



GOVERNMENT OF ODISHA  
DEPARTMENT OF WATER RESOURCES  
O/o THE CHIEF ENGINEER AND BASIN MANAGER,  
MAHANADI BASIN, AT-BURLA, DISTRICT-SAMBALPUR, PIN-768017  
E-mail Id – [cebmumburla@gmail.com](mailto:cebmumburla@gmail.com)

\*\*\*

Minutes of the Pre-bid conference for the work “**Construction of In-stream storage structure at Degaon across river Mahanadi in Sambalpur District Odisha on “EPC-Turnkey” basis** including power connectivity system and operation and maintenance of complete commissioned project for five years or five Flood Seasons whichever is more after successful commissioning of the Project.”, **Bid Identification No. - CE & BM-MB-34/2025-2026(Online)** held on **dated-30.12.2025 at 11.30 AM** in Virtual Mode.

\*\*\*\*\*

The Pre-bid conference for the above-mentioned work vide **Bid Identification No. - CE & BM-MB-34/2025-2026(Online)** commenced at **11.30 AM on dated-30.12.2025** through Google meet and was chaired by Er. Susil Kumar Behera, Chief Engineer & Basin Manager, Mahanadi Basin, Burla. The Chief Engineer welcomed to all participants and highlighted the importance of the meeting. The details about the above work were briefly explained. Ten (10) firms had raised queries, but representatives of two firms have participated in the meeting through online as follows.

| Sl. No | Name of the Bidder   |
|--------|--|
| 01     | Larsen & Toubro Limited Construction Water & Effluent Treatment, P.B. No. 979, Mount Poonamallee Road, Manapakkam, Chennai, India  |
| 02     | Rithwik Projects Private Limited Plot No 37 & 39, Navodaya Colony Road No 2, Banjara Hills Hyderabad 500034  |
| 03     | Afcon Infrastructure Limited Regd House ,16 Shah Industrial Estate, Veera Desai Road ,Azad Nagar Andheri(W) ,Mumbai- 400053, India   |
| 04     | PNC Infratech Limited.<br>NBCC Plaza, Tower-II, 4th Floor, Pushp Vihar, Sector-V, Saket, New Delhi- 110017(India)  |
| 05     | Raghava Constructions (India) Private Limited, Raghava Pride, H.No. 8-2-603/1/27&28, Krishnapuram Street, Road No. 10, Banjara Hills, Hyderabad, Telangana                               |
| 06     | Sri Raja Rajeswari Constructions( India), Private Limited<br># 8-2-268/R/5, Ground Floor Sri Laxmi Narsimha Sai Building, Sagar Society Road, Banjara Hills, Road No-2, Hyderabad-500034 |

|    |   |
|----|---|
| 07 | ARSS INFRASTRUCTURE PROJECTS LTD<br>Sector A, Zone-D,Plot#38, Mancheswar Industrial Estate, Bhubaneswar-751010,Odisha                     |
| 08 | Dilip Buildcon Limited<br>Plot No-5, Inside Gobind Narayan Singh Gate, Chunabhathi, Kolar Road, Bhopal-462016(MP)                         |
| 09 | SCC Infrastructure Private Limited<br>SCC House OPP. Nirma University Near Balaji Temple,S.G Highway, Chharodi, Ahmedabad-382481, Gujarat |
| 10 | Sri Srinivasa Constructions(I) (P) Ltd., Karnataka  |

Initiating the deliberation, the Chief Engineer & Basin Manager, Mahanadi Basin, Burla invited all the representatives to raise their queries. Their queries are compiled and attached herewith as Annexure.

*Anure*  
*27/01/26*  
Chief Engineer & Basin Manager,  
Mahanadi Basin, Burla

Compliance to the Queries from prospective bidders during Pre-Bid meeting held on dt 30.12.2025 at 11.30 AM in Virtual Mode for the work "Construction of **ISS at Degaon** across river Mahanadi in Sambalpur district Odisha on EPC Turnkey Basis including Power Connectivity system and Operation and Maintenance for five years or five Flood Seasons whichever is more after successful commissioning of the Project.", **Bid Identification No. - CE & BM-MB-34/2025-2026(Online)**

| SL No. | Name & Address of the Firm  | Reference No. Bid Document   | Particulars              | Query  | Compliance  |
|--------|---|--|--------------------------|--|---|
| 1.     | <b>Larsen &amp; Toubro Limited</b><br>Construction Water & Effluent Treatment,<br>P.B. No. 979,<br>Mount Poonamallee Road,<br>Manappakkam,<br>Chennai | Volume I, General Condition Contract, Section II Clause 13.0 page no 9/27  | 1. Earnest Money Deposit | As per the mentioned clause, EMD BG shall be valid for a period of 60 days from bid validity. However, the time of release of EMD for successful bidder is not mentioned. Kindly provide the same.                   | EMD amount will be released after successful completion of the Project.   |
|        |   | Volume I, General Condition Contract, Section II Clause 13.0 page no 9/27  | 2. Earnest Money Deposit | We understand that the EMD Bank Guarantee is to be Pledged in favour of Divisional Officer at Bhubaneswar. Please provide beneficiary full address with postal Pin code and beneficiary Bank account with IFSC code. | Office of the Superintending Engineer, Sambalpur Irrigation Division, Sambalpur, Khetrapur, Sambalpur, PIN Code:768003<br>Bank Account No :36124197080<br>IFSC Code: IFSC SBIN0009031 |
|        |   | Volume I, General Condition Contract, Section IV Clause 49.5 page no 28/64 | 3. Mobilization Advance  | We request to provide an interest free mobilization advance for engaging sufficient resources at site and to enable the contractor a smooth cash flow of the project.  | Interest free mobilization is not in the scope of approved standard bid document.   |
|        |   | Volume I, General Condition Contract, Section IV Clause 46.1 page no 19/64 | 4. Price Adjustment      | Bidder presume that the price variation clause applicable to the complete project including 5 years of O&M period.<br>Kindly confirm the bidder understanding  | Price Adjustment is not applicable for O & M Period.  |
|        |   | Volume I, General Condition Contract,                                      | 5. Mobilization Advance  | As per the mentioned clause, the advance loan together with interest   | No. it will be as per Volume-I, Section -IV,  |

|   |  |  |  |
|---|--|--|--|
| Section IV Clause 49.7<br>page no 29/64                                 |  | at the rate of 12% shall be repaid by way of deductions from the intermediate payments under the contract.<br>We Presume, the deduction shall also be at 12% from RA Bills till the advance is fully recovered. Kindly confirm.  | Clause No-49 Page No-28/64   |
| General   | 6. Project Funding   | We require you to kindly clarify the source and availability of funds for the project  | It is under In- Stream Storage Structure (ISS) Scheme of Government of Odisha.   |
| General   | 7. Environmental /Central Water Commission and Statutory Clearances. | We understand a project of this magnitude requires prior environmental clearances and other statutory approvals from state and government and various other authorities.<br>We presume the environmental clearance for this project is already availed by the department. Kindly Confirm.  | No Such clearance has been visualized so far However ,if required it will be as per Volume-I, Section -II, Clause No-4, Page No.6/27 |
| Volume I, General Condition Contract, Section IV Clause 23 page no 8/64 | 8. Settlement of Disputes  | Please consider the arbitration clause for disputes post the decisions of principal secretary of state to government for Water Resource Department, the Arbitration & Conciliation act 1996 & or amendment thereof and it can be considered with reference to disputes to the sole or three arbitrators as per act. and consider for the venue for arbitration and conciliation proceedings. Please confirm the clarity to governing laws and jurisdictions. | It will be as per Vol I Section IV Clause No.23 page no 8/64 .   |

|  |   |  |   |   |
|--|---|--|---|---|
|  | <p>Volume I, General Condition Contract, Section-IV Clause 44 page no 18/64</p> | <p>9. Certification of Completion of Works</p> | <p>Kindly specify the timeline for issuance of Certificate of Completion from the date of receiving any such request from Contractor after completion of Construction.</p>  | <p>It will be as per Volume-I Section- IV Clause No-44 Page No 18/64.</p>   |
|  | <p>General</p>  | <p>10. Limitation of Liability</p>             | <p>Please clarify if there is an overall liability limit and exclusions to consequential and indirect damages.</p>  | <p>It will be as per Volume I Section 2 Clause No- 25.4, Page No- 25/27</p> <p>The contractor is responsible for the quality of works executed. If any defects are noticed during execution of the work and the defect liability period after completion of works, the contractor has to rectify at his own cost.</p> |
|  | <p>Volume I, General Condition Contract, Section II Clause 22 page no 24/27</p> | <p>11. Tax</p>                                 | <p>As per bid condition, quoted price shall be exclusive of GST but inclusive of all statutory taxes, royalty, duties &amp; other ancillary works mentioned in the documents. Introduction of new taxes, duties &amp; cess or amendment to the existing taxes, duties &amp; cess are Government decision. Bidder shall not be able to consider anticipated cost in bid price as the same would render bid price higher and non-competitive. Request to amend the clause to include payment on account of statutory variation / change in law.</p> | <p>Only GST will be reimbursed as per prevailing Government circulars.</p>  |
|  | <p>Volume I, General Condition Contract, Section IV Clause 46 page no 19/64</p> | <p>12. Tax</p>                                 | <p>Kindly confirm the reimbursement of GST on price adjustment</p>  | <p>It will be paid as per the prevailing Government norms.</p>  |

|  |  |   |  |   |
|--|--|---|--|---|
|  | <p>Volume I, General Condition Contract, Section VI Clause 5.0 page no 14/15</p>                 | <p>13. Salient data of the proposed barrage</p> | <p>The Observed HFL mentioned in Table is 131.65m, kindly provide the HFL corresponding to 50 Yr, 100 Yr and 500 yr Return period via-a-vis Discharges given in the Table of subject.</p>  | <p>The Observed HFL are<br/> 1. 50 year Return period - 130.10 M,<br/> 2. 100 year Return period- 130.80 M<br/> 3. 500 year Return period- 132.70 M</p> |
|  | <p>Volume I, General Condition Contract, I &amp;VI Appendix- BPP, Clause 1.2 (b) page no 1/1</p> | <p>14. Scope of Work</p>                        | <p>It is stated that "Scouring sluices shall be provided on both sides in case of weir in case of Barrages, scouring sluices shall be provided in both sides up to 500 m of overall waterway. When the overall waterway is more than 500m additional 2 numbers of sluice bays (adjacent to each other) shall be for each extra 500m overall waterway in between end sluices."<br/> Kindly confirm the number of scour sluice to be provided in this work on each side as above statement is not clear.</p> | <p>Necessary Design and Drawing will be prepared by the EPC Agency in compliance with codal provisions and vetted by the Department.</p>                |
|  | <p>Volume II Technical Specification, Section-X Cl: 5, Page No. 14/15</p>                        | <p>15. Connecting Roads (Salient data)</p>      | <p>As per the scope of work under the tender, it is proposed to construct approach road from the nearest connectivity.<br/> Therefore, kindly provide the typical cross-section of the road to followed.</p>   | <p>Necessary Design and Drawing will be prepared by the EPC Agency in compliance with codal provisions and vetted by the Department.</p>                |
|  | <p>Volume II Section I &amp; Section-II Cl: 5 &amp; Cl 5.3, Page No. 11/11 &amp; 7/14</p>        | <p>16. Design Methodology</p>                   | <p>As per Section-1, Cl.5.0, the method of design of civil structures should follow Limit State Method (LSM), whereas, as per Section- II, Cl. 5.3, the method of design of water retaining structures should follow Working Stress Method (WSM).<br/> Kindly clarify the method of design to be followed.</p>   | <p>It will be as per Volume-II, Section 1 Clause no-5, pg.no-11/11</p>  |

|  |                             |   |   |
|--|-----------------------------|---|---|
| <p>Volume I Section VI Appendices Page no. 15/15</p>                                 | <p>17. Afflux Bund</p>      | <p>Based on the alignment of the Afflux Bund and Guide Bund along the river, there are several streams that join the river and intersect the Afflux Bund.<br/>Kindly clarify the provisions to be adopted at these locations—specifically, whether the bund is to be continued across the streams or if any alternative arrangements are required at the stream crossings. Additionally, please provide details of the proposed provisions along with a tentative drawing illustrating the arrangement.</p> | <p>Survey and necessary Design and Drawing will be prepared by the EPC Agency as per site condition in compliance with codal provisions and vetted by the Department.</p> |
| <p>Volume I, General Condition Contract, Section VI Appendices page no 15/15</p>     | <p>18. Afflux Bund</p>      | <p>It is mentioned as "500 years return flood discharge is to be considered for design of Afflux bund only "<br/>Kindly provide the TBL/HFL to maintain for entire length of Afflux bund.</p>   | <p>As per provision of relevant IS Code</p>   |
| <p>Volume I, General Condition Contract, Section VI Appendices page no 15/15</p>     | <p>19. Afflux Bund</p>      | <p>The specification states that "the afflux bund length shall be a minimum of 5 km upstream or extend up to the location where the TBL meets the natural ground level." This appears contradictory, as the minimum 5 km length may not be possible if the existing upstream bund is already above the TBL upto certain length. Kindly clarify.</p>   | <p>If the length of afflux bund comes to more than 5 km, then it will be provided up to 5 km . if it is less, then it will be where TBL meets natural ground Level.</p>   |
| <p>Volume I, General Condition Contract, Section VI Clause No. 4.6 page no 13/15</p> | <p>20. Land Acquisition</p> | <p>Kindly confirm the availability of government land for the formation of the afflux bund (including any additional land required beyond the existing bund), guide bund formation, and permanent approach roads.</p>   | <p>Land Acquisition will be done by EPC agency if required<br/>As per Volume-I, Section-VI, Clause No. 4.6</p>  |

|   |   |  |   |
|---|---|--|---|
| Volume II, Section X  | 21. Technical specification (Embankments) | Kindly provide the typical cross-section drawings of the afflux bund and guide bund.   | Necessary Design and Drawing will be prepared by the EPC Agency in compliance with codal provisions and vetted by the Department.   |
| Volume III  | 22. Maps & Drawings                       | Please provide the topographical data/contour of the existing afflux bund (left and right banks).  | Necessary Design and Drawing will be prepared by the EPC Agency in compliance with codal provisions and vetted by the Department.   |
| General   | 23. Design Specification                  | Due to topographical constraints and design requirements, it may be necessary to shift the barrage axis upstream or downstream from the specified location. Kindly confirm whether such shifting will be permitted during execution. | Finalization of shifting of axis if required will be done as per stipulations followed in Department  |
| General   | 24. Existing Structures Details           | Kindly provide details of existing structures which will be affected by construction of Barrage.   | No existing Structure   |
| Volume I, General Condition Contract, Section VI Clause 4.4 (d) page no 12/15 | 25. 11KV Transmission Line                | Bidder understands that the maintenance of HT transmission line shall be taken care by concern electricity board from the date of charging. Please confirm   | It will be as per Volume II Section VII General Clause 2 page no .5/41& 6/41<br><br>33kV infrastructure, so developed, will be handed over to area distribution Licensee for Operation & maintenance, with effect from "date of commencement of supply".<br>Modalities for handing over for O&M shall be decided by DoWR. |

|  |  |  |  |   |
|--|--|--|--|---|
|  | Volume I General Condition of Contract Section VII Clause no. 2.2.8 page 4/11                              | 26. Fuel for DG  | Since the Power cost paid by employer to the Electricity Board directly, bidder requesting to consider the supply of fuel by customer or the same shall be reimbursed upon supply of fuel at prevailing rates & supplied quantity with documentary evidence during O&M period. Kindly confirm. | It will be borne by the EPC Agency  |
|  | Volume I, General Condition Contract, Section IV , Clause 69 Page No 45/64 Section V Clause 9 page no 9/17 | 27. Compliance with Labour Regulations and Bye-Laws  | Bidder requesting to consider that any revision / addition / change in Statutory variation, including minimum wages, ESI/EPF, Bonus, etc., during O&M Period by the department. Kindly Consider.   | It will not be considered during O & M period   |
|  | Volume-II Technical Specification, Section XII, Clause 8.0 (ix) Page No. 14/41                             | 28. Details of Spares & Maintenance Kit for O&M  | Referred clause requires the contractor to supply testing instruments & maintenance kits in MSDSS. As MSDSS is not included in scope of this tender. Requesting to alter the clause accordingly.   | It will be as per Volume I Section I clause No. 1.2 page no 1/1 (h) Electrical connectivity to the barrage site from the nearest 33/11 KV structure with 0.43KV step down substation and cables for hoist operation and lighting of sites, bridge and hoist & as per Volume II Section VII General Clause no 2.0 page no 5/41 . |
| 02   | As per Clause 13.1 Vol I section II  | 1. Earnest Money Deposit<br>The bid must be accompanied with EMD, which should be transferred through online mode / unconditional and irrevocable Bank Guarantee (BG) pledged in favour of the Divisional Officer as specified in the Bid document in the standard format on any | We request you to accept Insurance Surety Bond against EMD   | It will be as per Volume – I, Section-II, Clause No-21, Page No-23/27   |
| <b>Rithwik Projects Private Limited</b><br>Plot No 37 & 39, Navodaya Colony Road No 2, Banjara |  |  |  |   |

|   |   |   |   |
|---|---|---|---|
| <p>Hills<br/>Hyderabad<br/>500034</p>                                       | <p>Nationalized/Scheduled Commercial Bank located anywhere in the country with Branches at Bhubaneswar with facility of authentication &amp; encashment at Bhubaneswar Branch/e-Bank Guarantee executed on the National e-Governance Services Limited (NeSL) Digital Document Execution Portal. Standard format for Bank Guarantee for EMD provided at Annexure-I of SECTION-III in the bid document.</p>   | <p>We request you to Kindly release in 2 phases</p> <p>i) 5% of the contract amount after signing of agreement</p> <p>ii) 5% on approval of Design &amp; Drawing including vetting and on commencement of works</p> | <p>It will be as per Volume I Sec IV clause 49 Page no. 28/64</p>           |
| <p>As per Clause 49.3 Vol I of section IV of General condition Contract</p> | <p><b>1. Mobilization Advance</b><br/>The mobilization advance shall be released in 3 phases only in first 12 months on request of the contractor against Bank Guarantee as stated above. On signing of the contract, the contractor, on request, may be allowed to avail mobilization advance amounting to</p> <p>i) 2% of the contract amount for works to mobilize the men and machineries for the survey &amp; investigation, planning and design work;</p> <p>ii) 4% on approval of Design &amp; Drawing including vetting at least 50% of the project</p> <p>iii) and the balance 4% on commencement of works</p> | <p>We request you to accept insurance surety bond against Insurance surety Bond</p>   | <p>It will be as per Volume – I, Section-II, Clause No-21,Page No-23/27</p> |
| <p>As per clause 21.1 Vol I Section II</p>                                  | <p><b>3 Initial security Deposit</b><br/>The ISD @ 2% of the contract amount in the shape of NSC/ Post Office Saving Bank Account/ Post Office Time Deposit Account/Kishan Vikas Patra/ unconditional and irrevocable Bank Guarantee (BG) pledged in favour of Divisional Officer in the standard format on any Nationalized/ Scheduled Commercial Bank located anywhere in the country with branches at Bhubaneswar with facility of</p>   |   |   |

|  |  |   |   |  |
|--|--|---|---|--|
|  |  | <p>authentication &amp; encashment at Local Branch/e-Bank Guarantee executed on the National e-Governance Services Limited (NeSL) Digital Document Execution Portal.</p>  |   |  |
|  | <p>As per clause 20.1 Vol I Section II</p> | <p>4. Additional Performance Security for Abnormally Low Bids<br/>The Additional Performance Security (APS) in shape of Term Deposit Receipt/Bank Guarantee in favour of the Divisional Officer from any Nationalized/Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue of Letter of Acceptance (LOA) by the Division officer by email to the successful bidder.</p> | <p>We request you to accept Insurance Surety Bond against Additional Performance Security and also change the timeline for submission from 07 days to 28 days of issue of Letter of Acceptance (LOA)</p>  | <p>It will be as per Volume – I, Section-II, Clause No-20.1, Page No-22/27</p> |
|  | <p>As per Clause 20.1 Vol I Section II</p> | <p>5 Additional Performance Security for Abnormally Low Bids:<br/>Further proceeding for Blacklisting shall be initiated against the bidder. as per amendment to Para 3.5.5(v) of OPWD Code Volume I vide Works Department, office Memorandum: 14459/W dated 20.09.2018. In view of the above, the State Government is pleased to fix the following rate of Additional Performance Security:</p>                            | <p>We request kindly consider/modify as follows<br/>(ii) From 5% and above and below 10%:<br/>25% of (Difference between estimated cost put to tender and bid amount)<br/>(iii) From 10% and above<br/>50% of (Difference between estimated cost put to tender and bid amount)<br/>Also we request to release the Additional Performance Security (Bank Guarantees) along with completion of scope of work.</p> | <p>It will be as per Volume I Section II Clause 20.1, Page 22/27</p>           |

|  |  |   |   |
|--|--|---|---|
| <p>As per Clause 50.1, Vol I, Section IV of GCC</p>                | <p>6. Performance Security Deposit:</p> <p>a. The Department shall retain from each payment due to the contractor, 5% of gross bill amount until completion of the works. The Performance Security shall be released only after expiry of defect liability period.</p>   | <p>We request to release the Performance Security against submission of equivalent value of Bank guarantees or Insurance Surety bond in multiples of INR 1.0 crore.</p> <p>Further we request to release the Bank guarantees or Insurance Surety bond against Performance Security after completion of work</p>                   | <p>It will be as per Volume I section IV clause 50.1 page 29/64</p>   |
| <p>As per Volume I Section IX Financial bids &amp; Mile stones</p> | <p>7. As per notes: "A" = 0.93" (Agmt. value for the component executed ÷ the approved estimate amount for the component executed)</p> <p>1. The total amount deducted from each running bills out of "A" shall be released after successful completion of defect liability period</p> <p>8. KMZ/KML<br/>Not given in the Tender</p> | <p>We request to release the deducted 7% amount against submission of equivalent value of Bank guarantees or Insurance Surety bond in multiples of INR 1.0 crore.</p> <p>Further we request to release the submitted Bank guarantees or Insurance Surety bond after completion of work</p> <p>Kindly Provide the KMZ/KML file</p> | <p>It will be as per Vol I Section IX appendix F1 page 4/9 to 5/9</p>   |
|  | <p>9. <u>Geotechnical Report &amp; DPR</u><br/>Not given in the tender</p>   | <p>Kindly Provide the Geotechnical report along with Bore log Data and DPR for the Proposed work</p>  | <p>Survey and necessary Design and Drawing will be prepared by the EPC Agency in compliance with codal provisions and vetted by the Department.</p> <p>Survey and necessary Design and Drawing will be prepared by the EPC Agency in compliance with codal provisions and vetted by the Department.</p> |

|    |  |   |  |   |   |
|----|--|---|--|---|---|
| 03 | <b>Afcon</b><br>Infrastructure<br><b>Limited</b> Regd<br>House ,16<br>Shah Industrial<br>Estate, Veera<br>Desai Road<br>Azad Nagar<br>Andheri(W)<br>,Mumbai-<br>400053,India | 1. Vol.1, Sec. V, SCC,<br>CL. 1, Pg. no. 1/17<br><br>2.Vol. 1, Sec. IV, Cl.<br>38.2.2, Pg. 15/64<br><br>3. Vol.1, Sec. IV, Cl.<br>49.7, Pg. no. 29/64<br>Recovery of advances | The contractor shall receive all the available data/information from the department on his written request.<br><br>Entrustment of the additional items contingent on the main work will be authorized by the employer and the contractor shall be bound to execute such additional items at no extra cost to the employer and the cost of such items shall be deemed to have been included in the contract price quoted.<br><br>a. The advance loan together with interest at the rate of 12% shall be repaid by way of deductions by the time 80% work is completed.<br><br>b. Each instalment of mobilization advance shall be repaid by the contractor not later than 365 days from the respective date of mobilization advance payment:..... | We request you to kindly share all the data /information available with you related to this project.<br><br>Since, as this stage we cannot foresee the additional items Employer will entrust for execute. Therefore, we request you to kindly mentioned what are the additional items<br>OR<br>kindly keep provision for making separate payment for execution of these additional items OR delete this Clause.<br><br>Clause a & b are contradicting with each other. Kindly review the same and confirm the duration by which the advance has to be repaid. We request you to kindly keep the provision of advance repayment as per clause 49.7 (a). | Survey and necessary Design and Drawing will be prepared by the EPC Agency in compliance with codal provisions and vetted by the Department<br><br>It will as per Vol. 1, Sec. IV, Cl. 38.2.2, Pg. 15/64<br><br>It will as per Vol. 1, Sec. IV, Cl. 49.7, Pg. 29/64 & clause 49, Pg-28/64 |
|----|--|---|--|---|---|

|   |  |  |  |
|---|--|--|--|
| <p>4.Vol.1, Sec. V, Cl. 25 (b), Pg. no. 13/17<br/>Land Acquisition</p>      | <p>The contractor shall pay cost of temporary land acquisition and crop compensation, if any.</p> <p>No cost compensation shall be allowed for delay in L.A.</p> | <p>Since, at this stage we cannot assess the area and type of crops / trees which will be under submergence or to be compensated.</p> <p>Therefore, we request you to kindly take it out from the Contractor scope and payment for temporary land acquisition and compensation for crops etc. shall be made by Department.</p> <p>Also, we request you to kindly keep provision for cost compensation in case of delay in L.A.</p> | <p>It will be as per Volume – I, Sec. V, Cl. 25 (b), Pg. no. 13/17</p>   |
| <p>5. O&amp;M</p>   | <p>5. O&amp;M</p>  | <p>We understand that during O&amp;M electricity charges will be borne by department. Please confirm.</p>  | <p>Yes</p>   |
| <p>6.Vol.1, Sec. IV, Cl. 79.3, Pg. no. 50/64<br/>Plant &amp; Equipment:</p> | <p>The department shall supply such of the machinery that may be available on hire basis but....</p>   | <p>We request you to kindly share the list of equipment available for Hire along with their charges.</p>   | <p>Such plants and Equipment's are not available in the Department</p>   |
| <p>7.Vol. 1, SECTION IX, Appendix F1-F4.</p>                                | <p>Note: "A"=0.93(Bid value for the work executed the sanctioned estimate amount for the work executed)</p>  | <p>Please explain the meaning of this foot note.</p>   | <p>As per Vol. 1, SECTION IX, Appendix F1-F4.</p>  |
| <p>8.Vol. III, Drawing</p>  | <p>8.Vol. III, Drawing</p>   | <p>Drawings are not given in Vol. III. You are requested to please provide the drawings in AutoCAD format.</p>   | <p>Necessary Design and Drawing will be prepared by the EPC Agency in compliance with codal provisions and vetted by the Department.</p>     |
| <p>9.Statutory Clearances</p>   | <p>9.Statutory Clearances</p>  | <p>What is the Status of Forest and other statutory clearances?</p>  | <p>No Such clearance has been visualized so far. However ,if required it will be as per Volume-I, Section –II, Clause No-4, Page No.6/27</p> |



|    |   |  |  |  |  |
|----|---|--|--|--|--|
|    |   | 15. General  | 15. General  | Kindly provide bank details required for issuing the Bank Guarantee  | Office of the Superintending Engineer, Sambalpur Irrigation Division, Sambalpur, Khetrajpur, Sambalpur, PIN Code:768003 Bank Account No :36124197080 IFSC Code: IFSC SBIN0009031   |
|    | 16. General   | 16. General  | 16. General  | As this is an EPC tender and we have to prepare preliminary design, drawing and BOQ for the project. Therefore, we request an extension of the bid submission deadline by a minimum by six weeks from present date of bid submission to enable us to submit the competitive bid  | It will as per DTCN and codal provision.   |
| 04 | <b>PNC Infratech Limited.</b><br>NBCC Plaza,<br>Tower-II, 4 <sup>th</sup><br>Floor, Pushp<br>Vihar, Sector-<br>V, Saket, New<br>Delhi-<br>110017(India) | 1. Volume-1 Conditions for EPC contract with price proposal, Section-II Clause 13.0<br><br>2. Volume-III Maps and drawings<br><br>3. SECTION - VI APPENDICES Clause no. 5.0 Salient Features of The Work | Earnest Money Deposit<br><br>Drawings<br><br>Afflux Bund | We understand that the Earnest Money Deposit pledged in favour of the Divisional Officer. Please provide beneficiary full address with postal Pin code and beneficiary. Bank account with IFSC code.<br><br>Drawings not given in Volume-III except only Index Map. Please provide Typical Plan of proposed ISS, Cross section of Under sluice/other ways, Abutment, wing wall and Guide wall etc.<br><br>Length of Afflux bund should be minimum 5 Km in U/s or up to a length where the TBL meets the natural ground level.<br>Please clarify total length of afflux | Office of the Superintending Engineer, Sambalpur Irrigation Division, Sambalpur, Khetrajpur, Sambalpur, PIN Code:768003 Bank Account No :36124197080 IFSC Code: IFSC SBIN0009031<br><br>Survey and necessary Design and Drawing will be prepared by the EPC Agency in compliance with codal provisions and vetted by the Department.<br><br>It will as per Volume-1 SECTION - VI APPENDICES Clause no. 5.0 Salient Features of the Work. |



|  |  |                              |  |
|--|--|------------------------------|--|
|  | <p>Kindly confirm this is additional to Initial security Deposit of 2% of contract amount which is to be submitted along with acceptance of Bid by the successful bidder.</p>  |                              |  |
| <p>As per standard Bid Documents.<br/>Reconsideration does not arise</p> | <p>It is mentioned in Payment schedule that Amount of running Bill amount as per actual component of work executed based on detailed estimates by clubbing of items as approved by the competent authorities x "A" Where "A" is defined in the note below.</p> <p>"A" = 0.93*(Agt. value for the component executed the approved estimate amount for the component executed)</p> <p>And The total amount deducted from each running bills out of "A" shall be released after successful completion of defect liability period.</p> <p>We understand that except this 7% deductions from each RA bill, Performance Security Deposit @ 5% (Point no. 9) shall also be deducted from each payment which will be refunded after completion of Defect liability Period of 5 years.</p> <p>Kindly confirm whether this huge amount to be deducted from each RA bill payment. Request you to please reconsider this and reduce deductions only for Performance Security Deposit @ 5%.</p> | <p>Deductions in RA bill</p> | <p>8. Section-IX Financial Bid &amp; Mile Stones Appendix - F 2 Payment Schedule</p> |

|    |   |  |  |  |
|----|---|--|--|--|
| 05 | <b>Raghava Construction (India) Private Limited,</b><br>Raghava Pride,<br>H.No. 8-2-603/1/27&28,<br>Krishnapuram Street, Road No. 10,<br>Banjara Hills, Hyderabad,<br>Telangana | Period of Completion                     | <p>The stipulated completion period of 30 (Thirty) calendar months appears to be inadequate considering the comprehensive scope of work involved under the EPC-Turnkey mode, including design, construction, power connectivity, commissioning, and associated obligations. It is therefore requested to extend the prescribed completion period suitably to facilitate proper execution of the project. It may be enhanced to 36 months owing to large scope of work.</p> | It will be as per Volume – I, Section-I, Clause No-3.0(c), Page No-2/1   |
|    |   | Rate of Interest on Mobilisation Advance | <p>The rate of interest specified as 12% per annum on mobilisation advance is burden to the agency, particularly in view of the fact that the Additional Performance Security (APS) is also to be borne by the successful bidder in case of a less-tender scenario. In view of above it is requested to provide interest free mobilisation advance for engaging sufficient resources at site and to enable the contractor a smooth cash flow of the project.</p>           | It will be as per Volume-I Sec- IV clause- 49 Page no. 28/64   |
|    | Environmental / Central Water Commission and statutory Clearances   |  | <p>We understand a project of this magnitude requires environmental clearances and other statutory approvals from the state central governments and various other authorities. We presume the environment clearance for this project is already availed by the department. Kindly clarify.</p>   | No, Such clearance has been visualized so far. However ,if required it will be as per Volume-I, Section –II, Clause No-4, Page No.6/27 |
|    | Existing Structure details  |  | <p>Kindly provide details of existing structures which will be affected by construction of Barrage.</p>  | No existing Structure  |

|    |  |   |  |  |   |
|----|--|---|--|--|---|
| 06 | <p><b>Sri Raja Rajeswari Construction Private Limited</b><br/># 8-2-268/R/5, Ground Floor<br/>Shilaxmi Narsimha Sai Building, Sagar Society<br/>Road, Banjara Hills, Road No-2, Hyderabad-500034</p> | <p>Land Acquisition</p>   | <p>We presume that Land Acquisition is already done for the Afflux Bunds, Guide Bunds and other works. Kindly confirm.</p>   | <p>Land Acquisition will be done by EPC agency if required<br/>As per Volume-I, Section-VI, Clause No. 4.6</p>   | <p>It will be as per Volume – I, Section-II, Clause No-13, Page No-9/27 &amp; Clause No-21, PgNo-23/27</p>  |
|    |  | <p>Consideration of Insurance Surety Bonds for Bid Security &amp; APS</p> | <p>As per the Memo of Government of Odisha, OGFR 2023 &amp; vide letter No. PT15-Fin-COD-Misc-0007-2019 Dt.06.06.2025, Insurance Surety Bonds are allowed for all the security deposit purpose. Hence we request to consider Insurance Surety bonds for Bid Security/EMD, Performance Security, Mobilisation Advance &amp; Retention money also. Please provide the format for Insurance Surety Bonds for above. Please confirm.</p> | <p>Please Provide beneficiary details having SFMS Messaging facility bank branch of the Beneficiary in order to submit the EMD/Bid Security. Name of Bank/Branch IFSC code of the Branch</p> | <p>Office of the Superintending Engineer, Sambalpur Irrigation Division, Sambalpur, Khetrampur, Sambalpur, PIN Code:768003<br/>Bank Account No :36124197080<br/>IFSC Code: IFSC SBIN0009031</p> |
|    |  |   | <p>Current Year Solvency Certificate: As per clause 14.5 of Bidding Document, it is mentioned as the Current year Solvency Certificate has to be uploaded, please confirm whether Solvency Certificate issued on March, 2025 is accepted or not, Please confirm.</p>   | <p>Not accepted</p>  |   |



|    |  |  |  |  |  |
|----|--|--|--|--|--|
| 08 | <b>Dilip Buildcon Limited</b><br>Plot No-5,<br>Inside Gobind Narayan Singh Gate,<br>Chunabhatti, Kolar Road, Bhopal-462016(MP) | 1. Degaon ISS Volume Section 1-clause 1.1<br><br>2. Brief Scope of Work Clause 4.0<br><br>3. Brief Scope of Work Clause 4.0<br><br>4. Brief Scope of Work Clause 4.0<br><br>5. Brief Scope of Work Clause 4.0<br><br>6. Brief Scope of Work Clause 4.0 | "The main components of Barrage..... including bearings, parapet, wearing coat expansion joints etc. (f) Carriage Way width over Bridge considering available traffic and type of road (g) Ancillary Works".<br><br>Providing suitable electrical connectivity to the Barrage /ISS site from the nearest 11/33 KV structure with drawal of 11KV line, construction of 0.43 KV....."<br><br>Seismic study's<br><br>Geotechnical Details<br><br>Variation clause<br><br>Power Supply | We request to please clarify Carriage Width of Barrage.<br><br>We request to please clarify nearest distance of 33 kv substation.<br><br>Please clarify whether Seismic study of Barrage foundation has been done or not and what is its value.<br><br>We request to please clarify whether bore log has been taken for foundation level or not?<br><br>We request to please add Variation clause for increase/decrease of Length of OF and NOF and also increase/decrease variation for Foundation Level Changes<br><br>We request to please clarify in which scope the Consumption of power Scope whether it is in Bidder scope/client scope | Carriage width of Barrage is 7.5 m<br><br>Necessary survey will be done by the EPC Agency. & it will be as per volume-I, Section-VI, Appendices ,clause No-5, Pg No-13/15 to 14/15<br><br>Necessary study will be done by the EPC Agency<br><br>Necessary Geological study will be done by the EPC Agency<br><br>It will be as per Volume – I, Section-IV, Clause No-96.0. Pg No-55/64<br><br>It will be as per Volume – I, Section-IV, Clause No-13.0. Pg No-6/64 |
|----|--|--|--|--|--|

|  |                                       |   |   |   |
|--|---------------------------------------|---|---|---|
|  | 7. Brief Scope of Work<br>Clause 4.0  | Salient features/Fixed or Variable parameters/Gate Size with Material Specification                         | We request to please give all Salient Feature associated with Dam like kmz, Discharge, offtake CBL, sluice Discharge, etc.<br><br>Also, please clarify in the Bid document Fixed and Variable Design Parameters.                                    | It will be as per Volume – I, Section-VI, Appendices, Clause No-05. Pg No- 13/15-14/15.<br>Necessary Design and Drawing will be prepared by the EPC Agency in compliance with codal provisions and vetted by the Department |
|  | 8. Brief Scope of Work<br>Clause 4.0  | Vetting of Design and Drawing   | We request to please clarify the Vetting agency for Design and Drawing  | Water Resources Department, Odisha  |
|  | 9. Brief Scope of Work<br>Clause 4.0  | Borrow Area/Quarry  | We request to please borrow area /quarry details.   | Necessary survey will be done by the EPC Agency.  |
|  | 10. Brief Scope of Work<br>Clause 4.0 | 28.13 "Construction of 6.5 m over all wide road with 4.3 m wide asphalt road from the nearest connectivity" | Please Specify the Length of Approach Road.   | It will be as per Volume – I, Section-VI, Appendices, Clause No-05. Pg No- 13/15-14/15.   |
|  | 11. Brief Scope of Work<br>Clause 4.0 | Volume 2, Design of Barrage by Limit State Method   | We Request to please clarify the method of Designing the Barrage as usually it is working Stress Method.  | It will be as per Volume-II, Section 1 Clause no-5, pg.no-11/11   |
|  |                                       | Time Extension  | As this is very precious project to have the thorough knowledge of site we have to do site survey and investigation for competitive bid also looking to the coming festive season, so we request authority to please extend it for at least 15 days | It will be as per DTCN and Codal Provision  |

|    |   |  |   |  |   |
|----|---|--|---|--|---|
| 09 | <b>SCC Infrastructure Private Limited</b><br>SCC House<br>OPP. Nirma University<br>Near Balaji Temple, S.G Highway,<br>Chharodi, Ahmedabad-382481,<br>Gujarat | Section II<br>Cover-1:<br>criteria:<br>Qualification<br>Technical bid:<br>Experience<br>at Page-15/16 of<br>Volume I | The intending bidders should have satisfactorily completed (not less than 80% of the original contract value) as a prime contractor Authorized Sub Contractor of at least one similar work of value not less than Rs.256.15 Crore (the amount mentioned should be 40% of the proposed contract value) at financial year 2025-26 (Year of Invitation of Tender) price level in last 10(ten) years prior to the FY of invitation of tender & including current financial year i.e., from 2015-16 to 2025-26 Weightage of 10% per year shall be given on cost of the satisfactorily completed works of previous years to bring them to the current price level. (Weightage to be given on year-wise break up of cost component of completed work to bring them to the current price level) | We understand that cumulative weightage of 10% per year is applicable on the cost of satisfactorily completed works of previous years to arrive at the FY 2025-26 price level. (similar to the turnover weightage calculation method)<br><br>Kindly confirm whether this understanding | Yes   |
| 10 | <b>Sri Srinivasa Constructio ns(I) (P) Ltd.,</b><br>Karnataka   |  | As per Tender Clause - Section 2<br>1. Barrage / Weir/ ISS / Spillway / Concrete Dams<br>2. Major Railway and Road Bridges over rivers<br>3. Aqueduct / Canal Syphon / Drainage under Tunnel / Super Passage / Surplus Escape in main canals  | 1. WSS/Lift Irrigation Projects<br>2. WSS/Lift Irrigation Projects<br>3. WSS/Lift Irrigation Projects  | It will be as per Volume -I, Section-II, Cover-I, Qualification Criteria Pg No-15/27 to 16/27 |

*Handwritten signature*  
29/10/26

**Chief Engineer & Basin Manager**  
**Mahanadi Basin, Burla**