BID DOCUMENT

For

Name of Work-External Electrifiction Arazi No-76 In Chak Babura
Alimabad ( Naini Awash Yojna) Naini prayagraj With
poles, ABC Cable & Street Light.

Tender Document Number : 16/6/CE/DA/2026

PRAYAGRAJ DEVELOPMENT AUTHORITY
7-8" FLOOR, INDIRA BHAWAN, CIVIL LINES, PRAYAGRAJ
Fax: 0532-2407833, E-mail: aldda@rediffmail.com




PRAYAGRAJ DEVELOPMENT AUTHORITY

TENDER FORM :
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Estimated Cost of Work: Rs. 33.33 Lac

EARNEST MONEY : Rs. 0.67 Lac (In the form RTGS in PDA Account)

Cost of Tender : Rs. 590/- (Including) (In the form of RTGS or Cash in PDA Account)

Important Notice
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Check List for Technical Bid of Tender

S1.No. Item Attatched/
Not Attatched

1 [Tender Fee. UTR No.

2 |Earnest Money. UTR No.

3 [Registration Certificate of Contractorship

4 |[Experience  Certificate  (Govt./Semi  Govt./Nigam/
Parishad/ Pradhikaran Etc.). Annexure-I must be duly
filled.

S |Anuual Financial Turn Over for last 3 previous financial
years. Annexure-ll must be duly filled.

6 Bid Capacity (for projects of value more than Rs. 5 Crore)

7 Solvency Bank/adequate source of finance to meet the
cash flow requirment of works.

8 |Income Tax Return (Last 3 Years).

9 |Affidavit of Equipments (Should own/hire/lease/Purchase
Agreement).

10 |Affidavit of Technical personnel for construction work.

11 |Character Certificate issued by District Magistrate on
prescribed format-T4.

12 |Solvency certificate issued by District Magistrate on
prescribed format-TS5.

13 |GST Registration No. Certificate.

14 |[Each page of the bid submitted by bidder must be signed.

15 |An affidavit that the bidder has not been Blacklisted.

16 |An affidavit “That the information furnished with the bid
document are correct, true and complete in all respects &
no fact has been concealed. Further if it is found by PDA
that information furnished by me are false then PDA shall
be able to take legal action against me”.

17 |Duly filled declaration for Refund of Deposited

Earnest Money (In case of being unsuccessful)

Name & Signature of Contractor :
Address of Contractor :
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PRAYAGRAJ DEVELOPMENT AUTHORITY

PART - I

Technical Bid

Name of Work- External Electrifiction Arazi No-76 In Chak Babura
Alimabad ( Naini Awash Yojna) Naini prayagraj With
poles, ABC Cable & Street Light.



INFORMATION & INSTRUCTIONS FOR THE TENDERER

A. GENERAL

1.

wn

8.
9.
10.

11.

The Tender document for the said work can be downloaded from E-tender website
https://etender.up.nic.in

The estimated cost of the work is Rs. 33.33 Lakh.

The application should be type-written. The applicant should sign each page of the
application.

Over Writing should be avoided. Correction, if any, should be made by neatly
crossing out, initialing, dating & re-writing.

The applicant may furnish any Additional information which he thinks is necessary to
establish his capabilities to successfully complete the envisaged work. He is how
ever advised not to furnish superfluous information. No information shall be
entertained after submission of pre-qualification document unless it is called for by
the Employer.

Any information furnished by the applicant found to be incorrect either immediately or
at a later date, would render him liable to be debarred from tendering/taking up of
work in Prayagraj Development Authority.

The tenderer shall submit as Two Bid System in accordance with the procedures
specified Documents shall be uploaded in prescribed website.

Conditional tender shall not be considered.

Bids from Joint venture are not allowed.

The validity of the rates quoted in the Bid is for 90 days from the date of opening of
technical bids.

Department reserves the right to cancel any or all e-Bids without assigning any reason.

SUBMISSION OF TENDER

The Detail of document to be submitted / uploaded with each bid is given below:

Bid-1 : Technical Bid

Earnest money of the value of Rs. 0.67 Lac in the shape of NEFT/RTGS in PDA Account

(mentioned in tender document).
[. Duly filled up technical bid document scanned copy uploaded in prescribed website.

List of all the documents as mentioned in the Check List for Technical Bid of Tender

Bid-2 : Price Bid
(a- Price bid duly filled in all respects in the original tender documents.

System to open Tenders:
(a- The Technical bid i.e. tender cost & earnest money and pre-qualification document
shall be opened first on specified date & time.
(b- Price bid of tenderers qualified in technical bid, shall be opened on date intimated
by P.D.A. The quoted rates of various tenders will be read out. Tenders desirous to
be present shall be allowed at the time of opening of price bid.

—_

ELIGIBILITY:

Tender Fee: Tender fee of Rs. 590/- can be deposited by R.T.G.S. or cash in P.D.A.
Account No. 00320204000449 IFSC Code UCBA0000032 UCO Bank Main Branch
Sardar Patel Marge Civil Lines Prayagraj. Scanned copy of UTR receipt must be
uploaded with technical bid.

Earnest Money: Earnest money of the value of Rs. 0.67 Lac. can be deposited by
R.T.G.S. or cash in P.D.A. Account No. 00320204000449 IFSC Code UCBA0000032,
UCO Bank Main Branch, Sardar Patel Marg, Civil Lines, Prayagraj. Scanned copy of
UTR receipt must be uploaded with tender.

Registration of Contractor in PDA: contractor registered in prescribed category
are eligible to participate participate.

-0-



Experience of Similar works: The Tenderer should be a firm or contractor of repute
who have carried out such works of similar nature & magnitude satisfactorily completed
in Govt./Semi Govt./PSU/Housing Board/Corporations during the last 5 years ending last
day of the month previous to the one in which applications are invited:

Three similar completed works costing not less than the amount equal to 40% of
the estimated cost put to tender.
Or
Two similar completed works costing not less than the amount equal to 60% of
the estimated cost put to tender.
Or
One similar completed work costing not less than the amount equal to 80% of the
estimated cost put to tender.

The similar work means work of similar nature as bid being asked for
(Development/Construction).

e In case ofbuilding work, similar works means the experience of
construction of building work only

e Forroad only road works,

e For drains, drains works as well as building work but for building work no
drain work will be considered, for building, works only building works will
be considered

e For sewer and water supply the same type of worki.e. for sewer work only
sewer work experience and for water works only water supply work shall
be considered

e For overhead tank only O.H.T. experience will be considered

e For bridges & culvert, bridges and culvert work will be considered.

i) If the work of road and drainage are to be carried out simultaneously, then the
experience of such works done combined or separately shall be accepted. (Experience
certificate of both type of works shall have to be provided)

a. For G.S.B./W.M.M. works the contractor will have to submit the
certificate/essential proof of owning a mechanical mix plant/ wet mix plant of
his own/hired/leased located within 40 km radius from site of work.

b. For B.M/D.B.M/SDC/BC works the contractors will have to submit the
certificate/essential proof of ownership of Paver machine and hot mix
batching plant of his own located within 40 km radius from site of work. But
for works of value upto Rs. 200 Lakhs owned./hired/leased paver machine
and hot mix batching plant located within 40 km radius from site of work can
be used. The bidder shall furnish the proof of hiring/leasing of such paver
machine and hot mix batching plant. PDA may inspect the plant/machine to
ensure the workability of it.

The intending tenderer shall submit certificate of the completion of the work
executed by them indicating therein the scope and cost of works. Works executed should
be furnished in form “Annexure-I” appended with the tender documents.

The value of executed works shall be brought to current costing level by enhancing
the actual value to work at simple rate of 7% per annum; calculated from the date of
completion to last date of receipt of applications for tenders.

Average annual turnover : The average annual financial turnover for Construction
works of three consecutive financial year preceding current year should not be less than
30% of the estimated cost. This should be furnished in form “Annexure-II” appended
with the tender documents.

Bidding capacity. The bidding capacity (required for works more than Rs. 500 Lakhs
Only) of the contractor should be equal to or more than the estimated cost of the work
put to tender should be as under:
The bidding capacity shall be worked out by the following formula:
Bidding = (AxNx2)-B

-10-



Where, A= Maximum value of construction works executed in any one year during the
last five years taking into account the completed as well as works in progress (Max.
Turnover in construction work in any F.Y. during last five years),

N= Number of years prescribed for completion of work for which bids have been invited
and

B= Value of existing commitments and ongoing works to be completed during the period
of completion of work for which bids have been invited.

Solvency: The solvency should be in the name of the firm. The applicant should have

solvency of the amount equal to 30% of the estimated cost of the work issued by SBI

and Associates, Nationalized Banks, Other Public Sector Banks, Private Sector Banks
Or

Adequate source of finance (not less than 15% of the tender value) to meet the cash flow

requirement of works currently in progress and for future contract commitment on

“Annexure-llI”. appended with the tender documents

IncomeTax Return.. Each bidder must produce Income Tax Return (ITR) of last three
consecutive financial years.

Equipments. The applicant should own or have assured access (through
hire/lease/purchase agreement, other commercial means) to the specified equipment, in
full working order, and satisfy that, based on known commitments; it will be available for
timely use on the proposed contract. An affidavit about availability of following
equipments for construction work must be submitted.

Sl.No. Equipments Quantity (No.)
(1) (2) (3)
1 Magger A/R
2 Earth Tester A/R
3 Togue Tester AR
4 Crimpling Tools AR
5 Fault Locator AR
6 Gloves AR
7 Sefty Belt A/R
8 Earth Chain A/R
9 Plair & Other Tools Kit AR
10 Any other Equipment or Required AR

-11-



10.

1.
12.
13.
14.

15.

16.

17.

19.

20.

21.

(i)

(ii)

(iii)
(iv)
(v)

(vi)
(vii)

Each bidder must submit:
Technical Personnel

An affidavit about availability of following technical personnel for construction
work.

S.No. Technical Staff Number
Upto Rs 2 crore Estimated Above Rs. 2 crore
cost Estimated cost
(1) (2) ©) (4)
1 Degree Holder Engineer with 2 1 2

years experience

2 Diploma Holder Engineer with 2 2 4

years experience

An affidavit regarding correctness and truthfulness of documents “That the
information furnished with the bid document are correct, true and complete in all
respects & no fact has been concealed. Further if it is found by PDA that information
furnished by me are false then PDA shall be able to take legal action against me”.

Proof of Registration in any Govt. department.

Proof of Registration in any GST Department.

Solvency Certificate issued by District Magistrate.

Character Certificate issued by District Magistrate.

An affidavit that the bidder has not been Blacklisted by any Government Department.

(viii)  Duly filled declaration for Refund of Deposited Earnest Money (For ease of refunding

EMD In case of being unsuccessful)

The bid must be submitted only in Percentage Rate Method.

Any Clarification regarding bid document can be submitted on e-mail id: aldda@rediffmail.com
The Conditions as mentioned in Notice Inviting Tender shall also be part of tender document.
After the opening of technical Bid any document(s) related to minor infirmity can be asked to
submit from bidder by PDA if it does not affect materially the bidding process.No bidder of its own
shall submit any document to PDA unless asked to do so.

The Bidders participating in the said work can raise any objection with respect to documents
submitted by other bidders with in three days of opening of technical bids and communicate the
same to PDA on e-mail id: aldda@rediffmail.com

The objections received after three days shall not be entertained.

Corrupt or fraudulent practices

PDA requires the bidders/contractors to strictly observe the laws against fraud and corruption in
force in India namely, Prevention of Corruption Act, 1988.

The Bidders are advised to visit the site before submitting their bids.

Crimnals are probhited from bidding. Any bidders having criminal record is not allowed to
participate in the bidding process. Any Person who is having criminal cases against him or
involved in the organied crime or gangster acivities or Mafia or Goonda or Anti social activity are
strictly probhited to participate in the bidding process. If it is established that any bidder has
criminal record, his bid shall be automatically cancelled.

The Contractor shall duly comply with provision of The Apprentice Act, 1961 and rules maid there
under and the orders issued by Govt of UP from time to time.

Any bidder who is an Advocate and registered with any state Bar Council shall not be allowed to
participate in the bidding. If it is established that the contractor is registered with the state bar
council, his bid shll be automatically cancelled.

The applicants not fulfilling the above conditions shall summarily be rejected and shall
not be considered for any further evaluation and the certificates submitted by the
contractor is found false, his tender will be rejected. Consequently EMD will be forfeited
and the bidder wil be debarred from participation in bidding of works of PDA.
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PRAYAGRAJ DEVELOPMENT AUTHORITY
GENERAL CONDITIONS OF CONTRACT

Definition :

1.

The term Prayagraj Development Authority shall be held to mean the Vice-Chairman and
his staff of the Prayagraj Development Authority.

“Contractor” shall be held to mean the person whose tender or offer for a work is
accepted.

Agreement and Security Required :

2.

The person whose tender is accepted shall within Ten (10) days after the acceptance of
his tender, enter into a regular agreement prepared at his expense, forms of which is
attached with the tender documents., the contractor shall submit a performance Security
in the form of Bank Guarantee on the form appended, from any Nationalized
Bank/FDR/CDR issued by SBI and Associates, Nationalized Banks, Other Public Sector
Banks, Private Sector Banks of India duly pledged in favour of Executive Engineer,
Prayagraj Development Authority equivalent to 5% (Five percent only) of the contract
value for the due and proper execution of the Contract at the time of signing of contract.
In case the contractor fails to submit the performance security of the requisite amount
within the stipulated period or extended period, letter of intent automatically will stand
withdrawn and EMD of the contractor shall be forfeited. No payment shall be released to
the contractor till the performance security is submitted. Performance Security shall be
returned after issue of completion certificate by the competent authority.

The Security deposit or the retention money shall be deducted from each running bill of
the contractor @ 5% (five percent only) of the gross value of the Running Account bill
subject to maximum of 5% of contract value, which may be adjusted from the balance
amount.

The time allowed for carrying out the work shall be as mentioned in NIT and shall be
strictly observed by contractor and shall be reckoned as per date of the order to
commence the work.

The work shall throughout the stipulated period of the contractor be proceeded
with all due diligence (time being deemed to be essence of the contract) and contractor
shall pay as compensation an amount equal to half percent, or such smaller amount as
the Vice chairman (whose decision in writing shall be final) may decide, on the amount of
the estimated cost of the whole work and further to ensure good progress during the
execution of the work the contractor shall be bound he shall be liable to pay as
compensation as below mention:-

Completion Period Not exceeding as mentioned in NIT @ NIL

Completion Period exceeding as mentioned in NIT @ 0.5% Per Month of Balance
Value of work

Provided always that the entire amount of compensation to be paid under the provisions

of this clause shall not exceed five percent of the estimated cost of the work. If the delay

from the PDA part the compensation to be to the Contractor.

Extension of Time :

4.

If the contractor is hindered in the execution of his work so as to necessitate an
extension of the time allowed for its completion, he will apply in writing to the Executive
Engineer. In the case of contracts of which he himself is the sanctioning authority, the
Executive Engineer shall authorize such extension of time as he thinks necessary in his
opinion, and record reasons for the same. In all other cases the Executive Engineer
shall forward the application of the contractor together with his own recommendation for
the order to the contractor, without the necessary authorization for extension of time by
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the competent authority, the contractor shall not be exempted from damages and penalty
if the work or any part or parts thereof be not completed within the time prescribed
originally for completion of work.

Notice of Commencing Work :

5. Before commencing work the contractor shall stock sufficient materials on the ground
and make all proper arrangements to the satisfaction of the Executive Engineer for
carrying out of the work within the stipulated time. He shall also give the Executive
Engineer at least two clear days written notice of his intension to start work failing which
all work may be condemned.

Completion including clearing the work :

6. No work shall be considered as complete until the contractor shall have removed all
scaffolding surplus materials and rubbish from site, and cleared all doors, windows,
floors or other parts of any building he may have been employed on for repairs or other
works not until written notice of completion is given and the work have been measured
by the Executive Engineer or his subordinate deputed by him for this purpose.

Monthly Payment :

7. For all work, the contractor may at the Executive Engineer discretion, receive a monthly
payment to such extent as the work may be approved and passed under a certificate by
him. But all such intermediate payment shall be regarded as payments on account, to be
recovered from the final bill for complete work, and not as payments for works actually
and completed. The final bill shall be submitted by the contractor within one month of
completion of the work.

Bad Work :

8. No work will be paid for unless thoroughly good and fully in accordance with the
specification, and should through inadvertence bad work be passed and paid for, it will
be nevertheless be perfectly competent for the Executive Engineer to strike the same out
of the account at any future time and recover the value at any date previous to or at the
time of granting the final certificate.

Class of work required :

9. The contractor shall invariably execute all work in the most substantial and workmanlike
manner and the materials used shall be of the best description. The contractor shall also
confirm minutely to the designs, drawings and instructions relating to his work signed by
the Executive Engineer and lodged in his office for the contractor’s inspection during
office hours.

Alteration of the plans :

10. The Executive Engineer shall have power to make any alterations in the original designs,
drawings, or instructions that may appear to him to be necessary during the progress of
the work, and the contractor shall be bound to carry them out within such time as the
Executive Engineer shall appoint and on the same condition as the contractor agreed to
do the main work; and if there should be no rates agreed on for the extra bound work,
then the work shall be done at the rates mentioned in P.W.D. schedule of rates or D.S.R.
in proportion as the tendered amount bears to the item of estimated rates of the work. In
cases where there is no rates for the item of extra work in the Prayagraj Development
Authority schedule of rates the payment will be made at the rates agreed upon between
contractor and the Executive Engineer. Such alteration shall not invalidate the contract,
but time for completion of the work will be extended in proportion that the extra work
bears to the original contract work, and the certificate of the Executive Engineer shall be
conclusive as to such proportion. The Contractor, however, shall not make any
alterations or execute any work not provided in the contract without the authority of the
Executive Engineer in writing.
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Removal of bad work or materials :

11.

If it shall appear to the Executive Engineer or his subordinate in charge of the work, that
any work has not been executed in accordance with the drawings or instructions, or has
been executed with unsound imperfect, or unskillful workmanship, or with materials of
inferior description, the contractor shall forthwith rectify, remove or reconstruct, the same
in whole or in part as the case may require, at his own proper charge and cost; and in
the event or his refusing or failing to do so within a period to be specified by the
Executive Engineer, or if he shall fail to remove from the site of the work within a
specified period any materials of bad quality or not agreeable to the terms of the contract
and to provide immediately suitable materials or articles in lieu of those condemned, then
the contractor shall be liable to pay damages at the rate of rupees five hundred a day so
long as the order remains un complied with. Also the Executive Engineer shall have
power to demolish any such work and remove to such place as he may think fit, any
materials not agreeable to the specification.

Inspection and Supervision :

12.

All works under execution by contract shall at all times be open to the inspection and
supervision of the Executive Engineer or his subordinate in charge of the work, and the
contractor shall always, when he is not himself present, have a reasonable agent present
at the work during the usual working hours, and at all other times when reasonable
notice of the intention to visit the work shall have been given to receive his orders and
instructions. Order given to the contractor’s agent shall be considered to have the same
force as if they had been given to the contractor himself.

Cost of Inspections :

13.

The contract shall furnish, free of charge, all labour and tools required for such
examination of the work as the Executive Engineer or his subordinate in-charge at any
time,

Water and Electricity

14.

The contractor shall make his own arrangement for Water & Electrical power for
construction and other purposes at his own cost and pay requisite electricity and water
charges. The contractor shall also make standby arrangement for water & electricity to
ensure un interrupted supply.

Covering unmeasured work :

15.

16.

The contractor shall give due notice in writing to the Executive Engineer to measure any
work which is going to be covered up, or otherwise placed beyond the reach of
measurement in order that the correct dimensions may be taken before being so
covered, and must have the authority of Executive Engineer to cover it up. In default, at
the option of Executive Engineer the same shall be uncovered at the contractor’s
expense, or no allowance shall be made for such work or materials.

If the contractor or his work people breaks, deface, or injure any part of a building they
may be working in, or any building, any water main or service pipe and road fence,
enclosure, or grass land, or cultivated ground, if any damage shall happen to the work
while in progress from any cause whatever, or any imperfections become apparent in it,
he shall make the same good at his own expense or in default, the Executive Engineer
may cause the same to be made good by other workmen and deduct the expense from
any sums that may be then or become at any time thereafter due to the contractor.

Tools & Plants, fencing & lighting :

17.

The contractor shall supply at his own cost all plant, tools, implements ladders and
scaffolding required for the proper execution of his work together with the carriage for the
same to and from the work. He shall also supply without charge the requisite agency with
the necessary means to set out works and to count, weight and assist in the
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measurement of his work or materials. He shall also provide all necessary fencing and
lights required to protect the public from accidents and shall be bound to bear the
expenses of defence of any such action, or law proceedings, that may be brought by any
person for injury sustained owing to neglect of the above precautions, and to pay any
damages and costs which may be awarded in consequence.

Subletting :
18. No contract shall be assigned or sublet without the written approval of the Executive

Engineer. Every contractor assigning or subletting his contract without such approval,
shall be considered to have thereby committed a breach of contract, and the Executive
Engineer may thereupon rescind the contract, and the security deposit of such contractor
shall stand forfeited and be absolutely at the disposal of the Prayagraj Development
Authority and the contractor shall have no claim for any compensation for any loss that
may accrue from materials he may have collected, or engagements entered into, nor
shall he be entitled to recover or be paid for any work thereto for actually performed
under the contract.

Partnership :

19. In case of partners tendering, no change in the individuals of the firm shall affect the
liability of the persons who may sign such tender. Any such change shall be forthwith
notified by the contractor to the Executive Engineer for his information.

Maintenance :

20 Defect liability period will be considered for the project work as 2 years. The contractor
shall be liable to maintain all the works in perfect condition if there arises any defect then
it will be repaired free of charge for 2 years from the date of completion. 50% of security
deposit will be refunded after expiry of this defect liability period.

Fair wages to labourers & Ensuring facilities and Safety of Labourers:

21. (a) The contractor shall pay not less than fair-wages to the labourers engaged by him as
per minimum waggles act on the work.
(b) The Contractor will comply all the facilities and safety measures as provided in UP
Building and Other Construction Workers (Regulation of Employment And Conditions of
Service) Rules, 2009.

Wathching And Lighting :

22. The contractor shall at his own cost take all precautions to ensure safety of life and
property by providing necessary barriers, lights, watchmen etc. during the progress of
work as directed by Engineer-in-Charge.

EPFO/ESIC/ Labour Registration

23. The contractor whose bid is accepted will also be required to furnish either copy of
applicable licenses/registrations or proof of applying for obtaining labour licenses,
registration with EPFO, ESIC including Provident Fund Code No. If applicable and also
ensure the compliance of aforesaid provisions by the sub contractors, if any engaged by
the contractor for the said work within the period specified in Schedule F.

SLOW PROGRESS :
24.

If the progress of the work is slow and the work is not completed in time and if there is
any breach of any condition of the contract, the Vice Chairman may levy a penalty as stated in
paragraph 3 of the conditions of contract :-

(ix) In case the progress of the work is too slow and in the opinion of the Vice Chairman the

contractor is unable to complete the work the former shall give a week’s notice to the
contractor for the termination of the contract.
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(x) On the expiry of the notice period, if the work remains incomplete, the Vice Chairman
shall rescind the contract and may adopt one of the following means to complete the
remaining work,

(a) He may forfeit the security and call fresh tenders for the remaining work,

(b) He may get the work completed departmentally, and charge any additional
expenses to any sums due to the contractor.

(c) He may get the work done by other tenders at the cost of the contractor, whose
contract has been rescind.

(iii) If after completion of half of the work period, progress achieved by contractor is less than
25%, then he/she may be debarred by the Vice Chairman for further tendering in PDA till
he/she completes the work.

EXTENT OF CONTRACT
The Contract comprises construction and completion of the specified job and the

provisions of all labour, materials, T&P etc. and transport, temporary works etc. whether of

temporary or permanent in nature required for the construction, completion and maintenance of
the work.

INSPECTIONS OF THE SITE
The tenderer (s) must inspect and examine the site of work and its surroundings and

satisfy himself / themselves before submitting his/their tender. He/they has/have to make sure of
the positions of quarries and availability of required material from quarries mentioned in the
specifications, topography of the site availability of labour and material and other amenities
before tendering. No claim for additional work or extra work due to any of the above will be
allowed.

ENTRIES IN TENDER

All entries by the tenderer should be in one ink and one hand/on prescribed bill of
quantity only. Eraseres and overwriting are not permissible. All corrections should be neatly
written and signed by the tenderer. Rate should be written in figures as well as in words. In
case there is any variation, lower rate shall be treated as Tender rate.

CONDITIONAL/ INCOMPLETE TENDER

Conditional, incomplete, unsigned tenders will not be considered. Only those bidders
who supply necessary proof/documents of possession of the required equipments in their bids
should be considered as responsive for further evaluation.

ADDRESS OF CONTRACTOR

The contractor shall give his full local/ permanent postal address. The postal receipt of
the letters sent to him on this address shall be considered sufficient proof that they have been
delivered to him.

ACCEPTANCE OF TENDER

The department shall have the right to accept or reject any or all the tenders or part
thereof, without assigning any reason to contractor and no claim whatsoever shall be
entertained on this account.

SIGNING OF TENDER DOCUMENTS
Tenderer shall sign each page of tender documents before offering his tender and
required stamp duty on the contract deed will be borne by the contractor.

EXECUTION OF AGREEMENT

Successful Tenderer shall have to execute an agreement on stamp paper of value as
applicable, through its authorized representative within a week from date of receipt of
acceptance letter / work order.

RUNNING PAYMENTS
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Contractor shall be entitled for payment running bills on monthly basis or a lesser period,
if required, but not less than 10% of value of contract. The running bills shall be paid within 14
days of submission of bill.

Cory OF CONTRACT

On request, the Executive Engineer may furnish the contractor with a copy of the
contract.

TIME OF COMPLETION
The entire work is to be completed in 03 months.

EMPLOYMENT OF LABOUR

The contractor shall submit a daily report to the Engineer-in-charge regarding the total
labour employed by him for the work and shall be bound to pay wages which shall not be less
than the wages fixed under Minimum Wages Act.

LINE AND LEVELS

The contractor shall be solely responsible for setting out the works and for the
correctness of the position, levels, dimensions and alignment according to the specification and
shall provide all necessary assistance, instruments, pegs, sticks, poles and other materials,
required for the purpose. The tender rates shall be deemed to include all this.

PROGRAMME AND RETURNS TO BE FURNISHED

As soon as practicable, but not later than 7 days after the acceptance of his tender, the
contractor shall submit to the Executive Engineer for his approval, a time schedule to carry out
works. The contractor shall whenever required by the Engineer-in-charge, furnish for his
information arrangements for carrying out the work. The submission to and approval by
Engineer-in-charge of such program or furnishing of such particulars shall not relieve the
contractor of any of his duties or responsibilities under the contracts. In addition, the contractor
shall have to furnish returns of work done by him, as may be directed by the Engineer-in-charge
from time to time.

EXECUTION

The contractor shall have to execute various item of works strictly according to the order
and time schedule approved by the Executive Engineer. Materials will also be tested as per
required frequency of tests.

TECHNICAL STAFF AT SITE OF WORK

The contractor shall have to employ full time technical staff and other supporting staff for
supervision of the work. Name of the technical staff employed by the contractor shall be
intimated in writing to the Engineer-in-charge. Any change of technical staff during the execution
of work should be intimated immediately in writing to the Engineer-in-charge.

SITE ORDER BOOK

A site order book shall be maintained at the site of work in which instructions shall be
given to the contractor as and when necessary. These instruction/orders, shall have to be
signed and complied by the Contractor or his authorized representative. The entries in 'Site
Order Book' shall be treated as proper notice serving upon the contractor in terms of his
contract.

SUSPENSION OF WORK

The contractor on the written order of the Executive Engineer/Assistant Engineer shall
suspend the progress of the works or any part thereof, for such time and in such manner as may
be considered necessary and during such suspension shall properly protect and secure the
work as far as necessary in the opinion of the Executive Engineer. Nothing extra shall be paid to
the contractor if such a suspension is necessary for proper execution of the work by reason of
weather or by some default or the contractor or necessary for safety of the work or any part
thereof.
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TESTING MATERIALS

All materials and workmanship shall be of the respective kind described in the contract
and in the accordance with Engineer-in-charge instructions and shall be subjected from time to
time to the testes mentioned under specifications. The contractor shall provide such assistance,
labour and materials as are normally required for examining measuring and testing of the works
and quantity weight or quality of materials used and shall supply materials, sufficiently in
advance for testing as mentioned under specifications. The materials used subsequently for
execution of the work shall strictly conform to the quality and sample approved. Necessary test
for which facilities are not available locally or at site shall be conducted in the nearest available
government controlled Laboratories/Research Institute, or any other reputed technical institution.
Cost of such testing and forwarding of sample to the laboratory etc. shall be borne by the
contractor and nothing extra shall be paid on this account. Regular quality control test registers
shall be maintained by the contractor. A laboratory for basic testing has to be established on site
for testing of materials.

ROYALTIES AND TAXES ETC.

The contractor shall pay all royalties, license fee, other charge at quarry, octroi duties,
custom duties, toll taxes, trade tax and any other local taxes as may be levied. No passes for
octroi or toll levied by local bodies on toll bridges shall be issued by the Department. Rate shall
inclusive of the same. Nothing extra shall be paid due to fluctuations in the cost of materials,
machines, bitumen, P.O.L., labour and all types of taxes etc.The contractor will produce the
receipts (MM-11) to PDA. In the event of failure to do so necessary deductions shall be made by
PDA from the bill of Contractors as per the rules of Departments of Mines, UP.

Consignment Receipt Challan (CRC) of Bitumen

It will be necessary for the contractor to submit the consignment receipt challan(CRC) of
purchase of bitumen from the respective refinery.

COMPLIANCE WITH LOCAL BYE LAWS

The contractor shall throughout the continuance of the contract and in respect of all
matters arising out of performance thereof, confirm with all required regulating and bye-laws of
the local or other authorities which may be applicable to the works.

ROAD TRANSPORT

The contractor employing motor vehicles for transport of material shall abide by
provisions of the Motor Vehicles Act.

DAMAGES BY RAINS, ACCIDENTS OR NATURAL CALAMITIES

No payment will be made to the contractor for damage caused by rains, accidents or
other natural calamities during the progress of work. No claim whatsoever shall be entertained
on this account.

DEFAULT OF CONTACTOR IN COMPLIANCE
Constant defiance of the instructions of Engineer-in-charge on the part of the contractor
or his authorized agent will make the contract will liable to be terminated.

CLEARANCE OR SITE ON COMPLETION

The contractor shall at all times keep the premises free from accumulated waste
materials or rubbish caused by his employees on the works and on completion of the work, he
shall clear away and remove from site all surplus materials, rubbish and temporary work of any
kind and fill up borrow pits dug by him. He shall leave whole of the site and work clean and in a
workmanlike condition to the entire satisfaction of the Engineer-in-charge.

PROCEDURE FOR RESOLUTION OF DISPUTES

1- Arbritration and Conciliation proceedings shall be governed by The Arbritration and
Conciliation Act, 1996 and by its subsequent amendments.

2- Any dispute arising out of this contract shall be subjected to the Jurisdiction of Courts
situated at Prayagraj only. Arbritration and Conciliation proceedings shall be held at
Prayagraj only.
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DISPLAY OF DESCRIPTION OF WORK

Before start of the work contractor will display the description of work on a MS Board of

size 2'x3’ properly mounted on angle frame 40x40x5 mm grouted on earth with proper PCC/CC
as directed by E/I.

10.

FOR ELECTRICAL WORKS,
ADDITIONAL SPECIAL CONDITIONS, INSTRUCTIONS
AND IMPORTANT NOTES

. For electrical works, category “A” approved certificate or category “A” of Electrical

Safety Directorate, U.P. as stipulated in NIT shall be necessary.

No extra cost or claim will be admissible for adopting those special conditions/
instructions mentioned in the following paras. These conditions should be thoroughly
studied and taken into accountby the bidder while tendering and signing the contract
agreement.

. All work should be carried out as per latest U.P. P.W.D. / U.P.P.C.L., VikasPradhikaran

specifications laid down for electrical work.

all the items& fixtures to be used on the work shall be as per drawing and approved by
the E/I. Necessary drawing may be made available as per U.P. P.W.D./ U.P.P.C.L./Vikas
Pradhikaran specifications as maintained and sample shall be got approved by the E/I.
Necessary drawings may be made available by E/I.

. The contractor must visit the site and office and understand the specification of material

of the work.

The contractor shall only store such material at site, which is to be used in the work.
Material which are not to be used in the work or material of inferior quality shall not be
store at site without the written permission of E/I, PDA is not bound to provide free
storage or place to the contractor. The contractor shall have to make his own arrangement
at his own cost.

The contractor shall remove all the defects till the work is handed over to U.P. Power

Corporation Ltd and he will co-operate and help DA in handing over the work.

The work shall be opened for inspection by technical audit cell or any inspecting
authority constituted by the PDA and defect pointed out by them will have to be removed
by the contractor at his own cost within given years of finalization of the bond. In case the
contractor fails to rectify those defects, action for recovery of amount required for
ratification of these defects shall however be taken by the authority.

The contractor to whom work is allotted may have to produce on the demand by the PDA
purchase vouchers, challanetc. from the principal manufacturer or authorized dealer for
verification of correct supply of material. The contractor will have to submit on demand
the satisfactory test certificate of materials used in the work which shall be issued from
the principal manufacturer or dealer.

The authority is not responsible for arranging any material whatsoever and the contractor
will have to complete the work within specified time with specified material, Non-
availability of material& delay in arrival of the consignment shall not be entertained as an
excuse for extension of time for completion of work.
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11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

The contractor shall submit drawing of the electrification work executed by him in detail
on the layout plan in five copies before submission of the final bill.

The contractor shall take care that while constructing the lines and sub-station, the Indian
Electricity Rules with latest amendments are followed in general and especially in respect
of clearances, sag and safety etc. The sagging shall be strictly as per ISS and to the entire
satisfaction of the E/I.

Mode of measurement of conductor and earth wire shall be by weight and will be
calculated by measuring the distance from center to center of the pole and computing the
weight of the conductorof that size and length by using standard table adding three
percent (3%) extra which shall be allowed for wastage, sag, jointing binding and jumping
etc.

The portion of the building, road, sewers, water lines, drain, OFC etc. damaged during
execution of the work shall be repaired properly to original finish by the contractor at his
own cost to the entire satisfaction of the E/I.

The successful tenderer / contractor will be fully responsible for any damage /
accident,caused by their labour any damage to third party or their property or PDA
property during execution of work.

In case of any dispute arising in execution of the agreement the matter will be referred
to the concerning superintending Engineer /CE of the PDA for design which will be final
and binding on the contractor.

The contractor will be responsible to obtain and submit necessary approval of the works
executed by him from the concerned Electrical Inspector to U.P. Govt. and ask to get the
work energized and handed over to the U.P.P Corporation Ltd. Necessary fee or charges
as required will be paid by the PDA on production of original receipt.

The contractor shall not without the consent in writing of the concerned Executive
Engineer of PDA sublet his contract other than the raw materials.

The contractor shall provide sufficient notice and caution board, lights and watchman
etc to protect, warn the public and guard the work at his own cost. Any damage or theft of
line / substation material shall be the liability of the contractor who will replace, rectify
all such items at his own cost till the works executed by him are handed over to
U.P.Power Corporation Limited irrespective of payment has been made or not.

(a) 80% payment of the works executed may be paid to the contractor as
running payment.

(b) Further 10% payment may however be released to the contractor after proper
completion of the works to the satisfaction of the E/I.

(c) Balance 10% payment may be released to the contractor after one month from the
date of handing over works to U.P. Power Corporation Ltd.

The contractor will also maintain first aid box etc. at the site of the work and also
follow the relevant regulations of the LabourLaws as applicable in Uttar Pradesh.
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List of Make

S.N. Items make
1 LED Light Crompton/Philips/Havells/bajaj.
2 Transformer Kanohar meeret/ A.B.B./ Swastik, Jaipur/ MEI Mirzapur
3 | swictes/MCCB L&T/ Siemens/
4 RMU Make ( Schenider)/ A.B.B./ Kanohar
5 | G.I. Pole make ( Bajaj/ Crompton/Philips)
6 Cables ( Havells/Gloster/Universal)
7 | HDPE pipe

Narender/lineduct/shankar technalogy
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Annexure-I

Details of completed projects during the last 5 years ending last day of the month

previous to the one in which applications are invited

Stipulated
S.No. Name of Value of Date of Actual Remar!:s,
. Date of A Explain
Project/ Work Name the Contract completion Date of
. . Start . reasons for delay,
Client (Rs. in lakhs) Completion .
if any.
(1) (2) (3) (4) (5) (6) (7) (8)

Enclose satisfactory completion certificate and date of start & completion as per aggrement
and Date of Actual Completion from the concerned Engineer-in-charge not below the rank of
Executive Engineer in the case of Govt./semi Govt.

SIGNATURE OF BIDDER
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Annexure-II

Turn Over for the last Three Financial years

Sl.No. Year Turn Over Remarks
(Rs. in Lac)
(1) (2) (3) (4)
1. 2020-21
2. 2021-22
3. 2022-23

Enclose certificate from the concerned not below the rank of Chief Account Officer/Finance
Controller in the case of Govt. or from Chartered Accountant in the case of Private

Organizations.
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Annexure-I11

FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT
FACILITIES

BANK CERTIFICATE

This is to certify that M/s ... is a reputed Company with a
good financial standing

If the contract for the work, namely is awarded to the above firm,
we shall be able to provided overdraft/credit facilities to the extent of Rs.................... to meet their working

capital requieement for executing the above contract during the contact period.

Singature of Bank Manager
Name of the Bank Manager
Address of Bank

Stamp of Bank

Note :- Certificate should be on the letter head of the Bank
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Annexure-1V

PRAYGARAJ DEVELOPMENT AUTHORITY

Indira Bhawan, Civil Lines, Prayagraj U.P.

Declaration for Refund of Deposited Earnest Money (In case of being unsuccessful)
(TO BE FILLED IN CAPITAL LETTERS ONLY)

Tender Notice/JObD NoOu..oeeeeeeiiiiiieiereeeteieeeeeeeeeneeseeeessssonenns .
INAINE Of WO K. e euiiiiiiiiiiiiiiiieiettetieieeeteeeeseeseseesesssssssssessssssssssssessssssssssasssssssssssassssssssssssssssesssssnsansssses

1. Name of Contractor

2. Contractor's Address

3. Bank Name

4. Bank Branch

5. A/C Number

6. IFSC Code

7. PAN No.

8. Tin/TAN No.

9. GST No.

10. Phone No.

11. Mobile No.

12. Email-Id

For Office Use Only

13. PartyUnique Id

The above provided information is true to the best of my knowledge.

Date

Signature
Stamp/Seal
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ANNEXURE-V

AFFIDAVIT REGARDING BID CAPACITY
(For works more than Rs. 5.00 Crore)

I/WE coevernrneieiniaiererienecececenacnnes aged .............. years son of....... do hereby
solemnly

affirm and declare as follows for and on behalf of the Firm :

LIST OF EXISTING COMMITMENT AND ONGOING WORKS

Sr. | Name Client Contract Work Balance Balance Work to
No. | of Name & Value Executed Amount of period be
works Address (Rs) till Date work to be require completed
(Rs) completed to in
(Rs) complete | ....... month
the (Time
works period of
(Total work as per
months) NIT) (Rs)
(L (2) (3) (4) (5) (6) =(4)-(5) (7) (8)
Total Balance Commitments during ....... months (Time period as per NIT ) =Rs.

It is certified that the above particulars furnished are true and correct. If any information given
is found to be concealed at a later date, the Contract will be terminated forthwith without
prejudice to the rights thereon consequent on termination and the bidder will be
debarred/blacklisted/EMD forfeited.

Signature of Notary Public SIGN AND STAMP OF BIDDER
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LETTER OF TRANSMITTAL

To

Chief Engineer

Prayagraj Development Authority

Prayagraj.
Subject : Submission of Tender Document for the work , Prayagraj”.
Sir,

Having examined the details given in tender notice and tender document for the above work, I / We hereby
submit the tender document and other relevant information.

1. I/We hereby certify that I/we have read all the information & conditions and statements made and
information / statement supplied by me/us are true and correct.

2. 1/We have furnished all information and details necessary for technical qualification and have no further
pertinent information to supply.

Thanking you,

Enclosures: a/a
Signature(s) of Applicant(s)

Date of Submission:-
Seal of applicant
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PRAYAGRAJ DEVELOPMENT AUTHORITY

Name of Work- External Electrifiction Arazi No-76 In Chak Babura Alimabad (
Naini Awash Yojna) Naini prayagraj With poles, ABC Cable & Street
Light.

PART - II

Financial Bid
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(Schedule-G)
PRAYAGRAJ DEVELOPMENT AUTHORITY, PRAYAGRAJ

BILL OF QUANTITY

Name of Work- External Electrifiction Arazi No-76 In Chak Babura Alimabad ( Naini Awash
Yojna) Naini prayagraj With poles, ABC Cable & Street Light.

SN Particulars Qty. Unit Rate

1 | S/F of Double Pole Structure of 410 SP/55 11 M. long Pole STP in
1:3:6 CC foundation wioth 3 with 3 No. M long 100 mm x 50 mm x 5
mm and 2 No. 2 M. long 75 mm x 40 mm x 5 mm MS Channel, 2 No.
2.5 M. long 50 mm x 50 mm x 5 mm Angle Iron Braching and 14 No. 38
mm x 6mm D Clamp with necessary Packing Pieces complete with 250
KVA 11/0.433 KV, Level-2 BIS Standard, as per present UPPCL's
Specifications & approved make including Pole mounted Transformer
11 KV TPMO & Fuse Set, earthing etc, Rate excluding deducting Plinth
& LT MsCB Box. 2 Nos. 510801.00
2 | S/F of TPN/ Telex Feeder Pillar Cubical Box made of 45mm x 45mm
x Smm Angle Iron frame and 14 SWG MS Sbheet with Both side
Lockignarrangement. Dust and Vermin Proof consisting with Copper
Bus Bar on Henry type Fuse unit on 2 No. 500 Amp and 3 No. 300
Amp. Tailless unit Completethe Box shall be Painted with
approvedaluminium Paint over Red Oxide Primer in 1:3:6 CC
foundation as directed by E/I. 2 Nos. 22359.60
3 | S/F of 200 Amp Busbar Box made of 16 SWG CRCA Sheet including
TPN Aluminium Busbar complete with locking arrangement with
required Clamps nuts & bolts and grouting / .Fixed 20 Nos. 6570.00
4 | S/L of Aluminiuum conductor PVC Insulated armoured served sheathed
400Sq mm x 3.5 Core LT cable 1100 volts grade at a deopth of 750mm
below groundlevel over a cushion of 756 mm. Thick sand all around and
protectedwith burnt bricks on sides and on top. 20 Rmt 2048.00
5 | Same as Above but size 240 Sq mm x 3.5 Core. 200 Rmt 1379.00

6 | S/L of 3 Core standard aluminium conductor XLPE (Cross linked
Polyethylene) insualted PVC bedded, Galvanied flat steel strip armored
185 Sqmm 3 Core 11 KV grade cable confirming to 1.S. 7098 ( Part-II
with latest amendement) at a depoth of 900 mm below ground level
ovdr a cushion of 100 mmthick fine rriver. sand al around and protected
with well burnt bricks in sides and on top purt across. 400 Rmt 1863.00
7 | S/F of 185 Sq mm 11 KV Joint Kit complete.

4 Nos. 8706.00

S/F of 400 Sq mm cable Lugs . 12 Nos. 596.00

9 | S/F of 240 Sq mm cable Lugs . 16 Nos. 272.00
10 | S/E of overhead line 3x95 S + 1x70 Sqmm + 1x16 Sqmm Arial Bunched 1000 | Rmt. 258.68

conductor on poles I

11 | T/L with HDPE 150 mm in 33 KV/100 mm in 11 KV & LT dia HDD
for carring of Cable on Road Crosing complete with Repairing of all
internal water connection/Sever Connection 50 Rmt 985.00
12 | Dismantling & Store /Street light Poles /PCC/Rail as per direction of
UPPCL with Loading unloading cartage of Pole embedded in brick
ballast & CC foundation etc. as required.

4 Nos. 783.90
13 | Dismantling of over head lines Wires/ ABC comprising of
copper/aluminium overhead conductor, G.I, wire, cross arms, insulators
etc, as Required & Deposite as per direction of UPPCL with Loading
unloading cartage of all material with proper listing. 200 Kgs 11.70
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14 \ SF of Steel tubualr Pole 9 M. Long designated 410 SP-32 in 1:3:6 | -
[ vement concrete  foundation including excavation back filling etc.
- Somplete 20 Nos 14671.00
15 | SF of Steel bubular Pole 11 M. long designated 410 SP/55 in 1:3:6 ) ==
L“cmcut concrete foundation including excavation back fillingete.
— 1 Complete 4 Nos. 19963.00
16 | S’F of MS Channel, V shape, Bracing, Angel, Clamps and other
required MS Iron [tems ete.
_— 200 Kgs 45,90
17 | S/F of 100 mm x 110 mm shackle insulator or 100 mm x 80 mm Pin
[ | insulator including G.1. Bolts/spindle nuts etc. 15 Nos 79.00
18 | S/fof 11 KV Pin insulator complete with Pin, Nuts, & Bolts complete
with Gun fiting complete. 15 Nos. 58.00
19 | S/f of 11 KV Disc insulator complete with Fittings , Nuts. & Bolts
complete with Gun 12 Nos. 301.00
20 | S/E of overhead line with ACSR conductor on Poles/service brfackwet
including binding etc. 50 Kgs 263.00
21 | S/E of averhead line with GI Wire 8 to 4 SWG on poles/service
bracket including binding etc. 50 Kgs 66.00
22 | S/E of Stay set at least 3.5 M. away from the Pole complete with
galvanised 19 mm diax 1.80. M. long Sary clamps, stay insulator 19 mm
x 600 double screw tightener, 7/4.00 mm G.I. stary wire etc. in 1:3:6;
cemtn concrete complete . 10 Nos. 3210.00
23 | Painting of the electric pole with 2 coats of aluminium paint over red
primncer complete 20 Nos. 324.00
24 | Earthing of pole by MS earthing rod of 20x2500mm and 6 SWG
earthing wire etc 20 Nos. 328.00
25 | S/F of 100 mm dia G1 Pipe Clas B Make Jindal Complete with
required clamping . 50 Rmt 717.00
26 | S/F of Dead End Insulated Clamps complete on Poles as direction of
E/L 25 Nos. 463.00
27 | S/E of Suspension Insulated Clamps complete on Poles as direction of
E/L . 25 Nos. 370.00
28 | S/Earthing with G.L earth pipe 4.5 meter long, 40 mm dia including
accessories, and providing masonry enclosure with cover plate having
locking arrangement and watering pipe etc. 2 Nos. 4076.00
29 | Deduction of Cable Rate during errection in Pipe/Duct
-400 Mtr 170.00
30 | Supply and fixing of 90 Watt LED street light Fitting having die cast
aluminium body and diffuser with driver set suitable for 90 Watt.
Confirming to IP 66 Protection complete in all respect. 20 Nos. 8850.00
31 | S/F of followign capacity of Automatic street light cubicle control
Panel painted with anti corrosive alkeli and acie proof paint considting
of tme switch TSO 100 serive/Digital type with Contactors, HRC fuses,
100 Amp MCCB isolating switch metering instrument & instrument box
with CTs etc. in case of TPN, complte 1 Nos. 29300.00
32 | S/L of 6 Sq mm Twin Flate unarmoured cable complete with proper
e connection. i . ' . 250 Rmt. 17.10
33 | S/L of 110 mm Dia HDPE pipe having pressure rating....... 1 Extra ltem
200 Rmt. 282.00

= the &
J. E. AL, E E. CONTRACTOR
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Note : (i) Above estimated rates are exclusive of G.S.T.
(i1) G.S.T. shall be paid to the contractor by department separately as per prevailing rules of G.S.T.
(iii))  The bidders should quoted their rates exclusive of G.S.T.
(iv)  Above Estimated rates may change according to government order in this regard & the work order will be
released based on the corrected rates.
(v)  Ifany typing mistakes in above Items, those conditions SOR/DSR/MoRTH items will be applicable.
(vi)  The work / item shall be carried out strictly as per PWD/CPWD/MoRTH specifications as the case may be.
(vii)  Defect liability period should be considered as 2 Years.
(viii)  All applicable deductions shall be made from the contractor’s bills as per rule.
(ix) Third Party inspection fee and testing charges shall be deducted from the contractor’s bills.

x) Registration to be done by Successful bidder’s in respective category in Prayagraj Development Authority,
Prayagraj.
I/We tender at above/below (In figures) (In words also)

above/below (to be filled as above or below the estimated rates) to the rate given in the above bill of
quantities. The extra item if any not provided in the above bill of quantities will be paid as per condition provided in Para 12
of general conditions of contract which I have seen in the office.

Full Name of the Contractor/Firm
Address:
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Registration Booklet

33

Signature Not Verified

Digitally signed by‘ AVEEN KUMAR YADAV
Date: 2026.05.15 11:05;
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