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PRAYAGRAJ DEVELOPMENT AUTHORITY

S

\J :

TENDER FORM :

FR BT AW : WO @ gRAd fagR
AT AT & 9189 AiRevelant 9 Ui &

qevSIard & fSHior orf |

Contractor Category :
‘YRR faerd gifereRer
guiiga Civil Category-C’

“Q—ﬁ@' -qaﬁ-”

Estimated Cost of Work: Rs. 55.86 Lac

EARNEST MONEY : Rs. 1.12 Lac (In the form of RTGS in PDA Account)

Cost of Tender : Rs. 1180/- (Including) (In the form of RTGS or Cash in PDA Account)

Important Notice
3w ffder 2g fofder fcw g1 Semea geRif?T| Tender Document
RTGS & HIH A WA BY 3 o o & Number :
IWed UTR Rew @ sremor-seer b @t gg| 16(2)/CE/PDA/2026
ol ot #wftl it fafder & arg wgRd
SAEd geaifdr ud fefter qew wer F @9 W
A feifeeTd e &t
TENDER ISSUED TO: vvvveuvuevevesesessssssesssssmesesessessessssessssssesssssmssensssssssssssssnsesssses
RECEIPT NO. OF PAID TENDER COST: .evevereevereeeessssssensesnsesssmmsssmessssssssssssmmmane

7-8" FLOOR, INDIRA BHAWAN, CIVIL LINES, PRAYAGRAJ
Fax: 0532-2407833, E-mail: aldda@rediffmail.com
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Check List for Technical Bid of Tender

'SLNo. ] Item
1 Tender Fee. UTR No.
2 Earnest Money. UTR No.
3 Contractor Registration Certificate
4 Experience Certificate (Govt./Semi Govt./Nigam/ Parishad/

Pradhikaran Etc.). Annexure-I must be duly filled.

Anuual Financial Turn Over for any 3 previous financial
years. Annexure-II must be duly filled.

6 Bid Capacity (for projects of value more than Rs. 5 Crore)

V]

7 Solvency Bank/adequate source of finance to meet the cash
flow requirment of works.

o0

Income Tax Return (Last 3 Years).

9 Affidavit of Equipments (Should own/hire/lease/Purchase
Agreement). '

10 | Affidavit of Technical personnel for construction work.

11 | Character Certificate issued by District Magistrate on
prescribed format-T4.

12 | Solvency certificate issued by District Magistrate on
prescribed format-T5.
13 | GST Registration No. Certificate.

14 | Each page of the bid submitted by bidder must be signed.

15 An affidavit that the bidder has not been Blacklisted.

16 | An affidavit “That the information furnished with the bid
document are correct, true and complete in all respects & no
fact has been concealed. Further if it is found by PDA that
information furnished by me are false then PDA shall be
able to take legal action against me”.

17 | Duly filled declaration for Refund of Deposited Earnest
Money (In case of being unsuccessful)

Name & Signature of Contractor :
Address of Contractor :
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PRAYAGRAJ DEVELOPMENT AUTHORITY

PART - I

Technical Bid

NAME OF WORK: UIfSIR0l &) UR¥Aal fder Im@ams
AT P 90 FENEE’) 9 Ui
P dISvsIare BT i o |
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INFORMATION & INSTRUCTIONS FOR THE TENDERER

A. GENERAL

1. The Tender document for the said work can be downloaded from E-tender website
https://etender.up.nic.in

2. The estimated cost of the work is Rs. 55.86 Lakh.

3. The application should be type-written. The applicant should sign each page of the

application.

4. Over Writing should be avoided. Correction, if any, should be made by neatly
crossing out, initialing, dating & re-writing.

5. The applicant may furnish any Additional information which he thinks is necessary to

establish his capabilities to successfully complete the envisaged work. He is how
ever advised not to furnish superfluous information. No information shall be
entertained after submission of pre-qualification document unless it is called for by
the Employer.

6. Any information furnished by the applicant found to be incorrect either immediately or
at a later date, would render him liable to be debarred from tendering/taking up of
work in Prayagraj Development Authority.

7. The tenderer shall submit as Two Bid System in accordance with the procedures
specified Documents shall be uploaded in prescribed website.

8. -  Conditional tender shall not be considered.

9. Bids from Joint venture are not allowed.

10. The validity of the rates quoted in the Bid is for 90 days from the date of opening of
technical bids.

11. Department reserves the right to cancel any or all e-Bids without assigning any reason.

SUBMISSION OF TENDER

The Detail of document to be submitted / uploaded with each bid is given below:
Bid-1 : Technical Bid

I. Earnest money of the value of Rs. 1.12 Lac in the shape of NEFT/RTGS in PDA Account
(mentioned in tender document).

IIl. Duly filled up technical bid document scanned copy uploaded in prescribed website.
Ill. List of all the documents as mentioned in the Check List for Technical Bid of Tender

Bid-2 : Price Bid
(a- Price bid duly filled in all respects in the original tender documents.

System to open Tenders:
(a- The Technical bid i.e. tender cost & earnest money and pre-qualification document
shall be opened first on specified date & time.
(b- Price bid of tenderers qualified in technical bid, shall be opened on date intimated
by P.D.A. The quoted rates of various tenders will be read out. Tenders desirous to
be present shall be allowed at the time of opening of price bid.

B  ELIGIBILITY:

1. Tender Fee: Tender fee of Rs. 1180/- can be deposited by R.T.G.S. in P.D.A. Account
No. 00320204000449 IFSC Code UCBA0000032 UCO Bank Main Branch Sardar Patel
Marge Civil Lines Prayagraj. Scanned copy of UTR receipt must be uploaded with
technical bid.

2 Earnest Money: Earnest money of the value of Rs. 1.12 Lac. can be deposited by

R.T.G.S. or cash in P.D.A. Account No. 00320204000449 IFSC Code UCBA0000032,

UCO Bank Main Branch, Sardar Patel Marg, Civil Lines, Prayagraj. Scanned copy of
UTR receipt must be uploaded with tender.

20
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Registration of Contractor in PDA. Tenderer should be registered in PDA .
prescribed category. i

Experience of Similar works: The Tenderer should be a firm or contractor of repytg
who have carried out such works of similar nature & magnitude satisfactorily completegq
in Govt./Semi Govt./PSU/Housing Board/Corporations during the last 5 years ending last
day of the month previous to the one in which applications are invited:

Three similar completed works costing not less than the amount equal to 40% of
the estimated cost put to tender.
Or
Two similar completed works costing not less than the amount equal to 60% of
the estimated cost put to tender.
Or
One similar completed work costing not less than the amount equal to 80% of the
estimated cost put to tender.

The similar work means work of similar nature as bid being asked for

(Development/Construction).

e In case ofbuilding work, similar works means the experience of construction of

building work only

e Forroad only road works,

e For drains, drains works as well as building work but for building work no drain work

will be considered, for building, works only building works will be considered

e For sewer and water supply the same type of worki.e. for sewer work only sewer

work experience and for water works only water supply work shall be considered

e For overhead tank only O.H.T. experience will be considered

e For bridges & culvert, bridges and culvert work will be considered.

If the work of road and drainage are to be carried out simultaneously, then the

experience of such works done combined or separately shall be accepted. (Experience

certificate of both type of works shall have to be provided)

a. For G.S.B./W.M.M. works the contractor will have to submit the certificate/
essential proof of owning a mechanical mix plant/ wet mix plant of his own/hired/
leased located within 40 km radius from site of work.

b. For B.M/D.B.M/SDC/BC works the contractors will have to submit the
certificate/essential proof of ownership of Paver machine and hot mix batching
plant of his own located within 40 km radius from site of work. But for works of
value upto Rs. 200 Lakhs owned./hired/leased paver machine and hot mix
batching plant located within 40 km radius from site of work can be used. The
bidder shall furnish the proof of hiring/leasing of such paver machine and hot mix
batching plant. PDA may inspect the plant/machine to ensure the workability of it.

The intending tenderer shall submit certificate of the completion of the work
executed by them indicating therein the scope and cost of works. Works executed should
be furnished in form “Annexure-1" appended with the tender documents.

The value of executed works shall be brought to current costing level by enhancing

the actual value to work at simple rate of 7% per annum; calculated from the date of
completion to last date of receipt of applications for tenders.
Average annual turnover: The average annual financial turnover for Construction works
of three consecutive financial years preceding current year should not be less than 30%
of the estimated cost. This should be furnished in form “Annexure-ll” appended with the
tender documents.

Bidding capacity. The bidding capacity (required for works more than Rs. 500 Lakhs
Only) of the contractor should be equal to or more than the estimated cost of the work
put to tender should be as under:

-10-
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The bidding capacity shall be worked out by the following formula:

Bidding = (AxNx2)-B

Where, A= Maximum value of construction works executed in any one year during the
last five years taking into account the completed as well as works in progress (Max.
Turnover in construction work in any F.Y. during last five years),

N= Number of years prescribed for completion of work for which bids have been invited
and

B= Value of existing commitments and ongoing works to be completed during the period
of completion of work for which bids have been invited.

7. Solvency: The solvency should be in the name of the firm. The applicant should have
solvency of the amount equal to 30% of the estimated cost of the work issued by SBI
and Associates, Nationalized Banks, Other Public Sector Banks, Private Sector Banks

Or
Adequate source of finance (not less than 15% of the tender value) to meet the cash flow
requirement of works currently in progress and for future contract commitment on
“Annexure-llI". appended with the tender documents

8. IncomeTax Return.. Each bidder must produce Income Tax Return (ITR) of last three
consecutive financial years.

9. Equipments: The applicant should own or have assured access (through
hire/lease/purchase agreement, other commercial means) to the specified equipment, in
full working order, and satisfy that, based on known commitments; it will be available for
timely use on the proposed contract. An affidavit about availability of following
equipments for construction work must be submitted.

SlL.No. Equipments Quantity (No.)
(1) (2) (3)
1 JCB/Excavator 3
2 Tipper =
3 Total station <
4 Leveling instrument with staff 1
5 Road Roller 2
6 Hot mix plant with electronic controls 1
7 Paver Finisher with Electronic Sensor 1
8 Bitumen Boiler with Sprayer 1
9 Water Tanker 2
10 Vibrator (Surface Type) 1
11 Vibrator (Needle Type) 2
12 Tractor with Trolley 4
13 Pumping Set 1
14 Motor Grader 1
15 Front end loader 1
16 Smooth steel wheeled tandem roller 1
17 Vibratory roller 8 to 10 Ton 1
18 Tandem Roller 1
19 Concrete mixers 2
20 Wet mix plant minimum capacity 75 Ton per hour (Owned or 1
hired)
21 Electric Generator Set 125kVA or 250 KVA 1
22 Mechanical Broom 1
23 Air Compressor 1
24 Road Surface marking machine -
25 Other equipment (Dozer) 2
26 Tractor with ripper attachment =
27 Concrete mixer with hopper for small work 1
28 Any other Equipment B
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10.

16.
17.

18.

19.
20.

21.

(i)

(i)

(iii)
(iv)
(v)

(vi)
(vii)

(viii)

Each bidder must submit:
Technical Personnel

An affidavit about availability of following technical personnel for constructioy, \

work.
S.No. Technical Staff Number j
Upto Rs 2 crore Estimated Above Rs 2 crore
cost Estimated cost
(W) (2) (3) (4)
1 Degree Holder Engineer with 2 1 2

years experience
2 Diploma Holder Engineer with 2 2

ears experience
y perienc

An affidavit regarding correctness and truthfulness of documents “That the
information furnished with the bid document are correct, true and complete in all
respects & no fact has been concealed. Further if it is found by PDA that information
furnished by me are false then PDA shall be able to take legal action against me”.

Proof of Registration in PDA.

Proof of Registration in GST Department.

Solvency Certificate issued by District Magistrate.

Character Certificate issued by District Magistrate.

An affidavit that the bidder has not been Black listed by any Government
Department.

Duly filled declaration for Refund of Deposited Earnest Money (In case of being
unsuccessful) ;

The bid must be submitted only in Percentage Rate Method.
Any Clarification regarding bid document can be submitted on e-mail id: aldda@rediffmail.com

The Conditions as mentioned in Notice Inviting Tender shall also be part of tender document.
After the opening of technical Bid any document(s) related to minor infirmity can be asked to
submit from bidder by PDA if it does not affect materially the bidding process.No bidder of its own
shall submit any document to PDA unless asked to do so.

The Bidders participating in the said work can raise any objection with respect to documents
submitted by other bidders with in three days of opening of technical bids and communicate the
same to PDA on e-mail id: aldda@rediffmail.com

The objections received after three days shall not be entertained.

Corrupt or fraudulent practices
PDA requires the bidders/contractors to strictly observe the laws against fraud and corruption in

force in India namely, Prevention of Corruption Act, 1988.

The Bidders are advised to visit the site before submitting their bids.

Crimnals are probhited from bidding. Any bidders having criminal record is not allowed to
participate in the bidding process. Any Person who is having criminal cases against him or
involved in the organied crime or gangster acivities or Mafia or Goonda or Anti social activity are
strictly probhited to participate in the bidding process. If it is established that any bidder has
criminal record, his bid shall be automatically cancelled.

The Contractor shall duly comply with provision of The Apprentice Act, 1961 and rules maid there
under and the orders issued by Govt of UP from time to time.

Any bidder who is an Advocate and registered with any state Bar Council shall not be allowed to
participate in the bidding. If it is established that the contractor is registered with the state bar
council, his bid shll be automatically cancelled.

The applicants not fulfilling the above conditions shall summarily be rejected and shall
not be considered for any further evaluation and the certificates submitted by the
contractor is found false, his tender will be rejected. Consequently EMD will be forfeited

and the bidder wil be debarred from participation in bidding of works of PDA.
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PRAYAGRAJ DEVELOPMENT AUTHORITY
GENERAL CONDITIONS OF CONTRACT

Definition :

1. The term Prayagraj Development Authority shall be held to mean the Vice-Chairman and
his staff of the Prayagraj Development Authority.
“Contractor’ shall be held to mean the person whose tender or offer for a work is
accepted.

Agreement and Security Required :

2, The person whose tender is accepted shall within Ten (10) days after the acceptance of
his tender, enter into a regular agreement prepared at his expense, forms of which is
attached with the tender documents., the contractor shall submit a performance Security
in the form of Bank Guarantee on the form appended, from any Nationalized
Bank/FDR/CDR issued by SBI and Associates, Nationalized Banks, Other Public Sector
Banks, Private Sector Banks of India duly pledged in favour of Executive Engineer,
Prayagraj Development Authority equivalent to 5% (Five percent only) of the contract
value for the due and proper execution of the Contract at the time of signing of contract.
In case the contractor fails to submit the performance security of the requisite amount
within the stipulated period or extended period, letter of intent automatically will stand
withdrawn and EMD of the contractor shall be forfeited. No payment shall be released to
the contractor till the performance security is submitted. Performance Security shall be
returned after issue of completion certificate by the competent authority.

The Security deposit or the retention money shall be deducted from each running bill of
the contractor @ 5% (five percent only) of the gross value of the Running Account bill
subject to maximum of 5% of contract value, which may be adjusted from the balance
amount.

3. The time allowed for carrying out the work shall be 03 Months and shall be strictly
observed by contractor and shall be reckoned as per date of the order to commence the
work.

The work shall throughout the stipulated period of the contractor be proceeded
with all due diligence (time being deemed to be essence of the contract) and contractor
shall pay as compensation an amount equal to half percent, or such smaller amount as
the Vice Chairman (whose decision in writing shall be final) may decide, on the amount
of the estimated cost of the whole work and further to ensure good progress during the
execution of the work the contractor shall be bound he shall be liable to pay as
compensation as below mention:-

Completion Period Not exceeding 03 Month - @ NIL
Completion Period exceeding 03 Months @ 0.5% Per Month of Balance

Value of work
Provided always that the entire amount of compensation to be paid under the provisions
of this clause shall not exceed five percent of the estimated cost of the work. If the delay
from the PDA part the compensation to be to the Contractor.

Extension of Time :

4. If the contractor is hindered in the execution of his work so as to necessitate an
extension of the time allowed for its completion, he shall apply in writing to the Executive
Engineer. In the case of contracts of which he himself is the sanctioning authority, the
Executive Engineer shall authorize such extension of time as he thinks necessary in his
opinion, and record reasons for the same. In all other cases the Executive Engineer
shall forward the application of the contractor together with his own recommendation for
the order to the contractor, without the necessary authorization for extension of time by
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the competent authority, the contractor shall not be exempted from damages and penalty
if the work or any part or parts thereof be not completed within the time prescribeqg
originally for completion of work.

Notice of Commencing Work :

5. Before commencing work the contractor shall stock sufficient materials on the ground
and make all proper arrangements to the satisfaction of the Executive Engineer for
carrying out of the work within the stipulated time. He shall also give the Executive \

Engineer at least two clear days written notice of his intension to start work failing which
all work may be condemned.

Completion including clearing the work :

6. No work shall be considered as complete until the contractor shall have removed all
scaffolding surplus materials and rubbish from site, and cleared all doors, windows,
floors or other parts of any building he may have been employed on for repairs or other
works not until written notice of completion is given and the work have been measured
by the Executive Engineer or his subordinate deputed by him for this purpose.

Monthly Payment :

7. For all work, the contractor may at the Executive Engineer discretion, receive a monthly
payment to such extent as the work may be approved and passed under a certificate by
him. But all such intermediate payment shall be regarded as payments on account, to be
recovered from the final bill for complete work, and not as payments for works actually
and completed. The final bill shall be submitted by the contractor within one month of
completion of the work.

Bad Work :

8. No work will be paid for unless thoroughly good and fully in accordance with the
specification, and should through inadvertence bad work be passed and paid for, it will
be nevertheless be perfectly competent for the Executive Engineer to strike the same out
of the account at any future time and recover the value at any date previous to or at the
time of granting the final certificate.

Class of work required :

9. The contractor shall invariably execute all work in the most substantial and workmanlike
manner and the materials used shall be of the best description. The contractor shall also
confirm minutely to the designs, drawings and instructions relating to his work signed by
the Executive Engineer and lodged in his office for the contractor’s inspection during

office hours.

Alteration of the plans :
10.  The Executive Engineer shall have power to make any alterations in the original designs,

drawings, or instructions that may appear to him to be necessary during the progress of
the work, and the contractor shall be bound to carry them out within such time as the
Executive Engineer shall appoint and on the same condition as the contractor agreed to
do the main work; and if there should be no rates agreed on for the extra bound work,
then the work shall be done at the rates mentioned in P.W.D. schedule of rates or D.S.R.
in proportion as the tendered amount bears to the item of estimated rates of the work. In
cases where there is no rates for the item of extra work in the Prayagraj Development
Authority schedule of rates the payment will be made at the rates agreed upon between
contractor and the Executive Engineer. Such alteration shall not invalidate the contract,
but time for completion of the work will be extended in proportion that the extra work
bears to the original contract work, and the certificate of the Executive Engineer shall be
conclusive as to such proportion. The Contractor, however, shall not make any
alterations or execute any work not provided in the contract without the authority of the
Executive Engineer in writing.

Removal of bad work or materials :

11, Ifit shall appear to the Executive Engineer or his subordinate in charge of the work, that
any work has not been executed in accordance with the drawings or instructions, or has
been executed with unsound imperfect, or unskillful workmanship, or with materials of
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!nferior description, the contractor shall forthwith rectify, remove or reconstruct, the same
in whole or in part as the case may require, at his own proper charge and cost; and in
the event or his refusing or failing to do so within a period to be specified by the
Executive Engineer, or if he shall fail to remove from the site of the work within a
specified period any materials of bad quality or not agreeable to the terms of the contract
and to provide immediately suitable materials or articles in lieu of those condemned, then
the contractor shall be liable to pay damages at the rate of rupees five hundred a day so
long as the order remains un complied with. Also the Executive Engineer shall have
power to demolish any such work and remove to such place as he may think fit, any
materials not agreeable to the specification.

Inspection and Supervision :

12.  All works under execution by contract shall at all times be open to the inspection and
supervision of the Executive Engineer or his subordinate in charge of the work, and the
contractor shall always, when he is not himself present, have a reasonable agent present
at the work during the usual working hours, and at all other times when reasonable
notice of the intention to visit the work shall have been given to receive his orders and
instructions. Order given to the contractor’s agent shall be considered to have the same
force as if they had been given to the contractor himself.

Cost of Inspections : ‘

13.  The contract shall furnish, free of charge, all labour and tools required for such
examination of the work as the Executive Engineer or his subordinate in-charge at any
time,

Water and Electricity

14. The contractor shall make his own arrangement for Water & Electrical power for
construction and other purposes at his own cost and pay requisite electricity and water
charges. The contractor shall also make standby arrangement for water & electricity to
ensure un interrupted supply.

Covering unmeasured work :

15.  The contractor shall give due notice in writing to the Executive Engineer to measure any
work which is going to be covered up, or otherwise placed beyond the reach of
measurement in order that the correct dimensions may be taken before being so
covered, and must have the authority of Executive Engineer to cover it up. In default, at
the option of Executive Engineer the same shall be uncovered at the contractor's
expense, or no allowance shall be made for such work or materials.

16.  If the contractor or his work people breaks, deface, or injure any part of a building they
may be working in, or any building, any water main or service pipe and road fence,
enclosure, or grass land, or cultivated ground, if any damage shall happen to the work
while in progress from any cause whatever, or any imperfections become apparent in it,
he shall make the same good at his own expense or in default, the Executive Engineer
may cause the same to be made good by other workmen and deduct the expense from
any sums that may be then or become at any time thereafter due to the contractor.

Tools & Plants, fencing & lighting :

17.  The contractor shall supply at his own cost all plant, tools, implements ladders and
scaffolding required for the proper execution of his work together with the carriage for the
same to and from the work. He shall also supply without charge the requisite agency with
the necessary means to set out works and to count, weight and assist in the
measurement of his work or materials. He shall also provide all necessary fencing and
lights required to protect the public from accidents and shall be bound to bear the
expenses of defence of any such action, or law proceedings, that may be brought by any
person for injury sustained owing to neglect of the above precautions, and to pay any

damages and costs which may be awarded in consequence.

Subletting :

18.  No contract shall be assigned or sublet without the written approval of the Executive
Engineer. Every contractor assigning or subletting his contract without such approval,
shall be considered to have thereby committed a breach of contract, and the Executive
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Engineer may thereupon rescind the contract, and the security deposit of such contracto,
shall stand forfeited and be absolutely at the disposal of the Prayagraj Developmeng
Authority and the contractor shall have no claim for any compensation for any loss that
may accrue from materials he may have collected, or engagements entered into, nor
shall he be entitled to recover or be paid for any work thereto for actually performed
under the contract.

Partnership :
19.  In case of partners tendering, no change in the individuals of the firm shall affect the
liability of the persons who may sign such tender. Any such change shall be forthwith \

notified by the contractor to the Executive Engineer for his information.

Maintenance :

20.  Defect liability period will be considered for the project work as 2 years. The contractor
shall be liable to maintain all the works in perfect condition if there arises any defect then
it will be repaired free of charge for 2 years from the date of Final Bill. Security deposit
will be refunded after expiry of this defect liability period.

Fair wages to labourers & Ensuring facilities and Safety of Labourers:

21. (a) The contractor shall pay not less than fair-wages to the labourers engaged by him as
per minimum waggles act on the work.

(b) The Contractor will comply all the facilities and safety measures as provided in UP
Building and Other Construction Workers (Regulation of Employment And Conditions of
Service) Rules, 2009. :

Wathching And Lighting :

22.  The contractor shall at his own cost take all precautions to ensure safety of life and
property by providing necessary barriers, lights, watchmen etc. during the progress of
work as directed by Engineer-in-Charge.

EPFOI/ESIC/ Labour Registration .

23.  The contractor whose bid is accepted will also be required to furnish either copy of
applicable licenses/registrations or proof of applying for obtaining labour licenses,
registration with EPFO, ESIC including Provident Fund Code No. If applicable and also
ensure the compliance of aforesaid provisions by the sub contractors, if any engaged by
the contractor for the said work within the period specified in Schedule F.

SLOW PROGRESS :

24. If the progress of the work is slow and the work is not completed in time and if there is
any breach of any condition of the contract, the Vice Chairman may levy a penalty as
stated in paragraph 3 of the conditions of contract :-

(i) In case the progress of the work is too slow and in the opinion of the Vice Chairman the
contractor is unable to complete the work the former shall give a week’s notice to the
contractor for the termination of the contract. :

(ii) On the expiry of the notice period, if the work remains incomplete, the Vice Chairman
shall rescind the contract and may adopt one of the following means to complete the
remaining work, .

(a) He may forfeit the security and call fresh tenders for the remaining work,

(b) He may get the work completed departmentally, and charge any additional
expenses to any sums due to the contractor.

(c) He may get the work done by other tenders at the cost of the contractor, whose
contract has been rescind.

(i) If after completion of half of the work period, progress achieved by contractor is less than
25%, then he/she may be debarred by the Vice Chairman for further tendering in PDA till
he/she completes the work.

EXTENT OF CONTRACT

The Contract comprises construction and completion of the specified job and the
provisions of all labour, materials, T&P etc. and transport, temporary works etc. whether of
temporary or permanent in nature required for the construction, completion and maintenance of
the work.
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INSPECTIONS OF THE SITE

i

1

|

|

|

1

The tenderer (s) must inspect and examine the site of work and its surroundings and ‘1
satisfy himself / themselves before submitting his/their tender. He/they has/have to make sure of '
the positions of quarries and availability of required material from quarries mentioned in the \
specifications, topography of the site availability of labour and material and other amenities ‘
before tendering. No claim for additional work or extra work due to any of the above will be %
allowed. )
ENTRIES IN TENDER

All entries by the tenderer should be in one ink and one hand/on prescribed bill of |
quantity only. Eraseres and overwriting are not permissible. All corrections should be neatly
written and signed by the tenderer. Rate should be written in figures as well as in words. In
case there is any variation, lower rate shall be treated as Tender rate. i
CONDITIONAL/ INCOMPLETE TENDER ; |
Conditional, incomplete, unsigned tenders will not be considered. Only those bidders
who supply necessary proof/documents of possession of the required equipments in their bids
should be considered as responsive for further evaluation.
ADDRESS OF CONTRACTOR
The contractor shall give his full local/ permanent postal address. The postal receipt of
the letters sent to him on this address shall be considered sufficient proof that they have been
delivered to him.
ACCEPTANCE OF TENDER

The department shall have the right to accept or reject any or all the tenders or part
thereof, without assigning any reason to contractor and no claim whatsoever shall be
entertained on this account.

SIGNING OF TENDER DOCUMENTS

Tenderer shall sign each page of tender documents before offering his tender and
required stamp duty on the contract deed will be borne by the contractor.
EXECUTION OF AGREEMENT

Successful Tenderer shall have to execute an agreement on stamp paper of value as
applicable, through its authorized representative within a week from date of receipt of
acceptance letter / work order.

RUNNING PAYMENTS

Contractor shall be entitled for payment running bills on monthly basis or a lesser period,
if required, but not less than 10% of value of contract. The running bills shall be paid within 14
days of submission of bill. :

Cory OF CONTRACT :

On request, the Executive Engineer may furnish the contractor with a copy of the contract.
TIME OF COMPLETION

The entire work is to be completed in 03 Months.

EMPLOYMENT OF LABOUR

The contractor shall submit a daily report to the Engineer-in-charge regarding the total
labour employed by him for the work and shall be bound to pay wages which shall not be less
than the wages fixed under Minimum Wages Act.

LINE AND LEVELS
The contractor shall be solely responsible for setting out the works and for the
correctness of the position, levels, dimensions and alignment according to the specification and

shall provide all necessary assistance, instruments, pegs, sticks, poles and other materials,
required for the purpose. The tender rates shall be deemed to include all this.
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PROGRAMME AND RETURNS TO BE FURNISHED

As soon as practicable, but not later than 7 days after the acceptance of his tender, the
contractor shall submit to the Executive Engineer for his approval, a time schedule to carry out
works. The contractor shall whenever required by the Engineer-in-charge, furnish for h,s
information arrangements for carrying out the work. The submission to and approval by
Engineer-in-charge of such program or furnishing of such particulars shall not relieve the
contractor of any of his duties or responsibilities under the contracts. In addition, the contractor
shall have to furnish returns of work done by him, as may be directed by the Engineer-in-charge
from time to time.
EXECUTION

The contractor shall have to execute various item of works strictly according to the order
and time schedule approved by the Executive Engineer. Materials will also be tested as per
required frequency of tests.

TECHNICAL STAFF AT SITE OF WORK

The contractor shall have to employ full time technical staff and other supporting staff for
supervision of the work. Name of the technical staff employed by the contractor shall be
intimated in writing to the Engineer-in-charge. Any change of technical staff during the execution '!
of work should be intimated immediately in writing to the Engineer-in-charge.

SITE ORDER BOOK

A site order book shall be maintained at the site of work in which instructions shall be
given to the contractor as and when necessary. These instruction/orders, shall have to be
signed and complied by the Contractor or his authorized representative. The entries in 'Site
Order Book' shall be treated as proper notice serving upon the contractor in terms of his
contract.

SUSPENSION OF WORK

The contractor on the written order of the Executive Engineer/Assistant Engineer shall
suspend the progress of the works or any part thereof, for such time and in such manner as may
be considered necessary and during such suspension shall properly protect and secure the
work as far as necessary in the opinion of the Executive Engineer. Nothing extra shall be paid to
the contractor if such a suspension is necessary for proper execution of the work by reason of
weather or by some default or the contractor or necessary for safety of the work or any part
thereof.

TESTING MATERIALS

All materials and workmanship shall be of the respective kind described in the contract and in the
accordance with Engineer-in-charge instructions and shall be subjected from time to time to the testes
mentioned under specifications. The contractor shall provide such assistance, labour and materials as are
normally required for examining measuring and testing of the works and quantity weight or quality of
materials used and shall supply materials, sufficiently in advance for testing as mentioned under
specifications. The materials used subsequently for execution of the work shall strictly conform to the
quality and sample approved. Necessary test for which facilities are not available locally or at site shall be
conducted in the nearest available government controlled Laboratories/Research Institute, or any other
reputed technical institution. Cost of such testing and forwarding of sample to the laboratory etc. shall be
borne by the contractor and nothing extra shall be paid on this account. Regular quality control test
registers shall be maintained by the contractor. A laboratory for basic testing has to be established on site

for testing of materials.

ROYALTIES AND TAXES ETC.

The contractor shall pay all royalties, license fee, other charge at quarry, octroi duties,
custom duties, toll taxes, trade tax and any other local taxes as may be levied. No passes for
octroi or toll levied by local bodies on toll bridges shall be issued by the Department. Rate shall
inclusive of the same. Nothing extra shall be paid due to fluctuations in the cost of materials,
machines, bitumen, P.O.L., labour and all types of taxes etc.The contractor will produce the
receipts (MM-11) to PDA. In the event of failure to do so necessary deductions shall be made by
PDA from the bill of Contractors as per the rules of Departments of Mines, UP.
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CONSIGNMENT RECEIPT CHALLAN (CRC) OF BITUMEN

It will be necessary for the contractor to submit the consignment receipt challan (CRC) of
purchase of bitumen from the respective refinery.

COMPLIANCE WITH LOCAL BYE LAWS

The contractor shall throughout the continuance of the contract and in respect of all
matters arising out of performance thereof, confirm with all required regulating and bye-laws of
the local or other authorities which may be applicable to the works.

ROAD TRANSPORT

The contractor employing motor vehicles for transport of material shall abide by
provisions of the Motor Vehicles Act.

DAMAGES BY RAINS, ACCIDENTS OR NATURAL CALAMITIES

No payment will be made to the contractor for damage caused by rains, accidents or

other natural calamities during the progress of work. No claim whatsoever shall be entertained
on this account.

DEFAULT OF CONTACTOR IN COMPLIANCE

Constant defiance of the instructions of Engineer-in-charge on the part of the contractor
or his authorized agent will make the contract will liable to be terminated.

CLEARANCE OR SITE ON COMPLETION

The contractor shall at all times keep the premises free from accumulated waste
materials or rubbish caused by his employees on the works and on completion of the work, he
shall clear away and remove from site all surplus materials, rubbish and temporary work of any
kind and fill up borrow pits dug by him. He shall leave whole of the site and work clean and in a
workmanlike condition to the entire satisfaction of the Engineer-in-charge.

PROCEDURE FOR RESOLUTION oOF DISPUTES

1- Arbritration and Conciliation proceedings shall be governed by The Arbritration and
Conciliation Act, 1996 and by its subsequent amendments.

2- Any dispute arising out of this contract shall be subjected to the Jurisdiction of Courts

situated at Prayagraj only. Arbritration and Conciliation proceedings shall be held at
Prayagraj only.

DISPLAY OF DESCRIPTION OF WORK

Before start of the work contractor will display the description of work on a MS Board of

size 2'x3’ properly mounted on angle frame 40x40x5 mm grouted on earth with proper PCC/CC
as directed by E/I.
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Details of completed projects during the last 5 years ending last day of the month

Cc?,

Annexure-]

previous to the one in which applications are invited

Enhanced value of \

S. Project/ Name of Actual Date of | Stipulated Actual
No. | Work Name the Value of Start Date of Date of work done calculated
Client Work Done completion | Completion | from the date of
(Rs. in lakhs) completion to last
date of receipt of
applications for
After adding 7% per
of actual
value of work done
(Rs. in lakhs)
(1) (2) (©) @ (5) (6) (7) (8)

Enclose satisfactory completion certificate and date of start & completion as per
aggrement and Date of Actual Completion from the concerned Engineer-in-
charge not below the rank of Executive Engineer in the case of Govt./semi

Govt.
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Annexure-II

Turn Over for the last Three Financial years

’s’l.ﬂj Year Turn Over Remarks
(Rs. in Lac)
(1) (2) (3) (4)
1. 2022-23
2 2023-24
3 2024-25

Enclose certificate from the concerned not below the rank of Chief Account
Officer/Finance Controller in the case of Govt. or from Chartered Accountant in

the case of Private Organizations.

SIGNATURE OF BIDDER
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Annexure.jy
FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF
CREDIT FACILITIES
BANK CERTIFICATE \
‘ is a reputed

This is to certify that M/s
Company with a good financial standing
is awarded to

If the contract for the work, namely
the above firm, we shall be able to provided overdraft/credit facilities to the extent of

to meet their working capital requieement for executing the above contract

during the contact period.

Singature of Bank Manager
Name of the Bank Manager
Address of Bank

Stamp of Bank

Note :- Certificate should be on the letter head of the Bank
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t\" Annexure-IV
PRAYGARAJ DEVELOPMENT AUTHORITY

Indira Bhawan, Civil Lines, Prayagraj U.P.

Yeclarati un D ited Earnest Money (In case of being unsuccessf
B ED I PITAL LETTER Y
Tender Notice/Job No...iccieiannnnn.... Ll Leshon chsidsiieee
Name of WorKeicooeiieeereteteietiiniiieriresesesrsonsssssnsossasassssrssncsssessssesassesssstissicscssncsnsses

1. Name of Contractor

2. Contractor's Address

3. Bank Name

4. Bank Branch

5. A/C Number

6. IFSC Code

7. PAN No.

8. Tin/TAN No.

9. GST No.

10. Phone No.

11. Mobile No.

12. Email-1d

For Office Use Only

13. PartyUnique Id

The above provided information is true to the best of my knowledge.

Date

Signature
Stamp/Sea
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I/We

AFFIDAVIT REGARDING BID CAPACITY
(For works more than Rs. 5.00 Crore)

R RO SPTRRIes snekaEeR G woaged . ... years son of do hereby

solemnly affirm and declare as follows for and on behalf of the Firm :

LIST OF EXISTING COMMITMENT AND ONGOING WORKS

Sr. | Name Client Contract Work Balance Balance Work to be
No. of Name & Value Executed Amount of period | completed in
works | Address (Rs) till Date work to be requireto | ....... month

(Rs) completed | complete (Time

(Rs) the works | period of
(Total work as per

month) | NIT) (Rs)

W] @ (3) (@) (5) (6) =(4)-(5) @ (8

Total Balance Commitments during .......

Rs.

months (Time period as per NIT ) =

It is certified that the above particulars furnished are true and correct. If any information
given is found to be concealed at a later date, the Contract will be terminated forthwith
without prejudice to the rights thereon consequent on termination and the bidder will be
debarred/blacklisted/EMD forfeited.

Signature of Notary Public

24

SIGN AND STAMP OF BIDDER
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o 'ﬁ! LETTER OF TRANSMITTAL
To .
Chief Engineer
i Prayagraj Development Authority
7S Prayagraj.
Subject : Submission of Tender Document for the work

___, Prayagraj”.

> Sir,
Having examined the details given in tender notice and tender document for the above
work, I / We hereby submit the tender document and other relevant information.

1. I/We hereby certify that I/we have read all the information & conditions and statements
made and information / statement supplied by me/us are true and correct.

2. I/We have furnished all information and details necessary for technical qualification and
have no further pertinent information to supply.

Thanking you,

Enclosures: a/a
Signature(s) of Applicant(s)

Date of Submission:-
Seal of applicant
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PRAYAGRAJ DEVELOPMENT AUTHORITY >

PART - 1I

Financial Bid

NAME OF WORK: YISIHRUT & yR¥al 8RR 3Gy
ST & 98N] TENSaN) 9 UTd
D FISUSIAIST HT T B |
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(Schedule-G)
PRAYAGRAJ DEVELOPMENT AUTHORITY, PRAYAGRAJ

NAME OF WORK . TR @ uRwa R T AT @ 9EN
UREER G UTd & qrevgiared Bf T B |

DATE OF TENDER : 04/06/2026
COST OF TENDER : Rs.1,180/-
EARNEST MONEY : Rs.1.12Lac
TIME OF COMPLETION : 03 Months
SL Particulars Qty. Unit Rate
No.
()] ) A3) “) 5)
1 | Earth work in excavation by mechanical means (Hydraulic | 650.00 Cum | 130.46
excavator)/ manual means over areas (exceeding 30 cm in
depth, 1.5 m in width as well as 10 sqm on plan) including
getting out and disposal of excavated earth lead upto 50 m
and lift upto 1.5 m, as directed by Engineer-in charge. (DSR
2.6.1/2023)
2 [ 1:4:8 (1 Cement : 4 coarse sand (zone-III) derived from 65.00 Cum | 5006.82
natural sources : 8 graded stone aggregate 40 mm nominal
size derived from natural sources. (DSR 4.1.8/2023)
3 | Brick work with common burnt clay F.P.S. (non modular) [ 138.95 Cum | 541743
bricks of class designation 7.5 in foundation and plinth in:
Cement mortar 1:4 (1 cement : 4 coarse sand) (DSR
6.1.1/2023)
4 | Reinforced cement concrete work in walls (any thickness), 13.84 Cum | 6648.63

including attached npilasters, buttresses, plinth and string
courses, fillets, columns, pillars, piers, abutments, posts and
struts etc. above plinth level up to floor five level, excluding
cost of centering, shuttering, finishing and reinforcement : -
All work up to plinth level : With 1:1.5:3 (1 cement : 1.5
coarse sand (zone-IIl) derived from natural sources : 3
graded stone aggregate 20 mm nominal size derived from
natural sources) (DSR 5.1.2/2023)

5 | Steel reinforcement for R.C.C. work including traightening, 10.86 Qtl. | 7871.85
cutting, bending, placing in position and binding all ,
complete upto plinth level. Mild steel and Medium Tensile
steel bars. (DSR 5.22.1/2023) :
6 | Brick work with common burnt clay F.P.S. (non modular) 179.79 Cum | 6692.87
bricks of class designation 7.5 in superstructure above plinth
level up to floor V level in all shapes and sizes in Cement
mortar 1:4 (1 cement : 4 coarse sand) (DSR 6.4.1/2023)

7 |12 mm cement plaster of mix with 1:4 (1 cement: 4 fine | 2300.00 Sqm | 255.08
sand) (DSR 13.1.1/2023)
8 [ Providing and applying white cement based putty For Outer | 2300.00 Sqm 114.70
wall of average thickness 2 mm, of approved brand and
manufacturer, over the plastered wall surface to prepare the
surface even and smooth complete, (DSR 13.80/2023)

9 | Finishing walls with water proofing cement paint of required | 2300.00 | Sqm 85.92
shade for New work (Two or more coats applied @ 3.84
kg/10 sqm) (DSR 13.44.1/2023)
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10

Providing and fixing concertina coil fencing with punched
tape concertina coil 600 mm dia 10 metre openable length
(total length 90 m), having 50 nos rounds per 6 metre length,
upto 3 m height of wall with existing angle iron 'Y" shaped
placed 2.4 m or 3.00 m apart and with 9 horizontal R.B.T.
reinforced barbed wire, stud tied with G.I. staples and G.I.
clips to retain horizontal, including necessary bolts or G.I.
barbed wire tied to angle iron, all complete as per direction
of Engineer-in-charge, with reinforced barbed tape(R.B.T.) /
Spring core (2.5mm thick) wire of high tensile strength of
165 kg/ sq.mm with tape (0.52 mm thick) and weight 43.478
gm/ metre (cost of M.S. angle, C.C. blocks shall be paid
separately) (DSR 16.53/2023) for Outer Boundary Wall.

350.00

2765:

\

Fencing with angle iron post placed at required distance
embedded in cement concrete blocks, every 15th post, last
but one end post and corner post shall be strutted on both
sides and end post on one side only and provided with
horizontal lines and two diagonals interwoven with
horizontal wires, of barbed wire weighing 9.38 kg per 100 m
(minimum), between the two posts fitted and fixed with G.I.
staples, turn buckles etc. complete. (Cost of posts, struts,
earth work and concrete work to be paid for separately).
Payment to be made per metre cost of total length of barbed
wire used. With G.I. barbed wire (DSR 16.18.1/2023) for
Park Boundary Wall.

1550.00

16.24

12

Steel work in built up tubular (round, square or rectangular
hollow tubes etc.) trusses etc., including cutting, hoisting,
fixing in position and applying a priming coat of approved
steel primer, including welding and bolted with special
shaped washers etc. complete. Hot finished welded type
tubes (DSR 10.16.1/2023)

6470.00

Kg.

142.88

12

Providing and laying in position cement concrete of
specified grade excluding the cost of centering and
shuttering - All work up to plinth level : 1:2:4 (1 cement : 2
coarse sand (zone-III) : 4 graded stone aggregate 20 mm
nominal size (DSR 4.1.3/2023)

3.92

Cum.

5790.70

25N

14

Providing and laying factory made chamfered edge Cement
Concrete paver blocks in footpath, parks, lawns, drive ways
or light traffic parking etc, of required strength, thickness &
size/ shape, made by table vibratory method using PU
mould, laid in required colour & pattern over 50mm thick
compacted bed of sand, compacting and proper embedding/
laying of inter locking paver blocks into the sand bedding
layer through vibratory compaction by using plate vibrator,
filling the joints with sand and cutting of paver blocks as per
required size and pattern, finishing and sweeping extra sand
complete all as per direction of Engineer-in Charge With 80
mm thick C.C. paver block of M-35 grade with approved
color design and pattern. (DSR 16.91.2/2023)

600.00

Sqm

802.25
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3 7S Disposal of Malva up to 5 km including supply of all, labour | 1800.00 Cum 24011
\3 and tools and plants. etc. required for proper completion of
2 g work. (DSR 1.0 Carriage of Materials)

E. E. CONTRACTOR

Note : (1) Above estimated rates are exclusive of G.S.T.
(i) G.S.T. shall be paid to the contractor by department separately as per prevailing rules of
G.S.T.

(iii)  The bidders should quoted their rates exclusive of G.S.T.
(@iv)

)

If any typing mistakes in above Items, those conditions SOR/DSR/MoRTH items will be
applicable.

The work / item shall be carried out strictly as per PWD/CPWD/MoRTH specifications as
the case may be.

(vi) Defect liability period should be considered as 2 Years.
(vii)  All applicable deductions shall be made from the contractor’s bills as per rule.

(viii) Third Party inspection fee (if any) and testing charges shall be deducted from the
contractor’s bills.

I/We tender at above/below (In figures) (In words

above/below (to be filled as above or below the estimated rates) to the rate given
in the above bill of quantities. The extra item if any not provided in the above bill of quantxtles will be
paid as per condition provided in Para 12 of general conditions of contract which I have seen in the office.

also)

Full Name of the Contractor/Firm
Address:

i Signature Not Verified
Digitally signed by DEVENDRA KUMAR
MISHRA

Date: 2026.05.15 1‘ «31:36.I1ST
Location: Uttar Pradegh-UP
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