
 

NOTICE INVITING TENDER 
ADVERTISED TENDER ENQUIRY 

GOVT OF INDIA, MINISTRY OF HOME AFFAIRS 
 
 

VIII.11014/9355/HQ IGAR(N)/Engr/2026      Dated :   28 Apr 2026 
 
 
1. Online e-tender with tender fees are hereby invited on behalf of President of India from Assam 
Rifles approved contractors and enlisted contractors working with other Central Government 
department/organization meeting eligibility criteria for selection of contractor for the following work: -  
 

Ser Name of Work Approximate 
Cost (in Rs) 

Earnest 
Money  
(In Rs) 

Tender 
Fee 

(In Rs) 

1.1 Mitigate landmass subsidence at Active 
sliding zone to safeguard road 
connectivity at Kohima Grn 

1,94,52,312/- 
3,89,100/- 1,500/- 

 
2.  Last date for uploading the tender documents by bidders duly completed in all respect is at as per 
CPP Portal.  
    
3. The lump sum / item rate amount to be quoted for the entire work by the tenderers shall include all 
taxes including GST, ESIC, and EPF and LWC etc as applicable at the time of awarding of contract 
and during the execution of work till completion.  
 
4. Tender fee is required to be submitted through SBI in the form of Account payee, Demand Draft, 
Banker’s cheque or e-payment and treasury challan etc in favour of DGAR, c/o 99 APO as application of 
SBI under Head of Account 0055 Police (A-5) Assam Rifles, Misc Tender Fee. 
 
5. The Directorate General Assam Rifles as the Competent Financial Authority (CFA) reserves the 
right to reject or accept any application/tender without assigning any reasons. 
 
Note: The complete tender document can be accessed & downloaded from CPP portal 
http://eprocure.gov.in/eprocure/app  please check regularly the website for any change/modification/ 
amendment in the tender enquiry (TE). This TE is being issued with no. financial commitment and DGAR 
reserves the right to change or vary any part thereof at any stage. He also reserves the right to withdraw 
the TE, should it become necessary at any stage. 
 
6. Assam Rifles registered/enlisted contractors are exempted from submitting following documents 
however they have to upload the recent valid enlistment letter issued by HQ DGAR: - 
 
 6.1 Affidavit for constitution of firm or power of attorney. 
 6.2 Work executed or Performance statement of the firm in the last 03 years  
 6.3 Affidavit for employment of Engineers. 
 
         
          

(Sandesh Dabholkar) 
         Lt Col  
         SO1 (Works)  
         for DGAR 
Distribution :- 
 
1. HQ DGAR   - You are requested to pub above tender notice on AR website. 
 Signal Br (EDP Cell)   Soft copy of this tender notice is forwarded through ARMS.  
 Shillong-10 
 
2. All IGAR/Sector/ARTC & S,  - For info and wide publicity please. 
 
3. Notice board    

4. Est Branch (Internal)  - You are requested to detail a BOO for opening of e-tender 1130 h 
        on 18 May 2026 and subsequent days. 
5. Office Copy 
 
 
 
 
 
 
 
 
 

http://eprocure.gov.in/eprocure/app
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NOTICE INVITING TENDER 
ADVERTISED TENDER ENQUIRY 

GOVT OF INDIA, MINISTRY OF HOME AFFAIRS 
 

 

VIII.11014/9355/HQ IGAR(N)/Engr/2026      Dated:  28  Apr 2026 
 
1 For and on behalf of the President of India, the Headquarter DGAR, Engr Branch invites online tenders 
on the prescribed form, for the execution of the following work as given in this schedule to tender: - 
 

Ser Description of Works Required Quantity 

1.1 Mitigate landmass subsidence at Active sliding zone to safeguard road 
connectivity at Kohima Grn 

One Job 

 
2. If you are in a position to quote for the execution of work in accordance with the requirements stated in 
the attached schedule to tender, all documents attached herewith should be filled in, and submitted through e-
Procurement site http://eprocure.gov.in/eprocure/app. 
 
3. You are requested to study the tender document completely and ensure all documents pages and 
annexure to the tender are completely and correctly filled in duly signed and stamped where applicable and 
then upload on CPP Portal. 
 
4. This online Tender is NOT transferable. 
 
5. This tender enquiry has the following chapters and appx: - 
 

Schedule To Online Tender Page No. 

5.1 Chapter-I Instructions to Bidders/Tenderers 02 to 07 

5.2  Notice Inviting Tender  08 to 10 

  Authority Letter  11 

  Schedule ‘A’ (Part – I to XIII) with tech specification and drawing 12 to 14 

  Schedule of Work  15 

  General Summary  16 

  Schedule ‘B’ Store 17 

  Schedule ‘C’  18 

  Schedule ‘D’ 19 

  Stages of Payment 20 

  List of Drawings 21 

  Tender  22 

  Appendix ‘A’ 23 

  Acceptance  24 

  Certificate (Standard Forms to be uploaded by bidders) 25-26 

5.3 Appendix 1 Performance Statement Format for last three years 27 

5.4 Appendix 2 Certificate to be signed by tenderer 28 

5.5 Appendix 3 Proforma for “e-payment’ 29 

5.6 Appendix 4 Non-Black listing certificate 30 

5.7 Appendix 5 Form of Solvency from a Scheduled Bank 31 

5.8 Appendix 6 Guarantee/Warranty 32 

5.9 Appendix 7 Undertaking for no use of undue influence 33 

5.10 Appendix 8 Earnest Money Deposit (EMD) Instrument 34 

5.11 Appendix 9 Enlistment/Renewal letter of Assam Rifles approved contractors and 
enlisted contractors working with other central Government 
department/organization meeting eligibility criteria contractor in any 
Govt Department (to be uploaded) 

35 

5.12 Appendix 10 Amendment of tender document  36-37 

5.13 Appendix 11 GSTIN Registration Certificate 38 

5.14 Appendix 12 Site Visit Certificate 39 

5.15 Appendix 13 Special Conditions of Contract 40-80 

5.16    

 Appendix 14 Drawings 81-88 

        
 
 
 
 
 
 

http://eprocure.gov.in/eprocure/app
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Chapter-I 

Instructions to Bidders/Tenderers 
 

(THIS TENDER SET IS NOT TRANSFERABLE) 
 

6. All Tender documents attached with this invitation to tender including the specifications are 
SACROSANCT for considering any offer as complete offer, it is therefore important that Tender Acceptance 
Letter which is a written undertaking that all the terms and condition of the tender are understood and accepted 
should be signed and submitted only through e-procurement site http://eprocure.gov.in/eprocure/app. 
 
7. Tenderers are advised to carefully go through all the conditions and documents attached with this 
tender enquiry, before uploading the e-tender. 
 
8. All e-tender documents must be duly completed, signed by authorized signatory on each page and 
uploaded. 
 
9. Tenderers must ensure this complete set is signed on each page and uploaded with their offer, as it is, 
without any modification/alteration. 
 
10. In case of any difference between the conditions mentioned in schedule to e-tender and the 
specifications/QRs, the condition given in the specifications will be binding. 
 
11. Name of work     : As given in Schedule 

12. Tender Cost     : Rs 1,500/- 
 
13. Those who download the tender set from the CPP website must submit the cost of e-tender (non-
refundable) through SBI in the form of account payee, demand draft, banker cheque or E- payment and 
treasury challan etc. a scanned copy of the tender fee of Rs 1000.00 (Rupees one thousand only) upto work 
value Rs 50.00 Lakh and above Rs 1500.00 (Rupees one thousand five hundred only) to be deposited in favour 
of DGAR. Original to be submitted as per para 12 of the page No. 02. Tender Fee to be deposited in favour of 
DGAR at the time submission of e-Tender. e-Tender documents submitted without the tender cost will be 
rejected. (Original payment instruments in respect of tender fee and EMD are to be deposited either by person 
in the tender box placed in tender room of HQ DGAR or by post to the Engineer Branch (HQ DGAR) at least 
one hour (i.e., time-1130hours) prior to the time of opening of technical bids (Time-1230 hours).  
Late/Delayed/Non submission of original would result in rejection of bid during online bid opening. 
 
14. Earnest Money  (2% of value of tender) : ₹ 3,89,100.00    

15. Date of issue/publishing NIT   :  as per CPP portal  

16. Document download start date   :  as per CPP portal 

17. Document download end date   :  as per CPP portal 

18. Last date & time for uploading of online :  as per CPP portal 
 Tender  
19. Opening of Technical bid   :  as per CPP portal 

20. Opening of Financial bid   : Subsequently on approval of Technical Bid 
  

Note: The onus of ensuring that the above mentioned tender fee and EMD dispatched by post reaches 
the above said office address is that of the bidder/contractor 

21. A power of attorney in favour of signatory and signatories or the tenderer in case the tender is 
signed by a person or persons other than the actual tenderer or on behalf of a firm / company and his/ 
her / their signature attested by Notary / Class-I Gazetted Officer.  
 
22. Financial Stability Certificate issued during current financial year for a minimum value of appropriate 
class from the scheduled bank where the firm is operating its current account as per Appendix ‘5’ (format 
attached). 

23. Latest Income tax clearance certificate issued by concerned authority must be produced with supporting 
PAN Number. 

24. Full name and status of the person signing the tender documents must be clearly mentioned in the 
tender.   

http://eprocure.gov.in/eprocure/app
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25. Tenderer must quote the rate in terms of Per No/Set/Sqm/Cum/Lump sum etc only. All taxes/other 
charges should be clearly indicated in the Schedule.  No extra charges / taxes over and above the 
quoted rate in any form will be borne by the Department. The rate quoted will be firm and final and no 
amendment / alternation to the rate quoted in the tender will be accepted at a later date. No 
representation will be entertained for change in tenderer’s name quoted or any other alternation in 
respect of any of the contracted articles / goods during the currency of the contract or if any fresh duty 
or tax is levied.  Conditional discounts if any will not be considered and have no effect on the evaluation of 
tenders. 
 
26. Paying Authority.  

 Pay & Account Office Assam Rifles 
 (Old DGAR Complex) 
 Laitumukhrah, Shillong - 793011 
 
27. Director General, Assam Rifles, reserves the right to cancel/reject any or all the tenders without 
assigning any reasons. 

28. Clarification on Specifications/ Qualitative Requirements. In case any prospective bidder requires 
clarification(s) on technical specifications/ Qualitative Requirements (QR), the same is to be submitted online. 
No change in price or substance of the bid will be sought, offered or permitted. No post-bid clarification on the 
initiative of the bidder will be entertained. 
 
29. Testing and Inspection Criteria.     The tenderers will have to abide by the testing and inspection 
criteria formulated by the user confirming to CPWD guidelines. 
 
30. The Department (Users)  : DG Assam Rifles, Ministry of Home Affairs,  

Govt. of India 
 

31. Inspection Authority   : Authorised person detailed by The  
Director General, Assam Rifles 

       Headquarter DGAR, Shillong -10 
 
32. Inspection Officer   : Board of officers at Consignee location during critical  
       stages of work / after completion of work 
 

33. Works required at (Consignee)  : As stated in NIT 
 
34. Execution of Works.     Execution of works at the site given by the Engineer-in-Charge. 
 
35. Guarantee/ Warranty Terms.  

 (a) If not specified in quantity of rate/ specification, minimum one-year warranty is required. 
 Warranty period will start from the date of completion of work. In case works/part of works are found 
 defective/damaged during inspection after completion of work, the contractor will re-execute the 
 work under warranty at consignee’s location free of cost. Defect liability period is one year. The 
 security deposit amount will be released with confirmation of user. 

(b) For RCC roof slab:- Water proofing treatment for roof slab shall be carried out by an approved 
specialized firm. Ten years guarantee shall be given by the specialized firm and the contractor on non 
judicial stamp paper of Rs 50/- (Rupees fifty only) for the effectiveness of water proofing treatment. 
  

36. Rejected Works.       If the appointed contractor fails to remove the bad/ damaged/ rejected works of 
above items whatever the case may be from sites/location where installed, within the reasonable period i.e., 
seven (07) days from the date of issue of letter to contractor, the Director General Assam Rifles or his 
representative shall dispose off the rejected works without assigning any further notice. 

37. Work at the Risk and Cost.    In case of rejection of the item by the Site Engineer in case of neglect, 
failure or delay on the part of the contractor on work order placed by the Engineer in charge, Headquarter 
DGAR/ respective HQ IGAR/ HQ Sector Assam Rifles, may without prejudice to any other action which the 
department may take under the terms of the contract will be at liberty to execute such work at the risk and 
expense of the contractor. Any amount (which may include transportation and other incidental charges) 
incurred in excess of the contracted rate shall be borne by the contractor or recovered from his security deposit 
and/or from any amount which may be due to him by the Directorate General Assam Rifles. The right to risk 
and cost the work under this clause will entitle right to purchase after expiry of time of delivery or replacement 
of unfit work, without any warning or further information to contractor. The risk and cost work will be approved 
by CFA. 

38. Option Clause. The department reserves the right to increase/decrease the Quantity by 10% at the 
rates quoted by the successful tenderer at the time of placement of contract (Item rate contract). 
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39. If the tenderer is in a position to quote for the work in accordance with requirements stated in the attached 
schedule to tender, all documents attached herewith should be duly filled in, signed and stamped and are required to 
be UPLOADED. 
40. If the exigencies of work so demand, the Engineer–in-Charge may allow payment to third party, who is 
creditor to the contractor, after fulfilling certain conditions 
 

(a)  The contractor gives an auth letter addressed to the Engr-in-Charge on non judicial stamp paper of 
Rs.100/- in format  given below:- 

 
 I/we authorize the SO-1 (Wks), HQ DGAR to pay directly on my/our behalf to 
………………………………… (name of third party) an amount of `………………………(Rupees 
……….………………………… In words) for the work done or supplies made by …..………………………… 
(name of third party). I/We shall be responsible for the quality and quantity of the same under the provisions 
of agreement No………………  

 
 (b) The total payment to third party shall not exceed 10% of agreement amount of work. 

 
(c) Full reasons for proposing such third party payment shall be recorded and prior written approval of 
the next higher auth shall be obtained before making such payments. 

 
41. The item rate/lump sum contract in the case of successful tenderers should conform to tender work accepted 
in performance evaluation in all respect besides specifications mentioned in CPWD guidelines. The successful 
tenderer will be asked as applicable to give drawing/schedules prior to commencement of work. 

42. Any change in Address/Telephone/Fax/e-mail should be immediately informed. The state of non-
communication by the firm will make the offer liable for rejection. 

43. Any query/representation be addressed to CE/ SO-1 (Works), HQ DGAR/ SO-1 Works of HQ IGAR(N) 

44. Jurisdiction & Arbitration. This tender and subsequent contract if any are subject to the jurisdiction of 
Indian Laws and Courts at the place of issue of the schedule.  In the event of any question dispute or difference 
arising under these conditions or any special conditions of contract, or in connection with this contract (except as to 
any matters the decision of which is specially provided for by these special condition) the same shall be referred to 
the Sole Arbitration of the Director General Assam Rifles or some other person appointed by him. There will be no 
objection that the Arbitrator is a Government Servant that he had to deal with the matters in which the contract is 
related or that in the course of his duties as Government Servant he has expressed views on all or any of the matters 
in dispute or difference.  The award of the Arbitrator shall be final and binding on the parties to this contract.  Further 
that all disputes arising out of the contract, Shillong Court shall have exclusive jurisdictions.  The tenderers 
submitting the tenders shall render a certificate to have agreed to this clause.  
 
45. Implementation of EPF and ESI for Contract labour. 
 

(a) The ESI and EPF contributions on the part of employer in respect of this contract shall be  
paid by the contractor. These contributions on the part of employer paid by the contractor shall be 
reimbursed by the Engineer-in-Charge to the contractor on actual basis post submission of proof of 
payments. 

 
 (b) The contractor whose bid is accepted will also be required to furnish either copy of 
 application/licenses/registrations or proof of applying for obtaining labour licenses, registration with 
 EPFO, ESIC and BOCW welfare board and programme chart (Time and Progress) within the period 
 specified. 
 

(c) No Running Account Bill shall be paid for the work till the application labour licenses, registration with 
EPFO, ESIC and BOCW welfare board, whatever applicable are submitted by the contractor to the Engineer-
in-Charge. 

 
46. Submission of the tender in Two Bid System.  All bidders are required to submit their offers in two bid 
system as under:- 

DOCUMENTS TO BE SUBMITTED ONLINE WHICH WILL FORM PART OF PQC 

 (a) Technical Bid. The tech bid should contain the following:- 
 

(i) Tender documents duly completed and signed and stamped on each pages but WITHOUT 
QUOTING RATE AS PER SCHEDULE-A (PART-I) to be uploaded along with other documents.  

(ii) Power of Attorney: A power of attorney in favour of signatory and signatories or the tenderer 
in case the tender is signed by a person or persons other than the actual tenderer or on behalf of a 
firm/company duly attested by class I Gazetted Officer. 

(iii) Compliance to specifications applicable as per CPWD works manual 2022, AR-2249 and 

General Conditions of Contract 2020. 
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(iv) Scanned copy of GST Registration Certificate issued by the concerned authority with 

supporting PAN / TIN to be uploaded. 

 (v) Past Experience.  Minimum two years ending 31st March of preceding financial year of 

advertised tender. Copies of relevant and authenticated documents (work order/LOI) supporting the 

same issued by Department of Central Govt/State Govt or Public Sector Unit, where the bidder has 

successfully concluded the ibid contract, should be enclosed with the tender.  

(vi) Past Performance. The bidder/OEM should have executed project for supply and 

installation/commissioning of same or similar category products during preceding three Financial 

years (i.e current year and three previous financial years) as on opening of bid as per following 

criteria:-  

(a) Three similar completed works each costing not less than 40% of the estimated cost 

put to tender, or  

(b) Two similar completed works each costing not less than 60% of the estimated cost 

put to tender, or  

(c) One similar completed works each costing not less than 80% of the estimated cost 

put to tender 

(vii) Proof of Completion. Completion report certificate duly signed by the concerned 
department/authority. 

 
 (viii) Non Blacklisting Certificate as per Appx 4 of Chapter-I to be submitted. 
 
 (ix) Certificate of Acceptance of Terms and Conditions of NIT as per Appx 2 of Chapter-I to be 

submitted. 
 
 (x) Financial Stability Certificate (FSC).  Latest audited balance sheet and Annual Turnover 

certificate of last two years duly signed by licensed Chartered Accountant to be submitted. These 
documents should contain Unique Document Identification Number (UDIN). Financial capability of 
the bidder should be at least 30% of the value of the contract. 

 

 (xi) Bank Solvency. The contractor is required to submit latest bank solvency certificate (not 
older than 120 days) issued by scheduled bank, preferably a nationalized bank. The bank solvency 
should meet the eligibility criteria required for the Class of contractor for which he is registered. If the 
contractor is found not suitable to undertake the work as per bank solvency, he/she will be rejected 
in the Technical Bid. 

 

 (xii) Enlistment / Renewal Letter.    Enlistment / Renewal letter of contractor in Assam Rifles / 
any Govt Department (scan copy to be uploaded) giving category and financial limit for Tendering 
shall be uploaded. 

 

 (xiii) Earnest Money Deposit / Tender Fee. Scanned copy of Tender Fee and EMD @ 2% (two 
percentage) of the tender value to be deposited through Demand Draft/Bank Draft / Fixed Deposit 
Receipt/TDR duly pledged in favour of HQ DGAR from a schedule bank preferably a nationalized 
bank. EMD should be valid for a period of 45 days beyond the fixed Bid Validity period. Original 
EMD and Tender Fee to be submitted as per Para 12 of page No 02. 
 
MSME are exempted for goods and services but MSME exemption cannot be extended to 
construction works as it cannot be treated as service rendered or supply of goods. 

 

 (xiv) Affidavit from contractor for employment of Engineers with last three years experience and 
degree / diploma certificate of Engineers. No overlap of Engineers for any other work under 
execution by the contractor is acceptable. 

 
(b) DOCUMENTS TO BE SUBMITTED BY BIDDERS BUT WILL NOT FORM PART OF PQC 
 
 (i) Performa for e-payment as per Appx 3 of Chapter-I. 

 (ii) Warranty / Guarantee certificate as per Appx 6 of Chapter-I (if required).   

 (iii) Undertaking for No Use of Undue Influence as per Appx 7 of Chapter-I. 

 (iv) Implementation of EPF and ESI for Contract Labour. 
 

(aa) The ESI and EPF contributions on the part of employer in respect of this  contract 
shall be paid by the contractor. These contributions on the part of the employer paid by the 
contractor shall be reimbursed by the Engineer-in-charge to the contractor on actual basis 
on submission of proof of payments. 

  
(ab) The contractor whose bid is accepted will also be required to furnish either copy of 
applicable licenses/ registrations or proof of applying for obtaining labour  licenses, 
registration with EPFO, ESIC and BOCW Welfare Board and Programme chart (Time and 
Progress) within the period specified. 
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(ac) No Running Account Bill shall be paid for the work till the applicable labour licenses, 
registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are submitted 
by the contractor to the Engineer-in-Charge. 

 (v) Site Visit. It is preferable that, the contractor or his/her authorized representative to 
visit the work site where the work is going to be executed. The contractor will enclose a 
certificate duly signed by the SO-1 (Wks) of HQ Inspector General Assam Rifles (North) 
wherein the date of site visit by the contractor / his representative is endorsed. 

 

(c) Commercial Bid (Cost Bid) (Schedule ‘A’). Cost bid of only technically qualified tender will be 
opened by a board of officer, date of opening of cost bids will be intimated to the valid tenderers and posted 
on the website after evaluation of Technical Bids. Cost bid should contain following:- 

(i) Commercial bid forms given in a standard Bill of Quantity (BOQ) format (.xls file) provided 
with tender document should only be used to fill up the commercial bid.  

(ii) Bidder are to note that submission of financial bids be done in the format provided 
and no other format is acceptable. Bidders are required to download the Bill of Quantity file, open 
it and complete the coloured (unprotected cells with their respective financial quotes and other 
details viz. name of bidder).  No other columns should be changed.  Once the details have been 
completed, the bidder should save it and submit it online without changing the file name.  If the Bill 
of Quantity file template is found to be modified by the bidder, the bid will be considered 
invalid and liable to be rejected. 

(iii) The cost is to be indicated for each item(s) and it should be the execution of work/ execution 
of item, inclusive of carrying charges and all taxes, as applicable.  

(iv) Rates will not be indicated in the technical Bid Schedule ‘A’ and if indicated, then the 
tender will be considered invalid.  

(v) Tenders should quote the rate both in words and figures in the online tender form available 
at www.eprocure.gov.in for each variety.  In case of variation in rate quoted in words and in figures, 
the quoted rate in words will be considered as valid.  

47. Evaluation of the Proposal.  A two stage procedure will normally be adopted as mentioned below:- 

 (a) Stage-I : Evaluation of Technical Bids 

(i) A Technical Evaluation Committee (TEC) constituted by the Directorate General Assam 
Rifles will examine the technical bids.  This would be a paper evaluation comprising of scrutiny of all 
documents required to be submitted for the Technical Bid.  

(ii) The TEC reserves the right to verity authenticity of all documents submitted by the firm 
through internet / telephone or other similar means.  

(b) Stage-II : Financial Evaluation 

(i) The cost bids of only technically qualified enlisted tenderers will be opened whose 
documents as per schedule of requirement have been found meeting the laid down specifications/ 
quantity rate/ item rate/lumpsum rate depend upon schedule and the Price Bid will be evaluated 
accordingly.  

(ii) L1 will be decided based on the lowest overall cost of complete work/job including taxes or 
any other charges. 

(iii) The commercial bid uploaded by bidder will be evaluated by a Board of Officers constituted 
by the Directorate General Assam Rifles and further accessed by a Tender Processing Committee 
(TPC) for realistic prices. Depending upon the acceptance of the comparative statement of tenders 
(final prices) by the Competent Financial Authority (CFA), a work order may be placed to the 
successful bidders. The bidders will be required to accept the work order, enter into a contract for 
execution of work and execution of project as per terms and conditions mentioned in this Tender 
Enquiry.  

(iv) Acceptance/ Rejection of Tenders. Directorate General Assam Rifles reserves the right to 
accept or reject any or all tenders without assigning any reason. 

48. Insurance.   
 

(a) Contractor shall produce character certificate, ITI/ experience certificate of the staff employed. 

(b) Contractor shall be responsible for any discipline cases of staff employed. 

 (c) Contractor shall be responsible for any accident/insurance claim of staff employed.  

 (d) Proper documents to be maintained for Salary disbursement of the staff employed.  

http://www.eprocure.gov.in/
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INSTRUCTIONS FOR TENDERERS 
 

1. The Tenderer is required to quote his rates in figures and words against each items of Schedule ‘A’ in 
respect of “to be quoted schedules” and amounts and derived percentages in figures and words against each 
Schedule in General Summary in respect of “pre priced Schedule”. The tenderer shall quote his rates/ amounts on 
the Schedule ‘A’ and General Summary pages only.  

 (a) Name of work being tendered for as given in NIT.  

(b) Name and address of tenderer along with his seal duly signed by, auth signatory of Firm as in letter 
head.   

2. Wherever the tenderer is required to write both in figures and words, he should ensure that there is no 
discrepancy between figures and words.  The word ‘Only’ should be added immediately after the last word of rate/ 
amount/ percentage mentioned in words. In case of discrepancy amount in words shall be considered. 
 

3. In case of partnership concern/ firm or a limited company, signatory to offer shall ensure that he is competent 
to bind the contractor/firm (through partnership deed, general power of attorney or memorandum and articles of 
Association of a Company) in all the matters pertaining to the contracts with Union of India including arbitration 
clause.  An attested copy of the documents confirming of such authority shall be attached with the offer, if not 
submitted earlier. In case of Sole proprietorship, self-sworn affidavit is required to be produced. 

4.      Conditional tenders will be treated as invalid tenders and will not be considered. 

5.      Bid Validity. A bid shall be valid for 180 days (one hundred eighty days) unless otherwise specified 
from the date of opening of the tender. A bid valid for shorter period can be rejected by the user, as being 
nonresponsive.  

6. Earnest Money.  

 (a) The tender should be accompanied by Earnest Money to be submitted duly pledged in favour of 
Director General Assam Rifles, Shillong-10. The EMD may be accepted in the form of Account payee 
Demand draft, Fixed Deposit Receipt, TDR from a bank preferably a nationalised bank. EMD should be valid 
for a period of 45 days beyond the fixed Bid Validity period. 

 (b) Firms submitting EMD through Bank Guarantee are required to ensure authenticity of the same 
through digitally signed secured e-mail from issuing banks to official e-mail ID of SO-1 (Works), Engineer 
Branch, HQ Inspector General Assam Rifles (North). 

7. Performance Bank Guarantee (PBG). 

 (a) To ensure due performance of the contract, Performance Bank Guarantee is to be obtained from the 
successful bidder awarded the contract. Performance Bank Guarantee is to be obtained from every 
successful bidder irrespective of its registration status etc. The contractor shall submit an irrevocable 
Performance Bank Guarantee of 5% (Five Percent) of the value of contract. Performance Bank Guarantee 
may be  furnished in the form of an Account payee Demand Draft, Fixed Deposit Receipt, Bank Guarantee 
from a recognised bank in an acceptable form safeguarding the department interest in all respect. Getting 
confirmation through digitally signed  secured e-mail from issuing Bank. 

 (b) Performance Bank Guarantee should remain valid for a period of sixty days beyond the date of 
completion of all contractual obligations of the contractor. 

 (c) Online verification of company portal with user ID and password followed by 2nd stage authentication 
system generated One Time Password (OTP) on portal for reconfirmation. 

 (d) e-mail confirmation followed by 2nd stage authentication by system generated SMS through 
registered mobile and reconfirmation through SMS to the verifying Office. 

8. Forfeiture of Earnest Money (if applicable):-  

(i) If any tenderer withdraws his tender or makes any modification in the terms & conditions of the 
tender which is not acceptable to the Dept within 07 days after last date of submission of bids, then the Govt 
shall without prejudice to any other right or remedy, be at liberty to forfeit 50% of earnest money absolutely 
irrespective of letter of acceptance for the work is issued or not. 

 

(ii) If any tenderer withdraws his tender or makes any modification in the terms & conditions of the 
tender which is not acceptable to the Dept after expiry of 07 days after last date of submission of bids, then 
the Govt shall without prejudice to any other right or remedy, be at liberty to forfeit 100% of earnest money 
absolutely irrespective of letter of acceptance for the work is issued or not 

9. Release of EMD / Refund of EMD. The tenderer except the lowest tenderer shall be refunded immediately 
within a week from the date of acceptance of successful bidder. EMD in respect of the L1 (lowest) tenderer shall be 
refunded on receipt of Performance Bank Guarantee. 

10. This INSTRUCTIONS FOR TENDERER along with Particular Specifications shall form part of the tender 
documents. 

11. “Accepting Officer” means the duly authorised officer who signs the contract on behalf of the President of 
India as duly designated by CFA.  

12. Tender value is inclusive of GST, EPF, ESIC & LWC. In case of any amendment made by Government 
during the course of contract towards GST, EPF, ESIC & LWC charges same has to be borne by Contractors. 
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NOTICE INVITING TENDER 
 
1. A tender is invited for the work as given in Appendix ‘A’.  

(a) The work is estimated to cost as given in Appendix ‘A’. This estimate however is not guaranteed 
and is merely given as a rough guidance and if the work costs more or less, a tenderer will have no claim on 
that account. 

(b) The Tenderer shall calculate his own unit rates from the specifications and other information 
furnished in the tender documents for each item as given in Schedule ‘A’. 

2. The work is to be completed within the period given in Appendix `A’ (in accordance with the phasing if any, 
indicated in the tender) from the date of handing over the site, which will be within 30 days after acceptance of tender 
and submission of Performance Security Deposit. 

3 Contractors registered with Director General Assam Rifles may deposit Bank Challan & purchase tenders. 
Contractors registered with other Govt organisations may also upload tender however their eligibility for tender 
participation will be subject to submission of Financial and personal credential of Registration as Govt department 
Contractor duly authenticated by an officer not below Executive Engineer / Superintending Engineer of the concerned 
department with whom contractor is registered along with the tender documents. This will include:- 

 (a) Registration documents with validity copy.  

 (b) Financial and Solvency limit issued by a Bank.    

 (c) Personal Details of Firms.  

3.1 Not more than one tender / bid shall be submitted / uploaded by one contractor or one firm of contractor(s). 
Under no circumstances will a father and his son(s) or other close relation who have business dealing with one 
another be allowed for the same contract as separate competitors. A breach of this condition will render the tenders 
of both parties liable to rejection. 

4. Earnest Money (Bid Security). 
 

(a) The Earnest Money as stated in para 6 of Instruction for tenderers will be accepted in the Form of 
Account payee Demand Draft, Fixed Deposit Receipt, Bankers cheque or Bank Guarantee.  

 (b) It should be ensured that the Earnest Money from any Commercial bank is pledged in favour of 
Director General Assam Rifles.    

(c) If the banks are closed on the last date of receipt of tenders, the date shall be postponed suitably. 

4.1 Validity Period of EMD. Earnest Money shall be valid for a period of 180 days (bid validity) plus 45 days 
(Tender duration) i.e. total 225 days (minimum). 

4.2 The Director General Assam Rifles as the CFA will release/refund the earnest money, wherever applicable, 
to all unsuccessful tenderers after expiry of the Final bid validity and latest on or before the 30 th day after the award 
of the contract by endorsing an authority on the deposit receipt for its refund on production by the tenderer of a 
certificate of the Accepting Officer that a bonafied tender was received and all documents are returned. 

4.3 The Director General Assam Rifles as the CFA concerned will either return the Earnest Money to the 
successful tenderer by endorsing an authority on the ‘Deposit Receipt’ for its refund, on receipt of an appropriate 
amount of Security Deposit or will retain the same in part or full on account of Security Deposit, if such a transaction 
is feasible. 

5. Security Deposit. 

(i) Security Deposit, in the form of an Account payee Demand Draft, Fixed Deposit Receipt, Bank 
Guarantee from a recognised bank, preferably nationalised is required to be submitted by the successful 
bidder for whom work order has been placed and the work has been completed by him/her. This should 
remain valid for a period of sixty days beyond the date of completion of defect liability period / warranty 
period. The contractor shall submit an irrevocable Security Deposit of 5% (Five Percent) of the value of 
contract. 

(ii) Payment for Final bill of the successful bidder after completion of work, shall be made subject to 
receipt of Security Deposit / a renewed PBG covering the entire defect liability period.  

(ii) Firms submitting Security Deposit through Bank Guarantee are required to ensure authenticity of the 
same through digitally signed secured e-mail from issuing banks to official e-mail ID of Engr Branch, HQ DG 
Assam Rifles (engrbr3@gmail.com). 

6. Documents pertaining to the work (Signed for the purpose of identification by the Accepting Officer or his 
accredited representative) and samples of materials and works to be supplied by the contractor will be opened for 
inspection by the tenderer at the office of Accepting Officer concerned during working hours. 

7. The tenderers are advised to visit site by making prior appointment with the Staff Officer-I (Works) concerned 
in sufficient time. 

mailto:engrbr3@gmail.com
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8. A Tenderer shall be deemed to have full knowledge of all relevant documents, samples, site etc whether he 
has inspected them or not. 

9. Any tender which proposed any alteration to any of the condition laid down or which proposes any other 
condition or description, what so ever, is liable to be rejected. 

10. The submission of tender by a tenderer implies that he has read this Notice and Conditions of 
Contract and has made himself aware of the scope and specifications of the work to be done and of the 
condition and rates of works, tools and plants etc. that will be issued to him and local conditions and other 
factors bearing on the execution of the work.  

11. Compensation for delay (Liquidated Damages).  
 

(a)   If the contractor fails to maintain the required progress as per contract agreement or to complete the 
work and clear the site on  or before  contract completion or extended date of completion, he shall, without 
prejudice to any other right or remedy available under the law be liable to the Government on account of 
such breach and pay as agreed compensation, the amount calculated at the rates stipulated below, duly 
approved by CFA (whose decision in writing shall be final and binding) who may decide on the amount of 
tendered value of the work for every completed day/month (as applicable) that the progress remains below 
that specified in Contract Agreement. 

(b)   This will also apply to items or group of items for which a separate period of completion has been 
specified. 

(c)  Compensation for Delay of Work:  With max rate @ 1% (one percent) per month for delay to be 

computed on per day basis based on quantum of damage suffered due to stated delay on the part of 

Contractor. Provided always that the total amount of compensation for delay to be paid under this condition 

shall not exceed 10% (ten percent) of the accepted Tendered Value of work or of the accepted Tendered 

Value. 

(d)   The amount of compensation may be adjusted or set-off against any sum payable to the contractor 
under this or any other contract with the Government.  In case, the contractor does not achieve a particular 
milestone mentioned as per Contract Agreement, or the re-scheduled milestone(s), the amount shown 
against that PDC shall be withheld, to be adjusted against the compensation levied at the final grant of 
Extension of Time.  With-holding of this amount on failure to achieve a PDC, shall be automatic without any 
notice to the contractor.  However, if the contractor catches up with the progress of work on the subsequent 
milestone, the withheld amount shall be released.  In case the contractor fails to make up for the delay in 
subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be 
withheld. However, no interest, whatsoever, shall be payable on such withheld amount. 

 
12.  Time and Extension for Delay 

(a)   The time allowed for execution of the works as specified in the Contract Agreement/ work order or 
the extended time in accordance with these conditions shall be the essence of the Contract.   The execution 
of the works shall commence from such time period as mentioned in work order or from the date of handing 
over of the site whichever is later. If the contractor commits default in commencing the execution of the work 
as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty to 
forfeit the earnest money & performance guarantee absolutely alongwith cancellation of work for retendering. 

 
(b)      As soon as possible, after the Contract is let or any substantial Work Order is placed and before 
work under it is begun, the SO-1 (Works) / Contract operating authority and the Contractor shall agree upon 
a time and progress chart. The Chart shall be prepared in direct relation to the time stated in the contract 
documents or the work order for completion of the individual items thereof and/or the Contract or work order 
as a whole.  It shall indicate the forecast of the dates for commencement and completion of the various trade 
processes or sections of the work and shall be amended as may be required by agreement between the SO-
1 (Works) / Contract operating authority and the Contractor within limitation of time imposed in the contract 
documents or work order.  If the works be delayed:- 

 
(i)  By force majeure, or 

  (ii)    By reason of abnormally bad weather, or 
  (iii)  By reason of serious loss or damage by fire, or 
 (iv) By reason of civil commotion, local commotion of workmen, strike or lockout, affecting any of 

the trades employed on the work, or 
(v)  By reasons of delay on part of nominated sub-contractors, or nominated contractor, which 
the Contractor has, in the opinion of SO-1 (Works)/Contract operating authority, taken all practicable 
steps to avoid or reduce, or   
(vi)   By reason of delay on the part of Contractors or tradesmen engaged by Government in 
executing works not forming part of the contract, or 
(vii)   By reason of any other cause, which in the absolute discretion of the Accepting Officer is 
beyond the Contractor’s control. 

(c) Then, in such case the Accepting Officer may make fair and reasonable extension in the completion 
dates of individual items or groups of items of work for which separate periods of completion are mentioned 
in the contract documents or work order as applicable. 



                     Serial Page 10 of 78 

            Sd/- xx xx xx 
Signature of the tenderer & Stamp       (Sandesh Dabholkar) 
            Lt Col 
Date________2026         Staff Officer-I (Wks)  
           for Accepting Officer 
 
 

 

 
(d)  Upon the happening any such event causing delay, the Contractor shall immediately, but not 
later than 14 days of the happening of the event, give notice thereof in writing to the SO1(Works)/ 
Contract operating authority but shall nevertheless use constantly his best endeavor to prevent or make 
good the delay and shall do all that may reasonably be required to the satisfaction of the 
SO1(Works)/Contract operating authority to proceed with the works for which SO1(Works) will monitor details 
on record. Extension of time shall be approved by the CFA. 

 
(e) In case the Contractor fails to notify the SO-1 (Works) / Contract operating authority of 
happening of an event(s) causing delay within the period of 30 days stipulated above, he shall forfeit 
his right to claim extension of time for the delay caused due to such event(s). 

 
(f) If the work is delayed by reason of non-availability of Government stores shown in                   
Schedule ‘B’, then, in any such event notwithstanding the herein fore contained, the CFA may in his 
discretion grant such extension of time as may appear reasonable to him and the same shall be 
communicated to the Contractor by the SO-1(Works)/Contract operating authority in writing. The decision so 
communicated shall be final and binding and the Contractor shall be bound to complete the works within 
such extended time. 

 
(g) No claim in respect of compensation or otherwise, howsoever arising, as a result of 
extensions granted under conditions above shall be admitted.  

 
 (h) No RARs shall be processed for payment if the PDC of the said work / job is expired. Extension of 
Time (EOT) for PDC shall be processed and sanction be obtained prior to processing of RARs. 
 
13. Cancellation, Foreclosure and Termination of Contract.    If the contractor:-  

 
(a) Makes default in commencing the works within a reasonable time from the date of the handing over 
the site and continues in that state after a reasonable notice from SO-1 (Works) / Contract operating 
authority. 

       or  

(b) In the opinion of the SO1(Works)/Contract operating authority at any time, whether before or after 
the date or extended date for completion, makes default in proceeding with the works, with due diligence and 
continues in that state after a reasonable notice from SO-1 (Works) / Contract operating authority. 

       or 

(c) Fails to comply with any of the terms and conditions of the Contract, or after reasonable notice in 
writing with orders properly issued there under, 

or 

(d) Fails to complete the works, work order and items of works, with individual dates for completion, and 
clear the site on or, before the date of completion. 

 
13. The Director General Assam Rifles as the CFA may, without prejudice to any other right or remedy which 
shall have accrued or shall occurred thereafter to Govt, cancel the contract as a whole or only such work order (s) or 
items of work in default from the contract: whenever the Director General Assam Rifles as the CFA exercises his 
authority to cancel the contact as a whole or in part under this condition he may complete the work by any means at 
contractor’s risk and cost. 

14. The Director General Assam Rifles as the CFA does not bind himself to accept the lowest or any tender or to 
give any reasons for not doing so. 

15. The Director General Assam Rifles as the CFA reserves his right to accept a tender submitted by a Public 
Sector Under taking giving a price preference over other tender which may be lower or as admissible under the Govt 
Policy. No claim for any compensation or otherwise will be admissible from such tenderers whose tenders may be 
rejected on account of the said policy. 

16. Handing / Taking over of work site will be completed within maximum of four weeks after issue of 
Work Order in all respect. 

17. The change of site will not be accepted after Administrative Approval. In case of unavoidable circumstances, 
the concurrence of the Director General Assam Rifles as the CFA is essential before commencement of work. 

18. The completion report will be addressed to the Accepting Officer. The contractor will make sure that 
work will be completed in all respect as per Schedules, drawings and specification. 

19. The work order duly completed in all aspect will be issued within a week after approval of works by Director 
General Assam Rifles as the CFA.    

20. This NOTICE OF TENDER INCLUDING APPENDIX ‘A’ shall form part of the tender documents. 
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AUTHORITY LETTER 
 

 
(To be used in conjunction with General Condition of Contracts, CPWD) 

 
          HQ DGAR 
          Laitkor 
          Shillong - 793010 
 
 

VIII.11014/9355/HQ IGAR(N)/Engr/2026            Dated: _____ Apr 2026 

 
 

LUMP SUM / ITEM RATE CONTRACTS FOR THE WORKS REQUIRED IN THE WORK:  

 
MITIGATE LANDMASS SUBSIDENCE AT ACTIVE SLIDING ZONE TO SAFEGUARD ROAD 

CONNECTIVITY AT KOHIMA GRN  
 
 

Shri/          M/S _________________________________________________________________ of 

______________ is/are hereby authorized to tender for the above work. The tender is to be submitted through 

e-Procurement site http://eprocure.gov.in/eprocure/app  by 1100 hours on _________ 2026. 

 
 
 Any correspondence concerning this tender should be addressed as indicated at the top of this sheet 
quoting the reference as given.  
 
 

THE PRESIDENT OF INDIA DOES NOT BIND HIMSELF/HERSELF  
TO ACCEPT THE LOWEST OR ANY TENDER 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

http://eprocure.gov.in/eprocure/app
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SCHEDULE ‘A’ NOTES 
LIST OF WORKS AND PRICES 

 
 

Name of Work: -  Mitigate landmass subsidence at Active sliding zone to safeguard road   
   connectivity at Kohima Grn   
 
1. This schedule consists of 08 (Eight) parts as detailed below:- 
 

Ser Sch Description of Works Required 

1.1 PART- I RCC Retaining wall 4 mtr height 30 mtr long 

1.2 PART- II Gabion retaining wall 4.25 mtr height 30 mtr long 

1.3 PART- III Random rubble masonry retaining wall 1.5mtr height 50 mtr long 

1.4 PART- IV RCC Retaining wall 5 mtr height 30 mtr long 

1.5 PART- V Bituminous Road 3.50 mtr wide 90 mtr long 

1.6 PART- VI Drain (Brick masonry) 400mm wide 150 mtr long 

1.7 PART- VII Vertical Drain 11 mtr depth (03 Nos) 

1.8 PART- VIII Chain link Fencing 40 mtr long 

 
2. The description of building works and services given in various parts of Schedule ‘A’ are in brief.  These 
are deemed to be amplified and read in conjunction with special conditions, particular specifications, drawing 
(including notes thereon), specifications for materials and workmanship given in CPWD specification 2019 
Volume I and II and amendments thereafter.  
 
3. Entire work under this contract shall be completed within the period of “06 Months” after the date of 
handing over the site as indicated in the first work order as under.  
 
4. Pre-priced rates inserted under Column “Unit rate’ of schedule ‘A’ are deemed to be at par with the 
rates contained in the Delhi Schedule Rates or analogous rates there to. Contractor’s attention is invited to 
condition of clauses 13.2.8 & 13.2.9 of CPWD Works Manual 2014, wherein the lump sum price shall be 
worked out by him independently of the prices or rates inserted by Assam Rifles in the tender and irrespective 
of any errors or inaccuracies therein. The percentage to be inserted by tenderer against a particular part of 
schedule ‘A’ shall be derived by him from the amount tendered by him against the particulars part of schedule 
‘A’ as compared to the amount inserted by Assam Rifles against each part of schedule ‘A’. 
 
5. In case, details in respect of items shown on main drawings are not given in the drawings referred to in 
the main drawings, then the same shall be followed from any other drawing included in the list of drawings. Any 
drawings mentioned in the contract/contract drawings but inadvertently not included in the list of drawings shall 
also be deemed to form part of the contract.  
 
6. Probable distribution of various items of internal/external services are indicated on drawing. These are 
tentative and may be varied as per site requirement, where necessary at the discretion of the                 
Engineer-in-Charge. The effect of such changes/variations in quantities due to realignment or re-siting shall 
deemed to be included in the rates quoted and no price adjustment on this account shall be allowed. 
 
7. Layout of buildings indicated in the site plan are tentative and no price adjustment shall be made on 
account of any change in final approved layout within the site of work.  
 
8. The tenderers are advised to visit the work site after taking prior appointment with                      
Engineer-in-Charge before submission of tender. The tenderer shall have no claim what-so ever on this 
account at a later stage whether he has actually inspected the work site or not.  
 
9. The lump sum / item rate quoted by the tenderer shall be deemed to include for all minor details of 
construction which are not specifically shown on drawing or specified in particular specification but which are 
essential for execution or work /services in workman like manner and sound construction. In case of differences 
in opinion of the contractor and the Engineer-in-charge as to whether or not a certain item of work constitutes 
minor details of construction, the decision of Accepting Officer shall be final, conclusive and binding.  
 
10. Cost of testing including transportation of materials or equipment or items, provision of all facilities for 
testing in accordance with specifications and / or IS shall be borne by the contractor unless otherwise 
mentioned.  
 
11. The materials used for construction should be of best quality duly approved by user and as per 
approved list of products by the Assam Rifles (Refer Item/Product list attached as Appx ‘B’). TMT bars used for 
construction should be from Primary manufactures. Irrespective of whatever shown on drawings or specified 
elsewhere in the tender documents, the product shall be duly approved by Engineer-in-Charge.  
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12. Lab Test report.  Lab test reports of items mentioned at Para 1 are required to be submitted by 
the L1 bidder. The lab test reports shall fulfil fwg conditions :- 
 
 12.1 Duly approved by Govt/NABL Labs. 
 12.2 Should not be more than 1 year old from the date of bid uploading. 
 12.3 Should have Name of seller /OEM and date of test 
 12.4 Test report should be relevant to the items mentioned in the bid 
 12.5 The lab report may be sent for verification to lab to establish authenticity at discretion of  
  buyer.  
 
13. Unit rates quoted shall be deemed to be inclusive of all taxes and levies of Govt. so applicable such as 
Sales Tax/VAT/WCT/GST, EPF, ESIC & LWC on works contract, excise duty, toll tax, entry tax, income tax, 
worker’s welfare tax/cess, etc and nothing extra shall be paid on this account. Necessary deduction at source 
shall be made by the Accepting Officer as applicable as per the mandatory statutory requirement of Central and 
State Government.  
 
14. The lump sum / item rate quoted against all items of schedule ‘A’ shall be deemed to include for all 
items of works complete as specified in particular specifications and shown on drawings, notes thereon for 
completion of work and all minor details though not specifically shown on drawings or specified in particular 
specification except works covered under schedule ‘A’ or unless specifically stated elsewhere in the tender 
documents. 
 
15. Cutting and forming chases in masonry/concrete work etc. including cutting and or leaving holes/ 
recesses, sinking etc. where required and as directed by the Engineer-in-Charge shall be done as far as 
possible while the work is in progress. The cost of materials and labour for cutting and/or forming chases, 
cutting or leaving hole/recesses, sinking and making good in cement mortar (1:3) for filling up to 20 mm and in 
PCC (1:2:4) type B-1 concrete for filling more than 20 mm shall deemed to be included in the lump sump 
quoted by the contractor. In addition, cutting or forming chases, cutting or leaving hole/recesses, sinking and 
making good in cement mortar 1:3/PCC 1:2:4 type B-1 in connection with the work required in plumbing, 
internal water supply, internal electrification etc shall deemed to be included in the unit rates of respective 
building works in Schedule ‘A’. However, no price adjustment shall be made for any variation in the 
items/quantities of chases/holes/recesses etc. consequent upon changes in quantities of plumbing, internal 
water supply, internal electrification works etc.  
 
16. The buildings under this contract have been designed for SBC of soil as indicated in structural 
drawings. Variation in SBC of soil, if found at site and required redesigning of the foundation, the same shall be 
regularised through proper deviation order, for which Approval in Principle will be taken before execution is 
commenced  
 
17. Safety Measures, Precautions, Risks etc. 
 

(a) The Work shall be carried out with utmost care to ensure that no damage to Existing/Adjoining 
Work/Fittings is done failing which the damage, if any done shall be rectified by the Contractor to match 
with the Existing/ Adjoining Work /Fittings to the entire satisfaction of Engineer-in-Charge under 
Contractor's own arrangement and at his own expenses. 

 
(b) Suitable Tools, Plants, Equipments, Mechanism, etc., as considered necessary shall be 
adopted during execution of the Work. The Contractor shall take all Precautions, Safety Measures, etc., 
to avoid any Damage, Miss-happening, Accident, etc., to the Workmen engaged by him to carry out the 
Work. The UNIT RATES quoted by Contractor shall be deemed to have included the Element of 
adopting Safety Measures, Precautions and also the Risks, etc.  involved in Work and nothing EXTRA 
shall be admissible on this account. 
 
(c) Segregation of site with suitable material (CGI sheet, Hessian cloth, etc.) to prevent any access 
of any unauthorized / unwanted person(s), to be carried out by the contractor under own arrangement 
without any cost effect. 

 
18. Government shall not Pay anything Extra, if the Contractor has to Pay Royalty to the State Government 
for the Earth brought to Site by him from Outside burrow. In case any Royalty is required to be Paid by the 
Contractor for bringing Approved Earth from Outside burrow, the Rate quoted shall be deemed to include for 
the same and nothing Extra shall be Paid to the Contractor by the Department. 
 
19. The Rate quoted for Rough Excavation is independent of the Actual Method of Excavation permitted by 
the Private Land Owners and nothing Extra shall be Paid by the Department. 
 
20. All quantities are PROVISIONAL. Any variation in quantities if considered necessary due to site 
requirement/any other technical reasons as decided by the Engineer-in-Charge may be executed to the 
extent as specified in condition of CPWD General Conditions of Contract clauses 12. 
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21. Unless otherwise specified the unit rate of each item of work inserted by Assam Rifles or quoted by 
tenderer shall be deemed to include for “Materials and labours” /  “Supplying and fixing” / “Supplying, laying, 
jointing and testing including commissioning” etc complete unless otherwise specifically mentioned. Condition in 
CPWD Specifications 2019 Volume I and II and amendments thereafter and the preambles to the items given in 
Delhi Schedule Rates 2019 under respective trades shall be applicable. If any provision in the description of 
items of Schedule ‘A’ and particular specification is at variance  with the provision laid down in the condition of 
Schedule and preambles to Schedule item, the provision in description of items of Schedule ‘A’ and provision in 
particular specification shall take precedence.  
 
 
22. In Schedule ‘A’ the rates for various items shall be inserted by the tenderer both in figures and words 
under columns and the amount shall be extended. The total amount of this Schedule ‘A’ shall be carried over to 
general summary. 
 
23. Rates quoted in different schedules for similar items if varies then lowest quoted rate shall be applicable 
for calculation of L-1. 
 
24. Inspection of the Works (Defects Liability Period). The Defects liability period for the scope of 
work(s) covered under the contract is TWELVE CALENDAR MONTHS from the date of completion of the work 
or handing over of the work executed to user whichever is later. Any defects in the work noticed during this 
period shall be rectified by the contractor forthwith, on demand in writing from the Staff Officer-I(Works) 
specifying the area affected not withstanding that the work executed might have been inadvertently passed, 
certified and paid. The contractor shall carry out the rectification of the defects notified at his own expense 
during the defects liability period and in event of his failure to do within a period to be specified by the Staff 
Officer-I(Works) in his demand, the Staff Officer-I(Works) shall undertake such rectification work at the risk and 
expense of the contractor. 
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SCHEDULE ‘A’ 
 
 

Unit/Fmn  :   HQ Inspector General Assam Rifles (North), C/O 99 APO 
 
Name of work   :  Mitigate landmass subsidence at Active sliding zone to safeguard  
    road connectivity at Kohima Grn        
            
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SCHEDULE ‘A’/ BOQ UPLOADED SEPERATELY 
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Name of work:-    Mitigate landmass subsidence at Active sliding zone to safeguard road connectivity at 
       Kohima Grn   

 
 

GENERAL SUMMARY 

 

Ser 
No. 

Description of Schedule  “A” Part Amount 

(Incl all taxes) 
1 SCHEDULE ‘A’ PART-I  

RCC Retaining wall 4 mtr height 30 mtr long 

₹___________________________ 
(Rupees_______________________ 
________________________only ) 
 

2 SCHEDULE ‘A’ PART-II  

Gabion retaining wall 4.25 mtr height 30 mtr long 

₹___________________________ 
(Rupees_______________________ 
________________________only ) 
 

3 SCHEDULE ‘A’ PART-III 

Random rubble masonry retaining wall 1.5mtr 

height 50 mtr long 

₹___________________________ 
(Rupees_______________________ 
________________________only ) 
 

4 SCHEDULE ‘A’ PART-IV  

RCC Retaining wall 5 mtr height 30 mtr long 

₹___________________________ 
(Rupees_______________________ 
________________________only ) 
 

5 SCHEDULE ‘A’ PART-V  

Bituminous Road 3.50 mtr wide 90 mtr long 

₹___________________________ 
(Rupees_______________________ 
________________________only ) 
 

6 SCHEDULE ‘A’ PART-VI  

Drain (Brick masonry) 400mm wide 150 mtr long 

₹___________________________ 
(Rupees_______________________ 
________________________only ) 
 

7 SCHEDULE ‘A’ PART-VII  

Vertical Drain 11 mtr depth (03 Nos) 

₹___________________________ 
(Rupees_______________________ 
________________________only ) 
 

8 SCHEDULE ‘A’ PART-VIII  

Chain link Fencing 40 mtr long 

₹___________________________ 
(Rupees_______________________ 
________________________only ) 
 

 Grand Total  ₹___________________________ 
(Rupees_______________________ 
________________________only ) 
 

 

 
Rupees____________________________________________________________________________ 
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SCHEDULE ‘B’ 
 

ISSUE OF WORKS, ETC. TO THE CONTRACTOR 
(SEE CONDITION 26.1 OF CPWD) 

 

Serial 
No 

Particulars Rate at which materials will 
be issued to the contractor 

Place of issue  
(by name) 

Remarks 

Unit Qty 

I -Nil- 

 
NOTES: (To be filled as applicable or scored out) 
 
1. This Schedule consists of   Nil   items only. 
 
2. It will be the responsibility of the contractor to submit in writing his demand for materials SEVEN DAYS 
in advance of his requirement. 
 
3. Material listed above shall be issued solely for the purpose of incorporation in the work. 
 
4. Recovery will be made for the gross quantity issued and not for the measured quantity of finished work. 
 
5. If the contractor requires store listed above issued to him for making good any loss or damage to work 
arising from any cause what-so-ever other than the accepted risk and the Govt. issues the same to him, the 
rates of issue for such items of works shall be the Assam Rifles all stock book rate or market rate on the date of 
issue of works or Schedule ‘B’ rate whichever is higher.  
 
6 Store listed in Schedule ‘B’ when issued to contractor for rectification of defects notified to him under 
conditions of clauses 26.1 of CPWD during the defect liability period shall be charged at the rates shown in 
Schedule ‘B’. 
 
7. The items issued FREE FOR FIXING shall be tested at the time of issue in the presence of contractor 
or contractor’s accredited representative and if they are not working after fixing, the contractor shall replace the 
same at no extra cost to the Government. 
 
8. If the works issued “FREE FOR FIXING” are lost or damaged while in the custody of the contractor, the 
Govt shall recover the cost thereof at double the market rate as prevailing on the detection of such loss or 
damage.  The decision of Engineer-in-charge with regards to damage to the works issued and relevant market 
rate shall be final and binding on the contractor.   
 
9. If on completion of work, the contractor fails to return surplus materials out of those supplied by Govt. 
then in addition to any other liability which the contractor would have incurred, the Engineer-in-Charge may by a 
written notice to the contractor, require him to pay within a fortnight of receipt of the notice for such un-returned 
and surplus materials at double the prevailing market rate as decided by the Engineer-in-charge.  If however, 
the contractor is not satisfied with the decision of the same with regard to market rate he shall be entitled to 
represent the matter to CFA within Seven Days of receipt of Engineer-in-charge’s’ decision and the decision of 
the CFA, thereon shall be final and binding.  
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SCHEDULE `C’ 
 

LIST OF TOOLS AND PLANTS (OTHER THAN TRANSPORT) 
WHICH WILL BE HIRED TO THE CONTRACTOR 

 
(See Condition 28.1 of CPWD) 

 
 

Serial 
No 

Quantity Particulars Details of 
Assam 
Rifles 
crew 

supplied 

Hire 
charges 
per unit 

per 
working 

day 

Stand by 
charges per 
unit per off 

day 

Place of issue  
(by name) 

Remarks 

1 2 3 4 5 6 7 8 

     
-NIL- 
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SCHEDULE `D’ 
 

(TRANSPORT TO BE HIRED TO THE CONTRACTOR) 
 

(See Conditions GCC of CPWD) 
 

Serial 
No 

Quantity Particulars Rate per unit per 
working day 

Place of issue 
(by name) 

Remarks 

1 2 3 4 5 6 

 
NIL 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



                     Serial Page 20 of 78 

            Sd/- xx xx xx 
Signature of the tenderer & Stamp       (Sandesh Dabholkar) 
            Lt Col 
Date________2026         Staff Officer-I (Wks)  
           for Accepting Officer 
 
 

 

 
 
 
Name of Work: -   Mitigate landmass subsidence at Active sliding zone to safeguard road   
   connectivity at Kohima Grn 
 
 

STAGE OF PAYMENT   
 

  
 The payment for lump sum & items rate and measurable works under Sch “A” Part – I and VIII will 
be made after measuring the work done as per the standard method of measurement as under. 
 
  

(a) Building Work (lump sum) contract : 
 

(i) Stage - I  : - - - 

(ii) Stage - II : - - - 

(iii) Stage - III : - - - 

(iv) Stage - IV  : - - - 

 
 

(b) Item rate contract : 
 

(i) Stage - I   : Upto  90% - As per measurement/ Work Done. 

(ii) Stage - II 

 

: Balance 10 % - Upto 100% completion of work in all 

respects and rectification of defects and 

handing/ taking over to Users 
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Name of Work: -   Mitigate landmass subsidence at Active sliding zone to safeguard   
   road connectivity at Kohima Garrison HQ IGAR(N) 
   

LIST OF DRAWINGS 
 
 
1. The following drawings are included in the tender documents:- 
 

S/No Description of drawings Drawing No Sheet No 

1 RCC Retaining wall 4 mtr height CP and DS Associates HSCL 1/1 

2 Gabion retaining wall NPCCL(NERC)/Kohima/1988  1/1 

3 Random rubble masonry retaining 
wall 1.5mtr height 

DMR/ENGR/2017/249 1/1 

4 RCC Retaining wall 5 mtr height DMR/ENGR/2022 1/3 to 3/3 

5 Drain (Brick masonry)  DGAR/STD/ENGR/09 1/1 

6 Vertical drain  - 1/1 

7 Chain link fencing  DMR/Engr/2021/256 1/1 
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T E N D E R 
TO 
 
THE PRESIDENT OF INDIA 
 
Having examined and perused the following documents: - 
 
1.       Special Conditions of Contract 
 
2. Particular Specifications signed by SO-1(Works) 
 
3.       Drawings detailed in the list of Drawings. 
 
4.       Schedule ‘A’, `B’, `C’ and `D’ attached hereto. 
 
5.     CPWD Specifications 2021 Volume I and II and amendments thereafter and Delhi Schedule Rates 2021 
(here-in-after referred to as the Schedule) together with amendments if any. General Conditions of Contracts of 
CPWD together with errata and amendments if any. 
 
6.       Water and Electricity:  No Water and Electricity will be supplied by the Assam Rifles.   
 
 Should this tender be accepted, I/We agree. 
 

(a)  That the sum of Rs. ____________ (Rupees ____________________________) forwarded as 

Earnest Money shall either be retained as part of Security Deposit or refunded by the Government on 

receipt of the appropriate amount of Security Deposit, all as per Conditions of CPWD. 

 

(b) To execute all the works referred to in the said documents upon the terms and conditions 

contained or referred to therein and as detailed in the General summary below or at such other rates as 

may be fixed under the provision of conditions of CPWD and further agree to refer all disputes, as 

required by conditions of CPWD to the Sole Arbitration of a Serving Officer having degree in 

Engineering or equivalent or having passed final / direct final examination of Sub-division II of the 

Institution of Surveyors (India) recognized by the Govt of India to be appointed by the                          

CHIEF ENGINEER ASSAM RIFLES, whose decision shall be final, conclusive and binding. 

  
TOTAL B.F. FROM SERIAL PAGE NO____ Rs.__________________________________________ 

 
or the lumpsum of Rs._________________  (Rupees ____________________________________ 

_____________________________________) Signature____________________________ Dated 

__________ 2024 in the capacity of __________________ duly authorised to sign the tender for and on behalf 

of __________________________                        

 
______________________ 
SIGNATURE OF WITNESS  
 
 
NAME    _____________________   POSTAL ADDRESS ______________  
_____________________________   ________________________________ 
_____________________________     _______________________________ 
            TELEGRAPHIC 
ADDRESS    TELEPHONE NO. _______________ 
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APPENDIX ‘A’ TO NOTICE INVITING TENDER 
 

 
1. Condition No – 1 

 
  

 (a) Name of Work : Mitigate landmass subsidence at Active sliding zone to 
safeguard road connectivity at Kohima Grn 

    
 (b) Estimated Cost : ₹ 1,94,52,312/- 
 
2. 

 
Condition No – 2 
 

  

 Period of Completion   
 

: 06 Months 

3. Condition No – 3 
 

  

 (a) Document download 
start date 
 

: As per CPP Portal 

 (b) Earnest Money 
 

: Rs. 3,89,100/-  

 (c ) Earnest money to be 
deposited in favour of 
 

: Mahanideshalaya Assam Rifles 
Directorate General Assam Rifles 
Shillong - 793010 
 

 (d) Office where drawing 
& other documents will be 
available for inspection 
 

: SO-1 (Works) 
Headquarter Inspector General Assam Rifles (North) 
c/o 99 APO 

4. Condition No – 4 
 

  

 (a) Last date & time for 
uploading of online tender. 
 

: As per CPP Portal 

5. Condition No – 5 : Eligibility Criteria 

 (a) For DGAR Enlisted Contractors.  

 (i) Enlistment in Class ‘A’ and above. 

 (ii) Shall not carry adverse remarks in Work Load Return (WLR) or any other report 
 circulated by Competent Engineer Authority. 

(b) For Non-Enlisted Contractors of DGAR. 

 (i) Contractor shall meet the enlistment criteria for at least Class ‘A’, with regard 
 to satisfactorily completed similar nature and requisite value of work with any 
 Central/State Government department. 

 (ii) Bank Solvency, Annual turnover, Working Capital along with UDIN. 

 (iii) Not suspended / debarred / Black listed (permanently / Temporarily) for 
 bidding / any business dealings with Central/State Government department or any 
 Autonomous body/Local body. 
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ACCEPTANCE 
 

 
 ________Alterations have been made in these documents and as evidence that these alterations were 

made before the execution of the Contract Agreement and these have been initialled by the Contractor and   

_________________________________ SO-1 (Works). 

 
 The said officer is hereby authorised to sign and initial on my behalf the documents forming part of this 

contract. 

 
 The above tender was accepted by me on the ______ day of ___________________on behalf of the 

President of India for the lump sum of ₹. _______________________________ (Rupees 

________________________________________________________________________________________

___________________________________________________________________) 

 
 
 
 
Signature ___________________ dated this_____________ day of ____________ 
 
 
 
 
 
Appointment:  CFA, Assam Rifles  
   ACCEPTING OFFICER 
   (For and on behalf of the President of India) 
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CERTIFICATE  

GENERAL CONDITIONS OF CONTRACTS (CPWD) 
FOR LUMP SUM / ITEM RATE CONTRACTS  

 
 
 I am in possession of copy of the CPWD General Conditions of Contract.  I/we have read and 

understood the provisions contained in the aforesaid General Conditions of Contracts before submission of this 

tender and I/we agree that I/we shall abide by the terms and conditions thereof, as modified, if any, elsewhere 

in these tender documents. 

 
 It is hereby further agreed and declared by me/us that the General Conditions of Contracts CPWD form 

part of these tender documents. 
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CERTIFICATE  

ASSAM RIFLES CONDITIONS AND PARTICULAR SPECIFICATIONS 
FOR LUMP SUM CONTRACTS, TERM CONTRACTS, ITEM RATE 

MEASUREMENT CONTRACTS  
 

 
 A copy of the Assam Rifles Special Conditions and Particular Specifications for lump sum contracts, 

Term Contracts and measurement contracts has been supplied to me/us and is in my/our possession.  I/we 

have read and understood the provisions contained in the aforesaid Assam Rifles Special Conditions and 

Particular Specifications of Contracts before submission of this tender and I/we agree that I/we shall abide by 

the terms and conditions thereof, as modified, if any, elsewhere in these tender documents. 

 
 It is hereby further agreed and declared by me/us that the Assam Rifles Special Conditions and 

Particular Specifications form part of these tender documents. 
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Appendix-‘1’ 
                Chapter-I 

 
PERFORMANCE STATEMENT FOR LAST THREE YEARS 

  
 Name of Firm _____________________________________________________ 
 
  

Serial 
No 

CA No Name of Work Amount of 
contract 

Formation Date of 
commen-
cement 

ODC ADC Remarks 
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Appendix-‘2’ 
                Chapter-I 

 
CERTIFICATE TO BE SIGNED BY THE TENDERER 

 
(TO BE FILLED BY THE TENDERER) 

 
1. It is certified that I have read and understood and will comply all instructions contained in tender enquiry 
and its schedule. All pages of schedule to tender from page 01 to 96 have been filled properly and signed. 
 
2.        The construction/building materials supply/ works once /completed/delivered will be subjected to an 
inspection by the acceptance board at the given consignee location. The specifications of the items will be in 
conformity with the details provided by the user and as per given specifications.  The date of completion of 
acceptance board would be deemed date on which the warranty will commence. 

3. We shall provide onsite comprehensive warranty of one year for the items being executed work / 
supplied.  
 

4. We guarantee to provide 100% replacement for the defective item during guarantee/warranty & 
ten years guarantee for the effectiveness of water proofing treatment of accessible roof and structural 
members. 

5. We affirm that we abide by the work schedule as given in tender and elsewhere in the tender 
enquiry. 

6. We agree to deposit a Security Deposit equal to FIVE percentage (5%) of the total cost of work 
as per work order/supply order.  After defect liability period of 12 months, the Security Deposit will affirm be 
released on receipt of confirmation from concern unit/user along with fresh photographs. 

7.     We certify that any cost incurred on additional items/systems/components /accessories required would 
be borne by us. 

 
Signature of tenderer: _____________________ 
 
Name in block letters: _____________________ 
 
Name of firm: ___________________________ 
 
Full address:    ____________________________ 
 
  ____________________________ 
  
  ____________________________ 
 
(i) Telephone No _________________ 
 
(ii) Mobile No       _________________ 
 
(iii) Fax No         ___________________ 
 
(iv) Email id         __________________ 
 
(v) Website         __________________ 
 

Company Seal       (Authorised Signatory of Company) 

Place :________________ 

Date : _________________ 
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Appendix-‘3’ 

     Chapter-I 
 

 
ELECTRONIC CLEARING SERVICE (CREDIT CLEARING/REAL TIME GROSS SETTLEMENT (RTGS) 

FACILITY FOR RECEIVING PAYMENTS 
 
A. DETAILS FOR ACCOUNT HOLDER:- 
 

NAME OF ACCOUNT HOLDER  

COMPLETE CONTACT ADDRESS  

TELEPHONE NUMBER/FAX/EMAIL  

 
 

B. BANK ACCOUNT DETAILS;-  
 

BANK NAME  

BRANCH NAME WITH COMPLETE 
ADDRESS,TELEPHONE NUMBER AND EMAIL 

 

WHETHER THE BRANCH IS COMPUTERISED  

WHETHER THE BRANCH IS RTGS ENABLED? IF 
YES , THEN WHAT IS THE BRANCH’S IFSC CODE 

 

IS THE BRANCH ALSO NEFT ENABLED  

TYPE OF BANK ACCOUNT(SB/CURRENT/CASH 
CREDIT WITH 10/11/13) 

 

COMPLETE BANK ACCOUNT NUMBER   

MICR CODE OF BANK  

NAME AND ADDRESS OF THE 
BENEFICIRY/PAYEE 

 

IFCS(INDIAN FINANCIAL SYSTEM) CODE  

 
 

C. DATE OF EFFECT:-  
 
 I hereby declare that the particulars given are correct and complete. If the transaction is delayed or not 
effected at all for reasons of incomplete or Incorrect Information, I would not hold the user Institution 
responsible. I have read the option Invitation letter and agree to discharge responsibility expected of me as a 
participant under the Scheme. 
 
Date:           (.........................) 
          Signature of Customer 
 
Certified that the particulars furnished above are correct as per our records. 
(Bank’s stamp) 
 
Date:          (.........................) 
      Signature of the Authorized Official from the Bank  
 
 
 
1. Please attach a photocopy of cheque along with the verification obtained from the Bank 
 
2. In case your Bank Branch is presently not “RTGS enabled” then open its upgradation to “RTGS 
Enabled” branch. Please submit the information again in the above Proforma to the Department at the earliest. 
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Appendix-‘4’ 
                Chapter-I 

     
NON BLACK LISTING CERTIFICATE 

 

1.      I_______________________ Son of Shri______________________ age about ________________ by 
profession proprietor/ partner of M/s ___________________________ having registered office at 
____________________ do hereby solemnly affirms and declare as under :- 

 

 (a) Undertakes to the effect that any Government Organisation(s) have not blacklisted our firm. 

 (b) I am not Proprietor/ Partners/ Director of any other firm or business with whom Government has 
banned / suspended business dealing. 

 (c) I do not have any concern/ subsidiaries, blacklisted by Government Organization. 

 (d) All works have been completed within PDC and no work / works is / are laying pending / 
sick / delayed. 

 

 

 

 

 

Company Seal       (Authorised Signatory of Company) 

 

Place: ________________ 

 

Date: _________________ 
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   Appendix-‘5’ 
                Chapter-I 

 
     

FORM OF SOLVENCY FROM A SCHEDULED BANK 

 

 This is to certify that the M/s _____________________________________ is maintaining current 

Account No _______________________________________________ with us.  Proprietor of                                                  

M/s __________________________________________ having address 

_____________________________________________________, is a respectable customer of this branch.  

To our information, M/s ______________________________________ is considered financially sound for any 

procurement/engagement up to Rs. ________________________ (Rupees 

____________________________________ __________________________ only). 

IFSC Code : 

MICR Code : 

  

Bank Seal        (Authorised Signatory of Bank) 

 

Place :________________     Name  :_________________ 

Contact No. of Bank:___________    Designation :_________________ 

Date : _________________     Employee No :_________________ 

        Contact No. :_________________  
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         Appendix-‘6’ 
      Chapter-I 

 
     

GUARANTEE/ WARRANTY 

 

 Except otherwise provided in the invitation to tender, the contractor hereby declares that the goods/ 

works/ articles/ equipment sold/ supplied to the purchaser/ consignee under this contract shall be of best 

quality and workmanship and new in all respects and shall be strictly in accordance with the specification 

and particulars mentioned/contained in the contract. The contractor hereby guarantees that the said goods/ 

works/ articles would continue to confirm to the description and quality aforesaid for a period of SIX MONTHS 

from the date of receipt of goods/works/articles/equipment in good condition at site by the consignee in case of 

supply contract and TWELVE MONTHS from the date of installation and satisfactory taking over of the 

goods/works/articles/equipment at site by consignee where installation and commissioning in involved and 

notwithstanding the fact and the purchase/inspection authority has inspected and/or approved the said 

goods/works/articles/equipment or such if during the TWELVE MONTHS the said goods / stores / articles / 

equipment be discovered not to confirm to the description and quality aforesaid or not giving satisfactory 

performance or have deteriorated and the decision of the purchase/consignee in that behalf shall be final and 

binding on the contractor/seller and the purchaser shall be entitled to call upon the contractor / seller to rectify 

the goods / stores / articles / equipment or such portion thereof as is found to be defective by the purchasers 

within the reasonable period or such specified period as may be allowed by the purchaser in his discretion on 

application made thereof by the contractor/seller, and in such an event, the above period shall apply to the 

goods/stores/articles/equipment rectified from the date of rectification mentioned in the warranty thereof, 

otherwise the contractor /seller shall pay the purchaser such compensation as may arise by reason of the 

breach of warranty therein contained.  
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Appendix-‘7’ 
                Chapter-I 

 
PENALTY FOR USE OF UNDUE INFLUENCE 

 

 The seller should undertake that he has not given, offered or promised to give directly or indirectly any 

gift, consideration, reward, commission, fees brokerage of inducement to any person in service of the 

Purchaser or otherwise in procuring, the Contact or Forbearing top do or for having done or forborne to do any 

act in relation or execution of the Contract or any other Contact with the Government for showing or forbearing 

to show favor or disfavor to any person in relation to the Contact or any other Contact with the Government. 

Any breach of the aforesaid undertaking by the seller or any one employed by him or acting on is behalf 

(whether with or without the knowledge of the seller) or the commission of any offers by the seller or any one 

employed or acting on his behalf, as defined in Chapter IX of the Indian Penal Code, 1860 or the Prevention of 

Corruption Act, 1947 or any other Act enacted for the prevention of corruption shall entitle the Purchase to 

cancel the contact and all or any other Contact with the seller and recover from the Seller the amount of any 

loss arising from such cancellation. A decision of the Purchaser or his nominee to the effect that a breach of the 

undertaking had been committed shall be final and binding on the seller. 

 
 Giving or offering of any gift, bribe or inducement or any attempt at any such act on behalf of the seller 

towards any officer/employee of the Purchaser or to any other person in a position to influence any 

officer/employee of the Purchaser for showing any favor in relation to this or any other contact, shall result in 

rejection of the bid. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
          
 
 
 
 
 

 



                     Serial Page 34 of 78 

            Sd/- xx xx xx 
Signature of the tenderer & Stamp       (Sandesh Dabholkar) 
            Lt Col 
Date________2026         Staff Officer-I (Wks)  
           for Accepting Officer 
 
 

 

Appendix-‘8’ 
Chapter-I 

 
 

EARNEST MONEY DEPOSIT (EMD) IN FORM OF FDR/ BANK GUARANTEE/ TDR 

(SCAN COPY WITH ONLINE BID/  
ORIGINAL COPY TO BE DEPOSITED AS PER PARAGRAPH 12 OF PAGE 2 OF TENDER DOCU) 
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Enlistment/Renewal letter of Assam Rifles approved contractor and enlisted contractors working with 

other Central Government department/organization meeting eligibility criteria of contractor in any Govt 
Department (to be uploaded) 

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
          
            
 
 
 
 
 

Appendix-‘10’ 



                     Serial Page 36 of 78 

            Sd/- xx xx xx 
Signature of the tenderer & Stamp       (Sandesh Dabholkar) 
            Lt Col 
Date________2026         Staff Officer-I (Wks)  
           for Accepting Officer 
 
 

 

            Chapter-I 
 

AMENDMENTS IN TENDER DOCUMENTS AND ENLISTED CLASS OF CONTRACTORS 
  
1. Following changes incorporated as suggested vide Ministry of Finance OM No. F.9/4/2020-PPD dt 12 Nov 
2020. 

 
 (a) Performance certificate. Performance Security should be 5% of the value of the contract.  
 
2. Please incorporate the upper tendering limit and bank solvency in the NIT as per para 3 of the SOP of 
enlistment of the contractors of Assam Rifles reproduced blow:- 
 

Ser Class Upper Tendering limit Bank Solvency 

(a) S Rs.  800 Lakhs Rs.   240 Lakhs 

(b) A Rs. 200 Lakhs Rs   60 Lakhs 

(c) B Rs. 100 Lakhs Rs.  30 Lakhs 

(d) C Rs.  50 Lakhs Rs.  15 Lakhs 

(e) D Rs.  25 Lakhs Rs.  7.50 Lakhs 

 
3. Past performance to be restricted to 3 years instead of 5 years. 
 
4. Validity of enlistment to be clearly specified in the NIT. 
  
5. Details as per SOP for enlistment of contractor reproduced below:- 
  

Class Past experience of 
completed works in last 7 
years 

Financial Soundness Engineering Establishment 

‘S’ 

Three  works costing not less 
than Rs.320 lakhs each 

or 
Two works costing not less 
than Rs.400 lakhs each 

or 
One work costing not less 
than Rs.640 lakhs each 

or 
Average annual turnover for 
three consecutive years shall 
not be less than                 
Rs. 240 lakhs 

(a) Solvent upto Rs. 240 
lakhs 
or 
Financially sound for 
engagement up to Rs.800 
lakhs 
 
(b) Working capital not 
less than Rs.40 lakhs 

(a) One graduate Engineer from a 
Government recognized institution 
with minimum experience of  5 
years 
 
And 
 
(b) Two diploma Engineer from 
Government recognized institution 
with minimum experience of 05 
years. 

 
‘A’ 

Three works costing not less 
than Rs.80 lakhs each 

or 
Two works costing not less 
than Rs.100 lakhs each 

or 
One work costing not less 
than Rs.160 lakhs each 

or 
Average annual turnover for 
three consecutive years shall 
not be less than  Rs.60 lakhs 

(a) Solvent upto                
Rs. 60 lakhs 
or 
Financially sound for 
engagement up to Rs.200 
lakhs 
 
(b) Working capital not 
less than Rs.10 lakhs 

(a) One graduate Engineer from a 
Government recognized institution 
with minimum experience of  5 
years 
 
And 
 
(b) One diploma Engineer from 
Government recognized institution 
with minimum experience of 05 
years. 
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Class Past experience of 
completed works in last 7 
years 

Financial Soundness Engineering Establishment 

 
 

‘B’ 
 

Three works costing not less 
than Rs.40 lakhs each 
or 
Two works costing not less 
than Rs.50 lakhs each 
or 
One work costing not less 
than Rs.80 lakhs each 
or 
Average annual turnover for 
three consecutive years shall 
not be less than Rs.30 lakhs 

(a) Solvent up to                                                                       
Rs.30 lakhs 
or 
Financially sound for 
engagement up to 
Rs.100 lakhs 
 
(b) Working capital not 
less than Rs.5 lakhs 

One graduate Engineer from a 
government recognized institution 
with minimum experience of  5 
years 
 
And 
 
One diploma Engineer from 
Government recognized institution 
with minimum experience of 05 
years. 

‘C’ 

Three works costing not less 
than Rs. 20 lakhs each 
or 
Two works costing not less 
than Rs. 25 lakhs each 
 
or 
One work costing not less 
than Rs.40 lakhs 
or 
Average annual turnover for 
three consecutive years shall 
not be less than Rs.15 lakhs 

(a) Solvent upto Rs.15 
lakhs 
Or 
Financially sound for 
engagement up to Rs.50 
lakhs 
 
(b) Working capital not 
less than Rs.2.5 lakhs 

One graduate Engineer from a 
government recognized institution 
with minimum experience of  3 
years 
 
Or 
 
One diploma Engineer from 
Government recognized institution 
with minimum experience of 5 
years. 

‘D’ 

Three works costing not less 
than Rs. 10 lakhs each 
or  
Two work costing not less 
than Rs. 12.50 lakhs each               
or 
one work costing not less than 
Rs. 20 lakhs each 
or 
Average annual turn over for 
three consecutive years shall 
not be less than Rs.7.5 lakhs 

(a) Solvent upto Rs.7.5 
lakhs 
 
Or 
 
Financially sound for 
engagement up to Rs.25 
lakhs 
 
(b)  Working capital not 
less than Rs.1.25 lakhs 

One graduate Engineer from a 
government recognized institution 
with minimum experience of  2 
years 
 
Or 
 
One diploma Engineer from 
Government recognized institution 
with minimum experience of 3 
years. 

 
          
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
            

Appendix-‘11’ 



                     Serial Page 38 of 78 

            Sd/- xx xx xx 
Signature of the tenderer & Stamp       (Sandesh Dabholkar) 
            Lt Col 
Date________2026         Staff Officer-I (Wks)  
           for Accepting Officer 
 
 

 

Chapter-I 
 

GSTIN REGISTRATION CERTIFICATE (TO BE UPLOADED) 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 

         Appendix-‘12’ 
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SITE VISIT CERTIFICATE  

 
 It is certified that Sh. / Smt. _________________________________ of                                                

M/s  ______________________________________________  (Name of firm) has visited work site for 

“_______________________________________________________________________________” (Name of 

work) on _______________________ (date). He / She has been explained nature of work to be executed on 

ground. 

 

 

 

 

(Signature of Contractor / representative)   

Signature with Company seal 

Date :    

 

 

 

 

 

 

(Signature of respective SO-1 (Wks) of location) 

Signature with office stamp 

Date : 
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SPECIAL CONDITIONS OF THE CONTRACT 

1. General. 
 

(a) The following Special Conditions shall be read in conjunction with the General Conditions of 
contracts including upto date Errata/Amendments thereto. If any provision(s) in these Special 
Conditions is at variance with that of the aforesaid documents, the former shall be deemed to take 
precedence there over. 

 
(b) The Work under this contract shall be carried out in accordance with Schedule 'A', particular 
specifications, drawings and other provisions given in General summary and general 
specifications/provisions given in CPWD Specifications 2019 Volume - 1& Volume - 2. 

 
2. Admission to Site by Contractor to Ascertain His Own Information. 
 

(a) The tenderers shall contact the Staff Officer-I(Works) for the purpose of inspection of site(s) and 
relevant documents other than those sent herewith, who will give reasonable facilities for this purpose. 
The tenderers shall also make themselves familiar with working conditions, accessibility of site(s), 
availability of materials and other cognate conditions which may affect the entire completion of work 
under this contract. 

 
(b) The tenderers shall be deemed to have visited the site(s) and made themselves familiar with the 
working conditions, whether they actually inspect the site(s) or not. No extra payment consequent on 
any mistake or misunderstanding or otherwise on this account shall be allowed.  

 
3. Security and passes. 
 

(a) Contractor shall employ only Indian Nationals after verifying their antecedents and loyalty. The 
contractor shall on demand by the Engineer-in-Charge, submit list of his agents, employees and work 
people concerned and shall satisfy the Engineer-in-Charge as to the bonafides of such people. 

 
(b) The Engineer-in-Charge at his discretion has the right to forward the list of personnel‘s to 
Commandant (Adm) / Commanding Officer of formation/unit or any appropriate authority for issuing the 
passes as per rules and regulations of the area in force to control the admission of the contractor, his 
agents, employees and work people to the site of the work or any part thereof. Passes should be 
returned at any time on demand by the Engineer-in-Charge and or the authorities concerned and in any 
case on completion of work.  
 
(c) Verification of antecedents of Contractor’s representatives/labour deployed at site in connection 
with execution of work under the contract, as per security requirement shall be the responsibility of the 
contractor and all expenses in connection with verification of antecedents by Police Authorities/Security 
Agency shall be borne by the Contractor. No claim whatsoever on this account shall be entertained by 
the department. 

 
(d) The contractor and his agents, employees and work people shall observe all the rules 
promulgated by the authority controlling the area in which the work is to be carried out, e.g., prohibition 
of smoking and lighting, fire precautions, search of persons on entry and exit, keeping to specific routes, 
observing specified timing etc. Nothing extra shall be admissible for any man-hours etc lost on this 
account. 

 
(e) Identity Cards or Passes. The contractors, his agents and representatives are required 
individually to be in possession of an identity card or pass duly verified by the police department. The 
identity card or pass will be examined by the security staff at the time of entry into or exit from site and 
also at any time or number of times at site. 

 
(f) Contractor shall be responsible for the conduct and action of his workmen, agents or 
representative. Thorough search of all persons and transport shall be carried out at each gate and for 
as many times as a gate is used for entry or exit and may also be carried out at any time or any number 
of times at the work site. 

 
4. Fire Precautions. 
 

(a) The contractor, his agents, representatives, workmen etc, shall strictly observe the orders 
pertaining to fire precautions prevailing within the restricted area. 

 
(b) Motor transport vehicles, if any, allowed by authorities to enter the area must be fitted with 
serviceable fire extinguishers. 

 
5. Minimum Wages Payable. 
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(a) The contractor shall not pay wages lower than minimum wages for labour as fixed by the Govt 
of India/State Govt whichever is higher. 

 
 

(b) The contractor shall have no claim whatsoever, if any on account of local factor and/or 
Regulations, he is required to pay the wages in excess of minimum wages as described above during 
the execution of work. 

 
6. Royalties. The contractor shall deposit royalty and obtain necessary permit for supply of bajri, 
stone, kankar, sand and other materials etc. from the local authorities and quoted rates shall be inclusive of 
royalty. 
 
7. The rates and prices to be tendered in the BoQ (Bill of Quantities) are for completed and finished items 
of works and complete in all respects. It will be   deemed   to   include   all   constructional   plant, labour, 
supervision, materials, transport, all temporary works, erection, maintenance, contractor’s profit and 
establishment/overheads, together with preparation of designs & drawings pertaining to casting yard, shop 
drawing, fabrication drawing (if required), staging form work, stacking yard, etc.  all   general risk, all taxes, 
royalty, duties, cess, octroi and other levies, insurance liabilities and obligations set out or implied in the tender 
documents and contract. 
 
8. Water. Water will not be supplied by Assam Rifles. Good quality portable water suitable for construction 
purposes as per IS specification shall be used for construction at no extra cost. 
 
9. Cooperation with Other Agencies. The contractor shall permit free access and generally afford 
reasonable facilities to other agencies or departmental workmen engaged by the Govt to carry out their part of 
the work, if any, under separate arrangements. 
 
10. Electric Supply. 
 

(a) Assam Rifles is not bound to supply Electricity to the Contractor for execution of work. However, 
where feasible, Assam Rifle may provide electricity supply. 
 
(b) The contractor will be charged for the electric energy consumed at commercial rates laid down 
by the concerned State Electricity department. 
 
(c) No additional payment shall be made to the contractor for any electricity charges paid by 
him/her for execution of work or otherwise to Assam Rifles or any other agency/department. 
 
(d) The SO-1 (Works) or Engineer-in-Charge or persons authorised by them have free access to 
inspect all electric installations, connections, devices, appliances etc., and if these are not found 
satisfactory or not following safety norms, the electricity supply can be disconnected without any 
advance notice. 

 
(d) Assam Rifles do not guarantee continuity of supply and no compensation whatsoever shall be 
allowed for supply becoming intermittent or for breakdown in the system. 

 
11. Time and Progress Chart (CPM Chart). 
 

(a) The time and progress chart to be prepared as per Clause 5.1 (b) of General Conditions of 
Contract 2020 Construction Works of CPWD, shall consist of detailed network analysis and a time 
Schedule. The critical path network will be drawn jointly by the Staff Officer-I (Works) and the contractor 
soon after acceptance of tender. The time scheduling of the activities will be done by the contractor so 
as to finish the work within the stipulated time. On completion of the time schedule a firm calendar date 
Schedule will be prepared and submitted by the contractor to the Staff Officer-I (Works) who will 
approve it after due scrutiny. The schedule will be submitted in four copies within two weeks from the 
date of handing over of site. 

 
(b) During the currency of work, the contractor will adhere to the time schedule and this adherence 
will be a part of the contractor‘s Proformance under the contract. During the execution of the work the 
contractor is expected to participate in the reviews and updating of the network under taken by the Staff 
Officer-I (Works). These reviews may be undertaken at the discretion of the Staff Officer-I (Works) 
either as a periodical appraisal measure or when the quantum of work ordered on the contractor is 
substantially changed through deviation orders or amendments. Any revision of the time schedule as a 
result of the review will be submitted by the contractor to Staff Officer-I (Works) within a week for the 
approval after due scrutiny by the authority concerned. 

 
(c) The contractor shall adhere to the revised time schedule thereafter. In case of contractor 
disagreeing with revised schedule the same will be referred to the Accepting Officer whose decision 
shall be final, conclusive and binding. Staff Officer-I (Works’s approval to the revised schedule resulting 
in a completion date beyond the stipulated date of completion shall not automatically amount to a grant 
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of extension of time. Extension of time shall be considered and decided by the appropriate authority and 
separately regulated. 

  
(d) Contractor shall mobilize and employ sufficient resources to achieve the detailed schedule 
within broad framework of the accepted method of working and safety. No additional payment will be 
made to contractor for any multiple shift work or other intensive methods contemplated by him in his 
schedule, even though the time schedule is approved by the Staff Officer-I (Works). 

12. Record of Consumption of Cement. 
 

(a) The contractor shall maintain a hard bound register with serially numbered pages with all pages 
initialled by Engineer-in-charge against numbering showing quantities of cement received, incorporated 
in the work and balance at the end of each day. The form of record shall be as approved by Engineer-
in-Charge. The register shall be signed daily by representatives of Assam Rifles and the contractor in 
token of verification of its correctness and will be checked by Engineer-in-Charge, at least once a week. 

 
(b) The register shall be kept at site in safe custody of the contractor‘s representative during the 
progress of the work and shall be produced on demand for verification to the inspecting officer(s). 

 
(c) On completion of the work the contractor shall deposit the cement register with the Engineer-in-
Charge for record. 

 
13. Security of Classified Documents. The contractor shall not communicate any classified information 
regarding the work to unauthorised persons without the prior written approval of the Engineer-in-Charge. The 
contractor shall also not make copies of the design/drawing and other documents furnished to him in respect of 
work, and shall return all documents on completion of the work or earlier on determination of the contract.  
 
14. Record of Materials 
 

(a) The quantity of materials such as paints, water proofing compound and the like, as directed by 
the Engineer-in-Charge (the quantity of which cannot be checked after incorporation in the works), shall 
be recorded in measurement books and signed by the contractor and the Engineer-in-Charge as a 
check to ensure that the required quantity has been brought to site for incorporation in the work. 

 
(b) Materials brought to site shall be stored as directed by the Engineer-in-Charge recorded in 
Measurement Book and shall be suitably marked for identification. 

 
(c) The contractor shall, on demand, produce to the Staff Officer-I (Works) original receipted 
vouchers in respect of the supplies. Vouchers so produced and verified shall be stamped by Engineer-
in-Charge indicating contract number. The contractor shall ensure that the materials are brought to site 
in original sealed containers/packing; bearing manufacturer‘s marking except in the case of the 
requirement of material(s) being less than smallest packing. 

 
15.  Materials and Samples  
 
 (a) List of approved products / items for inclusion in work is attached as Appx ‘B’. 
 
 (b) Refer Clause 10A of General Conditions of Contract, Construction Works of CPWD- 2020. 
  

(c) The Tender is advised to ascertain the sample of the materials from SO-1 (Works) of formation 
Headquarters (IGAR HQ / Sector HQ). The Tenderer shall be deemed to have inspected the samples 
and satisfied himself as to the nature and quality of materials, he is required to incorporate in the work, 
irrespective of whether he has actually inspected or not. The materials to be incorporated in the work by 
the contractor shall conform to, or shall be superior in quality to the sample approved and shall comply 
with the specifications given here-in-after.   

 
 (d) The contractor shall not procure materials in bulk unless the samples are first approved by                    
 the SO-1 (Wks). 
 

(e) The materials to be used shall comply with the requirement  of the latest Indian Standard 
Code. 

 
 (f) The cost of testing of material shall be borne by the contractor and while quoting their 
 rates this  aspect shall be kept in mind and nothing extra shall be admissible on the account. 
 
16. Refund of Performance Security Deposit. The Proformance security deposit may be refunded to 
contractor after the expiration of the defect liability period by the Staff Officer-1(Works) provided always that the 
contractor shall first have been paid the final bill and have rendered a no demand certificate (IAFA-451). 
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17. Official Secret Act. Refer Condition 24 of IAFW-2249. The contractor’s attention is invited to India 
Official  Secret Act 1923 (xxx of 1923) particularly Sec 5 thereof. The contractor shall be bound by the provision 
of this Act. 
 
18. Cleaning Down. The contractor shall clean all floors, walls remove cement, lime, paint marks, 
drops etc. clean the joinery glass panes etc touch up all painters work and carryout all other necessary items of 
work in connection there with and leave the whole premises clean and tidy before handing over the building(s) 
and other works covered under this contract. 
19. Details of Construction. The quoted rates shall be deemed to include for minor details of 
construction which are obviously and fairly intended and are essential for completion of the work but may not 
have specially been referred to in these documents. In the event of disputes the decision of the Accepting 
Officer shall be final, binding and conclusive. 
 
20.  Damage to Existing Works. Any damage done to existing structure during the execution of works 
shall be made  good by the contractor at his own cost and site of works left clean and tidy on completion. 
Rectification or reinstatement making good etc. shall conform to the standard of materials originally used in the 
finished work shall match with existing work in all respect to the entire satisfaction of the Engineer-in-Charge 
and SO-1(Works). In case of any dispute on this account, the matter shall be referred to the Chief Engineer 
whose decision in writing shall be final and binding.  

 
21. Octroi/Sales Tax/GST and other Duties. Contractor‘s rates shall be deemed to be inclusive of all 
duties such as Octroi, Sales Tax, excise, VAT/GST etc. as given in  General Conditions of Contract and state 
Govt sales tax/GST on works contracts payable under respective statutes pursuant to the Constitution (Forty 
sixth amendment) Act 1982. Any condition stipulated by the tenderer regarding sales tax/GST on works 
contracts will not be considered and such tender shall be liable for rejection. 
 
22. Construction Labour Welfare Tax. The quoted rates by the tenderers shall be deemed to be 
inclusive of construction labour welfare tax and no extra payment shall be admissible to the contractor on this 
account. 
 
23. Recovery Charge for Testing of Materials. Where testing of contractor’s material is carried out in 
Zonal/NABL accredited Lab/National Test House/nearest NIT / nearest IIT / Engineering Colleges by the 
Department, the contractor shall be liable to pay the testing charges, which shall be recovered from the 
Contractor’s Running payment/Final Bill as the case may be.  
 
24. Force Majeure.  
 

(a) Should any force majeure circumstances arise, each of the contracting party shall be excused 
for the non-fulfilment or for the delayed fulfilment of any of its contractual if the affected part within 15 
days of its occurrence informs the other party in writing. 

 
(b) Force Majeure shall mean fires, floods, natural calamities or other acts such as war, turmoil, 
strikes (as not limited to be establishment of the seller), sabotage, explosions, quarantine restrictions 
beyond the control of either party. 

 
(c) It is understood and agreed between the parties hereto that the right and obligations of the 
parties shall be deemed to be in suspension during the continuance of the force majeure event as 
aforesaid and the said rights and obligations shall automatically revive upon the cessation of the 
intervening forces majeure vent the period within the rights and obligation of the parties shall be in 
suspension due to force majeure event shall not be considered as a delay with respect to the period of 
deliver and/or acceptance of delivery under the contract or other to the detriment of either party. 

 
(d) Notwithstanding the provisions of the immediately for clauses it is further understood and 
agreed between the party hereto that in the event of any force majeure persisting for uninterrupted 
period exceeding (06) Six months, on their part reserves the right to terminate this contract upon giving 
prior written notice of 30 (Thirty) days to the other party of the intention terminate without any liability 
other than reimbursement on the terms provided in their agreement for the goods received. 
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PARTICULAR SPECIFICATIONS 
 
1. General Requirements. 
 
1.1. The Work under this CONTRACT shall be carried out in accordance with SCHEDULE ‘A' (BOQ), 
PARTICULAR SPECIFICATIONS, DRAWINGS and General Specifications and other provisions in CPWD 
Specifications 2019 Volume - 1& Volume - 2 read in conjunction with each other. 
 
1.1.2. General Specifications referred to/mentioned in GENERAL CONDITIONS OF CONTRACTS mean 
Specifications including Amendments and Errata as applicable. 
 
1.1.3. Materials & Workmanship required for these Works/Services shall be as described against 
‘Specifications & Workmanships’ in the various Trade/Sections of the CPWD Specifications 2019 duly modified 
by these Particular Specifications here-in-after. 
 
1.1.4. Reference to some Paragraphs of CPWD Specifications 2019 has been made in these Particular 
Specifications, but other Paragraphs and Provisions as applicable are also to be followed e.g. reference to 
Clause No. pertaining to General Workmanship for Brick Masonry, Joinery, Iron and Steel Work, etc. have not 
been made but provisions therein as required for the work are applicable. 
 
1.1.5. Provisions contained in the CPWD Specifications 2019 Volume – 1 & Volume - 2 in the Preambles to 
the relevant Items of SCHEDULE ‘A’ (BOQ) shall also be read in conjunction with the Provisions contained in 
these documents. 
 
1.1.6. Where Specifications/Provisions for any Item of Work given in these Particular Specifications are at 
variance with the Provisions/Specifications given in CPWD Schedule, Specifications/Provisions given in these 
Particular Specifications shall be followed. However, for pricing of Deviation Orders, Rates given in DSR shall 
be adopted. 
 
1.1.7. Where Specifications for any Item of Work are not given in CPWD Specifications 2019 or in these 
Particular Specifications, Specifications given in relevant Indian Standard Specifications or Code of Practice 
shall be followed. 
 
1.1.8. Particular Specifications given here-in-after shall be read in conjunction with the Provisions in the 
CPWD Specifications 2019 and relevant Bureau of Indian Standards referred to thereto and in these Particular 
Specifications. In case of any discrepancy, the Provisions in these Particular Specifications shall take 
precedence. 
 
1.1.9. Materials/Accessories/Equipments for which MAKE have not been specified in these Particular 
Specifications, shall be of BIS Makes and shall strictly comply with Current Appropriate BIS Specifications, for 
which BIS Specification has not been issued/available, they shall comply with the Currents BS Specifications or 
as approved by Engineer-in-Charge. 
 
1.1.10. These Particular Specifications shall deem to be included the APPENDICES attached here-in- after. 
 
2. Making Good. The contractor shall cut, leave or form holes, recesses, chases etc, in concrete, brick 
work, walls, ceiling, floors and in any other situations as required or as directed by the Engineer-in-Charge and 
finish to match the adjoining surfaces. 
 
3. Scope of Work. 
 
3.1. This Contract includes for the full, final and entire completion of Works described in SCHEDULE ‘A' 
(BOQ) including Schedule ‘A’ Notes thereon and specified in these Particular Specifications forming part of the 
Tender documents. 
 
3.2. Tenderers are advised to visit the SITE (S) and ascertain for themselves the exact scope of Work and 
its Working Conditions, viz Working Hours, Availability of Site(s), etc. and quote their Tenders accordingly. Any 
Claim whatsoever, on such/these accounts will not be entertained by the Government at a later Date/Stage. 
 
4. Site of Work 
 
4.1. The Works shall be carried out at different Locations/Site(s). The Contractor shall finalize the 
programme with the Engineer-in-Charge well in advance in such a way that neither the USERS feel 
inconvenience nor Work is delayed. 
 
4.2. The proposed Location as shown on site plan of Various Works shall be as directed by the Engineer-in-
Charge at Site(s) of Works. 
 
5. Visit to Site 
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5.1. The Tenderers are advised to contact Staff Officer-1 (Works) on any Working Day during Working 
Hours, who will arrange for their visit to work site. 
 
5.2. The Tenderer shall be deemed to have visited the Site of Work before Quoting their UNIT RATES and 
no Claim for any EXTRA PAYMENT on account of any misunderstanding, etc. will be entertained by the 
Department, irrespective of the fact whether they have actually visited the Site or not. 
 
6. Materials 
 
6.1 General 
 
6.1 All Materials to be supplied by the Contractor for incorporation in the Work shall conform to relevant IS 
Specifications. In case Specification of any Materials needed for incorporation in work is not contained in any of 
the Contract Documents, the Specification of such Materials/Articles to be incorporated in work shall be got 
approved in writing from the Staff Officer-1(Works) before their incorporation in work by the Contractor without 
any Price Adjustment. 
 
6.2. The relevant Bureau of Indian Standards shall be of Latest Revision including Amendments if any. The 
Contractor shall incorporate in the work Materials complying with the requirements of relevant Bureau of Indian 
Standards of the Latest Publication (Edition) including all amendments/revision issued by Bureau of Indian 
Standards on and before bid submission end date, thereof without any Price Adjustment in the Quoted Rate. 
 
6.3. As far as practicable all manufactured Materials/Articles other than those manufactured in Contractor's 
Workshop at Site shall bear IS Certification Marks. In case, any Article not bearing IS Certification Marks but 
conforming to relevant Specification is proposed to be incorporated in the Work, Samples of the same shall be 
got approved in writing from Engineer-In-Charge before their incorporation in work. The Contractor shall submit 
sufficient evidence to the Staff Officer-1(Works) to show that such Articles conform to the relevant 
Specifications and no Price Adjustment shall be made on this account. 
 
6.4. Manufactured Materials/Articles shall be brought at Site in Original Sealed Containers/Packing bearing 
Manufacturer's marking unless the quantity required is a fraction of smallest packing. 
 
6.5. The Contractor shall carry out such Instructions that are given to him in Writing by the Engineer- in-
Charge to ensure that Full Quantity of such Materials goes in to Work. 
 
6.6 Anti-Termite Treatment.  
 
6.6.1 Materials of Proprietary nature such as Paints, Water Proofing Compound, Chemicals for Anti- Termite 
Treatment and the like, quantity of which cannot be checked after incorporation in the work shall be measured 
and recorded in the MEASUREMENT BOOK as soon as those are brought at Site. These Measurements shall 
be signed both by the Engineer-in-Charge and the Authorised Representative of the Contractor. ORIGINAL 
STAMP RECEIPTED BILLS along with the relevant INVOICES from the Manufacturers or their Authorised 
Dealers (if any) in support of having brought the full quantity required for incorporation in the Work, shall be 
produced to Engineer-in-Charge. 
 
6.6.2 Anti-termite (post treatment only) with minimum 5 years warranty shall be catered in existing / new 
construction buildings, and for those items which are likely to be infested by termite. Engineer-in-Charge shall 
witness the process of anti-termite treatment. Proper GST bill along with empty anti-termite containers cans to 
be deposited with the Engineer-in-Charge for destruction. 
 
7. Approved Makes/Brand of Materials. 
 
7.1. Materials/Accessories/Equipment for which MAKE have not been specified in these Particular 
Specifications, shall be of Standard Makes and shall strictly comply with Current Appropriate BIS 
Specifications, for which IS Specification has not been issued/available, they shall comply with the Currents BIS 
Specifications or as approved by SO-1(Wks) of respective HQ IGAR/ HQ Sector Assam Rifles. 
 
7.2. A list of certain items for which specific manufacturers/ make only are to be provided in this contract are 
given in Appendix `J'. 
 
8. Approved Sources of Local Origin Materials Meeting Provisions of Relevant IS Code. 
 
8.1. The Sources and Sample for materials such as Bricks, Aggregates, etc., shall generally conform to relevant 
Specifications given in the Tender documents. all such Materials shall be got approved from       SO-1(Wks) of 
respective HQ IGAR/ HQ Sector Assam Rifles in writing before these Materials are brought at Site in bulk. 
 
8.2. Contractor at his own may procure materials from any other sources without any extra cost to the 
Department provided that the same conform to respective IS as stated here-in-before. 
9. Approval of Samples/Materials. 
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9.1. Approval of Samples/Materials by Engineer–In-Charge shall be recorded in a Register labelled as 
‘SAMPLE APPROVAL REGISTER’ to  be maintained by  the Engineer-in-Charge which interalia shall mention 
Sources of Supply, Name of Manufacturer, Trade Name/Brand (if applicable) and reference to Clause of 
Tender Documents containing Specifications of Particular Materials. 
 
9.2. Letters conveying Approval of Samples/Materials by Engineer–In-Charge shall interalia mention 
sources of Supply, Name of Manufacturer, Trade Name/Brand (if applicable) and reference to Clause of Tender 
documents containing Specifications of Particular Materials. 
 
10. Testing of Material.   SO-1 (Works) at regular intervals shall carry out random testing of samples of 
material supplied / construction material being used by the contractor. Material testing will be carried out by the 
SO-1 (Works) at the site labs established. If site lab established is not capable of testing a particular type of 
material, SO-1 (Works) will send sample of material to nearest NABL accredited laboratories, National Test 
House, Regional Research labs, IITs, National Institutes of Technology, Govt Engineering College or any Govt 
laboratories Government laboratories. 
 
11. Standard of Quality & Workmanship. 
 
11.1. General 
 
11.2. The Work shall strictly comply with the provisions contained in the Latest Edition of INDIA STANDARD 
CODE OF PRACTICE and/or IS SPECIFICATION as applicable, Works except where such Regulations and 
Rules are modified by these Particular Specifications. 
 
11.3. All Works shall be carried out properly by Skilled Tradesmen. The Contractor on demand shall produce 
such evidence of Qualifications of his Workmen/Skilled Tradesmen/Supervisors / Engineers, either at the 
commencement of Work or at any time thereafter/during currency of the Contract. The entire Work shall be 
High Class with the best Workmanship and to the entire satisfaction of Engineer-in-Charge. 
 
12. Excavation & Earth Work 
 
12.1. Excavation in Trenches and Over Areas 
 
12.1.1. Excavation in Trenches and Over Areas shall be carried out as described in Clause No. 2.13 to 2.18 of 
CPWD Specifications 2019- Part 1. 
 
12.1.2. Excavation shall be restricted to Dimension as shown on Drawings and as specified in Schedule. 
Excavation made if any, in excess of required Depth/ Authorised Width shall be made good by the Contractor 
with Cement Concrete 1:5:10 (40 mm graded crushed stone aggregate) without any Extra Cost to the Govt. 
 
12.1.3. In case of Excavation in Hard Rock, Extra Depth of Excavation in excess to the required Depth shall be 
made with Cement Concrete 1:4:8 (40 mm graded crushed stone aggregate) without any Extra Cost to the 
Govt. 
 
12.1.4. Beds of the Trenches/Column shall be watered and well rammed and any depression thus formed shall 
be filled with approved earth as required and level and slope as directed by the Engineer-in-Charge. 
 
12.1.5. If hard strata are met with, which can neither be treated as the Soft rock nor Hard rock within the 
definition of CPWD Specifications, the same shall be treated as Hard soil. 
 
12.1.6. If Rock (Soft/Disintegrated and Hard) is met at Site, Contractor shall immediately notify the facts to 
Engineer–In-Charge in writing. 
 
12.1.7. Hard Rock. Blasting is NOT PERMITED at site unless until specified in the Contract Document and 
approved by the SO-1 (Works). 
 
12.2. Bailing and Pumping 
 
12.2.1.  A Tenderer shall ascertain himself the Level of Sub-Soil Water at Site of Work to allow in his Tender for 
any Bailing and Pumping out of Water, etc.  as per Site Condition.  Bailing and pumping out of Water, if 
required, will be done as described in Clause No. 2.21.1 of CPWD Specifications 2019 Vol 1. No Extra 
Payment shall be admissible for the above-mentioned operations. In the event of Deviation, no Adjustment shall 
be made for Cost of Bailing, Pumping and De-watering as specified here-in-before. 
 
12.2.2 Bailing or pumping out water, accumulated in excavation, due to rains is included under respective 
items of earthwork and is not to be paid separately. 
 
12.3. Filling in Trenches. 
 
12.3.1. Refer Para 2.23 and sub paras of 2.23 of CPWD Specifications 2019 Part  
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12.4. Removal of Surplus Soil. 
 
12.4.1. Surplus Soil and/or Rubbish obtained from Excavation shall be disposed unless otherwise specified in 
Particular Specifications here-in-after, upto a distance as specified in Sch ‘A’ BOQ items at the Location(s) as 
directed by Engineer-in-Charge, deposited, spread and levelled.  
 
12.4.2. Soil/earth obtained from excavation shall be used for returning filling in places where any other type of 
filling like moorum/sand is not specified or shown in drawings after separating it from grass, vegetations and 
other foreign materials. 
 
13. Hard Core. 
 
13.1.   Hard core shall consist of broken stone aggregate of gauge not exceeding 63 mm and shall be well 
graded so that after consolidation it provides a dense and compact sub grade. Hard core shall be spread, 
watered well rammed and consolidated.  The thickness of Hard core  shown  in Drawings/ Schedule ‘A’ shall be 
thickness after consolidation.  

 
14. Cement Concrete Work. 
 
14.1. Materials 
 
14.2. Cement.    Refer paras 3.1.2 and sub paras 3.1.2.1 to 3.1.2.6 of CPWD Specifications 2019 Part 1. 
 
14.2.1. Type of Cement. Cement shall be Ordinary Portland cement Grade 43 conforming to IS: 8112 of 
2013 or Portland Pozzolona cement conforming to IS 1489. 
 
13.2.2. The  following  checks  and  procedures shall be  followed  before  the  cement  supplied  by the 
contractor is accepted and is approved for incorporation in the works. 
 
14.3. Procurement. 
 
14.3.1. Cement incorporated by the contractor shall be procured from main producers (OEM) of cement and 
the date of manufacturing shall be within six weeks from date of delivery at site. 
 
14.3.2. The approved main cement manufacturers companies of OPC and PPC are given as Appendix ‘B’. 
 
14.3.3. The following conditions shall have to be satisfied before PPC shall be allowed to be used in the work:- 
 
(a) PPC should meet the strength criteria of 43 Grade OPC as laid down in IS-8112- 2013. 
 
(b) The minimum period before striking off form work while using PPC shall be as given in relevant PS 
clause here-in-after. 
 
(c) In cold climate regions where temperature is  lower  than 150 C only  OPC  shall  be used. 
 
(d) Mixing of OPC and PPC shall not be allowed in a work.  
 
(e) While procuring PPC, the following requirements are to be ensured and certificate to the effect is to be  
obtained  by  the  contractor  for  each  batch  from the  manufacturer and the same shall be submitted to the 
Staff Officer-1(Works) for approval to procure PPC :- 
 

(i) The quality of fly ash is strictly as per IS-1489(Part-I)- 2002. 
(ii) Fly ash is inter-ground with clinker not mixed with clinker. 
(iii) Dry fly ash is  transported  in  closed  containers  and  stored  in  silos.  Only pneumatic 
pumping have been used. 
(iv) The fly ash received from thermal power plants using high temperature combustion above 1000 
o C have been used. 

 
14.3.4 The particulars of the manufacturer /main producer of cement along with the date of manufacture shall 
be submitted by the contractor for every lot of cement separately. The documents in support of purchases of 
cement shall be verified by the Engineer-in-Charge and Staff Officer-1 (Works). 
 
 
 
 
14.4. Storage. 
 
14.4.1. There will be two separate godowns with proper dunnage provided by contractor at site of works 
exclusively for storage of cement :- 
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14.4.2. "First Godown" will have the cement lot(s) for which independent testing is to be got done and/or under 
process. 
 
14.4.3 "Second Godown" will have the cement lot(s) whose independent testing has been got done and which 
after successful testing stands approved by Staff Officer-1 (Works) for incorporation in the work. 
 
14.4.4 Cement shall be stored over dry platform with gap of 20 cm from walls around and at least 20 Cm high 
from floor level. Godowns shall have easy access for proper inspection and cement shall be protected from 
dampness/moisture to minimise storage deterioration or intrusion of foreign matter. 
 
14.4.5 Both the godowns shall be provided with two locks on each door. The key of one lock at each door shall 
remain with the Engineer-in-Charge or his representative and that of the other lock with the contractors' 
authorised agent at the site of works so that cement is removed form the godown only according to the 
requirements for independent testing purposes or for daily consumption purposes with the knowledge of both 
the parties. 
 
14.5. Testing of Cement  
 
14.5.1. Contractor shall submit particulars of manufacturer of cement along with the date of manufacture for 
every lot of cement separately. The manufacturer is to carry out inspections and testing of cement in 
accordance with the relevant BIS provisions. Contractor shall also submit manufacturer's test certificates in 
original alongwith the test sheet or an authenticated copy thereof giving results of each physical test as 
applicable and the chemical composition of cement. The documents giving above particulars shall be verified 
by Engineer-in-Charge and Staff Officer-1(Works) in support of the purchases of cement and these details shall 
be recorded in the Cement Acceptance Register as per proforma given in Appendix `D' to the tender 
documents here-in-after. 
 
14.5.2. The Staff Officer-1 (Works) of respective HQ IGAR / HQ Sector Assam Rifles shall organise 
independent testing of random samples of cement drawn from the various lots which shall be got tested by the 
contractor under his own arrangements and the cost of both materials and labour required for sampling, testing, 
packing, transportation of samples to the testing places and testing charges thereof, and for subsequent 
identification of cement sampled, shall be borne by the contractor. The independent testing shall be got done 
from any of the following where facilities exist for all the tests required, viz, National Test House, Regional 
Research labs, IITs, National Institutes of Technology, NABL laboratories, Govt Engineering College or Any 
Govt laboratories. 
 
14.5.3. The independent testing shall be got done as per :- 
 
(a) IS--3535 : Method of sampling hydraulic cement. 
(b) IS-4031 : Methods of Physical test for hydraulic cement. 
(c) IS-4032 : Method of chemical analysis of hydraulic cement. 
 

The other relevant IS shall also be followed. However the tests shall be restricted to those indicated in 
Appendix `E' to the tender documents here-in-after. 
 
14.5.4. The above tests shall be independent tests. The samples shall be taken immediately within one week of 
delivery at the site of works and all the tests got carried out by contractor within one week of sampling. In case 
it is not possible to test the samples within one week, the samples shall be packed and stored in air tight 
containers as decided by Staff Officer-1 (Works) of respective HQ IGAR / HQ Sector Assam Rifles till such time 
that they are tested. 
 
14.5.5. The entire lot(s) of Cement shall stand rejected; if it does not comply with any of the requirement of IS 
specifications and the test results on samples are not within the acceptable limits. The rejected lot(s) shall be 
removed from the site of works  by the contractor under their own arrangement and cost. The cost of tests shall 
be borne by the contractor irrespective of the results. 
 
14.5.6. The contractor shall use only one type brand of cement for entire structural/reinforced concrete work. 
In the event of contractor desiring use of any different brand of cement, fresh design mix shall be carried out 
and submitted for approval without any extra cost to the Govt. 
 
14.6. Documentation 
 
14.6.1 The contractor shall submit original paid vouchers from the main manufacturers for the total quantity of 
cement supplied under each consignment brought to the site of work. 
 
14.6.2. All consignments so received at the work site shall be inspected by Engineer-in-Charge alongwith the 
relevant documents for permitting storage in the "first godown" defined here-in-before. 
14.6.3. The original vouchers and the test certificates shall be kept in record in the office of Engineer-In-Charge 
duly authenticated and with cross reference to the Control Number recorded in the Cement Register as per 
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format given in Appendix `D' in the tender, maintained for "first godown" duly signed by the Engineer-in-Charge, 
and the contractor. 
 
14.6.4. After the independent testing has been got done by Staff Officer-1 (Works) and satisfactory results 
obtained and kept on record, the consignment so got tested shall be removed from the "first godown" and 
transferred to "second godown" as defined here-in-before. Original vouchers and the test certificates submitted 
by the contractor alongwith the consignment and test certificates of independent testing shall be defaced by 
Engineer-in-charge and kept on record of Staff Officer-1 (Works) duly authenticated and with cross reference to 
the control Number rendered in the cement register maintained for the "Second Godown". This second register 
shall be termed as "Cement Acceptance Register" which shall be signed by JE (Civ) / Engineer-in-Charge and 
the contractor. Format of Cement supply and Acceptance register to be maintained is given at Appendix ‘C' to 
this tender. Besides this the quantity of cement shall be also suitably recorded in the Measurement Book for 
record purposes before incorporation in the work and shall be signed by Engineer-in-charge and the contractor. 
 
14.6.5. The Accepting Officer may order a Board of officers in which contractor shall also be a member for 
random check of cement and verification of connected documents. 
  
14.6.6. Daily inspection shall be carried out by Engineer-in- charge or his representative and contractor's 
authorised agent and separate register shall be maintained in both the godowns duly indicating on daily basis 
the inspection carried out and indicating holding in godown at beginning of the day, inward supplies in the day, 
removal in the day and balance at the close of the day duly signed by above persons. In the removal column 
particulars of lot removed and purpose for which removed shall be indicated. 
 
14.6.7. The purchase voucher and test certificate of manufacturer shall be linked and are to be defaced by the 
Engineer-in-Charge. 
 
14.7 Weighing and Payment for Cement. 
 
14.7.1. Random sample of 5 bags per 100 bags shall be got weighed by Engineer-in-charge in presence of 
representative of contractor from each consignment o   arrive   at   average weight per bag for calculating total 
quantity of cement brought at site for incorporation in the work. All arrangement for weighing of cement bags 
including labour etc shall be provided by the contractor at their own cost. 
 
14.7.2. The quantity of cement arrived at as aforesaid shall be considered for payment as applicable in 
accordance with General Conditions of Contracts. 
 
14.7.3. Only when the test results of independent tests carried out on the cement are found satisfactory and it 
is permitted to be stored in the "Second Godown" and quantity entered in MB, then only this lot shall be 
considered for payment in RARs. 
 
14.7.4. Payments shall be restricted as per provisions in clause "Advance on Account" of General Conditions of 
Contracts. 
 
14.7.5 Curing and Minimum Period for striking  off  form  work  when PPC is used for RCC works in 
various locations , the minimum period for curing and striking off form work shall be as under:- 
 

(a) Curing : -  
 (i) Structural RCC work : 21 days 
 (ii) PCC work, plastering etc : 14 days 

 
(b) Striking off form work  
 (i) Walls, columns and vertical sides of beams   : 7 days 
 (ii) Slabs (Props left under )  : 14 days. 
 (iii) Beams soffits (Props left under ) : 14 days. 

 
(c) Removal of props to slab/beam  
 (i) Spanning upto 6 M Span : 21 days 
 (ii) Spanning beyond 6 M Span : 28 days 

  
  (d) For cantilever  portion  of  slab  form  work  with  support  shall  be  retained until the 

 completion of the casting of the entire frame work of  the building. 
 
14.7.6 In case of bad weather, periods mentioned above may be revised at the discretion of the Engineer- in-
Charge. The contractor shall be deemed to have considered the above provision before tendering and quote 
lump sum accordingly. No claim will be entertained if longer periods required for striking off form work and 
curing and all such effected matters are looked into upon the use of pozzolana cement as a result being issued 
to the contractor in full or part of for bad weather. 
 
14.7.7 Curing shall be carried out using pump of suitable capacity at no extra cost to the Govt all as directed 
by Engineer-in-Charge. 
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14.8 Coarse and Fine Aggregate for Plain & Reinforced Cement Concrete 
 
14.8.1. Coarse aggregate for all concrete shall be graded crushed hard granite, trap or basalt stone as 
approved by the Staff Officer-1 (Works) and shall conform to the requirements laid down in clause 4.1.1.1(a) 
and 4.1.1.2 of CPWD Specification Part1. Hand broken stone aggregate shall not be permitted for use in the 
work. Size and grading of aggregate shall be as per clause 4.1.1.3 of CPWD Specification Part1. 
 
14.8.2 Grading of Aggregates 
 
14.8.3 Grading of Coarse Aggregate. Grading of Coarse Aggregate for Plain and Reinforced Concrete i.e. 
Stone Aggregate shall be as per clause 4.1.1.3 of CPWD Specification Part1. 
 
14.8.4 Grading of Coarse Aggregate unless otherwise specified shall be as follows :- 
   

(a) For Reinforced/Structural Element of depth 
/thickness 50mm 
 

- 12.5mm or under graded (Max size) 

(b) For Reinforced/Structural Element of depth 
Over 50 mm 
 

- 20mm graded (Max size) 

(c) For Plain Cement Concrete thickness exc. 
25mm but not exc. 75mm 
 

- 20mm graded (Max size) 

(d) For Plain Cement Concrete thickness 75mm 
and over 
 

- 40mm graded (Max size) 
 

(e) Lime Concrete - 40mm graded (Max size) 
 
 
14.9 Fine Aggregate / Sand. Fine aggregate for all concrete work shall be naturally occurring river sand 
conforming to the specification in Para 3.1.3 of CPWD Specifications 2019. The maximum quantity of silt shall 
not exceed 8% by total volume. Fine aggregate / sand Use of sand conforming to grading Zone IV of IS 383 
(1970 second revision or as amended) shall not be allowed for RCC works. 
 
14.10 Water Proofing Compound 
 
14.10.1 Integral water proofing compound shall conform to IS: 2645. The brand thereto shall be got approved in 
writing from the Staff Officer-1 (Works) before they are brought to site. Proportion of mix and method of mixing 
shall be as per manufacturer’s printed instructions. 
  
14.11. Water 
 
14.11.1  Water shall conform to the requirement stipulated in IS-456. Water shall not contain any harmful 
chemicals which can adversely affect the strength and durability of RCC. 
 
14.12. Plasticiser 
 
14.12.1. Plasticiser shall be used in Design Mix Concrete as per the Manufacturer’s instruction without any 
Extra Cost to achieve the desired Results Strength and Workability. Plasticiser manufactured by M/s SIKA 
INDIA Pvt. Ltd./ M/s BASF INDIA Ltd. / M/s CICO TECHNOLOGIES Ltd. / FOSROC CHEMICALS Pvt. Ltd. / 
MC BAUCHEMIE INDIA Pvt. Ltd. shall be used. However Plasticiser should confirm to IS-9103. 
 
14.13. Mix of Concrete 
 
14.13.1  Design Mix Concrete 
 
14.13.1.1. M-30 Mix Design shall be carried out as per provisions of IS-456:2000/IS 3370/IS 2911 where 
as applicable and guidelines given in IS- 10262 and SP 23 with the following conditions unless otherwise 
specified :- 
 
 (i) Exposure Condition for Mix Design (M-30)  : Severe 
 (ii) Degree of Quality Control for Mix Design (M-30) : Good. 
 
14.13.1.2. For Design Mix Concrete of M-30 Grade, the Minimum Cement Content and water cement ratio 
shall be as per IS 456/IS 3370/IS 2911. The Contractor is required to Design each Grades of Concrete as per 
IS 456/IS 3370/IS 2911and IS-10262 to work out the Cement Content of the above Grade of Design Mix. 
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14.13.1.3. Design Mix shall be got designed from National Test House, Regional Research labs, IITs, 
National Institutes of Technology, Govt Engineering College. The Design Mix Concrete shall be approved by 
the Engineer-in-Charge prior to incorporation in the work. 
 
14.13.1.4. The Design Mix furnished by the laboratory shall include the following details :- 
  

(a) Grading of individual coarse and fine aggregate used in Design Mix. 
(b) Proportion by weight of each component of aggregate of Design Mix. 
(c) Water cement ratio for recommended proportions of aggregates. 
(d) Slump and compaction factor values for the recommended Design Mix. 
(e) Use of plasticiser/ super plasticiser is permitted as per clause no 10.3.3 of IS 456-200. 
(f) Initial standard deviation to be adopted for acceptance criterion as per IS-456 of 2000. 
(g) 28 days Compressive strength of cement supplied for Design Mix. 
(h) Actual cement content in the Design Mix. 
(j) The maximum free water cement ratio shall be as per table 5 of IS 456-2000.Sampling and 
acceptance of concrete shall be as per clause 15 & 16 of IS-456 of 2000. The maximum size of 
aggregate for reinforced cement concrete shall be 20mm. 
(k) Recommendation of mixed proportions at site. 

 
14.13.1.5. Cost of designing the mix shall be borne by the Contractor. All material required for carrying out 
the design shall be provided by the contractor at the laboratory.  
 
14.13.1.6. In case contractor fails to submit the samples of design mix soon after commencement of work, 
the delay shall solely be attributable to the contractor and no claim of whatsoever nature shall be admissible on 
this account. 
 
14.13.1.7. The Tenderer shall quote their Rate for the applicable Items considering the Actual Quantity of 
Cement required to be incorporated in the Work which is to be assessed by them. 
 
 
14.13.1.8. No Plus DO (Deviation Order) shall be admissible even if the required/approved quantity of 
Cement is more than specified in IS 456/IS 3370/IS 2911. Contractor shall be responsible / guarantor to that 
provides M-25 and M-30 Design Mix Concrete. This shall not be considered as misrepresentation of fact and no 
claim what so ever on this provision shall be admissible. 
 
14.13.1.9. The Contractor is advised to assess the realistic quantity of Cement for the Design Mix specified 
above before quoting. If considered necessary, they may get the Design Mix done on their own before quoting 
the Tender. However, the Design Mix done prior to quoting of Tender shall not be considered for incorporation 
in the Work after conclusion of Contract and shall have to be done as specified above. 
 
14.13.1.10. A re-verification of Mix proportions for Design mix concrete shall be essential for any different 
brand of cement. With any change in aggregate source, mix design or grade of cement, fresh design mix shall 
be done by the contractor. Nothing extra shall be paid on this account. The decision of Staff Officer-1 (Works) 
regarding the necessity for re verification or redesign of mix will be final and binding. 
 
14.14. Batching 
 
14.14.1. Refer Clause No. 4.2.4.1 of CPWD Specifications. In case of batch mixing plant at site the grading of 
aggregate shall be controlled by obtaining the coarse aggregate in different sizes and blending them in right 
proportions, the different sizes being stocked in separate stock piles. The material should be stock-piled for 
several hours preferably a day before use. The grading of coarse and fine aggregate should be 
checked as frequently as possible, the frequency for a given job being determined by the Engineer-in-Charge to 
ensure that the specified grading is maintained. 
 
14.14.2. Concrete for all PCC and RCC (design mix and nominal mix) shall be mixed in semi-automatic 
movable weigh batching machine of capacity as decided by Staff Officer-1 (Works) based on requirement at 
site. The batching machine shall have digital display weighing gauge with weighing accuracy of + 1% (One 
Percent). The machine shall be located in the vicinity of the site. The machine shall produce the concrete 
required as per mix design and complete quality assurance and control shall be maintained by the contractor in 
accordance to IS-456:2000 and best modern Engineering practice. The record of quality assurance tests shall 
be submitted to the Engineer-in-Charge for approval and record. 
 
14.14.3. RMC plant shall be put to use in all those geographical areas where ISO certified automated RMC 
plants are available for RCC work of quantity 3 CUM or above per day. Where requirement of concrete is less 
than 3 CUM in a day, the same can be mixed using normal weigh batcher and hopper type mixer. 
 
14.15. Form Work & Scaffolding 
 

14.15.1 General 
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14.15.2 Form work shall comply with the requirements of clause No. 5.2 and subsequent clauses of CPWD 
Specifications Vol-1 I. The shuttering shall be of steel only except at places where it is not feasible to use steel 
shuttering on technical grounds plywood shuttering can be used with written approval of Staff Officer-1 (Works). 
 
14.16.1. Removal of Form Work 
 

14.16.1.1. Refer Clause No. 5.2.3.7 of CPWD Specifications 2019 Vol-1. 
 
14.16.2.2. In case of Bad Weather, Periods mentioned here-in-above may be revised at the discretion of 
the Engineer-in-Charge. The Contractor shall be deemed to have considered the above provision before 
tendering and Quote Rate accordingly. No Claim will be entertained if Longer Periods required for Striking Off 
Formwork and Curing and all such effected matters is looked into upon the use of Pozzolana Cement as a 
Result being issued to the Contractor in Full or Part of for Bad Weather. 
 
14.17. Assembly of Reinforcement.Refer Clause 5.3.1.1. of CPWD Specifications 2019 Vol-1 (as applicable) 
and as directed by the Engineer-in-Charge. 
 
14.18. Cover to Reinforcement. Refer Clause No. 5.3.3.5 of CPWD Specifications 2019 Vol-1 (as applicable) 
and as directed by the Engineer-in-Charge as per severe exposure condition. 
 
14.19. Placing. Refer Clause No. 5.4.2 and subsequent clauses of CPWD Specifications 2019 Vol-1 (as 
applicable) and as directed by the Engineer-in-Charge. 
 
14.20. Compaction. Refer Clause No. 5.4.3.1 to 5.4.3.3 of CPWD Specifications 2019 Vol-1. Compaction of 
Concrete in RCC Slab, Beam Walls and Columns shall be done with Approved Mechanical Vibrator. In other 
Locations Hand Compaction may be permitted by Tamping or Roding as approved by the Engineer-in-Charge. 
 
14.21. Curing. Refer Clause No. 5.4.6 of CPWD Specifications 2019 Vol-1 (as applicable) and as 
directed by the Engineer-in-Charge. 
 
15. Brick Work. 
 
15.1. Materials. 
 
15.1.1. Cement . Cement shall be as specified for Cement Concrete Work here-in-before. 
 
15.1.2. Sand .Sand shall be as specified in Cement Concrete Work here-in-before. 
 
15.1.3. Bricks. 
 
15.1.3.1.The Common Burnt Clay Bricks shall conform to IS:1077 and shall be hand moulded or machine 
moulded. They shall be free from nodules of free lime, visible cracks, flaws warpage and organic matter, have a 
frog 100 mm in length 40 mm in width and 10 mm to 20 mm deep on one of its flat sides. Bricks made by 
extrusion process and brick tiles may not be provided with frogs. Each brick shall be marked (in the frog where 
provided) with the manufacturer’s identification mark or initials. The bricks should have minimum compressive 
strength of 75 Kg/Cm2 when tested in accordance with clause 26 of IS-1077. The dimension of bricks when 
tested in accordance with clause no 6.2.1 of IS-1077 shall be within the following tolerance limits per 20 bricks: 
 

For 250x 125x 75 mm For 230x 115x 75 mm 

(a) Length 4920 mm to 5080mm (5000±80 mm) (a) Length 4520 mm to 4680mm (4600±80 mm) 

(b) Width 2460 mm to 2540mm (2500±40 mm) (b)Width2260 mm to 2340mm (2300±40 mm) 

Height 1460 mm to 1540mm (1500±40 mm) (c) Height1460 mm to 1540mm (1500±40 mm) 

 
15.1.3.2. Compressive Strength: The bricks when tested in accordance with the procedure laid down in IS- 
3495 shall have a minimum average compressive strength as 75 Kg/cm2 . 
 
15.1.3.3. Sampling and Tests.  Samples of bricks shall be subjected to the following tests : 

 
(a) Dimensional tolerance. 
(b) Water absorption. 
(c) Efflorescence. 
(d) Compressive strength. 
 

15.1.3.4 Sampling: For carrying out compressive strength, water absorption, efflorescence and dimensional 
tests, the samples of bricks shall be taken at random according to the size of lot as given in Table above. The 
sample thus taken shall be stored in a dry place until tests are made. For the purpose of sampling, the following 
definition shall apply. 

 
(a) Lot: A collection of bricks of same class and size, manufactured under relatively similar conditions of 
production. For the purpose of sampling a lot shall contain a maximum, of 50,000 bricks. In case a 
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consignment has bricks more than 50,000 of the same classification and size and manufactured under 
relatively similar conditions of production, it shall be divided into lots of 50,000 bricks or part thereof. 

 
(b) Sample: A collection of bricks selected for inspection and/or testing from a lot to reach the decision 
regarding the acceptance or rejection of the lot. 

 
 (c) Defective: A brick failing to meet one or more of the specified requirements. 
 
15.1.3.5. The samples shall be taken as below: 
 

(a)  Sampling from a Stack: When it is necessary to take a sample from a stack, the stack shall be 
divided into a number of real or imaginary sections and the required number of bricks drawn from each 
section. For this purpose, bricks in the upper layers of the stack shall be removed to enable units to be 
sampled from places within the stack. 

 
Note:  For other methods of sampling i.e. sampling in motion and sampling from lorries or trucks, IS :5454 may 
be referred. Scale of sampling and criteria for conformity for visual and dimensional characteristics: — 
 
15.1.3.6. Water Absorption: The average water absorption of bricks when tested in accordance with the 
procedure laid down shall be not more than 20% by weight 
 
15.1.4 Laying: 
 
15.1.4.1 Bricks shall be laid in English Bond unless otherwise specified. For brick work in half brick wall, bricks 
shall be laid in stretcher bond. Half or cut bricks shall not be used except as closer where necessary to 
complete the bond. Closers in such cases, shall be cut to the required size and used near the ends of the wall. 
Header bond shall be used preferably in all courses in curved plan for ensuring better alignment. 
 
Note:  Header bond shall also be used in foundation footings unless thickness of walls (width of footing) makes 
the use of headers impracticable. Where thickness of footing is uniform for a number of courses, the top course 
of footing shall be headers. 
 
15.1.4.2 All loose materials, dirt and set lumps of mortar which may be lying over the surface on which brick 
work is to be freshly started, shall be removed with a wire brush and surface wetted. Bricks shall be laid on a 
full bed of mortar, when laying, each brick shall, be properly bedded and set in position by gently pressing with 
the handle of a trowel. Its inside face shall be buttered with mortar before the next brick is laid and pressed 
against it. Joints shall be fully filled and packed with mortar such that no hollow space are left inside the joints. 
 
15.1.4.3 The walls shall be taken up truly in plumb or true to the required batter where specified. All courses 
shall be laid truly horizontal and all vertical joints shall be truly vertical. Vertical joints in the alternate course 
shall come directly one over the other. Quoin, Jambs and other angles shall be pro-perly plumbed as the work 
proceeds. Care shall be taken to keep the perpends properly aligned within following maximum permissible 
tolerances:- 
 

(a) Deviation from vertical within a storey shall not exceed 6 mm per 3 m height. 
 

(b) Deviation in verticality in total height of any wall of building more than one storey in height shall not 
exceed 12.5 mm. 

 
(c) Deviation from position shown on plan of any brick work shall not exceed 12.5 mm. 

 
(d) Relative displacement between load bearing wall in adjacent storeys intended to be vertical 
alignments shall not exceed 6 mm. 

 
(e) A set of tools comprising of wooden straight edge, masonic spirit levels, square, 1 metre rule line 
and plumb shall be kept on the site of work for every 3 masons for proper check during the progress of 
work. 
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15.1.4.4. All quoins shall be accurately constructed and the height of brick courses shall be kept uniform. This 
will be checked using graduated wooden straight edge or storey rod indicating height of each course including 
thickness of joints. The position of damp-proof course, window sills, bottom of lintels, top of the wall etc. along 
the height of the wall shall be marked on the graduated straight edge or storey rod. Acute and obtuse quoins 
shall be bonded, where practicable in the same way as square quoins. Obtuse quoins shall be formed with 
squint showing three quarters brick on one face and quarter brick on the other. 
 
15.1.4.5. The brick work shall be built in uniform layers. No part of the wall during its construction shall rise 
more than one metre above the general construction level. Parts of wall left at different levels shall be raked 
back at an angle of 45 degrees or less with the horizontal. Toothing shall not be permitted as an alternative to 
raking back. For half brick partition to be keyed into main walls, indents shall be left in the main walls. 
 
15.1.4.6.  All pipe fittings and specials, spouts, hold fasts and other fixtures which are required to be built into 
the walls shall be embedded, as specified, in their correct position as the work proceeds unless otherwise 
directed by the Engineer-in-Charge. 
 
15.1.4.7  Top courses of all plinths, parapets, steps and top of walls below floor and roof slabs shall be 
laid with brick on edge, unless specified otherwise. Brick on edge laid in the top courses at corner of walls shall 
be properly radiated and keyed into position to form cut (maru) corners as shown in Fig 6.4. Where bricks 
cannot be cut to the required shape to form cut corners, cement concrete 1:2:4 (1 cement: 2 coarse sand : 4 
graded stone aggregate 20 mm nominal size) equal to thickness of course shall be provided in lieu of cut 
bricks. 
 
15.1.4.8 Bricks shall be laid with frog (where provided) up. However, when top course is exposed, bricks shall 
be laid with frog down. For the bricks to be laid with frog down, the frog shall be filled with mortar before placing 
the brick in position. 
 
15.1.4.9. In case of walls one brick thick and under, one face shall be kept even and in proper plane, while the 
other face may be slightly rough. In case of walls more than one brick thick, both the faces shall be kept even 
and in proper plane. 
 
15.1.4.10 To facilitate taking service lines later without excessive cutting of completed work, sleeves (to be paid 
separately) shall be provided, where specified, while raising the brick work. Such sleeves in external walls shall 
be sloped down outward so as to avoid passage of water inside. 
 
15.1.4.11. Top of the brickwork in coping and sills in external walls shall be slightly tilted. Where brick coping 
and sills are projecting beyond the face of the wall, drip course/throating (to be paid separately) shall be 
provided where indicated. 
 
15.1.4.12. Care shall be taken during construction that edges of jambs, sills and projections are not damaged in 
case of rain. New built work shall be covered with gunny bags or tarpoulin so as to prevent the mortar from 
being washed away. Damage, if any, shall be made good to the satisfaction of the Engineer-in-Charge. 
 
15.1.4.13. Vertical reinforcement in the form of bars (MS or high strength deformed bars or thermo-
mechanically treated bars as per direction of Engineer-in- Charge)), considered necessary at the corners and 
junction of walls and jamb opening doors, windows etc. shall be encased with cement mortar not leaner than 
1:4 (1 cement : 4 coarse sand), or cement concrete mix as specified. The reinforcement shall be suitably tied, 
properly embedded in the foundation and at roof level. The dia. of bars shall not be less than 8 mm and 
concrete grade shall be minimum 1:3:6 (1 cement : 3 coarse sand : 6 graded stone aggregate 20 mm nominal 
size). 
 
15.1.4.14. In retaining walls and the like, where water is likely to accumulate, weep holes, 50 to 75 mm 
square shall be provided at 2 m vertically and horizontally unless otherwise specified. The lowest weep hole 
shall be at about 30 cm above the ground level. All weep holes shall be surrounded by loose stones and shall 
have sufficient fall to drain out the water quickly. 
 
15.1.4.15.  Work of cutting chases, wherever required to be made in the walls for housing G.I. pipe, CI pipe 
or any other fixtures shall be carried out in various locations as per guidelines given below :- 
 

(a)  Cutting of chases in one brick thick and above load bearing walls. 
 
(i)  As far as possible services should be planned with the help of vertical chases. 
Horizontal chases should be avoided. 

 
(ii)  The depths of vertical chases and horizontal chases shall not exceed one-third and one-
sixth of the thickness of the masonry respectively. 
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(iii)  When narrow stretches of masonry (or short length of walls) such as between doors and 
windows, cannot be avoided they should not be pierced with openings for soil pipes or waste 
pipes or timber joints, etc. Where there is a possibility of load concentration such narrow lengths 
of walls shall be checked for stresses and high strength bricks in mortar or concrete walls 
provided, if required. 
 
(iv)  Horizontal chases when unavoidable should be located in the upper or lower one-third 
of height of storey and not more than three chases should be permitted in any stretch of a wall. 
No continuous horizontal chase shall exceed one metre in length. Where unavoidable, stresses 
in the affected area should be checked and kept within the permissible limits. 
  
(v)  Vertical chases should not be closer than 2 m in any stretch of a wall. These shall be 
kept away from bearings of beams and lintels. If unavoidable, stresses in the affected area 
should be checked and kept within permissible limits. 

 
(vi)  Masonry directly above a recess, if wider than 30 cm horizontal dimension) should be 
supported on lintel. Holes in masonry may be provided upto 30 cm width and 30 cm height 
without any lintel. In the case of circular holes in the masonry, no lintel need be provided for 
holes upto 40 cm in diameter. 

 
 
(b)  Cutting of chases in half brick load bearing walls. No chase shall be permitted in half brick load 
bearing walls and as such no reccessed conduits and concealed pipes shall be provided with half brick 
thick load bearing walls. 

 
(c)  Cutting of chases in half brick non-load bearing wall: Services should be planned with the help 
of vertical chases. Horizontal chase should be provided only when unavoidable. 

 
15.1.5  Joints  
 
15.1.5.1.The thickness of all types of joints including brick wall joints and cross joints shall be such that four 
course and three joints taken consecutively shall measure as follows: 
(i) In case of modular bricks conforming to IS 1077 specification for common burnt clay buildings bricks, equal 
to 39 cm. 
 

(ii) In case of non-modular bricks, it shall be equal to 31 cm. 
 

Note :  Specified thickness of joints shall be of 1 cm. Deviation from the specified thickness of all joints shall 
not exceed one-fifth of specified thickness. 
 
15.1.5.2. Finishing of Joints: The face of brick work may be finished flush or by pointing. In flush finishing 
either the face joints of the mortar shall be worked out while still green to give a finished surface flush with the 
face of the brick work or the joints shall be squarely raked out to a depth of 1 cm while the mortar is still green 
for subsequently plastering. The faces of brick work shall be cleaned with wire brush so as to remove any 
splashes of mortar during the course of raising the brick work. In pointing, the joints shall be squarely raked out 
to a depth of 1.5 cm while the mortar is still green and raked joints shall be brushed to remove dust and loose 
particles and well wetted, and shall be later refilled with mortar to give ruled finish. Some such finishes are 
‘flush’, ‘weathered’, ruled, etc. 
 
15.1.5.3. Curing. The brick work shall be constantly kept moist on all faces for a minimum period of seven 
days. Brick work done during the day shall be suitably marked indicating the date on which the work is done so 
as to keep a watch on the curing period.All brick work shall be built in English bond except in half brick walls 
which shall be in Stretcher bond. 
 
16. Wood Work (Carpenter’s & Joinery Work) 
 
16.1. Materials 
 
16.1.1. Timber.  Refer Clause No. 9.1 and clauses 9.1.1 to 9.1.8 of CPWD Specifications 2019 Vol-I. 
 
16.2. Wooden Chowkats or frame (wherever Specified / Shown In Drawings) 
 
16.2.1. Refer Clause No. 9.3 of CPWD Specifications 2019 Vol-I for Door Window and Ventilator frames and 
shall be of Second Class Hard Wood of the species mentioned here-in-before and as approved by Staff Officer-
1 (Works). 
 
NOTE: The Surfaces of Wooden Chowkats or Frame. coming in contract with Concrete or Brick Works, etc. 
shall be treated with Two Coats of Bituminous Paint after thoroughly cleaned from Dirt, Oil, etc. The cost of the 
same shall deem to be included in the quoted rate by the Tenderer. 
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16.3. Flush Door Shutter 
 
16.3.1. Flush door shutter shall be provided complete all as specified in Schedule ‘A’ (BOQ). 
 
16.3.2. Flush door shutter shall be solid core types with block core, and shall conform to IS 2202 (Part I)- 1999, 
Specification for wooden flush door shutters (solid core type) Part I. 
 
16.3.3. All timber used shall be well seasoned and chemically treated. Adhesive shall be phenol formaldehyde 
synthetic resin BWP type specified in IS:848-2006. All dimensions shall  be finished dimension and 
Manufacture’s Test Certificate for test specified in IS: 2202 (Part I) shall be rendered. 
 
16.4. Factory Made Shutters 
 
16.4.1. Refer Clause No. 9.7 of CPWD Specifications 2019 Vol-I.. 
 
16.4.2. All Panelled and Wire Gauge Shutter for doors shall be factory made conforming to IS-1003 
manufactured from well selected kiln seasoned, Second class Hardwood chemically treated as per IS-401 for 
anti-termite. Samples of shutter shall be got approved by the GE before placing the bulk order. 
 
16.4.3. Factory Made Shutters shall be from any of the Approved Manufacturers listed in relevant Appendix to 
this Tender document here-in-after. 
 
16.4.4. The door shutter shall be tested in the reputed Testing House/Lab as approved by Staff Officer-1 
(Works) as per IS-1003. The number of door samples shall be as required by relevant IS-1003. In case, the 
results are not satisfactory, the entire lot shall be rejected. The cost of the testing and the cost of the door 
shutter sample is deemed to be included in the rates quoted by the tenderer. 
 
16.5. Plywood 
 
16.5.1. Plywood shall conform to IS-303 and shall be ISI marked. Plywood wherever shown on drawing shall be 
of BWR grade, type ‘BB' of thickness as mentioned in drawings.  
 
16.5.2. Refer Clause No. 9.2.2 and subsequent Clause No 9.2.2.1 to 9.2.2.6. thereof of CPWD Specifications 
Vol I for Plywood as applicable. 
 
16.6. Veneered Particle Board 
 
16.6.1. Refer Clause No. 9.2.4 and subsequent clauses 9.2.4.1 to 9.2.4.4 of thereof of CPWD Specifications 
Vol I. 
 
16.7. Chemical/Preservative Treatment 
 
16.7.1. Before painting or French polishing all joinery and timber incorporated in the work to be manufactured 
at site shall be treated as mentioned in IS-401 by modified hot and cold treatment, the minimum quantity of 
chemical impregnated in each cubic meter of timber shall be at the rate as specified in table 2 group 5 of said 
IS and all joinery manufactured at site, which has been exposed by chiseling/planning/cutting after treatment by 
hot and cold process, except those in factory made paneled shutters, which shall be chemically treated in 
factory, shall be treated with two coats of any of the approved chemicals such as ASCU etc. as directed by  
Engineer-in-Charge for protection against termite. 
 
16.7.2. Cost of Anti-termite treatment to wood work shall be deemed to have been included in the quoted rate. 
The quantity and application of chemicals shall be as per manufacturer’s instructions. 
 
16.7.3. Wood work shall be painted or polished as specified in Schedule ‘A’ (BoQ) after second coat of anti-
termite treatment has completely dried. 
 
17. Steel & Iron Work 
 
17.1. General 
 
17.1.1. All Steels require to incorporate in the Work shall be Contractor’s Supply from Primary producers of 
steel. 
 
17.2. Types of Steel 
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17.2.1. Reinforcement Steel For All Locations. Steel bars for concrete reinforcement wherever shown on 
drawings or as specified in Schedule ‘A’ (BOQ) shall be TMT bars produced by Thermo Mechanical Treatment 
Process and grade of steel shall be mention on drawing or specified in Schedule ‘A’ (BOQ), unless other wise 
the grade of steel is not specified on drawing or specified, the grade of steel shall be  (Grade Fe  500D)    and    
meeting  all requirement of IS-1786-2008. Where ever mild steel reinforcement bars are shown on drawings 
these shall be amended to read as TMT bars of same dia or nearest higher dia and accordingly to be provided. 
 
17.2.2. Structural Steel 
 
17.2.2.1.Standard Quality :- Structural steel except hollow steel sections shall be conform to IS-2062- 2006, E-
250(FE 410W). This steel shall be provided in the location mentioned in the drawings or as specified in 
Schedule ‘A’ (BOQ). In case the quality of structural steel i.e. A, B or C is not mentioned in drawings then 
quality A shall be used. 
 
17.2.2.2.Ordinary Quality :- Unless otherwise specified, Mild Steel Members in Grills/Guard Bars, Holdfasts, 
Door and Window, Frames, Railing, Steel Windows, Steel Doors and the like shall be ordinary quality of Steel 
conforming to IS-2062-2006, E-165 (Fe 290). 
 
17.2.2.3.Hollow Steel Sections For Structural Use :- Hollow steel sections for structural steel section shall be 
conform to IS-4923-1997 and grade of steel shall be YSt 310. This steel shall be provided in the location 
mentioned in the drawings or as specified in Schedule ‘A’ (BOQ). 
 
17.2.3.Structural Steel (Hollow Steel Sections) :- Structural hollow steel sections shall be directly procured 
from TATA (STRUCTURA) /JINDAL STAR/ Steel Authority of India (SAIL) ISI Marked . 
 
17.2.4. Testing of Steel 
 
17.2.4.1. The manufacturer is to carry out inspections and testing of steel in accordance with the relevant BIS 
provisions. The contractor shall submit the manufacturer's test Certificate in original along with the test sheet 
giving the results of each mechanical test as applicable and the chemical composition of the steel or 
authenticated copy thereof, fully signed by the manufacturer with each consignment. The Engineer-in-Charge 
shall record these details in Steel Acceptance Register, as given at Appendix 'F' after due verification and send 
a certified true copy of test sheet to SO-1 (Wks) DG AR for his records. The SO-1(Wks)/CE shall also organize 
independent testing of random samples of steel drawn from various lots from National Test House, Regional 
Research labs, IITs, National Institutes of Technology, NABL Approved laboratories, Govt. Engineering College 
or Any Govt laboratories as per the recommended minimum frequency shown in para here-in-after. Samples 
from each lot should be tested for quality and elongation. The elongation shall not be less than 18%. Cost of 
samples, transportation and testing shall be borne by the Contractor. The records of such checks would be 
maintained in the steel test register. 
 
17.2.4.2.Nominal mass of any size of finishes bar/section of steel shall be checked as specified in relevant IS 
code. The nominal mass so determined shall be recorded in steel testing register giving cross reference to 
consignment number. Nominal mass of any size of finished bar/section of steel if found to be beyond the 
tolerance limits on minus side as specified in relevant IS code, the same shall be rejected and the contractor 
shall remove the same at his own cost without any extra cost to the Government. However, if the weight of steel 
section is beyond the tolerance limit on higher side the same can be provided with approval of the SO-1 (Wks) 
but without any extra cost to the Government. 
 
17.2.4.3.If any Test Result of any particular size of Bar/Section of steel of any consignment is not found 
satisfactory as specified in relevant IS, the contractor shall remove the same at his own cost and no claim of 
contractor shall be entertained on this account. 
 
17.2.4.4. Type of Testing 
 
17.2.4.4.1. Reinforcement Steel 
   

(a) High Strength 
Deformed Steel Bars 

- Nominal Mass Test, Tensile Test, Bend Test 
and Re-bend  Test shall be carried out as 
per Clause No. 8 of IS-1786-1985 and Test 
Specimens shall be as per Clause No. 10 of 
IS-1786-1985 

(b) Mild Steel Bars - Nominal Mass Test, Tensile Test and Bend 
Test shall be carried out as per Clause No. 
9 of IS-432 (Part-I)-1982. Re-bend Test is 
not required to be carried out for Mild Steel 
Bars. 

 
 
 



                     Serial Page 58 of 78 

            Sd/- xx xx xx 
Signature of the tenderer & Stamp       (Sandesh Dabholkar) 
            Lt Col 
Date________2026         Staff Officer-I (Wks)  
           for Accepting Officer 
 
 

 

 
7.2.4.4.2. Structural Steel 
 

(a) Structural Steel 
(Standard Quality) 

- Tensile Test and Bend Test shall be carried 
out as per Clause No. 6, 7 and 8 of IS-226-
1975 for Standard Quality of Steel Sections. 

(b) Structural Steel 
(Ordinary Quality) 

- Tensile Test and Bend Test shall be carried 
out as per Clause No. 6, 7 and 8 of IS-1977-
1975 for Ordinary Quality of Steel Sections. 

 Structural Steel (hollow  
steel sections) 

- Tensile Test shall be carried out as per IS-
4923-1997 for Standard Quality (Hollow 
Steel Section) of Steel Sections. 

 
17.2.4.5. Testing Charges :- The Unit Rate/Amount quoted by the Contractor in the Tender shall be inclusive 
of Cost of all sorts of Testing to the extent as specified here in before and in relevant Indian Standards. 
 
17.2.5. Documentation :- The contractor shall submit Original Purchase Vouchers and Test Certificate from 
the Main Producer/ Secondary Producer/BIS marked manufacturer/authorized dealer as applicable for the total 
quantity of steel supplied under each consignment to be incorporated in the work. All consignments received at 
the work site shall be inspected by the Engineer-in-Charge alongwith the relevant documents before 
acceptance. The Original Purchase Vouchers and Test Certificates shall be defaced by the Engineer in Charge 
and kept on record in the office of the Engineer-in-Charge duly authenticated and with cross reference to the 
consignment number recorded in the Steel Acceptance Register. The steel Acceptance Register will be signed 
by the JE (Civil), Engineer-in- Charge, and the, Contractor. The Accepting Officer may order a Board of Officers 
for random check of steel and verification of connected documents. The entire quantity of steel items shall also  
be suitably recorded in the measurement book for record purposes as “Not to be abstracted” before 
incorporation in the work and shall be signed by the Engineer in Charge and the contractor. 
 
17.2.6. Storage, Accounting, Preservation & Maintenance Of Steel. The storage, accounting, preservation 
and maintenance of steel supplied by the contractor shall be done as per standard engineering practice till the 
same is consumed in the work and the cost of the same shall be deemed to be included in the unit amount 
quoted by the tenderer. The Staff Officer-1 (Works) shall inspect at regular interval to verify that steel lying at 
site are stored, accounted, preserved and maintained as per the norms. The steel shall be stored so as to 
differentiate each consignment separately. If the Staff Officer-1 (Works) is not satisfied with the 
storage/preservation of any size of bar/section of steel, he may order for any test (s) of steel as applicable for 
that size of bar/section of steel and as specified in tender documents and relevant Indian Standard to recheck 
the acceptability criteria for the same. The contractor shall bear the cost of necessary testing(s) in this regard 
and no claim whatsoever shall be entertained by the Govt. 
 
17.2.7. Measurements and Payment of Steel. 
 
17.2.7.1.The entire quantity of all steel items shall also be suitably recorded in the Measurement Book for 
record purposes as “Not to be Abstracted” before incorporation in the work and shall be signed by the Engineer 
in Charge and the contractor. 
 
17.2.7.2.The nominal mass conversion factor for various steel sections/size of finished bars as given in relevant 
IS codes shall be considered standard for measurement. 
 
17.2.7.3.The payment of steel shall only be allowed after production of Original Purchase Vouchers, Test 
Certificates by the contractor for each consignment of steel and results of testing carried out by the Department 
are found satisfactory after testing. 
 
17.2.7.4. Format of Steel Supply and Acceptance register to be maintained is given at Appendix ‘D' to this 
tender 
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