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E-TENDER NOTICE 7

GOVERNMENT OF INDIA: BRAHMAPUTRA BOARD N—~—4
NOTICE INVITING ONLINE EOI %3«,

NIT No. BB/EE/AD/T-61/2025-26/01 Dated 15/05/2026

The Executive Engineer, Agartala Division, TRIPURA, Brahmaputra Board, Ramnagar Road
No.7, Agartala, Dist : West Tripura, Tripura, PIN - 799002 invites on behalf of the Brahmaputra
Board the online Expression of Interest (EOI) from Central / State Public Sector Undertaking
(PSU), Specialized Agencies or Institutions (including Government / Semi-Government / Non-
Government agencies, Universities and Professional Institutions) in 2 (two) bid System
(Technical & Financial Bid) for engagement as Consultant for the work :

“Preparation of DPR for “Desilting of Baguwa Cherra from Satero Miar Howur to Manu
River of Birchandra Nagar GP under Chandipur RD Block & Construction of Sluice Gate
for regulating water flow from Satero Miar Howur to Manu River.”

NIT No. . BB/EE/AD/T-61/2025-26/01 Dt. 15/05/2026
Estimated Cost of the Project (indicative) : Rs. 13,44,110.00

Cost of Tender Paper . Nil

Earnest Money Deposit : Rs. 26,882.00

Period of completion : 180 (one hundred eighty) Days

Last time and date of submission of bid : 30-May-2026 (up to 1600 hours)

The bid document and other details can be obtained from the website
http://eprocure.gov.in. This notice may also be seen at website http://brahmaputraboard.gov.in
and GeM Portal. All corrigendum shall be issued online only at http://eprocure.gov.in.The
undersigned reserves to right to reject any or all tenders without assigning any reason thereof and
not bound to accept the lowest tender.
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Executive Engineer
Agartala Division, Brahmaputra Board
Ramnagar — 7, Agartala, Tripura
PIN : 799002
e-mail id :agartaladivisionbb@gmail.com
Copy for information to:-

1. The Chief Engineer-I1, Brahmaputra Board, Basistha, Guwahati-781029.
2. The Deputy Chief Engineer, RO, Tripura, Brahmaputra Board, Agartala - 799002
3. The Superintending Engineer (HQ), Brahmaputra Board, Basistha, Guwahati-781029.
4. The Asstt. Executive Engineer, Agartala Sub Division, Brahmaputra Board, Agartala- 02 for wide circulation.
5. Notice Board.
6. Relevant file.
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PART - 1|

COST OF BID DOCUMENT, EMD & TECHNICAL BID

Name of the Work

“Preparation of DPR for “Desilting of Baguwa Cherra
from Satero Miar Howur to Manu River of Birchandra
Nagar GP under Chandipur RD Block & Construction
of Sluice Gate for regulating water flow from Satero

Miar Howur to Manu River.”

Note :

As the bid invited through online platform (e-portal) hence no cost of
BID DOCUMENT is required.



ANNEXURE-20A.13.2

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING FORMING PART
OF BID DOCUMENT AND TO BE POSTED ON WEBSITE

(Applicable for inviting bids on 2/3 bid system)

The Executive Engineer, Agartala Division, Brahmaputra Board, Agartala, Tripura on behalf of
Brahmaputra Board invites online item rate bids from Central / State Public Sector Undertaking
(PSU), Specialized Agencies or Institutions (including Government / Semi-Government / Non-
Government agencies, Universities and Professional Institutions) fulfilling eligibility and
gualification requirements specified in Bidding Documents for the below mentioned work:

Period
during
which
) EMD,
sEtﬁwi costof | Time &
Sl. Estimated | Earnest Pecr)'de ssion doE:Jdme ga';en?;
No | NIT No. Name of work & location cost put to Money closin P
bid in Rs in Rs compl g nt and g of
) ) etion date& other Techni
- docume | cal bid
time
nts
shall be
submitt
ed
1 2 3 4 5 6 7 8 9
0L & 0 “Preparation of DPR for —_
Q S Desilting of Baguwa Cherra 3 —_ g 0
g% from Satero Miar Howur to 8 o E @ © = © E @ 3
o 2 Manu River of Birchandra S o 58 e o9Q o<
'L nl) 1 — o <~ N (\ll Q (\Il Q
=~ Nagar GP under Chandipur 3 9 > 19 ot &3
5 RD Block & Construction of 3 © 55| 29 S o 573
oS Sluice Gate for regulating - g% | o= = s
= o water flow from Satero Miar - @ = © - )
@ N Howur to Manu River.” ~
1. Bidders who fulfil the following requirements shall be eligible to apply:
a) The bidder should have experience of successfully completed works as mentioned
above during the last 7 (Seven) years ending 31 March, 2025.
i) 3 (Three) similar works each cost not less than 40% of the estimated cost put to

the tender or 2 (two) similar works each cost not less than 60% of the estimated
cost put to the tender or 1 (one) similar work costing not less than 80 %of the
estimated cost put to the tender.

i) Similar nature of work means - “Preparation of Detailed Project Report (DPR) by
conducting field survey and hydro-meteorological data collection, analysis
complete for Drainage Development Scheme or Pond Development Scheme
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b)

d)

f)

g9)

including design of drainage channel, sluice gate, bank revetment work,
preparation of working estimate and drawings or other relevant works etc.”
iii) The certificate for successful completion of work should be issued by an officer
i. Not below the rank of Executive Engineer/ Project Manager or equivalent.
ii. (Scanned copy of completion certificate along with copy of Work
Order to be uploaded).

The bidder should have average annual financial turnover (Gross) not less than 100% of the
estimated cost put to tender during the last 3 (three) years ending 31%' March, 2025 in
Form— A(Scanned copy of Certificate from Chartered Accountant to be uploaded). Self-
certified copy of turnover statement for the year 2025-26 should be submitted.

The bidder should not have incurred any loss in more than 2 (two) years during the last 5
(five) years ending 31°' March, 2025 in Form A. (Scanned copy of abstract from Profit
and Loss Account from Chartered Accountant to be uploaded).

The bidder should have a current solvency of 40% of the estimated cost put to tender.
Format is appended at Form B. The solvency shall not older than 3 (three) months from the
date of submission of bid. (Scanned copy of original solvency, to be uploaded).

The bidders should submit up-to-date contractor's registration with Government of India /
State Government department; Income Tax Clearance Certificate/PAN/GST Registration
Certificate; EPF / ESIC Registration / Valid Labour License. (Scanned copy of documents
to be uploaded).

The bidder should have ownership of following equipments -

1.Total Station 1 (one) No.
2. DGPS 1 (one) No.
3. Drone (Photogrammetry) with UIN No. 1 (one) No.
4. Echo-Sounder 1 (one) No.
5. Four-Wheeler Vehicle 1 (one) No.

The bidder should submit a list of equipments /machineries owned by him which are
proposed to be deployed in the present work in Form-H. Else, he should certify that the
he would be able to manage the equipment cited above by hiring etc. and submit the list
of firms from whom he proposes to hire. The contractor should plan the entire work with
planning of proper equipment to achieve the desired progress as per milestone depicted
in the tender document. The bar chart should be signed by the contractor. If any
changes are proposed by the contractor, the same should be enclosed with proper
reasoning. (Scanned copy of the list of equipments to be uploaded).

The bidder should furnish the list of all works of similar nature successfully completed during
the last 7 (seven) years in Form-C along with supporting documents. (Scanned copy of
certificate of successful completion of works to be uploaded).



h) The bidder’s performance for any 2 (two) work completed in the last 3 (three) years should
be certified by an officer not below the rank of an Executive Engineer or equivalent in Form-
E. (Scanned copy of performance report to be uploaded).

i) The bidder should submit the information in respect of his organization in Form-F. (Scanned
copy of document to be uploaded).

j) The bidder should have the following minimum technical employees (to be employed at this
site) with experience in this type of work for the timely execution of the contract. The bidder
should submit a list of these employees stating clearly how they would be involved in his
work in Form-G. (Scanned copy of document to be uploaded).

S.No. Staff Member Minimum Qualification Mlnlmum Quantity
Experience (Nos.)
1 Water Resource Engineer | M.Tech. (Water Resource) 10 Years 1
2 Engineer B.Tech. (Civil Engineering) 5 Years 1
3 Junior Engineer Diploma (Civil Engineering) 5 Years 1
4 Surveyor Diploma (Civil Engineering) 5 Years 2

k) At the time of submission of tender, the Bidder shall have to furnish an affidavit as under
(Scanned copy of affidavit to be uploaded):-

“I/We undertake and confirm that eligible similar work(s) has/have not been got
executed through another contractor on back to back basis. Further that, if such
a violation comes to the notice of Department, then I/ We shall be debarred for
tendering in Brahmaputra Board contracts in futurve forever. Also, if such a
violation comes to the notice of Department before date of start of work, the
Engineer-in-Charge shall be free to forfeit the entire amount of Farnest Money
Deposit/Performance Guarantee.”

2. The intending bidder must read the terms & conditions of CPWD-6 FOR e-TENDERING
carefully. He should only submit his bid if he considers himself eligible and he is in
possession of all the documents required.

3. Information and instructions for bidders posted on websitehttp://eprocure.gov.inshall
form part of the bid document.

4. The bid document consisting terms of reference and the schedule of quantities of
various types of items to be executed and the set of terms & conditions of the contract to
be complied with and other necessary documents can be seen / downloaded from
website http://eprocure.gov.in free of cost.

5. Bid can only be submitted after uploading the mandatory scanned documents such as

Earnest Money Deposit (EMD) amounting to Rs. 26,882.00 (Rupees Twenty-Six
Thousand Eight Hundred & Eighty-Two) only in the form of Demand Draft / Fixed
Deposit Receipt of any scheduled bank in favour of Executive Engineer, Agartala
Division, Brahmaputra Board, Agartala-02, Tripura payable at Agartala and other
documents as specified.



http://eprocure.gov.in/
http://eprocure.gov.in/

10.

11.

12.
13.

14.

15.

Those contractors not registered on the website mentioned above, are required to get
registered beforehand. If needed, they may take training on online bidding process as
per details available on the website.

The intending bidder must have valid Class-Ill digital signature to submit the bid.
The bidder can upload documents either in JPG or in PDF format.

Certificate of Financial Turnover: At the time of submission of bid, bidder may upload
Affidavit / Certificate from Chartered Accountant mentioning Financial Turnover of last 3
(three) years or for the period as specified in the bid document and profit and loss
accounts for last 5 (five) years. Further details, if required, may be asked from the bidder
after opening of Technical Bid. There is no need to upload entire voluminous
balance sheet.

Bidder must ensure to quote rate of each item in Indian National Rupees (INR). If any
cell is left blank and the bidder quotes no rate, rate of such item shall be treated as “0”
(Zero).

The Technical Bids shall be opened first on due date and time as mentioned in Para 16
below. The Financial Bids of bidders qualifying the Technical Bids shall be opened
subsequently.

No Pre- Bid meeting shall be held for intending bidders.

The department reserves the right to reject any prospective application without assigning
any reason and to restrict the list of qualified bidders to any number deemed suitable by
it, if too many bids are received satisfying the laid down criterion.

The Brahmaputra Board (BB) shall not be held liable for any delays due to system failure
beyond its control. Even though the system will attempt to notify the bidders of any bid
updates, the Brahmaputra Board shall not be liable for any information not received by
the bidder. It is the bidder’'s responsibility to verify the website for the latest information
related to the tender / bid.

Submission of original documents: - The bidders are required to submit following
documents in original to the Executive Engineer, Agartala Division, Brahmaputra Board,
Agartala, Tripura within the specified date and time. If the office happens to be closed on
the date of opening of the bids as specified, the documents will be received on the next
working day at the same time and venue.

a) Bid Document

b) Original Demand Draft / Fixed Deposit Receipts towards EMD having validity of 365
(three hundred & sixty-five) days.

c) Original Affidavit as mentioned at Clause 1 (k) of ANNEXURE-20A.13.2 of bid
document

d) Any other affidavit / documents uploaded by the bidder during online submission of
bid

e) Authorization letter from bidder for the person who will participate at the time of
opening of the bid.
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16.

17.

In case of failure to submission of above (a) to (c) before deadline, bidder is liable to be
declared non-responsive.

Summary of important dates is as below:

(i)

(ii)
(iii)
(iv)
v)
(vi)

Document download / sale start date: 16-May-2026 (From 0900 hours onwards)

Bid submission starting date : 16-May-2026 (From 1600 hours)
Bid submission closing date : 30-May-2026 (Upto 1600 hours)
Submission of Original Documents : 02-June-2026 (Upto 1600 hours)
Technical Bid opening date : 02-June-2026 (After 1630 hours)
Financial Bid Opening : To be intimated later

List of documents to be scanned and uploaded within the period of bid submission:

(i)
(ii)

(iii)
(iv)
(V)
(vi)
(vii)
(Vi)
(ix)
()
(xi)

Bid Document

Demand Draft / FDR of any Scheduled Bank against Earnest Money Deposit
(EMD).

Certificate of Work Experience

Certificate of Financial Turnover

Certificate of Profit and Loss Accounts

Bank Solvency Certificate.

Up-to-date Registration of Government of India / State Government; Income Tax
Clearance Certificate / PAN, GST Registration Certificate, EPF/ESI Registration /
Valid Labour License.

Affidavit as mentioned at Clause 1 (k) of ANNEXURE-20A.13.2 of bid

document

Other documents as mentioned at Clause 1 of ANNEXURE-20A.13.2 of bid
document

Affidavit regarding correctness of bid, criteria for fulfilling eligibility and other
documents to be submitted along with the bid.

Any other document as specified in the notice inviting tender / bid document.

;5\5 1

Executive Engineer
Agartala Division, Brahmaputra Board
Ramnagar — 7, Agartala, Tripura
PIN : 799002
e-mail id :agartaladivisionbb@gmail.com
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ANNEXURE - 20A.12 (Amended as per MAN/224B)
CPWD-6 FOR e-TENDERING

1. The Executive Engineer, Agartala Division, Brahmaputra Board, Agartala, Tripura on behalf
of the Brahmaputra Board invites online item rate bids from Central / State Public Sector
Undertaking (PSU), Specialized Agencies or Institutions (including Government / Semi-
Government / Non-Government agencies, Universities and Professional Institutions) fulfilling
eligibility and qualification requirements specified in the Bidding document in 2 (two) bid
system for the work “Preparation of DPR for “Desilting of Baguwa Cherra from Satero
Miar Howur to Manu River of Birchandra Nagar GP under Chandipur RD Block &
Construction of Sluice Gate for regulating water flow from Satero Miar Howur to Manu

River”.

1.1 The work is Estimated to Cost Rs. 13,44,110.00 (Rupees Thirteen lakh Forty-Four
thousand One Hundred & Ten) only. This estimate, however, is given merely as a rough

guide.

1.2 Intending bidder is eligible to submit the bid provided he has definite proof from the
appropriate authority which shall be to the satisfaction of the competent authority of having

satisfactory completed works of magnitude as specified below:

i) 3 (Three) similar works each cost not less than 40% of the estimated cost put to
Tender (i.e. Rs. 5,37,644/-) or 2 (two) similar works each cost not less than 60%
of the estimated cost put to tender (i.e. Rs. 8,06,466/-) or 1 (one) similar work
costing not less than 80 % of the estimated cost put to tender (i.e. Rs.10,75,288/-
) (all figures rounded to nearest Rs.) in last 7 (seven) years ending 31°'March,
2025. Similar nature of work means - “Similar nature of work means -
“Preparation of Detailed Project Report (DPR) by conducting field
survey and hydro-meteorological data collection, analysis
complete for Drainage Development Scheme or Pond Development
Scheme 1including design of drainage channel, sluice gate, bank
revetment works, preparation of working estimate and drawings or
other relevant works etc.”

An officer not below the rank of Executive Engineer / Project Manager or equivalent should

issue the certificate for successful completion of work.

2. Agreement shall be drawn with the successful bidder on prescribed Form No. CPWD 7/8 or

other standard Form as mentioned which is available as a Govt. of India Publication and also
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available on website www.cpwd.gov.in. Bidders shall quote his rates as per various terms
and conditions of the said form which will form part of the agreement. The entire bidding
document and all the relevant correspondences/ corrigendum issued will also be the part of
the Agreement.

The time allowed for carrying out the work will be 180 (one hundred & eighty) days which
will be reckoned from 10" day from the Date of Issue of Letter of Acceptance.

4. The works are to be executed as per drawings attached and as per direction of Engineer-in-

Charge. However, location and quantity of work may vary depending upon the site condition

at the time of execution.

The tender document consisting of plans, specifications, the schedule of quantities of various
class of work to be executed and the set of terms and conditions of the contract to be
complied with and other necessary documents except “Standard General Condition of

Contract Form” can be seen & downloaded from website http://eprocure.gov.in free of cost.

. Interested bidders who wish to participate in the bid have to also make the following

payments within the due date:

Earnest Money of Rs. 26,882.00 (Rupees Twenty-Six Thousand Eight Hundred & Eighty-
Two) only in the form of Demand Draft / Fixed Deposit Receipt of a scheduled bank drawn in

favour of in favour of Executive Engineer, Agartala Division, Brahmaputra Board, Agartala-

02, Tripura payable at Agartala shall be scanned and uploaded to the e-Tendering website
within the due date and time. The original EMD should be deposited by the bidders within the
due date and time to the Executive Engineer, Agartala Division, Brahmaputra Board,
Ramnagar Road No. 7, Agartala, Tripura, PIN-799002, India.

. Copy of certificate of work experience and other documents as specified in the tender

document for eligibility shall be scanned and uploaded to the e-tendering website within the
period of tender submission. However, certified copy of all the scanned and uploaded
documents as specified in tender document shall have to be submitted by the bidder
physically in the office of tender opening authority within specified time as mentioned in Para
16 of Annexure 20A.13.2.
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Online bid documents submitted by intending bidders shall be opened only of those bidders
who’s Earnest Money Deposit, and other documents are found in order. The Price bid
submitted shall be opened in respect of eligible bidders fulfilling the eligibility criteria. The bid
submitted may be treated invalid if-

The bidder is found ineligible.

ii) The bidder does not upload all the documents as stipulated in the bid document.

i) If any discrepancy is noticed between the documents as uploaded at the time of submission

of bid and hard copies as submitted physically by the bidder in the office of tender opening
authority.

GST on material, Royalty on forest produce, Purchase Tax, Turnover Tax, or any other tax
and duty on materials/ work, as applicable, shall be paid by the contractor himself. The
contractor shall quote his rates considering all such taxes. Payment towards EPF for

continuation of Employee’s Provident Fund etc. shall have to be borne by the Agency.

10. The bidder, whose tender is accepted, will be required to furnish “PERFORMANCE

11.

GUARANTEE” of 3% (Three Percent) of the tendered amount / 5% (Five Percent) of the
tendered amount in case of claiming EMD relaxation within the period specified in the bid
document. This guarantee shall be in the form of cash (in case guarantee amount is less
than Rs. 10,000/-) or Demand Draft of any scheduled bank/ Pay order of any Scheduled
Bank (in case guarantee amount is less than Rs. 1, 00, 000/-) or Government Securities or
Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of
India in accordance with the prescribed form. In case the contractor fails to deposit the said
performance guarantee within the period as indicated in Schedule ‘F’, including the
extended period if any, the Earnest Money deposited by the bidder shall be forfeited
automatically without serving any notice to the contractor. (Copy of Bank Guarantee Bond is

enclosed).

Intending bidders are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their bids as to the nature of the water source, ground
and sub- soil (so far as is practicable), the form and nature of the site, the means of access

to the site, the accommodation they may require and in general shall themselves obtain all
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necessary information as to risks, contingencies and other circumstances which may
influence or affect their bid. The Brahmaputra Board must be informed prior to the visit

to assist and provide understanding about the site and project. The bidder shall be

responsible for arranging and maintaining at his own cost all materials, tools & plants, water,
electricity access, facilities for workers and all other services required for executing the work
unless otherwise specifically provided for in the contract documents. Submission of a bid by
a bidder implies that he has read this notice and all other contract documents and has made
himself aware of the scope and specifications of the work to be done and of conditions and
rates at which stores, tools and plant, etc. will be issued to him by the Government and local
conditions and other factors having a bearing on the execution of the work.

12. The competent authority on behalf of the Brahmaputra Board does not bind itself to
accept the lowest or any other bid and reserves to itself the authority to reject any or all the
tenders received without the assignment of any reason. All bids in which any of the
prescribed condition is not fulfilled or any condition including that of conditional rebate is put
forth by the bidder shall be summarily rejected.

13. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited
and the bids submitted by the bidders who resort to canvassing will be liable for rejection.

14, The competent authority of Brahmaputra Board reserves the right to himself to accept
the whole or any part of the bid and the bidder shall be bound to perform the same at the rate
guoted.

15. The contractor shall not be permitted to bid for works in the Brahmaputra Board if his
near relative is posted as a Divisional Accountant or as an officer in any capacity between
the grades of General Manager and Junior Engineer (both inclusive). He shall also intimate
the names of persons who are working with him in any capacity or are subsequently
employed by him and who are near relatives to any Gazetted Officer in the Brahmaputra
Board or in the Ministry of Jal Shakti, DOWR, RD & GR, Government of India. Any breach of
these conditions by the contractor would render ineligible for award of work / continuing with

the work.

16. No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed to
work as a contractor for a period of 1(one) year after his retirement from Government
service, without the prior permission of the Government of India in writing. This contract is

liable to be cancelled if either the contractor or any of his employees is found any time to be
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such a person who had not obtained the permission of the Government of India as previously
mentioned before submission of the bid or engagement in the contractor’s service.

17. The bid for the works shall remain open for acceptance for a period of 120 (one
hundred & twenty) days from the date of opening of Technical bids and 90 (ninety) days
from the date of opening of Financial Bid in case bids are invited on 2 bid system. If any
bidder withdraws his bid before the said period or issue of letter of acceptance, whichever is
earlier, or makes any modifications in the terms and conditions of the bid which are not
acceptable to the department, then the Government shall, without prejudice to any other right
or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. Further the
bidder shall not be allowed to participate in the re-bidding process of the work.

18. This notice-inviting bid shall form a part of the contract document. The successful bidder/
contractor, on acceptance of his bid by the Accepting Authority shall within 10 days from the
stipulated date of start of the work, sign the contract consisting of:-

a) The Notice Inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and the
rates quoted online at the time of submission of the bid and acceptance thereof together with
any correspondence leading thereto.

b) Standard C.P.W.D. Form 7/8 and General Conditions of Contract and other standard forms

m\s\w

S

Executive Engineer
Agartala Division, Brahmaputra Board
Ramnagar — 7, Agartala, Tripura
PIN : 799002
e-mail id :agartaladivisionbb@gmail.com

mentioned which is part of uploaded tender document.
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CPWD-8
GOVERNMENT OF INDIA
MINISTRY OF JAL SHAKTI :: Department of WR, RD & GR
BRAHMAPUTRA BOARD

STATE : TRIPURA DIVISION: Agartala Division, Brahmaputra
Board, Ramnagar-7, Agartala-799002,
Tripura

REGIONAL OFFICE : Regional Office, SUB-DIVISION: Agartala Sub-Division,

Tripura, Brahmaputra Board, Ramnagar-7, | Brahmaputra Board, Ramnagar-7, Agartala-

Agartala-799002, Tripura 799002, Tripura

ltem Rate Tender & Contract for Works

Tender for the work “Preparation of DPR for “Desilting of Baguwa Cherra from Satero Miar
Howur to Manu River of Birchandra Nagar GP under Chandipur RD Block & Construction

of Sluice Gate for regulating water flow from Satero Miar Howur to Manu River”.

Bids to be submitted online by 1600 hours on 30-May-2026 at website http://eprocure.gov.in.

(i) Technical Bid will be opened in presence of the Executive Engineer, Agartala Division,
Brahmaputra Board, Agartala online at 1630 hours on 02-June-2026 by authorized officers of
Brahmaputra Board.

(ii) Summary of important dates is given in Sl. No. 16 of Annexure-20 A.13.2 under
“Information and instructions for bidders for e-tendering forming part of bid document and to be
posted on website.

TENDER

I/We have read and examined the Notice Inviting Tender, Schedule A, B, C, D ,E & F.
Specifications applicable, General Rules and Directions, Conditions of Contract, Clauses of
Contract, Special Conditions, Schedule of Rate & other documents and Rules referred to in the

conditions of contract and all other contents in the tender document for the work.

I/'We hereby tender for the execution of the work specified for the Chairman,
Brahmaputra Board within the time specified in Schedule ‘F’, viz., schedule of quantities and in
accordance in all respects with the specifications and instructions in writing referred to in Rule-

1 of General Rules and Directions and in Clause 11 of the Conditions of Contract and with such
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materials as are provided for, by, and in respects in accordance with, such conditions so far as
applicable.

I/We agree to keep the tender open for 90 (Ninety) days from the due date of its
opening of Financial Bid and not to make any modifications in its terms & conditions.

A sum of Rs. 26,882.00 (Rupees Twenty-Six Thousand Eight Hundred & Eighty-Two)
only is hereby deposited in the form of Demand draft/ Banker's Cheque / Fixed Deposit Receipt
issued by a scheduled bank as Earnest Money Deposit (EMD). | / We agree that if I/We fail to
furnish the prescribed “PERFORMANCE GUARANTEE” within the prescribed period, | agree
that the Chairman, Brahmaputra Board or his successors in office, shall without prejudice to any
other right or remedy, be at liberty to forfeit the said Earnest Money absolutely. Further, if I/ We
fail to commence work as specified, I/We agree that Chairman, Brahmaputra Board or his
successors in office shall without prejudice to any other right or remedy available in law, be at
liberty to forfeit the said Earnest Money and Performance Guarantee absolutely, otherwise
the said Earnest Money shall be retained by him towards Security Deposit to execute all the
works referred to in the tender documents upon the terms & conditions contained or referred to
therein and to carry out such deviations as may be ordered, up to maximum of the percentage
mentioned in schedule ‘F‘ and those in excess of that limit at the rates to be determined in
accordance with the provision contained in Clause 12.2 and 12.3 of the Standard CPWD
contract Form. Further, I/ We agree that in case of forfeiture of Earnest Money or both Earnest
Money & Performance Guarantee as previously mentioned, I/ We shall be debarred for

participation in the re-tendering process of the work.

I/'We undertake and confirm that eligible similar works(s) has/have not been got
executed through another contractor on back-to-back basis. Further that, if such a violation
comes to the notice of Department, then I/We shall be debarred for tendering in Brahmaputra
Board in future forever. Also, if such a violation comes to the notice of Department before start
of work, the Engineer-in- Charge shall be free to forfeit entire amount of Earnest money

Deposited/ Performance Guarantee.

I/We hereby declare that I/We shall treat the tender documents, drawings and other
records connected with the work as secret/confidential documents and shall not communicate

information / derived there from to any person other than a person to whom |/We, am/are
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authorized to communicate the same or use the information in any manner prejudicial to the

safety of the state.

Date : Signature of the
Contractor**

Postal Address **

Telephone No. **

Fax No. **
e-mail ID **
Witness : Fax No. **
e-mail ID **
Address
Occupation
** To be filled in by contractor
ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is

accepted by me for an on behalf of the Chairman, Brahmaputra Board for a sum of Rs.

(Rupees ) only.

The letters referred to below shall form part of this contract agreement: -

(@)
(b)
(©)

For & on behalf Chairman, Brahmaputra Board

Signature
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PERFORMA OF SCHEDULES

SCHEDULE ‘A’

Schedule of quantities
As given in schedule of work/ BoQ (Part II)

SCHEDULE - ‘B’

Schedule of materials to be issued to the contractor:

Sl. | Description Quantity Rates in figures & words at which | Place of
No of item the material will be charged to the issue
contractor
1 2 3 4 5
NIL NIL NIL NIL
SCHEDULE ‘C’

Tools and plants to be hired to the contractor:

Sl. No. Description Hire charges per day Place of issue
2 4 5
NIL NIL NIL
SCHEDULE ‘D’
TERMS OF REFERENCE
BROAD SCOPE OF WORK

T#he broad scope of the work involves .

< Submission of “INCEPTION REPORT" consisting of A. Imtroduction

(background, objectives, scope of Work, structure of Report etc.), B. Site
Visit & Data Collection ( Reconnaissance Survey, collection and review of
available data, Schedule of Field Survey & Investigation etc.) C. Approach
& Methodology ( Preparation of Survey Report & Drwings, Compilation
of Data / information, way to Hydrological Study, assessment of the
problems, determination of measures, design of structures, cost estimation
etc.) D. Activity Schedule & Deliverables (Schedule of works to be done
with individual time (ines, engagement of manpower etc.)

< Establishment of 1 (one) Musto type Bench Mark and 5 (five) Temporary

Bench Marks at suitable locations covering the entire project area.
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Connection of established Bench Marks (both Musto & Temp BM) with the
nearby GTS Bench Mark.

Carrying out longitudinal river survey along the Baguwa Cherra from its
origin at Satero Miar Howur to confluence with River Manu complete as
directed.

Taking Cross-Sections of Baguwa Cherra at regular intervals of 200 m.
C/C along the entire length (approx. 5.0 Xm.) from origin to confluence to
get a clear idea of profile of the water way, proposed location of water
regulating structure etc. complete as directed.

Hydro Graphic Survey to depict the bed profile of the entire Sateo Miar
Howur area (approx. 8.0 Sq.km.) to have a clear idea of area of water
accumulation and its extent, height of accumulation etc. complete as
directed.

Preparation of Survey Report & Drawings using latest version of
computer applications like GIS Tools /AutoCAD etc. as per CWCS
guidelines.

Soil Survey & Investigation (including direct shear test, mechanical
analysis for grain size of soil etc. complete) at 2 (two) locations near the
proposed location of water regulators / sluice gate for regulating the
water flow from Satero Miar Howur to River Manu.

Data / information collection from different agencies and compiling,
computing and analyzing the same for hydrological analysis, design
purposes and ultimately on the basis of the findings of the above
mentioned Survey & Investigation a Detailed Project Report (DPR) is to
be prepared. The Detailed Project Report (DPR) should have specific and
actionable recommendations for mitigating the problem of drainage
congestion of Satero Miar Howur by increasing water carrying capacity
of Baguwa Cherra, proposing water regulators to regulate the flow from
Bawuwa Cherra to river Manu, Bank protection works in U/Stream &
D/Stream of proposed Regulator etc. along with design, drawings,
working estimate etc. in complete so that it can be directly picked up and
submitted to the Government or any other Agency for its implementation

thereof.

Site information

Brief Description of the Project Area
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Satero Miar Howur is situated in the northern part of Tripura State. It is located in the
Left side of river Manu of Birchandra Nagar G.P. under Chandipur R.D. Block within
Unakoti District of Tripura.

Satero Miar Howur is a low-lying vast land / water body which gets inundated in every
monsoon season being within in flood prone area. There is only one natural outlet
namely Baguwa Cherra which discharges the flood water from the howur to River Manu.
The distance from the origin of Baguwa Cherra to its confluence with River Manu is
almost 5.0 Km.

Due to the heavy siltation presently the water carrying capacity of Baguwa Cherra
decreased significantly and cannot discharge the flood water from the howur to Manu
river properly. Resulting a stagnation of flood water in Howur area during the monsoon
season affecting the livelihood and agricultural land within the vicinity of Satero Miar
Howur.

Location Information:
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Approach to site :

l. Accessibility:- Entire Project Area is lying within Unakoti District of Tripura and within 1
hour journey from the District Headquarter Kaisashahar.lghati. Theproject sites are easily
accessible through motor able roads.

Il. Camping area: - As the Project area lies within an hour journey from Kailashahar Town,
District Headquarter of Unakoti District of Tripura, hence, camping should not be an issue during
execution of the work.

lll. Climatic condition: - The Engineer-in-charge may order the contractor to suspend any
work that may be subject to damage by climatic condition.

B. Precautions-

1. Survey data:- At the bank lines RLs may be required to be picked up at closer
intervals. Base line is also required to be marked at ground.

2. Levels:- All levels should be connected to GTS Bench Mark.

C. Methodology:-

1. Vertical control: - Level should be transferred from nearest GTS BM of Survey of
India and have a minimum accuracy of 5 mm.

2. Reports and Maps: - All drawings and maps etc. should be prepared using GIS tools
/in Auto CAD following the CWC’s Guidelines. Scale should be mentioned in separate
box.

3. Both Soft and Hard copies {in 15 (fifteen) sets} of completed Detailed Project Report
(DPR) comprising of all field survey drawings / maps, collected data & its analysis,
Working Estimate of each locations along with design and drawings complete are to be
submitted to the Board.

4. Reference points and BM should be marked in the survey map with respect to
their ground position.
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SCHEDULE - ‘E’

Reference to General Conditions of Contract

Name of work: “Preparation of DPR for “Desilting of Baguwa Cherra from Satero
Miar Howur to Manu River of Birchandra Nagar GP under Chandipur
RD Block & Construction of Sluice Gate for regulating water flow
from Satero Miar Howur to Manu River”.

) Estimated cost of work

Rs. 13,44,110.00

iii) Performance 3% of tendered value of work / 5% of
tendered value of work (in case of claiming
Guarantee

EMD relaxation)

Security Deposit

10% (2% + 3% + 5%) of tendered value of

work

SCHEDULE - ‘F’

Reference to General Conditions of contract

Officer inviting tender:

Maximum %age for quantity of items of work
to be executed beyond which rates are to be
determined in accordance with Clauses 12.2
and 12.3

Definitions:

0] Engineer-in-Charge(EIC)

(i) Accepting Authority

(iii) Percentage on cost of materials and

labour to cover all overheads and profits

(iv) Standard Schedule of Rates

-23 -

Executive Engineer, Agartala Division,
Brahmaputra Board, Agartala-799002,
Tripura

See below

Executive Engineer, Agartala Division,
Brahmaputra Board, Agartala-799002,
Tripura.

Chairman, Brahmaputra Board

10 %

Analyzed Rate



(v) Department Brahmaputra Board

(vi) Standard CPWD contract Form CPWD form 7/8 as modified &
corrected up to latest amendments.

Clause 1

i) Time allowed for completion of all the : 15 (Fifteen) days

formalities like submission of Performance
Guarantee/Bank Guarantee then signing of
Contract Agreement (after getting Letter of
Award) from the date of issue of letter of
acceptance, in days

ii) Maximum allowable extension beyond the : 07 (Seven) days
period provided in (i) above in days

Clause 2

Authority for fixing compensation

under clause -2 : Deputy Chief Engineer, Regional
Office-Tripura, Brahmaputra Board,
Ramnagar-7, Agartala-799002, Tripura

Clause 2A

Whether Clause 2A shall be applicable : No

Clause 5

Number of days from the date of issue
of Letter of Acceptance (LOA)
for reckoning “Date of Commencement” :10 (ten) days

Mile stone(s) as per table given below:
Table of Mile Stone(s)

Sl. Description of Mile Stone (Physical) Time Allowed in days | Amount to be
No. (from date of start) withheld in
case of non
achievement of
milestone
1 | Submission of “INCEPTION REPORT” by the 10 days

Consultant to Brahmaputra Board

2 | Compliance of Comments (if any) for its
subsequent Acceptance by Brahmaputra Board 10d ays
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Sl Description of Mile Stone (Physical) Time Allowed in days | Amount to be
No. (from date of start) withheld in
case of non
achievement of
milestone
3 | Establishment & Connection of Permanent and 25 days 1% of the
Temporary BM to the GTS BM and Carrying out tendered value
of Field Survey (longitudinal, C/Sections & Hydro of work will be
graphic survey) including Preparation & ;
Submission of “SURVEY REPORT and }’:ﬁﬁ?ee'%f eafgr:
DRAWINGS to Brahmaputra Board” mileston
4 | Compliance of Comments (if any) for its 10 days liestone
subsequent Acceptance by Brahmaputra Board
5 | Completion of Soil Survey and Investigation &
Submission of Reports to Brahmaputra Board 10 days
6 | Data Collection, Compilation, Hydrological
Study, Cost Estimation & Submission of Final 45 days
DPR to Brahmaputra Board
7 | Compliance of Comments / observations (if any)
for its Acceptance by Brahmaputra Board for its 25 days
onward submission to CWC for according
Techno-Economic Appraisal.
8 | Compliance of Comments / observations (if any)
raised by CWC for According Techno-Economic 45 days
Appraisal.
Total 180 days
TERMS OF PAYMENT
Sl. | Achievement of Mile Stone (Physical Progress) | Payment to
No. be made
1 Submission of ‘INCEPTION REPORT” by the Consultant to
Brahmaputra Board
2 Compliance of Comments (if any) for its subsequent Acceptance by
Brahmaputra Board
3 Establishment & Connection of Permanent and Temporary BM to the
GTS BM and Carrying out of Field Survey (longitudinal, C/Sections &
Hydro graphic survey) including Preparation & Submission of 40 %
“SURVEY REPORT and DRAWINGS to Brahmaputra Board” 0 OF
4 | Compliance of Comments (if any) for its subsequent Acceptance by | WORK ORDER
Brahmaputra Board VALUE
5 Completion of Soil Survey and Investigation & Submission of Reports
to Brahmaputra Board
6 Data Collection, Compilation, Hydrological Study, Cost Estimation
& Submission of Final DPR to Brahmaputra Board
7 Compliance of Comments / observations (if any) for its Acceptance

by Brahmaputra Board for its onward submission to CWC for according
Techno-Economic Appraisal.
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8 Compliance of Comments / observations (if any) raised by CWC for 60 % OF
According Techno-Economic Appraisal.
WORK ORDER
VALUE
Total | 100 % oF
WORK ORDER
VALUE
Time allowed for execution of work : 180 (One hundred & eighty) days.

Authority to give fair & reasonable extension

of time for completion of work : Dy. Chief Engineer, Regional Office Tripura,
Brahmaputra Board, Ramnagar-7, Agartala-
799002, Tripura

Clause 7

Gross work to be done together with net payment/ : Half the average monthly
adjustment of advances for material collected, if any, value of contract i.e. Contract
since the last such payment for being eligible to interim Value divided by stipulated
payment period in months.

Clause 10 B (ii)

Whether Clause 10 B (ii) shall be applicable : No

Clause 10 C A : Stands deleted

Materials covered under this clause Nearest material for which All India
Wholesale Price Index is to be followed

T K

2 E

B e

Clause 10 CC : Stands deleted

Clause 10 CC to be applicable in contracts with ...l months

stipulated period of completion exceeding the period
shown in next column

Clause 11

Specifications to be followed for execution of work . As per PWD (Water
Resources), Government of
Tripura.
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Clause 12

12.2 & 12.3  Deviation Limit beyond which clauses 12.2
& 12.3 shall apply for the work : 100%

g@\g\*

Executive Engineer
Agartala Division, Brahmaputra Board
Ramnagar — 7, Agartala, Tripura
PIN : 799002
e-mail id :agartaladivisionbb@gmail.com
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SECTION - IV

BRIEF PARTICULARS OF THE WORK

1. Salient details of work for which bids are invited are as under

Sl. Name of work Location Estimate | Earnest | Cost of Time of
No d Value Money | Tender | Completion
in Rs. in Rs. Paper (Days)
in
Rs.
1 2 3 4 5 6 7
1. | “Preparation of DPR for “Desilting of 5
Baguwa Cherra from Satero Miar | g =85 j'g
Howur to Manu River of Birchandra | 22 3 5| S 5 S o
. = ©
Nagar GP under Chandipur RD Block | £ = 5 &l o S o c 8
. . [$] . = [
& Construction of Sluice Gate for E%rx al ;‘. e g ﬁ X
regulating water flow from Satero | c 5 3 9| * < § o
. . = ™ =
Miar Howur to Manu River”. S 235 8 S ©
=235 ®
c —
@)

2. The work site lies within Birchandra Nagar GP under Chandipur R.D. Block of Unakoti

District of Tripura.

3. General features and major components of the work are as under

e Establishme t of Musto Type BM & Temporary BM and its connection to GTS BM

e Detailed Field Survey and Investigations including Longitudinal River Survey, River
Cross Section Survey Of Baguwa Cherra & Hydro Graphic Survey of Satero Miar
Howur.

e Submission of Survey Report & Drawing using GIS Tools / Auto CAD with updated
software applications.

e Preparation & Submission of Detailed Project Report (DPR).

e Both Soft and Hard copies {in 15 (fifteen) sets} of completed Detailed Project
Report (DPR)

4. The Detailed Project Report (DPR) should be prepared following the latest CWC’s

“Guidelines”.

5. Work shall be executed according to General Conditions of Contract for CPWD Works

}@;;”5\5\%

Executive Engineer
Agartala Division, Brahmaputra Board
Ramnagar — 7, Agartala, Tripura
PIN : 799002
e-mail id :agartaladivisionbb@gmail.com
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11.

12.

13.

14.

15.

16.

17.

SPECIFICATION OF WORKS AND MODE OF PAYMENTS

SECTION-VII
SPECIAL CONDITONS FOR SURVEY WORK
The details of “Terms of Payment” is shown in SCHEDULE - F above.

Contractor or his authorized agent will have to remain present during recording of initial and
final measurement and shall have to sign the same in the M.B./S.M.B. as a token of his
acceptance of the levels / measurements. No survey work should be done before recording
of the initial measurement.

If the contractor fails to attend measurement in spite of written notice issued to him by the
Asstt. Ex. Engineer or Executive Engineer, measurement will be recorded in his absence
and the contractor shall have no complain whatsoever on it.

Any work executed by the contractor before signing of the formal tender agreement and
before recording of initial measurement, shall be declared as unauthorized and no payment
will be entertained by the Department for such works.

The contractor should aware of line of survey work and it should be obstruction-free for at
least 50m.

Local people should be engaged in the work as far as possible.

The contractor has to arrange the tents or houses for the survey works.

Necessary arrangements for bamboo pegs, jute string, coir string etc. required for profiles
will be made by the contractor at his own cost.

The survey works to be done by Total Station/ GPS/ GDPS and echo-sounder etc.

. The GST charges and escalation charges may be added by the contractor, provided overall

cost of the works is not exceeded.

Necessary compensations made by the contractor with other works in progress at the time
of survey works with the Department should not be included in the bill for
reimbursement.

Any maintenance required in hired buildings/rented house will be borne by the
contractor.

The contractor should keep the Bench Marks (BM) in well-defined permanent
structures (Musto type &Temporary Bench Mark) in consultation with the AEE concerned.
All items in Schedule of quantity are consolidated items of works inclusive of all
consumable materials cost, labours, tools and tackles etc. All rate quoted by the
contractor will be inclusive of labour, all consumable materials cost, tools and
tackles, including all taxes etc.

If situation demands, the printed challans in a book form with numbering will be
arranged by the contractor for transport of materials necessary for the work from the
stacking yard to actual place of utilization as per direction of the Engineer-in- Charge (EIC).
There is likelihood that some other works may also be under execution
simultaneously by other agencies in the adjoining area. The contractor shall execute the
works without causing any hindrance/ disruption to such works.

The contractor shall intimate the EIC about the number of labourers engaged daily for

execution of the work. A register will be maintained by him for this purpose. He shall
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18.

19.

20.

21.

22.

23.

arrange the labourers in such a way so as to complete the works within the stipulated time.

The contractor is sole responsible for watch and ward of the materials necessary for the

work till completion and handing over of the site to the Department. For any loss, theft or

damage of survey or other instruments under custody during execution of the work, The
contractor is liable to make up for such loss as deemed fit by the Department.

Engineer- in- Charge or his authorised representative shall check the works from time to

time. Observations regarding defects communicated by him, if any, will be removed/

rectified by the contractor for which no extra claim shall be entertaining any shape.

In case situation demands, the EIC has the right to review the situation as regards to

possibility of execution of works or otherwise. In case it is not possible to execute the

works, necessary instructions will be issued by the Department to temporarily/
permanently close the works, which will be binding on the contractor and no claim
whatsoever for sudden suspension/ closure of works will be admissible.

The Department shall deduct Security Deposit @10% (2% EMD + 3% BG + 5% SD) of

Running Account bill value, Income Tax, /GST and Labour Welfare Cess or any other

prevailing tax at the time of releasing payment of interim bills/ final bill in accordance with

prevailing Government rules.

Accidents

(i) It shall be the responsibility of the contractor to protect against accidents on the works
and the workers engaged by him in the works. He shall indemnify the Department
against any claim for damage or for any injury to persons or property resulting from
and in the course of works and also under the provision of the Workman’s
Compensation Act.

(i) On the occurrence of an accident arising out of the work which results in death or
which is so serious as to be likely to result in death, the contractor shall within
24(twenty four) hours of such accident, report in writing to the Engineer-in-charge and
District Labour Officer stating the facts clearly and in sufficient the circumstances of
sketch accident and the subsequent action. All other accidents on the works involving
injuries to persons or damage to property other than that of contractor shall be promptly
reported to the Engineer-in—charge and the District Labour Officer stating clearly and in
sufficient details the facts and circumstances of the accidents and the action taken.

(i) In all cases, the contractor shall indemnify the Department against the contractor’s
failure to report in the matter aforesaid. This includes penalties or fines, if any, payable
by the Government because of failure to give notice under the Workmen’s
Compensation Act or failure to conform to the provisions of the said Act in regard to
such accidents. In the event of an accident in respect of which compensation may
become payable under the Workman’s Compensation Act-VIIl of 1923 including all
modifications thereof whether such compensation may become payable by the
contractor, the Engineer-in charge may retain payment due to the contractor such sum
or sums of moneys as may in the opinion of the Engineer-in-charge be sufficient to
meet such liabilities. On receipt of award from the Labour commissioner in respect of
guantum of compensation, the difference of amount be adjusted.

Supervision of Works
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24.

25.

26.

The contractor either shall himself supervise the execution of the works or shall appoint the
competent Engineer approved by the Engineer-in-charge to Act on his behalf. If in the
opinion of the EIC the contractor has himself no sufficient knowledge and experience of
receiving instructions, cannot give full attention to the works, or fails to appoint a suitable
qualified engineer, the EIC will suspend the work till a suitable agent/ engineer is appointed
and the contractor will not get any compensation for this.

Inspection of Works

The contractor shall inform the Engineer-in charge in writing when any portion of the work
is ready for inspection giving him sufficient notice to enable to inspect the same without
affecting the further progress of the work. The work shall not be considered to have been
completed in accordance with the terms of contract until the Engineer-in-charge shall have
certified in writing to that effect.

Mode of Payment

The part payment may be released as per the timely Physical Progress of the work as
shown in the “Table of Milestone(s)”. The Brahmaputra Board reserves the rights to
release the Final Payment as well as Security Deposit after the approval of Detailed
Project Report (DPR) by the Appraisal Authority of Brahmaputra Board.

Compensation for Delay

If the Central / State Public Sector Undertaking (PSU), Specialized Agencies or Institutions
(including Government / Semi-Government /Non-Government agencies, Universities and
Professional Institutions fails to render services on or before the specified deadline (As
mutually agreed by both parties) and such delay is solely attributable to the Central / State
Public Sector Undertaking (PSU), Specialized Agencies  or Institutions(including
Government / Semi-Government /Non-Government agencies, Universities and
Professional Institutions, without prejudice to any other right or remedy of Brahmaputra
Board on account of such delay, Central / State Public Sector Undertaking (PSU),
Specialized Agencies or Institutions(including Government / Semi-Government /Non-
Government agencies, Universities and Professional Institutions shall pay compensation
at the rate of 2% (two percent) per month or part thereof of total fees for that specified
activities. Provided always that total amount of such compensation shall not exceed 10%
(ten percent) of Contract Price including any additions & / or deletions thereto.

;5\5 1%

Executive Engineer
Agartala Division, Brahmaputra Board
Ramnagar — 7, Agartala, Tripura
PIN : 799002
e-mail id :agartaladivisionbb@gmail.com
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D-2

1)

2)

3)

4)

5)

6)

7)

8)

9)

ADDITIONAL TERMS & CONDITIONS:

All items in schedule of quantity are consolidated items of works inclusive of all
consumable material cost, labours, tools, software, hardware & equipments etc. All rate
quoted by the contractor will be inclusive of labour, all consumable material cost, tools &
equipments, accommodation including all taxes etc.

If situation demands, the printed challans in a book form with numbering will be arranged
by the contractor for transport of materials necessary for the work from the stack yard to
the actual place of utilization as per direction of the Engineer-in-Charge.

There is likelihood that some other works may also be under execution simultaneously
by other agencies in the adjoining area. The contractor shall carry out the works without
causing any hindrance/ disruption to such works.

(@) The contractor shall intimate the Engineer-In-Charge (EIC) about the number of
labourer and number & type of equipments engaged daily for execution of the work. Two
registers will be maintained by him for this purpose. He shall arrange the labourers in
such a way so as to complete the works within the stipulated time.

(b) As the work will be executed in different locations, the contractor shall submit
detailed intimation to the Engineer-in-Charge before starting the work at a new location
furnishing the date from which he wants to start the work at that location. The work at the
new location will be taken up with the consent of EIC.

The contractor is solely responsible for watch and ward of the machineries/equipments
etc. necessary for the work till completion. For any loss, theft or damage of
machineries/equipments under custody during the course of execution of the work, the
contractor will be fully responsible.

The contractor shall draw the materials from the departmental store / stack yard being
fully satisfied regarding the specifications and quantity of materials failing which no claim
in any shape shall be entertained. Departmental materials shall be issued to the
contractor depending upon the availability in the Departmental store. The contractor
shall remain responsible for the proper storage and safe custody of such materials
received from the department.

Engineer-in-charge or his authorized representative shall check the quality of the works
from time to time. Observations regarding defects communicated by him, if any, will be
rectified by the contractor for which no extra claim shall be entertained in any shape.

In case situation demands, the EIC has the right to review the situation. In case it is not
possible to execute the works, necessary instructions will be issued by the Department
to temporarily/ permanently close the works, which will be binding on the contractor and
no claim whatsoever for sudden suspension/ closure of works will be admissible.

The nature of the work warrants that the work may need to be executed in parts
extending over a period beyond the stipulated time frame. Accordingly, the work may be
awarded in parts as per necessity and the bidder has to execute it accordingly. The
bidder is advised to keep this factor in mind while quoting rates for the work.
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10) All materials brought to the site must be subject to approval of the Engineer-in-Charge

or his authorized representative. Rejected materials must be removed by the contractor
at his own cost from the site within 24 hours of the issue of order to that effect. In case
of non-compliance with such orders, the Engineer in Charge (EIC) shall have the
authority to cause such removal at the cost and expenses of the contractor and the
contractor shall not be entitled to any loss or damage on this account.

11) The Department shall deduct Security Deposit @10% (2% EMD + 3% BG + 5% SD) of

Running Account Bill value, Income Tax @ 2% and GST @ 2% and or any other
prevailing tax as per norms at the time of releasing payment of interim bills/ final bill.

12) Leviable Charges : The following charges, where leviable are payable by the contractor :

a. Forest Department Road toll for materials transported through forest department
road.

b. Forest Royalty / Monopoly on all forest produce used like earth, soil, coarse
aggregate, sand, etc. It is the contractor's responsibility to arrange for permit of
earth, soil, coarse aggregate, sand and other required materials and make
payment for royalties for those. Brahmaputra Board may however help in arranging
the permit if it is a government quarry / government land, but contractor will have to
pay the royalties as required.

c. Demurrages of whatever, if so levied due to contractor’s fault.

d. Compensation for damage, use or appropriation of private property. Such charges,
if any, will be recovered by Brahmaputra Board from the contractor and will be paid
to the department concerned.

e. Any changes in rates of Forest Royalty / Monopoly, GST etc. during the tenure of
the work will be borne by the contractor.

13) Accident :

(i)

(ii)

It shall be the responsibility of the contractor to protect against accidents on the works
and the workmen engaged by him in the works. He shall indemnify the Department
against any claim for damage or for any injury to persons or property resulting from and
in the course of works and also under the provision of the Workman’s Compensation
Act.

On the occurrence of an accident arising out of the work which results in death or which
is so serious as to be likely to result in death, the contractor shall within 24 (twenty four)
hours of such accident, report in writing, to the Engineer-in-Charge and District Labour
Officer stating the facts clearly and in sufficient the circumstances of such accident and
the subsequent action. All other accidents on the works involving injuries to persons or
damage to property other than that of contractor shall be promptly reported to the
Engineer-in-Charge and the District Labour Officer stating clearly and in sufficient details
the facts and circumstances of the accidents and the action taken.
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(i) In all cases, the contractor shall indemnify the Department against the contractor's

D-3

failure to report in the matter aforesaid. This includes penalties or fines, if any, payable
by the Govt. as a consequence of failure to give notice under the Workmen’s
Compensation Act or failure to conform to the provisions of the said Act in regard to
such accidents. In the event of an accident in respect of which compensation may
become payable under the Workman’s Compensation Act-VIIl of 1923 including all
modifications thereof whether such compensation may become payable by the
contractor, the Engineer-in-Charge may retain payment due to the contractor such sum
or sums of moneys as may in the opinion of the Engineer-in-Charge be sufficient to
meet such liabilities. On receipt of award from the Labour Commissioner in respect of
guantum of compensation, the difference of amount shall be adjusted.

SUPERVISION, INSPECTION OF WORKS AND QUALITY CONTROL

The contractor shall either himself supervise the execution of the works or shall appoint
the competent Engineer approved by the EIC, to act on his behalf. If in the opinion of
the EIC, the contractor has himself no sufficient knowledge and experience to receive
instructions or cannot give full attention to the works or fails to appoint a suitable
qualified Engineer, the EIC will suspend the work till a suitable agent/Engineer is
appointed and contractor will not get any compensation for this.

Inspection of works

The contractor shall inform the EIC in writing when any portion of the work is ready for
inspection giving him sufficient notice to enable him to inspect the same without
effecting the further progress of the work. The work shall not be considered to have
been completed in accordance to the terms of the contract until the EIC have certified in
writing to that effect. Approval of materials of workmanship or approval of part of the
work during the progress of execution shall not bind the EIC or in any way affect him
even to reject the work which is alleged to be completed and suspend the issue of his
certificate of completion until such alterations and modifications or reconstruction’s have
been affected the cost of the contractor as shall enable him to certify that the work has
been completed to his satisfactions. The contractor shall provide at his own cost
necessary ladder/ boat and such arrangement as to provide necessary facilities and
assistance for proper inspection of all parts of the works at his own cost.

Quality assurance

All materials to be used on the work shall be got approved in advance from the EIC and
shall pass the test or analysis required by him which will be:

a) As specified in the specification for the items.
b) ISl specification for the items.

c) Such recognized specification acceptable to EIC as equivalent thereto or in
absence of such authorized specification such requirement test and /or analysis
may be specified by the EIC in order of precedence given above.
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d)

f)

9)

The contractor shall at his risk and cost make all arrangement/ or shall provide for
all such facilities as the EIC may require for collecting, preparing required nhumber of
samples for test or analysis at such time and to such places as may be directed by
EIC and their all such charges. Such samples shall also be deposited with the EIC.

The contractor shall, if any when required, submit at his cost the samples of the
materials to be tested or analyzed or if so directed, shall not make use of
incorporate in the works any material to be represented by the samples until the
required test/ analysis have been made and the materials finally accepted by the
EIC.

The contractor shall not be eligible for any claim or compensation either arising out
any delay in the work or due to any corrective measure required to be taken on
account of and as a result of testing of the materials.

In case of materials procured by the contractor, testing as required by the codes
and specification shall be arranged by him at his own cost. Testing shall be done in
presence of authorized representative of EIC at the nearest approved laboratory.

m\g\w

\S
Executive Engineer
Agartala Division, Brahmaputra Board
Ramnagar — 7, Agartala, Tripura
PIN : 799002
e-mail id :agartaladivisionbb@gmail.com
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INTEGRITY PACT

Sub: NIT No. BB/EE/AD/T-61/2025-26/01 Dt. 15/05/2026

for the work “Preparation of DPR for Desilting of Baguwa Cherra from Satero Miar Howur
to Manu River of Birchandra Nagar GP under Chandipur RD Block & Construction of
Sluice Gate for regulating water flow from Satero Miar Howur to Manu River.”

Dear Sir,

It is hereby declared that Brahmaputra Board (BB) is committed to follow the
principle of transparency equity and competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the
condition that the bidder will sign the Integrity Agreement, which is an integral part of tender /
bid documents, failing which the tenderer / bidder will stand disqualified from the tendering
process and the bid of the bidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing
of the same shall be deemed as acceptance and signing of the Integrity Agreement on behalf of
the Brahmaputra Board (BB).

Yours faithfully,

ﬁé\s\%

Executive Engineer
Agartala Division, Brahmaputra Board
Ramnagar — 7, Agartala, Tripura
PIN : 799002

e-mail id : agartaladivisionbb@gmail.com
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INTEGRITY PACT

To,
The Executive Engineer,
Agartala Division, Brahmaputra Board
Ramnagar-7, Agartala, Tripura, PIN-799002.

Sub: Submission of Tender for the Work “Preparation of DPR for Desilting of Baguwa
Cherra from Satero Miar Howur to Manu River of Birchandra Nagar GP under
Chandipur RD Block & Construction of Sluice Gate for regulating water flow from
Satero Miar Howur to Manu River.”

Dear Sir,

I/We acknowledge that Brahmaputra Board is committed to follow the principles thereof
as enumerated in the Integrity Agreement enclosed with the tender/bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the
condition that I/We will sign the enclosed Integrity Agreement, which is an integral part of
tender documents, failing which I/We will stand disqualified from the tendering process. 1/We
acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN
UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit
and further agree that execution of the said Integrity Agreement shall be separate and distinct
from the main contract, which will come into existence when tender/bid is finally accepted by.
I/We acknowledge and accept the duration of the Integrity Agreement, which shall be in the line
with Article 1 of the enclosed Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity
Agreement, while submitting the tender/bid, Brahmaputra Board shall have unqualified, absolute
and unfettered right to disqualify the tenderer/bidder and reject the tender/bid in accordance with
terms and conditions of the tender/bid.

Yours faithfully,

(Duly authorized signatory of the Bidder)
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1)

To,

The Executive Engineer,
Agartala Division,
Brahmaputra Board,
Agartala-799002, Tripura.

To be signed by the bidder and same signatory competent / authorized to sign the
relevant contract on behalf of Brahmaputra Board

INTEGRITY AGREEMENT
This Integrity Agreement is made at on this day of 2026.....
BETWEEN
Chairman, Brahmaputra Board represented through the Executive Engineer, Agartala Division,
Brahmaputra Board, Agartala-799002 (Hereinafter referred as the ‘Principal/Owner’, which
expression shall unless repugnant to the meaning or context hereof include its successors and
permitted assigns).

AND
(Name and Address of the Individual/firm/Company)

Through (details of duly authorized signatory) (Hereinafter
referred to as the “Bidder/Contractor” and which expression shall unless repugnant to the
meaning or context hereof include its successors and permitted assigns) Preamble

WHEREAS the Principal / Owner has floated the Tender (NIT No. BB/EE/AD/T-61/2025-26/01
Dt. 15/05/2026 (hereinafter referred to as “Tender/Bid”) and intends to award, under laid down
organizational procedure contract for “Preparation of DPR for Desilting of Baguwa Cherra
from Satero Miar Howur to Manu River of Birchandra Nagar GP under Chandipur RD
Block & Construction of Sluice Gate for regulating water flow from Satero Miar Howur to
Manu River” here in after referred to as the “Contract”

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land,
rules, regulations, economic use of resources and of fairness/transparency in its relation with its
Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this
Integrity Agreement (hereinafter referred to as “Integrity Pact’ or “Pact”), the terms and
conditions of which shall also be read as integral part and parcel of the Tender/Bid documents
and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties
hereby agree as follows and this Pact withesses as under:

Article 1: Commitment of the Principal/Owner

The Principal/Owner commits itself to take all measures necessary to prevent corruption and to

observe the following principles:

@) No employee of the Principal/Owner, personally or through any of his/her family
members, will in connection with the Tender, or the execution of the Contract, demand,
take a promise for or accept, for self or third person, any material or immaterial benefit
which the person is not legally entitled to.

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and
reason. The Principal/Owner will, in particular, before and during the Tender process,
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(©)
2)

provide to all Bidder(s) the same information and will not provide to any Bidder(s)
confidential / additional information through which the Bidder(s) could obtain an
advantage in relation to the Tender process or the Contract execution.

The Principal/Owner shall endeavor to exclude from the Tender process any person,
whose conduct in the past has been of biased nature.

If the Principal/Owner obtains information on the conduct of any of its employees which
is a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act,
1988 (PC Act) or is in violation of the principles herein mentioned or if there be a
substantive suspicion in this regard, the Principal/Owner will inform the Chief Vigilance
Officer and in addition can also initiate disciplinary actions as per its internal laid down
policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

1)

2)

b)

d)

It is required that each Bidder/Contractor (including their respective officers, employees
and agents) adhere to the highest ethical standards, and report to the Government /
Department all suspected acts of fraud or corruption or Coercion or Collusion of which it
has knowledge or becomes aware, during the tendering process and throughout the
negotiation or award of a contract.

The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his
participation in the Tender process and during the Contract execution.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer,
promise or give to any of the Principal/Owner's employees involved in the Tender
process or execution of the Contract or to any third person any material or other benefit
which he/she is not legally entitled to, in order to obtain in exchange any advantage of
any kind whatsoever during the Tender process or during the execution of the Contract/
The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to cartelize in the
bidding process.

The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act.
Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of competition
or personal gain), or pass on to others, any information or documents provided by the
Principal/Owner as part of the business relationship, regarding plans, technical
proposals and business details, including information contained or transmitted
electronically.

The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of
agents/representatives in India, if any. Similarly Bidder(s)/ Contractor(s) of Indian
Nationality shall disclose names and addresses of foreign agents/representatives, if any.
Either the Indian agent on behalf of the foreign principal or the foreign principal directly
could bid in a tender but not both. Further, in cases where an agent participate in a
tender on behalf of one manufacturer, he shall not be allowed to quote on behalf of
another manufacturer along with the first manufacturer in a subsequent/parallel tender
for the same item.

The Bidder(s)/Contractor(s) will, when presenting his bid, disclose (with each tender as
per format enclosed) any and all payments he has made, is committed to or intends to
make to agents, brokers or any other intermediaries in connection with the award of the
Contract.
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3)

4)

5)

The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge
in fraudulent practice means a willful misrepresentation or omission of facts or
submission of fake/forged documents in order to induce public official to act in reliance
thereof, with the purpose of obtaining unjust advantage by or causing damage to justified
interest of others and/or to influence the procurement process to the detriment of the
Government interests.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use
Coercive Practices (means the act of obtaining something, compelling an action or
influencing a decision through intimidation, threat or the use of force directly or indirectly,
where potential or actual injury may befall upon a person, his/ her reputation or property
to influence their participation in the tendering process).

Article 3: Consequences of Breach

1)

2)

3)

Without prejudice to any rights that may be available to the Principal/Owner under law or
the Contract or its established policies and laid down procedures, the Principal/Owner
shall have the following rights in case of breach of this Integrity Pact by the
Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect
and uphold the Principal/Owner’s absolute right:

If the Bidder(s)/Contractor(s), either before award or during execution of Contract has
committed a transgression through a violation of Article 2 above or in any other form,
such as to put his reliability or credibility in question, the Principal/Owner after giving 14
days notice to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s)
from the Tender process or terminate/determine the Contract, if already executed or
exclude the Bidder/Contractor from future contract award processes. The imposition and
duration of the exclusion will be determined by the severity of transgression and
determined by the Principal/Owner. Such exclusion may be forever or for a limited period
as decided by the Principal/Owner.

Forfeiture of EMD/Performance Guarantee/Security Deposit:

If the Principal/Owner has disqualified the Bidder(s) from the Tender process prior to the
award of the Contract or terminated/ determined the Contract or has accrued the right to
terminate/determine the Contract according to Article 3(1), the Principal/Owner apart
from exercising any legal rights that may have accrued to the Principal/Owner, may in its
considered opinion forfeit the entire amount of Earnest Money Deposit, Performance
Guarantee and Security Deposit of the Bidder/ Contractor.

Criminal Liability:

If the Principal/Owner obtains knowledge of conduct of a Bidder or Contractor, or of an
employee or a representative or an associate of a Bidder or Contractor which constitutes
corruption within the meaning of Indian Penal code (IPC)/Prevention of Corruption Act,
or if the Principal/Owner has substantive suspicion in this regard, the Principal/Owner
will inform the same to law enforcing agencies for further investigation.

Article 4: Previous Transqgression

1)

The Bidder declares that no previous transgressions occurred in the last 5 years with
any other Company in any country confirming to the anticorruption approach or with
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2)

3)

Central Government or State Government or any other Central/State Public Sector
Enterprises in India that could justify his exclusion from the Tender process.

If the Bidder makes incorrect statement on this subject, he can be disqualified from the
Tender process or action can be taken for banning of business dealings/ holiday listing
of the Bidder/Contractor as deemed fit by the Principal/ Owner.

If the Bidder/Contractor can prove that he has resorted / recouped the damage caused
by him and has installed a suitable corruption prevention system, the Principal/Owner
may, at its own discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

1)

2)

3)

The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be
responsible for any violation(s) of the principles laid down in this agreement/Pact by any
of its Subcontractors/sub-vendors.

The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders
and Contractors.

The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact
between the Principal/Owner and the bidder, along with the Tender or violate its
provisions at any stage of the Tender process, from the Tender process.

Article 6- Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the
Contractor/Vendor 12 months after the completion of work under the contract or till the
continuation of defect liability period, whichever is more and for all other bidders, till the
Contract has been awarded. If any claim is made/lodged during the time, the same shall
be binding and continue to be valid despite the lapse of this Pacts as specified above,
unless it is discharged/determined by the Competent Authority, Brahmaputra Board.

Article 7- Other Provisions

1)

2)

3)

4)

5)

This Pact is subject to Indian Law, place of performance and jurisdiction is the Head
guarters of the Division of the Principal/Owner, who has floated the Tender.

Changes and supplements need to be made in writing. Side agreements have not been
made.

If the Contractor is a partnership or a consortium, this Pact must be signed by all the
partners or by one or more partner holding power of attorney signed by all partners and
consortium members. In case of a Company, the Pact must be signed by a
representative duly authorized by board resolution.

Should one or several provisions of this Pact turn out to be invalid; the remainder of this
Pact remains valid. In this case, the parties will strive to come to an agreement to their
original intensions.

It is agreed term and condition that any dispute or difference arising between the parties
with regard to the terms of this Integrity Agreement / Pact, any action taken by the
Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation
thereof shall not be subject to arbitration.
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Article 8- LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal
rights and remedies belonging to such parties under the Contract and/or law and the
same shall be deemed to be cumulative and not alternative to such legal rights and
remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact
will have precedence over the Tender/Contact documents with regard any of the
provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the
place and date first above mentioned in the presence of following witnesses:

(For and on behalf of Principal/Owner)

(For and on behalf of Bidder/Contractor)
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FORM OF PERFORMANCE GUARANTEE/ BANK GUARANTEE BOND
[Refer para 7 of NIT-CPWD-6]

In consideration of the president of India (hereinafter called “The Government”) having
offered to accept the terms and conditions of the proposed agreement between ..................

and .............. (hereinafter........ the said contractor(s)” for the work ..................ooiint.
(hereinafter called “the said contractor(s)” for the work.............ccooiiiiiiinn (hereinafter
called “the said agreement” having agreed to production of an irrevocable Bank Guarantee for
e —— (RUPEES ...t e e e only) as a security /

guarantee from the contractor(s) for compliance of his obligations in accordance with the terms
and conditions in the said agreement.

Lo We o (Hereinafter referred to as the “Bank”) hereby
undertake to (indicate the name of the Bank). Pay to the Government an amount not
exceeding RS......ccccocviiiinnnn. (RUPEES.... .. 20NY)
on demand by the Government.

2. WeE o, do hereby undertake to pay the amounts

due and payable (indicate the name of the Bank) under this Guarantee without any
demur, merely on a demand from the Government stating that the amount claimed is
required to meet the recoveries due or likely to be due from the said contractor(s). Any
such demand made on the Bank shall be conclusive as regards the amount due and
payable by the Bank under this Guarantee. However, our liability under this Guarantee
shall be restricted to an amount not exceeding
RS...coceeeeee . (RUPEES...cieiei e only.

3. We, the said Bank, further undertake to pay to the Government any money so
demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suit
or proceeding pending before any Court or Tribunal relating thereto, our liability under
this present being absolute and unequivocal. The payment so made by us under this
bond shall be a valid discharge of our liability for payment there under, and the
contractor(s) shall have no claim against us for making such payment.

4, We . further agree that the Guarantee herein
contained shall (indicate the name of the Bank) remain in full force and effect during the
period that would be taken for the performance of the said agreement, and it shall
continue to be enforceable till all the dues of the Government under or by virtue of the
said agreement have been fully paid, and its claims satisfied or discharged, or till the
Engineer-in-Charge on behalf of the Government, certifies that the terms and conditions
of the said agreement have been full and properly carried out by the said contractor(s),
and accordingly discharges this guarantee.
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We . further agree with the Government that the Government
(indicate the name of the Bank) shall have the fullest liberty without our consent, and
without effecting in any manner our obligations hereunder, to very any of the terms and
conditions of the said agreement or to extend time to time of performance by the said
contractor(s) from time to time or to postpone for any time or from to time any of the
powers exercisable by the Government against the said contractor(s), and to forbear or
enforce any of the terms and conditions relating to the said agreement, and we shall not
be relieved from our liability by reason of any such variation or extension being granted
to the said contractor(s) or for any forbearance, act of omission on the part of the
Government or any indulgence by the Government to the said contractor(s) or by any
such matter or thing whatsoever which under the law relating to sureties would, but for
this provision, have effect of so relieving us.

The Guarantee will not be discharged due to the change in the constitution of the Bank
or the contractor(s).

We lastly undertake not to revoke this Guarantee except
with (indicate the name of the Bank) the previous consent of the Government in writing.

This Guarantee shall be valid upto ..................... unless extended on demand by the
Government. Notwithstanding anything mentioned above, our liability against this
Guarantee is restrictedto Rs. ................... (RUPEES ...ovveeveiveiieiicecea only), and

unless a claim in writing is lodged with us within six months of the date of expiry or
extended date of expiry of this Guarantee all our liabilities under this Guarantee shall
stand discharged.

Datedthe ...l dayof ...l for. i,

(Indicate the name of the Bank)
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Form A

Financial Information

Financial Total Turnover Profit
Year (Rs. in lakh) / Loss (Rs. In lakh)
2024-2025

2023-2024

2022-2023

2021-2022

2020-2021

Note: (i) To be furnished duly supported by figures in Balance Sheet/ Profit & Loss
Account for the last 5 (five) years duly certified by the Chartered Accountant, as
submitted by the applicant to the Income Tax Department (Copies to be
attached)
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FORM - B

FORM OF BANKERS’ CERTIFICATE FROM A SCHEDULED BANK

This is to certify that to the best of our knowledge and information that M/S /Shri
..................................................................... having marginally noted address, a
customer of our bank are / is respectable and can be treated as good for any engagement up to

a limit of R

This certificate is issued without any guarantee or responsibility on the bank or
any of the officers.

(Signature)
For the Bank

NOTE —
(1)Bankers’ certificates should be on letter head of the Bank sealed in cover addressed to
tendering authority.

(2)In case of partnership firm, certificate should include names of all partners as recorded
with the Bank.
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FORM - C

DETAILS OF ALL WORKS OF SIMILAR CLASS COMPLETED DURING THE LAST 7

(SEVEN) YEARS ENDING LAST DAY OF THE MONTH OF MARCH, 2025

S)ieway

10

apew ag Aew aoual1ajal WOYM O] J321J0
10 Jaquinu auoydas|al /ssaippe pue aweN

xS|'e1ap Yyim
ssalboid
ul/Buipuad sased / uoneanigte juonebni

uonajdwod Jo arep [enoy

uonajdwoo Jo arep pareindns

1oe)U09 Jad se
1UBWAOUBWIWOI JO ared

saadni
10 S310J2 Ul }IOM JO 1S0D

uoneziuebio Buuosuods 1o JIBUMQO

uonedo| pue 193foid piom Jo aweN

‘ON’'S

* Indicate gross amount claimed and amount awarded by the Arbitrator.

Signature of Bidder(s
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FORM - E
PERFORMANCE REPORT OF WORKS

1. Name of work/ project & location
2. Agreement No.
3. Estimated cost
4. Tendered cost
5. Date of start
6. Date of completion:
(i) Stipulated date of completion
(i) Actual date of completion
7. Amount of compensation levied for delayed completion, if any:
8. Amount of reduced rate items, if any

9. Performance Report.

(i) Quality of work : Very Good/Good/Fair/Poor

(ii) Financial soundness : Very Good/Good/Fair/Poor

(iii) Technical Proficiency : Very Good/Good/Fair/Poor

(iv) Resourcefulness : Very Good/Good/Fair/Poor

(v) General Behaviour : Very Good/Good/Fair/Poor
Dated: Executive Engineer or Equivalent.

NOTE : It is preferred the submission of “PERFORMANCE REPORT OF WORKS” in the
above format by the bidder. But in case of difficulties in collecting the same within the
stipulated time in this specified format, the “bidder must attach the Work Order of the
completed work along with the signed copy of Completion Certificate issued by the client of
the bidder, otherwise the bid will not be considered as valid”.
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FORM - F

STRUCTURE & ORGANISATION

1. Name & address of the bidder:
2. Telephone no./ Telex no. / Fax no (with STD Code):
3. Legal status of the bidder (attach copies of original document defining the legal status)
a) An individual
b) A proprietary firm
c) A firm in partnership
d) A limited company or Corporation.
4. Particulars of registration with various Government Bodies (attach attested photocopy).
Organization / Place of registration Registration No.
1.
2.
3.
5. Name and titles of Directors & Officers with designation to be concerned with this work.

6. Designation of individuals authorized to act for the organization.

7. Was the bidder ever required to suspend construction for a period of more than six months
continuously after he commenced the construction? If so, give the name of the project and
reasons of suspension of work.

8. Has the bidder or any constituent partner in case of partnership firm/ ever abandoned the
awarded work before its completion? If so, give name of the project and reasons for
abandonment.

9. Has the bidder, or any constituent partner in case of partnership firm/ ever been debarred/
black listed for tendering in any organization at any time? It so, give details.

10. Has the bidder or any constituent partner in case of partnership firm, ever been convicted by
the court of law? If so, give details.

11. In which field of Civil Engineering construction the bidder has specialization and interest?

12. Any other information considered necessary but not included above.

Signature of Bidder(s)
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FORM -G

DETAILS OF TECHNICAL & ADMINISTRATIVE PERSONNEL TO BE EMPLOYED

FOR THE WORK
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ON ‘IS

Signature of Bidder(s)
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FORM -H

DETAILS OF PLANT AND EQUIPMENT LIKELY TO BE USED IN CARRYING OUT
THE WORK

Sl.

No.

Name of
equipme
nt

No.

Capacity
or type

Age

Conditi
on

Ownership status

Presently
Owned

Leased

To be
Purch-
ased

Curren
t
locatio
n

Remark
S

10

11
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(1)

(@)

(©)

(4)

(5)

(6)

SPECIAL CONDITIONS OF CONTRACT

Start of work to be notified:

The contractor will notify the Engineer-in-charge in writing about his intention to
start any item of work. The item of work will be taken up with the consent of the
Engineer-in-Charge who will verify whether there is enough stock of materials
and other inputs/ machineries required for the item of work.

Use of Construction facilities:

It is possible that other works at or in the vicinity of the site will be performed by
the department or by other contractor during the period of time allowed for the
performance of the work under these specifications. The contractor shall permit
full use, (without charge thereof) by the department and or other contractors, of
roads, bridges, foot bridges, lighting and such other facilities constructed by the
contractor for use in the performance of the contract without direct additional cost

to the contract.

Climatic conditions:

The Engineer-in-charge may order the contractor to suspend any work that may

be subject to damage by climatic condition.

Right of way:

The site for the installation of machinery or the right of way for the works to be
constructed under this contract and for necessary stacking site, borrow pits,
channels, spoil banks, ditches, roads etc, will be arranged by the contractor after

consultations with the department.

Date to be furnished by the contractor:-

The contractor shall submit the following information to the Engineer-in-
charge(Executive Engineer), Agartala Division, Brahmaputra Board, Agartala,
Tripura within the period specified in each case.

The proposed work program and time schedule showing sequence of operations
within 10 days after the date of receipt of notice to proceed with the work (formal

work order).

Leviable charges: Charges leviable will be as per Central Government financial Rules

applicable under the contract.
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(7)

(8)

(9)

(10)

(11)

(12)

(13)

(14)

(15)

Unless otherwise specified, all tender item rates are inclusive of the supply of
materials and all handling and transport charges to work.

When the Engineer-in-Charge accepts a power of attorney executed by a contractor
as conferring authority on a bank to receive payment on his behalf, all payment under
the contract may be made direct to the bank. On contractor's own acceptance of the
correctness of the amount made out as being due to him by the Department, but in
case of dispute between the contractor and the bank all dues to the contractor will be
kept in deposit till the contractor and the bank (through an authorized agent) arrive at
an amicable settlement or either party established its claim by recourse of law.

Measurements:

Measurements of the work are as described in Broad Scope of work under Schedule-
D of the NIT.

(a) The contractor shall construct suitable go-down, stacking site at the site of work for
storing the equipment /materials safe against damage of sun, rain, dampness, fire,
theft etc, at his own cost.

(b) The contractor shall also employ necessary watch and ward establishment for the
purpose at his own cost.

Supply of machinery: The Department for the execution of the work will normally
supply no tools and plants/machineries. In case any T&P is available and is given to
the contractor, necessary hire charges will be recovered from the running bills as
per rates fixed by the Department.

The contractor must not sublet the work or any part of the work without the
permission of the Competent Authority of Brahmaputra Board.

No labourer under 18(eighteen) years of age shall be employed for the work and all
labourers employed shall be paid at rates not less than generally paid for similar
work in the neighbourhood and as per minimum wage circular of the labour
concerned state laour Department, Labour license shall be obtained by the
contractor from the competent authority.

Labourer engaged by the contractor for unskilled/semi skilled should invariably be
local people, wherever such people are available.

All works shall have to be carried out as per specification in schedules of rates,

relevant IS specification and technical specification covered in the tender. In case of
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(16)

(17)

(18)

(19)

(20)

(21)

(22)

(23)

(24)

(25)

(26)
(27)

any variation or contradiction between specifications referred to above, the decision
of the Chairman, Brahmaputra Board shall be applicable.

The contractor shall provide for necessary insurance as per workman compensation
Act and also provide for 3" party insurance risks.

The water and electricity required for their own purpose shall be arranged by the

contractor.

Price variation:

The accepted tender rate/L.S. price shall remain firm for the entire period of
construction and no price variation will be allowed even if there is change in labour
wages, P.O.L. and cost of living index during entire period.

Any work executed by the Contractor before signing formal tender agreement, shall
be declared as unauthorized and the Department for such works will entertain no
payment.

The Contractor should aware of area and scope of work and should be made the
area of interest obstruction free.

Local flood effected people should be engaged appropriately as far as possible.

The Contractor has to arrange necessary tents/ house for staying of the field staffs.
Necessary arrangement for pegs, demarcation pillars and other implements
required for the work has to be arranged by the Contractor.

Any maintenance required in hiring buildings/ rented house will be borne by the
Contractor.

Necessary compensations made by the contractor with other works in progress at
the time of execution of the works with the Department should not be included in the
bill for reimbursement.

Necessary Forest Royalty, levies etc. should be borne by the Contractor.

If disputes arise, the dispute redressed procedure will be as per Clause 25 of

CPWD form 7/8 as modified and enclosed in the tender document.

;5\3 ks

Executive Engineer
Agartala Division, Brahmaputra Board
Ramnagar — 7, Agartala, Tripura
PIN : 799002

e-mail id : agartaladivisionbb@gmail.com
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Part — Il Price Bid (Submitted online only)

Tender Inviting Authority: The Executive Engineer, Agartala Division, Brahmaputra Board, Ramnagar-
7, Agartala, Tripura (West), PIN 799002

Name of Work: Online Expression of Interest (EOI) from Central / State Public Sector Undertaking
(PSU), Specialized Agencies or Institutions (including Government / Semi-Government /Non-
Government agencies, Universities and Professional Institutions) in two bid system (Technical &
Financial bid) for engagement as Consultant for the work for “Preparation of DPR for Desilting of
Baguwa Cherra from Satero Miar Howur to Manu River of Birchandra Nagar GP under Chandipur RD
Block & Construction of Sluice Gate for regulating water flow from Satero Miar Howur to Manu River.”

Contract No: No: No. BB/EE/AD/T-61/2025-26/01 Dt. 15/05/2026

Name of
the
Bidder/
Bidding
Firm /
Company

PRICE SCHEDULE

(DOMESTIC TENDERS - RATES ARE TO GIVEN IN RUPEES (INR) ONLY)

(This BOQ template must not be modified / replaced by the bidder and the same should be uploaded after filling the relevant columns, else
the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only )

NUMBER TEXT # NUMBER | TEXT NUMBER # NUMBER # TEXT #
# # #
Sl. Item Description Quantity | Units | QUOTED RATE TOTAL TOTAL AMOUNT
No. (inclusive of QUOTED In Words
GST and all AMOUNT
applicable (inclusive of
taxes) In GST and all
Figures To be applicable
entered by the taxes) in
Bidder in
Rs. P Rs. P
1 2 3 4 5 6 7
1 “Preparation @ of DPR  for 10000 | Job g 0.0000
Desilting of Baguwa Cherra from
Satero Miar Howur to Manu River
of Birchandra Nagar GP under
Chandipur RD Block &
Construction of Sluice Gate for
regulating water flow from
Satero Miar Howur to Manu
River”
Total in 0.00 | INR Zero Only
Figures
Quoted INR Zero Only
Rate in
Words
Signature Not Verified
Digitally signed by DURGAJDHAR DAS
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