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                                           NOTICE INVITING E-TENDER 

 
N.I.T. No. :  04/BSF/FTR/MEGH/2026-27 

 
Name of Work : Painting of outer walls of class rooms of BSF Sr. 

Sec. School at Umpling campus under FTR HQ BSF 
Meghalaya. 
 

Estimated Cost : Rs. 2,97,795/-  
 

Earnest Money :  Rs. 5,956/- (EMD shall be made/issued only from the 
account of the bidder/ tenderer submitting the 
bid/tender. EMD made/issued from the account 
other than that of the bidder/ tenderer submitting the 
bid, shall not be accepted). 
 

Time allowed
   

: 120 Days  

 
 

 
Certified that this N.I.T. amounting to Rs. 2,97,795/- (Rupees two lakh ninety 

seven thousand seven hundred ninety five) only contains pages 73 only, in 

chronological order. 

 
 
 

 
  

 

 
APPROVED/NOT APPROVED 

 
 
 

 
AC(Works)/AE(Civil)   
FTR HQ BSF MEGH 
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                                                       Press Notice (Notice Inviting e-tender) 

 
The Asstt. Commandant (Works), FTR HQ BSF Meghalaya on behalf of the 

President of India invites online Percentage rate tenders from approved and eligible 

contractors of CPWD and non- CPWD contractors (i.e. Meghalaya/Assam State  PWD / 

MES / P & T (BSNL) / Railways, Assam Rifle) for the following work :- 

 

S. 

No 

NIT 

No. 

Name 

of 

work 

Estimate

d cost 

put to 

tender 

Earne

st 

Mone

y 

Period of 

Completio

n 

Last date & time 

of online 

submission of 

bid, original 

EMD, copy of 

receipt or 

deposition of 

original EMD 

and other 

documents as 

specified in the 

Press Notice 

Time 

and 

date of 

opening 

of 

tender 

1. 04/BS
F/FTR
/MEG
H/202
6-27 

Painting of 
outer walls 
of class 
rooms of 
BSF Sr. 
Sec. 
School at 
Umpling 
campus 
under FTR 
HQ BSF 
Meghalaya. 

Rs. 
2,97,795/- 

 

Rs. 5,956/- 120 Days Within bid 
submission last 
date & time i.e * 

At * on * 

 

               The tender form and other details can be obtained from the web site www.eprocure.gov.in and  

www.bsf.gov.in  

 

 

 

 

 

 

 

 
 

http://www.eprocure.gov.in/
http://www.bsf.gov.in/
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Information and Instruction for Bidders for e-Tendering forming part of Bid Document 

and to be uploaded on e-Tenders Web Site. 

 
The Asstt. Commandant (Works),FTR HQ BSF Meghalaya invites, on behalf of 

President of India, on line percentage rate tenders from approved and eligible 
contractors of CPWD and non- CPWD contractors (i.e. Meghalaya/Assam State PWD / 
MES / P & T (BSNL)/ Railways, Assam Rifle) for the following work mentioned below:- 

 
S. 

No 

NIT 

No. 

Name 

of 

work 

Estimate

d cost 

put to 

tender 

Earne

st 

Mone

y 

Period of 

Completio

n 

Last date & time 

of online 

submission of 

bid, original 

EMD, copy of 

receipt or 

deposition of 

original EMD 

and other 

documents as 

specified in the 

Press Notice 

Time 

and 

date of 

opening 

of 

tender 

1. 04/BS
F/FTR
/MEG
H/202
6-27 

Painting of 
outer walls 
of class 
rooms of 
BSF Sr. 
Sec. 
School at 
Umpling 
campus 
under FTR 
HQ BSF 
Meghalaya 

Rs. 
2,97,795/- 

 

Rs.5,956/- 120 Days Within bid 
submission last 
date & time i.e * 

At * on * 

 
1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He 

should only submit his bid if he considers himself eligible and he is in possession 
of all the documents required. 

2. Information and Instructions for bidders posted on website shall form part of bid 
document. 

3. The bid document consisting of plans, specifications, the schedule of quantities of 
various types of items to be executed and the set of terms and conditions of 
contract to be complied with and other necessary documents can be seen and 
downloaded from website www.eprocure.gov.in free of cost. 

4. Those contractors not registered on the website (e-tendering portal) are required 
to get registered beforehand. If needed they can be imparted training on online 

http://www.eprocure.gov.in/
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tendering process as per the details available on the website. 

5. The intending bidder must have valid class-III digital signature certificate to submit 
the bid. 

6. On opening date, the contractor can login and see the bid opening process. After 
opening of bids, he will receive the competitor bid sheets. 

7. Contractor can upload documents in the form of JPG and PDF format. 

8. Contractor must ensure to quote rate of each item. The column meant for quoting 
rate in figures appears in pink colour and the moment rate is entered, it turns sky 
blue. In addition to this, while selecting any of the cells a warning appears that if 
any cell is left blank the same shall be treated as “0”. Therefore, if any cell is left 
blank and no rate is quoted by the bidder, rate of such item shall be treated as “0” 
(ZERO). 

9. The EMD can be paid in the form of Insurance Surety Bonds, Account Payee 
Demand Draft, Fixed Deposit Receipt, Banker's Cheque or Bank Guarantee 
including e- Bank Guarantee from any of the Commercial Banks. The intending 
bidder has to fill all the details such as Banker‟s name, Demand Draft/Fixed 
Deposit Receipt/ Banker‟s Cheque / Bank Guarantee number, amount and date. 

10. It is mandatory to upload scanned copies of all the documents including GST 
Registration as stipulated in the bid document. If such document is not uploaded 
the bid will become invalid. 

11. If any discrepancy is noticed between the documents as uploaded at the time of 
submission of bid and hard copies as submitted physically by the contractor, the 
bid shall become invalid. 

12. List of documents to be scanned and uploaded within the period of bid 
submission:- 

 
a) Enlistment order of the contractor. 

b) Earnest Money in the form of Insurance Surety Bonds, Account Payee 

Demand Draft, Fixed Deposit Receipt, Banker's Cheque or Bank 

Guarantee including e- Bank Guarantee from any of the Commercial 

Banks drawn in favour Of IG BSF Meghalaya shall be scanned and 

uploaded on the e-Tendering website within the period of bid submission. 

c) Copy of receipt for deposition of original EMD issued from DDO / Engg 

Officer of any BSF Establishment (i.e. Command HQ / Frontier HQ / 

Sector HQ /Training Centre/ Bn HQ). 

d) Contact details of the contract or in his letter head mentioning following 
details: 

(i) Mailing Address 
(ii) Contact Phone/ Mobile No. 

      (iii)       E-Mail ID 
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e) GST registration certificate, Note-GST registration certificate of the 

State (i.e Meghalaya) in which the work is to be taken up,  If the bidder 

has not obtained GST registration in the State in which the work is to be 

taken up, or as required by GST authorities then in such a case the 

bidder shall scan and upload following under taking along with other bid 

documents with signature & seal. 

“lf work is awarded to me, I/we shall obtain GST registration Certificate of 
the State, in which work is to be taken up, within one month from the date 
of receipt of award letter or before release of any payment by BSF Auth 
whichever is earlier, failing   which I/We shall be responsible for any delay 
in payments which will be due towards me/us on a/c of the work executed 
and/or for any action taken by BSF or GST department in this regard.” 

f) 
g) 

PAN Card. 
All the bidders to upload the scanned copy of affidavit (with mentioned 
name of work) with their documents that they are not black listed or 
debarred for tendering in any Govt. Organization or PSU. 

g)  
h) Certificates of Work Experience: 

Completion certificate issued by Officer of the rank of Executive Engineer 
or the equivalent in support of execution of similar works in case of 
registration with CPWD as well as other than CPWD Dept. 
Similar work means “works related to “Building work i.e 
construction / Renovation / Up gradation / repair of buildings” 
The completion certificate should include the name of work, 
agreement No., estimated cost, tendered / awarded cost, stipulated 
date of start, completion cost of work and actual date of completion 
of work etc. 

i) To become eligible for issue of bid, the bidders shall have to furnish 
an affidavit (Rs.100) (With mentioned name of work) as under :- (as 
per Para 1.2.2 of SOP for CPWD Works Manual 2024) 
“I/We undertake and confirm that eligible similar work(s) has/have not 
been got executed through another contractor on back to back basis. 
Further, if such a violation comes to the notice of Department, then I/We 
shall be debarred for tendering in BSF in future forever. Also, if such a 
violation comes to the notice of Department before date of start of work, 
the Engineer-in-charge shall be free to For feit the entire amount of the 
Earnest Money/Performance Guarantee”. 

j) 
 
 
 
 
 
 
 
 

Site awareness certificate:- Bidder shall upload scanned copy of following 
undertaking on his/her letter head with signature & seal. 
I/We undertake & confirm that site for the work “Painting of outer walls of 
class rooms of BSF Sr. Sec. School at Umpling campus under FTR HQ 
BSF Meghalaya” has been inspected/checked by me/us. I/we aware very 
well about site condition. I/we satisfy himself/ourself regarding all aspects 
of site condition and no claim will be entertained on the plea that the 
information supplied by the department is erroneous or insufficient. 

Note: (I) If the above-mentioned documents are not scanned and 
uploaded with in the period of bid submission the bid shall be treated 
as invalid and cancelled. 
(II) Work will be awarded only after receipt of expenditure sanction. 
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FORM-A 
FORMATFORDEPOSITINGEARNESTMONEY 

Receipt of Deposition of Original EMD 
Receipt No………………………. Date………………….. 

1. Name of work Painting of outer walls of class rooms of 
BSF Sr. Sec. School at Umpling campus 
under FTR HQ BSF Meghalaya 

2. NIT No 04/BSF/FTR/MEGH/2026-27 

3. Estimated Cost Rs. 2,97,795/-  

4. Amount of EMD Rs. 5,956/- 
 

5. Last date of submission of bid Up to 1200 hrs on **** 

(To be filled by NIT approving authority at the time of issue of NIT and uploaded along 

with NIT) 

#To be filled by EMD receiving officer 

1. Name of contractor  

2. Form/shape of EMD No & Date  

3. Amount EMD Deposit  

4. Date of submission of EMD  

 
 
 
 

     Signature, Name and Designation of         
EMD receiving officer along with office stamp 
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CPWD-6                                       FOR E-TENDERING 

 
1. Percentage rate bids are invited on behalf of President of India from approved and 

eligible contractors of CPWD and those of appropriate list of Meghalaya/Assam State 

P.W.D / M.E.S / P &T (BSNL) / Railways/Assam Rifle) for the work of : 

 

2.     Painting of outer walls of class rooms of BSF Sr. Sec. School at Umpling campus 

under FTR HQ BSF Meghalaya. 

The enlistment of the contractors should be valid on the last date of submission of 

bids. 

In case the last date of submission of bid is extended, the enlistment of contractor 

should be valid on the original date of submission of bids. 

 
1.1 The work is estimated to cost Rs. 2,97,795/- This estimate, however, is given 

merely as a rough guide. 

 

1.1.1 The authority competent to approve NIT for the combined cost and belonging to 

the major discipline will consolidate NITs for calling the bids. He will also nominate 

Division which will deal with all matters relating to the invitation of bids. For 

composite bid, besides indicating the combined estimated cost put to bid, should 

clearly indicate the estimated cost of each component separately. The eligibility of 

bidders will correspond to the combined estimated cost of different components 

put to bid. 

1.2 Intending bidders is eligible to submit the bid provided he has definite proof from 

the appropriate authority, which shall be to the satisfaction of the competent 

authority, of having satisfactorily completed similar works of magnitude specified 

below:- 

 
Criteria of eligibility for submission of bid documents 

 

1.2.1 Criteria of eligibility for CPWD as well as non-CPWD Contractors:- 

Three similar works each of value not less than Rs. 2,38,236/-or two similar works 

each of value not less than Rs. 1,78,677/- or one similar work of value not less 

than Rs. 1,19,118/- (all figures rounded to nearest convenient figure) during 

the last 7 years ending last day of the month previous to the one in which tenders 

are invited. 
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 The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at simple rate of 7% per annum, calculated 

from the date of completion to previous day of last day of submission of bid 

 
   To become eligible for issue of bid, the bidders shall have to furnish an 

affidavit as under:- 

“I/We undertake and confirm that eligible similar work(s) has/have not been 

got executed through another contractor on back to back basis. Further, if 

such a violation comes to the notice of Department, then I/We shall be 

debarred for tendering in BSF in future forever. Also, if such a violation 

comes to the notice of Department before date of start of work, the 

Engineer-in-charge shall be free to forfeit the entire amount of the Earnest 

Money/Performance Guarantee”. 

2.  Agreement shall be drawn with the successful bidders on prescribed Form No. 

CPWD 7/ 8 (or other Standard Form as mentioned) which is available as a Govt. 

of India Publication and also available on website www.cpwd.gov.in. Bidders shall 

quote his rates as per various terms and conditions of the said form which will 

form part of the agreement. 

3. The time allowed for carrying out the work will be 120 Days from the date as 

defined in schedule 'F' or from the first date of handing over of the site, whichever 

is later, in accordance with the phasing, if any, indicated in the bid documents. 

4. (i)The site for the work is available. 

or 

The site for the work shall be made available in parts as specified below:- 

……………………………………………………………………… 

 
5. The bid document consisting of plans, specifications, the schedule of quantities of 

various types of items to be executed and the set of terms and conditions of the 

contract to be complied with and other necessary documents except Standard 

General Conditions of Contract Form can be seen on website 

www.eprocure.gov.infree of cost. 

6. After submission of the bid the contractor can re-submit revised bid any number 

of times but before last time and date of submission of bid as notified. 

7. While submitting the revised bid, contractor can revise the rate of one or more 

item(s) any number of times (he need not re-enter rate of all the items) but before 

last time and date of submission of bid as notified. 

8. Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand 
Draft, Fixed Deposit Receipt, Banker's Cheque or Bank Guarantee including e- 
Bank Guarantee from any of the Commercial Banks drawn in favour of IG BSF 
Meghalaya shall be scanned and uploaded on the e-Tendering website within the 
period of bid submission. The original EMD should be deposited along with 

http://www.cpwd.gov.in/
http://www.eprocure.gov.in/
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prescribed format mentioned in Form-A of NIT to any of BSF DDO / Engg Officer 
i.e. Command HQ / Frontier HQ / Sector HQ / Training Centre/ Bn HQ BSF 
before last date & time of submission of bid. The EMD receiving authority (DDO / 
Engg Officer) of any BSF establishment i.e. Command HQ / Frontier HQ / 
Sector HQ / Training Centre/ Bn HQ BSF shall examine EMD in original form 
and issue a receipt of deposition of earnest money deposit to the bidder in a 
prescribed format (as per enclosed Form-A) uploaded by tender inviting 
authority in the NIT. The authority receiving original EMD also intimates tender 
inviting authority about deposition of EMD by the agency. 

 
8.1 A part of earnest money is acceptable in the form of bank guarantee also. In such 

case, minimum 50% of earnest money or Rs.20 lac, whichever is less, shall have 

to be deposited in shape prescribed above, and balance may be deposited in 

shape of Bank Guarantee including e- Bank Guarantee of any Commercial bank 

having validity for a period of 90 days for single bid works and 180 days for two 

bid system or more from the last date of receipt of bids which is to be scanned 

and uploaded by the intending bidders. 

 
8.2 The earnest money given by all the tenderers except the lowest tenderer shall be 

refunded immediately after the expiry of stipulated bid validity period or after 

opening of financial bid subsequent to receipt of intimation by the tender inviting 

authority after acceptance of the successful bidder, whichever is earlier. 

 
8.3 Copy of Enlistment Order and certificate of work experience and other documents 

as specified in the notice inviting e- tender shall be scanned and uploaded on the 

e- Tendering website within the period of bid submission. However, certified copy 

of all the scanned and uploaded documents as specified in e- tender notice shall 

have to be submitted by the lowest bidder within a week physically in the office of 

tender opening authority. Online bid documents submitted by intending bidders 

Shall be opened only of those bidders, who has deposited EMD with any BSF 

Establishment and other documents scanned and uploaded are found in order. 

 
8.4 The bid submitted shall be opened at……………PM on...................... 

 
9. The bid submitted shall become invalid and e-Tender processing fee(if 

applicable) shall not be refunded if: 

 

(i) The bidder is found ineligible. 

(ii) The bidder does not upload scanned copies of all the documents stipulated 

in the bid document. 

(iii) If any discrepancy is noticed between the documents as uploaded at the 

time of submission of bid and hard copies as submitted physically by the 

lowest bidder in the office of bid opening authority. 



12 

 

Correction=Nil, Insertion Nil, Omission Nil                                       Insp(Works)                                                AC(Works) 

(iv) If a tenderer quotes nil rates against each item in item rate tender or does 

not quote any percentage above/below on the total amount of the tender or 

any section / sub head in percentage rate tender, the tender shall be treated 

as invalid and will not be considered as lowest tenderer. 

 
10. The contractor whose bid is accepted will be required to furnish performance 

guarantee at specified percentage of the tendered amount as mentioned in 

schedule E and within the period specified in Schedule F. This guarantee shall be 

in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed 

Deposit Receipt or Bank Guarantee from any of the Commercial Banks in 

accordance with the prescribed form. In case the contractor fails to deposit the 

said performance guarantee within the period as indicated in Schedule 'F', 

including the extended period if any, the Earnest Money deposited by the 

contractor shall be forfeited automatically without any notice to the contractor. The 

earnest money deposited along with bid shall be returned after receiving the 

aforesaid performance guarantee. The contractor whose bid is accepted will also 

be required to furnish either copy of applicable licenses / registrations or proof of 

applying for obtaining labour licenses, registration with EPFO, ESIC and BOCW 

Welfare Board including Provident Fund Code No. If applicable and also ensure 

the compliance of aforesaid provisions by the sub-contractors, if any engaged by 

the contractor for the said work within the period specified in Schedule F. 

11. The description of the work is as follows: 

 
Intending Bidders are advised to inspect and examine the site and its 

surroundings and satisfy themselves before submitting their bids as to the nature 

of the ground and sub-soil (so far as is practicable), the form and nature of the 

site, the means of access to the site, the accommodation they may require and in 

general shall themselves obtain all necessary information as to risks, 

contingencies and other circumstances which may influence or affect their bid. A 

bidders shall be deemed to have full knowledge of the site whether he inspects it 

or not and no extra charge consequent on any misunderstanding or otherwise 

shall be allowed. The bidders shall be responsible for arranging and maintaining 

at his own cost all materials, tools & plants, water, electricity access, facilities for 

workers and all other services required for executing the work unless otherwise 

specifically provided for in the contract documents. Submission of a bid by a 

bidder implies that he has read this notice and all other contract documents and 

has made himself aware of the scope and specifications of the work to be done 

and of conditions and rates at which stores, tools and plant, etc. will be issued to 

him by the Government and local conditions and other factors having a bearing on 

the execution of the work. 

 
12. The competent authority on behalf of the President of India does not bind itself to 
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acceptthelowestoranyotherbidandreservestoitselftheauthoritytorejectanyor all the 

bids received without the assignment of any reason. All bids in which any of the 

prescribed condition is not fulfilled or any condition including that of conditional 

rebate is put forth by the bidders shall be summarily rejected. 

 
13. Canvassing whether directly or indirectly, in connection with bidders is strictly 

prohibited and the bids submitted by the contractors who resort to canvassing will 

be liable for rejection. 

 
14. The competent authority on behalf of President of India reserves to himself the 

right of accepting the whole or any part of the bid and the bidders shall be bound 

to perform the same at the rate quoted. 

 
15. The contractor shall not be permitted to bid for works in the BSF responsible for 

award and execution of contracts, in which his near relative is posted a Senior 

Accountant or as an officer in any capacity between the grades of Superintending 

Engineer and Junior Engineer (both inclusive). He shall also intimate the names of 

persons who are working with him in any capacity or are subsequently employed 

by him and who are near relatives to any gazetted officer in the BSF or in the 

Ministry of Home Affairs. Any breach of this condition by the contractor would 

render him liable to be removed from the approved list of contractors of this 

Department. 

 
16. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering 

or Administrative duties in an Engineering Department of the Government of India 

is allowed to work as a contractor for a period of one year after his retirement from 

Government service, without the prior permission of the Government of India in 

writing. This contract is liable to be cancelled if either the contractor or any of his 

employees is found any time to be such a person who had not obtained the 

permission of the Government of India as aforesaid before submission of the bid 

or engagement in the contractor's service. 

 
17. The bids for the work shall remain open for acceptance for a period of 30 (thirty) 

days from the date of opening of bids in case of single bid system and 75 

(seventy five) days from the date of opening of technical bids in case bids are 

invited in 2 or 3 bid system. Further 

(i) If any tenderer withdraws his tender or makes any modification in the terms & 

conditions of the tender which is not acceptable to the department within 7 days 

after last date of submission of bids, then the Government shall with out prejudice 

to any other right or remedy, be at liberty to forfeit 50% of the earnest money 

absolutely irrespective of letter of acceptance for the work is issued or not. 

(ii) If any tenderer withdraws his tender or makes any modification in the terms & 
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conditions of the tender which is not acceptable to the department after expiry of 7 

days after last date of submission of bids, then the Government shall without 

prejudice to any other right or remedy, be at liberty to forfeit 100% of the earnest 

money absolutely irrespective of letter of acceptance for the work is issued or not. 

(iii) In case of forfeiture of earnest money as prescribed in Para (i) and (ii) above, 

the bidders shall not be allowed to participate in the rebidding process of the same 

work. 

 
18. This notice inviting Bid shall form a part of the contract document. The successful 

bidder/  contractor, on acceptance of his bid by the Accepting Authority shall 

within 15 days from the stipulated date of start of the work, sign the contract 

consisting of:- 

19. The Notice Inviting Bid, all the documents including additional conditions, 

specifications and drawings, if any, forming part of the bid as uploaded at the time 

of invitation of bid and the rates quoted online at the time of submission of bid and 

acceptance thereof together with any correspondence leading thereto. 

20. Standard C.P.W.D.Form7/8 or other Standard C.P.W.D. For mas applicable. 
 

 

. 

 
For and on behalf of President of India 

 

 
Asstt. Commandant (Works) 

                                                                                                                    FTR HQ BSF MEGH  
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CPWD-7 

GOVERNMENT OF INDIA  
BORDER SECURITY FORCE 

 
                                                  Percentage Rate Tender & Contract for Works 

 
Tender for the work of:- Painting of outer walls of class rooms of BSF Sr. Sec. School at Umpling 
campus under FTR HQ BSF Meghalaya. 

 

 
TENDER 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F 

Specifications applicable, Drawings & Designs, General Rules and Directions, 

Conditions of Contract, clauses of contract, Special conditions, Schedule of Rate & other 

documents and Rules referred to in the conditions of contract and all other contents in 

the tender document for the work. 

 
I/We hereby tender for the execution of the work specified for the President of India 

within the time specified in Schedule„ F‟viz., schedule of quantities and in accordance in 

all respect with the specifications, designs, drawing and instructions in writing referred to 

in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of contract 

and with such materials as are provided for, by, and in respect of accordance with, such 

conditions so far as applicable. 

 
I/We agree to keep the tender open for a period of 75 (seventy five) days from the date 

of opening of technical bid in case tenders are invited on 2 /3 bid/ system for 

specialised work and not to make any modification in its terms and conditions. 

 
I/We have deposited EMD for the prescribed amount in the office of concerned Executive 

Engineer as per the bid document. 

 
A copy of earnest money deposit receipt of prescribed amount deposited in the form of 

Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker's 

Cheque or Bank Guarantee (as prescribed) issued by a Commercial Bank, is scanned 

and uploaded (strike out as the case may be). If I/We, fail to furnish the prescribed 

performance guarantee within prescribed period, I/We agree that the said President of 

India or his successors, in office shall without prejudice to any other right or remedy, be 

at liberty to forfeit the said earnest money absolutely. Further, if I/We fail to commence 

work as specified, I/ We agree that President of India or the successors in office shall 

without prejudice to any other right or remedy available in law, be at liberty to for feit the 

said performance guarantee absolutely. The said Performance Guarantee shall be a 

guarantee to execute all the works referred to in the tender documents upon the terms 
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and conditions contained or referred to those in excess of that limit at the rates to be 

determined in accordance with the provision contained in Clause 12.2 and 12.3 of the 

tender form. 

 
Further, I/We agree that in case of forfeiture of Earnest Money or Performance 

Guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering 

process of the work. 

 
I/We undertake and confirm that eligible similar work(s) has/have not been got executed 

through another contractor on back to back basis. Further that, if such a violation comes 

to the notice of Department, then I/We shall be debarred for tendering in BSF in future 

forever. Also, if such a violation comes to the notice of Department before date of start of 

work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money 

Deposit/Performance Guarantee. 

 
I/We hereby declare that I/We shall treat the tender documents drawings and other 

records connected with the work as secret/confidential documents and shall not 

communicate information/derived there from to any person other than a person to whom 

I/We am/are authorized to communicate the same or use the information in any manner 

prejudicial to the safety & integrity of the State. 

 
Dated………………… Signature of the contractor 

 
Witness………………….. Postal Address… ..............  

Address ..........................  

Occupation… ................  

                                                                                                                                                                                                        

                                                                   ACCEPTANCE 

The above tender (as modified by you as provided in the letters mentioned hereunder) is 

accepted by me for and on behalf of the President of India for a sum of 

rs.…………………………………. (Rupees… ..................................................................... ). 

 
The letters referred to be low shall form part of this contract Agreement:- 

* 

* 
For & behalf of the president of India 

Signature………………….. 
Dated…………………… 

Designation………………  
            * To be filled by the AE. 

# To be filled by the contractor. 
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INTEGRITYPACT 

 
To 

 

 
 

 
 

 
 

 
 
 

Subject:-NIT No. …………………………..for the work  Painting of outer walls of class rooms of 
BSF Sr. Sec. School at Umpling campus under FTR HQ BSF Meghalaya. 

Dear Sir, 

It is hereby declared that Border Security Force is committed to follow the 

principle of transparency, equity and competitiveness in public procurement/e-

tendering. 

The subject notice inviting tender (NIT)is an invitation to offer made on the 

condition that the bidder will sign the integrity Agreement, which is an integral part of 

tender/ bid documents, failing which the tenderer/ bidder will stand disqualified and the 

bid of the bidder would be summarily rejected. 

This declaration shall form part and parcel of the Integrity agreement and signing 

of the same shall be deemed as acceptance and signing of the Integrity Agreement on 

behalf of the Border Security Force. 

                                                                                                        Yours faithfully, 
 

 
        Asstt. Commandant (Works)                                                                                                                         

FTR HQ BSF MEGH 
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To 

The  

Asstt. Commandant 

(Works), FTR HQ BSF 

Meghalaya, 

 
Sub:-Submission of tender for the work of “Painting of outer walls of class rooms of BSF Sr. Sec. 
School at Umpling campus under FTR HQ BSF Meghalaya. 
 

Dear Sir, 

I / We acknowledge that Border Security Force is committed to follow the 

principles thereof as enumerated in the Integrity Agreement enclosed with the tender/bid 

document. 

 
I/ We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on 

the condition that I/ We will sign the enclosed integrity agreement, which is an integral 

part of tender documents, failing which I/ We will stand disqualified from the tendering 

process. I / We acknowledge that the making of the bid shall be regarded as an 

unconditional and absolute acceptance of this condition of the NIT. 

 
I/We confirm acceptance and compliance with the Integrity Agreement in letter 

and spirit and further agree that execution of the said Integrity Agreement shall be 

separate and distinct from the main contract, which will come into existence when tender/ 

bid is finally accepted by Border Security Force. I/ We acknowledge and accept the 

duration of Integrity Agreement, which shall be in the line with Article 1 of the enclosed 

Integrity Agreement. 

 
I/ We acknowledge that in the event of my/ our failure to sign and accept the 

Integrity Agreement, while submitting the tender/ bid, Border Security Force shall have 

unqualified, absolute and unfettered right to disqualify the tenderer/ bidder and reject the 

tender/ bid in accordance with terms and conditions of the tender/ bid. 

 

 
Yours faithfully, 

 
Signatures of Contractor with seal and address 
 

(to be signed by the bidder and same signatory competent / authorized to sign relevant 
contract on behalf of B.S.F.) 
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ON NON-JUDICIAL STAMP PAPER OF MINIMUMRS. 100 

(Guarantee offered by Bank to BSF in connection with the execution of 
contracts) Form of Bank Guarantee for Earnest Money Deposit/Performance 

Guarantee/Security Deposit/ Mobilization Advance 

1. Where as the AC (Works)…………………(name of BSF Establishment) .............................. , 

BSF on behalf of the President of India (here in after called “The Government”) has invited 

bids under ……………………(NIT number)………………….

 dated for 

…………………………………………… (name of work) 

……………………………………………………The Government has further agreed to 

accept irrevocable Bank Guarantee for Rs.…………….…….(Rupees ........................... only) 

valid upto ……… (date)*……… as Earnest Money Deposit from ……………………. (name 

and address of contractor) ................. (here in after called “the contractor”)for compliance of 

his 

obligations in accordance with the terms and conditions of the said NIT 

OR** 

Whereas the AC(Works)……………..(name of BSF Establishment) ..................................... , 

BSF on behalf of the President of India (here in after called “The Government”) has 

entered into an agreement bearing number …………............. with ……................(name 

and address of the contractor)……………..(here in after called “the Contractor”)for 

execution of work 

……………………………………… (Name of work) 

……………………………………………... The Government has further agreed to accept an 

irrevocable Bank Guarantee for Rs. 

…………….…….(Rupees……………………………only)valid upto……..(date) ................... as 

Performance Guarantee/Security Deposit/Mobilization Advance from the said Contractor 

for compliance of his obligations in accordance with the terms and conditions of the 

agreement. 

2. We, …………… ( indicate the name of the bank) …………………. ( here in after referred to 

as “the Bank”), hereby undertake to pay to the Government an

 amount not exceeding  Rs.……………………….. (Rupees………………. 

only) on demand by the Government within 10 days of the demand. 

3. We,……………………(indicate the name of the Bank) ...................... ,do hereby undertake to 

Pay the amount due and payable under this guarantee without any demur, merelyon a 

demand from the Government stating that the amount claimed is required to meet the 

recoveries due or likely to be due from the said Contractor. Any such demand made on the 

Bank shall be conclusive as regards the amount due and payable by the Bank under this 

Guarantee. However, our liability under this guarantee shall be restricted to an amount not 

exceeding Rs. …….. (Rupees.................................................................................... only) 
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4. We,………………(indicate the name of the Bank) ....................... ,further undertake to pay the 

Government any money so demanded notwithstanding any dispute or disputes raised by 

the contractor in any suit or proceeding pending before any Court or Tribunal, our liability 

under  this 

Bank Guarantee being absolute and unequivocal. The payment so made by us under this 

Bank Guarantee shall be a valid discharge of our liability for payment the re under and the 

Contractors hall have no claim against us for making such payment. 

5. We, ………………… (indicate the name of the Bank) ……………………, further agree that 

the Government shall have the fullest liberty without our consent and without affecting in 

any manner our obligation here under to vary any of the terms and conditions of the said 

agreement or to extend time of performance by the said Contractor from time to time or to 

postpone for any time or from time to time any of the powers exercisable by the 

Government against the said contractor and to for bear or enforce any of the terms and 

conditions relating to the said agreement and we shall not be relieved from our liability by 

reason of any such variation or extension being granted to the said Contractor or for any 

forbearance, act of omission on the part of the Government or any indulgence by the 

Government to the said Contractor or by any such matter or thing whatsoever which under 

the law relating to sureties would, but for this provision, have effect of so relieving us. 

6. We,…………………(indicate the name of the Bank) ............................. ,further agree that the 

Government at its option shall be entitled to enforce this Guarantee against the Bank as a 

principal debtor at the first instance without proceeding against the Contractor and 

notwithstanding any security or other guarantee the Government may have in relation to 

the Contractor‟s liabilities. 

7. This guarantee will not be discharged due to the change in the constitution of the Bank or 

the Contractor. 

8. We, …………………. (indicate the name of the Bank) ………………………., undertake not 

to revoke this guarantee except with the consent of the Government in writing. 

9. This Bank Guarantee shall be valid up to .................................. unless extended on demand by 

the Government. Not with standing any thing mentioned above, our liability against this 

guarantee is restricted to Rs.……………………(Rupees . only)and unless acclaim in writing 

is lodged with us within the date of expiry or extended date of expiry of this guarantee, all 

our liabilities under this guarantee shall stand discharged. 

Date ............. 
Witnesses: 
1. Signature……………… Authorized signatory 

Name and address Name Designation Staff code no. 
2. Signature ………………………. Bank 

seal Name and address 
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*Date to be worked out on the basis of validity period of 90 days where only financial 
bids are invited and 180 days for two/three bid system from the date of submission of 
tender. 
**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made 
either for earnest money or for performance guarantee/security deposit/mobilization 
advance, as the case may be. 
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FORM OF EARNEST MONEY (BANK GUARANTEE) 

WHERE AS, contractor ........ (Name of contractor) (here in after called "the contractor") has 
submitted His tender dated.............(date) for the construction 
of.............................................(name of work)(here in after called "the Tender") 

KNOW ALL PEOPLE by these presents that we.........................................(name of bank) 
having our registered office  at...................................(here in after called "the Bank") are 
bound  unto...................................................(Name and division of Executive Engineer) (here in 
after called "the Engineer-in-Charge" )in the sum of Rs..........................(Rs. in words )for 
Which payment well and truly to be made to the said Engineer-in-Charge the Bank binds itself, 
his successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this.................day 

of.................20....  

THE CONDITIONS of this obligation are: 

(1) If after tender opening the Contract or with draws, his tender during the period of 
validity of tender (including extended validity of tender) specified in the Form of 
Tender; 

(2) If the contract or having been notified of the acceptance of his tender by the Engineer-in-
Charge: 

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions 
to contractor, if required; OR 

(b) fails or refuses to furnish the Performance Guarantee, in accordance with the 
provisions of tender document and Instructions to contractor, 

We undertake to pay to the Engineer-in-Charge up to the above amount upon receipt of 
his first written demand, without the Engineer-in-Charge having to substantiates his 
demand, provided that in his demand the Engineer-in-Charge will note that the amount 
claimed by his is due to him owing to the occurrence of one or any of the above 
conditions, specifying the occurred condition or conditions. 
This Guarantee will remain in force upto and including the date* after the dead line for 
submission of tender as such deadline is stated in the Instructions to contractor or as it 
may be extended by the Engineer-in-Charge, notice of which extension(s) to the Bank is 
hereby waived. Any demand in respect of this Guarantee should reach the Bank not later 
than the above date. 

 
DATE............. SIGNATURE OF THE BANK 

WITNESS .................SEAL 

SIGNATURE,NAME AND ADDRESS) 

*Date to be worked out on the basis of validity period of 6 months from last date of receipt of 
tender. 
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                                FOR MOF PERFORMANCE SECURITY (GUARANTEE)       

                   BANK GUARANTEE BOND 

  
1. In consideration of the President of India (hereinafter called “the Government”) having 

agreed under the terms and conditions of agreement No. dated made 
between  and  {hereinafter called 
“the said contractor (s)”}for the work     

 
 (here in after called “the said agreement”) having 
agreed to production of an irrevocable Bank Guarantee for Rs.
 (Rupees only) as 
a security/guarantee from the contractor(s) for compliance of his obligations in 
accordance with the terms and conditions in the said agreement, We  ( 
indicate the name of the Bank) (here in after referred to as “the Bank”)hereby 
undertake to pay to the Government an amount not exceeding Rs. /- 
(Rupees only) on demand by the Government. 

 

 
2. We   do hereby undertake to 

(indicate the name of the Bank) 

pay the amounts due and payable under this Guarantee without any demure, merely 
on a demand from the Government stating that the amount claimed is required to 
meet the recoveries due or likely to be due from the said contractor (s). Any such 
demand made on the Bank shall be conclusive as regards the amount due and 
payable by the bank under this Guarantee. However, our liability under this guarantee 
shall be restricted to an amount not exceeding Rs. /-(Rupees only). 

 
3. We, the said bank further undertake to pay to the Government any money so 

demanded notwithstanding any dispute or disputes raised by the contractor(s) in any 
suit or proceeding pending before any court or Tribunal relating thereto, our liability 
under this present being absolute and unequivocal. 
The payment so made by us under this bond shall be a valid discharge of our liability 

for payment there under and the contractor(s) shall have no claim against us for 

making such payment. 

 
4. We further agree that the guarantee 

(indicate the name of the Bank) 

Here in contained shall remain in full force and effect during the period that would be 

taken for the performance of the said agreement and that it shall continue to be 

enforceable till all the dues of the Government under or by virtue of the said 

agreement have been fully paid and its claims satisfied or discharged or till Engineer-
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in-Charge, on behalf of the Government, certifies that the terms and conditions of the 

said agreement have been fully and properly carried out by the said 

contractor(s)accordingly discharges this guarantee. 

 
5. We  further agree with the Government 

that (indicate the name of the Bank) 
the Government shall have the fullest liberty without our consent and without affecting 
in any manner our obligations hereunder to vary any of the terms and conditions of 
the said agreement or to extend time of performance by the said contractor(s) from 
time to time or to postpone for anytime or from time to time any of the powers 
exercisable by the Government against the said contractor (s)and to for bear or 
enforce any of the terms and conditions relating to the said agreement and we shall 
not be relieved from our liability by reason of any such variation, or extension being 
granted to the said contractor(s) or for any forbearance, act of omission on the part of 
the Government or any indulgence by the Government to the said contractor(s) or by 
any such matter or thing whatsoever which under the law relating to sureties would, 
but for this provision, have effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the 

Bank or the contractor(s). 
 

7. We  lastly under take 
not to (indicate the name of bank) 

Revoke this guarantee except with the previous consent of the Government in writing. 

8. This guarantee shall be valid up to unless extended on demand by 
Government. Not with standing any thing mentioned above, our liability against this 
Guarantee is restricted to Rs. /-(Rupees  only) and unless a 
claim in writing is lodged with us within Six Months of the date of expiry or the 
extended date of expiry of this guarantee, all our liabilities under this guarantee shall 
stand discharged. 

 
Dated the day of  

 
 
 

for   
(indicate the name of the Bank) 
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To be signed by the bidder and same signatory competent/authorized 

to sign the relevant contract on behalf of BSF. 

 
INTEGRITY AGREEMENT 

This Integrity Agreement is made at ...............on this...........day of ...........20...... 

 
                          BETWEEN 

President of India represented through Assistant Engineer i.e. AC (Works), 
.................................,(Name of BSF Establishment) 

BSF, .............................................................. ,(Here in after referred as the 

(Address of Division) 

Principal/Owner ‟,which expression shall unless repugnant to the meaning 

or context here of include its successors and permitted assigns) 

 
                AND 

............................................................................................................. 

(Name  and Address of the Individual/firm/Company) through (Here in after referred to as the 

(Details of duly authorized signatory) 

“Bidder/Contractor ”and which expression shall unless repugnant to the meaning or 
context here of include its successors and permitted assigns) 

 
             Preamble 

WHEREAS the Principal/Owner has floated the Tender (NIT No. ..................................... ) 
(here in after referred toas “Tender/Bid”) and intends to award, under laid down 
organizational procedure, contract 
for................................................................................................................................ 

 

(Name of work) 

 
Here in after referred to as the “Contract”. 

 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the 
land, rules, regulations, economic use of resources and of fairness/transparency in its 
relation with its Bidder(s) and Contractor(s). 

 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter 
into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the 
terms and conditions of which shall also be read as integral part and parcel of the 
Tender/Bid documents and Contract between the parties. 
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NOW,THEREFORE ,in consideration of mutual covenants contained in this Pact, the 

parties hereby agree as follows and this Pact  witnesses as under:  

Article1: Commitment of the Principal/Owner 

 
1) The Principal/Owner commits itself to take all measures necessary to prevent 

corruption and to observe the following principles: 

 
(a) No employee of the Principal/Owner, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract, 
demand, take a promise for or accept, for self or third person, any material or 
immaterial benefit which the person is not legally entitled to. 

 
(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity 

and reason. The Principal/Owner will, in particular, before and during the Tender 
process, provide to all Bidder(s) the same information and will not provide to any 
Bidder(s) confidential / additional information through which the Bidder(s) could 
obtain an advantage in relation to the Tender process or the Contract execution. 

 
(c) The Principal/Owner shall Endeavour to exclude from the Tender process any 

person, whose conduct in the past has been of biased nature. 

 
2) If the Principal/Owner obtains information on the conduct of any of its employees 

which is a criminal offence under the Indian Penal code (IPC)/Prevention of 
Corruption Act, 1988 (PC Act) or is in violation 

of the principles herein mentioned or if there be a substantive suspicion in this 
regard, the Principal/Owner will inform the Chief Vigilance Officer and in addition 
can also initiate disciplinary actions as per its internal laid down policies and 
procedures. 

 
Article2: Commitment of the Bidder(s)/Contractor(s) 

 
1) It is required that each Bidder/Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the 
Government / Department all suspected acts of fraud or corruption or Coercion 
or Collusion of which it has knowledge or becomes aware, during the tendering 
process and throughout the negotiation or award of a contract. 

 
2) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles during 
his participation in the Tender process and during the Contract execution: 

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 
offer, promise or give to any of the Principal/Owner ‟employees involved in the 
Tender process or execution of the Contract or to any third person any material or 
other benefit which he/she is not legally entitled to, in order to obtain in exchange 
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any advantage of any kind whatsoever during the Tender process or during the 
execution of the Contract. 

 
b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular 
to prices ,specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to cartelize 
in the bidding process. 

 
c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC 

Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of 
competition or personal gain), or pass on to others, any information or documents 
provided by the Principal/Owner as part of the business relationship, regarding 
plans, technical proposals and business details, including information contained or 
transmitted electronically. 

 
d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 

addresses of agents/representatives in India, if any. Similarly 
Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and addresses 
of foreign agents/representatives, if any. Either the Indian agent on behalf of the 
foreign principal or the foreign principal directly could bid in a tender but not both. 
Further, in cases where an agent participate in a tender on behalf of one 
manufacturer, he shall not be allowed to quote on behalf of another manufacturer 
along with the first manufacturer in asubsequent/ parallel tender for the same 
Item. 

 
e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose (with each 

tender as per proforma enclosed) any and all payments he has made, is 
committed to or intends to make to agents, brokers or any other intermediaries in 
connection with the award of the Contract. 

 
3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

 
4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

indulge in fraudulent practice means a willful misrepresentation or omission of 
facts or submission of fake/forged documents in order to induce public 
official to act in reliance thereof, with the purpose of obtaining unjust 
advantage by or causing damage to justified interest of others and/or to 
influence the procurement process to the detriment of the Government 
interests. 

 
5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

use Coercive Practices (means the act of obtaining something, compelling an 
action or 
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In flouncing a decision through intimidation, threat or the use of force directly or 
indirectly, where potential or actual injury may befall upon a person, his/ her 
reputation or property to influence their participation in the tendering process). 

 
Article3: Consequences of Breach 

 

Without prejudice to any rights that may be available to the Principal/Owner under 
law or the Contract or its established policies and laid down procedures, the 
Principal/Owner shall have the following rights in case of breach of this Integrity 
Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and 
undertakes to respect and uphold the Principal/Owner‟s absolute right: 

 
1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract 

has committed a transgression through a violation of Article 2 above or in any 
other form, such as to put his reliability or credibility in question, the 
Principal/Owner after giving 14 days notice to the contractor shall have powers to 
disqualify the Bidder(s)/Contractor(s) from the Tender process or 
terminate/determine the Contract, if already executed or exclude the 
Bidder/Contractor from future contract award processes. The imposition and 
duration of the exclusion will be determined by the severity of transgression and 
determined by the Principal/Owner. Such exclusion may be forever or for a 
limited period as decided by the Principal/Owner. 

 
2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the 

Principal/Owner has disqualified the Bidder(s) from the Tender process prior to 
the award of the Contractor terminated/determined the Contract or has accrued 
the right to terminate/determine the Contract according to Article 3(1), the 
Principal/Owner apart from exercising any legal rights that may have accrued to 
the Principal/Owner, may in its considered opinion forfeit 
theentireamountofEarnestMoneyDeposit,PerformanceGuaranteeandSecurityDepo
sit of the Bidder/Contractor. 

 
3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a 

Bidder or Contractor, or of an employee or a representative or an associate of a 
Bidder or Contractor which constitutes corruption within the meaning of Indian 
Penal code (IPC)/Prevention of Corruption Act, or if the Principal/Owner has 
substantive suspicion in this regard, the Principal/Owner will inform the same to 
law enforcing agencies for further investigation. 

 
Article4: Previous Transgression 

 
1) The Bidder declares that no previous transgressions occurred in the last 3 years 

with any other Company in any country confirming to the anticorruption approach 
or with Central Government or State Government or any other Central/State 
Public Sector Enterprises in India that could justify his exclusion from the Tender 
process. 
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2) If the Bidder makes incorrect statement on this subject, he can be disqualified 
from the Tender process or action can be taken for banning of business dealings/ 
holiday listing of the Bidder/Contractor as deemed fit by the Principal/ Owner. 

3) If the Bidder/Contractor can prove that he has resorted / recouped the damage 
caused by him and has installed a suitable corruption prevention system, the 
Principal/Owner may, at its own discretion, revoke the exclusion prematurely. 

 
Article5: Equal Treatment of all Bidders/Contractors/Sub contractors 

 
1) The Bidder(s)/Contractor(s) undertake(s)to demand from all sub contractor s a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
responsible for any violation(s) of the principles laid down in this agreement/Pact 
by any of its Subcontractors/sub-vendors. 

 
2) The Principal/Owner will enter into Pacts on identical terms as this one with all 

Bidders and Contractors. 

 
3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed 

Pact between the Principal/Owner and the bidder, along with the Tender or violate 
its provisions at any stage of the Tender process, from the Tender process. 

 
Article6-Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the 
Contractor/Vendor 12 months after the completion of work under the contract or till 
the continuation of defect liability period, whichever is more and for all other 
bidders, till the Contract has been awarded. 

If any claim is made/lodged during the time, the same shall be binding and 
continue to be valid despite the lapse of this Pacts as specified above, unless it is 
discharged/determined by the Competent Authority, BSF. 

 
Article7-Other Provisions 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 
Headquarters of the Division of the Principal/Owner, who has floated the Tender. 

  
2) Changes and supplements need to be made in writing. Side agreements have not 

been made. 

 
3) If the Contractor is a partnership or a consortium, this Pact must be signed by all 

the partners or by one or more partner holding power of attorney signed by all 
partners and consortium members. In case of a Company, the Pact must be 
signed by a representative duly authorized by board resolution. 

4) Should one or several provisions of this Pact turn out to be invalid; there meander 
of this Pact remains valid. In this case, the parties will strive to come to an 
agreement to their original intensions. 
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5) It is agreed term and condition that any dispute or difference arising between the 

parties with regard to the terms of this Integrity Agreement / Pact, any action taken 
by the Owner/Principal in accordance with this Integrity Agreement/ Pact or 
interpretation thereof shall not be subject to arbitration. 

 

 
Article 8-LEGAL AND PRIORRIGHTS 

 
All rights and remedies of the parties hereto shall be in addition to all the other legal 
rights and remedies belonging to such parties under the Contract and/ or law and the 
same shall be deemed to be cumulative and not alternative to such legal rights and 
remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact 
will have precedence over the Tender/Contact documents with regard any of the 
provisions covered under this Integrity Pact. 

 
IN WITNESS WHEREOF the parties have signed and executed this 

Integrity Pact at the place and date first above mentioned in the 

presence of following 

 
Witnesses: 

............................................................... 

(For and on behalf of Principal/Owner) 
 

 
................................................................. 

(For and on behalf of 

Bidder/Contractor) WITNESSES: 

1. .............................................. 

(signature, name and address) 

 
2. ............................................... 

(signature, name and address) 

Place: 

Dated: 
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ANNEXURE-38 

(Refer SOP No.5/30) 
GUARANTEE BOND TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF 
DEFECTS AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS 

The Agreement made this.......................day of.......................two thousand and 
.......................between.......................son of.......................of (here in after Called the 
Guarantor of the one part) and the PRESIDENT OF INDIA (here in after called 
Government of the other part). 

 
WHEREAS this agreement is supplementary to a contract (here in after called the 
Contract) dated and made between the GUARANTOR of the one part and the 
Government of The other part, where by the Contractor, inter alia, under took to 
render the buildings and  structures in the said contract recited completely water and 
leak-proof. 

 
AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said 
structures will remain water and leak-proof for five years from the date of giving of 
water proofing treatment. 
 
NOW THE GUARANTOR hereby guarantees that water proofing treatment given by 
him will render the structures completely leak-proof and the minimum life of such 
water proofing treatment shall be five years to be reckoned from the date after the 
CONSTRUCTION period prescribed in the contract. 

Provided that the guarantor will not be responsible for leakage caused by 
earthquake or structural defects or misuse of roof or alteration and for such purpose: 

(a) Misuseofroofshallmeananyoperationwhichwilldamageproofingtreatment,like 
chopping of firewood and things of the same nature which might cause damage to 
the roof; 
(b) Alterationshallmeanconstructionofanadditionalstoreyorapartoftheroofor 
construction adjoining to existing roof whereby proofing treatment is removed in 
parts; 
(c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final. 

 
During this period of guarantee the guarantor shall make good all defects and in 
case of any defect being found, render the building water-proof to the satisfaction of 
the Engineer-in- Charge at his cost, and shall commence the work for such 
rectification within seven days from the date of issue of the notice from the Engineer-
in-Charge calling upon him to rectify the defects, failing which the work shall be got 
done by the Department by some other contractor at the GUARANTOR'S cost and 
risk. The decision of the Engineer- in-Charge as to the cost, payable by the 
Guarantor shall be final and binding. 
That if GUARANTOR fails to execute the water proofing or commits breach there 
under then the GUARANTOR will indemnify the Principal and his successors against 
all loss, damage, cost, expense or otherwise which may be incurred by him by 
reason of any default on the part of the GUARANTOR in performance and 
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observance of this supplementary agreement. As to the amount of loss and/or 
damage and/or cost incurred by the Government the decision of the Engineer-in-
Charge will be final and binding on the parties. 
 

IN WITNESS WHERE OF these presents have been executed by the Obligor .. and by 
............. and for and on behalf of the PRESIDENT OF INDIA on the day, month and 
year first above written. 
 
Signed, sealed and delivered by OBLIGOR in the presence of- 
1. 

 

 
2. 

 
Signed for and on behalf of THE PRESIDENT OF INDIA by.......................in the 
presence of 1. 
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PART-B 
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PROFORMA OF SCHEDULES („A‟TO„F‟) 

 
SCHEDULE„A‟ 

Schedule of Quantities - As per the schedule of work enclosed. 

 
SCHEDULE„B‟ 

Schedule of materials to be issued to the contractor:- 

 

S. 

No 

Description of item Quantity Rates in figures 

&words at which the 

material will be 

Charged to the 

contractor 

Place of issue 

1 2 3 4 5 

… ............ Nil…… 

SCHEDULE„C‟ 

 
Tools and plants to be hired to the contractor 

 
S. 

No 

Description Hire charges per 
day 

Place of issue 

1  2  3 4 

…………….Nil……………. 
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SCHEDULE„D‟ 

Extra schedule for specific requirements / document for the work 
i.e. General Conditions, Special Conditions for Cement, Proforma 
for the cement register, Special Conditions for Steel, Additional 
Conditions, General Specifications, Particular Specifications, 
Particular Specifications & Special Conditions, List of Testing 
Equipment to be provided by the contractor at site, list of approved 
manufacturers/ Suppliers (General) 

Attached at page No 40 
to 65 

SCHEDULE„E‟ 

Reference to General 
Conditions of contract 

CPWD General Conditions of Contract 2023 For Construction 
Works (as modified and corrected up to date) 

Name of Work Painting of outer walls of class rooms of BSF Sr. Sec. 
School at Umpling campus under FTR HQ BSF 
Meghalaya. 

Estimated cost of work Rs. 2,97,795/- 

Earnest Money Rs. 5,956/-(to be returned after receiving performance guarantee) 
(EMD shall be made/issued only from the account of the bidder/ 
tenderer submitting the bid/tender. EMD made/issued from the 
account other than that of the bidder/ tenderer submitting the bid, 
shall not be accepted). 

Performance Guarantee 
(A) 5% of tendered value or estimated cost put to tender (ECPT) (whichever 

is higher). Where the tendered amount is less than eighty percent (80%) of 

the estimated cost put to tender (ECPT), The performance guarantee, In 

addition to the requirement under (A) above, shall be increased by an 

amount equal to the difference between eighty percent (80%) of the ECPT 

and tendered amount. 

Security Deposit 2.5% of tendered value 

SCHEDULE-„F‟ 

GENERAL RULES & DIRECTIONS: 

Officer inviting tender Asstt. Commandant (Works),FTR HQ BSF Megh 

Maximum percentage for quantity of items of 
work to be executed beyond which rates are to 
be determined in accordance with Clauses 12.2 
& 12.3 

 

Definitions:- 
i) Engineer-in-charge 

 

For Major component (Civil work) F DC(Works) FTR HQ Megh 

Accepting Authority Dy. Commandant (Works), FTR HQ BSF Megh 

Percentage on cost of materials and labour to 
cover all overheads and profits 

15% 
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Standard Schedule of  Rates Delhi Schedule of Rates-2023 

Standard CPWD Contract Form CPWD form–7as modified and corrected up to 
date of call of tender 

Clause1 

Time allowed for submission of Performance 
Guarantee Programme Chart (Time & progress) in 
days 

10 days 

Maximum allowable extension with 
latefee@0.1%perdayofPerformance Guarantee 
amount beyond the period provided in (i) above in 
days 

07 days 

Clause2 

Authority for fixing compensation 
under clause 2 

Commandant (Works), SDG BSF, EC KOLKATA 

Clause2 A 

Whether Clause2 A shall be applicable No 

Clause5 

Number of days from the date of issue of letter of 
acceptance for reckoning Date of start 

15 days 

Milestone (s) as per table given below: 
 

Sl. 
No 

Description of  Mile Stone 
(Physical) 

Time allowed in days  
(from date of 
start) 

Amount to be with-held in case of 
non- 

Achievement of mile stones) 

 1 Execution of renovation work of 
1/8th of tendered value 

15 Days In the event of Non-achieving the 
milestone as assessed from the 
running payments, 1% of the 
tendered  value of work will be 
withheld for failure of each 
milestone. 

2 
 

Execution of renovation work of 
3/4th of tendered value 90 Days  

3 

Full of whole work 120 Days  

 
Time allowed for execution of work: 120 Days 
Authority to decide: 

Extension of time DC (Works) FTR HQ BSF Meghalaya 

Rescheduling of milestones SDG BSF, EC KOLKATA 

Shifting of date of start in case of delay in 
handing over of site 

-do- 
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PROFORMA OF SCHEDULES Clause 5 Schedule of handing over of site 

Part Portion of site Description Time Period for handing over reckoned from date of issue of  letter of intent 
 

Part A Portion without any  
hindrance 

  

Part B Portions with 
encumbrances 

  

Part C Portions dependent on 
work of other agencies 

  

 

Clause6 Applicable (CMB) 

Clause7 

Gross work to be done together with net 
payment/adjustment of advances for 
material collected if any, since the last such 
payment for being eligible to interim 
payment 

20% of tendered amount 

      
Clause 7 A 

Whether clause 7A shall be applicable 
 

Yes applicable 

Clause 8A 

Authority to decide compensation on account 
if contractor fails to submit completion plans 

Commandant (Works) SDG BSF, EC 

KOLKATA 

Clause10 A 

List of testing equipment to be provided by the 
contractor at site Lab 

As per the enclosed Annexure-„A‟ 

              Clause10 B(ii) 
Whether Clause 10B (ii) shall be applicable Not applicable 
Clause10 C Not applicable 
Clause10 CA Not applicable 
Clause10 CC Not applicable 

             Clause11 
Specifications  to be followed for  
execution of work 

C.P.W.D. Specifications 2019 Vol-I to II with 
up-to-date Correction Slips issued upto the 
last date of receipt of tender and additional 
conditions and Specifications as attached in 
the Tender 

  Clause12 
Authority to decide deviation upto 1.5 time of 
tendered amount 

SDG BSF, EC KOLKATA 

   Clause12.2 &12.3 
Deviation Limit beyond which Clauses shall 
apply for building work excluding foundation 

100%(Hundred Percent) 

  Clause12.4 
Deviation Limit beyond which clauses 12.2 
& 12.3 shall apply for foundation 
work(except items mentioned in earth work 

100%(Hundred Percent) 
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subhead in DSR and related items) 
Deviation Limit for items mentioned in earth 
work subhead of DSR and related items 

100%(Hundred Percent) 

 
Clause16 
 
Competent Authority for deciding reduced rates 
 
Sub-standard work must be got rectified and if necessary, may be redone. Acceptance of sub-
standard work at reduced rate should be done only under exceptional circumstances. Total 
value of items of agreement rate for which the Superintending Engineer accepts sub- standard 
work in a contract shall not exceed 5% of the Contract value. In case, total value of 
suchitemsexceeds5%,prior approval of FHQ (Engg Dte), BSF,New Delhi will be necessary. 
 
Clause18 

List of mandatory machinery, tools & plants to be deployed by the contractor at site: 

1. Cement Concrete Mixer 

2. Needle Vibrator 

3. Set of Sieves for coarse & fine aggregates with motorized sieve shaker 

4. Equipment for slump test   

5. M.S. cube Mould - 4 Nos.   

6. Enamel Trays for efflorescence test of bricks 

7. weighing equipment 

8. Vernier Caliper 

9. Screw Gauge 

10. Steel Measuring Tape 

 

Clause 19C – Engineer-in-charge to decide penalty for each default.  

Clause19D–Engineer-in-charge to decide penalty for each default  

Clause19G–Engineer-in-chargeto decide penalty for each default  

Clause19K–Engineer-in-chargeto decide penalty for each default. 

Clause25 

Constitution of Dispute Redressal Committee (DRC)for total claims more than₹25 Lakh: 
1. Chairman –IG of some other Ftr. 
2. Member–Concerned DIG 
3. Member-Any nominated officer by Ftr IG 
4. Member-Concerned EE(Only to present the case). 

 
Constitution of Dispute Redressal Committee (DRC) for total claims upto₹ 25 Lakh: 
1. Chairman – DIG of some other Ftr. to be nominated by IG. 
2. Member-Executive Engineer,  Any other Ftr. to be nominated by IG. 
3. Member-Executive Engineer, of some other Ftr. to be nominated by IG 
4.Concerned Executive Engineer (Only to present the case). 

 
SDG/ADG of Command HQrs and Ftr IG is competent to appoint DRC in both cases 



39 

 

Correction=Nil, Insertion Nil, Omission Nil                                       Insp(Works)                                                AC(Works) 

 
           Clause32: Requirement of Technical Representative (s) and recovery Rate 
 

Sl. 
No 

Minimum 
Qualification of 
Technical 
Representative 

Discipline Designation 
(Principal Technical 
/ Technical 
representative) 

Minimum 
Experience 

Number Rate at which 
recovery shall 
be made from 
the contractor 
in the event of 
not fulfilling 
provision as 
per Clause 
32(i) 

1 Graduate 
Engineer or 
Diploma 
Engineer 

Civil Principal Technical 
Reprenstative 
(project 
Planning/Site/Billing 
Engineer) 

02 Years 
for 
graduate 
engineer 
or 05 years 
for diploma 
engineer 

01 Rs. 15000/- Per 
Month per 
person 
(Rupees fifteen 
thousand Per 
Month per 
person 

Assistant Engineers retired from Government services that are holding Diploma 

will be treated at par with Graduate Engineers. 

Diploma holder with minimum 10 year relevant experience with a reputed construction co. can 
be treated at par with Graduate Engineers for the purpose of such deployment subject to the 
condition that such diploma holders should not exceed 50% of requirement of degree 
engineers 

 

Clause 38 

 

i (a) Schedule / statement for determining the cortical 
quantity of cement and bitumen on the basis of Delhi 
Schedule of Rates 2023 printed by the CPWD 

As per additional specification 
attached with NIT 

ii Variations permissible on theoretical quantities  

a a. Cement:  

 b. For works with estimated cost put to tender not more 
than Rs. 25 lakh 

3%plus/minus 

 c. For works with estimated cost put to tender more 
than Rs. 25 lakh 

2%plus/minus 

B d. Bitumen for all works 2.5%plus only & Nil on minus 
side 

c Steel Reinforcement and structural steel sections for 
each diameter, section and category 

2%plus / Minus 

D All other materials Nil 
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GENERALCONDITIONS 
 

 
1.0 Scope of work 

The quoted rates of the contractor include all the following activities, except otherwise 
specified 

(i) The scope of work also includes Preliminary works like setting and maintenance of 
permanent bench marks reference points, central line of the carriageway etc. It shall also 
include making adjustment in the layout if required as per site conditions and as directed 
by the Engineer-in-Charge. The layout shall be got approved from the Engineer-in-charge 
before starting actual work. Existing levels of the area under the scope of work shall also 
be recorded. 

(ii) Clearing of site for construction of the work and all activities connected therewith before 
commencement of work to the satisfaction of the Engineer-in-Charge. 

(iii) Maintenance of all works during construction till handling over to the Department. 

(iv) Protection and maintenance of existing services. 

 
(v) Provision for all safety measures for traffic, pedestrian workmen, machinery etc. as 

considered necessary by the Engineer-in-charge. 

 
(vi) Identification of services like sewer lines, water supply lines, electric and telephone 

cables etc. well in advance of actual execution. 

(vii) It may be noted that all the safety requirements as may be felt necessary by the 

Engineer- in- Charge, shall have to be provided for allowing the traffic to pass underneath 

the superstructure at all times during the construction period. 

(viii) In case of defective construction by the contractor or on account of any other reason 
attributable to the contractor if the consultants appointed by the department, .submit 
additional claims for re- designing on account of additional input by them, due to such 
reasons, the same shall also be borne by the contractor. The opinion of the Engineer-in-
charge in these matters shall be final and binding. 

(ix) All ancillary and incidental facilities required for execution of the work i.e. labour camps, 
stores, offices for contractors, work shop facilities, watch and ward, temporary structure 
for plants and machinery, well equipped, site laboratory as mentioned in the tender 
document, water storage structure, tube wells, electric /telephone installation and 
charges, liaison work, protection work during execution and not included in the main 
Items, any other Item /activity contained else wherein the tender documents which is 
necessary for execution of work in the opinion of the Engineer-in- Charge. 

(x) Pumping and bailing out water in suitable manner as directed by Engineer-in-Charge. 

 
(xi) It is also made clear that intending tenderer should visit the sites of work including 

contractor's compound and physically assess the activities which are involved for 
completing the work, including the quantum of work besides the information supplied in 
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the tender document. No claim whatsoever shall be entertained on this account. 

(xii) The construction agencies shall make arrangement for a regular fortnightly or other 
frequency as desired by Engineer-in-Charge for the documentation of the progress of 
work. 

 
(xiii) Activities related to setting of various Items such as permanent bench-marks, reference 

points, central line of carriageway, layout of foundations and bearings etc. shall be 

performed by total station survey. 

(xiv) The contractor shall provide barricading along the length of road if required and suitable 

light shall be provided with barricading, if required. Contractor shall not be paid anything 

extra for the barricading. In case the Agency fail to provide barricading as per direction of 

Engineer in charge. The same shall be provided by the department at his risk and cost. 

(xv) Services like water supply lines, sewer lines, storm water drains, electricity lines, 

telephone lines over head and underground cables /structure, if any falling in the 

alignment of the work, (which are required to be removed or shifted in the opinion of the 

Engineer-in-Charge) shall be removed /shifted by the department if found necessary by 

the Engineer-in-charge. Time taken for its shifting, removal, diversion shall be accounted 

for towards according extension of times if it actually causes hindrance in execution as 

per the discretion of the Engineer-in-Charge. No claim for delay or otherwise due to 

above reasons shall be entertained on this account. 

2.0 Samples of Material:- 

Sample of materials and other articles required for execution of work shall be got 

approved from the Engineer-in-Charge before use in the work. The quantity of samples 

brought by the contractor shall be judged by standards laid down in the relevant BIS 

specifications. 

2.1 All materials and fittings brought by the contractor to the site for use shall conform to the 
samples approved by the Engineer-in-charge which shall be preserved till the completion 
of the work. If a particular brand of material is specified in the Item of work in Schedule of 
Quantity, the same shall be used after getting the same approved from Engineer-In-
Charge. Wherever brand / quality of materials is not specified in the Item of work, the 
contractor shall submit the samples as per suggestive list of brand names given in the 
tender document / particular specifications for approval of Engineer-in-Charge. For all 
other Items, materials and fittings carrying BIS Mark shall be used with the approval of 
Engineer-in-Charge. Wherever BIS Marked material / fittings are not available, the 
contractor shall submit samples of materials / fitting manufactured by firms of repute 
conforming to relevant specifications or IS codes and use the same only after getting the 
approval of Engineer-In-Charge. To avoid delay, contractor should submit samples as 
stated above well in advance so as to give timely orders for procurement. If any material, 
even though approved by Engineer-In-Charge is found defective or not conforming to 
specifications shall be replaced / removed by the contractor at his own risk & cost. 

 
2.2 The contractor shall ensure quality construction in a planned and time bound manner. 
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Any sub- standard material / work beyond set-out tolerance limit shall be summarily 
rejected by the Engineer-In-Charge & contractor shall be bound to replace / remove such 
sub-standard / defective work immediately. 

 

2.3 BIS marked materials except otherwise specified shall be subjected to quality test 
besides testing of other materials as per the specifications described for the Item / 
material. Wherever BIS marked materials are brought to the site of work, the contractor 
shall furnish manufacturer’s test certificate or test certificate or test certificate from 
approved testing laboratory to establish that the material produced by the contractor for 
incorporation in the work satisfies the provisions of BIS codes relevant to the material and 

/ or the work done. 

 
2.4 BIS marked Items (except cement &steel) required on the work shall be got tested. Only 

important tests, which govern the quality of the product, shall be carried out. The 
frequency of such tests shall be 25% of the frequency specified in the CPWD 
Specifications 2019 Vol I to II with up to date correction slips. 

 
For certain Items, if frequency of tests is not mentioned in the CPWD Specifications then 

relevant IS code shall be followed and tests shall be carried out @25% of the frequency 

specified therein. 

3.0 Samples for Testing:- 
 

3.1 The contractor shall provide samples of material required for testing free of charge. The 

cost of tests shall be borne by the contractor / department in the manner indicate below:- 

a) By the contractor, if the results show that the material does not conform to relevant 
specifications. 

 
b) By the department, if the result shows that the material conforms to relevant specifications. 

All other expenditure required to be incurred for taking samples; conveyance, packing etc. 

shall be borne by the contractor himself. 

3.2 However, if any load testing or special testing is to be done for concrete whose strength is 

doubtful, the cost of the same shall be borne by the contractor. 

(a) All necessary tests as per the NIT/CPWD specifications / relevant BIS codes shall 
be carried out on all the materials whether ISI marked or otherwise. Wherever 
NIT/CPWD specifications / relevant BIS codes do not specify the frequency of tests, 
the same shall be carried out as per the directions of the Engineer-in-Charge. Nothing 
extra whatsoever shall be payable on this account. 
(b) Testing at Manufacturer’s place – All materials which are specified to be tested at 
the manufacturer’s works shall satisfactorily pass the tests in presence of the 
authorized representative of Engineer-in-Charge before being used in the work. In 
case all requisite testing facilities are not available at the manufacturer’s premises, 
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such testing shall be conducted at laboratory approved by the Engineer-in-Charge. 
The charges for such testing shall be borne by the contractor. 

 
3.3 The contractor has to establish field laboratory at site including all necessary equipment 

(conforming to BIS) as per Annexure attached and skilled manpower for field tests at his 

own cost Contractor has to establish compression testing machine of suitable capacity at 

site and 90% of the cube test will be carried out in lab at site and 10% of the cube test will 

be carried out in the lab as per clause below. 

3.4 Testing of the building material will be done as per the following priority. 
a) CPWD Testing Lab. 
b) Any Govt. /State undertaking Lab. 

      c)  Other approved laboratory by BSF/ CPWD 
 

4 Quality Assurance:- 

4.1 The contractor shall ensure quality control measures on different aspects of construction 
including materials, workmanship and correct construction methodologies to be adopted. 
He shall have to submit brief quality assurance program within two weeks of the award of 
the work. The quality assurance program should include the name of the Engineers and 
make of materials proposes to be used in the work. 

4.2 The contractor shall get the source of various raw materials namely aggregate, cement, 
sand, steel, water etc. to be used on the work, approved from the Engineer-in-Charge and 
trial mixes for controlled concrete shall be done using the approved materials. The 
contractor shall stick to the approved source unless it is absolutely unavoidable. Any 
change shall be done with the prior approval of the Engineer-in-Charge for which tests etc. 
shall be done by the contractor at his own cost. 

4.3 Lists of approved makes and brands of materials for work are annexed hereto. Makes and 
brands of Materials specified therein shall only be used on the work. The contractor shall 
submit brand / make of various materials to be used for the approval of the Engineer-in-
Charge along with sample. 

4.4 The contractor shall submit shop drawings of staging and shuttering arrangement for 
approval of Engineer-in-Charge. The contractor shall also submit bar bending schedule for 
approval of Engineer-in-Charge before execution. 

4.5 All material shall be brought at site as per program finalized with the Engineer-in-Charge. 
Any pre- delivery of the material, not required for immediate consumption shall not be 
accepted and thus not paid for. 

4.6 Except for the Items, for which particular specifications are given or where it is specifically 
mentioned otherwise in the description of the Items in the schedule of quantities, the work 
shall generally be carried out in accordance with the MORTH specification 2001 and 
“CPWD Specifications 2019 Vol I to II with up to date correction slips (Hereinafter to be 
referred to as CPWD Specifications) and instructions of Engineer-in-Charge. Wherever 
CPWD Specifications are silent, the latest IS Codes / Specifications shall be followed. 

4.7 A reference made to any Indian Standard Specifications in these documents, shall imply to 
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the latest version of that standard, including such revisions / amendments as issued by the 

Bureau of Indian Standard, up to last date of receipt of tenders. The contractor shall 

keep at his own cost all such publications of relevant Indian Standard applicable to 

the work at time. 

4.8 Sample including brand / quality of materials and fittings to be used in the work shall be 

got approved from the Engineer-in-Charge, well in advance of actual execution and shall 

be preserved till the completion of the work. 

4.9 Unless otherwise specified in the schedule of quantities, the rates tendered bythe 

contractor shall be all inclusive and shall apply to all lifts & all heights, floors including 

terrace, leads and depths and nothing extra shall be payable on this account. 

4.10 The rates for all Items of work shall, unless clearly specified otherwise, include cost 

of all labour, material, tools and plants and other inputs involved in the execution of the 

Item and nothing extra shall be payable on this account. 
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1. The contractor(s) shall quote all inclusive rates against the Items in the schedule of 

quantities and nothing extra shall be payable for any of the conditions and 

specifications mentioned in the tender documents unless specifically specified otherwise. 

2. Unless otherwise specified in the schedule of quantities, the rates for all Items, shall be 
considered as inclusive of pumping / bailing out water, wherever necessary for which no 
extra payment shall be made. 

3. The rate for all Items , in which the use of cement is involved, is inclusive of charges for curing. 
4. Thefoundationtrenchesshallbekeptfreefromwaterwhileworksbelowgroundlevelarein 

progress. 
5. Theworkshallbeexecutedandmeasuredaspermetricdimensionsgiveninthescheduleof 

quantities, drawings etc. (FPS units wherever indicated are for guidelines only). 
6. Any legal or financial implications resulting out of disposal of earth shall be sole 

responsibility of the contractor. Nothing extra shall be paid on this account. 
7. All the hidden Items such as water supply lines, drainage pipes, conduits, sewers etc. are 

to be properly tested as per the design conditions before covering. 
8. The contractor shall indemnify the Govt. against any claims or obligations arising out of 

any damage to adjacent property, structure or to building work done by him. 

 
Licenses 

8.1 The contractor shall pay to the municipal, police or other authorities all the fees etc. if 

required for execution of work, obtain requisite licenses for temporary constructions, 

enclosures, and pay all fees, taxes and charges which shall be livable on account of their 

observations in executions of the contract. No extra claim will be entertained on this 

account. However, department shall provide necessary assistance by way of forwarding 

the applications of the contractor. 

8.2 All license fees, royalty charges shall be paid by the contractor direct to the authorities 
concerned. 

No extra claim will be entertained on this account. 

9.  In case services are encountered during excavation/earth work and such services are 
required to be shifted, the contractor is bound to carry out the shifting operation as per 
guidance / instructions and with the approval of the Engineer-in-Charge. However, 
necessary payments shall be made in this regard as per provision of the agreement. 

10. Many other agencies would be executing work simultaneously at site. The contractor shall 
maintain proper co-ordination with other agencies in maintaining progress of work. In case 
of any dispute, the decision of the Engineer-in-Charge shall be final and binding. 

11. Thecontractor shall be required to complywith the provisions of Delhi labour welfare fund 
notifiedby the Delhi Govt. on 13.07.04 as per which if the contractor employs directly or 
through otherpersons, five or more than fivepersons on anyworkingdayduringthe 
preceding12 months, owes astatutory obligation to deposit:- 

 
(i) Finesrealizedfrom employees. 
(ii) Unpaid accumulations. 
(iii) Contributionofemployees@75paisaperemployee,persixmonths.(iv)Contribution of 
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employer Rs.2.25 per employee, per six months 

(iv) As per the provision of the above said Act. All employees are covered, except 

managerial andsupervisory staff drawing as wages Rs.2,150/- per month or more, 

engaged in differentestablishments and if any employ fails to deposit the amount 

payable under the provisions of thesaid Act., penal interest would be charged @1% 

P.M. for first three months and thereafter penalinterest would be charged @1.5% 

P.M. and the arrears are recoverable as arrears of “LandRevenue”. 

12. The contractor shall have to make his own arrangement for housing facility for staff and 
labour away from construction site and shall have to transport the labour to and fro 
between construction site and labour campat site own cost. No labour huts will be allowed 
to be constructed at the project site except a few temporary sheds for Chowkidars and 
Storekeeper. The decision about how many huts can be allowed for Chowkidars and 
Storekeeper at project site shall rest with the Engineer-in- Charge and the contractor shall 
have no claim on this account. 

13. GST or any other tax applicable in respect of inputs procured by the contractor for 

this contract shall be payable by the Contractor and Government will not entertain 

any claim whatsoever in respect of the same. However, component of GST at time 

of supply of service (as provided in CGST Act 2017) provided by the contract shall 

be varied if different from that applicable on the last date of receipt of tender 

including extension if any. 

14. Maintenance of Register of Tests 
(i) All the registers of tests carried out at construction site or in out  side laboratories shall be 

maintained by the contractor which shall be issued to the contractor by Engineer-in-
Charge in the same manner as being issued to BSF field staff. 

(ii) All samples of materials including cement concrete cubes shall be taken jointly with 
contractor by JE and out of this at least 50%samples shall be taken in presence of AE in 
charge. If there is no JE, all samples of materials including cement concrete cubes shall 
be taken by AE jointly with contractor. All the necessary assistance shall be provided by 
the contractor. Cost of samples materials is to be borne by the contractor and he shall be 
responsible for safe custody of samples to be tested at site. 

(iii) All the tests if field lab setup at construction site shall be carried out by the Engineering 
staff deployed by the contractor which shall be 100% witnessed by JE and 50% of tests 
shall be witnessed by AE –in-Charge. At least 10% of the tests are to be witnessed by the 
Assistant Engineer. 

(iv) All the entries in the registers will be made by the designated Engineering Staff of the 
contractor and same should be regularly reviewed by JE/AE/EE. 

(v) Contractor shall be responsible for safe custody of all the test registers. 

(vi) Submission of copy of all test registers, Material at site register and hindrance register 
along with each alternate Running Account Bill and Final Bill shall be mandatory. These 
registers should be duly checked in division office and receipts of registers should also be 
acknowledged by Accounts Officer by signing the copies and register to confirm receipt in 
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Division office. 
 

If all the test registers and hindrance register is not submitted along with each alternate 
R/A Bill & Final Bill than no payment shall be released to the contractor. 

15. Maintenance of Material at Site (MAS) Register- 

(i) All the MAS Registers including cement and Steel Registers shall be maintained by 
Contractor which shall be issued to the contractor by Engineer-in-Charge in the same 
manner as being issued to BSF field staff. 

(ii) Each of the entry of receipt of material at site shall be100% test checked by JE or by AE 
if there is no JE. 

(iii) Each MAS register shall be checked by JE at least twice a week and at least once a week 
by AE .If there is no JE then MAS registers will be checked by AE at least twice a week 

(iv) Cement Register shall be reviewed by AE at least once in a month. 

 
16. Programme Chart:- 

The Contractor shall prepare a programme chart for the execution of work, showing clearly 

all activities from the start of work to completion within the stipulated period and submit the 

same for approval of the Engineer-In-Charge within two weeks of the award of the 

contract. 

17. Normally contractors shall not be allowed to work at night. Work at night shall, however, be 

allowed if the site conditions / circumstances so demand. However, if the work is carried 

out in more than one shift or at night, no claim on this account shall be entertained 

The contractor shall be bound to follow the instruction and restrictions imposed by the 

Administration/Police authorities on the working and/or movement of labour, materials etc. 

and nothing extra shall be payable on this account or due to less/restricted working hours 

or suspension of work or any detours in movement of vehicles due to stated instructions 

and restrictions. 

18. Thecontractorshallalsoberequiredtofollowtherules&restrictionsimposedonworking 

/movement/stacking of materials by the local competent authority at all times. Nothing 

extra shall be payable on this account. 

19. The contractor should remove from site, the net surplus earth only. If he disposes earth 
more than the surplus quantity and earth is required later to be brought from outside, the 
contractor shall be liable to supply at site the such required quantity of earth of required 
quality at his own cost and nothing shall be paid on the account. The quantity of the 
surplus earth to be disposed off from the site shall be worked out on the basis of levels to 
be taken before and after the excavation. The decision of the Engineer-in-charge 
regarding the quantity of net surplus earth shall be final & binding. Nothing extra shall be 
payable to the contractor for stacking the excavated earth. 
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20. SITE CONDITIONS 

Site conditions given hereunder and elsewhere are given as guidelines and contractor 
shall satisfy himself regarding all aspects of site conditions and no claim will be 
entertained on the plea that the information supplied by the department is erroneous or 
insufficient. 

21    Location 

As mentioned in the name of work. 

22 Traffic restrictions & Permissions 

Work has to be executed without disrupting the traffic and thus, limited space shall be 
available for execution of the work. The contractor will have to carefully plan his sequence 
of operations so that the traffic moves unhindered at all times. The traffic diversion plan 
evolved by the contractor for execution of the work at all locations will require approval of 
Police Department. Modifications suggested by the Traffic Police and also by the 
department shall be implemented by the contractor during execution of the work 

23   Climatic conditions 

The climate in the region is extreme with three major seasons- winter, summer and rainy. 
The winter season lasts from October to March, summer season from April to June and 
rainy season from July to September. This is only for guidance and there may be 
variations. 

24  Housing, watersupply, Drainage and Electricity 

No accommodation is available at the site of work. The contractor has to make his own 
arrangements for electric connection, housing, stores and field offices, accommodations 
for his labour and other employees etc. Contractor should visit the site and see in what 
manner he is able to arrange the above. Arrangement of water for drinking purpose in 
addition to the water required for construction work is also to be made by the contractor. 
No other space shall be made available at work site except for temporary site office/ 
contractor’s compound. However onus will be on contractor to arrange the space on its 
own. No claim what so ever will be entertained on this account. 

25 It shall be deemed that the contractor has satisfied himself as to the nature and location of 
the work, general and local conditions and particularly those pertaining to transport, 
handling and storage of materials, availability of labour, weather conditions at site and 
general ground / sub soil conditions and the contractor has to estimate his cost 
accordingly. 

26 The BSF will bear no responsibility for the lack of such knowledge and also the 
consequence thereof to the contractor. The information and site data shown in the 
drawings and mentioned herein and else wherein these tender documents are furnished 
for general information and guidance only. The Engineer-in-charge in no case shall be 
held responsible for the accuracy thereof or / and whatsoever, interpretations or 
conclusions drawn there from/ by the contractor and no claim shall be entertained 
whatsoever if the site conditions/ information is different or otherwise incorrect as it is 
presumed that the contractor has satisfied himself for all possible contingencies, 
situations, bottlenecks and acts of coordination which may be required between the 
different agencies 
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27 In case of flooding of site on account of rain or any other cause, or any other damage 

whatsoever, no claim financially or otherwise shall be entertained, not withstanding any 

other provisions elsewhere in the tender documents. 

28 The contractor shall remove the malba on regular basis to keep the site neat and clean 
during the execution of the work. In case the Agency fails to remove the malba, the same 
shall be removed by the department at his risk and cost. 
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                                                    SPECIAL CONDITIONS FOR CEMENT 

1. The contractor shall, at his own expense procure and provide all materials including 

cement and steel required for the work. 

2. The contractor shall procure all the materials in advance so that there is sufficient time 

to testing and approving of the materials and clearance of the same before use in work. 

3. All materials brought by the contractor for use in the work shall be got checked from 

the Engineer-In-Charge or his authorized representative of the work on receipt of the 

same at site before use. 

4. The contractor shall also employ necessary watch and ward establishment for the safe 

custody of materials at his own cost. The contractor shall be fully responsible for the 

safe custody of materials brought by him/ issued to him even though the materials may 

be under double lock and key system. 

5. Contractor has to produce manufacturers test certificate for each lot of cement & steel 

procured at site. 

6. CONDITIONSFOR CEMENT:- 

6.1 The contractor shall procure 43 grade ordinary Portland Cement conforming to IS 8112 

/ 53 grade Portland Pozzolana cement conforming to IS 1489 (Part-I), as required in 

the work, from reputed manufacturers of cement such as ACC, Ultra Tech, Vikram, 

Shree Cement, Ambuja, Jaypee Cement, Century Cement & J.K. Cement or from any 

other reputed cement Manufacturer having a production capacity not less than one 

million tonnes per annum as approved by ADG for that sub region. The tenderers may 

also submit a list of names of cement manufacturers which they propose to use in the 

work. The tender accepting authority reserves right to accept or reject name(s) of 

cement manufacturer(s) which the tenderer proposes to use in the work. No change in 

the tendered rates will be accepted if the tender accepting authority does not accept 

the list of cement manufacturers, given by the tenderer, fully or partially. The supply of 

cement shall be taken in 50 kg. bags bearing manufacturer’s name and ISI marking. 

Samples of cement arranged by the contractor shall be taken by the Engineer-in-

charge and got tested in accordance with provisions of relevant BIS codes. In case the 

test results indicate that the cement arranged by the contractor does not conform to the 

relevant BIS codes, the same shall stand rejected, and it shall be removed from the site 

by the contractor at his own cost within a week’s time of written order from the 

Engineer- in-Charge to do so. 

6.2 The cement shall be brought at site in bulk supply of approximately 50 tonnes or as 

decided by the Engineer- in- charge. The cement godown of the capacity to store a 

minimum of 1000 bags of cement shall be constructed by the contractor at site of work 

or which no extra payment shall be made. 
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6.3 Double lock provision shall be made to the door of the cement godown. The keys of 

one lock shall remain with the Engineer-in-Charge or his authorized representative and 

the keys of the other lock shall remain with the contractor.The contractor shall be 

responsible for the watch and Ward and safety of the cement go down. The contractor 

shall facilitate the inspection of the cement godown by the Engineer-in-Charge at any 

time. 

6.4 The cement shall be got tested by the Engineer-in-charge and shall be used on the 

work only after satisfactory test results have been received. The contractor shall supply 

free of charge the cement required for testing including its transportation cost to testing 

laboratories. The cost of tests shall be borne by the contractor/Department in the 

manner indicated below: 

(a) By the contractor, if the result show that the cement does not conform to relevant BIS 
codes. 

(b) By the Department, if the results show that the cement conforms to relevant BIS codes. 

6.5 The actual issue and consumption of cement on work shall be regulated and proper 

accounts 

maintainedasprovidedinclause10ofthecontract.Thetheoreticalconsumptionofcement 

shall be worked out as per procedure prescribed in clause 42 of the contract and shall 

be governed by conditions laid therein. In case the cement consumption is less than 

theoretical consumption including permissible variation, recovery at the rate so 

prescribed shall be made. In case of excess consumption no adjustment need to 

made. 

6.6 Thecementbroughttothesiteandthecementremainingunusedaftercompletionofthework 

shall not be removed from site without the written permission of the Engineer-in-

charge. 

6.7 The damaged cement shall be removed from the site immediately by the contractor on 

receipt of a notice in writing from the Engineer-in-charge. If he does not do so within 3 

days of receipt of such notice, the Engineer-in-charge shall get it removed at the cost 

of the contractor. 

6.8 The cement in bags shall be stacked by the contractor in two god owns one for fresh 

arrival to be tested for quality and another already tested in use having weather proof 

roof and walls and on a proper floor consisting of two layers of dry bricks laid on well 

consolidated earth at a level at least 30 cm above the ground level. These stacks shall 

be in rows of two bags deep and 10 bags high with a minimum of 60 cm. clear space 

all round. The bags should be placed horizontally continuous in each line as per sketch 

given in CPWD Specifications – 2019.The sketch is only for guidance. Actual size / 

shape of godowns shall be as per site requirement. The decision of Engineer-in-

Charge regarding the capacity needed will be final and nothing extra shall be paid on 
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this account. 

6.9 Cement register for the cement shall be maintained at site. The account of daily 

receipts and issue of cement shall be maintained in the register by the authorized 

representative of the Engineer-in-charge and signed daily by contractor or his 

authorized agent. 

6.10 Cement, which is not used within 90 days from its date of manufacture, shall be tested 

at Govt. laboratory. Until the results of such tests are found satisfactory, it shall not be 

used in any work. 
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                                             PROFORMA FOR THE CEMENT REGISTER 

 

 

PARTICULARS OF 
RECEIPT 

PARTICULARS 
OF ISSUE 

REMARKS 

Dat
e of 
rece
ipt 

Quan
tity 
receiv
ed 

Progr
essiv
e 
Total 

Dat
e of 
issu
ed 

Quan
tity 
issue
d 

Item
of 
wor
k for 
whic
h 
issu
ed 

Quantit
y 
returne
d at 
the 
end of 
the 
day 

Total 
issued 

Daily 
Balanc
einhan
d 

Con
tract
ors 
initia
ls 

J.E‟si
nitials 

As
stt. 
En
gg.
initi
als 

E.
Ein
itial
s 

Pe
rio
dic
al
Ch
ec
k 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 

 

 

 

 

 

 

 
 

 
 
 
 
 

Clause38 

Claus 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



54 

 

Correction=Nil, Insertion Nil, Omission Nil                                       Insp(Works)                                                AC(Works) 

SPECIAL CONDITIONS FOR STEEL 

 
1.1 The contractor shall procure TMT bars of Fe550 grade from primary producers such as 

SAIL, Tata Steel Ltd., RINL, Jindal Steel & Power Ltd. and JSW Steel Ltd. or any other 

producer as approved by CPWD who are using iron ore as the basic raw material/ input 

and having crude steel capacity of 2.0 Million tons per annum and above. 

In case of non-availability of steel from primary producers the NIT approving authority 

may permit use of TMT reinforcement bars procured from secondary producers having 

Integrated Steel Plants (ISPs) using iron ore as the basic raw material for production of 

crude steel which is further rolled into finished shapes in-house having crude steel 

capacity of 0.5 Million tonne per annum and more. 

In case of non-availability of steel from primary producers as well as ISPs then the NIT 

approving authority may also permit use of TMT reinforcement bars procured from 

secondary producers in such cases following conditions are applicable. 

The grade of the steel such as Fe550 grade to be procured is to be specified as per 

BIS 1786- 2008. 

(a) The secondary producers must have valid BIS license to produce HSD bars 
conforming to IS 1786 : 2008. In addition to BIS license, the secondary producer must 
have valid license from either of the firms Tempcore, Thermex, Evcon Turbo & Turbo 
Quench to produce TMT Bars. 

(b) The TMT bars procured from primary producers & ISP shall conform to manufacture’s 
specifications. 

(c) The TMT bars procured from secondary producers shall conform to the specifications 
as laid by Tempcore, Thermex, Evcon Turbo & Turbo Quench as the case may be. 

(d) TMT bars procured either from primary producers ISP or secondary producers, the 
specifications shall meet the provisions of IS 1786: 2008 pertaining to Fe 550 grade of 
steel as specified in the tender 

 
1.2 The contractor shall have to obtain and furnish test certificates to the Engineer-in-charge 

in respect of all supplies of steel brought by him to the site of work. 

1.3 Samples shall also be taken and got tested by the Engineer-in-Charge as per the 
provisions in this regard in relevant BIS codes. In case the test results indicate that the 
steel arranged by the contractor does not conform to the specifications as defined under 
para (1)(d) & (1)(e) above, the same shall stand rejected, and it shall be removed from the 
site of work by the contractor at his cost within a week time or written orders from the 
Engineer-in-Charge to do so. 

1.4 The steel   reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or 

more, or as decided by the Engineer-in-charge. 

1.5 The steel reinforcement bars shall be stored by the contractor at site of work in such a way 

as to prevent their distortion and corrosion, and nothing extra shall be paid on this 
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account. Bars of different sizes and lengths shall be stored separately to facilitate easy 

counting and checking. 

1.6 For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens of sufficient 

length shall be cut from each size of the bar at random, and at frequency not less than that 

specified below: 

 

Sizeofbar 
 

For consignment below 100 

tonnes 

For consignment above 

100 tonnes 

Under10 mm dia bars One sample for each 25 

tonnes or part thereof 

Onesampleforeach40tonnes 

or part there of 

10mm to 16 mm dia bars One sample for each 35 

tonnes or part there of 

One sample for each 45 

tonnes or part there 

of 

Over16 mm dia bars One sample for each 45 

tonnes or part there of 

One sample for each 50 

tonnes or part there 

of 

 
 

1.7 The contractor shall supply free of charge the steel required for testing including its 
transportation to testing laboratories. The cost of tests shall be borne by the 
contractor/Department in the manner indicated below: 

(a) By the contractor, if the results show that the steel does not conform to relevant BIS codes. 

(b) By the Department, if the results show that the steel conforms to relevant BIS codes. 

1.8  The actual issue and consumption of steel on work shall be regulated and proper 
accounts maintained as provided in clause 10 of the contract. The theoretical consumption 
of steel shall be worked out as per procedure prescribed in clause 42 of the contract and 
shall be governed by conditions laid therein. In case the consumption is less than 
theoretical consumption including permissible variations recovery at the rate so prescribed 
shall be made. In case of excess consumption no adjustment need to be made. 

1.9 The steel brought to site and the steel remaining unused shall not be removed from site 

without the written permission of the Engineer-in-charge. 

1.10 Contractor shall be permitted to use TMT reinforcement bars procured from secondary 
producers subject to rate of providing & laying TMT reinforcement bars as quoted by the 
contractor in the tender shall also be reduced by Rs.7.00 per kg. (Which includes 
Contractor’s Profit and Over Heads as applicable). 

1.11 In case the contractor bring surplus quantity of steel the same after completion of 

the work will be removed from the site by the contractor at his own cost after approval of 

the Engineer-in- Charge. 

1.12 The mild steel and medium tensile steel bars to be used shall conform to latest 
version of IS: 432 and cold twisted bars and TMT bars shall conform to the latest version 
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of IS: 1786. 

1.13 i) Reinforcement including authorized spacer bars and lap pages shall be measured in 
length of different diameters as actually (not more than as specified in the drawings) used 
in the work nearest to a centimeter. Wastage and un-authorized overlaps shall not be 
measured. 

ii) The standard sectional weights referred to as in Table 5.4 in para 5.3.4 in CPWD 
Specifications (Vol-I) 2009for Cement Mortar, Cement Concrete and RCC Works will be 
considered for conversion of length of various sizes of M.S. Bars and T.M.T. bars into 
Standard Weight. 

  

iii) Records of actual Sectional weights shall also be kept dia-wise and lot-wise. The average 
sectional weight for each diameter shall be arrived at from samples from each lot of steel 
received at site. The decision of the Engineer-in-Charge shall be final for the procedure to 
be followed for determining the average sectional weight of each lot. Quantity of each 
diameter of steel received at site of work each day will constitute one single lot for the 
purpose. The weight of steel by conversion of length of various sizes of bars based on the 
actual weighted average sectional weight shall be termed as Derived Actual Weight. 

iv) a) If the Derived Weight as in sub-para (iii) above is less erthan  the Standard Weight as in 
Sub-para 

(ii) above then the Derived Actual Weight shall be taken for payment. 

c) If the Derived Actual Weight is found more than the Standard Weight, the Standard Weight 
as worked out in sub-para (ii) above shall be taken for payment. In such case nothing 
extra shall be paid for the difference between the Derived Actual Weight and the standard 
Weight. 
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                                             ADDITIONALCONDITIONS 

1. The work shall be carried out in such a manner so as not to interfere or affect or disturb 
other works, being executed by other agencies, if any. 

2. Any damage done by the contractor to any existing work shall be made good by him at 
his own cost. 

3. The work shall be carried out in the manner complying in all respects with the 
requirement of relevant byelaws of the local bodies under the jurisdiction of which the 
work is to be executed and nothing extra shall be paid on this account. 

4. The contractor shall make his own arrangement for obtaining electric connection(s) if 
Required and make necessary payment directly to the department concerned. The 
department will however make all reasonable recommendations to the authority 
concerned in this regard. 

 
5. The Contractor or his authorized representative should always be available at the site 

of work to take instructions from departmental officers, and ensure proper execution of 
work. 

6. The structural and other drawings for the work shall at all times, be properly correlated 
before executing any work and no claim whatsoever shall be entertained in his respect. 

7. The contractor shall maintain in good condition, all works executed till the completion of 
entire work allotted to the contractor. 

 
8. Royalty at the prevalent rates and all other incidental expenditure shall have to be paid 

by the contractor on all the, metal shingle, earth sand, bajri etc. collected by him for the 
execution of the work direct to the concerned Revenue Authority of the State or Central 
Govt. His rates are deemed to include all such expenditure and nothing extra shall be 
paid. 

 
9. The malba/ garbage, removed from the site shall be disposed of by the contractor at 

any suitable place as directed by the Engineer-in-Charge. 
 

10. All work and materials brought and left upon the ground by the contractor or by his 
order for the purpose of forming part of the works, are to be considered to be the 
property of the President of India and the same are not to be removed or taken away 
by the contractor or any other person without special license and consent in writing of 
the Engineer-in-Charge, but the President of India is not to be in any way responsible 
for any loss or damage which may happen to or in respect of any such work or 
materials either by the same being lost or damaged by weather or otherwise. 

11. Unless otherwise provided in the schedule of quantities the rates, tendered by the 

contractor shall be all-inclusive and shall apply to all heights, depths, leads and lifts. 

12. The contractor shall construct suitable godown at the contractor’s compound for storing 

the materials safe against damage due to sun, rain dampness, fire, theft etc. He shall 

also employ necessary watch and ward establishment for the purpose and no extra 

claim whatsoever shall be entertained on this account. 
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13. Material shall be kept in joint custody of the contractor and the representative of the 

Engineer- in- charge. The empty containers shall not be removed from the site of work 

till the relevant Item of work has been completed and permission obtained from the 

Engineer-in-Charge. 

14. The area shall be kept dry when the work is in progress even below water table. 

Nothing extra shall be paid for removal of slush / sludge, bailing out water due to sub-

soil condition, rains, spring etc. 

15. The temporary warning lamps shall be installed at all barricades during the hours of 

darkness and kept lit at all times during these hours. 

Failure to comply with the requirements mentioned above shall be deemed to be 

breach of the contract on the part of the contractor for which the contractor shall be 

liable to action under relevant clauses/conditions of the agreement. The Engineer-in-

Charge shall give notice to the contractor for such default and the contractor shall 

comply with the same within one day of such notice failing which the Engineer-in-

Charge will get the barricading set right in accordance with above provisions at risk and 

cost of the contractor in addition to the compensation payable by the contractor for 

default. 

16. For taking the permission to execute the work, if any required from any Government 

Department like Traffic Police, local body etc. the contractor will associate themselves 

with the department. 

17 The bitumen content in bituminous mix shall be checked by conducting the bitumen 

extraction test conforming to IRC:SP:11 at regular interval during progress of work. The 

actual consumption of bitumen shall be worked out based on such test results. The 

theoretical consumption shall be worked out based on the approved design mix 

formula. The actual consumption (based on extraction test as well as MAS account) if 

found less than theoretical one, the recovery shall be made from contractor for bitumen 

of grade 80/100, VG-30, etc. as appropriate at the rate as mentioned under Clause 42 

in Schedule- „F‟ for less use of bitumen. The work found executed with bituminous 

mix having bitumen content lesser than permissible variation of(-) 0.3% (by weight on 

similar basis as of design mix) shall be considered as sub- standard work and hence 

shall be liable for rejection. However, nothing extra shall be paid if actual consumption 

so worked out is higher than theoretical consumption. This is without prejudice to action 

under other relevant clauses of the agreement. 

18 All stone aggregate and stone ballast shall be of hard stone variety to be obtained from 

approved quarries. 

19 Sand to be used for all works excluding filling shall be of standard quality. The same 

shall consist of hard siliceous materials. It shall be clean sand. 

20. All the dismantle material will be stacked by contractor and handed over to the 
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department after completion of work with proper listing counting of dismantle material 

as per direction of engineer- in-charge and nothing extra payment shall be made for 

this. 

21. For the release of payments (after receiving the pass order from the 2IC/DC (Works) 

/(Elect), BSF) necessary action will be taken by NCDDO (DDO). For any payment 

related issues of the bill has to contact with Admin officer only of the establishment (not 

contact in this regard to Engineering Br. or DDO). 

22. PAD (Pay & Accounts Division) BSF, Pushpa Bhawan, Madangiri, New Delhi-110017 

is the payment authority for releasing of the payment. 
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                                                           GENERAL SPECIFICATIONS 

 
1 The work, in general, shall be executed as per the description of Item, and CPWD 

specifications 2019 Vol, I & II with correction slips up to the date of receipt of tender. 

2 All the works unless otherwise specified hereinafter or permitted by Engineer-in-
Charge shall be done in accordance with the latest editions of IRC codes as on the 
date of receipt of tenders or any other specified code. In addition, relevant IS Codes. 
(Latest revision), and CPWD Specifications 2019 Vol, I & II with up to date correction 
slips shall also be applicable. 

Any additional standard specifications or criteria published by the IRC/BIS or other 
foreign standard an din practice on the date of receipt of tenders shall also be taken 
into account. In the absence of any definite provisions on any particular issue in the 
above mentioned specifications, the design and construction shall be in conformity 
with the Sound Engineering Practice and in all such matters the decision of the 
Engineer-in-Charge shall be final and binding on the contractor and nothing shall be 
paid extra. 

In case of any discrepancy or contradiction amongst the specified standards the 
following order of preferences shall generally prevail. 

i. Nomenclature of item etc given in Schedule of Quantities. 

ii. Particular Specifications & Special conditions for this work, if any. 

iii. Particular Specifications, Special Conditions, Special Conditions for Cement 
& steel and additional conditions if any. 

iv. General Specifications and General Conditions, if any. 

v. Drawings attached with the tender. 

vi. CPWD specifications, 2019VolI& II with up to date correction slips. 

vii. All relevant IS Codes with the latest revisions. 

If there are varying or conflicting provisions made in any document forming part of the 
contract, the Engineer-in-Charge shall be the deciding authority with regard to the 
Intention/ interpretation of the document and his decision shall be binding without any 
reservations. 

3. The contractor shall ensure quality control measures on different aspects of 
construction materials, workmanship and correct construction methodologies to be 
adopted. He shall have to submit brief quality assurance programme within two weeks 
of the award of the work detailing list of Engineers and make of different materials to 
be used in the work. 

3.1 The contractor shall submit brand/make of various materials to be used for the 
approval of the Engineer-in-Charge along with samples and once approved, he shall 
stick to it. 
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3.2 The contractor shall submit shop drawings of staging and formwork arrangement etc. 
for the approval of Engineer-in-Charge. The contractor shall also submit bar bending 
schedule for approval of Engineer-in- Charge before execution. 

 
3.3 The contractor shall get the water tested with regard to its suitability for use in the 

works and get written approval from the Engineer- in-Charge before he proceeds with 

the use of same for execution of works. If the tube well water is not suitable, the 

contractor shall arrange Municipal water at his own cost and nothing extra shall be 

paid to the contractor on this account. Water Charges shall not be recovered in case 

arrangement of water is made at his own by the contractor. 

 
3.4 Wherever any reference to any Indian Standard Specifications and other relevant 

codes occur in the documents relating to this contract same shall be inclusive of all 
amendments issued thereto or revision thereof, if any, up to date of receipt of the 
tender. 

 
3.5 All the drawings shall at all times be properly correlated by the contractor before 

executing the work and no claim what so ever shall be entertained for failing to do so. 

In case of any discrepancy in the specifications, schedule of quantity and drawings, the 

decision of the Engineer-in-charge shall be final, conclusive and binding on the 

contractor. 

 
3.6 Rates for the Items are inclusive of all labour, materials, T&P, incidental charges, 

contractors profit and overheads etc. unless, otherwise, specified. The contractors 
shall quote the rates accordingly. 
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                                                      PARTICULAR SPECIFICATIONS 

                                   CIVIL WORKS 
1.       Earth work 

The work shall be done in accordance with CPWD Specifications using mechanical 
equipment’s and machinery as per site condition and without any damage to nearby 
structure. 

2.        CONCRETE WORK 

The concrete work shall be done in accordance with CPWD Specifications. 

3.        PRE-CAST RCC WORK 

Pre-cast reinforced concrete units shall be of grade or mix and cement content as 
specified in the schedule of quantities. Provision shall be made in the mould to 
accommodate fixing devices such as hook, flats etc and forming of notches and holes. 
Each unit shall be cast in one operation. A sample of the unit shall be got approved 
from Engineer-in-charge before taking up the work. 
Pre-cast units shall be clearly marked to indicate the top of member and its location. 
Pre-cast units shall be stored, transported and placed in position in such a manner that 
these are not damaged. 
The compaction of the concrete shall be done by vibrating table or external vibrator, as 
approved by Engineer-in-charge. The rate quoted for the Item shall include the element 
for framework and mechanical vibration. 
Rate for Item includes cost of all materials, shuttering, reinforcement, M.S Sheet, 
labour and all operations involved. Cost of M.S. frames, lugs including their welding, 
lifting hooks is also included. 

4. Shuttering:- 

The contractor shall use steel shuttering as approved by the Engineer-in-charge. 
Minimum size of shuttering plates shall be 600mm x 900mm except for the case when 
closing pieces required completing the shuttering panels. Dented, broken, cracked, 
twisted or rusted shuttering plates shall not be allowed for use on the work. 

The shuttering plates shall be cleaned properly with electrically driven sanders to 
remove any cement slurry or cement mortar or rust. Proper shuttering oil or de-bonding 
compound or plastic sheets shall be applied on the surface of the shutter plates in the 
requisite quantity before assembly of steel reinforcement. 

5.        Brickwork:- 

a. The brick work shall be carried out with good quality well burnt FPS Bricks of 
specified class designation. 

b. The rate shall also include for leaving chases / notches for dowels / cramps for all 
kinds of cladding to come over brick work. 

c. Brick masonry shall be with FPS. Contractor shall intimate the source of supply of 
bricks& samples of the bricks shall be got approved from the Engineer-In-Charge in 
advance. 
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                                 PARTICULAR SPECIFICATIONS & SPECIAL CONDITIONS 

1. The work shall be done as per MORTH/CPWD Specifications. Cost of all tests shall be 

borne by the contractor. Job Mix formula shall be carried out by contractor from laboratory 

approved by the Executive Engineer /Assistant Engineer. Cost of Job Mix formula etc shall be 

borne by contractor. 

2. Design mix shall be done in approved lab like IITs, CRRI, NITs, CPWD or Central/State 

owned laboratory approved by Engineer-in-charge. Cost of design mix shall be borne by 

contractor. 
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ANNEXURE–A 
 

 
LIST OF TESTING EQUIPMENT TO BE PROVIDED BY THE CONTRACTOR AT SITE 

 
PARTCULARS  ITEM QUANTITY 

1.AggregateTesting    

 1 Set of coarse sieves 30cm dia (GI Sheet 

frames with aperture size (40 mm, 25mm, 

20mm, 16mm, 17.5mm, 10mm, 4.75 mm all 

with lid and pan) 

1 Set 

 a) Motor is edsieves haker for the above sieves. 1 No. 

 2. Set of fine sieves 20 cm dia of Brass with 

aperture size (4.75 mm, 2.36mm, 1.18 mm, 

600 mic, 300 mic, 75mic all with lid and pan) 

1 Set 

 a) Motor is edsieves haker for the above sieves. 1 No. 

II

 Weighin

g Equipment 

1. Physicalbalancecapacity200gms 1 No. 

 2. Dial type spring balance having knob capacity 

100 kgs reading to ½ kg. 

2 Nos. 

 3. Counter Scale capacity1kg&10 kg 1No. / each 

 4. Weighing Platform Capacity100kg 1 No. 

 5. Ironweightsof5kg,2kg, 150gm,200gm,100gm 2Nos. / each 

 6. BrassWeightsof50gm,20gm,10gm,5gm,2gm, 

1gm 

2Nos. / each 

III 1. Cube testing Machine 1 No. 

IV 1. Slump cone in  case of RCC work.  

 
1) The contractor has to deploy cube testing machine if the cost of cement concrete grade 

1:2:4(M-15) and richer mix is more than Rs 25 lacs. In other cases, the testing charges 

of cube shall be borne by the contractor. 
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2) These equipment/T &P/machinery shall be the mandatory requirement over and above 

those pertaining to arrangement of concrete from RMC producing plants as mentioned 

elsewhere in the tender documents. In case the requirement at any stage exceeds that 

given above the same shall be arranged as per need by the contractor at his own cost. 

3) Nothing extra what so ever shall be payable on this account. 

4) All the equipment, T &P and machinery shall be kept in good conditions. 

5) Equipment like excavators/Transit mixer etc. shall be allowed to be moved away from 

the site when, in written opinion of Engineer-in-Charge, the same are no longer 

required at site of work. 

6) All the equipment shall be brought, installed and commissioned at site of work at least 

one week before their actual planned use at site. 

7) To maintain horizontal & vertical profile of the building the contractor have to do the 

total station survey with least count of 1 second at his own cost and nothing extra shall 

be paid for this. 

8) Before starting the work, the spot level of the site is to be done by the total survey 

station instrument by the contractor and three sets of spot level drawings are to be 

submitted by the contractor to the department before starting work. 

Note:-The equipment’s not relevant for this work may be exempted by Engineer-

in- Charge on the written request of the agency. 
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LIST OF APPROVED MANUFACTURES /SUPPLIERS (GENERAL) 

S.NO MATERIAL APPROVEDPRODUCT/M
AKE 

1 CEMENT(OPC) ULTRATECH, ACC , DALMIA, 
NUVOCO, 
AMBUJA,SHREE,STAR,MAX OR 
AS DIRECTED BY ENGINEER-
IN-CHARGE 

2 STRUCTURAL STEEL SECTIONS 
AND REINFORCEMENT 

TATA(TISCON),SAIL,RINL,JINDA
L STEEL& POWER LTD., JSW 
STEEL LTD, KAMDHENU 

3 DAMP PROOF MATERIAL/ POLY 
SULIPHIDE 
SEALENT/ADMIXTURES/ WATER 
PROOFING COMPOUND/ 
INJECTION GROUTING 

DR.FIXIT,FOSROC,BASF,IMPER
MO,CICO, ZYDEX, DOW, 
CORNING, CHOKSEY, 
TUFFSHEAL, SIKKA, 

4 WHITECEMENT J.K.WHITE,BIRLAWHITE 
5 LOCKS/ LATCH GODREJ,HARRISON, YALE,LINK. 
6 SS WIREMESH STERLING ENTERPRISES, 

TRIMURTY 
WELDED,SPC(SELECTEDPROD
UCTSCO). 

7 ADHESIVE PIDILITE,FOSROC,SIKA,CICO,BA
SF, 

8 EPOXY MORTAR FOSROC,SIKA,DR.FIXIT,CICO. 
9 DASH FASTENER HILTI,FISHER,BOSCH,CANON 
10 FLUSH DOOR SHUTTERS (DOOR 

SHUTTERS (DECORATIVE/ NON 
DECORATIVE)/ LAMINATES/ 
PRELAMINATEDPARTICLEBOARD/ 
BOARD & PLYWOOD 

GREENPLY, CENTURY, 
NATIONAL, DURO, JAYNA (JAIN 
WOOD INDUSTRIES), MERINO, 
ACTIONTESA,NOVOPAN,KITLAM
,ARCHID, PLY, ACTION TESA 
(ISIMARKED) 

11 HYDRAULIC DOOR CLOSER/FLOOR GODREJ,DORMA,HEFFLE,KICH,
HETTICK, HARDWYN 

12 WOODEN DOOR FITTINGS OF 
BRUSHED STEEL 

B&R,GODREJ,DORMA,HEFFLE,K
ICH, HETTICK.(ISIMARKED) 

13 S.S.STAIR CASE RAILING/ 
ACCESSORIES 

KICH,D-
LINE,JINDALSTAINLEESSTEEL 
LTD.(ISIMARKED) 

14 FIRE CHECK DOOR PROMAT, KUTTY DOOR, 
NAVAIR, SAINT 
GOBAIN,SIGNUMFIREPROTECTI
ONINDIA PVT. LTD.) 

15 FIRE CHECK ACCESSORIES 
CALCIUM/SMOKESEALSTRIP/ 
DOOR, CLOSER LOCK 

PROMAT,NAVAIR,ASTROFLAME
. 

16 PREMIUM ACRYLIC EXTERIOR 
PAINT WITH LOW VOC / INTERIOR 

ASIAN,BERGER,NEROLAC,DULU
X 
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ACRYLICPAINTANDPRIMERWITH 
LOW VOC/ 

17 ANODISED ALUMINIUM 
HARDWARE(HEAVYDUTY) 

CLASSICHARDIMA,EVERITE,SIG
MA(ISI MARKED) 

18 HARD WARE FITTINGS GODREJ,HFFLE,HETTICH,KICH,
DORMA, POLYTUF (R.S. 
INDUSTRIES). 

19 TEMPERED GLASS MODLSAINT GOBAIN, 
ASAHl,MODIGUARD 

20 POLYSTER POWDER COATING NEROLAC,BERGER,J&N 

21 ALUMINIUM SECTIONS HINDALCO,INDALCO,JINDAL 

22 FRICTION STAY HINGES EARL-BIHARl,HETTICK,DORMA, 
HEFFLE. 

23 NUTS,BOLTS AND SCREWS HETTCK,HEFFLE,KICH, DORMA 

24 EPDM GASKET HANU, ANAND 

25 STRUCTURAL 
SILICON/WEATHER SILICON 

DOWCORNING,WACKER,3M 

26 ADHESIVE TAPE NORTON,3M(ISIMARKED) 

27 GLAZED CERAMIC TILES/ 
VITRIFIED TILES 

KAJARIA,SOMANY,NITCO,ORIE
NT,CERA, JOHNSON,VARMORA 

28 CEMENT CONCRETE TILES/ 
HARDONITE TILES 

NITCO,HINDUSTAN,PODDAR,UL
TRATILES, NTC,VARMORA 

29 TILE ADHESIVE CICO,PIDILITE,FERROUS,BALEN
DURA, LETECRETE. 

30 CHEQUERED TERRAZO TILES NITCO,BHARAT,PODDAR,ULTR
ATILES, NTC, CERA, 
SOMANY,VARMORA 

31 CLAY TILES ON ROOF KENJAI,JOHNSON. 

32 CC PAVERS NITCO-
{ROCKARD),PODDAR.ULTRATIL
ES,VARMORA 

33 GRASS PAVER UNISTONE,ULTRA 

34 WATER-PROOFCEMENTPAINT/ 
SYNTHETIC ENAMEL PAINT/ 
PLASTIC EMULSION PAINT 

SNOWCEM,ASIAN,BERGER,NER
QLAC, DULUX 

35 VITREOUS CHINA SANITARY WARE PARRYWARE,HINDWARE,ESSC
O,KOHLER SOMANY, CERA. 

36 FIRE CLY SINK & DRAIN BOARDS PARRY, SUNFIRE 

37 S.S.KITCHEN SINKS NILKANTH,AMC,COBRA,SPC(SE
LECTED PRODUCTS CO.), 
CERA, M/S PRAYAG POLYMERS 
(P) LTD, KINGSTON (PLASTO 
CRAFT SANITARY INDIA PVT. 
LTD.) 
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38 CPBRASS BATH FITTINGS JAQUAR, HlNDWARE, KOHLER, 
SOMANY, 
PRIMACERA,KINGSTON,PRAYA
G,ESSCO (JAQUAR) 

39 SOIL, WASTE & VENT PIPES & 
FITTING(A)CENTTIFUGAL CAST 
IRON 

NECO,SKF,HE1'C0,BICRPMF(RA
JPATIERN MAKERS & 
FOUNDERS PVT. LTD.) (ISI 
MARKED) 

40 LA(CI) PIPES NECO,RIF 

41 G.I.PIPES TATA,JINDAL(HISSAR),BANSAL,
SURYA PRAKASH, SYNTEX. 

42 GI FITTINGS (MALLEABLE CAST UNIK,ZOLOTO 

43 GUNMETALVALVES LEADER,SANT,ZOLOTO 

44 STONE WARE PIPE & GULLY 
TRAPS 

PERFECT,PARRY 

45 R.C.C.PIPES(NP-2) LAKSHMI,SOOD&SOOD,JAIN&C
o. 

46 MS PIPES/SECTIONS/ANGLE TATA,SAIL,JINDAL,ELECTROST
EEL,NIZONE(ISI),KAMDHENU 

47 C.I.DOUBLEFLANGED SLUICE KIRLOSKAR,IVC,BURN 

48 C.I.DOUBLEFLANGEDNON- 
RETURN VALVE 

KIRLOSKAR, LEADER 

49 C.I.MANHOLES COVERS BIC,RIF,SPC(SLELECTEDPROD
UCTSCO.) 

50 UPVC PIPE SUPPEREME,PRINCE,FINOLE
X,AKG, KISHAN (ISI MARKED) 

51 BALLVALVES ZOLOTO,IBP, ARCO 

52 UNGLAZED VITRIFED TILES JHONSON(ENDURA),SOMANY 
(DURASTONE) 

53 SPIDER FITTINGS DORMA,HEFELE,KICH,HETTICK 

54 MINERALFIBREFALSE CEILING ARMSTRONG,ANUTONE 

55 LIGHT WEIGHT CALCIUM SILICATE 
FALSE CEILING TILES 

AEROLITE,HILUX 

56 ACOUSTICAL PANELS ARMSTRONG, ANUTONE 

57 6 MM THICK TOUGHENED HEAT 
REFLECTIVE GLASS 

SAINTGOBAIN,ASAHI,MODIGUA
RD 

58 GLASS REINFORCED CONCRETE UNISTONE, ULTRA, GYPROC. 

59 UPVC WINDOW,VENTILATION AND 
DOORS 

FENESTA,REHAU,VEKA,WINDO
W MAGIC,LG HAUSYS 

60 MULTILATERED POLYCARBONATE 
PANEL/ FAÇADE SYSTEM 

GEPLASTICS, DANPLAN 

61 STAINLESS STEEL HARD WARE 
FITTINGS 

DORMA,GODREJ,KICH,HAFFLE,
HETTICK 



69 

 

Correction=Nil, Insertion Nil, Omission Nil                                       Insp(Works)                                                AC(Works) 

62 HUBLESS PIPES &FITTINGS NECO,SKF,RPMF,(RAJPATTERN
MAKERS& FOUNDERS PVT 
LTD.) 

63 FRP DOOR SHUTTER AND FRAME SPC(SELECTEDPRODUCTSCO.)
JAINDOORS PVT. LTD, JAYNA 
(JAIN WOOD INDUSTRIES) 

64 SOLID PVC CUPBOARD SOLID 
KITCHEN CABINET AND SOLID PVC 
DOORS. 

RAJSHREE, SINTEX 

65 PVC DOORS & FRAMES RAJSHREE, SINTEX 

66 ISI MARKED FLUSHING  CISTERNS HlNDWARE, 
JINDAL,CERA,PARRYWARE, 
PRAYAG 

67 MANUFACTURER OF MS STEEL 
SECTION  WINDOWS, MS TUBLER 
SECTION WINDOWS & MS 
PRESSED STEEL DOOR FRAMES 

SANHARVIC,AGUEJANGIDENGI
NEERING WORKS 

68 PTMT BATH ROOM FITTINGS M/SPRAYAGPOLYMERS(P)LTD
,POLYTUF (R.S. INDUSTRIES) 
KINGSTON (PLASTOCRAFT 
SANITARY INDIA LTD.) 

69 SUPER PLASTICIZER PIDILITE,FOSROC,SIKA,CICO,BA
SF, 

70 FRP SHUTTER FIBERGLASSENGINEERS,ASHO
OMODEL 

71 CURTAIN CARRIER VISTALEVLOROR EQUIVALNET 

72 DRAPERY ROD VISTALEVLOROREQUIVALNET 

73 TUBLAR SECTION WINDOW M/S CLASSIC 
ENGINEERS&FABRICATOR, 
RAIPUR, M/S MULWIN 
INDUSTRIAL CORPORATION, 
KOLKATA 

74 HARDNER HARD  CRETEOF SNOWCEM 
INDIA,MC DERITOP, DR FIXIT 

75 EPOXY PRIMER & PAINTS BERGER,PIDILITE,ASIAN,NEROL
AC, BIRLA OPUS 

76 PRIMER ASIAN,ICI,BERGER,NEROLAC, 
BIRLA OPUS 

77 PVC RAIN WATER PIPE & FITTING FINOLAX,CLASSICOFKISAN, 
ASTRAL,SUPREME, PRINCE 

78 BIOTOILET SINTEXOREQUIVALENTASPER 
SPECIFICATION 

79 ALL SANITARY FITTING PTMT PRAYAG,PRINCE,KLASSIC,SUP
REME, ASTRAL 

80 PP-R PRPE & FITTING SINTEX,FINOLEX,ASTRAL,SUPR
EME,SFMC 
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81 SYNTHETIC POLYMERICRUBBER 
COMPUND 

ARMSTRONG,SUPERLON, 
VIDOFLEX 

82 TEXTURE EXTERIOR WALL, 
ACRILIC ECTERIOR 

BERGER.NEROLAC,ASIAN,ICI-
DULUX, BIRLA OPUS 

83 OIL BOUND DISTEMPER, ACRELIC 
EMULSION PAINT 

BERGER.NEROLAC,ASIAN,ICI-
DULUX,BIRLA OPUS 

84 VIRTUOSOS CHINA WASHBASIN HINDWARE/PERRYWARE /CERA 

85 VITREOUS CHINA PEDESTAL FOR PEDSTAL OF PERRYWARE 
/HINDWARE 

86 VITREOUS CHINA FLOOR 
MOUNTED EUROPEAN W.C. 
WITHOUT/WITH CISTERN/ 
VITREOUS CHINA WALL HUNG 
W.C. WITH VITREOUS CISTERN 
(COMPONENT)/ ORISSA 
PAN/VITREOUS CHINA HALF 
STALL 
URINAL/VITREOUSCHINAWASH 
BASIN 

PERRYWARE/HINDWARE/CERA 

87 LOW LEVEL PVC CISTERN SINGLE 
FLUSH 

SLEEK MODEL CISTERN OF 
PVC OF 
HINDWARE OR SLIMLINE 
DELUXE MODEL OF 
PERRYWARE, CERA JINDAL. 

88 DUAL FLUSH FLUSHING CISTERN SLEEK DUAL FLUSH PVC 
CISTERN OF HINDWARE OR 
SLIMLINE DUAL OF 
PERRYWARE, CEAR 

89 IRFP PLANT AS PER SCHEDULE/DESIGN OR 
AS APPROVED BY ENGINNER 
IN CHARGE ON TIME OF 
EXECUTION 

90 RUBBER FLOORING AS PER SCHEDULE/DESIGN OR 
AS APPROVED BY ENGINNER 
IN CHARGE ON TIME OF 
EXECUTION 

91 ALUMINUM WORK HINDALCO, JINDAL, BHAGWATI 
SAI OR AS APPROVED BY 
ENGINNER IN CHARGE ON TIME 
OF EXECUTION 
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SCHEDULE OF QUANTITY 
 
NAME OF WORK:- Painting of outer walls of class rooms of BSF Sr. Sec. School at Umpling campus 
under FTR HQ BSF Meghalaya. 

 

S.
No 

Description Qty Unit Rate Amount 

1 Painting with synthetic enamel paint of approved brand 
and manufacture to give an even shade : One or more 
coats on old work.  

335.40 sqm 102.80 34479.00 

2 Providing and applying white cement based putty of 
average thickness 1 mm, of approved brand and 
manufacturer, over the plastered wall surface to 
prepare the surface even and smooth complete.  

129.03 sqm 156.05 20135.00 

3 Wall painting with acrylic emulsion paint, having VOC 
(Volatile Organic Compound ) content less than 50 
grams/ litre, of approved brand and manufacture, 
including applying additional coats wherever required, 
to achieve even shade and colour. One coat.  

265.90 sqm 92.00 24463.00 

4 Finishing walls with Acrylic Smooth exterior paint of 
required shade : Old work (Two or more coat applied 
@ 1.67 ltr/ 10 sqm) on existing cement paint surface).  

982.71 sqm 120.75 118662.00 

5 Finishing walls with Acrylic Smooth exterior paint of 
required shade : Old work (One or more coat applied 
@ 0.90 ltr/10 sqm).  

368.00 sqm 80.65 29679.00 

 Total      Rs.  
227418.00 

 Add Cost Index @ 34.58% on DSR 2023      Rs.  
78641.00 

 Total       Rs.  
306059.00 

 Add correction factor on DSR-23 on account of GST @ 
0.973 on "A" 

   Rs.  
297795.00 

 Say      Rs.  
297795.00 

 
(Rupees two lakh ninety seven thousand seven hundred ninety five) only 
I/We ready to execute the above work __________ % (Above/Below) on Estimate cost. 
  
  
 

(Signature of contractor/firm)      APPROVED/NOT APPROVED 
 
 
 
              Asstt. Commandant (Works) 

                                                                                             FTR HQ BSF MEGHALAYA

Clause38 
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