

**GOVERNMENT OF ODISHA  
DEPARTMENT OF WATER RESOURCES  
OFFICE OF THE SUPERINTENDING ENGINEER,  
POTTERU CANAL DIVISION, M.V-79  
DISTRICT: MALKANGIRI**

E-mail ID [eepcbhuba65@gmail.com](mailto:eepcbhuba65@gmail.com)

**e-Procurement Notice No. SE-PCD-MV79-01/ 2026-27**

\*\*\*\*

1. Type of Works: System Improvement works.
2. Total No. of Works: - Thirty-Seven (37) Nos.
3. Estimated Cost: - Varies from Rs.9.65 Lakhs to Rs.32.91 Lakhs
4. Period of Completion: - 180 (One hundred eighty) days

| Procurement Officer  | Bid Identification No.  | Bid Amount<br>(Rs. In Lakhs)                      | Availability &<br>Submission of<br>Bids- on line.              |
|--|---|---|--|
| Superintending<br>Engineer, Potteru Canal<br>Division, M.V-79,<br>Malkangiri | SE-PCD-MV79-01(1)/2026-27<br>to<br>SE-PCD-MV79-01(37)/2026-27 | Varies from<br>Rs.9.65 Lakhs to<br>Rs.32.91 Lakhs | From<br>12.05.2026<br>10.00 A.M. to<br>21.05.2026 5.00<br>P.M. |

Date of opening of the Tender / Bid: - 22.05.2026 at 11.00 A.M.

Further details can be seen from the Govt. Website

[www.tendersodisha.gov.in](http://www.tendersodisha.gov.in)

Sd/-  
(Er. Sanoj Sahu),  
Superintending Engineer,  
Potteru Canal Division, M.V-79



**GOVERNMENT OF ODISHA**  
**OFFICE OF THE SUPERINTENDING ENGINEER,**  
**POTTERU CANAL DIVISION, M.V-79**

**Notice Invitation of Tenders**

**e-Procurement Notice No.SE-PCD-MV79-01/2026-27**

**e-mail Id : [eepcbhuba65@gmail.com](mailto:eepcbhuba65@gmail.com)**

\*\*\*

The Superintending Engineer, Potteru Canal Division, M.V-79 on behalf of Hon'ble Governor of ODISHA invites On-line **Percentage Rate** tender in single cover system through e-procurement for execution of the following works. The bid should be submitted by eligible class of contractors On-line in the Govt. website [www.tendersodisha.gov.in](http://www.tendersodisha.gov.in). The bidders should have necessary portal enrolment with own digital signature certificate. The registered bidders outside of ODISHA can also participate in this on-line tender process after necessary portal enrolment but shall have to subsequently undergo registration with the appropriate authority of the State Govt. before signing of the agreement. The bidders may submit online bids for any or all of the following works.

**Details as bellows:-**

| Sl<br>No | Name of work  | Bid<br>Identification<br>No. | Approx<br>imate<br>Value<br>of<br>work<br>(Rs. in<br>lakhs) | Class of<br>Contract<br>or | Bid<br>Security /<br>E.M.D.<br>(Rs.)<br>(Online) | Cost of<br>Bid<br>Document<br>(Rs.)<br>(Online) | Period<br>of<br>comple<br>tion |
|----------|---|------------------------------|---|----------------------------|--|---|--------------------------------|
| 1        | 2   | 3                            | 4   | 5                          | 6  | 7   | 8                              |
| 1        | De-silting, Cement Concrete Channeling and Bank Strengthening from RD.0.00Km to RD.0.190Km of Pamgeta Sub- Minor Canal.   | SE-PCD-MV79-01(1) / 2026-27  | 9.65  | 'D' & 'C'                  | Rs.9,700/-                                       | Rs.4,000/-                                      | 180 days                       |
| 2        | Renovation of 7 Nos Fall, construction of VRB at RD.0.555Km, Cement Concrete Channeling from RD.0.900Km to RD.1.200Km and De-silting and Re-sectioning from RD.0.00Km to RD.1.200Km of Kutmanpalli S/M-I.   | SE-PCD-MV79-01(2) / 2026-27  | 32.57   | 'C' & 'B'                  | Rs.32,600/-                                      | Rs.6,000/-                                      | 180 days                       |
| 3        | Renovation of 1 No. of Fall, Cement Concrete Channeling in between from RD.0.450Km to RD.0.650Km and Re-sectioning from RD.0.00Km to RD.0.750Km of Bejangiwada S/M-I and Renovation of 1 No. Fall, Cement Concrete Channeling in between from RD.1.420Km to RD.1.620Km and Re-sectioning from RD.0.00Km to RD.1.620Km of Bejangiwada S/M-III. | SE-PCD-MV79-01(3) / 2026-27  | 28.18   | 'C' & 'B'                  | Rs.28,200/-                                      | Rs.6,000/-                                      | 180 days                       |
| 4        | Renovation of 1 No.Fall at RD.0.465Km, Renovation of 1 No. of PCS at RD.0.644Km and Cement Concrete Channeling from RD1.500Km to RD1.750Km of Doganda Sub-Minor.  | SE-PCD-MV79-01(4) / 2026-27  | 18.73   | 'D' & 'C'                  | Rs.18,800/-                                      | Rs.6,000/-                                      | 180 days                       |
| 5        | Repair of PCS at RD.0.245Km, Cement Concrete Channeling and bank strengthening from RD.0.00Km to RD.0.240Km of Podia Minor-I Canal.   | SE-PCD-MV79-01(5) / 2026-27  | 19.54   | 'D' & 'C'                  | Rs.19,600/-                                      | Rs.6,000/-                                      | 180 days                       |

|    |  |                              |       |           |             |            |          |
|----|--|------------------------------|-------|-----------|-------------|------------|----------|
| 6  | Repair of Fall at RD.16.550Km, RD.16.730Km, Channeling from RD.16.737Km to RD.16.752Km of Udayagiri Distributary.  | SE-PCD-MV79-01(6) / 2026-27  | 21.21 | 'C' & 'B' | Rs.21,300/- | Rs.6,000/- | 180 days |
| 7  | Repair of PCS at RD 1.858Km, Cement Concrete Channeling and bank strengthening from RD.1.040 Km to RD.1.290 Km of Podia Minor-I Canal.   | SE-PCD-MV79-01(7) / 2026-27  | 16.87 | 'D' & 'C' | Rs.16,900/- | Rs.6,000/- | 180 days |
| 8  | Repair of C.D at RD.6.365Km and Channeling from RD.5.540Km to RD.5.565Km of Udayagiri Distributary.  | SE-PCD-MV79-01(8) / 2026-27  | 21.04 | 'C' & 'B' | Rs.21,100/- | Rs.6,000/- | 180 days |
| 9  | Repair of Structure, De-silting, Bank strengthening and Cement Concrete Channeling at vulnerable reaches in between RD.0.360Km to RD.0.630Km of Kunchanpalli Minor.  | SE-PCD-MV79-01(9) / 2026-27  | 21.30 | 'C' & 'B' | Rs.21,300/- | Rs.6,000/- | 180 days |
| 10 | Repair of C.D at RD.5.010Km of Udayagiri Distributary.   | SE-PCD-MV79-01(10) / 2026-27 | 12.20 | 'D' & 'C' | Rs.12,200/- | Rs.6,000/- | 180 days |
| 11 | Repair of C.D at RD.14.125Km and Channeling from RD.13.800Km to RD.13.825Km of Udayagiri Distributary.   | SE-PCD-MV79-01(11) / 2026-27 | 19.88 | 'D' & 'C' | Rs.19,900/- | Rs.6,000/- | 180 days |
| 12 | Renovation of 3 Nos Fall, Cement Concrete Channeling from RD.3.007Km to RD.3.235Km and De-silting and Re-sectioning from RD.0.900Km to RD.2.360Km of Kutmanpalli S/M-II.   | SE-PCD-MV79-01(12) / 2026-27 | 32.39 | 'C' & 'B' | Rs.32,400/- | Rs.6,000/- | 180 days |
| 13 | Repair of Structure, De-silting, Bank strengthening and Cement Concrete Channeling at vulnerable reaches in between RD.4.440Km to RD.4.740Km of Kunchanpalli Minor.  | SE-PCD-MV79-01(13) / 2026-27 | 21.27 | 'C' & 'B' | Rs.21,300/- | Rs.6,000/- | 180 days |
| 14 | Construction of new VRB at RD 0.080km, Cement Concrete Channeling and Bank Strengthening at vulnerable reaches in between RD.0.00Km to RD.0.480Km of Podia Sub-Minor-V Canal.  | SE-PCD-MV79-01(14) / 2026-27 | 18.24 | 'D' & 'C' | Rs.18,300/- | Rs.6,000/- | 180 days |
| 15 | Repair of C.D at RD.8.015Km and Channeling from RD.7.980Km to RD.7.998Km of Udayagiri Distributary.  | SE-PCD-MV79-01(15) / 2026-27 | 18.20 | 'D' & 'C' | Rs.18,200/- | Rs.6,000/- | 180 days |
| 16 | Repair of 1.0Mtr. Fall at RD.0.970Km and 5 Nos. of 2.0Mtr. Fall at RD.0.870Km, RD.1.160Km, RD.1.290Km, RD.1.425Km, RD.1.575Km, Construction of Additional Pipe Culvert at RD.1.100Km including De-silting and Re-sectioning of Canal Bank from RD.0.00Km to RD.1.830Km of Tandabai S/M-II and from RD.2.440Km to RD.5.600Km of Tandabai Minor, Cement Concrete Channeling from RD.0.00Km to RD.0.065Km of Katanpalli S/M-IV. | SE-PCD-MV79-01(16) / 2026-27 | 32.62 | 'C' & 'B' | Rs.32,700/- | Rs.6,000/- | 180 days |

|    |  |                              |       |           |             |            |          |
|----|--|------------------------------|-------|-----------|-------------|------------|----------|
| 17 | Cement Concrete Channelling from RD.2.010Km to RD.2.285Km including De-silting and Strengthening of bank from RD.0.00Km to RD.3.840Km of Tindraspalli S/M-III Canal.   | SE-PCD-MV79-01(17) / 2026-27 | 20.98 | 'C' & 'B' | Rs.21,000/- | Rs.6,000/- | 180 days |
| 18 | Repair of C.D at RD.14.270Km of Udayagiri Distributary.  | SE-PCD-MV79-01(18) / 2026-27 | 17.25 | 'D' & 'C' | Rs.17,300/- | Rs.6,000/- | 180 days |
| 19 | Renovation of 1 No. of PCS at RD.1.832Km and Cement Concrete Channelling from RD.1.500Km to RD.1.850Km and Re-sectioning from RD.2.500Km to RD.4.870Km of Pendikonda S/M-I.  | SE-PCD-MV79-01(19) / 2026-27 | 25.04 | 'C' & 'B' | Rs.25,100/- | Rs.6,000/- | 180 days |
| 20 | De-silting, Cement Concrete Channeling and bank Strengthening from RD.0.00Km to RD.0.190Km of Venchanpalli Sub-Minor Canal.  | SE-PCD-MV79-01(20) / 2026-27 | 10.52 | 'D' & 'C' | Rs.10,600/- | Rs.6,000/- | 180 days |
| 21 | Repair of Pipe C.D at RD.2.00Km, De-silting and Strengthening of Canal bank from RD.1.700Km to RD.2.000Km of Wollempalli Distributary.   | SE-PCD-MV79-01(21) / 2026-27 | 22.07 | 'C' & 'B' | Rs.22,100/- | Rs.6,000/- | 180 days |
| 22 | Renovation of 6 Nos of Fall at RD.0.480Km, RD.0.670Km, RD.0.820Km, RD.0.900Km, RD.1.110Km, PCS at RD.0.720Km, Cement Concrete Channeling from RD.0.640Km to RD.0.750Km and from RD.0.750Km to RD.0.790Km and Re-sectioning from RD.0.050Km to RD.1.260KM of Nallagunthi S/M-I. | SE-PCD-MV79-01(22) / 2026-27 | 18.04 | 'D' & 'C' | Rs.18,100/- | Rs.6,000/- | 180 days |
| 23 | Renovation of 11 Nos of Fall, Cement Concrete Channeling from RD.0.00Km to RD.0.107Km and from RD.0.803Km to RD.0.870Km and Re-sectioning from RD.0.00Km to RD.0.870Km of Pedawada W.C.  | SE-PCD-MV79-01(23) / 2026-27 | 26.98 | 'C' & 'B' | Rs.27,000/- | Rs.6,000/- | 180 days |
| 24 | Repair of PCS at RD.3.331 Km, RD.3.662Km and Cement Concrete Channeling from RD.3.200Km to RD.3.350Km and from RD.2.833Km to RD.2.900Km, Renovation of 4 Nos Fall and Re-sectioning from RD.3.200 Km to RD.4.250Km of Nallagunthi Minor.                                       | SE-PCD-MV79-01(24) / 2026-27 | 21.92 | 'C' & 'B' | Rs.22,000/- | Rs.6,000/- | 180 days |
| 25 | Providing Cement Concrete Channeling from RD.0.00Km to RD.0.096Km, Jungle clearance, De-silting and bank Strengthening in between RD.0.00Km to RD.1.800Km of Kurti Minor-I.  | SE-PCD-MV79-01(25) / 2026-27 | 17.10 | 'D' & 'C' | Rs.17,200/- | Rs.6,000/- | 180 days |
| 26 | Repair of Pipe C.D at RD.10.707Km, De-silting and Strengthening of Canal bank from RD.11.040Km to RD.11.970Km of Wollempalli Distributary.   | SE-PCD-MV79-01(26) / 2026-27 | 16.88 | 'D' & 'C' | Rs.16,900/- | Rs.6,000/- | 180 days |

|    |  |                              |       |           |             |            |          |
|----|--|------------------------------|-------|-----------|-------------|------------|----------|
| 27 | Cement Concrete Channeling from RD.1.620Km to RD.1.725Km of Goraspalli S/M-III and from RD.1.860Km to RD.1.935Km of Goraspalli S/M-V including De-silting and Re-sectioning of Canal bank from RD.2.360Km to RD.3.680Km of Goraspalli S/M-III, from RD.0.00Km to RD.0.970Km of Goraspalli S/M-IV and from RD.1.340Km to RD.2.950Km of Goraspalli S/M-V, Construction of addl. Culvert at RD.2.160Km of Goraspalli S/M-V.   | SE-PCD-MV79-01(27) / 2026-27 | 25.82 | 'C' & 'B' | Rs.25,900/- | Rs.6,000/- | 180 days |
| 28 | De-silting and Re-sectioning of Canal bank from RD.2.400Km to RD.4.360Km, Cement Concrete channelling from RD.0.200Km to RD.0.275Km and Repair of 1.0Mtr. Fall (1.50m. bed width) at RD.1.020Km of Pndulbai Minor, Repair of 3.0Mtr. Fall at RD.1.170Km, 2.0Mtr. Fall at RD.1.247Km, 1.50Mtr. Fall at RD.1.316Km, RD.1.427Km and RD.1.577Km of Dubelguda Minor, Repair of 1.0Mtr. Fall cum H/R at RD.0.00Km, 2 Nos. of 1.50Mtr. Fall at RD.0.070Km and RD.0.130Km of Kamarguda S/M-II Canal. | SE-PCD-MV79-01(28) / 2026-27 | 32.91 | 'C' & 'B' | Rs.33,000/- | Rs.6,000/- | 180 days |
| 29 | Cement Concrete Channeling from RD.7.560Km to RD.7.660Km of Kondapalli Minor including De-silting and Strengthening of Canal bank from RD.6.760Km to RD.10.800Km of Kondapalli Minor, from RD.0.00Km to RD.0.960Km of Karnamguda S/M, Construction of addl. C.D at RD.0.080Km and RD.0.120Km of Karnamguda S/M.  | SE-PCD-MV79-01(29) / 2026-27 | 30.79 | 'C' & 'B' | Rs.30,800/- | Rs.6,000/- | 180 days |
| 30 | Cement Concrete Channeling from RD.0.00Km to RD.0.300Km and Repair of 1.0Mtr. Fall at RD.1.220Km of Tokelguda S/M, including De-silting and Re-sectioning of Canal bank from RD.0.00Km to RD.0.720Km of Uruvelly S/M-V, from rD.0.00Km to RD.0.890Km of Uruvelly S/M-VI, from RD.0.00Km to RD.1.620Km of Tokelguda S/M and from RD.0.00Km to RD.0.420Km of Tadimetla S/M-I.  | SE-PCD-MV79-01(30) / 2026-27 | 27.14 | 'C' & 'B' | Rs.27,200/- | Rs.6,000/- | 180 days |
| 31 | Cement Concrete Channeling from RD.0.400Km to RD.0.525Km of Malavarm S/M-I and Repair of (6 Nos.) Fall at RD.0.200Km, RD.0.298Km, RD.0.350Km, RD.0.420Km, RD.0.510Km and RD.0.570Km of Malavaram S/M-IV, including De-silting and Re-sectioning of Canal bank from RD.0.00Km to RD.1.500Km of  | SE-PCD-MV79-01(31) / 2026-27 | 22.55 | 'C' & 'B' | Rs.22,600/- | Rs.6,000/- | 180 days |

|    |   |                              |       |           |             |            |          |
|----|---|------------------------------|-------|-----------|-------------|------------|----------|
|    | Malavaram S/M-I, from RD.0.00Km to RD.0.840Km of Malavaram S/M-III and from RD.0.00Km to RD.0.620Km of Malavaram S/M-IV.  |                              |       |           |             |            |          |
| 32 | Cement Concrete Channeling from RD.0.900Km to RD.1.002Km, Repair of (7 Nos.) Fall at RD.1.250Km, RD.1.650Km, RD.5.085Km, RD.5.220Km, RD.5.340Km, RD.5.520Km and RD.5.670Km including De-silting and Re-sectioning of Canal bank from RD.3.180Km to RD.6.130Km of Madtalguda Minor, De-silting of Canal from RD.0.00Km to Tail end of Madtalguda S/M-I, S/M-II, S/M-III, and S/M-IV Canal. | SE-PCD-MV79-01(32) / 2026-27 | 32.72 | 'C' & 'B' | Rs.32,800/- | Rs.6,000/- | 180 days |
| 33 | Renovation of 7 Nos. Fall, Re-sectioning from RD.0.00Km to RD.0.749Km, Cement Concrete channelling from RD.0.860Km to RD.0.892Km, RD.0.897Km to RD.1.070Km of Nallgunthi S/M-II and from RD.0.00Km to RD.0.102Km of Pedawada S/M-I.   | SE-PCD-MV79-01(33) / 2026-27 | 27.72 | 'C' & 'B' | Rs.27,800/- | Rs.6,000/- | 180 days |
| 34 | Repair of PCS at RD.0.270Km, Cement Concrete Channeling from RD.0.410Km to RD.0.935Km, De-silting and Re-sectioning from RD.0.00Km to RD.1.020Km of Kutmanpalli S/M-III.  | SE-PCD-MV79-01(34) / 2026-27 | 29.75 | 'C' & 'B' | Rs.29,800/- | Rs.6,000/- | 180 days |
| 35 | Renovation of 4 Nos. Fall and Cement Concrete channelling from RD.0.040Km to RD.0.285Km of Kacheru W.C.-II.   | SE-PCD-MV79-01(35) / 2026-27 | 17.78 | 'D' & 'C' | Rs.17,800/- | Rs.6,000/- | 180 days |
| 36 | Cement Concrete Channeling from RD.1.360Km to RD.1.900Km and De-silting and Re-sectioning from RD.0.00Km to RD.1.950Km of Telarai Sub-Minor-I.  | SE-PCD-MV79-01(36) / 2026-27 | 29.45 | 'C' & 'B' | Rs.29,500/- | Rs.6,000/- | 180 days |
| 37 | Repair of Fall at RD.16.325Km, RD.16.445Km, Outlet at RD.16.440Km and Channeling from RD.16.423Km to RD.16.445Km of Udayagiri Distributary.   | SE-PCD-MV79-01(37) / 2026-27 | 25.42 | 'C' & 'B' | Rs.25,500/- | Rs.6,000/- | 180 days |

**37 (Thirty seven) Nos.**

1) Bid document consisting of qualification, information and eligibility criteria of bidders, plans, specification and Bill of quantities of the works are available in web-site [www.tendersorissa.gov.in](http://www.tendersorissa.gov.in) and the set of terms and conditions of contract and other necessary documents can be seen in the web-site till last date of submission of Bid.

2) **The bidder must transfer the Cost of Bid Document as mentioned for the specified work in**

**Col: - 7 of above Table by online as per e-procurement guidelines.**

- 3) Availability of Tender for **On-line** bidding:- **from 10.00 A.M. of 12.05.2026 to 5.00P.M. of 21.05.2026** from Govt. web site [www.tendersodisha.gov.in](http://www.tendersodisha.gov.in).
- 4) Bids must be accompanied by Bid Security / E.M.D. of the amount specified for the work in Col: - 6 of the above Table online as per e-procurement guidelines. The confirmation copy of online deposit of Bid Security / E.M.D. should be uploaded at the time of submission of bid. Submission of multiple tenders against a work by an agency is liable for rejection.
- 5) **As per Works Department Office Memorandum No. 173, Bhubaneswar dtd.03.01.2026, Amendment of Codal & Contractual Provisions ;** After careful observation, Government has been pleased to abolish the extant provisions of threshold negative bid caps (14.99%) introduced in Appendix-IX, Clause 36 of OPWD Code Volume-II in the procurement of works undertaken by the Govt. of Odisha and its agencies to ensure the procurement process results in a viable and successful manner with adoption of following incremental **Additional Performance Security (APS) system** :
1. **To abolish the extant provisions of threshold negative bid caps (14.99%) To abolish the extant provisions of threshold negative bid caps of 15% introduced vide Works Department OM No. 12366/W dt.08.11.2013 and amended vide Works Deptt. OM No. 1437 dt.31.1.2023.**
  2. **If more than one bid is quoted (decimal upto two numbers will be taken for all practical purposes) either at the estimated cost put to tender or less than the estimated cost put to tender, the tender accepting Authority will finalize the tender through a transparent lottery system, where all the concerned bidders/their authorized representatives, the concerned SE/EE of the concerned Division and Divisional Accounts Officer (DAO) will remain present.**
  3. **If the rate quoted by the SC and ST Category contractors comes to the rate quoted by the L1 bidder (decimal upto two numbers will be taken for all practical purposes) after availing 10% price preference as per Para 2 of Works Department Resolution No.27748 dtd.11.10.1977, the tender shall be finalized by the tender accepting authority through a transparent lottery system alongwith other categories of contractors.**
  4. **As regards the bidding process in which the tender has been floated before the issue of Works Department Office Memorandum No.173 dt.03.01.2026, the bid shall be finalized as per the earlier provisions in Appendix-IX, Clause 36 of OPWD Code Volume-II.**
  5. **This has been concurred in by the Finance Department in File NO. FIN-WF1-MISC-01.02.2025**
1. Additional Performance Security shall be taken on an incremental basis from the selected bidder for low bid prices in the project works as under:
- i. **Where the bid price is below 0% but not below 10% of the project cost put to bid,** no additional performance guarantee/security percentage is required.
  - ii. **Where the bid price is below 10% but not below 20% of the project cost but to bid,** the additional performance guarantee/security percentage shall be incremented by 0.1% for every percentage of bid price below 10% of the project cost put to bid starting at 11% with the additional bid performance guarantee being 0.1% and this additional performance guarantee percentage shall be applied on the bid price.

- iii. **Where the bid price is 20% or more below of the project cost put to bid**, the additional performance guarantee percentage shall be incremented by 0.2% for every percentage of bid price below 20% of the project cost put to bid in addition 1% of the bid price and this additional performance guarantee percentage shall be applied on the bid price.
  - iv. **The additional performance guarantee percentage** shall be rounded off to the next lower percentage based on whether the decimal point of the percentage of bid price is below 0.5% or next higher percentage based on whether the decimal point of the percentage of bid price is 0.5% or more.
  - v. **The additional performance security** shall be treated as part of the performance security.
  - vi. **Justification for abnormally low bids** shall be scrutinized by the Departmental Technical Committee and recommended to the competent authority of the Administrative Department for the approval of the Additional Performance Security (APS). An abnormally low bid is one in which the Bid price, in combination with other elements of the bid appears so low that it raises material concerns as to the capability of the Bidder to perform the contract at the offered price. Procuring Entity may, in such cases, seek written clarifications from the Bidder, including detailed price analyses of its Bid price in relation to scope, schedule, resource mobilization, allocation of risks and responsibilities and any other requirements of the bid document. If, after evaluating the price analyses, the procuring entity determines that the Bidder has substantially failed to demonstrate its capability to deliver the contract at the offered price, the Procuring Entity may reject the Bid/Proposal. However, it would not be advisable to fix a normative percentage below the estimated cost, which would automatically be considered as on abnormally low bid.
2. These amendments shall take effect from the date of issue of the O.M.
  3. Accordingly, the relevant existing codal / contractual provision stands modified with effect from the date of issue of this O.M.
  4. This has been concurred in by the Financial Department vide **File No. FIN-WF1-MISC-01.02.2025**

**N.B. : If two or more than bidders have quoted as L1 bidder then the tender will finalized through Lottery process date will be informed later by e-mail.**

**In the event of the specified date for drawl of lottery being declared a holiday for the officer inviting Bid, lottery will be drawn at the appointed time on the next working day.**

**6) Exact amount of Additional Performance Security ( APS) in shape of Term Deposit Receipt / NSC / Post Office Savings Bank Account / Post Office Time Deposit Account / Kissan Vikas Patra / e-Bank Guarantee executed on the National e-Governance Services Limited pledged in favour of Superintending Engineer, Potteru Canal Division, M.V-79 / Bank Guarantee in favour of the Superintending Engineer, Potteru Canal Division, M.V-79 from any Nationalized Scheduled Bank in**

India counter guaranteed by its local branch at Bhubaneswar within 7 days of issue of letter of acceptance (LoA) by the Divisional Officer (By e- mail) to the successful bidder otherwise his/her bid shall be cancelled & he/she will be suspended for the time specified in the tender document. Further, proceeding for blacklisting shall be initiated against the bidder. If the APS is submitted in shape of Bank Guarantee by the bidder, then the validity of the Bank Guarantee should be for a minimum period equal to the period allowed for completion of the work plus defect liability period of one year and three months extra for transaction period.

7) Bid must be accompanied with scanned copies of valid Registration Certificate duly registered in CDMS portal, active GSTIN, PAN Card, Labour License, EPF registration and affidavit in support of their claim along with their bid, failing which the bid will be rejected.

8) Bidders registered as “Engineer Contractors” desirous to avail exemption of E.M.D. for participating in bid shall have to upload an affidavit for not having availed this facility in three works during the year 2026-27. In such case, the successful Engineer Contractor has to produce the original Registration Certificate for recording the fact of availing exemption of E.M.D. for award of the work.

9) Bidders registered as S.C. & S.T. Contractors desiring to avail concession(s) / price preference as per prevailing rules should upload necessary document and affidavit in support of their claim along with their bid, failing which their case may not be considered for availing price preference as per the above rule. No claim in this regard after opening of the bid will be entertained.

10) Bid validity period of the Tender is for a period of 90 days from the last date of submission of Bid. Conditional bid is subject to forfeiture of EMD. If any bidder withdraws his Bid/Tender before the said period or makes any modification in the terms and condition of the bid, the E.M.D. deposited at the time of submission of tender / bid shall stand forfeited.

11) No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or Administrative duties in an engineering department of the state Government is allowed to work as a contractor for a period of two years after his retirement from government service without government permission.

12) The scanned copy of Registration Certificate duly registered in CDMS portal, active GSTIN, PAN card, Affidavits, No relation Certificate, No Litigation Certificate including all required papers should be uploaded in web-site and submitted at the time of online submission of Bid. The bidders have to furnish the original documents to the Superintending Engineer, Potteru Canal Division, M.V-79, Dist: Malkangiri as and when required for verification. The successful bidder has to submit the original affidavit to the Superintending Engineer, Potteru Canal Division, M.V-79, Dist: Malkangiri before drawl of agreement. The bidder should mention his present Postal Address, e-mail id and Mobile Number in the Affidavit submitted with the tender.

13) Exemption of EMD to the Engineer contractor will be allowed for a maximum of three works in a financial year and the fact of awarding a work with Exemption of EMD should be entered in the Original

Registration Certificate of the Engineer Contractor. Engineer contractor desirous of availing the exemption of E.M.D. is required to submit an affidavit to the effect that he/she has not yet availed the facility for more than two works during the current financial year.

14) **Date of opening of Tender:- Dated.22.05.2026 at 11.00 A.M.** in the office chamber of the Superintending Engineer, Potteru Canal Division, M.V-79. If the office happens to be closed on the last date of receipt of documents and on the date of opening, it will be extended to next working day at the same time and venue.

15) **In case, if lottery is inevitable for finalization of the tender, then the tender accepting authority will finalize the tender through a transparent lottery system, which will be held in the office of the Superintending Engineer, Potteru Canal Division, M.V-79. The date and time of the lottery will be intimated to the qualified bidders through their 'e' mail ID and office notice board.**

16) The Superintending Engineer, Potteru Canal Division, M.V-79 may be contacted during office hours on any working days for any further clarification or online between **10A.M of 12.05.2026 to 1.00 P.M. of 18.05.2026.**

17) **The bidders are required to submit their valid mobile number and 'e' mail id in their original affidavit for all correspondences / information, failing which the bidder should not claim for non-receipt of any information from the undersigned.**

18) The bidders shall have to upload an affidavit in support of authenticity of documents / credential accompanied with the bid failing which the bid will be rejected. The authority reserves the right to verify the authenticity of documents in case of any doubt or complain.

19) **As per Public Notice of Chief Engineer Cum Chief Manager (Tech.), State Procurement Cell, Odisha, it was mandatory to make registration for the bidders under CDMS Portal. Hence the proof of registration in CDMS Portal should be uploaded at the time of submission of bid.**

20) Other details & conditions can be seen in the bidding documents, which is available in web-site [www.tendersodisha.gov.in](http://www.tendersodisha.gov.in).

21) If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred from participation in bidding for three years and action will be taken to blacklist the contractor. In that case, the L2 bidder, if fulfills, other required criteria would be called for drawing agreement for execution of work subject to the condition that L2 bidder negotiates at par with the rate quoted by the L1 bidder otherwise the tender will be cancelled. In case a contractor is black listed, it will be widely published and intimated to all departments of Government and also to Govt. of India agencies working in the State.

22) The Contractor will write percentage Excess or less up to two decimal point only if he writes the percentage excess or less up to two or more decimal point, the two decimal point shall only be considered without rounding up.

23) In percentage rate of tender, only percentage quoted shall be considered. Percentage quoted by the contractor shall be accurately filled in figures & words, so that there is no discrepancy. If any discrepancy is found in the percentage quoted in words and figures, then percentage quoted by the

contractor in words shall be taken as correct. If excess/less is not mentioned, then the rate will be treated as percentage excess.

24) A bidder can submit only one tender paper for a particular work, submission of more than one tender paper by a bidder for a particular tender will liable for rejection of all such tender papers as per Works Department Ltr. No.4985/W dtd. 28.03.07.

25). If there is two or more interpretation or any meaning to any clause of the DTCN. The meaning derived by the tender calling authority is final and binding on the part of the tenderer.

26) Authority reserves the right to reject any or all the tenders without assigning any reasons thereof

Sd/-  
**(Er. Sanoj Sahu)**  
**Superintending Engineer,**  
**Potteru Canal Division, M.V-79**