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1)  EARNEST MONEY DEPOSITED. 
 
  N.S.C. Rs…………………………………….  Pledged/ Unpledged. 

  K.V.P. Rs……………………………………. Pledged/ Unpledged. 

  P.O.T.D..Rs………………………………….. Pledged/ Unpledged. 

  P.O.S.B..Rs………………………………….. Pledged/ Unpledged 

  Deposit Receipt of Scheduled Bank  Rs………  Pledged/ Unpledged. 

  

2) Attested / Xerox copy of PAN furnished/ Not furnished. 
 
3) Attested/ Xerox copy of VAT IN FORM 612/ Sales Tax Non Assessment 
 Certificate furnished/GST / Not furnished. 

 

Terms and Conditions 
1. Bid documents consisting of Plans, Specifications, Schedule of Quantities and the st of 

terms and conditions of contract and other necessary documents can be seen in the 
website www.tendersodisha.gov.in 

2. The bidders must possess Compatible Digital Certificate (DSC). 
3. The Authority will not be held responsible for any technical snag or network failure 

during online bidding. 
4. The cost of Bid Documents and initial bid security to be deposited on electronically 

transfer system as per provision of e-tender. 
5. Subsequent corrigendum/addendum if required shall only be available in web site 

indicated above.Scanned clear copies should be uploaded. Non-visible copies of 
documents may be liable for rejection. 

6. Other details can be seen n the online bidding documents from the e-procurement 
market place http://tendersodisha.gov.in 
 

7. Works will be taken up as per the availability of funds. 
 
 

SI 
No. 

Range of difference 
between the estimated cost 

put to tender and bid 
amount 

Additional Performance Security to 
be deposited by the successful 

bidder 

i. Below 10% No Additional Performance Security 
ii. Below 10-20 % 0.1% of Bid Amount for every percentage 

below 10% 
iii Below 20% or more 0.2% of bid Amount for every Percentage 

below 20% in addition to 1% Bid Price 
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The successful bidder who has quoted less bid price / rate than the estimated 
cost put to tender shall have to furnish additional performance security (APS) 
in the shape of Fixed Deposit Receipt / Term Deposit Receipt/ Bank Guarantee 
from any Nationalized/ scheduled Bank in India counter guaranteed by its 
local branch at Bhubaneswar, NSC, FDR or POTDduly pledged in favour of 
Superintending Engineer of concerned Division as per the rate mentioned in 
the table below as per works Department Letter No. 173/W Dtd 03.01.2026 
within 7 days from date of intimation otherwise the bid shall be cancelled 
&EMD shall be forfeited. Further, proceeding for blacklisting shall be initiated 
against the bidder. 

8. The contractor should have registered his/her name in Contractors Database 
Management System (CDMS) irrespective of tender amount in concurrence to 
Letter No.30613, dt.22.07.2019 of Engineer-in-Chief (Civil), Odisha, 
Bhubaneswar. Non registration in CDMS portal is liable for rejection of the 
tender. 

9. The amount quoted by bidders shall remain valid for 90 (ninety) days from the 
date of opening of financial bid. If any bidder backs out from the bidding 
process, or make any request for alteration or modification in terms & 
conditions of the bid shall debar the bidder from participating in the online 
bidding system and his portal registration shall be blocked including 
recommendation to registering authority for cancellation of his/her 
registration as contractor including forfeiture of bid security deposited. 

10. The bidder shall have to furnish No relation certificate along with the bid 
documents to the effect that no officer of the department to the rank of 
Assistant Engineer or above is related to him. 

11. The additional performance guarantee percentage shall be rounded off to the 
next lower percentage based on whether the decimal point of the percentage 
of bid price is below 0.5% or next higher percentage based on whether the 
decimal point of the percentage of bid price is 0.5% or more. 

12. Justification for abnormally low bids shall be scrutinized by the Departmental 
Technical Committee and recommended to the competent authority of the 
Administrative Department for the approval of the Additional Performance 
Security (APS). An abnormally low bid is one in which the Bid price, in 
combination with other elements of the Bid, appears so low that it raises 
material concerns as to the capability of the Bidder to perform the contract at 
the offered price. Procuring Entity may, in such cases, seek written 
clarifications from the Bidder, including detailed price analyses of its Bid price 
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in relation to scope, schedule, resource mobilization, allocation of risks and 
responsibilities, and any other requirements of the bid document., If, after 
evaluating the price analyses, the procuring entity determines that the Bidder 
has substantially failed to demonstrate its capability to deliver the contract at 
the offered price, the Procuring Entity may reject the Bid/ Proposal. However, 
it would not be advisable to fix a normative percentage below the estimated 
cost, which would automatically be considered as an abnormally low bid. 

13. The tender will be opened on the next working day if the Date of Opening 
happens to be holiday. 

14. Engineering contractors desirous to avail EMD exemption have to submit 
affidavit with uploading the same in e-portal tender declaring therein to the 
effect that they have not yet availed 3 (three) nos. of EMD exemption during 
the financial year 2025-26, else his/her tender may be rejected and to show 
the original Registration Certificate to the tender opening authority for 
confirmation at the time of opening. 

15. Affidavit regarding authenticity of document and affidavit to avail price 
preference in case of ST/SC contractor, should be uploaded for each work 
separately, else his/her tender may be rejected. 

16. If any intending bidders wish to withdraw from participation in the bid, he/she 
can freely withdraw from the participation before scheduled date and time of 
closure, in case the 1st lowest bidder & next lowest bidder withdraw after 
opening of the bid, they shall be penalized with adequate disincentives with 
forfeiture of EMD/ Bid security unless adequate justification for such back out 
is furnished. Appropriate action for blacklisting the bidder shall also be taken 
apart from disincentivizing the bidder. 

17. GST to be imposed as per Govt. guidelines from time to time. 

18. Valid GSTIN certificate should be uploaded else by the bidder accompanying 
copies of E.M.D, valid contractor Registration Certificate, valid GSTIN Certificate, 
PAN Card, Cost of tender papers, No Relation Certificate & Affidavit about the 
authenticity of the tender documents for each work separately else the bid will be 
liable for rejection. 

19. Before acceptance of tender, the successful bidder will be required to submit 
a work programme and milestone basing on the financial achievement so as to 
complete the work within the stipulated time and incase of failure on the part 
of the agency to achieve the milestone, liquidated damage will be imposed. 

20. Authority reserves the rights to reject any or all tenders without assigning any 
reason thereof. 

21. The bidder must provide the mobile no. and e-mail ID along with the tender 
documents for official correspondence, if any. No paper correspondence shal made 



                          
CONTRACTOR                                                                                                           SUPERINTENDING ENGINEER 

5 
 

 

in this regard to avoid delay in finalization of tender. In case of lottery need to be 
conducted in accordance with the works department order no. 12366 dtd. 
08.11.2013. THIS OFFICE WILL NOT BE HELD RESPONSIBLE FOR NON-INTIMATION OF 
MOBILE NO/E-mail ID OF BIDDER along with tender documents. 

 

OFFICEOFTHESUPERINTENDINGENGINEER 

RURALWORKSDIVISION,KUCHINDA 

 
 

DATAILED TENDERCALLNOTICE 
 

 
1. The Percentage rate tenders are invited from  contractors registered with the state  Government  

and  contractors  of  equivalent  grade  /  class  registered  with  Central Government  /  Railway  /  

Military  Engineering  Services  for  execution  of  Civil  works  on production  of  definite  proof  

from  the  appropriate  authority  in  prescribed  form  to  be eventually drawn in P.W.D. FORM F-2 

for the work mentioned in I.D. No.Online Tender/01/RWD/Kuchinda/2026-27.The approximate 

estimated cost is  as mentioned in TCN Column No 3.  

 
2. The availability of tender online for bidding shall start from Dtd11.05.2026 at 11.00 A.M and close 

on dated 21.05.2026 up to 5.00 PM. 

 
3. The Bid will be opened online by the undersigned in the office of the Superintending Engineer, 

R.W.Division, Kuchinda. On dt.22.05.2026 at 11.00 A.M in the presence of the tenderers or their 

authorized representatives who wish to attend. 

 
4. Bid documents are to be down loaded  fromofficial  Website  ofGovernment  ofOrissa  

thatwww.tendersorissa.gov.in against a non-refundable fee towards cost of the documents of   Rs 

as mentioned in TCN Column No 05 in the form of demand draft issued from any Scheduled  bank 

payable at Kuchinda in favour of Superintending Engineer, R.W. Division Kuchinda prepared on or 

before the last date of receipt along with the Bid. 

 

a. The tender should be strictly in accordance with the provision as mentioned in the tender 
schedule. Any change in the wordings will not be accepted. 

 

5. Additional Performance Security 
Govt. of Odisha Works Department has been pleased to fix the following rate of Additional 
performance Security vide office memorandum no. 173/W date 03.01.2026  which is mentioned 
below. 
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SI 
No. 

Range of difference between 
the estimated cost put to 
tender and bid amount 

Additional Performance Security to 
be deposited by the successful 

bidder 
i. Below 10% No Additional Performance Security 
ii. Below 10-20 % 0.1% of Bid Amount for every percentage 

below 10% 
iii Below 20% or more 0.2% of bid Amount for every Percentage 

below 20% in addition to 1% Bid 
Price 

 
 

 
6. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who 

has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from 
qualification. The bidder is to furnish scanned copy an affidavit at the time of submission of bid about the 
authentication of bid documents including Bank guarantee.An affidavit to this effect is to be furnished in 
Schedule-F. Non furnishing of the scanned copy of information in Schedule - E and required affidavit in 
Schedule – F, the bid document will be summararily rejected. 
 

7. The tender may not at the discretion of the competent authority be considered unless 
accompanied  bycopies  ofthe  validregistration  certificate,  GST  / valid  VAT clearance certificate 
and PAN cards which are mandatory and the original certificate of only first and second lowest 
bidders will be verified. 

8. The  workis  tobe  completedin  allrespects  withincalendar months as mentioned in the TCN 
Column No 6.   Tenderer whose tender is accepted must submit a work programme at the time of 
execution of Agreement. 

9. All tender received will remain valid for a period of 90 (ninety) days from the last date of receipt of 
tenders and validity of tenders can also be extended if agreed to by the tenderer and the 
department. 

10. The tenderers shall carefully study the tentative Drawings and specifications applicable to contract 
and all the documents which will form a part of the agreement to be entered into by the  
acceptedtenderer  anddetailed  specificationsfor  Orissaand  other  relevant specifications and 
drawings which are for sale. Complaints at a future date that plans and specifications have not 
been seen by tenderers cannot be entertained. 

11. The drawings furnished with the tender are tentative and subject to revision or modificationas 
tendered during execution as per actual necessity and detail test conducted. But the tendered  
ratesquoted  bythe  tendererwill  holdgood  incase  ofsuch  modification  of drawings during the 
time of execution and shall in no way invalidate the contract and no extra monetary compensation 
will be entertained. The wok shall however be executed as per final approved drawing to be issued 
by the Engineer-in-charge as and when required. 

12. Every tenderer is expected before quoting his percentage rates to inspect the site of the proposed 
work. He should also inspect the quarries and approach roads to quarry and satisfy himself about 
the quality and availability of materials. In every case the materials must comply with relevant 
specifications. Complaints at a future date that the availability of materials at quarries have been 
misjudged cannot be entertained. 

13. The offer of tender shall be inclusive of cost of construction and maintenance of Island, fair 
service, fair weather road, service road, Foot Bridge, pylon base, winch stand and derrick stand 
etc. as required for the work. 
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14. The period of availability of tenders on line/ Date of time of bidding on-line/ Last date of seeking 
clarification/ Date of opening of tender papers are as per stipulations mentioned in I.D. Notification. 

15. It must be definitely understood that the Government does not accept any responsibility for the 
correctness and completeness of the trail borings shown in the cross section. 

16. Additional performance security shall be deposited by the successful bidder in shape of   National 
Savings Certificate / Post Office Time Deposit account / Kishan Vikash Patra / Deposit receipt of 
Scheduled  Bank/POSB and Demand Draft. 

17. The tenderer containing extraneous conditions not covered by the tender notice are liable for 
rejection and quotations should be strictly in accordance with the tender call notices. Any change 
in the wording will not be accepted. 

18.  
a. A schedule of quantities accompanies with the tender document, it shall be definitely 

understood that the Government does not accept any responsibility for the correctness or 
completeness of this schedule and that this schedule is liable for alternations or omission, 
deductions  or  additions  as  set  forth  in  the  condition  of  contract  and  such  
omissions, deduction, additions or alterations shall in no way invalidate the contract and no 
extra monetary compensation will be entertained. 

b. Two  setsapproved  Drawingfor  thework  shallbe  issuedto  thecontractor  by  the 
Engineer-in-Charge only once free of cost and one of these sets should always be made 
available  atsite  tothe  inspectingofficers  duringinspection  forand  additionalset,  
thecontractor  hasto  paythe  costwhich  willbe  decidedby  the  Engineer-in-Charge.  The 
contractor will keep the drawings in the safe custody. 

19. The Department reserves the right of authority to reject any or all tenders received without 
assigning   any reasons thereof what-so-ever. 

20. The earnest money will be retained in the case of Successful tenders and will be dealt withas per 
the terms and conditions of the O.P.W.D. Code and will not carry any interest. The earnest money 
will be refunded to the unsuccessful tenders on application. 

21. The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-
in-charge prior to expiration of the validity period by cable, telex or facsimile confirmed by 
registered letter. This letter (hereinafter and in the conditions of Contract called the "Letter of 
Acceptance") will state the sum that the Engineer-in-charge will pay the contractor in consideration 
of the execution, completion and maintenance of the works by the contractor as prescribed by the 
contract (Hereinafter and in the contract called the "Contract Price"). 

22. The  notificationof  awardwill  constitutethe  formationof  contract,  subjectonly  to  the furnishing  ofa  
performancesecurity  (Initial  SecurityDeposit)  inthe  formof  National Savings Certificates/ Kisan Vikash 
Patra / Post Office Time Deposit Account/ Deposit Receipt of Scheduled  Bank/POSB duly pledged in 
favour of the SuperintendingEngineer  R.W.Division, Kuchindaand in no other form which including the 
amount already deposited as bid security (earnest money) shall be 2% of the value of the tendered 
amount (excluding 1% deposited towards hiring of equipments / machineries from outside the state if any) 
and sign the agreement in the P.W.D. form No.F-2  (schedule  XLV  No.61)  for  the  fulfillment  of  
contract  in  the  office  of  the  Superintending Engineer  R.W.  Division, Kuchindaor  as  directed.  The  
security  deposit together with the earnest money and the amount with held according to the provision 
ofP-1 agreement shall be retained as security for the due fulfillment of this contract and additional 
performance security in accordance with the provisions of the agreement.Theagreement  willincorporate  
allagreements  betweenthe  officerinviting  thebid  / Engineer-in-charge and the successful bidder. Within 
15 days following the notification of award along with the Letter of Acceptance, the successful bidder will 
sign the agreement and  deliverit  tothe  Engineer-in-charge.  Following  documentsshall  formpart  of  the 
agreement. 

a. The notice inviting bid, all the documents including additional conditions, 
specifications and drawings, if any, forming the bid as issued at the time of invitation 
of bid and acceptancethereof  togetherwith  anycorrespondence  leadingthereto  
&required  amount  of performance security including additional performance 
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security. 
b. Standard P.W.D. Form F-2 with latest amendments. 

Failure to enter in to the required agreement and to make the security deposit as 
above shall entail forfeiture of the Bid security (earnest money). No contract 
(tender) shall be finally accepted until the required amount of initial security money 
is deposited. 

Full refund of Security deposit is to be made one year after the date of completion of the 
work provided final bill has been paid and defects if any rectified and will not carry any interest. 
However, incase of projects executed with externally aided fund security depositis to be refunded 
as outlined therein. In case, however, where refund of security is delayedfor non-payment of final 
bill, the two percent of the security deposit recovered as earnest money and initial security deposit 
may be refunded and the balance of the deposit may be refunded after payment of the final bill. 

As  concurredby  theLaw  Department&  Financedepartment  intheir  U.O.R.  No.848 
dtd.21.05.97 J.O.R. No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, 
where tenderers back out from the offer before acceptance of the tender by the competent 
authority. 

The written agreement to be entered into between the contractor and the Govt. shall be the 
foundation of the rights of both the contractors and the Govt. and the contract shall be deemed to 
be incomplete until the agreement has first been signed by the contractor and then by the proper 
officer authorized to enter into the contract on behalf of the Govt. 
That for the purpose of jurisdiction in the event of dispute if any of the contract would be deemed 
to have been entered into within the state of Orissa and it is agreed that neither party to the 
contract will be competent to bring a suit in regard to the matter by this contract at any 
placeoutside the state of Orissa. 

23. The  contractorshould  beliable  tofully  indemnifythe  departmentfor  payment  of compensation  
underworkmen  compensation  Act.  VIII  of1923  onany  accountof  theworkmen  employedby  
thecontractor  andfull  amountof  compensationpaid  will  be recovered from the contractor. 

24. Tenderers are required to abide by the fair wages clauses as introduced by Govt. of Orissa, Works 
Department letter No. VIII R 8/5225 dtd.26.2.55 and No. IIM 56/6 28842 (5) dt.27.9.61as amended 
from time to time. 

25. PAYMENT FOR VARIATION IN PRICES 
 
Contract price shall be adjusted for increase or decrease in rates and price of Labour, Cement, Steel, 
Bitumen, Pipes, POL & other material component in accordance with the following principles and procedures 
as per formula Vide Works Department Memorandum No-15847 /W dt.19.11.19 as given below : 

 Codal / contractual provisions regarding Price Adjustment in works contract was under active 
consideration of Government. After careful consideration, Government have been pleased to make 
the Codal /contractual provisions regarding Price Adjustment clause due to increase or decrease in 
rate and price of labour, materials, fuels & lubricants and plant & machineries spare component to 
be incorporated in DTCN / condition of contract as per Annexure –“A” 

 
1) This Office Memorandum shall be a part of the relevant clauses of DTCN and  Agreement and 

shall take effect from the date of issue. 
2) This has been concurred in by Finance Department vide their File No. FIN-wF1-Mlsc-0031-2019 

(OSWAS) dt.23.10.2019 and Law Department vide their UOR No.2218/Ldt.29.10.2019. 
Annexure –“A 

Clause 31:- Price Adjustment 
 31.1: Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels 

and lubricants in accordance with the following principles and procedures and as per formula given in 
following Paras. 
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     (a) The price adjustment shall apply for the work done from the start date given in the  contract data up to 
end of the initial intended completion date or extensions granted  by the Engineer and shall not apply to 
the work carried out beyond the stipulated time for reasons  attributable to the contractor. 

      (b) The price adjustment shall be determined during each month from the formula given in following 
Paras. 

      (c) Following expressions and meanings are assigned to the work done during each month: 
 

R= Total value of work done during the month. lt would include the amount  of secured advance 
granted, if any, during the month, less the amount  of secured advance recovered, if any during the 
month. lt will exclude value for works executed for extra items under variations. 

31.2 . To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the 
provisions of this or other   clauses in the contract, the unit rates and prices included in the           
contract shall be deemed to include amounts to cover the contingency of such other rise or fall in costs. 
The formula (e) for adjustment of prices are: 

 
31(a) (i): Adjustment of Other Materials Component 

Price adjustment for increase or decrease in cost of local materials other than cement, steel, bitumen 
pipe and POL procured by the contractor shall be paid in accordance with the following formula: 

Vm= 0.85 x Pm/100 x R x (M1- M0)/M0 
Vm = Increase or decrease in the cost of work during the month under  consideration due to changes 

in rates for local materials other than cement, steel, bitumen and POL. 
                M0= The all India wholesale price index(all commodities) on 28 days  preceding the date of 

opening of Bids, as published by the  Ministry of Commerce and Industry ,Government of 
India, New  Delhi. 

                M1=  The all India wholesale price index (all commodities) for the  month under 
consideration as published by the Ministry of Commerce and industry , Government of India, 
New Delhi. 

                Pm   =   Percentage of local material component (other than cement, steel, bitumen and POL) of the 
work. 

 
31(a)(ii): Adjustment for Cement Component 
                          Price adjustment for increase or decrease in the cost of cement                          procured by 

the contractor shall be paid in accordance with the                          following formula: 
Vc =       0.85 x Pc/100 x Rx(C1-C0)/C0 
Vc =    Increase or decrease in the cost of work during the month under               consideration due 

to changes in the rates for cement. 
            C0=    The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days preceding 

the date of opening of Bids as published by the Ministry of commerce and Industry , 
Government of lndia, New Delhi. 

            C1=  The all lndia wholesale price index for Ordinary Portland cement (OPC) for the month under 
consideration as publishedby the Ministry of Commerce and Industry, Government of lndia. 
New Delhi. 

Pc =    Percentage of Cement Component of the work 
 
31(a) (Xiii): Adjustment for Steel Component 
 
         (iii)  Price adjustment for increase or decrease in the cost of steel                          procured by the 

contractor shall be paid in accordance with the                          following formula: 
                 VS=    0.85 x PS/100x Rx (S1-S0)/S0 
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                 VS=lncrease or decrease in the cost of work during the month under                          consideration 
due to changes in the rates for steel. 

                 S0= The all India wholesale price index for steel (Mild Steel long                          products) on 28 
days preceding the date of opening of Bids as                          published by the Ministry of 
Commerce and IndustryGovernment of India, New Delhi. 

                 S1= The all lndia wholesale price index for steel (Mild Steel long                           products) for the 
month under consideration as published by the                           Ministry of commerce and 
industry, Government of India, New                           Delhi. 

PS  =Percentage of steel component of the work 
 
Note: For the application of this clause, index of (Mile Steel long products) has been chosen to 

represent steel group. 
 
 
 
31(a)(iv): Adiustment of Bitumen Component 

                    Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with 
the following formula: 

Vb=     0.85 x Pb/100 x Rx(B1- B0)/B0 
Vb= Increase or decrease in the cost of work during the month underconsideration due to changes in the rate 

for bitumen. 
         B0=   The official retail price of bulK bitumen atthe IOC / BPCL depot at  nearest center on the day 28 

days prior to date of opening of Bids nearest center for the 15th day of the month under 
consideration. 

B1= The official retail price of bulk bitumen at IOC / BPCL depot at  nearest center for the  15th day of 
the month under consideration  

        Pb =    Percentage of bitumen component of the work 
 
31(a) (Xv): Adiustment towards differential cost of Pipes 
 

 Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with the 
following formula: 

Vpi= 0.85x Ppi/100x Rx (Pi1- Pi0)/P i0 
Vpi = Differential cost of pipe i.e. amount of increase or decrease in rupees to be Paid or recovered during the 

month under consideration. 
         Ppi= Percentage of pipe component of the work. 
         Pi1= AllIndia Whole sale price index of pipe for the period under  consideration as published by the 

Ministry of Commerce andconsideration as Industry , Government of India, New Delhi. 
         Pi0= All India Whole  sale price index of pipe on 28 days preceding the  date of opening of Bids as 

published by the Ministry of commerce  andIndustry , Government of lndia, New Delhi. 
31(b): Adjustment of Labour Component 
 
 Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance 

with the following formula: 
              VL= 0.85x P/100 x Rx (L1- L0)/L0 
              VL= Increase or decrease in the cost of work during the month under                       consideration due 

to changes in rates for local labour. 
              L0=   The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed 

on the last stipulated date of receipt of tender including extension, if any. 
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              L1 = The minimum wages for     unskilled labour as Notified by Government of Odisha as prevailed 
on the last date of theMonth previous to the one under consideration. 

              P1=    Percentage of labour component of the work. 
 
31(c): Adjustment of POL(fuel and lubricant) Component 
 

        (v) Price adjustment for increase or decrease in cost POL(fuel and                       lubricant) shall be 
paid in accordance with the following formula: 

Vf =   0.85 xPf/100 xR x (F1- F0)/Fo 
Vf=   increase or decrease in the cost of work during the month under consideration due to changes in 

the rates for fuel and lubricants. 
    F0 =     The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of IOC / 

BPCL/ HPCL at nearestcenter on the day 28 days prior to the date of opening of Bids. 
F1= The official retail price of HSD at the existing consumer pumpsof IOC / BPCL/ HPCL at nearest 

center for the 15th day of the month under consideration. 
Pf   = Percentage of fuel and lubricants component of the work. 
 
Note: For the application of this clause, the price of High Speed Diesel oil has been chosen to 

represent fuel and lubricants group. 
 
31(d): Adiustment for Plant and Machinery Spares Component 
 
          (vi)   Price adjustment for increase or decrease in the cost of plant and machinery spares procured by 

the Contractor shall be paid  in accordance with the following formula. 
Vp- 0.85x Pp/100x R x (P1- P0)/P0 
Vp -  Increase or decrease in the cost of work during the month under consideration due to changes 

in the rates for plant and machinery spares. 
                 P0-The all India wholesale price index for manufacture ofmachinery for mining, quarrying and 

construction on 28 days preceding the date of opening of Bids as published by the Ministry of 
Commerce and Industry, Government of India, New 

Delhi. 
                 P1-The all India wholesale price index for manufacture ofmachinery for mining, quarrying and 

construction for the month under consideration as published by the Ministry of Commerce and 
industry, Government of India, New Delhi. 

               Pp-  Percentage of plant and machinery spares component of the work. 
 
Note . For the application of this clause, index of manufacturing of machinery for        mining, 

quarrying and construction has been chosen to represent the Plant        and machinery Spares 
group. 

 
 Regarding wholesale price Index (WPl) for appropriate commodity for        payment of price 

adjustment, due to change of base year of WPI from 1993-        94 to 2004-05 & 2011-12, it is 
observed that, the commodity 'Bars and Rod',        'Cement', 'Heavy machinery and 
parts'included in the list of WPI 1993-94        series are not mentioned as such in the         WPI   
2004-05    & 2011-12      series.        Therefore, the following items in the WPI 2004-05 & 
2011-12 series shall be        considered corresponding to items in WPI '1993-94 series: 
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Sl 
No. 

Item in WPI 1993-94 
Series 

Item in WPI 2004-
05 Series 

ltem in WPI2011-12 Series 

 Cement Grey Cement Ordinary Port land Cement  
 Bars & rods  Rebars   Mild steel longProducts 
 Heavy Machinery & parts Construction 

Machinery 
Manufacture of                     
parts                                      
machineryfor 
mining,Quarrying&construction. 

 
31(e): APPLICATION OF ESCALATION CLAUSE: 
 
 The contractor shall for the purpose of availing reimbursement/refund                                   of differential 

cost of steel, bitumen, cement, pipe, POLand wages, keep such books        of account and other 
documents as are necessary to show that the                                                                                    
amount of    increase claimed or reduction available and shall allow inspection                                              
of the same by a duly authorized representative of Government and further,                                                                   
shall at the request of theEngineer-in-Charge, furnish documents to be verified in 

Such a manner as theEngineer-in-charge may require any document and information kept. The 
contractorshall within a reasonable time of  '15 days of his becoming aware of any alteration in 
the price of such material, wages of labour and /or price of P.O.L. give notice thereof  to the 
Engineer-in-Charge stating that the same is given pursuant to this condition along with 
information relating to there to which he may be in a position to supply. 

 
 

Percentage Table 
 
 
SL No 

 
 

Category of Works 

% component (cost wise) 
 
Labour 
(P1) 

 
POL 
(P1) 

Steel (PS) + Cement 
(PC) + Bitumen (Pb) + 
Pipes (Ppi) + Plant & 
Machinery Spare & 
Component (PP) + 
Other Materials * 

1 

R
&

B
 

W
or

ks
 

(%
 o

f 
co

m
po

ne
nt

) 

Road Works 5 5 90 
 
 

Bridge Works 5 5 90 

 Buildings Works 5 5 90 
2 

Ir
ri

ga
ti

on
 

W
or

ks
 

(%
 o

f 
co

m
po

ne
nt

) 

Structural works 5 5 90 
 Earth , Canal & 

Embankment Works 
5 5 90 

3  
P.H. Works 

Structural works 5 5 90 
 Pipeline Works 5 5 Pipes – 70% 

 Machinery + Other 
material – 20% 

 Sewer Line 5 5 Pipes – 70% 
 Machinery + Other 

material – 20% 
Note:- Further break up may be worked out considering the consumption of Cement,steel, Bitumen, 

pipe and Plant & Machineryspare component in the concerned works and shall be provided in 
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the bid document in shape of "Schedule of Adjustment Data" as an "Appendix to Bid". (Enclosed 
herewith). 

 
Appendix to Bid 

Schedule of Adjustment Data 
[For all works, adjustment factor for Labour and POL shall be considered @ 5% each. Steel, 
Cement, Pipes, other Materials and Machinery shall contribute to 90% of Price Adjustment and 
shall be calculated for each work separately during    preparation of estimate, shall be approved 
by the authority during technical sanction    as a "Schedule of Adjustment Data" and shall form 
part of the Bid Document] 
 

Cl No. 31 
of F2/P1 
Contracts 

Sl No. 

Index 
description 

Source of Index Base 
Value* 

Base 
Date* 

Weightag
e 

of Item** 

31 (a) (i) Other 
Materials 

All India Whole sale price index (all 
commodities) as published by the 
Economic advisor to the Govt. of 
India, Ministry of commerce and 
Industry. 

   

31 (a) (ii) Cement Whole sale price index for Cement 
(Ordinary Portland Cement) as 
published by the office of the 
Economic Advisor to the Govt. of 
India, Ministry of commerce and 
Industry 

   

31 (a) (iii) Steel Whole sale price index for Steel (Mild 
Steel Long Products) as published by 
the office of the Economic Advisor to 
the Govt. of India, Ministry of 
commerce and Industry 

   

31 (a) (iv) Bitumen 
(VG-30) 

Official retail price of bulk bitumen at 
the nearest IOC/HPCL depot. 

   

31 (a) (v) Pipes Whole sale price index for the types of 
pipes under consideration as published 
by the office of the Economic Advisor 
to the Govt. of India, Ministry of 
commerce and Industry. 

   

31 (b) Labour Minimum wage notified by the labour 
and Employees state Insurance 
department of Govt. of Odisha, India 

   
5% 

31 (c) POL Official retail price of HSD at the 
nearest IOCL/HPCL/BPCL consumer 
pump depot. 

   
5% 

31 (d) Plant and 
Machinery 

Whole sale price index for 
Manufacture of Machinery for Mining, 
Quarrying and Construction as 
published by the office of the 
Economic Advisor to the Govt. of 
India, Ministry of commerce and 
Industry. 

   

   Total =  100% 
 Value to be filled up at the time of drawl of contract 
 Values to be filled up in the bid document. 
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26. In case of any complaint by the labour working about the nonpayment or less payment of his 

wages as per latest minimum wages Act the Superintending Engineer will have the right to 
investigate and if the contractor is found to be in default, he may recover such amount due from 
the contractor and pay such amount to the labour directly under intimation to the local labour 
officer of the Govt. The contractor shall not employ child labour. The decision of the Executive 
Engineer is final and binding on the contractor. 

27. The  tenderersshall  bearcost  ofvarious  incidentals,  sundriesand  contingencies necessitated by 
work in full within the following or similar category 

a. Rent, royalties and other charges of materials, entry tax, all other taxes including VAT / 

GST , ferry, tolls conveyance charge and other cost on account of land and buildings 

including temporary building and temporary electric connection to work site as well as 

constructionof service road and diversion road and its maintenance till completion of 

work as requiredby the tenderer for collection of materials, storage, housing of staff or 

other purpose of the work. No tenderer will however be liable to pay Govt. for temporary 

occupation of land owned by Govt. at the site of the work. 

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary 

arrangements therein to the satisfaction of the local health authorities. 

c. Suitable water supply including pipe water supply wherever available for the staff and 

labour as well as for the work. 

d. Fees and duties levied by the Municipal, canal or water supply authorities. 

e. Suitable equipments and wearing apparatus for the labour engaged in risky operations. 

f. Suitable fencing barriers, signals including paraffin and electric signals where 

necessaryat works and approaches in order to protect the public and employees 

from accidents. 

g. Compensation including cost of any suit for injury to persons or property due to 

neglect ofany  majorprecautions  alsobecomes  payabledue  tooperation  ofthe  

Workmen compensation act. 

h. The  contractorhas  toarrange  adequatelighting  arrangementfor  thework  

wherever necessary at his own cost. 

28. After the work is finished all surplus materials should be removed from the site of work, Preliminary  

worksuch  asvats,  mixingplatforms  etc.should  bedismantled  and  all materials  removedfrom  

thesite  andpremises  leftneat  andclean  andthis  should  be inclusive of the rates. 

29. No payment will be made for bench marks, level pillars, profiles and benching and leveling the 

ground where required. The percentage rates to be quoted should be for finished items of work 

inclusive of carriage of all materials and incidental items of works 

30. It should be understood clearly that no claim what-so-ever will be entertained in regard to extra  
itemsof  worksor  extraquantity  ofany  itemsbesides  estimatedamount  unless written order is 
obtained from the Engineer-in-Charge and rates settled before the extra items of work or extra 
quantity of any items of work is taken up. 

31. The  tendersshall  haveto  abideby  the  C.P.W.D.  safety  coderules  introducedby  
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theGovernment of India, Ministry of Work Housing and Supply in their standing order No44150 
dtd.25.11.57. 

32. If any further necessary information is required, SuperintendingEngineer  R.W.Division, Kuchinda 
will furnish such but it must be clearly understood that thetenders must be received in order and 
according to instructions. 
 

33. Tenderers are required to go through each clause of P.W.D. form P-1 carefully in additionto the 
clause mentioned herein before tendering. 

34. All  reinforcedcement  concreteworks  shouldconfirm  toOrissa  Detailed  Standard specifications, 
I.R.C. and I.S.I Codes  

35. Shuttering and centering shall be with seasoned hardwood planks inside of which shall be lined  
withsuitable  sheetingand  madeleak  proofand  watertight  oralternatively  steel shuttering and 
centering may be used. 

36. The Department will have the right to inspect the scaffolding, centering and shuttering made for the 
work and can reject partly or fully such structures if found defective in their opinion. 

37. Concrete should be machine mixed unless otherwise ordered in writing by the Superintending 
Engineer. The contractor should arrange his own concrete mixer, vibrator, pumps etc. for this 
purpose at his own cost. 

38. Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg. 
39. The  tenderer  /  contractor  must  have  to  arrange  all  the  materials  like  (Steel,  Cement, 

Bitumen, Paint etc.) of approved quality and specification from approved manufacturer and got it 
tested in the Departmental Laboratory and approved by the Department before use required for 
the work at his own cost for completion of the work within the time schedule and the department 
will not be responsible at any time for supply of required materials. No extension,  escalationof  
priceon  suchaccount  shallbe  entertainedin  futureon  the application of the contractor due to 
delay in procurement of materials. 

40. The contractor has to arrange the samples or materials required for execution to be got testing and 
approved by the department before taking of the work and during course of execution required 
from time to time. All such samples are to be tested at Government Test House, Alipur or at 
Control and Research Laboratory, Bhubaneswar / Kuchinda at the cost of the contractor with no 
extra cost to the department. 
Samples of stone metal and chips etc. to be used are to be deposited noting the name of the 
quarry under dated initials of the tenderer in the office of the Superintending Engineer, R.W. 
Division, Kuchinda before procurement of the work for testing and acceptance. 

41. However,  Theselected  tenderer/  contractormay  takedelivery  ofdepartment  supply according to 
his need for work issued by the Sub-divisional Officer-in-charge subject to the availability of the 
materials. The tenderer shall make all arrangement for proper storages of materials but no cost for 
raising shed for storage, pay of watchman etc. will not be borne by the Department. The 
Department is not responsible for considering the theft of materials at site. It is contractor's risk. 
Under any such plea if the tenderer stops the work, he shall have to pay the full penalty as per 
clauses of the P-1 agreement. The cost of such materials if available and supplied by the 
department will be recovered at the local market rates provided at the time of execution or at the 
issue rate of department prevailing at that time whichever  is  higher.  However  thedepartment  
isnot  bindingto  supplyof  materials  as required by the tenderer. 

. 
42. M.S./ Tor Rods, plates and structure will be supplied by the agency  in quantity, length and size 

available. The steel including plates etc. shall be measured in length of different diameter, size and 
specification as actually used (including hooks and cranks) in the work correct to an inch or cm. 
And their weight calculated as per sectional  weightprescribed  bythe  IndianStandard  
Specificationor  asdirected  by  the Engineer-in-charge (wastage of bars and   lapping will not be 
considered for measurement and payment). 

43. Though Departmental issue of cement, steel etc. has indicated, it may not be taken as binding. 
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The contractor must have to arrange by themselves cement, steel, bitumen and every sorts of 
materials from approved manufactures, get it tested in the Departmental Laboratory and approved 
by the Department before use. No extension of time or escalation of price on such account shall 
be entertained in future. 

44. The contractor should at his own cost arrange necessary tools and plants required for the efficient 
execution of work and the rates quoted should be inclusive of the running chargesof each plant 
and cost of conveyances. 

45. Earthwork from cutting will  be economically utilized in filling. 
a. It should be clearly understood that the joints of the bars are to be provided with lapping, 

welds or bolts and nuts as will be directed by the Engineer-in-charge. 

b. Concrete test specimens 150 mm. x 150 mm. x 150 mm in size (whether plain or reinforced  
concrete)  forthe  testingshall  betaken  foreach  structuralmember  by  a representative of 
the contractor in the presence of responsible officer of the rank not lower than that of an 
Assistant Engineer or Sub-divisional Officer. The contractor shall bear the cost  soinvolved  
in  testing.  The  testspecimen  incube  shouldbe  carriedout  in  the Departmental Control 
and Research Laboratory of Cuttack / Bhubaneswar / Sundargarh. 
Test  shouldbe  carriedout  inaccordance  withthe  stipulationin  Bridges  codesection III / 
IRC / ISI / MoRT&H specifications. 

c. Test specimens shall be formed carefully in accordance with the standard method of taking 
test specimen and no plea shall be entertained later on the grounds that the casting of the 
test specimen was faulty and that the result of the test specimen did not give a correct 
indication of the actual quality of concrete. 

d. Plain concrete and reinforced concrete specimens will be tested in Government TestHouses 
at Alipore or Control and Research Laboratory at Bhubaneswar / Sundargarh. Costof testing 
all specimen and samples be borne by the contractor. 

e. The construction of well staining by injecting cement or grout in coarse aggregate placedin 
position shall not be permitted. 
 

46. The thickness of cement concrete in top plugging should be as per Departmental drawing.. 
47. Concrete of strength below the required strength (as determined by actual tests) shall not be 

accepted. 
 

 
48. AMENDMENT TO EXISTING CLAUSES: 

By submission of a tender for the work on-line , a tenderer will be deemed to have satisfied himself 
by actual inspection of the site and locality of the work, about the quality and availability of the 
required quantity of materials including the wheat/rice referred to above, medical aid, labour and 
food stuff etc. and that rates quoted by him in the tender will be adequate to complete the work 
according to the specifications attached there to and that he had taken in to account all conditions 
and difficulties that may be encountered during its progressandto have quoted percentage rates 
including labour and materials with taxes, entry tax, other duties, lead, lifts, loading and unloading, 
freight for all materials and all other charges necessary for the completion of the work, to the entire 
satisfaction of the Engineer-in-charge of the work and his authorized subordinates. After 
acceptance of the contract rate, Government will not pay any extra charges for any reasons in 
case the contractor claims later on to have misjudged as regards availability of materials, labour 
and other factors. 

49. The prevailing percentage of I.T. Department of the gross amount of the bill and surchargeas 
applicable will be deducted from the contractor's bill towards Income tax. 

50. A)  The  prevailingof  VAT / GST  onthe  grossamount  ofthe  billwill  bededucted  from  the 
contractor's bill, where the agreement value is 2.50 lakh and above 
B) As per Labour& Employment Department Resolution No.12653-LE dtd.15.12.2008 andas per 
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Orissa Gazette No.2306 dtd.18.12.2008 Cess at @ 1% will be deducted from the gross amount of 
the contractor's bill. 

51. The contractor is required to pay royalty to Govt. as fixed from time to time and produce such 
documents in support of their payment to the concerned Executive Engineer with their bills, failing 
which the amount towards royalties of different materials as utilized by them  inthe  workwill  
berecovered  fromtheir  billsand  depositedin  therevenue  of concerned department. 

52. Under  nocircumstances  interestis  chargeablefor  thedues  oradditional  duesif  any payable for 
the work. 

53. Under section 12 of Contract Labour (Regulation and Abolition Act. 1970) the  contractorwho  
undertakesexecution  ofwork  throughlabour  shouldproduce  validlicense  fromlicensing authorities 
of Labour Department. 

54. SAMPLE OF ALL MATERIALS 
The contractor shall supply sample of all materials fully before procurement for the work for testing 
and acceptance as may be required by the concerned Superintending Engineer. 

55. TRIAL  BORING 
The foundation level as indicated in the body of the Departmental drawing is purely tentative and 
for the general guidance only. The department has no responsibility for the suitability of actual 
strata at the foundation level. The contractor has to conduct his own boringbefore starting the work 
and get the samples tested at his own cost to ascertain the S.B.C and credibility of the strata at 
founding level. While quoting his rates for the tender the contractor shall take into account of the 
above aspects. 

56. GRADATTION  OF  INGREDIENTS 
The  coarseand  fineaggregate  shallmeet  thegrade  requirementas  perthe  latest provision of 
releveant I.S. code / IRC code / MoRT&H / MoRD specification. 

Grading 
No. 

Size Range Sieve Designation 
(IS:460) 

Percent by 
weight passing 
the sieve 

Grade-I 90 mm to 45 mm 125mm 100 
  90mm 90-100 
  63mm 25-60 
  45mm 0-15 
  22.4mm 0-5 
Grade-II 63 mm to 45 mm 90mm 100 
  63mm 90-100 
  52mm 65-90 
  45mm 0-10 
  22.4mm 0-5 
Grade-III 653mm to 22.4 mm 63mm 100 
  52mm 95-100 
  45mm 65-90 
  22.4mm 0-10 
  11.2mm 0-5 

57. PAYMENT FOR VARIATION IN PRICES 
Contract price shall be adjusted for increase or decrease in rates and price of Labour, Cement, 
Steel, Bitumen, Pipes, POL & other material component in accordance with the following principles 
and procedures as per formula Vide Works Department Memorandum No-12606 /W dt.24.12.2012 
as given below : 

58. From the commencement of the works to the completion of the same, they are to be under the 
contractor's charge. The contractor is to be held responsible to make good all injuries, damages 
and repair occasioned or rendered necessary to the same by fire or other causes and they hold 
the Govt. of Orissa harmless for any claims for injuries to person or struc- tural damages to 
property happening from any neglect, default, want of proper care or misconduct on the part of the 
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contractor or any one in his employment during the execution 
of the works. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, 
epidemic, riot or any other calamity whether natural or incidental and damage so caused will have 
to be made good by the contractor at his own cost... 
 

59. Where it will be found necessary by the Department, the Officer-in-charge of the work shall issue 
an order book to the contractor to be kept at the site of the work with pages serially numbered. 
Orders regarding the work whenever necessary are to be entered in this book 
by the P.W.D. officer-in-charge with their dated signatures and duly noted by the contractor or his 
authorized agents with their dated signatures. Orders entered in this book and noted by the 
contractor's agents shall be considered to have been duly given to the con- tractor for following the 
instructions of the department. The order book shall be the property 
of the P.W.D. and shall not be removed from the site of work without written permission of the 
Engineer (Superintending Engineer) and to be submitted to the Engineer-in-charge every month 

60.  The tenderers should conduct three bores at each pier and S.B.C. of soil at foundation level and 
abutments location and furnish the test results in conformity with I.R.C. Code at his own cost 
before execution of the works and rates quoted by the contractor should be inclusive of such bores 
and S.B.C. tests etc. without any extra cost to the Department. 
 

61.  The details of foundation, sub-structure and floor protection for execution shall be done 
inaccordance with the test results thus obtained. 
 

62. The  Contractorshall  haveno  claimwhat  soever  forthe  extraquantity  ofwork  to  be executed in 
view of above possible changes and payments is to be made as per clause 11of the P-1 contract. 

63. Over and above these conditions the terms and conditions and rules and regulations and 
specifications as laid down in Orissa detailed Standards Specification, Orissa P.W.D. Code, Bridge 
code and MoRT&H specifications with latest revision / amendment are also binding on the part of 
the contract. 

64. No  partof  thecontract  shallbe  subletwithout  writtenpermission  ofthe  concerned Executive 
Engineer or transfer be made by power of Attorney authorizing others to receive payment on the 
contractor's behalf. 

65. The  contractorshould  attachthe  certificatein  tokenof  paymentof  depositwith  the registration 
authority as per recent circular of Government relating to his registration. 

66. Any damages caused by natural calamities should be done by the contractor at his own cost. The 
Department will not be any way responsible for the same and will not pay any cost towards the 
repair done by the contractor. 

67. The percentage rate quoted by the contractor shall cover the latest approved rates of labour, 
material, P.O.L. and royalties. Arrangement or borrow areas, land, approach road to the bridge site 
etc. are the responsibility of contractor. 

68. The percentage rate for each work and concrete items wherever dewatering is imperatively 
necessary, the term dewatering shall mean the execution or operation of the items due to 
standing water as well as due percolation of water. The quoted rates will be inclusive of 
this. 

69. The materials, borrow areas, and hutments at sites should be arranged by thecontractor athis  own  
cost.  No  futurecomplaint  onthis  accountshall  beentertained  by  theDepartment. 

70. The contractor shall make requisition of claim book from the date of commencement of wok from 
the department and shall maintain in proper P.W.D. form with pages serially numbered in order to 
record items of work, which are not covered by his contract and are claimable as extra. Claims 
shall be entered regularly in this book under the dated signatureof the contractor or his duly 
authorized agents at the end of each month. A certificate should also be furnished along with the 
claims to the effect that he has no other claim beyond this claim up-to-date. If in any month there 
are no claims to record a certificate to that effect should be furnished by the contractor in the claim 
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book. Each claim must be defined and should be given as for as possible the quantities as well as 
the total amount claimed. The claim book must be submitted by the contractor regularly by 10th to 
16th days of each month for orders of the Engineer-in-charge or competent authority. Claims not 
made in this manner or the claim books not maintained from commencement of the work are liable 
to be summarily rejected. The claim book is the property of the P.W.D and shall be finally 
surrendered by the contractor to the Engineer-in-charge after completion of the work or before 
rescission of the contract by the department whichever is earlier for record. 

71. Numbers of tests as specified in I.R.C. / MoRT&H / I.S.I. specification required for the construction 
of roads / bridges/buildings or any structural works will be conducted in any Govt. Test House / 
Department Laboratories / reputed material testing laboratory as to be decided by the Engineer-in-
charge. Testing charges, including expenditure for collection /transportation of samples / specimen 
etc. will be borne by the contractor. The collection of samples and testing are to be conducted for 
both prior to execution and during executionas may be directed by the Engineer-in-charge and on 
both the accounts the cost shall be borne by the contractor. 
 

72. The  agencies/  contractorexecuting  majorworks  shouldpossesses  full-fledged  fieldlaboratory  
atwork  sitefor  conductingrequired  testsas  perIRC  /MoRT&H  /  ISI requirements at his own cost 
for providing sufficient opportunity for testing from time to time. 
 

73.  An engineering personal of the executing agency should be present at work site at the timeof visit 
of high-level Inspecting Officers in the rank of Chief Engineer and above. 

74. After completion of the Road in all respects, the road furniture should be affixed by the executing 
agency indicating location like School, Hospital, Non-horn etc. 
 

75. All the required machineries for the work are to be arranged at site by the contractor at his own 
cost and department is not responsible for supply of any machinery like Concrete Mixture, 
Vibrators, Road Roller, Sheep foot roller etc. 

 
76. The contractors are required to furnish evidence of ownership of principal machineries / 

equipments for only those machineries / equipments asked for in the tender documents. 
 

77. In case the contractor executing several works he is required to furnish a time schedule for 
movement  ofequipments  /machinery  fromone  siteto  worksite  whenwork  isto  be executed. 

 
The contractor shall furnish ownership documents for those machineries which he is 

planning to deploy for the tendered work if these are not engaged or produce certificate from the 
Executive Engineer under whom those are deployed at the time of tendering as to the period by 
which these machineries are likely to be released from the present contract. Certificate from the 
Executive Engineer shall not be more than 90(ninety) days old on the last date of receipt of tender. 
 

78. In case the contractor proposes to engage machineries and equipments are asked for in the 
tender documents, owned or hired but deployed out side the State, he / she is requiredto  
furnishthe  additional  1%  EMD/  Bid  security.  The  entireBid  securityincluding  the additional Bid 
security shall be forfeited in case the contractor fails to mobilize the machineries with in stipulated 
time as per the tender document. 

79. The contractor intending to higher / lease equipments / machineries are required to furnishto proof 
of owner ship from the company / person providing equipment / machineries on hire  /lease  
alongwith  thecontracts  /Agreement  /lease  deedand  durationof  such contract. 
 

80. Affidavit to be furnished by the contractor at the time of submitting of Tender above the 
authentication of Tender Documents including Bank Guarantee. 
An affidavit shall be furnished by the contractor at the time of submission of Tender papers about 
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the authentication of tender documents including Bank Guarantee (vide Govt. of Orissa. Woks 
Deptt. Code-14 / 2004-9414 dtd. 08.06.2004, concurred by Law Deptt. and Finance Department 
vide their U.O.R No. 1242, dat. 05.08.03 and No. 195 / WF-I dtd. 
0403.04 respectively) 
 

81. The agency / contractor will be responsible for traffic management and maintenance of the stretch 
of the road (for which the tender has been invited) at his own cost during the periodof execution. 

82. The information furnished must be sufficient to show that the applicant is capable in all respects to 
successfully complete the envisaged work. 

83. In case the first lowest tenderer are even the next lowest tenderers withdraw in series onby one, 
thereby facilitating a particular tenderer for award, then they shall be penalized with adequate 
disincentives with forfeiture of EMD unless adequate justification for such back out is furnished. 
Appropriate action for black listing the tenderers shall also be taken apart from disincentivising the 
tenderers. 

84. In case the reason for backing out of the lowest tenderer is justified then the offer of 2nd lowest 
tenderer may be accepted provided that the 2nd lowest tender negotiates with the rates  ofthe  1st  
lowest  tenderer.  However,  approvalfrom  thenext  higherauthority  is mandatory for such cases. 

85. Similarly, if more than one of the lowest tenderers starting from the 1st lowest in series such as the 
1st lowest and the 2nd lowest tenderer withdraw, this should automatically stand cancelled unless 
for very special reasons to be recorded in writing. Approval of next higher authority is to be 
obtained prior to the acceptance of the offer of other contractors quoting higher rates in the larger 
interest of getting the works done in time. In such cases, the next higher authority should accept 
the tender only if the 3rd lowest tenderer agrees to undertake the work at the rate quoted by the 
1st lowest tenderer. In case of some extreme urgency or other valid reasons, the deviation from 
the lowest rates may be considered, but this should go to the 2nd higher level of authority in the 
hierarchy for acceptance. In such cases, prior detailed investigation of the circumstances and 
reasons thereof should be recorded in writing for accepting such tender at higher rates than the 
1st lowest offer. 
 

ADDNDUM TO THE CONDITION OF P-1 CONTRACT Clause-2 (a) of P-1 contract: TIME CONTROL: - 
 

1.1. Progress of work and rescheduling programme. 
 
1.1.1. The Superintending Engineer/ Engineer-in-charge shall issue the letter of acceptance to 
the successful contractor. The issue of the letter of acceptance shall be treated as closure of 
the Bid process and commencement of the contract. 
 
1.1.2. With in 15 days of issue of the letter of acceptance, the contractor shall submit to the 
Engineer-in-charge  forapproval  aprogramme  commensurateto  clause  No.  2.1.3. showing 
the general methods, arrangements, and timing   for the activities in the works along with 
monthly cash  flow forecast. 
 
1.1.3. To ensure good progress during the execution of the work the contractors shall be 
bound 
in all cases in which the time allowed for any work exceeds one month to complete, ¼th of the 
whole of the work before ¼ whole time allowed under the contract has elapsed, ½ of the 
whole of the work before ½  of the whole time allowed under the contract has elapsed, 
¾ th of the whole of the work before ¾ the of the whole time allowed under the contract has 
elapsed. 
 
1.1.4. If at any time it should appear to the Engineer-in-charge that the actual progress of the 
work  does not conform to the programme to which consent has been given the contractor 
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shall produce, at the request of the Engineer-in-charge, a revised programme showing the 
modifications  to such programme necessary to ensure completion of the works with in the 
time for completion. If the contractor does not submit an updated programme with in this 
period, the Engineer-in-charge may withhold the amount of 1% of the contract value from the 
next payment certificate and continue to withhold this amount until the next payment after the 
date on which the over dueprogramme has been submitted. 
 
1.1.5. An update of the programme shall be a programme showing the actual progress 
achieved 
on each activity and the effect of the progress achieved on the timing of the remaining work 
including any changes to the sequence of the activities. 
 
1.1.6. The  Engineerin  charge'sapproval  ofthe  programmeshall  notalter  the  contractor's 
obligations.  The  contractormay  revisethe  programmeand  submitit  to  the Engineer-in-
charge  againat  any  time.  A  revisedprogramme  isto  showthe  effect  of variations and 
compensations events. 
 
1.2 Extension of the completion Date 
 
1.2.1. The time allowed for execution of the works as specified in the contract data shall be 
theessence of the contract.   The execution of the works shall commence from 15th day 
orsuch  timeperiod  asmentioned  inletter  ofAward  afterthe  dateon  which  the Engineer-in-
charge issue written orders to commence the work or from the date of handing over of the site 
which ever is later. If the contractor commits default in commencing the execution of the work 
as aforesaid, Govt. shall with out prejudice to any other right or remedy  availablein  law,  beat  
libertyto  forfeitthe  earnestmoney  and  performance guarantee / security deposit absolutely. 
 
1.2.2. As soon as possible after the contract is concluded the contractor shall submit the time 
and progress chart for each milestone and get it approved by the Department. The chart shall  
beprepared  indirect  relationto  thetime  statedin  thecontract  document  for 
completion  ofitems  ofthe  works.  It  shallindicate  theforecast  ofthe  dates  of 
commencement and completion of various trades of sections of the works and may be 
amended as necessary by agreement between the Engineer-in-charge and the contractor with 
in the limitations of time imposed in the contract documents, and further to ensure good 
progress during the execution of the work, the contractor shall in all cases in which the  time  
allowed  for  any  work,  exceed  one  month  (save  for  special  jobs  for  which  a separate 
programme has been agreed upon) completed the work as per milestone given in contract 
data. 
 
1.2.3. In case of delay occurred due to any of the reasons mentioned below, the contractor 
shall immediately give notice there of in writing to the Engineer-in-charge but shall 
nevertheless use constantly his best endeavors to prevent or make good the delay and shall 
do all that may be reasonably required to the satisfaction of the Engineer-in-charge to proceed 
with the works. 
 
i) Force majeure, or 
ii) Abnormally bad weather, or 
iii) Serious loss or damage by fire, or 
iv) Civil commotion, local commotion of workmen, strike, or lockout affecting of the 
trades employed on the work or 
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge 
in executing work not forming part of the contract. 
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vi) In case variation is issued which makes it impossible for completion to be achieved 
by the 
intended completion date with out the contactor taking steps to accelerate the remaining work 
and which would cause the contractor to incur additional cost, or 
vii) Any other cause, which, in the absolute discretion of the authority mentioned, in 
contract 
data is beyond the contractors control. 
 
1.2.4 Request for reschedule and extension of time, to be eligible for consideration, shall be 
made by the contractor in writing within fourteen days of the happening of the event causing 
delay. The contractor may also, if practicable, indicate in such a request the period for which 
the extension is desired. 
 
1.2.5 In any such case a fair and reasonable extension of time for completion of work may be 
given. Such extension shall be communicated to the contractor by the engineer-in-charge 
in writing within 3 months of the date of receipt of such request. Non-application by the 
contractor for extension of time shall not be a bar for giving a fair and reasonable extension by 
the Engineer-in-charge and this shall be binding on the contractor. 
 
1.3 Compensation for delay 
 
1.3.1 If the contractor fails to maintain the required progress in terms of clause 2 or to 
complete the work and clear the site on or before the contract or extended date of completion, 
he shall  without  prejudice  to  any  other  right  or  remedy  available  under  the  law  of  the 
Government  on  account  of  such  breach  ,  pay  as  agreed  compensation  the  amount 
calculated at the rate stipulated below as the Superintending Engineer (whose decision 
inwriting shall be final and binding) may decide on the amount of tendered value of the work 
for every completed day / month (as applicable) that the progress remains below that 
specified in clause 2 or that the work remains incomplete. 
This  willalso  applyto  itemsor  groupof  itemsfor  whicha  separateperiod  of completion has 
been specified. Compensation @ 1.5% per month of for delay of work. Delay to be computed 
on per day basis. 
Provided always that the total amount of compensation for delay to be paid under this 
condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the 
item or group of items of work for which a separate period of completion is originally given. 
The amount of compensation may be adjusted or set-of against any sum payable to 
the contractor under this or any other contract with the Government. In case, the contractor 
dos not achieve a particular milestone mentioned in contract data, or the rescheduled 
milestone(s) in items of Clause 2.5 the amount shown against that milestone shall be with- 
held, to be adjusted against the compensation levied at the final grant of extension of time. 
Withholding of this amount on failure to achieve a milestone shall be automatic without 
any notice to the contractor. However, if the contractor catches up with the progress of work 
on the subsequent milestone (s), the withheld amount shall be released. In case the 
contractor fails to make up for the delay in subsequent milestone (s), amount mentioned 
against each milestone missed subsequently also shall be withheld. However, no interest, 
whatsoever shall be payable on such withheld amount. 
 
1.4 Bonus for early completion:- 

For availing incentive Clause in any project which is completed before the stipulated date of 
completion, subject to other stipulations it is mandatory on the part of the concerned Executive Engineer 
to report the actual date of completion of the project as soon as possible through Fax or e-mail so that 
the report is received within 7 (seven) days of such completion by the concerned Superintending 
Engineer, Chief Engineer & the Administrative Department. 
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The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five) 
percent of the contract value. Assessment of incentives may be worked out for earlier completion of work 
in all respect in the following scale; 

 
Before 30% of contract period =5% of Contract Value 
Before 20% to 30% of contract period =4% of Contract Value 
Before 10 to 20% of contract period =3% of Contract Value 
Before 5 to 10 % of contract period =2% of Contract Value 
Before 5% of contract period =1% of Contract Value". 

 
1.5. Management meetings 
 
1.5.1 Either the Engineer-or contractor may require the other to attend a management 
meeting. The business of management meeting shall be to review the plans for remaining 
work and 
to deal with matters raised in accordance with the early warning procedure. 
 
1.5.2 The Engineer shall record the business of management meeting and is to provided 
copies 
of his record to those attending the meeting and to the employer. The responsibility of the 
parties for actions to be taken is to be decided by the Engineer either at the management 
meeting or after the management meeting and stated in writing to all who attended the 
meeting. 
Clause 2 (b) of Item rate P-1 agreement: - Rescission of contract (amendment as per letter 
No. 10639 dtd. 27.5.2005 of Works Department, Orissa). 
To rescind the contract (of which rescission notice in writing to the contractor under the hand 
of the Executive Engineer shall be conclusive evidence), 20% of the value of left over work will 
be realized from the contractor as penalty. 

86. The expenditure should be regulated in accordance with availability of funds. As such a written 
undertaking should be furnished by the tenderer prior to the drawl of agreement stating therein that 
he will not claim anything in any shape from the Government if the work Iscurtailed or stopped at 
any stage for want of funds. 
 

87. Any tenderer desirous to avail any facility as per circular / order of the Govt. has to apply for the 
same in affidavit (original) along with the tender paper and other supporting docu- ments like caste 
certificate, physically handicapped certificate etc. Claim before the date and time as mentioned in 
Tender Call Notice or a later will not be entertained. However the latest instruction / circular of the 
Govt. will be final in deciding the tender. 

 
 

88. No Engineer of gazetted rank or other Gazetted officer employed in Engineering or Administrative 
duties in an Engineering Department of the State Government is allowed to work as a Contractor 
for a period of two years after his retirement from Government service, without Government 
permission. 
 

89. Non-Submission of bid security within the designated period shall debar the bidder from 
participating in the on line bidding system and his portal registration shall be blocked. His name 
shall also be informed to the registering authority for cancellation of his registration as contractor. 

 
 

90. The Contractor has to upload an affidavit regarding correctness of all the documents uploaded in 
the website and to submit the same in original in the office of the Chief Construction Engineer, 
Rural Works Circle, Sambalpur / Superintending Engineer, Rural Works Division, Kuchinda/ 
Concerned Rural Works Sub-Division before the date as mentioned in the TCN failing which the 
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tender will not be considered for opening. 
 

91. Exemption of EMD. 
 To avail the exemption of EMD, the intending Engineering Contractor should have an affidavit along 
with the tender paper for such exemption that he has not availed three(3) no of works during the current 
financial year and this affidavit should be up-loaded along with the tender documents in the web site & the 
original affidavit should be submitted in the office of the Chief Construction Engineer, Rural Works Circle, 
Sambalpur /Superintending Engineer, Rural Works Division, Kuchinda/ Concerned Rural Works Sub-
Division between valid period failing which the  tender will not be considered for opening .  
 Further, If he has not submitted an affidavit for such exemption along with tender paper his tender is 
liable for rejection. Further, he should produce the original registration certificate for making necessary 
entry regarding such exemption if he stands 1st lowest before acceptance of tender in his favour. 
 

92. The tenderer has to furnish work experience certificate of similar nature of work and original 
document in support of ownership of machinaries has been provided in the BOQ and hire 
certificate i.e. Agreement alongwith the copy of rightful ownership of the leaser between the valid 
period failing which the tender will not be considered. 
 

93. If the office happens to be closed on the last date of receipt or opening day due to subsequent 
declaration as holiday in Govt  or  Local authority the tenders will be received or opened on the 
immediate next working day at same time and venue respectively, as the case may be. 

 
94. The receipt of Online Deposit towards EMD &paper cost & Affidavit regarding Correctness shall be 

physically furnished by the tenderer in original within the specified period as mentioned in the NIT, 
otherwise his tender will entail rejection and blacklist of his License as per the Govt. circular. 

 
95. The tenders will be processed/ considered as per office memorandum issued by the Works 

Department Govt. of Odisha vide No. 12366 dated 08.11.2013. 
 

96. Other details can be seen in the bidding documents, which is available in website 
www.tendersorissa.gov.in 
 

97. Additional performance Security: 
Govt. of Odisha Works Department has been pleased to fix the following rate of Additional 
performance Security vide office memorandum no. 173/W date 03.01.2026 which is mentioned 
below. 
 

SI 
No. 

Range of difference 
between the estimated 
cost put to tender and 

bid amount 

Additional Performance 
Security to be 

deposited by the 
successful bidder 

i. Below 10% No Additional Performance 
Security 

ii. Below 10-20 % 0.1% of Bid Amount for every 
percentage below 10% 

iii Below 20% or more 0.2% of bid Amount for every 
Percentage below 20% 
in addition to 1% Bid 
Price 

. 
98. The bid security (earnest money) will be retained and dealt with as per the terms and conditions of 

the OPWD Code.  
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i) The bidder/ tenderer whose bid has been accepted will be notified of the award by the 

Engineer-in- charge prior to expiration of the validity period by cable, telex or facsimile 
confirmed by registered letter. This letter (hereinafter and in the conditions of Contract called 
the “Letter of Acceptance”) will state the sum that the Engineer-in-charge will pay the 
contractor in consideration of the execution, completion and maintenance of the Works by the 
contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract 
Price”).  

Ii) The notification of award will constitute the formation of the contract, subject only to the 
furnishing of a performance security (Initial Security Deposit) and additional performance 
security as per Clause 28 of DTCN in form of Fixed deposit receipt of Schedule Bank/ Kissan 
Vikash Patra/Post Office Savings Bank Account/National Savings Certificate/Postal Office 
Time Deposit Account duly pledged in favour of the Superintending Engineer R.W Division 
Kuchindaand payable at the place as specified in the Contract Data and in no other form 
which including the amount already deposited as bid security (earnest money) shall be 2% of 
the value of the tendered  amount (excluding 1% deposited towards hiring of 
equipments/machineries from out side the State if any) and sign the agreement in the PWD 
Form P-1 for the fulfillment of the contract in the office of the Superintending Engineer R.W 
Division Kuchindaand payable at the place as specified in the Contract Dataoras directed. 
The security deposit together with the earnest money and the amount withheld according to 
the provision of P1 agreement shall be retained as security for the due fulfillment of this 
contractand additional performance security in accordance with the provisions of the 
agreement.    

iii) The agreement will incorporate all correspondence between the officer inviting the 
bid/Engineer-in-Charge and the successful bidder. Within 15 days following the notification of 
award along with the Letter of Acceptance, the successful bidder will sign the agreement and 
deliver it to the Engineer-in-Charge. Following documents shall form part of the agreement. 
a) The notice inviting bid, all the documents including additional conditions, specifications 

and drawings, if any, forming the bid as issued at the time of invitation of bid and 
acceptance thereof together with any correspondence leading thereto & required 
amount of performance security including additional performance security. 

b) Standard R.D. Form P-1 with latest amendments. 
iv) Failure to enter in to the required agreement and to make the security deposit as above shall 

entail forfeiture of the Bid Security (earnest money) .Nocontract (tender) shall be finally 
accepted until the required amount of initial security deposit and additional performance 
security deposit are received by the Engineer-in-Charge. The security will be refunded after 
One year of completion of the work and payment of the final bill and will not carry any 
interest.  

v) As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 
J.O.R.No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where 
bidders/tenderers back out from the offer before acceptance of tender by the competent 
authority.  

vi) Amendment to Para 3.5.18 Note – viii of OPWD Code Vol.-I   

Before acceptance of tender, the successful bidder will be required to submit a work 
programme and mile stone basing on the financial achievement so as to complete the work 
within the stipulated time and in case of failure on the part of the agency to achieve the mile 
stone liquidated damage will be imposed. 

99. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired 
by the Department 

(a) Making a false statement or declaration. 

(b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 



                          
CONTRACTOR                                                                                                           SUPERINTENDING ENGINEER 

26 
 

 

(d) Past record of in-ordinate delay in completion of the work. 

(e) Past history of litigation. 
In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby 
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with 
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black 
listing the tenderers shall also be taken apart from disincentivising the tenderer 

 
100. ELIGIBILITY CRITERIA:  

To be eligible for qualification, applicants shall furnish the followings. Non-furnishing of the following 
particulars shall be treated as ineligible.  

a. The receipt of Online Deposit towards  requiredE.M.Das per the  DTCN. 

b. The receipt of Online Deposit towards cost of tender paper as per  DTCN. 

c. Scanned copy of valid Registration Certificate,  GSTIN, PAN card along with the tender documents 
andthe successful Lowest bidder have to furnish the Originals of all the scanned documents within 
Five days of opening of  bid of the Tender before SuperintendingEngineer,RWDKuchinda, for 

verification as per  DTCN.The contractor belonging to outside state of Odisha and not started 
business should submit an undertaking in the form of an Affidavit indicating therein that they are 
not registered under Odisha VAT Act. as they have not started any business in the state and they 
have no liability under the Act. But before award of final contract, such bidders will have to 
produce the VAT clearance certificate in form VAT 612. 

d. License criteria as per  DTCN. 

e. Evidence of ownerships of machineries/ equipments as per DTCNand need to be furnished by the 

bidder inSchedule-C. Bidder should furnish an affidavit, as per Schedule-F and information 
regarding current litigation, debarring expelling of tenderer as per schedule-E and an 
affidavit towards authentication of documents furnished in Cover-I. 

f. Joint Ventures are not accepted. 

101. Engineer Contractor seeking exemption from submission of EMD will be able to participate in 
the tender directly by furnishing documentary evidences towards his eligibility for such exemption 
(as works Dept. order) in shape of an affidavit. Otherwise tender liable for rejection. 

102. SC/ ST Contractor (in class ‘D’, ‘C’ & ‘B’) seeking price benefit as per Govt. Resolution no 127748 Dt. 
11.09.1977 of Work Dept. ,Odisha ,BBSR/ amendment should furnish an Affidavit  at the time of furnishing the 
Tender Documents. 

103. Acceptance of Single Tender:-(iii) of Para-3.5.18 of O.P.W.D. Code, Volume-I & Rule-

29 of Appendix-IX of 0.P.W,D Code, Volume-II for Acceptance of Single Tender in response to a 

Notice Inviting Tender. 

Notes- (iii) of Para-3.5.18 — The single tender received in the first call shall be cancelled without 

opening of the bid. The acceptance of a single tender received, even after retendering should have 

prior approval of the next higher authority. 

Rule-29 of Appendix-1X — when in response to a notice calling for tenders, only a single tender is 

received in the first time, the tender shall be cancelled without opening of the bid and fresh tender 

be invited publicly. If single tender is received, even after retendering then the approval of the next 

higher authority should be obtained, if the tender is otherwise in order and acceptable. 
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104. Rate quoted by the contractor shall be excluding GST. The GST as applicable for the work 
contract shall be payable to the contractor on each bill amount on production of tax invoice.The 
prevailing rate of GST on the gross amount of bill will be deducted from the contractor bill as tax 
deduction at source (TDS) as per rule 

105. Authority reserves the right to reject any or all the tenders without assigning any 

reasons thereof. 

106. TheagreementwillbedrawninP.W.D.P1contractformandwillconstitute3partsasfollows. 

a. Part–I :ForCivilitemsofworks 
The  contract shall be drawn  andsigned by  
theconcernedExecutiveEngineer as specifiedinContractdateasEngineer-
in-Charge,onbehalfoftheGovernorofOdisha 

(ii) The Civil items of works as per PART-I of Schedule of quantities,. 

107. Any deviation in execution of Civil, P.H. and E.I. items of the  agreementwill  mean  
deviation to the composite work as a w hole. The authorities will keep note and deal such 
deviation as per relevant clauses of P1 Agreement and DTCN / Code at their level. The 
financial implications there by must be informed by them to the concerned R.W Executive 
EngineerandChiefEngineer,R.W.Buildings,Odishaforproperaction. 

108. Similarly, extension of  time  to be  appliedby  thecontractor  to the Executive Engineer  
Civilas perrelevantclauseofP1agreement&DTCN/Code. 

109. In case of necessity felt by any of the Executive Engineers regarding slow progress of 
work or otherwise, then in co-ordination with each other, a joint crash management meeting 
may be convened suitably asking the contractor for a revised work programme and to remove 
the bottlenecksofanysortonthewaytocompletionofthecompositework. 

110. The Civil contractor who has put the tender for the work in DTCN, will alone be 
responsible and answerable to the R.W authority or any other competent authorities as 
regards to defects in the work, slow progress in the work or any other  recessional parameters 
that may crop up during execution of the work as a whole comprising  of Civil and E.I parts. 
When any part of the  workmay  beCivil,  P.H.or  E.I.,  isconsidered  by the Engineer-in-
Charge or departmental authority not to be in coherence  withthe agreement condition or their 
specifications  asin  theDTCN,  thenthe  contractfor  the total work in TCN will lead to its 
revision by the department if felt necessary. 

 

Total 110 (One hundred Ten) Clauses only.  
 
 
 
 
 
 

APPROVED 
        ANNEXURE – IV OF SCHEDULE-C 
SCHEDULE - A 

 
CERTIFICATE OF NO RELATIONSHIP 

 

I/We hereby certify that I/We* am/are* related / not related(*) to any officer of P.W.D of the rank of Assistant 

Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the Works Department, Govt. 

of Odisha I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* contract will be rescinded 
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with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the loss or damage resulting from 

such cancellation.  

(*) - Strike out which is not applicable  

 

Signature of the Tenderer 

Date:- 

   

 

 
 
 
SCHEDULE – E 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF 
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER 

 
1.  a) Is the tenderer currently involved    Yes / No 

in any litigation relating to the works. 
b) If yes: give details: 

2.   Has the tenderer or any of its     Yes / No 
constituent partners been debarred/ 
expelled by any agency in India 
during the last 5 years. 

3.  a) Has the tenderer or any of its     Yes / No 
 constituent partners failed to 

perform on any contract work in 
India during the last 5 years. 

b) If yes, give details: 
Note: 

If any information in this schedule is found to be incorrect or concealed, qualification application will summarily 

be rejected. 

 

Signature of Tenderer 

 
 
 
 
 
 
 
 
 
 
 
 
SCHEDULE – F 

AFFIDAVIT 
 
1.  The undersigned do hereby certify that all the statements made in the required attachments are true and 

correct. 

2.  The undersigned also hereby certifies that neither my / our firm / company / individuals 

___________________________________________________________ nor any of its constituent partners 
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have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded 

to us for such works have been rescinded during the last five years prior to the date of this bid. 

3.  The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish pertinent 

information as deemed necessary and as requested by the Department to verify this statement or regarding my 

(our) competency and general reputation. 

4.  The undersigned understands and agrees that further qualifying information may be requested and agree to 

furnish any such information at the request of the Department. 

 
 

(Signature of Tendered) 
Title of Officer 
Name of Firm 
Date: 
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