



GOVERNMENT OF ODISHA
OFFICE OF THE CHIEF CONSTRUCTION ENGINEER
RURAL WORKS CIRCLE, RAYAGADA
 Email ID-ccerwcrayagada@gmail.com

E-Mail / E-despatch

NOTICE INVITING TENDERS FOR PRADHAN MANTRI GRAM SADAK YOJANA WORKS (PMGSY-IV)
IN ODISHA

NATIONAL COMPETITIVE BIDDING THROUGH OMMAS to GePNIC e-Procurement

Bid identification No. Online Tender/NCB-06/RWC RGDA/2026-2027

Letter No. 1589

Dated. 14.05.2026

The Chief Construction Engineer, Rural Works Circle, Rayagada on behalf of Odisha State Rural Roads Agency (OSRRA) invites the percentage rate bids, through OMMAS to GePNIC e-Procurement as per Annexure, for construction of road works under Pradhan Mantri Gram Sadak Yojana i.e. PMGSY-IV (Batch-I) for each of the following works including their maintenance for five years from the eligible and approved contractors registered with State PWD / CPWD / MES / Railways. The registered bidder of outside Odisha, can also participate in this process, but shall have to subsequently undergo registration with the appropriate authority of the State Govt. preferably within a month of the deadline for bid submission, but prior to signing of the contract.

Sl. No	District	Division	Package No.	Name of the Work	Estimated Cost (Approximate) (Rs. in Lakh)		Total Cost (Approx) (Rs. in Lakh)	Period of Completion	Bid Security (Rs in Lakhs). The bid security is two percent of the total cost.	Relevant Class of Contractor
					Construction (Without GST)	Fixed Maintenance cost (Inclusive of all taxes & duties)				
1	2	3	4	5	6	7	8	9	10	11
PMGSY:-IV (BATCH-I) PACKAGES UNDER R.W. DIVISION GUNUPUR										
1	Rayagada	Gunupur	OR-27-560	L082-Jubaguda to Jambuguda road	310.89	27.35	338.24	09 (Nine Celender months)	6.76	'A' Class
2	Rayagada	Gunupur	OR-27-561	L081-PMGSY Road to Lajeri road	157.06	16.24	173.30	06 (Six Celender months)	3.47	"B" Class & "A" Class
3	Rayagada	Gunupur	OR-27-562	L086-PMGSY Road to Gochhagudi via Lalching ponkal	210.53	20.63	231.16	06 (Six Celender months)	4.62	"B" Class & "A" Class

Sl. No	District	Division	Package No.	Name of the Work	Estimated Cost (Approximate) (Rs. in Lakh)		Total Cost (Approx) (Rs. in Lakh)	Period of Completion	Bid Security (Rs in Lakhs). The bid security is two percent of the total cost.	Relevant Class of Contractor
					Construction (Without GST)	Fixed Maintenance cost (Inclusive of all taxes & duties)				
1	2	3	4	5	6	7	8	9	10	11
4	Rayagada	Gunupur	OR-27-563	L070-RD road to Chotarigaon	311.53	29.29	340.82	09 (Nine Celender months)	6.82	"A" Class
5	Rayagada	Gunupur	OR-27-565	L084-RD Road to Karadua	120.30	10.77	131.07	06 (Six Celender months)	2.62	"B" Class & "A" Class
6	Rayagada	Gunupur	OR-27-566	L075-Dekapankala road to Dandikada	129.17	11.58	140.75	06 (Six Celender months)	2.82	"B" Class & "A" Class
7	Rayagada	Gunupur	OR-27-567	L072-Guakhal to Muliguda	164.17	14.18	178.35	06 (Six Celender months)	3.57	"B" Class & "A" Class
8	Rayagada	Gunupur	OR-27-568	L079-RD Road to Mundamaha via Dekadora	497.80	44.80	542.60	12 (Twelve Celender months)	10.85	"A" Class
9	Rayagada	Gunupur	OR-27-569	L099-PWD road to Gaelaguda	63.89	5.76	69.65	06 (Six Celender months)	1.39	"B" Class
10	Rayagada	Gunupur	OR-27-570	L097-PWD Road to Hatikhal via Dimiriguda	143.54	14.27	157.81	06 (Six Celender months)	3.16	"B" Class & "A" Class
11	Rayagada	Gunupur	OR-27-571	L071-PMGSY road to Gondesi	217.48	20.10	237.58	06 (Six Celender months)	4.75	"B" Class & "A" Class
12	Rayagada	Gunupur	OR-27-572	L068-RD Road to Arama	271.75	24.31	296.06	09 (Nine Celender months)	5.92	"B" & "A" Class
13	Rayagada	Gunupur	OR-27-573	L069-PMGSY road to Odingi	519.84	50.66	570.50	12 (Twelve Celender months)	11.41	"A" Class
14	Rayagada	Gunupur	OR-27-574	L088-PMGSY Road to Mandiapankal	184.75	15.87	200.62	06 (Six Celender months)	4.01	"B" & "A" Class

Sl. No	District	Division	Package No.	Name of the Work	Estimated Cost (Approximate) (Rs. in Lakh)		Total Cost (Approx) (Rs. in Lakh)	Period of Completion	Bid Security (Rs in Lakhs). The bid security is two percent of the total cost.	Relevant Class of Contractor
					Construction (Without GST)	Fixed Maintenance cost (Inclusive of all taxes & duties)				
1	2	3	4	5	6	7	8	9	10	11
15	Rayagada	Gunupur	OR-27-575	L077-K Hiriba to Tangarapa via Darasingi	486.65	46.23	532.88	12 (Twelve Celender months)	10.66	"A" Class
16	Rayagada	Gunupur	OR-27-576	L078-Darasingi to Juba	197.60	18.11	215.71	06 (Six Celender months)	4.31	"B" Class & "A" Class
17	Rayagada	Gunupur	OR-27-577	L076-PMGSY road to Adakupa	135.98	11.85	147.83	06 (Six Celender months)	2.96	"B" Class & "A" Class
18	Rayagada	Gunupur	OR-27-578	L090-PMGSY Road to Disariguda	175.82	14.99	190.81	06 (Six Celender months)	3.82	"B" Class & "A" Class
19	Rayagada	Gunupur	OR-27-579	L103-PMGSY road to Jogibandha Via Kalipeta, Budhighati	623.74	57.30	681.04	12 (Twelve Celender months)	13.62	"A" Class & "Spl" Class
20	Rayagada	Gunupur	OR-27-580	L098-RD road to Taskeri via Dahipanga	195.86	16.45	212.31	06 (Six Celender months)	4.25	"B" Class & "A" Class
21	Rayagada	Gunupur	OR-27-581	L080-Rabiguda to Bandalamera	149.77	15.05	164.82	06 (Six Celender months)	3.30	"B" Class & "A" Class
22	Rayagada	Gunupur	OR-27-582	L092-RD Road to Kalingapanga	154.70	12.90	167.60	06 (Six Celender months)	3.35	"B" Class & "A" Class
23	Rayagada	Gunupur	OR-27-583	L074-PMGSY Road to Dekapankala	516.11	55.18	571.29	12 (Twelve Celender months)	11.43	"A" Class

Sl. No	District	Division	Package No.	Name of the Work	Estimated Cost (Approximate) (Rs. in Lakh)		Total Cost (Approx) (Rs. in Lakh)	Period of Completion	Bid Security (Rs in Lakhs). The bid security is two percent of the total cost.	Relevant Class of Contractor
					Construction (Without GST)	Fixed Maintenance cost (Inclusive of all taxes & duties)				
1	2	3	4	5	6	7	8	9	10	11
24	Rayagada	Gunupur	OR-27-584	L096-PMGSY road to Gumukudi	261.12	23.45	284.57	06 (Six Celender months)	5.69	“B” Class & “A” Class
25	Rayagada	Gunupur	OR-27-586	L087-PMGSY Road to Banjiphul	90.37	7.89	98.26	06 (Six Celender months)	1.97	“B” Class
26	Rayagada	Gunupur	OR-27-587	L093-PMGSY Road to Kumbharpadar	244.18	22.10	266.28	06 (Six Celender months)	5.33	“B” Class & “A” Class
27	Rayagada	Gunupur	OR-27-588	L089-PMGSY Road to Duriguda	134.83	13.68	148.51	06 (Six Celender months)	2.97	“B” Class & “A” Class
28	Rayagada	Gunupur	OR-27-589	L147-RD Road to Dhepaguda via Urdu, Jimarao, Gambharipadar	525.86	51.02	576.88	12 (Twelve Celender months)	11.54	“A” Class
29	Rayagada	Gunupur	OR-27-591	L168-RD Road to sidhamguda via Denduguda	425.92	37.64	463.56	09 (Nine Celender months)	9.27	“A” Class
30	Rayagada	Gunupur	OR-27-592	L138-RD Road to Gujuguda via Rambhi, Ranchum	486.93	40.87	527.80	12 (Twelve Celender months)	10.56	“A” Class
31	Rayagada	Gunupur	OR-27-593	L158-RD Road to Khadikapadar via Biripanka	322.92	27.10	350.02	09 (Nine Celender months)	7.00	“A” Class
32	Rayagada	Gunupur	OR-27-594	L177-RD Road to Iswarguda	112.85	9.49	122.34	06 (Six Celender months)	2.45	“B” Class & “A” Class
33	Rayagada	Gunupur	OR-27-595	L174-RD Road to Chulapada	274.81	23.08	297.89	06 (Six Celender months)	5.96	“B” Class & “A” Class

Sl. No	District	Division	Package No.	Name of the Work	Estimated Cost (Approximate) (Rs. in Lakh)		Total Cost (Approx) (Rs. in Lakh)	Period of Completion	Bid Security (Rs in Lakhs). The bid security is two percent of the total cost.	Relevant Class of Contractor
					Construction (Without GST)	Fixed Maintenance cost (Inclusive of all taxes & duties)				
1	2	3	4	5	6	7	8	9	10	11
34	Rayagada	Gunupur	OR-27-596	L136-RD Road to Kepiti via Rengapadar, Karlagudi	483.86	40.54	524.40	12 (Twelve Celender months)	10.49	"A" Class
35	Rayagada	Gunupur	OR-27-598	L163-Badapankal To Sadakona	112.92	9.64	122.56	06 (Six Celender months)	2.45	"B" Class & "A" Class
36	Rayagada	Gunupur	OR-27-599	L141-RD Road to Ludhri	317.14	26.65	343.79	09 (Nine Celender months)	6.88	"A" Class
37	Rayagada	Gunupur	OR-27-600	L144-RD Road to Jambha	373.54	31.34	404.88	09 (Nine Celender months)	8.10	"A" Class
38	Rayagada	Gunupur	OR-27-601	L175-PWD Road to Koreiguda	77.57	7.35	84.92	06 (Six Celender months)	1.70	"B" Class
39	Rayagada	Gunupur	OR-27-602	L172-RD Road to Uparmanipadar	102.75	9.85	112.60	06 (Six Celender months)	2.25	"B" Class & "A" Class
40	Rayagada	Gunupur	OR-27-603	L167-RD Road to Gerngapdar	122.95	10.34	133.29	06 (Six Celender months)	2.67	"B" Class & "A" Class
41	Rayagada	Gunupur	OR-27-604	L025-Turudi Chhack Thurudi	106.69	8.95	115.64	06 (Six Celender months)	2.31	"B" Class & "A" Class
42	Rayagada	Gunupur	OR-27-606	L022-Luhagumi to Luhamunda	89.26	8.93	98.19	06 (Six Celender months)	1.96	"B" Class
43	Rayagada	Gunupur	OR-27-607	L159-RD Road to Rengamajhi	162.90	13.70	176.60	06 (Six Celender months)	3.53	"B" Class & "A" Class
44	Rayagada	Gunupur	OR-27-608	L021-RD Road to Adipadara	135.28	11.66	146.94	06 (Six Celender months)	2.94	"B" Class & "A" Class

Sl. No	District	Division	Package No.	Name of the Work	Estimated Cost (Approximate) (Rs. in Lakh)		Total Cost (Approx) (Rs. in Lakh)	Period of Completion	Bid Security (Rs in Lakhs). The bid security is two percent of the total cost.	Relevant Class of Contractor
					Construction (Without GST)	Fixed Maintenance cost (Inclusive of all taxes & duties)				
1	2	3	4	5	6	7	8	9	10	11
45	Rayagada	Gunupur	OR-27-609	L156-RD Road to Pitamahal	341.47	31.50	372.97	09 (Nine Celender months)	7.46	"A" Class
46	Rayagada	Gunupur	OR-27-610	L162-RD Road to Mutukuni via Lakhabata	258.91	22.87	281.78	06 (Six Celender months)	5.64	"B" Class & "A" Class
47	Rayagada	Gunupur	OR-27-611	L152-RD Road to Badaraijhola	117.42	10.18	127.60	06 (Six Celender months)	2.55	"B" Class & "A" Class
48	Rayagada	Gunupur	OR-27-612	L137-Bandili to Hirikibadi	106.96	10.27	117.23	06 (Six Celender months)	2.34	"B" Class & "A" Class
49	Rayagada	Gunupur	OR-27-613	L153-RD Road to Badaguda	111.77	9.64	121.41	06 (Six Celender months)	2.43	"B" Class & "A" Class
50	Rayagada	Gunupur	OR-27-614	L023-Bechudi to N Gambhari	267.33	22.45	289.78	06 (Six Celender months)	5.80	"B" Class & "A" Class
51	Rayagada	Gunupur	OR-27-614(A)	L160-RD Road to Sanakhrikuti	210.35	20.21	230.56	06 (Six Celender months)	4.61	"B" Class & "A" Class
52	Rayagada	Gunupur	OR-27-616	L106-PWD Road to Lungurtal via Jaltarguda	214.43	18.20	232.63	06 (Six Celender months)	4.65	"B" Class & "A" Class
53	Rayagada	Gunupur	OR-27-617	L111-RD Road to Targising	129.61	10.97	140.58	06 (Six Celender months)	2.81	"B" Class & "A" Class

Sl. No	District	Division	Package No.	Name of the Work	Estimated Cost (Approximate) (Rs. in Lakh)		Total Cost (Approx) (Rs. in Lakh)	Period of Completion	Bid Security (Rs in Lakhs). The bid security is two percent of the total cost.	Relevant Class of Contractor
					Construction (Without GST)	Fixed Maintenance cost (Inclusive of all taxes & duties)				
1	2	3	4	5	6	7	8	9	10	11
54	Rayagada	Gunupur	OR-27-618	L104-PWD Road to Nuagamkudia	239.39	20.26	259.65	06 (Six Celender months)	5.19	"B" Class & "A" Class
55	Rayagada	Gunupur	OR-27-619	L120-PWD Road to Jumbudal via Gudasing	306.15	25.95	332.10	09 (Nine Celender months)	6.64	"A" Class
56	Rayagada	Gunupur	OR-27-620	L143-RD Road to Sambaraguda	167.85	14.28	182.13	06 (Six Celender months)	3.64	"B" Class & "A" Class
57	Rayagada	Gunupur	OR-27-621	L121-RD Road to Tarlida	115.05	9.75	124.80	06 (Six Celender months)	2.50	"B" Class & "A" Class
58	Rayagada	Gunupur	OR-27-622	L098-PWD Road to Panasa	279.50	23.67	303.17	09 (Nine Celender months)	6.06	"A" Class
59	Rayagada	Gunupur	OR-27-623	L110-RD Road to Arengal	53.47	4.55	58.02	06 (Six Celender months)	1.16	"B" Class
60	Rayagada	Gunupur	OR-27-624	L124-PWD Road to Bhaleri Kudia via Bhaleri	95.23	8.13	103.36	06 (Six Celender months)	2.07	"B" Class & "A" Class
61	Rayagada	Gunupur	OR-27-625	L108-Bada Radhesal to Sindring Bankanda via	176.76	17.81	194.57	06 (Six Celender months)	3.89	"B" Class & "A" Class
62	Rayagada	Gunupur	OR-27-626	L127-RD Road to Guguldang	44.49	3.79	48.28	06 (Six Celender months)	0.97	"B" Class
63	Rayagada	Gunupur	OR-27-627	L147-RD Road to Dasmanthpur	71.22	6.87	78.09	06 (Six Celender months)	1.56	"B" Class
64	Rayagada	Gunupur	OR-27-630	L125-PWD Road to Lobaguda via Hatibadi, Loba	353.18	30.00	383.18	09 (Nine Celender months)	7.66	"A" Class

Sl. No	District	Division	Package No.	Name of the Work	Estimated Cost (Approximate) (Rs. in Lakh)		Total Cost (Approx) (Rs. in Lakh)	Period of Completion	Bid Security (Rs in Lakhs). The bid security is two percent of the total cost.	Relevant Class of Contractor
					Construction (Without GST)	Fixed Maintenance cost (Inclusive of all taxes & duties)				
1	2	3	4	5	6	7	8	9	10	11
65	Rayagada	Gunupur	OR-27-631	L112-RD Road to Lakikai	104.56	10.69	115.25	06 (Six Celender months)	2.31	"B" Class & "A" Class
66	Rayagada	Gunupur	OR-27-632	L140-PWD Road to Mandaguda	124.72	10.56	135.28	06 (Six Celender months)	2.71	"B" Class & "A" Class
67	Rayagada	Gunupur	OR-27-633	L133-RD Road to AP Boarder via Buduruguda	91.03	7.77	98.80	06 (Six Celender months)	1.98	"B" Class
68	Rayagada	Gunupur	OR-27-634	L138-RD Road to Mariguda	225.16	19.09	244.25	06 (Six Celender months)	4.89	"B" Class & "A" Class
69	Rayagada	Gunupur	OR-27-635	L142-RD Road to Kebiti	62.92	5.44	68.36	06 (Six Celender months)	1.37	"B" Class
70	Rayagada	Gunupur	OR-27-636	L134-RD Road Manguluguda	43.56	3.62	47.18	06 (Six Celender months)	0.94	"B" Class
71	Rayagada	Gunupur	OR-27-637	L139-RD Road to Ganuga Lenka	54.61	4.64	59.25	06 (Six Celender months)	1.19	"B" Class
72	Rayagada	Gunupur	OR-27-638	L149-RD Road to Talasing	40.45	3.92	44.37	06 (Six Celender months)	0.89	"B" Class
73	Rayagada	Gunupur	OR-27-639	L119-RD Road to Chhagharia	181.24	15.40	196.64	06 (Six Celender months)	3.93	"B" & "A" Class
74	Rayagada	Gunupur	OR-27-640	L141-RD Road to Adamguda	52.25	4.95	57.20	06 (Six Celender months)	1.14	"B" Class
75	Rayagada	Gunupur	OR-27-641	L023-NH-326 to Nuagada	65.20	5.71	70.91	06 (Six Celender months)	1.42	"B" Class
76	Rayagada	Gunupur	OR-27-642	L127-NH-326 to K.Pendraguda	124.66	10.56	135.22	06 (Six Celender months)	2.70	"B" & "A" Class
77	Rayagada	Gunupur	OR-27-643	L111-NH-326 to Marichaguda	112.08	9.59	121.67	06 (Six Celender months)	2.43	"B" & "A" Class

Sl. No	District	Division	Package No.	Name of the Work	Estimated Cost (Approximate) (Rs. in Lakh)		Total Cost (Approx) (Rs. in Lakh)	Period of Completion	Bid Security (Rs in Lakhs). The bid security is two percent of the total cost.	Relevant Class of Contractor
					Construction (Without GST)	Fixed Maintenance cost (Inclusive of all taxes & duties)				
1	2	3	4	5	6	7	8	9	10	11
78	Rayagada	Gunupur	OR-27-644	L109-PMGSY road to Derigaonguda	68.61	5.86	74.47	06 (Six Celender months)	1.49	"B" Class
79	Rayagada	Gunupur	OR-27-645	L140-Khambariguda to Pujariguda	54.86	4.66	59.52	06 (Six Celender months)	1.19	"B" Class
80	Rayagada	Gunupur	OR-27-646	L115-RD Road to Anjali	229.40	19.44	248.84	06 (Six Celender months)	4.98	"B" Class & "A" Class
81	Rayagada	Gunupur	OR-27-647	L104-PWD road to Bandarguda	63.50	5.33	68.83	06 (Six Celender months)	1.38	"B" Class
82	Rayagada	Gunupur	OR-27-648	L136-PMGSY Road to Dalimbapur	41.73	4.49	46.22	06 (Six Celender months)	0.92	"B" Class
83	Rayagada	Gunupur	OR-27-649	L108-Totaguda to Matuguda	192.24	15.94	208.18	06 (Six Celender months)	4.16	"B" Class & "A" Class
84	Rayagada	Gunupur	OR-27-650	L124-RD Road(Mahadimba) to Beorama	74.43	6.17	80.60	06 (Six Celender months)	1.61	"B" Class
85	Rayagada	Gunupur	OR-27-651	L138-RD Road to Talasing	51.63	5.12	56.75	06 (Six Celender months)	1.13	"B" Class
86	Rayagada	Gunupur	OR-27-652	L123-RD Road Badakuding via Sanakudungi	114.58	9.60	124.18	06 (Six Celender months)	2.48	"B" Class & "A" Class
87	Rayagada	Gunupur	OR-27-653	L121-Totaguda to Durughati	185.45	15.37	200.82	06 (Six Celender months)	4.02	"B"& "A" Class
88	Rayagada	Gunupur	OR-27-654	L113-Tablaguda Road to Jamipanga	98.33	8.49	106.82	06 (Six Celender months)	2.14	"B" & "A" Class
89	Rayagada	Gunupur	OR-27-655	L102-PWD road to Tajapanga	89.55	8.35	97.90	06 (Six Celender months)	1.96	"B" Class
90	Rayagada	Gunupur	OR-27-656	L021-NH-326 to Dakarama	211.07	17.55	228.62	06 (Six Celender months)	4.57	"B"& "A" Class

Sl. No	District	Division	Package No.	Name of the Work	Estimated Cost (Approximate) (Rs. in Lakh)		Total Cost (Approx) (Rs. in Lakh)	Period of Completion	Bid Security (Rs in Lakhs). The bid security is two percent of the total cost.	Relevant Class of Contractor
					Construction (Without GST)	Fixed Maintenance cost (Inclusive of all taxes & duties)				
1	2	3	4	5	6	7	8	9	10	11
91	Rayagada	Gunupur	OR-27-657	L163-Ukkumbaguda to Sanakujendri	214.77	21.48	236.25	06 (Six Celender months)	4.73	"B" Class & "A" Class
92	Rayagada	Gunupur	OR-27-658	L026-R.D. Road to Palikidango	47.14	3.97	51.11	06 (Six Celender months)	1.02	"B" Class
93	Rayagada	Gunupur	OR-27-660	L021-RD Road to Adabai	250.09	25.90	275.99	06 (Six Celender months)	5.52	"B" Class & "A" Class
94	Rayagada	Gunupur	OR-27-662	L040-RD Road Suludi Chowk to Lauguda	166.99	14.04	181.03	06 (Six Celender months)	3.62	"B" Class & "A" Class
95	Rayagada	Gunupur	OR-27-663	L024-RD road to Kanipulis	89.25	8.50	97.75	06 (Six Celender months)	1.96	"B" Class
96	Rayagada	Gunupur	OR-27-664	L047-PWD Road to Purutiguda	107.44	10.31	117.75	06 (Six Celender months)	2.36	"B" Class & "A" Class
97	Rayagada	Gunupur	OR-27-666	L025-R.D. Road to Jharlinguda	142.90	12.12	155.02	06 (Six Celender months)	3.10	"B" Class & "A" Class
98	Rayagada	Gunupur	OR-27-668	L076-RD Road to Gumaguda	111.48	10.72	122.20	06(Six Celender months)	2.44	"B" & "A" Class
99	Rayagada	Gunupur	OR-27-669	L158-PWD road to Kariniguda	31.73	2.71	34.44	06(Six Celender months)	0.69	"C" & "B" Class

- 2) Date of release of invitation for Bid through **OMMAS to GePNIC** e-procurement : **19.05.2026**
- 3) **Cost of Bid Form :- Rs. 10,000/- per package (non-refundable) only in form of Demand Draft in favour of Odisha State Rural Road Agency (OSRRA).**
- 4) **Availability of Bid Document and mode of submission:-** The bid document is available online and bid should be submitted online on website www.pmsgytenders.gov.in. The bidder would be required to register

in the web-site which is free of cost. For submission of bids, the bidder is required to have valid Digital Signature Certificate (DSC) from one of the authorized Certifying Authorities (CA). "Aspiring bidders who have not obtained the user ID and password for participating in e-tendering in PMGSY may obtain the same from the website: www.pmgstenders.gov.in.

Digital signature is mandatory to participate in the e-tendering, Bidders already possessing the valid digital signature issued from authorised CAs can use the same in this tender.


- 5) **Submission of Original Documents:-** The bidders are required to submit (a) original Demand Draft towards the cost of bid document and (b) original bid security in shape of Fixed Deposit Receipt / Term Deposit Receipt pledged in favour of **concerned R.W. Superintending Engineer / Executive Engineer** and (c) original affidavit regarding correctness of information furnished with bid document as per provision of Clause 4.4B(a) (ii) of ITB with **Chief Construction Engineer, Rural Works Circle, Rayagada // Superintending Engineer, R.W.Division, Gunupur** on a date not later than three working days after the opening of technical qualification part of the Bid, either by registered post or by hand (17.06.2026 upto 12.00 Noon)
- 6) **Last Date / Time for receipt of bids through e-tendering 10.06.2026 upto 5.30 P.M.**
- 7) The site for the work is available,
- 8) Only online submission of bids is permitted, therefore; bids must be submitted online on website www.pmgstenders.gov.in. The technical qualification part of the bids will be opened online at **12.00 Noon** on **11.06.2026** by the authorized officers. If the office happens to be closed on the date of opening of the bids as specified, the bids will be opened online on the next working day at the same time.
- 9) **The bidder is not required to quote his rate for routine maintenance. The rates to be paid for routine maintenance are indicated in the Bill of Quantities. Further, the payment for routine maintenance to the contractor shall be regulated based on his performance of maintenance activities.**
- 10) The bids for the work shall remain valid for acceptance for a period not less than ninety days after the deadline date for bid submission.
- 11) Bidders may bid for any one or more of the works mentioned in the Table above to qualify for a package of contracts made up of this and other contracts for which bids are invited in the same NIT, the bidder must demonstrate having experience and resources sufficient to meet the aggregate of the qualifying criteria for the individual contractors.
- 12) **Bidder should have valid registration with Employees Provident Fund organization under EPF and Miscellaneous Provisions Act, 1952, which should be produced at the time of signing of the agreement, failing which the bidder will be treated as backing out from the tendering process & action will be initiated as per Clause 16.6 of ITB.**
- 13) **Rate quoted by the contractor shall be excluding GST. The GST as applicable for the work contract shall be payable to the contractor on each bill amount on production of tax invoice.**
- 14) **The prevailing rate of GST on the gross amount of bill will be deducted from the contractor bill as tax deduction at source (TDS) as per rule.**
15. Govt. of Odisha, Works Department has been placed to fix the **Additional Performance Security** vide Office Memorandum No. 173 dt. 03.01.2026. **Additional performance security shall be taken on an incremental basis from the selected bidder for low bid prices in the project works as under**
 - I. **Where the bid price is below 0% but not below 10% of the project cost put to bid.**
No Additional Performance guarantee/security percentage is required.
 - II. **Where the bid price is below 10% but not below 20% of the project cost put to bid.**
The Additional Performance guarantee/security percentage shall be incremented by 0.1% for every percentage of bid price below 10% of the project cost put to bid starting at 11% with the additional bid performance guarantee being 0.1% and the additional performance guarantee percentage shall be applied on the bid price.
 - III. **Where the bid price is 20% or more below of the project cost put to bid.**
The Additional Performance guarantee percentage shall be incremented by 0.2% for every percentage of bid price below 20% of the project cost put to bid in addition to 1% of the bid price and this

additional performance guarantee percentage shall be applied on the bid price.

- IV. The Additional Performance Guarantee percentage shall be rounded off to the next lower percentage based on whether the decimal point of the percentage of bid price is below 0.5% of next higher percentage based on whether the decimal point of the percentage of bid price is 0.5% or more.
- V. The Additional Performance Security shall be treated as part of the Performance Security.
- VI. Justification for abnormally low bids shall be scrutinized by the Departmental Technical Committee and recommended to the competent authority of the Administrative Department for the approval of the Additional Performance Security (APS). An abnormally low bid is one in which the bid price. In combination with other elements of the Bid appears so low that it raises material concern as to the capability of the Bidder to perform the contract at the offered price. Procuring Entity may. In such cases, seek written clarifications from the Bidder, including detailed price analysis of its Bid price in relation to scope, schedule, resource mobilization, allocation of risks and responsibilities and any other requirements of the bid document. If, after evaluating the price analysis, the procuring entity determines that the Bidder has substantially failed to demonstrate its capability to deliver the contract at the offered price, the Procuring Entity may reject the Bid/Proposal. However, it would not be advisable to fix a normative percentage below the estimated cost, which would automatically be considered as an abnormally low bid.

The Additional Performance Security place in shape of Term Deposit Receipt pledged in favour of the Divisional Officer/Bank Guarantee in favour of the Divisional Officer from any Nationalized / Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (By Email) to the successful bidder otherwise the bid of the successful bidder shall be cancelled and Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against the bidder.


- 16) Other details can be seen in the bidding documents. The Employer shall not be held liable for any delays due to system failure beyond its control. Even though the system will attempt to notify the bidders of any bid updates, the Employer shall not be liable for any information not received by the bidder. It is the bidders' responsibility to verify the website for the latest information related to the tender.
- 17) **The authority reserves the right to accept or reject any bid and to cancel the bidding process & reject all bids at any time prior to award of contract without assigning any reason thereof.**


14/05/2026
Chief Construction Engineer
RW Circle, Rayagada

Memo No. 1590

Date: 14.05.2026


Copy in duplicate forwarded to the Deputy Director-Cum-Deputy Secretary to Government (Advertisement) Information and Public Relation Department, Odisha, Bhubaneswar for information and necessary action. It is requested to please arrange for publication of above Tender Call Notice in National English Daily along with local English Daily and minimum two Odia News Papers in two consecutive days on or before Dtd. **18.05.2026**. The complementary copies may please be sent to this Office for processing the same with the tender.


14/05/2026
Chief Construction Engineer
RW Circle, Rayagada

Memo No. 1591

Date: 14.05.2026


Copy submitted to the Joint Secretary to Govt., Information and Technology Department, Govt. of Odisha for exhibiting the advertisement in the website of the Govt. as suggested in I.T. Department's Lr. No.- 221/31-08-2002 addressed to all Secretaries.


14/05/2026
Chief Construction Engineer
RW Circle, Rayagada

Memo No. 1592

Date: 14.05.2026


Copy submitted to the Additional Chief Secretary to Govt. of Odisha, Rural Development Department/ E.I.C. (Civil), Works Department/W.R. Department/E.I.C-I/ E.I.C-II, Rural Works, Odisha, BBSR, Chief Engineer, PMGSY / Buildings & Bridges / Roads (O/O E.I.C.R.W. (O), BBSR) / D.P.I. and Roads/Buildings/ M.I./N.H./ P.H.(Urban)/R.D.Q.P./IDCO/Managing Director O.B.C.C./O.C.C. for favour of kind information and necessary action.


14/05/2026
Chief Construction Engineer
RW Circle, Rayagada

Memo No. 1593

Date: 14.05.2026


Copy forwarded to all Chief Construction Engineers / Superintending Engineers/Executive Engineers of R.W. Organisation for information and wide circulation.


14/05/2026
Chief Construction Engineer
RW Circle, Rayagada

Memo No. 1594

Date: 14.05.2026


Copy submitted to F.A.-Cum-Additional Secretary to Govt. R.D. Department, Odisha, Bhubaneswar for favour of kind information and necessary action.


14/05/2026
Chief Construction Engineer
RW Circle, Rayagada

Memo No. 1595

Date: 14.05.2026

Copy submitted to the Collector and District Magistrate, Rayagada for favour of kind information and necessary action.


14/05/2026
Chief Construction Engineer
RW Circle, Rayagada

Memo No. 1596

Date: 14.05.2026

Copy to Notice Board for wide circulation.


14/05/2026
Chief Construction Engineer
RW Circle, Rayagada



GOVERNMENT OF ODISHA
OFFICE OF THE CHIEF CONSTRUCTION ENGINEER
RURAL WORKS CIRCLE, RAYAGADA
Email ID-ccerwcrayagada@gmail.com

E-Mail / E-despatch

NOTICE
FOR PRADHAN MANTRI GRAM SADAK YOJANA (PMGSY-IV)

NATIONAL COMPETITIVE BIDDING THROUGH OMMAS to GePNIC “e”-Procurement

Bid identification No. Online Tender/NCB-06/RWC RGDA/2026-2027


The Chief Construction Engineer, Rural Works Circle, Rayagada on behalf of Odisha State Rural Road Agency invites the percentage rate bids in electronic tendering system for construction of roads & Bridges under Pradhan Mantri Gram Sadak Yojana (PMGSY-IV) in the districts of Rayagada for 99 (Ninety-Nine) number of packages with estimated cost totalling to Rs 201.42 Cr (Approximate) including their maintenance for five years from the eligible contractors registered with State PWD / CPWD / MES / Railways. The registered bidder of outside Odisha, can also participate in this process, but shall have to subsequently undergo registration with the appropriate authority of the State Govt. preferably within a month of the deadline for bid submission, but prior to signing of the contract

Date of release of Invitation for Bids through e-procurement. Dtd. 19.5.2026

Availability of Bid Documents and mode of submission: The bid document is available online and should be submitted online in www.pmgstenders.gov.in. The bidder would be required to register in the web-site which is free of cost. For submission of the bids, the bidder is required to have a valid Digital Signature Certificate (DSC) from one of the authorized Certifying Authorities. The bidders are required to submit (a) original Demand Draft towards the cost of bid document and (b) original bid security in approved form and (c) original affidavit regarding correctness of information furnished with bid document as per provisions of Clause 4.4 B (a) (ii) of ITB with Chief Construction Engineer, Rural Works Circle, Rayagada // Superintending Engineer, R.W.Division, Gunupur on a date not later than three working days after the opening of technical qualification part of the Bid, either by registered post or by hand, failing which the bids shall be declared non-responsive.

Last Date/ Time for receipt of bids through e-procurement: 10.06.2026 upto 5.30 P.M


For further details and corrigendum (if any) please log on to www.pmgstenders.gov.in.


14/05/2026
Chief Construction Engineer
RW Circle, Rayagada

Memo No. 1597

Date: 14.05.2026

Copy with the extra copies of the Notice & soft copy forwarded to the Manager Publication (I & PR Department), Bhubaneswar with a request to publish the above notice in National English daily along with local English daily and Odiya Newspapers in two consecutive days. It is also requested to send the Notice copy of the paper to this office for processing the same with tender.


14/05/2026
Chief Construction Engineer
RW Circle, Rayagada