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PART A – NOTICE INVITING TENDER 
1.0 Tender Notice 

 

Online bids under Two- bid System are invited on behalf of Director, TIFR Mumbai for award of contract for 
Setting up of conference room and Lecture hall in Ramanujan Guest House at TIFR, Mumbai. The details of 
the tender including the scope of work, technical specification etc is given in this tender document. All the 
prospective bidders are requested to go through the tender document before submitting their bids. 
 

Tender No. TIFR/PD/CF 25-88/252742 
     

Name of Work/Service Setting up of conference room and Lecture hall in 
Ramanujan Guest House at TIFR, Mumbai 
 

Estimated Cost of Work/Service Rs.18,31,688/- (Rs. Eighteen lakhs Thirty One 
thousand Six hundred and Eighty Eight only) 
 

Location of supply/work/service TIFR , Colaba, Mumbai 400005 
 

Online download of Tender documents From 10/03/2026 to 01/04/2026   up to 1500 hrs. 
Tender documents can be from downloaded from 
TIFR website: www.tifr.res.in/e-tender or CPPP 
portal https://eprocure.gov.in. 

Cost of tender documents Rs. 0/- by DD in favor of TIFR, payable at Mumbai.  
In case of Tender document being downloaded from 
website DD should be submitted along with EMD. 
The tender fees are non-refundable. 
 

Earnest Money Deposit EMD of    Rs:-  36,634/-   is to be submitted to TIFR 
directly in a separate sealed envelope so as to reach 
us on or before the due date of opening of technical 
bids. The EMD shall be in the form of Demand Draft, 
drawn in favor of Tata Institute of Fundamental 
Research payable at Mumbai. EMD will be refunded 
to the unsuccessful bidder after award of the work. 
 

Pre-bid meeting A pre-bid meeting with all the prospective bidders 
is schedule to be held on 17/03/2026 at TSR 
office, TIFR, Mumbai at 2.30 pm. Interested 
applicants/ firms are invited to attend the same 
with a written statement of their query. 
 

Notification of amendments to the tender document 
 
 
 
 
 
 
 
  

If the technical specification requires any 
modification, suitable amendment to this tender 
document will be issued and the same will form part 
of the tender document. Prospective bidders are 
advised to regularly visit the TIFR web site or the 
CPP portal. Corrigendum/amendments etc., if any, 
will be notified only on the TIFR web site/CPP portal 
and no separate advertisement will be made for this. 
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Submission of Bids The bids are required to be submitted online on the 
CPPP portal i.e.http://eprocure.gov.in . Under the 
Two bid system the Technical bid and Price bid are 
required to be uploaded separately on portal 
 
 

Website for Online Bid Submission https://eprocure.gov.in 
 

Last date and time for online submission of bids  01/04/2026      upto 3:00 PM                 
  (BID DUE DATE) 
 

Date and time of opening of tender 02/04/2026 At 3:00 PM     
 (Technical Bid Only) 
 

Period for completion of work 04 months from the date of release of Work 
Order. 

 
 

KINDLY NOTE THAT ONLY ONLINE BID WILL BE CONSIDERED AGAINST THIS TENDER. Further, 
requests for postponement will not be entertained. Bids send by post/Fax/email bids shall be rejected straightway. 
Executive Director, TIFR reserves the right to accept/ reject any or all tenders either in part or in full without 
assigning any reasons thereof. 

 
 
 
 

Purchase Officer TIFR, 
Mumbai 

 
 

Note: 
 

1) In case of any clarification with regard to submission of bids please contact Smt Suchita Akre, Tel: 
022-22782895 or Shri Ninad Teje, Tel: 022- 22782589 or Shri Deepak Baghele ( Tel : 022- 
22782890). Also, you may contact Shri Ravindra Pardeshi (Tel. 22782596) Technical Service, 
TIFR, Mumbai 400005 for any technical clarifications. 

 
2) The bidders are advised to read the “Guidelines to bidders on CPPP’s e-procurement module” 

available at the end of this tender document before submitting their bids. 
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         PART – B (Section – I) INSTRUCTIONS TO BIDDERS 
A) General Instructions: 

 
1. The Prospective bidder shall carefully examine and understand the specifications/conditions of the tender 
document/RFP and seek clarifications in writing during the pre-bid meeting, if required, to ensure that they have 
understood all specifications/conditions of tender/RFP. These clarifications should be sought before submission of bids. 
If no such clarifications are sought in writing, it will be taken that the Bidder has read, understood and accepted all the 
terms, conditions and specifications in the tender document/RFP. 

 
2. The Bidder is required to upload a copy of this tender document/RFP, with all pages signed by the authorized person, 
to confirm that Bidder has read and understood the conditions of this tender document/RFP and that the proposal is 
submitted in full understanding and agreement of the requirements of TIFR. 

 
3. The Bidder shall bear all costs associated with the preparation and submission of the Bid, and TIFR will in no case 
be responsible for those costs, regardless of the conduct or outcome of the bidding process. 

 
4. TIFR reserves its rights to amend any of the terms and conditions of the tender document. All such changes can be 
made up to one week before the last date of submission of bid. The notice of such amendment will be published on 
TIFR/CPPP website only. No separate advertisement will be issued in the newspapers for such changes / corrigendum’s. 
All the prospective bidders are therefore requested to regularly visit TIFR/CPPP website for any such updates. 

 
5. The complete bid shall be online as per the specified formats only. The bids should be without alteration or erasures, 
except those to accord with instructions issued by the TIFR or as necessary to correct errors made by the bidder, in which 
case such corrections shall be initialed by the person or persons signing the bid. 

 
6. The bidder shall submit only one option, which is best suitable to meet TIFR requirements. The bids submitted with 
more options shall be liable to be rejected. 

 
7. The Bid prepared by the Bidder, as well as all correspondence and documents relating to the Bid exchanged by the 
Bidder and TIFR, shall be in English only. 

 
8. The bidder shall base his solution on the basis of continuous availability of spares/materials for at least 05 years, 
after the specified warranty/defect liability period. 

 
9. Wherever a specific form is prescribed in the Bid document, the Bidder shall use the form to provide relevant 
information. If the form does not provide space for any required information, space at the end of the form or additional 
sheets shall be used to convey the said information. For all other cases, the Bidder shall design a form to hold the required 
information. 

 
10. The Bidder shall explicitly indicate the non-compliance or deviation of the Solution offered in the Proposal to all 
the terms, clauses, conditions and specifications stipulated in this RFP. If non- compliance or deviation for any term, 
clause, condition or specification is not explicitly indicated, it will be construed as compliance and if successful in the 
bid, the bidder is obligated to comply with all the requirements (excluding those non compliances explicitly accepted 
by TIFR in writing) in Toto. 

 
11. Successful bidder shall perform all the obligations specified in accordance with the terms and conditions laid down 
in the tender document/RFP. All details provided by the Bidder should be specific to the requirements specified in this 
tender document/RFP. Detailed clarification may be provided by Bidder, if so desired by TIFR. The Bidder shall specify 
the responsibilities of TIFR, if any, separately for the successful implementation of the project. 
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12. Bidder shall ensure that all documents are uploaded with the Technical bids or Price bid. The “TECHNICAL BID” 
should contain the following documents: 

 
i) Registration / empanelment certificate with government organization / semi-govt organization / PSU / reputed private 
organization etc. 
ii) Scanned Copies of Demand Draft/ Pay Order for EMD & Tender Fees 

iii) Copy of PAN (Permanent Account Number) card. 
iv)List of similar works in hand & works carried out by them for last 7 years indicating A) Agency for whom executed, B) 
Value of work, C) Completion time as stipulated and actual, or present position of the work 

v) Experience testimonials along with work orders and completion certificates. 
vi) Bank solvency certificate 

vii) Certificate of Registration for GST and Income Tax and acknowledgement of up to date filed return if required. 
viii) List of construction plant, machinery, equipment’s, accessories & infrastructure facilities possessed by the bidder List of 
Technical staff possessed by the bidding agency. 

 
B. Performance guarantee: The tenderer, whose tender is accepted, will be required to furnish a 

performance guarantee of 5% of the tendered amount within 7 (seven) working days from the date of intimation. 
This guarantee shall be in the form Demand Draft / Pay Order / Banker’s cheque issued by a Scheduled Bank. 

The performance guarantee shall be returned to the contractor, without any interest, after recording of the 
completion certificate for the work by the competent authority and submission of final bill by the contractor as 
per the joint measurement. 

The Engineer-in-charge shall make a claim under the Performance guarantee for amounts to which the Director, TIFR 
entitled under the contract (notwithstanding and / or without prejudice to any other provisions in the contract 
agreement) in the event of: 

a) Failure by the contractor to pay Director, TIFR any amount due, either as agreed by the contractor or determined under 
any of the Clauses / Conditions of the agreement, within 30 days of the service of notice to this effect by Engineer-in- 
charge. 

In the event of the contract being determined under provisions of any of the relevant clauses of the agreement, the 
performance guarantee shall stand forfeited in full and shall be absolutely at the disposal of the Director, TIFR. 

C. Security Deposit: The tenderer, whose tender is accepted, will also be required to furnish by way of Security Deposit 
for fulfillment of his contract, an amount equal to 2.5% of the tendered value of the work. For successful tenderer the 
EMD shall be returned to the contractor, without any interest, after receiving of Performance Guarantee and for 
unsuccessful Tenderers EMD will be refunded after placing the order on successful tenderer. 

The successful tenderer shall permit TIFR at the time of making any payment to him for work done under the contract 
to deduct a sum at the rate of 2.5% of the gross amount of each running bill. The Security Deposit shall be released 
after the defect liability period of 12 months reckoned from the date of completion as certified by Chief Engineer. 
All compensation or the other sums of money payable by the contractor under the terms of this contract may be 

deducted from, or paid by the sale of a sufficient part of his security deposit or from the interest arising therefrom, or 
from any sums which may be due to or may become due to the contractor by TIFR or any account whatsoever and in 
the event of his Security Deposit being reduced by reason of any such deductions or sale as aforesaid, the contractor 
shall within 10 days make good in cash or fixed deposit receipt tendered by the State Bank of India or by scheduled 
banks (if deposited for more than 12 months) endorsed in favor of the Registrar, TIFR, any sum or sums which may 
have been deducted from, or raised by sale of his security deposit or any part thereof. 

Defect Liability period: Twelve (12) months from the satisfactory completion of work. 
 

D. Acceptance of Tender: The competent authority, on behalf of Director, Tata Institute of Fundamental Research, 
Mumbai, does not bind himself to accept the lowest or any other tender, and reserves to himself the authority to reject 
any or all the tenders received, without assignment of any reason. All tenders, in which any of the prescribed condition 
is not fulfilled or any condition, including that of conditional rebates is put forth by the tenderer, shall be summarily 
rejected. 
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The Competent Authority, on behalf of the Tata Institute of Fundamental Research, Mumbai reserves to himself the 
right of accepting the whole or any part of the tender and the tenderer shall be bound to perform the same at the rates 
quoted. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not be bound to 
accept the lowest tender or any other tender. 

E .Validity of Tender: The tender for the work shall remain open for acceptance for a period of 90 days from the 
last date of submission of tenders. If any tenderer withdraws his tender before the said period, or before issue of 
Letter of Intent, whichever is earlier, or makes any modifications in the terms and conditions of the tender which are 
not acceptable to the Department, then Tata Institute of Fundamental Research, Mumbai shall, without prejudice to 
any other right or remedy, be at liberty to forfeit 50% of the said earnest money absolutely. Further the tenderer 
shall not be allowed to participate in the retendering process of the work. 

F. Levy / Taxes payable by contractor: 
i. GST @18% on materials and services in respect of this contract shall be payable by the contractor. 

ii. The contractor shall deposit royalty and obtain necessary permit as required for supply of the sand, aggregate, 
stone etc. from local authorities. 

G. Deduction of Income Tax: As per Section 194-C of Income Tax Act 1961, as amended by letter No. 275/9/72/9- 
TJ (Circular No. 86) dated 19.5.72 and No. 275/14/91-IT (B) (Circular No. 593) dated 5.2.91, received from 
Ministry of Finance, Department of Revenue, Central Board of Direct Taxes, New Delhi, the Income tax @ 2% and 
Surcharge thereon @12% (or any other amended rate by Ministry of Finance from time to time), of the gross value 
of the work done will be recovered from the bills. A certificate for the amount so recovered will be issued by the 
Department. 

H. Site visit by the tenderer before tendering: Tenderers are advised to inspect and examine the site and its 
surroundings during working hours and satisfy themselves before submitting their tenders as to the nature of the 
ground and sub-soil (so far as is practicable), the form and nature of the site, the means of access to the site, the 
accommodation they may require and in general shall themselves obtain all necessary information as to risks, 
contingencies and other circumstances which may influence or affect their tender. A tenderer shall be deemed to 
have full knowledge of the site whether he inspects it or not and no extra charges consequent on any 
misunderstanding or otherwise shall be allowed. 

I. Signing of Tender and receipts for payments: In the event of the tender being submitted by a firm, it must be 
signed separately by each partner thereof or in the event of the absence of any partner, it must be signed on his 
behalf by a person holding a power-of-attorney authorizing him to do so, such power of attorney to be produced 
with the tender, and it must disclose that the firm is duly registered under the Indian Partnership Act-1952. Receipts 
for payments made on account of work, when executed by a firm, must also be signed by all the partners, except 
where contractors are described in their tender as a firm, in which case the receipts must be signed in the name of 
the firm by one of the partners, or by some other person having due authority to give effectual receipts for the firm. 
J. Tenderer’s responsibilities: The tenderer shall be responsible for arranging and maintaining at his own cost all 
materials, tools & plants, facilities for workers and all other services required for executing the work unless 
otherwise specifically provided for in the contract documents. Submission of a tender by a tenderer implies that he 
has read this notice & all other contract documents, and has made himself aware of the scope & specifications of 
the work to be done and local conditions and factors having a bearing on the execution of the work. Water and 
electricity shall be provided for the work by TIFR free of charge. 

K. Signing of contract: The Notice Inviting Tender shall form a part of the contract document. The successful 
tenderer / contractor, on acceptance of his tender by the Accepting Authority, shall, within 15 days from the 
stipulated date of start of the work, sign the contract consisting of: The Notice Inviting Tender, all the documents 
including all conditions, specifications and drawings, if any, forms the tender as issued at the time of invitation of 
tender and acceptance thereof together with any correspondence leading thereto. 
L. Canvassing, either directly or indirectly, in connection with the tenders is strictly prohibited and the tenders 
submitted by the contractors who resort to canvassing will be liable to rejection and may be barred from the future 
participation in TIFR works. 

Purchase Officer 
For and on behalf of Tata Institute of Fundamental Research, Mumbai 
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PART – B (Section-II)                                 SPECIAL INSTRUCTIONS TO BIDDERS ON E-TENDERING 

  

The procurement shall be carried out through submission of online tenders only. No offer in physical form will 

be accepted and any such offer if received by TIFR will be out rightly rejected. Tender documents can be 

downloaded from website of CPPP www.eprocure.gov.in. The bids are to be uploaded/submitted in electronic 

form on website www.eprocure.gov.in. 

The following steps noted below shall be the general methodology to be followed by the bidders for submission 

of his bid on the E-procurement module of CPPP:- 

1. It is mandatory for tenderer to have a valid digital signature certificate issued by any of the valid Certifying 

Authority approved by Government of India for participation in e_Tendering event at the time of submission of 

offer. The cost of digital signature will be borne by respective tenderer. 

2. Offer against the NIT has to be submitted online on e_procurement website mentioned in the NIT with valid 

digital signature certificate. The bidders shall be required to submit their offers in 2 separate parts_ (a) ‘Technical 

& Unpriced Commercial Bid’ and (b) ‘Financial Bid’. 

3. Submission of online Bids / Offers electronically against E-tendering: All interested bidders are requested to 

register themselves on www.eprocure.gov.in with their digital signature certificate with the user ID for 

participation in the tender. Kindly refer bidders manual kit available on bidders section on above mentioned 

website for details procedure for bid submission or Bidders can take help of our Helpdesk Center (18002337315) 

for registration and bid submission procedures. 

4. The Unpriced Technical Bids and Price Bid have to be submitted online only. However, documents which 

necessarily have to be submitted in originals like EMD instrument if applicable have to be submitted offline. 

5. The online offer, Pre-qualification details & Technical Bid, shall be opened as per the date and time mentioned 

in the NIT. 

6. The Technical & Un-priced Commercial bids opened shall be scrutinized for technical commercial acceptability 

including the pre-qualification criteria. The offers not fulfilling these criteria as per the NIT shall be rejected 

outright. 

7. The offer which meets the NIT requirements, technically (including pre-qualification criteria) and commercially, 

shall be eligible for further consideration. 

8. Price bids of bidder shall be considered who fulfill the Eligibility criteria and techno-commercial requirement of 

NIT. Please read instructions given below before submission of Price Bid i.e. BOQ (spread sheet). 

9. Bids should be submitted as per following instructions only: 

(A) Technical Bid: 
 

Packet 1: Scanned copy of “Process compliance Form” (Annexure ‘A) printed on bidder’s letter head with 

duly signed by appropriate authority. 

Packet 2: Scanned copy of “Technical Bid” (Annexure) along with the scanned copies of technical 

Details/Documents as per tender document 
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Packet 3:  
 

(B) FINANCIAL BID: 

Financial Bid i.e. BOQ (Part “A” and Part “B”) given with tender to be uploaded after filling all relevant 

information like rate. The Rate should be inclusive of all charges and no other charges shall be considered. 

The priced BOQ should be uploaded strictly as per the format available with the tender failing which the 

offer is liable for rejection (renaming or changing format of BOQ sheet will not be accepted by system) 

 

The Evaluated Cost shown in last column of BOQ sheet is the amount on which Lowest bidder will be 

decided subject to the bid being found technically qualified. 

 
(C) Please read following instructions before filling & submission of BOQ sheet: 

a. Please note that e-procurement system accepts the uploaded BOQ sheet only, any modification in file 

format or changing name of file will result into non-acceptance of your offer by e-Procurement System. 

 
b. Kindly fill data in fields of ‘BOQ Sheet’ as per following Instruction only: 

Bidders Name: Kindly put complete name of bidding firm/company Rate: 

Kindly put the ‘Rate per unit (Inclusive of all charges)’ e.g. Rs. 500 per Item in 

white cell in front of each item you want to quote. 

 
c. Please save your BOQ sheet (Financial bid) without changing name and format and upload this completed 

BOQ sheet in Finance Envelope (Part-II). 
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PART – C                                                                                                   PRE-QUALIFICATION CRITERIA 

  

PRE-QUALIFICATION CRITERIA: Bidders are required to comply with the following eligibility 
criteria. 

 
i) Registration / empanelment with Government organizations like CPWD, MES, Railways, State PWDs etc./ Semi 

Government organizations, PSUs etc./ reputed private organizations in appropriate class and having experience in 
execution of similar nature of works. 

 
ii)    Annual turnover as per ITCC or profit & loss statement for the last 5 years. Average annual turnover for the 

last 3 financial years should be at least Rs. 18,31,688/-, not having incurred any loss in more than 2 years during 
last 5 years ending. 

 
iii) Experience of having successfully completed at least 3 similar works completed costing not less than Rs. 7,32,675/- 

(Rs Seven lakhs, thirty-two thousand six hundred and seventy-five only/-) each; Or 2 similar works completed 
costing not less than Rs 10,99,013/- (Rs. Ten lakhs, ninety nine thousand and thirteen  only/-) each; Or 1 similar 
work completed costing not less than Rs 14,65,350/- (Rs Fourteen lakhs, sixty five thousand three hundred and 
fifty only/-)  during last seven years ending 31 March, 2025. 

 
iv) The value of executed works shall be brought to current costing level by enhancing the actual value of work at 

simple rate of 7% per annum; calculated from the date of completion to the last date of receipt of applications for 
tender. 

 
v) Similar works shall mean civil repair and maintenance works. 

 
vi)Latest   Bank Solvency from nationalized/ scheduled bank for a minimum amount of  Rs. 7,32,675/- (Rs 
Seven lakhs, thirty-two thousand six hundred and seventy-five only/-) 
 

 vii) Purchase Preference Policies 
The tender is reserved for local suppliers (Class I & II) in line with current procurement policies of Govt. of India. 
For the above purpose, local supplier means a supplier or service provider whose product or service offered for 
procurement meets the minimum local content as prescribed in “Public Procurement (Preference to Make in India) order 
2017 of GOI, Dept of DIPP” (OM No. P-45021/2/2017-PP(BE-II) dated 04th June, 2020. 
Necessary certification for local content must be submitted by the prospective bidders strictly as per the Annexure-VIII 
attached with the tender document. 
Local content means the amount of value added in India which shall, unless otherwise prescribed by the Nodal Ministry, be 
the total value of the items procured (excluding net domestic indirect taxes) minus the value of imported content in the item 
(including all customs duties) as a proportion of the total value, in percent. 
Requirement of Registration of Bidders Any bidder from a country which shares a land border with India will be eligible to 
bid in Any procurement whether of goods, services (including consultancy services and non- Consultancy services) or 
works (including turnkey projects) only if the bidder is registered with the Competent Authority as per order issued by the 
Government of India (Order No. F.No.6182019-PPD) dated 23rd July, 2020. 
“Bidder” means any person or firm or company, including any member of a consortium or joint venture(that is an 
association of several persons, or firms or companies), every artificial juridical person not falling in any of the descriptions 
of bidders stated hereinbefore, including any agency branch or office controlled by such person, participating in a 
procurement process. 
- Necessary certificate/Undertaking to be submitted as per the Annexure –VII & VIII 

 
All the documents pertaining to the above eligibility conditions needs to uploaded along with the technical bid on the 

CPPP Portal . The bids which are found to be not meeting with any or all the are conditions shall be declared technically 
disqualified and will not be eligible for opening of their financial bids.
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a. Definitions: 

a) The ‘Contract’ means the documents forming the tender and acceptance thereof and the formal 
agreement executed between the Competent authority on behalf of the Director, TIFR and the 
Contractor together with the documents referred to therein including these conditions, the 
specifications, designs, drawings and instructions issued from time to time by the Engineer-in-charge 
and all these documents taken together, shall be deemed to form one contract and shall be 
complementary to one another. 

b) The expression ‘Works’ or ‘Work’ shall, unless there be something either in the subject or context 
repugnant to such construction, be construed and taken to mean the works by or by virtue of the 
contract contracted to be executed whether temporary or permanent and whether original, altered, 
substituted or additional. 

c) The ‘Site’ shall mean the land or other places on, into or through which work is to be executed under 
the contract or any adjacent land, path or street through which work is to be executed under the 
contract or any adjacent land, path or street which may be allotted or used for the purpose of carrying 
out the contract. 

d) The ‘Contractor’ shall mean the individual, firm or company, whether incorporated or not, 
undertaking the works and shall include the legal personnel representative of such individual or the 
persons composing such firm or company or the successors of such firm or company and the permitted 
assignees of such individual, firm or company. 

e) The ‘Engineer-in-Charge’ means the Engineer / Officer, who shall supervise and be in charge of the 
work on behalf of TIFR. 

f) ‘Temporary Work’ means all temporary works of every kind required in or about the execution, 
completion and maintenance of the works. 

g) ‘Market Rate’ shall be the rate as decided by the Engineer-in-Charge on the basis of the cost of 
materials and labour at the site where the work is to be executed plus 15% to cover, all overheads and 
profits. 

h) ‘TIFR’ means Tata Institute of Fundamental Research, Mumbai. 
i) ‘Tendered value’ means the value of the entire work as stipulated in the letter of award. 

j) Time Limit: The time allowed for carrying out the work reckoned from 10th day of the date of issue 
of work order. 

b. Declaration by tenderer: The tenderers shall sign a declaration under the Official Secret Act-1923 for 
maintaining secrecy of the tender documents, drawings or other records connected with the work given to them. 
The unsuccessful tenderers shall return all the drawings given to them. 

c. Filling up of rates: All rates shall be quoted on the tender form by the tenderers in figures and words, and the 
amount in figures only. All rates shall be quoted on the prescribed tender form. The amount for each item should 
be worked out and requisite totals given. 

i. The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by ignoring 
fifty paise and considering more than fifty paise as rupee one. 

ii. If a discrepancy is found, the rates which correspond with the amount worked out by the contractor 
shall, unless otherwise proved, be taken as correct. 

iii. If the amount of an item is not worked out by the tenderer, or it does not correspond with the rate 
written either in figures or in words, then the rates quoted by the tenderer in words shall be taken as 
correct. 

iv. Where the rate quoted by the tenderer in figures and in words tally but the amount is not worked out 
correctly, the rate quoted by the tenderer will, unless otherwise proved, be taken as correct and not the 
amount. 

PART – D GENERAL INFORMATION 
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d. Quoted rates to includes all taxes: GST @18% on materials and services in respect of this contract, shall be 
payable by the contractor. As per the directives of the Government Authorities, the tax due at the rates notified 
by the Government from time to time, shall be deducted from the bills payable to the Contractors, for which 
TDS certificate shall be issued by the Department. 

e. Action in case of un realistic rates: In the case of any tender where unit rate of any item (s) appear unrealistic, 
such tender will be considered as unbalanced and in case the tenderer is unable to provide satisfactory 
explanation, such a tender is liable to be disqualified and rejected. 

f. Contractor to depute his representative at site: The successful tenderer for the work should have responsible 
and responsive representative with adequate powers to take speedy decisions during the entire period of 
execution at the Work place. On acceptance of the tender, the name of the accredited representative(s) of the 
contractor, who would be responsible for taking instructions from the Engineer-in-Charge, shall be 
communicated in writing to the Engineer-in-Charge. 

g. List of works in hand: The contractor shall submit list of works which are in hand / in progress in the following 
form: 

 

 
Name of work 

Name & address of the 
establishment under 

whom the work is being 
executed 

 
Value of 
the work 

Completion 
time as per 
the contract 

Position of the 
works in 
progress 

 
Remarks 

1 2 3 4 5 6 
      

      

      

 
h. Sufficiency of Tender: The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices quoted in the Bill of Quantities, 
at which rates and prices shall, except as otherwise provided, cover all his obligations under the Contract and 
all matters and things necessary for the proper completion and maintenance of the works. 

i. Signing of Contract: The successful tenderer / contractor, on acceptance of his tender by the Accepting 
Authority, shall, within 15 days from the stipulated date of start of the work, sign the contract consisting of 
complete tender document including conditions, bill of quantities, drawings, if any, and acceptance thereof 
together with any correspondence leading thereto along with DAE Safety Code and Model Rules for the 
protection of health, sanitary arrangements for workers employed by DAE or its contractors, DAE Contractor’s 
Labour Regulations, List of Acts and omissions for which fines can be imposed. No payment for the work done 
will be made unless contract is signed by the contractor. 
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1. Compensation for delay: If the contractor fails to maintain the required progress in terms of 
contract or to complete the work and clear the site on or before the stipulated or extended date of completion, 
he shall, without prejudice to any other right or remedy available under the Law to the Govt. on account of 
such breach, pay as agreed compensation the amount calculated at 1.5% per month of delay to be 
computed on per day basis on the amount of tendered value of the work for every completed day / month 
(as applicable) that the progress remains below that specified or that the work remains incomplete. Provided 
always that the total amount of compensation for delay to be paid under this condition shall not exceed 10% 
of the tendered value of work or of the tendered value of the item or group of items of work for which a 
separate period of completion is originally given. 

2. Determination of contract: Subject to other provisions contained in this clause, the Engineer-in- 
Charge may, without prejudice to his any other right or remedy against the contractor in respect of any 
delay, inferior workmanship, any claim for damages and /or any other provisions of this contract or 
otherwise, and whether the date for completion has or has not elapsed, by notice in writing absolutely 
determine the contract in any of the following cases: 

i. If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, reconstruct or 
replace any defective work or that the work is being performed in an inefficient or otherwise improper or 
Un-workman-like manner shall omit to comply with the requirements of such notice for a period of 7 days 
thereafter. 

ii. If the contractor has, without reasonable cause, suspended the progress of the work or has failed to proceed 
with the work with due diligence so that in the opinion of the Engineer-in-Charge (which shall be final and 
binding) he will be unable to secure completion of the work by the date for completion and continue to do 
so after a notice in writing of 7 days from the Engineer-in-Charge. 

iii. If the contractor fails to complete the work within the stipulated date or items of work with individual date 
of completion, if any stipulated, on or before such date(s) of completion and does not complete them within 
the period specified in a notice given in writing in that behalf by the Engineer-in-Charge. 

iv. If the contractor persistently neglects to carry out his obligations under the contract and / or commits default 
in complying with any of the terms and conditions of the contract and does not remedy it or take effective 
steps to remedy it within 7 days after a notice in writing is given to him in that behalf by the Engineer-in- 
Charge. 

v. If the contractor shall offer or give or agree to give to any person in TIFR or to any other person on his 
behalf any gift or consideration of any kind as an inducement or reward for doing or forbearing to do or for 
having done or forborne to do any act in relation to the obtaining or execution of this or any other contract 
for TIFR. 

vi. If the contractor shall obtain a contract elsewhere as a result of wrong tendering or other non-Bonafide 
methods of competitive tendering. 

vii. If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with 
materials not to be incorporated in the work, shall not be deemed to be subletting) or otherwise parts with 
or attempts to assign, transfer, sublet or otherwise parts with the entire works or any portion thereof without 
the prior written approval of the Engineer-in-Charge. 

viii. If the work is not started by the contractor within l / 8th of the stipulated time. 

ix. When the contractor has made himself liable for action under any of the cases aforesaid, the Engineer-in- 
Charge on behalf of the Director, TIFR shall have powers: 

PART – E CLAUSES OF CONTRACT 
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A) To determine the contract as aforesaid (of which termination notice in writing to the contractor under 
the hand of the Engineer-in-Charge shall be conclusive evidence). Upon such determination, the Earnest 
Money Deposit, Security Deposit already recovered and Performance Guarantee under the contract, shall 
be liable to be forfeited, and shall be absolutely at the disposal of TIFR. 

B) After giving notice to the contractor to measure up the work of the contractor and to take such whole, or 
the balance or part thereof, as shall be unexecuted out of his hands and to give it to another contractor to 
complete the work. The contractor, whose contract is determined as above, shall not be allowed to 
participate in the tendering process for the balance work. 

x. In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have no claim 
to compensation for any loss sustained by him by reason of his having purchased or procured any materials 
or entered into any engagements or made any advances on account or with a view to the execution of the 
work or the performance of the contract. And in case action is taken under any of the provisions aforesaid, 
the contractor shall not be entitled to recover or be paid any sum for any work thereof or actually performed 
under this contract unless and until the Engineer-in-Charge has certified in writing the performance of such 
work and the value payable in respect thereof and he shall only be entitled to be paid the value so certified. 

3. Contractor liable to pay compensation even if contract is not determined: In any case in which 
any of the powers conferred upon the Engineer-in-Charge under the contract, shall have become exercisable 
and the same are not exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions 
hereof and such powers shall notwithstanding be exercisable in the event of any future case of default by 
the contractor and the liability of the contractor for compensation shall remain unaffected. In the event of 
the Engineer-in-Charge putting in force all or any of the powers vested in him under the preceding clause 
he may, if he so desires after giving a notice in writing to the contractor, take possession of (or at the sole 
discretion of the Engineer-in-Charge which shall be final and binding on the contractor), use as on hire (the 
amount of the hire money being also in the final determination of the Engineer-in-Charge) all or any tools, 
plant, materials and stores, in or upon the works, or the site thereof, belonging to the contractor, or procured 
by the contractor and intended to be used for the execution of the work / or any part thereof, paying or 
allowing for the same in account at the contract rates, or, in the case of these not being applicable, at current 
market rates to be certified by the Engineer-in-Charge, whose certificate thereof shall be final and binding 
on the contractor, his clerk of the works, foreman or other authorized agent to remove such tools, plant, 
materials, or stores from the premises (within a time to be specified in such notice); in the event of the 
contractor failing to comply with any such requisition, the Engineer-in-Charge may remove them at the 
contractor’s expense or sell them by auction or private sale on account of the contractor and at his risk in 
all respects and the certificate of the Engineer-in-Charge as to the expenses of any such removal and the 
amount of the proceeds and expenses of any such sale shall be final and conclusive against the contractor. 

4. Time Extension for delay: The time allowed for execution of the works as stipulated in the contract or 
the extended time in accordance with these conditions shall be the essence of the Contract. The execution 
of the works shall commence from such time period as mentioned in contract. If the Contractor commits 
default in commencing the execution of the work as aforesaid, TIFR shall without prejudice to any other 
right or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee 
absolutely. 

As soon as possible after the Contract is signed, the Contractor shall submit a Time and Progress Chart for 
each mile stone and get it approved by the Department. The Chart shall be prepared in direct relation to the 
time stated in the Contract documents for completion of items of the works. It shall indicate the forecast of 
the dates of commencement and completion of various trades of sections of the work and may be amended 
as necessary by agreement between the Engineer-in-Charge and the Contractor within the limitations of 
time imposed in the Contract documents, and further to ensure good progress during the execution of the 
work, the contractor shall in all cases in which the time 



Signature of Contractor 15  

allowed for any work, exceeds one month (save for special jobs for which a separate program has 
been agreed upon) to complete the work as per the mile stones given. 
If the work(s) be delayed by: 

i. Force majeure, or 
ii. Abnormally bad weather, or 

iii. Serious loss or damage by fire, or 
iv. Civil commotion, local commotion of workmen, strike or lock out, affecting any of the trades 

employed on the work, or 
v. Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing 

work not forming part of the Contract, or 
vi. Non-availability of stores, which are the responsibility of TIFR to supply or 

vii. Non-availability or break down of tools and plant to be supplied or supplied by TIFR or 
viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond the 

Contractor`s control, 
then upon the happening of any such event causing delay, the Contractor shall immediately give 
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best 
endeavors to prevent or make good the delay and shall do all that may be reasonably required to the 
satisfaction of the Engineer-in-Charge to proceed with the works. 

Request for rescheduling of Mile stones and extension of time, to be eligible for consideration, shall 
be made by the Contractor in writing within 14 days of the happening of the event causing delay on 
the prescribed form. The Contractor may also, if practicable, indicate in such a request the period for 
which extension is desired. In any such case the Engineer-in-Charge may give a fair and reasonable 
extension of time and reschedule the mile stones for completion of work. Such extension shall be 
communicated to the Contractor by the Engineer-in- Charge in writing, within 3 months of the date 
of receipt of such request. Non application by the contractor for extension of time shall not be a bar 
for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the 
contractor. 

5. Measurements and Payments of work done: 
a) Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement, 

the value in accordance with the contract of work done. All measurement of all items having financial 
value shall be entered in Measurement Book and/or level field book so that a complete record is obtained 
of all works performed under the contract. All measurements and levels shall be taken jointly by the 
Engineer-in-Charge or his authorized representative and by the contractor or his authorized 
representative from time to time during the progress of the work and such measurements shall be signed 
and dated by the Engineer-in-Charge and the contractor or their representatives in token of their 
acceptance. If the contractor objects to any of the measurements recorded, a note shall be made to that 
effect with reason and signed by both the parties. If for any reason the contractor or his authorized 
representative is not available and the work of recording measurements is suspended by the Engineer- 
in-Charge or his representative, the Engineer-in-Charge and the Department shall not entertain any 
claim from contractor for any loss or damages on this account. If the contractor or his authorized 
representative does not remain present at the time of such measurements after the contractor or his 
authorized representative has been given a notice in writing three (3) days in advance or fails to 
countersign or to record objection within a week from the date of the measurement, then such 
measurements recorded in his absence by the Engineer-in-Charge or his representative shall be deemed 
to be accepted by the Contractor. 

The contractor shall, without extra charge, provide all assistance with every appliance, labour and other 
things necessary for measurements and recording levels. Except where any general or detailed 
description of the work expressly shows to the contrary, measurements shall be taken in accordance 
with the procedure set forth in the specifications notwithstanding any provision in the relevant Standard 
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Method of measurement or any general or local custom. In the case of items which are not covered by 
specifications, measurements shall be taken in accordance with the relevant standard method of 
measurement issued by the Bureau of Indian Standards and if for any item no such standard is available, 
then a mutually agreed method shall be followed. 

The contractor shall give, not less than 7 days notice to the Engineer-in-Charge or his authorized 
representative in-charge of the work, before covering up or otherwise placing beyond the reach of 
measurement any work in order that the same may be measured and correct dimensions thereof be taken 
before the same is covered up or placed beyond the reach of measurement and shall not cover up and 
place beyond reach of measurement any work without consent in writing of the Engineer-in-Charge or 
his authorized representative in-charge of the work who shall within the aforesaid period of seven days 
inspect the work, and if any work shall be covered up or placed beyond the reach of measurements 
without such notice having been given or the Engineer-in-Charge's consent being obtained in writing, 
the same shall be uncovered at the Contractor's expense, or in default thereof no payment or allowance 
shall be made for such work or the materials with which the same was executed. 

Engineer-in-Charge or his authorized representative may cause either themselves or through another 
officer of the department to check the measurements recorded jointly or otherwise as aforesaid and all 
provisions stipulated herein above shall be applicable to such checking of measurements or levels. It is 
also a term of this contract that recording of measurements of any item of work in the measurement 
book and/or its payment in the interim, on account or final bill shall not be considered as conclusive 
evidence as to the sufficiency of any work or material to which it relates nor shall it relieve the 
contractor from liabilities from any over measurement or defects noticed till completion of the defects 
liability period. 

b) Payments : 
No payment shall be made for work estimated to cost Rs.20,000/- or less till after whole of the work 

shall have been completed and completion of certification given. For works estimated to cost over 
Rs.20,000/-, the interim or running account bill shall be submitted by the contractor for the work 
executed on the basis of such recorded measurement on the format of the Department in triplicate on or 
before the date of every month fixed for the same by the Engineer-in-charge. The contractor shall not be 
entitled to be paid any such interim payment if the gross work done together with net payment/ 
adjustment of advances for material collected, if any, since the last such payment is less than Rs 
1,00,000/- in which case the interim bill shall be prepared on the appointed date of the month after the 
requisite progress is achieved. Engineer in-charge shall arrange to have the bill verified by taking or 
causing to be taken, where necessary, the requisite measurement of the work. In the event of the failure 
of the contractor to submit the bills, Engineer-In-charge shall prepare or cause to be prepared such bills 
in which event no claims whatsoever due to delays on payment including that of interest shall be payable 
to the contractor. Payment on account of admissible shall be made by Engineer In charge certifying the 
sum to which the contractor is considered entitled by way of interim payment at such rates as decided 
by the Engineer-in-charge. The amount admissible shall be paid by 10th working day after the day of 
presentation of the bill by the contractor to the Engineer in charge or his representative together with the 
account of the material issued by the department or dismantled material if any. In the case of work 
outside the headquarters of the Engineer in-charge, the period of 10 working days will be extended to 15 
working days 

6. Completion Certificate: Within ten days of the completion of the work, the contractor shall give notice 
of such completion to the Engineer-in- Charge and within fifteen days of the receipt of such notice, the 
Engineer-in-Charge shall inspect the work, and if there is no defect in the work, shall furnish the 
contractor with a certificate of completion, otherwise a provisional certificate of physical completion 
indicating defects (a) to be rectified by the contractor and / or (b) for which payment will be made at 
reduced rates, shall be issued. But no final certificate of completion shall be issued, nor shall the work 
be considered to be complete until the contractor shall have removed from the premises on which the 
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work shall be executed, all scaffolding, surplus materials, rubbish and all huts and sanitary 
arrangements, required for his/their work people on the site in connection with the execution of the 
works as shall have been erected or constructed by the contractor(s) and cleaned off the dirt from all 
wood work, doors, windows, walls, floors or other parts the building, in, upon, or about which the work 
is to be executed or of which he may have had possession for the purpose of the execution thereof, and 
not until the work shall have been measured by the Engineer-in-Charge. If the contractor shall fail to 
comply with the requirements of this clause as to removal of scaffolding, surplus materials and rubbish 
and all huts and sanitary arrangements as aforesaid and cleaning off dirt on or before the date fixed for 
the completion of the work, the Engineer-in-Charge may at the expense of the contractor remove such 
scaffolding, surplus materials and rubbish, etc., and dispose off the same as he thinks fit and clean off 
such dirt as aforesaid; and the contractor shall have no claim in respect of scaffolding or surplus 
materials as aforesaid except for any sum actually realized by the sale thereof. 

7. Contractor to keep site clean: When the annual repair and maintenance of works are carried out, the 
splashes and droppings from white washing, Colour washing, painting etc. on wall, floors, doors, 
windows etc. shall be removed and the surface cleaned simultaneously with the completion of these 
items of work in the individual rooms, quarters or premises etc. where the work is done without waiting 
for the actual completion of all the other items of work in contract. In case the contractor fails to comply 
with the requirements of this clause, the Engineer-in-Charge shall have the right to get this work done 
at the cost of the contractor either departmentally or through any other agency. Before taking such 
action, the Engineer-in-Charge shall give 10 days notice in writing to the contractor. 

8. Completion plans to be submitted by the contractor: The contractor shall submit completion plan 
required as per Specifications for Electrical works as applicable within 30 days of the completion of the 
work. In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a 
sum equivalent to 2.50% of the value of the work subject to a ceiling of Rs. 15,000/- as may be fixed 
by the Engineer-in-Charge and in this respect the decision of the Engineer-in-Charge shall be final and 
binding on the contractor. 

9. Payment of Final Bill: The final bill shall be submitted by the contractor in the same manner as 
specified in interim bills within three months of physical completion of the work or within one month 
of the date of the final certificate of completion furnished by the Engineer-in-Charge whichever is 
earlier. No further claims shall be made by the contractor after submission of the final bill and these 
shall be deemed to have been waived and extinguished. Payments of those items of the bill in respect 
of which there is no dispute and of items in dispute, for quantities and rates as approved by Engineer- 
in-Charge, will, as far as possible be made within the period specified herein-under, the period being 
reckoned from the date of receipt of the bill by the Engineer-in-Charge or his authorized representative, 
complete with account of materials issued by the Department and dismantled materials. 

i. If the Tendered value of work is upto Rs. 15 lakhs, 3 months 
ii. If the Tendered value of work exceeds Rs. 15 lakhs 6 months 

10. Materials to be provided by the contractor: The contractor shall, at his own expense, provide all 
materials, required for the works other than those specified otherwise. The contractor shall, at his own 
expense and without delay, supply to the Engineer-in-Charge samples of materials to be used on the 
work and shall get these approved in advance. All such materials to be provided by the Contractor shall 
be in conformity with the specifications laid down or referred to in the contract. The contractor shall, if 
requested by the Engineer-in-Charge furnish proof, to the satisfaction of the Engineer-in-Charge that the 
materials so comply. The Engineer-in-Charge shall within thirty days of supply of samples or within such 
further period as he may require intimate to the Contractor in writing whether samples are approved by 
him or not. If samples are not approved, the Contractor shall forthwith arrange to supply to the Engineer- 
in-Charge for his approval, fresh samples complying with the specifications laid down 
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in the contract. When materials are required to be tested in accordance with specifications, approval of 
the Engineer-in-Charge shall be issued after the test results are received. 

The Contractor shall at his risk and cost submit the samples of materials to be tested or analyzed and 
shall not make use of or incorporate in the work any materials represented by the samples until the 
required tests or analysis have been made and materials finally accepted by the Engineer-in-Charge. 
The Contractor shall not be eligible for any claim or compensation either arising out of any delay in the 
work or due to any corrective measures required to be taken on account of and as a result of testing of 
materials. 

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as the 
Engineer-in-Charge may require for collecting, and preparing the required number of samples for such 
tests at such time and to such place or places as may be directed by the Engineer-in-Charge and bear all 
charges and cost of testing unless specifically provided for otherwise elsewhere in the contract or 
specifications. The Engineer-in-Charge or his authorized representative shall at all times have access to 
the works and to all workshops and places where work is being prepared or from where materials, 
manufactured articles or machinery are being obtained for the works and the contractor shall afford 
every facility and every assistance in obtaining the right to such access. 

The Engineer-in-Charge shall have full powers to require the removal from the premises of all materials 
which in his opinion are not in accordance with the specifications and in case of default, the Engineer- 
in-Charge shall be at liberty to employ at the expense of the contractor, other persons to remove the 
same without being answerable or accountable for any loss or damage that may happen or arise to such 
materials. The Engineer-in-Charge shall also have full powers to require other proper materials to be 
substituted thereof and in case of default, the Engineer-in-Charge may cause the same to be supplied 
and all costs which may attend such removal and substitution shall be borne by the Contractor. 

The contractor shall at his own expense, provide a material testing lab at the site for conducting routine 
field tests. The lab shall be equipped at least with the testing equipment as specified in the contract. 

11. Secured advance on non-perishable materials : The contractor, on signing an indenture in the form 
to be specified by the Engineer-in-Charge, shall be entitled to be paid during the progress of the 
execution of the work up to 90% of the assessed value of any materials which are in the opinion of the 
Engineer-in-Charge nonperishable, non-fragile and non-combustible and are in accordance with the 
contract and which have been brought on the site in connection therewith and are adequately stored 
and/or protected against damage by weather or other causes but which have not at the time of advance 
been incorporated in the works. When materials on account of which an advance has been made under 
this sub-clause are incorporated in the work, the amount of such advance shall be recovered / deducted 
from the next payment made under any of the clause or clauses of this contract. 

Such secured advance shall also be payable on other items of perishable nature, fragile and combustible 
with the approval of Engineer-in-Charge provided the contractor provides a comprehensive insurance 
cover for the full cost of such materials. The decision of the Engineer-in-Charge shall be final and 
binding on the contractor in this matter. No secured advance, shall however, be paid on perishable or 
high risk materials such as ordinary glass, sand, petrol, diesel etc. 

12. Excavated / dismantled material will be TIFR’s property: The contractor shall treat all materials 
obtained during dismantling of a structure, excavation of the site for a work etc. as TIFR property and 
such materials shall be disposed of to the best advantage of TIFR according to the instructions in writing 
issued by the Engineer-in-Charge. 

13. Work to be executed in accordance with specifications, drawings, orders, etc.: The contractor shall 
execute the whole and every part of the work in the most substantial and workman like manner both as 
regards materials and otherwise in every respect in strict accordance with the specifications. The 
contractor shall also conform exactly, fully and faithfully to the designs, drawings and instructions in 
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writing in respect of the work signed by the Engineer-in-Charge. The several documents forming the 
Contact are to be taken as mutually explanatory of one another, detailed drawings being followed in 
preference to small scale drawing and figured dimensions in preference to scale. The following order 
of preference shall be observed: 

a) Description of Bill of Quantities. 
b) Particular Specifications and Special Clauses, if any. 
c) Drawings. 
d) Department of Atomic Energy Specifications 
e) C.P.W.D. Specifications. 
f) Indian Standard Specifications of B.I.S. 
g) Manufacturer’s specifications 

The contractor shall comply with the provisions of the contract and with the care and diligence execute 
and maintain the works and provide all labour and materials, tools and plants including for 
measurements and supervision of all works, structural plans and other things of temporary or permanent 
nature required for such execution and maintenance in so far as the necessity for providing these, is 
specified or is reasonably inferred from the contract. The Contractor shall take full responsibility for 
adequacy, suitability and safety of all the works and methods of construction The contractor shall 
comply with the provisions of the contract and with the care and diligence execute and maintain the 
works and provide all labour and materials, tools and plants including for measurements and supervision 
of all works, structural plans and other things of temporary or permanent nature required for such 
execution and maintenance in so far as the necessity for providing these, is specified or is reasonably 
inferred from the contract. The Contractor shall take full responsibility for adequacy, suitability and 
safety of all the works and methods of construction. Contractor shall be required to submit a guarantee 
bond for all the water proofing works carried out by him as per Annexure- II. Contractor shall use the 
items of approved makes as per Annexure-III. 

14. Deviations / Variations : Extent And Pricing: The Engineer-in-Charge shall have power (i) to make 
alteration in, omissions from, additions to, or substitutions for the original specifications, drawings, 
designs and instructions that may appear to him to be necessary or advisable during the progress of the 
work, and (ii) to omit a part of the works in case of non-availability of a portion of the site or for any 
other reasons and the contractor shall be bound to carry out the works in accordance with any 
instructions given to him in writing signed by the Engineer-in-Charge and such alterations, omissions, 
additions or substitutions shall form part of the contract as if originally provided therein and any altered, 
additional or substituted work which the contractor may be directed to do in the manner specified above 
as part of the works, shall be carried out by the contractor on the same conditions in all respects 
including price on which he agreed to do the main work except as hereafter provided. 

A. Deviation and Time Extension: The time for completion of the works shall, in the event of any 
deviations resulting in additional cost over the tendered value sum being ordered, will be extended, 
if requested by the contractor, as follows: 

i. In the proportion which the additional cost of the altered, additional or substituted work, bears 
to the original tendered value, plus 

ii. 25% of the time calculated in (i) above or such further additional time as may be considered 
reasonable by the Engineer-in-Charge. 

B. Extra Items and Pricing: In the case of extra item(s) which cannot be determined under Part-B of 
the schedule of quantities, the contractor may within fifteen days of receipt of order or occurrence of 
the item(s), claim rates, supported by proper analysis, for the work and the engineer- in charge shall 
within one month of the receipt of the claims supported by analysis, after giving consideration to the 
analysis of the rates submitted by the contractor, determine the rates on the basis of the market rates 
and the contractor shall be paid in accordance with the rates so determined. 
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In the case of substituted items, the rate for the agreement items (to be substituted) and substituted 
item shall also be determined in the manner as mentioned in the following para: 

C. Substituted Items and Pricing: 

i. If the market rate for the substituted item so determined is more than the market rate of the 
agreement item (to be substituted) the rate payable to the contractor for the substituted item shall 
be the rate for the agreement item (to be substituted) so increased to the extent of the difference 
between the market rates of substituted item and the agreement item (to be substituted). 

ii. If the market rate for the substituted item so determined is less than the market rate of the 
agreement item (to be substituted) the rate payable to the contractor for the substituted item shall 
be the rate for the agreement item (to be substituted) so decreased to the extent of the difference 
between the market rates of substituted item and the agreement item (to be substituted). 

D. Deviated Quantities, Pricing: In the case of contract items, substituted items, contract cum 
substituted items, which exceed the limits of 30% for building work, 100% for foundation work 
and 50% for maintenance work, the contractor may within 15 days of receipt of order or 
occurrence of the excess, claim revision of the rates, supported by proper analysis, for the work in 
excess of the above mentioned limits, provided that if the rates so claimed are in excess of the rates 
specified in the schedule of quantities, the Engineer-in-Charge shall within one month of receipt 
of the claims supported by analysis, after giving consideration to the analysis of the rates submitted 
by the contractor, determine the rates on the basis of the market rates and the contractor shall be 
paid in accordance with the rates so determined. 

The provisions of the preceding paragraph shall also apply to the decrease in the rates of items for 
the work in excess of the aforesaid limits, and the Engineer-in-Charge shall after giving notice to 
the contractor within one month of occurrence of the excess and after taking into consideration 
any reply received from him within 15 days of the receipt of the notice, revise the rates for the 
work in question within one month of the expiry of the said period of 15 days having regard to the 
market rates. 

The contractor shall send to the Engineer-in-Charge once every 3 months an upto date account 
giving complete details of all claims for additional payments to which the contractor may consider 
himself entitled and of all additional work ordered by the Engineer-in-Charge, which he has 
executed during the preceding quarter, failing which the contractor shall be deemed to have waived 
his right. However, the Engineer-in-Charge may authorize consideration of such claims on merits. 

For the purpose of operation of this clause the following works shall be treated as works relating 
to foundation. 

i. For buildings, compound walls: plinth level or 1.2 meters (4 feet) above ground level, 
whichever is lower, excluding items of flooring and D.P.C. but including base concrete below 
the floors. 

ii. For abutments, piers, retaining walls of culverts and bridges, walls of water reservoirs: 
the bed of floor level. 

iii. For retaining walls where floor level is not determinate: 1.2 meters above the average 
ground level or bed level. 

iv. For roads: all items of excavations and filling including treatment of sub-base and soling 
work. 

v. For water supply lines, sewer lines, underground SWD & similar works: all items of 
work below ground level except items of piping work. 

vi. For open storm water drains: all items of work except lining of drains. 

Any operation incidental to or necessarily has to be in contemplation of tenderer while filing tender, 
or necessary for proper execution of the item included in the Bill of Quantities mentioned above, 



Signature of Contractor 21 
 

whether or not, specifically indicated in the description of the item and the relevant specifications, 
shall be deemed to be included in the rates quoted by the tenderer. Nothing extra shall be admissible 
for such operations. 

15. Foreclosure of contract due to abandonment or reduction in scope of work: If at any time after 
acceptance of the tender, TIFR shall decide to abandon or reduce the scope of the works for any reason 
whatsoever and hence not require the whole or any part of the works to be carried out, the Engineer-in- 
charge shall give notice in writing to that effect to the contractor and the contractor shall act accordingly 
in the matter. The contractor shall have no claim to any payment of compensation or otherwise 
whatsoever, on account of any profit or advantage which he might have derived from the execution of 
the works in full but which he did not derive in consequence of the foreclosure of the whole or part of 
the works. 

The contractor shall be paid at contract rates full amount for works executed at site and in addition, a 
reasonable amount as certified by the Engineer-in-charge for the items hereunder mentioned which 
could not be utilized on the work to the full extent in view of the foreclosure. 

i. Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary labour 
huts, staff quarters and site office, storage accommodation and water storage tanks. 

ii. TIFR shall have the option to take over contractor’s materials or any part thereof either brought to 
site or of which the contractor is legally bound to accept delivery from suppliers (for incorporation 
in or incidental to the work) provided however, TIFR shall be bound to take over the materials or 
such portions thereof as the contractor does not desire to retain. For materials taken over or to be 
taken over by TIFR, cost of such materials as detailed by Engineer-in-charge shall be paid. The cost 
shall, however, take into account purchase price, cost of transportation and deterioration or damage 
which may have been caused to materials whilst in the custody of the contractor. 

iii. If any materials supplied by TIFR are rendered surplus, the same except normal wastage shall be 
returned by the contractor to TIFR at rates not exceeding those at which these were originally issued 
less allowance for any deterioration or damage which may have been caused whilst the materials 
were in the custody of the contractor. In addition, cost of transporting such materials from site to 
TIFR stores, if so required by TIFR, shall be paid. 

iv. Reasonable compensation for transfer of T & P from site to contractor’s permanent stores or to his 
other works, whichever is less. If T & P are not transported to either of the said places, no cost of 
transportation shall be payable. 

v. Reasonable compensation for repatriation of contractor’s site staff and imported labour to the extent 
necessary. The contractor shall, if required by the Engineer-in-charge furnish to him books of 
account, wage books, time sheets and other relevant documents and evidence as may be necessary 
to enable him to certify the reasonable amount payable under this condition. 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the cost of 
the work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per 
accepted tender less the cost of work actually executed under the contract and less the cost of 
contractor`s materials at site taken over by TIFR as per item (ii) above `Provided always that against 
any payments due to the contractor on this account or otherwise, the Engineer-in-charge shall be 
entitled to recover or be credited with any outstanding balances due from the contractor for advance 
paid in respect of any tool, plants and materials and any other sums which at the date of termination 
were recoverable by TIFR from the contractor under the terms of the contract.
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16. Suspension of work: 

i. The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose decision 
shall be final and binding on the contractor) suspend the progress of the works or any part thereof 
for such time and in such manner as the Engineer-in- Charge may consider necessary so as not to 
cause any damage or injury to the work already done or endanger the safety thereof for any of the 
following reasons: 

a. on account of any default on the part of the contractor or; 

b. for proper execution of the works or part thereof for reasons other than the default of the 
contractor; or 

c. for safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to the extent 
necessary and carry out the instructions given in that behalf by the Engineer-in-Charge. 

ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

a. the contractor shall be entitled to an extension of time equal to the period of every such 
suspension PLUS 25%, for completion of the item or group of items of work for which a separate 
period of completion is specified in the contract and of which the suspended work forms a part, 
and; 

b. If the total period of all such suspensions in respect of an item or group of items or work for 
which a separate period of completion is specified in the contract exceeds thirty days, the 
contractor shall, in addition, be entitled to such compensation as the Engineer-in-Charge may 
consider reasonable in respect of salaries and/or wages paid by the contractor to his employees 
and labour at site, remaining idle during the period of suspension, adding thereto 2% to cover 
indirect expenses of the contractor provided the contractor submits his claim supported by details 
to the Engineer-in-Charge within fifteen days of the expiry of the period of 30days. 

iii. If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more than 
three months at a time, except when suspension is ordered for reason (a) in sub-para (i) above, the 
contractor may after receipt of such order serve a written notice on the Engineer-in-Charge 
requiring permission within fifteen days from receipt by the Engineer-in-Charge of the said notice, 
to proceed with the work or part thereof in regard to which progress has been suspended and if such 
permission is not granted within that time, the contractor, if he intends to treat the suspension, where 
it affects only a part of the works as an omission of such part by TIFR or where it affects whole of 
the works, as an abandonment of the works by TIFR, shall within ten days of expiry of such period 
of 15 days give notice in writing of his intention to the Engineer-in-Charge. In the event of the 
contractor treating the suspension as an abandonment of the contract by TIFR, he shall have no 
claim to payment of any compensation on account of any profit or advantage which he might have 
derived from the execution of the work in full but which he could not derive in consequence of the 
abandonment. He shall, however, be entitled to such compensation, as the Engineer-in- Charge may 
consider reasonable, in respect of salaries and/or wages paid by him to his employees and labour at 
site, remaining idle in consequence adding to the total thereof 2% to cover indirect expenses of the 
contractor provided the contractor submits his claim supported by details to the Engineer-in-Charge 
within 30 days of the expiry of the period of 3 months. 

17. Action in case of work not done as per specifications: All works under or in course of execution 
or executed in pursuance of the contract, shall at all times be open and accessible to the inspection 
and supervision of the Engineer-in- charge, his authorized subordinates in charge of the work and all 
the superior officers of the Department or any organization engaged by the Department for Quality 
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Assurance and of the Chief Technical Examiner's Office, and the contractor shall, at all times, during 
the usual working hours and at all other times at which reasonable notice of the visit of such officers 
has been given to the contractor, either himself be present to receive orders and instructions or have 
a responsible agent duly accredited in writing, present for that purpose. Orders given to the 
Contractor's agent shall be considered to have the same force as if they had been given to the 
contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the work or his 
subordinate officers or the officers of the organization engaged by the Department for Quality 
Assurance or to the Chief Technical Examiner or his subordinate officers, that any work has been 
executed with unsound, imperfect, or unskillful workmanship, or with materials or articles provided 
by him for the execution of the work which are unsound or of a quality inferior to that contracted or 
otherwise not in accordance with the contract, the contractor shall, on demand in writing which shall 
be made within twelve months (six months in the case of work costing Rs. 10 Lakh and below except 
road work) of the completion of the work from the Engineer-in-Charge specifying the work, materials 
or articles complained of notwithstanding that the same may have been passed, certified and paid for 
forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case may 
require or as the case may be, remove the materials or articles so specified and provide other proper 
and suitable materials or articles at his own charge and cost. In the event of the failing to do so within 
a period specified by the Engineer-in-Charge in his demand aforesaid, then the contractor shall be 
liable to pay compensation at the same rate as under clause III (1) of the contract (for non-completion 
of the work in time) for this default in such case the Engineer-in-Charge may not accept the item of 
work at the rates applicable under the contract but may accept such items at reduced rates. Decision 
of the Engineer-in-Charge to be conveyed in writing in respect of the same will be final and binding 
on the contractor. 

18. Contractor liable for damages, defects during Maintenance (Defect Liability Period): If the 
contractor or his working people or servants shall break, deface, injure or destroy any part of building 
in which they may be working, or any building, road, road Kerb, fence, enclosure, water pipe, cables, 
drains, electric or telephone post or wires, trees, grass or grassland, or cultivated ground contiguous to 
the premises on which the work or any part of it is being executed, or if any damage shall happen to the 
work while in progress, from any cause whatever or if any defect, shrinkage or other faults appear in 
the work within 12 months (6 months in the case of work costing Rs. 10,00,000/- and below except 
road work) after a certificate final or otherwise of its completion shall have been given by the Engineer- 
in-Charge as aforesaid arising out of defective or improper materials or workmanship, the contractor 
shall upon receipt of a notice in writing on that behalf make the same good at his own expense, or in 
default, the Engineer-in-Charge cause the same to be made good by other workmen and deduct the 
expense from any sums that may be due, or at any time thereafter may become due to the contractor, or 
from his security deposit, or the proceed of sale thereof or of a sufficient portion thereof. The security 
deposit of the contractor shall not be refunded before the expiry of 12 months (6 months in the case of 
work costing Rs. 10,00,000/- and below except road work) after the issue of the certificate final or 
otherwise, of completion of work, or till the final bill has been prepared and passed whichever is later. 
Provided that in the case of road work, if in the opinion of the Engineer-in-Charge, half of the security 
deposit is sufficient to meet all the liabilities of the contractor under this contract, half of the security 
deposit will be refundable after 6 months and the remaining half after 12 months of the issue of the 
said certificate of completion or till the final bill has been prepared and passed whichever is later. 
Performance guarantee shall be refunded to the contractor after completion of the work and recording 
the completion certificate. 

19. Contractor to supply tools & plants etc.: The contractor shall provide at his own cost all materials 
(except such special materials, if any, as may in accordance with the contract be supplied from the 
Engineer-in-Charge’s stores), machinery, tools & plants. in addition to this, appliances, implements, 
other plants, ladders, cordage, tackle, scaffoldings and temporary works required for the proper 
execution of the work, whether original, altered or substituted and whether included in the specification 
or other documents forming part of the contract or referred to in these conditions or not, or which may 
be necessary for the purpose of satisfying or complying with the requirements of the Engineer-in- 
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Charge as to any matter as to which under these conditions he is entitled to be satisfied, or which he is 
entitled to require together with carriage therefore to and from the work. The contractor shall also supply 
without charge the requisite number of persons with the means and materials, necessary for the purpose 
of setting out works, and counting, weighing and assisting in the measurement or examination at any 
time and from time to time of the work or materials. Failing his so doing, the same may be provided by 
the Engineer-in-Charge at the expense of the contractor and the expenses may be deducted, from any 
money due to the contractor, under the contract and/or from his security deposit or the proceeds of sale 
thereof, or of a sufficient portion thereof. 

20. Recovery of compensation paid to workmen: In every case in which by virtue of the provisions of 
section 12 sub-section (1) of the Workmen’s Compensation Act. 1923, TIFR is obliged to pay 
compensation to a workman employed by the contractor, in execution of the works, TIFR will recover 
from the contractor the amount of the compensation so paid; and, without prejudice to the rights of 
TIFR under Section 12, sub-section (2) of the said Act, TIFR shall be at liberty to recover such amount 
or any part thereof by deducting it from the security deposit or from any sum due by TIFR to the 
contractor whether under this contract or otherwise. TIFR shall not be bound to contest any claim made 
against it under section 12, sub-section (1) of the said Act, except on the written request of the contractor 
and upon his giving to TIFR full security for all costs for which TIFR might become liable in 
consequence of contesting such claim. 

21. Ensuring payment and amenities to workers if contractor fails: In every case in which by virtue of 
the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and of the contract labour 
(Regulation and Abolition) Central Rules, 1971, TIFR is obliged to pay any amounts of wages to a 
workman employed by the contractor in execution of the works, or to incur any expenditure in providing 
welfare and health amenities required to be provided under the above said Act and the Rules, under 
Clause 19 H or under the DAE Contractor’s Labour Regulations, or under the rules framed by 
Government from time to time for the protection of health and sanitary arrangements for workers 
employed by Department of Atomic Energy contractors, TIFR will recover from the contractor the 
amount of wages so paid or the amount of expenditure so incurred; and without prejudice to the rights 
of TIFR under Section 20, sub-section (2) and Section 21, sub-section (4) of the contract labour 
(Regulation and Abolition) Act, 1970, TIFR shall be at liberty to recover such amount or any part 
thereof by deducting it from the security deposit or from any sum due by TIFR to the contractor whether 
under this agreement or otherwise. TIFR shall not be bound to contest any claim made against it under 
Section 20, subsection (1) and section 21, sub-section (4) of the said Act, except on the written request 
of the contractor and upon his giving to TIFR full security for all costs for which TIFR might become 
liable in contesting such claim. 

22. Labour laws to be complied by the contractor: The contractor shall obtain a valid license under the 
Contract Labour (R & A) Act, 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 
1971, before the commencement of the work, and continue to have a valid license until the completion 
of the work. The contractor shall also abide by the provision of the Child Labour Prohibition & 
Regulation) Act-1998. The contractor shall also comply with the provisions of the building and other 
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building 
and other Construction Workers Welfare Cess Act, 1996. Any failure to fulfill these requirements shall 
attract the penal provisions of this contract arising out of the resultant non execution of the work. 

 
23. Minimum wages act to be compiled with: The contractor shall comply with all the provisions of the 

Minimum Wages Act, 1948, Contract Labour (Regulation and Abolition) Act, 1970 and rules framed 
thereunder and other labour laws affecting contract labour that may be brought into force from time to 
time. 

24. Settlement of Disputes & Arbitration: Any dispute arising from this contract will be referred to two 
arbitrators one to be appointed by you and one by us. The two arbitrators, in the event of their 
disagreement will appoint an Umpire. The decision of the Umpire shall be final and binding. The 
arbitration will proceed as per Indian Arbitration Act, 1940, as amended upto date. 
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25. Confidential Information: The drawings, specifications, proto-type, samples and such other 
information furnished to the contractor relating to the supply / work, sub-systems / equipment etc. are 
to be treated as confidential which shall be held by the contractor in confidence and shall not be divulged 
to any third party without the prior written consent of the Department. The contractor, therefore, binds 
himself, his successors, heirs, executors, administrators, employees and the permitted assignees or such 
other persons or agents directly or indirectly concerned with the work / supply to the confidential nature 
of the drawings, specifications, proto-type samples etc. It is a further condition of the contract that the 
contractor shall not, without prior written permission from the Department, transmit, transfer, exchange, 
gift or communicate any such confidential information, and also the component, sub assembly, 
products, by-products etc. pursuant to the fabrication under taken by the contractor, to any third party. 

26. Safety with Scaffolding and Mobile Elevated Platform: Every scaffold or mobile elevated platform 
and its supporting members, railings, Tee-boards, ropes should be designed to support given load, with 
a safety factor of at least four. No alterations should be made that might impair the strength of such 
structures, no improvised, make-shift or substandard scaffold should be permitted even for the most 
temporary use. All work in connection with such structures, including construction, operation, 
maintenance, alteration and removal should be carefully done under the direction and supervision of 
persons with specialized experience in such works. A safe and convenient means of access should be 
provided to the platform or scaffold. Means of access may be a portable ladder, fixed ladder, ramp or it 
may be a stairway. The use of cross braces or frame work as means of access to the working surface 
should not be permitted. 

27. THE SPECIAL CONDITIONS 
i.  The repairs work shall be planned with appropriate bye-passes/ arrangement so as not to block the 

Institute traffic completely. 
ii. The slope shall be appropriately provided to drain off the rain water completely. 

iii. The work areas shall be properly segregated for safety to restrict trespassing of laymen into the work 
areas. 

iv. TIFR shall not provide any space at site for labour hutments. 

v. This work shall be inclusive of all necessary scaffolding required. 

vi. Loading & Unloading of Goods: Contractor has to arrange for the necessary manpower/fork lift /crane 
to    load or unload the material at site. TIFR shall not be responsible for loading/unloading the material 
at site 

Contractor to keep site clean during the progress of work. No R.A. bill will be processed unless the debris have 
been removed from the work site and disposed off.  
 
No completion certificate will be issued to the agency unless all the debris have been disposed off from the site and 
stain of paints shall be cleaned neatly by booming etc.  
 
Also contractor will have to lift, segregate the scrap materials generated during execution and store / piled up the 
same at one designated place and thereafter he shall convey and transport the same to the designated location of 
scrap yard within the Institute. Extra payments on daily labor wages basis will be paid to the contractor for 
completion the said job.  Also, for disposal of debris extra payment will be given which is already included in BOQ  
 
Contractor and his labors will have to be make acquainted themselves with the security policy and procedure of 
the Institute prior to commencement of work and strictly adhere to the instructions / procedure instructed / laid 
down by security of TIFR from time to time . Delay of time, if any on account of following the security procedure 
will not be compensated. 
 
Chewing Gutka , smoking, drinking, wandering at sea shore / wandering of labors and contractor at sea shore / 
apart from the work site is strictly prohibited and is liable to impose penalty / punishment as per security norms of 
the Institute. 
 
Contractor on his own will have to supervise the work OR shall have to depute Authorized Supervisor at work site 
without extra cost throughout the duration / extended duration of the project .  
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  LIST OF APPROVED MAKES / MANUFACTURERS OF BUILDING MATERIALS 

 
                               

Sl. 
No.

 Description of materials List of Manufacturers 

1 a Ordinary Portland Cement of Grade 43 ACC, Birla Rajshree, Ultratech, Narmada 

 c White Cement J.K. Cement & Birla White 

2 a HYSD Bars (TMT Bars) M/s TISCO, SAIL, RINL 

3  Structural Plates and Steel Sections ISI marked Tata. JSPL, JSW,RINL, SAIL etc. or their authorized dealers 

5  Anti-Termite treatment M/s PARAGON, PEECOPP, Express Pesticides Corporation,  
Elite Corporation, Pest Control (I) Ltd. & NOCIL Chemicals, 

6  Tiles:  

 a Terrazzo Tiles M/s NITCO, BHARAT, G.K. BANSAL, Acme Tiles & Super Tiles 

 b Ceramic Tiles  H.R. Johnson (I) Ltd., Sornany, Kajaria 

 c Glazed Tiles M/s H.R. Johnson (I) Ltd., Somany, Kajaria 

 d Vitrified Floor Tiles M/s H.R. Johnson, RAK Ceramics, Bell Granito 

 e P V C flooring M/s Premier Vinyl Flooring Ltd., 
Royal Cushion Vinyl Product Ltd., 
Armstrong, Responsive Industries Ltd. 

 f Paver Blocks, Polymer moulded Paver 
Blocks, Chequered concrete Floor Tiles 

Super Tiles 

7  Metallic Floor Hardner Triveni Colour Industries (Floor), Heatly & Gresham (India) Ltd., De Rust 
Chemical Corporation of India (Fermonite), Cement Research Corporation 
(stilonite), Ironite India Ltd. 

8  Pressed Steel Door Frame M/s.  Sen Harvic, TECHOME, Nishan Solid Door Frame, Anjali 
Enterprises, M/s SUNBEAM, Windoors Bharat Steel Industries, 
Pune, M/s AGEW, Strategic, Building Systems 

9  Wooden Doors  

 a Flush Door Shutter Indian Plywood, Kitply, Sitapur, Kutty Flush Doors, Mysore 
Plywood, Shreejee, Anand Wood Crafts, Sejpat and others (Anand Doors) 

 b Factory made panel door shutter Wooden Design — Bangalore, Shankar Ramchandra & Joinery Manufacturer 

 c Masonite Wooden Panel Doors Kutty flush doors, Sejpal & others 

 d FRP Door Shutter Advance FRP & House of Doors 

 e Pressed steel doors & fire resistant steel 
doors 

Godrej, Windoors, Strategic Building Systems & Kutty Flush Doors 

 f Mild Steel Rolling Shutters, G I  Rolling SWASTIC, Windoors. Dodia, 

  Shutters, Stainless steel & aluminum 
rolling shutters 

Trupti, Bharath & Larsen Engineering 
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 g Block Board Wood India — Calcutta, Sejpal & others Pioneer Timber Products, 
Chandigarh, Northern Door 

 h Ply Wood Indian Plywood Mfg. Ltd., Kitply, Century Plywood, Nuboard & 
Nashik Plywood Industries 

 i Pre Laminated & Plain Particle Boards NOVAPAN, Anchor 

 j Adhesive for wood Fevicol, Vamicol, Dunlop, Araldite  

10  Aluminium Grills M/s Alurniprofiles, DecogriIIs 

11  Fittings & fixtures M/s Jayant Metal, Shalimar hardware, Everite, Garnish, 
Diamond, Navbharat, SAIF Enterprises, Hardwin Traders, 
Godrej, DE Lock Industries, Explore Engineers, Garg Hinges 

12  Aluminium Extruded Sections Jindal, Indal, Hindalco & Bhoruka 

13  Aluminium Powder Coated Curtain rods Bilmate, Elite 

15  Lime Janatacem, Asian Paint 

16  Neeru More (Peacock), Kamal 

17  Cement Based Paint M/s Snowcem India Ltd. (Super snowcem, Sandex Matt), N1TCO 
(Nitcocom) Paints, Hindustan Colour Chemical, Jayant colour, 
Surfa coat, Terraco, Berger- Rabiacem, Apporva Buildcare & 
Decocem 

18  Distemper & Paints MA Asian Paints, Kansai Nerolac Paints Ltd., ICI Paints, Noble 
Paints, Berger Paints India Ltd., Jenson Nicholson, Garware Paints 
Ltd. & Shalimar Paints 

19  Integral Waterproofing Compound Sunanda Chemicals, Mc-Bauchemie, FOSROC, Pidilite, Roffe,  

21  Water stops M/s Omai Plastics, Basecon Pask, Asian Engineering Products, 
Caprihans India Ltd., R.C. Enterprises, Kanta Polymers (Kanta flex) 
& Fixopan 

22  Expansion Joint Boards & Tarfelts M/s Shalitex, S.T.P. Ltd., Lloyd Insulation, Tiki Tar Industries 
 23  Expansion Joint Filters M/s Shalitex, S.T.P. Ltd., Lloyd Insulation & BASF Chemicals 
 24  Glass for Doors / Windows Modi Guard, Continental, Emirates, Saint Gobain, Asahi & Sejal 
 

25  Plain Glass Mirror M/s Modi Float Glass, Eagle, Atul, Saint Gobain, Asahi 

26  Sanitary Wares M/s Parryware, Hindustan, Cera, Neycer  

27  C.P. Brass Fittings & Fixtures GEM, Techno, Lalsons KINGSTON, JAGUAR, Metro, ESSCO, MARC 

28  C.P. Brass Coupling and Bottle Trap ESSCO, GEM, Kingston, Jaguar, Metro, Marc 

29  C.I. Flushing Cistern Mis A-1 (J.S.), HJN, JAMCO, Neco, HIF 

30  C.P. BRASS Urinal Waste & Flush pipes Orient, PARKO, Elite, Jaguar & Metro 

31  Plastic Sheet & Cover M/s Commander, Diplomat, Admiral, Patel, Champion, Parryware & 
Hindvvare 

32  S.S. Sink M/s Diamond, Niraii 

33  G.I. Pipes M/s TATA 

34  G.I. Pipes other than TATA make if 
specified 

Zenith, Jindal or ISI mark 

35  G.I. Finings PEG, MJM, Sims! R-Brand, UNIK, Plumb well and other brands 
approved by ISI mark 

36  G.M. Gate / Globe Valves Nets, SANT, M/s Leader Valves 

37  Copper ball Valve Techno, M/s GEM, ESSCO, Leader, A-1 JS 
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38  Air Valve Leader, Sant, HAWN M/s Kirloskar 
 

39  Water Meter Capstan, Keycee, Paramount 
 

40  Sluice Valves Kirloskar, Minoti, ESSCO & Burn, Hawa 
 

41  C I  water quality pipes Deem) steel castings, Jindal, Lanco 
 

42  Cast Iron Valves KirIoskar, Leader, HAWA 
 

43  C.1. Soil Quality pipes NECO, BC, RIFCO3 ASP, A-1, PARAS, HIF, Kajeriwal 
 

44  S.W. Pipes & Gully Trap Perfect, Kashrnira, BURN, RK, ANAND, ISI marked 
 

45  RCC Hume Pipes Mis Indian Hume Pipes, Pranali, Cement pipe, Ghambir, Kore 
Cement confirm to ISI 
 

46  HDPE Pipes & HDPE fittings Prince, Gautam M/s Hastil, Sangir pipes, Supreme 
 

47  RCC frame, covers & SFRC M/s Pratibha, Bharath, Vikrant 
 

49  PIG LEAD M/s Hindustan Zinc Ltd. 
 

50  CL frame & covers RIFCO, NECO, PARAS, A-1, M/s. Ashok Iron, Foundry, HIF 
 

51  CPVC, UPVC, SWR Pipes Finolex, Prince & Supreme 
 

52  Poly Propylene — R Pipes Supreme & Sakthi Polymers 
 

53  PVC Plastic High / Low level cistern Commander, Elite Dual, Champion, Parryware-similine, Hindware 
 

54  PVC Inlet connection & Waste Pipes Kohinoor, ECCSO, GEM & Elite 
 

55  CP Brass towel rods and accessories Elite, GEM, Jacquar, ESSCO 
 

56  Concrete Admixtures Sunanda Chemicals, Mc-Bauchemie, FOSROC, Pidilite, Roffe, BASF 
 

57  Asbestos Roofing Sheets Everest, Charminar & Asbestos Cement Ltd. 
 

58  Colour Coated Steel / Zinc-alu alloy 
roofing sheets 

Kirby, Steelfah & Colour Roof India Ltd. 

59  UPVC Doors / Windows  Fenesta, Aluplast, Lingel, Shuco, Winpro, Rehau 

60  Micro concrete    (Master, Emaco S 346 of BASF, Dr Fixit, Fosroc, SikaRep 
Microcrete-4 or of equivalent make / brand) 

61  precoated Galvalume profile sheets  Tata BlueScope, JSW or equivalent make  
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SCOPE OF WORK 

 

      The Scope of work for Setting up of conference room and Lecture hall in Ramanujan Guest House is as under: 

1. Removal of existing carpet. 

2. French polishing of existing cupboards. 

3. Provision of prefabricated acoustical wall panelling (ready-to-use type) over approximately 40% of wall 

area in the Classroom and Meeting Room. 

4. Laying of polypropylene-based woollen acoustic carpet (9.0 mm thick). 

5. Internal painting. 

6. Wall panelling with 12 mm thick BWR-grade plywood to close the window in the Meeting Room. 

7. Provision of powder-coated aluminium partition wall with toughened glass door at the entrance of the 

Meeting Room. 

8. Closing of the Meeting Room window from outside with necessary external plastering. 

9. Provision of roller blinds for French windows in the Entrance Foyer and Classrooms. 

10. Dismantling of existing windows in the Entrance Foyer and provision of new French windows (three 

numbers) within the same openings. 

11. Internal painting (final coat). 

12. Provision of plywood panelling with decorative wood-grain veneers over existing wooden partition walls, 

followed by installation of ready-to-use acoustical wall panels (size 0.6 m x 1.8 m) covering about 40% 

of wall area. 

 
 
 
 
 
 
 

PART – F                          SCOPE OF WORK/BOQ 



Signature of Contractor 30 
 

 
 

 
BILL OF QUANTITIES 

 
  

Sr. 
No 

Description Quantity Unit 

1  Providing and fixing plywood 4 mm thick, one side decorative 
veneer conforming to IS: 1328 (type-1), for plain lining / cladding 
with necessary screws, including priming coat on unexposed surface 
with :  Decorative veneer facings of approved colour, grains , 
tectures etc. and of manufacture. 

105 Sq meter  

2  Providing and fixing aluminium work for doors, windows, 
ventilators and partitions with extruded built up standard tubular 
sections/ appropriate Z sections and other sections of approved 
make conforming to IS: 733 and IS: 1285, fixing with dash fasteners 
of required dia and size, including necessary filling up the gaps at 
junctions, i.e. at top, bottom and sides with required EPDM rubber/ 
neoprene gasket etc. Aluminium sections shall be smooth, rust free, 
straight, mitred and jointed mechanically wherever required 
including cleat angle, Aluminium snap beading for  
glazing / panelling, C.P. brass / stainless steel screws, all complete as 
per architectural drawings and the directions of Engineer-in-charge. 
(Glazing,paneling and dash fasteners  to be paid for separately) :  

    

2.1  For fixed portion Polyester powder coated aluminium (minimum 
thickness of polyester powder coating 50 micron)  

190 Kgs. 

2.2  For shutters of doors, windows & ventilators including  
providing and fixing hinges/ pivots and making provision  
for fixing of fittings wherever required including the cost of  
EPDM rubber / neoprene gasket required (Fittings shall be  
paid for separately)  Polyester powder coated aluminium (minimum 
thickness of polyester powder coating 50 micron) 

55 Kgs. 

3  Providing and fixing glazing in aluminium door, window, ventilator 
shutters and partitions etc. with EPDM rubber / neoprene gasket 
etc. complete as per the architectural drawings and the directions 
of engineer-in-charge .  
(Cost of aluminium snap beading shall be paid in basic item): With 
float glass panes of 5 mm thickness (weight not less than 12.50 
kg/sqm) 

11.5 Sq. meter  
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Sr. 
No 

Description Quantity Unit 

4  Repairs to plaster of thickness 12 mm to 20 mm in patches of area 
2.5 sq.meters and under, including cutting the patch in proper 
shape, raking out joints and preparing and plastering the surface of 
the walls complete,including disposal of rubbish to the dumping 
ground, all complete as per direction of Engineer-in-Charge.  : With 
cement mortar 1:4 (1 cement : 4 fine sand) 

10 Sq. meter  

5  Providing and applying white cement based putty of average 
thickness 1 mm, of approved brand and manufacturer, over the 
plastered wall surface to prepare the surface even and smooth 
complete. 

219 Sq. meter  

6 Applying priming coats with primer of approved brand and 
manufacture, having low VOC (Volatile Organic Compound ) 
content. : With water thinnable cement primer on wall surface 
having  
VOC content less than 50 grams/litre 

219 Sq. meter  

7  Wall painting with premium acrylic emulsion paint of interior grade, 
having VOC (Volatile Organic Compound ) content less than 50 
grams/ litre of approved brand and manufacture, including applying 
additional coats wherever required to achieve even shade and 
colour : Two coats  

219 Sq. meter  

8  Providing and appliying French spirit polishing :  Two or more coats 
on new works including a coat of wood filler 

125 Sq. 
meters  

9  Providing and fixing 12 mm thick frameless toughened glass door 
shutter of approved brand and manufacture, including providing 
and fixing top & bottom pivot & double acting hydraulic floor spring 
type fixing arrangement and making necessary holes etc. for fixing 
required door fittings, all complete as per direction of Engineer-in-
charge (Door handle, lock and stopper etc.to be paid separately). 

3.04 Sq. meter  

10  Providing and fixing double action hydraulic floor spring of 
approved brand and manufacture conforming to IS : 6315, having 
brand logo embossed on the body / plate with double spring 
mechanism and door weight upto 125 kg, for doors, including cost 
of cutting floors, embedding in floors as required and making good 
the same matching to the existing floor f inishing and cover plates 
with brass pivot and single piece M.S. sheet outer box with slide 
plate etc. complete as per the direction of Engineer in-charge.  :  
 With stainless steel cover plate minimum 1.25 mm thickness 

2 each  
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Sr. 
No 

Description Quantity Unit 

11  Filling the gap in between aluminium/ stone/ wood frame and 
adjacent RCC/Brick/ Stone/ wood/ Ceramic/ Gypsum work by 
providing weather/  structural non sag elastomeric PU sealant over 
backer rod of approved  quality as per architectural drawings and 
direction of Engineer-in-charge complete, complying to ASTM C920, 
DIN 18540-F & ISO 11600 

    

11.1  Upto 10 mm depth and 10 mm width 30 Rmt  
12  Providing and fixing 18 mm thick gang saw cut, mirror polished,  

premoulded and prepolished, machine cut for kitchen platforms, 
vanity counters, window sills, facias and similar locations of 
required size, approved shade, colour and texture laid over 20 mm 
thick base cement mortar 1:4 (1 cement : 4 coarse sand), joints 
treated with white cement, mixed with matching pigment, epoxy 
touch ups, including rubbing, curing, moulding and polishing of 
edges to give high gloss finish etc. complete at all levels. 

    

12.1  Granite stone slab of all colour and texture except black,  
Cherry/Ruby red  :  Area of slab upto 0.50 sqm 

12.37 Sq. meter  

13  Providing edge moulding to 18 mm thick marble stone counters, 
Vanities etc., including machine polishing to edge to give high gloss 
finish etc.complete as per design approved by Engineer-in-Charge. 

    

13.1  Granite work 50 RMT 
14  Extra for fixing marble /granite stone, over and above 

corresponding basic item, in facia and drops of width upto 150 mm 
with epoxy resin based adhesive, including cleaning etc. complete. 

50 RMT 

15  Providing and fixing plain lining with necessary screws/nuts & 
bolts/ nails, including a coat of approved primer on one face, and 
fixed on wooden /steel frame work, complete as per direction of 
Engineer-in- charge (Frame work shall be paid for separately).  :  12 
mm thick commercial ply conforming to IS : 1328 BWR type 

105 Sq. meter  

16  Dismantling old plaster or skirting raking out joints and cleaning the 
surface for plaster including disposal of rubbish to the dumping 
ground within 50 metres lead. 

65 Sqm 

17 Half brick masonry with common burnt clay F.P.S. (non modular) 
bricks of class designation 7.5 in superstructure above plinth level 
up to floor V level  Cement mortar 1:4 (1 cement :4 coarse sand) 

10 Sqm 
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Sr. 
No 

Description Quantity Unit 

18  18 mm cement plaster in two coats under layer 12 mm thick 
cement plaster 1:5 (1 cement : 5 coarse sand) finished with a top 
layer 6 mm thick cement plaster 1:6 (1 cement : 6 fine sand). 

5 Sq. meter  

19 Disposal of building rubbish / malba / similar unserviceable, 
dismantled or waste materials by mechanical means, including 
loading, transporting, unloading to approved municipal dumping 
ground or as approved by Engineer-in-charge, beyond 50 m initial 
lead, for all leads including all lifts involved.  

9 Cum 

20 Removal of existing PVC vynil carpet, cleaning the substart 
thoroughly, placing the removed carpet at the designated place and 
then providing , laying and fixing of 9.0 mm thk polypropelene 
based woolen carpet flooring with the adhesive as per 
manufactures specifications in rolls or in tiles to the required size 
etc. completed as directed ( The carpet must have acoustic 
properties suitable for reducing ambient noise and echo within the 
space. Surface should be evenly finished, well-woven, and free from 
defects.The bottom layer must be designed to withstand moisture 
from the flooring, ensuring durability and resistance to mold or 
degradation. Installation should be carried out on a clean, level 
surface using appropriate adhesives and tools as per manufacturer 
recommendations.) 

132.43 sq. meter  

21 Providing , laying and fixing of 25.0 mm thk. ready to use Accoustic 
wall panles in size  600 x 600 or 600* 1200 or 600* 1800 of 
approved colour, taxtutre, fabric etc . (  NRC to the tune of 0.85 ) of 
Armstrong / saint gobain or of an equivalant make  , easy to install 
on the exiting wall to the required pattern , colour, texure of fabrics, 
surface finish and of approved make and design etc. to be fixed on 
the existing wooden / plywood / veneer / frame work substrate by 
approppriate adhesive or by suitable mechanical cleats / means etc. 
to be completed as per manufactures specifications  and as 
directed. 

70 sq. meter  

22 Providing, supplying and fixing Stainless steel Door handles 24 " long 
of approved make  

2 Set  
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23 Supply and installation of manual fabric roller blinds of an an 
approved make , consisting of: 
• Aluminum tube of 35 mm diameter 
• Blackout fabric for light filtering 
• Manual operation with mono/PVC single chain and locking 
mechanism 
• Includes end caps, mounting brackets, and all necessary 
accessories and hardware 

18.36 Sq. meter  

24 Dismantling and removing the existing aluminium sliding windows 
from the masonary wall with glazing and handing over the same.  

5.5 Sq. meter  

25 Providing, supplying and fixing tempororry H frame metal 
scaffolding for carrying out external repair works  etc. completed as 
directed. 

70 Sqmeter  
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ANNEXURE I 
APPLICATION FORM (TO BE USED FOR TECHNICAL BID) 

[NOTE: On the letterhead of the applicant including full postal address, email address, telephone no. and fax no.] 
Date:    

To, 
The Director, 
Tata Institute of Fundamental Research, 
Dr. Homi Bhabha Road, Navy Nagar 
Colaba, Mumbai – 400005. 

 
Sirs, 
1. Being duly authorized to represent and  act  on behalf of ............................................... (hereinafter referred to as 

“the Applicant”) and having reviewed and fully understood all the pre-qualification information provided, the undersigned 
hereby applies to be pre-qualified by yourselves as a tenderer for award of work(s) for Setting up of conference room 
and Lecture hall in Ramanujan Guest House attached. 

2. Attached to this letter are copies or original documents defining: 
(a) the applicant’s legal status 
(b) the principal place of business 
(c) the place of incorporation (for applicants who are corporations) or the place of registration and the 

nationality of the owners (for applicants who are partnerships or individually owned firms) 
(d) Annexure no. II to VIII 

3. Your agency and its authorized representatives are hereby authorized to conduct any inquiries or investigations to 
verify the statements, documents and information submitted in connection with this application, and to seek 
clarification from our bankers and clients regarding any financial and technical aspects. This letter of application 
will also serve as authorization to any individual or authorized representative or any institution referred to in the 
supporting information, to provide such information deemed necessary and requested by you to verify statements 
and information provided in this application, or with regard to the resources, experience, and competence of the 
Applicant. 

 
4. Your agency and its authorized representatives may contact the following persons for further information on 

general, personnel, technical and financial enquiries. 
Contact 1 : Name, email and Phone no. 
Contact 2: Name, email and phone no. 

 
5. This application is made with the full understanding that: 

(a) Bids submitted by applicants will be subject to verification of all information submitted at the time of 
bidding 

(b) Your agency reserves the right to: 
 amend the scope and value of the contract / bid under this project; in such event, bids will only 

be called from pre-qualified bidders who meet the revised requirements; and 
 reject or accept any application, cancel the pre-qualification process, and reject all applications 

without assigning reasons or incurring any liability thereof; and 
(c) Your agency shall not be liable for any such actions and shall be under no obligation to inform the applicant. 

6. The undersigned declares that statements made and the information provided in the duly completed application are 
true and correct in every detail. 

 
Signed and sealed, Name ………………………………. 
For and on behalf of …………… 
        
        

  

PART – G                                                                                               FORMAT OF TECHNICAL & PRICE BID 
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ANNEXURE-II 
 
 

GENERAL INFORMATION 
 
 

1. Name of firm 

2 Head office address 

3 Telephone | Contact 

4 Fax | E-mail No. 

 
5 

 
Place of incorporation/ | Year of incorporation/ registration 
Registration 

 
 
 

Signature and seal of the Authorized Signatory of the bidder 
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ANNEXURE - III 
 

FINANCIAL CAPABILITIES 
 

Financial Year Annual Turn Over in Indian Rupees ( or equivalent to Indian 
Rupees ) as per Audited Balance Sheet 

2022-2023 Rs. 

2023-2024 Rs. 

2024-2025 Rs. 

 
Financial Information in 
Rs. Equivalent 

For year 
2020-21 

For year 
2021-22 

For year 
2022-23 

For year 
2023-24 

For year 
2024-25 

1. Total Assets      

2. Current Assets      

3. Total Liabilities      

4. Current Liabilities      

5. Profit before Tax      

6. Profit after Tax      

7. Net Worth      

 
NOTE: The above data is to be supported by audited balance sheets 
1. Attach copies of audited balance sheets duly certified by the chartered accountant for all three years. Audited 

Balance sheet should mention the membership number of chartered accountant issued by ICAI along with 
full address. 

 
Signature and seal of the Authorized Signatory of the bidder 
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ANNEXURE –IV 
 

EXPERIENCE OF COMPLETION OF PROJECTS OF SIMILAR NATURE & COMPLEXITY 
 

(During last seven years ending last day of month previous to the one in which applications are invited) 
 

 
Sl. Name of Owner or Cost of Date of Stipulated Actual date Name and Remarks 
No. work / sponsoring work in commencement as date of of address/  

 project organization Lakhs per contract completion completion telephone  

 and      number of  

 location      officer to  

       whom  

       reference 
may be made 

 

         

         

         

         

 

NOTE : Please attach supporting documents (completion certificates along with order copies) for the above information 
Signature and seal of the Authorized Signatory of the bidder 
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ANNEXURE - V 
 

LITIGATION DETAILS (COURT CASES/ARBITRATION) 
 

Year Name of Name of the Title of the court Detail of the Status Disputed Amount 
(Current Value, the 
equivalent) in case of 
Court 
Cases/arbitration 

Actual Awarded 
 the work Client, with Case/Arbitration Court/ Pending/ Amount (Rs) in 
  Address  Arbitrator Decided decided Court 
      Cases/arbitration 

        

        

        

        

        

 
 

 
Signature and seal of Authorized Signatory of bidder 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
      



Signature of Contractor 
40  

Annexure –VI 
 
 
 

CERTIFICATE FOR SITE INSPECTION 
 
 

Certified that we…………………………..(Name of bidder) have visited the site on dated ........................... and assessed 
the nature and amount of work involved before submitting our offer. We will be able to complete the works within the 
stipulated time and also certified that we will be able to supply the material/executing the work as per specification to suit 
the site conditions. 

 
. 

 
 

Signature of bidder with Seal &Date 
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Annexure –VII 

 
Certificate of Registration  

 
No.  Date:   

 

Director, 
Tata Institute of Fundamental Research,  
HomiBhabha Road, Navy Nagar,  
Colaba, Mumbai – 400 005. 

 
Dear Sir: 

 

I/We   who are established and reputed manufacturers/bidders of 
___________________________________ having factories/works at  (address) do hereby 
declare that “I/We have read the clause regarding restrictions on procurement from a bidder of a country 
which shares a land border with India as per tender clause of GCC. I/We hereby certify that we the 
undersign Bidder are not from such a country or, if from such a country, has been registered with the 
Competent Authority. I/We hereby certify that we fulfill all requirements in this regard and is eligible to 
be considered. [where applicable, evidence of valid registration by the Competent Authority shall be 
attached] 

 
 
 

Yours faithfully, 
 
 

(Name) 

(Name of manufacturers/ Bidder) 
 
 

Note: This Certificate/Undertaking should be on the letterhead of the manufacturer/Bidder and should be signed by a person 
competent and having the power of attorney to bind the manufacturer. It should be included by the Bidder in its techno-
commercial un priced bid. 
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Annexure - VIII 

Certificate for Local Content 
*We [name of manufacturer] hereby confirm in respect of quoted item(s) that Local Content is equal to or more 

than 50% and come under ‘Class-I Local Supplier’ Category.  As being ‘Class-I Local Supplier’, we are eligible 
for Purchase Preference under ‘Make in India’ Policy vide Gol Order No.P-45021/2/2017-PP (B.E.-II) dated 
15.06.2017 (subsequently revised vide orders dated 28.05.2018, 29.05.2019 and 04.06.2020) 

OR 
*We [name of manufacturer] hereby confirm in respect of quoted items(s) that Local Content is more 

than 20% but less than 50% and come under ‘Class-II Local Supplier’ Category. 
The details of the location (s) at which the local value addition made is /are as under: 
1……………………………………………………… 
2……………………………………………………… 
3……………………………………………………… 
 
*Strike out whichever is not applicable 
 
Date:                                                                                      Seal & Signature of the Bidder  
NOTE: 
• Self-certification that the item offered meets the minimum local content (as above) giving details of the 

location(s) at which the local value addition is made in case the bidder wishes to avail the benefits under the 
make in India policy, if applicable. 

• In cases of procurement for a value in excess of Rs. 10 crores, the local supplier shall be required to provide a 
certificate from the statutory auditor or cost auditor of the company (in the case of companies) or from a practicing 
cost accountant or practicing chartered accountant in respect of suppliers other than companies) giving the 
percentage of local content to avail the benefits under the make in India policy, if applicable. 
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Annexure –IX 
 
 

Technical Manpower Detail Sheet 
 

S.N 
. 

Name of staff Qualification Designation Years of 
Experience/ 
Specialization 

Remarks 

01      

02      

03      

04      

05      

06      

07      

08      

09      

10      

11      

12      

13      

14      

 
 

Signature with Seal &Date 
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ANNEXURE - X 
 

Details of construction plant, machinery, equipment’s, accessories & infrastructure facilities possessed by the bidder 
 

S.N. Name of Instruments/equipment’s along with Make and Model number to 
be specified 

Remarks 

01   

02   

03   

04   

05   

06   

07   

08   

09   

10   

11   

12   

13   

14   

15   

16   

17   

18   

19   

20   

21   

22   

23   

24   

25   

26   

27   

28   

29   
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ANNEXURE - XI 
 

FORM OF AGREEMENT 
 

This Agreement made the   day of   2026    between Tata Institute of Fundamental 
Research (TIFR), Mumbai for the entering into work(s) for Setting up of conference room and Lecture hall in 
Ramanujan Guest House at TIFR, Mumbai (hereinafter called "The Employer" ) who enters  into  this Agreement of 
the one part         and  
M/s ...........      (herein after called "The Contractor") of the other part. 

 
Whereas the Employer is desirous that certain works should be executed by the Contractor, viz 
  ("the Works") and has accepted a Bid by the Contractor for the execution and completion of 
the works and the remedying of any defects therein. 

 
Now this Agreement witnessed as follows: 
1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the 

Conditions of Contract hereinafter referred to. 
2. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz : 

(a) The Letter of Award; 
(b) The said Bid; 
(c) The General Conditions of Contract; 
(d) Prequalification document 
(e) Instructions to Tenderers and Specific Conditions of Contract; 
(f) The Specification; 
(g) The Drawings; 
(h) The Price Bid 
(i) Any other relevant documents referred to in this Agreement or in the aforementioned documents 

 
3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the 
Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in 
conformity in all respects with the provisions of this work. 

 
4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the 
Works and the remedying of defects therein the Contract Price or only such other sums as may become payable under the 
provisions of the Contract at the times and in the manner prescribed by the Contract. 

 
In Witness whereof the parties hereto have caused this Agreement to be executed the day and year first before written. 
Signed, Sealed, and Delivered by the Said 

 

Binding Signature for and on behalf of TIFR-Mumbai 
In the presence of 
Witness (1) : 

 
Witness (2) : 

 
Binding Signature of Contractor    
In the presence of 
Witness (1) : 

 
Witness (2) : 
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ANNEXURE - XII 
PROFORMA FOR PERFORMANCE BANK GUARANTEE 

(On a stamp paper of appropriate value from any Nationalized Bank or Scheduled Bank) 
 

In consideration of the TATA INSTITUTE OF FUNDAMENTAL RESEARCH (hereinafter called “The TIFR”) having 
agreed under the terms and conditions of Work Order No………… dated ........... made between TIFR and M/s  . 
(hereinafter called “ the said Contractor{s}“ ) .for the work .............................. (hereinafter called “ the said Work Order”) 
having agreed to production of an irrevocable bank Guarantee for Rs. ……………. (Rupees ……………………………………………….. 
only), as a security / guarantee from the contractor(s) for compliance of his obligations in accordance with the terms and 
conditions in the said Work Order, we ............................................................(Indicate the name of the Bank) (hereinafter 
referred   to   as   “the    Bank”)   hereby   undertake  to pay   to   the    TIFR  an  amount not exceeding Rs.  . 
(Rs ................................................................ only) on demand by the TIFR. 

 
2. We ................................................. (indicate the name of Bank) do hereby undertake to pay the amounts due and 
payable under this guarantee without any demur, merely on a demand from the TIFR stating that the amount claimed is 
required to meet the recoveries due or likely to be due from the said Contractor(s). Any such demand made on the bank 
shall be conclusive as regards the amount due and payable by the Bank under this guarantee. However, our liability under 
this         guarantee         shall         be          restricted          to          an          amount          not          exceeding Rs……(Rupees 
........................................................................................ only). 

 
3. We, the said bank, further undertake to pay to the TIFR any money so demanded notwithstanding any dispute 
or disputes raised by the Contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto, 
our liability under this present being absolute and unequivocal. The payment so made by us under this bond shall be a 
valid discharge of our liability for payment thereunder and the Contractor(s) shall have no claim against us for making 
such payment. 

 
4. We .......................... (indicate the name of Bank) further agree that the guarantee herein contained shall remain 
in full force and effect during the period that would be taken for the performance of the said Work Order and that it shall 
continue to be enforceable till all the dues of the TIFR under or by virtue of the Work order have been fully paid and its 
claims satisfied or discharged or Purchase Officer on behalf of the TIFR certifies that the terms and conditions of the said 
Work Order have been fully and properly carried out by the said Contractor(s) and accordingly discharges this guarantee. 

 
5. We ............................ (indicate the name of Bank) further agree with the TIFR that the TIFR shall have the fullest 
liberty without our consent and without affecting in any manner our obligations hereunder to vary any of the terms and 
conditions of the said Work Order or to extend time of performance by the said Contractor(s) from time to time or to 
postpone for any time or from time to time any of the powers exercisable by the TIFR against the said Contractor(s) and 
to forbear or enforce any of the terms and conditions relating to the said Work Order and we shall not be relieved from 
our liability by reason of any such variation, or extension being granted to the said Contractor(s) or for any forbearance, 
act of omission on the part of the TIFR or any indulgence by the TIFR to the said Contractor(s) or by any such matter or 
thing whatsoever which under the law relating to sureties would, but for this provision, have effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor(s). 

 
7. We, .................. (indicate the name of Bank) lastly undertake not to revoke this guarantee except with the 
previous consent of the TIFR in writing. 
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8. This guarantee shall be valid up to .................... , unless extended on demand by TIFR.  Notwithstanding anything 
mentioned above, our liability against this guarantee is restricted to Rs. (Rupees .................................................. only) and 
unless a claim in writing is lodged with us within six months of the date of expiry or the extended date of expiry of this 
guarantee, all our liability under this guarantee shall stand discharged. 

 
 

Signed and sealed 
Dated the ……....... day of ……....……. for .................................................. (indicate the name of Bank) 

* * * 
(Note: The Letter of Intent shall form part of the Agreement) 
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1. Procedure for Registration by the Bidder 
 

1.1. Bidders are required to enroll on the e-Procurement module of the Central Public 
Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the 
link "Click here to Enroll” on the CPP Portal. 

 
1.2. As part of the enrolment process, the bidders will be required to choose a unique 
username and assign a password for their accounts. 

 
1.3. Bidders are advised to register their valid email address and mobile numbers as part 
of the registration process. These would be used for any communication from the CPP 
Portal. 

 
1.4. Upon enrollment, the bidders will be required to register their valid Digital Signature 
Certificate (Class II or Class III Certificates with signing key usage) issued by any 
Certifying Authority recognized by CCA India (e.g. Sify / TCS / nCode / eMudhra etc.), with 
their profile. 

 
1.5. Only one valid DSC should be registered by a bidder. Please note that the bidders are 
responsible to ensure that they do not lend their DSC's to others which may lead to misuse. 

Bidder then logs in to the site through the secured log-in by entering their user ID / 
password and the password of the DSC / e-Token. 

2. Searching for Tender Documents 
 

2.1. There are various search options built in the CPP Portal, to facilitate bidders to search 
active tenders by several parameters. These parameters could include Tender ID, 
organization name, location, date, value, etc. There is also an option of advanced search for 
tenders, wherein the bidders may combine a number of search parameters such as 
organization name, form of contract, location, date, other keywords etc. to search for a tender 
published on the CPP Portal. 

 
2.2. Once the bidders have selected the tenders they are interested in, they may download 
the required documents / tender schedules. These tenders can be moved to the respective 
'My Tenders' folder. This would enable the CPP Portal to intimate the bidders through SMS 
/ e-mail in case there is any corrigendum issued to the tender document. 

 
 
 
 
              

PART – H GENERAL GUIDELINES TO BIDDERS ON CPPP E-PROCUREMENT MODULE 
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2.3. The bidder should make a note of the unique Tender ID assigned to each tender, in case 
they want to obtain any clarification / help from the Helpdesk. 

 
3. Procedure for preparation and submission of bids 

 
3.1. The documents should be page numbered and contain the list of contents with page 
numbers. The deficiency in documentation may result in the rejection of the Bid. 

 
3.2. Bidder should take into account any corrigendum published (if any) on the tender 

document before submitting their bids. 
 

3.3. The documents should be page numbered and contain the list of contents with page 
numbers. The deficiency in documentation may result in the rejection of the Bid. 

 
3.4. Bidder should take into account any corrigendum published (if any) on the tender 

document before submitting their bids. 
 

3.5. Bidders are advised to go through the Tender advertisement and the Tender document 
carefully to understand the documents required to be submitted as part of the bid. Please note 
the number of covers in which the bid documents have to be submitted, the number of 
documents - including the names and content of each of the document that need to be 
submitted. Any deviations from these may lead to rejection of the bid. 

 
3.6. Bidder, in advance, should get ready the bid documents to be submitted as indicated 
in the tender document / schedule and generally, they can be in PDF formats. Bid 
documents may be scanned with 100dpi. 

 
3.7. To avoid the time and effort required in uploading the same set of standard documents 
which are required to be submitted as a part of every bid, a provision of uploading such 
standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been 
provided to the bidders. Bidders can use "My Space" area available to them to upload such 
documents. These documents may be directly submitted from the "My Space" area while 
submitting a bid, and need not be uploaded again and again. This will lead to a reduction in 
the time required for bid submission process. 

 
3.8. As part of the bid, bidder should provide all the documents as follows: - 

 
 Bidder should log into the site well in advance for bid submission so that he/she 

upload the bid in time i.e. on or before the bid submission time. Bidder will be 
responsible for any delay due to other issues. 

 The bidder has to digitally sign and upload the required bid documents one by one 
as indicated in the tender document. 

 The serve time (which is displayed on the bidders' dashboard) will be considered as the 
standard time for referencing the deadlines for submission of the bids by the bidders, 
opening of bids etc. The bidders should follow this time during bid 
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submission. 
 All the documents being submitted by the bidders would be encrypted to ensure the 

secrecy of the data. The data entered cannot be viewed by unauthorized persons until the 
time of bid opening. The confidentiality of the bids is maintained using the secured Socket 
Layer 128 bit encryption technology. Data storage encryption of sensitive fields is done. 

 The uploaded tender documents become readable only after the tender opening by the 
authorized bid openers. 

 Upon the successful and timely submission of bids, the portal will give a successful 
bid submission message & a bid summary will be displayed with the bid no. and the 
date & time of submission of the bid with all other relevant details. 

 The bid summary has to be printed and kept as an acknowledgement of the submission of 
the bid. This acknowledgement may be used as an entry pass for any bid opening meetings 

 
4. Assistance to Bidders: 

 
Any queries relating to the NIT document and the terms and conditions contained 
therein should be addressed to the Purchase Officer, TIFR, Mumbai. For, any queries 
relating to the process of online bid submission or queries relating to CPP Portal in 
general may be directed to the 24x7 CPP Portal Helpdesk. The contact number 
for the helpdesk is 0120-4200462 / 0120-4001002 / 0120-4001005 / 0120-6277787. 
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