
 

la[;k&Hkk0fr0lh0iqfyl@{ks0eq0f'keyk@vfHk0@ 19th Bn /Bergiok Kitchen/216/2025-26-2935-63 
dk;kZy; mi egkfujh{kd {ks0eq0 f'keyk Hkk0fr0lh0iqfyl 

x`g ea=ky;@Hkkjr ljdkj 

                      iks0& rkjknsoh   fiudksM& 171010             fnukad&19-05-2026 
 

fufonk lwpuk bZ&Vs.Mfjax  

¼f}rhÓ dky½ 
 

Hkkjr ds jk’Vªifr dh vksj ls {ks=h; eq[;ky; vfHk;Urk] {ks0eq0 ¼f'keyk½ Hkk0fr0lh0iqfyl 

}kjk fuEufyf[kr dk;Z ds fy;s ds0yks0fu0foHkkx] jkT; yksd fuekZ.k foHkkx] ch0vkj0vks0] 

],e0bZ0,l] jsyos ] vkSj ch0,l0,u0,y foHkkx esa iathd`r QeksZ Bsdsnkjksa tkss mi;qDr oxZ esa 

vuqeksfnr gks vkSj flfoy ¼Hkou@ih0,p0bZ0@lsusVªh½ fuekZ.k Js.kh esa dk;Z djus gsrq iaftd`r gks] ls 

vkuykbZu Vw fcM flLVe izfr”kr nj ds vk/kkj ij fufonk vkeaf=r dh tkrh gS%&  

 

S. 

No 

Name of Work Estimated Cost EMD amount Completion 

time 

 

1 

Construction of Jawan Kitchen 

Dining Hall including Provision 

of Modular System at Bergiok 

BOP of 19th BN ITB Police , 

Sarahan Distt Shimla (H.P.) 

 

Rs. 65,02,111/- 

 

Rs. 1,30,042/- 

 
12 Months 
Working 
days 

 

fufonk lacaf/kr egRoiw.kZ frfFk;kW%& 

dz-la fooj.k le; ,oa frfFk 

01 izdkf”kr djusa dh frfFk ,oa le;  20-05-2026 at 09:00 Hrs 

02 nLrkostks ds MkmuyksM dh izkjfEHkd frfFk 20-05-2026 at 09:00 Hrs 

03 Li’Vhdj.k vkjEHk frfFk 20-05-2026 at 09:30 Hrs 

04 fcM tek djus dh izkjEHk frfFk 20-05-2026 at 09:30 Hrs 

05 Li’Vhdkj.k izLrqr djus dh vafre fRkfFk 10-06-2026 at 16:00 Hrs 

06 fcM tek djus dh vafre frfFk 11-06-2026 at 15:00 Hrs 

07 l{ke vf/kdkjh dks ist la0 08 ds vuqlkj fcM nLrkostks dh 

ewy bZ0,e0Mh0 tek djus dh vafre frfFk ,oa le; 

11-06-2026 at 15:00 Hrs 

08 fufonk [kksyus dh frfFk 12-06-2026 at 15:30 Hrs 

 

1. fufonk;s izLrqr djusa dh vafre frfFk rd Bsdsnkjksa dh iathdj.k ekU; gksuh pkfg;s] ;fn fufonk izLrqr djusa dh 

vafre frfFk c<kbZ xbZ gS rks fufonk izLrqr djus dh ewy frfFk ij Bsdsnkj dh iathdj.k ekU; gksuh pkfg;sA 
 

2. bPNqd cksyhnkrk dks VsUMj QkeZ ds fu;eksa vkSj ‘krksZ dks /;ku ls i<uk pkfg;sA  dsoy mlh cksyhnkrk dks viuh 

fufonk izLrqr djuh pkfg;s tks fd vius vki dks bl fufonk dh ‘krksZ ds vuqlkj [kqn dks ;ksX; le>rk gS vkSj 

mlds ikl lHkh vko’;d nLrkost miyC/k gSA  

 

3. osclkbZV ij izdkf’kr] lwpuk vkSj funsZ’k cksyhnkrkvks ds fy;s] fufonk nLrkost dk fgLlk gkasaxs A 

 

4. fufonk nLrkost ftlesa lacaf/kr dk;Z dk Iyku] ekud] dk;Z gsrq fu”ikfnr fd;s tkus okys vkbZVes fu;e ,oa ’krksZ 

dk ikyu djus ds fy;s vkSj vU; vko’;d nLrkostks dks osolkbZV ij www eprocure.gov.in  ,oa 

www.itbp.gov.in  ls ns[kk vkSj MkmuyksM fd;k tk ldrk gSA  

 

 

 

 

 

http://www.itbp.gov.in/


 

//2// 
 

5. fuEukuqlkj LdSu fd;s x;s vfuok;Z nLrkostks ds fuEu lwph ds vuqlkj viyksM djusa ds ckn gh fufonk izLrqr 

dh tk ldrh gS ¼fufonk izi= ds ist la0 07 ds iSjk 24 ds vuqlkj½%& 

(i) mfpr oxZ esa ekU; iathdj.k dh izfrA 

(ii) nLrkostks ds vuqlkj ist la0 07 ds dzekad la0 24(IV) ds vuqlkj ftl LFkku ij dk;Z laikfnr fd;k 

tkuk gS] mDr gsrq th-,l-Vh- iathdj.k dh izfr ;k fQj ?kks”k.kk i=A 

(iii) fufonk izi= fof/kor QeZ dh eqgj ds lkFk gLrk{kfjr gksus pkfg;sA  

(iv) dk;Z@dk;ksZ ds vuqHko izek.k i=A 

(v) Vs.Mj izi= ds ist la0 08 ds vuqlkj O;kuk jkf’k dh LdSu dh xbZ izfr ,oa bZ0,e0Mh0 tek djus dh 

izkfIr jlhnA  

(vi) ds0yks0fu0foHkkx ds QkeZ 6 ds iSjk 1.2.1 ¼fufonk izi= ds ist la0 03½ ds vuqlkj ‘kiFk i= 

¼Affidavit½ layXu gksuk pkfg;sA  

(vii) fiNys 03 Ok”kksZ ds okf”kZd VuZvksoj izek.k i= fdlh PkkVZMZ ,dkmaVsV ls gLrk{kfjr tks fd  

ds0yks0fu0foHkkx ds LVSUMMZ vkijsfVax izkfltLkZ&2024 ds ist 231 QkeZ la0 v ds vuqlkj gks ,oa fufonk 

dh jkf’k ls 30% ¼:0 19.51 yk[k ) ls de u gksA  

(viii) cSad }kjk iznku fd;k x;k cSad laiUUrk lfVZfQdsV tksfd ds0yks0fu0foHkkx LVSUMMZ vkijsfVax 

izkfltLkZ&2024 ds ist 232 QkeZ la0 c ds vuqlkj ;k fufonk QkseZ ds i`”V la0 55 QkseZ ch ,oa fufonk 

dh jkf’k ls 40% (Rs. 26.01 yk[k) ls de u gksA  

;k usV oFkZ lfVZfQdsV i= tks fd fdlh pkVZMZ ,dkmaVsaV ls ds0yks0fu0foHkkx LVSUMMZ vkijsfVax 

izkfltLkZ&2024 ds ist 232 QkeZ la0 ch&1 ds vuqlkj tkjh fd;k x;k gks ;k fufonk QkseZ ds i`”V la0 

55 QkseZ ch&1 ds vuqlkj ,oa fufonk dh jkf'k ls 10 izfr'kr (Rs. 6.50 yk[k)  ;k mlls vf/kd 

gksA 

(ix) fnukad 31.05.2026 rd ds0yks0fu0foHkkx ,l0vks0ih0 2024/P-215 (QkeZ&lh½ ds rgr ;k fufonk 

QkseZ ds i`”V la0 56 QkseZ lh fiNys lkr o”kksZa esa iw.kZ fd;s x;s leku izd̀fr ds dk;ksZ dh lwphA  

 

6. cksyhnkrk mi egkfujh{kd] {ks0eq0 f'keyk ds i{k esa bZ-,e-Mh- ds HkkSfrd izLrqfrdj.k dks fMekaM Mªk¶V] fQDl 

fMiksftV jlhn vkSj pSd@tek jlhn@fQDl fMiksftV jlhn ds :i esa Hkk0fr0lh0iq0 cy dh fdlh Hkh 

bZdkbZ esa fufonk tek djus dh vafre le; ls igys tek djuk lqfuf’pr djsa tksfd f'keyk esa ns; gksA 

 

7. bPNqd fufonkdrkZ dks lHkh fooj.k tSls dh cSadj dk uke] fMekaM Mªk¶V@fQDl fMiksftV jlhn@Hkqxrku 

vkns’k@cSadj pSd@cSd xkjaVh la[;k@jkf’k vkSj rkjh[k Hkjuk gSA bZ-,e-Mh- dh jkf’k dk Hkqxrku dbZ fMekaM 

Mªk¶V@is&vkMZj@cSadj PkSd@fMikftV ij fd;k tk ldrk gSA @dkWy jlhn@fQDl fMiksftV 

izkfIr;kW&C;kuk dk ,d fgLlk cSad xkjaVh ds :i esa Lohdk;Z  gSA ,sls ekeys esa 50 izfr’kr C;kuk ;k 20 

yk[k] tks Hkh de gks mij fu/kkZfjr vkdkj esa tek djkuk gksxk vkSj fdlh Hkh vuqfpr cSd dh cSad xkjaVh 

ds vkdkj esa ‘ks”k jkf’k tek djuh gksxhA  

 

8. tks Bsdsnkj mijksDr csclkbZV ij iathd`r ugh gS mUgs igys csolkbZV i athd`r djkuk vko’;d gS] ;fn 

vko’;d le>s rks vkWuykbZu fcfMax izksslsl gsrq csolkbZV ij izf’k{k.k fy;k tk ldrk gSA  

 

9. vkuykbZu cksyh tek djus ds fy;s bPNqd cksyh nkrk ds ikl oS| oxZ&III fMftVYk gLrk{kj gksus pkfg;s A 

 

10. fufonk [kqyus dh rkjh[k ij Bsdsnkj csolkbZV ij ykWfxax dj cksyh [kksyus dh izfdz;k ns[k ldrs gSA cksyh 

[kksyus ds ckn og izfrLi/khZ cksyh i=d izkIr djsaxkA  

 

11. Bsdsnkj ts-ih-th- izk:i vkSj ih-Mh-,Q- izk:i esa nLrkost viyksM dj ldrs gSA 

 

12. Bsdsnkj dks izR;sd oLrq dh nj m)/k̀r djuk lqfu’fpr djuk pkfg;sA ;fn dksbZ lsy [kkyh NksM nh tkrh 

gS vkSj fufonkdrkZ }kjk dksbZ nj m)/k̀r ugh dh tkrh gS A rks ,slh oLrq dh nj dks  ‘kwU; ekuk tk;sxkA 

gkykafd ;fn fufonkdrkZ vkbZVe nj fufonk esa izR;sd vkbZVe ds f[kykQ fuy njksa dk m)gj.k djrk gS] 

rks tgkW fufonk dh lcls de jkf’k ij ;k mlls uhps fdlh Hkh izfr’kr dk m)gj.k ugh djrk gS tgk 

izfr’kr nj fufonkrkvksa esa fdlh Hkh vuqHkkx@mi izeq[k] fufonk dks vekU; ekuk tk;sxk] lcls de fufonk 

ds :i esa ugh ekuk tk;sxkA  



                                                       //3// 
 

13. ds0yks0fu0fOkHkkx] ,e-bZ-,l] jsyos] ch0vkj0vks0] jkT; yksd fuekZ.k foHkkx vkSj ch0,l0,u0,y fOkHkkx ds 

vuqeksfnr vkSj ik= Bsdsnkjksa ds :i es a vgZrk izkIr djusa ds fy;s vko’;d ekinaMks dks Ikwjk djus okys 

vko’;d nLrkost vU; nLrkostks ds lkFk&lkFk iSjk ds rgr mYysf[kr nLrkostks ds lkFk ,tsUlh }kjk 

LdSu vkSj viyksM dh tkus okyh lwph vkSj ckn esa izkIr gksus okyh gkMZ dkih igys psd dh tk,xh] tcfd 

cksyh [kksyus ds le; dsoy mUgh ,tsUlh;ksa dh foRrh; cksyh [kksyh tk;sxh tks bl ,u-vkbZ-Vh ds vuqlkj 

;ksX; ,tsUlh ikbZ tkrh gSA  

 

14. foHkkx fcuk fdlh dkj.k crk;s fdlh Hkh laHkkfor vkosnu dks vLohdkj djus vkSj mlds }kjk mi;qDr fdlh 

Hkh la[;k esa ;ksX; Bsdsnkj dh lwph dks izfrcaf/kr djusa dk vf/kdkj lqjf{kr j[krk gS] ;fn cgqr vf/kd 

fufonk;s izkIr gksrh gS] rks mUgs fufonk ds fu/kkZfjr ekunaM@dlkSVh ls larq’V fd;k tk;sxkA  

 

15. okf.kT; ,oa m/kksx ea=ky; Hkkjr ljdkj ds vkns’k la[;k P-45021/2/2017-BE-II dtd 

15.06.2017 ] ,oa ifj’kksf/kr vkns’k la[;k P-45021/2/2017-BE-II dtd 15.06.2017 ,oa 

Mh-ih-vkbZ-vkbZ-Vh- vkns’k la[;k P-45021/2/2017-PP (BE-II) –Part(4) Vol.-II dated 

19.07.2024 ds vuqlkj eSd bu bf.M;k lkexzh bLrseky djus okyh QeksZ dks ofj;rk nh tk;sxhA 

 

{ks=h; eq[;ky; ¼vfaHk;ark½ 

    {ks0eq0f'keyk Hkk0fr0lh0iqfyl 

                                                                                         Hkkjr ds jk’Vifr dh vksj ls 

 

forj.k%& 

01- egkfujh{kd]ch0Vh0lh0 Hkkuq]Hkk0fr0lh0iq0cy ftyk&iapdqyk gfj;k.kk dks bl vk’; ls fd 

fufonk lqpuk dks vius uksfVl cksMZ ij yxokus gsrqA 

02- mi egkfujh{kd ¼vfHk;Urk½] mRrjh  lhekar eq[;kyl] Hkk0fr0lh0iq0 cy dks lwpukFkZ gsrqA 

03- deku vf/kdkjh] vkbZ0Vh0¼lSy½] mRrjh  lhekar eq[;kyl] Hkk0fr0lh0iq0 dks bl vk’; ls dh 

fufonk lqpuk dks Hkk0fr0lh0iq0 cy dh osclkbZV ij viyksM djkuss gsrqA ¼vkbZ0Vh0 lSy] 

egkfuns'kky;] Hkk0fr0lh0iq0 cy ds bZ&esy lans'k la[;k 7201 fnukad 01-08-2024  ds 

vuqikyu esa ½ 

04- lsukuh f}rh; ok-@17oh@19oh@43oh@50oh okfguh dks bl vk’; dh fufonk lqpuk dks vius 

uksfVl cksMZ ij yxokus gsrqA 

05- lsukuh ifjogu okfguh Hkk0fr0lh0iq0cy p.Mhx< dks bl vk’; dh fufonk lqpuk dks vius 

uksfVl cksMZ ij yxokus gsrqA 

06- dk;kZikyd vfHk;Urk] f’keyk lsUVj fMfotu]&1 ds0yks0fu0foHkkx dsUMh dksVst f’keyk fg0iz0 

fiu 171004 bZ&esy& eescd2.sml.cpwd@nic.in dks bl vk’; dh fufonk lqpuk dks vius 

uksfVl cksMZ ij yxokus gsrqA 

07- dk;kZikyd vfHk;Urk] ¼flfoy½ p.Mhx<]&2 ds0yks0fu0foHkkx] lsDVj 07 p.Mhx<] 160019 

bZ&esy& eccd2.chd@cpwd.gov.in  dks bl vk’; dh fufonk lqpuk dks vius uksfVl cksMZ ij 

yxokus gsrqA 

08- dk;kZikyd vfHk;Urk] ¼fuekZ.k fMfotu½ ysk0fu0foHkkx ¼ch ,.M vkj½ gfj;k.kk] lsDVj 12 , 

ftyk iapdqyk gfj;k.kk] fiu 134112] dks bl vk’; dh fufonk lqpuk dks vius uksfVl cksMZ 

ij yxokus gsrqA 

 

 

mailto:eescd2.sml.cpwd@nic.in
mailto:eccd2.chd@cpwd.gov.in
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09- Jh cynso flag usxh] bZ&esy&nareshshashi007@yahoo.com 

10- Jh ghjk flag ykjtq] bZ&esy&larzoo1973@gmail.com 

11- Jh lquhy dqekj fct] bZ&esy-saranshvij4@gmail.com 

12- Jh uUn fd’kksj izlkn] bZ&esy&npnandkishore9gmail.com 

13- th0ih0ch0 bUQkLVDVj izkstsDV izkbZosV fyfeVsM] bZ&esy&kunal999vsb@gmail.com 

14- Jh dqaoj flga] E-Mail- kanwar1976@gmail.com 

15- Jh xksiky flga usxh] E-Mail- gsnegimes@gmail.com 

16- Jh firkacj nkl usxh] E-Mail id: pitambernegi.pn@gmail.com 

17- Jh enu flga Bkdqj] E-Mail Id- rattanpurmadan@gmail.com 

18- Jh fjrs’k lwn] E-Mail Id- riteshsood6@gmail.com 

19- Jh lqdsr daLVªD’ku daiuh izkbZosV fyfeVsM E-Mail Id-suketcunstruction@gmail.com  

20- Jh lfpu lwn E-Mail Id- s_sood1@yahoo.com.in  

21- vkse izdk’k lqjsUnz eksgu E-Mail Id- varun88k@gmail.com  

22- ‘kfDr flag E-Mail Id- shaktisingh1959@gmai.com  

23- doj flga E-Mail Id- shaktikumar256@gmail.com  

24- uwjoq fNfjax E-Mail Id- norbuchhering.62@gmail.com  

25- uokax fNfjax E-Mail Id- nchhering66@gmail.com  

26- ckfork E-Mail Id- taxkarsong@gmail.com  

27- Dorje Negi E-Mail Id- pdorje120@gmail.com  

28- Inderjeet E mail id inderjeet327@gmail.com  

29- Shichot dorje E mail id gstkullu33@gmail.com  

 

  {ks=h; eq[;ky; ¼vfaHk;ark½ 

      {ks0eq0f'keyk Hkk0fr0lh0iqfyl    
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No. ITBP/SHQ (SML)/ENGR/ 19th  Bn/ Bergiok Kitchen BOP/216/2025-26 – 2935-63 
Office of the DY. Inspector General  

SHQ (SML) ITB Police  
MHA /Govt. of India 
Post Office Taradevi  

                                         Pin Code:- 171010                      Date:- 19-05-2026  
 

Notice Inviting e-Tender 
(Second call) 

The Sector Engineer , SHQ (Shimla ITB Police Force , Taradevi Shimla (H.P.)  

on behalf of the President of India invites online Percentage rate tender in two bid 

system from approved and eligible firms / contractors of  CPWD/ State PWDs/ BRO/ 

Railway / MES / BSNL  registered under Civil (Building/PHE/Sanitary)  construction 

category in  appropriate class  for the following works :- 

 

S. 

No. 

Name of Work Estimated Cost EMD amount Completion 

time 

 

1 

Construction of Jawan Kitchen 

Dining Hall including Provision of 

Modular System at Bergiok BOP of 

19th BN ITB Police , Sarahan Distt 

Shimla (H.P.) 

 

Rs. 65,02,111/- 

 

Rs. 1,30,042/- 

 
12 Months 

Working 

days 

 

Critical Dates :- 
 

S. 

No. 

Particular Time and Date 

1 Publishing date and time 20-05-2026 at 09:00 Hrs 

2 Document download start date 20-05-2026 at 09:00 Hrs 

3 Clarification start date 20-05-2026 at 09:30 Hrs 

4 Bid submission start date 20-05-2026 at 09:30 Hrs 

5 Clarification end date 10-06-2026 at 16:00 Hrs 

6 Bid submission end date 11-06-2026 at 15:00 Hrs 

7 Last date and time for deposited of original 

EMD to Engineer / DDO of any 

BN/SHQ/FTR of ITBP as per Page No-08 

of Bid documents. 

11-06-2026 at 15:00 Hrs 

8 Bid opening date 12-06-2026 at 15:30 Hrs 
 

1. The enlistment of the contractors should be valid on the last date of submission of 

tenders. In case, the last date of submission of tender is extended, the enlistment 

of contractor should be valid on the original date of submission of tenders. 

2. The intending bidder must read the terms and conditions of Tender form 

carefully. He should only submit his bid if he considers himself eligible and he is in 

possession of all the documents required. 
 

3. Information and Instructions for bidders posted on website shall form part of bid 

document. 
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4. The bid document consisting of plans, specifications, the schedule of quantities of 

various types of items to be executed and the set of terms and conditions of the 

contract to be complied with and other necessary documents can be seen and 

downloaded from website www.eprocure.gov.in & www. itbp. gov.in . 
 

5. The tender can only be submitted after uploading the mandatory scanned 

documents as per list given below. (AS per bid document P-07 Para-24.) 

I. Copy of valid enlistment in appropriate class. 

II. Copy of GST registration of the Place where work to be taken as per Bid 

document P-07, at S.No.-24 (IV). 

III. Tender form duly signed with stamp. 

IV. Work experience certificates. 

V. Scanned copy of EMD and receipt of EMD as per tender document Page 

No-08. 

VI. Affidavit as per Clause 1.2.1 of CPWD-6. 

VII. Last Three year turn over certificate from CA as per CPWD SOP-

2024/P231 (Form-A), which is not less than 30 % of tender Cost ( Rs. 

19.51 Lakh). 

VIII. Bank Solvency from Bank as per CPWD SOP-2024/ P-232 (form –“B”) 

which is not less than 40% of tendered cost (Rs. 26.01 Lakh) or Tender 

form Page No-55 Form- B. 

OR Net worth certificate at least 10% (Rs. 6.50 Lakh ) of tender amount 

from CA as per CPWD 2024 SOP format (Form-B-1, Page No-232) or 

Tender form Page No-55 Form- B-1.  

IX. Eligibility similar nature works completed during last Seven years ending               

31-05-2026. As per CPWD SOP-2024/P-215 (Form-C) or tender form P-

56 Form -C.   

6. The bidder will ensure physical submission of EMD in any of ITBP formation, 

Pan India within the period of bid submission and same in favor of “Deputy 

Inspector General, SHQ (Shimla) ITBP ” in the form of Demand draft, 

Banker’s Cheque / Deposit at call receipt/ Fixed Deposit Receipt and payable 

at Shimla.  

7. The intending tenderer has to fill all the details such as Banker's name, 

Demand Draft/Fixed Deposit Receipt /Pay Order/ Banker's Cheque/Bank 

Guarantee number, amount and date. The amount of EMD can be paid by 

multiple Demand Draft / Pay Order / Banker's Cheque / Deposit at call receipt 

/ Fixed Deposit Receipts -A part of earnest money is acceptable in the form of 

bank guarantee also. In such case, 50% of earnest money or Rs. 20 lakh, 

whichever is less, will have to be deposited in shape prescribed above, 

and balance in shape of Bank Guarantee of any scheduled bank. 

8. Those contractors not registered on the website mentioned above, are 

required to get registered beforehand. If needed, they can be imparted 

training on online bidding process as per details available on the website. 

9. The intending bidder must have valid class-III digital signature to submit 

online bid. 

10. On opening date, the contractor can login and see the bid opening process. 

After opening of bids he will receive the competitor bid sheets. 

11. Contractor can upload documents in the form of JPG format and PDF format. 

http://www.eprocure.gov.in/
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12. Contractor must ensure to quote rate of each item, if any cell is left blank and 

no rate is quoted by the tenderer, rate of such item shall be treated as “0” 

(ZERO). However, if tenderer quotes Nil rates against each item in item rate 

tender or does not quote any percentage above/below on the lowest amount 

of the tender or any section/sub head in percentage rate tenders, the tender 

shall be treated as invalid and will not be considered as lowest tender. 

13. The required documents meeting the criteria to qualify as “approved and 

eligible” contractors of CPWD, MES, Railway, State PWD & 

Telecom/BRO/BSNL Deptt. etc along with other documents as mentioned 

under Para “List of Documents to be scanned  and uploaded by the agency 

and hard copies received subsequently” shall be checked first, while opening 

the bid. The financial bid of only those agencies shall be opened who are 

found to be eligible agencies, as per this NIT. 

14. The department reserves the right to reject any prospective application 

without assigning any reason and to restrict the list of qualified contractors to 

any number deemed suitable by it, if too many bids are received satisfying the 

laid down criterion. 

15. Preference will be given to firms who registered for using Make In India 

material in the work as per order P-45021/2/2017-BE-II dtd 15.06.2017 and 

revised order Dtd 16.09.2020 and order P-45021/2/2017-PP (BE-II) –Part (4) 

Vol.-II dated 19.07.2024 of  DPIIT (Department for Promotion of Industry 

and Internal Trade) for Public Procurement (Preference to make In India). 

 
 

 
        Sector Engineer 

       SHQ (Shimla) ITB Police 
          On Behalf of President of India  

Copy To :- 

1 Inspector General, BTC Bhanu , ITBP , Distt -Panchkula Haryana for wide 

publicity to put same on your unit  notice board please 

2 Deputy Inspector General (Engr) N FTR ITBP for info pl. 

3 Officer In-charge , I.T.Cell,  N.  FTR  ITBP Dehradun , for advertisement the 

same on ITBP  web site on priority basis for wide publicity of tender pl. (In 

respect of I.T. Cell Dte. Gen. ITBP E-mail MSG No:- 7201 dated 01/08/2024.) 

4 Commandant 2nd/17th /19th/ 43rd /50th  Bn ITBP for wide publicity to put same on 

your unit  notice board please. 

5 Commandant TPT BN ITBP Chandigarh for wide publicity to put same on your 

unit  notice board please. 

6 Executive Engineer CPWD, Shimla central Division-I, Kenndy Cottage, Shimla 

(HP) 171004,Email ID :- eescd2.sml.cpwd@nic.in  for wide publicity to put same 

on your office notice board please. 

7 Executive Engineer (Civil), Chandigarh-2,  CPWD, Sector -7B, Chandigarh-

160019, Email ID:- eccd2.chd@cpwd.gov.in for wide publicity to put same on 

your office notice board please. 

8 Executive Engineer, Construction Division, PWD (B&R) Haryana , Sector 12-A, 

Distt Panchkula (HR) Pin 134112, for wide publicity to put same on your office 

notice board please. 

 

mailto:eescd2.sml.cpwd@nic.in
mailto:eccd2.chd@cpwd.gov.in


//4// 

 

9 Sh Baldev Singh Negi, email ID:- naresh_shashi007@yahoo.co.in  

10 Sh Hira Singh larzoo, Email ID :- larzoo1973@gamil.com . 

11 Sh Sunil Kumar Vij, Email ID :- saranshvij4@gmail.com . 

12 Sh Nand Kishor Prasad Email ID :- npnandkishore9@gmail.com  

13 GPB Infra projects Pvt Ltd, Email ID :- kunal999vsb@gmail.com  

14 Sh Kanwar Singh, E-Mail- kanwar1976@gmail.com 

15 Sh Gopal Singh Negi. E-Mail- gsnegimes@gmail.com 

16 Sh Pitamber Dass Negi, E-Mail id: pitambernegi.pn@gmail.com 

17 Sh Madan Singh Thakur, E-Mail Id- rattanpurmadan@gmail.com 

18 Sh Ritesh Sood, E-Mail Id- riteshsood6@gmail.com 

19 Suket Construction Company PVT Ltd E-Mail Id-suketcunstruction@gmail.com  

20 Sh Sachin Sood, E-Mail Id- s_sood1@yahoo.com.in  

21 Om Parkash Surinder Mohan E-Mail Id- varun88k@gmail.com  

22 Shakti Singh  E-Mail Id- shaktisingh1959@gmai.com  

23 Kanwar Singh,  E-Mail Id- shaktikumar256@gmail.com  

24 Norbu Chhering , E-Mail Id- norbuchhering.62@gmail.com  

25 Nawang Chhering,  E-Mail Id- nchhering66@gmail.com  

26 Bavita,  E-Mail Id- taxkarsong@gmail.com  

27 Dorje Negi E-Mail, Id- pdorje120@gmail.com  

28 Inderjeet E mail,  id inderjeet327@gmail.com  

29 Shichot dorje,  E mail id gstkullu33@gmail.com  

 

 
  Sector Engineer 

     SHQ (Shimla) ITB Police 

mailto:naresh_shashi007@yahoo.co.in
mailto:larzoo1973@gamil.com
mailto:saranshvij4@gmail.com
mailto:npnandkishore9@gmail.com
mailto:kunal999vsb@gmail.com
mailto:kanwar1976@gmail.com
mailto:gsnegimes@gmail.com
mailto:pitambernegi.pn@gmail.com
mailto:rattanpurmadan@gmail.com
mailto:riteshsood6@gmail.com
mailto:suketcunstruction@gmail.com
mailto:s_sood1@yahoo.com.in
mailto:varun88k@gmail.com
mailto:shaktisingh1959@gmai.com
mailto:shaktikumar256@gmail.com
mailto:norbuchhering.62@gmail.com
mailto:nchhering66@gmail.com
mailto:taxkarsong@gmail.com
mailto:pdorje120@gmail.com
mailto:inderjeet327@gmail.com
mailto:gstkullu33@gmail.com
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BID DOCUMENT 

(Second call) 
 

Name of work:  Construction of Jawan Kitchen Dining Hall including Provision of 

Modular System at Bergiok BOP of 19th BN ITB Police , Sarahan Distt 

Shimla (H.P.).  

 

 

 

 

 
 

 

 

 

 

 

 

GOVERNMENT OF INDIA 

INDO TIBETAN BORDER POLICE 

SHQ (SML) ITBP 

TARA DEVI SHIMLA (H.P.) PIN 171010 
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Government of India 

INDO TIBETAN BORDER POLICE 
 

 

Name of work:  Construction of Jawan Kitchen Dining Hall including Provision of 

Modular System at Bergiok BOP of 19th BN ITB Police , Sarahan Distt Shimla (H.P.). 

 
 

 

 
Part-A 

 

S. No. Particulars of Item Page Ref. 

1 CPWD–6 FOR e-TENDERING 

 

03-08 

2 INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR 

e-TENDERING FORMING PART OF BID DOCUMENT AND 

TO BE POSTED ON WEBSITE 

 

09-11 

3 BRIEF PARTICULARS OF THE WORK 12 

 

 

 

 

 

 
Sector Engineer 

SHQ (SML) ITBP  

(For and on behalf of President of India) 
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CPWD–6 FOR e-TENDERING 

 
lR;esot;rs 

 

GOVERNMENT OF INDIA 

INDO TIBETAN BORDER POLICE 

 

 
On behalf of the President of India, Sector Engineer,  SHQ(SML), ITBP invites online Percentage  Rate Bids 

from approved and eligible CPWD/ State PWDs / Railway/MES/BSNL/BRO enlisted contractors of appropriate 

class in civil /composite work in two bid system for the following work: 

Name of work:-  Construction of Jawan Kitchen Dining Hall including Provision of Modular 

System at Bergiok BOP of 19th BN ITB Police , Sarahan Distt Shimla (H.P.). 

 

The enlistment of the contractors should be valid on the last date of submission of bids. 

 

In case the last date of submission of bid is extended, the enlistment of contractor should be valid on the 

original date of submission of bids. 

 

1.1 The work is estimated to cost Rs. 65,02,111/- This estimate, however, is given merely as a rough 
guide. 

 
1.1.1 The Sector Engineer will submit draft NIT consisting detail of each components of composite work to 

NIT approving authority. For composite bid, besides indicating the combined estimated cost put to bid, 

should clearly indicate the estimated cost of each component separately. The eligibility of bidders will 

be corresponding to the combined estimated cost of different components put to bid. 

1.1.2 Intending bidders is eligible to submit the bid provided he has definite proof from the appropriate 

authority, which shall be to the satisfaction of the competent authority of having satisfactorily 

completed similar works of magnitude specified below : 

1.1.3 The value of executed works shall be brought to current costing level by enhancing the actual value 

of work at simple rate of 7% per annum, calculated from the date of completion of the work to 

previous day of last date of submission of bids.  
 Criteria of eligibility for submission of bid documents: 

1.2.1 Criteria of eligibility for contractors- 
 

i) The enlistment of the CPWD/ State PWDs / Railway/MES/BSNL/BRO contractors in appropriate 

class in Civil/composite category should be valid  on the last date of submission of bids. 

ii) In case the last date of submission of bid is extended, the enlistment of contractor should be valid 

on the original date of submission of bids. 

iii) The tenderer should have completed satisfactorily at least 03 (three) similar works (Building 
works and other Development work) each of value (40% of the estimated cost) or 02 (Two) similar 
works each of value (60% of the estimated cost) or 01 (one) similar work of cost (80%   of estimated 
cost) during the last 07 (Seven) years ending last day of the month previous to the one in which 
tender are invited. The value of executed works shall be brought to current costing level by 
enhancing the actual value of work at simple rate of 07 % per annual, calculated from the date 
completion to the last date of submission of bid. 
iv) To become eligible for bidding, the bidders shall have to furnish an affidavit as under. 

 I/we undertake and confirm that eligible works (s) has /have not been got executed through another 

contractor on back to back basis. Further that, if such a violation comes to the notice of department, 

then I/we shall be debarred for bidding in ITBP in future forever. Also, if such a violation comes to the 

notice of department before date of start of work, the Engineering-In- Charge shall be free to forfeit 

the entire amount of earnest money deposit/ Performance Guarantee deposited with deptt. 

 

2. Agreement shall be drawn with the successful bidder on prescribed Form amended up to date which 

is available with Sector Engineer. Bidder shall quote his rates as per various terms and conditions of 

the said form which will form part of the agreement. 
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3.  The time allowed for carrying out the work will be    12 Months (working months) from the date of start 

as defined in schedule ‘F’ or from the first date of handing over of the site, whichever is later, in 

accordance with the phasing, if any, indicated in the bid documents. 

4. (i) The site for the work is available. (Site for the work is available) 

  Or  

      The site for the work shall be made available in parts as specified below. 

    ……………………………………………… 

 (ii) The architectural and structural drawing for the work is available. 

  Or 

The architectural and structural drawings shall be made available in phased manner, as per 

requirement of the same as per approved programme of completion submitted by the contractor after 

award of work. 

5. The bid document consisting of plans, specifications, schedule of quantities of various types of items to be 

executed and set of terms & conditions of the contract to be complied with and other necessary 

documents except standard general conditions of contract form can be seen on website 

www.itbpolice.nic.in or www.eprocure.gov.infree of cost. 

6. After submission of the bid, the contractor can re-submit revised bid any number of times but before 

last time and date of submission of bid as notified. 

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any number 

any number of times (he need not re-enter rate of all the items), but before last time and date of 

submission of bid, as notified. 

8. When bids are invited in three stage system and if is desired to submit revised financial bid then it 

shall be mandatory to submit revised financial bid. If not submitted then the bid submitted earlier shall 

become invalid.   

9. Earnest Money of Rs 1,30,042/- in the form of Treasury Challan or Demand Draft or Pay order or 

Banker‘s Cheque or Deposit at Call Receipt or Fixed Deposit Receipt drawn in favour of DIG, 

SHQ(SML) ITB Police, payable at Shimla (HP) shall be scanned and uploaded on the e-Tendering 

website within the period of bid submission. The original EMD should be deposited in any of ITBP 

formation, Pan India within the period of bid submission. The copy of EMD and receipt of EMD(issued 

by receiving authority of ITBP formations) will also require to be uploaded by bidder with other 

documents. 

(The EMD receiving authority shall issue a receipt of deposition of earnest money deposit to 

the bidder in a prescribed format (copy enclosed)).  

A part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum 

50% of earnest money or Rs 20 lac, whichever is less, shall have to be deposited in shape prescribed 

above, and balance may be deposited in shape of Bank Guarantee including e-bank guarantee of any 

Commercial bank having validity for a period of 75 Days or more from the last date of receipt of bids 

which is to be scanned and uploaded by the intending bidders. 

 Copy of Enlistment Order and certificate of work experience and other documents as specified in 

Notice inviting e-tender shall be scanned and uploaded on the e-Tendering website within the period 

of bid submission. However, certified copy of all the scanned and uploaded documents as specified in 

e-Tender Notice shall have to be submitted by the lowest bidder within a week physically in the office 

of tender opening authority. Online bid documents submitted by intending bidders shall be opened 

only of those bidders, whose original EMD deposited with any of ITBP formations with other uploaded 

documents are found in order. 

 

10.   The bid submitted shall become invalid if: 

i) The bidder is found ineligible. 

ii) The bidder does not deposit original EMD with any of ITBP formation. 

iii) The bidder does not upload scanned copies of all the documents stipulated in the bid document. 

iv) If any discrepancy is noticed between the documents as uploaded at the time of submission of bid 

and hard copies as submitted physically by the lowest bidder in the office of tender opening authority. 

v) If a tenderer quotes nil rates against each item in item rate tender or does not quote any percentage 

above / below on the total amount of tender or any section / sub-head in percentage rate tender, the 

tender shall be treated as invalid and will not be considered as lowest tenderer. 

 

11.  The contractor whose bid is accepted will be required to furnish performance guarantee of  5%  of the 

Estimated cost put to tender (ECPT) or contract amount whichever is higher, in case of tender come 

http://www.itbp/
http://www.eprocure.gov.in/
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more than 20 % below the ECPT and addition PG will required to submit by the L-01 bidder as per 

CPWD manual SOP 2024 / GCC amendment 2024/20 as mentioned in Schedule ‘E’ and within the period 

specified in Schedule ‘F’. This guarantee shall be in the form of fixed deposit receipt or bank guarantee from 

any of the Commercial banks in accordance with the prescribed form. In case the contractor fails to deposit 

the said performance guarantee within the period as indicated in Schedule ‘F’ including the extended period, if 

any, the Earnest Money deposited by the contractor shall be forfeited automatically without any notice to the 

contractor. The earnest money deposited along with bid shall be returned after receiving the aforesaid 

performance guarantee. The contractor whose bid is accepted will also be required to furnish either copy of 

applicable licenses / registrations or proof of applying for obtaining labour licenses, registration with EPFO, 

ESIC and BOCW Welfare Board including Provident Fund Code No. If applicable and also ensure the 

compliance of aforesaid provisions by the sub-contractors, if any engaged by the contractor for the said work 

within the period specified in schedule ‘F’. The validity of PG should be target date of completion plus 60 days. 

In case date of completion is extended, the contractor shall have to extend  PG accordingly. 

12.  The description of the work is as follows: 

Construction of Jawan Kitchen Dining Hall including Provision of Modular System at 
Bergiok BOP of 19th BN ITB Police , Sarahan Distt Shimla (H.P.). Intending Bidders are 
advised to inspect and examine the site and its surroundings and satisfy themselves before submitting 
their bids as to the nature of the ground and sub-soil (so far as is practicable), the form and nature of 
the site, the means of access to the site, the accommodation they may require and in general shall 
themselves obtain all necessary information as to risks, contingencies and other circumstances which 
may influence or affect their bid. A bidder shall be deemed to have full knowledge of the site whether 
he inspects it or not and no extra charge consequent on any misunderstanding or otherwise shall be 
allowed. The bidder shall be responsible for arranging and maintaining at his own cost all materials, 
tools & plants, water, electricity access, facilities for workers and all other services required for 
executing the work unless otherwise specifically provided for in the contract documents. Submission 
of a bid by a bidder implies that he has read this notice and all other contract documents and has 
made himself aware of the scope and specifications of the work to be done and of conditions and 
rates at which stores, tools and plant, etc. will be issued to him by the Government and local 
conditions and other factors having a bearing on the execution of the work. 

13. The competent authority on behalf of the President of India does not bind itself to accept the lowest or 

any other bid and reserves to itself the authority to reject any or all the bids received without the 

assignment of any reason. All bids in which any of the prescribed condition is not fulfilled or any 

condition including that of conditional rebate is put forth by the bidders, shall be summarily rejected. 

14.  Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the 

bids submitted by the contractors who resort to canvassing will be liable to rejection. 

15.  The competent authority on behalf of President of India reserves to himself the right of accepting the 

whole or any part of the bid and the bidders shall be bound to perform the same at the rate quoted. 

16.  The contractor shall not be permitted to bid for works in those ITBP Ftr/ Sector/Unit, in which his near 

relative is posted as Accountant or as an officer in any capacity between the grades of DIG Engineer 

and  Sub-Inspector O (both inclusive). He shall also intimate the names of persons who are working 

with him in any capacity or are subsequently employed by him and who are near relatives to any 

gazette officer in the ITBP or in the Ministry of Home Affairs. Any breach of this condition by the 

contractor would render him liable to be removed from the approved list of contractors of this 

Department. 

 

17.  No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative 

duties in an Engineering Department of the Government of India is allowed to work as a contractor for 

a period of one year after his retirement from Government service, without the previous permission of 

the Government of India in writing. This contract is liable to be cancelled if either the contractor or any 

of his employees is found any time to be such a person who had not obtained the permission of the 

Government of India, as aforesaid, before submission of the bid or engagement in the contractor’s 

service. 

18. The bid for the works shall remain open for acceptance for a period of 30 days(Thirty days)from the 

date of opening of bid in case of single bid system and 75 (Seventy five) days from the date of 

opening of technical bids in case bids are invited in Two/Three bid system. Further 

(i)   If any tenderer withdraws his tender or makes any modification in the terms and conditions of 

the tender which is not acceptable to the department within 07 days after last date of 

submission of bids, then the Government shall, without prejudice to any other right or remedy, 

be at liberty to forfeit 50% of the earnest money absolutely irrespective of letter of acceptance 

for the work is issued or not. 
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(ii) If any tenderer withdraws his tender or make any modification in the terms and conditions of 

the tender which is not acceptable to the department after expiry of 07 days after last date of 

submission of bids , then the Government shall without prejudice to any other right or remedy, 

be at liberty to forfeit 100 % of the earnest money absolutely irrespective of letter of 

acceptance for the work is issued or not. 

(iii) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders shall 

not be allowed to participate in the rebidding process of same work.   

19. This Notice Inviting bid shall form a part of the contract document. The successful bidder/contractor, 

on acceptance of his bid by the Accepting Authority, shall, within 15 days from the stipulated date of 

start of the work, sign the contract consisting of:- 

a) The Notice Inviting bid, all the documents including additional conditions, specifications and drawings, 

if any, forming part of the bid as uploaded at the time of invitation of bid and the rates quoted on line 

at the time of submission of bid and acceptance thereof together with any correspondence leading 

thereto. 

b) Condition of contract and contract clauses 

 

20. For composite bids 

20.1.1 The Sector Engineer, the Engineer-In-Charge of the work will call bids for the composite work. 

The cost of bid documents and earnest money will be fixed with respect to the combined 

estimated cost put to tender for the composite bid. 

20.1.2 The bid documents will include following three component: 

 Part A:- CPWD-6, CPWD-7/8 including schedule ‘A’ to ‘F’ for the major component of the 

work, General Condition of Contract for CPWD 2023(as applicable to work as approved by 

NIT approving authority) and modified up to date. 
 

 Part B:- General/ Specific Conditions, Specifications and schedule of quantities applicable to 

major component of the work. 
 

 Part C:- The schedule A to F for minor component of the work, General / specific conditions , 

specifications and schedule of Quantities applicable to minor component (s) of the work. 

20.1.3   The bidders must associate  contractors of minor components(required if any) with  himself, 

as per NIT conditions.  

20.1.4 The eligible bidders shall quote rates for all items of Major component as well as for all items 

of minor components of work/ percentage above or below to NIT amount. 

20.1.5 After acceptance of bid by competent authority the Sector Engineer, SHQ.(SML), Engineer-In-

Charge of Major component of the work shall issue letter of award on behalf of the President 

of India. After the work is awarded ,the main contractor will have to enter into one agreement 

with Sector Engineer, SHQ (SML), Engineer-In-Charge of major component and has also to 

sign two or more copies of agreement depending upon requirement of copies. 

  

20.1.6  Entire work under the scope of composite bid including Major and all Minor components shall 

be executed under one agreement.  

20.1.7 Security deposit will also be worked out based on amount of composite work. 

20.1.8   The main contractor has to associate agencies for specialised component (s) confirming to 

eligibility criteria as defined in the bid document and has to submit detail of such agency (s)  

to Engineer-In-Charge of relevant component(s) within prescribed time. Name of the agency 

(s) to be associated shall be approved by Engineer-In-charge of relevant component(s). 

20.1.9 In case the main contractor intends to change any of the above agency / agencies during the 

operation of the contract, he shall obtain prior approval of Engineer-In-Charge of relevant 

specialised component(s). 

 The new agency/agencies shall also has to satisfy the laid down eligibility criteria. In case 

Engineer-In-Charge is not satisfied with the performance of any agency, he can direct the 

main contractor to change the agency executing such items of work and this shall be binding 

on the contractor. 

 

20.1.10The main contractor has to enter into MoU with agency(s) associated by him. Copy of such 

MoU shall be submitted to Engineer-In-Change. In case of change of associate contractor, 

the main agency(s) has to enter into MoU / agreement with the new contractor associated by 

him. 

20.1.11 Running payment for the major, minor  component shall be made by Engineer in charge / 

Concerned unit Engineer to the main contractor after test check by respective authority. The 
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Computerized Measurement Book (CMB) shall be maintained independently by Engineer in 

charge/Unit Engineer of major, minor components. 

20.1.12A The composite work shall be treated as complete when all the components of the work are 

complete . The completion certificate of the composite work shall be recorded by Engineer-In-

Charge after completion of all the components . 

20.1.12B Final bill of whole work shall be finalized and paid by the Engineer-In-Charge. 

21. Integrity pact : The contractor shall sign the integrity pact, which is a part of tender 

documents, affix his signature in the presence of a witness, and upload the same while 

submitting online bids for all works of estimated cost put to tender more than 300 cr. In the 

event of his failure to sign and upload the integrity pact along with other bid documents, his 

bid shall be rejected. 

22. The intending bidders are required to update their profile in cpp portal (e-procurement tender portal) 

and to upload their bids well in advance of last date of submission of tender. Any issue relating 

uploading profile/ uploading tender can be resolved through the concerned Engineer in Charge. Detail 

may be asked through E- mail of respective tender calling formation. The e-tendering bidders are also 

not to wait to raise any issue till the last date of submission of bid in their own interest.  
 

23. In case of reduction in scope of work no claim on account of reduction in value of work, loss of 

 expected profit, consequential overheads etc shall not be entertained. 
 

 

24. List of documents to be scanned and uploaded within the period of bid submission: 

 

(i) Copy of receipt for deposition of original EMD in any of ITBP formation with copy of EMD 

(ii) Certificates of work experience in format (Form-C, Form-C1) CPWD SOP -2024 (P-233) 

(iii) Affidavit as per Clause 1.2.1 (IV) of CPWD-6 and matter as per  Clause 1.2.1 (iv) of tender 

form 

(iv) GST Registration Certificate, if already obtained by the bidder. 

If the bidder has not obtained GST registration as applicable, then he shall scan and 
upload following under taking along with bid documents. 

"If work is awarded to me, I/we shall obtain GST registration certificate, as 

applicable, within one month from the date of receipt of award letter or before 

release of any payment by ITBP, whichever is earlier, failing which I/we shall 

be responsible for any delay in payments which will be due towards me/us on 

account of the work executed and/or for any action taken by ITBP or GST 

department in this regard". 
(v) Enlistment order from CPWD/ State PWDs / Railway/MES/BSNL/BRO contractors in 

appropriate class in composite category. 

(vi) Banker's Certificate of the amount equal to 40% of the Estimated Cost put to tender 

(ECPT)as per CPWD2024 SOP format (Form-B,P-232) Not more than 6 month older from 

last date of submission of bid   

Or 

Net worth certificate at least 10% from CA as per CPWD2022 SOP format (Form-B-1,P-232) 

latest  

(vii) Last three years turn over (at least 30 % of estimated cost put to tender) . as per CPWD2024 
SOP format (Form-B,P-231) 

(viii) Complete tender form with signature and stamp over each page. 

(ix) Required level work experience  

(x) Any other documents as specified in the NIT 

 

 

This table repeated again in page-10 
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25.  Receipt of deposition of original EMD 

 

Receipt No. _______________ dated ________ 

 

1. Name of work : Construction of Jawan Kitchen Dining Hall including 

Provision of Modular System at Bergiok BOP of 19th BN 

ITB Police , Sarahan Distt Shimla (H.P.). 

2. NIT No. : No: ITBP/SHQ(SML)/29th BN / ENGR/ TS / 2025-26 - 116                                                    

Dated :-  01-03-2026 

3. Estimated Cost : Rs. 65,02,111/- 

4. Amount of Earnest Money 

Deposit 

: Rs. 1,30,042/- 

5. Last date of submission of bid :     11-06-2026 upto 1500 Hrs 

6 Last date and time of 

submission of EMD  anywhere 

in ITBP 

     11-06-2026 upto 1500 Hrs 

 

(*To be filled by / EE at the time of issue of NIT and uploaded along with NIT) 

 

 

 

1. Name of Contractor :  

 

2. Form of EMD  …………………………….# 

 

3. Amount of original Bank guarantee as 

Earnest Money Deposit 

: …………………………….# 

  
4. Date of submission of EMD : …………………………….# 

 

 

 

Signature, Name and Designation of EMD 

Receiving Officer ITBP 

Along with Office Stamp 
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING FORMING PART OF BID 

DOCUMENT AND TO BE POSTED ON WEBSITE 

 

On behalf of the President of India, the Sector Engineer, SHQ(SML) ITBP, invites online Percentage rate  

Bids from approved and eligible CPWD/ State PWDs / Railway/MES/BSNL/BRO enlisted contractors of 

appropriate class in Civil/composite work in Two bid system for the following work: 

 

 

a) Contractors who fulfil the following requirements shall be eligible to apply. The intending 

contractors should have satisfactorily completed the works as mentioned below during the last 

seven years ending last day of the month previous to the one in which tenders are invited. 

Three similar works each costing not less than 40% of estimated cost or two similar works each 

costing not less than 60% of estimated cost or one similar work costing not less than 80%. The 

value of executed works shall be brought to current costing level by enhancing the actual value of 

work at simple rate of 7 % per annum, calculated from the date of completion to previous day of 

last day of submission of tender. 

b) Should have had average annual financial turnover of 30 % of estimated cost put to tender on 

construction works during the last three years ending 31st March of preceding year(Scanned copy 

of certificate from CA with unique documents identification Number (UDIN) to be uploaded.) The 

value of annual turnover figures shall be brought to the current value by enhancing the actual 

turnover figures at simple rate of 7% per annum. 

c) Should not have incurred any lose (Profit after tax should be positive ) in more than two years 

during the last five years ending 31st March of  preceding year . 

d) Should have a bankers certificate from a commercial bank for 40 % of estimated cost put to 
tender) or net worth certificate from CA with unique documents identification Number (UDIN) of 
minimum 10% amount of estimated cost put to tender( scanned copy of original to be uploaded) 

2 The intending bidders must read the terms and conditions of CPWD-6 carefully. He should only submit his 

bid if he considers himself eligible and he is in possession of all the documents required. 

3 This information and instructions for bidders posted on website shall form Pay of bid document. 

4 The bid documents consisting of plans, specifications, the schedule of quantities of various types of items 

/works to be executed and the set of terms and conditions of the contract to be complied with and other 

necessary documents can be seen and down loaded from the website www.itbpolice.nic.in or 

www.eprocure.gov.in. 

5. But the bid can only be submitted after deposition of original EMD in any of  ITBP formation within the 

period of bid submission and uploading the mandatory scanned documents such as demand draft or pay 

S
N

. 

N
IT

 N
o
. 

Name of work  

 

E
s
ti
m

a
te

d
 C

o
s
t 

p
u
t 
to

 B
id

 (
R

s
.)

 

E
a
rn

e
s
t 

M
o
n

e
y
 

S
ti
p
u
la

te
d
 p

e
ri
o
d

 o
f 
c
o

m
p

le
ti
o
n

 o
f 
w

o
rk

 

(i
n
 M

o
n
th

s
) 

L
a
s
t 
d
a

te
 a

n
d
 t

im
e
 o

f 
o
n

lin
e
  

s
u
b
m

is
s
io

n
 o

f 
b

id
, 
c
o

p
y
 o

f 
re

c
e
ip

t 
fo

r 

d
e
p
o
s
it
io

n
 o

f 
o
ri

g
in

a
l 
E

M
D

 a
n
d
 o

th
e
r 

d
o
c
u
m

e
n
ts

 a
s
 s

p
e
c
if
ie

d
 i
n
 t

h
e
 b

id
 

d
o
c
u
m

e
n
t 

T
im

e
 &

 D
a
te

 o
f 
o

p
e
n

in
g
 o

f 
B

id
 

1 2 3 4 5 6 7 8 

1 

N
o

:-
  
 

IT
B

P
/S

H
Q

(S
M

L
)/

E
N

G

R
/T

S
/2

0
2
5

-2
6
- 

1
1

6
  
  

  
  
  
  

  
  
  
  
  

  
  
  
  

  
  
  

  
 

D
a
te

d
 :

- 
 2

8
 -

0
2
-2

0
2
6

 

Construction of Jawan Kitchen 

Dining Hall including Provision of 

Modular System at Bergiok BOP of 

19th BN ITB Police , Sarahan Distt 

Shimla (H.P.). 

R
s
. 
6

5
,0

2
,1

1
1

/-
/-

 

R
s
. 
 1

,3
0
,0

4
2

/-
 

1
2
  

W
o

rk
in

g
 m

o
n

th
s

) 

U
p

to
 0

3
:0

0
 P

M
  

o
n

  
1
1
-0

6
-2

0
2
6

 

U
p

to
 0

3
:3

0
 P

M
  

o
n

 1
2
-0

6
-2

0
2
6

 

http://www.itbp/
http://www.eprocure.gov.in/


Page 10 of 73 
 

                                                                 10    
           Signature of Tenderer with stamp                                                         Signature of Tender Calling authority             

order or banker’s cheque or deposit at call receipt or fixed deposit receipt and bank guarantee including e-

bank guarantee from any of the commercial bank towards EMD in favour of DIG, SHQ(SML) ITBP as 

mentioned in NIT, receipt for depositing of original EMD to any of ITBP formation. 

 

6. Those contractors who are not registered or have not updated their profile on the website mentioned 

above are required to get registered/ update their profile beforehand. The necessary training material 

including the videos with step to step process are available on download section of 

www.eprocure.gov.in. 

7.  The intending bidder must have valid class-III digital signature certificate with encryption key ( Combo 

Type) to perform any operation / transactions on the e-tendering portal / website and the bidder should 

download and install the e signer on their system as per instruction available on download section of 

www.eprocure.gov.in 

8. On opening date, the contractor can login and see the bid opening process. After opening of bids he will 

receive the competitor’s bid sheets. 

9. Contractor can upload documents in the form of JPG format and PDF format. 

10. Certificate of financial turnover-At the time of submission of bid contractor may upload Affidavit/Certificate 

from CA mentioning financial turnover of last seven years or for the period as specified in the bid 

documents and further details if required may be asked from the contractor after opening of technical bids. 

There is no need to upload voluminous balance sheet. 

11. If a tenderer quotes NIL rates or does not quote any percentage above or below on the total amount of the 

tender or any section / sub head in percentage rate tender, the tender shall be treated as invalid and will 

not be considered as lowest tenderer. 

12  The technical bid shall be opened first on due date and time as mentioned above. The time and date of 

opening of financial bid of contractors qualifying the technical bids shall be communicated to them at a 

later date. 

13 Clarifications required (if any) may be obtained through CPP portal.  

14 When bids are invited in three stage system and if it is desired to submit revised financial bid then it shall 

be mandatory to submit revised financial bid. If not submitted then the bid submitted earlier shall become 

invalid. 

15 The department reserves the right to reject any prospective application without assigning any reason and 

to restrict the list of qualified contractor to any number deemed suitable by it, if too many bids are received  

satisfying the laid down criterion.    
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16. List of documents to be scanned and uploaded within the period of bid submission: 

 

(i) Copy of receipt for deposition of original EMD in any of ITBP formation with copy of EMD 

(ii) Certificates of work experience in format (Form-C, Form-C1) CPWD SOP -2024 (P-233) 

(iii) Affidavit as per Clause 1.2.1 (IV) of CPWD-6 and matter as per  Clause 1.2.1 (iv) of tender 

form 

(iv) GST Registration Certificate, if already obtained by the bidder. 

If the bidder has not obtained GST registration as applicable, then he shall scan and 
upload following under taking along with bid documents. 

"If work is awarded to me, I/we shall obtain GST registration certificate, as 

applicable, within one month from the date of receipt of award letter or before 

release of any payment by ITBP, whichever is earlier, failing which I/we shall 

be responsible for any delay in payments which will be due towards me/us on 

account of the work executed and/or for any action taken by ITBP or GST 

department in this regard". 
(v) Enlistment order from CPWD/ State PWDs / Railway/MES/BSNL/BRO contractors in 

appropriate class in composite category. 

(vi) Banker's Certificate of the amount equal to 40% of the Estimated Cost put to tender 

(ECPT)as per CPWD2024 SOP format (Form-B,P-232) Not more than 6 month older from 

last date of submission of bid   

Or 

Net worth certificate at least 10% from CA as per CPWD2022 SOP format (Form-B-1,P-232) 

latest  

(vii) Last three years turn over (at least 30 % of estimated cost put to tender) . as per CPWD2024 
SOP format (Form-B,P-231) 

(viii) Complete tender form with signature and stamp over each page. 

(ix) Required level work experience  

(x) Any other documents as specified in the NIT 

 

 

 

 
Sector Engineer 

SHQ (SML) ITBP  

(For and on behalf of President of India) 
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SECTION – I 

BRIEF PARTICULARS OF THE WORK 

 

1. Salient details of the work for which bids invited are as under: 

 

Sr. 

No. 

Name of Work Estimated 

Cost 

Period of 

completion 

1. Construction of Jawan Kitchen Dining Hall 

including Provision of Modular System at 

Bergiok BOP of 19th BN ITB Police , Sarahan 

Distt Shimla (H.P.). 

RS. 

65,02,111/- 

 

12  Months 

(working  months) 

        

2. The work is situated at border out posts of  19th Bn, ITBP i.e. Bergiok BOP  in Spiti Distt Which is  

located around 170 Km approximately from Recokong Town in Kinnaur Distt of HP, The height of 

locations are approximately 13690 feet from Mean sea level respectively , location is road head BOP is 

Road Connected. 

 

 Features: 

3.1 The following provisions have been considered for this work 

 

(A)  Civil, electrical work- As per attached schedule of works. 

 

(B) The vetting of structural design from any Govt. Approved Engineering College / Institution and 

preparation of detailed architectural/plumbing/sanitary/fire-fighting drawings etc sets will also be within 

the scope of contractor/ part of contract within the tendered amount. No additional charges will be 

payable on account of vetting of structural design from Govt. Approved Engineering College / 

Institution, preparation of detailed drawings etc. In the event of failure on part of contractor, contract 

can be determined or charges of Structural designing/ vetting from Govt. Approved Engineering 

College / Institution, charges in framing all detailed drawings will be recovered from contractor as 

per decision of Engineer in charge. 

 

4.  Work shall be executed according to CPWD specifications 2019 (Latest prevailing Specifications) 

as amended/corrected up to the last date of submission of bids. 
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GOVERNMENT OF INDIA 
INDO TIBETAN BORDER POLICE DEPARTMENT 

 
 

 

Name of work: Construction of Jawan Kitchen Dining Hall including Provision of 

Modular System at Bergiok BOP of 19th BN ITB Police , Sarahan Distt 

Shimla (H.P.). 
 

 

 

PART B 

 

INDEX  

Sl. No. Particulars Sheet No. 

1 CPWD form-7 14-15 

2 Performa of Schedule A to F 16-20 

3 Table of Mile stones 21 

 

Certified that this tender Document Part-B Contains pages from 13 to 20. 

 

 

 
Sector Engineer 

SHQ (SML) ITBP  

(For and on behalf of President of India) 
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CPWD FORM NO. 7 

GOVERNMENT OF INDIA 

INDO TIBETAN BORDER POLICE DEPARTMENT 

 
 

 

STATE:  Himachal Pradesh      FTR: Northern  FTR ITBP DDN 

BRANCH: ENGINEERING     SHQ (SML) ITBP, Tara Devi Shimla (HP) 

 

 

COMPOSITE PERCENTAGE RATE TENDER & CONTRACT FOR WORKS 

 

Tender for the work: Construction of Jawan Kitchen Dining Hall including Provision of Modular 

System at Bergiok BOP of 19th BN ITB Police , Sarahan Distt Shimla 

(H.P.). 

 

i) To be submitted/uploaded online by 1500 Hrs on  11-06-206 (date) through website 

www.eprocure.gov.in to Sector Engineer, SHQ(SML),ITBP Taradevi Shimla (HP). 

 

ii) The bid to be opened online in presence of tenderers who may be present at 1530Hrs on    12-06-

2026   (date) in the office of  Sector Engineer,  SHQ(SML), ITBP, Taradevi (HP). 

 

 

TENDER 
 

I/We have read and examined the Notice Inviting Tender, Schedule A, B, C, D, E & F, Specifications 

applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of Contract, 

Special Conditions, Schedule of Rate and other documents and Rules referred to in the conditions of contract 

and all other contents in the tender document for the work. 

 

I/We hereby tender for the execution of the work specified for the President of India within the time specified in 

Schedule ‘F’, viz. Schedule of Quantities and in accordance in all respects with the Specifications / Special 

conditions, Designs, Drawings and instructions in writing referred to in Rule1 of general rule and directions 

and in clause11 of the conditions of the contract and with such materials as are provided for, by, and in 

respects in accordance with, such conditions so far as applicable. 

 

I/we agree to keep the tender open for 75 days from the due date of its opening and not to to make any 

modifications in its terms and conditions. 
 

I/we have deposited EMD for the prescribed amount Rs. 1,30,042/- in the office of concerned Second In 

Command Engineer/ any other BN/SHQ/FTR/Command/Dte. Gen. of ITBP as per bid documents. 
 

A copy of earnest money deposit receipt of prescribed amount Rs. 1,30,042/-deposited in the form of 

insurance surety bonds ,  account payee demand draft , Fixed deposit receipt , bankers cheque or Bank 

Guarantee as (As Prescribed ) issued by a Commercial Bank , is scanned and uploaded (Strike out as the 

case may be ). 
 

If I/we fail to furnish the prescribed Performance Guarantee within prescribed period, I/we agree that the said 

President of India or his successor in office shall without prejudice to any other right or remedy, be at liberty to 

forfeit the said Earnest Money absolutely. Further if I/we fail to commence the work as specified, I/we agree 

that President of India or his successors in office shall, without prejudice to any other right or remedy available 

in law, be at liberty to forfeit the said earnest money and the Performance Guarantee absolutely, otherwise 

the said earnest money shall be retained by him towards security deposit to execute all the works referred to 

in the tender documents upon the terms and conditions contained or referred to those in excess of that limit at 

the rates to be determined in accordance with the provision contained in Clause 12.2. and 12.3 of the tender 

form ( General conditions of contract for Construction CPWD works -2023 ) . Further, I/We agree that in case 
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of forfeiture of earnest money and performance guarantee as aforesaid, I/we shall be debarred for 

participation in the re-tendering process of the work. 

 

I / We undertake and confirm that eligible similar work(s) has/ have not been got executed through another 

contractor on back to back basis. Further that, if such a violation comes to the notice of Department, then I/we 

shall be debarred from the tendering in ITBP in future forever. Also, if such a violation comes to the notice of 

Department before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of 

Earnest Money Deposit/Performance Guarantee. 

 

I/We hereby declare that I/we shall treat the tender documents, drawings and other records connected with 

the work as Secret / Confidential documents and shall not communicate information / derived therefrom to any 

person other than a person to whom I/we/am/are authorized to communicate the same or use the information 

in any manner prejudicial to the safety of the State. 

 

 

Dated:                          XX   Signature of Contractor .................................... 

Witness: -                      XX   Postal Address: - ............................................... 

Address: -                     XX 

Occupation: -                XX 

Telephone No. 

Fax:- 

E-Mail:- 

 

 

ACCEPTANCE 

 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for 

and on behalf of the President of India for a sum of Rs....................................................... 

(Rupees.....................................................................................) 

 

The letters referred to below shall form part of this contract agreement. 

i)   XXX 

ii)  XXX 

iii) XXX 

 

Signature XXX 

Dated: - ................................. 

Sector Engineer, SHQ(.....) 

For & on behalf of the President of India. 

 

 
XXX  To be filled in by the Sector Engineer, SHQ(.....) 

XX             To be filled in by the contractor 
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SCHEDULES (A to F) 

 

SCHEDULE ‘A’ 

Schedule of quantities-          As per Part D Page No   61-73 

 

SCHEDULE ‘B’ 

 

Schedule of materials to be issued to the contractor 

 

S.No. Description of item.  Quantity. Rate in figures & words  Place of 

at which the material will      issue 

be charged to the contractor 

 

(1)  (2)      (3)         (4)              (5) 

 

NIL 

 

SCHEDULE ‘C’ 

Tools and plants to be hired to the contractor 

 

S.NO.  DESCRIPTION.   HIRE CHARGES PER DAY PLACE OF ISSUE 

 

NIL 

 

 

SCHEDULE ‘D’ 

 

Extra schedule for specific requirements/ documents for the work, if any. 

 

1. Special conditions                      - Page No 24 to  37 

2. Particular Specifications.           - Page No 38 to 47 

3. Annexures                        - Page No 50 to 58 

Form of earnest money deposit (Bank Guarantee Bond) 

Form of performance security (Bank Guarantee Bond), , 

guarantee bond for water proofing /sanitary 

installations/water supply/for removal of defects in 

Stone/tile work etc. 

4. Integrity Pact    Page No ...to .... (Not applicable for this bid) 

 

SCHEDULE ‘E’ 

Reference to General Conditions of General Conditions of contract 2023 Construction works for CPWD works 

Contract amended up to last date of submission of bids. 

1.1 Name of Work: Construction of Jawan Kitchen Dining Hall including Provision of 

Modular System at Bergiok BOP of 19th BN ITB Police , Sarahan Distt 

Shimla (H.P.). 
 

1.2 Estimated Cost of work:                     : RS. 65,02,111/- 

 

1.3 Earnest Money                                   : RS. 1,30,042/- 

1.4 Performance Guarantee - 5% of the estimated cost put to tender (ECPT) or Contract 

Amount whichever is higher and In case of more than 20% down 

additional PG will be required to submit as per CPWD 

DG/Manual 2024/20 dated 27-02-2026 

 

1.5 Security Deposit   -   2.5%of tendered value. 
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SCHEDULE ‘F’: 

 

General Rules & Directions:- 

 

1. Officer Inviting Tender  - Sector Engineer,  SHQ (SML), ITBP. TaraDevi Shimla (H.P.) 

Maximum percentage for quantity of items 

of work to be executed beyond which rates 

are to be determined in accordance with 

Clauses 12.2 & 12.3    See below under Clause-12. 

 

Definitions:- 

 

2(i)     Engineer-In-Charge Sector Engineer,  SHQ (SML), ITBP. Tara Devi Shimla (H.P.)  

 or Successor thereof. 

 

2(ii)    Accepting Authority Sector Engr SHQ (SML) / Comdt (E) SHQ(SML) / DIG(E) Ftr HQ or 

competent authority of ITBP or his successor thereof. 

 

2(iii)   Percentage on cost of materials and 

labour to cover all overheads and  

profits      - 15% 

 

2(iv)    Standard Schedule of Rates -CPWD 2023 with upto date correction slips on last date of bid 

submission and market rates ( for which scheduled items not 

available in CPWD schedule). 

2(v)    Department   -Indo-Tibetan Border Police. 

 

2(vi)    Standard CPWD Contract Form - Modified GCC 2023 Construction works, form 7 amended/corrected 

upto last date of bid submission.  (as per NIT approving authority) 

 

Clause-1: 

(i)      Time allowed for submission of 

Performance guarantee, programme chart     15 days 

(Time and Progress) and applicable labour 

Licences, registration with EPFO, ESIC and 

BOCW Welfare Board, Provident Fund Nos. 

or proof of applying thereof from the date of 

issue of letter of acceptance. 

 

(ii) Maximum allowable extension with     7 days 

late fee @0.1% per day of the 

Performance guarantee amount beyond 

The period provided in (i) above 

Clause-2 : 

Authority for fixing compensation    -         Comdt (E) SHQ(SML) / DIG(E) Ftr H 

Under Clause 2      

Clause – 2A : 

Whether clause-2A shall be              -  Not, applicable 

Applicable. 

Clause-5: 

Number of days from the date of   -  15 days 

issue of letter of acceptance for 

Reckoning date of start 

 

Mile Stone                                            - Refer Para (A) Table of Milestones  

 



Page 18 of 73 
 

18    
                          Signature of Tenderer with Stamp    Signature of NIT issuing authority 

Time allowed for execution of work  - 12 working Months (365 Working days) 

 

 

 

Authority to decide:- 

 

i. Extension of time for -   NIT approving authority of work or his successor 

thereof (as per CPWD manual)   

Completion of work.    

 

 

ii. Re-scheduling of Mile stones -NIT approving authority of work or his successor thereof 

 

iii Shifting of date of start in case of        -Engineer in charge of work or his successor thereof 

 delay in handing over of site.   

 

Performa of Schedules 

Clause 05 schedule of handing over of site :- 

 

Portion of site Description Time period for handing over 

reckoned  

Portion without any hindrance 100 % from date of issue of letter of 

intent 

 

Schedule of issue of Designs:- 

 

Detail of drawings 

attached with NIT  

Time period for issue of design reckoned from date of receipt of 

tenders 

Lay out plan and line 

diagram of building/work 

Vetted structural Design, drawings to be provided by contractor 

within 2 weeks of acceptance of tender 

 

Clause 5.4 :-Schedule of rate of recovery for delay in submission of the modified programme in terms of delay  

Per day 

SI. No. Contract Value Recovery Rs. 

I. Less than or equal to Rs. 1 crore 500 

II. More than Rs. 1 Crore but less than or equal to Rs. 5 Crore 1000 

III. More than Rs. 5 Crore but less than or equal to Rs. 15 Crores 2500 

 

Clause-7: Gross work to be done together  Not applicable. 

with net payment / adjustment of 

advances for material collected, 

if any, since the last such payment 

for being eligible to interim payment 

 

Clause-7A:- 

Regarding applicability of labour  laws:-   Yes, Applicable 

Related to Labour licensee, registration 

of contractor with EPFO, ESIC and 

BOCW welfare board i/c Provident Fund 

No running account bill shall be paid in the work till the applicable labour licenses, registration with EPFO, 

ESIC, BOCW welfare board including Provident Fund Code No. are submitted by the contractor to the 

Engineer-in-charge. 

Clause 8 A : 

Authority to decide compensation on account  Engineer-In-charge 
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if contractor fails to submit completion plans. 

 

Clause-10A:- 

List of testing equipment to be   - List enclosed under specifications (Civil). For electrical works as 

provided by the contractor at site lab       per CPWD guidelines in consultation with engineer in charge 

.    

Clause-10-B (ii). 

Whether clause 10-B (ii) shall be applicable -  Not, Applicable 

 

Clause-10C:-          -  Not Applicable,  

 

Clause-10-CC:           -  Not Applicable. 

 

Clause-11:-Specifications to be followed for- CPWD Specifications 2019 Vol. I&II with 

Execution of work                                              correction slips issued upto last date of submission of tenders. 

Clause-12:-     Type of Work:        - Project and original Work. 

 

Clause 12.2 & 12.3   

Deviation limit beyond which 

 clause 12.2 & 12.3 shall apply                   - 100% 

 for building work in superstructure. 

12.5  (i)           Deviation limit beyond which 

                           Clause 12.2 & 12.3 shall apply   -   100% 

              for foundation works (except 

              items mentioned in earth work Sub-Head  

 in DSR and related items) 

(ii) Deviation limit for items in 

  Earth work Sub-head of DSR        - 100% 

and related items 

Clause-16:- Competent Authority for        - Comdt (E) SHQ/ DIG (Engr) Ftr HQ in chain of command 

Deciding reduced rates.     

 

Clause 18:-List of mandatory machinery, tools &   - Detail attached under head specifications 

Plants to be deployed by the contractor at site. 

 

Clause-25:     Fall all claims dispute  

 

A Conciliator-    DIG(E) respective Ftr works costing Upto Rs. 800 Lakhs  

      I.G. (ENGR) for works costing above 800 Lakhs. 

B  Arbitrator Appointing authority   I.G. (ENGR) ITBP 

 

C Place of arbitration   : City of Concerned SHQ i.e. SHQ (SML) Shimla HP 

   

 

Clause-32 : Requirement of Technical Representative(s) and Recovery Rates 

(a) For Civil Works and Electrical work:- 

Cost of work 
(Estimated Cost of 
the work put to 
tender) 

Minimum 

Qualification 

of Technical 

staff 

Number of major 

+minor 

component 

Minimum 

Experience 

(Years) 

Designation Rate at which 

recovery of 

contractor to be 

made in case of 

non fulfilling 

More than15 lakhs 
to 1.5 Crore per 
to  

quality/ Notes: 

Graduate 

Engineer or 

Diploma 

Engineer 

1 of major 

component  
2 or 5 

respectively 

Project 
Manager cum 
planning Site 
/billing 
Engineer 

 

Rs. 15,000/- month/ 

per person 
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More than1.5 to 5 

Crore 
Graduate 

Engineer or 

Diploma 

Engineer 

1+1 

2 or 5 

respectively 

Project 
Manager cum 
planning Site 
/billing 
Engineer 

 

Rs. 15,000/- month/ 

per person 

More than 5Cr to 

10Crore 
Graduate 

Engineer 

Graduate 

Engineer or 

Diploma 

Engineer 

1 

 

 
1+1 

5 (and having 

experience of 

one similar 

nature of work) 

  2 or 5 

respectively 

Project 

Manager 

Project 
planning /billing 

Engineer 

Rs. 25,000/- month 

 

Rs. 15,000/- month/ 

per person 

More than 10Cr to 

20Crore 
Graduate 

Engineer 
1 10 (and having 

experience of 

one similar 

nature of work) 

 

Project 

Manager 

 Rs. 30,000/- month 

 Graduate 

Engineer or 

Diploma 

Engineer 

1 
5 or 10 

respectively 

Planning /site 
Engineer 

 
Rs. 25,000/- month/ 

per person 

 Graduate 

Engineer or 

Diploma 

Engineer 

1+1 

2 or 5 

respectively 

Project 
planning/ 
quality/billing 
Engineer 

 

Rs. 15,000/- month/ 

per person 

 Graduate 

Engineer or 

Diploma 

Engineer 

1+1 

2 or 5 

respectively 

Project 
planning 
/quality /billing 
Engineer 

 

Rs. 15,000/- month/ 

per person 

      

 

Clause-38:- 

i)    Schedule / Statement for determining  As per Delhi Schedule of Rates 2023 with 

theoretical quantity of cement & bitumen   amendments upto the last date of submission of 

       bids. 

ii)   Variations permissible on theoretical quantities. 

a)   Cement for works with estimated cost  2% plus / minus. 

put to tender for more than `5 Lacs. 

b)   Steel Reinforcement and structural   2% plus / minus. 

steel sections for each diameter, 

section and category. 

c)   All other materials.     Nil. 

d)  Bitumen for all work.     2.5% Plus side only and NIL on minus side. 
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RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

 

S. No. Description of item Rates in figures and words at which recovery shall 

be made from the contractor 

Excess beyond 

Permissible 

Variation 

Less use from the 

permissible variation 

1. Cement NIL Market rate at site plus 10 % 

extra. 

2. Steel 

Primary producers 

 

NIL 

...do.... 

3. 

 

 

Structural Steel (Primary producers only) 

RSJ / Channel sections 

MS Angles / Flats / steel plates. 

 

NIL 

 

...do.... 
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TABLE OF MILE STONE (S) 

 

 

Name of work:    Construction of Jawan Kitchen Dining Hall including Provision of Modular 

System at Bergiok BOP of 19th BN ITB Police , Sarahan Distt Shimla 

(H.P.). 
 

 

SI 

No. 

Financial and physical 

Progress 

Time Allowed 

(from date of start) 

Amount to be withheld in case of non- 

achievement of milestone 

1. 1/4 th (of Whole work) 1/4th (of whole time) In the event of not achieving the necessary 

progress as assessed from the running 

payments 1% of the tendered value of work 

will be withheld for non-achieving each 

milestone i.e. Total 4% will be hold for non-

achieving mile stones. 

2. 3/8th (of Whole work) 1/2th (of whole time) 

3. 3/4th (of Whole work) 3/4th (of whole time) 

4. Full Full 
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GOVERNMENT OF INDIA 

INDO TIBETAN BORDER POLICE DEPARTMENT 
 
 

 

Name of work: Construction of Jawan Kitchen Dining Hall including Provision of Modular 

System at Bergiok BOP of 19th BN ITB Police , Sarahan Distt Shimla (H.P.). 
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SPECIAL CONDITIONS (CIVIL) 
 

1.0 General- 
 

1.1 Except for the items, for which Particular Specifications are given or where it is specifically mentioned 

otherwise in the description of the items in the schedule of quantities, the work shall generally be carried out in 

accordance with the “CPWD Specifications 2019 Vol. I & II” with upto date correction slips, additional / 

Particular Specifications, Architectural / structural drawings and as per instructions of Engineer-in-Charge. 

 

The several documents forming the tender are to be taken as mutually complementary to one another. 

Detailed drawings shall be followed in preference to small scale drawings and figured dimensions in 

preference to scaled dimensions. 

 

Should there be any difference or discrepancy between the description of items as given in the schedule of 

quantities, particular specifications for individual items of work (including special conditions) and I.S. Codes 

etc., the following order of preference shall be observed : 

i) Description of Schedule of Quantities 

ii) Particular Specifications and Special Conditions, if any. 

iii) Drawings 

iv) CPWD Specifications. 

v) Indian Standard Specifications of B.I.S. 

vi) Manufacturers’ specifications & as decided by Engineer-in-charge. 

 

“In the event of any variation/ discrepancy in the drawings, specifications and tender documents etc. the 

decision of the Engineer-in-charge shall be final binding and conclusive on the contractor and in case, the 

contractor have any doubt, same should be got clarified immediately from the Engineer-in-charge and no 

claim of the contractor shall be entertained thereafter. Moreover, the agency is not allowed to take benefit out 

of any clerical/ grammatical mistake in the standard clauses/Schedule of Quantities/Specifications etc being 

used in the agreement”. 

 

The   works   to   be   governed   by   this   contract   shall   cover   delivery   and transportation upto 

destination, safe custody at site, insurance, erection, testing and commissioning of the entire works. 

 

The  works  to  be undertaken  by  the  contractor  shall interalia include  the following: 

i) Preparation of detailed SHOP drawings and AS BUILT drawings wherever applicable. 

ii) Obtaining of Statutory permissions where-ever applicable and required. 

iii) Pre-commissioning tests as per relevant standard specifications, code of practice, Acts and Rules 

wherever required. 

iv) Warranty obligation for the equipment’s and/or fittings/fixtures supplied by the contractor. 

 

Contractor shall provide all the shop drawings or layout drawings for all the coordinated services before 

starting any work or placing any order for any of the services etc. These shop drawings/layout drawings shall 

be got approved from Engineer-in-charge before implementation and this shall be binding on the contractor. 

The contractor shall submit material submittals along with material sample for approval of Engineer-in-charge 

prior to delivery of material at site. 

 

1.2 Any reference made to any Indian Standard Specifications, shall imply to the latest version of that 

standard, including such revisions / amendments as issued by the Bureau of Indian Standards upto 

last date of receipt of tenders. The Contractor shall keep at his own cost all such publications 

including relevant Indian Standard Codes applicable to the work at site. 

1.3       All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be 

properly tested before covering. 

1.4 Samples including brand / quality of materials and fittings to be used in the work shall be got approved 

from the Engineer-in-Charge, well in advance of actual execution and shall be preserved till the 

completion of the work. 
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1.5 Equipment’s like concrete pumps excavators/Transit mixers etc. shall be allowed to be moved away 

from the site when, in written opinion of Engineer-in-Charge, the same are no longer required at site 

of work. 

1.6 The contractor, his authorized representative, workmen etc. shall strictly observe orders pertaining to 

fire precautions prevailing in the area. 

1.7 Contractor(s) shall study the soil investigation report for the site, available in the office of the 

Engineer-in-Charge and satisfy himself about complete characteristics of soil and other parameters at 

site. However, no claim on the alleged inadequacy or incorrectness of the soil data supplied by the 

department shall be entertained. 

1.8 The tenderer shall see the approaches to the site. In case any approach from main road is required at 

site or existing approach is to be improved and maintained for cartage of materials by the contractor, 

the same shall be provided, improved and maintained by the contractor at his own cost. 

1.9 Contractor shall take all precautionary measures to avoid any damage to adjoining property. All 

necessary arrangement shall be made at his own cost. 

1.10 The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards 

day and night, speed limit boards, red flags, red lights and providing barriers. He shall be responsible 

for all damages and accidents caused to work due to negligence on his part. No hindrances shall be 

caused to traffic, during the execution of the work. 

1.11 The contractor shall take instructions from the Engineer-in-Charge regarding collection and stacking 

of materials at any place. No excavated earth or building rubbish shall be stacked on areas where 

other buildings, roads, compound wall, services etc. are to be constructed. 

1.12 The contractor shall provide at his own cost suitable weighing, surveying and levelling and measuring 

arrangements as may be necessary at site for checking. All such equipment’s shall be got calibrated 

in advance from laboratory, approved by the Engineer-in-Charge. Nothing extra shall be payable on 

this account. 

1.13 Contractor shall provide permanent bench marks, flag tops and other reference points for the proper 

execution of work and these shall be preserved till the end of work. All such reference points shall be 

in relation to the levels and locations, given in the Architectural and plumbing drawings. 

1.14 Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should   

conform to approved manufacturers specifications where CPWD Specifications are not applicable. 

The contractor should get the materials (fixtures/fittings) tested from approved labs wherever required 

at his own cost. 

1.15 The work shall be carried out in accordance with the Architectural drawings and Structural drawings, 

to be issued from time to time, by the Engineer-in-Charge. Before commencement of any item of 

work, the contractor shall correlate all the relevant architectural and structural drawings issued for the 

work, nomenclature of items, specifications etc. and satisfy himself that the information available there 

from is complete and unambiguous. The figures & the written dimensions of the drawing shall 

supersede the measurement by scale.  The discrepancy, if any, shall be brought to the notice of the 

Engineer-in-Charge for immediate decision before execution of the work. The contractor alone shall 

be responsible for any loss or damage occurring by the commencement of work on the basis of any 

erroneous and/ or incomplete information and no claim, whatsoever shall be entertained on this 

account. 

1.16 The contractor should submit the shop drawing of staging and shuttering for approval of Engineer-in-

Charge before actually commencing the execution of work under the item.  Nothing extra shall be 

payable on this account. 

1.17 Other agencies may also simultaneously execute and install the works and the contractor shall afford 

necessary facilities for the same. The contractor shall leave such recesses, holes, openings, trenches 

etc. as may be required for such related works (for which inserts, sleeves, brackets, conduits, base 

plates, clamps etc. shall be available as specified elsewhere in the contract) and the contractor shall 

fix the same at the time of casting of concrete, stone work and brick work, if required, and nothing 

extra shall be payable on this account. 

 

1.18    All material shall only be brought at site as per program finalized with the Engineer-in-Charge. Any 

pre-delivery of the material not required for immediate consumption shall not be accepted and thus 

not paid for. 
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1.19 The contractor shall procure the required materials in advance so that there is sufficient time for 

testing of the materials and approval of the same before use in the work. 

1.20 Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services 

encountered in the course of the execution of work shall be protected against the damage by the 

contractor at his own expense. The contractor shall not store materials or otherwise occupy any part 

of the site in a manner likely to hinder the operation of such services.  In case temporary supporting of 

such services is required to facilitate the work, the same shall be done by the contractor at no extra 

cost. 

In case the existing services are to be shifted permanently, then before dismantling the existing 

services, alternate/diversion of service lines has to be laid by the contractor so that there is no 

interruption in use of existing services.  The contractor has to plan the alternate suitable route for 

diversion/shifting of service lines and get the same approved from the Engineer-in-Charge before 

starting shifting of services.  Nothing extra shall be paid except the payment of dismantling and laying 

of new service lines as per conditions of contract. 

1.21 The contractor shall be responsible for the watch and ward / guard of the buildings, safety of all fittings 

and fixtures including sanitary and water supply fittings and fixtures provided by him against pilferage 

and breakage during the period of installations and thereafter till the building is physically handed over 

to the client department. No extra payment shall be made on this account. 

1.22 The contractor shall be fully responsible for the safe custody of materials brought by him/ issued to 

him even though the materials may be under double lock key system. 

1.23 For construction works which are likely to generate malba / rubbish, contractor shall dispose of malba, 

rubbish & other unserviceable materials and wastes at his own cost to the notified specified dumping 

ground and under no circumstances these shall be stacked / dumped even temporarily, outside the 

construction premises. 

1.24 The rates quoted by the Contractor are deemed to be inclusive of site clearance, setting out work, 

profile, establishment of reference bench mark(s), taking spot levels, construction of all safety and 

protection devices, barriers, preparatory works, working during monsoon, working at all depths, 

height, lead, lift and location etc until / unless specified otherwise and any other incidental works 

required to complete this work. Nothing extra shall be payable on this account. 

1.25 For works below ground level the contractor shall keep that area free from water. If dewatering or 

bailing out of water is required the contractor shall do it and nothing extra shall be paid except 

otherwise provided in the items of schedule of quantities. 

1.26 Results of sub-surface investigations conducted at site are indicated in extracts of the report attached. 

This information about the soil and sub-soil water conditions is being made available to the 

Contractor, in good faith, for guidance only and the Contractor is advised to obtain details directly as 

may be considered necessary by him before quoting rates in the tender. No claim whatsoever on 

account of any discrepancy between the sub-surface strata conditions that may be actually 

encountered at the time of execution of the work and those given in these tender documents, in-

accuracy or interpretation thereof shall be entertained from the Contractor under any circumstances.  

The ground water table is a variable condition and the information given in the report is only indicative 

and it may vary from time to time. 

1.27 Any legal or financial implications resulting out of disposal of earth shall be sole responsibility of the 

contractor. Nothing extra over the schedule shall be paid on this account. 

1.28 The Contractor shall keep himself fully informed of all acts and laws of the Central & State 

Governments, all orders, decrees of statutory bodies, tribunals having any jurisdiction or authority, 

which in any manner may affect those engaged or employed and anything related to carrying out the 

work. All the rules & regulations and bye-laws laid down by Collector / MC etc. and any other statutory 

bodies shall be adhered to, by the contractor, during the execution of work. The Contractor shall also 

adhere to all traffic restrictions notified by the local authorities.  It is clarified that the extra sewerage 

charges (one time charges for commencement of work) required to be paid to the Municipal 

Corporation / other statutory bodies shall be paid by the department and need not be considered by 

the contractor. The water charges (for municipal water connection as well as tanker water) shall be 

borne by the contractor. Also, if the contractor obtains water connection for the drinking purposes from 

the municipal authorities or any other statutory body, the consequent sewerage charges shall be 

borne by the contractor. All statutory taxes, levies, charges (including water and sewerage charges, 

charges for temporary service connections and / or any other charges) payable to such authorities for 
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carrying out the work, shall be borne by the Contractor. The Contractor shall arrange to give all 

notices as required by any statutory / regulatory authority and shall pay to such authority all the fees 

that is required to be paid for the execution of work. He shall protect and indemnify the Department 

and its officials & employees against any claim and /or liability arising out of violations of any such 

laws, ordinances, orders, decrees, by himself or by his employees or his authorized representatives. 

Nothing extra shall be payable on these accounts. The fee payable to statutory authorities for 

obtaining the various permanent service connections and Occupancy Certificate for the building shall 

be borne by the Department. 

1.29 Royalty at the prevalent rates shall be paid by the Contractor as per the terms of supply between 

them on all materials such as boulders, metals, sand and bajri etc. collected by him for the execution 

of the work, directly to the revenue authority of the state government concerned. Nothing extra shall 

be payable on this account. 

1.30 No foreign exchange shall be made available by the Department for importing (purchase) of 

equipment, plants, machinery, materials of any kind or any other items required to be carried out 

during execution of the work. No delay and no claim of any kind shall be entertained from the 

Contractor, on account of variation in the foreign exchange rate. 

1.31 The Contractor shall conduct his work so as not to interfere with or hinder the progress of the work 

being performed by other Contractors or by the Engineer-in-Charge.  As far as possible, he shall 

arrange his work and place, so as not to interfere with the operations of other Contractors or shall 

arrange his work with that of the others, in an acceptable and coordinated manner and shall perform it 

in proper sequence. 

1.32 The Contractor shall assume all liability, financial or otherwise in connection with this contract and 

shall protect and indemnify the Department from any and all damages and claims that may arise on 

any account.  The Contractor shall indemnify the Department against all claims in respect of patent 

rights, royalties, design, trademarks of name or other protected rights, damages to adjacent buildings, 

roads or members of public, in course of execution of work or any other reasons whatsoever, and 

shall himself defend all actions arising from such claims and shall indemnify the Department in all 

respect from such actions, costs and expenses.  Nothing extra shall be payable on this account. 

1.33 The Contractor shall make all necessary arrangements for protecting from rains, the work already 

executed and for carrying out the further work, during monsoon including providing and fixing 

temporary shelters, protections etc. Nothing extra shall be payable on this account.  Also, no claims 

for hindrance shall be entertained on this account. 

1.34 In case of flooding of site on account of rain or any other cause and any consequent damage, 

whatsoever, no claim financially or otherwise shall be entertained not withstanding any other 

provisions elsewhere in the contract agreement.  Also, the Contractor shall make good, at his own 

cost, the damages caused, if any. 

1.35 The Contractor shall take all necessary precautions to prevent any nuisance or inconvenience to the 

owners, tenants or occupants of the adjacent properties and to the public in general. The Contractor 

shall take all care, as not to damage any other adjacent property or other services running adjacent to 

the plot. If any damage is done, the same shall be made good by the Contractor at his own cost and 

to the entire satisfaction of the Engineer-in-Charge.  The Contractor shall use such methodology and 

equipment’s for execution of the work, so as to cause minimum environmental pollution of any kind 

during construction, to have minimum construction time and minimum inconvenience to road users 

and to the occupants of the buildings on the adjacent plot and public in general, etc. He shall make 

good at his own cost and to the entire satisfaction of the Engineer in Charge any damage to roads, 

paths, cross drainage works or public or private property whatsoever caused, due to the execution of 

the work or by traffic brought thereon, by the Contractor. Further, the Contractor shall take all 

precautions to prevent any pollution of streams and waterways.  All waste or superfluous materials 

shall be carted away by the Contractor, entirely to the satisfaction of the Engineer-in-Charge. Utmost 

care shall be taken to keep the noise level to the barest minimum so that no disturbance as far as 

possible is caused to the occupants / users of adjoining buildings.  No claim whatsoever on account of 

site constraints mentioned above or any other site constraints not specifically stated here, shall be 

entertained from the Contractor.  Therefore, the Contractors are advised to visit site and get first-hand 

information of site constraints.  Accordingly, they should quote their tenders.  Nothing extra shall be 

payable on this account. 
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1.36 All ancillary and incidental facilities required for execution of work like labour camp, stores, fabrication 

yard, offices for Contractor, watch and ward, temporary ramp required to be made for working at the 

basement level, temporary structure for plants and machineries, water storage tanks, installation and 

consumption charges of temporary electricity, telephone, water etc. required for execution of the work, 

liaison and pursuing for obtaining various No Objection Certificates, completion certificates from local 

bodies etc., protection works, barricading, testing facilities / laboratory at site of work, facilities for all 

field tests and for taking samples etc. during execution or any other activity which is necessary (for 

execution of work and as directed by Engineer-in-Charge), shall be deemed to be included in rates 

quoted by the Contractor, for various items in the schedule of quantities.  Nothing extra shall be 

payable on these accounts. Before start of the work, the Contractor shall submit to the Engineer-in-

Charge, a site / construction yard layout, specifying areas for construction, site office, positioning of 

machinery, material yard, cement and other storage, steel fabrication yard, site laboratory, water tank, 

etc. 

1.37 The Contractor shall display all permissions, licenses, registration certificates, bar charts, other 

statements etc. under various labour laws and other regulations applicable to the works, at his site 

office. 

1.38 No tools and plants including any special T&P etc. shall be supplied by the Department and the 

Contractor shall have to make his own arrangements at his own cost. No claim of hindrance (or any 

other claim) shall be entertained on this account. 

 

The Contractor shall be allowed to use the facilities available at site & arranged by the associate-

Contractors and other agencies working at site for smooth execution of the work.  The Contractor 

shall be 

i) Allow to use of scaffolding already erected, toilets, sheds etc. 

ii) Properly co-ordinate their work with the work of other Contractors. 

iii) Provide control lines and benchmarks to his associate-Contractors and the other Contractors. 

iv) Provide electricity and water at mutually agreed rates. 

v) Provide hoist and crane facilities for lifting material at mutually agreed rates. 

vi) Co-ordinate with other Contractors for leaving inserts, making chases, alignment of services etc. at 

site. 

vii) Adjust work schedule and site activities in consultation with the Engineer-in-Charge and other 

Contractors to suit the overall schedule completion. 

viii) Resolve the disputes with other Contractor amicably and the Engineer-in-Charge shall not be made 

intermediary or arbitrator. The contractor shall indemnify the Department against any claim(s) arising 

out of such disputes. 

 

1.39 On completion of work, the contractor shall submit at his own cost four prints of “as built” drawings of 

the completed work to the Engineer-in-Charge. These drawings shall have the following information. 

a) Run off of all piping and their diameters including soil, waste pipes and vertical  stacks. 

b) Ground and invert level of all drainage pipes together with locations of all manholes and 

connections, upto out fall. 

c) Run off of all water supply lines with diameters, location of control valves, access panels etc. 

 

In case the contractor fails to supply “as built drawing” aforesaid within 30 days of the date of 

completion, then the recovery @ Rs. 10,000/- for each such set of drawings shall be made from the 

contractor’s final bill. 

1.40    The contractor shall have to arrange water of desirable quality for the construction purpose for which 

he may have to install RO plant at site or might have to bring/ purchase water from outside as per 

decision of Engineer-in-charge. Nothing extra shall be paid on this account. 

 

2.0 Unless otherwise specified in the schedule of quantities or CPWD specifications, the rates for 

respective items shall be all inclusive and apply to the following: - 

i) All lifts & all heights, floors including terrace, leads and depths. 

ii) All labour, material, tools and plants and other inputs involved in the execution of the item. 

iii) Any of the conditions and specifications mentioned in the tender documents. 

iv) Providing sunk flooring in bath-rooms, kitchen, etc. 
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v) Any legal or financial implications resulting out of disposal of earth, if any. 

vi) Payment of Royalty at the prevailing rates, if any, on the boulders, metal, shingle, sand and bajri etc. 

or any other material collected by him for the work direct to revenue authorities. 

vii) Performance test of the entire installation(s) before the work is finally accepted. 

viii) Any cement slurry added over base surface (or) for continuation of concreting for better bond is 

deemed to have been built in the items. 

ix) All incidental charges for cartage, storage and safe custody of materials brought to site. 

 

 

 

3.0 QUALITY ASSURANCE/ TESTING OF MATERIALS 

 

3.1  GENERAL:- 

3.1.1 All incidental expenditure on security, construction of cement godown, access roads, arrangement of 

water, electricity etc. to be incurred by the agency for arranging, installing and operation of Batch Mix 

Plant shall be deemed to have been included in his quoted rates and no claim whatsoever will be 

tenable on this account. 

 

3.1.2 With each Running Bill, the details of test carried out shall be submitted by the contractor as per 

Performa at Page No. 50 of Part- C. 

 

3.1.3 Samples of materials required for testing shall be provided free of charge by the contractor. The cost 

of tests to be carried out on Steel, other materials in approved labs shall be borne by the contractor.  

All other expenditure required to be incurred for taking samples; conveyance, packing etc. shall be 

borne by the contractor himself. 

c) All the test in field lab setup at construction site shall be carried out by the Engineering Staff deployed 

by the contractor which shall be 100% witnessed by ITBP (Overseer) & 50% of tests shall be 

witnessed by Assistant Commandant(Engr) of work. At least 10% of the tests are to be witnessed by 

the Engineer in charge. 

d) All the entries in the registers will be made by the designated Engineering staff of the contractor and 

same should be regularly reviewed by  Overseer/ Assistant Commandant (Engr) of work / Engineer 

incharge of work. 

e)  Contractor shall be responsible for safe custody of all the test registers. 

f)  Submission of copy of all Test Registers, Material at Site Register along with each Running Account 

Bill and Final Bill shall be mandatory. These registers should be duly checked by  Assistant 

Commandant (Engr) of work / Engineer incharge of work& receipts of registers should also be 

acknowledged by concerned office by signing the copies and register to confirm receipt in their office. 

g) Extensive testing of the materials used for construction is a pre-requisite for attaining high quality of 

the work. This shall also require specialized tests, physical, chemical, ultrasonic, x-ray and various 

other types of tests which cannot possibly be carried out in a site laboratory. These tests also require 

specialized personnel who regularly deal in such testing. Therefore, the need arises for carrying out 

the tests in outside laboratories. These laboratories may be in the Govt. sector, Semi Govt. or Private 

sector. The outside private laboratories shall be short listed before- handing over site by  Assistant 

Commandant (Engr.) Unit/work and approval obtained from Engineer in charge. In case of 

laboratories in the private sector, the past record and reputation of the laboratory must invariably be 

given due consideration. The infrastructure in these laboratories can also be inspected before they 

are short listed. 

However, testing of material in any Govt., Lab / Public Undertaking Lab / IIT or NIT Lab / Govt. 

Engineering College may be allowed by Engineer in charge with prior approval of higher technical 

officers provided these labs have all necessary facility to carry out the required tests. 

 

3.1.4 However, if any ultrasonic pulse velocity/load testing or special testing is to be done for concrete 

whose strength is doubtful, the cost of the same shall be borne by the contractor. 

3.1.5 In case there is any discrepancy in frequency of testing as given in list of mandatory tests and that in 

individual sub-heads of work as per CPWD Specifications higher of the two frequencies of testing 

shall be followed and nothing extra shall be payable on this account. 
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3.1.6  Special attention shall be paid towards line and level of internal and external plastering, exposed 

smooth surface of RCC members by providing fresh shuttering plates, sealing shuttering joints, 

accurate joinery work in wooden doors and windows, thinnest joints in stone/ tiling / cladding work, 

non-hollowness in floor and dado tiles work, protection of scratches over flooring by impounding layer 

of plaster of Paris, water tight pipe linings, absence of hollow vertical joints in brick masonry, proper 

compaction of filled up earth etc to achieve an Institution of International standards and up keeping of 

quality assurance shall be of paramount importance, as such. 

 

 

3.2 FIELD LABORATORY 

The contractor has to establish field laboratory at site including all necessary equipment’s and skilled 

manpower for the Field Tests as at Page No. 48-49 of Part- Cat this own cost to have proper quality 

control. 

3.2.1 The contractor shall ensure quality construction in a planned and time bound manner. Any sub-

standard material / work beyond set-out tolerance limit shall be summarily rejected by the Engineer-in-

Charge & contractor shall be bound to replace / remove such sub-standard / defective work 

immediately. 

3.2.2 The list of Laboratory/ Field equipment referred above are to be arranged and maintained by the 

contractor at the site of work. In case the equipment required for any test is not available at site, the 

department shall get the test conducted from the third party. However in that event, besides providing 

free materials of sample, the cost of taking of sample, packing, transportation, testing charges etc. 

shall be borne by the contractor irrespective of the results. 

3.2.3   The contractor shall establish field laboratory including additional room (of minimum area of 20 sqm. 

each) for preserving samples of material till the completion of whole work. Nothing extra shall be paid 

for establishing field laboratory. 

 

3.3 SAMPLE OF MATERIALS:- 

 

3.3.1 All materials and fittings brought by the contractor to the site for use shall confirm to the samples 

approved by the Engineer-in-Charge which shall be preserved till the completion of the work. If a 

particular brand of material is specified in the item of work in Schedule of Quantity, the same shall be 

used after getting the same approved from Engineer-in-Charge. Wherever brand / quality of material 

is not specified in the item of work, the contractor shall submit the samples as per List of Preferred 

Makes(enclosed) for approval of Engineer-in-Charge, however Engineer in charge will be empowered 

to add/ delete any brand of construction material and contractor will be bound to provide material as 

approved by Engineer in charge. For all other items, ISI Marked materials and fittings shall be used 

with the approval of Engineer-in-Charge. Wherever ISI Marked material / fittings are not available, the 

contractor shall submit samples of materials / fittings manufactured by firms of repute confirming to 

relevant Specifications or IS codes for the approval of Engineer-in-Charge. 

 

3.3.2 To avoid delay, contractor should submit samples as stated above well in advance so as to give 

timely orders for procurement. If any material, even though approved by Engineer-in-Charge is found 

defective or not confirming to specifications shall be replaced / removed by the contractor at his own 

risk & cost. 

 

3.3.3 BIS marked materials except otherwise specified shall also be subjected to quality test besides testing 

of other materials as per the specifications described for the item/material. Wherever BIS marked 

materials are brought to the site of work, the contractor shall, furnish manufacturer’s test certificate or 

test certificate from approved testing laboratory to establish that the material procured by the 

contractor for incorporation in the work satisfies the provisions of specifications relevant to the 

material and / or the work done. 

BIS marked items (except cement & steel for which separate provisions have been made in para 4.0) 

required on the work shall be got tested, for only important tests, which govern the quality of the 

product, as decided by the Engineer-in-Charge. The frequency of such tests (except the mandatory 



Page 31 of 73 
 

31    
                          Signature of Tenderer with Stamp    Signature of NIT issuing authority 

test) shall be 5% of the frequency as specified in BIS.  For mandatory test, frequency shall be as 

specified in the CPWD Specifications. 

 

3.3.4 For certain items, if frequency of tests is neither mentioned in the CPWD Specifications & BIS, then 

tests shall be carried out as per decision of Engineer-in-Charge. 

 

4.0  CEMENT & STEEL REINFORCEMENT (TO BE SUPPLIED BY THE CONTRACTOR). 

4.1 Contractor has to produce manufacturers test certificate and challan for each lot of Cement & Steel 

Reinforcement procured at site. 

 

 

4.2 CEMENT:- 

 

4.2.1 The contractor shall procure 43 grade ordinary Portland Cement conforming to IS: 8112 / Portland 

Pozzolona Cement conforming to IS: 1489 (Part-1) as required in the work, from reputed 

manufacturers of cement such as ACC, Ultratech, Vikram, Shree Cement, Ambuja, Jaypee Cement, 

Century Cement & J.K. cement or from any other reputed cement Manufacturer having a production 

capacity not less than one million tonnes per annum as approved by Chief Engineer/Chief Project 

Manager CPWD for that zone. 

 

4.2.2 Samples of cement arranged by the contractor shall be taken by the Engineer-in-Charge and got 

tested in accordance with provisions of relevant BIS Codes. The cement for such testing purpose 

shall be supplied by the contractor free of charge. In case test results indicate that the cement 

arranged by the contractor does not conform to the relevant BIS Codes, the same shall stand rejected 

and shall be removed from the site by the contractor at his own cost within a week’s time of written 

order from the Engineer-in-Charge to do so.  The cost of tests shall be borne by the contractor.  

 

4.2.3 Cement shall be brought at site in bulk supply  as decided by the Engineer-in-Charge. 

 

4.2.4 OPC & PPC bags shall be stored in separate godowns. Separate godowns for tested cement and 

fresh cement (under testing) to be constructed by the contractor at his own cost as per sketches given 

in C.P.W.D Specifications having weather-proof roofs and walls. The size of the cement godown is 

indicated in the sketches for guidance. The actual size of godown shall be as per site requirements 

and nothing extra shall be paid for the same. Each godown shall be provided with a single door with 

two locks. The keys of one lock shall remain with Engineer-in-Charge or his authorized representative 

of the work and that of other lock with the authorized agent of the contractor at the site of work so that 

the cement is issued from godown according to the daily requirement with the knowledge of both 

parties. The account of daily receipt and issue of cement shall be maintained in a register in the 

prescribed performa and signed daily by the contractor or his authorized agent and Engineer-in-

Charge or his authorized representative in token of its correctness. The day to day receipt and issue 

accounts of different grade/brand of cement shall be maintained separately in the standard proforma 

by the contractor or his authorized representative which shall be duly signed by the authorized 

representative of the Engineer-in-Charge before issue to the work on day to day basis. 

The contractor shall be responsible for the watch and ward and safety of the cement go-downs. The 

contractor shall facilitate the inspection of the cement go-downs by the Engineer-in-Charge at any 

time. 

4.2.5 The actual issue and consumption of cement on work shall be regulated and proper accounts 

maintained as provided in the contract. The theoretical consumption of cement shall be worked out as 

per procedure prescribed in Clause-42 of the contract and shall be governed by the conditions laid 

therein. 

4.2.6 If the quantity of cement actually used in the work is found to be more than the theoretical quantity of 

cement including authorized variation, nothing extra shall be payable to the contractor on this account. 

In the event of it being discovered that after the completion of the item of work, the quantity of cement 

used is less than the quantity ascertained as herein before provided (allowing variation on the minus 

side as stipulated in Clause - 42), the cost of quantity of cement not so used shall be recovered from 

the contractor as specified in schedule. Decision of the Engineer-in-Charge in regard to theoretical 
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quantity of cement which should have been actually used as per the schedule and recovered at the 

rate specified, shall be final and binding on the contractor. 

For non-scheduled items, the decision of the Engineer incharge regarding theoretical quantity of the 

cement, which should have been actually used, shall be final and binding on the contractor. 

4.2.7 Cement brought to site and cement remaining unused after completion of work shall not be removed 

from site without written permission of the Engineer-in-Charge. 

4.2.8 In case the contractor brings surplus quantity of cement the same shall be removed from the site after 

completion of work by the contractor at his own cost after approval of the Engineer-in-Charge. 

4.2.9 Cement, which is not used within 90 days from its date of manufacture, shall be retested at approved 

laboratory.  Until the results of such tests are found satisfactory, it shall not be used on the work. 

The damaged cement shall be removed from the site immediately by the contractor on receipt of a 

notice in writing from the Engineer-In-Charge. If he does not do so within 3 days of receipt of such 

notice, the Engineer-In-Charge shall get it removed at the cost of the contractor. 

 

4.3 STEEL REINFORCEMENT: - 

 

4.3.1 Only ISI marked TMT Bars of various grades shall be procured from steel manufacturer/sellers. 

 

1.  The Engineer incharge Shall approve the steel manufacturers subject to the   guidelines for 

eligibility criteria and other technical parameters of steel reinforcement. 

 

4.3.2 The contractor shall have to obtain and furnish test certificates to the Engineer-in-charge in respect of 

all supplies of steel brought by him to the site of work. 

 

4.3.3  Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions in this 

regard in relevant BIS codes. In case the test results indicate that the steel arranged by the contractor 

does not confirm to the specifications the same shall stand rejected, and it shall be removed from the 

site of work by the contractor at his cost within a week time on written orders from the Engineer-in-

Charge to do so. 

 

4.3.4  The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or more, or as 

decided by the Engineer-in-charge. 

 

4.3.5 The steel reinforcement bars shall be stored by the contractor at site of work in such a way as to 

prevent their distortion and corrosion, and nothing extra shall be paid on this account. Bars of different 

sizes and lengths shall be stored separately to facilitate easy counting and checking. 

 

4.3.6 For checking nominal mass, tensile strength, bend test, re-bend test one sample for each, specimens 

of sufficient length shall be cut from each size of the bar at random, and at frequency not less than 

that specified below: 

 

Size of bar For consignment upto or below 

100 tonnes 

For consignment above 100 

tonnes 

Under 10 mm dia bars One sample for each 25 tonnes or 

part thereof 

One sample for each 40 tonnes or 

part there of 

10 mm to 16 mm dia bars One sample for each 35 tonnes or 

part there of 

One sample for each 45 tonnes or 

part there of 

Over 16 mm dia bars One sample for each 45 tonnes or 

part there of 

One sample for each 50 tonnes or 

part there of 

 

4.3.7  The contractor shall supply free of charge the steel required for testing including its transportation to 

testing laboratories. The cost of tests shall be borne by the contractor. 

 

4.3.8 The actual issue and consumption of steel on work shall be regulated and proper accounts 

maintained as provided in clause 10 of the contract. The theoretical consumption of steel shall be 
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worked out as per procedure prescribed in clause 42 of the contract and shall be governed by 

conditions laid therein. In case the consumption is less than theoretical consumption including 

permissible variations recovery at the rate so prescribed shall be made. In case of excess 

consumption no adjustment need to be made. 

 

4.3.9  The steel brought to site and the steel remaining unused shall not be removed from site without the 

written permission of the Engineer-in-charge. 

 

4.3.10  If the actual  Weight of sample found lower than standard weight than actual weight will be paid . In the 

case if the actual weight of sample found higher than the standard weight than standard weight will be 

paid for billing purpose.  

 

5.0 SECRECY 

5.1 The contractor shall take all steps necessary that all persons employed on any work in connection 

with the contract have notice that the Indian Official Secrets Act 1923 applies to them & will continue 

so to apply even after the execution of such works under the contract. 

5.2 The contract is confidential and must be strictly confined to the contractor’s own use (except so far as 

confidential disclosure to sub-contractors or suppliers as necessary) and to the purpose of the 

contract. 

5.3 All documents, copies thereof & extracts there from furnished to the contractor shall be returned to the 

Engineer-in-Charge on the completion of the work / works or the earlier determination of the contract. 

 

6.0 LABOUR AND SECURITY 

6.1 Contractor should provide his plan for labour huts as per his requirement and get it approved from the 

Engineer-in-Charge. The contractor will be provided space for labour huts etc. inside the campus but 

the space requirement and location, as assessed by Engineer-in-Charge shall be final and binding. 

6.2 Contractor has to follow the security requirement of the campus and obtain necessary entry passes 

for the labour and vehicles and follow security checks at entry / exit gates, restriction on movement of 

vehicle, restricted timings of working etc. The Department however shall assist the contractor in 

obtaining such passes for movement of vehicles and labour.  No claim whatsoever shall be 

entertained on account of delay in entry of vehicles and labour including restrictions in working hours, 

if there is any. 

6.3 The contractor shall employ only Indian Nationals after verifying their antecedents and loyalty. The 

contractor shall, on demand submit list of his agents, employees and work people concerned & shall 

satisfy as to the bonafides of such people. 

6.4 The contractor & his work people shall observe all relevant rules regarding security promulgated in 

which work is to be carried out by the Controlling Administrative Authority of the campus/area 

(hereinafter referred to as “Administrator”). 

6.5 The contractor, his representative, workman shall be allowed to enter through specified gates & timing 

as laid down by the controlling authority. They shall be issued an identity card or an individual pass in 

accordance with the standing rules & regulations & they should possess the same while working. The 

contractor shall be responsible for the conduct & actions of his workmen, agents / representatives. 

6.6 Normally contractor shall be allowed to carryout work between 7 AM to 6 PM. However, he may also 

be allowed to carry out the work beyond 6 PM &upto 7 AM if the site conditions / circumstances so 

demand with prior written permission from the “Administrator”. However, if the work is carried out in 

more than one shift or at night, no claim on this account shall be entertained. 

6.7 Normally contractor’s material / vehicles etc. shall be allowed to move in / go-out between 7 AM to 7 

PM only & no movement of material / vehicles out of site of work shall be allowed during night hours 

unless specific permission is obtained from the “Administrator”. 

6.8 In case if a separate entry has been allowed, the contractor has to make all arrangement for making a 

separate entry gate and barricading of the working area to segregate/separate the same from other 

areas.  All these have to be done by the contractor at his own cost including safeguarding any 

untoward incident in the restricted area due to separate entry gate and barricading arranged by the 

contractor.  No extra amount on this account shall be payable by the department. 
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7.0 DOCUMENTATION 

The Contractor shall render all help and assistance in documenting the total sequences of this project 

by way of photography, slides, audio / video recording & other records etc. Nothing extra shall be 

payable to Contractor on this account. The original films shall be the property of the Department. No 

copy shall be prepared without prior approval of Engineer- in – Charge. 

 

8.0 PROGRAM CHART: - 

8.1 The Contractor shall submit a Programme Chart (Time and Progress) for each milestone alongwith 

performance guarantee and get it approved from the department. The chart shall be prepared in direct 

relation to the time stated in the contract documents for completion of the items of the work. It shall 

indicate the forecast of the dates of commencement and completion of various trades of sections of 

the work and may be amended as necessary by agreement between the Engineer-in-charge and the 

contractor within the limitations of time imposed in the contract documents, and further to ensure good 

progress during the execution of the work. The contractor shall in all cases in which time allowed for 

any work exceeds one month (save for special jobs for which a separate program has been agreed 

upon) complete the work as per milestones given in Schedule ‘F’. 

 

8.2 The work has to be completed in stages as indicated in the Table of Milestones under Schedule ‘F’ 

Page No. 22 of Part -A and the program should be prepared in such a manner to achieve these 

Milestones as indicated therein or earlier. 

8.3 The program chart should include the following: - 

a) Descriptive note explaining sequence of various activities. 

b) Network (PERT / CPM / BAR CHART) prepared on MS project which will indicate resources 

in financial terms, manpower and specialized equipment’s for every important stage. 

c)  Program for procurement of materials by the contractor. 

d) Program of procurement of machinery / equipment’s having adequate capacity, 

commensurate with the quantum of work to be done within the stipulated period, by the 

contractor. 

 

8.4 If at any time, it appears to the Engineer-in-Charge that the actual progress of work does not confirm 

to the approved program referred above, the contractor shall produce a revised program showing the 

modifications to the approved program by additional inputs to ensure completion of the work within the 

stipulated time. 

 

8.5 The submission of revised program or approval by the Engineer-in-Charge of such program or the 

furnishing of such particulars shall not relieve the contractor of any of his duties or responsibilities 

under the contract. This is without prejudice to the right of Engineer-in-Charge to take action against 

the contractor as per terms and conditions of the agreement. 

 

Notwithstanding the fact that the contractor will have to pay to the labourers and other staff engaged 

directly or indirectly on the work according to the provisions of the labour regulations and the 

agreement entered upon and/or extra amounts for any other reason. 

 

9.0 PROGRESS AND MONITORING OF WORK: 

9.1 Apart from the above integrated program chart, the contractor shall be required to submit monthly 

progress report of the work in a computerized form. The progress report shall contain the following, 

apart from whatever else may be required as specified: 

i) Construction schedule of the various components of the work through a bar chart as specified), 

showing the milestones, targeted tasks and up to date progress. 

ii) Progress chart of the various components of the work that are planned and achieved, for the month 

as well as cumulative up to the month, with reason for deviations, if any in a tabular format. 

iii) Plant and machinery statement, indicating those deployed in the work. 

iv) Man-power statement, indicating individually the names of all the staff deployed on the work, along 

with their designations. 
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v) Financial statement, indicating the broad details of all the running account payment received up to 

date, such as gross value of work done, advances taken, recoveries effected, amount withheld, 

details of payment received etc. 

9.2 For completing the work in time, the Contractor might be required to work in two or more shifts 

(including night shifts).  No claim whatsoever shall be entertained on this account, not with-standing 

the fact that the Contractor may have to pay extra amounts for any reason, to the labourers and other 

staff engaged directly or indirectly on the work according to the provisions of the labour and other 

statutory bodies regulations and the agreement entered upon by the Contractor with them. 

9.3 The work should be planned in a systematic manner so that chase cuttings in the walls, ceilings and 

floors is minimized. Wherever absolutely essential, the chase shall be cut using chase cutting 

machines. Chases will not be allowed to be cut using hammer / chisel. The electrical boxes should be 

fixed in walls simultaneously while raising the brick work. The contractor shall ensure proper co-

ordination of various disciplines viz. building works, sanitary & water supply & electrical installations 

etc. 

9.4 The contractor shall construct work, so as not to interfere with or hinder the progress or completion of 

the work being performed by other contractor(s) or by the Engineer-in-Charge and shall as far as 

possible arrange his work and shall place and dispose off the materials being used or removed so as 

not to interfere with the operations of other contractor or he shall arrange his work with that of the 

others in an acceptable and coordinated manner and shall perform it in proper sequence to the 

complete satisfaction of Engineer-in-charge. 

9.5 The Contractor shall do proper sequencing of the various activities by suitably staggering the activities 

within various pockets in the plot so as to achieve early completion. The agency may deploy adequate 

equipment, machinery and labour as required for the completion of the entire work within the 

stipulated period specified. Also ancillary facilities shall be provided commensurate with requirement 

to complete the entire work within the stipulated period. Nothing extra shall be payable on this 

account. Adequate number/sets of equipment in working condition, along with adequate stand-by 

arrangements, shall be deployed during entire construction period.  It shall be ensured by the 

Contractor that all the equipment, Tools & Plants, machineries etc. provided by him are maintained in 

proper working conditions at all times during the progress of the work and till the completion of the 

work. Further, all the constructional tools, plants, equipment and machineries provided by the 

Contractor, on site of work or his work shop for this work, shall be exclusively intended for use in the 

construction of this work and they shall not be shifted / removed from site without the permission of 

the Engineer-in-Charge. 

9.6 All material shall only be brought at site as per program finalized with the Engineer-in-Charge. Any 

pre-delivery of the material not required for immediate consumption shall not be accepted and thus 

not paid for. 

 

10.0 DEFECT LIABILITY: 

10.1 The contractor’s liability during the defect liability period from the final date of completion as per 

clause 17 shall be limited to rectification of defects including replacement as follows which in the 

opinion of Engineer-in-Charge are not manmade. 

 

Sl. 

No. 

Description Defect Liability 

(i) Concrete/ RCC Rectification of structural / superficial / non-structural cracks. 

Rectification of dampness / seepage in roof slab / junctions & sunken 

portion.Rectification of cracks in beam, shade, column. 

(ii) Brick work/ Concrete 

Block Masonry 

Rectification of cracks in panel wall / portion. 

Cracks / settlement of dwarf walls. 

Rectification of efflorescence/ leaching. 

(iii) Joinery Replacement of warped joinery. 

Cracks in panels, rails / styles etc. 

(iv) Builders Hardware Repairs / Replacement of loosened / pre-mature failure of fittings. 

Tightening / Replacement of sag in mosquito proofing. 

(v) Steel & Iron work Rectification / Replacement of defective part of rolling shutter. 
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Sl. 

No. 

Description Defect Liability 

Redoing of defective portion in fabrication / welding including painting 

Steel windows, grills, gates etc.  

(vi) Roof treatment Rectification of leakage / seepage of roof slab including covering at 

junction till guarantee period. 

(vii) Plastering 

 

 

Rectification of structural / superficial cracks if any. 

Rectification of protruding / peeling off plaster if any. 

Rectification of efflorescence etc. 

(viii) Flooring 

 

Rectification of sinking portion of plinth protection including saucer drain. 

Settlement of foundation & floors, hollow sounding, cracks in 

tiles/stones. 

(ix) Plumbing / Sanitary 

fittings 

Making good of leakage through soil / waste pipe joints. 

Replacement of looking mirror if found wavy. 

Rectification of leakage of overhead tanks. 

Leakage / seepage of sunken floor, blockage of taps / pipes, non-

functioning of cistern. 

(x) Finishes Making good of defective / dissimilar patches of painting to match with 

remaining surfaces, peeling of paint. 

(xi) Internal Water 

Supply 

Repairs / Replacement of defective taps / fittings. 

Repair to leakage of GI water pipe lines including joints. 

Removal of blockage of GI pipe lines. 

(xii) Roads Repair of sinked portion of road & potholes, if any 

(xiii) Sewage 

 

 

Rectification of slope / system if found defective during use. 

Rectification of major blockage in Sewer lines. 

Cracks & settlement of sewage lines. 

(xiv) Drains Repair to Drains. 

Settlement of Drains 

(xv) External Water 

Supply 

Repairs to installations & fittings. 

(xvi) General All manufacturing defects of structures / fixtures / fittings / equipments 

other than listed above including any defects of shrinkage or other faults 

that appear in the work within twelve months after a certificate of its 

completion is given by the Engineer-in-Charge shall be rectified by the 

contractor. 

(XV) Roofing sheet Repairing/ replacement of damaged sheet/ portion.  

 

11.0 SAFETY MEASURES 

11.1 Contractor shall take all precautionary measures to avoid any damage to adjoining property. All 

necessary arrangement shall be made at his own cost. 

12.2 Warning / Caution Boards 

All temporary warning / caution boards / glow signage display such as “Construction Work in 

Progress”, “Keep Away”, “No Parking”, Diversions & protective Barricades etc. shall be provided and 

displayed during day time by the Contractor, wherever required and as directed by the Engineer-in-

Charge. These glow signage and red lights shall be suitably illuminated during night also. The 

Contractor shall be solely responsible for damage and accident caused, if any, due to negligence on 

his part. Also, he shall ensure that no hindrance, as far as possible, is caused to general traffic during 

execution of the work. This signage shall be dismantled & taken away by the Contractor after the 

completion of work, only after approval of the Engineer – in – Charge. Nothing extra shall be payable 

on this account. 

12.3 Sign Boards 

The Contractor shall provide and erect a display board of size and shape as required and paint over it, 

in a legible and workman like manner, the details about the salient features of the project, as required 

by the Engineer-in-Charge. The Contractor shall fabricate and put up a sign board in an approved 

location and to an approved design indicating name of the project, client / owner, architects, structural 
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consultants, Department etc. besides providing space for names of other Contractors, Associate 

contractors and specialized agencies. Nothing extra shall be payable on this account. 

12.3.1 Necessary protective and safety equipment’s shall be provided to the Site Engineer, Supervisory staff, 

labour and technical staff of the contractor by the Contractor at his own cost and used at site. 

12.3.2 No inflammable materials including P.O.L shall be allowed to be stored in huge quantity at site. Only 

limited quantity of P.O.L may be allowed to be stored at site subject to the compliance of all rules / 

instructions issued by the relevant authorities and as per the direction of Engineer -in- Charge in this 

regard. Also all precautions and safety measures shall be taken by the Contractor for safe handling of 

the P.O.L products stored at site. All consequences on account of unsafe handling of P.O.L shall be 

borne by the Contractor. 
 

13.0     Special condition for Hardware and Sanitary Wares: 

13.1    Engineer-in-Charge will take a decision regarding model numbers of equivalent Door/window 

hardware, sanitary ware & Water Supply accessories at the time of execution, in case the material, 

from the manufacturer whose model number is mentioned, is not available. However, in case, the 

equivalent model so approved, is cheaper than the model already mentioned in item/approved makes 

list, the price adjustment will be made based on the difference in market rate. In case, the rate of 

subsequently approved model is more, no extra payment will be made on this account. 
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PARTICULAR SPECIFICATIONS (Civil) 
 

1.0 EARTH WORK: - 

1.1 Earth work shall be executed as per CPWD specifications 2019, Volume-I with upto date correction 

slips. In addition to that following specifications shall also be followed: 

 

1.2  EARTH WORK FOR MAJOR WORKS 

1.2.1  Excavation shall be undertaken to the width of the Basement/Retaining wall footing including 

necessary margins for construction operation as per drawing or directed otherwise. Where the nature 

of soil or the depth of the trench and season of the year, do not permit vertical sides, the contractor at 

his own expense shall put up the necessary shoring, strutting and planking or cut slopes with or 

without steps, to a safer angle or both with due regard to the safety of personnel and works and to the 

satisfaction of the Engineer. Measurement of plan area of excavation for payment shall be permitted 

only. 

1.2.2  All the major excavation shall be carried out by mechanical excavator. No extra payment shall be 

made for that. 

1.2.3  The contractor shall make at his own cost all necessary arrangements for maintaining water level, in 

the area where works are under execution low enough so as not to cause any harm to the work shall 

be considered as inclusive of pumping out or bailing out water, if required, for which no extra payment 

shall be made. This will include water coming from any source, such as rains, accumulated rain water, 

floods, leakages from sewer and water mains subsoil water table being high or due to any other cause 

whatsoever. The contractor shall make necessary provision of pumping, dredging bailing out water 

coming from all above sources and excavation and other works shall be kept free of water by 

providing suitable system approved by the Engineer-in-charge. In order to avoid possibility of 

basement floor of main building being getting uplifted/damaged due to water pressure, the contractor 

shall lower the ground water table below the proposed foundation level by boring tube wells all around 

the proposed building using well point sinking method or any suitable method as approved by 

Engineer-in-charge. Sub soil water table shall be maintained at least 50 cm. below the P.C.C. level 

during laying of P.C.C. water proofing treatment, laying of basement raft and beams including filling of 

earth/sand under the basement floor. The water table shall not be allowed to rise above base of raft 

level until completion of outer retaining walls including water proofing of vertical surface of walls and 

back filling along the walls upto ground level and until the structure attains such height to counter 

balance the uplift pressure. However, the contractor should inspect the site and make his own 

assessment about sub-soil water level likely to be encountered at the time of execution and quote his 

rates accordingly. Rate of all items are inclusive of pumping out or bailing out water, if required. 

Nothing extra on this account whatsoever shall be paid to him. The sequence of construction shall be 

got approved by the Engineer-in-charge. 

 

1.2.4  The contractor shall take all necessary measures for the safety of traffic during construction and 

provide, erect and maintain such barricades including signs, markings, flags, lights and flagman, as 

necessary at either end of the excavation/embankment and at such intermediate points as directed by 

the Engineer-in-charge for the proper identification of construction area. He shall be responsible for all 

damages and accidents caused due to negligence on his part. 

 

1.2.5  The contractor shall provide suitable barricading with suitably painted single row of G.I. Sheets about 

3’- 0” wide (90 cms) nailed or bolted with wooden poles spaced 2 to 3 metre apart and each pole 1.6 

m to 2 m long 8 cm. to 10 cm. dia. The poles will be embedded in mobile iron pedestal rings suitably 

framed for giving stable support as per direction of the Engineer-in-charge. All management (including 

watch and ward) of barricades shall be the full responsibility of the contractor. The barricades shall be 

removed only after completion of the work or part of the work. The contractor’s rate shall include all 

above items of work and nothing extra shall be paid to the contractor over and above his quoted rates. 
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2.0 R.C.C. WORK: -The contractor shall use  concrete mixer to mix the concrete . If hand mix than 10 % 

extra cement will provide free of cost. 

 

All other operations in concreting work like mixing, slump, laying, placing of concrete, compaction, 

curing etc. not mentioned in this particular specifications for Ready Mix of Concrete shall be as per 

CPWD Specifications. 

 

2.4 SAMPLING:- 

2.4.1 General : 

Samples from fresh concrete shall be taken as per IS 1199 and cubes shall be made, cured and 

tested at 28 days in accordance with IS 516. 15.1.1 In order to get a relatively quicker idea of the 

quality of concrete, optional tests on beams for modulus of rupture at 72 + 2 h or at 7 days, or 

compressive strength tests at 7 days may be carried out in addition to 28 days compressive strength 

test. For this purpose the values should be arrived at based on actual testing. In all cases, the 28 days 

compressive strength specified in Table 2 of code of practice, IS:456 2000 shall alone be the criterion 

for acceptance or rejection of the concrete. 

(a) FREQUENCY OF SAMPLING: - 

i) A random sampling procedure shall be adopted to ensure that the sampling is spread over the entire 

period of concreting and cover all mixing units. The concrete work shall be notionally divided into lots 

as under for the purpose of sampling conditions. 

a. Footings, rafts etc. 

b. Columns and walls at all levels. 

c. Beams at all levels. 

d. Slabs at all levels. 

 

ii) At least one test sample shall be taken for each lot of concrete work. 

iii) Each grade of concrete shall form different lot for testing. 

iv) The minimum frequency of sampling of concrete of each grade shall be in accordance with CPWD 

specification 2019, Vol I with upto date correction slips. 

v) The concrete work shall be assessed on day to day basis & samples shall be taken as specified. 

vi) Work strength test shall be conducted in accordance with IS: 516 on random sampling. 

 

However, the minimum frequency of sampling of concrete of each grade shall be in accordance with the 

following: 

 

 

Quantity of Concrete in the work m3           Number of Samples 

I - 5      1 

6 - 15       2 

6 - 30       3 

31- 50       4 

51 and above      4  plus one additional sample for each 

Additional 50 cum or part thereof. 

NOTE- At least one sample shall be taken from each Shift. Where concrete is produced at continuous 

production unit, frequency of’ sampling may be decided by Engineer-in-charge in such a manner so as to 

ensure that each concrete batch shall have a reasonable chance of being tested. 

 

2.4.2 Test Specimen 

Three test specimens shall be made for each sample for testing at 28 days. Additional samples may 

be required for various purposes such as to determine the strength of concrete at 7 days or at the 

time of striking the formwork, or to determine the duration of curing, or to check the testing error. 

Additional samples may also be required for testing samples cured by accelerated methods as 

described in IS 9103. The specimen shall be tested as described in IS 516. 
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2.4.3 TEST RESULTS OF SAMPLES: - 

The test results of the sample shall be the average of the strength of three specimens. The individual 

variation shall not be more than + 15% percent of the average. If variation is more, the test results 

shall be treated as invalid. Test will be carried out in the any Govt .laboratory or other private 

laboratory  as directed by the Engineer-in-Charge. 

 

2.4.4 ACCEPTANCE CRITERIA 

 

2.4.5  Compressive Strength 

The concrete shall be deemed to comply with the strength requirements when both the following 

conditions are met: 

a) The mean strength determined from any group of four consecutive test results compiles with the 

appropriate limits in col 2 of Table given under para 2.1.4 above. 

b) Any individual test result complies with the appropriate limits in col 3 of Table given under para 

2.1.4 above. 

 

2.4.6  Quantity of Concrete Represented by Strength Test Results 

The quantity of concrete represented by a group of four consecutive test-results shall include the 

batches from which the first and last samples were taken together with all intervening batches. 

Where the mean rate of sampling is not specified the maximum quantity of concrete that four 

consecutive test results represent shall be limited to 60 m3. 

 

2.4.7 Concrete of each grade shall be assessed separately. 

 

2.4.8 Concrete is liable to be rejected if it is porous or honey-combed, its placing has been interrupted  

without providing a proper construction joint, the reinforcement has been displaced beyond the 

tolerances specified, or construction tolerances have not been met.  However, the hardened concrete 

may be accepted after carrying out suitable remedial measures to the satisfaction of the Engineer-in-

Charge. 

 

 

2.5 MEASUREMENT – 

(i) As per CPWD Specifications (Vol-I) 2019 with upto date correction slips 

(ii) In respect of all projected slabs at all levels including cantilever, canopy, the payment for the 

RCC work shall be made under the item RCC slabs. The payment for shuttering at the edges 

shall be made under item of centering and shuttering for RCC slabs. Nothing extra shall be 

paid for the side shuttering at the edge of these projected balconies / projected verandah 

slabs. 

2.6 TOLERANCES - As per CPWD Specifications. 

2.7        RATES: - 

(i) The rate includes the cost of materials, labour and T&P, including mixing, placing, 

transportation involved in all the operations described above except for the cost of centering, 

shuttering & reinforcement which will be paid for separately. It includes finishing i.e. making 

the top surface of smooth/in required level with trowel etc. 

(ii) In case of rejection of concrete on account of unacceptable compressive strength, governed 

by para “Standard of Acceptance” as above, the work for which samples have failed shall be 

redone at the cost of contractor. However, the Engineer-in-charge may order for additional 

tests (like cutting cores, ultrasonic pulse velocity test, load test on structure or part of 

structure, etc) to be carried out at the cost of contractor to ascertain if the portion of structure 

wherein concrete represented by the sample has been used, can be retained on the basis of 

results of individual or combination of these tests. The Contractor shall take remedial 

measures necessary to retain the structure as approved by the Engineer-in-charge without 

any extra cost. However, for payment, the basis of rate payable to contractor shall be 

governed by the 28 days cube test results and reduced rates shall be regulated in accordance 

with CPWD Specifications. 
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2.8       RCC WORK (ORDINARY) 

2.8.1 The work shall be done in accordance with CPWD Specifications (Vol-I) 2019 with upto date 

correction slips. 

2.8.2 Water Cement ratio for Ordinary RCC work shall not be more than 0.5. Contractor shall use concrete 

mixture of proper design having arrangement for measuring water for mixing of concrete. 

2.9 FORM WORK 

2.9.1 The work shall be done in general as per CPWD Specifications. 

2.9.2 Only M.S. centering / shuttering and scaffolding material unless & otherwise specified shall be used 

for all R.C.C. work to give an even finish of concrete surface. However, marine-ply shuttering in 

exceptional cases as per site requirement may be used on specific request from contractor to be 

approved by the Engineer-in-Charge. But nothing extra shall be paid on this a/c. 

 

2.9.3 Nothing extra shall be paid for the centering and shuttering, circular in shape whenever the formwork 

is having a mean radius exceeding 6m in plan. 

2.9.4 Nothing extra shall be paid for grid beams and the corresponding slabs having clear span more than 

1.20 metres. 

2.9.5 In order to keep the floor finish as per architectural drawings and to provide required thickness of the 

flooring as per specifications, the level of top surface of R.C.C. shall be accordingly adjusted at the 

time of its centering, shuttering and casting for which nothing extra shall be paid to the contractor 

except the places where different type of flooring is provided in the same room. 

 

As per general engineering practice, level of floors in toilet / bath, balconies, shall be kept 12 to 20mm 

or as required, lower than general floors shuttering should be adjusted accordingly. Nothing extra is 

payable on this account. 

 

2.9.6 Steel shuttering as approved by the Engineer-in-Charge shall be used by the contractor. Minimum 

size of shuttering plates shall be 600mm x 900mm except for the case when closing pieces are 

required to complete the shuttering panels. 

Dented, broken, cracked, twisted or rusted shuttering plates shall not be allowed to be used on the 

work. The shuttering plates shall be cleaned properly with electrically driven sanders to remove any 

cement slurry or cement mortar or rust. Proper shuttering oil or de-bonding compound shall be applied 

on the surface of the shuttering plates in the requisite quantity before assembly of steel reinforcement. 

 

2.10 REINFORCEMENT:- 

2.10.1 The reinforcement shall be done as per CPWD Specifications. 

2.10.2 The rate of item of reinforcement of RCC work includes all operations including straightening, cutting, 

bending, welding, binding with annealed steel wire or welding and placing in position at all the floors 

with all leads and lift complete as per CPWD Specifications. 

 

2.10.3  The contractor shall provide approved type of support for maintaining the bars in position and 

ensuring required spacing and correct cover of concrete to reinforcement as called for in the 

drawings, spacer blocks of required shape and size. Chairs and spacer bars shall be used in order to 

ensure accurate positioning of reinforcement. Spacer blocks shall be casted well in advance with 

approved proprietary pre-packed free flowing mortars (Conbextra as manufactured by M/s Fosroc 

Chemicals India Ltd. or of approved equivalent) of high early strength and same colour as of 

surrounding concrete. However, Cover Guard Bars shall also be used to maintain proper cover of 

RCC Columns in addition to spacer blocks as mentioned above. Pre-cast cement mortar/concrete 

blocks/blocks of polymer shall not be used as spacer blocks unless specially approved by the 

Engineer-in-charge, rate of RCC items is inclusive of cost of such cover blocks & Cover Guard Bars. 

 

2.11 PRE-CAST RCC WORK 

2.11.1 The work shall be done in accordance with CPWD Specifications. 

2.11.2 Pre-cast reinforced concrete units shall be of grade or mix as specified. Provision shall be made in the 

mould to accommodate fixing devices such as hooks etc. and forming of notches and holes. Each unit 

shall be cast in one operation. A sample of the unit shall be got approved from Engineer-in-charge 

before taking up the work. 
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2.11.3  Pre-cast units shall be clearly marked to indicate the top of member and its location. 

2.11.4  Pre-cast units shall be stored, transported and placed in position in such a manner that these are not 

damaged. 

2.11.5  The compaction of the concrete shall be done by vibrating, table or external vibrator, as approved by 

Engineer-in-charge. The rate quoted for the item shall include the element for framework and 

mechanical vibration. 

2.11.6  Rate for item includes cost of all materials. labour, and all operations involved. Cost of M.S. frames, 

lugs including their welding, lifting hooks is also included. 

2.11.7 In the item of providing and fixing precast reinforced cement concrete in shelves the cost of cutting 

chases and making good the same shall be inclusive in the item and nothing extra shall be paid on 

this account. 

 

3.0 BRICK WORK:- 

3.1 The brickwork shall be carried out with good quality well burnt FPS bricks of class designation 75 as 

per CPWD Specifications. Exposed brick work for ground level to plinth level shall be executed with 

selected FPS bricks of class designation 75. 

3.2 The rate shall also include for leaving chases / notches for dowels / cramps for all kinds of cladding to 

come over brick work. 

3.3 Brick work provided around shaft or lift walls or around slab cut outs shall be measured in the brick for 

corresponding floor level. Nothing extra shall be paid on this account. 

3.4 M.S. Strip/ Bar provided at every third course of half brick masonry shall be in single piece. If required, 

welding joint can be used without overlaps. Nothing extra shall be paid for welding and overlaps. 

 

4.0 STONE / MARBLE WORK 

4.1 General: - The execution of stones work shall be in general as per CPWD Specifications (Volume-I) 

2019, with up-to-date correction slips. 

 

4.2 GRANITE/ MARBLE WORKS 

 

4.2.1 The granite/ marble stonework shall, in general, be carried out as per the CPWD Specifications. The 

specifications for dressing, laying, curing, finishing, measurements, rate etc. for the granite/ marble 

stone flooring shall be same as that of works for the Marble flooring, skirting and risers of steps under 

Flooring Sub Head of the CPWD Specifications. The wall lining / veneer work with granite/ marble 

stone shall be as per the CPWD Specifications for Marble work Sub Head. 

 

4.2.2 The decision of the Engineer-in-Charge as regards the approval of the samples for the various types 

of the granite/ marble stones shall be final and binding on the Contractor. No claim of any kind 

whatsoever shall be entertained from the Contractor on this account.  The Contractor shall then 

procure and get the mock up prepared at site of work for approval of quality of workmanship and the 

granite/ marble stone as specified. The mock up shall be prepared in lift lobby, toilet etc. on one of the 

floors. The size of the stones shall be as per the architectural drawings. If the quality of the 

workmanship and the material is as per the required standards, the mock up shall be allowed as part 

of the work and measured for payment and shall not be dismantled. Otherwise, it shall be dismantled 

by the contractor as directed by the Engineer-in-Charge and taken away from the site of the work at 

his own cost. Nothing extra shall be payable on this account. 

 

4.2.3 That the curvilinear profile of the entrance steps for the building shall be negotiated in segmental 

manner (using trapezoidal shaped granite stone pieces with straight edges for treads and rectangular 

stone pieces for the risers) and not in curved profiles as specified earlier. However the granite/ marble 

stone slabs shall be cut to required sizes and shapes, as per the architectural drawings, to negotiate 

the curved steps in segmented manner. The risers shall also be cut to required sizes and shapes and 

the edges chamfered at the joints, all as per the architectural drawings. However, the Contractor shall 

prepare the detailed shop drawings for the same and commence work only after the approval by the 

Engineer-in-Charge. The rate shall also include any consequent wastage, incidental charges involved 

in this work. Nothing extra shall be payable on this account. For the purpose of payment, the actual 

area of each type of granite/ marble stone as laid shall be measured. 
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4.2.4 For the steps (risers and treads) in the linear profile, the granite/ marble stone shall be provided in 

single pieces up to 2.0m as per the architectural drawings, unless otherwise specifically permitted by 

the Engineer-in-Charge. Wherever grooves are required to be provided the same is to be done as per 

architectural drawings and as directed by the Engineer-in-charge. Wherever required, the joints shall 

be provided as per the architectural drawings. Nothing extra shall be payable on these accounts. 

 

4.2.5. The granite/ marble slabs used for providing and fixing in the sills, soffits and jambs of doors, 

windows, ventilators and similar locations shall be in single piece unless otherwise directed by the 

Engineer-in-Charge. Wherever stone slab other than in single piece is allowed to be fixed, the joints 

shall be provided as per the architectural drawings and as per the directions of the Engineer-in-

Charge. In the cabin areas, the joints in sills shall preferably be provided in line with the partition wall. 

Depending on the number of joints, as far as possible, the stone slabs shall be procured and fixed in 

slabs of equal lengths as per the architectural drawings and as directed by Engineer-in-Charge. 

 

4.2.6 While fixing the granite/ marble slabs in sills, soffits and jambs of doors, windows, ventilators etc., 

rebates shall be made by overlapping the stones at the required places for fixing shutters for doors, 

windows and ventilators etc. as shown in the architectural drawings and as per the directions of the 

Engineer-in-Charge. Epoxy based adhesives shall be used for fixing the granite/ marble stones to 

each other, or wherever required. The authorized overlap as per the architectural drawings or as 

directed by the Engineer-in-Charge shall be measured for payment under the same item. However, 

any extra mortar thickness required due to the overlap arrangement shall be deemed to have been 

included in the rate of this item. Nothing extra shall be payable on this account. The granite/ marble 

stone slab shall be fixed over low level storage cabinets using necessary adhesive as per the 

manufacturer’s specification. The stone shall have uniform thickness and shall be provided in sizes as 

per the architectural drawings. The stone slab shall have uniformly levelled surface after fixing. All the 

joints shall be finished smoothly in a workmanlike manner. 

 

4.2.7 The granite/ marble work shall be adequately protected by a layer of Plaster of Paris, which shall be 

maintained throughout and removed just before handing over of the works for which nothing extra 

shall be payable. 

 

4.2.8 Acceptance Criteria: - The stone/tile work shall carry Five years guarantee after completion of work 

against unsound material, workmanship as per guarantee bond. Five years guarantee in prescribed 

Performa attached under Part-C must be given by the specified firm, which shall be counter signed by 

the contractor, in token of his overall responsibility. 10% (ten percent) of the cost of these items would 

be retained as security deposit in addition to normal security deposit of the whole work and the 

amount so deducted would be released after five years from the date of completion of the entire work 

under the agreement, if the performance of the items is found satisfactory. If any defect is noticed 

during the guarantee period, the contractor should rectify it within seven days and if not attended to 

the same will be got done from another agency at the risk and cost of contractor. However, this 

security deposit can be released in full if bank guarantee of equivalent amount is produced and 

deposited with the department 

 

4.3 SAMPLES FOR STONE WORK 

Samples of each item of stone work either individually or in combination shall be prepared for 

approval of Engineer-in-charge before commencement of work. 

 

5.0 WOOD WORK 

5.1 The wood work in general shall be carried out as per CPWD Specifications (Volume-I) 2019, with up-

to-date correction slips. 

 

5.2 The factory shall be got approved from the Engineer-in-charge before commencement of work for 

factory made wood work. The sample of timber to be used shall be deposited by the contractor with 

Engineer-in-charge before commencement of work. 

5.3 The shape and size of beading shall be as per drawings. The joints of beading shall be mitred. 
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5.4 Timber shall be of specified species, good quality and well-seasoned. It shall have uniform colour, 

reasonably straight grains and shall be free from knots, cracks, shakes and sapwood. It shall be close 

grained. The contractor shall deposit the samples of species of timber to be used with the Engineer-

in-Charge for testing before commencement of the work. 

5.5 Wood work shall not be painted, oiled or otherwise treated before it has been approved by the 

Engineer-in-charge. All portion of timber including architrave abutting against masonry, concrete, 

stone or embedded in ground shall be painted with approved wood preservative or with boiling coal 

tar. 

5.6 The contractor(s) shall produce cash voucher and certificates from approved Kiln Seasoning Plants 

about the timber used on the work having been kiln seasoned and chemically treated by them, falling 

which it would not be so accepted as kiln seasoned and/or chemically treated. 

5.7 Transparent sheet glass conforming to IS: 2835 – 1977 shall be used. Thickness being governed as 

under unless otherwise specified in the item in wood work/steel work: 

 

Area of Glazing Thickness 

(a) For glazing area up to 0.50 sqm 4.0 mm 

(b) For glazing area more than 0.50 sqm 6.0 mm 

 

5.8 Factory made wooden flush door shutters shall be carried out as per CPWD specifications (Volume-I, 

2019 with upto date correction slips). 

5.9 The work shall be executed through specialized agencies to be approved by the Engineer in Charge. 

5.10 The contractor shall propose well in advance to Engineer-in-Charge, the names and address of the 

factory where from the contractor intends to get the shutters manufactured along with the credential of 

the firm. The contractor shall place the order for manufacturing of shutters only after obtaining 

approval of the Engineer in Charge whose decision in this case shall be final & binding. In case the 

firm is not found suitable he shall propose another factory. The factory may also be inspected by a 

group of officers before granting approval; shutters shall however he accepted only if these meet the 

specified test. 

5.11 Contractor will arrange stage wise inspection of the shutters at factory by the Engineer-in-Charge or 

his authorized representative. The contractor will have no claim if the shutters brought at site in part or 

full lot are rejected by the Engineer-in-Charge due to bad workmanship / quality. Such defective 

shutters will not be measured and paid. The contractor shall remove the same from the site of work 

within 7 days after the written instruction in this regard are issued by the Engineer-in-Charge. 

5.12 The shutters should be brought at site without primer / painting. 

 

6.0 Fire Rated Doors 

Fire rate doors shall conform to specifications lay down by NBC and/or relevant BIS codes etc. 

 

7.0     STEEL WORK 

All steel work shall be carried out as per CPWD Specifications. (Volume 1) 2019 with up-to-date 

correction slips. 

 

8.0 FLOORING 

8.1 All work in general shall be carried out as per CPWD Specifications (Volume 1) 2019 with up-to-date 

correction slips. 

8.2 Whenever flooring is to be done in patterns of tiles and stones, the contractor shall get samples of 

each pattern laid and approved by the Engineer-in-charge before final laying of such flooring. Nothing 

extra shall be payable on this account. 

8.3 Different stones / tiles used in pattern flooring shall be measured separately as defined in the 

nomenclature of the item and nothing extra for laying pattern flooring shall be paid over and above the 

quoted rate. No additional wastage, if any, shall be accounted for any extra payment. 

8.4 Samples of flooring stones/ Tile (Kota/ Marble/ Granite/ Ceramic tiles/ Vitrified tiles etc.) shall be 

deposited well in advance with the Engineer-in-Charge for approval. Approved samples should be 

kept at site with the Engineer-in-Charge and the same shall not be removed except with the written 

permission of Engineer-in-Charge. No payment whatsoever shall be made for these samples. 
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8.5 The Marble/ Kota/ Granite or any other stone shall be fully supported by the details establishing the 

quarry and its location. 

8.6 Full width Marble/ Kota/ Granite stone over kitchen platform shall be provided which shall not be less 

than 900mm long except to adjust for closing pieces. The marble / stone flooring in treads and risers 

of staircase shall not be less than 1500mm long except to adjust the closing pieces. Nothing extra 

shall be paid on these accounts 

8.7 Vitrified Tile Flooring 

The tiles shall be of approved make and shall generally conform to Table 12 of IS15622. 

The full body Vitrified tiles of specified sizes shall be used & sample of tiles shall be got approved 

from the Engineer-in-Charge. All tiles shall be rectified and double charge minimum. The Mandatory 

tests for vitrified tiles shall be got done as per CPWD Specifications (volume-1)/relevant BIS Code. 

 

8.8 Ceramic Tiles Flooring 

The tiles shall be procured from the approved manufactures of the specified shade & colour. 

The floor & wall tiles shall be conforming to IS:15622 for floor and wall tiles respectively. 

Tiles for dado shall be 300mm x 450mm (minimum size) or more (GROUP-III) as approved. 

Tiles for flooring shall be 300mm x 300mm (minimum size) or more (GROUP-V) as approved. 

Test shall be conducted to satisfy the quality of material as per CPWD Specifications 

 

8.9   The rate of items of flooring is inclusive of providing sunken flooring in bathrooms, kitchen etc. and 

nothing extra on this account is admissible. The proper gradient shall be given to flooring for toilets, 

verandah, kitchen, courtyard, etc. as per the directions of Engineer-in-charge. 

8.10 The entire responsibility for the quality of work will however rest with the building contractor only and 

he shall submit a Guarantee Bond as per Proforma at Page No. 54-56 of Part-C. 10% (ten percent) of 

the cost of all tile items in addition to normal security deposit of the whole work, would be retained as 

security deposit and the amount so deducted would be released after Five years from the date of 

completion of the entire work under the agreement, if the performance of the items is found 

satisfactory. If any defect is noticed during the guarantee period, the contractor should rectify it within 

seven days and if not attended to the same will be got done from another agency at the risk and cost 

of contractor. However, this security deposit can be released in full if bank guarantee of equivalent 

amount is produced and deposited with the department. 

 

9.0 WATER PROOFING FOR SUNKEN FLOORS:- 

9.1 The work shall be got executed from the specialized agency as approved by the Engineer in Charge. 

9.2 Total quantity of the water proofing compound required shall be arranged only after obtaining the prior 

approval of the make by Engineer-in-charge in writing. Materials shall be kept under double lock and 

key and proper account of the water proofing compound used in the work shall be maintained. It shall 

be ensured that the consumption of the compound is as per specified requirements. 

9.3 The finished surface after water proofing treatment shall have adequate smooth slope as per the 

direction of the Engineer-in-charge. 

9.4 Before commencement of treatment on any surface, it shall be ensured that the outlet drain pipes / 

spouts have been fixed and the spout openings have been chased and rounded off properly for easy 

flow of water. 

 

9.5 GUARANTEE BOND FOR ALL WATER PROOFING ITEMS:- 

Ten years Guarantee bond in prescribed proforma at Page No54-56 of Part-C shall be submitted by 

the contractor which shall also be signed by both the specialized agency and the contractor to meet 

their liability / liabilities under the guarantee bond. However, the sole responsibility about efficiency of 

water proofing treatment shall rest with the building contractor. (Ten per cent) of the cost of water-

proofing work shall be retained as Security Deposit in addition to normal security deposit of the whole 

work and the amount so deducted would be released after ten years from the date of completion of 

the entire work under the agreement, if the performance of the treatment is found satisfactory. If any 

defect is noticed during the guarantee period, the contractor shall rectify it within 15 days of receipt of 

intimation of defects in the work. If the defects pointed out are not attended to within the specified 

period, the same will be got done from another agency at the risk and cost of contractor. 

10.0     FINISHING:- 
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10.1  The work shall be done in accordance with CPWD Specifications (Volume II) 2019 with up-to-date 

correction slips and/or manufacturers specifications wherever applicable. 

10.2 All painting material of approved brand and manufacturer shall be brought to the site of work in the 

original sealed containers. The material brought to the site of work shall be sufficient for at least 30 

days of work. The material shall be kept under the joint custody of contractor and representative of the 

Engineer-in-charge. The empty containers shall not be removed from the site till the completion of the 

work without permission of the Engineer-in-charge. 

10.3 In the item of finishing walls with water proofing cement paint, only the plain/flat area shall be 

measured for payment and nothing extra shall be paid on account of pointed wall surface. 

 

11.0    SANITARY INSTALLATIONS /WATER SUPPLY / DRAINAGE:- 

11.1 The contractor shall submit schematic drawing of water supply and sanitary installation showing 

details of layout, including internal water supply and drainage details, showing the detail of water 

supply lines including fittings diameter wise and fixtures connecting to soil waste through traps and 

connection of W.C. to main shaft pipe for drainage including its ventilation system for approval of 

Engineer-in-Charge. 

11.2 For the work of water supply and sanitary installations, the contractor shall engage the approved 

licensed plumbers and submit the name of proposed plumbing agencies with their credentials for 

approval of the Engineer-in-Charge. 

11.3 The work in general shall be carried out as per CPWD Specifications (Volume II) 2019 with up-to-date 

correction slips. 

11.4 The tendered rates shall include the cost of cutting holes/cores in walls, floors, RCC slabs etc. 

wherever required and making good the same for which nothing extra shall be paid. 

11.5 The Centrifugally spun cast iron pipe IS: 3989-1984 wherever necessary shall be fixed to RCC 

columns, beams etc. with rawl plugs of approved quality and nothing extra shall be paid for on this 

account. 

11.6 The pig lead to be used in the jointing should be as per CPWD specifications. 

11.7 Nothing extra for providing & fixing CP Brass caps /extension pieces wherever required for CP Brass 

fittings shall be paid beyond the rates payable for corresponding CP Brass fittings. 

11.8 The entire responsibility for the quality of work will however rest with the building contractor only and 

he shall submit a Guarantee Bond as per Performa at Page No. 54-56 of Part-C. 10% (ten percent) of 

the cost of these items would be retained as security deposit in addition to normal security deposit of 

the whole work and the amount so deducted would be released after five years from the date of 

completion of the entire work under the agreement, if the performance of the items is found 

satisfactory. If any defect is noticed during the guarantee period, the contractor should rectify it within 

seven days and if not attended to the same will be got done from another agency at the risk and cost 

of contractor. However, this security deposit can be released in full if bank guarantee of equivalent 

amount is produced and deposited with the department. 

11.9 Providing, fixing, testing and commissioning of Hub less Centrifugally cast iron pipes and fittings 

(Epoxy coated inside & outside) as per ISO: 6594/ IS: 15905 standard and jointing with stainless steel 

shielded couplings with a double stainless steel bolt and screw housing incorporating a EPDM rubber 

gasket as per IS: 15905/ ASTM 1277 standard inclusive of all necessary specials like bends, tees, 

offsets, junctions, cowls, end plug, inspection pipes etc. laid under floor/ fixed on walls and in pipe 

shafts. The rate shall be including angle supports, hanger, nuts bolts, anchor fasteners, fixing clamps/ 

channels with U-Bolts etc complete. Hub less cast iron pipes & fitting shall have tested for noise level 

which shall not be more than 25 dB (A) at 2 L/s. 

 

12.0 Defect liability: 

The contractor’s liability during the defect liability period from the final date of completion as per 

clause 17 shall be limited to rectification of defects including replacement as follows which in the 

opinion of Engineer-in-Charge are not manmade. 
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Sl. 

No. 
Description 

Defect Liability 

 Concrete Rectification of structural / superficial / non-structural cracks. 

Rectification of dampness / seepage in roof slab / junctions & sunken 

portion. 

Rectification of cracks in beam, shade, column. 

 Brick work Rectification of cracks in panel wall / portion. 

Cracks / settlement of dwarf walls. 

Rectification of efflorescence. 

 Joinery Replacement of warped joinery. 

Cracks in panels, rails / styles etc. 

 Builders Hardware Repairs / Replacement of loosened / pre-mature failure of fittings. 

Tightening / Replacement of sag in mosquito proofing. 

 Steel & Iron work Rectification / Replacement of defective part of rolling shutter. 

Redoing of defective portion in fabrication / welding including painting. 

Steel windows, grills, gates etc. – defects to be rectified. 

 Roof treatment Rectification of leakage / seepage of roof slab including covering at 

junction till guarantee period. 

 Plastering 

 

 

Rectification of structural / superficial cracks if any. 

Rectification of protruding / peeling off plaster if any. 

Rectification of efflorescence 

 Flooring 

 

 

Rectification of sinking portion of plinth protection including saucer 

drain. 

Settlement of foundation & floors. 

 Plumbing / Sanitary 

fittings 

Making good of leakage through soil / waste pipe joints. 

Replacement of looking mirror if found wavy. 

Rectification of leakage of over head tanks. 

Leakage / seepage of sunken floor, blockage of taps / pipes, non-

functioning of cistern. 

 Finishes Making good of defective / dissimilar patches of painting to match with 

remaining surfaces. 

 Internal Water Supply Repairs / Replacement of defective taps / fittings. 

Repair to leakage of GI water pipe lines including joints. 

Removal of blockage of GI pipe lines. 

 Roads 

 

Repair of sinking portion of road & potholes, if any 

 

 Sewage 

 

 

Rectification of slope / system if found defective during use. 

Rectification of major blockage in Sewer lines. 

Cracks & settlement of sewage lines. 

 Drains Repair to Drains. 

Settlement of Drains 

 External Water 

Supply 

Repairs to installations & fittings. 

 General All manufacturing defects of structures / fixtures / fittings / electrical or 

mechanical equipments other than listed above. 

 

OTHER CONDITIONS 

The work shall be executed according to the CPWD specifications, except where otherwise specified in 

I. Description of schedule of quantities, 

II. Design Criteria, 

III. General conditions and particular specifications etc. 

IV. Sound Engineering Practice. 

➢ The work shall be executed according to the relevant I.S. Standard for work not covered under sub 

paras above. 
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➢ In addition to the details given in this tender documents, the design, material and construction of all 

cement concrete and RCC works of foundations, staging and the tank shall be governed by I.S:456-

2000, IS:1893-2016, IS:13920 & IS:3370 (Part-I, Part-II and IV) and other relevant codes. 

➢ Primer & painting on steel/ concrete surface (as the case may be) shall be done  with approved make 

of primer  and two or more coats of first quality synthetic enamel paint, distemper, exterior paint as 

approved by Engineer in charge. 

➢ The security of items stone masonry, water proofing  treatment, sanitary water supply works etc (for 

which guarantee bond have been signed) will be released on expiry of respective bond period.  

➢ The NIT approving authority may relax conditions, documents required etc  based on  urgency, site 

conditions, inaccessibility, poor response of tenderers etc. 

 

LIST OF FIELD TESTS (Civil Work) 

I. Particle size and shape 

II. Slump test 

III. Flakiness & Elongation Index tests 

IV. Compressive strength (concrete or bricks) test 

V. Rebound Hammer test 

VI. Bulking of sand 

VII. Silt content of sand 

VIII. Temperature measuring with thermometer with brass protected end 0-200 C 

 

 

FIELD TESTING EQUIPMENT AND INSTRUMENTS (Civil Work) 

A. Testing Equipment at Field Laboratories (Civil Work) 

 

i) Balances 

a) 7kg to 10 kg. Capacity, Semi-self-indicating type-Accuracy 10 gm 

b) 500 gm. Capacity, Semi-self-indicating type Accuracy 1 gm 

c) Pan Balance – 5 Kg. Capacity, accuracy 10 gm. 

d) Weighing scale platform type 100kg capacity. 

 

ii) Sieves: as per IS 460-1962. 

a) I.S. Sieves – 450 mm internal dia of sizes 100 mm, 80 mm, 63 mm, 50mm, 40 mm, 25 mm, 20 mm, 

12.5 mm, 10 mm, 6.3 mm, 4.75 mm complete with lid and pan. 

b) IS Sieves – 200 mm internal dia(brass frame) consisting of 2.36 mm, 1.18 mm, 600 microns, 425 

microns, 300 microns, 212 microns, 150 microns, 90 microns, 75 microns with lid and pan. 

iii) Sieve shaker capable of 200 mm and 300 mm dia sieves, motorized operated with timing switch 

assembly. 

 

iv) Equipment for slump test – Slump Cone, Steel Plate, tamping rod, steel scale, scoop. 

 

v) Graduated measuring cylinders 200 ml capacity 

 

vi) Enamel trays (for efflorescence test for bricks and other tests) 

a) 300 mm X 250 mm X 40 mm 

b) Circular plates of 250 mm dia 

c) 600 mm X 450 mm X 500 mm 

d) 450 mm X 300 mm X 40 mm. 

 

vii) ISI marked 150X150X150 mm concrete cube moulds as per site requirement – 18 Nos. 

viii) Graduated cylinder 1000 ml. Capacity. 

ix) Pumps & pressure gauges for hydraulic testing of pipes. 

x) Moisture meter 

xi) Oven 

xii) PH Meter. 

xiii) Any other equipment for site tests as outline in BIS and as directed by the Engineer-in-charge. 
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B. Field Testing Instruments (Civil Work) 

 

i) Steel tapes – 3 m and 50 Mtrs. 

ii) Digital Vernier Calipers 

iii) Digital Micrometer Screw 25 mm gauge 

iv) A good quality plumb bob 

v) Spirit level minimum 30 cms long with 3 bubbles for horizontal vertical 

vi) Wire gauge (circular type) disc. 

vii) Foot rule 

viii) Long nylon thread 

ix) Rebound hammer for testing concrete on requirement basis only. 

x) Magnifying glass 

xi) Screw driver 30 cms long 

xii) Ball pin hammer, 100 gms 

xiii) Plastic bags for taking samples 

 

 

Note: The above list is only indicative and not exhaustive. (If the contractor fails to bring any of the 

equipment’s mention under A & B of above necessary recovery shall be made from the contractor. 

 

C. Minimum required T&P (Civil Work) 

 

 

Sr. 

no. 

Detail of T&P Qty. Remarks 

1 Needle Vibrator (Diesel/Patrol operated) 

with one spare needle. 

2 Nos. The T&P should reach at site 

5 days in advance of the 

requirement as per 

programme submitted by the 

contractor to the Engineer-in-

Charge. This list is only 

indicative and not exhaustive 

2 Concrete Mixer as per required size with 

Engine operated . 

1 Nos. 
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PROFORMA FOR TESTS CARRIED OUT 

 

NAME OF THE WORK : .......................................   SHQ(SML)ITBP 

AGREEMENT NO. & DATE :..................................   19th  BN ITBP 

 

 

 

Sl. 

No. 

Item Quantities 

as per 

agreement 

Frequency 

as per 

specification 

No. of 

tests 

required 

R.A. 

bill 

No. 

Upto 

date 

quantity 

No. of 

tests 

required 

No. of 

tests 

actually 

done 

Remarks 

1 2 3 4 5 6 7 8 9 10 

  

 

 

 

        

 

 

Signature of Contractor 

 

 

CEMENT /PAINT REGISTER 

NAME OF WOR::-      SHQ:- SHQ (SML) ITBP 

Agreement No and Date :-     Unit:-   19th   Bn ITBP  

Particulars of Receipt 
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1 2 3 4 5 6 7 8 9 10 11 

           

           

 

 

 

Particulars  of Issue 

Net Qty 

Issued 

Progress 

Total 

Daily 

Balance in 

hand 

Contractor 

Initial 

Over Initial  Periodical Check 

     By AC (Engr) By DC (Engr) 

12 13 14 15 16 17 18 
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Form of Earnest Money Deposit 

Bank Guarantee Bond 
 

 

WHEREAS, contractor.................. (Name of contractor) (hereinafter called "the contractor") has submitted his 

tender dated ............. (date) for the construction of .............................................. (name of work) (hereinafter 

called "the Tender") 

 

KNOW ALL PEOPLE by these presents that we ......................................... registered office at 

................................... (hereinafter called "the Bank") are bound unto ................................ the sum of Rs. 

......................... (Rs. in words .................................................) for which payment well and truly to be made to 

the said  .................................................. the Bank binds itself, his successors and assigns by these presents. 

 

SEALED with the Common Seal of the said Bank this ................. day of ................. 20.... THE CONDITIONS 

of this obligation are: 

 

(1) If after Eligibility Bid opening of tender; the Contractor withdraws, his tender during the period of validity of 

tender (including extended validity of tender) specified in the Form of Tender; 

 

(2) If the contractor having been notified of the acceptance of his tender by the 

.........................Engr,ITBP...................................... 

 

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to contractor, if 

required; 

OR 

(b) fails or refuses to furnish the Performance Guarantee, in accordance with the provisions of tender 

document and Instructions to contractor, 

OR 

(c) fails or refuses to start the work, in accordance with the provisions of the contract and Instructions to 

contractor, 

OR 

(d) fails or refuses to submit fresh Bank Guarantee of an equal amount of this Bank Guarantee, against 

Security Deposit after award of contract. 

 

We undertake to pay to the ......................... ITBP ......... either up to the above amount or part thereof upon 

receipt of his first written demand, without the ......................... ITBP .........having to substantiates his demand, 

provided that in his demand the......................... ITBP .........will note that the amount claimed by him is due to 

him owing to the occurrence of one or any of the above conditions, specifying the occurred condition or 

conditions. 

 

This Guarantee will remain in force up to and including the date* ............. after the deadline for submission of 

tender as such deadline is stated in the Instructions to contractor or as it may be extended by the 

......................... ITBP .........notice of which extension(s) to the Bank is hereby waived. Any demand in respect 

of this Guarantee should reach the Bank not later than the above date. 

 

 

DATE .............       SIGNATURE OF THE BANK 

 

WITNESS ..................     SEAL 

 

(SIGNATURE, NAME AND ADDRESS) 

*Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender. 
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FORM OF PERFORMANCE SECURITY 

BANK GUARANTEE BOND 

 

In consideration of the President of India (hereinafter called “The Government”) having offered to accept the 

terms and conditions of the proposed agreement between _______________________ and 

__________________ (hereinafter called “the said contractor(s)” for the work 

______________________________ (hereinafter called “The said agreement”) having agreed to production 

of a irrevocable Bank Guarantee for Rs.______________ (Rupees __________________________________ 

only) as security/guarantee from the contractor(s) for compliance of his obligations in accordance with the 

terms and conditions in the said agreement. 

1. We _________________________________ (hereinafter referred to as “the Bank) hereby undertake 

 to 

(indicate the name of the bank) 

pay to the Government an amount not exceeding Rs.___________ (Rupees ____________________ only) 

on demand by the Government. 

 

2. We _____________________________ do hereby undertake to pay the amounts due and payable 

(indicate the name of the bank) 

under this Guarantee without any demure, merely on a demand from the Government stating that the amount 

claimed is required to meet the recoveries due or likely to be due from the said contractor(s).  Any such 

demand made on the Bank shall be conclusive as regards the amount due and payable by the bank under 

this Guarantee.  However, our liability under this guarantee shall be restricted to an amount not exceeding 

Rs.__________ (Rupees ___________________ only). 

 

3. We, the said bank further undertake to pay to the Government any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding pending before 

any court or Tribunal relating thereto, our liability under this present being absolute and unequivocal. 

 

The payment so made by us under this bond shall be a valid discharge of our liability for payment there under 

and the contractor(s) shall have no claim against us for making such payment. 

 

4.  We _________________________________ further agree that the guarantee herein 

contained shall 

(indicate the name of the Bank) 

remain in full force and effect during the period that would be taken for the performance of the said agreement 

and that it shall continue to be enforceable till all the dues of the Government under or by virtue of the said 

agreement have been fully paid and its claims satisfied or discharged or till Engineer-in-Charge on behalf of 

the Government certified that the terms and conditions of the said agreement have been fully and properly 

carried out by the said contractor (s) and accordingly discharges this guarantee. 

 

We __________________________________ further agree with the Government that the government 

(indicate name of the bank) 

shall have the fullest liberty without our consent and without effecting in any manner our obligations hereunder 

to vary any of the terms and conditions of the said agreement or to extend time of performance by the said 

contractor(s) form time to time or to postpone for any time or from time to time any of the powers exercisable 

by the Government against the said contractor(s) and to forbear or enforce any of the terms and conditions 

relating to the said agreement and we shall not be relieved from our liability by reason of any such variation, 

or extension being granted to the said contractor(s) or for any forbearance, act of omission on the part of the 

Government or any indulgence by the Government to the said contractor(s) or by any such matter or thing 

whatsoever which under the law relating to sureties would, but for this provision, have effect of so relieving us. 

 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

contractor(s). 
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. We _____________________________________ lastly undertake not to revoke this guarantee 

except (indicate the name of Bank) 

 

with the previous consent of the Government in writing. 

 

 

8. This guarantee shall be valid upto ____________________ unless extended on demand by 

Government. Notwithstanding anything mentioned above, our liability against this guarantee is restricted to 

Rs.___________________ (Rupees ___________________ only) and unless a claim in writing is lodged with 

us within six months of the date of expiry or the extended date of expiry of this guarantee all our liabilities 

under this guarantee shall stand discharged. 

 

 

 

 

Dated the ____________________ day of_____________________ for_____________________. 

(indicate the name of Bank) 



Page 54 of 73 
 

54    
                          Signature of Tenderer with Stamp    Signature of NIT issuing authority 

GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR 

FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF 

WATER-PROOFING WORKS (All Water - Proofing Items). 
 

 

The agreement made this.................... day of ................. (Two Thousand _______ only) .............. between 

....................................S/o ...............................................(hereinafter called the GUARANTOR of the one part) 

and the PRESIDENT OF INDIA (hereinafter called the Government of the other part) 

 

 

WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the Contract) dated 

...................... and made between the GUARANTOR OF THE ONE PART AND the Government of the other 

part whereby the contractor inter alia undertook to render the building and structures in the said contract 

recited completely water and leak-proof. 

 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said work will remain 

water and leak proof, for ten years from the date of completion of work. 

 

NOW THE GUARANTOR hereby guarantee that work executed by him will render the structures completely 

leak proof and the minimum life of such water proofing treatment shall be ten years to be reckoned from the 

date of the completion of work. 

 

The decision of the Engineer-in-charge with regard to nature and cause of defect shall be final and binding on 

Guarantor. 

 

During this period of guarantee, the guarantor shall make good all defects and in case of any defect being 

found render the building water proof to the satisfaction of the Engineer-In-Charge calling upon him to rectify 

the defects failing which the work shall be got done by the Department by some other contractor at the 

Guarantor’s cost and risk. The decision of the Engineer-in-charge as to the cost payable by the Guarantor 

shall be final and binding. 

 

That if the guarantor fails to execute the water proofing or commits breach there under, then the guarantor will 

indemnify the principal and his successor against all loss, damage, cost expense or otherwise which may be 

incurred by him by reason of any default on the part of the GUARANTOR in performance and observance of 

this supplementary agreement. As to the amount of loss and/or damage and / or cost incurred by the 

Government, the decision of the Engineer-in-charge will be final and binding on both the parties. 

 

 

IN WITNESS WHEREOF these presents have been executed by the obligator ....................... and 

........................................ by ................................. for and on behalf of the PRESIDENT OF INDIA on the day, 

month and year first above written. 

 

SIGNED, sealed and delivered by OBLIGATOR in the presence of :- 

 

1. ................................................    2. ........................................... 

 

SIGNED FOR AND BEHALF OF THE PRESIDENT OF INDIA BY ................................... in the presence of :- 

 

 

1. ...............................................    2. .......................................... 
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR 

FOR REMOVAL OF DEFECTS AFTER COMPLETION 

IN RESPECT OF SANITARY INSTALLATIONS / WATER SUPPLY / DRAINAGE WORK. 
 

 

The agreement made this.................... day of ................. (Two Thousand ………… only) .............. between 

....................................S/o ...............................................(hereinafter called the GUARANTOR of the one part) 

and the PRESIDENT OF INDIA (hereinafter called the Government of the other part) 

 

WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the Contract) dated 

.................................. and made between the GUARANTOR OF THE ONE PART AND the Government of the 

other part, whereby the contractor inter alia, undertook to render the work in the said contract recited leak 

proof with sound material and workmanship. 

 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said work will remain 

structurally stable, leak proof and guaranteed against faulty material and workmanship, and finishing for five 

years from the date of completion of work. 

 

NOW THE GUARANTOR hereby guarantee that work executed by him will be free from any leakage, 

seepage, cracks in pipes and guaranteed against faulty material and workmanship improper slope, defective 

galvanizing etc. for Five years to be reckoned from the date of completion of the work. 

 

The decision of the Engineer-In-Charge with regard to nature and cause of defect shall be final. 

 

During this period of guarantee, the guarantor shall make good all defects and in case of any defect to 

satisfaction of Engineer-in-charge at his cost and shall commence the work for such rectification within seven 

days from the date of issue of the notice from the Engineer-in-charge calling upon him to rectify the defects 

failing which the work shall be got done by the Department by some other contractor at the guarantor’s cost 

and risk. The decision of the Engineer-in-Charge as to the cost payable by the Guarantor shall be final and 

binding. 

 

That if the guarantor fails to make good all defects or commits breach there under, then the guarantor will 

indemnify the principal and his successor against all loss, damage, cost expense or otherwise which may be 

incurred by him by reason of any default on the part of the GUARANTOR in performance  and observance of 

this supplementary agreement. As to the amount of loss and/or damage and or cost incurred by the 

Government, the decision of the Engineer-in-charge will be final and binding on both the parties. 

 

IN WITNESS WHEREOF these presents have been executed by the obligator ...................... 

.......................................................and ................................................. by ........................................... for and 

on behalf of the PRESIDENT OF INDIA on the day, month and year first above written. 

 

SIGNED, sealed and delivered by OBLIGATOR in the presence of :- 

 

1. ....................................................   2. ............................................ 

 

SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY......................... in the presence of :- 

 

1. ...................................................    2. ............................................ 
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR 

FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF 

STONE WORK/ TILE WORK. 
 

The agreement made this.................... day of ................. (Two Thousand ______ only) .............. between 

....................................S/o ...............................................(hereinafter called the GUARANTOR of the one part) 

and the President of India (hereinafter called the Government of the other part) 

 

WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the Contract) dated 

...................... and made between the GUARANTOR OF THE ONE PART AND the Government of the other 

part whereby the contractor inter alia undertook to render the work in the said contract recited structurally 

stable workmanship, finishing and use of sound materials. 

 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said work will remain 

structurally stable and guaranteed against faulty workmanship, improper slope, finishing and materials. 

 

NOW THE GUARANTOR hereby guarantee that work executed by him will be free from any material defects, 

structural defects, cracks, hollow pockets, improper slope, faulty joints etc. for five years to be reckoned from 

the date of completion of the work. 

 

The decision of the Engineer-in-charge with regard to nature and cause of defect shall be final. 

 

During this period of guarantee, the guarantor shall make good all defects to the satisfaction of the Engineer-

in-charge calling upon him to rectify the defects failing which the work shall be got done by the Department by 

some other contractor at the Guarantor’s cost and risk. The decision of the Engineer-in-charge as to the cost 

payable by the Guarantor shall be final and binding. 

 

That if the guarantor fails to make good all the defects, commits breach there under, then the guarantor will 

indemnify the principal and his successor against all loss, damage, cost expense or otherwise which may be 

incurred by him by reason of any default on the part of the GUARANTOR in performance and observance of 

this supplementary agreement. As to the amount of loss and/or damage and or cost incurred by the 

Government, the decision of the Engineer-in-charge will be final and binding on both the parties. 

 

IN WITNESS WHEREOF these presents have been executed by the obligator ....................... and 

........................................ by ................................. for and on behalf of the President of India on the day, 

month and year first above written. 

 

SIGNED, sealed and delivered by OBLIGATOR in the presence of :- 

 

1. ................................................    2. ........................................... 

 

SIGNED FOR AND BEHALF OF THE PRESIDENT OF INDIA BY ................................... in the presence of :- 

 

 

1. ...............................................    2. .......................................... 
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FORM "B" 
BANKER’S CERTIFICATE FROM A COMMERCIAL BANK 

 
(OM No. DG/SOP 2022/07 dated 09.11.2022) 

 
This is to certify that to the best of our knowledge and information that M/s./Sh…………................... 
................................................... having marginally noted address, …………….as a Customer of our 
bank are/ is respectable and can be treated as good for any engagement upto a limit of Rs…………. 
(Rupees………………………………………………………………………………..) 
This certificate is issued without any guarantee or responsibility on the bank or any of the officers. 
 
 

(Signature) For the Bank 
 
NOTE 
1. Banker’s Certificates should be on letter head of the Bank, addressed to tendering authority. 
2. In case of Partnership firm, certificate should include names of all partners as recorded with the 
Bank. 
 

 

 
 
 
 
 
 
 

FORM "B-1" 
FORM FOR CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUNTANT 

 
"It is to certify that as per the audited balance sheet and profit & loss account during the financial 
year ............. , the Net Worth of M/s ………………………………..…… (Name & Registered Address 
of individual/firm/ company), as on ……………..……………………………. (the relevant date) is     
Rs.…………… after considering all liabilities. It is further certified that the Net Worth of the company 
has not eroded by more than 30 % in the last three years ending on (the relevant date)." 
 
 
 
Unique Document Identification Number (UDIN) ………………. 
Signature of Chartered Accountant ………………………………..…… 
Name of Chartered Accountant ………………………………..…… 
Membership No. of ICAI 
Date and Seal 
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FORM-‘C’ 
Detail of eligible similar nature of works completed during last seven 

years ending previous day of last day of submission of tenders  
 

 S. 
No. 

Name of 
work/ 
Project 
and 
location 

Owner of 
sponsoring 
organization 

Cost of 
work in 
crore of  
rupees 

Date of 
commence
ment as 
per 
contract 

Stipulated 
date of 
completio
n 

Actual date 
of 
completion 

Litigation 
arbitratio
n cases 
pending 
/in 
progress 
with 
details* 

Name 
and 
address. 
E mail/ 
telephon
e number 
of officer 
to 
reference 
may be 
made 

Whethe
r  the 
work 
was 
done 
on back 
to back 
basis 
Yes/ No 

1 2 3. 4 5 6 7 8 9 10 

          

          

*  Indicate gross amount claimed and amount awarded by the Arbitration Tribunal. 

 

 

Signature of Bidder (S) 
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LIST OF APPROVED /  PREFERRED MAKES FOR THE  WORKS 

 

 

Name of work:-  Construction of Jawan Kitchen Dining Hall including Provision of 

Modular System at Bergiok BOP of 19th BN ITB Police , Sarahan Distt 

Shimla (H.P.). 
 

 

Note:- As per higher head quarter and PPP-MII clause and  no preferred make to be given for tenders 

of Government procurement . However all material to be consumed  will be fulfilled the all 

requirements of ISI Code concerned for same material and mark of ISI / BIS marks with CML NO and 

test report for same to be submit otherwise list will be approved by Engineer- In –Charge and 

contractor mutually before execution of work to prevent any dispute in future with all material of 

ISI/BIS Marks with CML No etc . 

 

 

 Notes- (i) Addition/deletion of items may be done by NIT approving authority. 

 

          * (ii) Batch test certificate of Paints, primer, Cement etc (perishable material) shall be supplied    

                   along with each lot. 

 

            (iii) All material should be used of 1st Class / Premium quality only. 

 

Note:- No material in work to be used without prior approval of Engineer in charge. 
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GOVERNMENT OF INDIA 

INDO TIBETAN BORDER POLICE DEPARTMENT 
 

 

 

 

 

Name of work: Construction of Jawan Kitchen Dining Hall including Provision of 

Modular System at Bergiok BOP of 19th BN ITB Police , Sarahan Distt 

Shimla (H.P.). 

 

 

PART- D 
 

GENERAL INDEX 

 

 

 

 

 

 

 

 

 

 
Sector Engineer 

SHQ (SML) ITBP  

Taradevi Shimla (HP) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Sl. No. Content Page No. 

   

 PART-C (Schedule of Quantities) 60-73 

1. Schedule of Quantities  61-73 

2. Drawings for only ref Will be provided by 19th Bn during execution of work  
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SCHEDULE OF QUANTITY 

 

Name of Work:- Construction of Jawan Kitchen Dining Hall including Provision of Modular 

System at Bergiok BOP of 19th BN ITB Police , Sarahan Distt Shimla (H.P.). 
 

S. 

No. 

Particulars of Item Qty. Unit Rate In 

Figure 

Amount 

1 

Earth work in excavation by mechanical means 

(Hydraulic excavator)/manual means over areas 

(exceeding 30 cm in depth, 1.5 m in width as well as 

10 sqm on plan) including getting out and disposal of 

excavated earth lead upto 50 m and lift upto 1.5 m, as 

directed by Engineer-in-charge. 2.6.1 All kinds of soil 

234.84 Cum 265.97 62460.39 

2 

Earth work in excavation by mechanical means 

(Hydraulic excavator) / manual means in foundation 

trenches or drains (not exceeding 1.5 m in width or 10 

sqm on plan), including dressing of sides and ramming 

of bottoms, lift upto 1.5 m, including getting out the 

excavated soil and disposal of surplus excavated soil as 

directed, within a lead of 50 m. 2.8.1 All kinds of soil. 

41.83 Cum 390.04 16315.37 

3 

Filling available excavated earth (excluding rock) in 

trenches, plinth, sides of foundations etc. in layers not 

exceeding 20cm in depth, consolidating each 

deposited layer by ramming and watering, lead up to 

50 m and lift upto 1.5 m. 

58.24 Cum 293.68 17103.92 

4 

Providing and laying in position cement concrete of 

specified grade excluding the cost of centring and 

shuttering - All work upto plinth level: 1:4:8 (1 cement 

: 4 coarse sand (zone-iii) derived from natural sources : 

8 graded stone aggregate 40 mm nominal size derived 

from natural sources) 

11.80 Cum 10207.28 120445.90 

5 

Providing and laying in position specified grade of 

reinforced cement concrete excluding the cost of 

centring, shuttering, finishing and reinforcement - All 

work upto plinth level : 1:1½:3 (1 cement : 1½ coarse 

sand : 3 graded stone aggregate 20 mm nominal size) 

13.64 Cum 13554.33 184881.06 

6 

Reinforced cement concrete work in walls (any 

thickness), including attached pilasters, buttresses, 

plinth and string courses, fillets, columns, pillars, piers, 

abutments, posts and struts etc. above plinth level up 

to floor five level, excluding cost of centering, 

shuttering, finishing and reinforcement :1:1.5:3 (1 

cement : 1.5 coarse sand(zone-III) derived from 

4.27 Cum 16262.28 69439.94 
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natural sources : 3 graded stone aggregate 20 mm 

nominal size derived from natural sources) 

7 

Reinforced cement concrete work in beams, 

suspended floors, roofs having slope up to 15° 

landings, balconies, shelves, chajjas, lintels, bands, 

plain window sills, staircases and spiral stair cases 

above plinth level up to  floor five level, excluding the 

cost of centering, shuttering, finishing and 

reinforcement with 1:1.5:3 (1 cement : 1.5 coarse 

sand(zone-III) : 3 graded stone aggregate 20 mm 

nominal size). 

6.52 Cum 17240.07 112405.26 

8 

Providing and fixing up to floor five level precast 

cement concrete solid block, including hoisting and 

setting in position with cement mortar 1:3 (1 cement : 

3 coarse sand), cost of required centering, shuttering 

complete :  1:1½:3 (1 cement: 1½ coarse sand(zone-iii) 

derived from natural sources : 3 graded stone 

aggregate 20 mm nominal size derived from natural 

sources). 

35.61 Cum 26805.61 954547.77 

9 

Centering and shutturing incl. strutting, proping etc 

and removal of form for : Foundations, footings, bases 

of columns, etc. for mass concrete. 

43.20 Sqm 587.60 25384.32 

10 

Centering and shuttering including strutting, propping 

etc. and removal of form for : Lintels, beams, plinth 

beams, girders, bressumers and cantilevers 

119.920 Sqm 1103.44 132324.52 

11 

Centering and shuttering including strutting, propping 

etc. and removal of form for : Columns, Pillars, Piers, 

Abutments, Posts and Struts 

56.88 Sqm 1440.42 81931.09 

12 

Steel reinforcement for R.C.C. work including 

straightening, cutting, bending, placing in position and 

binding all complete upto plinth level.: Thermo-

Mechanically Treated bars of grade Fe-500D or more. 

1468.67 KG 161.61 237351.76 

13 

Steel reinforcement for R.C.C. work including 

straightening, cutting,bending, placing in position and 

binding all complete above plinth level. 

2196.96 KG 161.61 355050.71 

14 

Random rubble masonry with hard stone in 

foundation and plinth including levelling up with 

cement concrete 1:6:12 (1 Cement : 6 coarse sand : 12 

graded stone aggregate 20 mm nominal size) up to 

plinth level with : Cement mortar 1:6 (1 Cement : 6 

coarse sand) 

16.480 Cum 10955.33 180543.84 
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15 

Providing wood work in frames of doors, windows, 

clerestory windows and other frames, wrought framed 

and fixed in position with hold fast lugs or with dash 

fasteners of required dia & length ( hold fast lugs or 

dash fastener shall be paid for separately). Sal wood 

0.692 Cum 174596.35 120820.67 

16 

Providing wood work in frames of false ceiling, 

partitions etc. sawn and fixed in position with 

necessary stainless steel screws etc.Sal wood 

0.826 Cum 156966.01 129653.92 

17 

Providing and fixing glazed shutters for doors, 

windows and clerestory windows using 4 mm thick 

float glass panes, including ISI marked M.S. pressed 

butt hinges bright finished of required size with 

necessary screws. Second class teak wood (35mm 

thick)  

14.40 Sqm 7402.49 106595.86 

18 

Providing and fixing ISI marked flush door shutters 

conforming to IS : 2202 (Part I) decorative type, core 

of block board construction with frame of 1st class 

hard wood and well matched teak 3 ply veneering with 

vertical grains or cross bands and face veneers on both 

faces of shutters. 30 mm thick including ISI marked 

Stainless Steel butt hinges with necessary screws 

11.34 Sqm 4746.93 53830.19 

19 

Extra for providing lipping with 2nd class teak wood 

battens 25 mm minimum depth on all edges of flush 

door shutters (over all area of door shutter to be 

measured). 

11.34 Sqm 692.80 7856.35 

20 

Providing and fixing wire gauge shutters using 

galvanized M.S. wire gauge of average width of 

aperture 1.4 mm in both directions with wire of dia 

0.63 mm, for doors, windows and clerestory windows 

with hinges and necessary screws : 30 mm thick 

shutters With ISI marked stainless steel butt hinges of 

required size. Second class teak wood 

21.54 Sqm 6483.37 139651.79 

21 

Providing and fixing plywood 4 mm thick, one side 

decorative veneer conforming to IS: 1328 (type-1), for 

plain lining / cladding with necessary screws, including 

priming coat on unexposed surface with : Decorative 

veneer facings of approved manufacture 

103.02 Sqm 2916.30 300437.23 

22 

Providing and fixing wooden moulded beading to door 

and window frames with iron screws, plugs and 

priming coat on unexposed surface etc. complete : 

2nd class teak wood 50x12 mm 

500.70 MTR 331.30 165881.91 

23 Providing and fixing nickel plated M.S. pipe curtain 

rods with nickel plated brackets : 20 mm dia (heavy 
20.70 MTR 262.23 5428.16 



Page 64 of 73 
 

64    
                          Signature of Tenderer with Stamp    Signature of NIT issuing authority 

type) 

24 

Providing and fixing M.S. grills of required pattern in 

frames of windows etc. with M.S. flats, square or 

round bars etc. including priming coat with approved 

steel primer all complete. Fixed to openings /wooden 

frames with rawl plugs screws etc. 

222.01 KG 357.14 79288.65 

25 

Providing and fixing aluminium sliding door bolts ISI 

marked anodised (anodic coating not less than grade 

AC 10 as per IS : 1868) transparent or dyed to required 

colour or shade with nuts and screws etc. complete : 

250x16 mm 

10.00 Each 390.48 3904.80 

26 

Providing and fixing aluminium tower bolts ISI marked 

anodised (anodic coating not less than grade AC 10 as 

per IS : 1868 ) transparent or dyed to required colour 

or shade with necessary screws etc. complete : 

250x10mm 

20.00 Each 172.54 3450.80 

27 

Providing and fixing aluminium tower bolts, ISI 

marked, anodised (anodic coating not less than grade 

AC 10 as per IS : 1868 ) transparent or dyed to 

required colour or shade, with necessary screws etc. 

complete : 150x10 mm 

112.00 Each 123.69 13853.28 

28 

Providing and fixing aluminium handles ISI marked 

anodised (anodic coating not less than grade AC 10 as 

per IS : 1868) transparent or dyed to required colour 

or shade with necessary screws etc. complete :125mm  

20.00 Each 99.27 1985.40 

29 

Providing and fixing aluminium handles, ISI marked, 

anodised (anodic coating not less than grade AC 10 as 

per IS : 1868) transparent or dyed to required colour 

or shade, with necessary screws etc. complete : 100 

mm 

112.00 Each 89.23 9993.76 

30 

Providing and fixing aluminium hanging floor door 

stopper, ISI marked, anodised (anodic coating not less 

than grade AC 10 as per IS : 1868)  transparent or dyed 

to required colour and shade, with necessary screws 

etc. complete. Twin rubber stopper 

20.00 Each 108.42 2168.40 

31 

Steel work in built up tubular (round, square or 

rectangular hollow tubes etc.) trusses etc., including 

cutting, hoisting, fixing in position and applying a 

priming coat of approved steel primer, including 

welding and bolted with special shaped washers etc. 

complete. Hot finished welded type tubes 

3032.96 KG 291.29 883470.92 
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32 

Providing and fixing precoated galvanised iron profile 

sheets (size, shape and pitch of corrugation as 

approved by Engineer-in-charge) 0.50 mm (+ 0.05 %) 

total coated thickness with zinc coating 120 grams per 

sqm as per IS: 277, in 240 mpa steel grade, 5-7 

microns epoxy primer on both side of the sheet and 

polyester top coat 15-18 microns. Sheet should have 

protective guard film of 25 microns minimum to avoid 

scratches during transportation and should be 

supplied in single length upto 12 metre or as desired 

by Engineerin- charge. The sheet shall be fixed using 

self drilling /self tapping screws of size (5.5x 55 mm) 

with EPDM seal, complete upto any pitch in 

horizontal/ vertical or curved surfaces, excluding the 

cost of purlins, rafters and trusses and including 

cutting to size and shape wherever required. 

166.42 Sqm 1106.81 184195.32 

33 

Providing and fixing precoated galvanised steel sheet 

roofing accessories 0.50 mm (+0.05 %) total coated 

thickness, Zinc coating 120 grams per sqm as per IS: 

277, in 240 mpa steel grade, 5-7 microns epoxy primer 

on both side of the sheet and polyester top coat 15-18 

microns using self drilling/ self tapping screws 

complete :  Ridges plain (500 - 600mm) 

15.69 MTR 797.69 12515.76 

34 
Extra for providing and fixing wind ties of 40x 6 mm 

flat iron section. 
212.12 MTR 293.09 62170.25 

35 

Cement concrete flooring 1:2:4 (1 cement : 2 coarse 

sand : 4 graded stone aggregate) finished with a 

floating coat of neat cement, including cement slurry, 

but excluding the cost of nosing of steps etc. 

complete. 40 mm thick with 20 mm nominal size stone 

aggregate 

11.33 Sqm 920.33 10427.34 

36 

Providing and fixing Ist quality ceramic glazed wall tiles 

conforming toIS: 15622 (thickness to be specified by 

the manufacturer), of approved make, in all colours, 

shades except burgundy, bottle green, black of any 

size as approved by Engineer-in-Charge, in skirting, 

risers of steps and dados, over 12 mm thick bed of 

cement mortar 1:3 (1 cement : 3 coarse sand) and 

jointing with grey cement slurry @ 3.3kg per 

sqm,including pointing in white cement mixed with 

pigment of matching shade complete. 

105.91 Sqm 1899.93 201221.59 

37 

Kota stone slab flooring over 20 mm (average) thick 

base laid over and jointed with grey cement slurry 

mixed with pigment to match the shade of the slab, 

including rubbing and polishing complete with base of 

111.94 Sqm 2919.30 326786.44 
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cement mortar 1 : 4 (1 cement : 4 coarse sand) : 25 

mm thick 

38 

 Providing and fixing 18 mm thick gang saw cut, mirror 

polished, premoulded and prepolished, machine cut 

for kitchen platforms, vanity counters, window sills, 

facias and similar locations of required size, approved 

shade, colour and texture laid over 20 mm thick base 

cement mortar 1:4 (1 cement : 4 coarse sand), joints 

treated with white cement, mixed with matching 

pigment, epoxy touch ups, including rubbing, curing, 

moulding and polishing of edges to give high gloss 

finish etc. complete at all levels.  Granite stone slab of 

colour black, Cherry/Ruby red ; Area of slab over 0.50 

sqm 

17.08 Sqm 7696.33 131453.32 

39 

Extra for fixing marble /granite stone, over and above 

corresponding basic item, in facia and drops of width 

upto 150 mm with epoxy resin based adhesive, 

including cleaning etc. complete. 

26.42 MTR 851.93 22507.99 

40 
12 mm cement plaster of mix :1:6 (1 cement: 6 fine 

sand) 
175.23 Sqm 514.93 90231.18 

41 
15 mm cement plaster on rough side of single or half 

brick wall of mix: 1:6 (1 cement: 6 coarse sand) 
176.47 Sqm 592.41 104542.59 

42 
12 mm cement plaster finished with a floating coat of 

neat cement of mix : 1:3 (1 cement: 3 fine sand) 
19.59 Sqm 658.18 12893.75 

43 

Providing and applying plaster of paris putty of 2 mm 

thickness over plastered surface to prepare the 

surface even and smooth complete. 

351.70 Sqm 393.64 138443.19 

44 

Distempering with oil bound washable distemper of 

approved brand and manufacture to give an even 

shade : New work (two or more coats) over and 

including water thinnable priming coat with cement 

primer 

175.223 Sqm 278.19 48745.29 

45 

Finishing walls with water proofing cement paint of 

required shade : New work (Two or more coats 

applied @ 3.84 kg/10 sqm) 

176.47 Sqm 175.16 30910.49 

46 

 Applying priming coats with primer of approved brand 

and manufacture, having low VOC (Volatile Organic 

Compound ) content.  With water thinnable cement 

primer on wall surface having VOC content less than 

50 grams/litre 

351.70 Sqm 110.80 38968.36 

47  Applying priming coats with primer of approved brand 

and manufacture, having low VOC (Volatile Organic 
138.96 Sqm 105.41 14647.77 
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Compound ) content. With ready mixed pink or grey 

primer on wood work (hard and soft wood) having 

VOC content less than 50 grams/ litre 

48 

Applying priming coat: With ready mixed red oxide 

zinc chromate primer of  approved brand and 

manufacture on steel galvanised iron/steel works 

113.79 Sqm 100.99 11491.65 

49 

Painting with synthetic enamel paint of approved 

brand and manufacture to give an even shade : Two or 

more coats on new work 

252.75 Sqm 233.60 59042.40 

50 

Providing and fixing wash basin with C.I brackets, 15 

mm C.P. brass pillar taps, 32 mm C.P brass waste of 

standard pattern, including painting of fittings and 

brackets, cutting and making good the walls wherever 

require : White Vitreous Chinga Wash basin size 

630x450 mm with a single 15 mm CP Brass pillar tap.  

2.00 Each 3336.01 6672.02 

51 

Providing and fixing Stainless Steel A ISI 304 (18/8) 

kitchen sink as per IS:13983 with C.I. brackets and 

stainless steel plug 40 mm, including painting of 

fittings and brackets, cutting and making good 

the walls wherever required : 510x1040 mm bowl 

depth 225 mm 

2.00 Each 11260.10 22520.20 

52 

Providing and fixing P.V.C. waste pipe for sink or wash 

basin including  P.V.C. waste fittings complete. 40 mm 

dia 

2.00 Each 174.87 349.74 

53 

Providing and fixing PTMT Waste Coupling for wash 

basin and sink, of approved quality and colour. Waste 

coupling 31 mm dia of 79 mm length and 62mm 

breadth weighing not less than 45 gms 

2.00 Each 172.77 345.54 

54 

Providing and fixing PTMT Waste Coupling for wash 

basin and sink, of approved quality and colour. Waste 

coupling 31 mm dia of 79 mm length and 62mm 

breadth weighing not less than 45 gms Waste coupling 

38 mm dia of 83 mm length and 77mm breadth, 

weighing not less than 60 gms 

2.00 Each 183.41 366.82 

55 

Providing and fixing PTMT Bottle Trap for Wash basin 

and sink. 17.70.1 Bottle trap 31mm single piece 

moulded with height of  270 mm, effective length of 

tail pipe 260 mm from the centre of the waste 

coupling, 77 mm breadth with 25 mm minimum water 

seal, weighing not less than 260 gms 

2.00 Each 550.07 1100.14 

56 Providing and fixing PTMT shelf 440 mm long, 124 mm 

width and 36 mm height of approved quality and 
2.00 Each 1068.67 2137.34 
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colour, weighing not less than 300 gms. 

57 

Providing and fixing PTMT towel rail complete with 

bracket fixed to wooden cleats with CP brass screw 

with cocealed fittings arrangment of approved quality 

and colour 450 mm long towel rail with total length of 

495 mm, 78 mm wide and effective height of 88 mm, 

weighing notless than 170 gms. 

2.00 Each 1009.04 2018.08 

58 

 Providing and fixing G.I. Pipes complete with G.I. 

fittings and clamps, including making good the walls 

etc. concealed pipe, including painting with anti 

corrosive bitumastic paint, cutting chases and making 

good the wall : 15 mm dia nominal bore 

26.76 MTR 869.76 23274.78 

59 

 Providing and fixing G.I. pipes complete with G.I. 

fittings including trenching and refilling etc.External 

work 25 mm dia nominal bore 

25.00 MTR 700.88 17522.00 

60 

 Providing and fixing G.I. Union in G.I. pipe including 

cutting and threading the pipe and  

making long screws etc. complete (New work):15 mm 

nominal bore 

4.00 MTR 477.02 1908.08 

61 

Providing and fixing G.I. Union in G.I. pipe including 

cutting and threading the pipe and  

making long screws etc. complete (New work):25 mm 

nominal bore 

6.00 MTR 658.18 3949.08 

62 

Providing and fixing gun metal gate valve with C.I. 

wheel of approved quality (screwed end) :  25 mm 

nominal bore 

2.00 Each 932.62 1865.24 

63 
Providing and fixing uplasticised PVC connection pipe 

with brass unions : 45 cm length 15 mm nominal bore 
4.00 Each 146.47 585.88 

64 

Providing and placing on terrace (at all floor levels) 

polyethylene water storage tank, IS : 12701 marked, 

with cover and suitable locking arrangement and 

making necessary holes for inlet, outlet and overflow 

pipes but without fittings and the base support for 

tank. 

500.00 Ltr 16.48 8240.00 

65 

Providing and fixing C.P. brass long body bib cock of 

approved quality conforming to IS standards and 

weighing not less than 690 gms.: 15 mm nominal bore 

4.00 Each 1197.17 4788.68 

66 

Providing and fixing C.P. brass angle valve for basin 

mixer and geyser points of approved quality 

conforming to IS:8931 15mm nominal bore 

2.00 Each 860.54 1721.08 
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67 

Providing and fixing 600x450 mm beveled edge mirror 

of superior glass (of approved quality) complete with 6 

mm thick hard board ground fixed to wooden cleats 

with C.P. brass screws and washers complete. 

2.00 Each 2409.39 4818.78 

68 

Wiring for light point/ fan point/ exhaust fan 

point/ call bell pointwith 1.5 sq.mm   FRLS   PVC   

insulated   copper   conductor   single   core   cable 

insurface   /   recessed   medium   class   PVC   

conduit,   with   modular switch, modular  plate,  

suitable  GI  box  and  earthing  the  point  with  

1.5 sq.mmFRLS PVC insulated copper conductor 

single core cable etc. as required.: Group A 

12.00 Point  1617.17 19406.04 

69 

Wiring for circuit/ submain wiring alongwith 

earth wire with the following sizes  of  FRLS  PVC  

insulated  copper  conductor,  singlecore  cable  in 

surface/ recessed medium class PVC conduit as 

required.: 2 X 2.5 sq. mm + 1 X 2.5 sq. mm earth 

wire 

37.80 MTR 438.15 16562.07 

70 

Wiring for circuit/ submain wiring alongwith 

earth wire with the following sizes  of  FRLS  PVC  

insulated  copper  conductor,  singlecore  cable  in 

surface/ recessed medium class PVC conduit as 

required.: 2 X 4 sq. mm + 1 X 4 sq. mm earth wire 

116.10 MTR 532.15 61782.62 

71 

Wiring for circuit/ submain wiring alongwith 

earth wire with the following sizes  of  FRLS  PVC  

insulated  copper  conductor,  singlecore  cable  in 

surface/ recessed medium class PVC conduit as 

required.: 2 X 10 sq. mm + 1 X 6 sq. mm earth wire 

6.00 MTR 908.17 5449.02 

72 

Supplying  and  drawing  co-axial  TV  cable  RG-

6  grade,  0.7  mm  solid copper conductor  PE  

insulated,  shielded  with  fine  tinned  copper  

braid and protected  with  PVC  sheath  in  the  

existing  surface/  recessed  steel/ PVC conduit as 

required. 

17.80 MTR 74.89 1333.04 

73 

Supplying   and   fixing   of   following   sizes   of   

medium   class   PVC conduit along with 

accessories in surface/recess including cutting the 

wall and making good the same in case of 

recessed conduit as required.: 20 mm 

17.80 MTR 203.94 3630.13 

74 

Supplying    and    fixing    following    modular    

switch/    socket    on    the existing modular plate 

and switch box including connections but 

excluding modular plate etc. as required.: TV 

1.00 Each 235.80 235.80 
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antenna socket outlet 

75 

Supplying  and  fixing  modular  blanking  plate  

on  the  existing  modular plate & switch box 

excluding modular plate as required. 

10.00 Each 63.73 637.30 

76 

Supplying and fixing suitable size GI box with 

modular plate and cover in front on surface or in 

recess, including providing and fixing 6 pin 5/6 

and 15/16  A  modular  socket  outlet  and  15/16  

A modular switch,  connections etc. as required. 

11.00 Each 933.66 10270.26 

77 

Supplying and fixing 3 pin, 5 A ceiling rose on the 

existing junction box/ wooden block including 

connections etc. as required. 

27.00 Each 138.62 3742.74 

78 

Installation of exhaust fan in the existing opening, 

including making good the damage, connection, 

testing, commissioning etc. as required.: Upto 450 

mm sweep 

1.00 Each 716.98 716.98 

79 

Wiring for group controlled (looped) light 

point/fan point/exhaust fanpoint/ call  bell  

point  (  without  independent  switch  etc.)  with  

1.5  sq.mm  FRLS PVC  insulated  copper  

conductor  single  core  cable  in  surface/recessed 

PVC   conduit,      and   earthing   the   point   with   

1.5   sq.   mm   FRLS PVCinsulated copper 

conductor single core cable etc. as required.: 

Group A 

8.00 Each 1034.03 8272.24 

80 

Supplying and fixing suitable size GI box with 

modular plate and coverin front on surface or in 

recess, including providng and fixing 2 nos. 3pin 

5/6 A modular socket outlet and 2 nos. 5/6 A 

modular switch, connections etc. as required. (For 

light plugs to be used in non residential 

buildings). 

12.00 Each 1077.05 12924.60 

81 

Supplying and fixing of following ways surface/ 

recess mounting, vertical type, 415 V, TPN MCB 

distribution board of sheet steel, dust protected, 

duly powder painted, inclusive of 200 A tinned 

copper bus bar, common neutral link, earth bar, 

din bar for mounting MCBs (but without MCBs 

and incomer ) as required . (Note : Vertical type 

MCB TPDB is normally used where 3 phase 

outlets are required.): 4 way (4 + 12), Double door 

2.00 Each 11968.65 23937.30 
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82 

Supplying   and   fixing   5   A   to   32   A   rating,   

240/415   V,   10   kA,   C curve, miniature  circuit  

breaker  suitable  for  inductive  load  of following 

poles  in  the  existing  MCB  DB  complete  with  

connections, testing  and commissioning etc. as 

required.: Single pole 

18.00 Each 407.88 7341.84 

83 
Supplying and fixing single pole blanking plate in 

the existing MCB DB complete etc. as required. 
10.00 Each 20.71 207.10 

84 

Supplying and fixing following rating, double 

pole, 240 V, isolator in the existing MCB DB     

complete with connections, testing and 

commissioning etc. as required.: 63 A 

1.00 Each 839.65 839.65 

85 

Supplying and fixing following rating, Four pole, 

415 V, isolator in the existing MCB DB   complete 

with connections, testing and commissioning etc. 

as required.: 63 A 

1.00 Each 693.08 693.08 

86 

Laying of one number PVC insulated and PVC 

sheathed / XLPE power cable of 1.1 KV grade  of 

following size direct in ground including 

excavation, sand cushioning, protective covering 

and refilling the trench etc as required. Above 35 

sq. mm up to 95 Sqmm 

25.00 MTR 645.28 16132.00 

87 

Providing and fixing single socketed PVC SWR sanitary 

pipes in soil, waste and vent pipes conforming to IS : 

13592 Type B, including jointing with seal ring 

conforming to IS : 5382, leaving 10 mm gap for 

thermal expansion, (i) Single socketed pipes 110 mm 

diameter. 

34.55 MTR 1077.65 37232.81 

88 

Providing and fixing bend of required degree with 

access door, insertion rubber washer 3 mm  

thick, bolts and nuts complete.100 mm dia  Sand cast 

iron S&S as per IS - 1729 

2.00 Each 650.20 1300.40 

89 
 Providing and fixing plain bend of required degree. 

100 mm dia Sand cast iron S&S as per IS - 1729 
1.00 Each 522.30 522.30 

90 

Providing and fixing unplasticised - PVC moulded 

fittings / accessories for unplasticised Rigid PVC SWR 

pipes conforming to IS : 13592 Type B, including 

jointing with seal ring conforming to IS : 5382, leaving 

10 mm gap for thermal expansion. Single Tee with 

door 110x110x110 mm 

2.000 Each 653.05 1306.10 

91 Providing and fixing unplasticised - PVC moulded 

fittings / accessories for unplasticised Rigid PVC SWR 
5.00 Each 450.90 2254.50 
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pipes conforming to IS : 13592 Type B, including 

jointing with seal ring conforming to IS : 5382, leaving 

10 mm gap for thermal expansion. 110x110 mm SWR 

ring fit Nahani Trap with Jali. 

92 

Supplying of silent type 250 mm sweep PVC 

exhaust/ventilation fan having max. speed of 1350 

rpm, 230V~50 Hz AC single phase with minimum air 

delivery 550 CMH, noise limit not more than 50 dB 

with Automatic back louvers all fittings & fixture, 

suitable for window and wall mounted installation etc 

all complete. 250 mm sweep. 

1.00 Each 2087.50 2087.50 

93 

Supply, Installation, Testing and Commissioning of 

Electric water heater (Geysers) Rust free, water proof 

and Shock Proof outer body with attractive looks and 

corrosion resistant inner tank of Super Grade SS 

thickness 1.8 mm or higher, resistant to hard water, 5 

Star Certification by BEE with appropriate rated power 

inputs, 230V~50 Hz, AC single Phase, Temperature 

range of 25°C to 75°C, Indicators for Power (Green) 

and Heating (Red) status, Magnesium anode type 

element coated with special coating to prevent from 

corrosion and hard water with IS certification, over 

heat protection with thermal Cut-out Mechanism for 

dual heat protection with connection pipe for inlet and 

outlet, geysers fasteners and 20 amp 3 pin plug Top 

complete etc. as required.: 15 litres 

(Horizontal/Vertical type). 

1.00 Each 18733.40 18733.40 

94 
Supply of 3.5x50sqmm PVC Sheathed /XPLE aluminium 

conductor cable of 1.1 KV grade.  
25.00 MTR 1569.30 39232.50 

95 

Supplying, installation, Testing & Commissioning of 

LED surface mountedm Batten light of following body 

material and construction as per IS : 10322 with driver 

(Replaceable) as per the requirement with Driver 

efficiency >85%, Operating voltage AC 140-270 Volt, 

freq 50/60 hz, Operating temp range - 15 deg to 40 

deg centigrade, internal surge protection of 2.5 KV 

with Short & Open circuit protection ,THD < 10% , P. 

F.≥0.95, IP20, CRI >80 , Flicker free (flicker should be 

below 5 %), life time (LED,Driver & electrical circuitry), 

of minimum 50000 Burning Hours with , 70% of initial 

Lumen maintained till life ends,CCT 3000°K / 4000°K / 

5700°K /6000°K /6500°K (As per ANSI Bin), SDCM 

(Standard Deviation Color Matching) <3, Maximum 

power consumption should not more than the 

specified rating and Fixture shall be of relevant BIS 

27.00 Each 796.00 21492.00 
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standard and trade mark certificate (T.C.). 

Manufactures Word Mark/ Name Engraved/ 

Embossing/ Screen printing on housing. OEM must 

have its own in house NABL lab setup for all testing 

facilities for LED fixtures. complete in all respect i/c 

connections with 1.5 sq mm FRLS, PVC insulated 

copper conductor single core cable and earthing etc. 

as required with Minimum 5 year OEM warranty. 

System lumen efficacy ≥120 <135 lm/Watt output . 

LM79 & LM80 Test report from NABL lab for all testing 

required for LED fixtures as per BIS shall be submitted. 

Shape size and CCT shall be as approved by Engineer-

in-Charge as per requirement. (Thermal management: 

heat sink of aluminium housing such that LED junction 

temperature shall not rise above 90°C). CRCA Sheet 

Body (Thickness ≥ 0.50 mm): 18- 22 watt 

Total amount in Rs 

Say Rs 

6502111.42 
65,02,111.00 
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