




Standard Bidding Documents for e-tender 
1. Tender Fees (in the form of RTGS/DD/Bankers Cheque only);- 

i) For tenders having estimates upto Rs. 10.0 Lac:- Rs. 1,000 + GST 

ii) For Tenders having estimates above 10.0 Lac & upto 1.0 Crore :- Rs. 

3,000 + GST 

iii) For tenders having estimates above 1.0 Crore & upto Rs. 10.0 Crore :- Rs. 

5,000 + GST 

iv) For tenders having estimates more than Rs. 10.0 Crore & upto 100 Crore: 

Rs. 10,000 + GST 

v) For tenders having estimates more than 100 Crs. :- Rs. 25,000.00+ GST 

2. Earnest Money Deposit:- The EMD shall be 1% of the estimated cost of the 

work/services/supply and in the form of NEFT/RTGS/DD/Bankers Cheque & 

BG (BG for the EMD amount of Rs. 5000 and more). 

3. Contract Performance Guarantee:- The Contract Performance Guarantee 

shall be 10% of the Contract Value of the  tender specifications and in the form 

of RTGS/NEFT/DD/Bankers Cheque/BG (from a scheduled bank) only. 

In any case, the successful bidder shall not be allowed to deduct CPG amount 

from their running bills and they are required to submit valid & requisite 

Contract Performance Guarantee. 



Eligibility Criteria/Pre-Qualifying Requirements 
 

A. For the Supply of the Material- 

 (a) The tendrers shall either themselves be manufacturers of the equipment 
offered or accredited representatives of such manufacturers in India or of 
their principals aboard with whom they may be having collaboration. Such 
accreditation should be at least of one year on date of tender.  

 (b) Relevant documents in support of the above must be furnished along with 
undertaking of the manufacturers and a certificate that they are 
participating in the tender individually but in case of award, the employer 
should give preference in award to the manufacturer of the 
material/equipment. If these documents are not furnished along with the 
tender bids, the offer will be liable to be rejected summarily. 

 (c) In case of accredited representatives only, accredited representative should 
have supplied to Govt./Semi Govt. organization minimum 3 times the 
tendered quantity. 

1.2.2 (a) OPERATIONAL EXPERIENCES: 

  Offered equipment should have given three years proven trouble free 
operational service in tropical climate. However, in case of equipment 
being manufactured in India under valid FOREIGN COLLABORATION, 
operating experience in tropical climate of offered collaborator’s 
equipment shall also be acceptable provided copy of valid collaboration 
agreement for the equipment offered is submitted with the tender. Further, 
in case of offer of imported equipment, the three years operating 
experience will be considered in respect of those areas only which are 
similar to the tropical condition prevailing in India. 

 (b) Manufacturing experience: The indigenous manufacturers or their 
foreign collaborator must have manufactured at least 20% of the specified 
quantities of each item of identical or similar equipment. 

1.2.3 Testing Facilities: 

 The tenderer must have all necessary facilities at their works for carrying out 
such routine and acceptance tests as prescribed in the relevant ISS and any other 
routine and acceptance test as specified in the specification. Documentary 
evidence of existence of such facilities will be filed alongwith the tender. 

1.2.4 Type Test: 

(A) For indigenous bids or fully imported bids: 

  The offered equipment must have been fully type tested as per relevant ISS 
and/or any other specified international standards during the last 5-year period 
to be reckoned from the date of opening of tender. Photocopy of such type test 



reports/certificates must be submitted along with tender bid. The type test 
certificates of proto type manufactured and tested by foreign collaborators of the 
tenderer at their works shall not be acceptable for indigenously manufactured 
equipment. 

(B) For indigenous bids under valid foreign collaboration. 

(i) The offered indigenously manufactured or collaborators manufactured equipment 
should have been type tested and report submitted with the tender. 

(ii) The collaborator's equipment shall have three years operating experience under 
tropical climate. 

1.2.5. For those indigenous manufacturers who have neither manufactured 20% 
quantity, indigenously and nor got their equipment type tested but are qualifying 
because of his foreign collaborator's manufacturing experience and type testing, 
the maintenance period shall be 54 months from the date of receipt of material 
at site or 48 months from the date of commissioning, whichever is earlier, 
instead of 18 months & 12 months respectively as provided under clause 30 of 
Form -'B'. 

1.2.6  The bidders have to quote minimum 50% of the tendered quantity and shall 
have to submit earnest money deposit prportationately. 

1.2.7 The bidder should not be blacklisted/debarred from business in any Govt./Semi 
Government/PSU/Local Bodies etc. at the time of bid opening. They have to 
submit an undertaking regarding this along with the bid.  
 

B. For the Services/works specification:-   
a. Technical Requirement:- 

i. The bidder should have a valid Class ‘A’ Electrical License Holder. 
ii. The bidder should have successfully completed the turnkey/semi-

turnkey work of the following nature in the last three financial year as 
prime contractor from the date of opening of bid part-1:- 

1. Should have successfully erected and commissioned similar or higher 
rating work in a single turnkey/semi turnkey order, having minimum 
order value of 80% of the estimated cost of the present tender 
specification, or 

2. Should have successfully erected and commissioned similar or higher 
rating work in maximum two turnkey/semi turnkey order, having 
minimum order value of 50% each of the estimated cost of the present 
tender specification, or 

3. Should have successfully erected and commissioned similar or higher 
rating work in maximum three turnkey/semi turnkey order, having 
minimum order value of 40% each of the estimated cost of the present 
tender specification. 
 



b. Financial Requirement:- 
i) The Minimum Average Annual Turnover (MAAT) for the best 

Three years out of the last Five Financial years MAAT should not be 
less than Rs. ……….. (150% of the estimated cost) 

ii) Net worth of the bidder should be positive. Net worth means the sum 
total of the paid up capital and free reserves (excluding reserves 
created out of revaluation) reduced by aggregate value of accumulated 
loses (including debit balance in profit and loss account for current 
year) and intangible assets. 

iii) Solvency:- the bidder should have a minimum solvency of Rs. ….. 
(25% of estimated cost) or credit facility for the same from 
Nationalized/scheduled bank. 

c. The bidder shall have to annex character certificate from the District 
Magistrate along with the Techno Commercial part of the bid document, 
issued within 3 months from the date of bid opening.  

d. The bidder should not be blacklisted/debarred from business in any 
Govt./Semi Government/PSU/Local Bodies etc. at the time of bid opening. 
They have to submit an undertaking regarding this along with the bid. 

 



E-Tender no. ……………… FOR THE WORK OF ………… IN THE JURISDICTION OF                            
EDD-I/II/Biswan/Mahmoodabad, Sitapur UNDER EDC, MVVNL, Sitapur 

From:- 

M/s ............................................, 

..................................................., 

................................................... 

To, 
The Superintending Engineer, 
Electricity Distribution Circle, 
MVVNL 
Sitapur. 
 
Dear Sir, 
 With reference to your tender for the above work, I/We offer to submit our proposal having rates for 
site, erection at site in the schedule annexed or such portion thereof, as you may determine in strict 
accordance with the terms, conditions and instructions to the tenderer and conditions of the tender and sale 
contained in Part-1 of the above referred tender to the satisfaction of the seller or in default thereof to forfeit 
to and pay to (Name of Discom), the sum of money mentioned in the said conditions. 
 THE RATES QUOTED ARE NET AND FIRM AND IN FULL SATISFACTION OF ALL 
CLAIMS. I/WE AGREE TO ABIDE BY THIS TENDER FOR THE PERIOD OF 180 DAYS FROM 
THE DATE OF OPENING OF BID PART-1. 
 A sum of Rs. ……..vide no. ………… dated …………. of …………….. bank, in the form of 
DD/Bankers Chequeor RTGS/NEFT having UTR no. …….. vide ………….. (Name of Bank) as tender cost 
has been deposited in the Discom account. The proof of the same has been annexed with the bid proposal.. 
 A sum of Rs. ……..vide no. ………… dated …………. of …………….. bank, in the form of 
…………. And having the validity for the period of ………. as earnest money pledged in favour of 
……………….is enclosed, the full value of which shall be retained by the (Name of Discom) on account of 
earnest money security deposit specified in the said clause of the “Instructions to the Tenderers”. 
 I/we hereby undertake and agree to execute a contract in accordance with the said ‘Terms, 
Conditions & Instruction to the Tenderer’ of the tender bid specification. 
Firm RTGS Details:- 
The details of the funds (earnest money/Tender Fees) given by the firm in the present tender, are deposited 
in the departmental account, as mentioned herein under:- 
Firm current account number-  

Name of Bank with address:- 

IFSC code of the branch- 

Amount:-Rs. ……….. & head (EMD/Tender Cost) 

UTR no.- 

Yours faithfully, 
 

Signature of the authorised Signatory 
(With complete address & Seal)  



Part-1 
DECLERATION 

  
 

Tender Invited by:- Superintending Engineer …………… 
 

Tender for:- For the work of …………… in the jurisdiction of EDD-I/II/Biswan/Mamhmudabad , 
Sitapur under EDC, MVVNL, Sitapur. 

 

Name of Tenderer:-   

 
Specification no.:- 
 
Date of opening of bid part-1:- 
 

IN CONSIDERATION of the  EDC, MVVNL, Sitapur  having treated the tenderer to be an eligible bidder 

whose tender may be considered,the tenderer hereby agrees to the condition that the proposal in response to 

the above invitation shall not be withdrawn by us within 180 days from the date of opening of the tender (or 

any extension thereof), also to the condition that if thereafter the tenderer does withdraw his proposal within 

the said period, the earnest money deposited by them may be forfeited by the Superintending Engineer, 

EDC-Sitapur, and at the discretion of the purchaser. The purchaser may debar the tenderer from tendering 

for a minimum period of one year reckoned from the date of opening of the tender. 

 
Signed this …………. day of ……….2026 
 

Place: 
Signed by 

 
State title whether Proprietor/Partner 

(With complete address & Seal)  



 
 
SCHEDULE OF GENERAL PARTICULARS 

  
1. Name of the Tenderer 
 (a) Head Office address:                                           

 (b) Registered Office address:                                  
 (c) Postal address of tenderer:                                  

 (d) Fax No.: 
 (d) E-mail id:- 
 
2. Name and address of manufacturer of the major equipments 
 
3. Works: 
 (a) Location with full postal address 

(b) Total space occupied in sq. meters. 
  (approximate within 5%) 

(c) Constructed area in sq. meters  
  (approximatewith in 5%) 
 
4. Name and address of local representative and his telephone 

number 
   

5. Name and address of the officer of the tenderer / 
manufacturer to whom all reference shall be made for 
expeditious co-ordination. 

  

6. Name of foreign collaborator, if any.   
7. Whether the designs are their own or obtained from other 

sources. If from other sources the same may be indicated. 
 

8. The name, designation, qualification and experience of the 
engineer employed by the tenderer in design, development 
and manufacturing of the quoted equipment. 

  

9. Authorised capital of the company.   

10. Total annual turnover of the firm during last three financial 
years. 

  

11. Actual production per year of the equipment quoted during 
last five financial years giving quantity and bill value rounded 
off to two decimal place of Rs. Lacs excluding Central 
Excise. 

  

12. Manufacturing capacity per month of the quoted equipment 
otherwise. 

  

13. State the name and designation of your relative(s) if any, 
working in Uttar Pradesh Power Corporation Ltd. 

  

14. Ten percent (10%) Performance Security in terms of 
requirement of specification is to be deposited within 30 
days of placement of order. Whether or not willing to 
deposit. If no, state reasons. 

  

15. Whether certificates for satisfactory performance of offered 
equipment enclosed/not enclosed. If yes, give the quantity to 
which it refers. 

 

16. Whether quoted ex-works price are firm YES / NO 

17. Whether ex-works prices quoted or not. YES / NO 



18. Whether packing, forwarding freight & insurance cover (for 
transit plus 30 days storage thereafter) has been quoted 
beside ex-works prices (All these charges are to be clubbed)  

 
YES / NO 

19. Whether the erection, testing and commissioning prices are 
quoted or not 

YES / NO 

20. Terms of payment as mentioned in relevant clause are 
acceptable or not 

YES / NO 

21. Give Sales Tax / Trade Tax registration Number, (Enclose 
last clearance certificate) 
Central 
State 

 

22. Income Tax Clearance Certificate of current and the 
preceding year enclosed or not. 

YES / NO 

23. Have you ever been declared bankrupt? If yes, please give 
details. 

YES / NO 

24. Whether the Tenderer is agreeable to execute the contract 
in case the deviations stipulated by him are not acceptable 
to the purchaser. 

YES / NO 

25. Give two references (Name, Designation and complete 
postal address) that can rectify Tenderer’s financial status 
and capacity to undertake such works. One of the 
references should be from any scheduled Nationalized bank 
in India. 

YES / NO 

26. Have you offered any discount and if so, then what is the 
rebate/discount in Rs. 

 

 
 
NOTE: Bidder shall have to demonstrate his offered system within week of intimation by purchaser. 
 
 
 
Seal of the Company  Full Signature :  

    Name : 

    Designation : 

    Date : 



SCHEDULE 'G' 
(Part II) 

 
DEVIATIONS FROM "TECHNICAL SPECIFICATION 

 
All deviations from the "Technical Specification" shall be filled in clause by clause, in this schedule. 
Compliance with the specifications will be taken as granted if the deviations are not specifically mentioned in 
this schedule. In case there are not deviation (s), the 'NIL' Information should be furnished. In case tenderer 
is required to accept the standard clause, he should indicate the amount in tender bid part – II, schedule P2 
which the tender price will thereby increase / decrease. 

 
Sl. 
No. 

Page No. Clause No. and stipulation  
in (MVVNL) Specification 

Deviation 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

The Tenders hereby certifies that the above mentioned are the only deviations from the "Technical 
Specification". 

 
 

Seal of the company      Signature : 
 Name : 
 Designation : 
 Date : 



SCHEDULE 'H' 
(Part II) 

 
DEVIATIONS FROM "INSTRUCTION TO TENDERERS” 

 
All deviations from the "Instructions to Tenderers” shall be filled in clause by clause in this schedule. 
Compliance with the specifications will be taken as granted if the deviations are not specifically mentioned in 
this schedule. In case there are no deviation (s), the 'NIL' Information should be furnished. In case tenderer 
is required to accept the standard clause, he should indicate the amount in tender bid part – II, schedule P2 
which the tender price will thereby increase / decrease. 

 
Sl. 
No. 

Page No. Clause No. and stipulation  
in (MVVNL) Specification 

Deviation 

 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

The Tenders here by certifies that the above mentioned are the only deviations from the "Instruction to 
Tenderers ". 

 
 
Seal of the company Signature : 
 Name : 
 Designation : 
 Date : 



SCHEDULE 'I' 
(Part I) 

 
DEVIATIONS FROM "GENERAL REQUIREMENT OF SPECIFICATION” 

 
All deviations from the "General Requirement of Specification” shall be filled in clause by clause in this 
schedule. Compliance with the specifications will be taken as granted if the deviations are not specifically 
mentioned in this schedule. In case there are no deviation (s), the 'NIL' Information should be furnished. In 
case tenderer is required to accept the standard clause, he should indicate the amount in tender bid part – II, 
schedule P-2 which the tender price will thereby increase / decrease. 

 
Sl. 
No. 

Page No. Clause No. and stipulation  
in (MVVNL) Specification 

Deviation 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

The Tenders here by certifies that the above mentioned are the only deviations from the "General 
Requirements of Specification". 

 
 

Seal of the company Signature : 
 Name : 
 Designation : 
 Date : 
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Electricity Distribution Circle 

District Sitapur (U.P)  

 

 

 

 
 

E-Tender No. …….. 

 

 

 

 

 
          

 
 
I 

 

KEY DATES & BASIC TENDER INFORMATION  
 

 

 

Tender description (brief details of works/supply): Enclosed Tender Notice 

 

 

Issued By: 
Office of The 

Superintending Engineer 
Electricity Distribution Circle-Sitapur (U.P) 

Phone No … 
Website:-   
Date of Opening of part-1:  
Tender Cost (inclusive GST): 
Last date & Time of Submission:- 
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NIT 

E-Tender Notice 

 

RFP No. …………………………………….   Dated: ……….. 

E-tenders are invited in two parts (Part-I Techno Commercial Bid and Part II Price Bid) for the 
the work of (Project Description in brief) in…… EDC, Sitapurs.Bid document (Tender Specification) is 
available online on https://etender.up.nic.in as per particulars indicated below. Any changes in the Bid 
Schedule, corrigendum etc. shall also be notified via same website. Prospective bidders are therefore 
requested to regularly check the website for any updates. 

 

SN
o. 

Particulars Details 

1 e-Tendering Notice no.  

2 e-Bid Portal (website) https://etender.up.nic.in 

3 Name of Work  

Supply of material with quantity  

4 e-Tender Cost Rs. ……….. + GST ( @%)- Total Rs. 
…………… 

 (Non- Refundable) 
7 Earnest money deposit Rs. ………… (Rs. ………….. Only) 

8 Document downloading/sale date starts  

9 Document download/ sale date ends  

10 e-Bid submission start date   

11 e-Bid submission end date   

12 Opening date of e-bid part-I  

13 Opening date of e-bid part-II (Price Part) Will be notified later. 

Note: Bid shall be accepted thorough the e-tender portal. Tender issuing authority is not responsible for 
the delay/downloading of tender document by the recipient due to any problem in accessing the e-tender 
website. The tender issuing authority is also not responsible for delay in uploading bids due to any 
problem in the e-tender website. Cost of Bid Document (in the form of NEFT/RTGS/DD/Bankers 
Cheque)&Earnest Money Deposit (EMD (in the form of NEFT/RTGS/DD/Bankers Cheque))shall be in 
favourof ……… (Name of Account Holder) payable at …………... 
Further details are available at website: https://etender.up.nic.in 

EDC, Sitapur reserves the right to reject any or all proposals or cancel the bid without assigning any 
reason thereof. 
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INSTRUCTION TO BIDDERS 

1. Definition(s)  
 
In this bid document (including all the appendices), unless the context otherwise requires, the 
terms given below shall have the following meanings assigned to them: 

 
1.1 “Addendum” shall mean any other document issued to the bidders in addition to the bid 

document by the EDC, Sitapur in the context of this bidding process. 
 

1.2 “Agency / Service Provider/Contractor” shall mean the successful bidder who has received 
the Letter of Award and signed the agreement with the EDC, Sitapur to execute the Contract. 
 

1.3 Award of Contract” shall mean the issue of the Letter of Award/Letter of Intent. 
 

1.4 Bid/Tender” shall mean the proposal/document that the bidder submits in the requested and 
specified form as mentioned in bid documents. 

 
1.5 “Bidder” shall mean the firm/party who quotes the offer against a tender or Expression of 

Interest. 
 

1.6 “Bid documents” shall mean all the documents issued to the bidder to procure 
works/services/materials. 

 
1.7 “BG” shall mean Bank Guarantee. 

 
1.8 “Business” shall mean electricity distribution and Revenue collection activities 

 
1.9 “Companies Act” shall mean The Companies Act, 1956 (as amended or replaced from time 

to time). 
 

1.10 “Consumer” shall mean any person who is supplied with electricity for his own use by a 
licensee or the Government or by any other person engaged in the business of supplying 
electricity to the public under this Act or any other law for the time being in force and 
includes any person whose premises are for the time being connected for the purpose of 
receiving electricity with the works of a licensee, the Government or such other person, as 
the case may be; 

 
1.11 “Contract” means the Contract Agreement entered into between the EDC, Sitapur and the 

Agency/servicer/Contractor, together with the Contract Documents referred to therein; all 
such documents shall constitute the Contract and the term Contract shall in all such 
documents be construed accordingly. 

 
1.12 “Contract value” shall mean the Original contract value, as adjusted after giving effect of (i) 

price escalation (as per the statutory provisions), and (ii) changes in statutory taxes which is 
to be compensated by EDC, Sitapur as per the contractual provisions (if any). 
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1.13 “Circle office” shall mean offices which manage and control working of Divisions. Circle 
Office operates under Regional Office and has a number of divisions. 
 

1.14 “Division office” shall mean offices which manage and control working of EDCs/ Zones. 
Division Office operates under Circle office and have a number of EDCs/ Zones. 
 

1.15 “EMD” shall mean Earnest Money Deposit. 
 

1.16 “Engineer In charge” shall be the officer under whose office the work stipulated in contract 
is executed. 

 
1.17 “Instruction” shall mean any drawings and/or instruction in writing, details, directions and 

explanations issued by the EDC, MVVNL, Sitapur from time to time during the Contract 
Period. 

 
1.18 “Month” shall mean calendar month. 

 
1.19 “Notice in Writing” or “Written Notice” shall mean a notice, in written, typed or printed 

characters sent (unless delivered personally or otherwise proved to have been received) by 
registered post to the last known private or business address or registered office of the 
addresses or electronic media and shall be deemed to have been received when in ordinary 
course of post it would have been delivered. 

 
1.20 “EDC, Sitapur” or “Service Recipient” or “MVVNL” shall mean (MVVNL) 

 
1.21 “Services” shall mean all the services which the successful bidder is required to provide 

under the scope of work to the EDC, Sitapur under the Contract. 
 

1.22 “Successful bidder” shall mean the bidder who has received the letter of award/Loi from the 
EDC, Sitapur to execute the work as per specification/contract. 

 
1.23 “Work Order” means written order signed by the EDC, Sitapur after the successful bidder 

has acknowledged the LOA/LoI. This along with LOA, Specifications (RfP) document and 
the bidders response to RfP shall constitute Part of the Contract. 

 
1.24 “Work” shall mean services to be provided by the Agency under the „Work Order‟ or 

“Contract‟. 
 

1.25 “Zone” means Distribution Zone operates Operation & Maintenance (O&M) activities for a 
defined area in city divisions. Zone is a smallest business unit in EDC, Sitapur in city 
divisions. Zone works under city Division office. 

 

2. Availability of Bid documents  
 

2.1 The bid document will be uploaded on the EDC, SITAPUR‟s website/E-portal of 
Government of Uttar Pradesh (GoUP) as mentioned in E-tender Notice, the same can be 
downloaded and submitted on E-portal along with desired EMD on due dateas specified in 
E-tender notice os bid document. The tender fees shall have to be submitted alongwith 
submission of the bid. 
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3. Invitation of Bids  

 

3.1 The EDC, Sitapur is hereby inviting unconditional bids for procuring works/services/material 
as specified in the bid document  through domestic competitive bidding (open bidding mode) 
from bidders fulfilling the criteria specified in Section-……….“Eligibility criteria for 
bidders”.  

3.2 The bidding process shall be undertaken through Single-Stage Two-Envelope method 
through e-tendering. The tender information has been provided in relevant section of Bid 
documents. 
 

4. Consortium/Joint venture Bidding  
 

Consortium bidding/Joint venture bidding as mentioned in Pre-qualification requirement. 
 

5. Eligible Bidders  
 

5.1 A Bidder may be an individual, private entity, government-owned entity - subject to clause 
5.2 below, and shall furnish as part of their unconditional bid, documents establishing the 
bidder‟s qualifications to perform the works/services to the satisfaction of the EDC, 
SITAPUR/Service Recipient. The detailed eligibility criteria are listed out in Section – : 
Eligibility Criteria for Bidders. 
 

5.2 Bidders shall provide such evidence of their continued eligibility satisfactory to the EDC –
MVVNL, Sitapur, as the MVVNL shall reasonably request. 

 

6. Responsibility of bidder(s)  
 

6.1 The EDC, Sitapur will not assume any responsibility regarding information gathered, 
interpretations or conclusions made by the bidder or regarding information, interpretations or 
deductions the bidder may derive from the data furnished by the EDC, SITAPUR or any 
other data. 
 

6.2 Verbal agreement or conversation with any officer/employee of the EDC, Sitapur either 
before or after the submission of bid shall not affect or modify any of the terms and 
conditions or obligations contained herein. 
 

6.3 It shall be the sole responsibility of bidders to determine and to satisfy themselves by such 
means as they consider necessary or desirable as to all matters pertaining to this bidding 
process including in particular all factors that may affect the cost, duration and execution of 
the works/services. 
 

7. Eligibility criteria  
 

7.1 The bidder(s) shall furnish, as part of their unconditional bid, documents establishing the 
bidder's qualifications to perform the works/services to the satisfaction of the EDC, Sitapur. 
The detailed eligibility criteria are listed out in Eligibility criteria/Pre-
Qualificationrequirement of this bid document. 
 

7.2 Notwithstanding anything stated therein, the SE, EDC, Sitapur reserves the right to inquire 
and review the bidder's capability and capacity to perform the work during the course of 
evaluation or after award. 
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8. Project site visit 
 
8.1 The bidder is advised to visit and examine the site where the works/services is to be executed 

and its surroundings; and obtain for himself on his own responsibility all information that 
may be necessary for preparing the bid, submission of offer and entering into a Contract for 
execution of works/services. The cost of visiting the site shall be borne by the bidder. 

 
8.2 The bidder and any of its authorized personnel shall be granted permission by the EDC, 

Sitapur to enter in its premise(s) and land(s) for the purpose of such inspection, but only 
upon the condition that the bidder and its personnel shall release and indemnify the EDC, 
SITAPUR and its personnel from and against all liability in respect thereof and shall be 
responsible for death or personal injury, loss of or damage to property. 

 

9. Process to be Confidential  
 
9.1 This bid document and any other document(s) released, information provided, discussions 

held, etc., as part of the bidding process, is strictly confidential and must not be divulged to 
anyone who is not directly involved in preparation of the bid, and the bidder(s) shall keep all 
information within this proposal or gained during the bidding or other processes confidential. 
No information or publicity will be allowed to any third party unless specific written 
authorization is obtained from the EDC, Sitapur.  

 
10. Clarifications on bid documents  

 
10.1 The bidders are expected to be fully conversant with all the clauses of the bid document 

before responding to it. However, prospective bidder(s) requiring any clarification on 
bidding documents may notify the EDC, Sitapur in writing through email/fax/post, to the 
address as mentioned in E-tender Notice of this bid document, two days prior to the Pre-bid 
conference, if any. The queries shall be accepted only from the accredited/authorized officers 
or executives of the bidder(s). 
 

10.2 Pre-bid Conference:-The EDC, Sitapur may invite a pre-bid conference in which all 
prospective bidders are requested to participate. The date, time and place of pre-bid 
conference is mentioned in the NIT/e-portal. The bidders are requested to send their 
authorized representatives to attend the prebid meetings alongwith the queries regarding the 
bid documents, if any. The reply of queries will be uploaded on e-portal, only. However, 
attending the pre-bid conference is not a mandatory requirement for submitting the bid 
documents. 

 
10.3 The EDC, Sitapur will respond only to those queries or request(s) for clarification that it 

receives during pre-bid conference or prior to the scheduled/extended date of submission of 
bid documents as prescribed by the EDC, Sitapur. Replies to the clarifications sought and 
corresponding amendment(s) to the bid, if any, will be intimated to all bidders through e-
portal only. All such clarifications shall form part of the bid documents and shall be 
incorporated in the bidder’s Proposal. 
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10.4 The EDC, Sitapur reserves the right to defer/decline responding or addressing to such 
queries/clarification sought that it feels are inappropriate without assigning any reasons 
whatsoever. 

 
10.5 The copies of all the replies/clarifications issued by the SE, EDC, Sitapur shall also be a part 

of the tender specification.  
 

11. Preparation of Bids 
 

11.1 The bidder shall submit only one (1) unconditional bid in response to this tender/bid 
document. 
 

11.2 The transfer of bid document(s) purchased by one bidder to another is not permissible in any 
case. Such bids shall be summarily rejected by the EDC, Sitapur. 

 
11.3 The price bid should be duly filled and signed in accordance with the terms and conditions 

specified in bid documents thereto for online submission. 
 

11.4 All pages of the bid document(s) including conditions of Contract, specification, etc., shall 
bear the full signatures with official rubber stamp (at the bottom right hand corner of the 
page) by the bidder. Necessary documents in support thereof must be enclosed with bid 
documents at the time of submission, failing which bid will be treated as non-responsive and 
will not be considered. Any bid not bearing signatures on all the documents will stand liable 
for rejection. 

 
11.5 General information, which is not specifically requested for in the bid documents, must be 

attached separately to the techno-commercial proposal and clearly labelled as "Supporting 
Material".  
 

12. Deviations from terms and conditions of the bid  
 

12.1 The bidder must furnish Annex. G, H & I.Proforma for “No Deviations‟ from Terms and 
Conditions of Bid Document given as Annexure duly filled and signed by the authorized 
signatory of bidder.  
 

13. Bid Forms  
 
13.1 Wherever a specific form or schedule is prescribed in the bid document, the bidder shall use 

the same to provide relevant information. If the form or schedule does not provide space for 
any required information, space at the end of the form or additional sheets shall be used to 
convey the required information. 
 

13.2 For all other cases, the bidder shall design a form to get the required information from the 
bidder. 

 
13.3 EDC, Sitapur shall in no case be bound by any printed conditions or provisions in the 

bidder's bid forms whatsoever. 
 

14. Conditional Bid  
 

14.1 The bidders shall offer only unconditional bid as conditional bid are liable to be rejected. 
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14.2 Bidder‟s printed terms and conditions enclosed with the proposal/offer will not be 
considered as a part of the Bid under any circumstances whatsoever it may be. These types of 
bids shall be deemed as conditional bids and shall stand liable for rejection. 

 
15. Deadline for submission of bids  

 

15.1 Bids must be submitted on in e-portal only butno later than the time and date as specified in 
E-tender Notice of Tender Document. In the event of the specified date for submission of 
bids being declared a holiday for the EDC, Sitapur, the bids will be received up to the 
appointed time on the next working day. Such postponement of date will not have any 
impact on the other dates specified in the bidding documents (i.e. bid validity and validity of 
bid security). 
 

15.2 The EDC, Sitapur may, at its discretion, under intimation to the bidders who have purchased 
the bidding documents, extend the deadline for the submission of bids/opening of bids by 
issuing an addendum, in which case all rights and obligations of the EDC, Sitapur and 
bidders previously subject to the original deadline shall thereafter subject to the deadline as 
extended. 

 
16. Late Bid  

 

16.1 Bid(s) received by the EDC, Sitapur after the bid submission/opening deadline as prescribed 
in the bid documents will be summarily rejected and shall not be opened to the bidder(s).  
 

17. Withdrawal of Bids  
 

17.1 The bidder shall not be permitted to withdraw their bid during the interval between bid 
submission deadline (as mentioned in e-tender) and the period of bid validity as per e-tender. 
If any withdrawal of bid is made by the bidder during the above period, it shall result in the 
forfeiture of the EMD. 
 

18. Associated cost of bid preparation and submission  
 

18.1 The bidder shall bear all the cost and expenses associated with preparation and submission of 
its bid including post bid discussions, technical and other presentations, etc. 
 

18.2 The EDC, Sitapur shall in no case be responsible for or liable to the costs or in EDC, Sitapur 
evaluation of bids, regardless of the conduct or outcome of the bidding process. 

 
19. Request for Modifications/Amendments in Bid Specification:- 

 

19.1 The bidders may request for clarification or changes in the bid documents by submitting the 
issues prior to the pre-bid conference date as specified in E-notice tender. 
 

19.2 The EDC, SITAPURat their sole discretion may modify the bid documents if deemed 
appropriate by issuing addendum as a result of a request or clarification discussed during the 
pre-bid conference. 

 

20. Language of the bid  
 

20.1 The bid prepared by the bidder and all documents relating to the bid, exchanged between the 
bidder and the EDC, Sitapur shall be written in the English language, provided that any 
printed literature furnished by the bidder may be written in another language so long as the 
bid is accompanied by duly certified English translation of its pertinent passages. Failure to 
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comply with this may disqualify a bid. For purposes of interpretation of the bid, the English 
translation shall prevail  
 

21. Amendment(s) to bid documents  
 

21.1 At any time prior to the deadline for submission of the bid or extended date, if deemed 
necessary, the EDC, Sitapur reserves the right to add/modify/delete any portion of bid 
document by issue of an amendment/addendum, which will be sent to all such bidders, who 
have indicated their intention to bid. The EDC, Sitapur will bear no responsibility or liability 
arising out of non-receipt of the same in time or otherwise by the bidder. The EDC, Sitapur 
shall assume that the information contained therein will have been taken into account by the 
bidder in its bid.  
 

21.2 The amendment(s) to bid documents shall be binding on all bidders. 
 
21.3 In a scenario where the interested bidder has already submitted its bid post which the EDC, 

Sitapur issues an addendum/amendment to this bid document then such bidders shall be 
allowed to submit addendum to the already submitted bid but not after opening of Bid 
envelope-I. 
 

22. Earnest Money Deposit  
 

22.1 The EMD amounting Rs. ……..(1% of cost estimate) shall be submitted online through 
DD/NEFT/RTGS/BG. RTGS/NEFT receipts to be uploaded on the E-tendering portal. 
The bidders are required to deposit EMD online through NEFT/RTGS in Bank 
Account Number ………….., IFSC code …………., MICR code ………… in the 
name of …………….. of EDC-EDC, Sitapur in bank ……….. (Name of Bank) 
through DD/Bankers Cheque in favour of ………… and payable at ………. or in 
form of bank Guarantee in favour of …………………….. . Proof of on line deposit 
viz. Unique Transaction Reference (UTR) number or copy of original pay in slip of the 
bank, scanned copy of original bank Guarantee along with copy of confirmation mail 
from issuing bank shall be uploaded e-ProcurementportalofGoUP. 
 

22.2 The bid proposal/offer shall necessarily contain EMD of requisite amount and should be 
furnished through appropriate mode as specified in Section- “Essential tender information on 
e-portal” of the bid document. In case EMD is to be deposited through a BG/DD from a 
scheduled nationalized bank and in prescribed format, the same shall be uploaded while 
filling the e-tender. The bidder shall to submit the BG/DD (in original) in EDC, Sitapur 
office within 5 days of opening of bid part-1, failing which their bid shall not be considered 
for opening of their bid part-2 (Price Part). 

 
22.3 Any bid proposal/offer not accompanied by the EMD shall be rejected and returned to the 

bidder unopened. 
 
22.4 If on opening of bid any discrepancy in EMD is found (relating to amount, etc.), the bid shall 

be summarily rejected. 
 
22.5 In case of unsuccessful bidders, the EMD shall be refunded after successful submission of 

Contract performance guarantee by the successful bidder. No interest whatsoever shall be 
payable on such deposits lying with the EDC, SITAPUR. 
 

22.6 If the successful bidder fails to furnish the contract performance guarantee within thirty (30) 
days after the issue of Letter of Award (LoA), their EMD shall be liable to be forfeited. 
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22.7 In case the bidder is likely to be awarded the Contract or if the case has not been finalized, 

the EMD shall be retained for the period equal to the bid validity period. The EMD of 
successful bidder shall become part of the initial contract performance guarantee. No interest 
shall be payable on such deposits lying with the EDC, Sitapur. 

 
22.8 The SE EDC, Sitapur reserves the right to forfeit EMD or part thereof in circumstances and 

initiate actions as deemed appropriate, which according to it indicates that the bidders are not 
earnest in accepting/executing orders placed under given specifications. 

 
22.9 The bank charges (if any) shall be attributable to the bidder, only. 
 
22.10 EMD shall be forfeited in case of withdrawal or modification of a bid/offer after opening 

of the bids within the validity period as specified in E-teder Notice. 
 

23. Documents comprising the bid and sealing of bid  
 

23.1 Part-I (A)-Envelope- (to be submitted online as well as payment receipt physically super 
scribing “Earnest Money Deposit” along with tender/bid specification number; name of 
work/service; name, address and contact of the bidder; and due date/time of bid opening): It 
shall contain EMD details. However, scanned copy of document in support of proof of online 
submission of EMD must be uploaded and submitted physically also in Envelope-I (A), 
within 5 days of opening of bid part-1. 
 

23.2 Part-I(B)-Envelope- (to be submitted online only): It shall contain all the documents as 
notified in Section-“Eligibility criteria of bidders” of the bid document in scanned format. 
Other documents/Proforma (if any) provided in Annexure or elsewhere in the bid document 
and are pertinent to techno-commercial evaluation shall necessarily be furnished (duly filled 
and signed) in scanned copies. 

 
23.3 Part-II- Price Bid- Price Bid shall be submitted online only in the Proforma as per BoQ 

While preparing the Price Bid, bidders are expected to take into account the requirements 
and conditions outlined in the bid documents. 

 

Part I(A) and Part I (B) shall be referred as Enevelope-1. 

24. Submission of bid  
 

24.1 Both the Part-1 and Part-2 shall be submitted online only and physically in separate sealed 
envelopes and these envelopes shall be properly super scribed as Part-I: “Earnest Money 
Deposit”. Each envelope shall also be super scribed with tender/bid specification number; 
name of work/service; name, address and contact of the bidder; and due date/time of bid 
opening. 

 The bidders are requested to ensure that they furnish the envelope–I and II 
appropriately online which should be DIGITALLY signed. Any correction / 
overwriting should be signed by the bidder. An offer with correction / overwriting 
without signature of the bidder is likely to be rejected. 

 The Bidders are requested to ensure that all required schedules duly filled-in, are 
submitted. The bidders should also note that in absence of any of the schedules 
except price bid, their offer is likely to be rejected. 

 Transfer of the documents purchased online by one bidder to any other bidder is not 
permissible. 
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 The submission of a tender by the bidder implies that he has read and accepted the 
instructions, conditions of the Contract and made himself aware of the scope and 
specifications of the work to be done/ supplies to be made. The EDC, SITAPUR 
will not, after acceptance of Contract rate, pay extra charges for any reason 
whatsoever, in case the bidder is found later to have misjudged any condition(s). 

 It is necessary to purchase the Bid documents online from e-portal of GoUP. 
 
24.2 PERIOD OF VALIDITY :- The period of validity shall not be less than that specified in the 

Bid documents. 
 
24.3 Nobody is authorized to receive or issue receipt of bid delivered by hand. 
 
24.4 All required copies of the Techno-commercial Proposals are to be made from the original. 
 
24.5 An authorized representative of the bidder shall initial all pages of the original 

proposal/offer. The authorization shall be in the form of a written power of attorney in the 
name of the Bidder purchasing the proposal. The signed proposal shall be marked as 
“ORIGINAL”. 
 

24.6 Bid shall be submitted in the forms attached herein and all blanks in the bid shall be duly 
filled in the original copy. The complete forms shall form part of Contract documents in case 
of successful bid. 

 
24.7 The bidder should quote the prices strictly online in the manner indicated herein failing 

which the bid is liable for rejection. The rate/prices shall be in figures. 
 
24.8 No post bid development shall be allowed regarding any change in terms of prices or techno-

commercial specifications. Notwithstanding anything contained to the contrary in the 
specifications of the bid or in subsequent exchange of correspondence, these conditions of 
Contract shall be binding on the bidder and any change or variation expressed or implied, 
however, made in the said condition shall not be entertained whatsoever. 

 
24.9 The bid documents include certain statements, description, projections etc. with respect to 

the EDC, Sitapur and their businesses. They reflect various assumptions made by the 
management and/or their consultants. No representation, promise or warranty is given to 
their reasonableness, completeness or otherwise. The bidders are expected to make their own 
judgments of the same. Upon receipt of their bids, it shall be construed that they have based 
it on their own independent analysis and judgment. 

 

25. Opening of bids  
 
25.1 The EDC, Sitapur shall open online bids at the date and time for opening of bids as specified 

in Section-I “Essential tender information” of this bid document or on the date and time as 
intimated to the bidder on successful completion of evaluation of techno-commercial bids in 
case of Single-Stage Two-Envelope bidding. In the event of the specified date for the 
opening of bids being declared a holiday for the EDC, Sitapur, the bids will be opened at the 
appointed time on the next working day. 

 
25.2 Bids that are not opened and read out at bid opening will not be considered for further 

evaluation, regardless of the circumstances. 
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25.3 The bidders‟ names, bid prices, and the presence or absence of the requisite EMD and such 

other details as EDC, Sitapur at its discretion may consider appropriate, will be recorded at 
the time of bid opening. 

 
25.4 In the case of Single-Stage Two-Envelope bids, on the bid opening date only the techno-

commercial bid shall be opened. The date for opening of the Price bid shall be as per Key 
date. In case of extension of due date, the same shall be uploaded in EDC, Sitapur‟s 
website& e-potral and accordingly Key date shall be amended. No separate intimation shall 
be given to the bidders. 
 
 Opening of Envelope-I (A) (containing Earnest Money Deposit) and Envelope- I (B) 

(containing Techno-commercial bid): The first envelope with EMD shall be opened on 
the due date and time of bid opening as specified in Section-I Essential tender 
information of this bid document. The requirement for EMD shall be verified and 
thereafter the second envelope, i.e. the Techno-commercial bid, shall be opened on the 
same date in respect of eligible bidders (whose EMD is found to be as per the 
requirements). 
 

 Opening of Envelope-II - Price bid: Price Part of only those Bidders shall be opened 
on-line who are determined as having submitted substantially responsive bids and are 
ascertained to be qualified to satisfactorily perform the Contract. A negative 
determination of the bids, shall be notified by the EDC, Sitapur to such Bidders and the 
price bid uploaded by them shall not be opened 
 

25.5 In the event, the EDC, Sitapur, in its discretion, decides not to open the bid for want of 
adequate response to the bidding, the EDC, Sitapur may either extend the bid pursuant to 
Clause no. 15.2 and 26.1 of Section-III: Instructions to Bidders or cancel the bidding process. 
 

25.6 It is to be noted that the bid evaluation will be executed strictly as per procedure mentioned 
in Bid evaluation section. 
 

26. Change in date and time of opening of bids 
 

26.1 It may be noted that the due date/time of opening of bid can be altered/extended if desired by 
the SE EDC, Sitapur, without assigning any reason thereof. However, due intimation shall be 
available at e tender.up.nic.in‟s website. The bidder shall be responsible for keeping itself 
updated on the changes in date and time of opening of bid.  
 

27. Canvassing of bids 
 

27.1 Bid shall be deemed to be under consideration, after opening of bid, till placement of order to 
the successful bidder. During this period, the bidders or their authorized representative(s) or 
other interested parties are advised strongly in their own interest, to refrain from contacting 
or influencing by any means any of the EDC, Sitapur‟s personnel or representative on 
matters relating to bid under process. As any such effort or activity may result in rejection of 
that bidder‟s proposal/offer.  
 

28. EDC, SITAPUR’s right to accept any bid, and to reject any or all bids 
 

28.1 The SE EDC, Sitapur reserves the right to accept or reject any bid, and to annul the bidding 
process and reject all bids at any time prior to award of Contract, without thereby incurring 
any liability to the affected bidder(s) or any obligation to inform the affected bidders) of the 
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grounds for such decision. No correspondence, in any form, and at any time, shall be 
entertained by the EDC, SITAPUR in this regards.  
 

29. Currency of Price Bid 
 

29.1 For the works/services required in the bid, all prices or rates shall be quoted in Indian 
National Rupees (INR) only as the payment for such works/services shall be made in Indian 
currency only (i.e. Indian National Rupees).  
 

30. Interpretation of conditions of bid(s) 
 

30.1 The EDC, Sitapur shall be the final authority to interpret any or all condition(s)/clause(s) 
specified in the bid documents at any point of time. In case any ambiguous or contradictory 
term(s)/condition(s) arise in the bid, interpretation as deemed appropriate by the EDC, 
Sitapur shall be final and binding on all the bidders.  

 

31. Validity of bids 
 

31.1 The bidder’s proposal must remain valid for acceptance for a period of 180 days from the 
date of opening of bid (Envelope-1) or any other extended date for their receipt or any other 
extended period consented upon by the bidders. The SE, EDC, Sitapur may ask the bidder to 
extend the validity period of their bid) and during this period no bidder shall be allowed to 
withdraw their bid. Any such withdrawal during the said period will entail forfeiture of EMD 
deposited by the bidder with their bid. The bidders who agree to such extension shall confirm 
that they maintain the availability of the professional staff nominated in the proposal or in 
their confirmation of extension of validity of the proposal. 
 

31.2 The bid along with the rates and condition thereby shall be open for acceptance of the EDC, 
SITAPUR for a period of 180 days from the date of opening of the bids and no request for 
any variation in quoted rates and/withdrawal of tender on any ground by successful bidder be 
entertained within validity period. In case the EDC, Sitapur requests for extension of the 
validity period, the bidder may extend the validity without changing the terms and conditions 
of their bid (except change in wages or any other statutory compliance as per Government 
norms). In case Bidder does not extend the validity, he/she must respond his/her 
unwillingness within 7 working days from the date of receipt of letter to this intent so that his 
EMD/bid security can be returned. 
 

32. Issue of Letter of Award, Contract Signing and Issue of Work Order 
 

32.1 The SE EDC, Sitapur shall award the Contract to the bidder whose bid has been adjudged 
successful after techno-commercial and financial evaluation. 
 

32.2 The SE EDC, Sitapur shall issue a detailed Letter of Award (LoA) to the successful bidder 
. 

32.3 Post issue of Letter of Award to the successful bidder, Contract Agreement shall be signed 
between the two parties at respective Circle Offices. 
 

32.4 After signing of the Contract Agreement, work order shall be issued by respective Circles. 
 

33. Bid evaluation  
 
Preliminary examination 

. 



 

Page 14 of 29 
 

33.1 The EDC, Sitapur/Zonal (SZ) will examine the bids to determine whether they are complete, 
whether required sureties have been furnished, whether the documents have been properly 
signed, and whether the bids documents are generally in order. 

 
33.2 The EDC, Sitapur may waive any minor informality, nonconformity or irregularity in a bid 

that does not constitute a material deviation, whether or not identified by the Bidder in its 
bid, and that does not prejudice or affect the relative ranking of any Bidder as a result of the 
technical and commercial evaluation,  

 

Examination of Substantive responsiveness and Qualification requirement 
 

33.3 Prior to the detailed evaluation, the EDC, Sitapur/Zonal (SZ) will determine whether each 
bid is of acceptable quality, is complete and is substantially responsive to the Bidding 
Documents. Any deviations, conditionality or reservation introduced will be reviewed to 
conduct a determination of the substantial responsiveness of the bidder‟s bid. For purposes 
of this determination, a substantially responsive bid is one that conforms to all the terms, 
conditions and specifications of the Bidding Documents without any material deviations, 
objections, conditionalities or reservations and complies with all the statutory laws in force 
as amended from time to time. A material deviation, objection, conditionality or reservation 
is one (i) that affects in any substantial way the scope, quality or performance of the 
Contract; (ii) that limits in any substantial way, inconsistent with the Bidding Documents, the 
EDC, Sitapur‟s rights or the successful Bidder‟s obligations under the Contract; or (iii) 
whose rectification would unfairly affect the competitive position of other bidders who are 
presenting substantially responsive bids. 

 
33.4 During bid evaluation, the EDC, Sitapur may, at its discretion, ask the Bidder for a 

clarification of its bid. In case of erroneous/non-submission of documents required to be 
submitted by the Bidder as per the provisions of the Bidding Documents, the EDC, Sitapur 
may give the Bidder not more than 7 working days‟ notice to rectify/furnish such documents, 
failing which the bid shall be rejected. 
 
The request for clarification and the response shall be in writing, and no change in the price 
or substance of the bid shall be sought, offered or permitted. 

 
33.5 Bids containing deviations from critical provisions will be considered as non-responsive. 
 
33.6 If a bid is not substantially responsive, it will be rejected by the EDC, Sitapur, and may not 

subsequently be made responsive by the Bidder by correction of the nonconformity. The 
EDC, Sitapur‟s determination of a bid‟s responsiveness shall be based on the contents of the 
bid itself without recourse to extrinsic evidence. 

 
33.7 The EDC, Sitapur will ascertain to its satisfaction whether Bidders determined having 

submitted substantially responsive bids are qualified, as per the Qualification Requirement 
mentioned in the bid documents. The EDC, Sitapur shall be the sole judge in this regard and 
the EDC, SITAPUR‟s interpretation of the Qualification Requirement shall be final and 
binding. 

 
33.8 The determination will take into account the Bidder‟s financial, technical capabilities, in 

particular the Bidder‟s Contract work in hand, future commitments and past performance 
during execution of contracts that have been awarded by the EDC, SITAPUR on the Bidder. 
It will be based upon an examination of the documentary evidence of the Bidder‟s 
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qualifications submitted by the Bidder, as well as such other information as the EDC, 
SITAPUR deems necessary and appropriate. This shall, however, be subject to assessment 
that may be carried out, if required, by the EDC, SITAPUR. 

 
33.9 The EDC, SITAPUR may waive any minor informality, nonconformity or irregularity in a 

bid that does not constitute a material deviation, affecting the capability of the Bidder to 
perform the Contract. 

 
33.10 An affirmative determination will be a prerequisite for the EDC, SITAPUR to evaluate 

the Techno - Commercial Part and to intimate successful bidders to be present on new date, 
time & location to open the online price schedule of the Bidder. A negative determination 
will result in rejection of the Bidder‟s bid. 

 
33.11 The bid from those bidders shall not be accepted who failed to submit Performance 

Security on issue of Letter of Award (LoA) for any other Contract of EDC, SITAPUR in past 
3 years. 

 
33.12 To assist in the analysis, evaluation and computation of the bids, the EDC, SITAPUR 

may ask bidders individually for clarification of their submitted bids. The request for 
clarification and the response shall be in writing but no change (whatsoever) in the price or 
substance of the bid offered shall be permitted. 

 

33.13 After successful evaluation and compliance to techno- commercial condition (satisfying 
the qualification requirement), financial bid shall be opened.  

 
34. Period of Contract 

 

The period of Contract under the scope of work shall be up to …….months from the date of 
placement of LOI/LOA. Further, the EDC, Sitapur may terminate the contract by giving 30 
days’ notice without assigning any reason. 
 

35. Contract Performance Guarantee  
A Contract Performance Security, the successful Bidder, to whom the work is awarded, shall be 
required to furnish a Performance security from a Public Sector Indian Bank, in the specified 
format (NEFT/RTGS/DD/Bankers Cheque/Bank Guarantee) in favour of the Owner. The 
guarantee amount shall be equal to Ten percent (10%) for Supply/work/services contract, of 
the total Contract price and it shall guarantee the faithful performance of the Contract in 
accordance with the terms and conditions specified in these documents and specifications. 
Proforma annexed as Annexure……... 

The guarantee shall be valid till the end of Warranty Period (-------- Months) from the date of 
commissioning) and handing of the work/completion of all the ordered quantity (for supply 
contract only).The bank guarantee should also have a further claim period of 90 days from the 
date of completion of the contract.  

In any case, the successful bidder shall not be allowed to deduct CPG amount from their running 
bills and they are required to submit valid & requisite Contract Performance Guarantee. 

36. Terms of Payment:- 

A. For Supply of Material:- 

(1) Subject to any deduction, which the purchaser may be authorized to make under the 
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contract or subject to any additions or deductions provided for under “Variation in 
Quantity Clause”, the contractor shall, on the certificate of Engineer, be entitled to 
payment as follows:- 

(a) Ninety Percent (90%) of the F.O.R. contract value of the plant alongwith 100% of taxes 
as applicable on finished material/equipment shall be made through bank, intimated by 
the purchaser in Rupees, on receipt by the purchaser of material/equipment and the 
following documents:- 

(b) Unconditional acceptance of the Letter of Award/Letter of Intent and signing of contract 
agreement by the Contractor. 

 
(c) An unconditional & irrevocable Bank Guarantee for Ten Percent (10%) of the total 

Contract price towards Contract Performance Guarantee (CPG) in accordance with 
proforma attached. The said bank guarantee shall be valid upto ninety (90) days after 
expiry of the Warranty Period and shall be extended from time to time till ninety (90) 
days beyond successful completion of warranty period, as may be required under the 
Contract. 

 

(d)  Evidence of dispatch (R/R or receipted L/R) 
 

(e) Contractor’s GST invoice, claim& packing list identifying contents of each shipment. 
 

(f) Copy of Certificate to the effect of payments of State/ Central taxes, duties, levies etc 
have been made against supply of materials through sub-vendors under the contract. 

 

(g) Certified copy of Insurance policy/Insurance Certificate.  
 

(h) Manufacturer’s/Contractor’s guarantee certificate of Quality. 
 

(i) Material Dispatch Clearance Certificate (MDCC) / Dispatch Instructions (DI) for 
dispatch of materials from the manufacturer’s works. MDCC/DI shall be issued by 
authorized officer of Employer 

 

(j) Manufacturer’s copy of challan. 
 

(k) submission of the certificate by the Employer’s representative that the item(s) have been 
received,  

 

(b) Ten Percent (10%) of the F.O.R contract value on the presentation of the Contractor’s 
GST invoice when each commercially useable section of the plant/equipment or all the 
ordered quantities in the contract has been delivered and received at store or at a 
designated point by the Engineer in Charge and checked at site of the work or, within one 
month of such delivery, whichever is earlier. 

 Provided that each of the paymentsunder this clause shall be due on the last of the 
month in which the invoice for the amount due together with the necessary documents is 
received by the purchaser. 

(2) If at the time at which the last installment becomes payable there are minor defects in the 
plant which are to of such Importance as to affect the full commercial use of the plant, 
then the Purchaser shall be entitled to retain such part of the installments as represents the 
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cost of making good such minor defects, and any sum so retained shall, subject to the 
provisions of maintenance clause 30 of Form ‘B’, become due upon such minor defects 
being made good. 
 

B. For Work/Services Contract:- 

1. Progressive payments (Supply):  
1.1. First Installment (60%) : Sixty percent (60%) payments against various items of price 

schedule/BoQ including 100% Taxes etc. shall be paid on receipt and acceptance of  
Materials on submission of documents indicated herein under: 

 

a. Unconditional acceptance of the Letter of Award/Letter of Intent and signing of 
contract agreement by the Contractor. 
 

b. An unconditional & irrevocable Bank Guarantee for ten percent (10%) of the total 
Contract price towards Contract Performance Guarantee (CPG) in accordance with 
proforma attached. The said bank guarantee shall be valid upto ninety (90) days after 
expiry of the Warranty Period and shall be extended from time to time till ninety 
(90) days beyond successful completion of warranty period, as may be required 
under the Contract. 

 

c.  Evidence of dispatch (R/R or receipted L/R) 
 

d. Contractor’s GST invoice, claim& packing list identifying contents of each 
shipment. 

 

e. Copy of Certificate to the effect of payments of State/ Central taxes, duties, levies etc 
have been made against supply of materials through sub-vendors under the contract. 

 

f. Certified copy of Insurance policy/Insurance Certificate.  
 

g. Manufacturer’s/Contractor’s guarantee certificate of Quality. 
 

h. Material Dispatch Clearance Certificate (MDCC) / Dispatch Instructions (DI) for 
dispatch of materials from the manufacturer’s works. MDCC/DI shall be issued by 
authorized officer of Employer 

 

i. Manufacturer’s copy of challan. 
 

j. submission of the certificate by the Employer’s representative that the item(s) have 
been received,  

 

k. Submission of certificate  by Section Holder/Junior Enginer of the Contractor that 
materials have been supplied as per technical specification, scope of work & 
approved drawings enclosing certified copy of inspection reports and dispatch 
clearances. 

 
1.2. Second Installment (30%): Thirty percent (30%) payments against various items of price 

schedule 1 shall be paid on following conditions: 
 



 

Page 18 of 29 
 

a. Unconditional acceptance of the Letter of Award and signing of contract agreement by 
the Contractor. 
 

b. An unconditional & irrevocable Bank Guarantee for ten percent (10%) of the total 
Contract price towards Contract Performance Guarantee (CPG) in accordance with 
proforma attached. The said bank guarantee shall be valid upto ninety (90) days after 
expiry of the Warranty Period and shall be extended from time to time till ninety (90) 
days beyond successful completion of warranty period, as may be required under the 
Contract. 

 
c. Submission of the certificate on measurement book by the Project Manager that the 

item(s) have been received,  
 

d. Submission of certificate on measurement book by Section Holder/Junior Engineer that 
the material has been erected successfully at site and the work is complete in all respect. 

 
e. Submission of compliance report of defects pointed out by Engineer of Contract. 

 
1.3. Third and Final Installment (10%):  
 

a. The balance ten percent (10%) of payment against Supply contracts excluding Taxes etc 
shall be reimbursable on successful supply, erection, testing and commissioning of the 
works in the award contract and issuance of Taking over Certificate by the Employer. 
 

b. ‘Commissioning’ for the purpose of payments shall mean satisfactory completion of all 
supplies, erection, commissioning checks and successful completion of all site tests and 
continuous energisation of the equipment/ materials at rated voltage as per the Contract 
and to the satisfaction/approval of the Employer. 
 

c. On submission of the certificate by the Section Holder/Junior Engineer that the item(s) 
have been received, erected, tested and commissioned. 

 
d. On certification by Section Holder/Junior Engineer for validity of an unconditional & 

irrevocable Bank Guarantee for ten percent (10%) of the total Contract price towards 
Contract Performance Guarantee (CPG) in accordance with the provisions of the contract. 
 

e. Contractor’s GST invoice 
 

2. Progressive payments (Erection):  
2.1. First Installment (90%) : Ninety percent (90%) payments against Erection contracts shall 

be paid on erection, testing and commissioning of works and on submission of documents 
indicated herein under: 
 

a. Unconditional acceptance of the Letter of Award and signing of contract agreement by 
the Contractor. 
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b. An unconditional & irrevocable Bank Guarantee for ten percent (10%) of the total 
Contract price towards Contract Performance Guarantee (CPG) in accordance with 
proforma attached. The said bank guarantee shall be valid upto ninety (90) days after 
expiry of the Warranty Period and shall be extended from time to time till ninety (90) 
days beyond successful completion of warranty period, as may be required under the 
Contract. 

 

c. Certified copy of Insurance policy/Insurance Certificate.  
 

d. Contractor’s GST invoice 
 

e. Material reconciliation statement consisting of the materials utilized for erection, testing 
& commissioning. 

 

f. Submission of certificate on measurement book by Section Holder/Junior Engineer that 
materials under consideration have been erected, tested and commissioned as per 
technical specification, scope of work & approved Drawings/Manuals.  
 

g. Test check certification on Measurement Book be recorded by officers in hierarchy with 
the claim as per policy.   

 

2.2. Second and Final Installment (10%):  
 

a. The balance ten percent (10%) of payment against Erection contracts shall be released on 
successful commissioning of the works in the contract and issuance of Taking over 
Certificate of the project.  
 

b. ‘Commissioning’ for the purpose of payments shall mean satisfactory completion of all 
supplies, erection, commissioning checks and successful completion of all site tests and 
continuous energisation of the equipment/ materials at rated voltage as per the Contract 
and to the satisfaction/approval of the Employer. 

 

c. On submission of the certificate by the Section Holder/Junior Engineer that the 
equipment/materials have been erected, tested and commissioned. 

 
d. On certification by Section Holder/Junior Engineer for validity of an unconditional & 

irrevocable Bank Guarantee for ten percent (10%) of the total Contract price towards 
Contract Performance Guarantee (CPG) in accordance with the provisions of Contract. 
The said Contract Performannce guarantee shall be initially valid upto ninety (90) days 
after expiry of the Warranty Period and shall be extended from time to time till ninety 
(90) days beyond successful completion of warranty period, as may be required under the 
Contract. 

 
e. On certification of Section Holder/Junior Engineer for reconciliation of materials and 

payments. 
 

f. On certification of Section Holder/Junior Engineer that assets under the project are 
created and are taken over by Employer. 
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g. Contractor’s GST invoice 
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General Conditions of the Specification 

1. EDC, Sitapur’s representative 
 

1.1 The EDC, Sitapur shall appoint an officer/employee designated as the Controlling 
Officer/Officer-incharge who shall carry out the functions and obligations of the EDC, Sitapur 
under the Contract. 
 

1.2 The EDC, Sitapur may from time to time appoint any other person as the Controlling Officer/ 
Officer in-charge in place of the person previously so appointed, and shall give a notice of the 
name of such other person to the Contractor without delay. The EDC, Sitapur shall take 
reasonable care to see that no such appointment is made at such a time or in such a manner as 
to impede the progress of works/services. The Controlling Officer/ Officer-in-charge shall 
represent and act for the EDC, Sitapur at all times during the currency/validity of the Contract. 

 
1.3 Any decision, instruction or approval given by the Controlling Officer /Officer-in-charge of 

theEDC, Sitapur to shall be binding on the Contractor. 
 

1.4 All notices, instructions, orders, consents, certificates, approvals and all other 
communications under the Contract shall be given by the Controlling Officer/ Officer-in-
charge. 

 
1.5 The Controlling Officer/ Officer-in-charge may authorize his representative(s) as site-in-charge 

for the works/services. 

2. Contractor’s Representative 

2.1 The Contractor shall employ at least one competent representative (name, address, telephone 
number, identity proof of the representative shall be communicated in writing to the 
Controlling Officer/officer-in-charge by the Contractor) to supervise the works/services at 
each Circle. The said representative, (or if more than one shall be employed, then one of such 
representatives), shall be present whenever required and should be approachable in person or on 
phone at time and location as specified by the EDC, Sitapur/ Service Recipient. Any written 
order or instruction which the Controlling Officer/officer-in-charge or his duly authorised 
representative may give to the said representative of the Contractor shall be deemed to have been 
given to the Contractor. 

2.2 The Controlling Officer/officer-in-charge shall be at liberty to object to the presence of any 
representative or person employed by the Contractor for execution of the Contract or 
otherwise at the site, who in his/her opinion is found to have misconduct him-self/her-self or be 
incompetent or negligent and the Contractor shall remove the person so objected to, upon 
receipt from the Controlling Officer/ officer-in-charge a notice in writing requiring him to do 
so and shall provide in his place a competent representative at the Contractor’s risk and 
expense. 

3. Bankruptcy/Insolvency of the Contractor 

3.1 If the contractor is imprisoned, becomes insolvent, compound with his creditors, has a 
receiving order made against him or carries on business under a receiver for the benefit of the 
creditor or any of them or being a partnership firm, become dissolved or being a corporation, 
goes into liquidation or is being wound up, not being a voluntary winding up for the purpose 
only of amalgamation or reconstruction, the EDC, Sitapur shall be at liberty: 
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To give such liquidated contractor or other person in whom, the Contract may become 
vested, the option thereof to award the Contract or a portion to any other contractor, thereof to 
be determined by the EDC, Sitapur subject to his/her providing an appropriate guarantee 
for the performance of such Contract. 

4. Duty and Behavior of Contractor’s Personnel 

4.1 The personnel deployed by the Contractor must always carry their Photo-ID card issued 
byDisocm. 
 

4.2 The personnel deployed by the Contractor shall maintain the decorum and obey the 
instructions of the officer-in-charge of the EDC, Sitapur for that particular work and place of 
duty. They must follow the procedures of duty, performance and stipulated time guideline for 
working hours as set by the officer-in-charge of the EDC, Sitapur from time to time. 

 
 

4.3 It shall be accepted as an inseparable part of the Contract that in matters regarding 
competency, efficiency, conduct and behaviour, the decision of the Officer-in-charge of the 
EDC, Sitapur shall be final and binding on the Contractor in all such matters. 

5. Safety Provisions 

5.1 The Contractor shall arrange for the safety in its operation as prescribed by the EDC, Sitapur 
and all safety protective equipment’s and tools are to be provided by the contrcator. It is the 
responsibility of the Contractor to deal with any liability arising due to any injuries occurring 
to the Contractor‟s staff during performance of duty. The EDC, Sitapur would not be liable to 
pay any compensation to the injured employees of the Contractor under any circumstances. 
 

5.2 In case the Contractor fails to make such arrangement, the authorized officer/staff of the 
EDC, Sitapur shall be entitled to recover the costs thereof from the Contractor. The failure to 
comply with the provisions of the Safety Rules and Regulations, if any, the Contractor shall 
without prejudice to any other liability pay to the EDC, Sitapur a penalty amount, as 
determined by the competitive authority of the EDC, Sitapur. 

6. Checks and Supervision by the Contractor 

6.1 The Contractor shall ensure that its personnel perform their duties efficiently by exercising 
frequent surprise checks and by appointing sufficient supervisory staff as felt necessary by the 
EDC, Sitapur. In case it is found that any damage has occurred due to negligence, ignorance or 
not performing the duty by the personnel of the Contractor, all the losses so occurred to the 
EDC, Sitapurshall be recovered from the amounts payable to the Contractor and its security 
deposits or Contract Performance Guarantee. 

7. Notices and Instructions 

7.1 The Contractor shall furnish the complete address of its permanent office and local office along 
with telephonic numbers, fax numbers, emails, etc. to the EDC, Sitapur. Any notice or 
instructions to be given to Contractor under the terms of the Contract shall be deemed to have 
been served on him if it has been sent at local office or to the address of the Contractor last 
notified by them or delivered to authorized signatory. 
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8. Health of the Personnel deployed 

8.1 All persons deployed by the Contractor shall be of sound physical and mental health and should 
not be under the influence of any drug or liquor during duty and have full knowledge and 
experience to competently complete the job assigned to them. In case it is found that any loss has 
occurred to the EDC, Sitapur‟s property/interest due to deployment of such personnel, the same 
shall have to be replaced by the Contractor without any extra cost to the EDC, Sitapur. 

9. Subletting 

9.1 The Contractor shall not sublet any activity or any part thereof under the Contract. 

10. Force Majeure 

10.1 Force Majeure means any event or circumstance or combination of events and circumstances 
including those stated below that wholly or partly prevents or unavoidably delays an affected 
party in the performance of its obligations under this Agreement, but only if and to the extent 
that such events or circumstances are not within the reasonable control, directly or indirectly, of 
the affected party and could not have been avoided if the affected party had taken reasonable 
care or complied with prudent utility practices. 
 

10.2 Act of God, including, but not limited to lightning, drought, fire and explosion (to the extent 
originating from a source external to the site), earthquake, volcanic eruption, landslide, flood, 
cyclone, typhoon, tempest, tornado, mutiny, civil commutation, riot, terrorist attack, strike 
(subject to certification by Labour Commissioner), lock-out (subject to certification 
by LabourCommissioner), exceptionally adverse weather conditions which are in excess of 
the statistical measures for the last hundred (100) years, any act of war (whether declared or 
undeclared), invasion, armed conflict or act of foreign enemy, blockade, embargo, direct or 
indirect political events; or any event or circumstance of a nature analogous to any of the 
above. 
 

10.3 A notification to this effect duly certified by statutory authorities shall be provided by the 
Contractor to the EDC, Sitapur. The authority as decided by the EDC, Sitapur (including 
committee, etc.) shall decide upon Force Majeure cases and the decision of such 
authority shall be final and binding on Contractor/Contractor. 

11. Damage to Property and injury to personnel 

11.1 The Contractor shall indemnify and keep indemnified the EDC, Sitapur against all losses and 
claims forinjuries or damage to any person or any property whatsoever which may arise out 
of or in consequence of the execution of the Contract and against all claims, demands, 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 
thereto. 
 

11.2 The EDC, Sitapur shall not be liable for damage or compensation payable as per provision of 
law/act in respect or consequence of any accident or injury to any workmen or other person 
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in the employment of the Contractor. The Contractor shall have to pay all claims, demands, 
proceedings costs, charges and expenses whatsoever in respect there of or in relation there to. 

 
 

11.3 In the event of any accident and/or injury, in respect of which compensation may become 
payableunder the Workman‟s Compensation Act-VIII of 1923 including all amendments 
thereof, Authorized officer of EDC, Sitapur shall have full powers to retain out of any sums 
payable/becoming payable to the Contractor, any sum as may be deemed sufficient to meet 
such liability on receipt of award of compensation from the competent authority under the said 
act, and the same shall be adjusted from this amount. Any shortfall shall be recovered and any 
excesses shall be refunded. The opinion of the Authorized officer of EDC, Sitapur shall be 
final in regard to all matters arising under this clause. 
 

11.4 In case it is found that any theft or damage has occurred to the property or premises of 
theEDC, Sitapur due to negligence of personnel in performing their duty and/or absence from 
the place of duty and/or not providing substitute by the Contractor or any other reason, the cost 
of all such losses or damages as assessed by the EDC, Sitapur shall be recovered from the 
Contractor‟s monthly bill or from their Security Deposit/Contract Performance Guarantee 
or in any other manner as may deemed fit. 

 
11.5 In case any personnel of the Contractor is implicated in any law suit or is injured by any 

person orgroup of persons, agitating mob, etc. during the course of performing his/her 
duty/their duties for the EDC, Sitapur, it shall be the sole responsibility of the Contractor to 
defend its personnel in the court of law or to extend all medical and financial help, etc. without 
charging any cost to the EDC, Sitapur. 

11.6 The EDC, Sitapur shall be deemed to be indemnified by the Contractor for lapses or other 
mischief‟s etc.by its personnel 

11.7 Claims arising due to “any activity” shall be liable for adjustment from contract 
performanceguarantee furnished by Contractor. 

12. Arbitration 

12.1 If any dispute, difference or controversy shall at any time arise between the Contractor on 
the one hand and the UPPCL and the Engineer of the Contract on the other hand Contract, 
or as the true construction, meaning and intent of any part or condition of the same or as to 
manner of execution or as to the quality or description of or the payment for the same, or 
as to the true intent, meaning, interpretation construction or effect of the clause of the 
contract specification or drawing or any of them or as to anything to be, done committed 
or suffered in pursuance of the contract or specification, or as in the mode of carrying the 
contract into effect or as to the breach or alleged breach or as to obviating or compensation 
for the commission any of such breach or as to any other matter or thing whatsoever 
connected with or arising out of the contract, and whether before or during the progress or 
after the completion of the contract such question, difference or dispute shall be referred 
for adjudication to the UPPCL or any other person nominated by him on this behalf and 
his decision on writing shall be final binding and conclusive. This submission shall be 
deemed to be a submission to arbitration modification thereof. The arbitrator may from 
time to time with consent of the parties, enlarge the time for making and publishing the 
award. 
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12.2 Upon every or any such reference, the costs of an incidental to the reference and award 
respectively shall be at the discretion of the arbitrator, who shall be competent to 
determine the amount thereof or direct the same to be taxed as between solicitor and client 
or as between party and party and to direct by whom in what manner the same shall be 
borne and paid. 

 

12.3 Work under the contractor shall, if reasonable, continue during the arbitration proceedings 
and no payment due or payable by the corporation shall be withheld on account of such 
proceeding. In case of refusal/neglect by such nominee UPPCL may nominate another 
person in his place. 

 

13. Jurisdiction 

13.1 Any dispute or difference, arising under, out of, or in connection with Tender/ Contract order 
shall be subject to exclusive jurisdiction at ………….only. 

14. Blacklisting 

14.1 In case(s) of severe default(s) by the Contractor (including but not limited to relevant clause of 
this section), the process of blacklisting or debarring of Contractor and recoveries (if any) 
thereof may be undertaken by the EDC, Sitapur if deemed necessary. 

15. Taxes  

15.1 The Contractor shall be responsible for payment of all taxes duties statuary/local levies arising 
as asresult of commercial transactions under this Contract such GST etc. EDC, Sitapur shall not 
be responsible for any tax related liability in any manner whatsoever. 
 

15.2 During the Contract period, the Contractor shall deposit GST and other applicable taxes at 
prevailing rates as per Government of India guidelines including during extended period if any. 

 

15.3 If any tax exemptions, reductions, allowances, or privileges may be available to the 
Contractor, theEDC, Sitapur shall use its best endeavors to enable the Contractor to benefit 
from any such tax savings to the maximum allowable extent. 

 

15.4 The statutory deduction of taxes and duties at source, related to these works and services, 
shall be done by the EDC, Sitapur and tax deduction certificate shall be issued to the 
Contractor wherever applicable as per law. 

 

15.5 For the purpose of the Contract it is agreed that the Contract value shall include all taxes 
(including) but not limited to GST or any other similar tax/duty/Cess/surcharge/levy by 
whatever name called under applicable tax laws as on the last date of bid submission) for 
supplies to be made or services to be performed under the contracts in their quoted bid price. 
The EDC, Sitapur shall not be bear any separate liability over and above the contract price for 
payment of taxes.  
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15.6 If any rates of Tax are increased or decreased, a new Tax is introduced, an existing Tax is 
abolished, or any change in interpretation or application of any Tax occurs in the course of the 
performance of Contract, which directly impacts tax liability of Contractor in performance of 
this Contract, an equitable adjustment of the Contract value shall be made to takeinto account any 
such change by addition to the Contract value or deduction there from, as the case may be. 
 

15.7 The contractor shall declare its GST registration number. Any liability arising out of GST 
implication shall be borne and responsibility of the EDC, Sitapur. 
 

16. Termination of Contract 

16.1 Events of default 
 

Any of the following events shall constitute an “Event of Default”. The occurrence of 
any “Event of Default” shall lead to consequences as brought out in Clause:- 

 

i. If the Contractor fails to deliver services as per time schedule in the Scope of 
Work. 
ii. If the Contractor unlawfully repudiates the Contract or has otherwise 
expressed an intention not to be bound by the contract. 
iii. If the Contractor does not make timely payment of salaries to the deployed 
labour. 
iv. If the Contractor does not make the mandatory payments like EPF, ESIC and 
others liabilities if any. 
v. If it comes to the EDC, Sitapur‟s notice that the Contractor is indulged in 
forging documents and submitting forged documents of EPF Challan sheet, ESIC 
receipt of personnel deployed by it 
vi. If the Contractor becomes bankrupt or insolvent, goes into liquidation. 
vii. If the Contractor fails to make payment of any amount payable to the EDC, 
Sitapur, as and when the same becomes due. 
viii. If the Contractor fails to provide, renew or replenish the payment security and 
/ or contract performance guarantee. 
ix. If the Contractor fails to fulfil any of the directions or orders of the …………. or 
comply with the requirement of the electricity laws or other laws in relation to bid 
area. 
x. If the Contractor has made any false or misleading representation or warranty. 
xi. If the Contractor transfers, otherwise then pursuant to contract, any material or 
property of the EDC, Sitapur. 
xii. If the Contractor indulges in any malpractice or corrupt practice. 

 

If at any stage during the period of the Contract any case involving moral turpitude is instituted in a 
court of law against the Contractor or his employees. 

16.2 Termination for Convenience 
 

The EDC, Sitapur shall be entitled to terminate the Contract without assigning any reason 
thereof at any time of the EDC, Sitapur‟s convenience, by issuing an “Order for Termination” 
to the Contractor. The termination shall take effect on 30th day of issuance of “Order of 
Termination”, or such extended period (over and above 30 days) as may be decided by the 
EDC, Sitapur. 
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16.3 Termination due to Change in Government / Management Policy 
 

The EDC, Sitapur shall be entitled to terminate the Contract due to change any Government / 

Management Policy, by issuing an “Order for Termination” to the Contractor 

The termination shall take effect on 30th day of issuance of “Order of Termination”, or such 
extended period (over and above 30 days) as may be decided by the EDC, Sitapur. 

16.4 Effect of Termination (Either upon default or for convenience or Change in Management / 
Government Policy) 

 Upon serving the “Order for Termination”, the EDC, Sitapur shall have rights to step-in 
and takeover the operations. The Contractor shall be obliged to co-operate with EDC, Sitapur 
and provide all necessary support, data, documents, information, etc. which may be required 
by the Purchase for successful takeover of the operations and continuum of the services. 
However, during transition period theContractor shall continue to provide such services, 
as may be required by the EDC, Sitapur for smooth take-over of operations. 
 

 If the contract has been terminated on occurrence of “Event of Default” as defined in 
Clause 20.1.The Contract Performance Guarantee submitted by the Contractor shall be 
invoked on or after the effective date of “Termination of the Contract” and amount so 
realised shall be forfeited by theEDC, Sitapur, as a reasonable pre-estimate of the losses 
which have occurred to the EDC, Sitapur due to non-performance of the Contractor. 

 

 If the contract has been terminated on convenience as per Clause 20.3, the EDC, 
Sitapur shall have rights to recover any amount payable by Contractor to the EDC, 
Sitapur from the Contract PerformanceGuarantee. 

 

 The EDC, Sitapur unconditionally reserve the rights to claim from the Contractor, any 
cost, expenses or loss that may be incurred by reasons of breach of terms and conditions of 
the contract. 

 

 The EDC, Sitapur shall not be liable for payment of any compensation, whether in contract 
or tort or otherwise, towards the Contractor or any third party, upon termination of the 
contract. 

 Upon termination of the contract, the Contractor shall immediately:- 
 

a) Remove it’s manpower deployed on performance of services pertaining to the Contract; 
 

b) cease all further work, except for such work as the EDC, Sitapur may specify in the 
“Order for Termination” for the sole purpose of protecting that part of the facilities already 
executed, or any work required to leave the site in a clean and safe condition; 

 

c)      remove all Contractor’s equipment from the site, repatriate the Contractor’s and 
itssubcontractors‟ personnel from the site, remove from the site any wreckage, rubbish and 
debris of any kind, and leave the whole of the Site in a clean and safe condition; and 
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d) deliver to the EDC, Sitapur the parts of the facilities executed by the Contractor up to 
the date of termination 

e) to the extent legally possible, assign to the EDC, Sitapur all right, title and benefit of the 
Contractor to the facilities as of the date of termination, and, as may be required by the 
EDC, Sitapur, in any subcontracts concluded between the Contractor and its 
Subcontractors; and 

f) Deliver to the EDC, Sitapur all non-proprietary drawings, specifications and other 
documents prepared by the Contractor or its Subcontractors as at the date of termination 
in connection with the facilities. 

g) . The EDC, Sitapur shall have the rights to recover from the Contractor any loss or 
damage occurred to the property/ items/ materials/ equipment etc. of the EDC, Sitapur, 
due to any act of Contractor or its personnel. 
 

17. Corrupt or Fraudulent Practice(s) 
 

17.1 The EDC, Sitapur requires that the bidders observe the highest standard of ethics during 
the procurement and execution of the Contract(s). 

17.2 In pursuance of this policy, the EDC, Sitapur defines, for the purposes of this provision the 
terms set forth below as follows: 

 Corrupt practice” means the offering, giving, receiving or soliciting of anything of 
value to influence the action of an official/employee involved in the procurement 
process or in execution of the Contract. 
 

 Fraudulent practice” means misinterpretation of facts or information in order to 
influence the procurement process or the execution of Contract to the detriment of the 
EDC, Sitapur, and includes collusive practice among bidders (prior to or after bid 
submission) designed to establish bid prices at artificial non-competitive levels and to 
deprive the EDC, Sitapur of the benefits of free and open competition. 

 

 The EDC, Sitapur will reject a bid or cancel the Contract if already placed, if it 
determines that the bidder recommended for Award or on whom the Contract/Award 
has already been placed has engaged in corrupt or fraudulent practices in competing for 
the Contract/Award in question. 
 

 The EDC, Sitapur may declare a bidder ineligible for issue of Contract/Award, either 
indefinitely or for a stated period of time, if it any time determines that the bidder 
hasengaged in corrupt or fraudulent practices in competing for or in executing an 
earlier Contract of the EDC, Sitapur 

 

18. Miscellaneous  
 

In case, any penalty is imposed by the regulator/ government/ any other judiciary or compensation 
thereof, as decided by the concerned authority, on the EDC, Sitapur related to services/ scope of 
work as per this Bid document, then the same shall be passed on to the Contractor.  

 

 

 

xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx 
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General Conditions of the Specification 

1. EDC, Sitapur’s representative 
 

1.1 The EDC, Sitapur shall appoint an officer/employee designated as the Controlling Officer/Officer-in-
charge who shall carry out the functions and obligations of the EDC, Sitapur under the Contract. 

1.2 After the implementation of the said proposed works, letter No.-2259/CMUD/SE been issued S.E.-
1/2025 dated 21st August 2025 complying, after completion of the works, Geo-tagging should be done 
Approved subject to the restriction of measurement only later. 

1.3 The EDC, Sitapur may from time to time appoint any other person as the Controlling Officer/ Officer in-
charge in place of the person previously so appointed, and shall give a notice of the name of such 
other person to the Contractor without delay. The EDC, Sitapur shall take reasonable care to see that no 
such appointment is made at such a time or in such a manner as to impede the progress of 
works/services. The Controlling Officer/ Officer-in-charge shall represent and act for the EDC, Sitapur 
at all times during the currency/validity of the Contract. 

1.4 Any decision, instruction or approval given by the Controlling Officer /Officer-in-charge of theEDC, 
Sitapur to shall be binding on the Contractor. 

1.5 All notices, instructions, orders, consents, certificates, approvals and all other communications under 
the Contract shall be given by the Controlling Officer/ Officer-in-charge. 

1.6 The Controlling Officer/ Officer-in-charge may authorize his representative(s) as site-in-charge for the 
works/services. 

2. Contractor’s Representative 

2.1 The Contractor shall employ at least one competent representative (name, address, telephone number, 
identity proof of the representative shall be communicated in writing to the Controlling 
Officer/officer-in-charge by the Contractor) to supervise the works/services at each Circle. The said 
representative, (or if more than one shall be employed, then one of such representatives), shall be 
present whenever required and should be approachable in person or on phone at time and location as 
specified by the EDC, Sitapur/ Service Recipient. Any written order or instruction which the 
Controlling Officer/officer-in-charge or his duly authorised representative may give to the said 
representative of the Contractor shall be deemed to have been given to the Contractor. 

2.2 The Controlling Officer/officer-in-charge shall be at liberty to object to the presence of any 
representative or person employed by the Contractor for execution of the Contract or otherwise at 
the site, who in his/her opinion is found to have misconduct him-self/her-self or be incompetent or 
negligent and the Contractor shall remove the person so objected to, upon receipt from the Controlling 
Officer/ officer-in-charge a notice in writing requiring him to do so and shall provide in his place a 
competent representative at the Contractor’s risk and expense. 

3. Bankruptcy/Insolvency of the Contractor 

3.1 If the contractor is imprisoned, becomes insolvent, compound with his creditors, has a receiving order 
made against him or carries on business under a receiver for the benefit of the creditor or any of them 
or being a partnership firm, become dissolved or being a corporation, goes into liquidation or is being 
wound up, not being a voluntary winding up for the purpose only of amalgamation or reconstruction, the 
EDC, Sitapur shall be at liberty: 
To give such liquidated contractor or other person in whom, the Contract may become vested, the 
option thereof to award the Contract or a portion to any other contractor, thereof to be determined by 
the EDC, Sitapur subject to his/her providing an appropriate guarantee for the performance of such 
Contract. 

4. Duty and Behavior of Contractor’s Personnel 

4.1 The personnel deployed by the Contractor must always carry their Photo-ID card issued byDisocm. 
4.2 The personnel deployed by the Contractor shall maintain the decorum and obey the instructions of the 

officer-in-charge of the EDC, Sitapur for that particular work and place of duty. They must follow the 
procedures of duty, performance and stipulated time guideline for working hours as set by the officer-
in-charge of the EDC, Sitapur from time to time. 

4.3 It shall be accepted as an inseparable part of the Contract that in matters regarding competency, 
efficiency, conduct and behaviour, the decision of the Officer-in-charge of the EDC, Sitapur shall be 
final and binding on the Contractor in all such matters. 

5. Safety Provisions 

5.1 The Contractor shall arrange for the safety in its operation as prescribed by the EDC, Sitapur and all 
safety protective equipment’s and tools are to be provided by the contrcator. It is the responsibility of 
the Contractor to deal with any liability arising due to any injuries occurring to the Contractor‟s staff 



                              

during performance of duty. The EDC, Sitapur would not be liable to pay any compensation to the 
injured employees of the Contractor under any circumstances. 
 

5.2 In case the Contractor fails to make such arrangement, the authorized officer/staff of the EDC, Sitapur 
shall be entitled to recover the costs thereof from the Contractor. The failure to comply with the 
provisions of the Safety Rules and Regulations, if any, the Contractor shall without prejudice to any 
other liability pay to the EDC, Sitapur a penalty amount, as determined by the competitive authority 
of the EDC, Sitapur. 

6. Checks and Supervision by the Contractor 

6.1 The Contractor shall ensure that its personnel perform their duties efficiently by exercising frequent 
surprise checks and by appointing sufficient supervisory staff as felt necessary by the EDC, Sitapur. In 
case it is found that any damage has occurred due to negligence, ignorance or not performing the duty 
by the personnel of the Contractor, all the losses so occurred to the EDC, Sitapurshall be recovered 
from the amounts payable to the Contractor and its security deposits or Contract Performance 
Guarantee. 

7. Notices and Instructions 

7.1 The Contractor shall furnish the complete address of its permanent office and local office along with 
telephonic numbers, fax numbers, emails, etc. to the EDC, Sitapur. Any notice or instructions to be given 
to Contractor under the terms of the Contract shall be deemed to have been served on him if it has been 
sent at local office or to the address of the Contractor last notified by them or delivered to authorized 
signatory. 

8. Health of the Personnel deployed 

8.1 All persons deployed by the Contractor shall be of sound physical and mental health and should not be 
under the influence of any drug or liquor during duty and have full knowledge and experience to 
competently complete the job assigned to them. In case it is found that any loss has occurred to the EDC, 
Sitapur‟s property/interest due to deployment of such personnel, the same shall have to be replaced by 
the Contractor without any extra cost to the EDC, Sitapur. 

9. Subletting 

9.1 The Contractor shall not sublet any activity or any part thereof under the Contract. 
10. Force Majeure 

10.1 Force Majeure means any event or circumstance or combination of events and circumstances 
including those stated below that wholly or partly prevents or unavoidably delays an affected party in 
the performance of its obligations under this Agreement, but only if and to the extent that such events or 
circumstances are not within the reasonable control, directly or indirectly, of the affected party and could 
not have been avoided if the affected party had taken reasonable care or complied with prudent utility 
practices. 

10.2 Act of God, including, but not limited to lightning, drought, fire and explosion (to the extent 
originating from a source external to the site), earthquake, volcanic eruption, landslide, flood, 
cyclone, typhoon, tempest, tornado, mutiny, civil commutation, riot, terrorist attack, strike (subject to 
certification by Labour Commissioner), lock-out (subject to certification by 
LabourCommissioner), exceptionally adverse weather conditions which are in excess of the statistical 
measures for the last hundred (100) years, any act of war (whether declared or undeclared), invasion, 
armed conflict or act of foreign enemy, blockade, embargo, direct or indirect political events; or any 
event or circumstance of a nature analogous to any of the above. 

10.3 A notification to this effect duly certified by statutory authorities shall be provided by the Contractor 
to the EDC, Sitapur. The authority as decided by the EDC, Sitapur (including committee, etc.) shall 
decide upon Force Majeure cases and the decision of such authority shall be final and binding 
on Contractor/Contractor. 

11. Damage to Property and injury to personnel 

11.1 The Contractor shall indemnify and keep indemnified the EDC, Sitapur against all losses and claims 
forinjuries or damage to any person or any property whatsoever which may arise out of or in 
consequence of the execution of the Contract and against all claims, demands, proceedings, 
damages, costs, charges and expenses whatsoever in respect of or in relation thereto. 

11.2 The EDC, Sitapur shall not be liable for damage or compensation payable as per provision of law/act 
in respect or consequence of any accident or injury to any workmen or other person in the 
employment of the Contractor. The Contractor shall have to pay all claims, demands, proceedings costs, 
charges and expenses whatsoever in respect there of or in relation there to. 

 



                              

 
 
 
 

11.3 In the event of any accident and/or injury, in respect of which compensation may become 
payableunder the Workman‟s Compensation Act-VIII of 1923 including all amendments thereof, 
Authorized officer of EDC, Sitapur shall have full powers to retain out of any sums payable/becoming 
payable to the Contractor, any sum as may be deemed sufficient to meet such liability on receipt of 
award of compensation from the competent authority under the said act, and the same shall be 
adjusted from this amount. Any shortfall shall be recovered and any excesses shall be refunded. The 
opinion of the Authorized officer of EDC, Sitapur shall be final in regard to all matters arising under 
this clause. 

11.4 In case it is found that any theft or damage has occurred to the property or premises of theEDC, 
Sitapur due to negligence of personnel in performing their duty and/or absence from the place of duty 
and/or not providing substitute by the Contractor or any other reason, the cost of all such losses or 
damages as assessed by the EDC, Sitapur shall be recovered from the Contractor‟s monthly bill or 
from their Security Deposit/Contract Performance Guarantee or in any other manner as may 
deemed fit. 

11.5 In case any personnel of the Contractor is implicated in any law suit or is injured by any person 
orgroup of persons, agitating mob, etc. during the course of performing his/her duty/their duties for 
the EDC, Sitapur, it shall be the sole responsibility of the Contractor to defend its personnel in the 
court of law or to extend all medical and financial help, etc. without charging any cost to the EDC, 
Sitapur. 

11.6 The EDC, Sitapur shall be deemed to be indemnified by the Contractor for lapses or other mischief‟s 
etc.by its personnel 

11.7 Claims arising due to “any activity” shall be liable for adjustment from contract 
performanceguarantee furnished by Contractor. 

12. Arbitration 

12.1 If any dispute, difference or controversy shall at any time arise between the Contractor on the one 
hand and the UPPCL and the Engineer of the Contract on the other hand Contract, or as the true 
construction, meaning and intent of any part or condition of the same or as to manner of execution 
or as to the quality or description of or the payment for the same, or as to the true intent, meaning, 
interpretation construction or effect of the clause of the contract specification or drawing or any of 
them or as to anything to be, done committed or suffered in pursuance of the contract or 
specification, or as in the mode of carrying the contract into effect or as to the breach or alleged 
breach or as to obviating or compensation for the commission any of such breach or as to any 
other matter or thing whatsoever connected with or arising out of the contract, and whether before 
or during the progress or after the completion of the contract such question, difference or dispute 
shall be referred for adjudication to the UPPCL or any other person nominated by him on this 
behalf and his decision on writing shall be final binding and conclusive. This submission shall be 
deemed to be a submission to arbitration modification thereof. The arbitrator may from time to 
time with consent of the parties, enlarge the time for making and publishing the award. 

12.2 Upon every or any such reference, the costs of an incidental to the reference and award 
respectively shall be at the discretion of the arbitrator, who shall be competent to determine the 
amount thereof or direct the same to be taxed as between solicitor and client or as between party 
and party and to direct by whom in what manner the same shall be borne and paid. 

12.3 Work under the contractor shall, if reasonable, continue during the arbitration proceedings and no 
payment due or payable by the corporation shall be withheld on account of such proceeding. In 
case of refusal/neglect by such nominee UPPCL may nominate another person in his place. 

13. Jurisdiction 

13.1 Any dispute or difference, arising under, out of, or in connection with Tender/ Contract order shall be 
subject to exclusive jurisdiction at Chif Engineer (SZ) Sitapur only. 

14. Blacklisting 

14.1 In case(s) of severe default(s) by the Contractor (including but not limited to relevant clause of this 
section), the process of blacklisting or debarring of Contractor and recoveries (if any) thereof may be 
undertaken by the EDC, Sitapur if deemed necessary. 

15. Taxes  



                              

15.1 The Contractor shall be responsible for payment of all taxes duties statuary/local levies arising as 
asresult of commercial transactions under this Contract such GST etc. EDC, Sitapur shall not be 
responsible for any tax related liability in any manner whatsoever. 
 

15.2 During the Contract period, the Contractor shall deposit GST and other applicable taxes at prevailing 
rates as per Government of India guidelines including during extended period if any. 

15.3 If any tax exemptions, reductions, allowances, or privileges may be available to the Contractor, 
theEDC, Sitapur shall use its best endeavors to enable the Contractor to benefit from any such tax 
savings to the maximum allowable extent. 

15.4 The statutory deduction of taxes and duties at source, related to these works and services, shall be 
done by the EDC, Sitapur and tax deduction certificate shall be issued to the Contractor wherever 
applicable as per law. 

15.5 For the purpose of the Contract it is agreed that the Contract value shall include all taxes (including) 
but not limited to GST or any other similar tax/duty/Cess/surcharge/levy by whatever name called 
under applicable tax laws as on the last date of bid submission) for supplies to be made or services to 
be performed under the contracts in their quoted bid price. The EDC, Sitapur shall not be bear any 
separate liability over and above the contract price for payment of taxes.  

15.6 If any rates of Tax are increased or decreased, a new Tax is introduced, an existing Tax is 
abolished, or any change in interpretation or application of any Tax occurs in the course of the 
performance of Contract, which directly impacts tax liability of Contractor in performance of this 
Contract, an equitable adjustment of the Contract value shall be made to takeinto account any such change 
by addition to the Contract value or deduction there from, as the case may be. 

15.7 The contractor shall declare its GST registration number. Any liability arising out of GST 
implication shall be borne and responsibility of the EDC, Sitapur. 

16. Termination of Contract 

16.1 Events of default 
Any of the following events shall constitute an “Event of Default”. The occurrence of any 
“Event of Default” shall lead to consequences as brought out in Clause:- 

 
i. If the Contractor fails to deliver services as per time schedule in the Scope of Work. 
ii. If the Contractor unlawfully repudiates the Contract or has otherwise expressed an  
            intention not to be bound by the contract. 
iii. If the Contractor does not make timely payment of salaries to the deployed labour. 
iv. If the Contractor does not make the mandatory payments like EPF, ESIC and others  
             liabilities if any. 
v. If it comes to the EDC, Sitapur‟s notice that the Contractor is indulged in forging  
             documents and submitting forged documents of EPF Challan sheet, ESIC receipt of  
           personnel deployed by it 
vi.    If the Contractor becomes bankrupt or insolvent, goes into liquidation. 
vii. If the Contractor fails to make payment of any amount payable to the EDC, Sitapur, as  
            and when the same becomes due. 
viii. If the Contractor fails to provide, renew or replenish the payment security and / or  
            contract performance guarantee. 
ix. If the Contractor fails to fulfil any of the directions or orders of the …………. or comply  
            with the requirement of the electricity laws or other laws in relation to bid area. 
x. If the Contractor has made any false or misleading representation or warranty. 
xi. If the Contractor transfers, otherwise then pursuant to contract, any material or property  
            of the EDC, Sitapur. 
xii. If the Contractor indulges in any malpractice or corrupt practice. 

 

If at any stage during the period of the Contract any case involving moral turpitude is instituted in 
a court of law against the Contractor or his employees. 
16.2 Termination for Convenience 

The EDC, Sitapur shall be entitled to terminate the Contract without assigning any reason thereof at 
any time of the EDC, Sitapur‟s convenience, by issuing an “Order for Termination” to the Contractor. 
The termination shall take effect on 30th day of issuance of “Order of Termination”, or such 
extended period (over and above 30 days) as may be decided by the EDC, Sitapur. 

16.3 Termination due to Change in Government / Management Policy 
The EDC, Sitapur shall be entitled to terminate the Contract due to change any Government / 
Management Policy, by issuing an “Order for Termination” to the Contractor 



                              

The termination shall take effect on 30th day of issuance of “Order of Termination”, or such extended 
period (over and above 30 days) as may be decided by the EDC, Sitapur. 

16.4 Effect of Termination (Either upon default or for convenience or Change in Management / 
Government Policy) 

 Upon serving the “Order for Termination”, the EDC, Sitapur shall have rights to step-in and 
takeover the operations. The Contractor shall be obliged to co-operate with EDC, Sitapur and provide 
all necessary support, data, documents, information, etc. which may be required by the Purchase for 
successful takeover of the operations and continuum of the services. However, during transition 
period theContractor shall continue to provide such services, as may be required by the EDC, 
Sitapur for smooth take-over of operations. 

 If the contract has been terminated on occurrence of “Event of Default” as defined in Clause 
20.1.The Contract Performance Guarantee submitted by the Contractor shall be invoked on or 
after the effective date of “Termination of the Contract” and amount so realised shall be 
forfeited by theEDC, Sitapur, as a reasonable pre-estimate of the losses which have occurred to 
the EDC, Sitapur due to non-performance of the Contractor. 

 If the contract has been terminated on convenience as per Clause 20.3, the EDC, Sitapur shall 
have rights to recover any amount payable by Contractor to the EDC, Sitapur from the Contract 
PerformanceGuarantee. 

 The EDC, Sitapur unconditionally reserve the rights to claim from the Contractor, any cost, 
expenses or loss that may be incurred by reasons of breach of terms and conditions of the contract. 

 The EDC, Sitapur shall not be liable for payment of any compensation, whether in contract or tort or 
otherwise, towards the Contractor or any third party, upon termination of the contract. 

 Upon termination of the contract, the Contractor shall immediately:- 
a) Remove it’s manpower deployed on performance of services pertaining to the Contract; 
b) cease all further work, except for such work as the EDC, Sitapur may specify in the “Order for 

Termination” for the sole purpose of protecting that part of the facilities already executed, or any 
work required to leave the site in a clean and safe condition; 

c)      remove all Contractor’s equipment from the site, repatriate the Contractor’s and 
itssubcontractors‟ personnel from the site, remove from the site any wreckage, rubbish and debris of 
any kind, and leave the whole of the Site in a clean and safe condition; and 

d) deliver to the EDC, Sitapur the parts of the facilities executed by the Contractor up to the date 
of termination 

e) to the extent legally possible, assign to the EDC, Sitapur all right, title and benefit of the 
Contractor to the facilities as of the date of termination, and, as may be required by the EDC, 
Sitapur, in any subcontracts concluded between the Contractor and its Subcontractors; and 

f) Deliver to the EDC, Sitapur all non-proprietary drawings, specifications and other documents 
prepared by the Contractor or its Subcontractors as at the date of termination in connection with 
the facilities. 

g) . The EDC, Sitapur shall have the rights to recover from the Contractor any loss or damage 
occurred to the property/ items/ materials/ equipment etc. of the EDC, Sitapur, due to any act of 
Contractor or its personnel. 

17. Corrupt or Fraudulent Practice(s) 
17.1 The EDC, Sitapur requires that the bidders observe the highest standard of ethics during the 

procurement and execution of the Contract(s). 
17.2 In pursuance of this policy, the EDC, Sitapur defines, for the purposes of this provision the terms set 

forth below as follows: 
 Corrupt practice” means the offering, giving, receiving or soliciting of anything of value to 

influence the action of an official/employee involved in the procurement process or in 
execution of the Contract. 

 Fraudulent practice” means misinterpretation of facts or information in order to influence the 
procurement process or the execution of Contract to the detriment of the EDC, Sitapur, and 
includes collusive practice among bidders (prior to or after bid submission) designed to 
establish bid prices at artificial non-competitive levels and to deprive the EDC, Sitapur of the 
benefits of free and open competition. 

 The EDC, Sitapur will reject a bid or cancel the Contract if already placed, if it determines that 
the bidder recommended for Award or on whom the Contract/Award has already been placed 
has engaged in corrupt or fraudulent practices in competing for the Contract/Award in question. 

 The EDC, Sitapur may declare a bidder ineligible for issue of Contract/Award, either 
indefinitely or for a stated period of time, if it any time determines that the bidder hasengaged 



                              

in corrupt or fraudulent practices in competing for or in executing an earlier Contract of the 
EDC, Sitapur 

18. Miscellaneous  
In case, any penalty is imposed by the regulator/ government/ any other judiciary or compensation 

thereof, as decided by the concerned authority, on the EDC, Sitapur related to services/ scope of work as 
per this Bid document, then the same shall be passed on to the Contractor.  

TECHNICAL SPECIFICATION  & SPECIAL CONDITIONS FOR WORKS AND CONTRACTOR'S 
RESPONSIBILITY  

These special conditions shall be read as construed along with annexed "Conditions of Contract 
Form-A as modified by provisions hereof but if thereby any conflict/inconsistency between the provisions hereof 
& those contained in the conditions annexed, the provisions contained in the Special Conditions shall prevail. 
Scope of work – Tender for execution of work of developing electricity distribution network to providing electric 
connection to resident of undeveloped/electrified colonies in compliance of notification No. 
UPERC/SECY/Regulations/ supply code/2017 Dt.21-08-2017 of Hon’able Electy. Regulating Authority, U.P. 
under the jurisdiction of EE, EDD-I/II/Biswan/Mahmoodabad/ETD, Sitapur. Tender                                                       
No. …………………………. due for opening of Part-I                       ………………………………. 
The Scope of this contract covers taking out, materials loading at site store, transportation, unloading and proper 
stacking of materials at site . 

i. The contractor should see the route of line before starting   construction work and satisfy himself to 
ensure that Indian Electricity Rules could be followed strictly as per package work.  

ii. The contractor should see the route of line before starting construction work and satisfy himself to ensure 
that Indian Electricity Rules could be followed strictly. 

iii. All the points where supports are to be erected shall be clearly marked by the Contractor and approval for 
proposed support points shall be obtained from the competent Authority@ Representative of Board 
before taking up construction work.  

iv. The work shall be carried out strictly in accordance with the UPPCL Practices/RESPO 
Drawing/Directions of the Board's Representative and should comply prevailing Indian Electricity 
Rules/Acts. 

v. The clearance of the various conductors from the ground or 33KV/11KV/L.T./ Carrier/P&T lines or 
binding etc. shall be maintained as per latest Indian Electricity Rules depending upon the nature of 
voltage of the lines. 

vi. The minimum separation distance between Power & Communication Circuits shall be maintained as per 
existing rules & regulations at the time of execution of the work, when both are running in 
parallel/crossing. 

vii. The Railway crossing shall be carried out as per rules/regulations/procedure issued by Railway Authority 
form time to time. 

viii. No jointing in conductor or guard wire shall be permitted before & after one span of crossing span of 
road, Railway tract, communication circuits and power lines. 

ix. Approval for crossing of railway track and telecommunication  circuits shall be arranged by the Board 
from the railway authorities & PTCC respectively and all cost on this account shall be borne by the 
Corporation. 

x. The crossing of houses shall not be permitted and minimum clearance as per Indian Electricity Rules shall 
have to be strictly followed by the contractor. 

xi. The contractor shall be given material by the corporation representative for each job, which will 
acknowledge and arrange to submit detail utilization of material used on work and balance return to store 
immediately after completion of each work. 

xii. The contractor shall be entirely responsible for safe keep of the materials given to him till completion of 
work to the satisfaction of Board's representative and balance returned to the representative of the 
Corporation for final accounting. The materials shall be kept only at dump sites decided by the 
Supervising Authority safely. 

xiii. The contractor shall exercise all possible care to avoid damage to public utility services i.e. water/sewage 
pipe. Telephone, telecommunication and power cable already laid in the ground. If any accidental damage 
occurs to these during works, the contractor shall inform Corporation representative about the damages. 



                              

The contractor will have to repair/replace free of cost all the damages occurred during execution of works 
in the shortest possible time.. 

xiv. The contractor shall arrange at his own end all the proper tools and equipments and testing facilities etc. 
necessary for the work. 

xv. The contractor shall make adequate arrangement (particularly sufficient manpower) for proper handling 
of rail/ST Pole/PCC pole and conductor drums and ensure that no kinks etc are made in the conductor and 
conductor are not damaged in any way what so ever. 

xvi. The contractor shall preserve the bricks, stone slabs etc. taken out of payment due digging out of pits and 
will hand over the same to the representative of corporation after backfilling the pit. However, the 
reinstatement  work shall be done by the contractor. 

xvii. The contractor shall keep the conductor empty drums secured is reasonable good conditions and return 
the same to Corporation representative after sagging of conductor. The Contractor will also return 
minimum 80% of empty cement bags after completion of work. 

xviii. The contractor shall be solely responsible for any losses/thefts/damages/accidents to the materials taken 
from corporation as long as the works given herein are completed to the satisfaction of Corporation 
Representative and accordingly shall have to keep adequate watch and ward to avoid any losses/damage/ 
accidents/thefts etc. to the materials of Corporation. 

xix. The contractor shall be solely responsible for any losses/damages to the persons working with/under him 
and shall have to pay due compensation in accordance with prevailing rules/regulation of 
Govt./Contractor shall arrange to have group insurance for labours engaged by him and shall have to pay 
due compensation in accordance with the same. The Corporation will bear no responsibility for the 
compensation to his labour in case of any accident. He will also be required to produce Licence for 
engagement of the Labours from Labour Department, U.P. Government. 

xx. No compensation for idle labours shall be admissible to the Contractor on account of stopping of work 
due to non-availability of any material/fund/shutdown/ permission from  P.T.C.C./railway/Govt. 
Department or any other force major conditions beyond the control of the Corporation. However, the 
contractor shall be given necessary extension in completion period accordingly. 

xxi. While construction work is in progress, the contractor shall have to provide lightening arrangement, Sign 
Boards etc. or necessary precautionary materials/arrangements so that accidents/damages/losses to the 
public/man power of contractor/corporation etc. are avoided. 

xxii. Al charges on account of damages/losses/claims/theft etc involved under the conditions laid down above 
shall be borne by the contractor, if paid by the corporation shall be recovered from the contractors 
bill/security deposit. 

xxiii. The contractor is required to abide by the provisions of  the labour/industrial loss such as payment of 
minimum wages to the work man/labour engaged by him for execution of work. 

xxiv. In case of any damages/losses/claim/theft etc to the property of the corporation, the contractor will have 
to make good the same on his own expenses immediately on the rates prevailing at that time, otherwise 
the same shall be debatable from his bills/security deposits. 

xxv. Six copies of sketches/drawings showing the route of the line along with essential data will have to be 
submitted by the contractor immediately after testing and commissioning of line. 

xxvi. The erection and construction of the overhead line shall have to be done to the entire satisfaction of 
Corporation representative supervising the line. Defects pointed out from time to time will have to be set 
right by the contractor immediately at his own cost. If contractor fails to do so, the Corporation will be at 
liberty to carry out the work to remove such defects from other agency and expenses so incurred shall be 
deducted from the contractor's bill/security deposit. 

xxvii. The provisional quantity (ies)/ amounts of various types of works for the proposed works are given in the 
schedule, however the individual quantities may vary to any extent consequent to actual execution of 
work. However, the total variation may be (+)10 %..  

xxviii. Any fittings/accessories/equipments/apparatus/materials which might have not been mentioned in the 
tender specification, but which are usual and necessary for completion  of such work as per relevant ISS 
shall be provided by the contractor without any extra cost. 

xxix. The conductor/Guard wire shall be pulled on snatch block provide on each X-arms of the supports during 
tensioning operations. Before tensioning, it shall be ensured that no kinks etc., are existing in the 



                              

conductor/Guard wire. The final sag of conductor shall be conform to Sag Chart for corresponding 
temperature and span length before clamping the conductor without releasing the tension. 

xxx. In case of Road/Railway track/Telecommunication Circuits/power line crossing, the distance between 
lacing shall be maintained approx. 610mm. The cross lacing shall be done by G.I. wire no. 8/6 SWG. 

xxxi. For pole erection-digging of pit roughly 1/6 length of a support shall be planted under the earth. In bottom 
provision of stone pad should be made.  

xxxii. Stay support – Grouting of stay shall be carried out as per drawing. To avoid any hindrance distance must 
be maintained with its proper grouting by cement, sand and brick ballast 1:4:8.  

xxxiii. Earthing of supports should be done by MS earthing rod below the ground level and one GI wire no.10 
SWG shall be connected with lugs to the top of earthing rod and other end to cross arm supports. 

xxxiv. Stringing and Sagging of conductors/GI wires shall be done as per RESPO norms/Indian Electy. Rules. 
Conductor shall be supplied by the deptt. 

xxxv. Supports for single pole should be as per Deptt. Norms/RESPO specification with grouting by cement 
,sand and brick ballast 1:4:8. Support shall be supplied by the deptt. 

xxxvi. Painting of poles, fencing, fittings should be done by one coat of primer and 2 coat of red oxide/approved 
paints pas per Deptt. Norms.  

xxxvii. Fabrication and erection of wiremesh fencing 2.5 meter height with retaining wall , including grouting of  
fabricated  MS Angle 65x65x6 mm for support  ( 5 in1Sub station ) . Painting of fencing and support with 
all material as per specification . The complete 11/.4 KV Sub station with DP shall be provided with 2.5 
meter height , 16  running meter fencing of 2 meter height  all round with retaining wall as per drawing  
with one No gate having proper locking arrangement . The fencing shall be made of 50x25 mm 10 gauge 
rectangular  type of wiremesh , wiremesh shall be fixed on pannel made of  50x50x6 mm MS Angle iron , 
the wiremesh on Pannel will be supported by 25x3 mm MS Flat on all the bracing diagonaly and 50x6 
mm MS Angle iron horizontally at the centre of the pannel . The pannel will be jointed by bolts and nuts 
of appropriate size with each other and on the main support on the corner. 

xxxviii. Construction of Masonary type Distribution Pillar of size 1x1.5x2.5 mtr. With supply & fixing of 
fabricated 4 nos.(doors(2ft.x4ft.) made of BP sheet of 18 SWG with locking arrangement,2 nos. Straight 
MS angle 50x50x6mm (1800mm long), 2 nos. 500 Amp , 3nos. 300 Amp henely Type Tailless Fuse unit , 
3 Nos. copper bus bar of size 1000x50x6 mm  and one No. aluminium busbar 1000x50x6 mm including 
all civil material required for work. 

xxxix. Pipe  type earthing with 20 mtr deep borring  and  providing GI pipe 1" dia (20 mtr GI pipe ) and GI Strip 
25x5 mmx6 meter long  attached with clamps, L Piece , nut & bolts and GI Pipe Cap. All material shall 
be supplied by the contractor. 

xl. Construction of transformer plinth of size 2x2x1.2 meter with supply fixing 2 Nos MS  Channel of size 
125x65 mm.  

xli. Stringing of 11 KV Line on ACSR Dog/ Racoon/Rabbit/Weasel Conductor 3 phase 3 wire with Guarding: 
During stringing operation, proper safety and precautions shall taken to avoid damages in conductors and 
earth wires (conductors and guard wire will be provided by the corporation).The conductor/Guard wire 
shall be pulled on Snatch pulley provided on each pole during Tensioning, it shall be ensured that no 
Kinks etc. are existing in the conductor/earth wire. The final sag of conductor shall be conform from the 
Sag Chart for the corresponding temperature and span before clamping the conductor without releasing 
the conductor. Two Hexagonal Guards will be provided in each span of L.T. line.  

xlii. Stay of supports: The grouting of stays (to be provided by the Corporation) shall be carried out at per 
RESPO drawing no. RES-15. The distance of stay point form the support shall be so selected that when 
stay is set, it shall have correct inclination when two or more stays are to be provided on the same. 

xliii. Erection of Fly Stay Set on S.T.Pole:  The grouting of stays ( to be provided by the corporation) shall be 
carried out as per RESPO drawing no. RES-16. The distance of stay point from the support shall be so 
selected that when 2 or more stays are to be provided on the same, alongwith 2 nos. stay clamp and 2 nos. 
Fly wires. 

xliv. A) L.T. Tee Off Fittings: Proposed L.T. Line will be tapped from existing L.T. support by providing 
6nos. L.T. Clamp, 5 nos. shackle Insulator, 5 Nos. L.T. Shackle strips along with proper size of bolt and 
Nuts. 



                              

xlv. B) 11 KV Tee Off Fitting: Proposed 11 KV line will be tapped from existing 11 KV, D/ Pole by making 
Tee-Off. One Channel X Arm along with Guarding Angle will be fitted by P.P. & clamp of proper size 3 
Nos.11 KV Disc Insulators & 3 Nos. Disc fittings will also be fitted on pole for stringing of proposed 
11KV Line. 

xlvi. Fabrication of Supports and Accessories: All the supports/X-arms and accessories etc. ( to be provided by 
the corporation) fabrication/drilling work shall be carried out as per RESPO specification/design to the 
entire satisfaction of the Representative of the corporation. 

xlvii. Grouting/Concreting of supports: The Supports shall be grouted with 1:4:6 Cement, Brick Ballast, sand 
Mixture in case of supports in Wet Loc. The aforesaid civil materials shall be provided by the 
Corporation. The mixture shall be properly mixed with water from bottom end of the supports. The 
foundation of size 450x450mm shall be provided with the held of steel or wooden formers. The plinth 
shall be minimum 300mm. Above ground level. After setting of the concrete, the formers should be 
removed and Earth be back filled in the pits which should be well rammed. In layer of 150mm concreting 
& construction of special Plinth shall be executed as per schedule & sizes of the same in accordance with 
UPPCL specification/practices. Proper curing as required will also be done.   

xlviii. TECHNICAL SPECIFICATION OF MATERIALS 
1. TorBar:-Mild Steel Bar 10mm. 
2.         Bolts & Nuts 65x16mm:-M16Hex Bolts M16x65 N IS:1363, Bolts & Nuts must be tested as per 
            IS :-1367-1967 or latest version thereof. Bolts should be fully threaded. 
3.  Bolts & Nuts 100x16mm:-M16Hex Bolts M16x100 N IS:1363, Bolts &   Nuts must be tested 
           as per IS :-1367-1967 or latest version thereof. Bolts should be fully threaded. 
 4.       Stone Pad:-  Made of good quality of ordinary hard stone of size 450x450x100mm  
Aluminium Paint:- Aluminium Paint as per IS: 3349 
Post Office Red Paint:-  Post office red paint as per IS:2934. 
LT PVC Cable Single core 50 mm:-  LT PVC Cable must be good quality of  PVC and flexible  
having good insulation and wires should  be of standard quality also as per IS  1544 ( Part I ) 
LT PVC Cable 3 ½ x 240/400 sqq.mm:-  LT PVC Cable must be good quality of PVC and 
flexible having good insulation and wires should  be of standard quality and also as per IS   
1544 ( Part I ) 
Aluminium Crimping Lug 240/400/120 sqmm mm:-  should be made of good quality of  
Aluminium suitable for 240/400 sq. mm cable crimping. 
P.P. Clamp for S.T. Pole 5x1/2 “ dia:-  Clamp should be made of       MS flat of size 75x10mm  
along with bolts & nuts duly painted suitable for 5x1/2” dia steel tubular pole. 
M.S. washer 5/8” dia (16mm):-  Mild Steel Washer 5/8” 
M.S. washer 3” dia (75mm):-  Mild Steel Washer 3”ISI       Mark. 
M.S. Pipe 4” dia (100mm);-  Mild Steel Pipe 4” dia ISI Mark. 
C.I. Earth Plate 450x450x12mm:- Cast Iron Earth Plate of size 450x450x12mm. 
Empire Cloth;-  Empire Cloth of good quality. 
C.I. Pipe 1.33” dia:-  Galvanised Iron Pipe 1.33” dia,2.9mm thick ISI  Mark. 
F- Clamp:- Should  be made of 50x6mm MS Flat as per sample duly   painted with red oxide  
     paint. 
Top Channel:-  should be made of  100x50x6x1300 mm of MS flat. 
Guarding Angle :- should be made of 65x65x6x1200 mm MS flat. 
Plastic Compound:-  Should be of good quality ISI mark. 
M.S. Pipe 6” dia (150mm):-  Mild Steel Pipe 6”dia ISI Mark. 
Gun Metal Clamp for MOCB:-  These clamps should be made of gun    metal provided with  
bolts& nuts, washers and cleanly & smoothly finished as per sample. 
Gun Metal Clamp for Isolator:-  These clamps should be made of gun metal provided with  
bolts& nuts, washers and cleanly & smoothly finished as per sample. 
Gun Metal Clamp for C.T.:-  These clamps should be made of gun metal provided with bolts & 
nuts, washers and cleanly & smoothly finished as per sample. 
Gun Metal Clamp for Transformer:-  These clamps should be made of gun metal provided with  
bolts& nuts, washers and cleanly & smoothly finished as per sample. 



                              

G.I. Pipe 3” dia (75mm):-  Galvanised Iron Pipe 3” dia,2.9mm thick ISI mark. 
Stay Clamp for 105 lbs. Rail:-  Clamp should be made of MS flat of size 75x10mm along with  
bolts& nuts duly painted as per sample suitable for 105 lbs. Rail. 
Copper Strip(50x6mm):- Electrolytic  Copper Strip 50x6mm as per ISS: 1987/71. 
Danger Board With Clamp:-  Danger Board 9”x9” size plate of 8 SWG with White Enamel  
Painted written with Red Paint having “ DANGER” sign. Clamps should be made of MS Flat of  
size 75x10mm suitable for round pole 5x1/2” dia. 
Salt Ordinary :-  Ordinary Crystal Salt. 
Charcoal :-  Charcoal Of Imli Wood. 
PVC Tape:-  PVC Tape of standard quality ISI Mark. 
Empire Tape:-  Empire Tape of standard quality ISI Mark. 
Earth Strip :-  It should be Hot Dipped Galvanised Iron Earthing Strip of size 33x6mm. 
L.T. Clamp for Round Pole 4x1/2” dia:- L.T. Clamp should be made of MS Flat of 50x6mm with  
bolts& nuts. 
Stay Clamp For Round Pole:-  Clamps  should be made of MS Flat of size 50x06mm along with  
bolts  nuts duly painted as per sample suitable for STP of 5x1/2” dia. 
Aluminium Lugs 1000/633/400/240/120/70/50 Sq. mm:-  Should be made of good quality of  
Aluminium Suitable of different sq. mm cable crimping. 
Cable Holding Clamp for round pole;- Special Type cable/pipe holding clamp should be made  
of MS Flat of size 50x6mm suitable for pipe and cable of size 3” dia with bolts & nuts of  
appropriate size duly painted with Red Oxide. 
 P.P. Clamp for 105 Lbs. Rail:-  Clamp should be made of MS Flat of size 75x10mm conforming  
to IS:336. The Clamp should also have holes suitable for 16mm bolts as their both ends. Two  
numbers Hexagonal Bolts & nuts of size 75x16mm are also to be provided with clamp. The  
clamp should be duly painted with Red Oxide 
 Reverse Clamp for 105 Lbs. Rail:-  Clamp should be made of MS Flat of 65x10mm as per  
sample. Clamps should be duly painted with Red Oxide Paint, provided with bolts & nuts. 
E-Clamp:- E- Clamp should be made of MS Flat of 65x10mm as per sample. Clamps should be  
duly painted with Red Oxide Paint, provided with bolts & nuts. 
D-Shackle:- These D-Shackle are required for Suspension Insulator String. These should be  
made of16mm bus bar of Mild Steel with MS bolts & nuts and should be as per sample. 
Stone Slab:-  Stone slab of size 2 feetx0.5 feetx2.5 inch made from Hard Stone. 
Bolts & Nuts:- M16 Hex Bolts M16x175 N IS: 1363 Bots 7 nuts must be tested as per IS 1367- 
1967 or latest version there of. Bolts should be fully threaded. 
Cable Holding Clamp for 105 Lbs. Rail:-  Special type cable/pipe holding clamp should be made of MS Flat of 
50x6mm with bolts & nuts duly painted with Red Oxide suitable for 105 Lbs.Rail .  

xlix. Garantee Period: Guarantee period of six month for the satisfactory performance of the work reckoned 
from the date of completion.  

l. Contract Performance Guarantee:-   
The Contract perforance Guarntee Shall be 10% of the Contract Value of the tender Specifications and 
in the from of RTGS/NEFT/FDR/Bankers Cheque/BG (From a Scheduled bank) only.  In any case, the 
successful bidder shall lnot be allowed to deduct CPG amount from their running bill and the are 
required to submit valid & requisite Contract performanc Guarantee.. 

li. Period of Completion: On getting instructions from Corporation or his authorized representative, the 
work shall have to be completed within stipulated time from the date of agreement subject to availability 
of store materials. The specified date for completion of work is 180 days. 

lii. Period of Agreement: The agreement shall remain valid for a period of one year from the date of 
LOI/Agreement whichever is earlier and can be extended on mutual consent. 

liii. Penalty:  Penalty for delay in completion of work shall be levied @ ½ % per week  subject to maximum 
of 10% value of in-completed portion of work. 

liv. Taxes- GST extra as legally applicable.  



                              

lv. Payment Terms: On certified measurement of work done by the contractor, running payment for each 
size (qty) or work done under price schedule not more than twice a month, shall be made by EE, EDD-
I/II/Biswan/Mahmoodabad, Sitapur. 

Progressive payments (Erection):  
1.1. First Installment (90%) : Ninety percent (90%) payments against Erection contracts shall be paid 

on erection, testing and commissioning of works and on submission of documents indicated herein 
under: 
a. Unconditional acceptance of the Letter of Award and signing of contract agreement by the 

Contractor. 
b. An unconditional & irrevocable Bank Guarantee for ten percent (10%) of the total Contract price 

towards Contract Performance Guarantee (CPG) in accordance with proforma attached. The said 
bank guarantee shall be valid upto ninety (90) days after expiry of the Warranty Period and shall 
be extended from time to time till ninety (90) days beyond successful completion of warranty 
period, as may be required under the Contract. 

c. Certified copy of Insurance policy/Insurance Certificate.  
d. Contractor’s GST invoice 
e. Material reconciliation statement consisting of the materials utilized for erection, testing & 

commissioning. 
f. Submission of certificate on measurement book by Section Holder/Junior Engineer that materials 

under consideration have been erected, tested and commissioned as per technical specification, 
scope of work & approved Drawings/Manuals.  

g. Test check certification on Measurement Book be recorded by officers in hierarchy with the claim 
as per policy.   

1.2. Second and Final Installment (10%):  
a. The balance ten percent (10%) of payment against Erection contracts shall be released on 

successful commissioning of the works in the contract and issuance of Taking over Certificate of 
the project.  

b. ‘Commissioning’ for the purpose of payments shall mean satisfactory completion of all supplies, 
erection, commissioning checks and successful completion of all site tests and continuous 
energisation of the equipment/ materials at rated voltage as per the Contract and to the 
satisfaction/approval of the Employer. 

c. On submission of the certificate by the Section Holder/Junior Engineer that the 
equipment/materials have been erected, tested and commissioned. 

d. On certification by Section Holder/Junior Engineer for validity of an unconditional & irrevocable 
Bank Guarantee for ten percent (10%) of the total Contract price towards Contract Performance 
Guarantee (CPG) in accordance with the provisions of Contract. The said Contract Performannce 
guarantee shall be initially valid upto ninety (90) days after expiry of the Warranty Period and 
shall be extended from time to time till ninety (90) days beyond successful completion of 
warranty period, as may be required under the Contract. 

e. On certification of Section Holder/Junior Engineer for reconciliation of materials and payments. 
f. On certification of Section Holder/Junior Engineer that assets under the project are created and 

are taken over by Employer. 
g. Contractor’s GST invoice 

lvi. Prices:  The prices & rates mentioned/quoted in the annexed schedule shall be firm & firm in all respect 
throughout the currency of contract/agreement. 

lvii. Others:- All other Terms & Conditions of From ‘A’ of UPPCL shall be applicable is respect of the above 
work. Special terms & condition will prevail in case of any deviation. 

lviii. (A) Definitions:   
(i) Work Completion Date: It means the date of completion of work as per Measurement  Book/Service  Entry  
Sheet  of the respective  contract. In  respect  of  supply  contracts,  the  receipt  of  the  material  will  be 
considered  the  work  completion  date. This  is  the  actual  date  of  work completion, not the scheduled date 
as per agreement/contract. 
(ii)  Bill  Due  Date:  It  means  15th  calendar  day  from  the  date  of completion   of   work  or  part  of  the  
work,  as  per  the  Measurement Book/Service  Entry Sheet as certified by Engineer-in-charge of contract. 
(iii)  Bill  Submission  Data: It means  the  date  on  which the physical copy  of  the  bill  has  been  received  
by  the  contract  in-charge.  After implementation of Vendor Bill TFacking  System  (VBTS)  on ERP it  would 
mean the date on which bill is uploaded by vendor on VBTS. 
Till implementation of VBTS in ERP, a register  will be maintained  by contract in-charge  for recording  
receipt  of bill, and an acknowledgement of receipt  of physical copy of invoice shall be given by contract in-
charge to vendor. 



                              

For example,  if the  work completion  date as per the contract  is 30th April  the bill  due  date  for  bill  
submission  would  be  15th  May  i.e.  15  days  from  work completion  date. 

lix. {iv) If The bill due date or subsequent  days are Public holidays then the immediate next working day will be 
the bill due date. 

lx. (B)  Bill Submission by Vendors: 
i.   Vendors  are  required  to  submit  their  bills  within  the  bill  due  date  in physical  copy  while soft copy  
may be sent  through  e-mail  to the  official email  ID  of  the  contract  in-charge  as  a  matter  of  precaution  
and  proof. After  implementation of  VBTS,  vendors  are  required  to  upload  invoices on VBTS. 
ii.   However,  in case  of delay  beyond  the specified  bill due  date as defined above, penalty as specified 
hereinafter will be imposed. 

lxi. (C) Penalties for Late submission of Bills by Vendors: 
Ï.  In  order  to  encourage  the  vendors  to  submit  the  bills  timely.  a  token penalty  will  be  charged  as  
follows  for  delays  in  the  bill  submission beyond the bill due date. 
 

 
ii .   If the  delay  continues  and the Vendor  fails to submit  the bill  within  60 days of the bill due date, a 
penalty  @  2% of Ehe bill amount  (excluding taxes ) shall be imposed for bills submitted between 61-180 days 
of due date and bills will only be accepted  with detailed  justification  in writing and  due authorization  of the 
concerned Chief Engineer. He will not have the right to waive the penalty. 
iii.  Bill submitted  after 180 days from the due date shall only be accepted after the permission/approval of 
Managing Director of the DISCOM and a penalty @ 3•/< of the bill amount (excludlng taxes) shall be imposed 
in such cases. Ne will not have the right to waive the penalty. 
ÏV.   Bill  submitted  after  365  days  from the  due  date  shall  not  be  accepted under any circumstances. 
V.   GST  is  not  applicable  on  the  above  mentioned  penalty  as  per  the circular no 178/10/2022-GST. 

lxii. Explanatory Note to Price Schedule:(a)  The rates of concreting etc. including the cost of  all  materials  
except items as mentioned in  schedule (b) Carriage of material means, its taking out from factory/store center, 
loading, transportation up to work site and unloading & its proper stacking of material at work site. All 
materials to be used for construction, erection  energisation of lines shall be supplied by the contractor strictly 
as per ISS / technical specification/Respo drawing which shall be supervised by Engineer Incharge of the work . 
In case inferior quality of total/ part quantity of above materials supplied by the firm for execution of work , the 
same shall be replaced by the firm immediately on free of cost within the period of guarantee. 

lxiii. Dispute: For any dispute arising out of contract, Chief Engineer (SZ) Sitapur shall decide & his decision shall 
be binding on contractor/tendering authority.  

 
 
 
 

                                                                                                                                Superintending Engineer 
 
 
 
 
 
 
 

 

Sr.No. Delay in Bill submission from the  bill due date Penalty on  the   Delayed Bill 
Amount 

(excl. taxes) 

l. 01-15 Days 0.10% 
2. 16 - 30 Days 0.50% 

3. 31 - 45 Days 0.75% 

4. 46 - 60 Days 1.00% 
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