

Government of Maharashtra
Public Works Department
Office Of the Secretary[NH] [P.W.]
Konkan Bhavan, 5th Floor, Room No.526, Navi Mumbai
[Tel.:022-27574303] E.ID:cenhmaharashtra@gmail.com]

No.CENH/D-1/ Tender/1464 /2026

Dated- 28.04.2026

To,
The Superintending Engineer,
National Highway Circle,
Konkan Bhavan, Navi Mumbai.


Sub. :- Strengthening of Pimpali Budruk to Kumbharli Ghatmatha section (km 54/260 to km 74/400) of Guhagar-Chiplun-Karad Road NH-166E in the state of Maharashtra on EPC Mode.

(Amount put to Tender : Rs. 23.85 Crores
(Tender ID 2026_MoRTH_899542_1)
Pre-tender conference on 28.04.2026

- 1) The common set of Deviation is prepared on the basis of above conference and is enclosed herewith.
- 2) This shall form a part and parcel of the Tender document and shall be common and applicable to all Tenderers.
- 3) Apart from these deviations all stipulations/provisions in the tender paper shall remain unchanged.
- 4) All Bidders shall be apprised of the C.S.D. and instructed to submit the same along with their bid.
- 5) The Bidders shall be particularly instructed that they shall submit their offer considering additional facilities provided/ stipulations made on the basis of the C.S.D. and that their offer shall be unconditional. The conditional bid shall be summarily rejected.
- 6) Please upload this Common set of deviation on proper e-tendering portal against this work.
- 7) In uploaded tender document if any correction / mistake error & omission is observed, the same shall be uploaded along with this C.S.D.as correction / Errata, Addendum. It shall be prepared at circle level & uploaded on the same e-tendering portal.

Encl : Common Set of Deviation.

O.C. Signed by CE, NH(P.W.)


Secretary (NH)PW,
Konkan Bhavan,
Navi Mumbai

Copy to, Executive Engineer, National Highway Division, Ratnagirifor information & n.a.

Minutes of the Pre-tender-conference held in the Chamber of the Secretary, National Highway (P.W.) Region, Navi Mumbai on 28.04.2026 at 15.00 Hours.

Sub. :- Strengthening of Pimpali Budruk to Kumbharli Ghatmatha section (km 54/260 to km 74/400) of Guhagar-Chiplun-Karad Road NH-166E in the state of Maharashtra on EPC Mode.

(Amount put to Tender : Rs. 23.85 Crores

(Tender ID 2026_MoRTH_899542_1)

Pre-tender conference on 28.04.2026

In response to the notice inviting tender online by e-tendering process a Pre-tender-conference was held in the office of the Chief Engineer, National Highway (PW), Navi Mumbai.

Following Officers were present :-

1. Shri S. G. Shelar, Secretary, National Highway (PW), Navi Mumbai
2. Smt. Trupti B Nag, Superintending Engineer, N. H. Circle, Navi Mumbai
3. Shri. A.R.Jadhav, Executive Engineer, N. H. Division, Ratnagiri

Following tenderers /their representative were present.

1. Nil

Following tenderers /their representative have submitted representation via E-mail.

1. Sunshine Ventures (Via E-mail)

All intending tenderers were requested to submit their representation if any, in writing and were informed that the department will consider their representation and issue an addendum of deviations/ clarifications shortly which will form a part and parcel of the tender document that the tenderers shall submit their offer based on this Common set of deviation / Clarification.

Above Contractor has submitted their representation physical / via E-mail. Deviations accepted in pre-tender conference shall be treated as common set of deviation for the all the tenderers who will download the tender forms.

Clarification :
Name of Bidder:- Sunshine Ventures.

Sr. No.	Tender Document Pg. No. & Para No.	As per Tender	Request made by bidder	Clarification in Pre-bid meeting
1	RFP Page No.8 Clause No.1.1.1 & 1.1.2	SECTION 1 INTRODUCTION	<p>1. Inclusion of Price Variation Clause (PVC)</p> <p>The project involves a construction period of 12 months with a subsequent maintenance period of 3 years. Considering this, the current volatility in the prices of construction materials such as bitumen, steel, fuel, and labour -are subject to significant market fluctuation due to the ongoing war and Crude oil shortage.</p> <p>In view of the above, we respectfully request that incorporate a Price Variation Clause in the tender. This will help bidders to quote realistically and ensure fair competition without the risk of unforeseen cost escalations during execution.</p>	NIT shall prevail
2	Page No.4	Notice Inviting Bid	<p>2. Extension of Bid Submission Deadline by Two (02) Weeks</p> <p>Further, the present bid submission deadline is 07.04.2026. Due to the extensive scope of work, site conditions, and detailed analysis required for preparing a competitive and accurate bid, we request you to kindly extend the submission date by an additional two (2) weeks. This extension will enable all bidders to submit well-evaluated and competitive offers.</p> <p>We trust that the above requests are reasonable and in the best interest of the project. We hope that our request will be considered favorably in the interest of transparency and better participation.</p>	NIT shall prevail


Executive Engineer,
N. H. Division,
Ratnagiri


Superintending Engineer,
N. H. Circle,
Navi Mumbai


Secretary (NHDPW),
Konkan Branch,
Navi Mumbai

Common Set of Deviation

Sub. :- Strengthening of Pimpali Budruk to Kumbharli Ghatmatha section (km 54/260 to km 74/400) of Guhagar-Chiplun-Karad Road NH-166E in the state of Maharashtra on EPC Mode.

(Tender ID 2026_MoRTH_899542_1)

Points which need clarification from the department and are acceptable to the department are covered under this common set of deviations. This will form a part and parcel of agreement. All other points raised by the contractors may be considered as not acceptable to the department and will remain as per NIT.
Name of Bidder:- Trio Engineering Services.

Sr. No.	Clause No.	Page No.	Existing Clause	Modified Clause
1.	RFP Page No.8 Clause No.1.1.1 & 1.1.2	RFP Page No.8	SECTION 1 INTRODUCTION	NIT shall prevail
	Page No.4	Page No.4	Notice Inviting Bid	NIT shall prevail


Executive Engineer,
N. H. Division,
Ratnagiri


Superintending Engineer,
N. H. Circle,
Navi Mumbai


Secretary (NH)PW,
Konkan Bhawan,
Navi Mumbai

Addendum

Sub :- Strengthening of Pimpali Budruk to Kumbharli Ghatmatha section (km 54/260 to km 74/400) of Guhagar-Chiplun-Karad Road NH-166E in the state of Maharashtra on EPC Mode.

Sr. No.	Clause No.	Page No.	Addendum
1			--- NIL ---


Executive Engineer,
N. H. Division,
Ratnagiri


Superintending Engineer,
N. H. Circle,
Navi Mumbai


Secretary (NH) PW,
Konkan Bhavan,
Navi Mumbai

Errata

Sub :- Strengthening of Pimpali Budruk to Kumbharli Ghatmatla section (km 54/260 to km 74/400) of Guhagar-Chiplun-Karad Road NH-166E in the state of Maharashtra on EPC Mode.

Sr. No.	Clause No.	Page No.	Existing Clause	Modified Clause
1	Notice Inviting Bid	--	Estimated Cost Rs - 24,34,99,735/-	Estimated Cost Rs - 23,85,00,000/-
2	Notice Inviting Bid	--	Bid Security 1% (Rs) - 24,35,000/-	Bid Security 1% (Rs) - 23,85,000/-
3	Notice Inviting Bid	--	Maintenance period - 05 Years	Maintenance period - 03 Years


Executive Engineer,
N. H. Division,
Ratnagiri


Superintending Engineer,
N. H. Circle,
Navi Mumbai


Secretary (NHDPW),
Konkan Bhavan,
Navi Mumbai