

GOVERNMENT OF INDIA
(MINISTRY OF ROAD TRANSPORT AND HIGHWAYS)

The Superintending Engineer (R&B), NH-Circle, Vijayawada, Room
No. 508, H.O.D. Building, M.G. Road, Vijayawada, 520010,
Andhra Pradesh

Notice Inviting Bid

Bid/Package no. NIT No. SENHVJA/31/2025-26 Date.12.03.2026

RFP for Construction of bund, weir and its allied works at Ramanna Cheruvu water tank at Chadalavada village NH-216 - Eepurupalem to Ongole section in the State of Andhra Pradesh through the Engineering, Procurement & Construction (EPC) mode.

The Ministry of Road Transport & Highways through Roads and Buildings Department, National Highways Wing, Andhra Pradesh is engaged in the development of National Highways and as part of this endeavor, it has been decided to undertake Construction of bund, weir and its allied works at Ramanna Cheruvu water tank at Chadalavada village NH-216 - Eepurupalem to Ongole section in the State of Andhra Pradesh through the Engineering, Procurement & Construction (EPC) mode.

The Ministry of Road Transport & Highways through (R&B) Department, NH Wing, Andhra Pradesh now invites bids from eligible contractors for the following project:

State	NH No.	ICB No.	Name of work	Estimated Cost including GST (Rs. In Cr)	Completion period	Defect Liability Period
Andhra Pradesh	NH-216	SENHVJA /31/ 2025-26	Construction of bund, weir and its allied works at Ramanna Cheruvu water tank at Chadalavada village NH-216 - Eepurupalem to Ongole section in the State of Andhra Pradesh through the Engineering, Procurement & Construction (EPC) mode	3.57 Cr (Including GST)	6 Months	3 Years

The complete BID document can be viewed/downloaded from official portal of the CPPP website <https://eprocure.gov.in/eprocure/app> and Authority's website <https://bims.gov.in> from 12.03.2026 (from 17:00 Hrs. IST) to 28.04.2026 (up to 17:00 Hrs. IST). Bidder must submit its Financial Bid and Technical Bids at <https://eprocure.gov.in/eprocure/app> on or before 28.04.2026, (upto 17:00 hours IST). Further, ~~Bidders also needs to upload technical bids on BIMS i.e. <https://bims.gov.in>~~. Bids received online shall be opened on 29.04.2026 at 17:00 Hrs.

Bid through any other mode shall not be entertained. The scanned copy of the Bid Security, copy of online receipt towards document fee, Power of Attorney and Joint Bidding Agreement etc. along with the bid shall be submitted online by the Bidder on or before 28.04.2026 (upto 17:00 hrs IST). However, the lowest bidder has to submit the original documents along with Original Bank Guarantee towards Bid Security physically with the concerned authority before issuance of Letter of Acceptance (LOA) by the Authority. Else the bid submitted will be rejected. Please note that the Ministry reserves the right to accept or reject all or any of the BIDs without assigning any reason whatsoever.

K. Vin: Saay
12/3/2026

For Superintending Engineer(R&B),
N.H. Circle, Vijayawada - 10
senhrb.vja@gmail.com.

12/3/26

MORTH/PIU/MPT/NH-216/NHDP-IV/16-17/05(Comp No. 244329)

Government of India
Ministry of Road Transport & Highways
(Project Zone-South-I Section)
Transport Bhawan, 1, Parliament Street, New Delhi-110001

Date: 1st Mar, 2026

To
The Special Chief Secretary (T, R&B),
Government of Andhra Pradesh,
Vijayawada, Andhra Pradesh.

Sub: Construction of bund, weir and its allied works at Ramanna Cheruvu water tank at Chadalavada village NH-216 - Eepurupalem to Ongole section in the state of Andhra Pradesh through the EPC mode

Ref: Note # 31 to Note # 74 of E-file Computer No. 244329.

[Job No. NH-216-AP-2025-26-807]
[UPC-RA00216BA038AP]

Sir,

I am directed to convey the technical and administrative sanction of the President of India to the above-mentioned work having Job no. NH-216-AP-2025-26-807 as per the following details subject to the conditions stipulated in the attached technical note dated 03.03.2026.

1 Amount as indicated in the estimate sent by the Consultant	Rs.2.76 Crore
2 Amount as agreed in the Ministry	Rs.3.72 Crore
3 Amount of Technical Approval (Inclusive of agency charges @ 3%)	Rs.3.72 Crore
4 Amount of financial sanction	Rs.3.72 Crore

(Rupees Three Crore and Seventy-Two lakh only)

2. This sanction is further subject to the following conditions:

(i) The work should be completed as targeted and indicated in the enclosed technical note.

(ii) In accordance with the order contained in this Ministry's Circular letter No.RW/NH-11026/2/99-US(D-1) dated 29.10.2001 issued in this Ministry's Circular No.RW/NH-11026/2/99-US(D-1) dated 13-1-2000, if the cost of tender exceeds 5% of the sanctioned estimated cost, the revised estimate be got sanctioned from the Ministry.

(iii) It may also be ensured that the guidelines issued by this Ministry's Circular No.RW/NH-34066/14/2018-S & R (P & B) dated 25th June, 2018, amending the General Financial Rule (GFR 2017) 161 (I & ii), 183 (ii) and 201 (ii) in respect of tender advertisements for procurement of Goods and Services replacing mandatory e-publishing of advertisement on Central Public Procurement Portal (CPPP) at www.eprocure.gov.in, GeM and Ministry / Department website is strictly followed.

iv. The expenditure during current financial year on this work as also on other

sanctioned work should not exceed the allotment placed at the disposal of the State Government during the year.

3. The expenditure on the work is debitable to NH(O)-5054-Capital outlays on Roads & Bridges (Major Head); 01-National Highways (Sub Major Head); 01.337- Road works (Minor Head); 01-National Highway Original Works; 01.02-Works financed from Central Road Infrastructure Fund, 01.02.73-Major works, for which the corresponding Demand No. for the financial year 2025-26 is '86' - Ministry of Road Transport & Highways.

4. Quarterly progress reports in the stipulated proforma may be sent to this Ministry as is being done for all sanctioned works.

5. The technical approval and financial sanction may lapse after six months from the date of its issue in case the work is not awarded within that period.

6. The following physical and financial target shall be strictly adhered to. Phasing of expenditure shall be as given below:

Phase	Financial Year	% of Financial progress (Cumulative)	Grand Total (in Rs crore)
Construction	2025-26	5	0.18
	2026-27	95	3.53
	2027-28	100	3.72

7. Regional Officer, MoRTH, Vijayawada, Andhra Pradesh is authorized to Draw and Disburse the sanctioned amount.

8. This sanction issues with the concurrence of the Finance Wing vide their Note # 61 dated 21.02.2026. (E-File No. 244329)

Digitally signed by
SHASHI BHOOSHAN KUMAR Yours faithfully,
Date: 11-03-2026 10:32:28

(Shashi Bhooshan Kumar)
Under Secretary to the Government of India,

Copy to:

1. The Accountant General, Andhra Pradesh, Hyderabad.
2. The Pay & Accounts Officer, Ministry of R.T. & H, IDA Building, Jamnagar House, New Delhi.
3. Regional Officer, MoRT&H, Vijayawada.
4. Regional Pay & Accounts Officer, Ministry of Road Transport and Highways, Quality Control Building, Errum Manzil, Hyderabad-500082.
5. The Principal Director of Audit, Economics & Services Ministries, A.G.C.R. Building, New Delhi.
6. The Engineer-in-Chief (R&B), National Highways & CRF, Vijayawada, Andhra Pradesh.

Copy with enclosures also forwarded to: -

DG (RD)&SS/CE (South Zone)/ SE (South Zone-I)/CE (Mon.)/W&A Section/FW (TF-II)/Guard file.

MORTH/PIU/MPT/NH-216/NHDP-IV/16-17/05(Comp No. 244329)

Government of India

Ministry of Road Transport & Highways

(Project Zone-South-I Section)

Transport Bhawan, 1, Parliament Street, New Delhi-110001

Date: 11th Mar, 2026

To
The Regional Pay & Accounts Officer,
Ministry of Road Transport & Highways,
Quality Control Building, Errumanzil,
Hyderabad.

Sub: Construction of bund, weir and its allied works at Ramanna Cheruvu water tank at Chadalavada village NH-216 - Eepurupalem to Ongole section in the state of Andhra Pradesh through the EPC mode

Ref :- Note # 31 to Note # 74 of E-file Computer No. 244329.

[Job No. NH-216-AP-2025-26-807]

[UPC-RA00216BA038AP]

Sir,

I am directed to convey the financial sanction of the President of India to the above-mentioned work having Job No. NH-216-AP-2025-26-807 amounting to Rs.3.72 Crore (Rupees Three Crore and Seventy-Two lakh only) including agency charges and other centages.

2. The expenditure shall be allowed to be incurred as per the year wise phasing details for the total sanction amount as mentioned below in accordance with the terms and conditions of the work sanction letter and technical note:

Phase	Financial Year	% of Financial progress (Cumulative)	Grand Total (in Rs crore)
Construction	2025-26	5	0.18
	2026-27	95	3.53
	2027-28	100	3.72

3. The expenditure on the work is debitable to NH(O)-5054-Capital outlays on Roads & Bridges (Major Head); 01-National Highways (Sub Major Head); 01.337- Road works (Minor Head); 01-National Highway Original Works; 01.02-Works financed from Central Road Infrastructure Fund, 01.02.73-Major works, for which the corresponding Demand No. for the financial year 2025-26 is '86' - Ministry of Road Transport & Highways.

4. The accounts of PWD shall be open to inspection by the sanctioning authority and audit, both by the C&AG and internal audit by the Office of Principal Chief Controller of Accounts.

5. Regional Officer, MoRTH, Vijayawada, Andhra Pradesh is authorized to Draw and Disburse the sanctioned amount.

6. This sanction issues with the concurrence of the Finance Wing vide their Note # 61 dated 21.02.2026. (E-File No. 244329)

Digitally signed by
SHASHI BHOOSHAN KUMAR
Date: 11-03-2026 10:31:54

Yours faithfully,

(Shashi Bhooshan Kumar)

Under Secretary to the Government of India,

Copy to:

1. The Accountant General, Office of the Accountant General, Hyderabad.
2. The Pay & Accounts Officer, Ministry of Road Transport & Highways (NH), IDA Building, Jamnagar House, Shahjahan Road, New Delhi - 110011.
3. The Special Chief Secretary (PWD), T, R&B Department, Government of Andhra Pradesh, Vijayawada, Andhra Pradesh
4. The Principal Director of Audit, Economics and Services Ministries, AGCR Building IP Estate, New Delhi - 110011.
5. The Regional Officer, Ministry of Road Transport & Highways, Door No.41-29-45A, 3rd & 4th Floors, MoRTH/NHAI Building, Ranigarithota, Near Kanakadurga Varadhi, Krishna Lanka, Vijayawada - 520013.
6. The Engineer-in-Chief(R&B), National Highway &CRF, New HOD Building, M G Road, Vijayawada - 520010.



MORTH/PIU/MPT/NH-216/NHDP-IV/16-17/05(Comp No. 244329)

GOVERNMENT OF INDIA

MINISTRY OF ROAD TRANSPORT & HIGHWAYS

(South Zone)

Transport Bhawan, 1, Parliament Street, New Delhi-110 001

Dated : 05-03-2026

TECHNICAL NOTE

JOB No.216-AP-2025-26-807

1.	Name of work	NH-216 - Eepurupalem to Ongole section - Construction of bund, weir and its allied works at Ramanna Cheruvu water tank at Chadalavada village	
2.	State/Division	Andhra Pradesh / NH Division, Vijayawada	
3.	NH No.	NH-216	
4.	Estimated capital cost	As proposed by the PIU Machilipatnam (Rs. in cr.)	As agreed in the Ministry (Rs. in cr.)
		2.76	3.72
5.	Length (in m)	550m	550m
6.	Reference	File No. MORTH/PIU/MPT/NH-216/NHDP-IV/16-17/05(Comp No. 244329)	

COMMENTS

1. **Scope of the project:**

The scheme of the improvement is as follows: -

- Construction of earthen bund along with applicable protection works in a length of about 550m.
- Construction of a weir.
- Construction of Katchha drain/Earthen drain next to bund in a length of 550m

2. **Design:** Bund shall be constructed as per IRC 89-2019 and MORTH specifications.

3. **Cost estimate:-**

3.1 The estimate is based on the Ministry's Standard Data Book and latest Schedule of Rates, 2025-26 for Andhra Pradesh. Detailed breakup is as under:

Sr.No.	Item	Amount (Rs.)
1	Construction of bund	2,69,27,540
2	Construction of Weir	32,89,255
3	GST@18% on (1)+(2)	54,39,023
	Sub - Total	3,56,55,818
4	Contingencies@1% on (1+2)	302,168
5	Supervision Charges @ 1% on (1+2)	302,168
6	Agency Charges @ 3% on (1+2)	906,504
	Grand Total	371,66,658

3.2 Period of Completion: 6 months with DLP of 3 years. Further, provision of price escalation and bonus clauses in the agreement before tendering may be deleted.

4. Specifications: -

4.1 Traffic management during construction: Traffic management should be done as per clause 112 of Ministry's specification for Road and Bridge Works (5th Revision), during the construction period. Stipulations made in the Manual for Construction and Supervision of Bituminous works shall be strictly followed during execution of work.

4.2 The work shall be strictly executed as per Ministry's specification for road & Bridge (Vth Edition-2012) and relevant IRC norms and guidelines of the Ministry issued from time to time.

5. General observations:

5.1 The provision for centages (contingencies, quality control etc) should be utilized as per Ministry's circular letter RW/NH-24035/4/2008-P&M/PIC Vol.II dated 23.02.2018 & subsequent amendment. For any other item, which is not covered in Para's 1.1.1 to 1.1.14 of above circular letter, necessary approval of Ministry (in principle) with the recommendation of RO (Vijayawada) should be taken before execution. However, sub-estimate for the same should be got approved from RO (Vijayawada) before execution.

5.2 Collection of material should be so planned that it should commensurate with the physical progress of work and the collected material should not cause any hindrance to the traffic. It must be ensured that the contractor arranges for separate land for storage of road construction material and machinery and these shall not be allowed to be stacked on roadside.

5.3 No work beyond the scope of the sanctioned estimate leading to increase in the scope of the work or change in specification should be undertaken without obtaining prior written approval of the Ministry. In case, the estimate needs revision due to change in rates/tender rates for any reasons, the revised estimate shall be submitted immediately for Ministry's approval.

5.4 In order to ensure that there is no slippage in achieving the targets, the progress may be closely monitored by RO Vijayawada and quarterly status report furnished to the Ministry in the prescribed proforma.

5.5 During the course of execution, the traffic may be regulated in accordance with guidelines laid down vide Ministry's letter no. NHIII-33 (126)/72 dated 20.03.1973 and letter No.RW/NH-11060/1/1998-D.O.1 dated 07.10.1987. Smooth flow of the traffic may be ensured by providing adequate traffic control devices in accordance with stipulation of IRC: SP: 55:2001 "Guidelines on Safety in construction Zone".

5.6 The display boards on development activities of the work shall be made as per guidelines issued vide Ministry's letter no. RW/NH-33044/10/2002-S&R (R) dated 26thMay, 2003.

5.7 The work is to be carried out in accordance with the "Hand Book of Quality Control for construction of Roads and Runways (Second Revision)-IRC SP:11-1988", observing strict quality control instructions contained in the Ministry's letter No.NH-III/P/I/83 dated 19 April 1984 & subsequent amendment and permanent records maintained thereof.

5.8 All the relevant Circulars and amendments regarding tender procedures issued from time to time by Ministry shall be followed. While finalizing the tender, Central Vigilance Commission (CVC) guidelines circulated vide Circular No. Circular No. 4/3/07 dated 03.03.2007 should be strictly followed.

5.9 Neither the work nor any item of work shall be split into small parts for awarding the work to a number of contractors. In this regard, instructions issued in this Ministry's letter No.NH-III/P/25/84 dated 4-8-1984 RW/NH-11052/8/93-DO I dated 30.03.1993 & subsequent amendment may be referred.

5.10 The state PWD will intimate this Ministry and Ministry's Regional officer at Vijayawada about award of contract/commencement of work immediately as per instructions contained in this Ministry letter No RW/NH-11028/1/93-DO I dated 01.12.1993 & 20.01.1994, RW/NH-11060/1/98-(DO-I) dated 5.11.1998 & subsequent amendment.

5.11 For maintenance of proper record of the execution of the work Photography/videography shall be taken by state PWD before and after execution of work and a copy of the same may be forwarded to Ministry/RO Vijayawada for record in compliance to the Ministry's guidelines issued vide Circular No. NH-22023/16/2005-P&M dated 18.05.2005 and subsequent amendments.


6. Award for the work:-

6.1 The works shall be awarded as per Ministry's norms for EPC projects and tenders evaluated as per Ministry's circular No.rw/nh-24035/4/2008-P&M/PIC Vol II dated 23.02.2018 or any other applicable guidelines issued from time to time.

6.2 In accordance with Ministry's circular issued vide letter RW/NH-24035/4/2008-P&M/PIC Vol.II dated 23.02.2018 & subsequent amendment, it would be ensured that

- (a) While accepting tenders, the tender premium shall not be more than 5% of sanctioned cost (cost put to tender). In case tender premium is more than 5% of sanctioned cost (cost put to tender), revised sanction of Ministry shall be obtained from Ministry before acceptance of tender.
- (b) Excess in tender cost is caused only by routine factors such as increase in cost of labour or materials.
- (c) Excess due to revision of scope or enlargement / reduction of work/rates or specifications as already approved in the sanctioned estimate would require prior approval of Ministry.


7. Rates:-



The estimate is based on the Ministry's Standard Data Book and Schedule of Rates, 2025-26 of Andhra Pradesh, R&B.

8. **Phasing of expenditure:-** Following phasing of Expenditure shall be aimed at depending upon the availability of funds:-

Phase	Financial Year	% of Financial progress (Cumulative)	Grand Total (in Rs crore)
Construction	2025-26	5	0.18
	2026-27	95	3.53
	2027-28	100	3.72


21/05/2016
(Tatineni Ugesh)
Executive Engineer (RO-Vijayawada)
For DG(RD) & Spl. Secy, MoRTH