Tentative Deployment Schedule of Key Experts
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Chief System Integration & Interface Expert -Cum- .
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Ei1 Sr. Quality Assurance & Quality Control Expert [Elevated Local/National 1 48
and Depot]
Eis Sr. Quality Assurance & Quality Control Expert Local/National 1 48
[Underground]
. . . 1 48
E13  |Chief Safety, Health and Environment Expert Local/National s
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E19  |Chief Structural Design Expert Local/National
1 54
E20 |Chief Geotechnical Expert and Foundation Expert Local/National 1 48
. X 2 48
E21  |[Sr. Structural Design Expert (Elevated & Depot) Local/National
1 48
E22  |Sr. Structural Design Expert (Underground) Local/National 1 48 | | | | | |
E23 |Chief Architectural Expert Local/National 1 54
E24 |Sr. Architectural Expert — Underground Local/National 1 54
. X 1 48
E25 |Sr. Architectural Expert — Elevated & Depot Local/National
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E26 |Sr. Plumbing Expert Local/National 1 42
E27 f;n;;;«lglféﬁi énformation Modelling Expert - Local/National 1 24
E28  |Sr. Building Information Modelling Expert - Elevated | Local/National 1 54
E29 |Chief Track Expert International 1 30
E30 |Chief Track Expert Local/National 1 48
E31  |Sr. Track Design Expert Local/National 1 48 | | |
E32  [Sr. Track Installation Expert-1 Local/National 1 48 | | |
E33 [Sr. Track Installation Expert-2 Local/National 1 48
E34 |Sr. Track Installation Expert Factory and Supply Local/National 1 36
E35 |[Sr. Survey and Alignment Expert Local/National 1 24
E36 |Chief Signalling Expert International 1 24
E37  [Sr. Signaling Expert Local/National 1 :z
E38 |Sr. Platform Screen Door Expert Local/National 1 30
E39 |Chief Telecomunication Expert Local/National 1 30
E40 |Sr. Telecommunication Expert Local/National 1 42
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E42 |Sr. Automatic Fare Collection Expert Local/National 1 24 I | I | I | I | I _
E44 |Chief Power Supply and Traction System Expert Local/National 1 54
E43 |Sr. Traction System Expert International 1 12
E45 [Sr. Traction System Expert Local/National 1 54
E46 f;g;::l,s,?(%ply System Expert (Elevated and Local/National 1 54
E4q7  |Power Supply System Design Expert Local/National 1 48 -
E48  |Traction System Design Expert Local/National 1 48 -
Eq9 |Chief E&M, ECS, TVS and HVAC Expert Local/National 1 54
E50 |Sr. E&M Expert (Elevated) Local/National 1 54
E51  |Sr. E&M Expert (Underground) Local/National 1 48
Es52  [Sr. ECS, TVS, HVAC & BMS Expert Local/National 1 48
Es3  |[Sr. Lift and Escalator Expert Local/National 1 54
Es54  [Sr. Depot Facility Design and Installation Expert Local/National 1 48
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Note:

1. The GC shall submit a detailed deployment programme along with justification for the proposed staffing and timelines.
2, Please refer SCC clause 42.4 (iv) for the deployment and payment of Key Experts involved in the finalization of Technical Parameters.




