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NATIONAL INSTITUTE OF TECHNOLOGY CALICUT

NOTICE INVITING TENDER

1.01 Online item rate competitive e-Tenders are invited by the Superintending Engineer,
Engineering Unit, on behalf of The Director, National Institute of Technology Calicut,
Kozhikode, Kerala, for the following work from experienced contractors who have carried
out similar works and have registered with Kerala PWD, Kerala State Electrical Licensing
Board, CPWD, MES, PSUs, or any government organisation.

Work reference No. Engg/D1/JE 3/479/2025-26

Name of Work Construction of RCC drainage system from creative
zone towards NLHC.

PAC 324,82,000/- (Rs. Twenty Four Lakh Eighty Two
Thousand Only) (Inclusive of GST)

Time of completion 120 days
Defect Liability Period 1 year

Earnest Money Deposit ¥49,700/- (Rs. Forty Nine Thousand Seven
Hundred Only)

A firm/company having three (03) or more works, each with PAC/work order value
more than Rs. 10 lakhs, under execution at NIT Calicut as of the bid submission date, is
not eligible for submission of this tender. This includes works that are already awarded,
but the execution has not started by the contractor (except for the works wherein the site
handing over is pending from the Institute’s side and the works which the Engineer in
Charge (EIC) has certified as substantially completed). [However, this clause will not be
applicable for works with a PAC less than Rs. 10 lakhs.]

1.02 List of documents to be uploaded and also submitted as hardcopies to the office of

the undersigned within the stipulated time period:
a) Contractor’s licence certificate reflecting the registration number and validity, as

per clause 1.10.

b) Company registration certificate with registration number and validity

c) Copy of the Power of Attorney and certified copy of registered partnership deed, if
any, as per clause 1.04.

d) Copy of PAN card and Aadhaar card

e) GST Registration Certificate

f)  Experience certificates for works of a similar nature, as per clause 1.13

g) Proofof EIM.D, as per clause 1.14
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h) List of ongoing or awarded works with the agency at NITC, with work order no.,

date, contract amount, and present status

1.03 The tender form can be downloaded from the eprocure.gov.in/eprocure/app website.
The critical dates are given in the cover page of this tender document.

1.04 Authorised Signatory

If the tender is made by or on behalf of a company incorporated under the Companies Act
(of 1956), it shall be signed by their managing director or one of the directors duly
authorised on that behalf. If it is made by a partnership firm, it shall be signed with the
co-partnership name by a member of the firm, who shall sign his own name, give the name
and address of each partner of the firm, and attach a_copy of the Power of Attorney
authorising him to sign on behalf of the other partners with the tender. A certified copy of
the registered partnership deed shall also be submitted along with the tender.

1.05 Site Inspection

Before tendering, the tenderer is advised to visit the proposed work site and its
surroundings at his own cost before quoting his rates to assess and satisfy themselves
about the local conditions, such as the working and other constraints at the site, approach
roads to the site, nature of ground, soil and subsoil condition, underground water table
level, availability of labour and materials, availability of water/electricity,
accommodations/storage space they may require, etc. He must also go through all the
drawings and documents. The tenderer shall be deemed to have considered site conditions,
whether he has inspected them or not, and have satisfied himself in all respects before
quoting his rates, and no claim or extra charge whatsoever in this regard shall be
entertained/payable by the Institute at a later date.

1.06 Schedule of Quantities

A schedule of approximate quantities of various items is given in the tender schedule. It
shall be definitely understood that the Institute does not accept any responsibility for the
correctness or completeness of the schedule in respect of items and quantities, and this
schedule is liable to alterations by omissions, deductions, or additions at the discretion of
the Institute without affecting the terms of the contract, and the contractor's quoted rate is
valid for all such variations. The Institute reserves the right to completely delete any item
from the scope of the work without affecting the terms of the contract.

The contractor shall execute the schedule of quantities to any extent of variation. But the
rate for the individual item so exceeded shall remain the same (i.e. agreement rate) up to a
limit of 25% excess, exceeding which the rate applicable for such quantities (exceeded
beyond the 25% limit) will be the least among the agreement rate, the rate derived from
DSR (for DSR items) and the Local Market rate (for non-DSR Items)

However, while executing such deviation, the total value of executed work shall be within
the agreed value. Due to site conditions, if any variation is to be executed for the functional
requirements and the total amount is more than the agreed value, it shall be executed with
the prior approval of the competent authority.
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1.07 Interpretation
In interpreting the specifications, the following order of decreasing importance shall be
followed:
(a) Nomenclature of the item as given in the Schedule

(b) CPWD Specifications

(c) Particular or special specifications
(d) General Specifications/Conditions
(e) Drawings

Matters not covered by the specifications given in the contract as a whole shall be covered
by the relevant Indian Standard Specifications. If such specifications for a particular item do
not exist, the decision of the Institute shall be final and binding.

1.08 Contractor’s Rates

The contractor’s rates for each item must include the cost of materials, storage, tools,
tackles, plant & machinery, temporary works, labour, transport, layout, repairs,
rectifications, maintenance till handing over, supervision, labour colonies, establishment,
services, roads, revenue expenses, overheads, profits & all other incidentals, contingencies,
etc, complete with applicable taxes, levies, and duties, including GST, water and
electricity charges, etc, and all operations contemplated in the schedule and
specifications. The institute will not provide Form 'C' or any other such certificates to the
contractor.

The tenderer shall quote in such a manner that the rates quoted shall be in line with
the market rate/DSR. No abnormal quoting will be entertained. If the institute feels
any particular item rate or the whole rate is abnormally quoted, the tenderer should
submit the rate analysis following the DSR rate analysis method or standard practice,
which will be reviewed during tender evaluation. In any case, if a particular item or
number of items is found not acceptable and practically executable, in such cases the
entire tender will be rejected without any further clarification or intimation.

A schedule of approximate quantities of various items is given in the tender schedule.
It shall be definitely understood that the Institute does not accept any responsibility
for the correctness or completeness of the schedule in respect of items and
quantities, and this schedule is liable to alterations by omission, deductions or
additions at the discretion of the Institute without affecting the terms of the contract,
and the contractor’s quoted rate is valid for all such variations. The Institute reserves
the right to completely delete any item from the scope of the work without affecting
the terms of the contract/utilise the full item as per BoQ anywhere within the NITC
campus installation.

The rate quoted by the contractor as per this tender is final and binding on the contractor;
there is no revision of rates at a later stage, and there is no payment to the contractor
towards cost escalation at a later stage.

All the work as per the BoQ is to be completed in line with the CPWD specifications,
ensuring the functional requirements of the particular item. All the activities as per the
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CPWD specifications are to be treated as included in the rate and are to be followed while
executing the work. All works should be executed as per the work procedures and quantity
mentioned by IS standards / CPWD specifications.

1.09 Alterations in Tender Documents
No alterations shall be made by the tenderer in any of the tender documents, and if any
alterations are made or any special condition is attached, the tender is liable to be rejected.
Conditional tenders will not be acceptable. The conditions laid down by the institute are
final and binding on all contractors.

1.10 Registration
The bidder shall have a valid registration with Kerala PWD, Kerala State Electrical Licensing
Board, CPWD, MES, PSUs, or any government organisation.

In the case of electrical works, the bidder must hold a valid electrical contractor’s licence of
class B and above, issued by the Kerala State Electrical Licensing Board. If the bidder
possesses a licence issued by another state government, it must be endorsed by the
Department of Electrical Inspectorate, Government of Kerala (an endorsement copy
needs to be produced along with the tender documents).

The contractor has to register as per central labour laws.

1.11 Income Tax
Every tenderer shall furnish, along with his tender, a scanned copy of their income tax PAN
card, without which his tender is liable to be rejected. The Institute will deduct the amount
towards Tax Deducted at Source (TDS) as per the latest Income Tax Rules from all payments
made to the Contractor.

1.12 Goods and Services Tax (GST)
In the case of a contract involving materials required for the works, the contractor should
have a valid registration number for GST before entering into the contract, and it is
mandatory for the contractor to mention the registration number in the bills/claims. All
payments made to the contractor will attract TDS liability, and therefore, it is the
responsibility of the contractor to obtain the Liability Certificate from the Sales Tax
Department for the release of the final payment against bills/claims as per GST rules.

1.13 Certificate of experience

Certificate of experience (original with copy) from a government/Public sector
organisation from the agreement authority or Executive Engineer of the work executed
showing the name of a single similar work costing 80% of the P.A.C,, or two similar
works costing 60% of the P.A.C,, or three similar works costing 40% of the P.A.C,,
completed by the contractor after 01-01-2019 with the total cost (final bill amount),
date of commencement of the work, date of completion as per agreement, and date of
actual completion with a statement that the work was directly executed by the contractor
without subcontracting with a good rate of progress.
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1.14 Earnest Money Deposit (EMD)
The EMD is required to be remitted to the State Bank of India account under the UPI
identification emd5027.597 @sbi, mentioning the Tender ID in ‘Remarks’, and the copy of
the UTR transaction ID/receipt should be uploaded along with the bid.

The EMD amount can also be paid by Demand Draft(DD) or Fixed Deposit Receipt(FDR) or
Bank Guarantee(BG) from a Scheduled Commercial Bank, assigned in favour of the
Director, National Institute of Technology Calicut, NIT Campus P.O, Calicut - 673 601,
Kerala and made payable at State bank of India, NIT Calicut branch, Chathamangalam. A
scanned copy of the DD/FDR/BG has to be uploaded along with the bid, and the original of
the same should be submitted to the office of the undersigned before the date of the
opening of the tender.

The tender received without EMD or with EMD in any other form than as stated above is
liable to be rejected. The EMD will be refunded to the unsuccessful tenderer within one
month of the acceptance of the tender.

This being a Work Contract, the MSME Act will be applicable in this context only.

1.15 Acceptance of Tender
The acceptance of the tender rests with the Institute, which does not bind itself to accept
the lowest tender. The Institute also reserves the right to reject any or all the tenders
without assigning any reason(s) thereof. The Institute also reserves the right to accept the
whole or any part of the tenders received, and the tenderers shall be bound to perform the
same at their quoted rates.

1.16 Acceptance Period
The tender shall remain firm for acceptance for a period of 90 days from the date of its
opening. Any withdrawal during the firm period will entail the forfeiture of the EMD.

1.17 Contract Signing
After acceptance of the tender, the tenderer shall sign the necessary contract agreement on
non-judicial stamp paper worth ¥200/- within 14 days of intimation in the prescribed
form.

To execute the agreement, within 07 (seven) days of the award of the contract (work order
date), the Contractor shall furnish to the Institute a bank guarantee as per clause 1.18. The

contractor shall also submit a programme schedule also along with the performance
guarantee.

Expenses for the agreement, including the cost of stamp papers, etc., shall be borne by the
Contractor. In case of delay/non-compliance, the 'Earnest Money' shall be forfeited, the
tender cancelled, or the contract enforced as per the terms of the tender, and the tenderer
shall thus be bound by the terms of the contract even though the formal agreement has not
been executed and signed by the tenderer.
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1.18 Performance Guarantee (Security Deposit)
Within 07 (seven) days of the award of the contract, the Contractor shall furnish to the
Institute a Performance Guarantee (Security Deposit) in the form of an Fixed Deposit
Receipt from a Scheduled Commercial Bank, or Bank Guarantee from a Scheduled
Commercial Bank, in favour of the Director, National Institute of Technology Calicut, NIT
Campus P.O, Calicut - 673 601, Kerala, for a sum equivalent to 5% of the contract value or

as specified in the work order, valid up to the completion of the defect liability period as
specified in clause 1.33.

The PG/SD can also be remitted to the State Bank of India account under the UPI
identification sd3926.901@sbi, mentioning the Tender ID in ‘Remarks’, and the UTR
transaction ID/receipt should be submitted to the office of the undersigned within 07
(seven) days of the award of the contract.

EMD already deposited along with the tender shall be returned upon furnishing the
performance guarantee.

If the selected bidder fails to furnish the prescribed performance guarantee within the
prescribed period, without any specific reason (unless the reasons are intimated to the
Institute and approved), the Institute shall, without prejudice to any other right or remedy,
be at liberty to forfeit the earnest money absolutely and shall debar the party from
participation in any of the tenders of the Institute for the next 03 (three) years.
Alternatively, the Institute shall be at liberty to condone the delay in submitting the
performance guarantee after levying a suitable fine/delay fee at the FD interest rate/BG
charges for the delayed period on a daily basis and will be deducted from the first payment
to the party.

Similarly, if the party fails to start the works within the prescribed time limits, the institute,
upon issuing a one-week notice period, has the liberty to terminate the contract, execute
the works at the risk and cost of the party, and proceed with the penalising action as
desired by the Institute.

1.19 Commencement of work/Period of Completion
The Contractor shall commence work within 10 days from the date of issue of the work
order. This date shall be treated as the date of commencement of the work. Time is the
essence of the contract. All works as per this contract shall be completed within “Time of
Completion” from the date of commencement of the work as decided by the Institute.

The party shall maintain a hindrance register at the site to record any hindrances or issues
that arise and affect the works that are beyond the control of the contractor. This register
shall be countersigned by the EIC (Engineer-in-Charge) or his representative assessing the
situation.

1.20 Liquidated Damages
The entire work shall be completed and handed over within the agreed time limit. The
institute shall levy liquidated damages by way of compensation of a sum of 2% (two per
cent) per month of delay to be computed on a per-day basis based on the quantum of
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damage suffered due to the stated delay on the part of the Contractor, subject to a maximum
of 10% (ten percent) of the total value of work. After a delay of 150 days or the contract
period, whichever is earlier, the Institute reserves the right to terminate the Contract.

1.21 Part Occupation
If the Institute wants to occupy areas in part, the Contractor shall have to complete the
work of the areas in conjunction with the Institute and hand over the same to the Institute
without affecting any of the clauses of the Contract agreement.

1.22 Site Supervision
The work shall be carried out under the direction and supervision of the Institute or its
representative on site. On acceptance of the Work Order, the contractor shall intimate the

name of his accredited, technically gualified representative in the prescribed proforma
who would be in charge of the construction and would be responsible for taking

instructions from the Institute for the performance of the contract. If the PAC of the work is
more than 15 lakhs, such personnel shall be a graduate engineer with two years of

experience or a diploma engineer with five years of experience as a
planning/quality/site/billing engineer. In case of electrical works, a graduate/diploma
engineer should be appointed for works with a PAC of 5 lakhs and above. [n the event of not
fulfilling this condition, recovery will be made from the contractor at the rate of Rs.15,000/-
per month per person.

1.23 Supply of materials
The Institute does not bind itself to supply any materials whatsoever required for the work.
All materials for this work are to be brought by the Contractor. The quality/make of
material to be purchased by the Contractor shall have the approval of the Institute before
incorporation into the works.

The contractor shall ensure the approval of materials intended to be used in the project by
submitting samples of all items such as tiles, paint, sanitary/CP fittings, electrical fixtures,
glass and any other materials within 15 days of site handing over date or date as instructed
by the EIC whichever is earlier. The acceptance of any sample or material on inspection
shall bot be a bar to the subsequent rejection, if found defective.

If a particular brand of material is specified in the item of work in Schedule of Quantity, the
same shall be used after getting the same approved from EIC. Wherever brand/quality of
material is not specified in the item of work, the contractor shall submit the samples as per
the list of preferred makes as listed in Annexure I for approval of EIC. For all other items,
ISI marked materials and fittings shall be used with the prior approval of EIC. Wherever ISI
Marked material/fittings are not available, the contractor shall submit samples of
materials/fittings manufactured by firms of repute conforming to relevant Specifications or
IS codes for the approval of EIC, prior to the work.

For the purpose of payment, actual recorded quantities shall be taken into consideration.
Rejected material shall be removed at once from the site of work at the contractor's cost.
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All material shall comply with the latest edition of the Indian Standard Specification, and
the required MTC (Manufacturer’s Test Certificate) should be produced at the time of
quality checks.

1.24 Inspection During Construction
The Contractor shall provide sufficient, safe, and proper facilities, including all equipment
and training as necessary, for safe access at all reasonable times for observation and/or
inspection of the Work by the Institute and its representatives. “Reasonable times” of
inspection allow for sufficient monitoring of the quality of materials and installation
without substantially impeding the progress of the Work.

1.25 Water and Electricity
The Contractor at his own expense, shall arrange water and electricity. In case of power
failure, the contractor shall have alternate arrangements (DG Set, etc.) to keep the work in
progress at his own cost.

1.26 Extra Items
For the functional requirements or as per the site conditions, the contractor may have to
execute certain items eventhough not covered in BoQ, if the EIC/Institute is of the opinion
that it is to be provided/executed. Extra items shall be executed only after getting the
instructions in writing.

a) The rates of all authorised extra items or additional, altered or substituted work
shall be worked out as follows:-

i)  The rates shall be based on or derived from the existing rate in the contract
or the CPWD Schedule of Rates, as far as possible, and to the maximum
extent possible, from the same class and nature of work.

ii) Where the rates cannot be derived in the manner of a(i) above, the same
shall be worked out on the basis of the most competitive market rates,
inclusive of any taxes, octroi, works contract tax, etc., plus 10% of the
contractor's profit, overheads, and supervision charges.

b) The Contractor shall, within 3 days of the date of receipt of an order to carry out the
above works or within 3 days after having carried out the above works, submit the
rates that he proposes to claim for such items of work supported by rate analysis
and vouchers. The Institute shall, with due analysis and justification, communicate
to the Contractor the rates admissible for these items within a period of one month.

1.27 Quality
The Institute's decision with regard to the quality of material and workmanship will be final
and binding. Materials conforming to CPWD/BIS standards alone shall be used in the work.
Any material rejected by the Institute shall be immediately removed by the contractor from
the site at his own cost.

1.28 Insurance
The successful contractor shall take out Contractor's All Risk (CAR) insurance policy, in
the name of the contractor, the beneficiary Director, National Institute of Technology, NIT



Page 10 of 18

Campus P.O. Calicut - 673 601, Kerala and the original policy shall be deposited with the
Institute. The policy shall cover clauses as under:-

(i) The Contractor shall at all times indemnify and keep indemnified the Institute and
its officers, servants, agents and any other guest or person moving in the Campus
Area premises from and against all third party claims whatsoever (including but not
limited to property loss and damage, personal accident, injury or death of/to
property or person of any Subcontractor and/or the servants or agents of the
contractor, any subcontractor(s) and/or the Institute) and the contractor shall at his
own cost and initiative at all times up to the successful completion of the defects
liability period specified in Clause 1.33 hereof take out and maintain all insurable
liabilities under this Clause, including but not limited to third party insurance and
liabilities under the Motor Vehicles Act, Workmen's Compensation Act, Fatal
Accidents Act, Personal Injuries Insurance Act, Emergency Risk Insurance Act
and/or other Industrial Legislation from time to time in force in India with
insurance company(ies) approved by the Institute, and such policy(ies) shall be of
not lesser limit than the limits hereunder specified with reference to the matters
hereunder specified, namely:

(a) Workmen's Compensation Insurance - To the extent to which
compensation may be payable under the laws of the Republic of India.

(b) Third Party Insurance - Body injury and property damage to the limit of
not less than Rs. 1.00 lakh (Rupees One lakh only) in each accident at
each job site and to a limit of not less than Rs. 5 lakh (Rupees Five lakhs
only) for all accidents at all job sites.

Provided that the limits specified above shall operate only as a specification of
minimum limits for insurance purposes but shall not in any way limit the
contractor's liability in terms of this clause to the limit(s) specified.

(ii) Should the Contractor fail to take out and/or keep afoot insurance as provided for in
the foregoing sub-clause, the Institute shall be entitled (but without obligation to do
so) to take out and/or keep afoot such insurance at the cost and expenses of the
Contractor and without prejudice to any other rights or remedies of the Institute in
this behalf to deduct the sum(s) incurred from the views of the Contractor.

(iii) Period of Policies
All insurance covers mentioned above shall be kept alive during the completion
period of the contract and defects liability period.

1.29 E.S.I. and Provident Fund Obligations
The Contractor shall include in his rates all expenses towards meeting obligations under
the Employees State Insurance Act and the Provident Fund Act. He shall follow all rules and
regulations required under the Act as may be in force from time to time.

All employees engaged in the work shall be covered under these schemes, and the required
amounts shall be deposited by the Contractor directly with the concerned authorities. All
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records in connection with the above shall be properly maintained by the Contractor and
produced for scrutiny by the Institute whenever called for.

1.30 Advances
The Contractor shall not be entitled to get any sort of advance for the work.

1.31 Payment of Bills
Payments of the bills shall be made by the Institute following the procedures and guidelines
issued by the Institute from time to time. This will be against the bills submitted by the
party and duly accepted and certified by the EIC or the person authorised by EIC.

For works with completion period less than 03 months or value less than 75 lakhs,
only one bill - final bill - will be entertained.

The bills shall be submitted along with supporting documents like Measurement books
(computerised/manual) as prescribed and other documents as instructed by EIC and as per
the agreement/tender conditions. For the preparation of the Measurement books and
connected works, necessary assistance shall be provided by the contractor. No claim in this
regard will be entertained.

All statutory deductions will be made from the bill as per the direction of the Government.

1.32 Retention Money
Retention money at the rate of 2.5% of each running bill amount shall be deducted from
each running account payment. The Retention Money shall not bear any interest.

1.33 Defects Liability Period
Any defects that develop within the 'Defect Liability Period' of such period as specified in
clause 1.01, from the actual date of completion of a works will have to be rectified by the
contractor at his own cost. The rectification of such defects shall be done immediately upon
receipt of written notice from the Institute. In case of failure to do so, the Institute shall get
the rectification work done by some other agency at the risk and cost of the contractor.

1.34 Refund of deposit
Security deposit and retention money shall be refunded only after the successful
completion of the defect liability period, on the request of the party. Generally, the defect
liability period shall be as specified in clause 1.33.

1.35 Safety
The contractor shall ensure that the labour and staff deployed by him follow all safety
norms and religiously use all safety appliances. Similarly, all equipment deployed by him
must have all the safety devices attached to it in good working condition, and the
operator/labour deployed by the contractor must be fully conversant with the operation of
such devices. Any eventuality arising out of non-compliance by the contractor shall be to his
account only, and the Institute shall have no liability whatsoever.
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1.36 Compliance with the statutory laws
The contractor shall comply with the statutory laws, rules, and regulations as applicable
pertaining to the labour provided by him at the work site under this contract/work order.

The contractor shall also follow the rules and regulations, working schedule, etc. as notified
by the Institute, without affecting the day to day functioning of the Institute.

1.37 Jurisdiction
The Courts at Calicut alone shall have exclusive jurisdiction in all matters arising out of this
contract/work order.

1.38 Risk and Cost

In case the contractor fails to complete the work within the stipulated completion time
including the extended period, if any, the EIC, without prejudice to any other right or
remedy available to him under the contract, shall have the power to rescind the contract,
take possession of the works, and get the part work/part incomplete work by any means at
the risk and cost of the contractor. The sum, as determined by the EIC, recoverable from the
contractor shall be recovered from all the sums that had remained due to the contractor at
the time of rescinding the contract after giving due credit to the contractor for the value of
the work done in all respects in the same manner and at the same rate as if it had been
done.

1.39 Termination
The Institute reserves the right to terminate the contract/work order by giving 07 (seven)
days’ notice without assigning any reason thereof or even without any notice in the event

the performance of the contractor is found to be unsatisfactory.

1.40 Clearance of site after completion of works
The contractor, after completion of work, shall clean and clear the site of all debris and
remove all unused materials other than those supplied by the department and all plant and
machinery, equipment, tools, etc., belonging to him within one week from the date of
completion of the work, and the site shall be handed over to the Institute, or otherwise the
same will be removed by the Institute at his cost or disposed of as per departmental
procedure.

All construction debris, excess materials, and any unserviceable dismantled
materials that are not required to be handed over to the Institute stores shall be
removed from the campus and disposed of at the contractor’s cost, irrespective of any
notes, remarks, or lead/lift provisions mentioned in the BoQ item description. The
expenditure for this is deemed to be included in the rate quoted by the contractor.
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1.41 Working Time

The normal working hours for execution of the work shall be from 7:00 AM to 7:00 PM on
all working days. The contractor is not allowed to execute any critical/important works
(like concrete, etc) on holidays/Saturdays/Sundays. However, in case of
essential/emergency activities such as concreting or similar time-bound operations, the
contractor may be permitted to work on Saturdays, Sundays and holidays, with the prior
permission of the Engineer-in-Charge/competent authority, without any extra claim. The
contractor shall schedule and organize the site operations accordingly.

Digitally signed by Sreenesh S

S reenes h Date: 2026.05.06 16:14:36

+05'30'

Superintending Engineer
Engineering Unit, NIT Calicut
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Annexure I

No. | Material Description Preferred Manufacturer/Brand Name
1 Cement (PPC/OPC) ACC, UltraTech, Zuari, Dalmia, JSW, Ramco, Malabar
Cements, Ambuja, JK Cement
2 White Cement Birla White, JK White, India Cements
3 Structural Steel /Mild SAIL, Tata Steel, Vizag (RINL) Steel, JSW Steel, Jindal
Steel rolled/hollow Steel, APL Apollo
sections
4 GI(HFS/CDS) / Tata, Jindal, Prakash Surya, Tamil Nadu Tubes, APL
GP(HFW/HFIW/ERW) | Apollo
steel hollow sections
5 Vitrified, Double Charge Kajaria, Somany, RAK, Asian Granito, Johnson, Orient
Vitrified, Glazed Vitrified | Bell
(Polished / Matt /
Digital) Tiles
6 Tile Adhesive Roff, Ultratech, Myk Laticrete, Ardex Endura, Ramco,
Saint-Gobain Weber, Somany, JK TileMaxx, ]SW Tylfix,
ACC Suraksha
7 Epoxy Tile Grout Saint-Gobain Weber, Myk Laticrete, Roff, UltraTech,
JSW, Ramco
8 Flush door shutters Archidply, Greenply, Greenlam, Duroply, Century,
Greenpanel, Jain Doors Pvt. Ltd., Feroke Boards Ltd.
9 FRP doors, shutters & Jayna, Fiberways, Jain Doors Pvt. Ltd.
frames
10 Commercial Board / Archidply, Greenply, Duroply, Century,
Plywood / Veneers Merino, Greenlam, Greenpanel
11 Floor spring & door Godrej, Dormakaba, Ebco, Dorset, Kich, Doorking,
closer Everite, L&K
12 SS fittings for doors & Jindal, Dormakaba, Kich, Dorset, Godrej, Ozone,
windows Define
13 Brass fittings for doors & | Harrison, Godrej, Ashish, L&K
windows
14 Aluminum Door Fittings | Classic, Everest, Argent
15 Waterproofing chemicals | Fosroc, Sika, Pidilite, Ultratech, Mapei
16 Ready-mix plaster UltraTech Readiplast, JSW Enduroplast, ACC
Suraksha, Ramco Super Plaster Eco, Mapei Mapewell
Ready Mix
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17 Microconcrete Fosroc Renderoc, SikaRep Microcrete-4, UltraTech
Microkrete, JSW Microconcrete, Ramco Microconcrete
18 Cement-based wall putty | Birla Wall Care, JK White, Asian Paints, Berger
19 Paint finishes
a. Priming coat Asian Paints, Berger, ]SW-AkzoNobel-Dulux-ICI, Birla
(Cement, Wood, Metal) Opus, Kansai Nerolac, Jotun, Nippon, Indigo, MRF
b. Interior Paints
100% premium acrylic Asian Paints Royale, Berger Silk Glamor, JSW Halo,
smooth emulsion Birla Opus One Pure Legend/Elegance, Nerolac
Impressions, Jotun Fenomastic Wonderwall/Hygiene,
Nippon Satin Glo+/Glo Prime/Spotless Nxt/Aircare
VG, Indigo Platinum, MRF Ruca
Premium acrylic smooth | Asian Paints Apcolite, Berger Easyclean/Rangoli, J[SW
emulsion Aurus, Birla Opus Calista Ever Clear/Wash, Nerolac
Impression/Beauty, Jotun Fenomastic My Home,
Nippon Matex Gold/Ez Wash, Indigo Gold, MRF
Aquafresh/Altura
Acrylic smooth emulsion | Asian Paints Tractor Emulsion, Berger Bison, J[SW
Pixa, Birla Opus Calista Ever Stay/Style Color Smart,
Nerolac Beauty, Jotun Fenomastic Pure Colours,
Nippon Breeze/Atom/Ultra, Indigo Silver, MRF Visa
Acrylic distemper Asian Paints Tractor Aqualock/Uno, Berger Bison,
JSW Joie, Birla Opus Style Super, Nerolac Beauty,
Jotun Durosan, Indigo Gold/Silver/Bronze
C. Exterior Paints

100% premium acrylic
smooth emulsion

Asian Paints Ultima, Berger Weathercoat Longlife15,
JSW Halo Exceed Mega, Birla Opus One True
Vision/Life, Nerolac Excel Everlast12, Jotun Jotashield
ColourXtreme, Nippon Weatherbond Pro/Advancel2,
Indigo Platinum D&W Exterior Laminate

Premium acrylic smooth
emulsion

Asian Paints Apex, Berger Weathercoat, JSW Aurus,
Birla Opus True Flex/True Look/Calista Neo Star,
Nerolac Excel, Jotun Jotashield Nuovo/ColourLast,
Nippon Weatherbond8/Durafresh Solo, Indigo
Platinum Premium XT, MRF Aquafresh/Altura

Acrylic smooth emulsion

Asian Paints Ace, Berger Wallmasta, ]SW Pixa, Birla
Opus Style Power Bright, Nerolac Suraksha, Jotun
Easycoat, Nippon Atom/Sumo Xtra/Samurai, Indigo
Gold, MRF Campus
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Textured exterior paint

Asian Paints Ultima Allura, Berger
Florentina/Solitaire/Ruff & Tuff, JSW Texture, Birla
Opus One Explore/Inspire, Nerolac Excel Texture
finish, Jotun Jotashield Tex Ultra

Waterproofing cement
paint

Berger Durocem, Indigo Royal Indigocem or
equivalent

Premium acrylic-based
floor guard paint

Asian Paints Apex Floor Guard, Berger Weathercoat
Floor Protector, JSW Aurus Floor Coat, Birla Opus
Calista Neo Floor Shade, Nippon Floor Guard, Indigo
Platinum Floor Coat, MRF Zameen

Premium acrylic-based
tile guard paint

Asian Paints Apex Tile Guard, Berger Weathercoat
Longlife PU Tile Coat, JSW Aurus Tile Coat, Birla Opus
Calista Neo Tile Shade, Nerolac Excel Tile Guard,
Jotun Jotashield Tile Glo, Nippon Roof coating, Indigo
Platinum Tile Coat, MRF Tilegarde

Wood Finishes

PU-based Polish

Asian Paints Woodtech Touchwood, Berger
Woodkeeper Rainbow, JSW Beauteak Regal PU, Birla
Opus Allwood SoftTouch, Nerolac Wonderwood PU,
Nippon Cleartone/Wood Magic, Indigo Sleek PU, MRF
Eezeewood

Melamine Polish

Asian Paints Woodtech Melamyne, Berger
Woodkeeper 24 Carat, JSW Beauteak Regal Melamine,
Birla Opus Allwood Melamine, Nerolac Wonderwood
Melamine, Nippon Melamic, Indigo Sleek Melamine,
MRF Melamine

Metal finishes

Epoxy paint

Asian Paints Apcolite Advanced 2-Pack Epoxy Finish,
MRF Epidec, Indigo Platinum Epoxy

Synthetic enamel paint

Asian Paints Apcolite Rustshield PU, Berger Luxol,
JSW Halo Aquaglo, Birla Opus Calista Sparkle, Nerolac
PU Enamel, Nerolac Bodelac, Indigo Platinum PU,
MRF Specta PU

20

DI Pipes & fittings

Electrosteel, Jindal, TATA DUCTURA, Kapilansh,
Kesoram

21

GI Pipe Fittings

Unik, AVR & Zoloto

22

HDPE Pipes

Reliance, Jain Pipes, ORIPLAST, Supreme

23

UPVC, CPVC pipes and
fittings

Supreme, Astral, Star, Finolex, Prince, Skipper,
Ashirvad, Prayag
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24 HDPE 3/4-layer water Supreme Siltank, Astral Cleo/Vito, Star Macho, Prince
storage cylindrical Storefit, Ashirvad WeatherGuard/Pure
vertical /rectangular loft
tank
25 PVC Connection pipes Watertec, Guru, Parryware
26 Chrome-plated (CP) Jaquar, Grohe, Roca, Kohler, Kerovit, Johnson, Prayag,
brass fittings (bib, pillar, | ESSCO
stop, angle, ball cocks)
27 Brass fittings (bib, pillar, | Agi, Elite, Shakti, Sant, Leader, Prima, L&K
stop, angle, ball cocks,
ferrule)
28 PVC/PTMT bib, pillar, Prayag, Watertec, Runs, Leader
stop, angle, ball cocks
29 Stainless steel sink Neelkanth, Niralli, Jayna, Parryware, Cera, Prayag,
Kohler, Hindware
30 Sanitaryware (China), Jaquar, RAK, Kerovit, Roca, Cera
fittings & accessories
31 EWC Seat Covers Hindware, Parryware, Cera or any ISI-marked
32 Concealed flush Jaquar, Roca, Grohe, Kohler, Geberit, Parryware
tank/valve for W.C.
33 PVC Cisterns Parryware, Cera, Watertec
34 Clear / Float / Frosted / | Asahi India (AIS), Modiguard, Saint Gobain, Gold Plus
Toughened Glass /
Refractive Glass
35 FRLS PVC insulated Gloster / RR Kabel / Polycab / KEI
single-core stranded
copper wire / three-core
flexible cable /
submersible cable
36 PVC conduit / Precision / Konseal / Balco
accessories, medium
37 Modular switch / sockets | Legrand Myrius / Legrand Arteor / Crabtree / ABB or
/ GI plate / Fan any make as approved by EIC
Regulator / DLP trunking
& Accessories
38 MCCB / MCB / RCCB Legrand / LK / Schneider or any make as approved by

Blanking Plate / Vertical
type Double-door MCCB
DB /MCBDB/
Enclosure

EIC
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39 SFU (Switch Fuse Unit) / | Legrand / LK / Schneider or any make as approved by
Direct ROM / Extendable | EIC
ROM
40 Cable Straight-through Raychem / 3M or any make as approved by EIC
joint Kit / End
termination kit
41 Piano-type switch / Anchor / Indica / GM or any make as approved by EIC
sockets / GI plate / Fan
42 Astronomical time Legrand / LK or any make as approved by EIC
switch
43 5-in-1 switch socket Anchor / Indica / GM or any make as approved by EIC
combined unit
44 6/16A 3-pin top GM or any make as approved by EIC
45 LED Luminaires Philips / Crompton / Bajaj
46 Outdoor LED Luminaires | Philips, Crompton, Jaquar, Bajaj or any make as
approved by EIC
47 1200 BLDC Ceiling fan Atomberg Efficio / Crompton / Bajaj or any make as
approved by EIC (Compatible to run with a step
regulator)
48 Wall fan Atomberg / Crompton / Bajaj / Usha or any make as
approved by EIC
49 Exhaust fan Crompton / Usha / Almonard or any make as
approved by EIC
50 Condenser fans and LK or any make as approved by EIC
motors
51 Energy meter LK or any make as approved by EIC
52 LED Indicator for panels | LK / Schneider or any make as approved by EIC
53 Contactors LK / Schneider or any make as approved by EIC
54 Motor Starters, VFD LK or any make as approved by EIC
55 1.1 kV Cu/Al XLPE cable | RR Kabel / Gloster / Polycab / KEI
56 Meterbox Sintex / Hencel or any make as approved by EIC

Note: Any addition or rejection to this list can be made by NITC evaluating the
then-existing conditions, and the contractor is liable to bind to any such changes.

The above is the list of preferred makes. EIC will be approving the make for use based on
the samples submitted by the agency. From the above makes, EIC has the right to select any
of the above or equivalent makes based on the quality and requilsiggnature Not V rified
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