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NATIONAL INSTITUTE OF TECHNOLOGY CALICUT 
 

NOTICE INVITING TENDER 
 
1.01 Online item rate competitive e-Tenders are invited by the Superintending Engineer, 

Engineering Unit, on behalf of The Director, National Institute of Technology Calicut, 
Kozhikode, Kerala, for the following work from experienced contractors who have carried 
out similar works and have registered with Kerala PWD, Kerala State Electrical Licensing 
Board, CPWD, MES, PSUs, or any government organisation.  

Work reference No. Engg/D1/JE 7/500/2026-27 

Name of Work Civil Works for Establishing a Meeting Hall in 
Finance and Accounts (Admin Block A) 

P A C ₹2,81,400/- (Rs. Two Lakh Eighty One Thousand 
Four Hundred Only) (Inclusive of GST) 
 

Time of completion 60 days 
 

Defect Liability Period 
 

1 year 

Earnest Money Deposit ₹5,700/- (Rs. Five Thousand Seven Hundred Only) 

A firm/company having three (03) or more works, each with PAC/work order value 

more than Rs. 10 lakhs, under execution at NIT Calicut as of the bid submission date, is 

not eligible for submission of this tender. This includes works that are already awarded, 

but the execution has not started by the contractor (except for the works wherein the site 

handing over is pending from the Institute’s side and the works which the Engineer in 

Charge (EIC) has certified as substantially completed). [However, this clause will not be 

applicable for works with a PAC less than Rs. 10 lakhs.] 

 

1.02 List of documents to be uploaded and also submitted as hardcopies to the office of 
the undersigned within the stipulated time period: 

a)​ Contractor’s licence certificate reflecting the registration number and validity, as 

per clause 1.10. 

b)​ Company registration certificate with registration number and validity 

c)​ Copy of the Power of Attorney and certified copy of registered partnership deed, if 

any, as per clause 1.04. 

d)​ Copy of PAN card and Aadhaar card 

e)​ GST Registration Certificate 

f)​ Experience certificates for works of a similar nature, as per clause 1.13 

g)​ Proof of E.M.D, as per clause 1.14 
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h)​ List of ongoing or awarded works with the agency at NITC, with work order no., 

date, contract amount, and present status 

1.03 The tender form can be downloaded from the eprocure.gov.in/eprocure/app website. 
The critical dates are given in the cover page of this tender document.  

 
1.04 Authorised Signatory​

If the tender is made by or on behalf of a company incorporated under the Companies Act 
(of 1956), it shall be signed by their managing director or one of the directors duly 
authorised on that behalf. If it is made by a partnership firm, it shall be signed with the 
co-partnership name by a member of the firm, who shall sign his own name, give the name 
and address of each partner of the firm, and attach a copy of the Power of Attorney 
authorising him to sign on behalf of the other partners with the tender. A certified copy of 
the registered partnership deed shall also be submitted along with the tender. 

 
1.05 Site Inspection​

Before tendering, the tenderer is advised to visit the proposed work site and its 
surroundings at his own cost before quoting his rates to assess and satisfy themselves 
about the local conditions, such as the working and other constraints at the site, approach 
roads to the site, nature of ground, soil and subsoil condition, underground water table 
level, availability of labour and materials, availability of water/electricity, 
accommodations/storage space they may require, etc. He must also go through all the 
drawings and documents. The tenderer shall be deemed to have considered site conditions, 
whether he has inspected them or not, and have satisfied himself in all respects before 
quoting his rates, and no claim or extra charge whatsoever in this regard shall be 
entertained/payable by the Institute at a later date. 

 
1.06 Schedule of Quantities​

A schedule of approximate quantities of various items is given in the tender schedule. It 
shall be definitely understood that the Institute does not accept any responsibility for the 
correctness or completeness of the schedule in respect of items and quantities, and this 
schedule is liable to alterations by omissions, deductions, or additions at the discretion of 
the Institute without affecting the terms of the contract, and the contractor's quoted rate is 
valid for all such variations. The Institute reserves the right to completely delete any item 
from the scope of the work without affecting the terms of the contract.​
​
The contractor shall execute the schedule of quantities to any extent of variation. But the 
rate for the individual item so exceeded shall remain the same (i.e. agreement rate) up to a 
limit of 25% excess, exceeding which the rate applicable for such quantities (exceeded 
beyond the 25% limit) will be the least among the agreement rate, the rate derived from 
DSR (for DSR items) and the Local Market rate (for non-DSR Items)​
​
However, while executing such deviation, the total value of executed work shall be within 
the agreed value. Due to site conditions, if any variation is to be executed for the functional 
requirements and the total amount is more than the agreed value, it shall be executed with 
the prior approval of the competent authority. 
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1.07 Interpretation​

In interpreting the specifications, the following order of decreasing importance shall be 
followed: 

(a)​ Nomenclature of the item as given in the Schedule 

(b)​ CPWD Specifications 

(c)​ Particular or special specifications 

(d)​ General Specifications/Conditions 

(e)​ Drawings 

Matters not covered by the specifications given in the contract as a whole shall be covered 
by the relevant Indian Standard Specifications. If such specifications for a particular item do 
not exist, the decision of the Institute shall be final and binding. 

 
1.08 Contractor’s Rates​

The contractor’s rates for each item must include the cost of materials, storage, tools, 
tackles, plant & machinery, temporary works, labour, transport, layout, repairs, 
rectifications, maintenance till handing over, supervision, labour colonies, establishment, 
services, roads, revenue expenses, overheads, profits & all other incidentals, contingencies, 
etc., complete with applicable taxes, levies, and duties, including GST, water and 
electricity charges, etc., and all operations contemplated in the schedule and 
specifications. The institute will not provide Form 'C' or any other such certificates to the 
contractor. 

 
The tenderer shall quote in such a manner that the rates quoted shall be in line with 
the market rate/DSR. No abnormal quoting will be entertained. If the institute feels 
any particular item rate or the whole rate is abnormally quoted, the tenderer should 
submit the rate analysis following the DSR rate analysis method or standard practice, 
which will be reviewed during tender evaluation. In any case, if a particular item or 
number of items is found not acceptable and practically executable, in such cases  the 
entire tender will be rejected without any further clarification or intimation. 
 
A schedule of approximate quantities of various items is given in the tender schedule. 
It shall be definitely understood that the Institute does not accept any responsibility 
for the correctness or completeness of the schedule in respect of items and 
quantities, and this schedule is liable to alterations by omission, deductions or 
additions at the discretion of the Institute without affecting the terms of the contract, 
and the contractor’s quoted rate is valid for all such variations. The Institute reserves 
the right to completely delete any item from the scope of the work without affecting 
the terms of the contract/utilise the full item as per BoQ anywhere within the NITC 
campus installation.​
​
The rate quoted by the contractor as per this tender is final and binding on the contractor; 
there is no revision of rates at a later stage, and there is no payment to the contractor 
towards cost escalation at a later stage.​
​
All the work as per the BoQ is to be completed in line with the CPWD specifications, 
ensuring the functional requirements of the particular item. All the activities as per the 
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CPWD specifications are to be treated as included in the rate and are to be followed while 
executing the work. All works should be executed as per the work procedures and quantity 
mentioned by IS standards / CPWD specifications. 

 
1.09 Alterations in Tender Documents​

No alterations shall be made by the tenderer in any of the tender documents, and if any 
alterations are made or any special condition is attached, the tender is liable to be rejected. 
Conditional tenders will not be acceptable. The conditions laid down by the institute are 
final and binding on all contractors.​
 

1.10 Registration​
The bidder shall have a valid registration with Kerala PWD, Kerala State Electrical Licensing 
Board, CPWD, MES, PSUs, or any government organisation.​
​
In the case of electrical works, the bidder must hold a valid electrical contractor’s licence of 
class B and above, issued by the Kerala State Electrical Licensing Board. If the bidder 
possesses a licence issued by another state government, it must be endorsed by the 
Department of Electrical Inspectorate, Government of Kerala (an endorsement copy 
needs to be produced along with the tender documents).​
​
The contractor has to register as per central labour laws. 

 
1.11 Income Tax​

Every tenderer shall furnish, along with his tender, a scanned copy of their income tax PAN 
card, without which his tender is liable to be rejected. The Institute will deduct the amount 
towards Tax Deducted at Source (TDS) as per the latest Income Tax Rules from all payments 
made to the Contractor. 

 
1.12 Goods and Services Tax (GST)  
​ In the case of a contract involving materials required for the works, the contractor should 

have a valid registration number for GST before entering into the contract, and it is 
mandatory for the contractor to mention the registration number in the bills/claims. All 
payments made to the contractor will attract TDS liability, and therefore, it is the 
responsibility of the contractor to obtain the Liability Certificate from the Sales Tax 
Department for the release of the final payment against bills/claims as per GST rules. 

 
1.13 Certificate of experience​

Certificate of experience (original with copy) from a government/Public sector 
organisation from the agreement authority or Executive Engineer of the work executed 
showing the name of a single similar work costing 80% of the P.A.C., or two similar 
works costing 60% of the P.A.C., or three similar works costing 40% of the P.A.C., 
completed by the contractor after 01-01-2019 with the total cost (final bill amount), 
date of commencement of the work, date of completion as per agreement, and date of 
actual completion with a statement that the work was directly executed by the contractor 
without subcontracting with a good rate of progress. 
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1.14 Earnest Money Deposit (EMD)​

The EMD is required to be remitted to the State Bank of India account under the UPI 
identification emd5027.597@sbi, mentioning the Tender ID in ‘Remarks’, and the copy of 
the UTR transaction ID/receipt should be uploaded along with the bid.​
​
The EMD amount can also be paid by Demand Draft(DD) or Fixed Deposit Receipt(FDR) or 
Bank Guarantee(BG) from a Scheduled Commercial Bank, assigned in favour of the 
Director, National Institute of Technology Calicut, NIT Campus P.O, Calicut – 673 601, 
Kerala and made payable at State bank of India, NIT Calicut branch, Chathamangalam. A 
scanned copy of the DD/FDR/BG has to be uploaded along with the bid, and the original of 
the same should be submitted to the office of the undersigned before the date of the 
opening of the tender.​
​
The tender received without EMD or with EMD in any other form than as stated above is 
liable to be rejected. The EMD will be refunded to the unsuccessful tenderer within one 
month of the acceptance of the tender.​
​
This being a Work Contract, the MSME Act will be applicable in this context only. 

 
1.15 Acceptance of Tender​

The acceptance of the tender rests with the Institute, which does not bind itself to accept 
the lowest tender. The Institute also reserves the right to reject any or all the tenders 
without assigning any reason(s) thereof. The Institute also reserves the right to accept the 
whole or any part of the tenders received, and the tenderers shall be bound to perform the 
same at their quoted rates. 

 
1.16 Acceptance Period​

The tender shall remain firm for acceptance for a period of 90 days from the date of its 
opening. Any withdrawal during the firm period will entail the forfeiture of the EMD. 

 
1.17 Contract Signing​

After acceptance of the tender, the tenderer shall sign the necessary contract agreement on 
non-judicial stamp paper worth ₹200/- within 14 days of intimation in the prescribed 
form.​
​
To execute the agreement, within 07 (seven) days of the award of the contract (work order 
date), the Contractor shall furnish to the Institute a bank guarantee as per clause 1.18. The 
contractor shall also submit a programme schedule also along with the performance 
guarantee.​
​
Expenses for the agreement, including the cost of stamp papers, etc., shall be borne by the 
Contractor. In case of delay/non-compliance, the 'Earnest Money' shall be forfeited, the 
tender cancelled, or the contract enforced as per the terms of the tender, and the tenderer 
shall thus be bound by the terms of the contract even though the formal agreement has not 
been executed and signed by the tenderer. 
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1.18 Performance Guarantee (Security Deposit)​

Within 07 (seven) days of the award of the contract, the Contractor shall furnish to the 
Institute a Performance Guarantee (Security Deposit) in the form of an Fixed Deposit 
Receipt from a Scheduled Commercial Bank, or Bank Guarantee from a Scheduled 
Commercial Bank, in favour of the Director, National Institute of Technology Calicut, NIT 
Campus P.O, Calicut – 673 601, Kerala, for a sum equivalent to 5% of the contract value or 
as specified in the work order, valid up to the completion of the defect liability period as 
specified in clause 1.33. ​
​
The PG/SD can also be remitted to the State Bank of India account under the UPI 
identification sd3926.901@sbi, mentioning the Tender ID in ‘Remarks’, and the UTR 
transaction ID/receipt should be submitted to the office of the undersigned within 07 
(seven) days of the award of the contract.​
​
EMD already deposited along with the tender shall be returned upon furnishing the 
performance guarantee.​
​
If the selected bidder fails to furnish the prescribed performance guarantee within the 
prescribed period, without any specific reason (unless the reasons are intimated to the 
Institute and approved), the Institute shall, without prejudice to any other right or remedy, 
be at liberty to forfeit the earnest money absolutely and shall debar the party from 
participation in any of the tenders of the Institute for the next 03 (three) years. 
Alternatively, the Institute shall be at liberty to condone the delay in submitting the 
performance guarantee after levying a suitable fine/delay fee at the FD interest rate/BG 
charges for the delayed period on a daily basis and will be deducted from the first payment 
to the party.​
​
Similarly, if the party fails to start the works within the prescribed time limits, the institute, 
upon issuing a one-week notice period, has the liberty to terminate the contract, execute 
the works at the risk and cost of the party, and proceed with the penalising action as 
desired by the Institute.  

 
1.19 Commencement of work/Period of Completion​

The Contractor shall commence work within 10 days from the date of issue of the work 
order. This date shall be treated as the date of commencement of the work. Time is the 
essence of the contract. All works as per this contract shall be completed within “Time of 
Completion” from the date of commencement of the work as decided by the Institute.​
​
The party shall maintain a hindrance register at the site to record any hindrances or issues 
that arise and affect the works that are beyond the control of the contractor. This register 
shall be countersigned by the EIC (Engineer-in-Charge) or his representative assessing the 
situation.  

 
1.20 Liquidated Damages​

The entire work shall be completed and handed over within the agreed time limit. The 
institute shall levy liquidated damages by way of compensation of a sum of 2% (two per 
cent) per month of delay to be computed on a per-day basis  based on the quantum of 
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damage suffered due to the stated delay on the part of the Contractor, subject to a maximum 
of 10% (ten percent) of the total value of work. After a delay of 150 days or the contract 
period, whichever is earlier, the Institute reserves the right to terminate the Contract. 

 
1.21 Part Occupation​

If the Institute wants to occupy areas in part, the Contractor shall have to complete the 
work of the areas in conjunction with the Institute and hand over the same to the Institute 
without affecting any of the clauses of the Contract agreement. 

 
1.22 Site Supervision​

The work shall be carried out under the direction and supervision of the Institute or its 
representative on site. On acceptance of the Work Order, the contractor shall intimate the 
name of his accredited, technically qualified representative in the prescribed proforma, 
who would be in charge of the construction and would be responsible for taking 
instructions from the Institute for the performance of the contract. If the PAC of the work is 
more than 15 lakhs, such personnel shall be a graduate engineer with two years of 
experience or a diploma engineer with five years of experience as a 
planning/quality/site/billing engineer. In case of electrical works, a graduate/diploma 
engineer should be appointed for works with a PAC of 5 lakhs and above. In the event of not 
fulfilling this condition, recovery will be made from the contractor at the rate of Rs.15,000/- 
per month per person. 

 
1.23 Supply of materials​

The Institute does not bind itself to supply any materials whatsoever required for the work. 
All materials for this work are to be brought by the Contractor. The quality/make of 
material to be purchased by the Contractor shall have the approval of the Institute before 
incorporation into the works.  

 
​ The contractor shall ensure the approval of materials intended to be used in the project by 

submitting samples of all items such as tiles, paint, sanitary/CP fittings, electrical fixtures, 
glass and any other materials within 15 days of site handing over date or date as instructed 
by the EIC whichever is earlier. The acceptance of any sample or material on inspection 
shall bot be a bar to the subsequent rejection, if found defective. 

 
​ If a particular brand of material is specified in the item of work in Schedule of Quantity, the 

same shall be used after getting the same approved from EIC. Wherever brand/quality of 
material is not specified in the item of work, the contractor shall submit the samples as per 
the list of preferred makes as listed in Annexure I for approval of EIC. For all other items, 
ISI marked materials and fittings shall be used with the prior approval of EIC. Wherever ISI 
Marked material/fittings are not available, the contractor shall submit samples of 
materials/fittings manufactured by firms of repute conforming to relevant Specifications or 
IS codes for the approval of EIC, prior to the work. 

​  
​ For the purpose of payment, actual recorded quantities shall be taken into consideration. 

Rejected material shall be removed at once from the site of work at the contractor's cost.​
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​ All material shall comply with the latest edition of the Indian Standard Specification, and 

the required MTC (Manufacturer’s Test Certificate) should be produced at the time of 
quality checks. 

 
1.24 Inspection During Construction​

The Contractor shall provide sufficient, safe, and proper facilities, including all equipment 
and training as necessary, for safe access at all reasonable times for observation and/or 
inspection of the Work by the Institute and its representatives. “Reasonable times” of 
inspection allow for sufficient monitoring of the quality of materials and installation 
without substantially impeding the progress of the Work. 

 
1.25 Water and Electricity​

The Contractor at his own expense, shall arrange water and electricity. In case of power 
failure, the contractor shall have alternate arrangements (DG Set, etc.) to keep the work in 
progress at his own cost. 

 
1.26 Extra Items​

For the functional requirements or as per the site conditions, the contractor may have to 
execute certain items eventhough not covered in BoQ, if the EIC/Institute is of the opinion 
that it is to be provided/executed. Extra items shall be executed only after getting the 
instructions in writing. 

 
a)​ The rates of all authorised extra items or additional, altered or substituted work 

shall be worked out as follows:- 
i)​ The rates shall be based on or derived from the existing rate in the contract 

or the CPWD Schedule of Rates, as far as possible, and to the maximum 
extent possible, from the same class and nature of work. 

ii)​ Where the rates cannot be derived in the manner of a(i) above, the same 
shall be worked out on the basis of the most competitive market rates, 
inclusive of any taxes, octroi, works contract tax, etc., plus 10% of the 
contractor's profit, overheads, and supervision charges. 

 
b)​ The Contractor shall, within 3 days of the date of receipt of an order to carry out the 

above works or within 3 days after having carried out the above works, submit the 
rates that he proposes to claim for such items of work supported by rate analysis 
and vouchers. The Institute shall, with due analysis and justification, communicate 
to the Contractor the rates admissible for these items within a period of one month. 

 
1.27 Quality​

The Institute's decision with regard to the quality of material and workmanship will be final 
and binding. Materials conforming to CPWD/BIS standards alone shall be used in the work. 
Any material rejected by the Institute shall be immediately removed by the contractor from 
the site at his own cost.​
 

1.28 Insurance​
The successful contractor shall take out Contractor's All Risk (CAR) insurance policy, in 
the name of the contractor, the beneficiary Director, National Institute of Technology, NIT 
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Campus P.O. Calicut – 673 601, Kerala and the original policy shall be deposited with the 
Institute. The policy shall cover clauses as under:- 

 
(i)   The Contractor shall at all times indemnify and keep indemnified the Institute and 

its officers, servants, agents and any other guest or person moving in the Campus 
Area premises from and against all third party claims whatsoever (including but not 
limited to property loss and damage, personal accident, injury or death of/to 
property or person of any Subcontractor and/or the servants or agents of the 
contractor, any subcontractor(s) and/or the Institute) and the contractor shall at his 
own cost and initiative at all times up to the successful completion of the defects 
liability period specified in Clause 1.33 hereof take out and maintain all insurable 
liabilities under this Clause, including but not limited to third party insurance and 
liabilities under the Motor Vehicles Act, Workmen's Compensation Act, Fatal 
Accidents Act, Personal Injuries Insurance Act, Emergency Risk Insurance Act 
and/or other Industrial Legislation from time to time in force in India with 
insurance company(ies) approved by the Institute, and such policy(ies) shall be of 
not lesser limit than the limits hereunder specified with reference to the matters 
hereunder specified, namely: 

(a)​ Workmen's Compensation Insurance – To the extent to which 
compensation may be payable under the laws of the Republic of India. 

(b)​Third Party Insurance - Body injury and property damage to the limit of 
not less than Rs. 1.00 lakh (Rupees One lakh only) in each accident at 
each job site and to a limit of not less than Rs. 5 lakh (Rupees Five lakhs 
only) for all accidents at all job sites.​
 

Provided that the limits specified above shall operate only as a specification of 
minimum limits for insurance purposes but shall not in any way limit the 
contractor's liability in terms of this clause to the limit(s) specified. 

 
(ii)   Should the Contractor fail to take out and/or keep afoot insurance as provided for in 

the foregoing sub-clause, the Institute shall be entitled (but without obligation to do 
so) to take out and/or keep afoot such insurance at the cost and expenses of the 
Contractor and without prejudice to any other rights or remedies of the Institute in 
this behalf to deduct the sum(s) incurred from the views of the Contractor. 

 
(iii) Period of Policies​

All insurance covers mentioned above shall be kept alive during the completion 
period of the contract and defects liability period. 

 
1.29 E.S.I. and Provident Fund Obligations​

The Contractor shall include in his rates all expenses towards meeting obligations under 
the Employees State Insurance Act and the Provident Fund Act. He shall follow all rules and 
regulations required under the Act as may be in force from time to time.​
​
All employees engaged in the work shall be covered under these schemes, and the required 
amounts shall be deposited by the Contractor directly with the concerned authorities. All 
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records in connection with the above shall be properly maintained by the Contractor and 
produced for scrutiny by the Institute whenever called for. 

 
1.30 Advances​

The Contractor shall not be entitled to get any sort of advance for the work. 
 
1.31 Payment of Bills​

Payments of the bills shall be made by the Institute following the procedures and guidelines 
issued by the Institute from time to time. This will be against the bills submitted by the 
party and duly accepted and certified by the EIC or the person authorised by EIC.​
​
For works with completion period less than 03 months or value less than 75 lakhs, 
only one bill - final bill - will be entertained.​
​
The bills shall be submitted along with supporting documents like Measurement books 
(computerised/manual) as prescribed and other documents as instructed by EIC and as per 
the agreement/tender conditions. For the preparation of the Measurement books and 
connected works, necessary assistance shall be provided by the contractor. No claim in this 
regard will be entertained.​
​
All statutory deductions will be made from the bill as per the direction of the Government. 

 
1.32 Retention Money​

Retention money at the rate of 2.5% of each running bill amount shall be deducted from 
each running account payment. The Retention Money shall not bear any interest. 

 
1.33 Defects Liability Period​

Any defects that develop within the 'Defect Liability Period' of such period as specified in 
clause 1.01, from the actual date of completion of a works will have to be rectified by the 
contractor at his own cost. The rectification of such defects shall be done immediately upon 
receipt of written notice from the Institute. In case of failure to do so, the Institute shall get 
the rectification work done by some other agency at the risk and cost of the contractor. 

 
1.34 Refund of deposit​

Security deposit and retention money shall be refunded only after the successful 
completion of the defect liability period, on the request of the party. Generally, the defect 
liability period shall be as specified in clause 1.33. 

 
1.35 Safety​

The contractor shall ensure that the labour and staff deployed by him follow all safety 
norms and religiously use all safety appliances. Similarly, all equipment deployed by him 
must have all the safety devices attached to it in good working condition, and the 
operator/labour deployed by the contractor must be fully conversant with the operation of 
such devices. Any eventuality arising out of non-compliance by the contractor shall be to his 
account only, and the Institute shall have no liability whatsoever. 
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1.36 Compliance with the statutory laws​

The contractor shall comply with the statutory laws, rules, and regulations as applicable 
pertaining to the labour provided by him at the work site under this contract/work order.​
​
The contractor shall also follow the rules and regulations, working schedule, etc. as notified 
by the Institute, without affecting the day to day functioning of the Institute. 

 
1.37 Jurisdiction​

The Courts at Calicut alone shall have exclusive jurisdiction in all matters arising out of this 
contract/work order. 

 
1.38 Risk and Cost​

In case the contractor fails to complete the work within the stipulated completion time 
including the extended period, if any, the EIC, without prejudice to any other right or 
remedy available to him under the contract, shall have the power to rescind the contract, 
take possession of the works, and get the part work/part incomplete work by any means at 
the risk and cost of the contractor. The sum, as determined by the EIC, recoverable from the 
contractor shall be recovered from all the sums that had remained due to the contractor at 
the time of rescinding the contract after giving due credit to the contractor for the value of 
the work done in all respects in the same manner and at the same rate as if it had been 
done. 

 
1.39 Termination​

The Institute reserves the right to terminate the contract/work order by giving 07 (seven) 
days’ notice without assigning any reason thereof or even without any notice in the event 
the performance of the contractor is found to be unsatisfactory.  

 
1.40 Clearance of site after completion of works​

The contractor, after completion of work, shall clean and clear the site of all debris and 
remove all unused materials other than those supplied by the department and all plant and 
machinery, equipment, tools, etc., belonging to him within one week from the date of 
completion of the work, and the site shall be handed over to the Institute, or otherwise the 
same will be removed by the Institute at his cost or disposed of as per departmental 
procedure. 

 
​ All construction debris, excess materials, and any unserviceable dismantled 

materials that are not required to be handed over to the Institute stores shall be 
removed from the campus and disposed of at the contractor’s cost, irrespective of any 
notes, remarks, or lead/lift provisions mentioned in the BoQ item description. The 
expenditure for this is deemed to be included in the rate quoted by the contractor. 
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1.41 Working Time​

The normal working hours for execution of the work shall be from 7:00 AM to 7:00 PM on 
all working days. The contractor is not allowed to execute any critical/important works 
(like concrete, etc) on holidays/Saturdays/Sundays. However, in case of 
essential/emergency activities such as concreting or similar time-bound operations, the 
contractor may be permitted to work on Saturdays, Sundays and holidays, with the prior 
permission of the Engineer-in-Charge/competent authority, without any extra claim. The 
contractor shall schedule and organize the site operations accordingly. 

 
 
 
 

Superintending Engineer 
Engineering Unit, NIT Calicut
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Annexure I 
 
Preferred makes of materials: 

No. Material Description Preferred Manufacturer/Brand Name 

1 Cement (PPC/OPC) ACC, UltraTech, Zuari, Dalmia, JSW, Ramco, Malabar 
Cements, Ambuja, JK Cement 

2 White Cement Birla White, JK White, India Cements 

3 Structural Steel/Mild 
Steel rolled/hollow 
sections 

SAIL, Tata Steel, Vizag (RINL) Steel, JSW Steel, Jindal 
Steel, APL Apollo 

4 GI(HFS/CDS) / 
GP(HFW/HFIW/ERW) 
steel hollow sections 

Tata, Jindal, Prakash Surya, Tamil Nadu Tubes, APL 
Apollo 

5 Vitrified, Double Charge 
Vitrified, Glazed Vitrified 
(Polished / Matt / 
Digital) Tiles  

Kajaria, Somany, RAK, Asian Granito, Johnson, Orient 
Bell 

6 Tile Adhesive Roff, Ultratech, Myk Laticrete, Ardex Endura, Ramco, 
Saint-Gobain Weber, Somany, JK TileMaxx, JSW Tylfix, 
ACC Suraksha 

7 Epoxy Tile Grout Saint-Gobain Weber, Myk Laticrete, Roff, UltraTech, 
JSW, Ramco 

8 Flush door shutters Archidply, Greenply, Greenlam, Duroply, Century, 
Greenpanel, Jain Doors Pvt. Ltd., Feroke Boards Ltd. 

9 FRP doors, shutters & 
frames 

Jayna, Fiberways, Jain Doors Pvt. Ltd. 

10 Commercial Board / 
Plywood / Veneers 

Archidply, Greenply, Duroply, Century, ​
Merino, Greenlam, Greenpanel 

11 Floor spring & door 
closer 

Godrej, Dormakaba, Ebco, Dorset, Kich, Doorking, 
Everite, L&K 

12 SS fittings for doors & 
windows 

Jindal, Dormakaba, Kich, Dorset, Godrej, Ozone, 
Define 

13 Brass fittings for doors & 
windows 

Harrison, Godrej, Ashish, L&K 

14 Aluminum Door Fittings Classic, Everest, Argent 

15 Waterproofing chemicals Fosroc, Sika, Pidilite, Ultratech, Mapei 

16 Ready-mix plaster UltraTech Readiplast, JSW Enduroplast, ACC 
Suraksha, Ramco Super Plaster Eco, Mapei Mapewell 
Ready Mix 
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17 Microconcrete Fosroc Renderoc, SikaRep Microcrete-4, UltraTech 
Microkrete, JSW Microconcrete, Ramco Microconcrete 

18 Cement-based wall putty Birla Wall Care, JK White, Asian Paints, Berger 

19 Paint finishes  

a. Priming coat​
(Cement, Wood, Metal) 

Asian Paints, Berger, JSW-AkzoNobel-Dulux-ICI, Birla 
Opus, Kansai Nerolac, Jotun, Nippon, Indigo, MRF 

b. Interior Paints  

 100% premium acrylic 
smooth emulsion 

Asian Paints Royale, Berger Silk Glamor, JSW Halo, 
Birla Opus One Pure Legend/Elegance, Nerolac 
Impressions, Jotun Fenomastic Wonderwall/Hygiene, 
Nippon Satin Glo+/Glo Prime/Spotless Nxt/Aircare 
VG, Indigo Platinum, MRF Ruca 

 Premium acrylic smooth 
emulsion 

Asian Paints Apcolite, Berger Easyclean/Rangoli, JSW 
Aurus, Birla Opus Calista Ever Clear/Wash, Nerolac 
Impression/Beauty, Jotun Fenomastic My Home, 
Nippon Matex Gold/Ez Wash, Indigo Gold, MRF 
Aquafresh/Altura 

 Acrylic smooth emulsion Asian Paints Tractor Emulsion, Berger Bison, JSW 
Pixa, Birla Opus Calista Ever Stay/Style Color Smart, 
Nerolac Beauty, Jotun Fenomastic Pure Colours, 
Nippon Breeze/Atom/Ultra, Indigo Silver, MRF Visa 

 Acrylic distemper Asian Paints Tractor Aqualock/Uno, Berger Bison, 
JSW Joie, Birla Opus Style Super, Nerolac Beauty, 
Jotun Durosan, Indigo Gold/Silver/Bronze 

c. Exterior Paints  

 100% premium acrylic 
smooth emulsion 

Asian Paints Ultima, Berger Weathercoat Longlife15, 
JSW Halo Exceed Mega, Birla Opus One True 
Vision/Life, Nerolac Excel Everlast12, Jotun Jotashield 
ColourXtreme, Nippon Weatherbond Pro/Advance12, 
Indigo Platinum D&W Exterior Laminate 

 Premium acrylic smooth 
emulsion 

Asian Paints Apex, Berger Weathercoat, JSW Aurus, 
Birla Opus True Flex/True Look/Calista Neo Star, 
Nerolac Excel, Jotun Jotashield Nuovo/ColourLast, 
Nippon Weatherbond8/Durafresh Solo, Indigo 
Platinum Premium XT, MRF Aquafresh/Altura 

 Acrylic smooth emulsion Asian Paints Ace, Berger Wallmasta, JSW Pixa, Birla 
Opus Style Power Bright, Nerolac Suraksha, Jotun 
Easycoat, Nippon Atom/Sumo Xtra/Samurai, Indigo 
Gold, MRF Campus 
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 Textured exterior paint Asian Paints Ultima Allura, Berger 
Florentina/Solitaire/Ruff & Tuff, JSW Texture, Birla 
Opus One Explore/Inspire, Nerolac Excel Texture 
finish, Jotun Jotashield Tex Ultra 

 Waterproofing cement 
paint 

Berger Durocem, Indigo Royal Indigocem or 
equivalent 

 Premium acrylic-based 
floor guard paint 

Asian Paints Apex Floor Guard, Berger Weathercoat 
Floor Protector, JSW Aurus Floor Coat, Birla Opus 
Calista Neo Floor Shade, Nippon Floor Guard, Indigo 
Platinum Floor Coat, MRF Zameen 

 Premium acrylic-based 
tile guard paint 

Asian Paints Apex Tile Guard, Berger Weathercoat 
Longlife PU Tile Coat, JSW Aurus Tile Coat, Birla Opus 
Calista Neo Tile Shade, Nerolac Excel Tile Guard, 
Jotun Jotashield Tile Glo, Nippon Roof coating, Indigo 
Platinum Tile Coat, MRF Tilegarde 

d. Wood Finishes  

 PU-based Polish Asian Paints Woodtech Touchwood, Berger 
Woodkeeper Rainbow, JSW Beauteak Regal PU, Birla 
Opus Allwood SoftTouch, Nerolac Wonderwood PU, 
Nippon Cleartone/Wood Magic, Indigo Sleek PU, MRF 
Eezeewood 

 Melamine Polish Asian Paints Woodtech Melamyne, Berger 
Woodkeeper 24 Carat, JSW Beauteak Regal Melamine, 
Birla Opus Allwood Melamine, Nerolac Wonderwood 
Melamine, Nippon Melamic, Indigo Sleek Melamine, 
MRF Melamine 

e. Metal finishes  

 Epoxy paint Asian Paints Apcolite Advanced 2-Pack Epoxy Finish, 
MRF Epidec, Indigo Platinum Epoxy 

 Synthetic enamel paint Asian Paints Apcolite Rustshield PU, Berger Luxol, 
JSW Halo Aquaglo, Birla Opus Calista Sparkle, Nerolac 
PU Enamel, Nerolac Bodelac, Indigo Platinum PU, 
MRF Specta PU 

20 DI Pipes & fittings Electrosteel, Jindal, TATA DUCTURA, Kapilansh, 
Kesoram 

21 GI Pipe Fittings Unik, AVR & Zoloto 

22 HDPE Pipes Reliance, Jain Pipes, ORIPLAST, Supreme 

23 UPVC, CPVC pipes and 
fittings 

Supreme, Astral, Star, Finolex, Prince, Skipper, 
Ashirvad, Prayag 
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24 HDPE 3/4-layer water 
storage cylindrical 
vertical/rectangular loft 
tank 

Supreme Siltank, Astral Cleo/Vito, Star Macho, Prince 
Storefit, Ashirvad WeatherGuard/Pure 

25 PVC Connection pipes Watertec, Guru, Parryware 

26 Chrome-plated (CP) 
brass fittings (bib, pillar, 
stop, angle, ball cocks) 

Jaquar, Grohe, Roca, Kohler, Kerovit, Johnson, Prayag, 
ESSCO 

27 Brass fittings (bib, pillar, 
stop, angle, ball cocks, 
ferrule) 

Agi, Elite, Shakti, Sant, Leader, Prima, L&K 

28 PVC/PTMT bib, pillar, 
stop, angle, ball cocks 

Prayag, Watertec, Runs, Leader 

29 Stainless steel sink Neelkanth, Niralli, Jayna, Parryware, Cera, Prayag, 
Kohler, Hindware 

30 Sanitaryware (China), 
fittings & accessories 

Jaquar, RAK, Kerovit, Roca, Cera 

31 EWC Seat Covers Hindware, Parryware, Cera or any ISI-marked 

32 Concealed flush 
tank/valve for W.C. 

Jaquar, Roca, Grohe, Kohler, Geberit, Parryware 

33 PVC Cisterns Parryware, Cera, Watertec 

34 Clear / Float / Frosted / 
Toughened Glass / 
Refractive Glass 

Asahi India (AIS), Modiguard, Saint Gobain, Gold Plus 

35 FRLS PVC insulated 
single-core stranded 
copper wire / three-core 
flexible cable / 
submersible cable 

Gloster / RR Kabel / Polycab / KEI 

36 PVC conduit / 
accessories, medium 

Precision / Konseal / Balco 

37 Modular switch / sockets 
/ GI plate / Fan 
Regulator / DLP trunking 
& Accessories 

Legrand Myrius / Legrand Arteor / Crabtree / ABB or 
any make as approved by EIC 
 

38 MCCB / MCB / RCCB 
Blanking Plate / Vertical 
type Double-door MCCB 
DB / MCB DB / 
Enclosure 

Legrand / LK / Schneider or any make as approved by 
EIC 
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39 SFU (Switch Fuse Unit) / 
Direct ROM / Extendable 
ROM 

Legrand / LK / Schneider or any make as approved by 
EIC 

40 Cable Straight-through 
joint Kit / End 
termination kit 

Raychem / 3M or any make as approved by EIC 

41 Piano-type switch / 
sockets / GI plate / Fan 

Anchor / Indica / GM or any make as approved by EIC 

42 Astronomical time 
switch 

Legrand / LK or any make as approved by EIC 

43 5-in-1 switch socket 
combined unit 

Anchor / Indica / GM or any make as approved by EIC 

44 6/16A 3-pin top GM or any make as approved by EIC 

45 LED Luminaires Philips / Crompton / Bajaj 

46 Outdoor LED Luminaires Philips, Crompton, Jaquar, Bajaj or any make as 
approved by EIC 

47 1200 BLDC Ceiling fan Atomberg Efficio / Crompton / Bajaj or any make as 
approved by EIC (Compatible to run with a step 
regulator) 

48 Wall fan Atomberg / Crompton / Bajaj / Usha or any make as 
approved by EIC 

49 Exhaust fan Crompton / Usha / Almonard or any make as 
approved by EIC 

50 Condenser fans and 
motors 

LK or any make as approved by EIC 

51 Energy meter LK or any make as approved by EIC 

52 LED Indicator for panels LK / Schneider or any make as approved by EIC 

53 Contactors LK / Schneider or any make as approved by EIC 

54 Motor Starters, VFD LK or any make as approved by EIC 

55 1.1 kV Cu/Al XLPE cable RR Kabel / Gloster / Polycab / KEI 

56 Meterbox Sintex / Hencel or any make as approved by EIC 

 
Note: Any addition or rejection to this list can be made by NITC evaluating the 
then-existing conditions, and the contractor is liable to bind to any such changes.  
 
The above is the list of preferred makes. EIC will be approving the make for use based on 
the samples submitted by the agency. From the above makes, EIC has the right to select any 
of the above or equivalent makes based on the quality and requirement. 
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