

Common Set of Deviation (C.S.D.)

(Ref- Pre-Bid Meeting 29.04.2026)

Hi Tech Services

FABRICATION AND SUPPLY OF ADVANCE FIRE ENGINE 09 Nos. ON SUTAIBLE CHASSIS FOR NMC FIREBRIGADE DEPARTMENT.			
Sr. No.	Page / Clause No / Subject	Objection Taken	CSD
1	Contract Period 6 months.	Please consider delivery Period 7 to 8 Months.	The Terms Condition mention in the Tender will Remain Applicable as they are
2	Contract Period	HI-TECH Suggestion: Please consider the delivery period 10 to 12 months	The Terms Condition mention in the Tender will Remain Applicable as they are
3	Tender's Requirement: The successful Tenderer shall have the work inspected and approved by the client.	HI-TECH Suggestion: Kindly confirm whether the final inspection will be carried out by NMC directly or through any third-party inspection agency.	The Terms Condition mention in the Tender will Remain Applicable as they are



Commissioner
Nashik Municipal Corporation