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OFFICE OF MUNICIPAL COUNCIL: BRAJRAJNAGAR
At/Po- Lamtibahal Dist- Jharsuguda, Odisha

Phone No- 8457812260, Mail- eobrinmpl@gmail.com

“e"”-Procurement Notice

Bid Identification No-BRIJINRM -02/2026-27.

No]g:}a Vi Date..Q.H.’.QS‘ ‘}@}’%

01. The Executive Officer, Brajrajnagar Municipality on behalf of Governor of Odisha invites Percentage
Rates Bids in Double cover system in on-line mode system as detailed in the table from the class of
cligible contractors as mentioned in Column -07 (Seven) registered with the State Govt. and contractors
of equivalent Grade/ Class registered with central Govt. / MES / Railways for execution of Buildings
(CivitEI+PH) / Electrical work/ Road Works. The proof of registration from the appropriate authority
shall be enclosed along with the bid. The successful bidder who has not registered under State
Government has to register under the State PWD in appropriate class of eligibility before signing of the
agreement.

02. The bidder may submit bids for the following works

Value of works | Bid security Cost of Period of Class of
Sl Name of the work In Rs. EMD Tender Completio Conttactor
No In Lakhs (in Rs.) I"aper n
(in Rs.)
1 2 3 4 5 6 7
1 | Construction of Paver Road at| 10,00,000.00 10,000.00 6,000.00 | 60 Days. “D” & “C” Class
Ramgarh in W.No.2. Contractor.
2 | Construction of Paver Block Road 15,00,000.00 15,000.00 6,000.00 | 60 Days. “D" &“C" Class
and Drain at Kalinagar W.No.3. Contractor.
3 | Construction of Road and Drain 15,00,000.00 15,000.00 6,000.00 | 60 Days. “D” & “C” Class
Paklu house to WATCO Pump Contractor.
House, W.No.4.
4 | Construction of Culvert and Road 18,00,000.00 18,000.00 6,000.00 | 60 Days. “D" & “C” Class
at backside to Kalimandir, W.No.4. Contractor.
5 | Construction of Culvert and Road 10,00,000.00 10,000.00 6,000.00 | 60 Days. “D"” & “C” Class
from fatak pada towards Lajkura Contractor.
village in W.No.5. )
6 | Development of wealth centre in 19,99,900.00 19,999.00 6,000.00 | 90 Days. “D” &"C" Class
W.No.5. Contractor,
7 | Repair of Community Centre at 6,00,000.00 6,000.00 4,000.00 | 90 Days. “D"” & “C” Class
Thakurpada in W.No.5. Contractor.
Construction of Retaining wall of 10,00,000.00 | 10,000.00 | 6,000.00 | 60Days. | “D"&“C’Class
pond near Nala W.No.6. \/ CO"t_rac'fOT-
@ Construction of drain with slab 8,00,000.00 8,000.00 | 4,000.00 | 60Days. | “D"&“C"Class
from Gouri house to Salim house Contractor.
W.No.6.
@ Construction of Road from Rampur | 19,99,900.00 | 19,999.00 | 6,000.00 | 60 Days. | “D”&"C’Class
towards Katabaga Nala W.No.6. Contractor.
11 | Construction of Paver Road at Post | 19,00,000.00 19,000.00 6,000.00 | 60 Days. “D” & “C” Class
Office Gali & drain with cover slab Contractor.
near Babla house and Satapathy
house in W.No.7.
12 | Construction of Bathing Ghat near 18,00,000.00 18,000.00 6,000.00 | 60 Days. “D" & “C” Class
Kutabaga pond & Samsan Ghat Contractor.

near Shiv Mandir W.No.8.




13 | Construction of Road and Drain at 19,99,900.00 19,999.00 6,000.00 | 60 Days. “D" & “C” Class
Ramrakhya pada & other places in Contractor.
V' No.9.

14 | Construction of Road and Drain at 15,00,000.00 15,000.00 6,000.00 | 60 Days. “D” &“C" Class
Bahadurpada and other places in Contractor.
W.No.10.

15 | Construction of Paver Block Road 18,00,000.00 18,000.00 6,000.00 | 60 Days. “D” & “C” Class
at Magheswari Bhawan and back Contractor.
side of NAC High School in
W.No.11.

16 | Repairing of Road and Drain with 15,00,000.00 15,000.00 6,000.00 | 60 Days. “D" & “C” Class
cover slab from Babulal kesar Contractor.
house to Bajrangbali Mandir in
W.No.11.

17 | Construction of Road and Drain 15,00,000.00 15,000.00 6,000.00 | 60 Days. “D” & “C” Class
near Baba Mathiya to Lajkuri Contractor.
Meher House in W.no.12.

18 | Construction of Community Centre 10,00,000.00 | 10,000.00 6,000.00 | 120 Days. | “D"&"C"Class
at Bhugdapada and 3Nos. Pindi at Contractor.
W.No.12.

19 | Repair of drain with cover slab at 8,00,000.00 8,000.00 4,000.00 | 60 Days. “D” & “C” Class
Hanuman Nagar and repairing of Contractor.
Chuha Kahani Community Centre
in W.No.13.

20 | Construction of Road and Drain at 10,00,000.00 10,000.00 6,000.00 | 60 Days. “D” & “C” Class
SBM Club Sanjob to Dharni Bishi Contractor.
house in W.No.13.

21 | Construction of Bathing Step at 15,00,000.00 15,000.00 6,000.00 | 60 Days. “D” & “C” Class
Chuakani Madhuban Nagar Job Contractor.
Pond in W.No.13.

22 | Construction of Retaining wall and 19,00,000.00 19,000.00 6,000.00 | 60 Days. “D” & "C” Class
Development of Sanjob Pond in Contractor.
W.No.13.

23 | Construction of Retaining wall at 15,00,000.00 15,000.00 6,000.00 | 60 Days. “D” & “C” Class
Nala near Joginder Singh house to Contractor.
Mudhi Mill in W.No.14

24 | Construction of Road and Drain at 18,00,000.00 18,000.00 6,000.00 | 60 Days. “D” & “C” Class
Mundapada Main Road towards Contractor.
Ranijit Singh house, IB Pit in
W.No.14.

25 | Construction of Road and Drain at 19,00,000.00 19,000.00 6,000.00 | 60 Days. “D” & “C" Class
School side to Mahto Ji House IB Contractor.
Pit in W.No.14.

26 | Construction of Paver Road at 12,00,000.00 12,000.00 6,000.00 | 60 Days. “D” & “C” Class
Catta Galli and at Gupta House to Contractor.
Bhola Singh House in W.No.15.

27 | Construction of Paver Road and 19,00,000.00 19,000.00 | 6,000.00 | 60 Days. “D" & “C” Class
Drain at different gali of NL-Line, C- Contractor.
Line, B-Line in W.No.15.

28 | Construction of Paver Road and 15,00,000.00 15,000.00 6,000.00 | 60 Days. “D" & “C” Class
Drain from Balmiki Mishra house to Contractor.
Raju Kumar house in W.No.16.

29 | Construction of Paver Road and 12,00,000.00 12,000.00 6,000.00 | 60 Days. “D” & “C” Class
Drain from Sushil Kanta house to Contractor.

Goverdhan house and three round
pindi at Itabhata in W.No.16.

AN



30 | Construction of Road near 19,99,900.00 19,999.00 6,000.00 | 60 Days. ‘D" &“C" Class
Mundapada Culvert in W.No.16. Contractor.

31 | Construction of Community Hall at 15,00,000.00 15,000.00 6,000.00 | 120 Days. “D” & “C" Class
Sastrinagar in W.No.17. Contractor.

32 | Construction of Road and Drain at 18,00,000.00 18,000.00 6,000.00 | 60 Days. “D” & “C” Class
Nuapada in W.No.17. Contractor.

33 | Construction of Road at Khanpada 17,00,000.00 17,000.00 6,000.00 | 60 Days. “D" & “C" Class
and completion of shed at Contractor.
Telenpali in W.No.18.

34 | Construction of Drain from Achut 10,00,000.00 10,000.00 6,000.00 | 60 Days. “D” & “C” Class
house connecting main drain in Contractor.
W.No.18.

35 | Construction of Paver Road at SGS 10,00,000.00 10,000.00 6,000.00 | 60 Days. “D” & “C” Class
line infront of Goushala in Contractor.
W.No0.18.

36 | Construction of Community centre 18,00,000.00 18,000.00 6,000.00 | 120 Days. “D" & “C" Class
Road and drain at Schoolpada in Contractor.
W.No.19.

37 | Development of Sahitri Bai Fule 10,00,000.00 10,000.00 6,000.00 | 90 Days. “D” & “C” Class
C]ub in WN019 Contractor.

38 | Construction of Road at Gourapada 15,00,000.00 15,000.00 6,000.00 | 60 Days. “D" & “C" Class
near Jhakas house W.No.19. Contractor.

39 | Construction of Paver Road at 10,00,000.00 10,000.00 6,000.00 | 60 Days. “D” & “C” Class
College Pada and repairing of Contractor.
Community Centre at Harijan Pada
in W.No.20.

40 | Construction of Community Centre 10,00,000.00 10,000.00 6,000.00 | 120 Days. “D” & “C” Class
near Sadhana Samatrai House in Contractor.
W.No.20.

41 | Development of waterbody behind 19,00,000.00 19,000.00 6,000.00 | 60 Days. “D" & “C” Class
Kalyan Mandap Telenpali in Contractor.
W.No.20.

42 | Construction of Road, Culvert and 10,00,000.00 10,000.00 6,000.00 | 60 Days. “D" &"C" Class
Drain from Anandi house to Samal Contractor.
house and Culvert near Paikarai
Galiin W.No.21.

43 | Renovation of Aahar Kendra at 16,00,000.00 16,000.00 6,000.00 | 60 Days. “D" & “C” Class
Brajrajnagar in W.No.21. Contractor.

44 | Construction of Road and Drain 19,00,000.00 19,000.00 6,000.00 | 60 Days. “D" & “C” Class
Nuadihi village Nibhas Bhoi house Contractor.
to Upendra Sahu House in
W.No.22.

45 | Construction of Road and Drain at 19,99,980.00 20,000.00 6,000.00 | 60Days. |. “D"&"“C"Class
Mundapada No.9 in W.No.22. Contractor.

46 | Construction of Road from NH 19,00,000.00 19,000.00 6,000.00 | 60 Days. “D” &"C” Class
towards Cofee House in W.No.23. Contractor.

47 | Construction of Community Centre 10,00,000.00 10,000.00 6,000.00 | 120 Days. “D” & “C” Class
near Bapuji Club W.No.12. Contractor.

48 | Development of Drama Pendal 19,99,900.00 | 19,999.00 | 6,000.00 | 60 Days. ‘D" & “C” Class

near Gole Chowk.

[

Contractor.

~|



Ground at Rampur W.No.6.

(. ]

49 | Const. of Drain from 10,00,000.00 10,000.00 | 6,000.00 | 60 Days. “D” & “C” Class
Khaprapada to Nallah W.No.8. CRRKAREL

50 | Const. of Paver Road back side 19,90,000.00 19,900.00 | 6,000.00 | 60 Days. “D" &"C” Class
of jungle pada Ratakhandi Contractor.
W.No.8.

51 | Construction of Road at Biharipada 19,90,000.00 19,900.00 6,000.00 | 60 Days. “D” & “C” Class
and near Hanuman mandir in Contractor.
W.No.6.

52 | Construction of Paver Road from 19,90,000.00 19,900.00 6,000.00 | 60 Days. “D” & “C” Class
Siba Temple to Firtu House and at Contractor.
Panjabi Dhouda in W.No.6.

53 | Const. of Retaining wall at Rampur 19,80,000.00 19,800.00 6,000.00 | 60 Days. “D” & “C” Class
Nallah W.No.8. Contractor.

54 | Const. of Paver Road near Jagyan 5,00,000.00 5,000.00 4,000.00 | 60 Days. “D” & “C” Class
Mandir Rajamohan Colony in Contractor.
W.No.7.

55 | Peripheral development of 19,90,000.00 19,900.00 6,000.00 | 90 Days. “D" & “C” Class
Mukhyamantri Sabhagruha & Contractor.
Repair of Dispensary.

56 | Repair of vending shop at Kalinagar 19,80,000.00 19,800.00 6,000.00 | 60 Days. “D” & “C" Class
& Gandhi Chowk. Contractor.

57 | Const. of Paver Road and Drain at 15,00,000.00 15,000.00 6,000.00 | 60 Days. “D” & “C” Class
Sarvodaya Club towards Contractor.
Municipality Well W.No.3.

58 | Const. of Drain & road at Tali Pada 19,80,000.00 19,800.00 6,000.00 | 60 Days. “D” & “C” Class
near Babuli House Ramgarh Contractor.
W.No.2.

59 | Construction of Bathing Ghat at 10,00,000.00 10,000.00 6,000.00 | 60 Days. “D" & “C” Class
Suku Pada and Bhoi Pada in Contractor.
W.No.7.

60 | Construction of Shed near Bandevi 10,00,000.00 10,000.00 6,000.00 | 60 Days. “D" & “C” Class
Mandir Ward No.01. Contractor.

61 | Construction of Room and 12,00,000.00 12,000.00 6,000.00 | 120 Days. “D” & “C” Class
boundary wall near Co-Operative Contractor.
society, W.No.23

62 | Const. of Road and Drain near 19,80,000.00 19,800.00 6,000.00 | 60 Days. “D” & “C” Class
Samalai Mandir towards Baba Contractor.
Mandap W.No.1.

63 | Construction of Canteen near truck 19,99,900.00 19,999.00 6,000.00 | 90 Days. “D” & “C” Class
terminal. Contractor.

64 | Construction of bathing ghat at 19,90,000.00 | 19,900.00 | 6,000.00 | 60 Days. “D” & "“C" Class
IB river bank. Contrazis,

65 | Const. of Paver Road and Drain 19,90,000.00 19,900.00 6,000.00 | 60 Days. “D"” & “C” Class
with Cover slab at Hanuman Contractor.
Mandir gali W.No.9.

66 | Const. of Drain and Cover slab at 15,90,000.00 |  19,900.00 | 6,000.00 | 60 Days. “D" & “C” Class
Chandini Chowk W.no.9. Contractor.

67 | Construction of Cremation Ghat 15,00,000.00 15,000.00 6,000.00 | 90 Days. “D” & “C” Class
near Chamar Pada at Ward No.14. Contractor.

68 | Development of Kabaddi 19,99,900.00 19,999.00 | 6,000.00 | 60 Days. DC & *C" Class

ontractor.

A/



69 | Const. of Drain from Surendra Rai 15,00,000.00 15,000.00 6,000.00 | 60 Days. “D” & “C” Class
House to Bibhu House W.No.17 Contractor.

70 | Const. of road at Jagadishpada 19,80,000.00 19,800.00 6,000.00 | 60 Days. “D” & “C” Class
W.No.17. Contractor.

71 | Const. of base for installation of 8,00,000.00 8,000.00 4,000.00 | 60 Days. “p” & “C” Class
VSS statue near Kalyan Mandap. Contractor.

72 | Completion of Community Shed 7,00,000.00 7,000.00 4,000.00 | 60 Days. “D” & “C” Class
near Upan Sahu House ,Ward Contractor.
No.15.

73 | Const. of Road and drain at 19,80,000.00 19,800.00 6,000.00 | 60 Days. “D” & “C” Class
Khaliakani , near Kabi Swain House. Contractor.

74 | Const. of Girls and Boys PWD Toilet 6,48,592.00 6,486.00 4,000.00 | 90 Days. “D” & "C” Class
at Brajrajnagar College, Contractor.
Brajrajnagar.

1.

10.

L1,

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms &
Conditions of contract and other necessary Documents can be seen in - the website
www.tendersodisha.gov.in.

Bid of only registered contractors having valid license shall be accepted. Municipal registration/ license
issued by this office or any other ULBs shall not be considered and will rejected. Further bids received
from blacklisted / debarred contractors will not be considered for evaluation.

The Bidders shall transfer online the Earnest money & Paper Cost deposit / Bid Security of the amount
specified for the works on the table column 4 & 5 above as part of its bid through a process as mentioned in
DTCN. -

Clear scanned copies of PAN, valid GSTN Certificate, original valid license, Bid-Security Declaration,
Affidavit regarding authenticity of document, No Relationship and separate affidavit to avail price
preference in case of S.C. & S.T./ Engineering License contractors should be uploaded for each work
separately along with the bid document. Name of the work with Bid Identification No. should be
clearly mentioned in the affidavits failing which bid will be rejected.

The original affidavits for each work separately should be made mentioning Name of the work with
Bid Identification No. for which bidder intend to appear and scan copy of such affidavits are to be
uploaded Online failing which his tender will not be considered and rejected during opening of tender.

The bid for the work shall remain open for acceptance for a period of ninety days from the last date of
receipt of bids. If any Bidder/Tenderer withdraws his bid/ tender before the said period or makes any
modifications in the terms and conditions of the bid, the said earnest money shall stand forfeited.
Conditional bid is subject to forfeiture of E.M.D.

The Bid documents will be available in the website www.tendersodisha.gov.in from 01.00 P.M. of
Dt.12.05.2026 to 01.00 Hours of Dt.22.05.2026.

The Bidder must possess Compatible Digital Signature Certificate (DSC) of Class 11 or Class ITL.

Bids shall be received only “On-line” on or before 01.00 Hours of Dt.22.05.2026.

Technical Bids received “on-line” shall be opened at 9.00 A.M. on dated Dt.25.05.2026 in the office of the
Executive Officer, Brajrajnagar Municipality in the presence of bidders who wish to attend. Bidders who
participated in the bid can witness the opening of bids after logging on to the site through their DSC. If the
office happens to be closed on the stipulated date of opening of Bids as specified, the bids will be opened on

the next working day at the same time and venue.

The Financial Bids of the bidder successful in the technical verification will be opened.

50



12.

18.

19,

20.
21
22,
23.

24,

25.

The bidder shall transfer online the cost of bid documents as shown in column § above through a process as
mentioned in DTCN.

. Rate quoted by the contractor shall be excluding of GST. The GST as applicable for the work contract shall

be payable to the contractor on each bill amount on production of tax invoice.

- The successful bidder who has quoted less bid price / rate less than estimated cost put to tender as per

Works Deptt. Govt. of Odisha Office Memorandum No. 173 dt.03.01.2026 (details attached in DTCN)
shall have to furnish i.e as additional performance security (APS) in shape of DD/ TDR Pledged in favour of
Executive Officer, Brajrajnagar Municipality of concerned Division Within 7 days from date of intimation
otherwise the bid shall be cancelled & security deposit shall be forfeited further, proceeding of blacklisting
shall be intimated against the bidder.

Other details can be seen in the bidding documents.

Detailed information as contained in D.T.C.N. shall have to be strictly adhered to while submitting the
tender papers.

Any tenderer desirous to avail any facility as per certain circular/order of Government have to apply for
the  same in writing along with the tender paper. Claim at the time of opening of tender or later wil] not
be entertained.

If any of the intending bidders wish to withdraw from participation in the bid, He/She can freely
withdraw from the participation before scheduled date and time of closure, failing which action as

deemed fit as per relevant Codal practice will be taken against him/her.

The authority will not be held responsible for any technical problem / failure of Network, Server during
the schedule dates of online bidding.

Any corrigendum / Addendum will be displayed in the website www.tendersodisha.eov.in on ly.

The authority reserves right to cancel the bid without assigning any reason thereof.

MOU with electrical contractor for execution of electrical work in case of composite building works.
Registration number GSTIN and PAN Card of electrical contractor most be uploaded along with MOU

The bidders are requested for making online payment such as EMD and Tender Paper cost as
detailed at column 4 & 5 respectively via RTGS/NEFT and to make the payment at least one day
in advance to the last day of Bid submission as certain amount of time required for settlement,
after the payment is made and to avoid technical issue in last minute.

For online payment of EMD & TP you are requested go through the DO’s & Don’ts annexed with the
DTCN issued by Govt. of Odisha, Govt. eProcurement system of NIC.
1. Beneficiary Name : - Executive Officer, Brajrajnagar Municipality.

A/C Number 1 - 11264770046

IFSC Code : - SBIN0004702

Bank : - State Bank of India. \@/
Branch - :- Brajrajnagar. L” 3/

Executive Officer
Brajrajnagar Municipality

Mo o

MemoNo. |3 Z9 /bt 2h. 05 2024

Copy to the Head State Portal Group Information Technology, Centre Department of

Information Technology, Secretariat Odisha, Bhubaneswar for information and necessary action.

B

Executive Officer
Brajrajnagar Municipality



MemoNo. [38% Ipt. 04 052024

Copy submitted to the District Magistrate & Collector, Jharsuguda / Superintendent of
Police, Jharsuguda for information with a request to exhibit the above notice in their Notice boards for

wide publicity & circulation.
A
oy

Executive Officer
Brajrajnagar Municipality

MemoNo. |38/ /bt oh. 0820 24

Copy forwarded to the Asst. Executive Engineer, Belpahar (R&B) Sub —Division/ Notice Board
of this office for information with a request to exhibit the above notice in their office notice boards for

wide publication. &S} g
A\

Executive Officer
Brajrajnagar Municipality



OFFICE OF THE MUNICIPAL COUNCIL BRAJRAINAGAR:

BRAJRAINAGAR
CONTRACT DATA
A. General Information’s
Sl. Item Details
No.
1 | Bid Identification No . BRINRM -02 /2026-27
2 | Name of the Work
As per Coloumn-2.
3 | Officer Inviting tender Executive Officer ,
Brajrajnagar Municipality
4 | Executive Officer concerned with head | Executive Officer, Brajrajnagar Municipality
quarters authorized as Engineer —in-
Charge of this work.
5 | Accepting Authority Executive Officer, Brajrajnagar Municipality
6 | Estimated cost As per Coloumn-3.

B. Bid Information

8 | Intended completion period / Time
period assigned for completion as As per Coloumn-6.
- | mentioned in IFB .
9 | Last date & time of submission of Bid | Time — 01.00 P.M.
Clause No- 2 of DTCN ' 4
Date -..2.9.\.05}..2026
10 | Cost of Bid Document Online
(Clause No- 5 of DTCN )
11 | Bid Security As per Coloumn-4.
12 | Bid Validity Period (Clause No- 09 of 90 days
DTCN )
13 | Currency of Contract Indian Rupees
14 | Language of Contract English

/ﬂg/ |
Executive Officer

Brajrajnagar Municipality




1.3

1.4.

129,

1.6.

1.8.

2.

2

Any third party/company/person under a service contract for operation of e-procurement system in the
State or his/their subsidiaries or their parent companies shall be ineligible to participate in the
procurement processes that are undertaken through the e-procurement system irrespective of who
operates the system.

For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned
copy/copies of document in prescribed format wherever warranted in support of eligibility criteria and
qualification information. The on line bidder shall have to produce the original documents in support of
the scanned copies and statements uploaded in the portal before the specified date as per DTCN.

Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied by
cost of bid document and appropriate bid security. The system shall consider only the last bid submitted
through the E-Procurement portal.

The bidder may ask question related to tender online in the e-procurement portal using his/her
DSC. provided the questions are raised within the period of seeking clarification as mentioned in tender
call notice/Bid. The Officer inviting the Bid/ Procurement Officer-Publisher will clarify quarries related to
the tender.

. The details of drawings and documents pertaining to the works available with the officer inviting the Bid
as well as in the office of the Executive Officer as mentioned in the Contract Data will be apen for
inspection by the bidders. The bidder is required ta down load all the documents for preparation of his bid.
It is not necessary for the part of the Bidder to up-load other Bid documents (after signing) while up-
loading his bid. He is required to up load documents related to his eligibility criteria and qualification
information and Bill of Quantities duly filled in. It is assumed that while participating in the bid, the bidder
has referred all the drawings and documents. Seeking any revision of rates or backing out of the bid
claiming for not having referred to any or all documents provided in the Bid by the Officer Inviting the Bid
will be construed as plea to disrupt the bidding process and in such cases the bid security shall be
forfeited.

Any addendum / corrigendum/ cancellation of tender shall be published in the
website https://tendersodisha.gov.in , notice board and through paper publication and such notice shall
form part of the bidding documents.

1.8.1. The system generates a mail to those bidders who have already uploaded their tenders and those

bidders if they wish can modify their tenders. The bidders are required to which the website till last
date and time of hid submission for any addendum/ corrigendumy/ cancellution thereof.
Tender inviting authority is not responsible for communication failure of system generated mail.
All the volumes/documents shall be uploaded / provided in the portal by the Officer inviting the bid.
The bidder shall carefully go through the document and prepare the required documents and up
load the scanned documents in Portable Document Format to the portal in the designated
locations of Technical Bid. He will fill up the rates of items or percentage in the BOQ down loaded
for the work in designated Cell and up loads the same in designated locations of Financial Bid
Bidders are to submit only the original BoQ uploaded by publisher after entering the relevant
fields without any alteration/deletion/modification. Multiple BoQ submission shall lead to
cancellation of bid. In case of item rate tender, bidders shall fill in their rates other than Zero
value in the specified cells. In the percentage rate tender. the bidder quoting Zero value is valid
and will be taken as Schedule of Rates. Submission of document shall be effected by using DSC
of appropriate class.

2. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: The  Bidder  shall
furnish, as part of his Bid, a Bid security for the amount mentioned under NIT/Contract Data in online
mode. Non-submission of bid security within the designated period shall debar the bidder from participating
in the on-line bidding system and his portal registration shall be cancelled. His name shall also be informed
to the registering authority for cancellation of his registration.

1The EMD or Bid Security (Bid Security Declaration in Schedule-K) as per F.D OM No.8943 dtd.18.03.2021.

.2 Deleted.



2.3 The tender accepting authority will verify the originals of all the scanned documents of the successful ! vest
bidder only within 5 days of opening of the tender (price bid). In the eventuality of failure on the part of the
lowest successful bidder to procedure the original documents, he will be debarred in future from participating
in tender for 3 years and will be black listed by the competent authority. In such as situation, successful L-2

bidder will be required to produce his original documents for consideration of his tender at the negotiated rate
equal to L1 bidder.

2.4 Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading
documentary evidences towards his eligibility for such exemption.

2.5 Government of Odisha has introduced e-payment gateway in to the portal for payment of cost of Bid and Bid
Security/ Earnest Money Deposit. The process of using e-payment gateway is mentioned in the “Procedure

on submission of bids”". .

FORMAT AND SIGNING OF BID: (Logging to the Portal)-The Contractor/ Bidder is required to type his/her
Login ID and Password. The system will again ask to select the DSC and confirm it with the password of DSC as
a sccond stage authentication. For each login, a user”s DSC will be validated against its date of validity and also
against the Certificate Revocation List (CRL) of respective CAs stored in system database. The system checks
the unique Login ID, Password and DSC combination and authenticates the login process for use of portal.

The bidder can download the tender of his choice and save it in his system and undertake the necessary
preparatory work off-line and upload the completed tender at his convenience within the final date and time of
submission.The bidder shall only submit single copy of the required documents and Price Bid in the portal. In-the
Financial bid, the bidder cannot leave any figure blank. He has to only write the figures, the words will be self
generated. The Bidders are advised to up load the completed Bid document well ahead of the last date & time of
receipt to avoid any last moment problem of power failures etc.

3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He shall
prepare all documents including Declaration form, price bid etc and store in the system.

3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the
documents in appropriate place one by one simultaneously checking the documents. Once the Bidder makes

sure that all the documents have been up-loaded in appropriate place he clicks the submit button to submit the
bid to the portal.

3.2.1. The bids once submitted cannot be retrieved or corrected. Tender cannot be pre-opened and cannot
be submitted after due date and time. Therefore only after satisfying that all the documents have been
uploaded, the Bidder should activate submit button.

3.2.2. In the e-procurement process each processes are time stamped. The system can identify each
individual who has entered in to the portal for any bid and the time of entering in to the portal.

3.2.3. The Bidder should ensure clarity of the document up loaded by him to the portal especially the
scanned documents by taking out sample printing. Non-submission of legible documents may render
the bid non-responsive. However, the Officer inviting the Bid if so desires can ask for legible copies or
original copies for verification with in a stipulated period provided such document in no way alters the

Bidder”s price bid. If the Bidder fails to submit the original documents with in the stipulated date, his
bid security shall be forfeited.
B | -

3.3. The bidder shall carefully go through the tender and prepare the required documents. The bid shall have a
Technical Bid and a Financial Bid. The Technical bid generally consists of GSTIN, PAN, Registration
Certificate, Affidavits, Profit Loss statement, Joint venture agreement, List of similar nature of works, work in
hand , list of machineries and any other information required by OIT. The Financial Bid shall consist of the Bill
of Quantities (BOQ) and any other price related information/ undertaking including rebates.



3.4. Bidders are to submit only the original BOQ (in xls format) uploaded by Procurement Officer Publisher

" 3.5. The bidder shall upload the scanned copy/ copies of document in support of eligibility criteria and qualification
information in prescribed format in Portable Document Format (PDF) to the portal in the designated locations
of Technical Bid.

3.6. The bidder shall write his name in the Space provided in the specified location in the Protected Bill of
Quantities (BOQ) published by the Officer Inviting Tender. The bidder shall type rates in figure only in the rate
column of respective items(s) without any blank cell in the rate column in case of item rate tender and type
percentage excess or less up to two decimal place only in case of percentage rate tender.

3.7. The bidder shall log to the portal with his/ her DSC and move to the desired tender for up loading the
documents in appropriate place one by one simultaneously checking the documents.

3.8. Bids cannot be submitted after due date and time. The bids once submitted can not be viewed, retrieved or

. 3.9. Each process in the e-procurement is time stamped and the system can defect the time of log in of each user
including the Bidder.

3.10.  The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal.

3.11. The system shall require all the mandatory forms and fields filled up by the contractor during the process of
submission of the bid/ tender. )

3.12. The bidder should check the system generated confirmation statement on the status of the submission.
3.13.  The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in the
network.

3.14.  The Tender Inviting Officer is not responsible for any failure., malfunction or breakdown of the electronic
system used during the €-procurement process.

3.15.  The Bidder s required to upload documents related to his eligibility criteria and qualification information and
Bill of Quantity duly filled in. It is not necessary for the part of the bidder to upload the drawing and the other
Bid documents (after signing) while uploading his bid. It is assumed that the bidder has refered all the
drawings and documents uploaded by the Officer Inviting the Bid.

3.16.  The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid (server

3.17. The .Online bidder shall digitally sign on all statements documents. certificates uploaded by him, owning
responsibility for their correctness/ authenticity as per IT ACT 2000. If any of the information furnished by the

bidder is found to be false/ fabricated/ bogus, his EMD/BID Security shall stand forfeited and his registration in
the portal shall be blocked and the bidder is liable to be blacklisted.

the bid/tender.

4.2. The Bid shall be received in encrypted format by the system which can only be decrypted / opened by the
authorized openers only on or after the due date and time.
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5. DEADLINE FOR SUBMISSION OF THE BIDS :

. 5.1. The online bidding will remain active till the last date and time of the bid submission. Once the date and time
(Server date and time) is over, the bidder will not be able to submit the bid. The date & time of bid submission
shall remain unaltered even if the specified date for the submission of bids declared as a holiday for the
Officer inviting the Bid.

RESUBMISSION AND WITHDRAWAL OF BIDS :

5.2. Resubmission of bid by the Bidders for any number of times before the final date and time of submission is
allowed.

5.3. Resubmission of bid shall require uploading of all documents including price bid afresh.

5.4. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall consider
only the last bid submitted.

6. LATEBIDS:

6.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all purpose
the server time displayed in the e-procurement portal shall be the time to be followed by the bidder and
concerned officers.

7. MODIFICATION AND WITHDRAWAL OF BIDS ;

7.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date and time
of submission. The hidder shall have to log on to the system and resubmit the documents as asked for by the
system including the price bid. In doing so, the bids already submitted by the bidder will be removed
automatically from the system and the latest bid only will be admitted. But the bidder should avoid modification
of bid at the last moment to avoid system failure or malfunction of internet or traffic jam or power failure. If the
bidder fails to submit his modified bids with in the designated time of receipt, the bid already in the system
shall be taken for evaluation.

7.2. In the E-Procurement Portal, withdrawal of bid is allowed. But in such case he has to write a letter with
appropriate reasons for his withdrawal addressed to the Officer inviting the bid and up load the scanned
document to portal in the respective bid before the closure date and time of receipt of the bid. The system
shall not allow any withdrawal after expiry of the closure time of the bid.

8. OQPENING OF THE BID:

8.1. Bid opening date is specified during tender creation or can be extended with corrigendum. This date is
available in IFB, tender document as well as the home page of portal. Bid opening can be done by the
authorized users which are defined during the tender publication / approval stage. The bids are encrypted
using there public keys and can be decrypted only on or after the Bid Opening due date and time. The bid

openers private key will be required to open the bids and all the openers have to log on to the portal during
that time.

8.1.1. The bidders who participated in the on line bidding can witness opening of the bid from any system logging on
to the partal with the DSC away from opening place. Contractors are not required to be present during the bid
opening at the opening location if they so desire.

8.1.2. Each activity is date and time stamped with user details. For time stamping, server time is taken as the
reference.

8.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the
Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working day.

8.3. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in which they
appear in the “Invitation for Bid".
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8.4. The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. Unless all the

Officers who have been declared as Opening officers, log on the portal with their DSC the Tender cannot be
opened.

8.5. In case of non-responsive tender the officer Inviting tender should complete the e-Procurement process by
uploading the official letter for cancellation/ re-tender.

EVALUATION OF BIDS:-

8.8.1.

All the opened bids shall be downloaded and printed for taking up evaluation. The officer authorized to
open the tender shall sign and number on each page of the documents downloaded and furnish a
certificate that “the documents as available in the portal containing...... nos. of pages”.

After opening of technical bid, the bidder may be asked in writing / online (in their registered e-mail ID) to
clarify on the uploaded documents provided in the Technical Bid, if necessary, with respect to any doubts
or illegible documents required for Technical Evaluation. The Officer Inviting Tender may ask for any
other document of historical nature during Technical Evaluation of the tender. Provided in all such cases,
furnishing of any document in no way alters the bidders price bid. Non submission of legible documents

may render the bid non-responsive. The authority inviting bid may reserve the right to accept any
additional document.

8.5.2. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid of

the bidder will be evaluated on its own merit

8.5.3. Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system for the

8.6.

8.7

8.7.1

bid, will finalize the list of responsive bidders. They will log on to the site with their DSC and record their
comments on the Technical evaluation page in the system. The Officer Inviting the Bid if also the
accepting authority, shall log on to the system with his digital signature and check the technical
evaluation. He can either accept or pass on to the evaluating officers for re-evaluation. Upon acceptance
of technical evaluation by the Accepting authority in the system, the system shall automatically generate
letter to all the responsive bidders and the system shall forward the letter to all the responsive bidder that
their technical bid has been evaluated responsive with respect to the datal/information furnished by him
and the letter shall also intimate him the date & time of opening of financial bid. The system shall also
inform the non-responsive bidders in their e-mail ID that their bid has been found non-responsive.

The Technical evaluation of all the bids shall be carried out up as per the information furnished by the
Bidders. But evaluation of the bid does not exonerate the bidders from checking their original documents
and if at a later date the bidder is found to have misled the evaluation through wrong information, action
as per relevant clause of DTCN shall be taken against the bidder/contractor.
The Procurement officer-Evaluators will evaluate bid and finalized list of responsive bidders.
Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification
information.
The financial bids of the technically responsive bidders shall be opened on the due date of opening.

The Procurement Officer-Openers shall log on to the system in sequence and open the financial
bids.

8.7.2  The Financial Bid will be opened on the notified date & time in the presence of bidders or their

authorised representative who wish to be present.

8.7.3  Atthe time of opening of “Financial Bid”. the names of the bidders whose technical bids were found

8.7
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responsive will be announced and the bids of only those bidders will be opened. The remaining bids
will be rejected.

4 The responsive bidders'name, the bid prices, the item wise rates. the total amount of cach item in
case the item rate tender and percentage above or less in case of percentage rate tenders will be
announced. any discounts and withdrawals, and such other details as the officer inviting the tender

may consider appropriate, will be announced by him or his authorized representatives at the time of
opening.



8.7.5 Rebateldiscount offer if any uploaded to the system shall be declared and recorded first.

8.7.6  The Financial bid of the bidders shall be opened one by one by the designated officers. The sys.eem
shall auto-generate the Comparative statement.

8.7.7 The Bidder can witness the principal activities and view the documents/summary reports for that
particular work by logging on to the portal with his DSC from anywhere.

8.7.8 Procurement Officer-Openers shall sign on each page of the download BOQ and the Comparative
Statement and furnish a certificate to that respect.

8.7.9 System provides an option to Procurement Officer Publisher for reconsidering the rejected bid with
the approval of concern Chief Engineer/ Head of Department.

9. CLARIFICATION AND NEGOTIATION OF BIDS:

8.1,

9.2.

For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, ask the
lowest bidder for clarification of his rates including reduction of rate on negotiation and breakdowns of unit
rates,

On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first, followed
by L2, L3 ...)) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the participating
bidders after opening on their respective logins. Each activity is recorded in the system with date and time
stamping.

10. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

10.1.

10.2.

10.3.

In the E-Procurement Portal, the system shall generate the template of award letter and the Officer Inviting
the Bid shall mention the amount of Performance Security and additional security required to be furnished in
the letter and intimate the bidders in his e-mail ID.

The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity period by
cable, telex or facsimile or e-mail confirmed by registered letter. This letter of Acceptance will state the sum
that the Engineer-in-Charge will pay the contractor in consideration of execution and completion of the works
by the contractor as prescribed by the contract and the amount of performance security and Additional
Performance Security required to be furnished. The issue of the letter of Acceptance shall be treated as
closure of the Bid process and commencement of the contract.

The Contractor after furnishing the required acceptable Performance Security and Additional Performance

Security. ~ Letter of Proceed” or "Work Order” shall be issued by the Engineer-in-Charge with copy thereof to
the Procurement Officer-Publisher. The Procurement Officer-Publisher shall up load the summery and declare
the process as complete. '
If the L1 bidder does not turn up for agreement after finalisation of the tender then he shall be debarred from
participation in bidding for three years and action will be taken to blacklist the contractor. Besides the
consortium/ JVifirm where such an agency/ firm already happens to be or is going to be a partner/ member/
proprietor , he/ they shall neither be allowed for participation in bidding for three years nor his/ their application
will be considered for registration and action wll be initiated to blacklist him/ them. In that case, the L2 bidder, if
fulfils other required criteria would be called for drawing agreement for execution of work subject to condition
that the L2 bidder negotiates at par with the quoted by the L1 bidder, otherwise the tender will be cancelled.

11. BLOCKING OF PORTAL REGISTRATION

1.1 If the registration Certificate of the contractor is cancelled/ suspended by the registering authority/
blacklisted by the competent authority his portal registration shall be blocked automatically on
receipt of information to that effect.

1.2 The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be

unblocked automatically in receipt of revocation order of cancellation/ suspension/ blacklisting from
the concerned authority.
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The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned
contractor who in turn shall furnish his reply, if any. within a fortnight from the date of issue of
show cause notice. There after the Officer Inviting Tender is required to issue an intimation 10
the defaulting bidder about his unsatisfactory reply and recommend to the Chief Manager (Tech) for
blocking of portal registration within 10 days of intimation to the defaulting bidder regarding his
unsatisfactory reply with intimation to the Registering Authority and concerned Chief Engineer/
Heads of Office if any of the following provisions are violated.

Fails to furnish original Technical Documents before the designated officer within the stipulated date
and time.

Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity
period (including till the extended bid validity period)

Fails to execute the agreement within the stipulated date.

If any of the information furnished by the bidder is found to be falsel fabricated/ bogus.

Accordingly the officer Inviting Tender shall recommended to the Chief Manager (Tech) State
Procurement Cell, Odisha for blocking of portal registration of bidder and simultaneously action shall
also be initiated by OFFICER INVITING TENDER for blacklisting as per Appendix-XXXIV of OPWD
cade Volume-Il.

The minimum period of blocking of Portal Registration shall in no case be less than 180 days.



Procedure for Electronic receipt, accounting and reporting
of Cost of Tender Paper and Earnest Money Deposit

on submission of bids

1. The State Government have formulated rules and procedures for Electronic receipt, accounting and

reporting of the receipt- of Cost of Tender Paper and Earnest Money Deposit on submission of bids through

the e-procurement portal of Government of Odisha ie "httgs://tendersodisha.gov,in”.

2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment gateway. Now it
has been decided to introduce electronic receipt of Cost of Tender Paper and Earnest Money Deposit on
submission of bids through payment gateway of designated banks such as SBUICICI Bank/HDFC Bank
for all Government Departments, State PSUs. Statutory Corporations, Autonomous Bodies and Local Bodies

etc. in phases (ANNEXURE-l). The process outline as well as accounting and reporting structure are
indicated below -

a) It will be carried out through a single banking transaction by the bidder for multiple payments like Cost of
Tender Paper and Earnest Money Deposit on submission of bids.

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their Aggregator
Banks as well can be accessed by the intending bidders.

¢} Reporting and accounting of the e-receipts will be made from a single source.

d)  Credit of receipts into the Government accounts and to the designated Bank account of the participating
entities indicated in Para 2 above would be faster,

Only those bidders who successfully remit their Cost of Tender Paper and Bid Security Declaration in

Schedule-K vide F.D O.M No.8943 dtd.18.03.2021 on submission of bids would be eligible to participate

in the tender/bid process. The bidders with pending or failure payment status shall not be able to submit their

bid. Tender inviting authority, State Procurement Cell, NIC, the designated Banks shall not be held responsible
for such pendency or failure.

Banking arrangement:

a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with e-
Procurement portal of Government of Odisha (httgs://tendersodisha.gov.in)
b) The Designated Banks participating in Electronic receipt, accounting and reporting of Cost of

Tender Paper on submission of bids will nominate a Focal Point Branch called e-FPB, who is
authorized to collect and collate all e-Receipts. Each such branch will act as the Receiving branch and

Focal Point Branch notwithstanding the fact that the bidder might have debited his account in any of the
bank's branches while making payment.

Procedures of bid submission  using electronic  payment of tender  paper
cost

and EMD by bidder:

a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal
{https:/ltendersodisha.qov.in) using his/her digital signature certificate and then search and then select the
required active tender from the "Search Active Tender" option. Now. submit button can be clicked against the
selected tender so that it comes to the "My Tenders" section.
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6.
a)

b)

c)

d)

e)

Uploading of Prequalification.’TechnicaIiFinancial bid: The bidders have to upload the required
Prequalification /T echnical/Financial bid, as mentioned in the bidding document and in line with Works
Department office memorandum no.7885, dt.23.07.2013.

Electronic payment of tender paper cost and EMD: Then the bidders have to select and submit the

bank name as available in the payment options

i A bidder shall make electronic payment using his/her internet banking enabled account with designated

Banks or their aggregator banks.

i. A bidder having account in other Banks can make payment using NEFT/RTGS facility of designated Banks.

Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his account, by
adding the account number as mentioned in the challan as an interbank beneficiary.

Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful
transaction by bidder the system will activate the 'Freeze Bid Submission' button to conclude the bid
submission process.

System generated acknowledgement receipt for successful bid submission: System will generate an
acknowledgement receipt for successful bid submission. Thebidder should make a note of 'Bid ID’

generated in the acknowledgement receipt for tracking their bid status.

Settlement of Cost of Tender Paper;

Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper, the e-
Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will contain an
abstract of the cost of tender paper collected with reference to Bid Identification Number. The State
Procurement Cell shall generate Bank-wise-head-wise challans separately for Cost of Tender Paper and
instruct the designated Banks to remit the money to the State Government account under different heads. In
respect of the cost of tender paper received through the e-procurement portal, the remittance to the Cyber
Treasury account will be made to the Head of Account 0075-Misc, General Services-800-Other Receipts -
0097-Misc. Receipts-02237-Cost of Tender Paper.

For the time being, the State Procurement Cell (SPC) will use over the counter payment facility of the
Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will befacilitated through the Odisha
Treasury portal.

Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc., Cost of
Tender Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The
MIS will contain an abstract of the cost of tender paper collected with reference to Bid Identification
Number. The State Procurement Cell shall generate Bank-wise list of challans and instruct the designated
Banks to remit the money through the Odisha Treasury portal. The cost of tender papers will be credited to
the registered Bank account of the concerned State PSUs, Statutory Corporations. Autonomous Bodies and
Local Bodies etc.

Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender fee, EMD to
the bidder, in case the tender is cancelled before opening of Bid as per direction received from TIA

through e-procurement system.



€)

T

a)

10.

Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Maney Deposit on
submission of bids is enclosed in the Annexure.
Settlement of Earnest Money Deposit on submission of bids:
The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to respective bidders
accounts as per direction received from TIA through e-procurement system.
Forfeiture of EMD :
Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for various
reasons.

a) In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal will direct
the Bank to transfer the EMD value from the Pooling Account of SPC to the registered account of the tender
inviting authority.

b)  The Tender inviting authorities of the Government Departments will deposit the forfeited Earnest Money
Deposit on submission of bid, in the State Government Treasury under the appropriate head (8782-Cash
Remittances and Adjustments between the officers rendering accounts to the same Accounts Officer-102-
P.W.Remittances-1683-Remittances-91028-Remittances into Treasury) after taking the amount as a revenue
receipt in their Cash Book under the head 0075-Misc. General Services-00-101 -Unclaimed Deposits-0097-

Misc, Receipts-02080-Misc. Deposits and submit the detail account to DAG (Puri) as a deposit of the
Division.

¢} By clicking suhmit hutton, syetom will initinte tha forfeiluie ul EMD. Eyuatem will not allow the evalualor Lo

edit the initiation after clicking the submit button. Forfeiture option can be carried out in phased manner like
one bidder at a time.

Role of the Banks:

a) Make necessary provision / customizations at their end to enable the provision for online payments /
refunds as per this document.

b)  Provide necessary real-time message to bidders regarding successful or unsuccessful transactions during
online payment processes and redirect them to e-Procurement website with necessary transaction reference
details enabling them to submit their bids.

¢) The bank shall ensure transfer of funds from the pooling account to the Government Head/current account

of PSUs/ULBs within the next bank working day as per the directions generated from e-Procurement portal.

d)  Bank should provide timely reports and reference details to NIC enabling them to carry out their role as
stated below.

e) e) Refund of amount to bidders as per the XML file provided by e-Procurement system on the next bank

working day from the date of generation of the XML file and also provide a confirmation to NIC on the same.

Role of State Procurement Cell:

a)  Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs online
payment requirements to National Informatics Centre / the authorized Banks for mapping/ customization,



d)

e)
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b)  In every working day, the State Procurement Cell shall generate MIS from the e-Procurement portal to
ascertain the tender paper cost received in the e-Tendering process separately bank-wise for the
Government Department and the PSUs/ULBs. The SPC shall generate bank-wise separate online challans
from the Odisha Treasury portal and make the remittance through over the counter facility or NEFT/RTGS
(as and when this functionality is available in Treasury portal) and issue instruction to the bank for remittance
of the receipt to the State Government account.

c)  The State Procurement Cell shall be responsible for providing challan details and MIS in respect of the
remittance towards tender paper cost to the Tender inviting authorities for their record.

d)  State Procurement Cell shall monitor the progress of e-Tendering by different Government departments /
State PSUs/ Autonomous Bodies / ULBs through an MIS. State Procurement Cell shall monitor and send
monthly progress reports to the Government.

e) The e-Procurement system will generate a consolidated refund & settlement XML file as an end of the day
activity.
f)  e-procurement system will provide a web service for payment gateway (PG) provider to pull the encrypted

refund and settlement details in XML file against a day.

9) Similarly, payment gateway (PG) provider will provide a web service to pull the refund and settlement status
against a day
e-procurement system will update the status accordingly for reconciliation report.
- Role of National Informatics Centre :

Customize e-Procurement software and web-pages of Government of Odisha (https://tendersodisha.gov.in) to
enable the provision for electronic payment.

The NIC. Qdisha will modify / rectify the errors in electronic data relating to the Chart of Account.

¢) NIC will provide an interface to organisations to download the electronic receipt data.

Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of the same to
the authorised Banks for enabling automatic refund/settiement of funds.

NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement Cell in order to
make remittance of the tender paper cost to the State Government account using the Odisha Treasury portal.

. Role of Cyber Treasury :

a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be
accounted for by the Cyber Treasury and it shall submit the accounts to A.G (O) as per the established

process.

b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and reconciliation
of the electronic remittances made to the State Government account.

13. Redressal of Public grievances :

a)

The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an effective
procedure for dealing with, public complaint for e-Receipt related matters. In case, any mistake is detected by
any of the stakeholders in reporting of receipt of tender paper cost and EMD, either suomoto or on being brought
to its notice, the State Procurement Cell, Odisha, National Informatics Centre, Odisha unit, Cyber



Treasury and the bank will promptly take steps for rectification. The e-Focal Point Branch of the participating
Banks, National Informatics Centre, Odisha and the State Procurement Cell, Odisha will notify the contact

number and address of the Help Desk for resolution of any dispute regarding e-Receipt.

14. Applicability and modification of existing rules / orders:

The modalities prescribed in this Office Memorandum for downloading of tender paper, submission and rejection

of bid, acceptance of Bids as well as refund and forfeiture of earnest deposit will be applicable for

electronic submission of bids through e-procurement portal. Existing provisions regulating cost of tender paper,
earnest money depositin OPWD Code and OGFR would stand modified to the extent prescribed.

15. These arrangements would be made effective after signing of MoU between the designated Banks and the State

Procurement Cell, firming up of Banking arrangements and technical integration between designated Bank and

e-Procurement Portal.

ANNXURE:|

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper and
Earnest Money Deposit on submission of bids.

Cost of Tender Paper on submission of
bids

Earnest Money Deposit
submission of bids

on

Government
Departments

. With reference to the Noticg
Inviting  Tender/ Bid Identification
Number, the amount so realized is to

I. The payment towards the cost of Tender
Paper, in case Government Departments,
shall be collected in separate

Pooling accounts opened in Focal

Point Branch called e-FPB of respective
designated banks [as stated in Para 2] at
Bhubaneswar on T+1_day.

be remitted to Government Account

under the Head Of Account 0075-Misc.
General Services-800-Other Receipts-
0097-Misc. Receipts-02237-Cost  of
Tender Paper through Odisha Treasury
Portal after opening of the bid.

I.In case of tenders of
Government Departments,
amount towards Earnest

Money Deposit on submission
of bids shall be collected in a
pooling account opened
this purpose at Focal Point
Branch called e-FPB of
respective designated banks
at Bhubaneswar and the
banks will remit the amount to
respective  bidder”s account
within two working days on
receipt of instruction from TIA
through refund and settlement
of e-procurement system.

for

ll.ln case of forfeiture of
Earnest Money Deposit
submission of bids, the e-
Procurement portal will direct
the Bank to transfer the EMD

on

value from the Poaling
Account of SPC to the
registered account of the

tender inviting authority within
two working days of receipt of
instruction from TIA.
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Cost of Tender Paper on submission of
bids___

_State  PSUs|
Statutory

Corporations,
Autonomous
Bodies and
Local Bodies.

Earnest Money Deposit on
submission of bids

In case of State PSUs, Statutory
corporations, Autonomous Bodies and
Local Bodies etc. the amount towards
Cost of Tender Paper, on submission
of bids shall be collected in separated

pooling accounts opened in Focal
Point Branch called e-FPB of
respective designated Banks at

Bhubaneswar on T+1 days.

The Paper cost will be transferred to

the respective current accounts of
concerned State PSUs, Statutory
Corporation, Autonomous Bodies and
Local Bodies efc. after opening of bid.

|. Amount towards EMD on
submission of bids shall be
collected in a separate
pooling account of Focal
Point Branch called e-FPB
of respective  designated
banks at Bhubaneswar and
the banks will remit the
amount to respective
bidder’s account on receipt
of instruction from TIA
through refund and
settlement of e-procurement
system within  two working
days from receipt of such
instruction.

Il.In case of forfeiture o
Earnest Money deposit  or
submission of bids, the e-
Procurement portal will
direct the Bank to transfer
the EMD value from the
Pooling Account of SPC to
the registered account of the
tender  inviting authority
within two working days of
receipt of instruction from
TIA.




DETAILED TENDER CALL NOTICE

Sealed percentage rate bids are invited on ONLINE in Double cover system from the “C” & “D”
Class Contractor” Class of eligible contractors registered with the State Government and contractors of
equivalent Grade / class registered with Central Government / MES / Railways having registration for
Civil, works for execution of Civil works on production of definite proof from the appropriate authority
in prescribed firm to be eventually drawn in P.W.D. FORM P-1 for the work as per Coloumn-2 at
an estimated cost of as per Coloumn-3 only.

i

(a) The tenderers with sound financial background capable of investing required amount for advance

procurement of all materials required for the work need apply. Department shall not supply any
material at all for the work. ;

(b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the
contract and agreement.
The Bid documents are available on official website of Government: http://iwww.tendersodisha.gov.in from

01:00 Hours of .}.9.105.2026 to 01.00 Hrs of .Qﬂl‘,05.2026. The last date and time of submission of Bid is
as per contract data.

The Bid documents (Cover-l) will be opened by the assigned officer in the office of the Executive Officer,
Brajrajnagar Municipality, Brajrajnagar Odisha at 9.00 A.M. on 25’.-’.05.2026 In the presence of the
bidders or their authorised representatives who wish to attend.

The bid is to be submitted in double covers.

a. Cover-l is to contain scanned GST Registration Certificate and GSTIN. scanned copy of EM.D &
T.P.(not required for online payment), scanned copy of valid registration certificate,
PAN card, undertaking/certificates duly filled, affidavit, documents required as per the relevant clauses of
this DTCN.

b. Cover-ll is to contain fimancial.

¢. Isto contain the price bid duly filled in and signed by the bidder.

The cost of Bid documents is to be remitted online as per Coloumn-5 towards cost of each bid respectively.

The successful lowest bidder is required to produce documents viz original Registration, valid GSTIN Certificate,
PAN card, VAT Clearance Certificate after opening of Technical Bid for verification purpose in the latter
stage along with the original documents relating to ownership and hiring of plants and machineries mentioned at
Annexure-1 of Schedule-C, within five days from the date of opening of the tender (price bid). Furnishing scanned
copy of such documents along with the Technical Bid is mandatory otherwise his/ her bid shall be declared as
non responsive and thus liable for rejection



10

11

12

13

14.

15.

16.

1%.

18.

19.

(I Incase the contractor proposes to engage machineries and equipments as asked for in the tender
document, owned or hired but deployed outside the State, he/she is required to furnish additional 1%
EMD /Bid Security. The entire bid security including the additional bid security shall stand forfeited in
case the contractor fails to mobilize the machineries within a period as to be able to execute an item of
work as per original programme which will be part of the agreement.

(1) The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership
from the company/person providing equipments/machineries on hire/lease along with contracts/
agreements/lease deed and duration of such contract. The contracts/agreements/lease deed should be
on long term basis for a minimum period of as per Coloumn-6 as mentioned in contract data from
the last date of receipt of Bid documents.

deleted
(i) The contract will be drawn in P.W.D. P-1 contract form.

The contract shall be drawn & signed by Executive Officer, Brajrajnagar Municipality,
Brajrajnagar, on behalf of the Governor of Odisha.

If an individual makes lhe application, the Individual should sign above his full type written name and current
address.

If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish full type
written name and the full name of his firm with its current address in a forwarding letter.

If the application is made by a firm in partnership, it shall be signed (with DSC) by a partner holding power of
attorney for the firm in which case a certified copy of the power of attorney shall accompany the application. A
certified copy of the partnership deed and current address of all partners of the firm shall also accompany the
application.

If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a duly authorized
person holding power of attorney for signing the application in which case a certified copy of the power of attorney
shall accompany the application. Such limited company or corporation will be required to furnish satisfactory
evidence of its existence along with the technical bid.

No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should
accompany the tender.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any
change in the wordings will not be accepted.

The work is to be completed in all respects within stipulated time mentioned in work order from the date of

issue of work order. Tenderer whose tender is accepted must submit a programme of work immediately after
issue of work order for approval of Engineer-in-Charge.

All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of
tenders and validity of tenders can also be extended if agreed by the tenderers and the Department.

The tenderesr shall carefully study the tentative drawings and specifications applicable to the contract and all
the documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and
detailed specifications for Odisha, and other relevant specifications and drawings, which are available.
Complaint at a future date that the tenderers have not seen plans and specifications cannot be entertained.

The drawings furnished with the tender are tentative and subject to revision or modification as tendered
during the execution as per actual necessity and detail test conducted. But the tendered rates quoted by the
tenderer will hold good in case of such modification of drawings during the time of execution and shall in no
way invalidate the contract and no extra monetary compensation will be entertained. The work shall however
be executed as per final approved drawing to be issued by the Engineer-in-Charge as and when required.
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20.

21.

22.

23.

24.

25.

26.

By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual
inspection of the site and locality of the work, about the quality and availability of the required quar..y of
material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates
quoted by him in the tender will be adequate to complete the work according to the specifications attached
there to and that he had taken in to account all conditions and difficulties that may be encountered during its
progress and to have quoted rates including labour and materials with taxes, octroi. other duties, lead, lifts,
loading and unloading, freight for all materials and all other charges necessary for the completion of the work,
to the entire satisfaction of the Engineer-in Charge of the work and his authorised subordinates. After
acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors.

The Agency has to submit £.v.D

The tender should be accompanied with the Scanned copies of the valid Registration certificate, valid
GSTIN clearance certificate and PAN card which are mandatory and the original certificates are to be
produced on the day /within three days of opening of Cover of the tender before Executive Officer,
Brajrajnagar Municipality, Brajrajnagar for verification, otherwise his/her bid shall be declared as non-
responsive and thus liable for rejection.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the items mentioned in the Tender Call Notices. Any change
in the wording will not be accepted.

The department reserves the right of authority to reject any or all tenders received without assigning any
reason whatsoever.

The earnest money will be retained in the case of successful tenderers and will be dealt with as per terms
and condition of O.P.W.D. Code. The earnest money will be refunded to the unsuccessful tenderers on

application after intimation is sent to rejection of their tenders. The retention of E.M.D. with the Department
will carry no interest.

The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of the award prior to
expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter
(hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of

the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the
“Contract Price”).

The Notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security in shape of Bank Guarantee/ TDR duly pledged in favour of the Executive Officer,
Brajrajnagar Municipality, Brajrajnagar vide Works Deptt. Memorandum No. 14459/W dt.20.09.2018
and in no other form, which including the amount already deposited as bid security (earnest money) shall be
2% of the value of the tendered amount (excluding 1% deposited towards hiring of equipments / machineries
from outside the state if any) and sign the agreement in the P.W.D. form No. P-1 (Schedule XLV No. 61) for
the fulfillment of the contract in the office of the Executive Officer, Brajrajnagar Municipality,
Brajrajnagar, and payable at Brajrajnagar or as directed.

Security for the due fulfillment of a contract should invariably be taken. The security may be taken in shape of
NSC/ Post office Saving Bank Account/ Post office Time deposit Account/ Kissan Vikas Patra/ Bank Guarantee
in favour of Executive Officer, Brajrajnagar Municipality, Brajrajnagar vide Works Deptt. Memorandum
No. 14468/W dt.20.09.2018 .

The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in Charge and
the successful bidder within 15 days following the notification of award along with the Letter of Acceptance.
The successful bidder will sign the agreement and deliver it to the Engineer-in Charge. Following documents
shall form part of the agreement.

a) The notice-inviting bid, all the documents including additicnal conditions, specifications and
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof
together with any correspondence leading thereto & required amount of performance security
including additional performance security.
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30.

27.

28.

29.

b)

c)

d)

Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement
and to make the security deposit as above shall entail forfeiture of the Bid Security (earnest
money).No contract (tender) shall be finally accepted until the required amount of initial security
money is deposited. The security will be refunded after 12 (Twelve) months of completion of the
work and payment of the final bill and will not carry any interest. As concurred by Law Department
& Finance Department In their U.O.R. No 848, dtd.21.05.97 J.0.R.No.202 W.F.D. dtd.06.03.98
respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority.

The contractor should be liable to fully indemnify the Department for payment of compensation
under workmen compensation act. VIIl of 1923 on account of the workmen employed by the
contractor and full amount of compensation paid will be recovered from the contractor.

Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works
Department letter No.VII (R&B) 5225, dt.26-2-55 and No.ll. M-56/61-28842 (5), dt.27-9-61.

The contractor shall bear cost of various incidentals, sundries and contingencies
necessitated by work in full within the following or similar category.

Rent royalties, Cess and other charges of materials, Octroi and all other taxes including prevailing

sale tax / GSTIN from time to time. Ferry tolls, conveyance charges and other cost on account of
land buildings including temporary building required by the tenderer for collection of materials,
storage, housing of staff or other purpose of the work are to be borne by the contractor at his own
cost. No rent will be payable to Govt. for temporary occupation of land owned by govt. at the site of
the work for bonafide use of the land for work and all such construction of temporary nature by the
contractor shall be done after obtaining written permission from the Engineer-in-Charge of Civil
portion of the work and all such construction shall have to be demolished and debris removed and
ground made good and cleared after completion of the work at no extra cost.

Royalty will be recovered from each bill as notified by Govt. from time to time unless K Forms are
enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as the
recovery of royalty is being credited to revenue.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local labour laws and health authorities shall have to
be provided by the Contractor.

Arrangement of suitable water supply including pipe water supply where available for the staff and
labour as well as for the execution of the work is sole responsibility of the Contractor and no extra
cost for carriage of water will be entertained. €) All fees and dues levied by Municipal, Canal or
Water Supply Authorities are to be borne by the Contractor.

Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky
operations are to be supplied by the contractor at his own cost.

Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and
approaches in order in project the public and employees from accident has to be provided by the
Contractor at his own cost.

Compensation including cost of any legal suit for injury to persons or property arising out of
execution of the work and also any sum, which may become payable due to operation of the
workmen compensation act, shall have to be borne by the contractor.

The contractor has to arrange adequate lighting arrangements for the work wherever necessary at
his own cost.

No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the ground
required, which has to be carried out by the contractor at his own cost. The rates to be quoted should be for
finished items of work inclusive of carriage of all materials and all incidental items of work.
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31.

32.

33.

34.

35.

36.

39.

After the work is finished all surplus materials should be removed from the site of work, preliminary work such
as vats, mixing platforms, etc. should be dismantled and all materials removed from the site and premise. eft

neat and his should be inclusive in the rates. No extra payment will be made to the Contractor in this
account.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity
of any item besides estimate amount unless written order is obtained from the competent authority and rate
settled before the extra items of work or extra quantity of any items of work is taken up.

The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of India, Ministry
of Works and Housing & Supply in their standing order no.44150, dtd.25-11-57. 38. No part of the contract
shall be sublet without written permission to the concerned Executive Officer or transfer be made by the
power of attorney authorizing others to receive payment on contractors behalf.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms ‘and
conditions of contract and other necessary documents can be seen in all the offices issuing the documents
and office of the under signed during office hours every day expect on Sundays and Public Holidays till last
date of sale and receipt of tender papers. Interested bidders may obtain further information at the same
address. But it must be clearly understood that tenders must be received in order and according to
instructions in complete shape. Incomplete tender is liable for rejection.

No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer
in the rank of an Assistant Engineer & above in this office Under Secretary & above in this office. If the fact
subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security
will be forfeited & he shall be liable of make good to damages the loss or damages resulting for such
cancellations. The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A.
Payment for variation in price amendment issued vide Works Deptt. Lr. No. 12606 / dated 24.12.2012.

37. OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS :

7 In case the 1st lowest Bidder or even the next lowest Bidder withdraw in series one by .one,
thereby facilitating a particular Bidder for award, then they shall be penalized with adequate
disincentives with forfeiture of EMD/Bid Security unless adequate justification for such back out is

furnished. Appropriate action for blacklisting the bidder shall also be taken apart from dis-
incentivising the bidder.

1.2. The bidding process shall be deemed to be complete till the date of issue of letter of acceptance.
If the bidder fails to sign the agreement within the stipulated period mentioned under clause 29.2,
his bid security shall stand forfeited / Action will be taken as per Bid Security Declaration in
Schedule-K vide F.D O.M No0.8484/F dtd.05.04.2022.

38. RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS :

a. The competent authority on behalf of the Governor of Odisha does not bind him to accept the

lowest or any other tender and reserves to him the authority to reject any or all the tenders
received without assigning any reason.

b. All bids in which any of the prescribed condition is not fulfilled or any condition including that of
conditional rebate is put forth by the bidder shall be summarily rejected.

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

a. In the E-Procurement Portal, the system shall generate the template of award letter and the
Officer Inviting the Bid shall mention the amount of Performance Security and additional security
required to be furnished in the letter and intimate the bidders in his e-mail ID. The issue of the

letter of acceptance shall be treated as closure of the Bid process and commencement of the
contract.

b. The bidder shall within 07 days of issue of letter of acceptance, furnish the Performance security
& additional Performance security (if any) in the prescribed form & the work programmeé& shall
sign the agreement in prescribed format, failing which the Engineer-in-Charge shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the Bid Security
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absolutely / Action will be taken as per Bid Security Declaration in Schedule-K vide F.D O.M
No.8484/F dtd.05.04.2022. The agreement will incorporate all agreements between the officer
inviting the bid and the successful bidder.

If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be
debarred form participation in bidding for three years and action will be taken to blacklist the
contractor. In that case, the L2 bidder, if fulfils, other required criteria would be called for drawing
agreement for execution of work subject to the condition that L2 bidder negotiates at par with the
rate quoted by the L1 bidder otherwise the tender will be cancelled. In case a contractor is black
listed, it will be widely published and intimated to all departments of Government and also to Govt.
of India agencies working in the state.

(Amendment to Para-3.5.14 Note-I of OPWD Code Vol .- by inclusion).
Following documents shall form part of the agreement.

= The notice inviting bid, all the documents including additional conditions,
specifications and drawings, if any, forming the bid as issued at the time of
invitation of bid and acceptance thereof together with any correspondence &
documents leading thereto & required amount of performance security including
additional performance security as per sub clause 29.2 hereof.

2. Standard Bid Document P.W.D. Form P-1

The letter to proceed with the work shall be issued by Engineer-in-charge only after signing of the
agreement. The notification of award will constitute the formation of the contract subject only to
the furnishing of performance security and additional performance security in accordance with the
provisions of the agreement.

On acceptance of the tender / composite bids by the competent authority the letter of award will
be issued by the Engineer-in-Charge of the major component of the work on behalf of the
Governor of Odisha.

Upon signing of the agreement by the successful bidder, the Engineer-in-Charge will promptly notify the other
bidders that their bids have been unsuccessful

40.

Contract Price shall be adjusted for increase or decrease in rates and price of
labour Cement Steel Bitumen, Pipes, POL & other Material component in
accordance with the following principles and procedures as per formula given
below vide Works Deptt. Office Memorandum No. 15847 dt.19.11.2019.



GOVERNMENT OF ODISHA
WORKS DEPARTMENT

vabhas

OFFICE MEMORANDUM

No. 07764600022025 IS W, Bhubaneswar D &3 [@) [2C

Sub:- Amendment of Codal & Contractual Pravisions.

of threshold negative bid caps (14.99%) infreduced in Appendix-1X, Clause 36 of OPWD Code
Volume-ll in the procurement of works undertaken by the Govt of Odisha and its agencies (o

ensure the procurement process resulls in a viable and successful manner with adoption of

After careful cbservation. Government has been pleasad Lo abiolish the extant provisions

following incremental Additional Performance Security(APS) system.

1. Additional performance security shall be taken on an incremental basis from the

selecled bidder for low bid prices in the project works as under:

[ where the bid price is below 0% but not below 10% of the project cost put to bid, no

1.

V.

additional performance guarantee/securily percentage 1s required.

- where the bid price s below 10% but not belew 20% of the project cost put to bid,

-y

the acditional performance guaraniee/secunty percentage shall be incremeanted by 0.1%
for every percentage of bit price below 10% of the project cost put to bid starting at 11%
with lhe additional td performance guarantee being 0.1% and this additional
performance guarantee percentage shall be applied on the bid pnce;

where the bid price is 20% or more below of the project cost put to bid [he
additional performance guarantee percentage shall be incremented by 0.2% for every
percentage of bid price below 20% of the project cost put lo bid in addition 10 1% of the
bid price ang this addiional performance guarantee percentage shall be applied on the
bid price

The aditional performance quarantee percentage shall be rounded off o the next lower
percentage based on whether the decimal point of the percentage of bid pnee is below
0.5% or naxt higher percentage based on whether the decimal point of the percentage of

bid pnee s 0.5% cr more.

V. The addtional performance secunly shall be treated as pant of the performance secunty



V1. Justification for abnormally low bids shall be scrutinized by the Departmental Technical
Committee and recommended to the compelent autiority of the Adgministrative
Department for the approval of the Additional Performance SecurityiAPS) An annormally
low bid is one in which the Bid price. in combination with other elemenis af the Bed,
appears so low that it raises matenal concemns as o the capability of the Didder 1o
perform the contract at the offered price. Procuning Entity may. i such cases, seek writen
clarifications fram the Bidder, including detailed price analyses of its 8:d price in relation
to scape, schedule, resource mobilization, allocation of nsks and responsibilites, and any
other requirements of the bid document. If, after evalualing the price analyses. the
procuring entity determines that the Bidder has subsiartially failed o demansirate ils
capability tc deliver the contract al the offered price. the Procuring Entity may reject the
Bid/ Proposal. However, it would not be advisable to fix a narmative parcertage below tha

estimated cost, which would automatically be considared as an abnormally low bd
2. These amendments shall take effect from the date of issue of the O M

3. Accordingly, the relevant existing codal/contractual provision stands modified with effect

from the date of issue of this O.M.

4. This has been concurred in by the Finance Depariment vide File No. FIN-WF1-MISC-
0D102-2025

By order of the Governor

Principal Secretary ta Sovernmaent

MemoNo. | " W, dated €3 [®1[26

Copy along with soft copy forwarded 1o Gazette Cell, Commerce and Transpor!
{Commerce) Department, Bhubaneswar, for information and necessary action
They are requested o publish the Office Memarandum in the extraordinary issue of the
Gazette and supply 20 {twenty) copies to this Department.
DY oY

o™
EIC-cum-Special Secratary 1o Governmen:

MemoNa___ | +5 m. o @3)el (26
Copy forwarded to the P35 to the Hon'ble Chief Minisler, Gdisha for the kind infarmaton
of the Hon'ble Chiel Minister. . ¢

o

ElC-cum-Special Secretary to Government



Merna No 136 - w.Dt €3 frof }126-

Copy forwarded to the P.S, fo the Hon'bie Minisler, Law. Works. Excise, Odisha for the
kind information of the Hon'ble Minister. b
R
a

. ElC-cum-Special Secretary to Government
Mema Ne. 17+  mw.p €3 [&] /2(,
Copy forwarded lo the OSD to the Chief Secretary, Odisha, for the kind information of the
Chiet Secretary. Odisha R
%\ N

03..
EIC-cum-Special Secretary to Governmant
MemoNo. [ F& m.oL ¢3 felfag
Copy forwarded to St PSS to the DC-cum-ACS, Odisha, for the kind information of the
DC-cum-ACS Qdisha
:}h .o\ )
0%

EIC-cum-Special Secretary lo Government
MemoNo_ |9 m.oL 3 |elf2g

Capy lorwarged to Principal Accountant General {ABE). Qdisha. Bhubaneswar! Principal
Accountant General (E & SR Audit), Odisha. Puri Branch Puri for kind information and

necessary aclion. o
2hav?
>

EIC-cum-Special Secretary to Govemment
Memao Nao, L?f‘_ T s T /C‘J /QC

Capy forwarded to P8, to the Principal Secretary to Govl., Finance Department/ 4 & UD
Repartment for the kind information of the Pnncipal Secretary, Finance Department! H & UD

Oepartment raspectively -}l ,-}b
\0‘
o

FIC-cum-Special Secretary 1o Government
Memo Na._ | & { WDt ¢ /d‘f fQC

Capy forwarded 1o P& to the Commnaslonar'curn-Sacretary 1o Gavt., RD Department/
PR&DW  Department for the xing infermatton  of the Commissianer-cum-Secretary,
RD Department PR&DW Depanment respectively. J)

U
o

EIC-cum-Special Secretary 1o Govermnment
MemoNo ]9 "2 W.DL @3 [o ] /26

Copy lorwarded to the Finance Department! H & UD Department! RD Department/
PREDW Depanment/DoWR! all ather Departments for information and necessary action ) )O
A Y

oro\

EIC-cum-Special Secretary to Government
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Memo No___| B9 w.pt €3 [ferfac

Copy forwarded to the FA-cum-Special Secretary to Government. Warks Department far
kind information and necessary action. N

3‘1 Q!
03
EIC-cum-Special Secretary to Govermnment
L
Mema No 124 W.DL €3 lef[ag
Copy forwarded to all Collectors & DMs for informatian and necessary action

Qg;.o\ b

E'C-"..Jr"l-s.'liél':iﬂl Sec _1:;][\_‘| | e ‘:‘jl‘i'.'l:ﬂ'lirl?"'

Memo No. o w.ou €3 [e]l2&

Copy forwarded to EIC(Civil-cum-Roads), Qdisha /EIC. Water Resourcas, Odisnal FIC
Rural Works, Odishal EIC (PH), H&UD Department’ EIC (RWSS) PR&DW Department/ FIC,
DPQ, Odishal EIC, NHs, Odisha/ EIC-cum-Managing Directar, OB & CC Ltd  Bhubaneswar
Qdisha/ Chief Engineer, Roads-l & 1I, Odisha / Chief Engineer, Buildings-1 & I, Odisha | Chief
Engineer, NHs. Odisha/ Chief Engineer, Bridges, Odisha / Chief Engineer. PRIP Qdisha / Chief
Engineer, RD &QP, Odisha /Chief Engineer, RW- | & II, Odisha / Chiel Engineer. PH {Urban)
Odisha / Chief Engineer, Electricity, Odisha / Managing Directer. OCC Lid.. Bhubaneswar! al
State PSUs for kind infarmation and necessary action

Qe gy 2P
(=} )

EIC-cum-Special Secratary to Gavernmen:
Memeo No. | &6 ., ot C3 ’& ! f’g‘c

Copy forwarded to all CCEs/ SEs/ EEs of the Works Deparment far king informanan and
necessary action. 1_L
L

EIC-cum-Special Secrelary to Government
MemoNo.__ 1 & w. oL @3 (e [2£
Copy forwarded to Roads Section/ AIC-1 Section /A/C-1l Section! Blan Section / Building

Section / Budget Section / N.H. Saction / FC & AA Section, Warks Degariment for information
and necessary action 3‘5

93 ° )
EIC-cum-Spenial Sacretary to Government

11



. ) o o _2_( ) i
Memo No. 10 et /W, Dated . \b "L[”j’[i\

Copy forwarded to Private Secretary to Hon'ble Chief Minister, Cidisha/Private Secretary
to Hon'ble Minister, Works, Steel & Mines, Odisha for kind information of Hon‘bie Chief Minister.
Odisha & Hon'ble Minister, Works, Steel & Mines, Odisha. S m — 27\

FA-cum-Additional S: Vretary to Gg’lm ent

W56 | . pateg.. D M-8 |

Copy forwarded to OSD to Chief Secretary, Odisha/Sr. Private Secretary to

Memo No.

Development Commissioner-cum-Additional Chief Secretary, QOdisha/ 5r. Private Secretary to
Principal Secretary, Fnance Department for kind information of Chief Secretary/Development

Commissioner-cum-Additicnal Chief Secretary/Principal Secretary, Finance Department

n—= 729
) FA-cum-Additiona & ecretaﬁLrnLent
Memo No l’] 562 AWV., Dated . hH - Ll’:ﬁ-ﬁ(i\

Copy forwarded to the Principal Accountant General  (A&E), Odisha,

Bhubaneswar/Principal Aczountant General (E&RSA), Odisha, Puri Eranch, Puri for information
and necessary action. <Z3p, X
FA-cum-Additionz! f;ec;retégr.tg—égg?hrL

—— 1 ., Dated D -~ M- T3 |

Copy forwarded tc All Departments of Government/ Manag ng Director, OB&CC Ltd.,
Bhuhaneswar/Managng Director. OCC Ltd. Bhubaneswar/Managing Directar, OSPH&WC,
Bhubaneswar for information and necessary action. '7:’/7“,’?/?14 32
o FA-cum-Additional 3ecretary to Govern ent
Memo No. [/‘ 2 6 L\ /W., Dated . 5-’ L1 - 2[(1‘

Copy forwardad to EIC (Civil), Qdisha/EIC (Buildings), Odish:/EIC, Water Resources,
Odisha/EIC (Rural Works), Odisha/All Chief Engineers, under the administrative Control of
Works Department, R.D. Depeartment, Water Resources Department & 1d H&UD Department/All

e
ent

Superintending Engineers (under Works Department)/All Executive =ngineers (under Works
Department) for information and wide circulation among subordinate o'fices.

=l
FA-cum-Additional Secretary to Gover rhent

Lv 50 & S e :
\"-"[" . Dated, B =¥~ «?-('iw

Copy forwarced to OSWAS Control Room with a request to pload in the web-site of

Memo No

Works Department. < /_7’____/,1
W B L FA-cum-Additiona Secretary to Govefnl’n%[\
MemoNo,_ 19 66 M. Dated,_ D= YU~ 9269

Copy forwarced to the Director, Printing, Stationary & Publication, Qdisha, Cuttack by e-

mail (deputydirectorap@redifmail.com) for publication of this Office Viemorandum in the next

issue of Odisha Gazetle and supply 20 (Twenty) copies to this Depan:r»er‘-t for official use.

7] /*7 rl J 21,21
FA-cum-Additional Secretary to Gover m

12



GOVERNMENT OF ODISHA
WORKS DEPARTMENT

uuuuu

OFFICE MEMORANDUM

{
[ »

2\ File No. -07548900242019- ’jgl/z?, w, a. [9-/)—/ :
Sub:- Codal / contractual provisions regarding Price Adjustment in works contract,

Codal / contractual provisions regarding Price Adjustment in works contract
. Wwas under active consideration of Government, After careful  consideration,
Government have been pleased to make the codal/ contractual provisions regarding
Price Adjustment clause due to increase or decrease in rate and price of labour,
materials, fuels & lubricants and plant & machineries spare component o be
incorporated in DTCN / condition of Contract as per Annexure-“A”,
1- This Office Memorandum shall be a part of the relevant clauses of DTCN
and Agreement and shall take effect from the date of issue.
2- This has been concurred in by Finance Department vide their File Na.
FIN-WF1-MISC-0031-2019 (OSWAS) dt.23.10.2019 and Law Department
vide their UOR No.2218/L dt.29.10.2019.

| 4
s | ,::'JF,'J 8 ,}“’.‘! V?,g'/lﬁ

Y Commissioner - cum- Secre’iz/ap_, 0 Government
AN o

el
]é@*}/

~"Memo No. /5—8 [,] g/ /W, dated, /OJ ,—//ﬂ/ﬁf

Copy with copy of enclosure forwarded to Principal Secrelary to Hon'ble Chief
Minister, Odisha for information and necessary action.

Q\WW ETIRES

FA - cum- Add!. Secretary to Government

Memo No. / Q’f%/ qu W, dated, /O] -}/ =
Copy with copy of enclosure forwarded to P. S o Hon'ble Minister, Works,
Odisha / P. S. to Hon'ble Minister, Finance, Odisha for information and necessary

J action. (::(l\zj,;gﬁ\/“i" g 4}« q

FA - cum- Addl. Secretary to Government

(770)
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|

i
Memone /7 K Ao MW dated, ]51 -1 ’M R A

Cooy willl copy of enclosure forwarded to OS0 o Chief Secretary, Odish,

s P S to Development Commissioner-cum Additional Ciel Secretary C

S (o Principal Secrelary, Finance Depariment for information and nccesser

aclion e s LIS

TA - cun- A Secretary to Goveramiant

meroNo. 19 %0 ) W, dates, 19 =1/ '/CI
Cepy wilh cepy of enclosure forwarded fo the Pnncupdl Accountant General
\(A&h) Odisha., Bhubaneswar / Principal Acco - & S R Audil),

Odisha. Puri Branch, Puri for information and necess

"‘\('é\,‘*'“ RO ER €S ] B
FA - cum- Addl. Secrelary to Governmenl

Memo No, ]5—9{5&- W, dated, {9 -1-]q
Copy with copy of enclosure forwarded o Al Ocpartments / Managing
Director, OB & CC Lid., Bhubaneswar / Managing Direclor, OCC Utd., Bhubanesw
\ 1 Chief Archilect, Odisha, Bhubaneswar for information and necessary acion

C ey a

FA - cum- Addl Secretary to Govemment

Memo No. /5%{55 /W, dated, I’q —~// ’/q
Copy with copy of enclosure forwarded 10 €IC (Civil), Odisha / All Thief
Engineers, Qdisha / All Superintending Engineers 1 Al Executive Engincers (under

Works Depariment) for information and mde circulation among subordinate oiﬁoes

%“r Va9
FA - cum- Addl. Secretary Lo Government

memono. /5 &5 '-1 . dates, 19— 19
Copy wilh copy of enclosure forwarded 1o OSWAS Control Reoom with a
request fo upload it in the web-site of Works Depaniment__

(“‘é\“‘*‘v ISTERTR B

FA - cum- Addl Secretary to Government
Memo No. /5?5& W, dated, q - H ,}q
Copy with copy of enclosure forwarded to the Direclor, Prinling, Stationary &
Publication, Odisha, Cultack by e-mail (deputydirectorpp@redifmail. com)  for
publication of this Office Memorandum in the next issue of Odisha Gazelte and
supply 20 (Twenty) copies to this Department for o‘.hmal use.
—-Aﬁ*"\' NPT
FA - cum- Add! Secretary to Government

memano. | 5K 5 6 . dated, /7] -/ "/‘q

Copy with copy of enclosure forwarded to A/C-l Section / AKC-Il Section [
Road Seclion { Plan Section / Building Section / Budget Seclion / N.Hs. Section / FC
% AA Seclion | EAP Cell / Legal Cell, Works Depariment for informaticn and
necessary action C-\,"\u —

V€

i
FA - cum- Addl Sccrcla'y to Government

14
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ANNEXURE-A

Clause 31 :- Price Adjustment

31.1 : Contract price shall be adjusted for increase or decrease in rates and

price of labour, materials, fuels and lubricants in accordance with the following

principles and procedures and as per formula given in following Paras.

(&) The price adjustment shall apply for the work done from the start date given in the

contract data up to end of the initial intended completion date or exiensions granted

by the Engineer and shall not apply to the work carried ou! beyond the stipulated time
for reasons attributable to the contractor.

(b) The price adjustment shall be determined during each month from the formula
given in following Paras

(c) Following expressions and meanings are assigned to the work done during each

month:

R=Total value of work done during the month. It would include the amount

of secured advance granted, if any, during the maonth, less the amount

of secured advance recovered, if any during the month. It will exclude

value for works executed for extra items under variations

31.2: To the extent that full compensation for any rise or fall in costs to

the contractor is not covered by the provisions of this or other

clauses in the contract, the unit rates and prices included in the

contract shall be deemed to include amounts to cover the

contingency of such other rise or fall in costs

The formula (e) for adjustment of prices are:

31(a) (i): Adjustment of Other Materials Component

V,‘\l =
Vi =

My =

Price adjustment for increase or decrease in cost of local
materials other than cement, steel, bitumen . pipe and POL
procured by the contractor shall be paid in accordance with the
following formula:

0.85 x Pu/100 X R % (Ms- Mo)/My

Increase or decrease in the cost of work during the month under
consideration due to changes in rates for local materials other
than cement, steel, bitumen and POL,

The all India wholesale price index(all commodities) on 28 days
preceding the date of opening of Bids, as published by the
Ministry of Commerce and Industry .Government of India, New
Delhi.

The all India wholesale price index (all commeodities) for the
month under consideration as published by the Ministry of
Commerce and Industry , Government of India, New Delhi,
Percentage of local material componant (other than cement,
steel, bitumen and POL) of the work.

) //,.L;..,.\Y,,

le e 1y
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31(a)(ii): Adjustment for Cement Component

Price adjustment for increase or decrease in the cost of cement
procured by the contractor shall be paid in accordance with the
following formula:

V= 0.85xPJ/100 x R x (Cy- Ce)/Co

Ve - Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for cement

Cy- The all India wholesale price index for Ordinary Portland
Cement (OPC) on 28 days preceding the date of opening of
Bids as published by the Ministry of Commerce and Industry ,
Government of India, New Delhi.

Cy= The all India wholesale price index for Ordinary Portland
Cement (OPC) for the month under consideration as published
by the Ministry of Commerce and Industry, Government of
India, New Delhi

P. - Percentage of Cement Component of the work

31(a)(iii): Adjustment for Steel Component

(i} Price adjustment for increase or decrease in the cost of steel
procured by the contractor shall be paid in accordance with the
following formula:

Vs- 0.85 x P/100 x R x (S1- So)/Se

V. = Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for steel

Sp- The all lndlg whulesdle prive inidea fui steel (Mild Olecl long
products) on 28 days preceding the date of opening of Bids as
published by the Ministry of Commerce and industry
Government of India, New Delhi.

S,- The all India wholesale price index for steel (Mild Steel long
products) for the month under consideration as published by the
Ministry of Commerce and Industry, Government of India, New
Delhi.

P. . Percentage of steei component of the work

Note: For the application of this clause, index of (Mile Steel long products)
fias been chosen to represent sleel group.

MR
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31(a)(iv): Adjustment of Bitumen Component

V-
B

Bo=

B|=

Py =

Price adjustment for increase or decrease in the cost of bitumen
shall be paid in accordance with the following formula:
0.85 x Pp/100 x R x (Bs- Bo)/By

Increase or decrease in the cost of work during the month under
consideration due to changes in the rate for biturmnen

The official retail price of bulk bitumen at the I0C / BPCL depot at
nearest center on the day 28 days prior to date of opening of Bids.
The official retail price of bulk bitumen at 10C / BPCL depot at
nearest center for the 15th day of the month under consideration.

Percentage of bitumen component of the work

31(a)(v}: Adjustment towards differential cost of Pipes.

Vpl =

Wi

Ppi-
P|1 =

Pio=

Price adjustment for increase or decrease in the cost of pipe shall
be paid in accordance with the following formula:
0.85 x Pm”OO X R x (Pn- Pio)/Pio

Differential cost of pipe i.e. amount of increase or decrease in
rupees to be paid or recovered during the month under
consideration.

Percentage of pipe component of the work

All India Whole sale price index of pipe for the period under

consideration as published by the Ministry of Commerce and
Industry , Government of India, New Delhi.

All India Whole sale price index of pipe on 28 days preceding the
date of opening of Bids as published by the Ministry of Commerce
and Industry , Government of India, New Delhi.

el ?\J\{ Jaes

L. 19
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31(b): Adjustment of Labour Component

Vi -
Vi =

Lo=

L=

Pra

Price adjustment for increase or decrease in the cost due to
labeur shall be paid in accordance with the following formula:
0.85 x P/100 x R x (L1— Lo)/L¢

increase or decrease in the cost of work during the month under
consideration due to changes in rates for local labour.

The minimum wages for unskilled labour as Notified by
Government of Qdisha as prevailed on the last stipulated date
of receipt of tender including extension, if any.

The minimum wages for unskilled labour as Notified by
Government of Odisha as prevailed on the last date of the
Month previous to the one under consideration.

Percentage of labour component of the work.

31(c): Adjustment of POL{fuel and lubricant) Component

(v)

Note :

Vi=
Vi =

Fo-

Fig

Py -

Price adjustment for increase or decrease in cost POL(fuel and
lubricant) shall be paid in accordance with the following formula:
0.85 x P#100 x R x (Fq- Fg)/Fy

Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for fuel and
lubricants.

The official retail price of High Speed Diesel (HSD) at the
existing consumer pumps of IOC / BPCL/ HPCL at nearest
center on the day 28 days prior to the date of opening of Bids.
The official retail price of HSD at the existing consumer pumps
of 10C / BPCL/ HPCL at nearest center for the 15th day of the
month under consideration.

Percentage of fuel and lubricants companent of the work

For the application of this clause, the price of High Speed Diesel

oil has been chesen to represent fuel and lubricants group

s
«/ﬁ%“ .
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31(d):

Adjustment for Plant and Machinery Spares Component

Note :

(vi) Price adjustment for increase or decrease in the cost of plant
and machinery spares procured by the Centractor shall be paid
in accordance with the following fermula:

Vp- 0.85xP,/100xR x (P- Py)iPy

V- Increase or decrease in the cost of work during the month
under consideration due to changes in the rates for plant and
machinery spares

Pe. The all India wholesale price index for manufacture of
machinery for mining, quarrying and construction on 28 days
preceding the date of opening of Bids as published by the
Ministry of Commerce and Industry , Government of India, New
Delhi.

Pi. The all India wholesale price index for manufacture of
machinery for mining, quarrying and construction for the month
under consideration as published by the Ministry of Commerce
and Industry , Government of India, New Delhi.

Pp- Percentage of plant and machinery spares component of the
work

For the application of this clause, index of manufacturing of machinery for
mining, Quarrying and construction has been chosen o represent the Plant
and machinery Spares group.

Regarding wholesale price Index (WPI) for appropriate commodity for
payment of price adjustment, due to change of base year of WPI from 1993-
94 to 2004-05 & 2011-12, it is observed that, the commodity ‘Bars and Rod',
‘Cement’, ‘Heavy machinery and parts’ included in the list of WPI 1993-94
series are not mentioned as such in the WPl 2004-05 & 2011-12 series.
Therefore, the following items in the WP 2004-05 & 2011-12 series shall be
considered corresponding to items in WP/ 1993-94 series:

| Item in WPI 1993-94 | Ttem in WP 2004-05 [ Ttem in WPI 2011412 |

series series ; series

Cement ~ Grey Cement | Ordinary Port land |
cement

Rebars | mig steellong |

- Bars & rods

products

‘Heavy Machinery & | Gonstruction T Machinery | Manufaciure of

|

1

!

|

J

|
paris 3 machinery for mining, |

quarrying &

1 | construction.
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31(c): APPLICATION OF ESCALATION CLAUSE:

The contractor shall for the purpose of availing reimbursement/refund
of differential cost of steel, bitumen, cement, pipe, POL and wages, keep such books
of account and other documents as are necessary to show that the amount of
increase claimed or reduction available and shall allow inspection of the same by 2
duly authorized representative of Government and further, shall at the reguest of the
Engineer-in-Charge, furnish documents to be verified in such a manner as the
Engineer-in-Charge may require any document and information kept. The contractor
shall within a reasonable time of 15 days of his becoming aware of any alteration in
the price of such material, wages of labour and /or price of P.O L. give notice thereof
to the Engineer-in-Charge stating that the same is given pursuant to this condition

along with information relating to there to which he may be in a position to supply.

Percentage Table

— [

Si No. '\I Category of works % Component {cost wise) |

l Labour | POIT‘,_ Steel (Pg)+ Cement 1

(P) [ (P | (Po+ Bitumen (Po) |
| | +Pipes {Pg) + Plant &

‘ k ‘ | Machinery Spare |

| | &Component(P,) +

CE— N | Ctner Matenials®

{1 1 Road Works 5 5 { 90

 S— = (1] B i I

. | - = t Br|dge works 5 | 5 ‘ 20 [

. myE g ; . | I S e |
1« 5. § = Buiding works —5 5 | 90 ‘

[ 4,0:,7;..0_” = I ! R ————

2 1 Cﬁ Structural work 5 |5 i jele]

B T . S— ‘ .
'£¢ g EadhCanal& 5 5| 90 ‘.
| 2% _ £ | Embankment work | i |
| = =005 i J

i (PH Work  Structural work 5 5 | 90

| [Pipeline Work | 5 |5 Pipe- 70%
E I | | *Machinery + Other
— || malerial -20%
| | Sewer Line B B Pipe- 70%
1 I ! i . *Machinery + Other
E i material -20%

~ “Note- Further break up rnay ‘be worked out congﬁerﬁ'g the consumption nof
Cement, Steel, Bitumen, pipe and Plant & Machinery Spare Component in the
concerned works and shall be provided in the bid document in shape of “Schedule
of Adjustment Data” as an “Appendix to Bid”. {enclosed herewith).
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Appendix to Bid
Scheduie of Adjustment Data

[For all works, adjustment faclor for Labour and POL shall be considered @ 5%
each. Steel, Cement, Pipes, other Materials and Machinery shall contribute to 90%
of Price Adjustment and shall be calculated for each work separately during
preparation of estimale, shall be approved by the authority during technical sanction
as a "Schedule of Adjustment Data" and shall form part of the Bid Document]

Cl. No- Index Source of index Base Base Weighta
31of  descripti - value' . Date* ge of
F2/ P1 on Item*~
Contrac
ts SI.
No

‘All India Whole sale price index (all

oW comimodities) as published by the
Economic Advisor to the Govt of
India, Ministry of Commerce and
L Industry. B . _

31 (a)(ii) Cement  Whole sale price index for Cement
(Ordinary  Portland Cement) as.
published by the office the Economic
Advisor to the Govt. of India, Ministry
of Commerce and Industry

- Steel Whole sale price index for Steel {Mild
i (a)ii) l }Sleel»Long Products) as published by -
i ! .the office of the Economic Advisor to
| 'the Gowt. of India, Ministry of
: . CommerceandIndustry,
31 Bitumen  Official retail price of bulk bitumen at
L (@(v) (VG-30) the nearest I0C/ HPCL depot ]
131 (a)(v) Pipes 'Whole sale price index for the type of
Pipe  under consideration, as
published by the office the Economic
|Advisor to the Govt. of India. Ministry
i of Commerce and Industry . .
31(b) 'Labour Minimum Wage notified by the 5%
! 'Labour and Employee’'s State :
i -Insurance Department of Government
;of Odisha, India

Al i Materials

31(c) |POL Official retail price of HSD at nearest L 5%
i {1OCL/ HPCL/ BPCL Consumer pump :
| | | depot.

31(d) |Plant and Whole sale price index for
Machinery 'Manufacture of Machinary for Mining,
Quarrying and Construction as
published by the office the Economic
Advisor to the Govt. of India, Ministry
of Commerce and Industry. )
Total 100%
* Values to be filled up at the time of draw! of contract
"*Values to be filled up in the bid document.

(:\
e,
oo
CRTT
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61.

62.

63.

64.

65.

66.

67.

68.

69.

7.

Additional Performance Security (APS):

The successful bidder who has quoted less bid price / rate than the estimated cost put to tender shall have
to furnish exact amount of differential cost i.e. estimated cost put to tender minus quoted amount as
additional performance security (APS) in the shape of DD / TDR pledged in favour of Executive Officer,
Brajrajnagar Municipality, Brajrajnagar of concerned Division within 7 days from date of intimation
otherwise the bid shall be cancelled & security deposit shall be forfeited Further, proceeding of
blacklisting shall be intimated against the bidder.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the
work for testing and acceptance as may be requiring by the concerned Executive Officer.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders
belonging to the State of Odisha. Special class contractor shall employ under him one graduate Engineer
and two Diploma Holders belonging to the state of Odisha. Likewise, A" class contractor shall employ under
liitn vnie Graduale Engiteer ur lwo Diplutiig Hulders belunging o slale ol Odislia. The cunliaclur shiall pay lu
the Engineering personnel monthly emoluments, which shall not be less than the emoluments of the
personnel of equivalent qualification employed under the State Govt. of Odisha. The Engineer-in Chief (Civil),
Odisha may however assist the contractor with names of such unemployed Graduate engineers and Diploma
Holders if such help is sought for by the contractor. The names of such Engineering personnel appecinted by
the Contractors should be intimated to the tender receiving authority along with the tender as to who would
be supervising the work. Each bill of the Super Class, Special Class or A" Class Contractor shall be
accompanied by an employment Roll of the Engineering personnel together with a Certificate of the Graduate
Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as per the bill
has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The
required certificate is to be furnished in the proforma contained vide table 1.4 of Qualification Information of
Section-2.

An engineering personnel of the executing agency should be present at work site at the time of visit of High
level Inspecting officers in the rank of Chief Engineer and above.

All reinforced cement work should conform to Odisha Detailed specification and should be of proportion as
per Contract Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28days, after
mixing and test conducted in accordance with IS 456 and IS 516 .

Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either
rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be made for
benchmarks. Level pillars, profiles and benching and leveling the ground wherever required. The rates
quoted should be for finished items of works inclusive of these incidental items of work. It should be
understood clearly that no claims whatsoever would be entertained.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India,
Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.

The Contractor will have to submit to the Executive Officer, Brajrajnagar Municipality ,
Brajrajnagar monthly return of labour both skilled and unskilled employed by him on the work.

Al fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of best
quality and conform to relevant 1.S. specification and should be got approved by the Engineer-in-charge of
the respective wing before they are used on the work.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing

buildings, if found necessary and bear the entire cost of such test, including the inspection of Electrical
Inspectorate.
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T1ls

T2.

73.

74.

75.

76.

77,

78.

79.

80.

81.

82.

The Tenderer should furnish along with their tender 1.a list of works, which are at present in their hand 2. list
of T&P and 3.list of work executed in the prescribed proforma(s) enclosed herewith in appropriate place of
bid document.

All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to

any R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid.

The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one

item should not be unworkable low and for others too high.

The contractor has to arrange the samples of materials required for execution to be got tested and approved

by the Department before taking up the work and during course of execution required from time to time. All

such samples will be tested at Govt. Engineering Collegel/Departmental Control and Research

Laboratory Bhubaneswar, Quality control division Cuttack and Zonal Laboratories, at the cost of the

Contractor with no extra cost to the Department.

If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during

the course of execution of work or up to 6 months after completion of work or if any, imperfection becomes

apparent to the work within 6 months from the date of final certificate of completion of work the contractor
shall make good of all such damages at his own cost with no extra cost to the Department. No claims,
whatsoever, in this regard will be entertained.

The C.B. bricks should be well burnt and of good qualities. The bricks should be approved by the Engineer-

in-charge before use in the work and should conform to the minimum strength as per National Building Code.

Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes execution

of work through labour should produce valid license from the licensing authority of labour

Department.

Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no

claim whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be

inclusive of any eventuality of difference for co-efficient for linear measurements.

Engineer Contractor desirous to avail the facility of exemption of EIM.D is required to submit an separate

affidavit to the effect that he has not yet availed the facility / participated in the tender for more than two works

(Excluding this work) during the current financial year. The name of work for which participated and the authority to

whom the tender was submitted must be mentioned in the affidavit, failing which the tender will be rejected.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to

have been entered in to within the State of Odisha and it is agreed that neither party to the contract will be

competent to bring a suit in regard to the matter by this contract at any place outside the State of Odisha.

SPECIAL CONDITIONS (PART OF THE CONTRACT)

(1 All materials before they are being used in the items of works as per this Schedule of quantities and
also the finished items of work where tests are applicable shall have to be tested through the
Engineer-in-charge of the respective wing at appropriate Laboratories according to the relevant I.S.
specifications of the materials and the said items of works and the cost of all such tests shall have to
be borne by the Contractor and the rates of the items of works should be inclusive of cost of such

tests.
(I The tests have to be planned & carried out such that the progress of work is not hampered
(1 The tests are mandatory as per the prescribed frequencies and |.S. specifications. However, these

are not exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as
will be considered from time to time.
In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the
P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall be
governed by the clauses of the D.T.C.N.
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It must be definitely understood that the Government does not accept any responsibility for the correctness
and completeness of the trial borings shown in the Cross Section.

Schedule of quantities is accompanied in Cover-Il (Price Bid). It shall be definitely understood that the
Government does not accept any responsibility for the correctness or completeness of this schedule and that
this schedule is liable for alternation or omissions, deductions or alternations set forth in the conditions of the
contract and such omissions, deductions, additions or alternations shall

no way invalidate the contract and no extra monetary compensation, will be entertained.

In case of any complaint by the labour working about the nonpayment or less payment of his wages as per
latest minimum Wages Act, the Executive Officer will have the right to investigate and if the contractor is
found to be in default, he may recover such amount due from the contractor and pay such amount to the
labour directly under intimation to the local labour office of the Govt. The contractor shall not employ child
labour. The decision of the Executive Officer is final and binding on the contractor.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality
and specification at his own cost for completion of the work with the time schedule. No extension of time will
be granted on the application of the contractor due to delay in procurement of materials.

The bidder will be responsible for the loss or damage of any departmental materials during transit and in the
execution of the work due to reasons what-so-ever and the cost of such materials will be recovered from the
bills at stock issue rates or market rates whichever is higher. _

If the contractor removes Government materials supplied to him from the site of work with a view to dispose
of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract
be liable to pay a penalty equivalent to five times of the price of the materials according to the stock issue
rate or market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum
that may then or at any time thereafter become due to the contractor or from his security deposit or from the
proceeds of sale thereof.

The selected contractor may take delivery of departmental supply according to his need for the work issued
by the Engineer - in-charge subject to the availability of the materials. The tenderer shall make all
arrangement for proper storages of materials but no cost for raising shed for storage, pay of security guard
etc. will be borne by the Department. The Department is not responsible for considering the theft of materials
at site. It is the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to pay the
full penalty as per clause of F2 agreement.

The Department will have the right to supply at any time in the interest of work any departmental materials to
be used in the work and the contractor shall use such materials without any controversy or dispute on that
account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or
rates fixed by the Department or current market rate whichever is

higher.

All the materials which are to be supplied from Municipality store will be as per availability of stock and
the contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required

sizes in case of M.S. Rods or TOR Steel / M.S Angles, Tees and Joists etc. After the issue from the office
store, the materials may be under the custody of the contractor and the contractor will be responsible for its
safety and storage. Cut pieces of steel more than one meter in length will be returned by the contractor at the
issuing stores without conveyance charges.

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor
must have to arrange by themselves cement, steel, bitumen and every sort of materials from approved
manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No
extension of time or escalation of price on such account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock.
For payment of reinforcement, the steel including plates etc. shall be measured in length of
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different diameter, size and specification as actually used (including hooks and cranks) in the work correct to
an inch or cm. And their weight calculated as per sectional weight prescribed by the Indian Standard
Specification or as directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be
considered for measurement and payment).

Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest
quotation or tender as laid down in Works and Transport Department Resolution No-285 date-17.04.1974.
The Odisha Construction Corporation will be allowed a price preference to the extent of up to 3% over the
lowest tender amount (Where their tender is not the lowest) provided they express willingness to execute the
work after reduction of rates by negotiation.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in
support of their payment to the concerned Executive Officer with their bills, falling which the amount
towards royalties of different materials as utilised by them in the work will be recovered from their bills and
deposited in the revenue of concerned department.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative
and for the general guidance only. The Department has no responsibility for the suitability of actual strata at
the foundation level. The contractor has to conduct his own boring before starting the work and get the
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while
quoting his rates for tender the contractor shall take in to account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion
of the work arising out of defective or improper materials or workmanship timing are upon the direction of the
Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for
reasons to be recorded in writing shall be decided that they ought to be paid for and in case of default
Department may recover from the contractor the cost of making good the works. The contractor is also
required to maintain the road/ building for 12 (Twelve) months from the date of successful completion of the
work.

From the commencement of the works to the completion of the same, they are to be under the contractors
charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned
or rendered necessary to the same by fire or other causes and they hold the Govt. of Odisha harmless for
any claims for injuries to person or structural damage to property happening from any neglect, default, want
of proper care or misconduct on the part of the contractor or any one in his employment during the execution
of the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or
any other calamity whether natural or incidental damages so caused will have to be made good by the
contractor at his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest
provision of relevant |.S. Code / I.R.C. code / MoRT&H specifications.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order
book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the
work whenever necessary are to be entered in this book by Officer-in-Charge with their dated signatures
and duly noted by the contractor or his authorised agents with their dated signature. Orders entered in this
book and noted by the contractor's agent shall be considered to have been duly given to the contractor for
following the instructions of the Department. The order Book shall be the property of the Municipality
and shall not be removed from the site of work without written permission of the Engineer (Executive Officer)
and to be submitted to the Engineer-in charge every month.

The contractor should attach the certificate in token of payment deposit with the registration authority as per
recent circular of the Government relating to his registration.

In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of
the approved document during download of the bid document, the decision of the officer inviting the bid will
be binding on the bidder.
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The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and
Royalties. Arrangement of borrow areas; land, approach road to the building site efc. are the responsibility of
the contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering
shall mean the execution or operation of the items due to standing water as well as due to percolation of
water. The quoted rates will be inclusive of this.

The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in properly form with pages serially numbered in order to record items of
works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this
book under the dated signature of the contractor or his duly authorized agents at the end of each month. A
certificate should be furnished along with the claim to the effect that he has no other claim beyond this claim
up-to-date. If in any month there are no claims to record, a certificate to that effect should be furnished by the
contractor in the claim book. Each claim must be defined and should be given as for as possible regarding
the guantities as well as the total amount claimed. The claim book must be submitted by the contractor
regularly by 10th and 16" days of each month for orders of the Engineer-in-Charge or competent authority.
Claims not made in this manner or the claim book not maintained from the commencement of the work is
liable to be summararily rejected. The claim book is the property of the P.W.D. and shall be surrendered by
the contractor to the Engineer-in-charge after completion of the work or before recession of the contract by
the Department whichever is earlier for record.

Number of tests as specified in I.LR.C. / MoRT&H / |.S.| specification required for the construction of roads /
bridges / buildings or any other structural works will be conducted in any Govt. Test House /Departmental
laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges
including expenditure for collection / transportation of samples /specimens etc. will be borne by the
contractor. The collection of samples and testing are to be conducted for both prior to execution and during
execution as may be direcled by the Engineer-in-charge and on both the accounts the cost shall be borne by
the contractor.

Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
facilitating a particular tend