Central Public Works Department
Office Memorandum
No. DG/CON/Misc./29
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD
Nirman Bhawan, New Delhi Dated : 22.09.2023

Subject: General Conditions of Contract 2023 Maintenance Works.

General Conditions of Contract 2023 Maintenance Works was unveiled
by Hon'ble Minister of State for Housing and Urban Affairs on 12.07.2023. This book
is effective with immediate effect. The "General Conditions of Contract 2023
Maintenance Works" is available on CPWD website under CPWD publications.

“General Conditions of Contract 2023 Maintenance Works” is available
from the outlet mentioned below @ Rs. 150/- (Rs. One hundred fifty only). The sale
price shall be applicable for Delhi including all taxes. However, for inter-state sales,
forwarding charges and postage / freight may be charged extra as per actual and will
be directly payable by the purchaser / indenter.

It is requested that necessary directions may please be issued to all NIT
approving authorities to obtain physical copies of General Conditions of Contract
2023 Maintenance Works against payment from the authorized source. The NIT
approving authorities are advised to correlate and check the commercial version with
the official version available at CPWD website for accuracy and correctness. It may
be noted that for any error creeping in the contract in variance with the official
version available at CPWD website, shall be the sole responsibility of the NIT
approving authority.

The rights for printing and marketing General Conditions of Contract 2023
Maintenance Works has been given to M/s. Jain Book Agency (Central), 4638/21,
Ground floor, Ansari Road, Daryaganj, Opp. Fire station, New Delhi-110002. No
other agency other than that mentioned above, has any right to print these
documents in any form, in part or full.

Outlet:-

M/s. Jain Book Agency (Central), 4638/21, Ground floor, Ansari Road, Daryaganj,
Opp. Fire station, New Delhi-110002, email: cp@jainbookagency.com, Mobile:
9868378448, 8810566260,011-43513570, 44556677

This issues with the approval of DG CPWD.

(V.P. Sahu)
Superintending Engineer(C&M)

Issued from file No. CSQ/CM/17(1)/ 2023 e-file no. 9065066
Copy to:
1. All CPWD/PWD Delhi officers for information and necessary agtion.

Superintending En inee?’(' ﬁi";

\ 3:('_
H%KWW%
{EE_ (Contact)



cCPWD

CENTRAL PUBLIC WORKS DEPARTMENT
General Conditions of Contract
Maintenance Works

2023

Incorporating Amendments upto Circular bearing
No. DG/CON/339 dt. 01.08.2023







INDEX

Percentage Rate / Item Rate Tender & Contract

gfiera )/98 <) fAfasr vd dfear

Index / 3=
SI. No. / Details / fa@=or Page/ I
EZ

1 General Guidelines — am=g feemnfacer 2

2 Tender Form CPWD-7/8 — f+ifdaT wri s afifa. 7 /8 3-4

3 General Rules and Directions — =1 f99 ©d fAqer 5-8

4 Conditions of Contract — faqr & erd 9-11

5 Clauses of Contract — wfagr & @ 12-58

6 CPWD Safety Code — &.a1.f1.fd. gret wfgar 59-63

7 Model Rules for the Protection of Health and Sanitary Arrangements for Workers — 64 —68
AP & 7Y TR TAT TS FaReAT BT GR&T & o1y e er s

8 CPWD Contractor’s Labour Regulations — &.a.(.f. 3@er & sifis fafaem 69-74

9 Proforma of Registers (Appendix-I to Appendix-X V1) — IR & Uy 75-94
@RRre—1 & gRfTe—XVI)

10 Reference of disputes and amount claimed for each dispute to the Conciliator 95
Appendix - XVII — AezRer &1 fAarel 3R uds faare & forg <mar &1 713 Il &1 | |
(@RRre—XVII)

11 Notice for appointment of Arbitrator APPENDIX - XVIII — Heg%et &1 Fgfh 1 et %
@RRre—XVIII)

12 Agreement towards waiver of Section 12(5) of Arbitration & Conciliation Act 1996 97
APPENDIX - XIX — Hegerd 3R geIg AMRFTIH 1996 BT &R 12(5) & AT & forg
i (@RRre—XIX)

13 On non-judicial stamp paper of minimum Rs. 100 — f=rre= ufcryfa 98-99
=JATH 100 HII & AFA—f ST TR TR

14 Proforma of Schedules Ato F—& & = T F-g(erdl & U<y 100-104

15 Annexure Showing Quantities of Materials for Areas of Surfacing to be Considered 105-106
for Working out Minimum Period of Road Roller —3T1$ RIelR &1 =IAdH (e BT
qrefT URRIE

SNt Sl & 169 T




GENERAL GUIDELINES / /

GENERAL GUIDELINES

1. This book of "General Conditions of Contract" is applicable to both
types of tenders i.e. "Percentage rate tenders and ltem rate tenders".
Accordingly, alternative provisions for conditions Nos. 4A, 9 & 10 of
the General Rules and Directions are given in this book. The
appropriate alternatives will be applicable in specific cases depending
on whether this is used for percentage rate tender (CPWD-7) or item
rate tender (CPWD-8).

2. CPWD-6, Schedules A to F, special conditions/specifications and
drawings etc. will be part of NIT and shall be uploaded.

3. Theintending bidders will quote their rates in Schedule Aand schedule
Ato F and performa for registers are only for information and guidance

4.  Authority approving the Notice Inviting Tenders (NIT) shall fill up all
the blanks in CPWD-6 and in Schedules B to F before issue of Tender
Papers.

5. Theintending bidders will quote their rates in Schedule A.

6. The proforma for registers and Schedules A to F are only for
information and guidance. These are not to be filled in the Standard
Form. The Schedules with all blanks, duly filled, shall be separately
issued to all intending tenderers.

Note :- In case of any discrepancies between Hindi and English version, English version will prevail.

n 169 Years of Engineering Excellence m



= feemfader

=g feemfader

"I DI WM I, AHD I8 GRABT aHIl YR o1 [fdarail s
“gfereraar  FAfdeRl” iR Ae R Mfderl’, & fau @ g
AeIaR MR FHl SR el @7 e Sl 4A, 9 3R 10 &
depfoqeh UTgeT 59 e H fau 1Y ¢ | faRkre a4al d S fawey
SR BT S 39 910 &R iR a3 {3 I8 gfererdan <) Mfder (@. <
. fa—7) o A1 <= [faer @. o . fa—8) @ foru s favam
T 2 |

®. Al [ fd—e, JggRRAT ‘& A ° T, ¥y /fafFce ok
TR M TAIMEEL. & 3N BT 3R 3rUelre fhdm ST |

segd MIAQTHR U &N A ‘&' H TG | ITERT 3R ST
T F T TP D U hael ol IR ARG & oy €

fAfder wrTe IR B W U MfaeT smHAv e (Mens) @
JgHIEADA! MEGR B.ALFfd—6 T & I ° qP Bl ATl
RIS S

s7gd MITER ool X gl ‘& # Fand |

R &R YRl ‘& ¥ I Tb @ WU ddd ol 3R
AR & folg 8| $° @9 WM H A8 9l g 9 3egd
MfIETRRI BT T Wrell I W SR AT AT I SR B
ST |

feaofl — g <Y R FUSh us & B IR T fFuriear @9 1 Rufd § 3PSk ue 7=y 8nm|

SNt Speedr & 169 Y n




TENDER & CONTRACT /

CPWD - 7/8

GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT

Percentage Rate Tender/ltem Rate Tender & Contract for Works

Tender for the work of :-
() Tobeuploadedby............. hourson ........c.cooevenie. to/upload at
(i)  Tobe opened in presence of tenderers who may be presentat...................... hourson ......ccccceevenene.

in the office Of ..o,
TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications applicable,
Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special conditions,
Schedule of Rate & other documents and Rules referred to in the conditions of contract and all other contents
in the tender document for the work.

I/We hereby tender for the execution of the work specified for the President of India within the time specified in
Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the specifications, designs,
drawing and instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such materials as are provided for, by, and in respect of accordance with, such
conditions so far as applicable.

I/We agree to keep the tender open for ..o days from the due date of its opening in case
of single bid system .......ccccocviiiiiiiiiins from the date of opening of technical bid in case tenders are
invited on 2 /3 bid/ system for specialised work and not to make any modification in its terms and conditions.

I/We have deposited EMD for the prescribed amount in the office of concerned Executive Engineer as per the bid
document.

A copy of earnest money deposit receipt of prescribed amount deposited in the form of Insurance Surety
Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank Guarantee (as prescribed)
issued by a Commercial Bank, is scanned and uploaded (strike out as the case may be). If I/We, fail to furnish
the prescribed performance performance guarantee within prescribed period, I/We agree that the said President
of India or his successors, in office shall without prejudice to any other right or remedy, be at liberty to forfeit the
said earnest money absolutely. Further, if I/We fail to commence work as specified, I/ We agree that President
of India or the successors in office shall without prejudice to any other right or remedy available in law, be at
liberty to forfeit the said performance guarantee absolutely. The said Performance Guarantee shall be a guarantee
to execute all the works referred to in the tender documents upon the terms and conditions contained or referred
to those in excess of that limit at the rates to be determined in accordance with the provision contained in
Clause 12.2 and 12.3 of the tender form.
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TENDER & CONTRACT /

Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as aforesaid, I/We
shall be debarred for participation in the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through another contractor
on back to back basis. Further that, if such a violation comes to the notice of Department, then I/We shall be
debarred for tendering in CPWD in future forever. Also, if such a violation comes to the notice of Department
before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money
Deposit/Performance Guarantee.

I/We hereby declare that I/We shall treat the tender documents drawings and other records connected with the
work as secret/confidential documents and shall not communicate information/derived there from to any person
other than a person to whom I/We am/are authorized to communicate the same or use the information in any
manner prejudicial to the safety & integrity of the State.

Dated Signature of Contractor
Witness: Postal Address
Address:
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for and
on behalf of the President of India for a sum of Rs. ..., (RUPEES e )

The letters referred to below shall form part of this contract agreement:-
(a)
(b)
(©
For & on behalf of the President of India.

Signatures ........ccoeeeiii

Dated: Designation ......cccccccevvviiiiinnnnnnn.
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GENERAL RULES & DIRECTIONS / /

General Rules &
Directions

Applicable for Item
Rate Tender only
(CPWD - 8)

4.

GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT

All work proposed for execution by contract will be notified in a form of invitation to
tender pasted by publication in News papers or posted on website as the case may
be. This form will state the work to be carried out, as well as the date for submitting
and opening tenders and the time allowed for carrying out the work, also the amount of
earnest money to be deposited with the tender, and the amount of the security deposit
and Performance guarantee to be deposited by the successful tenderer and the
percentage, if any, to be deducted from bills. Copies of the specifications, designs and
drawings and any other documents required in connection with the work signed for the
purpose of identification by the officer inviting tender shall also be open for inspection
by the contractor at the office of officer inviting tender during office hours.

In the event of tender being submitted by a firm, it must be signed separately by each
partner thereof or in the event of the absence of any partner, it must be signed on his
behalf by a person holding a power of attorney authorizing him to do so, such power of
attorney to be produced with the tender, and it must disclose that the firm is duly
registered under the Indian Partnership Act 1952.

Receipts for payment made on account of work, when executed by a firm, must also
be signed by all the partners, except where contractors are described in their tender
as a firm, in which case the receipts must be signed in the name of the firm by one of
the partners, or by some other person having due authority to give effectual receipts for
the firm.

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees
by ignoring fifty paisa and considering more than fifty paisa as rupee one.

In case the lowest tendered amount (worked out on the basis of quoted rate of Individual
items) of two or more contractors is same, then such lowest contractors may be
asked to submit sealed revised offer quoting rate of each item of the schedule of
quantity for all sub sections/sub heads as the case may be, but the revised quoted
rate of each item of schedule of quantity for all sub sections/sub heads should not be
higher than their respective original rate quoted already at the time of submission of
tender. The lowest tender shall be decided on the basis of revised offer.

If the revised tendered amount (worked out on the basis of quoted rate of individual
items) of two or more contractors received in revised offer is again found to be equal,
then the lowest tender, among such contractors, shall be decided by draw of lots in
the presence of SE of the circle, or CE of the zone EE(s) in-charge of major & minor
component(s) (also DDH in case Horticulture work is also included in the tender), and
the lowest contractors those have quoted equal amount of their tenders.
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GENERAL RULES & DIRECTIONS / /

Applicable for
Percentage Rate
Tender only [CPWD- 7]

4A

4B

In case of any such lowest contractor in his revised offer quotes rate of any item more
than their respective original rate quoted already at the time of submission of tender,
then such revised offer shall be treated invalid. Such case of revised offer of the lowest
contractor or case of refusal to submit revised offer by the lowest contractor shall be
treated as withdrawal of his tender before acceptance and 50% of his earnest money
shall be forfeited.

In case all the lowest contractors those have same tendered amount (as a result of
their quoted rate of individual items), refuse to submit revised offers, then tenders are
to be recalled after forfeiting 50% of EMD of each lowest contractors.

Contractor, whose earnest money is forfeited because of non-submission of revised
offer, or quoting higher revised rate(s) of any item(s) than their respective original rate
quoted already at the time of submission of his bid shall not be allowed to participate
in the retendering process of the work.

In case of Percentage Rate Tenders, contractor shall fill up the usual printed form,
stating at what percentage below/above (in figures as well as in words) the total estimated
cost given in Schedule of Quantities at Schedule-A, he will be willing to execute the
work. The tender submitted shall be treated as invalid if :-

I.  The contractor does not quote percentage above/below on the total amount of
tender or any section/sub head of the tender.

Il.  The percentage above/below is not quoted in figures & words both on the total
amount of tender or any section/sub head of the tender.

lll.  The percentage quoted above/below is different in figures & words on the total
amount of tender or any section/sub head of the tender.

Tenders, which propose any alteration in the work specified in the said form of invitation
to tender, or in the time allowed for carrying out the work, or which contain any other
conditions of any sort including conditional rebates, will be summarily rejected.

In case the lowest tendered amount (estimated cost + amount worked on the basis of
percentage above/below) of two or more contractors is same, such lowest contractors
will be asked to submit sealed revised offer in the form of letter mentioning percentage
above/ below on estimated cost of tender including all sub sections/sub heads as the
case may be, but the revised percentage quoted above/below on tendered cost or on
each sub section/ sub head should not be higher than the percentage quoted at the
time of submission of tender. The lowest tender shall be decided on the basis of
revised offers.

In case any of such contractor refuses to submit revised offer, then it shall be treated
as withdrawal of his tender before acceptance and 50% of earnest money shall be
forfeited.

If the revised tendered amount of two more contractors received in revised offer is
again found to be equal, the lowest tender, among such contractors, shall be decided
by draw of lots in the presence of SE of the circle, or CE of the zone EE(s) in-charge
of major & minor component(s) (also DDH in case Horticulture work is also included in
the tender), & the lowest contractors those have quoted equal amount of their tenders.

In case all the lowest contractors those have quoted same tendered amount, refuse to
submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD of
each contractor. Contractor(s), whose earnest money is forfeited because of non-
submission of revised offer, shall not be allowed to participate in the re-tendering process
of the work.
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GENERAL RULES & DIRECTIONS / /

Applicable for Item
Rate Tender only
(CPWD - 8)

Applicable for
percentage Rate
Tender only
(CPWD-7)

Applicable for
Percentage Rate
Tender only
(CPWD-7)

10.

11.

The officer inviting tender or his duly authorized assistant, will open tenders in the
presence of any intending contractors who may be present at the time.

The officer inviting tenders shall have the right of rejecting all or any of the tenders and
will not be bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the contractor will not be
considered as any acknowledgment or payment to the officer inviting tender and the
contractor shall be responsible for seeing that he procures a receipt signed by the
officer inviting tender or a duly authorized Cashier.

In the case of ltem Rate Tenders, only rates quoted shall be considered. Any tender
containing percentage below/above the rates quoted is liable to be rejected. Rates
quoted by the contractor in item rate tender in figures and words shall be accurately
filled in so that there is no discrepancy in the rates written in figures and words.
However, if a discrepancy is found, the rates which correspond with the amount worked
out by the contractor shall unless otherwise proved be taken as correct. If the amount
of an item is not worked out by the contractor or it does not correspond with the rates
written either in figures or in words, then the rates quoted by the contractor in words
shall be taken as correct. Where the rates quoted by the contractor in figures and in
words tally, but the amount is not worked out correctly, the rates quoted by the contractor
will unless otherwise proved be taken as correct and not the amount. In event no rate
has been quoted for any item(s), leaving space both in figure(s), word(s), and amount
blank, it will be presumed that the contractor has included the cost of this/these
item(s) in other items and rate for such item(s) will be considered as zero and work will
be required to be executed accordingly.

However, if a tenderer quotes nil rates against each item in item rate tender, the tender
shall be treated as invalid and will not be considered as lowest tenderer and earnest
money deposited shall be forfeited.

In case of Percentage Rate Tenders only percentage quoted shall be considered. Any
tender containing item rates is liable to be rejected. Percentage quoted by the contractor
in percentage rate tender shall be accurately filled in figures and words, so that there
is no discrepancy.

In Percentage Rate Tender, the tenderer shall quote percentage below/above (in figures
as well as in words) at which he will be willing to execute the work. He shall also work
out the total amount of his offer and the same should be written in figures as well as in
words in such a way that no interpolation is possible. In case of figures, the word ‘Rs.’
should be written before the figure of rupees and word ‘P’ after the decimal figures, e.g.
‘Rs. 2.15P and in case of words, the word ‘Rupees’ should precede and the word
‘Paisa’ should be written at the end.

()  The Contractor whose tender is accepted, will be required to furnish performance
guarantee at specified percentage of the tendered amount as mentioned in
Schedule ‘E’ and within the period specified in Schedule F. This guarantee shall
be in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed
Deposit Receipt or Bank Guarantee of any Commercial Bank.

(i)  The contractor whose tender is accepted will also be required to furnish by way of
Security Deposit for the fulfillment of his contract, an amount equal to 2.5% of the
tendered amount of the work. The Security deposit will be collected by deductions
from the running bills as well as final bill of the contractor at the rates mentioned
above. The Security amount will also be accepted in the shape of Insurance
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GENERAL RULES & DIRECTIONS / /

12.

13.

14,

15.

16.

Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or Bank
Guarantee from any of the Commercial Banks will be accepted for this purpose
provided confirmatory advice is enclosed.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-Charge
shall be communicated in writing to the Engineer-in-Charge.

GST or any other tax applicable in respect of inputs procured by the contractor for this
contract shall be payable by the Contractor and Government will not entertain any
claim whatsoever in respect of the same. However, component of GST at time of
supply of service (as provided in CGST Act 2017) provided by the contract shall be
varied if different from that applicable on the last date of receipt of tender including
extension if any.

The contractor shall give a list of both gazetted and non-gazetted C.P.W.D. employees
related to him.

The tender for composite work includes, in addition to building work, all other works
such as sanitary and water supply installations drainage installation, electrical work,
horticulture work, roads and paths etc.

The contractor shall submit list of works which are in hand (progress) in the following
form:-

Name of Name and particulars of Divn Value of Position of | Remarks
work where work is being executed work works in

progress

1. 2. 3. 4. 5.
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CONDITIONS OF CONTRACT

CONDITIONS OF CONTRACT

Definitions 1. The Contract means the documents forming the tender and acceptance thereof and
the formal agreement executed between the competent authority on behalf of the
President of India and the Contractor, together with the documents referred to therein
including these conditions, the specifications, designs, drawings and instructions
issued from time to time by the Engineer-in- Charge and all these documents taken
together, shall be deemed to form one contract and shall be complementary to one
another.

2. In the contract, the following expressions shall, unless the context otherwise requires,
have the meanings, hereby respectively assigned to them:-

(i)

(if)

(i)

The expression works or work shall, unless there be something either in the
subject or context repugnant to such construction, be construed and taken to
mean the works by or by virtue of the contract contracted to be executed whether
temporary or permanent, and whether original, altered, substituted or additional.

The Site shall mean the land, places on, into or or where work is to be
executed under the contract or any adjacent land, path or street or where work
is to be executed under the contract or any adjacent land, path or street which
may be temporally allotted or used for the purpose of carrying out the contract.

The Contractor shall mean the individual, firm or company, whether incorporated
or not, undertaking the works and shall include the legal personal representative
of such individual or the persons composing such firm or company, or the
successors of such firm or company and the permitted assignees of such
individual, firm or company.

The President means the President of India and his successors.
Government or Government of India shall mean the President of India.

The Engineer-in-charge means the Engineer Officer who shall supervise and
be in charge of the work and who shall sign the contract on behalf of the President
of India as mentioned in Schedule 'F' hereunder .

The term Director General includes Special Director General/Additional Director
General/Chief Engineer.

Accepting Authority shall mean the authority mentioned in Schedule 'F'.

Excepted Risk are risks due to riots (other than those on account of contractor's
employees), war (whether declared or not) invasion, act of foreign enemies,
hostilities, civil war, rebellion revolution, insurrection, military or usurped power,
any acts of Government, damages from aircraft, acts of God, such as earthquake,
lightening and unprecedented floods, and other causes over which the contractor
has no control and accepted as such by the Accepting Authority or causes
solely due to use or occupation by Government of the part of the works in
respect of which a certificate of completion has been issued or a cause solely
due to Government's faulty design of works.

(@) Market Rate shall be the rate as decided by the Engineer-in-Charge on the
basis of the cost of materials and labour at the site where the work is to be
executed plus the percentage mentioned in Schedule 'F' to cover, all
overheads and profits.
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CONDITIONS OF CONTRACT

Scope and
Performance

Works to be carried
out

Sufficiency of
Tender

Provided that no extra overheads and profits shall be payable on the part(s)
of work assigned to other agency(s) by the contractor as per terms of
contract.

(b) Schedule(s) referred to in these conditions shall mean the relevant
schedule(s) annexed to the tender documents or the standard Schedule
of Rates of the government mentioned in Schedule 'F' hereunder, with the
amendments thereto issued upto the date of receipt of the tender.

(xi) Department means CPWD or any department of Government of India which
invites tenders on behalf of President of India as specified in schedule 'F'.

(xii)  District Specifications means the specifications followed by the State
Government in the area where the work is to be executed.

(xiii)  Tendered value means the value of the entire work as stipulated in the letter
of award.

(xiv) Date of commencement of work: The date of commencement of work shall
be the date of start as specified in schedule 'F' or the first date of handing over
of the site, whichever is later, in accordance with the phasing if any, as indicated
in the tender document.

(xv)  GST shall mean Goods and Service Tax - Central, State and Inter State.

Where the context so requires, words imparting the singular only also include the
plural and vice versa. Any reference to masculine gender shall whenever required
include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall not be
deemed to form part thereof or be taken into consideration in the interpretation or
construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other printed
and published documents, together with all drawings as may be forming part of the
tender documents . None of these documents shall be used for any purpose other
than that of this contract.

The work to be carried out under the Contract shall, except as otherwise provided in
these conditions, include all labourers, materials, tools, plants, equipment and transport
which may be required in preparation of and for and in the full and entire execution and
completion of the works. The descriptions given in the Schedule of Quantities (Schedule-
A) shall, unless otherwise stated, be held to include wastage on materials, carriage
and cartage, carrying and return of empties, hoisting, setting, fitting and fixing in
position and all other labours necessary in and for the full and entire execution and
completion of the work as aforesaid in accordance with good practice and recognized
principles.

The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices
quoted in the Schedule of Quantities, which rates and prices shall, except as otherwise
provided, cover all his obligations under the Contract and all matters and things
necessary for the proper completion and maintenance of the works.
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CONDITIONS OF CONTRACT / /
Discrepancies and 8. The several documents forming the Contract are to be taken as mutually explanatory
Adjustment of Errors of one another, detailed drawings being followed in preference to small scale drawing

and figured dimensions in preference to scale and special conditions in preference to
General Conditions.

8.1

8.2

8.3

In the case of discrepancy between the schedule of Quantities, the Specifications
and/ or the Drawings, the following order of preference shall be observed:-

i) Description of Schedule of Quantities.
ii) Particular Specification and Special Condition, if any.

iv)  CPWD Specifications.

(

(

(i)  Drawings.
(

(v) Indian Standard Specifications of B.1.S.

If there are varying or conflicting provisions made in any one document forming
part of the contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document and his decision shall be final and

binding on the contractor.

Any error in description, quantity or rate in Schedule of Quantities or any omission
therefrom shall not vitiate the Contract or release the Contractor from the execution
of the whole or any part of the works comprised therein according to drawings
and specifications or from any of his obligations under the contract.

Signing of Contract 9. The successful tenderer/contractor, on acceptance of his tender by the Accepting
Authority, shall, within 15 days from the stipulated date of start of the work, sign the
contract consisting of:-

(i)

(ii)

(iii

the notice inviting tender, all the documents including drawings, if any, forming
the tender as issued at the time of invitation of tender and acceptance thereof
together with any correspondence leading thereto.

Standard C.P.W.D. Form as mentioned in Schedule 'F' consisting of:

(@) Various standard clauses with corrections up to the date stipulated in
Schedule 'F' along with annexures thereto.

(b) C.P.W.D. Safety Code.

(c) Model Rules for the protection of health, sanitary arrangements for workers
employed by CPWD or its contractors.

(d) CPWD Contractor's Labour Regulations.
(e) List of Acts and omissions for which fines can be imposed.

No payment for the work done will be made unless contract is signed by the
contractor.
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CLAUSES OF CONTRACT / /

Performance
Guarantee

GENERAL CONDITION OF CONTRACT

CLAUSES OF CONTRACT

Clause 1

(i)

(ii)

(iii

The contractor shall submit an irrevocable Performance Guarantee at specified
percentage of the tendered amount as mentioned in Schedule ‘E’, in addition to
other deposits mentioned elsewhere in the contract for his proper performance of
the contract agreement, (not withstanding and/or without prejudice to any other
provisions in the contract) within period specified in Schedule 'F' from the date of
issue of letter of acceptance. This period can be further extended by the Engineer-
in-Charge up to a maximum period as specified in schedule 'F' on written request of
the contractor stating the reason for delays in procuring the Performance Guarantee,
to the satisfaction of the Engineer-in-Charge. This Guarantee shall be in the form of
Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or
Bank Guarantee from any of the Commercial Banks. In case a fixed deposit receipt
of any Bank is furnished by the contractor to the Government as part of the
performance guarantee and the Bank is unable to make payment against the said
fixed deposit receipt, the loss caused thereby shall fall on the contractor and the
contractor shall forthwith on demand furnish additional security to the Government
to make good the deficit.

The Performance Guarantee shall be submitted by the contractor on format as per
GCC and shall be initially valid up to the stipulated date of completion plus minimum
6 months beyond that. In case the time for completion of work gets enlarged, the
contractor shall get the validity of Performance Guarantee extended to cover such
enlarged time for completion of work. After recording of the completion certificate for
the work by the competent authority, the performance guarantee shall be returned to
the contractor, without any interest. However, in case of contracts involving maintenance
of building and services/any other work after construction of same building and services/
other work, then 50% of Performance Guarantee shall be retained as Security Deposit.
The same shall be returned year wise proportionately.

The Engineer-in-Charge shall not make a claim under the performance guarantee
except for amounts to which the President of India is entitled under the contract (not
withstanding and/or without prejudice to any other provisions in the contract agreement)
in the event of:

(@  Failure by the contractor to extend the validity of the Performance Guarantee
as described herein above, in which event the Engineer-in-Charge may claim
the full amount of the Performance Guarantee.

(b)  Failure by the contractor to pay President of India any amount due, either as
agreed by the contractor or determined under any of the Clauses/Conditions of
the agreement, within 30 days of the service of notice to this effect by Engineer-
in-Charge.
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CLAUSES OF CONTRACT / /

Recovery of Security
Deposit

(v)  Inthe event of the contract being determined or rescinded under provision of any of the
Clause/Condition of the agreement, the performance guarantee shall stand forfeited in
full and shall be absolutely at the disposal of the President of India.

(v  On substantial Completion of any work which has been completed to such an extent
that the intended purpose of the work is met and ready to use, then a provisional
Completion certificate shall be recorded by the Engineer-in-Charge. The provisional
certificate shall have appended with a list of outstanding balance item of work that
need to be completed in accordance with the provisions of the contract.

This provisional completion certificate shall be recorded by the concerned Engineer- in-
charge with the approval of Superintending Engineer /Project Manager / Chief Engineer/
Chief Project Manager, if required. After recording of the provisional Completion Certificate for
the work by the competent authority, the 80 % of performance guarantee shall be returned to
the contractor, without any interest.

However in case of contracts involving Maintenance of building and services /any other work
after construction of same building and services/ other work, then 40% of performance
guarantee shall be returned to the contractor, without any interest after recording the provisional
Completion certificate.

Clause 1A

The person(s) whose tender may be accepted (hereinafter called the contractor) shall permit
Government at the time of making any payment to him for work done under the contract to
deduct a sum at the rate of 2.5% of the gross amount of each running and final bill till the
sum deducted will amount to security deposit of 2.5% of the tendered amount of the work.
Such deductions will be made and held by Government by way of Security Deposit unless
he/they has/have deposited the amount of Security at the rate mentioned above in the form
of Government Securities or fixed deposit receipts. In case a fixed deposit receipt of any
Bank is furnished by the contractor to the Government as part of the security deposit and the
Bank is unable to make payment against the said fixed deposit receipt, the loss caused
thereby shall fall on the contractor and the contractor shall forthwith on demand furnish
additional security to the Government to make good the deficit.

All compensations or the other sums of money payable by the contractor under the terms of
this contract may be deducted from, or paid by the sale of a sufficient part of his security
deposit or from the interest arising there from, or from any sums which may be due to or may
become due to the contractor by Government on any account whatsoever and in the event of
his Security Deposit being reduced by reason of any such deductions or sale as aforesaid,
the contractor shall within 10 days make good in cash or fixed deposit receipt tendered by
the State Bank of India or by Scheduled Banks or Government Securities (if deposited for
more than 12 months) endorsed in favour of the Engineer-in-Charge, any sum or sums which
may have been deducted from, or raised by sale of his security deposit or any part thereof.
The security deposit shall be collected from the running bills and the final bill of the contractor
at the rates mentioned above.
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CLAUSES OF CONTRACT / /

Compensation for
Delay

The security deposit as deducted above can be released against bank guarantee issued by
a scheduled bank, on its accumulations to a minimum of Rs. 5 lac subject to the condition
that amount of such bank guarantee, except last one, shall not be less than Rs. 5 lac.
Provided further that the validity of bank guarantee including the one given against the earnest
money shall be in conformity with provisions contained in clause 17 which shall be extended
from time to time depending upon extension of contract granted under provisions of clause
2 and clause 5.

In case of contracts involving maintenance of building and services/any other work after
construction of same building and services/other work, then 50% of Performance Guarantee
shall be retained as Security Deposit. The same shall be returned year wise proportionately.

Note-1: Government papers tendered as security will be taken at 5% (five per cent) below its
market price or at its face value, whichever is less. The market price of Government paper
would be ascertained by the Divisional Officer at the time of collection of interest and the
amount of interest to the extent of deficiency in value of the Government paper will be
withheld if necessary.

Note-2: Government Securities will include all forms of Securities mentioned in Rule No.
274 of the G.F. Rules except fidelity bond. This will be subject to the observance of the
condition mentioned under the rule against each form of security.

Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A

Clause 2

If the contractor fails to maintain the required progress in terms of clause 5 or to complete
the work and clear the site on or before the contract or justified extended date of completion
as per clause 5 (excluding any extension under Clause 5.5) as well as any extension granted
under clauses 12 and 15, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as compensation the
amount calculated at the rates stipulated below as the authority specified in schedule 'F'
may decide on the amount of accepted Tendered Value of the work for every completed day/
month (as determined) that the progress remains below that specified in Clause 5 or that the
work remains incomplete.

Compensation for delay of work

(i) With maximum rate 1% (one percent) maximum per month of delay to be computed
on per day basis based on quantum of damage suffered due to stated delay on the
part of Contractor. if scheduled completion of work is more than one year

(i) With maximum rate 1% (one percent) to 2% (two percent) (maximum) per month of
delay to be computed on per day basis based on quantum of damage suffered due to
stated delay on the part of Contractor. if scheduled completion of work is more than
six months and upto one year

(i) With maximum rate 2% (two percent) to 5% (five percent) (maximum) per month of
delay to be computed on per day basis based on quantum of damage suffered due to
stated delay on the part of Contractor. if scheduled completion of work is up to six
months
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CLAUSES OF CONTRACT / /

Compensation for
Delay

Provided always that the total amount of compensation for delay to be paid under this condition
shall not exceed 10 % of the accepted Tendered Value of work. In case no compensation
has been decided by the authority in Schedule 'F' during the progress of work, this shall be
no waiver of right to levy compensation by the said authority if the work remains incomplete
on final justified extended date of completion. If the Engineer in Charge decides to give
further extension of time allowing performance of work beyond the justified extended date,
the contractor shall be liable to pay compensation for such extended period. If any variation
in amount of contract takes place during such extended period beyond justified extended
date and the contractor becomes entitled to additional time under clause 12, the net period
for such variation shall be accounted for while deciding the period for levy of compensation.
However, during such further extended period beyond the justified extended period, if any
delay occurs by events under sub clause 5.2, the contractor shall be liable to pay
compensation for such delay.

This is without prejudice to right of action by the Engineer in Charge under clause 3 for delay
in performance and claim of compensation under that clause.

In case action under clause 2 has not been finalized and the work has been determined
under clause 3, the right of action under this clause shall remain post determination of
contract but levy of compensation shall be for days the progress is behind the schedule on
date of determination, as assessed by the authority in Schedule F, after due consideration of
justified extension. The compensation for delay, if not decided before the determination of
contract, shall be decided after of determination of contract.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Government. In case, the contractor does
not achieve a particular milestone mentioned in schedule F, or the re-scheduled milestone(s)
in terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be
adjusted against the compensation levied as above. With-holding of this amount on failure to
achieve a milestone, shall be automatic without any notice to the contractor. However, if the
contractor catches up with the progress of work on the subsequent milestone(s), the withheld
amount shall be released. In case the contractor fails to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently also shall be
withheld. However, no interest, whatsoever, shall be payable on such withheld amount.

Clause 2A

For Maintenance Works estimated cost upto Rs. 25 Lacs If the contractor fails to maintain
the required progress to complete the work and clear the site on or before the contract period
he shall, without prejudice to any other right or remedy available under the law to the
Government on account of such breach, pay as compensation the amount calculated at the
rates stipulated below as the authority specified in schedule 'F' may decide on the amount of
accepted Tendered Value of the work for every completed day/ month (as determined) that
the work remains incomplete in the following manners.

(i) If there is no hindrance, compensation shall be levied if work is incomplete.
(i)  If site is not available there will be no compensation.

(iiiy  If there is partial hindrance then engineer- in - charge will compare amount of work
executed in available hindrance free time w.r.t. total time and total work. Compensation
will be levied if actual work executed is less than as calculated on pro rata basis.
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CLAUSES OF CONTRACT / /

When Contract can
be Determined

Compensation for delay of work

(i) With maximum rate 1% (one percent) per month of delay to be computed on per day
basis based on quantum of damage suffered due to stated delay on the part of
Contractor. if scheduled completion of work is more than one year.

(i)  With rate 1% (one percent) to 2% (two percent) (maximum) per month of delay to be
computed on per day basis based on quantum of damage suffered due to stated delay
on the part of Contractor. if scheduled completion of work is more than six month and
up to one year.

(i)  With rate 2% (two percent) to 5% (five percent) (maximum) per month of delay to be
computed on per day basis based on quantum of damage suffered due to stated delay
on the part of Contractor. if scheduled completion of work is up to six month.

Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 10 % of the accepted Tendered Value of work In case no
compensation has been decided by the authority in Schedule 'F' during the progress of
work, this shall be no waiver of right to levy compensation by the said authority if the work
remains incomplete on stipulated date of completion.

This is without prejudice to right of action by the Engineer in Charge under clause 3 for delay
in performance and claim of compensation under that clause.

In case action under clause 2 has not been finalized and the work has been determined
under clause 3, the right of action under this clause shall remain post determination of
contract but levy of compensation shall be for days the progress is behind the schedule on
date of determination, as assessed by the authority in Schedule F. The compensation for
delay, if not decided before the determination of contract, shall be decided after determination
of contract.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Government.

Clause 3

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without
prejudice to his any other rights or remedy against the contractor in respect of any delay,
not following safety norms , inferior workmanship, any claims for damages and/or any other
provisions of this contract or otherwise, and whether the date of completion has or has not
elapsed, by notice in writing absolutely determine the contract in any of the following cases:

(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to
rectify, reconstruct or replace any defective work or that the work is being performed
in an inefficient or otherwise improper or un-workman like manner shall omit to comply
with the requirement of such notice for a period of seven days thereafter.

(i) Ifthe contractor has, without reasonable cause, suspended the progress of the work
or has failed to proceed with the work with due diligence and continues to do so after
a notice in writing of seven days from the Engineer-in-Charge.
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CLAUSES OF CONTRACT / /

(i)

(vi)

(vil)

(viii)

If the contractor fails to complete the work or section of work with individual date of
completion on or before the stipulated or justified extended date, on or before such
date of completion; and the Engineer in Charge without any prejudice to any other
right or remedy under any other provision in the contract has given further reasonable
time in a notice given in writing in that behalf as either mutually agreed or in absence
of such mutual agreement by his own assessment making such time essence of
contract and in the opinion of Engineer-in-Charge the contractor will be unable to
complete the same or does not complete the same within the period specified.

If the contractor persistently neglects to carry out his obligations under the contract
and/ or commits default in complying with any of the terms and conditions of the
contract and does not remedy it or take effective steps to remedy it within 7 days after
a notice in writing is given to him in that behalf by the Engineer-in-Charge.

If the contractor shall offer or give or agree to give to any person in Government service
or to any other person on his behalf any gift or consideration of any kind as an
inducement or reward for doing or forbearing to do or for having done or forborne to do
any act in relation to the obtaining or execution of this or any other contract for
Government.

If the contractor shall enter into a contract with Government in connection with which
commission has been paid or agreed to be paid by him or to his knowledge, unless
the particulars of any such commission and the terms of payment thereof have been
previously disclosed in writing to the Engineer-in-Charge.

If the contractor had secured the contract with Government as a result of wrong tendering
or other non-bonafide methods of competitive tendering or commits breach of Integrity
Agreement.

If the contractor being an individual, or if a firm, any partner thereof shall at any time be
adjudged insolvent or have a receiving order or order for administration of his estate
made against him or shall take any proceedings for liquidation or composition (other
than a voluntary liquidation for the purpose of amalgamation or reconstruction) under
any Insolvency Act for the time being in force or make any conveyance or assignment
of his effects or composition or arrangement for the benefit of his creditors or purport
so to do, or if any application be made under any Insolvency Act for the time being in
force for the sequestration of his estate or if a trust deed be executed by him for
benefit of his creditors.

If the contractor being a company shall pass a resolution or the court shall make an
order that the company shall be wound up or if a receiver or a manager on behalf of a
creditor shall be appointed or if circumstances shall arise which entitle the court or the
creditor to appoint a receiver or a manager or which entitle the court to make a winding
up order.

If the contractor shall suffer an execution being levied on his goods and allow it to be
continued for a period of 21 days.
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CLAUSES OF CONTRACT

Contractor liable to
pay compensation
even if action not
taken under Clause 3

(xi) Ifthe contractor assigns (excluding part(s) of work assigned to other agency(s) by the
contractor as per terms of contract), transfers, sublets (engagement of labour on a
piece-work basis or of labour with materials not to be incorporated in the work, shall
not be deemed to be subletting) or otherwise parts with or attempts to assign, transfer,
sublet or otherwise parts with the entire works or any portion thereof without the prior
written approval of the Engineer -in-Charge.

(xii)  When the contractor has made himself liable for action under any of the aforesaid cases
(i) to (xi), the Engineer-in-Charge on behalf of the President of India shall have powers:

(@  To determine the contract as aforesaid so far as performance of work by the
Contractor is concerned (of which determination notice in writing to the If the
revised tendered amount (worked out on the basis of quoted rate of individual
items) contractor under the hand of the Engineer-in-Charge shall be conclusive
evidence). Upon such determination, the Earnest Money Deposit, Security
Deposit already recovered, Security deposit payable and Performance
Guarantee under the contract shall be liable to be forfeited and shall be absolutely
at the disposal of the Government.

(b) After giving notice to the contractor to measure up the work of the contractor
and to take such whole, or the balance or part thereof, as shall be un-executed
out of his hands and to give it to another contractor to complete the work. The
contractor, whose contract is determined as above, shall not be allowed to
participate in the tendering process for the balance work.

In the event of above courses being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him
by reasons of his having purchased or procured any materials or entered into
any engagements or made any advances on account or with a view to the
execution of the work or the performance of the contract. And in case action is
taken under any of the provision aforesaid, the contractor shall not be entitled
to recover or be paid any sum for any work thereof or actually performed under
this contract unless and until the Engineer-in-Charge has certified in writing the
performance of such work and the value payable in respect thereof and he shall
only be entitled to be paid the value so certified.

Clause 3A

In case, the work cannot be started due to reasons not within the control of the contractor
within 1/8th of the stipulated time for completion of work or one months whichever is
higher, either party may close the contract by giving notice to the other party stating the
reasons. In such eventuality, the Performance Guarantee of the contractor shall be refunded
within 30 days

Neither party shall claim any compensation for such eventuality. This clause is not applicable
for any breach of the contract by either party.

Clause 4

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause3
thereof, shall have become exercisable and the same are not exercised, the non-exercise
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall
notwithstanding be exercisable in the event of any future case of default by the contractor
and the liability of the contractor for compensation shall remain unaffected. In the event of
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CLAUSES OF CONTRACT / /

Time and Extension
for Delay

the Engineer-in-Charge putting in force all or any of the powers vested in him under the
preceding clause he may, if he so desires after giving a notice in writing to the contractor,
take possession of (or at the sole discretion of the Engineer-in-Charge which shall be final
and binding on the contractor) use as on hire (the amount of the hire money being also in the
final determination of the Engineer-in-Charge) all or any tools, plant, materials and stores, in
or upon the works, or the site thereof belonging to the contractor, or procured by the contractor
and intended to be used for the execution of the work/or any part thereof, paying or allowing
for the same in account at the contract rates, or, in the case of these not being applicable,
at current market rates to be certified by the Engineer-in-Charge, whose certificate thereof
shall be final, and binding on the contractor, clerk of the works, foreman or other authorized
agent to remove such tools, plant, materials, or stores from the premises (within a time to be
specified in such notice) in the event of the contractor failing to comply with any such
requisition, the Engineer-in-Charge may remove them atthe contractor's expense or sell
them by auction or private sale on account of the contractor and his risk in all respects and
the certificate of the Engineer-in-Charge as to the expenses of any such removal and the
amount of the proceeds and expenses of any such sale shall be final and conclusive against
the contractor.

Clause 5

The time allowed for execution of the Works as specified in the Schedule 'F' or the extended
time in accordance with these conditions shall be the essence of the Contract. The execution
of the work shall commence from such time period as mentioned in schedule 'F' or from
the date of handing over of the site, notified by the Engineer-in-Charge, whichever is later.
If the Contractor commits default in commencing the execution of the work as aforesaid,
the performance guarantee shall be forfeited by the Engineer in Charge and shall be
absolutely at the disposal of the Government without prejudice to any other right or remedy
available in law.

51 i) As soon as possible but within 7 (seven) working days of award of work and in
consideration of

(@  Schedule of handing over of site as specified in the Schedule 'F'
(b)  Schedule of issue of designs as specified in the Schedule ' F ',

the Contractor shall submit a Time and Progress Chart for each mile stone. The
Engineer-in-Charge may within 7 (seven) working days thereafter, if required
modify, and communicate the program approved to the contractor failing which
the program submitted by the contractor shall be deemed to be approved by the
Engineer-in-Charge. The Chart shall be prepared in direct relation to the time
stated in the Contract documents for completion of items of the works. It shall
indicate the forecast of the dates of commencement and completion of various
trades of sections of the work and may be amended as necessary by agreement
between the Engineer-in-Charge and the Contractor within the limitations of
time imposed in the Contract documents.

(i) In case of non-submission of construction programme by the contractor, the
program approved by the Engineer-in-Charge shall be deemed to be final.
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CLAUSES OF CONTRACT / /

52

5.3

54

(i)  The approval by the Engineer-in-Charge of such programme shall not relieve the
contractor of any of the obligations under the contract.

(v)  The contractor shall submit the Time and Progress Chart and progress report
using the mutually agreed software or in other format decided by Engineer-in-
Charge for the work done during previous month to the Engineer-in-charge on or
before 5th day of each month failing which a recovery as per Schedule F to be
decided by the NIT approving authority shall be made on per week or part basis
in case of delay in submission of the monthly progress report

If the work(s) be delayed by:-
i) force majeure, or
i)  abnormally bad weather, or

(

(

(i)  serious loss or damage by fire, or

(v)  civilcommotion, local commotion of workmen, strike or lockout, affecting any
of the trades employed on the work, or

(v  delay on the part of other contractors or tradesmen engaged by Engineer-in-
Charge in executing work not forming part of the Contract, or

(v  any other cause like above which, in the reasoned opinion of the Engineer-in-
Charge is beyond the Contractor's control.

then upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall
nevertheless use constantly his best endeavours to prevent or make good the delay
and shall do all that may be reasonably required to the satisfaction of the Engineer-in-
Charge to proceed with the works.

The contractor shall have no claim of damages for extension of time granted or
rescheduling of milestone/s for events listed in sub clause 5.2.

In case the work is hindered, by the Department or for any reason / event, for which
the Department is responsible, the authority as indicated in Schedule 'F' shall, if
justified, give a fair and reasonable extension of time and reschedule the mile stones
for completion of work.

Such extension of time or rescheduling of milestone/s shall be without prejudice to
any other right or remedy of the parties in contract or in law, provided further that for
concurrent delays under this sub clause and sub clause 5.2 to the extent the delay is
covered under sub clause 5.2 the contractor shall be entitled to only extension of time
and no damages.

Request for rescheduling of Mile stones or extension of time, to be eligible for
consideration, shall be made by the Contractor in writing within fourteen days of the
happening of the event causing delay on the prescribed forms i.e. Form of application
by the contractor for seeking rescheduling of milestones or Form of application by the
contractor for seeking extension of time (Appendix -XVI) respectively to the authority
as indicated in Schedule 'F'. The Contractor shall indicate in such a request the
period by which rescheduling of milestone/s or extension of time is desired.
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CLAUSES OF CONTRACT / /

Time is the essence
of the contract

Computerized
Measurement Book
(CMB)/ Electronic
Measurement Book
(EMB) through
CPWD ERP portal

With every request for rescheduling of milestones, or if at any time the actual progress
of work falls behind the approved programme by more than 10% of the stipulated
period of completion of contract, the contractor shall produce a revised programme
without causing any delay in execution of the work. A recovery as specified in Schedule
'F' shall be made on per day basis in case of delay in submission of the revised
programme.

5.4.1 Inany such case the authority as indicated in Schedule 'F' may give a fair and
reasonable extension of time for completion of work or reschedule the mile stones.
E-in-C shall finalize/ reschedule a particular mile stone before taking an action
against subsequent mile stone. Such extension or rescheduling of the milestones
shall be communicated to the Contractor by the authority as indicated in Schedule
'F' in writing, within 21 days of the date of receipt of such request from the
Contractor in prescribed form. In event of non application by the contractor for
extension of time E-in-C after affording opportunity to the contractor, may give,
supported with a programme (as specified under 5.4 above), a fair and reasonable
extension within a reasonable period of occurrence of the event.

55 Incasethe work is delayed by any reasons, in the opinion of the Engineer-in-Charge,
by the contractor for reasons beyond the events mentioned in clause 5.2 or clause 5.3
or clause 5.4 and beyond the justified extended date, without prejudice to right to take
action under Clause 3, the Engineer-in-Charge may grant extension of time required
for completion of work without rescheduling of milestones. The contractor shall be
liable for levy of compensation for delay for such extension of time.

Clause 5A
For Maintenance Works estimated cost upto Rs. 25 Lacs

The time allowed for execution of the work as specified in the Schedule 'F' shall be the
essence of the Contract i.e. the contract period will not be extended. The execution of the
work shall commence from such time period as mentioned in schedule 'F'. If the contractor
commits default in commencing the execution of the work as aforesaid the performance
guarantee shall be forfeited by the Engineer in Charge and shall be absolutely at the disposal
of the Government without prejudice to any other right or remedy available in law.

Clause 6
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by
measurement the value of work done in accordance with the contract.

Allmeasurements and levels of work done during the period covering latter half of the preceding
calendar month and first half of the calendar month shall be recorded by the contractor and
compiled in the shape of the Computerized Measurement Book (CMB) / Electronic
Measurement Book (EMB) through CPWD ERP portal / Computerized Level Book (CLB)
respectively having pages of A-4 size as per the format of the department so that a complete
record is obtained of all the items of works executed under the contract during the said
period. The proforma Computerised Measurement and level books (along with soft copy)
shall be submitted in triplicate through letter of transmittal to the Engineer-in-charge giving
details of number of CMBs / CLBs and their number of pages by 20th day of every calendar
month.
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CLAUSES OF CONTRACT / /

In case of EMB, the contractor shall record measurement online on ERP Portal and shall
raise RFI(Request for Inspection)online for approval by Engineer-in-Charge or his/her
authorised representative. The contractor shall create EMB for the approved RFls and take
printout of EMB having pages of A-4 size duly bound with its pages machine numbered. This
online printed EMB shall be submitted in triplicate through letter of transmittal to the Engineer-
in- Charge giving details of number of EMB and there number of pages by 20th day of every
calendar month.

All such monthly measurements and levels recorded by the contractor or his authorized
representative from time to time, during the progress of the work, shall be got checked by
the contractor from the Engineer-in-Charge or his/her authorized representative as per interval
or program fixed in consultation with Engineer-in-Charge or his/her authorized representative.

In case of CMB/CLB, if after verification by the Engineer-in-charge and/or his/her authorized
representative, any change is required, then the same shall be done by the Engineer-in-
charge and/or his/her authorized representative in CMB/CLB under the dated initials signature,
name and designation of the person seeking the change in all the three copies of proforma
CMB/CLB. All changes are to be finally authorized by the Engineer-in-Charge. Thereafter
one copy of the corrected and authorized proforma CMB / CLB shall be sent by the Engineer-
in-charge to the contractor and another copy shall be sent by the Engineer-in-Charge to his/
her authorized representative and the third copy shall be retained by the Engineer-in-charge
in his office. The contractor shall then have to submit final CMB / CLB without any corrections
to the Engineer-in-Charge who shall get it cross checked from the corrected and authorized
proforma CMB / CLB.

In case of EMB, if after verification by the Engineer-in-Charge or his/her authorized
representative, any change is required, then Engineer-in-Charge or his/her authorized
representative seeking the change shall return the online rejected measurement(s) to the
contractor for incorporating the changes. The contractor shall resubmit such measurements
online after making necessary changes. All the changes are to be finally authorised by the
Engineer- in- Charge or his / her authorised representative. The contractor shall create
EMB for the approved RFI, submit printout of the final EMB, having pages of A- 4 size,
without any correction and shall get it cross checked from the online record of measurements
available on ERP Portal.

Once the Engineer-in-charge is satisfied that CMB / CLB /EMB is free from any corrections,
modifications, over-writings, and insertions etc., he shall assign a number in continuation to
the existing series of CMB / CLB /EMB of his office as per register of CMBs / CLBs / EMBs
maintained in his Division office and intimate the assigned serial number of the CMB / CLB
/EMB to the Contractor.

If the contractor fails to submit the CMB /CLB / EMB along with abstract of measurements
for the work done continuously for two months, then the Engineer-in-charge shall get the
executed work measured ex-parte after giving a notice of seven working days to the contractor
in writing either through site order book or any other mode of correspondence. The ex-parte
measurements so undertaken by the Engineer-in-Charge shall be final and binding on the
Contractor and shall be outside the purview of Clause 25 of this GCC.
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CLAUSES OF CONTRACT / /

Resources deployed by the Engineer-in-charge for ex-parte measurements, subject to
minimum of Rs 7500.00 per such two-monthly cycle of ex-parte measurement, shall
be at the risk and cost of the contractor and shall be recovered from his bill. A copy of
such ex-parte measurements shall be sent to the contractor for his record.

The contractor shall, without extra charge, provide all assistance with every appliance,
labour and other things necessary for checking of measurements/levels by the Engineer-
in-Charge or his/her representative.

Except where any general or detailed description of the work expressly shows to the
contrary, measurements shall be taken in accordance with the procedure set forth in
the specifications notwithstanding any provision in the relevant Standard Method of
measurement or any general or local custom. In the case of items which are not covered
by specifications, measurements shall be taken in accordance with the relevant standard
method of measurement issued by the Bureau of Indian Standards and if for any item
no such standard is available then a mutually agreed method shall be followed.

The contractor shall give not less than seven days' notice to the Engineer-in-Charge or
his/her authorized representative in charge of the work before covering up or otherwise
placing beyond the reach of checking and/or test checking the measurement of any
work in order that the same may be checked and/or test checked and correct
dimensions thereof be taken before the same is covered up or placed beyond the reach
of checking and/or test checking measurement and shall not cover up and place beyond
reach of measurement any work without consent in writing of the Engineer-in-Charge
or his/her authorized representative in charge of the work who shall within the aforesaid
period of seven days inspect the work, and if any work shall be covered up or placed
beyond the reach of checking and/or test checking measurements without such notice
having been given or the Engineer-in-Charge's consent being obtained in writing the
same shall be uncovered at the Contractor's expense, or in default thereof no payment
or allowance shall be made for such work or the materials with which the same was
executed.

Engineer-in-Charge or his/her authorized representative may cause either themselves
or through another officer of the department to check the measurements/levels recorded
by contractor and all provisions stipulated herein above shall be applicable to such
checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the measurements/
levels of any item of work in the measurement book and/or its payment in the interim,
on account of final bill shall not be considered as conclusive evidence as to the
sufficiency of any work or material to which it relates nor shall it relieve the contractor
from liabilities from any over measurement or defects noticed till completion of the
defects liability period.
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CLAUSES OF CONTRACT / /

Payment on
intermediate
certificate to be
regarded as
Advances

Clause 7

No payment shall be made for work, estimated to cost Rs. Five lac or less till after the whole
of the work shall have been completed and certificate of completion given. For works estimated
to cost over Rs. Five lac, the interim or running account bills shall be submitted by the
contractor for the work executed on the basis of such recorded measurements in the format
of the Department in triplicate on or before the 7th day of every calendar month of the
measurements recorded upto previous month as per clause 6. The contractor shall not be
entitled to be paid any such interim payment if the gross work done together with net payment/
adjustment of advances for material collected, if any, since the last such payment is less
than the amount specified in Schedule 'F', in which case the interim bill shall be prepared on
the appointed date of the month after the requisite progress is achieved.

An amount of ad-hoc payment not less than 75% of the net amount of the bill under check,
shall be made within 10 working days of submission of the bill by the Contractor to the
Engineer-in-Charge or his Authorized Engineer together with the account of the material
issued by the department, or dismantled materials, if any. The remaining payment is also to
be made after final checking of the bill within 28 working days of submission of bill by the
contractor.

Engineer-in-Charge shall arrange to have the bill verified by taking or causing to be taken,
where necessary, the requisite measurements of the work.

If the contractor fails to submit the bill for the work done upto defined date continuously for
two months, then the Engineer-in-charge shall get the bill prepared ex-parte after giving a
notice of seven working days to the Contractor in writing either through site order book or
any other mode of correspondence. The ex-parte bill so prepared by the Engineer-in-Charge
shall be final and binding on the Contractor and shall be outside the purview of Clause 25 of
this GCC. Inthe event of preparing the bill by the Engineer-in-Charge, no claims whatsoever
due to delays on payment including that of interest shall be admissible to contractor.

Resources deployed by the Engineer-in-charge for ex-parte preparation of bill, subject to
minimum of Rs 5000.00 per such two monthly cycle of ex-parte bill, shall be at the risk and
cost of the contractor and shall be recovered from his bill. A copy of such ex-parte bill shall
be sent to the contractor for his record.

In the event of the failure of the contractor to submit the bills, no claims whatsoever due to
delays on payment including that of interest shall be payable to the contractor.

All such interim payments shall be regarded as payment by way of advances against final
payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled
work to be rejected, removed, taken away and reconstructed or re-erected. Any certificate
given by the Engineer-in-Charge relating to the work done or materials delivered forming part
of such payment, may be modified or corrected by any subsequent such certificate(s) or by
the final certificate and shall not by itself be conclusive evidence that any work or materials
to which it relates is/are in accordance with the contract and specifications. Any such
interim payment, or any part thereof shall not in any respect conclude, determine or affect in
any way powers of the Engineer-in-Charge under the contract or any of such payments be
treated as final settlement and adjustment of accounts or in any way vary or affect the
contract.
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CLAUSES OF CONTRACT / /

Payments in
composite Contracts

Payment to third
party

Pending consideration of extension of date of completion, interim payments shall continue
to be made as herein provided without prejudice to the right of the department to take action
under the terms of this contract for delay in the completion of work, if the extension of date
of completion is not granted by the competent authority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Asstt.
Engineer to the effect that the work has been completed up to the level in question make
interim advance payments without detailed measurements for work done (other than
foundations, items to be covered under finishing items) up to lintel level (including sunshade
etc.) and slab level, for each floor working out at 75% of the assessed value. The advance
payments so allowed shall be adjusted in the subsequent interim bills to be submitted by
the contractor within 10 days of the interim payment. In case of delay in submission of bill by
the contractor a simple interest @ 10% (ten percent) per annum The Engineer-in-Charge in
his sole discretion ................ contractor a simple interest @ 10% (ten percent) per annum
on the advance payment made to the contractor, shall be paid to the Government from the
date of expiry of prescribed time limit.

In case of composite tenders, running payment for the major component shall be made by
EE of major discipline to the main contractor. Running payment for minor component shall
be made by the Engineer-in-Charge of the discipline of minor component directly to the main
contractor.

In case main contractor fails to make the payment to the contractor associated by him
within 15 days of receipt of each running account payment, then on the written complaint of
contractor associated for such minor component, Engineer in charge of minor component
shall serve the show cause to the main contractor and if reply of main contractor either not
received or found unsatisfactory, he may make the payment directly to the contractor
associated for minor component as per the terms and conditions of the agreement drawn
between main contractor and associate contractor fixed by him. Such payment made to the
associate contractor shall be recovered by Engineer-in-charge of major or minor component
from the next R/A/ final bill due to main contractor as the case may be.

Clause 7A

No Running Account Bill shall be paid for the work till the applicable labour licenses,
registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are submitted
by the contractor to the Engineer-in-Charge.

Clause 7B
If the exigencies of the work so demand, the engineer-in-charge may allow payment to a
third party, who is creditor to the contractor, after fulfilling the following conditions.

(@  The contractor gives an authority letter addressed to the engineer-in-charge on a non-
judicial stamp paper of Rs.100 in the format given below.

I/We authorize the Executive Engineer, ................. Division, CPWD to pay directly
on my/our behalf to ......coooiiiiiii (name of the third party) an amount of
RS i (Rupees .....cccccevvnnen. in words) for the work done or supplies made
DY i (name of the third party). I/We shall be responsible for the
quality and quantity of the same under the provisions of agreement number.............

Signature of the contractor
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CLAUSES OF CONTRACT / /

Completion
Certificate

Contractor to keep
Site Clean

Payment of Final
Bill

(b)  The total payment to third party (or parties) shall not exceed 10% of the agreement
cost of the work.

Clause 8

Within ten days of the completion of the work, the contractor shall give notice of such
completion to the Engineer-in-Charge and within thirty days of the receipt of such notice, the
Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall furnish
the contractor with a final certificate of completion, otherwise a provisional certificate of
physical completion indicating defects (a) to be rectified by the contractor and/or (b) for
which payment will be made at reduced rates, shall be issued. But no final certificate of
completion shall be issued, nor shall the work be considered to be complete until the
contractor shall have removed from the premises on which the work shall be executed all
scaffolding, surplus materials, rubbish and all huts and sanitary arrangements required for
his/their work people on the site in connection with the execution of the works as shall have
been erected or constructed by the contractor(s) and cleaned off the dirt from all wood work,
doors, windows, walls, floor or other parts of the building, in, upon, or about which the work
is to be executed or of which he may have had possession for the purpose of the execution;
thereof, and not until the work shall have been measured by the Engineer-in-Charge. If the
contractor shall fail to comply with the requirements of this Clause as to removal of scaffolding,
surplus materials and rubbish and all huts and sanitary arrangements as aforesaid and
cleaning off dirt on or before the date fixed for the completion of work, the Engineer-in-
Charge may at the expense of the contractor remove such scaffolding, surplus materials
and rubbish etc., and dispose of the same as he thinks fit and clean off such dirt as aforesaid,
and the contractor shall have no claim in respect of scaffolding or surplus materials as
aforesaid except for any sum actually realized by the sale thereof

Clause 8A

When the annual repairs and maintenance of works are carried out, the splashes and
droppings from white washing, colour washing, painting etc., on walls, floor, windows, etc
shall be removed and the surface cleaned simultaneously with the completion of these
items of work in the individual rooms, quarters or premises etc. where the work is done:
without waiting for the actual completion of all the other items of work in the contract. In
case the contractor fails to comply with the requirements of this clause, the Engineer-in
Charge shall have the right to get this work done at the cost of the contractor either
departmentally or through any other agency. Before taking such action, the Engineer-in
Charge shall give ten days notice in writing to the contractor.

Clause 9

The final bill shall be submitted by the contractor in the same manner as specified in interim
bills within three months of physical completion of the work or within one month of the date
of the final certificate of completion furnished by the Engineer-in-Charge whichever is earlier.
No further claims shall be made by the contractor after submission of the final bill and these
shall be deemed to have been waived and extinguished. Payment of those items of the bill
in respect of which there is no dispute, and for those items which are in dispute on account
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CLAUSES OF CONTRACT / /

Payment of
Contractor's Bills to
Banks

Materials to be
provided by the
Contractor

of quantity and/or rates shall be paid at approved quantity and/or rates by the Engineer-in-
Charge, within three months period reckoned from the date of receipt of the bill by the
Engineer in- Charge or his authorized Assistant Engineer, complete with account of materials
issued by the Department and dismantled materials.

If the final bill is submitted by the contractor within the period specified above and payment
of final bills is made by the deptt. after prescribed time limit , a simple interest @ 5 % per
annum shall be paid to the contractor from the date of expiry of prescribed time limit, provided
the final bill submitted by the contractor is found to be in order.

Clause 9A

Payments due to the contractor may, if so desired by him, be made to his bank, registered
financial, co-operative or thrift societies or recognized financial institutions instead of direct
to him provided that the contractor furnishes to the Engineer-in-Charge (1) an authorization
in the form of a legally valid document such as a power of attorney conferring authority on the
bank; registered financial, co-operative or thrift societies or recognized financial institutions
to receive payments and (2) his own acceptance of the correctness of the amount made out
as being due to him by Government or his signature on the bill or other claim preferred
against Government before settlement by the Engineer-in-Charge of the account or claim by
payment to the bank, registered financial, co-operative or thrift societies or recognized financial
institutions. While the receipt given by such banks; registered financial, co-operative or thrift
societies or recognized financial institutions shall constitute a full and sufficient discharge
for the payment, the contractor shall whenever possible present his bills duly receipted and
discharged through his bank, registered financial, co operative or thrift societies or recognized
financial institutions.

Nothing herein contained shall operate to create in favour of the bank; registered financial,
co-operative or thrift societies or recognized financial institutions any rights or equities vis
the President of India.

Clause 10A
The contractor shall, at his own expense, provide all materials, required for the works other
than those which are stipulated to be supplied by the Government.

The contractor shall, at his own expense and without delay; supply to the Engineer-in-
Charge samples of materials to be used on the work and shall get these approved in advance.
All such materials to be provided by the Contractor shall be in conformity with the specifications
laid down or referred to in the contract. The contractor shall, if requested by the Engineer-in-
Charge furnish proof, to the satisfaction of the Engineer-in-Charge that the materials so
comply. The Engineer-in-Charge shall within thirty days of supply of samples or within such
further period as he may require intimate to the Contractor in writing whether samples are
approved by him or not. If samples are not approved, the Contractor shall forthwith arrange to
supply to the Engineer-in-Charge for his approval, fresh samples complying with the
specifications laid down in the contract. When materials are required to be tested in
accordance with specifications, approval of the Engineer-in Charge shall be issued after the
test results are received.
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CLAUSES OF CONTRACT / /

Secured Advance on
Materials

The Contractor shall at his risk and cost submit the samples of materials to be tested or
analyzed and shall not make use of or incorporate in the work any materials represented by
the samples until the required tests or analysis have been made and materials finally accepted
by the Engineer-in-Charge. The Contractor shall not be eligible for any claim or compensation
either arising out of any delay in the work or due to any corrective measures required to be
taken on account of and as a result of testing of materials.

The contractor shall, at his risk and cost, make all arrangements and shall provide all
facilities as the Engineer-in-Charge may require for collecting, and preparing the required
number of samples for such tests at such time and to such place or places as may be
directed by the Engineer-in-Charge and bear all charges and cost of testing unless specifically
provided for otherwise elsewhere in the contract or specifications. The Engineer -in- Charge
or his authorized representative shall at all times have access to the works and to all
workshops and places where work is being prepared or from where materials, manufactured
articles or machinery are being obtained for the works and the contractor shall afford every
facility and every assistance in obtaining the right to such access.

The Engineer-in-Charge shall have full powers to require the removal from the premises of all
materials which in his opinion are not in accordance with the specifications and in case of
default, the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor,
other persons to remove the same without being answerable or accountable for any loss or
damage that may happen or arise to such materials. The Engineer-in-Charge shall also have
full powers to require other proper materials to be substituted thereof and in case of default,
the Engineer-in-Charge may cause the same to be supplied and all costs which may attend
such removal and substitution shall be borne by the Contractor.

The contractor shall at his own expense, provide a material testing lab at the site for conducting
routine field tests. The lab shall be equipped at least with the testing equipment as specified
in schedule F.

Clause 10 B

(i) The contractor, on signing an indenture in the form to be specified by the Engineer in-
Charge, shall be entitled to be paid during the progress of the execution of the work up to
75% of the assessed value of any materials or an amount not exceeding 75% of the
material element cost in the tendered rate of the finished item of the work, whichever is
lower, which are in the opinion of the Engineer-in- Charge nonperishable, non-fragile and
non-combustible and are in accordance with the contract and which have been brought on
the site in connection therewith and are adequately stored and/or protected against damage
by weather or other causes but which have not at the time of advance been incorporated
in the works. When materials on account of which an advance has been made under this
sub-clause are incorporated in the work, the amount of such advance shall be recovered/
deducted from the next payment made under any of the clause or clauses of this contract.

Such secured advance shall also be payable on other items of perishable nature,
fragile and combustible with the approval of the Engineer-in-Charge provided the
contractor provides a comprehensive insurance cover for the full cost of such materials.
The decision of the Engineer- in-Charge shall be final and binding on the contractor in
this matter. No secured advance, shall however, be paid on high-risk materials such
as ordinary glass, sand, petrol, diesel etc.
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CLAUSES OF CONTRACT / /

Payment on Account
of Increase in
Prices/ Wages due
to Statutory Order(s)

Payment due to
Increase / Decrease
in Prices/ Wages
after Receipt of
Tender for Works

Clause 10 C

If after submission of tender, if the price of any marital in corporate in the work and/ or wages
of labour increases as a direct result of the coming into force of any fresh ,law or statutory
rule or order (but not due to any variation of rate in GST applicable on such material(s) being
considered under this clause) beyond the prices/wages prevailing at the time of the last
stipulated date of receipt of tenders including extensions, if any, for the work during contract
period including the justified period extended under the provisions of clause 5 of the contract
without any action under clause 2, then the amount of the contract shall accordingly be
varied.

If after submission of the tender, the price of any material incorporated in the works (excluding
the materials covered under Clause 10CA and/or wages of labour as prevailing at the time of
last stipulated date of receipt of tender including extensions, if any, is decreased as a direct
result of the coming into force of any fresh law or statutory rules or order (but not due to any
variation of rate in GST applicable on such material (s) being considered under this clause),
Government shall in respect of materials incorporated in the works and/or labour engaged on
the execution of the work after the date of coming into force of such law statutory rule or
order be entitled to deduct from the dues of the contractor, such amount as shall be equivalent
to the difference between the prices of the materials and/or wages as prevailed at the time of
the last stipulated date for receipt of tenders including extensions if any for the work and the
prices of materials and/or wages of labour on the coming into force of such law, statutory rule
or order. This will be applicable for the contract period including the justified period extended
under the provisions of clause 5 of the contract without any action under clause 2.

Engineer-in-Charge shall call books of account and other relevant documents from the
contractor to satisfy himself about reasonability of increase in prices of materials and wages.

The contractor shall, within a reasonable time of his becoming aware of any alteration in the
price of any such materials and/or wages of labour, give notice thereof to the Engineer-in-
Charge stating that the same is given pursuant to this condition together with all information
relating thereto which he may be in position to supply.

For this purpose, the labour component of 85% of the value of the work executed during
period under consideration shall not exceed the percentage as specified in Schedule F, and
the increase/decrease in labour shall be considered on the minimum daily wages in rupees
of any unskilled Mazdoor, fixed under any law statutory role and order. The cost of work for
which escalation is applicable (W) is same as cost of work done worked out as indicated in
sub-para (ii) of clause 10 CC except the amount of full assessed value of secured Advance.

Clause 10CC

If the prices of materials and/or wages of labour required for execution of the work increase,
the contractor shall be compensated for such increase as per provisions detailed below and
the amount of the contract shall accordingly be varied, subject to the condition that such
compensation for escalation in prices and wages shall be available only for the work done
during the stipulated period of the contract including the justified period extended under the
provisions of clause 5 of the contract without any action under clause 2. No such compensation
shall be payable for a work for which the stipulated period of completion is equal to or less
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CLAUSES OF CONTRACT

than the time as specified in Schedule F. Such compensation for escalation in the prices of
materials and labour, when due, shall be worked out based on the following provisions:-

(i)

(ii)

(ii)

The base date for working out such escalation shall be the last stipulated date of
receipt of tenders including extension, if any.

The cost of work on which escalation will be payable shall be reckoned as below :

(@) Gross value of work done up to this quarter : (A)

(b) Gross value of work done up to the last quarter : (B)

(c) Gross value of work done since previous quarter (A-B) (C)

(d) Full assessed value of Secured Advance fresh paid in this quarter : (D)
(e) Fullassessed value of Secured Advance recovered in this quarter : (E)

()  Full assessed value of Secured Advance for which escalation Payable in this
quarter (D-E): (F)

(@ Advance payment made during this quarter: (G)
(h)  Advance payment recovered during this quarter: (H)
()  Advance payment for which escalation is payable in this Quarter(G-H): (I)

()  Extraitems/deviated quantities of items paid as per Clause 12 Based on prevailing
market rates during this quarter: (J)

Then, M = C+F+I-J

N=0.85M

Cost of work for which escalation is applicable:
W=N

Components for materials (except cement, reinforcement bars, structural steel, POL)
labour, etc. shall be pre-determined for every work and incorporated in the conditions
of contract attached to the tender papers included in Schedule 'F'. The decision of the
Engineer-in-Charge in working out such percentage shall be binding on the contractors.

The compensation for escalation for other materials shall be worked as per the formula
given below:- Adjustment for civil component / electrical component of construction
'Materials'

Vm =W x Xm x MI-MI,
100 MI

0

Vm = Variation in material cost i.e. increase or decrease in the amount in
rupees to be paid or recovered.
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CLAUSES OF CONTRACT

7 7

M

Mi

= Cost of Work done worked out as indicated in sub-para (ii) of Clause
10CC.

= Component of 'materials' (except cement, structural steel, reinforcement
bars POL) expressed as percent of the total value of work.

= All India Wholesale Price Index for civil component/electrical component*
of construction material as worked out on the basis of All India Wholesale
Price Index for Individual Commaodities/ Group Items for the period under
consideration as published by Economic Advisor to Govt. of India, Ministry
of Industry & Commerce and applying weightages to the Individual
Commodities/Group ltems. (In respect of the justified period extended
under the provisions of clause 5 of the contract without any action under
clause 2, the index prevailing at the time of updated stipulated date of
completion considering the effect of extra work (extra time to be
calculated on prorata basis only as cost of extra work x stipulated period/
tendered cost, shall be considered.) If updated stipulated date of
completion as calculated on pro- rata basis does not cover full calendar
month then indices will be considered or restricted to previous month.

= All India Wholesale Price Index for civil component/electrical component*
of construction material as worked out on the basis of All India Wholesale
Price Index for Individual Commodities/Group ltems valid on the last
stipulated date of receipt of tender including extension, if any, as published
by the Economic Advisor to Govt. of India, Ministry of Industry &
Commerce and applying weightages to the Individual Commodities/ Group
items.

*Note: relevant component only will be applicable.

(v)  The following principles shall be followed while working out the indices mentioned in
para (iv) above.

(@)

The compensation for escalation shall be worked out at quarterly intervals and
shall be with respect to the cost of work done as per bills paid during the three
calendar months of the said quarter. The dates of preparation of bills as finally
entered in the Measurement Book by the Assistant Engineer/ date of submission
of bill finally by the contractor to the department in case of computerized
measurement books shall be the guiding factor to decide the bills relevant to the
quarterly interval. The first such payment shall be made at the end of three
months after the month (excluding the month in which tender was accepted)
and thereafter at three months' interval. At the time of completion of the work,
the last period for payment might become less than 3 months, depending on
the actual date of completion.

The index (MI/Fl etc.) relevant to any quarter/period for which such compensation
is paid shall be the arithmetical average of the indices relevant to the three
calendar months. If the period up to date of completion after the quarter covered
by the last such installment of payment, is less than three months, the index Ml
and FI shall be the average of the indices for the months falling within that
period.
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CLAUSES OF CONTRACT / /

(vi)

(vii)

The compensation for escalation for labour shall be worked out as per the formula
given below:-

\ : Variation in labour cost i.e. amount of increase or decrease in rupees to be
paid or recovered.

Value of work done, worked out as indicated in sub-para (ii) above.

Y . Component of labour expressed as a percentage of the total value of the
work.
LI :  Minimum wage in rupees of an unskilled adult male mazdoor, fixed under

any law, statutory rule or order as applicable on the last date of the quarter
previous to the one under consideration. (In respect of the justified period
extended under the provisions of clause 5 of the contract without any action
under clause 2, the minimum wage prevailing on the last date of quarter
previous to the quarter pertaining to updated stipulated date of Completion
considering the effect of extra work (extra time to be calculated on prorata
basis only as cost of extra work x stipulated period/tendered cost, shall be
considered.) If updated stipulated date of completion as calculated on pro-
rata basis does not cover full calendar month then indices will be considered
or restricted to previous month.

LI :  Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed
under any law, statutory rule or order as on the last stipulated date of
receipt of tender including extension, if any.

The following principles will be followed while working out the compensation as per
sub para (vi) above.

(@  The minimum wage of an unskilled Mazdoor mentioned in sub-para (vi) above
shall be the higher of the wage notified by Government of India, Ministry of
Labour and that notified by the local administration both relevant to the place of
work and the period of reckoning.

(b)  The escalation for labour also shall be paid at the same quarterly intervals when
escalation due to increase in cost of materials is paid under this clause. If such
revision of minimum wages takes place during any such quarterly intervals, the
escalation compensation shall be payable at revised rates only for work done in
subsequent quarters;

(c) Irrespective of variations in minimum wages of any category of labour, for the
purpose of this clause, the variation in the rate for an unskilled Mazdoor alone
shall form the basis for working out the escalation compensation payable on
the labour component.
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CLAUSES OF CONTRACT / /

Dismantled Material
Gouvt. Property

Work to be Executed
in Accordance with
Specifications,
Drawings, Orders
etc.

(viii)  Inthe event the price of materials and/or wages of labour required for execution of the
work decrease/s, there shall be a downward adjustment of the cost of work so that
such price of materials and/or wages of labour shall be deductible from the cost of
work under this contract and in this regard the formula herein before stated under this
Clause 10CC shall mutatis mutandis apply, provided that:

(@  no such adjustment for the decrease in the price of materials and/or wages of
labour aforementioned would be made in case of contracts in which the stipulated
period of completion of the work is equal to or less than the time as specified in
Schedule 'F'.

(b) the Engineer-in-Charge shall otherwise be entitled to lay down the procedure by
which the provision of this sub-clause shall be implemented from time to time
and the decision of the Engineer-in-Charge in this behalf shall be final and binding
on the contractor.

(ix)  Provided always that:-
(@  Where provisions of clause 10CC are applicable, provisions of clause 10C will
not be applicable.

(b)  Where provisions of clause 10CC are not applicable, provisions of clause 10C
will become applicable.

Note: Updated stipulated date of completion (period of completion plus extra time for
extra work) for compensation under clause 10C and 10 CC.

The factor of 1.25 taken into account for calculating the extra time under clause 12.1
for extra time shall not be considered while calculating the updated stipulated date of
completion for this purpose in clause 10C and clause 10CC.

Clause 10 D

The contractor shall treat all materials obtained during dismantling of a structure, excavation
of the site for a work, etc. as Government's property and such materials shall be disposed off
to the best advantage of Government according to the instructions in writing issued by the
Engineer-in-Charge

Clause 11

The contractor shall execute the whole and every part of the work in the most substantial
and workmanlike manner both as regards materials and otherwise in every respect in
strict accordance with the specifications. The contractor shall also conform exactly,
fully and faithfully to the design, drawings and instructions in writing in respect of the
work signed by the Engineer-in-Charge and the contractor shall be furnished free of
charge one copy of the contract documents together with specifications, designs, drawings
and instructions as are not included in the standard specifications of Central Public
Works Department specified in Schedule 'F' or in any Bureau of Indian Standard or any
other, published standard or code or, Schedule of Rates or any other printed publication
referred to elsewhere in the contract.
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CLAUSES OF CONTRACT / /

Deviations/
Variations Extent
and Pricing

The contractor shall comply with the provisions of the contract and with the care and diligence
execute and maintain the works and provide all labour and materials, tools and plants including
for measurements and supervision of all works, structural plans and other things of temporary
or permanent nature required for such execution and maintenance in so far as the necessity
for providing these, is specified or is reasonably inferred from the contract. The Contractor
shall take full responsibility for adequacy, suitability and safety of all the works and methods
of construction.

Clause 12

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions
to or substitutions for the original specifications, drawings, designs and instructions that
may appear to him to be necessary or advisable during the progress of the work, and (ii) to
omit a part of the works in case of non-availability of a portion of the site or for other reasons
and the contractor shall be bound to carry out the works in accordance with any instruction
given to him in writing signed by the Engineer-in-Charge and such alterations, omissions,
additions or substitutions shall form part of the contract as if originally provided therein and
any altered, additional or substituted work which the contractor may be directed to do in the
manner specified above as part of the works, shall be carried out by the contractor on the
same conditions in all respects including price on which he agreed to do the main work
except as hereafter provided. The completion cost of any agreement for maintenance works
including works of upgradation, aesthetic, special repair, addition/ alteration should not exceed
two times the contract amount. Deviation upto 1.25 times of contract amount shall be approved
by Engineer-in-Charge with recorded reasons. Deviation beyond 1.25 times upto 1.50 times
of contract amount shall be approved by SE/CE (as applicable) with recorded reasons. In
exceptional case, ADG/SDG (as applicable) shall have power to approve the deviation
beyond 1.50 times upto 2.0 times of contract amount with recorded reasons and take suitable
corrective action.

12.1 The time for completion of the work shall, in the event of any deviations resulting in
additional cost over the tendered value, be extended if requested by the contractor, as
follows:

(i) In the proportion which the additional cost of the altered, additional or substituted
work, bears to the original tendered value plus

(ii) 25% of the time calculated in (i) above or such further additional time as may
be considered reasonable by the Engineer-in-Charge.

12.2 Deviation, Extra Items and Pricing

Extra items are those which are not available in the contract.

For percentage rate tenders, the extra item(s) which are available in the standard
schedule of rates specified in Schedule F, shall be paid as per the said schedule rate
plus costindex (considered in the estimated cost put to tender) plus/minus percentage
above/ below quoted on estimated cost put to tender.
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CLAUSES OF CONTRACT / /

Foreclosure of
contract due to
Abandonment or
Reduction in Scope
of Work

For item rate tenders, the extra item(s) which are available in the standard schedule of
rates specified in Schedule F, shall be paid as per the said schedule rate plus cost
index (considered in the estimated cost put to tender) plus/minus percentage above/
below worked out on the basis of overall contract amount and estimated cost of the
work put to tender.

In the case of extra item(s) which are not available in the standard schedule of rates
specified in Schedule F, the contractor may within fifteen days of the receipt of order
or occurrence of the item(s), submit claim for market rate(s), supported with proper
analysis of rate and manufacturer's specification for the work, invoices, vouchers, etc.
(as applicable), failing which the rate(s) approved later by the Engineer-in-Charge shall
be final and binding. Where the contractor submits claim for market rate(s) in the
manner prescribed above, the Engineer-in-Charge shall, within 45 days of the receipt
of the claims, after giving consideration to the analysis of rates and other documents
submitted by the contractor, determine the rates on the basis of the market rates and
the contractor shall be paid in accordance with the rates so determined.

The rate(s) of extra items so determined by the Engineer-in-Charge shall be final and
binding on the contractor, and shall not be arbitrable.

12.3 Deviation, Deviated Quantities, Pricing
All the deviated quantities shall be paid at agreement rates.

12.4 The case of any operation incidental to or necessarily has to be in contemplation of
tenderer while quoting filing tender, or necessary for proper execution of the item
included in the Schedule of quantities or in the schedule of rates mentioned above,
whether or not, specifically indicated in the description of the item and the relevant
specifications, shall be deemed to be included in the rates quoted by the tenderer or
the rate given in the said schedule of rates, as the case may be. Nothing extra shall
be admissible for such operations.

Clause 13

If at any time after acceptance of the tender or during the progress of work, the purpose or
object for which the work is being done changes due to any supervening cause and as a
result of which the work has to be abandoned or reduced in scope the Engineer-in-Charge
shall give notice in writing to that effect to the contractor stating the decision as well as the
cause for such decision and the contractor shall act accordingly in the matter. The contractor
shall have no claim to any payment of compensation or otherwise whatsoever, on account of
any profit or advantage which he might have derived from the execution of the works in full but
which he did not derive in consequence of the foreclosure of the whole or part of the works.

The contractor shall be paid at contract rates, full amount for works executed at site and, in
addition, a reasonable amount as certified by the Engineer-in-Charge for the items hereunder
mentioned which could not be utilized on the work to the full extent in view of the foreclosure;

(i) Any expenditure incurred on preliminary site work, e.g. temporary access roads,
temporary labour huts, staff quarters and site office; storage accommodation and
water storage tanks.
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CLAUSES OF CONTRACT / /

Carrying out part
work at risk & cost of
contractor

(i)  Government shall have the option to take over contractor's materials or any part thereof
either brought to site or of which the contractor is legally bound to accept delivery
from suppliers (for incorporation in or incidental to the work) provided, however
Government shall be bound to take over the materials or such portions thereof as the
contractor does not desire to retain. For materials taken over or to be taken over by
Government, cost of such materials as detailed by Engineer-in- Charge shall be paid.
The cost shall, however, take into account purchase price, cost of transportation and
deterioration or damage which may have been caused to materials whilst in the custody
of the contractor.

(i)  Reasonable compensation for transfer of T & P from site to contractor's permanent
stores or to his other works, whichever is less. If T & P are not transported to either of
the said places, no cost of transportation shall be payable.

(v)  Reasonable compensation for repatriation of contractor's site staff and imported labour
to the extent necessary.

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of account,
wage books, time sheets and other relevant documents and evidence as may be necessary
to enable him to certify the reasonable amount payable under this condition.

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the
cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the
work as per accepted tender less the cost of work actually executed under the contract and
less the cost of contractor's materials at site taken over by the Government as per item (ii)
above. Provided always that against any payments due to the contractor on this account or
otherwise, the Engineer-in-Charge shall be entitled to recover or be credited with any
outstanding balances due from the contractor for advance paid in respect of any tool, plants
and materials and any other sums which at the date of termination were recoverable by the
Government from the contractor under the terms of the contract.

In the event of action being taken under Clause 13 to reduce the scope of work, the contractor
may furnish fresh Performance Guarantee on the same conditions, in the same manner and
at the same rate for the balance tendered amount and initially valid up to the extended date
of completion or stipulated date of completion if no extension has been granted plus minimum
60 days beyond that. Wherever such a fresh Performance Guarantee is furnished by the
contractor the Engineer-in-Charge may return the previous Performance Guarantee.

Clause 14

If contractor:

(i) At any time makes default during currency of work or does not execute any part of the
work with due diligence and continues to do so even after a notice in writing of 7
working days in this respect from the Engineer-in-Charge; or

(i)  Commits default in complying with any of the terms and conditions of the contract and
does not remedy it or takes effective steps to remedy it within 7 working days even
after a notice in writing is given in that behalf by the Engineer-in-Charge; or Fails to
complete the work(s) or items of work with individual dates of completion, on or before
the date(s) so determined, and does not complete them within the period specified in
the notice given in writing in that behalf by the Engineer-in-Charge.

169 Years of Engineering Excellence m



/ Hfdar & @vs

(i) PR R oTE TS A1 R ShaR ufdiedl W TR ox+ & forg faftd : area & (@
H enfiet srmar BRI & forg urifies) WA AR a1 S9d {6 Wit & S1feEvr & folt WReR
®I ge Brfl, df R 0, SHar o Fmfil a1 I97a B 9T &l 781 @1 ared &f
I AR & TY ARPR a1 BRAT | TRBR GIRT <l T AT ol ST dTel! WH™T &1 arTd
BT YA IRATES SOlTIR & 0/ & AR a1 S | anrd &1 FuiRen, w9 e,
GRS I 3R ShaR 1 ARET H I8d gU AHEIAN & &R0T 3R Ia! &ifdy ol &1 o
R g b S |

(iii)  SISIR Ud WA B HRRAA A ShER & WIR HUSR b AT fhedl 37 SR W, ST A1 A
Bl o 9 & forg Sfea ufdax &1 A fasar Smeem |

(V) CSBHER B BRI T AR dTeR A 1T 7Y STHDT @) aroRfl & forg Ien e Sfad ufaax |

& ARETES SONFRR 918 O SHaR, S ol afedi, Auigyl g8, ¥IS &R o Hefed sawas®
DTS SR FHTOT IR AT <Alfh 5 Uk & 8l &l ST dlell SFA A3 DT g8 T DR A |

IWYa (i), (iv) 3R (v) Ha&l @1 I AR, SHT §8 B8 BT AN DI Y0l Y BRI B AN B
2 gfererd ¥ 1fde 1 Brft i Wi [fdar & srgaR &1 @) MefRa amrd § 4 S&1 & d8d
RaId H T BRI @ AR 1R ST (i) 78 & SIJAR TRBR §RI ol T8 SHAR D BRI
FERRT BT ARTT BT G AT ST | IR, Haal U8 b ShaR ®I 59 AT A1 392 <7 3l
A1 I BRI A, SDHaR DI BT A1 IR, FIA1, R AR & Haer 3 g 77 a1\ § |
BT DI A1 A AR MR $9 S & el & Ted OBl §8 8 B ARG BT TRPR §RT SHEAR
W A DI S dTell BT WY =7 IR BT RIS B BT TRA™D SollTIR Pl DHR BN |

BT H HEN B B oIy TS 13 & FTa ol S arell wRars @l ReIfy # Sder 2w afed afyr &
forg ST 2rll, S e ¥ 3R Sl &) W TR Al 60 W AW a1 & 918 Drg THY fawaR Tél faar
TRIT BT T4 ORI R B GgTs TS Tofey reram ORT ot ool et ffer S ot # 97 81 0k 7o v ey
MRS TR HT | STt 1 U0 18 1l e RS SHAR gRT IR ol SiTY TRY AT 9 a1 BTy
Tt TIRE T Slier Havdl & | U Reifd |, &fdy, anfe & SRoT Jarast &1, w1 48 BF @l [l w®
BRI BT Y AT BT 0.5 TRIRIT Bl &R YA fbdT ST 1A BRI Bl ot (iR Arr H
wfdeT & ofdid arard 3§ Fwfad fdy 77 SR &1 AN I geTdR YA fhar S |

Trs 14
Ife ShaN :

(1) @Rl e @ SRE B THI DI b HRAT © AT BRI D (B AT BT YR HHSAT A
fAreTfa 7181 HRar 2 iR 39 Hdg H yHRI AT & foflRad e & 7 faa & q1e +ff S0
Retfar @1 SINY <ger 2, &

(2) wfdeT 3 wrdl 3R e BT SUTAT R H b BT & AT 39 Hag H THRT AT §RT
oy Ty forRead Afed & 7 7 & ioR 1 39 GuR 81 BT 2 IT S99 FoIR B & forg
YHTAY SUTT &l HRaT §, AT

BRI (HrT) A1 BRI DY AT BT BRI FETe @ fAf ARl @ AgeToR FEIRT Sad aR
(ARG BT A1 SEH gl YRT BT H 3Ihel Y8dT & IR $72 Y9N AFIdT gRT 59 Hae
# fay w1y forRaa wifes # FuiRa oafr & fiar qrT =18t &var 2|

3PER B WIRgH 3R
ANd R B B
ff @ R B

®. . A fa SR Sepeedr & 169 T



CLAUSES OF CONTRACT / /

(ili) The Engineer- in-Charge without invoking action under clause 3 may, without prejudice
to any other right or remedy against the contractor which have either accrued or
accrue thereafter to Government, by a notice in writing to take the part work / part
incomplete work of any item(s) out of his hands and shall have powers to :

(@) Take possession of the site and any materials, constructional plant, implements,
stores, etc., thereon; and/or

(b)  Carry out the part work / part incomplete work of any item(s) by any means at
the risk and cost of the contractor.

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor
for completion of the part work/ part incomplete work of any item(s) taken out of his hands
and execute at the risk and cost of the contractor, the liability of contractor on account of
loss or damage suffered by Government because of action under this clause shall not exceed
10% of the tendered value of the work.

In determining the amount, credit shall be given to the contractor with the value of work
done in all respect in the same manner and at the same rate as if it had been carried out
by the original contractor under the terms of his contract, the value of contractor's
materials taken over and incorporated in the work and use of plant and machinery belonging
to the contractor.

The certificate of the Engineer-in-Charge as to the value of work done shall be final and
conclusive against the contractor provided always that action under this clause shall only be
taken after giving notice in writing to the contractor. Provided also that if the expenses
incurred by the department are less than the amount payable to the contractor at his agreement
rates, the difference shall not be payable to the contractor.

Any excess expenditure incurred or to be incurred by Government in completing the part
work/ part incomplete work of any item(s) or the excess loss of damages suffered or
may be suffered by Government as aforesaid after allowing such credit shall without
prejudice to any other right or remedy available to Government in law or per as agreement
be recovered from any money due to the contractor on any account, and if such money
is insufficient, the contractor shall be called upon in writing and shall be liable to pay the
same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused materials,
constructional plant, implements, temporary building at site etc. and adjust the proceeds of
sale thereof towards the dues recoverable from the contractor under the contract and if
thereafter there remains any balance outstanding, it shall be recovered in accordance with
the provisions of the contract.

In the event of above course being adopted by the Engineer-in-Charge, the contractor
shall have no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials or entered into any engagements or made
any advance on any account or with a view to the execution of the work or the performance
of the contract.
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CLAUSES OF CONTRACT / /

Suspension of Work

Clause 15
15 Suspension of Work

(i)

(i)

(ii)

The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose
decision shall be final and binding on the contractor) suspend the progress of the
works or any part thereof for such time and in such manner as the Engineer-in-Charge
may consider necessary so as not to cause any damage or injury to the work already
done or endanger the safety thereof for any of the following reasons:

(@  onaccount of any default on the part of the contractor or;

(b)  for proper execution of the works or part thereof for reasons other than the
default of the contractor; or

(c)  forsafety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works
to the extent necessary and carry out the instructions given in that behalf by the
Engineer in- Charge.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

(@ the contractor shall be entitled to an extension of time equal to the period of
every such suspension PLUS 25%, for completion of the item or group of items
of work for which a separate period of completion is specified in the contract
and of which the suspended work forms a part, and;

(b)  Ifthe total period of all such suspensions in respect of an item or group of items
or work for which a separate period of completion is specified in the contract
exceeds thirty days, the contractor shall, in addition, be entitled to such
compensation as the Engineer-in- Charge may consider reasonable in respect
of salaries and/or wages paid by the contractor to his employees and labour at
site, remaining idle during the period of suspension, adding thereto 2% to cover
indirect expenses of the contractor provided the contractor submits his claim
supported by details to the Engineer-in- Charge within fifteen days of the expiry
of the period of 30 days.

If the works or part thereof is suspended on the orders of the Engineer-in-Charge for
more than three months at a time, except when suspension is ordered for reason (a)
in sub para (i) above, the contractor may after receipt of such order serve a written
notice on the Engineer-in-Charge requiring permission within fifteen days from receipt
by the Engineer in- Charge of the said notice, to proceed with the work or part thereof
in regard to which progress has been suspended and if such permission is not granted
within that time, the contractor, if he intends to treat the suspension, where it affects
only a part of the works as an omission of such part by Government or where it affects
whole of the works, as an abandonment of the works by Government, shall within ten
days of expiry of such period of 15 days give notice in writing of his intention to the
Engineer-in-Charge. In the event of the contractor treating the suspension as an
abandonment of the contract by Government, he shall have no claim to payment of
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CLAUSES OF CONTRACT / /

Action in case Work
not done as per
Specifications

any compensation on account of any profit or advantage which he might have derived
from the execution of the work in full but which he could not derive in consequence of
the abandonment. He shall, however, be entitled to such compensation, as the Engineer-
in-Charge may consider reasonable, in respect of salaries and/or wages paid by him
to his employees and labour at site, remaining idle in consequence adding to the total
thereof 2% to cover indirect expenses of the contractor provided the contractor submits
his claim supported by details to the Engineer-in-Charge within 30 days of the expiry
of the period of 3 months .

Clause 16

All works under or in course of execution or executed in pursuance of the contract, shall at
all times be open and accessible to the inspection and supervision of the Engineer-in -
charge, his authorized subordinates in charge of the work and all the superior officers, officer
of the Quality Assurance Unit of the Department or any organization engaged by the
Department for Quality Assurance and of the Chief Technical Examiner's Office, and the
contractor shall, at all times, during the usual working hours and at all other times at which
reasonable notice of the visit of such officers has been given to the contractor, either himself
be present to receive orders and instructions or have a responsible agent duly accredited in
writing, present for that purpose. Orders given to the Contractor's agent shall be considered
to have the same force as if they had been given to the contractor himself.

If it shall appear to the Engineer-in-charge or his authorized subordinates in charge of the
work or to the Chief Engineer in charge of Quality Assurance or his subordinate officers or
the officers of the organization engaged by the Department for Quality Assurance or to the
Chief Technical Examiner or his subordinate officers, that any work has been executed with
unsound, imperfect, or unskillful workmanship, or with materials or articles provided by him
for the execution of the work which are unsound or of a quality inferior to that contracted or
otherwise not in accordance with the contract, the contractor shall, on demand in writing
which shall be made within twelve months (six months in the case of work costing Rs. 10
Lac and below except road work) of the completion of the work from the Engineer-in-Charge
specifying the work, materials or articles complained of notwithstanding that the same may
have been passed, certified and paid for forthwith rectify, or remove and reconstruct the work
so specified in whole or in part, as the case may require or as the case may be, remove the
materials or articles so specified and provide other proper and suitable materials or articles
at his own charge and cost. In the event of the failing to do so within a period specified by the
Engineer-in- Charge in his demand aforesaid, then the contractor shall be liable to pay
compensation at the same rate as under clause 2 of the contract (for non-completion of the
work in time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable
under the contract but may accept such items at reduced rates as the authority specified in
schedule 'F' may consider reasonable during the preparation of on account bills or final bill if
the item is so acceptable without detriment to the safety and utility of the item and the
structure or he may reject the work outright without any payment and/or get it and other
connected and incidental items rectified, or removed and re-executed at the risk and cost of
the contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect of the
same will be final and binding on the contractor.
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CLAUSES OF CONTRACT / /

Contractor Liable for
Damages, defects
during defect
liability Period

Contractor to Supply
Tools & Plants etc.

Clause 17

If the contractor or his working people or servants shall break, deface, injure or destroy any
part of building in which they may be working, or any building, road, road kerb, fence,
enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or
grassland, or cultivated ground contiguous to the premises on which the work or any part is
being executed, or if any damage shall happen to the work while in progress, from any
cause whatever or if any defect, shrinkage or other faults appear in the work within twelve
months (six months in the case of work costing Rs. Ten lacs and below except road work)
after a certificate final or otherwise of its completion shall have been given by the Engineer
in- Charge as aforesaid arising out of defect or improper materials or workmanship the
contractor shall upon receipt of a notice in writing on that behalf make the same good at his
own expense or in default the Engineer-in-Charge cause the same to be made good by other
workmen and deduct the expense from any sums that may be due or at any time thereafter
may become due to the contractor, or from his security deposit or the proceeds of sale
thereof or of a sufficient portion thereof. The security deposit of the contractor shall not be
refunded before the expiry of twelve months (six months in the case of work costing Rs. Ten
lacs and below except road work) after the issue of the certificate final or otherwise, of
completion of work, or till the final bill has been prepared and passed whichever is later.
Provided that in the case of road work, if in the opinion of the Engineer-in-Charge, half of the
security deposit is sufficient, to meet all liabilities of the contractor under this contract, half
of the security deposit will be refundable after six months and the remaining half after twelve
months of the issue of the said certificate of completion or till the final bill has been prepared
and passed whichever is later.

In case of Maintenance and Operation works of E&M services, the security deposit deducted
from contractors shall be refunded within one month from the date of final payment or within
one month from the date of completion of the maintenance contract whichever is earlier.

Clause 18

The contractor shall provide at his own cost all materials, machinery, tools & plants as
specified in schedule F. In addition to this, appliances, implements, other plants, ladders,
cordage, tackle, scaffolding and temporary works required for the proper execution of
the work, whether original, altered or substituted and whether included in the specifications
or other documents forming part of the contract or referred to in these conditions or not,
or which may be necessary for the purpose of satisfying or complying with the requirements
of the Engineer-in-Charge as to any matter as to which under these conditions he is
entitled to be satisfied, or which he is entitled to require together with carriage therefore
to and from the work. The contractor shall also supply without charge the requisite
number of persons with the means and materials, necessary for the purpose of setting
out works, and counting, weighing and assisting the measurement for examination at
any time and from time to time of the work or materials. Failing his so doing, the same
may be provided by the Engineer-in-Charge at the expense of the contractor and the
expenses may be deducted, from any money due to the contractor, under this contract
or otherwise and/or from his security deposit or the proceeds of sale thereof, or of a
sufficient portions thereof.
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CLAUSES OF CONTRACT / /

Recovery of
Compensation paid
to Workmen

Ensuring Payment
and Amenities to
Workers if
Contractor fails

Labour Laws to be
complied by the
Contractor

Clause 18A

In every case in which by virtue of the provisions sub- section (1) of section 12 of the Workmen's
Compensation Act. 1923, Government is obliged to pay compensation to a workman employed
by the contractor, in execution of the works , Government will recover from the contractor,
the amount of the compensation so paid: and, , without prejudice to the rights of the Government
under sub- section(2) of section 12, of the said Act, Government shall be at liberty to recover
such amount or any part thereof by deducting it from the security deposit or from any sum
due by Government to the contractor whether under this contract or otherwise. Government
shall not be bound to contest any claim made against it under sub- section (1) of section 12,
of the said Act, except on the written request of the contractor and upon his giving to Government
full security for all costs for which Government might become liable in consequence of
contesting such claim.

Clause 18B

In every case in which by virtue of the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules,
1971, Government is obliged to pay any amounts of wages to a workman employed by the
contractor in execution of the works, or to incur any expenditure in providing welfare and
health amenities required to be provided under the above said Act and the rules under Clause
19H or under the C.P.W.D. Contractor's Labour Regulations, or under the Rules framed by
Government from time to time for the protection of health and sanitary arrangements for
workers employed by C.P.W.D. Contractors, Government will recover from the contractor,
the amount of wages so paid or the amount of expenditure so incurred; and without prejudice
to the rights of the Government under sub-section(2) of Section 20, and sub-section (4) of
Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970, Government shall
be at liberty to recover such amount or any part thereof by deducting it from the security
deposit or from any sum due by Government to the contractor whether under this contract or
otherwise Government shall not be bound to contest any claim made against it under sub-
section (1) of Section 20, sub-section (4) of Section 21, of the said Act, except on the written
request of the contractor and upon his giving to the Government full security for all costs for
which Government might become liable in contesting such claim.

Clause 19
The contractor shall comply with the provisions of the Contract Labour (Regulation and Abolition)
Act, 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971.

The contractor shall also obtain a valid license under the said Act before the commencement
of the work, and continue to have a valid license until its completion.

The contractor shall also comply with provisions of the Inter-State Migrant Workmen
(Regulation of Employment and Conditions of Service) Act, 1979.

The contractor shall also abide by the provisions of the Child and Adolescent Labour
(Prohibition and Regulation) Act, 1986.
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CLAUSES OF CONTRACT / /

Payment of Wages

The contractor shall also comply with the provisions of the building and other Construction
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and
other Construction Workers Welfare Cess Act, 1996.

Any failure to fulfill these requirements shall attract the penal provisions of this contract
arising out of the resultant non-execution of the work.

Clause 19A
No labour below the age of eighteen years shall be employed on the work.

Clause 19B

(i)

(iii

v)

The contractor shall pay to labour employed by him either directly or through
subcontractors, wages not less than fair wages as defined in the C.P.W.D. Contractor's
Labour Regulations or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970 and the contract Labour (Regulation and Abolition) Central Rules,
1971, wherever applicable.

The contractor shall, notwithstanding the provisions of any contract to the contrary,
cause to be paid fair wage to labour indirectly engaged on the work, including any
labour engaged by his sub-contractors in connection with the said work, as if the
labour had been immediately employed by him.

In respect of all labour directly or indirectly employed in the works for performance of
the contractor's part of this contract, the contractor shall comply with or cause to be
complied with the Central Public Works Department contractor's Labour Regulations
made by Government from time to time in regard to payment of wages, wage period,
deductions from wages recovery of wages not paid and deductions unauthorizedly
made, maintenance of wage books or wage slips publication of scale of wage and
other terms of employment, inspection and submission of periodical returns and all
other matters of the like nature or as per the provisions of the Contract Labour(Regulation
and Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) Central
Rules, 1971, wherever applicable

(@  The Engineer-in-Charge concerned shall have the right to deduct from the moneys
due to the contractor any sum required or estimated to be required for making
good the loss suffered by a worker or workers by reason of non-fulfillment of the
conditions of the contract for the benefit of the workers, non-payment of wages
or of deductions made from his or their wages which are not justified by their
terms of the contract or non-observance of the Regulations.

(b)  Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is
bound to allow to the labours directly or indirectly employed in the works one
day rest for 6 days continuous work and pay wages at the same rate as for
duty. In the event of default, the Engineer-in-Charge shall have the right to deduct
the sum or sums not paid on account of wages for weekly holidays to any
labours and pay the same to the persons entitled thereto from any money due
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CLAUSES OF CONTRACT / /

to the contractor by the Engineer-in-Charge concerned. In the case of Union
Territory of Delhi, however, as the all inclusive minimum daily wages fixed under
Notification of the Delhi Administration No.F.12(162)MWQO/DAB/ 43884-91, dated
31-12-1979 as amended from time to time are inclusive of wages for the weekly
day of rest, the question of extra payment for weekly holiday would not arise.

(v  The contractor shall comply with the provisions of the Payment of Wages Act,
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act,
1961, and the Contractor's Labour (Regulation and Abolition) Act 1970, or the
modifications thereof or any other laws relating thereto and the rules made there
under from time to time.

(v  The contractor shall indemnify and keep indemnified Government against
payments to be made under and for the observance of the laws aforesaid and
the C.P.W.D. Contractor's Labour Regulations without prejudice to his right to
claim indemnity from his sub-contractors.

(viy  The laws aforesaid shall be deemed to be a part of this contract and any breach
thereof shall be deemed to be a breach of this contract.

(vii)  Whatever is the minimum wage for the time being, or if the wage payable is
higher than such wage, such wage shall be paid by the contractor to the workmen
directly without the intervention of Jamadar and that Jamadar shall not be entitled
to deduct or recover any amount from the minimum wage payable to the workmen
as and by way of commission or otherwise.

(ix)  The contractor shall ensure that no amount by way of commission or otherwise
is deducted or recovered by the Jamadar from the wage of workmen.

Clause 19 C

In respect of all labour directly or indirectly employed in the work for the performance of the
contractor's part of this contract, the contractor shall at his own expense arrange for the
safety provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own
expense provide for all facilities in connection therewith. In case the contractor fails to make
arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a penalty
as decided by the authority mentioned in Schedule F for each default and in addition, the
Engineer-in- Charge shall be at liberty to make arrangement and provide facilities as aforesaid
and recover the costs incurred in that behalf from the contractor.

Clause 19D

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge,
a true statement showing in respect of the second half of the preceding month and the first
half of the current month respectively:-

(1)  the number of labourers employed by him on the work,

(2)  theirworking hours,
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CLAUSES OF CONTRACT / /

(3) the wages paid to them,

(4) the accidents that occurred during the said for night showing the circumstances under
which they happened and the extent of damage and injury caused by them, and

(5) the number of female workers who have been allowed maternity benefit according to
Clause 19F and the amount paid to them.

Failing which the contractor shall be liable to pay to Government, a sum as decided by the
authority mentioned in Schedule F for each default or materially incorrect statement. The
decision of the Divisional Officer shall be final in deducting from any bill due to the contractor,
the amount levied as fine and be binding on the contractor.

Clause 19 E

In respect of all labour directly or indirectly employed in the works for the performance of the
contractor's part of this contract, the contractor shall comply with or cause to be complied
with all the rules framed by Government from time to time for the protection of health and
sanitary arrangements for workers employed by the Central Public Works Department and
its contractors.

Clause 19F
Leave and pay during leave shall be regulated as follows:-

1. Leave :

(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to
and including the day of delivery and 4 weeks following that day,

(i) inthe case of miscarriage - upto 3 weeks from the date of miscarriage.
2. Pay :

(i) in the case of delivery - leave pay during maternity leave will be at the rate of the
women's average daily earnings, calculated on total wages earned on the days
when full time work was done during a period of three months immediately
preceding the date on which she gives notice that she expects to be confined or
at the rate of Rupee one only a day whichever is greater.

(i)  in the case of miscarriage - leave pay at the rate of average daily earning
calculated on the total wages earned on the days when full time work was done
during a period of three months immediately preceding the date of such
miscarriage.

3. Conditions for the grant of Maternity Leave: No maternity leave benefit shall be
admissible to a woman unless she has been employed for a total period of not less
than six months immediately preceding the date on which she proceeds on leave.

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form
as shown in appendix -1 and Il, and the same shall be kept at the place of work.
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Clause 19G

In the event of the contractor(s) committing a default or breach of any of the provisions of the
Central Public Works Department, Contractor's Labour Regulations and Model Rules for the
protection of health and sanitary arrangements for the workers as amended from time to
time or furnishing any information or submitting or filing any statement under the provisions
of the above Regulations and' Rules which is materially incorrect, he/they shall, without
prejudice to any other liability, pay to the Government a sum as decided by the authority
mentioned in Schedule F for every default, breach or furnishing, making, submitting, filing
such materially incorrect statements and in the event of the contractor(s) defaulting
continuously in this respect, the penalty may be enhanced to Rs.200/- per day for each day
of default subject to a maximum of 5 percent of the estimated cost of the work put to tender.
The decision of the Engineer-in-Charge shall be final and binding on the parties.

Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly observing
and complying with the provisions of the C.P.W.D. Contractor's Labour Regulations and
Model Rules and the provisions of the Contract Labour (Regulation and Abolition) Act 1970,
and the Contract Labour (R& A) Central Rules 1971, for the protection of health and sanitary
arrangements for work-people employed by the contractor(s) (hereinafter referred as "the
said Rules") the Engineer-in-Charge shall have power to give notice in writing to the
contractor(s) requiring that the said Rules be complied with and the amenities prescribed
therein be provided to the work-people within a reasonable time to be specified in the notice.
If the contractor(s) shall fail within the period specified in the notice to comply with and/
observe the said Rules and to provide the amenities to the work-people as aforesaid, the
Engineer-in-Charge shall have the power to provide the amenities hereinbefore mentioned at
the cost of the contractor(s). The contractor(s) shall erect, make and maintain at his/ their
own expense and as per approved standards all necessary huts and sanitary arrangements
required for his/their work-people on the site in connection with the execution of the works,
and if the same shall not have been erected or constructed, according to approved standards,
the Engineer-in-Charge shall have power to give notice in writing to the contractor(s) requiring
that the said huts and sanitary arrangements be remodelled and/or reconstructed according
to approved standards, and if the contractor(s) shall fail to remodel or reconstruct such huts
and sanitary arrangements according to approved standards within the period specified in
the notice, the Engineer-in-Charge shall have the power to remodel or reconstruct such huts
and sanitary arrangements according to approved standards at the cost of the contractor(s).

Clause 19H

The contractor(s) shall at his/their own cost arrange appropriate accommodation for his/
their labour employed which should have proper doors windows, ventilation, water supply,
drainage, & sanitary installation etc.

Clause 191

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the
work any person or persons in the contractors' employ upon the work who may be incompetent
or misconduct himself and the contractor shall forthwith comply with such requirements. In
respect of maintenance/repair or renovation works etc. where the labour have an easy access
to the individual houses, the contractor shall issue identity cards to the labourers, whether
temporary or permanent and he shall be responsible for any untoward action on the part of
such labour.
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Employment of
skilled/semi skilled
workers

Clause 19 J

It shall be the responsibility of the contractor to see that the building under construction is
not occupied by anybody unauthorized during construction, and is handed over to the Engineer-
in-Charge with vacant possession of complete building. If such building though completed is
occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept the
said building/buildings in that position. Any delay in acceptance on this account will be
treated as the delay in completion and for such delay, a levy upto 5% of tendered value of
work may be imposed by the Superintending Engineer/ Chief Engineer whose decision shall
be final both with regard to the justification and quantum and be binding on the contractor.

However, the Superintending Engineer/ Chief Engineer, through a notice, may require the
contractor to remove the illegal occupation any time on or before construction and delivery.

Clause 19 K

The contractor shall, at all stages of work, deploy skilled/semi skilled tradesmen who are
qualified and possess certificate in particular trade from CPWD Training Institute/Industrial
Training Institute/ National Institute of construction Management and Research (NICMAR)/
National Academy of Construction, CIDC or any similar reputed and recognized Institute
managed/ certified by State/Central Government. The number of such qualified tradesmen
shall not be less than 20% of total skilled/semi skilled workers required in each trade at any
stage of work. The contractor shall submit number of man days required in respect of each
trade, its scheduling and the list of qualified tradesmen along with requisite certificate from
recognized Institute to Engineer in charge for approval. Notwithstanding such approval, if the
tradesmen are found to have inadequate skill to execute the work of respective trade, the
contractor shall substitute such tradesmen within two days of written notice from Engineer-
in- Charge. Failure on the part of contractor to obtain approval of Engineer-in Charge or
failure to deploy qualified tradesmen will attract a compensation to be paid by contractor at
the rate specified in schedule 'F' per such tradesman per day. Decision of Engineer in
Charge as to whether particular tradesman possesses requisite skill and amount of
compensation in case of default shall be final and binding.

Provided always, that the provisions of this clause, shall not be applicable for works with
estimated cost put to tender being less than Rs. 5 crores.

For work costing more than Rs. 10 Crores, and upto Rs. 50 Crores, the contractor shall
arrange on site training as per National Skill Development Corporation (NSDC) norms for at
least 20% of the unskilled workers engaged in the project in co-ordination with the CPWD
Regional Training Institute & National Skill Development Corporation (NSDC) for certification
at the level of skilled/semi skilled tradesmen.

For work costing more than Rs. 50 Crores, the contractor shall arrange on site training as
per National Skill Development Corporation (NSDC) norms for at least 30% of the unskilled
worker engaged in the project in coordination with the CPWD Regional Training Institute &
National Skill Development Corporation (NSDC) for certification at the level of skilled/semi
skilled tradesmen. The cost of such training as stated above shall be born by the Government.
The necessary space and workers shall be provided by the contractor and no claim what so
ever shall be entertained.
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Contribution of EPF
and ESI

Minimum Wages Act
to be Complied With

Work not to be
sublet. Action in
case of in solvency

Changesin firm's
Constitution to be
Intimated

Life Cycle cost

Clause 19 L

The ESI and EPF contributions on the part of employer in respect of this contract shall be
paid by the contractor. These contributions on the part of the employer paid by the contractor
shall be reimbursed by the Engineer-in-charge to the contractor on actual basis. The verification
of deployment labour will be done through biometric attendance system or any other suitable
method by the Engineer in Charge. The applicable and eligible amount of EPF & ESI shall be
reimbursed preferably within 7 days but not later than 30 days of submission of documentary
proof of payment provided same are in order

Clause 20

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules
framed there under and other labour laws affecting contract labour that may be brought into
force from time to time.

Clause 21

The contract shall not be assigned or sublet without the written approval of the Engineer-in-
Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or
become insolvent or commence any insolvency proceedings or make any composition with
his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or
advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or
offered by the contractor, or any of his servants or agent to any public officer or person in the
employ of Government in any way relating to his office or employment, or if any such officer
or person shall become in any way directly or indirectly interested in the contract, the
Engineer-in-Charge on behalf of the President of India shall have power to adopt the course
specified in Clause 3 hereof in the interest of Government and in the event of such course
being adopted, the consequences specified in the said Clause 3 shall ensue.

Clause 22

All sums payable by way of compensation under any of these conditions shall be considered
as reasonable compensation to be applied to the use of Government without reference to the
actual loss or damage sustained and whether or not any damage shall have been sustained.

Clause 23

Where the contractor is a partnership firm, the previous approval in writing of the Engineer-
inCharge shall be obtained before any change is made in the constitution of the firm. Where
the contractor is an individual or a Hindu undivided family business concern, such approval as
aforesaid shall likewise be obtained before the contractor enters into any partnership agreement
where under the partnership firm would have the right to carry out the works hereby undertaken
by the contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed
to have been assigned in contravention of Clause 21 hereof and the same action may be taken,
and the same consequences shall ensue as provided in the said Clause 21.

Clause 24

The contractor shall be responsible for safety, quality and soundness of the buildings including
structural elements beyond maintenance period. The contractor shall have obligation to
rectify such defects minimum up to 5 (five) years from the date of completion of work. The
defects have to be rectified within a reasonable time not exceeding forty five days after issue
of notice by Engineer- in- Charge. If contractor does not take corrective action within 45
days, then action for debarring of the agency shall be taken by the appropriate authority.
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CLAUSES OF CONTRACT / /

Settlement of
Disputes by
Conciliation and
Arbitration

Clause 25

Except where otherwise provided in the contract, all questions and disputes relating to the
meaning of the specifications, designs, drawings and instructions hereinbefore mentioned
and as to the quality of workmanship or materials used in the work or as to any other
question, claim, right, matter or thing whatsoever in any way arising out of or relating to the
contract, designs, drawings, specifications, estimates, instructions, orders or otherwise
concerning the works or the execution or failure to execute the same whether arising during
the progress of the work or after the cancellation, termination, completion or abandonment
thereof shall be dealt with as mentioned hereinafter.

25.1

25.2

Conciliation: If the contractor considers any work demanded of him to be outside the
requirements of the contract, or disputes any drawing, record or decision given in
writing by the Engineer-in-Charge; or if the Engineer-in-Charge considers any act or
decision of the contractor on any matter in connection with or arising out of the contract
or carrying out of the work to be unacceptable and disputed; such party may promptly
refer such disputes and amount claimed for each dispute to the Conciliator (Special
Director General or the Additional Director General concerned with the work, as
applicable) in the proforma prescribed in Appendix XVII mentioned in Schedule F,
under intimation to the other party. The Conciliator may then request each party to
submit to him a brief written statement describing the disputes and the points at
issue. Each party shall send a copy of such statement to the other party. At any
stage of the conciliation proceedings, the Conciliator may request a party to submit
to him such additional information as he deems appropriate. When it appears to the
Conciliator that there exist elements of a settlement which may be acceptable to the
parties, he shall formulate the terms of a possible settlement and submit them to the
parties for their observations. After receiving the observations of the parties, he may
re-formulate the terms of a possible settlement in the light of such observations. If the
parties reach agreement on a settlement of the disputes, they may draw up and sign
a written settlement agreement on non-judicial stamp paper as per Stamp Act. The
Conciliator shall authenticate the settlement agreement and furnish a copy thereof to
each party. The termination of conciliation proceedings shall be in accordance with
Section 76 of The Arbitration and Conciliation Act, 1996. No party shall be represented
before the said Conciliator by an advocate or legal counsel. The conciliation proceedings
shall be completed within 45 days from the receipt of reference. This time may be
enlarged by 15 days by the Conciliator. The conciliation proceedings shall be deemed
to have been terminated at the end of 60 days from the receipt of reference.

Arbitration: If the aforesaid conciliation proceedings fail or the Conciliator fails to give
proposal for settlement within the aforesaid period, either party may promptly give
notice in the proforma prescribed in Appendix XVIII, under intimation to the other
party, to the Chief Engineer or the Superintending Engineer concerned with the work
(as applicable), hereinafter referred to as the Arbitrator Appointing Authority as indicated
in Schedule F, for appointment of Arbitrator.
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CLAUSES OF CONTRACT / /

25.3

However, a party may seek appointment of Arbitrator without taking recourse to the
process of conciliation mentioned in sub-clause 25.1 above.

In the event of either party giving a notice to the Arbitrator Appointing Authority for
appointment of Arbitrator, the said Authority shall appoint Arbitrator as per the procedure
given below and refer such disputes to arbitration.

(@  Number of Arbitrators: If the contract amount is less than Rs.100 crore, the
disputes may be referred for adjudication by a sole Arbitrator. If the contract
amount is Rs.100 crore or more, the disputes may be referred to an Arbitral
Tribunal of three Arbitrators.

(b)  Qualification of Arbitrators: It is a term of this contract that each member of the
Arbitral Tribunal shall be Graduate Engineer with experience in execution of
public works engineering contracts, and he should have worked earlier at a level
not lower than the Chief Engineer (equivalent to level of Joint Secretary to the
Government of India).

The aforesaid educational qualification and work experience shall be mandatory
for appointment as Arbitrator.

The age of Arbitrator at the time of appointment shall not exceed 75 years. An
Arbitrator may be appointed notwithstanding the total number of active arbitration
cases with him.

(c) Parties to select Arbitrator: Based on the criteria specified above, a list of
empanelled Arbitrators has been prepared in CPWD, and the parties shall have
option to select an Arbitrator from the list sent to them.

Appointment of Sole Arbitrator: The parties may opt for appointment of the Arbitrator of
the Ministry of Housing and Urban Affairs. In such cases, the party seeking arbitration
has to submit an express agreement in writing as per Appendix XIX towards waiver of
Section 12(5) of the Arbitration and Conciliation Act, 1996 along with the notice for
appointment of Arbitrator in the proforma prescribed in Appendix XVIII, under intimation
to the other party. The Arbitrator Appointing Authority shall, within 30 days of receipt of
the said notice, appoint Arbitrator of the Ministry of Housing and Urban Affairs as
Arbitrator in the matter, provided the other party also submits waiver of Section 12(5),
ibid in Appendix XIX within 7 days of the receipt of the said notice.

Where any one of the parties does not opt for the Arbitrator of the Ministry of Housing
and Urban Affairs, or does not submit the waiver agreement, the Arbitrator Appointing
Authority shall propose five Arbitrators from the list of CPWD Empanelled Arbitrators
to the party seeking arbitration under intimation to the other party within 15 days of
receiving the notice. The party seeking arbitration shall give his choice for one of them
within 15 days of receiving the list, and the Arbitrator Appointing Authority shall appoint
the chosen person as the Sole Arbitrator within 15 days of the receipt of choice.
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25.4

25.5

25.6

25.7

25.8

25.9

It is a term of this arbitration agreement that if the parties fail to select, within the
period prescribed above, an Arbitrator of their choice from the list of CPWD Empanelled
Arbitrators forwarded to them, the Arbitrator Appointing Authority shall himself select
and appoint Arbitrator from the said list.

Appointment of Arbitral Tribunal of three Arbitrators: The Arbitrator Appointing Authority
shall prepare two separate lists of five Arbitrators each from the list of CPWD
Empanelled Arbitrators, and send one to the party seeking arbitration and other to
the responding party, within 15 days of the receipt of notice. The parties will then
choose any one Arbitrator from the list provided to them within 15 days of receipt of
the list. The Arbitrator Appointing Authority shall then appoint those chosen by the
respective parties as Arbitrators and also a third Arbitrator from the list of CPWD
Empanelled Arbitrators to act as presiding Arbitrator, within 15 days of receipt of
choice from both the parties.

It is a term of this arbitration agreement that if the parties fail to select, within the
period prescribed above, an Arbitrator of their choice from the list of CPWD Empanelled
Arbitrators forwarded to them, the Arbitrator Appointing Authority shall himself select
and appoint Arbitrator from the said list.

Applicable Law: The provisions of the Arbitration and Conciliation Act, 1996 (Act 26 of
1996) and any further statutory modification or re-enactment thereof shall be applicable.
Further, the fast-track procedure for arbitration contained in Section 29B of the said
Act shall apply.

Fee payable to Arbitrator(s): The fee payable to the arbitral tribunal shall be as per
CPWD OM No.2/2006/SE(TLC)/CSQ/137 dated 19.11.2019 (or latest amendment),
and shall be shared equally by both the parties.

Place of Arbitration: The place of arbitration shall preferably be as mentioned in Schedule
F. However, the Arbitral Tribunal may decide the place in consultation with both the
parties.

Terms of reference:

The Arbitral Tribunal shall adjudicate on only such disputes as are referred to it by the
Arbitrator Appointing Authority and give separate award against each dispute referred
to him and shall give reasons for the award in all cases where the total amount of the
claim by any party exceeds Rs.1,00,000.

Interest on Arbitration award: It is also a term of this arbitration agreement that where
the Arbitral award against any dispute is for the payment of money, no pre-suit and
pendent elite interest shall be payable on any part of the Arbitral award.
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Contractor to
indemnify Govt.
against Patent
Rights

Lumpsum Provisions
in Tender

Action where no
Specifications are
Specified

Withholding and
lien in respect of
sum due from
contractor

Clause 26

The contractor shall fully indemnify and keep indemnified the President of India against any
action, claim or proceeding relating to infringement or use of any patent or design or any
alleged patent or design rights and shall pay any royalties which may be payable in respect
of any article or part thereof included in the contract. In the event of any claims made under
or action brought against Government in respect of any such matters as aforesaid, the
contractor shall be immediately notified thereof and the contractor shall be at liberty, at his
own expense, to settle any dispute or to conduct any litigation that may arise there from,
provided that the contractor shall not be liable to indemnify the President of India if the
infringement of the patent or design or any alleged patent or design right is the direct result
of an order passed by the Engineer-in-Charge in this behalf.

Clause 27

When the estimate on which a tender is made includes lump sum in respect of parts of the
work, the contractor shall be entitled to payment in respect of the items of work involved or
the part of the work in question at the same rates as are payable under this contract for such
items, or if the part of the work in question is not, in the opinion of the Engineer-inCharge
payable of measurement, the Engineer-in-Charge may at his discretion pay the lump-sum
amount entered in the estimate, and the certificate in writing of the Engineer-inCharge shall
be final and conclusive against the contractor with regard to any sum or sums payable to
him under the provisions of the clause.

Clause 28

In the case of any class of work for which there is no such specifications as referred to in
Clause 11, such work shall be carried out in accordance with the Bureau of Indian Standards
Specifications. In case there are no such specifications in Bureau of Indian Standards, the
work shall be carried out as per manufacturers' specifications, if not available then as per
state District Specifications. In case there are no such specifications as required above, the
work shall be carried out in all respects in accordance with the instructions and requirements
of the Engineer-in-Charge

Clause 29

()  Whenever any claim or claims for payment of a sum of money arises out of or under
the contract or against the contractor, the Engineer-in-Charge or the Government shall
be entitled to withhold and also have a lien to retain such sum or sums in whole or in
part from the security, if any deposited by the contractor and for the purpose aforesaid,
the Engineer-in-Charge or the Government shall be entitled to withhold the security
deposit, if any, furnished as the case may be and also have a lien over the same
pending finalization or adjudication of any such claim. In the event of the security
being insufficient to cover the claimed amount or amounts or if no security has been
taken from the contractor, the Engineer-in-Charge or the Government shall be entitled
to withhold and have a lien to retain to the extent of such claimed amount or amounts
referred to above, from any sum or sums found payable or which may at any time
thereafter become payable to the contractor under the same contract or any other
contract with the Engineer-in-Charge of the Government or any contracting person
through the Engineer-in-Charge pending finalization of adjudication of any such claim.
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CLAUSES OF CONTRACT / /

Lien in respect of
claims in other
Contracts

It is an agreed term of the contract that the sum of money or moneys so withheld or
retained under the lien referred to above by the Engineer-in-Charge or Government will
be kept withheld or retained as such by the Engineer-in-Charge or Government till the
claim arising out of or under the contract is determined by the arbitrator(if the contract is
governed by the arbitration clause) by the competent court, as the case may be and
that the contractor will have no claim for interest or damages whatsoever on any account
in respect of such withholding or retention under the lien referred to above and duly
notified as such to the contractor. For the purpose of this clause, where the contractor
is a partnership firm or a limited company, the Engineer-inCharge or the Government
shall be entitled to withhold and also have a lien to retain towards such claimed amount
or amounts in whole or in part from any sum found payable to any partner/limited company
as the case may be, whether in his individual capacity or otherwise

(i)  Government shall have the right to cause an audit and technical examination of the
works and the final bills of the contractor including all supporting vouchers, abstract,
etc., to be made after payment of the final bill and if as a result of such audit and
technical examination any sum is found to have been overpaid in respect of any work
done by the contractor under the contract or any work claimed to have been done by
him under the contract and found not to have been executed, the contractor shall be
liable to refund the amount of over-payment and it shall be lawful for Government to
recover the same from him in the manner prescribed in sub-clause (i) of this clause or
in any other manner legally permissible; and if it is found that the contractor was paid
less than what was due to him under the contract in respect of any work executed by
him under it, the amount of such under payment shall be duly paid by Government to
the contractor, without any interest thereon whatsoever.

Provided that the Government shall not be entitled to recover any sum overpaid, nor
the contractor shall be entitled to payment of any sum paid short where such payment
has been agreed upon between the Superintending Engineer or Executive Engineer
on the one hand and the contractor on the other under any term of the contract
permitting payment for work after assessment by the Superintending Engineer or the
Executive Engineer.

Clause 29A

Any sum of money due and payable to the contractor (including the security deposit returnable
to him) under the contract may be withheld or retained by way of lien by the Engineer-in-
Charge or the Government or any other contracting person or persons through Engineer-in-
Charge against any claim of the Engineer-in-Charge or Government or such other person or
persons in respect of payment of a sum of money arising out of or under any other contract
made by the contractor with the Engineer- in-Charge or the Government or with such other
person or persons. Itis an agreed term of the contract that the sum of money so withheld or
retained under this clause by the Engineer-in-Charge or the Government will be kept withheld
or retained as such by the Engineer-in-Charge or the Government or till his claim arising out
of the same contract or any other contract is either mutually settled or determined by the
arbitration clause or by the competent court, as the case may be and that the contractor
shall have no claim for interest or damages whatsoever on this account or on any other
ground in respect of any sum of money withheld or retained under this clause and duly
notified as such to the contractor.
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CLAUSES OF CONTRACT / /

Clause 30
Water for Works The contractor(s) shall make his/their own arrangements for water required for the work and
nothing extra will be paid for the same. This will be subject to the following conditions.

(i) That the water used by the contractor(s) shall be fit for construction purposes to the
satisfaction of the Engineer-in-Charge.

(i)  The Engineer-in-Charge shall make alternative arrangements for supply of water at the
risk and cost of contractor(s) if the arrangements made by the contractor(s) for
procurement of water are in the opinion of the Engineer-in- Charge, unsatisfactory.

Clause 31
Hire of Plant & The contractor shall arrange at his own expense all tools, plant, machinery and equipment
Machinery (hereinafter referred to as T&P) required for execution of the work.

Clause 32
Employment of Contractors Superintendence, Supervision, Technical Staff & Employees
Technical Staff and ) ) ) . .
employees () The contractor shall provide all necessary superintendence during execution of the

work and all along thereafter as may be necessary for proper fulfilling of the obligations
under the contract.

The contractor shall immediately after receiving letter of acceptance of the tender and
before commencement of the work, intimate in writing to the Engineer-in-Charge, the
name(s), qualifications, experience, age, address(s) and other particulars along with
certificates, of the principal technical representative to be in charge of the work and
other technical representative(s) who will be supervising the work. Minimum requirement
of such technical representative(s) and their qualifications and experience shall not be
lower than specified in Schedule 'F'. Even of the contractor (or partner(s) in case of
firm/ company)is himself / herself an Engineers, it is necessary on the part of the
contractor to employ principal technical representative / technical representative (s)
as per stipulation in Schedule 'F'.

The Engineer-in-Charge shall within 3 days of receipt of such communication intimate
in writing his approval or otherwise of such a representative(s) to the contractor. Any
such approval may at any time be withdrawn and in case of such withdrawal, the
contractor shall appoint another such representative(s) according to the provisions of
this clause. Decision of the tender accepting authority shall be final and binding on the
contractor in this respect. Such a principal technical representative and other technical
representative(s) shall be appointed by the contractor soon after receipt of the approval
from Engineer-in-charge and shall be available at site before start of work.

All the provisions applicable to the principal technical representative under the Clause
will also be applicable to other technical representative(s) The principal technical
representative and other technical representative(s) shall be present at the site of
work for supervision at all times when any construction activity is in progress and also
present himself/themselves, as required, to the Engineer-in-Charge and/or his
designated representative to take instructions. Instructions given to the principal technical
representative or other technical representative(s) shall be deemed to have the same
force as if these have been given to the contractor. The principal technical representative
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CLAUSES OF CONTRACT

(iii)

and other technical representative(s) shall be actually available at site fully during all
stages of execution of work, during recording/checking/test checking of measurements of
works and whenever so required by the Engineer-in-Charge and shall also note down
instructions conveyed by the Engineer-in-Charge or his designated representative(s) in
the site order book and shall affix his/their signature in token of noting down the instructions
and in token of acceptance of measurements/checked measurements/ test checked
measurements. The representative(s) shall not look after any other work. Substitutes, duly
approved by Engineer-in-Charge of the work in similar manner as aforesaid shall be
provided in event of absence of any of the representative(s) by more than two days.

If the Engineer-in-Charge, whose decision in this respect is final and binding on the
contractor, is convinced that no such technical representative(s) is/are effectively appointed
or is/are effectively attending or fulfilling the provision of this clause, a recovery (non
refundable) shall be effected from the contractor as specified in Schedule 'F' and the
decision of the Engineer-In-Charge as recorded in the site order book and measurement
recorded checked/test checked in Measurement Books shall be final and binding on the
contractor. Further if the contractor fails to appoint suitable technical Principal technical
representative and/or other technical representative(s) and if such appointed persons are
not effectively present or are absent by more than two days without duly approved substitute
or do not discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have
full powers to suspend the execution of the work until such date as suitable other technical
representative(s) is/are appointed and the contractor shall be held responsible for the
delay so caused to the work. The contractor shall submit a certificate of employment of the
technical representative(s) (in the form of copy of Form-16 or CPF deduction issued to the
Engineers employed by him) along with every on account bill/ final bill and shall produce
evidence if at any time so required by the Engineer-in-Charge.

The contractor shall provide and employ on the site only such technical assistants as are
skilled and experienced in their respective fields and such foremen and supervisory staff
as are competent to give proper supervision to the work.

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is
necessary for proper and timely execution of the work.

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove
from the works any person who in his opinion misconducts himself, or is incompetent or
negligent in the performance of his duties or whose employment is otherwise considered
by the Engineer-in-Charge to be undesirable. Such person shall not be employed again at
works site without the written permission of the Engineer-in-Charge and the persons so
removed shall be replaced as soon as possible by competent substitutes.

For works with estimated cost more than Rs. 10 Crores and stipulated time period more
than 6 months :

The contractor shall ensure that at least one deployed technical representative shall be
trained in courses related to CPWD specifications, labour laws, safety rules etc. of duration
not less than 5 working days either through National CPWD Academy (NCA) or National
Institute of Construction Management and Research (NICMAR) or CIDC or any other similar
reputed and recognized Institute managed or certified by State/Central Government. The
training cost and other cost related to training shall be borne by the contractor. The contractor
shall ensure that at least one technical representative is trained within six months of start
of work. The time period of six months can be relaxed by the Engineer-in-Charge depending
upon the frequency of training course organized by NCA.

If the contractor fails to ensure that at least one technical representative is trained in the
above mentioned course till completion of work or one year from start of work, whichever is
earlier, then a non-refundable recovery of Rs. 50,000/- shall be made from the bill of the
contractor. Decision of Engineer-in-Charge in this regard shall be final and binding on the

contractor.
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CLAUSES OF CONTRACT

Levy/Taxes payable
by Contractor

Conditions for
reimbursement of
levy/taxes if levied
after receipt of
Tenders

Termination of
Contract on death of
contractor

If relative working in
CPWD then the
contractor not
allowed to tender

Clause 33

(i)

GST, Building and other Construction Workers Welfare Cess or any other tax, levy or
Cess in respect of input for or output by this contract shall be payable by the contractor
and Government shall not entertain any claim whatsoever in this respect except as
provided under Clause 38.

The contractor shall deposit royalty and obtain necessary permit for supply of the red
bajri, stone, kankar, etc. from local authorities.

If pursuant to or under any law, notification or order any royalty, cess or the like
becomes payable by the Government of India and does not any time become payable
by the contractor to the State Government, Local authorities in respect of any material
used by the contractor in the works, then in such a case, it shall be lawful to the
Government of India and it will have the right and be entitled to recover the amount paid
in the circumstances as aforesaid from dues of the contractor.

Clause 34

(i)

(i)

All tendered rates shall be inclusive of any tax, levy or cess applicable on last stipulated
date of receipt of tender including extension if any. No adjustment i.e. increase or
decrease shall be made for any variation in the rate of GST, Building and Other
Construction Workers Welfare Cess or any tax, levy or cess applicable on inputs.

However, effect of variation in rates of GST or Building and Other Construction Workers
Welfare Cess or imposition or repeal of any other tax, levy or cess applicable on
output of the works contract shall be adjusted on either side, increase or decrease.
Provided further that for Building and Other Construction Workers Welfare Cess or any
tax (other than GST), levy or cess varied or imposed after the last date of receipt of
tender including extension if any, any increase shall be reimbursed to the contractor
only if the contractor necessarily and properly pays such increased amount of taxes/
levies/cess.

Provided further that such increase including GST shall not be made in the extended
period of contract for which the contractor alone is responsible for delay as determined
by authority for extension of time under Clause 5 in Schedule F.

The contractor shall keep necessary books of accounts and other documents for the
purpose of this condition as may be necessary and shall allow inspection of the same
by a duly authorized representative of the Government and/or the Engineer-in-Charge
and shall also furnish such other information/document as the Engineer-in-Charge
may require from time to time.

The contractor shall, within a period of 30 days of the imposition of any such further
tax or levy or cess, or variation or repeal of such tax or levy or cess give a written
notice thereof to the Engineer-in-charge that the same is given pursuant to this condition,
together with all necessary information relating thereto.

Clause 35

Without prejudice to any of the rights or remedies under this contract, if the contractor dies,
the Engineer in Charge on behalf of the President of India shall have the option of terminating
the contract without levy compensation to the contractor.

Clause 36

The contractor shall not be permitted to tender for works in the CPWD circle (Division in
case of contractors of Horticulture/Nursery categories) responsible for award and execution
of contracts in which his near relative is posted as Divisional Accountant or as an officer in
any capacity between the grades of the Superintending Engineer and Junior Engineer (both
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S AN SIGHC! Aled Ul IRl &1 I &b & ARy Ade H el BI Srgedl, S fb
TSN & gRT it by T FAR ShaR THATH 8l fdeid & oy Sararl € ik Ts
5 % oA @ @ e wHg # fawarer feam war 2

(i) CHIR AU ATTIHAGAR 5 RART & IeT & oIy AMGeIH q81 W TAT 3 TRl
DI AT AT TRBR & e rfererd i aiiR / sferdr AREAmS AR FaRT ST &
AR1eTor BT JTAfT ST eI QAT 31T T/ SATIS] YR XA Sl b HIRATeTeh STt bl

THI—AHI TR AT 81 Al ¢ |

(i) CHIR W =T M HR AT STTET TUAT JUBR, AT U DY AT STTET 31T SUDBR B
gRac terdT AR & T @ 30 a1 @t 3rafe & AR MR AT BT IHBT U forRad
Afew 1 1 s Hafaa T srawad a & Ay 39 ReIfd & SrERvr 7 3 e |

Ers 35
T O & T AT SUART H ¥ faell W Ufciezer TTa STl fa, Af ShHaR W S € O A ANl AR Bl q@id W
BT ART & LU BT 3R A I8 faddbed 8N & 98 SHaR &I Ufadx AU 397 3 o7 9 o < | dfaer & gwifa

Euvs 36 Reger

THER Bl 3B oV I 31 A & forw &, <. 1. fa. uReea (Sam /R SR & SHhaRl & afs m

AWl H Hed) H Rrad S9@T Ade AdeR Aved oRaTdTel AT 3fefleror SO 3R Bfs golf R dalffa § o FR

(S @1 AT aedt gY) @ AR & dra Rl R W 1S e 2, Bt & Ry ffer, B g @ PR B

@ forg ST el foa SIQeT | 98 Q4 Afacali & 1 0 Hfid ST it 36 A fh +ff 2R fafaer @ Cﬂﬂqgf
T8
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CLAUSES OF CONTRACT / /

No Gazetted
Engineer to work as
Contractor within
one year of
retirement

Theoretical
consumption of
Material

inclusive). He shall also intimate the names of persons who are working with him in any
capacity or are subsequently employed by him and who are near relatives to any Gazetted
Officer in the C.P.W.D. or in the Ministry of Housing and Urban Affairs. Any breach of this
condition by the contractor would render him liable to be removed from the approved list of
contractors of this Department. If however the contractor is registered in any other department,
he shall be debarred from tendering in CPWD for any breach of this condition.

NOTE: By the term "near relatives" is meant wife, husband, parents and grandparents,
children and grand children, brothers and sisters, uncles, aunts and cousins and their
corresponding in-laws.

Clause 37

No engineer of gazetted rank or other gazetted officer employed in engineering or
administrative duties in an engineering department of the Government of India shall work
as a contractor or employee of a contractor for a period of one year after his retirement
from government service without the previous permission of Government of India in writing.
This contract is liable to be cancelled if either the contractor or any of his employees is
found at any time to be such a person who had not obtained the permission of Government
of India as aforesaid, before submission of the tender or engagement in the contractor's
service, as the case may be.

Clause 38

(i) After completion of the work and also at any intermediate stage in the event of Non
reconciliation of materials issued theoretical quantity of materials used in the work
shall be calculated on the basis and method given hereunder:-

(@  Quantity of cement & bitumen shall be calculated on the basis of quantity of
cement & bitumen required for different items of work as shown in the Schedule
of Rates mentioned in Schedule 'F'. In case any item is executed for which
standard constants for the consumption of cement or bitumen are not available
in the above mentioned schedule/statement or cannot be derived from the same
shall be calculated on the basis of standard formula to be laid down by the
Engineer-in-Charge.

(b)  Theoretical quantity of steel reinforcement or structural steel sections shall be
taken as the quantity required as per design or as authorized by Engineerin-
Charge, including authorized lappages, chairs etc. plus 3% wastage due to
cutting into pieces, such theoretical quantity being determined and compared
with the actual, each diameter wise, section wise and category wise separately.

()  Theoretical quantity of G.I. & C.1. or other pipes, conduits, wires and cables, pig
lead and G.I./M.S. sheets shall be taken as quantity actually required and
measured plus 5% for wastage due to cutting into pieces (except in the case of
G.I./M.S. sheets it shall be 10%), such determination & comparison being made
diameter wise & category wise.
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AP R @ T A1 agErq AT fy S 8 8k S w1 famT # a1 e &R e s
HATHT & B I3 BRY & e ARIER 8 | SHaR §RT 39 ¥Id BT BIs T I 9 T
@ SHERI BT AT el I §eIY S & oy AT 9979 | R 1, afd SdHar i sy fawmr
¥ USligd © 1 98 9 W & Iootdd @ folg b.ALF # ffaeT < &1 ura 72 2|

fewfl” fde ArerR” wea 1 e, Uiy, ATd—Udr iR fOames—Odme, wafa sik de—diEa, a1
3R g8+, A —aTE! R TR, AR WIS def S dodasl] ARRTell e TfNd 2 |

Gug 37

YR WRAR & 3ol fIRT & $ofifTRR a1 vemafe adad § fFaferd Jroraf3d o &1 ols
SONIFRIR AT 37 IISTARG SN WRA WRPR & foIRad gd gara & 91 39+ fFafa & gep
Y BT HTAMAN Th SHER /SHAR B HHARI B ©U H B Tl BT | Tg SBI g fHar ST AdhaT
2, afe foelt g 9 urn {6 SHeR A1 SHBT BIg HHAN VAT afdd & oy genfRefy fAfaer
AT SHER DI WAT H T W Yd RA ARSR A JATYA G AT IV &1 B ol off |

Tus 38
() PR YR BN B 918 AR IED FeAIA! (BT N TR W FARR & FARIET 9 81 6 g9 J
BT W TN AERRT BT SFAM AGIRIS /=1 B IT0ET J81 49 QU MY 3R W &R
A P SITG—
(@) e SR fagHT @l AT @l TTUMT SR A W SfeaiRad <=t @ ST # 9y
AR B Bl A= #&T & forg a1fdid Wi oiR fdgA™ &1 A1 & SR TR &1 g,
e B8 W A fAefed @ iRl § o Wi iR fagre & @ua & forg w9a
ReRes Iuat gRgdl / faeroll # &1 & A1 SRY URBfera &l @l S ebel! AT T A
H ARG SR gRT QU ST dTel #Md 3 & MR TR 0T &1 SITgT |

(@) ST g A1 SRAAHS gATd BIct ol HgTad A1 Bl J8 J4T SI1e & a8
MBS & ATAR AT TRA™S SolIR §RT WG MTAR e A3 2 | 387
TfAreRd ouoTol, BRI A 3iR gael § dle & PR 3 frd Bior afaferd 2

W HgIaed AT BT PR IR ol A SR, BT AR AR 807 AR
URI® ATT—3TeT aRifdd FRid | fbar g |

(M) SN, @rET iR gotal AT AT 31 Aidl], Hege, AR AR dad, O ofs iR oI,
BT /35 3T IS &1 G HIHT P aReId H U 3R AT T AIHT H=T S |
SEH TSl 3 BIe & HRYT 5 URIR SIS & oIy SiTST ST (SR, @8t/ 3 $9rd
et & AMel # 10 TfRra) U PR SR T a1 IR 1R 1ol 39R &R |

®. . A fa SR Sepeedr & 169 T



CLAUSES OF CONTRACT / /

Compensation
during warlike
situations

Apprentices Act
provisions to be
complied with

(d)  Forany other material as per actual requirements.

Over the theoretical quantities of materials so computed a variation shall be
allowed as specified in Schedule 'F'Fornon scheduled items, the decision of the
Superintending Engineer CE regarding theoretical quantities of materials which
should have been actually used, shall be final and binding on the contractor

(i)  The said action under this clause is without prejudice to the right of the Government to
take action against the contractor under any other conditions of contract for not doing
the work according to the prescribed specifications.

Clause 39

The work (whether fully constructed or not) and all materials, machines, tools and plants,
scaffolding, temporary buildings and other things connected therewith shall be at the risk of
the contractor until the work has been delivered to the Engineer-in-Charge and a certificate
from him to that effect obtained. In the event of the work or any materials properly brought to
the site for incorporation in the work being damaged or destroyed in consequence of hostilities
or warlike operation, the contractor shall when ordered (in writing) by the Engineer-in-Charge
to remove any debris from the site, collect and properly stack or remove in store all serviceable
materials salvaged from the damaged work and shall be paid at the contract rates in accordance
with the provision of this agreement for the work of clearing the site of debris, stacking or
removal of serviceable material and for reconstruction of all works ordered by the Engineer-
in-Charge, such payments being in addition to compensation upto the value of the work
originally executed before being damaged or destroyed and not paid for. In case of works
damaged or destroyed but not already measured and paid for, the compensation shall be
assessed by the Divisional Officer uptoRs.2,00,000/-- and by the next higher officer concerned
for a higher amount. The contractor shall be paid for the damages/destruction suffered and
for restoring the material at the rate based on analysis of rates tendered for in accordance
with the provision of the contract. The certificate of the Engineer-in-Charge regarding the
quality and quantity of materials and the purpose for which they were collected shall be final
and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in consequence of
hostilities or warlike operations (a) unless the contractor had taken all such precautions
against air raid as are deemed necessary by the A.R.P. (Air Raid Precaution) Officers or
the Engineer-in-Charge (b) for any material etc. not on the site of the work or for any tools,
plant, machinery, scaffolding, temporary building and other things not intended for the
work. In the event of the contractor having to carry out reconstruction as aforesaid, he shall
be allowed such extension of time for its completion as is considered reasonable by the
Divisional Officer.

Clause 40

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules
and orders issued there under from time to time. If he fails to do so, his failure will be a
breach of the contract and the Superintending Engineer may, in his discretion, cancel the
contract. The contractor shall also be liable for any pecuniary liability arising on account of
any violation by him of the provisions of the said Act.
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@ A o A & oy aRafas sraggddral & 9K |

39 TR dR&ford Amiral @ dgfde aEmRl # oggdl @ # fAfde sgar fages
IR BT | IR g-fad wal & forg Wil &1 Agf~ae wmnsd, [ arcda § wgad
ST AT(RY o, & Hae H AT SRR TE IR Feerpeqed sifRiar egw aRasTT
TgEId A go! Bl MU oM 3R 3HaR & folg g 8 |

(i) 39 WS & dBd I BRATg W ShaR gRI R fAfeel & sy &rf 7 v & oy
S DI el ff 39 o & T8d ShaR & [I5g BRAS B & TWHR & AMHR W Afcrael
T T IS |

Gue 39

9 IF BT, IRARIE So-1aR BT B gRed Tl B a1 ST iR IHA S 31 &7 JH07
UF U el B foran SIrdr 99 9 wrd (A1 gora: R 81 et T2 &R SEw wHfd |99
el SR SIR WA, UTS, JRRATS 9a+ 31X 3 aqY SHIR & SIIRgH TR 24T | ST AT SqH
T & Y Wd R ST wU A o T8 B Gl B genl a1 gg oI dfhanei &
IRUTHREHRY &fi B9 S12TaT D T B BT ST H SHER HRAD ol aR T forRad amaer
fay S IR BRI | Aeld BT ST 3R &fRRd SR ¥ SSIRT &1 H 3 A& AR ATl
EHCT! BT 3R IHHT ST ©Y W TR MTIAT 3@l 9 9USK H o ST qAqT FeAd Bl
FRIRT H AH B S B H A ATIS AR BT SR T A7 IH g & 1 & forg ik
TRAS ol §RT A T SRl &I fR A T A S oY $9 IR & UG & JJAR
B B R W AW fHAT ST 3R 9 YR BT HS1T &= a1 =< g9 & gd Jord: femfed
fopy Y fobeg e 7 Y g0 o1 & Hou I, efegflt & ofiRad g | e am i g
U Bl @l g # el J1g 9 88 8 iR e fofw darg 7 fhar war 81 @ iR
2,00,000 /— % Td Hedl AMTHRI gRT R Afdd IR & forg Faferd refleror iR gry fdan
ST | SHER Bl BRI H Y JHA, IqD < 8l ST 3R AT & JIRATIT Had 59 3D
& IU§el B IR Ffded =1 & faweryer w amenRa a’i wR far S | Arnfl @) garfac
SR A1 3R g waIe= 9 S0 AUeId fhar a7 o S99 IR § RS SO bT THIT
T3 3if 3R 39 3B & AT UETHRI WR Mg dHR BT |

R AT g [ FEnl AT g SRl Al & uRumRERay BT 1N & forq @rg +f &g (&) d@
Th QA T8l 81N oid O (& SHAR - Ba1g gAcl & [I%g U W41 qary  f&y 2, ST garg gxen
GRET MBI AT HRHATID SOlRR GIRT ATTLAD T S 8, 3R (@) B i arnit anfe & forg
ST PRI W &1 8 AT fhell U SAISTR, 63, AL, UTS, 3ReMTg 9a 3iR 31 a¥gali & S B
@ forg amenfia =€} 8, W 781 EFY | SHER gRI, JATYATad GAMHT fhT ST &7 T2 H, S IADT
RN PR B oY I R A9 31 @ a1 qvsel SfaRI g1 S F9si g |

gus 40

ShaR g AR, 1961 IR FHY FHI W IFD AGF SR Y MY AT iR fre=li & Sueei
BT AU BT | (S T8 VAT B H B R Al SHD! JABEAT S BT AT 2R AR 3reliersh
SONTRIR 370 fAI@TIAR | SHT € B T | ShaR Iad ARFTIH & Iud=i & 0 gRT fhedt
JHHHIT & RO IGHQ el & It & oy 1 fSFHER 81T |

® SRME Farraen

sdfew srftiferaw
grEaedl T FquTe
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CLAUSES OF CONTRACT / /

Clause 41
Release of Security = The Security Deposit of the work shall be refunded if no labour complaint has been received
deposit from the labour officer till the due date of its payment. If a labour complaint is received during

this period, the Engineer-in-Charge shall, after issue of notice in this regard to the contractor,
deduct the amount required to settle the complaint from his security deposit and refund the
balance amount.

Note :- Incase of any discrepancies between Hindi and English version, English version
will prevail.
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Tus— 41
IS 5 JRHRY | e & Fad [fYy a9 18 51 Rrerad ura 78t 81 8, a1 SRl @l S ST IRT SIY
I I HR &Y Sl | AfY 39 <@y B SR Brs sfAd Rrerad ure gl 8, dr R 1T, BT

PR Bl 39 G H AIfed SN B & 918, ITd! STHAd I I RBrerad &1 Fues & forw
STTRIH TN BT BHeldl BT 3R AN M G199 B <7 |

feaofy — zHa RN AR U Ue # B IR W PuniEar B @ Rt F sEch
/e A1 BN |
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C.P.W.D. SAFETY CODE / /

C.P.W.D. SAFETY CODE

Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the ground, or
from solid construction except such short period work as can be done safely from ladders. When a ladder is
used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying materials
as well suitable footholds and hand-hold shall be provided on the ladder and the ladder shall be given an
inclination not steeper than V4 to 1('4 horizontal and 1 vertical.)

Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended from an overhead
support or erected with stationary support shall have a guard rail properly attached or bolted, braced and
otherwise secured at least 90 cm. (3ft.) high above the floor or platform of such scaffolding or staging and
extending along the entire length of the outside and ends there of with only such opening as may be necessary
for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from
the building or structure.

Working platforms, gangways and stairways should be so constructed that they should not sag unduly or
unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 m (12ft.) above
ground level or floor level, they should be closely boarded, should have adequate width and should be suitably
fastened as described in (2) above.

Every opening in the floor of a building or in a working platform shall be provided with suitable means to prevent
the fall of person or materials by providing suitable fencing or railing whose minimum height shall be 90 cm. (3ft.)

Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be
securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while the width between side rails in
rung ladder shall in no case be less than 29 cm. (11%2") for ladder upto and including 3 m. (10 ft.) in length. For
longer ladders, this width should be increased at least V4" for each additional 30 cm. (1 foot) of length. Uniform
step spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to prevent danger from
electrical equipment. No materials on any of the sites or work shall be so stacked or placed as to cause danger
or inconvenience to any person or the public. The contractor shall provide all necessary fencing and lights to
protect the public from accident and shall be bound to bear the expenses of defence of every suit, action or
other proceedings at law that may be brought by any person for injury sustained owing to neglect of the above
precautions and to pay any damages and cost which may be awarded in any such suit; action or proceedings
to any such person or which may, with the consent of the contractor, be paid to compensate any claim by any
such person.

(@ Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times be supplied with at
least one ladder for each 30 m. (100 ft.) in length or fraction thereof, Ladder shall extend from bottom of the
trench to at least 90 cm. (3ft.) above the surface of the ground. The side of the trenches which are 1.5 m.
(5ft.) or more in depth shall be stepped back to give suitable slope or securely held by timber bracing, so
as to avoid the danger of sides collapsing. The excavated materials shall not be placed within 1.5 m. (5ft.)
of the edges of the trench or half of the depth of the trench whichever is more. Cutting shall be done from
top to bottom. Under no circumstances, undermining or undercutting shall be done.

(b) Safety Measures for digging bore holes:-

(i) Ifthe bore well is successful, it should be safely capped to avoid caving and collapse of the bore well.
The failed and the abandoned ones should be completely refilled to avoid caving and collapse;

(i) During drilling, Sign boards should be erected near the site with the address of the drilling contractor
and the Engineer in-charge of the work;

(iiiy Suitable fencing should be erected around the well during the drilling and after the installation of the
rig on the point of drilling, flags shall be put 50m alround the point of drilling to avoid entry of people;
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1. ®HBRI B U U BIE STy aret Bt &l Bredx, e Wifedl & FR1Ue WU | fhar ST |dbar &1, S9 a4 draf
@ o1y, e 519 | a1 -7 & ORI 9 | 81 fHar ST ddbar 81, Jeiiferd ure & SUa &A1 a1fey | 5
AT BT YART A1 SIY a1 WIS &1 Udbs & o1y AfiRad Aorgr Fgad foar Sirgen iR afe Wigl | o S &
forg +ff STANT # <1 ST 1 T R JAfd UrIeTHi iR B & oy HERT @7 @raRer R iR g aY erHfr 1 R
1/4 @& qqud (1/4 afast iR 1 Seaflg | 1 e 7 81f1 )

2. 9 AT BY 36 HIeR (12 He) W AfGE H! Ure AT Ha W SI1 I AR 3 AT 3T AT el gl &I, AT ReR
MR W ST fhar 17 81, Ao WU 4 W9, diccgad, Bl §s 3IR 3T AOIqdl A d8fl gg 9919 P &Y, Sl U
UTE AT HI & Y IT WICHH A HH F HH 90 VAL (3 ) Sl Bl IR IHS d18% 3R RRI R 70l =18 W i
BrfT 3R R7Es 08 gR 81T St 9l & uRRae & folu sirasye 81, U UTe IT H9 &1 U aiel STRAT b 98 9a= I
WA ¥ 3 L |

3. BRI—cHE!, TRIRT 3R Sl &1 v |afafid fear Sirr =nfee & SS9 ) sMasd a1 3gar wy 9 el 7 IS
3R At wiew, TforarT ar S, i a1 %Y WR | 3.6 WieX (12 §e) 9 AfdE Ha1 81 a1 S8H aw&l U U ofil
B AR, SH@! T drsTs B! a1y, 3R SHéT &k IR (2) # aftfa genfad wu 4 §fr S =nfey |

4. W9F I PRI-ICHAE H R gR Bl Afdddl AT AREN BT {RT I g1 & foy Jeiifer a1 a1 SivTel g1, RTs®! —goes
FHaTg 90 WH. (3 |e) BN FeAfed wu 4 foRT B4 =112 |

5. A HRI—wlcHH! iR 3 HRI—IFI 06 g & fory RIS |l & Sude 811 | 8% Wi Aotgal 3 ol 81
TR | BIS W GaTed dhell AT TS H 9 Hex (30 He) W 31 1 BRfY o7a 5 Tver arell Wil # @< ¥t & 9=
AreTs 3 Hiex (10 He) Tdb ol Wil # foredl Y gwr # 20 WAL (11 1,/27) &1 &9 7 Erft | a1fde o Aifeal 59
SIS ¥ oI Ts @ & Ud SIARad 30 WAL (1 |e) & 1,/4” ag B =112T | $haR UR$dl & 7ea SITg 30 |AL(12
$9) 9 318 7 81T | g SUReR ¥ B dTel Wek & (ARl & fo7g Jmavg gataen=rar <&t Se | fbwf 9t driverd
R PIs W A 5 YBR el SHT Bl AT G S b g8 fhdl @afad a1 Sear & fo et a1 Srgfaer S N |
ST Bl GECARI H F9M & foly SHaR T Tasd aTSi 3iR UHTY &I Gl BT | 3R S yaraenf=ral &1 Suer
S BRY B & B g fbel eafaadl gRT Ay & e oY 7Y &R dTe, SIANT A1 319 bridnedl § yfore & g3l
BT R 3 & Y AR U BT JHAT AT Tl Bl AT PR & [o7Q 379 BRI Gl U el eafacal &1 v foved
aTe ST AT Briardl # Afdfefia frar S a1 9, SHerR A WAl W, V¥ R afad g fa g O faed <
¥ ST B b g e fdar oy |

6 (B) I[XIAA IR WS TWIGAI—1.2 AR (4 He) IT 31WH T T WAl & oY T FHAT IR TH=T8 S 8% T 30
HIeR (100 He) AT IHS BT 9T & oY H9 F HH TP Al UG B ST | W) @18 B Tell I odx A
DI FIE  BH H BH 90 HH. (3 B) HUR T DI BIIT | 1.5 HIeR (5 ) AT 31ed T WAl BT AN AT
T o1 & fo wHae (Taat) B 97 99 R $IRS & adl Bl Aoidd Adb o Bl a1fds SRt & @' @1
GART A 2 | WY T ARl @18 & fFIRE A 1.5 HIex (5 He) & fiav a1 W1 @ TERE B AN & a-eR g
% IR, I Sl A1 1S 81, T2 T ST | erg el | Tl da ol Seedt | faegl off aRRerfoai 3§ defresed
AT FHH HETs 9 dl ST |

(@). Ju—foxi B gars @ oy gRem Sur:
1. AR Jg—qY F®a Bl ST 8, A1 $U d8—|hU b BT g9+ 9T $9d S8+ I a1 & [y YRIEd wy I
§8 PR AT ST A13Y | 31wl SR TR Ju—aul DI T g9 TAT S8+ J g9 & forg Yol w9
TR AT 1R |
2. ©E P B AR B W & (e ATST drel DI Be $H dlel SHER TAT BRI & GARY AT & I
& A1 WA fhar S =Ry |

3. SUYFd IRIAN] BE TR & SR HU & UTH g7 i1 d1fey o7 foaverd W R & GRU-1 & 918
AN & YAy 3 9 & oY foaerd @ 50 #ex & O H $iS @Y S =12y |
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C.P.W.D. SAFETY CODE / /

(iv)  Afterdrilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 0.60m above ground level and
0.60m below ground level should be constructed around the well casing;

(v)  Afterthe completion of the borewell, the contractor should cap the bore well properly by welding steel
plate, cover the bore well with the drilled wet soil and fix thorny shrubs over the soil. This should be
done even while reparing the pump;

(vi) After the borewell is drilled the entire site should be brought to the ground level.

Demolition - Before any demolition work is commenced and also during the progress of the work,

All roads and open areas adjacent to the work site shall either be closed or suitably protected.

No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used by the
operator shall remain electrically charged.

All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion or
flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as to
render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be kept
available for the use of the person employed on the site and maintained in a condition suitable for immediate
use, and the contractor should take adequate steps to ensure proper use of equipment by those concerned:-
The following safety equipment shall invariably be provided.

(i)

Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with protective
footwear and protective goggles.

Those engaged in white washing and mixing or stacking of cement bags or any material which is injurious
to the eyes, shall be provided with protective goggles.

Those engaged in welding works shall be provided with welder's protective eyeshields.

Stone breaker shall be provided with protective goggles and protective clothing and seated at sufficiently
safe intervals.

When workers are employed in sewers and manholes, which are in active use, the contractors shall
ensure that the manhole covers are opened and ventilated atleast for an hour before the workers are
allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable railing
and provided with warning signals or boards to prevent accident to the public. In addition, the contractor
shall ensure that the following safety measure are adhered to :-

(@) Entry for workers into the line shall not be allowed except under supervision of the JE or any other
higher officer.

(b) Atleast 5to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours
before any man is allowed to enter into the manhole for working inside.

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper which
changes colour in the presence of such gases and gives indication of their presence.

(d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, no
Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit.

(e) Safety belt with rope should be provided to the workers. While working inside the manholes, such
rope should be handled by two men standing outside to enable him to be pulled out during emergency.

() The area should be barricaded or cordoned of by suitable means to avoid mishaps of any kind. Proper
warning signs should be displayed for the safety of the public whenever cleaning works are undertaken
during night or day.
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C.P.W.D. SAFETY CODE / /

(vi)

No smoking or open flames shall be allowed near the blocked manhole being cleaned.

The malba obtained on account of cleaning of blocked manholes and sewer lines should be immediately
removed to avoid accidents on account of slippery nature of the malba.

Workers should not be allowed to work inside the manhole continuously. He should be given rest
intermittently. The Engineer-in-Charge shall decide the time up to which a worker may be allowed to
work continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, portable
air blowers are recommended for ventilating the manholes. The Motors for these shall be vapour proof
and of totally enclosed type. Non sparking gas engines also could be used but they should be placed
at least 2 metres away from the opening and on the leeward side protected from wind so that they will
not be a source of friction on any inflammable gas that might be present.

The workers engaged for cleaning the manholes/sewers should be properly trained before allowing to
work in the manhole.

The workers shall be provided with Gumboots or non sparking shoes bump helmets and gloves non
sparking tools safety lights and gas masks and portable air blowers (when necessary). They must be
supplied with barrier cream for anointing the limbs before working inside the sewer lines.

Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full
weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well.

If a man has received a physical injury, he should be brought out of the sewer immediately and
adequate medical aid should be provided to him.

The extent to which these precautions are to be taken depend on individual situation but the decision
of the Engineer-in-Charge regarding the steps to be taken in this regard in an individual case will be
final.

The Contractor shall not employ men and women below the age of 18 years on the work of painting with
products containing lead in any form. Wherever men above the age of 18 are employed on the work of lead
painting, the following precaution should be taken:-

(@

(b)

(c)

No paint containing lead or lead products shall be used except in the form of paste or ready made
paint.

Suitable face masks should be supplied for use by the workers when paint is applied in the form of
spray or a surface having lead paint is dry rubbed and scrapped.

Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be provided
to enable the working painters to wash during and on the cessation of work.

Workmen executing work on scaffolds or other structures above specified height shall be provided with
full body harness and fall arresters.

An additional clause (viii)(i) of Central Public Works Department Safety Code (iv) the Contractor shall not
employ women and men below the age of 18 on the work of painting with product containing lead in any form,
wherever men above the age of 18 are employed on the work of lead painting, the following principles must be
observed for such use :

(i)

(ii)

White lead, sulphate of lead or product containing these pigment, shall not be used in painting operation
except in the form of pastes or paint ready for use.

Measures shall be taken, wherever required in order to prevent danger arising from the application of a
paint in the form of spray.

169 Years of Engineering Excellence m



/ BREINSIEGI

®) BIE fBY S @ g W98 & U gHU JAAaT AR STl g =1 f6ar g |

@) 9 HRI JfAal HaR A & AHIs & HROT UK Fold DI At Bl et & BRI GHeAT dh &
forg qrea € =er fear oy |

(8)  HHETRIT BT AAEIA B VIR SHIAR BT B B JFART 7 & 91 | IH RITS w0 A 3314 371 1 |
YHRI ONR a8 7Y ad o R a@ &6 {6l SHam) o #98la @ HiaR e R & &R & folv
3T faam W |

(3)  MUTdBTA | AT H A B foTv verdd R SfaRio Ricivexl |fed 9 AR 9 W1V |

€ HEId # yg arg vare vq <19 ¥ J1Uferd 81, arg ydTed SUART § AY 1Y | Held & ararded o gagd

a1g YaTed! B FABIRY BT S & | g7 HIeY arRuRME BF1 =18y JoIr quiaan a5 &Ml anfeg | R fag
T R Y ST # Y S Fahd § W T B W BH W HH 2 e R W o A1y e el
TG I § R &1 a1fs 9 faeme fodt ) Saeet 99 & a=ior &1 913 7 99 99 |

@) HE /R B FHIE & [Ty S Y HHARI HARle H BT PR DI AFAN (3T S A Ugel Ifed
w9 & ufdferg fey o |

(€) HHATRAT BT TS 1dT AR S, o, TorHe qAT T SRR TR YRET dge Ud 14 AR
TN e aig FATed (S B ATTIH 81) Gl by Sy | HeR el & HIdR $TH I ¥ Ul I
gl W T & forg SR @ & S =R |

@) IR @ Y SaRd gU HHARI Bl ST & IS SUS Bl AU AT YRT IoT I& H Ugel Sid
PR S AR dA1fes HeTel FIRT H ol SUS & ST & HROT YR hde § 91 Sl 9 |

@) 3 fredt afda & TRIR® e oFft 81 a1 S Wk ¥ g &1 d1ex FaTel SI1g ae S qard fafdhear
HETIAT GodT B oY |
@)  vEfoard fed A d 9l 919 Terd—uerd aRRT IR R $Rdr § IR T9R) SolRR &1 far faver
AW # 39 faerg # fey 9 arel Sunit & 9R # ool i< g
(Vi) SPeR 18 TRl I PHH MY dTel YB3 AR REAT BT U STl §RT I & BRI W, [T AT wu # A srwfdee
1, Frafra =18 & | STt il 18 aef & a1 @ o1y aTel wifad W R I @ &1 W T fahy Sid

g8 ferefeTRad qataer=rar IET SR
(@) AT AT AT TR BT AT B arelT g 1 Ue Ofd I foh, IRe IT TR U & ©U | 7 81 SYANT
H TE AT QI |

(@) 9 U< BER NI AT VAl S8 WR At ST &1 o7 R I AR &1 Ue Y3 9T AT Rl 11 &, HHBR
% IWAN & oIy JAT Gue HT USRI fHAT ST =12y |

(M) W UET S dlel O SHER §RT HHABRI BT Uad fhT ST IR S a3+ drel Uexl & forg Ul aemarmg
Jfaenall &1 Sudy BT AR 6 7 S a1 $I B 98 81 & A9Y 9 b |

9. Bl A FEToT T FRear wfedr (iv) @1 faRed @vs (vii) () Shar 18 a9 § &H g @ Rl &Rk gouil & 30
IR gRT U & S W, R+ fodl i w0 9 iar erdfdee 81, PRI T8l & | 578 18 a9l 9 31feid I & gosT
I ERT ¥ & drd R FIRTa fey oe 0 &t & forg fmaferRad fest &1 srasr urest fasar e

() S oe AT, AN BT Febe AT 39 19 dTel SR DI T B H dIR 807 & U BT BIedh 3 ©Ui § B
# & T AR |
(i) D BUH T A ST 8 Tl TR A g B [oTg AP SUHHA HRAT A1 |

gflfrel Scptedr @ 169 I m




C.P.W.D. SAFETY CODE / /

10.

11.

12.

(i) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused by dry
rubbing down and scraping.

(v) Adequate facilities shall be provided to enable working painters to wash during and on cessation of work.
(v  Overall shall be worn by working painters during the whole of working period.

(v Suitable arrangement shall be made to prevent clothing put off during working hours being spoiled13 by
painting materials.

(viy Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently verified
by medical man appointed by competent authority of C.P.W.D PWD(DA).

(vii) C.P.W.D./PWD (DA) may require, when necessary medical examination of workers.

(ix) Instructions with regard to special hygienic precautions to be taken in the painting trade shall be distributed
to working painters.

When the work is done near any place where there is risk of drowning, all necessary equipments should be
provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and
adequate provision, should be made for prompt first aid treatment of all injuries likely to be obtained during the
course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform to the
following standards or conditions :-

() (@ These shall be of good mechanical construction, sound materials and adequate strength and free
from patent defects and shall be kept repaired and in good working order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable
quality and adequate strength, and free from patent defects.

(i)  Everycrane driver or hoisting appliance operator, shall be properly qualified and no person under the age
of 21 years should be in charge of any hoisting machine including any scaffolding winch or give signals to
operator.

(i) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in
hoisting or as means of suspension, the safe working load shall be ascertained by adequate means.
Every hoisting machine and all gear referred to above shall be plainly marked with the safe working load.
In case of a hoisting machine having a variable safe working load each safe working load and the condition
under which it is applicable shall be clearly indicated. No part of any machine or any gear referred to above
in this paragraph shall be loaded beyond the safe working load except for the purpose of testing.

(v) Incase of departmental machines, the safe working load shall be notified by the Electrical Engineer-in-
Charge. As regards contractor's machines the contractors shall notify the safe working load of the machine
to the Engineer-in-Charge whenever he brings any machinery to site of work and get it verified by the
Electrical Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be provided
with efficient safeguards. Hoisting appliances should be provided with such means as will reduce to the minimum
the risk of accidental descent of the load. Adequate precautions should be taken to reduce to the minimum the
risk of any part of a suspended load becoming accidentally displaced. When workers are employed on electrical
installations which are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots
as may be necessary should be provided. The worker should not wear any rings, watches and carry keys or
other materials which are good conductors of electricity.
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C.P.W.D. SAFETY CODE / /

13.

14.

15.

16.

All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe
condition and no scaffold, ladder or equipment shall be altered or removed while itis in use. Adequate washing
facilities should be provided at or near places of work.

These safety provisions should be brought to the notice of all concerned by display on a notice board at a
prominent place at work spot. The person responsible for compliance of the safety code shall be named therein
by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the arrangements
made by the contractor shall be open to inspection by the Labour Officer or Engineer-in-Charge of the department
or their representatives.

Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the contractor from the
operations of any other Act or Rule in force in the Republic of India.
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MODEL RULES / /

Model Rules for the Protection of Health and Sanitary Arrangements for Workers
Employed by Central P.W.D. or its Contractors

APPLICATION

These rules shall apply to all buildings and construction works in charge of Central Public Works Department/
PWD (DA) in which twenty or more workers are ordinarily employed or are proposed to be employed in any day
during the period during which the contract work is in progress.

DEFINITION
Work place means a place where twenty or more workers are ordinarily employed in connection with construction
work on any day during the period during which the contract work is in progress.

FIRST-AID FACILITIES

()  Atevery work place, there shall be provided and maintained, so as to be easily accessible during working
hours, first-aid boxes at the rate of not less than one box for 150 contract labour or part thereof ordinarily
employed.

(i)  The first-aid box shall be distinctly marked with a red cross on white back ground and shall contain the
following equipment:-

(a) Forwork places in which the number of contract labour employed does not exceed 50- Each first-aid
box shall contain the following equipments :-

1. 6 small sterilised dressings.

3 medium size sterilised dressings.
3 large size sterilised dressings.

3 large sterilised burn dressings.

1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine.

o g kM 0D

1 (30 ml.) bottle containing salvolatile having the dose and mode of administration indicated on
the label.

1 snakebite lancet.
1 (30 gms.) bottle of potassium permanganate crystals.
1 pair scissors.

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service and Labour
Institutes, Government of India.

11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin.
12.  Ointment for burns.
13. A bottle of suitable surgical antiseptic solution.
(b)  Forwork places in which the number of contract labour exceed 50.
Each first-aid box shall contain the following equipments.
1. 12 small sterilised dressings.
2. 6 medium size sterilised dressings.
3. 6 large size sterilised dressings.
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(vii)

6 large size sterilised burn dressings.
6 (15 gms.) packets sterilised cotton wool.
1 (60 ml.) bottle containing a two per cent alcoholic solution iodine.

N o o A

1 (60 ml.) bottle containing salvolatile having the dose and mode of administration indicated on
the label.

8.  1roll of adhesive plaster.

9. 1 snake bite lancet.

10. 1 (30 gms.) bottle of potassium permanganate crystals.
11. 1 pair scissors.

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service and Labour
Institutes /Government of India.

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin.

14.  Ointment for burns.

15. A bottle of suitable surgical antiseptic solution.
Adequate arrangements shall be made for immediate recoupment of the equipment when necessary.
Nothing except the prescribed contents shall be kept in the First-aid box.

The first-aid box shall be kept in charge of a responsible person who shall always be readily available
during the working hours of the work place.

A person in charge of the First-aid box shall be a person trained in First-aid treatment in the work places
where the number of contract labour employed is 150 or more.

In work places where the number of contract labour employed is 500 or more and hospital facilities are not
available within easy distance from the works. First-aid posts shall be established and run by a trained
compounder. The compounder shall be on duty and shall be available at all hours when the workers are at
work.

Where work places are situated in places which are not towns or cities, a suitable motor transport shall be
kept readily available to carry injured person or person suddenly taken ill to the nearest hospital.

4. DRINKING WATER

(i)

(i)

(iii

In every work place, there shall be provided and maintained at suitable places, easily accessible to labour,
a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from an Intermittent public water supply, each work place shall be provided
with storage where such drinking water shall be stored.

Every water supply or storage shall be at a distance of not less than 50 feet from any latrine drain or other
source of pollution. Where water has to be drawn from an existing well which is within such proximity of
latrine, drain or any other source of pollution, the well shall be properly chlorinated before water is drawn
from it for drinking. All such wells shall be entirely closed in and be provided with a trap door which shall be
dust and waterproof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened only for
cleaning or inspection which shall be done at least once a month.
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MODEL RULES / /

WASHING FACILITIES

()  Inevery work place adequate and suitable facilities for washing shall be provided and maintained for the
use of contract labour employed therein.

(i) Separate and adequate cleaning facilities shall be provided for the use of male and female workers.

(i)  Such facilities shall be conveniently accessible and shall be kept in clean and hygienic condition.

LATRINES AND URINALS

(i)  Latrines shall be provided in every work place on the following scale namely :-
(@ Where female are employed, there shall be at least one latrine for every 25 females.
(b)  Where males are employed, there shall be at least one latrine for every 25 males.

Provided that, where the number of males or females exceeds 100, it shall be sufficient if there is one
latrine for 25 males or females as the case may be upto the first 100, and one for every 50 thereafter.

(i)  Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a proper door
and fastenings.

(i)  Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat-resisting
nonabsorbent materials and shall be cement washed inside and outside at least once a year, Latrines
shall not be of a standard lower than borehole system.

(iv) (@) Where workers of both sexes are employed, there shall be displayed outside each block of latrine
and urinal, a notice in the language understood by the majority of the workers “For Men only” or “For
Women Only” as the case may be.

(b)  The notice shall also bear the figure of a man or of a woman, as the case may be.

(v  There shall be at least one urinal for male workers upto 50 and one for female workers upto fifty employed
at a time, provided that where the number of male or female workmen, as the case may be exceeds 500,
it shall be sufficient if there is one urinal for every 50 males or females upto the first 500 and one for every
100 or part thereafter.

(v (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and sanitary
condition at all times.

(b) Latrines and urinals other than those connected with a flush sewage system shall comply with the
requirements of the Public Health Authorities.

(vii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in or near the
latrines and urinals.

(viii) Disposal of excreta :- Unless otherwise arranged for by the local sanitary authority, arrangements for
proper disposal of excreta by incineration at the work place shall be made by means of a suitable incinerator.
Alternately excreta may be disposed of by putting a layer of night soil at the bottom of a pucca tank
prepared for the purpose and covering it with a 15 cm. layer of waste or refuse and then covering it with a
layer of earth for a fortnight (when it will turn to manure).

(ix) The contractor shall at his own expense, carry out all instructions issued to him by the Engineer-in-Charge
to effect proper disposal of night soil and other conservancy work in respect of the contractor’s workmen or
employees on the site. The contractor shall be responsible for payment of any charges which may be
levied by Municipal or Cantonment Authority for execution of such on his behalf.
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MODEL RULES / /

7. PROVISION OF SHELTER DURING REST
At every place there shall be provided, free of cost, four suitable sheds, two for meals and the other two for rest
separately for the use of men and women labour. The height of each shelter shall not be less than 3 metres (10
ft.) from the floor level to the lowest part of the roof. These shall be kept clean and the space provided shall be on
the basis of 0.6 sq.m. (6 sft) per head.
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the building under
construction or other alternative accommodation to be used for the purpose.
8. CRECHES
()  Atevery work place, at which 20 or more women worker are ordinarily employed, there shall be provided
two rooms of reasonable dimensions for the use of their children under the age of six years. One room shall
be used as a play room for the children and the other as their bedroom. The rooms shall be constructed
with specifications as per clause 19H (ii) a,b & c.
(i) The rooms shall be provided with suitable and sufficient openings for light and ventilation. There shall be
adequate provision of sweepers to keep the places clean.
(i)  The contractor shall supply adequate number of toys and games in the play room and sufficient number of
cots and beddings in the bed room.
(v) The contractor shall provide one ayaa to look after the children in the creche when the number of women
workers does not exceed 50 and two when the number of women workers exceed 50.
(v  The use of the rooms earmarked as creches shall be restricted to children, their attendants and mothers of
the children.
9. CANTEENS

(i)

In every work place where the work regarding the employment of contract labour is likely to continue for six
months and where in contract labour numbering one hundred or more are ordinarily employed, an adequate
canteen shall be provided by the contractor for the use of such contract labour.

The canteen shall be maintained by the contractor in an efficient manner.

The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing places separately
for workers and utensils.

The canteen shall be sufficiently lighted at all times when any person has access to it.

The floor shall be made of smooth and impervious materials and inside walls shall be lime-washed or colour
washed at least once in each year.

Provided that the inside walls of the kitchen shall be lime-washed every four months.
The premises of the canteen shall be maintained in a clean and sanitary condition.

Waste water shall be carried away in suitable covered drains and shall not be allowed to accumulate so as
to cause a nuisance.

Suitable arrangements shall be made for the collection and disposal of garbage.
The dining hall shall accommodate at a time 30 per cent of the contract labour working at a time.

The floor area of the dining hall, excluding the area occupied by the service counter and any furniture
except tables and chairs shall not be less than one square metre (10 sft) per diner to be accommodated as
prescribed in sub-Rule 9.
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MODEL RULES / /

10.

11.

12.

(xiy (a) A portion of the dining hall and service counter shall be partitioned off and reserved for women
workers in proportion to their number.

(b)  Washing places for women shall be separate and screened to secure privacy.

(xii) Sufficient tables stools, chair or benches shall be available for the number of diners to be accommodated
as prescribed in sub-Rule 9.

(xiii) (@ 1.  There shall be provided and maintained sufficient utensils crockery, furniture and any other
equipments necessary for the efficient running of the canteen.

The furniture utensils and other equipment shall be maintained in a clean and hygienic condition.
(b)

Suitable clean clothes for the employees serving in the canteen shall be provided and maintained.
A service counter, if provided, shall have top of smooth and impervious material.

[ A A

Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of
utensils and equipments.

(xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the normal habits of
the contract labour.

(xv) The charges for food stuffs, beverages and any other items served in the canteen shall be based on ‘No
profit, No loss’ and shall be conspicuously displayed in the canteen.

(xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following items shall not be
taken into consideration as expenditure namely:-

(@) Therentof land and building.
(b)  The depreciation and maintenance charges for the building and equipments provided for the canteen.

() The cost of purchase, repairs and replacement of equipments including furniture, crockery, cutlery
and utensils.

=

The water charges and other charges incurred for lighting and ventilation.

©

The interest and amounts spent on the provision and maintenance of equipments provided for the
canteen.

(xvii) The accounts pertaining to the canteen shall be audited once every 12 months by registered accountants
and auditors.

ANTI-MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the Engineer-

in-Charge including the filling up of any borrow pits which may have been dug by him.

The above rules shall be incorporated in the contracts and in notices inviting tenders and shall form an integral
part of the contracts.

AMENDMENTS

Government may, from time to time, add to or amend these rules and issue directions - it may consider necessary
for the purpose of removing any difficulty which may arise in the administration thereof.
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CONTRACTOR'S LABOUR REGULATIONS /

C.P.W.D. Contractor's Labour Regulations

SHORT TITLE
These regulations may be called the C.P.W.D./PWD (DA) Contractors Labour Regulations.

DEFINITIONS

(i)

Workman means any person employed by C.P.W.D./PWD (DA) or its contractor directly or indirectly
through a subcontractor with or without the knowledge of the Central Public Works Department/PWD (DA)
to do any skilled, semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward,
whether the terms of employment are expressed or implied but does not include any person :-

(@ Whois employed mainly in a managerial or administrative capacity : or

(b) Who, being employed in a supervisory capacity draws wages exceeding five hundred rupees per
mensem or exercises either by the nature of the duties attached to the office or by reason of powers
vested in him, functions mainly of managerial nature: or

() Whois an out worker, that is to say, person to whom any article or materials are given out by or
on behalf of the principal employers to be made up cleaned, washed, altered, ornamental finished,
repaired adopted or otherwise processed for sale for the purpose of the trade or business of the
principal employers and the process is to be carried out either in the home of the out worker or
in some other premises, not being premises under the control and management of the principal
employer.

No person below the age of 18 years shall be employed to act as a workman.

Fair Wages means wages whether for time or piece work fixed and notified under the provisions of the
Minimum Wages Act from time to time.

Contractors shall include every person who undertakes to produce a given result other than a mere supply
of goods or articles of manufacture through contract labour or who supplies contract labour for any work
and includes a subcontractor.

Wages shall have the same meaning as defined in the Payment of Wages Act.

WORKING HOURS

(i)

Normally working hours of an adult employee should not exceed 9 hours a day. The working day shall be
so arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 hours on any day.

When an adult worker is made to work for more than 9 hours on any day or for more than 48 hours in any
week, he shall be paid over time for the extra hours put in by him at double the ordinary rate of wages.

(@ Everyworker shall be given a weekly holiday normally on a Sunday, in accordance with the provisions
of the Minimum Wages (Central) Rules 1960 as amended from time to time irrespective of whether
such worker is governed by the Minimum Wages Act or not.

(b)  Where the minimum wages prescribed by the Government under the Minimum Wages Act are not
inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day wages at the
rate applicable to the next preceding day, provided he has worked under the same contractor for a
continuous period of not less than 6 days.
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CONTRACTOR'S LABOUR REGULATIONS /

() Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a normal
weekly holiday, he shall grant a substituted holiday to him for the whole day on one of the five days
immediately before or after the normal weekly holiday and pay wages to such worker for the work
performed on the normal weekly holiday at overtime rate.

DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and correctly maintain and continue to
display and correctly maintain in a clear and legible condition in conspicuous places on the work, notices in
English and in the local Indian languages spoken by the majority of the workers giving the minimum rates of
wages fixed under Minimum Wages Act, the actual wages being paid, the hours of work for which such wage are
earned, wages periods, dates of payments of wages and other relevant information as per Appendix ‘lII’.

PAYMENT OF WAGES

0)
(ii)
(iii

(vi)

(vi)

(vii)

(xii)

The contractor shall fix wage periods in respect of which wages shall be payable.
No wage period shall exceed one month.

The wages of every person employed as contract labour in an establishment or by a contractor where less
than one thousand such persons are employed shall be paid before the expiry of seventh day and in other
cases before the expiry of tenth day after the last day of the wage period in respect of which the wages are
payable.

Where the employment of any worker is terminated by or on behalf of the contractor the wages earned by
him shall be paid before the expiry of the second working day from the date on which his employment is
terminated.

All payment of wages shall be made on a working day at the work premises and during the working time
and on a date notified in advance and in case the work is completed before the expiry of the wage period,
final payment shall be made within 48 hours of the last working day.

Wages due to every worker shall be paid to him direct by contractor through Bank or ECS or online transfer
to his bank account.

All wages shall be paid through Bank or ECS or online transfer.

Wages shall be paid without any deductions of any kind except those specified by the Central Government
by general or special order in this behalf or permissible under the Payment of Wages Act 1956.

A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge under
acknowledgment.

It shall be the duty of the contractor to ensure the disbursement of wages through bank account of labour.

The contractor shall obtain from the Junior Engineer or any other authorised representative of the Engineer-
in-Charge as the case may be, a certificate under his signature at the end of the entries in the “Register of
Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form:-

“Certified that the amount shown in column NO .........ccccciiiiiiinns has been paid to the workman
concerned through bank account of labour on .........cccccceeeiiiiiinnnns at.........
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CONTRACTOR'S LABOUR REGULATIONS /

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

(i)

(if)

(ii)

(v)

V)

(vi)

The wages of a worker shall be paid to him without any deduction of any kind except the following:-
(@ Fines

(b) Deductions for absence from duty i.e. from the place or the places where by the terms of his
employment he is required to work. The amount of deduction shall be in proportion to the period for
which he was absent.

(c) Deduction for damage to or loss of goods expressly entrusted to the employed person for custody or
for loss of money or any other deduction which he is required to account, where such damage or loss
is directly attributable to his neglect or default.

(d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances granted
shall be entered in a register.

(e)  Any other deduction which the Central Government may from time to time allow.

No fines should be imposed on any worker save in respect of such acts and omissions on his part as have
been approved of by the Chief Labour Commissioner.

Note :- An approved list of Acts and Omissions for which fines can be imposed is enclosed at Appendix-X

No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his wages
until the worker has been given an opportunity of showing cause against such fines or deductions.

The total amount of fine which may be imposed in any one wage period on a worker shall not exceed an
amount equal to three paise in a rupee of the total wages, payable to him in respect of that wage period.

No fine imposed on any worker shall be recovered from him by instalment, or after the expiry of sixty days
from the date on which it was imposed.

Every fine shall be deemed to have been imposed on the day of the act or omission in respect of which it
was imposed.

LABOUR RECORDS

(i)

(if)

(ii)

(v)

The contractor shall maintain a Register of persons employed on work on contract in Form XIlII of the CL
(R&A) Central Rules 1971 (Appendix IV)

The contractor shall maintain a Muster Roll register in respect of all workmen employed by him on the work
under Contractin Form XVI of the CL (R&A) Rules 1971 (Appendix V).

The contractor shall maintain a Wage Register in respect of all workmen employed by him on the work
under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI).

Register of accident - The contractor shall maintain a register of accidents in such form as may be
convenient at the work place but the same shall include the following particulars:

(@  Full particulars of the labourers who met with accident.

(b) Rate of Wages.
(c) Sex
(d) Age
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CONTRACTOR'S LABOUR REGULATIONS /

e) Nature of accident and cause of accident.

Time and date of accident.

=

g) Date andtime when admitted in Hospital,

>

)  Date of discharge from the Hospital.

(
(
(
(
(

i Period of treatment and result of treatment.

= =

Percentage of loss of earning capacity and disability as assessed by Medical Officer.

(

=

(k)  Claim required to be paid under Workmen’s Compensation Act.

()  Date of payment of compensation.

(m) Amount paid with details of the person to whom the same was paid.

(n)  Authority by whom the compensation was assessed.

(0) Remarks

The contractor shall maintain a Register of Fines in the Form XIlI of the CL (R&A) Rules 1971 (Appendix-XI)

The contractor shall display in a good condition and in a conspicuous place of work the approved list of
acts and omissions for which fines can be imposed (Appendix-X)

The contractor shall maintain a Register of deductions for damage or loss in Form XX of the CL (R&A)
Rules 1971 (Appendix-XII)

The contractor shall maintain a Register of Advances in Form XXIIl of the CL (R&A) Rules 1971
(Appendix-XIII)

The contractor shall maintain a Register of Overtime in Form XXIIl of the CL (R&A) Rules 1971
(Appendix-XIV)

ATTENDANCE CARD-CUM-WAGE SLIP

The contractor shall issue an Attendance card-cum-wage slip to each workman employed by him in the
specimen form at (Appendix-VIl)

The card shall be valid for each wage period.

The contractor shall mark the attendance of each workman on the card twice each day, once at the
commencement of the day and again after the rest interval, before he actually starts work.

The card shall remain in possession of the worker during the wage period under reference.

The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to the
disbursement of wages in respect of the wage period under reference.

The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the time of
disbursement of wages and retain the card with himself.

EMPLOYMENT CARD

The contractor shall issue an Employment Card in Form X1V of the CL (R&A) Central Rules 1971 to each worker
within three days of the employment of the worker (Appendix-VIII).
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CONTRACTOR'S LABOUR REGULATIONS /

10.

11.

12.

13.

SERVICE CERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the workman whose
services have been terminated, a Service certificate in Form XV of the CL (R&A) Central Rules 1971 (Appendix-

X)

PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in original for a period of
three years from the date of last entries made in them and shall be made available for inspection by the
Engineer-in-Charge or Labour Officer or any other officers authorised by the Ministry of Urban Development in
this behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any person authorised by Central Government on their behalf shall have power to make
enquires with a view to ascertaining and enforcing due and proper observance of Fair Wage Clauses and the
Provisions of these Regulations. He shall investigate into any complaint regarding the default made by the
contractor or subcontractor in regard to such provision.

REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his investigation or
enquiry to the Executive Engineer concerned indicating the extent, if any, to which the default has been committed
with a note that necessary deductions from the contractor’s bill be made and the wages and other dues be paid
to the labourers concerned. In case an appeal is made by the contractor under Clause 13 of these regulations,
actual payment to labourers will be made by the Executive Engineer after the Superintending Engineer has given
his decision on such appeal.

()  The Executive Engineer shall arrange payments to the labour concerned within 45 days from the receipt of
the report form the Labour Officer or the Superintending Engineer as the case may be.

APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other person so authorised
may appeal against such decision to the Superintending Engineer concerned within 30 days from the date of
decision, forwarding simultaneously a copy of his appeal to the Executive Engineer concerned but subject to
such appeal, the decision of the officer shall be final and binding upon the contractor.

PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

()  Aworkman shall be entitled to be represented in any investigation or enquiry under these regulations by:-
(@) An officer of a registered trade union of which he is a member.
(b)  An officer of a federation of trade unions to which the trade union referred to in clause (a) is affiliated.

()  Where the employer is not a member of any registered trade union, by an officer of a registered trade
union, connected with the industry in which the worker is employed or by any other workman employed
in the industry in which the worker is employed.
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CONTRACTOR'S LABOUR REGULATIONS /

(i) An employer shall be entitled to be represented in any investigation or enquiry under these regulations
by :-

(@ Anofficer of an association of employers of which he is a member.

(b)  An officer of a federation of associations of employers to which association referred to in clause (a)
is affiliated.

(c) Where the employers is not a member of any association of employers, by an officer of association
of employer connected with the industry in which the employer is engaged or by any other employer,
engaged in the industry in which the employer is engaged.

(i) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry under
these regulations.

14. INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his agent at
a convenient time and place after due notice is received or to the Labour Officer or any other person, authorised
by the Central Government on his behalf.

15. SUBMISSIONS OF RETURNS

The contractor shall submit periodical returns as may be specified from time to time.

16. AMENDMENTS

The Central Government may from time to time add to or amend the regulations and on any question as to the
application/Interpretation or effect of those regulations the decision of the Superintending Engineer concerned
shall be final.
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PROFORMA OF REGISTERS

gRf¥re / Appendix I
ygfa agfaemet &1 e (33 @1 w[l &1 @vs 19-9)
REGISTER OF MATERNITY BENEFITS (Clause 19 F)

IBHER BT A1 MR Tdr
Name and address of the CONITACION............oooiiiiiiii e
P &1 A4 3R Rerfay

Name and location of the work

AR HT A T /ufd &1 AW RIS & ey aRafes Fgfea arikg e sl et

BT afey S CRIICURIN
Name ofthe  Father's/ Nature of Period of Date on which notice of
employee husband's employment actual confinement given
name employment
1 2 3 4 5

e frast gqfa gg ure g3 &k wwra g3

Date on which maternity leave commenced and ended

U4/ THUTT BT dRIg U BT g H THUTT BT 9 H
Date of delivery/ In case of delivery In case of miscarriage
miscarriage U™ g8 T 88 UR™ g8 FATC
commenced Ended Commenced Ended
6 7 8 9 10

FHAN B Haw g dad

Leave pay paid to the employee

UNIq BT 9T | T BT 9T H fewforgt

In case of delivery In case of miscarriage Remarks

el Iaq @l HWed IPH GEl dad & ) NESRG

Rate of leave pay Amountpaid Rate of leave pay ~ Amount paid

1 12 13 14 15
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gRkf¥re / Appendix Il
d e fafo foamr doaf § 3BaRT @ gt o gy uqiy
Tgfder & IR § R HT AT gTHY

SPECIMEN FORM OF THE REGISTER, REGARDING
MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR'S LABOUR
IN CENTRAL PUBLIC WORKS DEPARTMENT WORKS.

SHER PT M 3R Ul

Name and address oOf the CONtraCtOr...............ccciiiiiiiii

P BT 9 R Rerfa

Name and location of the WOrK...........cccooiiiii

1. i $ 9 IR IFS ufd HT T
Name of the woman and her husband’s name.

2. Ug M
Designation.

3. Prgfad @ g
Date of appointment.

4. 99 SR qul Afed 98 dRIg s S fFige fbar T
Date with months and years in which she is employed.

5. WaTad / ye=gd fhd o @ i, afs a1 @

Date of discharge/dismissal, if any.

6. ¥ GRU & qIEd FAIOT UF UTT fhY S B ARG
Date of production of certificates in respect of pregnancy.

7. 98 AN fSe] BN gRIG 99d & dR H gRiar <dl ©
Date on which the woman informs about the expected delivery.

8. ¥Hd /MU / & BN &I ARG
Date of delivery/miscarriage/death

9. Uud /THurd / Feelt gHTT U= fhd S B aRI
Date of production of certificate in respect of delivery/miscarriage.

10. YITRIG Y9a ¥ Yd Ha<l Y-/ 9g IR Bl XebH 3R Ihqah] aig
Date with the amount of maternity/death benefit paid in advance of expected delivery.

1. T[T g & eEndad] e @1 IHH 3R IHS! aNIE
Date with amount of subsequent payment of maternity benefit.

12. B & gG & 91 SAD! IR YGIIET BT FF U1 bRl & oy 39 &N gRT 14 <R aafad
BT M
Name of the person nominated by the woman to receive the payment of the maternity
benefit after her death.

13. IS ARRSAT B 7 81 MM & o1 SHD! GG DI AN, S Al BT M, STADT IRIfcr TGfaeT BI I$H
If the woman dies, the date of her death, the name of the person to whom maternity benefit
amount was paid, the month thereof and the date of payment.

14. TR 1 wfaftedl &1 ARTART FRA g THIR & TR
Signature of the contractor authenticating entries in the register.

15. fieTad oftheR & SUANT & forg fewofl wawr

Remarks column for the use of Inspecting Officer.

ST
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g9 S

Labour Board

Address of Contractor

F0 oo (o T & wded &1 AW 9 udl
Name and address of C.P.W.D. Division

Do Al Mo I & 5 AR &1 9
Name of C.P.W.D. Labour Officer

Dol (. fTT & sm ey &1 udn
Address of C.P.W.D. Labour Officer

Address of Labour Enforcement Officer

Eaisre M I )|

SI. No. Category Minimum wage

fixed

AT B TE
Actual wage
paid

ERRIR ISR

Number
present

Remarks

Wage period

ASTql & YA B AR

Date of payment of wages

Working hours

ARTH dT HEYTX

Restinterval
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B 19/Form-XIX

(@@= M 78(2)(@) <)
[Seerule 78 (2)(b)]

L SEAEGIS
Wages Slip

3556 N pl 9 d Ydr
Name and address Of CONTACION............oooeiiiiiiiiiiiee e

HOIGR BT A deT S9a UdT /ufd &1 9m

Name and Father's/Husband's name of WOrKmMan..............ooccvviiiieeiiiieciiiieeeee e

B BT TR TAT LI BT -TH
Nature and 0CAtION Of WOTK.........uiiiiiiiie e e e e e e et s e e s e et eeesaens

AWITE /Y&l /|9 & fery
For the Week/Fortnight/Month €ndiNg.........ccccoiviiiiiiiiic e
1. fooe s ard fosar

No. of days WOrked...........c.ccoviiiiiiiiii

2. fou g S & ghel @ H=AT (G X ASIGY] @ dR H)

No. of units worked in case of piece rate WOTKErS...........ccooviiiieriiiinieie e

3. o A9l @1 &R /9N e

Rate of dailly WageS/PIECE TALE ........cccviiiiiiiieie e

4. FHATR AR BT IHHA

Amount of OVertime Wages...........ccociiiiiiiiiiii i,
5. @ S dTell | A

GroSS WageS PAYADIE.........oiiiiiiii

6. axfora, Ak org &

Deduction, if @nY.........ccccviiiiiiiiii

7. & TS AU BT YE A

Net amount of wages paid.............ccccciiiiiiiiii

SHAR AT D U B THIER

Initials of the contractor or his representative

SYHITIRT Jepredr & 169 Y m
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GRISTE / Appendix Vil g

BTH 14 / Form-XIV

(@ s 76 <@)
[See rule 76]

ISR HTS
Employment Card

SHER & AW T UdT
Name and address Of CONMraCIOr------ === === === s oo e e e s

BTG DT =19 g Ul o = ShT Tof V&l 2

Name and address of establishment under which contract is carried On--------==- === oo oo

B BT A4 T AH
Name of work and 10Cation Of WOrK------=-=---- = s s

R {FTeT BT A G U

Name and address of Principal EmMployer------------mmm s

1. "I Dl H

Name Of the WOrKMAN- === === o

2. Y Y OGR! & MOREX H HH HE&
SI. No. in the register of Workman employed---- === o e oo o

3. IONTR /UE &I 9

Nature of employment/deSignation-------------mc e oo

4. FOIQI P X
(@ a9 & IR § P B N 4fEa)

Wage rate (with particulars of unitin case of piece WOrk)-------------n e

5. OGNl Bl fgrer
Wage PerIOd- - m oo

6. RISHTIR I 3rafey

Tenure of empPloYMENt------ - omm e

7. fewoh

REMAIK S

SHER & TRIER
Signature of contractor

E 169 Years of Engineering Excellence m
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qﬁﬁm/Appendix X' s

List oF AcTs AND OMISSONS FOR WHICH FINES cAN BE IMPOSED
W HrEl dor ol @ gd e fag gaie & o 99d €

B Al T {3 SR siffe fafrasr & w7 (v)

@ IR BRI TS TR IS AT AT 9797 ST H

TAT AT HTYT ST H 3] UbR I Tel¥id fhar o T |

1.

10.
11.

12.

13.
14.

15.

16.

17.

18.

19.

S 31 PR 3Tl IT 3T b A1 el B as Al
Joote T |

P Al HTo7 famT & ol a1 Fmiy & rfaRed,
Shl & G H AR ERITETSA, TSAT BRAT |

T AT 3 ARSI aRATOT o1 a1 <7 |

g IR W P TR ST

IRTS GIhR oS, SUSG! IT ST AT J=IH-RD IdEN |
T TR |

I &3 B AT dIel—Rie 1 STl 3T e
qrefl AT 3=y I Y 8 |

e ST RITE I 4Te |

A7), BRI H 3ferar &, AL 1. 3. A1 SheR @ FuRky @1
&Tfcr ug= |

S WR AT |

BITART IT BRI BT GR BRAT |

M, Y, T & 1 anfe & IR H Teld oA < |

e gRT fed T AoreR) FTE @l g @ <

AT ®1 IeTa Bl FHIRT BT SIaT SUANT AT
PRI R IR aRIY T |

B BRI §IRT FHATOT TAT SRETT H TR BIRIRI
feemr ™ T TR 81 drar s deed &
ORI SheR BT I1eg fhar ST B

Tofd R ST 3R/ JT YTHd faaRor <=1 |

RIS & TRIR B IR Pls ATIR AT |

HHATRAT BT ARG ATIR BRI BT |

AT B TRIR B IR fhdT TR BT &9 Tha BT
T IFP foIU TR HRAT 59 TP b ATfeldd gIRT STfABR
= fear a8 |

In accordance with rule 7(v) of the CPWD Contractor’s Labour

sy  Regulations to be displayed prominently at the site of work both

in English and local Language.

1.

©

10.

11.

12.

13.
14.

16.

18.

19.

Wilful insubordination or disobidience, whether alone
or in combination with other.

Theft fraud or dishonesty in connection with the
contractors beside a business or property of CPWD.

Taking or giving bribes or any illegal gratifications

Habitual late attendance.

Drunkenness lighting, riotous or disorderly or indifferent
behaviour

Habitual negligence.

Smoking near or around the area where combustible or
other materials are locked

Habitual indiscipline.

Causing damage to work in the progress or to property
of the CPWD or of the contractor.

Sleeping on duty.

Malingering or slowing down work.

Giving of false information regarding name, age father’s
name, etc.

Habitual loss of wage cards supplied by the employers.

Unauthorised use of employer's property of
manufacturing or making of unauthorised particles at
the work place.

. Bad workmanship in construction and maintenance by

skilled workers which is not approved by the Department
and for which the contractors are compelled to undertake
rectifications.

Making false complaints and/or misleading statements.

. Engaging on trade within the premises of the

establishments.

Any unauthorised divulgence of business affairs of the
employees.

Collection or canvassing for the collection of any money
within the premises of an establishment unless
authorised by the employer.

169 Years of Engineering Excellence
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20. AT BT gd AR & 997 IRAR & IR 96 | 20. Holding meeting inside the premises without previous

21. IRR & IR S 999 & SRM fhdl TR a1

HHANT DI AT IT THBTT |

sanction of the employers.

21. Threatening or intimidating any workman or employer
during the working hours within the premises.
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APPENDIX - XV / /

Appendix - XV
(FORM 31)
INDENTURE FOR SECURED ADVANCES
(Referred to in paragraphs 10.2.20 and 10.2.22 of CPW A Code)

(For use in cases in which the contract is for finished work and the contractor has entered into an agreement for the
execution of a certain specified quantity of work in a given time)

THIS INDENTURE made the..................... day of ...oeoiiiiiin, 20....... BETWEEN ...
(hereinafter called the Contractor which expression shall where the context so admits or implies be deemed to include
his executors administrators and assigns) of the one part and the PRESIDENT OF INDIA (hereinafter called the
President which expression shall where the context so admits or implies be deemed to include his successors in
office and assigns) of the other part.

WHEREAS by an agreementdated............................. (hereinafter called the said agreement) the Contractor has
agreed AND WHEREAS the Contractor has applied to the President that he may be allowed advances on the security
of materials absolutely belonging to him and brought by him to the site of the works the subject of the said agreement
for use in the construction of such of the works as he has undertaken to execute at rates fixed for the finished work
(inclusive of the cost of materials and labour and other charges) AND WHEREAS the President has agreed to advance

to the Contractor the sum of RUPEES ....cevviniiiii e, on the security of materials the quantities
and other particulars of which are detailed in Accounts of Secured Advances attached to the Running Account Bill for
the said works signed by the Contractor on ..., and the President has reserved to

himself the option of making any further advance or advances on the security of other materials brought by the
Contractor to the site of the said works. Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement
and in consideration of the sum of Rupees .........c.cociiiiiiin. on or before the execution of these presents
paid to the Contractor by the President (the receipt whereof the Contractor doth hereby acknowledge) and of such
further advances (if any) as may be made to him as aforesaid the Contractor doth hereby covenant and agree with the
President and declare as follows: -

(1) Thatthe said sSUM Of RUPEES ....ovivieiiiiiie e so advanced by the President to the
Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be employed by the
Contractor in or towards expediting the execution of the said works and for no other purpose whatsoever.

(@)  Thatthe materials detailed in the said Account of Secured Advances which have been offered to and accepted
by the President as security are absolutely the Contractor's own property and free from encumbrances of any
kind and the contractor will not make any application for or receive a further advance on the security of materials
which are not absolutely his own property and free from encumbrances of any kind and the Contractor indemnifies
the President against all claims to any materials in respect of which an advance has been made to him as
aforesaid.

(83) Thatthe materials detailed in the said Account of Secured Advances and all other materials on the security of
which any further advance or advances may hereafter be made as aforesaid (hereinafter called the said materials)
shall be used by the Contractor solely in the execution of the said works in accordance with the directions of the
Divisional Officer ........cccoceeuvinennnn. Division (hereinafter called the Divisional Officer) and in the term of the said
agreement.

(4)  Thatthe Contractor shall make at his own cost all necessary and adequate arrangements for the proper watch,
safe custody and protection against all risks of the said materials and that until used in construction as aforesaid
the said materials shall remain at the site of the said works in the Contractor's custody and on his own
responsibility and shall at all times be open to inspection by the Divisional Officer or any officer authorised by

m 169 Years of Engineering Excellence m
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TRe — XV
(®wTH—31)
gRféra e & fag o
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him. In the event of the said materials or any part thereof being stolen, destroyed or damaged or becoming
deteriorated in a greater degree than is due to reasonable use and wear thereof the Contractor will forthwith
replace the same with other materials of like quality or repair and make good the same as required by the
Divisional Officer.

That the said materials shall not on any account be removed from the site of the said works except with the
written permission of the Divisional Officer or an officer authorised by him on that behalf.

That the advances shall be repayable in full when or before the Contractor receives payment from the President
of the price payable to him for the said works under the terms and provisions of the said agreement. Provided
that if any intermediate payments are made to the Contractor on account of work done than on the occasion of
each such payment the President will be at liberty to make a recovery from the Contractor's bill for such
payment by deducting there from the value of the said materials then actually used in the construction and in
respect of which recovery has not been made previously, the value for this purpose being determined in respect
of each description of materials at the rates at which the amounts of the advances made under these presents
were calculated.

That if the Contractor shall at any time make any default in the performance or observance in any respect of any
of the terms and provisions of the said agreement or of these presents the total amount of the advance or
advances that may still be owing to the President shall immediately on the happening of such default be
repayable by the Contractor to the President together with interest thereon at twelve per cent per annum from
the date or respective dates of such advance or advances to the date of repayment and with all costs charges,
damages and expenses incurred by the President in or for the recovery thereof or the enforcement of this
security or otherwise by reason of the default of the Contractor and the Contractor hereby covenants and agrees
with the President to repay and pay the same respectively to him accordingly.

That the Contractor hereby charges all the said materials with the repayment to the President of the said sum
Of RUPEES . .vieiiii e and any further sum or sums advanced as aforesaid and all
costs charges, damages and expenses payable under these presents PROVIDED ALWAYS and it is hereby
agreed and declared that notwithstanding anything in the said agreement and without prejudice to the powers
contained therein if and whenever the covenant for payment and repayment herein before contained shall become
enforceable and the money owing shall not be paid in accordance therewith the President may at any time
thereafter adopt all or any of the following courses as he may deem best :-

(@)  Size and utilize the said materials or any part thereof in the completion of the said works on behalf of the
Contractor in accordance with the provisions in that behalf contained in the said agreement debiting the
Contractor with the actual cost of effecting such completion and the amount due in respect of advances
under these presents and crediting the Contractor with the value of work done as if he had carried it out in
accordance with the said agreement and at the rates thereby provided. If the balance is against the
Contractor he is to pay same to the President on demand.

(b)  Remove and sell by public auction the seized materials or any part thereof and out of the moneys arising
from the sale retain all the sums aforesaid repayable or payable to the President under these presents
and pay over the surplus (if any) to the Contractor.

(c)  Deduct all or any part of the moneys owing out of the security deposit or any sum due to the Contractor
under the said agreement.
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(99 Thatexceptin the event of such default on the part of the Contractor as aforesaid interest on the said advance
shall not be payable.

(10) Thatinthe event of any conflict between the provisions of these presents and the said agreement the provisions
of these presents shall prevail and in the event of any dispute or difference arising over the construction or effect
of these presents the settlement of which has not been herein before expressly provided for the same shall be
finally resolved as per provisions of clause 25 of the contract.

In withess whereof the said ........................ and ..o by the order and under the direction of the
President have hereunto set their respective hands the day and year first above written.

Signed, sealed and delivered by..............cocoeiiiinns the said contractor in the presence of .............cceee.

Signature ........coeviiiiiienne.

WItNeSS INamMe ..o
Address .......ooviiiiiiiiiin
Signedby......oooiiiiiii

by the order and direction of the President in the presence of

Signature ........coeviiiiiinnnen.
WiItNESS INAMIE .. e

AdAress .....ccovvvviiiiiiiinns
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©NOOOAWN

10.
11.

APPENDIX - XVI
(Refer Clause 5)
FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING RESCHEDULING OF
MILESTONE/EXTENSION OF TIME

Name of contractor

Name of work as given in the agreement

Agreement no

Estimated amount put to tender

Date of commencement of work as per agreement

Period allowed for completion of work as per agreement

Date of completion stipulated in agreement

Period for which extension of time if has been given by authority in Schedule 'F' previously

letter no. and date Extension granted

Months Days

a) st extension........coovviiiiiiii

(

(b) 2nd extension ........ccciiiiiiiiiin
(€) 3rd extension ........ccccceiiiiiiiiii
(d) 4th extension .......ccoevieiiiiii e
(e) Total extension previously given

Reasons for which extension have been previously given (copies of the previous applications should be attached)
Period for which extension if applied for

Hindrances on account of which extension is applied for with dates on which hindrances occurred and the period
for which these are likely to last (for causes under clause 5.2/ and 5.3).

Submitted to the Authority indicated in Schedule F With copy to the Engineer-in-charge and Sub Divisional
Officer

Signature of Contractor
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APPENDIX - XVII
Reference of disputes and amount claimed for each dispute to the Conciliator.
[Refer to Clause 25]

To,

The ADG/SDG
.................... (Region) .........

Subject: Reference of disputes and amount claimed for each dispute to the Conciliator for settlement of disputes
relating to agreement nUMbEr: ... ..o

Dear Sir,

In terms of clause 25 of the aforesaid agreement, particulars of which are given below, I/We hereby refer my / our
disputes and amount claimed for each dispute to you for settlement in your capacity as Conciliator.
1 Name of applicant:

2 Whether applicant is Individual/Proprietorship Firm/Partnership Firm/Company:

3 Full address of the applicant:

4. Name of the work and contract number for which arbitration is sought:

5. Name of the Division which entered into contract:

6 Contract amount:

7 Date of contract:

8 Stipulated date of start of work:

9. Stipulated date of completion of work:

10.  Actual date of completion of work (if completed):

11.  Total number of claims made:

12.  Total amount claimed:

13. Date of intimation of final bill (if work is completed):

14. Date of payment of final bill (if work is completed):

15.  Amount of final bill (if work is completed):

16. Date of claim made to Engineer-in-Charge:

17.  Date of receipt of decision from Engineer-in-Charge:

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose the statement of

claims with amount of each claim.

Yours faithfully,

Signature of the applicant

(Only the person/authority who signed the contract should sign here)

Copy to:
1. The Chief/ Superintending Engineer ...........
2. The Executive Engineer................. Division
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APPENDIX - XVIII
Notice for appointment of Arbitrator
[Refer to Clause 25]

To,

The Chief Engineer/Superintending Engineer
................. (Zone or Circle) ................

Dear Sir,
In terms of clause 25 of the aforesaid agreement, particulars of which are given below, I/We hereby give you notice to
appoint an Arbitrator for adjudication of disputes mentioned below.
1. Name of applicant
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.
3. Full address of the applicant
4. Name of the work and contract number in which arbitration sought
5. Name of the Division which entered into contract
6. Contract amountin the work
7. Date of contract
8. Date of initiation of work
9. Stipulated date of completion of work
10. Actual date of completion of work (if completed)
11. Total number of claims made
12. Total amount claimed
13. Date of intimation of final bill (if work is completed)
14. Date of payment of final bill (if work is completed)
15. Amount of final bill (if work is completed)
16. Date of request made to SDG/ADG for conciliation
17. Date of receipt of SDG/ADG’s decision
18. *I/We hereby give consent for appointment of Arbitrator of MoHUA. An agreement as per Appendix-XVIlIl is enclosed.
Or
* |/We do not give consent for appointment of Arbitrator of MoHUA.
I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose the following
documents.
1. Statement of claims with amount of each claim.
2. *Agreement of waiver of Section 12(5) of the Arbitration and Conciliation Act, 1996 in Appendix-XIX.
( *strikeout whichever is not applicable).

Yours faithfully,
Signature of the applicant

(only the person/authority who signed the contract should sign here)

Copy to:
1. The Executive Engineer
........................ Division
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APPENDIX - XIX
Agreement towards waiver of Section 12(5) of Arbitration & Conciliation Act 1996
[Refer to Clause 25]
1. Whereas certain disputes have arisen between M/S ......... ..o, (claimants)and M/S .............
(respondents) relating to agreement No................o.ooeei
2. Andwhereas the parties are aware that Shri ..., is on the cadre of CPWD;

presently on deputation as Arbitrator, Ministry of Housing and Urban Affairs, Government of India.
3. l/we agree for the appointment of Shri ... as the sole Arbitrator for

adjudication of the disputes, and we hereby waive the applicability of Section 12(5) of the Arbitration & Conciliation
Act,1996.

Signature

(Only the person/authority who signed the contract should sign here)

Date: ..............

(The name of the Arbitrator, Ministry of Housing and Urban Affairs, Government of India may be enquired from the
Engineer-in-Charge, if required.
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BANK GUARANTEE / /

On non-judicial stamp paper of minimum Rs. 100

(Guarantee offered by Bank to CPWD in connection with the execution of contracts)
Form of Bank Guarantee for Earnest Money Deposit /Performance Guarantee/Security
Deposit/Mobilization Advance

1.  Whereas the Executive Engineer ..................... (name of division) ..........c...coenee. , CPWD on behalf of the
President of India (hereinafter called “The Government”)has invited bids under ........................ (NIT
number).......c.cooveviennnn. dated .........coeeents Or (name of work)
............................................................ The Government has further agreed to accept irrevocable Bank
GuaranteeforRs. ......c..coivviienne. (RUp€es ... only) valid upto ......... (date)*......... as
Earnest Money Deposit from ............ccocceuenee. (name and address of contractor) ...............c....... (hereinafter
called “the contractor”) for compliance of his obligations in accordance with the terms and conditions of the
said NIT.

OR**
Whereas the Executive Engineer ................. (name of division) .........cccooviiinenen, , CPWD on behalf of the
President of India (hereinafter called “The Government”) has entered into an agreement bearing number
......................... with ......................(name and address of the contractor) ................. (hereinafter called
“the Contractor”) for execution of work .............c.ccceiiiiiiiiiiveeveeeee... (Name of work)
...................................................... The Government has further agreed to accept an irrevocable Bank
Guarantee for Rs. .......ccoveieininins (Rupees .....ccoviiiiiiiiiins only) valid upto ........ (date)........ as

Performance Guarantee/Security Deposit/Mobilization Advance from the said Contractor for compliance of his
obligations in accordance with the terms and conditions of the agreement.

2. We,. oo (indicate the name of the bank) ...................... (herein after referred to as “the Bank”), hereby
undertake to pay to the Government an amount notexceeding Rs. ..........ccccovieinnannnn (Rupees.......cccceuvnnnn.
only) on demand by the Government within 10 days of the demand.

3. We, o (indicate the name ofthe Bank) ..................... , do here by undertake to pay the amount
due and payable under this guarantee without any demur, merely on a demand from the Government stating that
the amount claimed is required to meet the recoveries due or likely to be due from the said Contractor. Any such
demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this
Guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding Rs. ........
(Rupees ......c.cccuvenen. only)

4. We, .o (indicate the name ofthe Bank) ..................... , further undertake to pay the Government any
money so demanded notwithstanding any dispute or disputes raised by the contractor in any suit or proceeding
pending before any Court or Tribunal, our liability under this Bank Guarantee being absolute and unequivocal. The
payment so made by us under this Bank Guarantee shall be a valid discharge of our liability for payment there
under and the Contractor shall have no claim against us for making such payment.

5. We, oo (indicate the name ofthe Bank) ........................ , further agree that the Government shall
have the fullest liberty without our consent and without affecting in any manner our obligation here under to vary
any of the terms and conditions of the said agreement or to extend time of performance by the said Contractor
from time to time or to postpone for any time or from time to time any of the powers exercisable by the Government
against the said contractor and to forbear or enforce any of the terms and conditions relating to the said agreement
and we shall not be relieved from our liability by reason of any such variation or extension being granted to the

m 169 Years of Engineering Excellence m




g6 RS 99 uF

RETH 100 B & AF—gfSREaa TR w®

CF @ MuRT & W8 § DA B §6 gRT & T3 TRS))
T AR s/ feea TRE/ ufefa s/ |aEwr e ¥/ Wid-uer 'g A9 g AR @t
TR » forw 3% TR F1 yuA

1. Safe IRA & gyl (R ST IRGR HEl AT 8) B IR A hrfuTadd  STiadr ... FHSA BT AH) o,
Bl F fRAD BT (@1 BT AM) B AT (TARMEE FR) ... @ dgd Siferar AT @ 2 |
WRHR 7 I YARC] & AT 3R 2l & AR MU SIREl & e & oy ... (SHER BT M R Ua).
.............. (T 3T "SHER" BT AT 8) A I IR ST & 9 H ..., ([RFT6) TF A (BT . A7)
S0 & forv raRadig §b TREN WHR H R Teafd axh @l 2 |

aT
STafh WRT & Tt (KT ST "IRBR” H-T AT 8) B 3R A HIIUTAD ST, oo (s BT AM), DAl
T o (CHER T A 3R TdI)........ (T QMY "SHER” FHET AT 8) B AT oo (@1 BT A7)
& freared & fog 9= BT U IR [HAT 8 | TWHR 71 AW IRR & ) iR ordf & SR v+ q1iieai
& 3T @& oy S Sdar ¥ fwres RS/ afengfar s f¥r/ dugor ifim ¥ & w9 # / Wd—ueR 2 A
TS R B ARt & fog (feTiP) TD QT oo @R ... A R & fIv ve saRad+a & TRE

PR B IR Al &b Bl 2 |

2. FH o (§® BT A gaY) ........ (RT1 3T "S5 HET AT ®), WRGR §RT AN fhy SH 9=ART & 10 A & iR
MBI oo (BT o AE) SUA B R BT YA BT BT (TSGR 999 <d 2 |

30 BH e (§® &1 T TAN) o, TAEARISH RET & d8d < 3R A I JIRT &7 a7 et
MUY &, B AIDHR B ART R g dHad gy & I7aT @l T8 AR I SHaR ¥ T IT |A9Ifad U | <7 IR BT el
DI YT B B oI A B, FRA HT 99 <d 2| % A D T3 WA BIg ff 77 39 TR & T8 §a gRT <7 3R

A AR IR & Hag 7 Forige gl | 9, 39 TRE & I8 sAN QAT DT (e A :
) B9 B R I WG BN |
4. BH, o, (J® BT A o) o WRPR B I8 999 7d ¢ & 3R @ ol Farg a7 et &

ded A ford) +ff =raTera a1 e’ & wHe Wfdd R i gaed a1 erdarg! @& drae(e 39 ISR A faa
TAT & ARBR Bl T P s daeg 7 39 fIog & 1efi gar) <7an sifed ofik orifarg 2 | g9R g1 39 du3
@ T fpar AT I de ST BT AR 39 YPR fBU T YA & AU 89R 45 SHER BT (G UHR
T <TdT &1 BT |

5. BH, i, (@ BT AT ) o, TRER F 39 91d N Fe9d 8 {6 RN FHI—987I W AR FeAfd &
a1 3R 9 TRET 919 U & 31l SART QI WR ¥l Wl UHR &1 Bis Hfidrel UHTa STel a7 It d-R @ sl +f
o @R w1l BT g AT IH SHAR §RT OB BT fAATE 961 IT I SHER & Hee H WRBR BT i WY AT Ut
g, S IHI—aHy W 7 fasd) Afdea sraf de wafiid o q2r S BRR @1 6 fl od @1 g A1 AR R &Y
o Be Bl 3R 39 UBR BIS o 98l T | AT S SHER Bl AfE: T9g fed S | a1 31 o1d 8eg o | 47

SYITIRT Jepredr & 169 Y m




BANK GUARANTEE / /

said Contractor or for any forbearance, act of omission on the part of the Government or any indulgence by the
Government to the said Contractor or by any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have effect of so relieving us.

6. We,. oo, (indicate the name of the Bank) .................c.c.e.e. , further agree that the Government at
its option shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the first instance
without proceeding against the Contractor and notwithstanding any security or other guarantee the Government
may have in relation to the Contractor’s liabilities.

7. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor.

8. We, .o, (indicate the name ofthe Bank) ............................ , undertake not to revoke this guarantee
except with the consent of the Government in writing.

9. This Bank Guarantee shallbe validupto ...........c.cooeveiennennn. unless extended on demand by the Government.
Notwithstanding anything mentioned above, our liability against this guarantee is restrictedtoRs. ........................
(Rupees .......covenenennn. only) and unless a claim in writing is lodged with us within the date of expiry or extended

date of expiry of this guarantee, all our liabilities under this guarantee shall stand discharged.

Date .............
Witnesses:
1. Signature.................. Authorized signatory
Name and address Name
Designation
Staff code no.
2. Signature ........cccoeeviiiiiinenn. Bank seal

Name and address

*Date to be worked out on the basis of validity period of 90 days where only financial bids are invited and 180 days for
two/three bid system from the date of submission of tender.

**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for earnest money or for
performance guarantee/security deposit/mobilization advance, as the case may be.
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PROFORMA OF SCHEDULES / /

PROFORMA OF SCHEDULES

(Separate Performa for Civil, Elect.& Hort. Works in case of Composite Tenders)

SCHEDULE ‘A’
Schedule of quantities (as per PWD-3)
SCHEDULE ‘D’

Extra schedule for specific requirements/document for the work, if any.

SCHEDULE ‘F’
Reference to General Conditions of contract

[N E=T0 (=X o) 770 1 T

Estimated cost of work: PP
()  Earnestmoney: RS, oo (to be returned after receiving performance guarantee)
(i)  Performance Guarantee : 5% of tendered value.

(i)  Security Deposit : 2.5% of tendered value.

SCHEDULE ‘F’

GENERAL RULES: Officer iNVItiNg teNEr ........ooiiiiiiiii
& DIRECTIONS

Maximum percentage for quantity of items of work to be
executed beyond which rates are to be determined in
accordance with Clauses 12.2 & 12.3. See below
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PROFORMA OF SCHEDULES

Definitions:
2(vi) Engineer-in-Charge
2(viii) Accepting Authority
2(x) Percentage on cost of materials and
labour to cover all overheads and profits.15%
2(x)(b) Standard Schedule of Rates
2(xi) Department
9(ii) Standard CPWD contract Form GCC 2020,
CPWD Form 7/ 8 as modified & corrected upto .......
Clause 1
(i) Time allowed for submission of Performance Guarantee, programme

chart (Time and progress )and applicable labour licenses, registration
with EPFO, ESIC and BOCW welfare board or proof of applying there

of from the date of issue of letter of acceptance L days
(ii) Maximum allowable extension with late fee @ 0.1% per day of
Performance Guarantee amount beyond the period provided in (i)
above ....... (1to 15daystobefilled by NIT approving authority) s days
Clause 2
Authority for fixing compensation underclause 2.
Clause 2A
Applicable clause 2/ Clause 2A Yes / No
Clause 5
Number of days from the date of issue of letter of acceptance for reckoning
date of start Mile stone(s) as per table given below:- day
S| No. Description of Milestone Time Allowed in days (from Amount to be with-held in case
(Physical) date of start) of non achievement of milestone
1.
2.
3.
4.

Time allowed for execution of work.
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PROFORMA OF SCHEDULES / /

Authority to decide:

(i) Extension of tiMe ..o (Engineer in Charge or Engineer in Charge of
Major Component in case of Composite Contracts, as the case may be)
(i)  Rescheduling of mile STONES ......ccooiiiiiiiiii e (Superintending Engineer/ PM/CPM

in Charge or Superintending Engineer/ PM/CPM in Charge of Major Component in case of Composite Contracts,
as the case may be)

(i) Shifting of date of start in case of delay in handing over of Site .........cocoociiiiiiiiiii s (Superintending
Engineer/ PM/CPM in Charge or Superintending Engineer in Charge of Major Component in case of Composite
Contracts, as the case may be)

PROFORMA OF SCHEDULES Clause 5 Schedule of handing over of site

Part Portion of site Description Time Period for handing over
reckoned from date of issue of
letter of intent.

Part A Portion without any
hindrance

Part B Portions with encumbrances

Part C Portions dependent on work

of other agencies

Clause 5
Applicable clause 5/ Clause 5A

Clause 6 : Computerised Measure Book (CMB) / Electronic Measurement Book (EMB)
Mode of measurement : CMB / EMB
Note:- One option to be kept by NIT approving authority.

Clause 7

Gross work to be done together with net payment /adjustment of
advances for material collected, if any, since the last such payment

for being eligible to interim payment RS, e,
Clause 7A

Whether clause 7A shall be applicable Yes/No
Clause 10A

List of testing equipment to be provided by the contractor at site lab.

1 U 2 B

A B B, e
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PROFORMA OF SCHEDULES / /

Clause 10B(ii)
Whether Clause 10B (ii) shall be applicable Yes/No
Clause 10C
Component of labour expressed as percent of value of work: = ........ccoceiiiiiiiiiiiiienn, %

Clause 10CC Applicable/ Not Applicable
Schedule of component of other Materials, Labour etc. for price escalation.
Component of civil (except materials covered
under clause 10CA) /Electrical construction XM %
value of work. -
Component of Labour -
expressed as percent of total value of work. Y %

Note : Xm ..o, % should be equal to (100) - (materials covered under clause 10CA
i.e. Cement, Steel, POL and other material specified in clause 10CA + Component of Labour)

Clause 11
Specifications to be followed for execution of work L,
Clause 12
12.2 Deviation Limit beyond which clauses 12.2 shall apply for building work ............ccccooieiinnes
Clause 16
Competent Authority for deciding reduced rates i
Clause 18
List of mandatory machinery, tools & plants to be deployed by the contractor at site:
T 2 s O
4 i, D S
7, 8 s 9
Clause19C ..., authority to decide penalty for each default
Clause19D ..., authority to decide penalty for each default
Clause 19G ..., authority to decide penalty for each default
Clause 19K ..., authority to decide penalty for each default
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PROFORMA OF SCHEDULES / /

Clause 25
(i) Conciliator: .......cocovviiiii
(i) Arbitrator Appointing Authority: ...................
(i)  Place of Arbitration: .......ccccoiiiiiiiiiiiiiieennn,
Clause 32
Requirement of Technical Representative(s) and recovery Rate
[}
SI Minimum g Designation g & |5 | Rateatwhich recovery shall be made
No. | Qualification @ | (Principal Techincal g 2 -g from the contractor in the event of not
of Technical g [Techincal representative) = g e fulfilling provision of clause 36(i)
Representative | O S 5 Figures Words
1.
2.
3.
4
5

Assistant Engineers retired from Government services that are holding Diploma will be treated at par with
Graduate Engineers.

Diploma holder with minimum 10 year relevant experience with a reputed construction co. can be treated at par
with Graduate Engineers for the purpose of such deployment subject to the condition that such diploma
holders should not exceed 50% of requirement of degree engineers.

Clause 38
(i) (@) Schedule/statement for determining theoretical quantity of cement & bitumen on the basis of Delhi
Schedule of Rates .................. printed by C.P.W.D.
(i)  Variations permissible on theoretical quantities:
(@ Cement
For works with estimated cost put
to tender not more than Rs. 25 lakh. 3% plus/minus.
For works with estimated cost put to
tender more than Rs. 25 lakh.. 2% plus/minus.
(b) Bitumen All Works 2.5% plus & only &
nil on minus side.
(c) Steel Reinforcement and structural steel
sections for each diameter, section and category 2% plus/minus
(d) All other materials. Nil
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ANNEXURE

Vi

Annexure showing quantities of materials for areas of surfacing to be considered for

working out minimum period of road roller

Sl. No. Material of surfacing Quantity
or area
1. Consolidation of earth subgrade 1860Sqg.m
2. Consolidation of stones soling 15 cm. to 22.5cmthick 170Cu.m.
3. Consolidation of brick soling 10 cm. to 20cm.thick 230
4. Consolidationofwearingcoatofstoneballast7.5cmto11.5cmthick 30Cu.m.
5. Consolidation of wearing coat of brick ballast 10 cm. thick 60Cu.m.
6. Spreading and consolidation of red bajri6mm. 1860Sqg.m.
7. Painting one coat using stone aggregate 12.5 mm nominal size-
(a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90 @ 2.25 Kg perm2 930 Sg.m.
(b) 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @ 2.25 Kg per m2 930 Sg.m.
8. Painting two coats using-
(a) For first coat, stone aggregate 12.5 mm nominal size:
(i) @ 1.50m3 per 100m2 with paving bitumen A-90 or S-90 @ 2 Kg per m2
or
(ii) @1.35m3 per 100m2 with bitumen emulsion @ 2 Kg per m2
or
(i)  @1.25 m3 per 100m2 with roadtar @ 2.25 Kg per m2 600Sg.m
(b) For 2nd Coat, stone aggregate 10mm nominal size 0.9 Cu.m. per 100 Sq.mwith-
(i) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sg.m.
or
(ii) 1.25 Kg. of road tar,perSg.m. 600Sg.m
9. Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per 100 Sg.m. with-
(a) 1Kg. of paving bitumen A-90 or S-90 per Sqg.m.
or
(b) 1.25 kg of Bitumen emulsion per Sqg.m. 1670Sqg.m.
10. 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm nominal size
per 100 m2 and binder including tack coat, the binder being hot cut back bitumen or
bitumen emulsion specified quantities. 930 Sg.m.
11. 2.5 cm. premix carpet surfacing using 3m3 of stone aggregate 10 mm nominal size per
100 m2 and binder including tack coat, the binder being hot cut back Bitumenor bitumen
emulsion in specified quantities. 930 Sg.m.
12. 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m. (60% 20 mm
nominal size and 40% 12.5 mm nominal size) per 100 m2 and coarse sand 1.9 Cu.m.
per 100 m2 and hot cut back bitumen over a tack coat of hot cut back bitumen. 460 Sg.m.
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0.9 &9 Hex
(@) 1.25 fHIT. g SN g o . 1670 a7 .
10. 10 A ARIRTT 2.4 €97 Hex &Y 919 WTRA AT gRT &1 T 2 9 7 s
HTiC FHRIAT T SF DI Aled g, ¥ BIc b 4 9gaT B gy AT
ffdeee a7mn 4 fga g9 |fed 930 9 #HIeR
11. 25 A AERUT 3.8 T Wi &1 A Wred TRe gR1 & T8 10 /. W fifvaace
HTiC FAHRIT T SF HIc Aled g, dESN BIc b 4 9gaT B gy AT
ffdee. wman # fagad gAeve 8 gY 930 T Hex
12. 3.8 9 HIex M THAE (60: 20 i Y. HATERUT AT QAT 40: 12.5 A ATEROT
A19) TRT 100 T HIeR §RT P15 4 HH ACTS BT [CAT BIDIC ABRIT TAT
YRG! X 1.9 T AR Ufd 100 g HeR qA1 Bl He 96 fdgiT & <P dIe &
W BIC B dP f[agHT 460 T HIex

SNt Speedr & 169 Y



ANNEXURE / /

Sl. No. Material of surfacing Quantity
or area
13. 4 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m. (60% 25 mm
nominal size and 40% 20 mm nominal size) per 100 m2 and coarse sand 2.4 Cu.m
per 100 Sg.m. and hot cut back bitumen over a tack coat of hot cut back bitumen 370 Sg.m.
14. 6cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m. (60 % 40 mm.

nominal size and 40% 25mm nominal size) per 100 Sg.m. and coarse sand 2.9 Cu.m.
per100 Sqg.m. and hot cut back bitumen over a tack coat of hot cut back bitumen.
280 Sg.m 230 Sgm

15. 7.5cm thick bitumen concrete surfacingusings tone aggregate 7.3 Cu.m.(60% 50mm
nominal size and 40% 40mm nominal size) per 100 Sq.m. and coarses and 3.65 Cu.m.
per 100 Sg.m. and hot cut back bitumen over atack coat of hot cut back bitumen. 750 Sgm

16. 2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5 mm nominal
size, 40%10 mm nominal size)per 100 Sg.m. and coarse sand 1.65 Cu.m. per100 Sqg.m.
and hot cut back bitumen over a tack coat of hot cut back bitumen. 750 Sqg.m.

17. 4cm bitumastic sheet, using stone aggregate 2.6 Cu.m. (60%12.5mm nominal
size 40%10 mm nominal size) per 100 Sq.m., coarse sand 2.5 Cu.m. per 100 Sqg.m.
and hot cut back bitumen over a tack coat of hot bitumen. 560 Sgm

18. Laying full grouted surface using stone aggregate 40 mm nominal size 6.10Cu.m. per
100 Sg.m. with binder, binding with 20mm to 12.5 mm nominal size stone grit.
1.83 Cu.m. per 100 Sg.m. and seal coat of binder and stone grit 10mm nominal size,
1.07Cu.m. per 100 Sg.m., the binder being hot bitumen or tar as specified. 460 Sgm

19. Laying full grouted surface using stone aggregate 50 mm nominal size 9.14 Cu.m.
per 100 sq.m. groutin  with binder, with stone grit 20 mm to to 12.5 mm nominal size,
1.83 Cu.m. per 100 Sq.m. and seal coat of binder and stone grit 10mm nominal size
1.07 cu.m /100 Sgm 370 Sgm

20. 4cm. thick premix macadum surfacing using stone aggregate 25mm nominal size
4.57 Cu.m. per 100 Sg.m and hot bitumen binding with stone aggregate 12.5 mm
nominal size 1.52 Cu.m.per 100 Sq.m. and seal coat of hot bitumen and stone aggre
gate 10mm nominal size. 1.07 Cu.m. per 100 Sqg.m. 560 Sg.m.

21. 5cm thick premix macadum surfacing with stone aggregate 25 mm nominal size,
6.10 Cu.m. per 100 Sg.m and hot bitumen binding with stone aggregate 12.5 mm
nominal size 1.52 Cu.m. per 100 Sg.m. and seal coat of hot bitumen and stone
aggregate10mm nominal size 1.07 Cu.m. per 100 Sg.m 460 Sg.m.
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B . ABRT P aEA

qET AT &F

13.

14.

15.

16.

17.

18.

19.

20.

21.

4.8 G Hiex w1 1 QiRTe (60: 25 f #Y. ATERUT AT T 40: 20 &Y HARIROT AYO)
9T 100 I R GRT BT TS 4 T AICTE B [ICAT BIsHIc THRIT TAT GGV
T 2.4 B9 AR Ui 100 I WX AT Bl He 96 fIgiT & <P P b HWR Bl
e 9% g

5.8 B HIex ¥l 9 TS (60: 40 A ¥, ATIROT AT TAT 40: 25 1A AR #79)
9T 100 I R GRT BT TS 6 HHI AICTE Bl [ICAT BIsHIc THRIT TAT GG
T 2.9 B9 HIex Ui 100 I HeR qoAT Bl He 9% [IgiT & <P DI &

W Bic B dF f[Agad

7.3 9 Hiex ¥ 7 WiNe (60: 50 & #Y. ATEIROT A9 qer 40: 40 A ATEROT H)
7T 100 I R GRT BT g 7.5 JHT AICTS BI [ATHT BIADIC AB R AT TR
T 3.6 B HIex Ui 100 I HeR AT Bl He 9 fIgiT & <P P b HWR Bl
e 90 fag

1.65 B HIex I 9 THHE (60: 12.5 i ). ARIRT ATT TAT 40: 10 Al ATRROT
H19) "fe 100 a9 HIeX gRT BT T8 2.5 FHT HICTS &I [AgHIRTS WIe e Grgdl
X 1.65 ° HIex Ufd 100 T HeR qoAT BIC He b fdgiT & < Dl & HW
Bl Be 96 fagad

2.6 T Hiex ¥l 7 WRIE (60: 12.5 & ). ATIROT A9 G 40: 10 A ATEROT AMO)
T 100 T HER §RT & g 4 WA AleTg @ f[AgART® die dom YR Xd

2.5 99 Hiex ¥fd 100 o AR TN 8l e 9% fIgAd & Cdb dIe & JW Bic
e 9% fag

T TRRTT 40 fA# WRIRTT 77T 6.10 B9 WIeX AT 100 93 #iex qigex Al A
DI TS AR H UTScE WHhd, 20 Al ¥ 12,5 T WRIRYT A e e gfa
100 ¥ HIeR WX 1.83 B AR TAT ISR Pl W PIc 3R THH e 10 B
|RIROT A1Y, 9T 100 I HeR 1.07 89 Hex, a5} gic fdgAd 8d gy a1 ffdeey
TR 8 8¢ e gine

i Tfirle 50 A RO 719 9.14 €9 Hex Ufd 100 @ Hiex g} Afed @l
g IRT Bt ATScs Ahd, WA e 20 Bl 9 125 A AR @10 & AT,
gfeT 100 T Hex WX 1.83 T HIex TAT IS @I Ad Dl 3R Ipd fre 10
AR 719 Ui 100 I HIex WX 1.07 O Hiex

I 9 URRTe 25 iRl ARIRET A9 4.57 B9 #iex Ui 100 9 Hiex dA1 wH Uhne
12.5 A ATRIROT A9 1.52 B9 WeR UfT 100 9 Wex & A1 Bl AT g
qor1 gfc fga &1 Wid dic 3R w19 TRRIE 10 T AR |49 1.07 999 Aie
afcr 100 &t e

i vRrre 25 Ml AERT 710 4.57 999 Aiex 9T 100 @ Hiex T & UhRRe
12.5 fRT \IEIROT A9 6.10 B9 HIeR Ufd 100 I HeR & A Bic a151ST f[dgAT
TN gfe fdghT &1 Wid dic 3R I TRRIE 10 B AR 419 1,07 99 Aie
Tfcr 100 & e

370 9 Hex

230 97 Hex

750 9 Hex

750 T Hiex

560 i Hex

460 I Hex

370 T Hex

560 i Hex

460 I Hex
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