


TENDER NO NOTIFICATION

Tender No. 103	:-	MPPKVVCL/Tender No. - 21/12/05/2026
Announcement Date	:-	
Work No.	:-	
Name of Work	:-	Renovation of Control Room, Yard and Chain link mesh fencing, main gate and wicket gate at 33/11 kv S/s Semariya Sidhi.
Title	:-	Notice Inviting Tender
Stage	:-	Three Stage, General Bid-Technical Bid, Cost Bid
Location/Division/Basin	:-	Rewa Civil Circle
Estimated Cost Rs.	:-	1395972.00
Cost of Document in Rs.	:-	1180.00
EMD in Rs.	:-	13960.00
Execution Period	:-	3 Month
Tender Category	:-	Works
SOR	:-	PWD with effect from 01/12/2020
Purchase of Tender Start Date	:-	12-05-2026
Bid Submission End Date	:-	27-05-2026
Opening Date (Document)	:-	(Envelope A) Open 27-05-2026, 05:30 PM, Technical Proposal (Envelope B) Open 27-05-2026, 05:30 PM, Financial Bid (Envelope C) Open 27-05-2026, 05:30 PM
Tender Opening Date	:-	29-05-2026, 10:30 AM
Tender No Hosted By	:-	<u>secivilrewa@gmail.com</u>
Contact No.	:-	9425824994


Executive Engineer (Civil)
o/c MPPKVVCL, Rewa

ARIYA SIDHI

Name - Renovation of control room, yard and chainlink mesh fencing, main gate and wicket gate at 33/11
S/S SEMERIYA SIDHI

S NO	ITEM	PARTICULARS OF ITEM	QTY	UNIT	RATE	AMOUNT
1	2.1	surface dressing of the ground.....	2000	per sqm	8.03	16060
2	2.6	Earthwork in excavation.....soil.	30	cum	129	3870
3	4.1.1.4	P and Laying in position M10	20	cum	3890	77800
4	4.1.2.3	P and Laying in position M 7.5	5	cum	3474	17370
5	5.16.3	Reinforcement steel for RCC.....wire	900	kg	62.9	56610
6	5.9.5	Centering and shuttering.....	11	sqm	356	3916
7	5.1.1	P & Laying RCC M20..... below PL	12	cum	5796	69552
8	10.1	Structural steel work in single section	1300	kg	65	84500
9	10.29.2	Angle iron post as per the direction of EIC	1650	kg	67	110550
10	10.35	Providing and Fixing chain link mesh	400	sqm	574	229600
11	10.32	Fencing with barbed wire	600	rm	17	10200
12	10.21	Welding by gas or electric.....	6000	cm	5	30000
13	13.65	Synthetic enamel paint.....	250	sqm	77	19250
14	13.2.2	15 mm thk cement plaster CM 1:6	260	sqm	148	38480
15	13.5o	Water proofing cement paint snowcem	260	sqm	48	12480
16	15.48	Dismantalling old plaster.....lead	75	sqm	13	975
17	14.1.1	Repairing to plaster 12 To 20 mm thk	75	sqm	180	13500
18	6.5.2	Brick work with open bhatta bricks CM 1:6	10	cum	4155	41550
19	22.24	P&Applying water proffing.....	75	sqm	365	27375
20	13.9	6mm thk cement plaster CM 1:3 neat	75	sqm	171	12825
21	5.3.1	Providing & Laying R.C.C.M20 with 20 mm agg	2	CUM	6155	12310
22	11.77.1	Providing & Fixing vitrified tile 600x600mm	20	sqm	940	18800
23	11.76.1	Providing & Fixing vitrified tile 600x600mm	4	SQM	950	3800
24	10.5.2	P & Fixing M.S. sheet door 1mm thick	14	SQM	2474	34636
25	11.49	Ceremic glazed tile wall	12	sqm	776	9312
26	11.48	Ceremic glazed tile floor	4	sqm	670	2680
27	17.1.1	P/F w.c. Seat	1	Nos	2995	2995
28	17.11.4	P/Fixing wash basin	1	Nos	1664	1664
29	19.49	P/Placing.....on terrace water tank	1000	LIT	7	7000
30	18.9.2.1	P/F CPVC pipe	20	RM	297	5940
31	18.9.2.2	P/F CPVC pipe	60	RM	428	25680
32	17.58.2	P/Fixing soil waste pipe.....110mm dia	3	RM	195	585
33	17.59.3.2	PVC T-110mm	3	Nos	346	1038
34	18.35.3	BALL wall brass	2	Nos	516	1032
35	18.51.1	p/F brass bib cock 15mm	10	Nos	234	2340
36	19.5.1	P/Laying in position cc 1:3:6 aal around pipe	3	RM	576	1728
37	3.1.1	Point wireingSHORT POINT	6	Nos	282	1692
38	3.1.2	Point wireingmeduime POINT	10	Nos	487	4870
39	3.1.3	Point wireinglong POINT	2	Nos	737	1474
40	3.1.3.2	3/6 amp 5 pin seprate board mp	3	Nos	637	1911
41	3.6.1	Circuit wireing.....2x2.5 sqmm	60	RM	69	4140
42	3.6.2	Circuit wireing.....4x2.5 sqmm	30	RM	116	3480
43	10.1.B	Point wireing 16 a sp	1	Nos	577	577
44	10.1.a	Point wireing 16 amp	3	Nos	949	2847

pillars and S 1.3 & 5 work
 1.3 & 5 work
 1.3 & 5 work

48	27.8.1.2	MCB C series	3	Nos	136	408
49	27.11.2	MCB BOX	1	Nos	617	617
50	30.1.2	Ceiling fan 1200mm sweep	2	Nos	1668	3336
51	29.23	Electronic regulator 100 Watt	2	Nos	168	336
52	31.3.1	Electronic tube light	10	Nos	502	5020
53	30.4.5	Exhaust fan 300 mm sweep	2	Nos	1410	2820
54	13.41	White cement based putty	350	SQM	74	25900
55	13.46	wall painting with acrelc paint on new work	175	SQM	64	11200
56	13.48.2	Finishing wall with acrelc smooth paint	175	sqm	56	9800
57	9.43.1	P/F M.S. Grill	120	kg	91	10920
58	42.88.1	collection and spreading.....	60	cum	897	53820
59	42.88.2	collection and spreading.....	100	cum	629	62900
60	42.88.3	collection and spreading.....	50	cum	1036	51800
61	5.9.6	Centering and shuttering for column	10	sqm	471.2	4712
62	14.2.1	Fixing chowlket in existing opening	7	each	544	3808
63	14.2.2	Fixing chowlket in existing opening	6	each	325	1950
64	10.14.1	steel work in built up M.S. tubler section	300	kg	108	32400
65	7.18.1	Stone work sunk or.....shade.	2.5	cum	20629	51572.5
66	4.1.1.3	providing and laying cc m 15 with 20mm met	4	cum	4471	17884
67	4.3.1	centering and shuttering.....	80	sqm	169	13520
68	5.9.2.2	centering and shuttering.....	2	sqm	330	660
69	18.3.1	Supplying & Fixing6 module.	6	Each	76	456
70	18.3.5	Supplying & Fixing8/9 module.	3	each	183	549
71	28.5.1	Labour charge for fixing steel -----	1	each	367	367
72	28.4.1	Fixing of MCB/MCCB/Isolator	4	each	8	32
73	27.10.1.2	Supplying of MCB Isolator 63A----	1	each	190	190

1395971.5
 251274.87
 1647246.37

[Handwritten signature]
[Handwritten signature]