

कार्यालय अधीक्षण अभियन्ता, ग्रामीण अभियन्त्रण विभाग, परिमण्डल बरेली


पत्रांक:-55 / ग्रा0अ0वि0 / निविदा-पत्रा0 बरेली / ई-टेण्डर / 2026-27 दिनांक 10.04.2026

शुद्धि-पत्र

इस कार्यालय के निविदा पत्रांक-13 / ग्रा0अ0वि0 / निविदा-पत्रा0 बरेली / ई-निविदा / 2026-27 / दिनांक:-01.04.2026 के द्वारा त्वरित आर्थिक विकास योजनान्तर्गत जनपद-बरेली के निर्माण कार्य हेतु आमंत्रित की गयी निविदाओं की तिथियों में अपरिहार्य कारणवश कॉलम संख्या-3 के अनुरूप निम्नानुसार संशोधन किया जाता है-

| क्र० सं० | ई-निविदा आमंत्रण के अनुसार तिथियाँ / समय | शुद्धि-पत्र के क्रम में संशोधित तिथियाँ / समय |
|----------|--|---|
| 1 | 2 | 3 |
| 1 | 13 / ग्रा0अ0वि0 / निविदा-पत्रा0 बरेली / ई-निविदा / 2026-27 / दिनांक:-01.04.2026 | 55 / ग्रा0अ0वि0 / निविदा-पत्रा0 बरेली / ई-निविदा / 2026-27 / दिनांक:-10.04.2026 |
| | ई-निविदा के माध्यम से वेबसाइट पर बिड प्रकाशन की तिथि :- 10.04.2026 | ई-निविदा के माध्यम से वेबसाइट पर बिड प्रकाशन की संशोधित तिथि :- 05.05.2026 |
| | ई-निविदा के माध्यम से प्रीबिड मीटिंग की तिथि :- 13.04.2026 | ई-निविदा के माध्यम से प्रीबिड मीटिंग की संशोधित तिथि :- 06.05.2026 |
| | ई-निविदा के माध्यम से वेबसाइट पर बिड डाक्यूमेन्ट डाउनलोड प्रारम्भ/डालने की तिथि:- 10.04.2026 प्रातः 10:00 बजे से | ई-निविदा के माध्यम से वेबसाइट पर बिड डाक्यूमेन्ट डाउनलोड प्रारम्भ/डालने की संशोधित तिथि :- 05.05.2026 प्रातः 10:00 बजे से |
| | ई-निविदा के माध्यम से वेबसाइट पर बिड सबमिट करने की अन्तिम तिथि:- 08.05.2026 सांय 04:00 बजे तक | ई-निविदा के माध्यम से वेबसाइट पर बिड सबमिट करने की अन्तिम संशोधित तिथि:-20.05.2026 अपराह्न 12:00 बजे तक |
| | ई-निविदा के माध्यम से वेबसाइट पर बिड डाक्यूमेन्ट की टैक्नीकल बिड खोलने की तिथि:- 11.05.2026 अपराह्न 12:30 बजे | ई-निविदा के माध्यम से वेबसाइट पर बिड डाक्यूमेन्ट की टैक्नीकल बिड खोलने की संशोधित तिथि:- 20.05.2026 अपराह्न 04:00 बजे |

शेष शर्तें यथावत रहेंगी।



(राजेश कुमार)

अधीक्षण अभियन्ता
ग्रामीण अभियन्त्रण विभाग
परिमण्डल बरेली।

कार्यालय अधीक्षण अभियन्ता, ग्रामीण अभियन्त्रण विभाग, परिमण्डल बरेली

पत्रांक:-74 / ग्रा0अ0वि0 / निविदा-पत्रा0 बरेली / ई-टेण्डर / 2026-27 दिनांक 13.04.2026

शुद्धि-पत्र

इस कार्यालय के निविदा पत्रांक-13 / ग्रा0अ0वि0 / निविदा-पत्रा0 बरेली / ई-निविदा / 2026-27 / दिनांक:-01.04.2026 के द्वारा त्वरित आर्थिक विकास योजनान्तर्गत जनपद-बरेली के निर्माण कार्यों हेतु आमंत्रित की गयी निविदाओं में कॉलम संख्या-3 व 4 के अनुरूप कॉलम संख्या-8 में निम्नानुसार संशोधन किया जाता है-

| क्र० सं० | ई-निविदा आमंत्रण के अनुसार विवरण | ई-निविदा आमंत्रण के अनुसार संशोधित विवरण |
|----------|--|---|
| 1 | 2 | 3 |
| 1 | 13 / ग्रा0अ0वि0 / निविदा-पत्रा0 बरेली / ई-निविदा / 2026-27 / दिनांक:-01.04.2026 | 74 / ग्रा0अ0वि0 / निविदा-पत्रा0 बरेली / ई-निविदा / 2026-27 / दिनांक:-13.04.2026 |
| | जनपद-बरेली के कार्यों की आमंत्रित की गयी निविदाओं की विवरण तालिका में कॉलम संख्या-3 व 4 के अनुरूप कॉलम संख्या-8 में ठेकेदार की पंजीयन श्रेणी इंगित है। | जनपद-बरेली के कार्यों की आमंत्रित की गयी निविदाओं की विवरण तालिका में कॉलम संख्या-3 व 4 के अनुरूप कॉलम संख्या-8 में क्रमशः क्रम संख्या-2, 3, 4, 25, 36, 39, 47 एवं 52 में ठेकेदार की संशोधित पंजीयन श्रेणी-ए एवं बी पढ़ी जाए। |

शेष शर्तें यथावत रहेंगी।



(राजेश कुमार)

अधीक्षण अभियन्ता
ग्रामीण अभियन्त्रण विभाग
परिमण्डल बरेली।

OFFICE OF THE SUPRINTENDING ENGINEER RURAL ENGINEERING DEPARTMENT,**BAREILLY CIRCLE BAREILLY**

Address: - NEAR DM COMPOUND, KACHEHRY PARISAR, STATION ROAD, BAREILLY

Notice Inviting Tenders**Letter NO: 13/RED/Nivida-file Bareilly/E-Nivida/2026-27 dated: 01-04-2026**

1. THE SUPRINTENDING ENGINEER RURAL ENGINEERING DEPARTMENT, CIRCLE BAREILLY on behalf of Governor of Uttar Pradesh invites the percentage rate bids for Road Construction work through e-tendering system from the eligible and approved Contractors registered with UP RED, in appropriate class **A, B & C** as the case may be. **The Bidder may submit bid for the works.**
2. **Name of works as per table.**

| S. No | Name of District | Name of Proposer | Name of work | Total estimate d cost (in Lakh) Excludin g GST | Bid securit y. In Lakh | Cost of Bid docume nt includin g GST (in Rupees) | Perio d of comp le tion inclu di ng rainy season | Register ed Contract or Category |
|--|------------------|---|---|--|------------------------|--|--|----------------------------------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 |
| TWARIT AARTHIK VIKAS YOJNA, YEAR 2025 - 26 | | | | | | | | |
| 1. | Bareilly | Shri Chhatrapal Singh Gangwar, Hon'ble Member of Parliament, Bareilly | Construction of an interlocking-tile road from Pilibhit Road, via Silver Straight, up to the Mahanagar River (Development Block: Urban Area). | 49.83 | 1.00 | 2354 | 03 months | Category -A,B & C (Road) |
| 2. | Bareilly | | Construction of a road from Mankara Village Panchayat Bhawan to Golkunda Border. (Development Block: Meerganj) | 68.38 | 1.37 | 2354 | 04 months | Category -A,B & C (Road) |
| 3. | Bareilly | | Construction of the road from Khitousa Gautiya to Kaithola. (Development Block - Fatehganj (W)) | 70.86 | 1.42 | 2354 | 04 months | Category -A,B & C (Road) |
| 4. | Bareilly | | Road construction from Village Nandpur to Jasanpur Road (Development Block: Baheri) | 66.41 | 1.33 | 2354 | 04 months | Category -A,B & C (Road) |
| 5. | Bareilly | | Construction of road from the culvert at Village Harchandpur to Chena (Development Block: Bhadpura) | 44.48 | 0.89 | 2354 | 03 months | Category -A,B & C (Road) |
| 6. | Bareilly | | Construction of road from Village Waripura to Kasbapur route (Development Block: Shergarh) | 56.19 | 1.12 | 2354 | 04 months | Category -A,B & C (Road) |
| 7. | Bareilly | | Construction of road from Village Miyanpur to Gulardandi (Development Block: Nawabganj) | 52.69 | 1.05 | 2354 | 04 months | Category -A,B & C (Road) |
| 8. | Bareilly | Shri Neeraj Maurya, Hon'ble Member of Parliament (MP), Aonla | Asphalt paving of the road on the Rampura Aliganj link route, extending from the Para Bahauddin village road to Kishanpur Zaidpur. (Development Block: Majhgawan) | 42.87 | 0.86 | 2354 | 03 months | Category -A,B & C (Road) |
| 9. | Bareilly | | Interlocking work on the road within Gram Panchayat Kargaina, extending from the Kargaina BDA route—specifically from Pal Medical Store—up to Virendra Shakya's residence. (Development Block: Kyara) | 37.09 | 0.74 | 2354 | 03 months | Category -A,B & C (Road) |
| 10. | Bareilly | Shri Dharpal Singh, Hon'ble MLA, Aonla | Surfacing work on the paved track from Village Karuvatal to the Ramangala Petrol Pump (Constituency: Aonla-SC) | 92.13 | 1.84 | 2354 | 06 months | Category -A & B (Road) |
| 11. | Bareilly | | Surfacing work on the paved track from the Mauchandpur village bridge | 43.21 | 0.86 | 2354 | 03 months | Category -A,B & C (Road) |

| | | | | | | | | |
|-----|----------|--|--|-------|------|------|-----------|--------------------------|
| | | | to Barikhera village, along the Aonla-Ramnagar route (Constituency: Ramnagar) | | | | | |
| 12. | Bareilly | | Construction of a paved road over the existing brick-paved path from Champatpur to the village of Kitona (Devkola route) (Dev. Block: Ramnagar) | 52.70 | 1.05 | 2354 | 04 months | Category -A,B & C (Road) |
| 13. | Bareilly | | Surfacing work on the paved road (Khadanja) from Laxmipur to Dhanna Wali Gautiya (Development Block: Ramnagar) | 88.18 | 1.76 | 2354 | 06 months | Category -A & B (Road) |
| 14. | Bareilly | | Construction of a paved road from Village Katroi Thakuran to Village Katroi Buzurg (Development Block: Majhgawan) | 53.72 | 1.07 | 2354 | 04 months | Category -A,B & C (Road) |
| 15. | Bareilly | | Surfacing work on the Khadanja (stone-paved) road from Village Guleli to Village Khiriya (Development Block: Ramnagar). | 60.02 | 1.20 | 2354 | 04 months | Category -A,B & C (Road) |
| 16. | Bareilly | Dr. Arun Kumar Honorable MLA, Urban Constituency | Construction of CC (Concrete) roads and drainage systems in Mohalla Sanjay Nagar—along the main road from Gulshan Garden Barat Ghar to the residence of Councilor Smt. Sita Patel—and in Mohalla Tulasherpur, along the 100-foot main road from Rajiv Enclave to the Temple (Brahmadev Maharaj). (Development Block: Urban Area) | 40.76 | 0.82 | 2354 | 03 months | Category -A,B & C (Road) |
| 17. | Bareilly | | Construction of road from Marhwa to BanSHIPUR. (Development Block: Mirganj) | 35.76 | 0.72 | 2354 | 03 months | Category -A,B & C (Road) |
| 18. | Bareilly | | Construction of a road in Sewa Jwalapur, extending from Chedalal's house to Hemraj's house. (Development Block: Fatehganj (P.)) | 45.75 | 0.92 | 2354 | 03 months | Category -A,B & C (Road) |
| 19. | Bareilly | Dr. D.C. Verma Hon'ble MLA, MeerGANJ | Construction of the road from Kurtara to Satuiya Khas, via the Lakshmanjati Temple. (Development Block: Fatehganj West) | 61.90 | 1.24 | 2354 | 04 months | Category -A,B & C (Road) |
| 20. | Bareilly | | Construction of the road from Madnapur to Badi Simariya, via Rampura Jatan. (Development Block: Mirganj) | 34.81 | 0.70 | 2354 | 03 months | Category -A,B & C (Road) |
| 21. | Bareilly | | Construction of the road from Khidaipur to Anandpur Gautiya. (Development Block: Mirganj) | 61.03 | 1.22 | 2354 | 04 months | Category -A,B & C (Road) |
| 22. | Bareilly | | Construction of the road from Nagariya Kalyan to Sanjarpur Road. (Development Block: Mirganj) | 37.10 | 0.74 | 2354 | 03 months | Category -A,B & C (Road) |
| 23. | Bareilly | | Construction of a road extending northward from Balli up to the Sheeshgarh road. (Development Block: Shergarh) | 35.60 | 0.71 | 2354 | 03 months | Category -A,B & C (Road) |
| 24. | Bareilly | | Construction of the road connecting Anubis Degree College to the Paraura village route (via NH-24). (Development Block: Mirganj) | 44.14 | 0.88 | 2354 | 03 months | Category -A,B & C (Road) |
| 25. | Bareilly | | Construction of the road from Bakenia Veerpur to Dunka. (Development Block: Shergarh) | 66.59 | 1.33 | 2354 | 04 months | Category -A,B & C (Road) |
| 26. | Bareilly | | Ward No. 04: Construction of interlocking roads in the lane situated opposite the Bhole Nath Temple— | 38.86 | 0.78 | 2354 | 03 months | Category -A,B & C (Road) |

| | | | | | | | | |
|-----|----------|--|---|-------|--------|------|-----------|--------------------------|
| | | | extending from Prithvinath's Bungalow to the Temple—as well as in the connecting link lanes. (Development Block: Cantt Area) | | | | | |
| 27. | Bareilly | Shri Sanjeev Agarwal, Hon'ble MLA, Cantt. Constituency | Ward No. 07, Patel Vihar: Construction of interlocking roads and drains—from Munnalal and Shani's location, passing through Dinesh's house to Naveen's house, extending from Dheeraj's house to Bablu's house, and covering the lane of Lala Ram as well as the stretch from S.K. Timber to the Water Tank. (Development Block: Cantt Area) | 54.31 | 1.09 | 2354 | 04 months | Category -A,B & C (Road) |
| 28. | Bareilly | | Ward No. 13, Shanti Vihar: Construction of interlocking roads and drains extending from 'Fauji ki Taal' to Ashok's shop, continuing from Ashok's shop (via Bisht's house) up to Kailash Yadav's lane, and covering the connecting link lanes. (Development Block: Cantt Area) | 49.69 | 0.99 | 2354 | 03 months | Category -A,B & C (Road) |
| 29. | Bareilly | | Construction of interlocking roads and drainage systems on both sides—from Rajkumar's house past the Shiv Temple, and from Rajkumar's house leading up to Holi Chowk—in Ward No. 17, Harungala. (Development Block: Cantt Area) | 38.98 | 0.78 | 2354 | 03 months | Category -A,B & C (Road) |
| 30. | Bareilly | Dr. Raghavendra Sharma Hon'ble MLA, Bithri Chainpur | Construction of interlocking pavement and drainage system from Bhajan Lal's house to the Langura Temple in Village Navadiya. (Development Block - A.J.) | 43.13 | 0.86 | 2354 | 03 months | Category -A,B & C (Road) |
| 31. | Bareilly | | Construction of interlocking pavement and drainage system in Village Ballia, extending from the culvert near Pappu Kashyap's house to Pankaj Jaiswal's house. (Development Block - A.J.) | 51.59 | 1.03 | 2354 | 04 months | Category -A,B & C (Road) |
| 32. | Bareilly | | Construction of interlocking pavement and drainage system from the main road up to the temple in Village Champatpur. (Development Block: Aonla) | 40.00 | 0.80 | 2354 | 03 months | Category -A,B & C (Road) |
| 33. | Bareilly | | Construction of interlocking pavement and drainage systems from Village Shivnagar to Village Kandharpur. (Development Block: Majhgawan) | 33.94 | 0.68 | 2354 | 03 months | Category -A,B & C (Road) |
| 34. | Bareilly | | Construction of interlocking pavement and drainage systems from Om Prakash's culvert to Kandharpur in Village Chanheta. (Development Block: Kyara) | 34.50 | 0.69 | 2354 | 03 months | Category -A,B & C (Road) |
| 35. | Bareilly | Dr. M.P. Arya Honorable MLA, Nawabganj | Road construction work from Village Dhakiya Barkali to Tigri. (Development Block: Bhadpura) | 62.76 | 1.36 | 2354 | 04 months | Category -A,B & C (Road) |
| 36. | Bareilly | | Road construction work from Village Divnapur Pur to Jogither (Development Block: Nawabganj) | 64.77 | 1.30 | 2354 | 04 months | Category -A,B & C (Road) |
| 37. | Bareilly | | Road construction work from Village Chaukhandi to Alhaiya (Development Block: Bhadpura) | 94.61 | 1.89 | 2354 | 06 months | Category -A & B (Road) |
| 38. | Bareilly | | | | 111.70 | 2.23 | 2714 | 06 |

| | | | | | | | | |
|-----|----------|---|---|---|-------|-----------|-------------------|--------------------------|
| | | | Road construction work from Gram Panwadia (Jalalpur area) to Rampura. (Development Block: Bhadpura) | | | | months | -A & B (Road) |
| 39. | Bareilly | | Road construction work from the culvert at Village Narharpur, passing through Gautiya, up to Pahrapur. (Development Block: Bhadpura) | 68.16 | 1.36 | 2354 | 04 months | Category -A,B & C (Road) |
| 40. | Bareilly | Shri Ataur Rahman, Hon'ble MLA, Baheri | Construction of a road from the Hafizganj Canal Culvert to Village Vasupura. (Development Block: Damkhoda) | 84.17 | 1.68 | 2354 | 06 months | Category -A & B (Road) |
| 41. | Bareilly | Shri Bahoran Lal Maurya, Hon'ble Member of the Legislative Council, Bhojipura | Construction of an interlocking tile road passing through the village, starting from the edge of the western pond in Mehiuddinpur. (Development Block: Shergarh) | 42.13 | 0.84 | 2354 | 03 months | Category -A,B & C (Road) |
| 42. | Bareilly | | Construction of an interlocking tile road from the Ghanghora Pipariya route to the Hanuman Temple (Development Block: Bhojipura) | 47.41 | 0.95 | 2354 | 03 months | Category -A,B & C (Road) |
| 43. | Bareilly | | Construction of a Paved Road from Village Mabai to the Mudiya Chetram Canal Culvert (Development Block: Bhojipura) | 56.99 | 1.14 | 2354 | 04 months | Category -A,B & C (Road) |
| 44. | Bareilly | | Construction of a paved road from Mamor Marg to Mamor Gautiya (Development Block: Bhojipura) | 39.92 | 0.80 | 2354 | 03 months | Category -A,B & C (Road) |
| 45. | Bareilly | | Construction of a link road from Dohra Lalpur to Bhitnath Temple (Development Block: Bithri Chainpur) | 38.31 | 0.77 | 2354 | 03 months | Category -A,B & C (Road) |
| 46. | Bareilly | | Construction of an interlocking tile road from the Bareilly-Pilibhit route to Chhatrapati Shivaji Chowk in Mahanagar Colony (Development Block: Bithri Chainpur). | 58.48 | 1.17 | 2354 | 04 months | Category -A,B & C (Road) |
| 47. | Bareilly | | Construction of a paved road from the Primary School in Sabjipur Khata to Nirbua. (Development Block: Bhojipura) | 74.88 | 1.50 | 2354 | 04 months | Category -A,B & C (Road) |
| 48. | Bareilly | | Shri Kunwar Maharaj Ji, Hon'ble Member of the Legislative Council, Rampur | Construction work on the road extending from Padhera Road to the ancient Shiva Temple in Gram Panchayat Sisaiya Maganpur. (Development Block: Faridpur) | 56.91 | 1.14 | 2354 | 04 months |
| 49. | Bareilly | Construction work on the road extending from the residence of Shri Ramchandra to the residence of Shri Rammurti in Gram Panchayat Dhakni Rajpuri. (Development Block - Bhuta) | | 36.76 | 0.74 | 2354 | 03 months | Category -A,B & C (Road) |
| 50. | Bareilly | Construction work on the road stretching from the canal culvert on the Chandpur-Bichpuri Main Road to the Green Leaf Banquet Hall. (Development Block: Bithri Chainpur) | | 42.92 | 0.86 | 2354 | 03 months | Category -A,B & C (Road) |
| 51. | Bareilly | Mohalla Gulab Nagar of Bareilly District, proceeding from Katiha Ji Chowk and the nearby Shri Shanidev Temple, and passing through Dalab Wali Gali, towards Shri Hanuman... | | 49.37 | 0.99 | 2354 | 03 months | Category -A,B & C (Road) |
| 52. | Bareilly | Construction of the road connecting Gram Panchayat Kanthari Jafarpur to Gram Majra Bijai Nagla. (Development Block: Ramnagar) | | 65.79 | 1.32 | 2354 | 04 months | Category -A,B & C (Road) |
| 53. | Bareilly | Construction of the road leading from Budhauri towards Itauria in the | 39.04 | 0.78 | 2354 | 03 months | Category -A,B & C | |

| | | | | | | | | |
|-----|----------|---|--|-------|------|------|-----------|--------------------------|
| | | | Amarta area. (Development Block: Bhuta) | | | | | (Road) |
| 54. | Bareilly | | Construction of the road from Shri Hiralal's residence to Shri Rampratap's meeting hall in Gram Panchayat Khanpura (Development Block: Bhuta) | 46.03 | 0.92 | 2354 | 03 months | Category -A,B & C (Road) |
| 55. | Bareilly | | Construction of a government link road extending inward from Plot No. 287 in Gram Panchayat Rajpuri Nawada. (Development Block: Bithri Chainpur) | 53.18 | 1.06 | 2354 | 04 months | Category -A,B & C (Road) |
| 56. | Bareilly | Shri Jitin Prasada Hon'ble Member of Parliament, Pilibhit | Road Construction Work: From Village Deennagar to the Canal Culvert at Village Ranth (Development Block – Baheri) | 55.90 | 1.12 | 2354 | 04 months | Category -A,B & C (Road) |
| 57. | Bareilly | | Road Construction Work from Village Hathmana to Village Bhanga (Development Block – Baheri) | 54.98 | 1.10 | 2354 | 04 months | Category -A,B & C (Road) |

1. Date of release of Invitation for Bids on on-line: - **05.05.2026**
2. Start date and time of down loading of Bid Documents **05.05.2026 from 10.00 AM**
3. Date and Time of Pre-Bid Meeting: - **06.05.2026 at 11.00 AM**
4. Start date and time of submission of bid on tender website: - **05.05.2026 from 10.00 AM**
5. **Availability of Bid Documents and mode of submission:** The bid document is available on-line and should be submitted on-line in <https://etender.up.nic.in>. The Bidder would be required to register himself in the website. For submission of the bids, the Bidder is required to have a valid Digital Signature Certificate (DSC) issued from any one of the authorized Certifying Authorities. Digital signature is mandatory to participate in the e-tendering.
6. **Cost of Bid Document:** as per column 6 (*non-refundable*). To be deposited in the account of **UP e-tender online Account- through e-tender portal by Internet Banking only. All concerned please note that the bidding process will not move onward if the Bid Document's Cost (Tender Fee) is not paid through e-tender portal by Internet Banking.**
7. **Bid Security (EMD):** Bids must be accompanied with security of the amount specified for the work in the table as per column 5. Bid security will be deposited in the account of **UP e-tender online Account- through e-tender portal by Internet Banking only. All concerned please note that the bidding process will not move onward if the Bid Security (EMD) is not paid through e-tender portal by Internet Banking.** No other form of bid security will be accepted.
8. **Submission of Original Documents:** The bidders are required to submit the following document at the time of signing the Contract Bond

Cost of Bid Document: - Certificate of proof of payment in the account of **UP e-tender online Account- by internet banking which will be generated when payment made through e-tender portal by Internet Banking.**

(b) Bid Security (EMD):- Certificate of proof of payment in the account of **UP e-tender online Account- by internet banking which will be generated when payment made through e-tender portal by Internet Banking.**

(c) **Affidavit regarding correctness** of information furnished with bid as per-provisions of Clause 4.4(B) (a) (ii) of ITB with the office specified in the Bid Data Sheet,

(d) **Self-attested bid id sheet generated when the bid successfully submitted by the bidder**

As per UP Govt. order No 01/2018/3070/78-2-2018/42IT/2017(22)/03.01.2018 bidder is required to submit these three original documents either by registered post or by hand in the employer office before or after three days of opening of financial bid failing which the registration of the bidder will be cancelled and also he will be black listed.

Original documents must match the scanned copies submitted along with the bids online. In case, of any discrepancy in this respect, it will be treated as miss-representation by the Bidder. Such Bidder shall be liable to be debarred for participating in bids for five years.

Employer Office: - SUPRINTENDING ENGINEER RURAL ENGINEERING DEPARTMENT, Bareilly Circle Bareilly, Near DM Compound, Kachehry Parisar, Station Road, Bareilly

9. **Last Date/Time for receipt of bids through e-procurement: 20.05.2026** up to 12:00 pm.
10. **Date of opening of bids through e-procurement: 20.05.2026** at 04.00 pm in the Office of the SUPRINTENDING ENGINEER RURAL ENGINEERING DEPARTMENT, Bareilly Circle Bareilly,
11. For further details please log on to **https://etender.up.nic.in** and download the bid document.
12. **Time allowed for completion of each work is as mentioned in column no. 7, including rainy season.**
13. The bids shall remain valid for acceptance for a period of 90 (ninety) days from the last date of submission of bids. Bids once submitted cannot be withdrawn after the deadline date of submission of bids.
14. The site for the work is available.
15. In case of any discrepancy between the downloaded bid document and that available with the concerned Employer office, the bid document available in the Employer office would be considered authentic.
16. Bid must be submitted through **e-procurement**: on or before dated **20.05.2026** up to 12.00 pm.
17. Only on-line submission of bids is permitted, therefore; bids must be submitted on-line on website **https://etender.up.nic.in**.
18. Bidders may bid for any one or more of the works mentioned in the Table above. To qualify for a package of contracts made up of this and other contracts for which bids are invited in the same NIT, the Bidder must demonstrate having experience and resources sufficient to meet the aggregate of the qualifying criteria for the individual contracts. Bidder must satisfy himself for qualifying criteria before bidding.
19. Each Bidder is required to submit the scanned copy of the following affidavit and document on-line and original copy at the time of signing the agreement.
 - (a) An affidavit on Format RED-T-6 on a single non-judicial stamp paper of Rs. 100/-
 - (b) An affidavit that Bid is valid for 90 days and Bidder has neither criminal record nor registered in any bar council on non-judicial stamp paper of Rs. 10/-.
 - (c) Self attested copy of valid T-4 Character certificate issued by DM/Collector.
 - (d) Self- attested copy of valid T-5 Solvency certificate issued by DM/Collector.
 - (e) Self- attested copy of valid registration certificate of appropriate class in RED.
 - (f) Authorized address of the Bidder: email-id, mobile no, facsimile no, and contact address written on his letter pad.
 - (g) Form of bid for Part I and II of the bid, as per format given in section 6.
 - (h) Bank credit facilities as per format provided in bid documents.
20. Each Bidder is required to submit on-line the scanned copy of other documents mentioned in clause 12.2 of ITB.
21. A Bidder shall not be permitted to bid for works in the Division / Circle responsible for award and execution of contracts in which his or his spouse's near relatives (defined as first blood relations, and their spouses) is posted in any capacity of RED or as an officer in any capacity between the grades of Superintending Engineer and Junior Engineer (both inclusive) Bidder shall also submit an affidavit clearly mentioning the names and designation of relatives working in any capacity in the Division / Circle of RED.
22. Any retired Gazetted officer (retired within two years) from any state/Central Government is not allowed to work in the Contractor establishment without Government permission. This contract is liable to be cancelled if either the Contractor or any of his employees is found any time to be such a person who had not obtained the

permission of the Government as aforesaid before submission of the tender or engagement in the Contractor's service.

23. Bid documents and other details consisting of qualification information and eligibility criteria of Bidders, plans, specifications, drawings, the schedule of quantities of the various classes of work to be done and the set of terms & conditions of contract to be complied with by the Contractor can be downloaded from the website:
<https://etender.up.nic.in>.
24. Any Bidder who is punished by any Honorable court for any criminal activity is not allowed to participate in the bidding process.
25. Any Bidder who is registered with the any bar council is not allowed to participate in the bidding process.
26. Conditional Bid will not be accepted.
27. The undersigned officer is fully empowered to reject or accept any one bid or all bid without assigning any reason or notice.
28. The Bidder is required to register his labour in the labour department within a week from the date of receiving the letter of start of work.
29. Each Bidder is required to quote his rate on-line in the attached BOQ.
30. The GO Nos. 3385/86-2015-292/2015 dated 15.10.2015, 3821/86-2015-292/2015 dated 21.11.2015, 2799/86-2016-292/2015 dated 12.09.2016, 3209/86-2016-127/2015 dated 18.11.2016, 336/86-2020-52(SA)/2019TC dated 24.02.2019, 1345/86-2019-292/2015 dated 15.07.2019, 2146/86-2020-52(SA)/2019TC dated 30.09.2019, 115/86-2020-52(SA)/2019TC dated 15.01.2020, 115(1)/86-2020-52(SA)/2019TC dated 15.01.2020, 847/86-2020-52(SA)/2019TC dated 06.06.2020, 990/86-2020-52(SA)/2019TC dated 23.06.2020, 1360/86-2020-52(SA)/2019TC dated 05.08.2020, 2470/86-2020-52(SA)/2019TC dated 31.12.2020, 254/86-2021-52(SA)/2019TC dated 05.02.2021, 1063/86-2021-52(SA)/2019TC dated 09.08.2021 issued by UP Mining Department as amended time to time will be enforced for Royalty deductions.
31. The GO No 2474/62-3-09-88RE/06 dated 14.07.2009 issued by UP RED will be applicable to the Contractor.
32. Relevant clauses of the GO No 2466/92-1-2018-65M/2014 dated 30.07.2018 issued by UP RED will be applicable to the contractor.
33. Any circular or instruction issued by National Green Tribunal will be applicable to the Contractor.
34. After issue of Notice to Proceed with the Work, the Contractor will submit the name of the labourers to be employed at the concerned work site registered by labour Department.
35. Any change of technical personnel of the Contractor is subjected to the Employer consent during the construction period.
36. All notices and letters sent to e-mail given by the Bidder and SMS on registered cell phone of the Bidder will be presumed that has been received by the Bidder.
37. Other details can be seen in the bidding documents. The Employer shall not be held liable for any delays due to system failure beyond its control. Even though the system will attempt to notify the Bidders of any bid updates, the Employer shall not be liable for any information not received by the Bidder. It is the Bidders' responsibility to verify the website for the latest information related to the tender.
38. All affidavits must bear the NIT number as well as name of work for which bid is submitted otherwise it will be treated as fictitious also any affidavit issued before start of tender process will not be accepted.
39. Concerning Contractor will submit the ownership document of Concrete Cutter Machine (Minimum 5 H.P. Electric Motor/Mechanical Engine Operated) which is mandatory and shall not be older than two years.

Superintending Engineer, RED,
Bareilly Circle Bareilly
Address: Near DM Compound, Katchehry Parisar,
Station Road, Bareilly.
(Designation and address of Authority inviting bids)