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Volume III - Financial Bid

NOTICE INVITING TENDER

NIT No: TMC/HBCH&RC/New CHD/Pediatric Ward/2026-27/e-NIT/07
Dated- 23/04/2026

PART-A: Special Instructions and Information’s to Bidders for

submission of Tenders

1) The OIC, Engineering, HBCH&RC, NEW CHANDIGARH on behalf of Director,
HBCH&RC, New Chandigarh invites sealed tender (two bid) for the following work
from the contractors having adequate experienced and capabilities to execute such
magnitude of similar works.

Name of work Estimated cost Period of completion

Up-gradation of Existing Pediatric
Ward on third floor A- Wing of Hospital
Building in the premises of HBCH&RC,
New Chandigarh, Punjab- 140901.

¥ 5,69,159/- Plus| 15 Days (including
Applicable GST monsoon period).

2) The Tender is required to be submitted on line in two parts as follows:
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Part I - Technical Bid

i Annual Income Tax return filed with I.T.
Department.

ii Certificate of Registration for GST / Sales

iii Tax / VAT / WCT iii. TIN, Service Tax,
EPFO, ESIC, BOCW

iv Welfare Board registration certificate, etc.

v Valid Electrical Licenses.

vi PAN Card (Permanent Account Number),

vii GSTN

viii Annual turnover of latest five year ending in
March 2025 duly certified by Chartered
Accountant. (Form A)

ix Profit & Loss statement certified by
CA

x Bank Solvency Certificate of a Nationalized
Bank / Scheduled Bank and should not be
older than one year from the date of opening
of tender (Form B)

PDF File Name should be “1”

Letter of Transmittal (The bidders have to mention
the similar nature of works to be considered for
pre-qualification in the Letter of Transmittal
(Section -III) itself. Only those work will be
consider for prequalification)

PDF File Name should be “2”

List of similar works carried during past 7 years
with performance certificate, work order copies,
etc. (Form C)

PDF File Name should be “3”

List of works in Hand indicating :(Form D)
i) Agency
ii) Value of work iii)  Stipulated time of
completion iv) Present position

PDF File Name should be “4”

Performance Report of Works referred in “Letter of
Transmittal”, Form “C’ & “D” (Form E)
PDF File Name should be “5”

Structure & Organization (Form F)PDF
File Name should be “6”
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List of Staff (Form G) and Plant & Machinery
(Form H)
PDF File Name should be “7”

8 Certificate  of Declaration confirming the
knowledge of site conditions (Form I) PDF File
Name should be “8”

9 Details of court cases pending against Bidder
(Form J)

PDF File Name should be “9”

10 | e payment details towards cost of Processing Fee.
(if applicable)

11 | Earnest Money Deposit in the form of Demand
Draft, Pay order, and F. D. receipt - of nationalized
or Scheduled bank in Favour of TATA MEMORIAL
CENTRE, New Chandigarh, payable at Chandigarh /
Sangrur.

OR
50% of EMD or X 20 Lakhs whichever is less in the
form of Demand Draft / Pay Order / Fixed
deposit receipt (FDR), issued by nationalized or
scheduled Bank in favour of TATA MEMORIAL
CENTRE, New Chandigarh, payable at Chandigarh /
Sangrur.
And balance amount in the form of Bank
Guarantee of Scheduled bank format as enclosed
in the tender.
Cheques will not be accepted.
PDF File Name should be “EMD”

12 | Drawings, if any
PDF File Name should be “10”

13 | Date wise execution program
PDF File Name should be “11”

14 | Undertaking - the eligible similar work(s) have not

been executed through another contractor,

and
Undertaking for having gone through the
Documents as per Technical Bid

and
Undertaking for downloaded the Pre-bid
clarifications issued by the Department after close
of sale of tenders as indicated in the Technical
Bid.
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PDF
File Name should be “127,

15 | (Scanned copy of original certificates to be

uploaded)
B) | Part II — Financial Bid 1 The rates shall be inclusive of all taxes, levies,
/ Price Bid cess, etc. but exclusive of GST.

3) Bidder is requested to upload the Part I — Technical Bid as per file name suggested
above

4) The intending bidders must read all the tender documents. They should only submit bids if he
considers himself eligible and he is possession of all documents required.

5) The information and instruction for bidders posted on website shall form part of the bid
document.

6) The processing fees / tender cost shall not be refunded irrespective of qualified or disqualified
bidder (if applicable).

7) Submission of the tender documents after the due date and time (including extended period)
shall not be permitted. The agencies shall submit their bids well in advance before the due
date and time to avoid any network/communication problems. The date and time as displayed
on website will be final and no correspondence in this regards shall be entertained.

8) The sub-contracting, sub-letting, joint venture is not permitted.
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GUIDELINES FOR E-TENDERING: -

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using
valid Digital Signature Certificates. The instructions given below are meant to assist the bidders in
registering on the CPP Portal, prepare their bids in accordance with the requirements and
submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained at:
https://eprocure.gov.in/eprocure/app?component=%24DirectLink&page=FrontEndTendersByOrgani
sation&service=direct&session=T &sp=SCCBXiLVT];E99ADezGmG2sdSO0Fec7wUuNy1YFXyqSer
E%3D

1. REGISTRATION

1) Bidders are required to enrol on the e-Procurement module of the Central Public
Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the link “Online
bidder Enrolment” on the CPP Portal which is free of charge.

2) As part of the enrolment process, the bidders will be required to choose a unique
username and assign a password for their accounts.

3) Bidders are advised to register their valid email address and mobile numbers as part of
the registration process. These would be used for any communication from the CPP Portal.

4) Upon enrolment, the bidders will be required to register their valid Digital Signature
Certificate (Class III Certificates with signing key usage) issued by any Certifying Authority
recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile.

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSC’s to others which may lead to misuse.

6) Bidder then logs in to the site through the secured log-in by entering their user ID /
password and the password of the DSC / e-Token.

2. SEARCHING FOR TENDER DOCUMENTS

1) There are various search options built in the CPP Portal, to facilitate bidders to search
active tenders by several parameters. These parameters could include Tender ID, Organization
Name, Location, Date, Value, etc. There is also an option of advanced search for tenders, wherein
the bidders may combine a number of search parameters such as Organization Name, Form of
Contract, Location, Date, Other keywords etc. to search for a tender published on the CPP Portal.

2) Once the bidders have selected the tenders they are interested in, they may download the
required documents / tender schedules. These tenders can be moved to the respective ‘My
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e- mail
in case there is any corrigendum issued to the tender document.

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case
they want to obtain any clarification / help from the Helpdesk.

Page 7 of 102



3. PREPARATION OF BIDS

1) Bidder should take into account any corrigendum published on the tender document
before submitting their bids.

2) Please go through the tender advertisement and the tender document carefully to
understand the documents required to be submitted as part of the bid. Please note the number of
covers in which the bid documents have to be submitted, the number of documents - including the
names and content of each of the document that need to be submitted. Any deviations from these
may lead to rejection of the bid.

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in
the tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG
formats. Bid documents may be scanned with 100 dpi with black and white option which helps in
reducing size of the scanned document.

4) To avoid the time and effort required in uploading the same set of standard documents
which are required to be submitted as a part of every bid, a provision of uploading such standard
documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to the
bidder. Bidders can use “My Space” or ‘’Other Important Documents’’ area available to them to
upload such documents. These documents may be directly submitted from the “My Space” area
while submitting a bid, and need not be uploaded again and again. This will lead to a reduction in
the time required for bid submission process.

Note: My Documents space is only a repository given to the Bidders to ease the uploading
process. If Bidder has uploaded his Documents in My Documents space, this does not
automatically ensure these Documents being part of Technical Bid.

4. SUBMISSION OF BIDS
1) Bids shall be submitted online only at CPPP website : https://eprocure.gov.in/eprocure/app

2) Bidder should log into the site well in advance for bid submission so that they can upload the
bid in time i.e. on or before the bid submission time. Bidder will be responsible for any delay
due to other issues.

3) The bidder has to digitally sign and upload the required bid documents one by one as indicated
in the tender document.

4) Bidder has to select the payment option as “offline” to pay the tender fee / EMD as applicable
and enter details of the instrument.

5) Bidder should prepare the EMD as per the instructions specified in the tender document. The
original should be posted/couriered/given in person to the concerned official, latest by the last
date of bid submission or as specified in the tender documents. The details of the DD/any other
accepted instrument, physically sent, should tally with the details available in the scanned copy
and the data entered during bid submission time. Otherwise the uploaded bid will be rejected.

6) The agency shall download the pre bid clarification if any for the work and upload the same
(scanned copy) duly signed and sealed. The revised documents (if any) shall be uploaded in e
tender portal.
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7) Bidders are requested to note that they should necessarily submit their financial bids in
the format provided and no other format is acceptable. If the price bid has been given as a
standard BoQ format with the tender document, then the same is to be downloaded and to be filled
by all the bides.

Bidders are required to download the BoQ file, open it and complete the SKY BLUE coloured
(unprotected) cells with their respective financial quotes and other details (such as name of the
bidder). No other cells should be changed. Once the details have been completed, the bidder
should save it and submit it online, without changing the filename. If the BoQ file is found to be
modified by the bidder, the bid will be rejected.

8) Bidder are advised to upload their documents well in advance, to avoid last minutes rush
on the server or complications in uploading. HBCH&RC, NEW CHANDIGARH, in any case,
shall not be held responsible for any type of difficulties during uploading the documents including
server and technical problems whatsoever.

9) Bid documents may be scanned with 100 dpi with black and white option which helps in
reducing size of the scanned document.

10) The server time (which is displayed on the bidders’ dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders, opening of
bids etc. The bidders should follow this time during bid submission.

10) Submission of the tender documents after the due date and time (including extended
period) shall not be permitted.

11) All the documents being submitted by the bidders would be encrypted using PKI
encryption techniques to ensure the secrecy of the data. The data entered cannot be viewed by
unauthorized persons until the time of bid opening. The confidentiality of the bids is maintained
using the secured Socket Layer 128 bit encryption technology. Data storage encryption of
sensitive fields is done. Any bid document that is uploaded to the server is subjected to symmetric
encryption using a system generated symmetric key. Further this key is subjected to asymmetric
encryption using buyers/bid opener’s public keys. Overall, the uploaded tender documents
become readable only after the tender opening by the authorized bid opener

12) The uploaded tender documents become readable only after the tender opening by the
authorized bid opener

13) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid
Submission” in the portal), the portal will give a successful bid submission message & a bid
summary will be displayed with the bid no. and the date & time of submission of the bid with all
other relevant details.

14) The bid summary has to be printed and kept as an acknowledgement of the submission
of the bid. This acknowledgement may be used as an entry pass for any bid opening meetings.

15) Intending Bidders are advised to visit this website regularly till closing date of

submission to keep them updated as any change/ modification in the tender will be intimated
through this website only by corrigendum / addendum/ amendment.
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5. ASSISTANCE TO BIDDERS

1) Any queries relating to the tender document and the terms and conditions contained
therein should be addressed to the Tender Inviting Authority for a tender or the relevant contact
person indicated in the tender.

2) Any queries relating to the process of online bid submission or queries relating to CPP
Portal in general may be directed to the 24x7 CPP Portal Helpdesk / support-eproc@nic.in /
contact NIC officials at 022-25487480.

3) All bidders who have logged in (Not Guest Login) with their respective credentials in
NIC & have downloaded Tender(s), must click on the FAVOURITE button, so that the tenders
will move into their FAVOURITES ZONE, to get the uploaded corrigendum intimation from
website.

ADDITIONAL INSTRUCTIONS

If any information furnished by the bidder is found incorrect at a later stage, he shall be liable to
be debarred from tendering/taking up of work in HBCH&RC, NEW CHANDIGARH.
HBCH&RC, NEW CHANDIGARH reserves the right to use in-house information to verify the
particulars furnished by the bidder and assess the capability of the bidder independently.

HBCH&RC, NEW CHANDIGARH shall not be responsible for any cost or expenses incurred by
the bidder in connection with the preparation or delivery of bids, including costs and expenses
related with visits to the work site.

Please note that to enter HBCH & RC premises; photo-identity (passport, driving license, voter’s
I-card, and employer’s I-card etc.) is a must.

The acceptance of a tender will rest with Director HBCH&RC, NEW CHANDIGARH, who does
not bind himself to accept the lowest tender and reserves to himself the authority to reject any or
all the tenders received without assignment of reason. Also he reserves to himself the right to
accept the whole or any part of the tender and the bidder shall be bound to perform the same at the
rate quoted.
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PART B: NOTICE INVITING TENDER DETAILS

NIT No.: TMC/HBCH&RC/New CHD/Pediatric Ward/2026-27/e-NIT/07
Dated- 23/04/2026

Name of work: Up-gradation of Existing Pediatric Ward on third floor A-
Wing of Hospital Building in the premises of HBCH&RC,
New Chandigarh, Punjab- 140901.

Estimated cost: ¥ 5,69,159/- Plus Applicable GST

EMD of % 13,432/- to be submitted in form of Demand Draft / Pay Order / Banker’s
cheque / Fixed Deposit Receipt (FDR), issued by a Nationalized / Scheduled Bank
drawn in favour TATA MEMORIAL CENTRE, payable at Chandigarh.

OR
50% of EMD or X 20 Lakhs whichever is less in the form of Demand Draft / Pay
Order / Fixed deposit receipt (FDR), issued by nationalized or scheduled Bank in
favour of TATA MEMORIAL CENTRE, payable at Chandigarh and balance amount in
the form of Bank Guarantee of Scheduled bank format as enclosed in the tender.
Note:

i. EMD in the form of cheque will not be accepted

ii.  The Security Deposit / Performance Guarantee shall be endorsed in favour of
TATA MEMORIAL CENTRE, NEW CHANDIGARH, payable at Chandigarh.

Tender Processing fees: NIL

Completion Period: 15 Days (including monsoon period)

Security Deposit: 2.5% of tendered value

Performance Guarantee: 5% of tendered value

Date of Publish: 23 /04 /2026 (18:00 Hrs) website on CPPP site
https:/ /eprocure.gov.in/eprocure/app
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10

Document Download / Sale Start Date : 23 /04 /2026 (18:30 hrs) website on CPPP
site https:/ /eprocure.gov.in/eprocure/app

Pre-Bid Date: 25/04 /2026 (10:00 to 12:00hrs) at Service Block, Engineering

11 Department, HBCH&RC, New Chandigarh.

12 | Document Download / Sale End Date: Up to 10/05/2026 (16:55 hrs)

16 Validity Of Tender: One Hundred Eighty (180) days from the date of opening of
Technical Bid

17 | Online Bid submission start date: From 27/04 /2026 (15:00 hrs)

18 | Online Bid submission end date: Up to 11/05/2026 (15:00 hrs)

19
Submission of receipt of original (hard copies) DD, FDR & BG towards tender
fees, Processing fees, & EMD etc. On or before 12/05/2026 (10:00 hrs) in the
“Service block, Engineering Dept, HBCH&RC, New Chandigarh, Punjab - 140901.”

20
Online opening of Part I i.e. Technical Bid: 12/05/2026 (15:30 hrs) in the Service
block, Engineering Dept., HBCH&RC, New Chandigarh, Punjab - 140901.

21 | Online opening of Part II i.e. Financial Bids of technical qualified bidders: Will
be notified later.

22 The Director HBCH&RC, Punjab, reserves the right to accept the work in full or in
part or reject the tender in full or in part without assigning any reason thereof.

23 | Tenders with any condition including conditional rebate shall be rejected forthwith.

Sd/-
OIC, Engineering
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PART C: TENDER REQUIREMENT FOR ELIGIBILITY

1. Contractors who full fill the following requirements shall ONLY be eligible to
apply. (Joint ventures, sub-letting and sub-contacting are not accepted).

1.1 Should have satisfactorily completed similar nature of works of following
magnitude in the last 07 years ending previous day of last date of submission of
tender. Temporary / semi permanents nature of works will not be considered for

qualification
i. 03 similar nature of works each costing not less than ¥ 2,68,643/-.
ii. 02 similar nature of Wg:k each costing not less than ¥ 4,02,965/-.
Or
iii. 01 similar nature of work costing not less than X 5,37,286/-.

1.2 Important Note:

1.2.1 The bidders have to mention the similar nature of works to be
considered for pre-qualification in the Letter of Transmittal (Section
- III) itself. Only that work will be considered for prequalification.

1.2.2 Similar work shall mean: Development/Upgradation/ renovation of
Creche/Play Way/Child Specific Areas including interior as well as
furniture work from the above mention amount in Part C, point
Nol.1l.

1.2.3 Cost of work shall mean gross value of the completed work including the
cost of materials supplied by the Client, but excluding those supplied free
of cost. The value of executed works shall be brought to the current
costing level by enhancing the actual value of work at a simple rate of 7%
per annum; calculated from the date of completion to the last date of
receipt of applications for tender.

1.2.4 Should have had average annual financial turnover of not less than X
3,35,804/- during the immediate last 03 consecutive financial years
ending 31st March, 2025.

1.2.5 Should not have incurred any loss in more than 02 years during the last
5 years ending 31st March, 2025.

1.2.6 Should have a bank solvency of not less than ¥ 2,68,643/-of a
Nationalized Bank / Scheduled Bank and should not be older than one
year from the date of opening of tender (Form B)

1.2.7 Agency will be disqualified if blacklisted by any government/semi-
government body.

2. List of works in hand & List of similar works carried out by them for last 7 years
indicating i) Agency for whom executed, ii) Value of work, iii) Completion time as
stipulated and actual, or present position of the work.
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List of construction plant, machinery, equipments, accessories & infrastructure
facilities possessed by the agency to complete the work in time
List of technical staff they possess and proposed to deploy for the work

Short listing of the agencies shall be subject to thorough verification of their
credentials and inspection of works carried out by them, through a Technical
Evaluation Committee of experts, constituted by HBCH & RC. The
performance report from the executing authority shall also be considered for
short listing.

IF ANY INFORMATION FURNISHED by the applicant is found to be incorrect at a
later stage, they shall be liable to be debarred from tendering / taking up works in
HBCH&RC, NEW CHANDIGARH or from all units of TATA MEMORIAL CENTRE
(DEPARTMENT OF ATOMIC ENERGY).

UNDERTAKING as under:-

I/We undertake and confirm that eligible similar works(s) has/have not been
got executed through another contractor on back to back basis. Further that,
if such a violation comes to the notice of Department, then I/we shall be
debarred for bidding in HBCH&RC, NEW CHANDIGARH in future forever. Also,
if such a violation comes to the notice of Department before date of start of
work, the Engineer- in-Charge shall be free to forfeit the entire amount of
Earnest Money Deposit / Performance Guarantee. (Scanned copy of the
undertaking duly signed & sealed on letter head of the bidder to be uploaded
at the time of submission of bid).

The applicant may furnish any additional information which they think necessary
to establish their capabilities to successfully complete the envisaged work. No
information shall be entertained after last date of online submission of tenders
unless it is called by the competent authority.

Short listing of the agencies shall be subject to thorough verification of their
credentials and inspection of works carried out by them, through a Technical
Evaluation Committee of experts, constituted by HBCH&RC, NEW CHANDIGARH.

If any information furnished by the applicant is found incorrect at a later stage,
they shall be liable to be debarred from tendering /taking up of work in
HBCH&RC, NEW CHANDIGARH. HBCH&RC, NEW CHANDIGARH reserves the
right to verify the particulars furnished by the applicant independently and reject
any application without assigning any reason and to restrict the list of prequalified
agencies to any number deemed suitable in case too many applications are
received satisfying the laid down Pre-qualification criteria.

OIC, Engineering
HBCH&RC, New Chandigarh
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TENDER

I / We have read and examined the Notice Inviting Tender, Salient Governing Features
of the Tender / Work including Schedules A, B, C, D, E & F, Specifications Books,
Drawings and Designs, General Rules & Directions, General Clauses of Contract,
Special Clauses of Contract & other documents and rules referred to in the Conditions
and Clauses of Contract and all other contents in the tender documents for the work.

I / We, hereby tender for the execution of the work specified for the Director,
HBCH&RC, NEW CHANDIGARH within the time specified in Schedule “F”, viz.,
Schedule of Quantities and in accordance in all respects with the specifications,
designs, drawings and instructions in writing referred to in Rule 1 of General Rules &
Directions and in Clause - 11 of the General Clauses of Contract and with such
materials as are provided for, by, and in respects in accordance with, such conditions
so far as applicable.

We agree to keep the tender open for One Hundred Eighty (180) days from the date
of opening of Technical Bid/qualification bid (part - I) and not to make any
modifications in its terms and conditions.

A sum of ¥ 13,432/- has been deposited in cash / fixed deposit receipt of scheduled
bank / demand draft of a scheduled bank. If I / we, fail to furnish the prescribed
performance guarantee within prescribed period, I / we agree that the said Director, T
M C or his successors in office shall without prejudice to any other right or remedy, be
at liberty to forfeit the said earnest money absolutely. Further, if I / we fail to
commence work as specified, I / we agree that Directorr HBCH&RC, NEW
CHANDIGARH or his successors in office shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the said earnest money and the
performance guarantee absolutely, otherwise said earnest money shall be retained by
him towards security deposit to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to therein and to carry
out such deviations as may be ordered, up to maximum of the percentage mentioned in
Schedule "F' those in excess of that limit at the rates to be determined in accordance
with the provision contained in Clause 12.2 and 12.3 of the tender form. Further, I/ We
agree that in case of forfeiture of earnest money or both Earnest Money & Performance
Guarantee as aforesaid, I/We shall be debarred for participation in the retendering
process of the work.

I / We undertake and confirm that eligible similar work(s) has/ have not been got
executed through another contractor on back to back basis. Further that, if such a
violation comes to the notice of Department, then I/we shall be debarred for tendering
in HBCH&RC, NEW CHANDIGARH in future forever. Also, if such a violation comes to
the notice of Department before date of start of work, the Engineer-in-Charge shall be
free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee.

I / We hereby declare that I / We shall treat the tender documents, drawings and other
records connected with the work as secret / confidential documents and shall not
communicate information derived there-from to any person other than a person to
whom I / We am / are authorized to communicate the same or use the information in
any manner prejudicial to the safety of the State.

Signature of Contractor
Postal Address
Dated
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PART D: LIST OF DOCUMENTS TO BE PROVIDED

i. Annual Income Tax return filed with I.T. Department.
ii. Certificate of Registration for GST / Sales Tax / VAT / WCT
iii. TIN, Service Tax, EPFO, ESIC, BOCW Welfare Board registration
certificate, etc.

ix. Valid Electrical Licenses (if applicable).
iv. PAN Card (Permanent Account Number), GSTIN

v. Annual turnover of latest five year ending in March 2025 duly certified by
Chartered Accountant. (Form A)
vi. Profit & Loss statement certified by CA.

vii. Bank Solvency Certificate of a Nationalized Bank / Scheduled Bank and
should not be older than one year from the date of opening of tender
(Form B) PDF File Name should be “1”

Letter of Transmittal (The bidders have to mention the similar nature of works
to be considered for pre-qualification in the Letter of Transmittal (Section -III)
itself. Only those work will be consider for prequalification) PDF File Name
should be “2”

List of similar works carried during past 7 years with performance certificate,
work order copies, etc. (Form C) PDF File Name should be “3”

List of works in Hand indicating :(Form D) PDF File Name should be “4”

i) Agency

ii) Value of work

iii) Stipulated time of completion
iv) Present position

Performance Report of Works referred in Form “C’ & “D” (Form E) PDF File
Name should be “5”

Structure & Organization (Form F) PDF File Name should be “6”

List of Staff (Form G) and Plant & Machinery (Form H) PDF File Name should
be “777

Certificate of Declaration confirming the knowledge of site conditions (Form I)
PDF File Name should be “8”

Details of court cases pending against Bidder (Form J) PDF File Name should
be “97?

10

e payment details towards cost of Processing Fee. (if applicable)
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11 Earnest Money Deposit in the form of Demand Draft, Pay order, FD. receipt - of
nationalized or Scheduled bank in TATA MEMORIAL CENTRE, payable at
Chandigarh.

OR
50% of EMD or X 20 Lakhs whichever is less in the form of Demand Draft / Pay
Order / Fixed deposit receipt (FDR), issued by nationalized or scheduled Bank in
favour of TATA MEMORIAL CENTRE, payable at Chandigarh. Balance amount in
the form of Bank Guarantee of Scheduled bank format as enclosed in the tender.
PDF File Name should be “EMD” Cheques will not be accepted.
12 |Drawings, if any PDF File Name should be “10”
13 |Date wise execution program PDF File Name should be “11”
14 |Undertaking - the eligible similar work(s) have not been executed through
another contractor
And
Undertaking for having gone through the documents as per Technical Bid
And
Undertaking for downloaded the Pre-bid clarifications issued by the Department
after close of sale of tenders as indicated in the Technical Bid (if any).
PDF File Name should be “12”
15  [The agency should have office in Chandigarh / nearby Chandigarh. PDF File
Name should be “15”
16 |(Scanned copy of original certificates to be uploaded)
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SECTION-1

BRIEF PARTICULARS OF THE WORK

Salient details of the work for which qualification applications are invited are as
under:

Name of work Estimated cost Period of completion

Up-gradation of Existing Pediatric Ward
on third floor A- Wing of Hospital | ¥ 5,69,159/- plus 15 Days (including
Building in the premises of HBCH&RC, | GST Applicable monsoon period)

New Chandigarh, Punjab- 140901.

2. The proposed works is to be carried out at Homi Bhabha Cancer Hospital &
Research Centre, New Chandigarh, Punjab-140901.

3. Presently existing Hospital are running. Precaution has to be taken by the
selected contractor during execution of works so that it does not affect the daily
function/s of the Hospital and without causing inconvenience to the patients /
relatives residing there.

4. Work shall be executed according to the Tender Conditions of Contract for this
Project.
S. General scope: Renovation and upgradation of pediatric ward, the work has

included fixing of open racks/ book shelves, fixing of wallpaper sheet, providing
drawers, interlocking tiles flooring, design and drawings and paints etc. as per
requirement for HBCH&RC, New Chandigarh, Punjab-140901.

6. The bidder may visit the site, for complete evaluation of the project before
submitting the bid with due permission from HBCH & RC New Chandigarh.

7. For any clarification in tender & work, please contact - Engineering Department,
Homi Bhabha Cancer Hospital & Research Centre, New Chandigarh, Punjab-
140901.for any other query Mail -id engineering. m@hbchrcm.tmc.gov.in
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1.0

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

SECTION-II

INFORMATION & INSTRUCTIONS FOR APPLICANTS

General:

Letter of transmittal and forms for qualification are given in Section III.

All information called for in the enclosed forms should be furnished against the
relevant columns in the forms. If for any reasons, information is furnished on a
separate sheet, this face should be mentioned against the relevant column. Even
if no information is to be provided in a column a “nil” or “no such case” entry
should be mentioned against the relevant column. If any particulars / query is
not applicable in case of applicant, if should be stated as “not applicable”. The
applicants are cautioned that not giving completed called for in the application
forms or not giving it clear terms or making any change in the prescribed forms
or deliberately suppressing the information may result in the applicant being
summarily disqualified. Applications made by telegram or fax and those received
late will not be entertained.

The application should be type-written. The application should sign each page of
the application along with enclosures with rubber stamp before submitting the
tender.

Overwriting should be avoided. Correction, if any, should be made by neatly
crossing out, initiating, dating and numbered. Additional sheets, if any, added
by the Contractor, should also be numbered by him. They should be submitted
as a package with signed letter of transmittal.

References, information and certificates from the respective Clients certifying
suitability, technical knowhow or capability of the applicant should be signed by
an officer not below the rank of Executive Engineer / Project Manager or
equivalent.

The applicant may furnish any additional information which he thinks is
necessary to establish his capabilities to successfully complete the envisaged
work. He is however, advised not to furnish after submission of prequalification
document unless it is called for by the Centre.

Any information furnished by the applicant found to be incorrect either
immediately or at later date, would render him liable to be debarred from the
tendering / taking up of work in HBCH&RC, New Chandigarh.

The qualification document in prescribed form duly completed and signed
should be submitted in a sealed cover. The sealed cover super scribed
qualification document shall be received by the offices of the OIC, Engineering or
his authorized representative as per the date and time mentioned above.
Documents submitted in connection with qualification will be treated
confidential and will not be returned.
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1.9 Prospective applicants may request clarification of the project requirements and
qualification document. Any clarification given by the Employer will be forwarded
to all those who have purchased the qualification document. No request for
clarification will be considered after 2nd day from the last issue date of the
qualification document.

2.0 Definitions:

2.1 In this document the following words and expressions have meaning hereby
assigned to them.

2.2 “Client/ Employer/Principal Employer” shall mean HBCH&RC, NEW
CHANDIGARH

2.3 “Application” shall mean the response submitted by interested parties.

2.4 “Bid Security/ Earnest Money Deposit” shall mean the amount (Interest free)
to be deposited by the Bidder with the Tender.

2.5 “Bid Validity” shall mean the period for which the Bids shall remain valid.

2.6 “Bidder” shall mean the party participating in the Tendering process pursuant
to and in accordance with the terms of this document. The word “Bidder” is
synonymous with “Bidder”.

2.7 “Contract Agreement” shall mean the agreement to be signed between the
Successful Bidder and the competent authority of HBCH & RC/ their authorized
representative.

2.8 “Contract Price” shall mean the financial bid of the Successful Bidder as
accepted by the HBCH & RC.

2.9 “Date of commencement of work” shall mean the date of Start as specified in
the Schedule “F” or the date of handing over of the site, whichever is later in
accordance with the phasing if any, as indicated in the e-tender document.

2.10 "Defects Liability Period” (DLP) means the period after completion of the

Project during which the HBCH&RC-NEW CHANDIGARH or his authorized
representative /
Engineer-in-charge will notify to the Bidder, any defect noticed in the work and
the Bidder is liable for rectification of such defects. Proof of dispatch of
letter/any other written communication notifying the defect/ intimating the
representative of Bidder at site up to the last date of DLP will make the Bidder
liable for rectification of all such defects to the complete satisfaction of
HBCH&RC-NEW CHANDIGARH. The Bidder will carry out Periodic/Preventive
maintenance of the systems during the DLP.

2.11 “Engineer in Charge” (EIC) shall mean the authorized officer/representative of
HBCH & RC New Chandigarh for overall supervision.

2.12 “Evaluation Committee” shall mean the committee constituted by HBCH&RC,
NEW CHANDIGARH for the evaluation of the bids.
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2.13 “Letter of Intent (LOI)” shall mean the letter issued by the HBCH&RC, NEW
CHANDIGARH to the Successful Bidder inviting him to sign the Contract
Agreement.

2.14 “Performance Guarantee” shall mean the amount to be paid in form of Bank
Guarantee by the Successful Bidder as per relevant clause mentioned
elsewhere.

2.15 “Site” shall mean the place where the works under the Project are to be
executed and the details of which are provided in this document.

2.16 “Successful Bidder” shall mean the Bidder declared technically and financially
successful for the Project and with whom, the Contract Agreement shall be
signed.

2.17 “Similar Works” shall mean the work(s) as defined in the eligibility criteria.

2.18 “Scheduled banks” mean “Scheduled commercial Banks” approved by Reserve
Bank of India.

2.19 “NIT” means Notice inviting e-Tender. The word “Notice Inviting e-Tender” is
synonymous with “Notice Inviting Bid”.

2.20 “ITB” means Instructions to Bidder

3.0 Method of Application:

3.1 If the applicant is an individual, the application shall be signed by him above his
full typewritten name and current address.

3.2 If the applicant is a proprietary firm, the application shall be signed by the
proprietor above his full typewritten name and the full name of his firm with its
current address.

3.3 If the applicant is a firm in partnership, the application shall be signed by all the
partners of the firm above their full typewritten names and current addresses or
alternatively by a partner holding power of attorney for the firm. In the later case
a certified copy of the power of attorney should accompany the application. In
both cases a certified copy of the partnership deed and current address of all the
partners of the firm should accompany the application.

3.4  If the applicant is a limited company or a corporation, the application shall be
signed by a duly authorized person holding power of attorney for signing the
application accompanied by a copy of the Power of Attorney. The application
should also furnish a copy of the Memorandum of Articles of Association duly
attested by a Public Notary.

4.0 FINAL DECISION MAKING AUTHORITY:
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5.0

6.0

7.0

7.1

7.2

7.3

7.4

7.7

The Employer reserves the right to accept or reject any application and to annul
the qualification process and reject all applications at any time, without
assigning any reason or incurring any liability to the applicants.

PARTICULARS PROVISIONAL:

The particulars of the work given in Section I am provisional. They are liable to
change and must be considered only as advance information to assist the
applicant.

SITE VISIT:

The applicant is advised to visit the site work, at his own cost and examine it
and its surrounding to him collect all information that he considers necessary
for proper assessment of the prospective assignment.

INITIAL CRITERIA FOR ELIGIBILITY FOR PRE-QUALIFICATION

In case of registered company, it should be registered for taking up Electrical &
Plumbing (MEP) related works.

During execution, agency should depute licensed electrical / MEP contractor for
the works and should submit electrical / MEP test report after the works.

Even though an applicant may satisfy the above requirements, he would be
liable to disqualification if he has:

a) Made misleading or false representation or deliberately suppressed the
information in the form statements and enclosures required in the
prequalification document.

b) Record of poor performance such as abandoning work, not properly
completing the contract, or financial failures / weaknesses etc.

The applicant should have own Civil, Carpentry, Electrical equipments as per list
required for the proper and timely execution of his work. Else, he should certify
that he would be able to manage the equipment by hiring etc. and submit the
list of firms from whom he proposes to hire.

The applicant should have sufficient number of Technical and Administrative
employees for the proper execution of the contract. The applicant should submit
list of well qualified and experienced Engineers and Supervisors stating clearly
how those would be deployed for execution of works.

The applicant’s performance for each work completed in the last seven years and
in hand should be certified by an Officer not below the rank of Executive
Engineer or equivalent and should be obtained in sealed cover.
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7.8
7.9

8.0

9.0

Should not be under liquidation, court receivership or similar proceedings.

The bidders blacklisted by corporation/state government/Central Government
/PSU in last 10 years are not eligible for this tender and the tender will be
straight rejected.

EVALUATION CRITERIA — Refer PART C: Tender Requirement for Eligibility
(Page No. 12)

FINANCIAL INFORMATION:
Applicant should furnish the following financial information:

Annual financial statement for the last 5 years [in Form “A”] & Solvency
Certificate [Form “B”|.

10.0 EXPERIENCE IN COMPOSITE WORKS HIGHLIGHTING EXPERIENCE IN

SIMILAR WORKS:

10.1 Applicant should furnish the following:

a) List of all works of similar class successfully completed during the last
seven years [in Form “C”].

b) List of the projects under execution of or awarded [in Form “D”].
) Information in [Form “D”] should be completed and no work should be left
out.

10.2 Particulars of completed works and performance of the applicant duly

11

authenticated / certified by an officer not below the rank of Executive Engineer or
equivalent should be furnished separately for each work completed or in progress
[in Form “E”].

ORGANIZATION INFORMATION:

Applicant is required to submit the following information in respect of his organization

[in Forms “F” & “G”].

a) Name and Postal Address, i.e. Telephone & Fax Numbers, E-mail ID etc.

b) Copies of original documents defining the legal status, place of
registration and principal places of business.

) Names & title of Directors and Officers to be concerned with the work,
with designation of individuals authorized to act for the organization.

d) Information on any litigation in which the applicant was involved during
the last five years, including any current litigation.
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e) Authorization for employer to seek detailed references.

f) Number of Technical & Administrative Employees in parent company,
subsidiary company and how these would be involved in this work
[in Form “G”].

12 EQUIPMENT:

Applicant should furnish the list of equipment likely to be used in carrying out the
work [in Form “H”]. Details of any other equipment required for the work [not
included in Form “H”| and available with the applicant may also be indicated.

13 LETTER OF TRANSMITTAL:

The applicant should submit the letter of transmittal attached with tender
document.

14 AWARD CRITERIA:

14.01 The employer reserves the right, without being liable for any damages or
obligation to inform the applicant to:

a) Amend the scope and value of contract to the applicant.
b) Reject any or all the applications without assigning any reasons.

14.02 Any effort on the part of the applicant or his agent to exercise influence
or to pressurize the employer would result in rejection of his application.
Canvassing of any kind is prohibited.
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SECTION-III - FORMATS

LETTER OF TRANSMITTAL

Ref: TMC/HBCH&RC/New CHD/Pediatric Ward/2026-27/e-NIT/07 Dated-
23/04 /2026

To

The OIC, Engineering,
HBCH&RC, New Chandigarh,
Punjab- 140901

Subject: Up-gradation of Existing Pediatric Ward on third floor A- Wing of Hospital
Building in the premises of HBCH&RC, New Chandigarh, Punjab- 140901,
Punjab140901.

Having examined the details given in qualification Press-Notice and qualification

document for the above work, I / we hereby submit the qualification document and

other relevant information.

I / We hereby certify that all the statements made and information supplied in the

enclosed forms A to H and accompanying statement are true and correct.

1) I / We have furnished all information and details necessary for qualification
and have no further pertinent information to supply.
2) I / We submit the requisite certified solvency certificate and authorize the

OIC, Engineering, HBCH&RC, New Chandigarh, to approach individuals,
employers, firms and corporation to verify our competence and general
reputation.

3) I / We proposing following works in support of our qualification for the
subject works.

Sr. Name of Work Client Details Date of Final cost of
No. Completion works

1

2

3

Signature of Applicant [s]

Enclosures:
Seal of Applicant
Date of submission

* Bidders to type above matter fill the required details and duly sign & stamp copy to be
uploaded on e-Portal.
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FORM “A”
Financial Information

1) Financial Analysis — Details to be furnished duly supported by figures in balance
sheet / profit & loss Account for the last five years duly certified by the
Chartered Accountant, as submitted by the applicant to the Income Tax
Department [Copies to be attached].

Particulars Financial Year

2020-21 2021-22 2022-23 2023-24 | 2024-25

i) Gross Annual turnover on
Construction work

ii) Profit / Loss
(After Tax Deduction)

iii) Certified by

2) Financial arrangements for carrying out the proposed work.
3) The following certificates are enclosed:
a) Profit & Loss account certificate by CA & as submitted to Income Tax
Department (After Tax Deduction).
b) Current Income Tax Clearance Certificate.
c) Solvency Certificate from Bankers of Applicant in the Form B.
Signature of Chartered Accountant with seal Signature of Bidder [s]

* Bidders to type above matter fill the required details and duly sign & stamp copy to be
uploaded on e-portal.
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FORM “B”

FORM OF BANKERS’ CERTIFICATE

This is to certify that to the best of our knowledge and information that M/s.

/ Shri. having marginally noted address, a
customer of our bank are / is respectable and can be treated as good for any
engagement up to a limit of Rs........c.coooviiiiiiiinn. [Rupees

This certificate is issued without any guarantee or responsibility on the bank or any of
the officers

[Signature]
For the Bank

NOTE

1) Banker’s certificates should be on letter head of the Bank, sealed in cover
addressed to tendering authority.

2) In case of partnership firm, certificate should include name of all partners as
recorded with the Bank.

*#*%  Scanned image of Bank solvency certificate issued by nationalized / scheduled bank to be uploaded on e-
portal. Hard copy of Original Bank solvency certificate shall be produced, if required.
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FORM -C

List of similar class of works completed during the last seven

years
Sr. [Name of Owner of Cost of Date of Actual Litigation Name and  [Remarks
No |(work/ sponsoring  |Stipulated work in  |Date of / address /
project& organization |Commencement completion |arbitration  (Telephone/
date of
Location Corers as  per pending/ of
contract
completion in Officer to
progress whom
with reference
details May be
made

* Bidders to type above matter fill the required details and duly sign & stamp copy to be
uploaded on e-portal.
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FORM - D

Projects under Execution or Awarded

Sr. Name of Owner of Cost of Date of Stipulate | Upto date Litigation / Name and | Remarks

No. work / sponsoring | work in commence | d date of | percentage arbitration address /

Project & organization Crores ment as completi progress pending / in | Telephone
Location per on of work progress with | / Fax No.
contract details of officer
to whom

reference

be made

Certified that the above list is complete & no work has been left out and the information given is correct
to my knowledge & belief

Signature of Applicant [s]

Bidders to type above matter, fill the required details and duly sign & stamp copy to be
uploaded on e-portal.
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FORM “E”

PERFORMANCE REPORT OF WORKS REFERRED TO IN FORM
“c’ & “D”

Name of work/Project &

1 Location

2) Agreement No.

3) Estimated cost

4) Tendered cost

5) Date of start

6) Date of completion

a) Stipulated date of
completion

b)Actual date of completion

Amount of compensation
7) levied, for delayed completion
if any.

Amount of reduced rate

8) items, if any
9) Performance Report
_ | Outstanding/Very Good/Good
a)Quality of work " | /Poor
_ | Outstanding/Very Good/Good
b)Financial Soundness " | /Poor
.| Outstanding/Very Good/Good
c)Technical Proficiency " | /Poor
_ | Outstanding/Very Good/Good
d)Resourcefulness " | /Poor
. | Outstanding/Very Good/Good
e)General behavior " | /Poor
Executive Engineer or Equivalent or
Client
Dated:

Note: Performance Certificate from Consultant will not be considered.
***  Scanned image of above-mentioned form to be uploaded on e-portal. Hard copy shall be produced, if
required.
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FORM “F” STRUCTURE & ORGANIZATION

Name & Address of the applicant

Telephone No/ Fax No/E-mail ID

Legal Status of the applicant : [attach copies of the original document

Defining the legal status]

An individual

A proprietary firm

A firm in partnership

A limited company or corporation

Particulars of Registration with various Govt. Bodies [attach attested Photocopy] :
Organization / Place of Registration Registration No. a)

b)

c)

Name and Title of Director & Officers with designation to be concerned with this work.
Designation of individuals authorized to act for the organization:

Was the applicant ever required to suspend construction for a period of more than six
months continuously after you commenced the construction? If so, give the name of the
Project and reasons of suspension of work:

Has the applicant or any constituent partner in case of partnership firm ever abandoned
the awarded work before its completion? If so, give name of the project and reasons of
abandonment:

Has the applicant, or any constituent partner in case of partnership firm, ever been
debarred/black listed for tendering in any organization at any time? If so, give details.
Has the applicant or any constituent partner in case of partnership firm, ever been
convicted by a court of law?

If so, give details:

In which field of Mech. Engineering construction the applicant has specialization and
interest?

Any other information considered necessary not included above:

Signature of Applicant (s)

Bidders to type above matter fill the required details and duly sign & stamp copy to be
uploaded on e-portal.

Signature of Applicant (s)

* Bidders to type above matter fill the required details and duly sign & stamp copy to be
uploaded on e-portal.
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FORM - G

Details of Technical & Administrative Personnel to be employed for the work

Sr.

No.

Designat
ion

Total
Number

Number

available

for this
work

Name

S

Qualifi
cation

Professional
experience
and details
of work
carried out

How these
would be
involved in
this work

Remarks

Signature of Applicant (s)

* Bidders to type above matter fill the required details and duly sign & stamp copy to be
uploaded on e-portal.
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FORM - H

Details of Construction Plant and Equipment likely to be used in carrying out this work

Sr.
No.

Name of the equipment

Nos.

Capacit
y of
type

Age

Condi
tion

Ownership Status

Presently
Owned

Lease
d

To be
purchased

Current
Locatio
n

Remarks

Earth Moving Equipment
Excavators [Various Sizes)]

Equipment for hoisting & lifting
Tower Crane
Builders Hoist

Equipment for concrete works
Concrete Batching Plant
Concrete Pump

Concrete Transit Mixer

Concrete Mixer [Diesel|

Concrete Mixer [Electrical]

Needle Vibrator [Electrical]
Needle Vibrator [Petrol]

Table Vibrator [Electrical / Petrol]

Equipment for Building Works
Block making machine

Bar bending machine

Bar cutting machine

Wood thickness planner
Drilling machine

Circular saw machine

Welding generators

Welding transformers

Cube testing machines

M.S. Pipes

Steel shuttering

Steel scaffolding

Grinding / polishing machines

Equipment for Road Works
Road rollers

Bitumen paver finishes

Hot mix plant

Earth rammers

Vibratory road rollers

Equipment for Transportation
Tippers
Trucks

Pneumatic Equipment
Air compressor [diesel]

Dewatering equipment
Pump (diesel)
Pump (electric)

Power equipment
Diesel Generators

10

Any other plant / equipment

* Bidders to type above matter, fill the required details and duly sign & stamp copy to be uploaded on
e-portal.
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FORM - “I”

CERTIFICATE OF DECLARATION CONFIRMING THE KNOWLEDGE OF SITE
CONDITIONS

................................................................................... and acquired full knowledge

Information about the site conditions, wage structure, industrial climate and total work
involved. We further confirm that the above information is true and correct and we will

not raise any claim of any nature due to lack of knowledge of site condition.

Bidder Name and Address

(Signature of Bidder)
Date : With Stamp

* Bidders to type above matter fill the required details and duly sign & stamp copy to be
uploaded on e-Portal.
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FORM - “J”
Details of court cases pending against Bidder

Certified that following court cases are pending against Bidder unit as per the

Details here under-

Certified that following court cases are pending against Bidder unit as per the details
here under-

Sr. Name of Details of work Name of
No. | employer Undertaken Contract period Contract no. court

From To

It is also certified that, in addition to above, M/S ...cccccciiieriniriiiniirieiersecessacescacessacene
have never been debarred/prohibited for execution of any work with any

office/unit of HBCH&RC, NEW CHANDIGARH.

(Signature of Bidder)
Date: With Stamp
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10.

11.

12.

13.

14.

15.

SPECIAL CONDITION OF CONTRACT

Before submitting the quote, agency should visit HBCH & RC, NEW CHANDIGARH
to inspect the plants in presence of Engineer and confirm via email that they have
visited the site and understood the nature of work and shall complete the work as
per terms & conditions mentioned in tender document.

Contractor should have conducted all the test, necessary for plant and water on
his own cost on weekly and monthly basis and submitted to engineering
department. No extra shall be payable to contractor for the test procedure.

2.1 The vendor shall be compile all the parameters required to pollution control
board, submit all necessary documents/ reports to pollution control boards or
local authorities as required. No extra shall be payable to contractor for the same.

The vendor must maintain the STPs & ETP in a healthy state at all times and
ensure the treated water quality meets specific regulatory body (e.g., CPCB, PPCB)
norms and standards for parameters such as BOD, COD, and Suspended Solids.

The vendor shall deploy an experienced engineer/ supervisor to supervised
operation of plants.

Debris, etc shall be disposed off from the site every weekend. Accumulation of
debris shall not be allowed in any case.

The work to be carried out as per instructions of Engineer-in-Charge.
Material delivery challans to be submitted along with all running and final bills.

Deployed workers must have company I-card and should follow all safety as per
Labour Law shall be maintained by the contractor.

Necessary Scaffolding if required to be arranged by the vendor at no cost to HBCH
& RC, New Chandigarh. Necessary lifting / shifting & transporting are in vendor
scope.

Water testing to be done by vendor from approved laboratory on weekly and
monthly basis without any extra cost.

Any damaged to the HBCH & RC, NEW CHANDIGARH property while doing the
work will be rectify by the contractor at the time or recovered from the bills of
vendor.

Agency has to arrange all tools & tackles required to complete the work, ladders,
power extension board, halogen lights, etc.

Water & Electricity for execution of the work will be provided free of cost in HBCH
& RC premises. However, contractor has to do water supply, cabling etc from a
source point as directed by Engineer-in-charge.

Material to be used of approved make ISI marked as per mentioned in Schedule of
Rates and as per instructions of Engineer-in-charge.

Space for storage of material during CAMC will be provided if available in HBCH &
RC, NEW CHANDIGARH premises to Contractor. Contractor has to store material
at their own risk and cost. HBCH & RC, NEW CHANDIGARH will not be
responsible for any theft/ damage/fire.
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16.

17.

18.

19.
20.
21.
22.

23.

24.

25.

26.

One duplicate key of storing area is to be submitted to engineering
department/Security HBCH & RC, NEW CHANDIGARH for accessing store area in
any emergency situation.

During execution of work contractor has to take adequate care of ongoing patients
care services. The work should be covered by tarpoline, erect temporary partition,
clean the area daily.

For finalizing the rates of Extra/Substitute items contractor has to submit rate
analysis with copy of original purchase bill of said item. Rate of substitute item
will

be finalized by calculating the difference of MRP of concern item.

No mobilization or secured advance will be paid to contractor.
Escalation is not applicable.
Shop drawing will be provided via contractor before execution of the work.

The contractor should depute qualified Engineer/Supervisor at site during
execution of work on each working day and night time work, the list of staff to be
submitted to Engineer-in-Charge. Every day the contractor’s Engg/Supervisor
should sign the attendance register maintained in the office of EIC.

All vendors must disclose the name of their partners if any. Firm with common
proprietor /partner or connected with one another either financially or as
principal and agent or master and servant or with proprietor /partners closely
related to each other such as husband, wife, father/mother, son/daughter and
minor son/daughter and brother/sister and minor brother/sister shall not tender
separately under different name for same contract. If so found all such bid(s) shall
stand rejected and tender deposit of each firm /establishment shall be forfeited.
The Bidder must also disclose the details of their relatives if any working in
HBCH&RC, New Chandigarh.

Absence of Specifications

If the nomenclature of any item does not contain particulars of materials and works which are
necessary for its proper execution, all such materials shall be supplied and item shall be
executed by the Contractor without extra charge over the quoted rates and If the
Contractor requires any information, he shall request in writing well in advance to
commencement of the particular work to the Engineer-in-charge who will clarify the issue
within a reasonable time.

Obtaining Information’s related to Execution of work

No claim by the Contractor for additional payment will be entertained which in consequent
upon failure on his part to obtain correct information as to any matter affecting the execution
of the works, nor will any misunderstandings or the obtaining of incorrect information or the
failure to obtain information relieve him from any risks or from the entire responsibility for
the fulfilment of the contract.

Access for Inspection

Persons nominated by Engineer-in-charge shall at all reasonable times have free access to
work and/ or to the workshops, factories or other places where materials are lying or from
which they are being obtained and the Contractor shall extend necessary service to Engineer-
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27.

ii.

iii.

iv.

vi.

vii.

viii.

ix.

26.

in-charge and their representatives every facility necessary for checking measurements,
inspection and examination and test of the materials and workmanship.

Examination of Work before covering up

(a) No part of the works shall be covered up or put out of view without the written approval
of the Engineer-in-charge and the contractor shall give due notice to the Engineer-in-charge
whenever any such work or foundation is or ready or about to be ready for examination and
the Engineer-in-charge shall, examine and measure any work before it is covered up or put
out of view and to examine foundations before further work is placed thereon.

(b) Uncovering and making openings- The contractor shall uncover any part or parts of the
works or make openings in or through the same as the Engineer-in-charge may direct from
time to time and shall reinstate and make good such part or parts to the satisfaction of
the Engineer-in-charge at his own cost.

39. Payment Terms:-

The payment shall be made on quarterly basis after successfully inspection
of the plants.

Following procedure will be followed for the billing

Contractor will submit the computerized measurement sheets along with
abstract.

Concern Engineer with the contractor’s Engineer/Supervisor will verify the
Measurements, Rate Analysis, Challans, etc. They will jointly correct the
measurement sheets & abstract. Both will sign on the corrected sheets &
abstract.

The corrected sheets & abstract will be returned to the contractor through the
bill register. One photocopy will be retained by the concerned Engineer.

The contractor should submit the bill with corrected measurement sheets &
abstract.

The concern engineer should check the bill with respect to the photocopies of
corrected sheets & abstract (jointly signed) and forward the bill to EIC.

After signature of EIC, the concern clerk should generate BR number and
forward the bill to Accounts dept. for payment.

At the end of day the dealing clerk should send e-mail to the contractor
informing the BR numbers and date of forwarding the bills to Accounts dept.

With reference to the BR number, the contractor should take further follow up
with Accounts Dept. for payment. The Accounts dept. is expected to release the
payment within 15 days from the date of BR.

All the bills, measurement sheets, letter etc. must be submitted in Engineering
dept., HBCH & RC and acknowledgement should be taken on their office copy.

The tender is item rate tender, the payment shall be made on actual work done
basis as per BOQ.

All the bills to be submitted in the Engineering Dept., HBCH & RC, NEW
CHANDIGARH and the same to be got acknowledged.
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27.
28.
29.

30.

31.

32.

33.

34.

The measurement sheets must be submitted within a week from the date of
completion of job. The bill shall be submitted within a week from the date of
joint measurement. The bills for miscellaneous works carried out during a
month shall be submitted within 10 day of subsequent month, failure of
which the bill will be finalized /recorded/settled by the Engineer-in-charge.
No excused of whatsoever nature will be entertained. The decision of
Engineer-in charge will be final and binding

Hindrance register shall be maintained at Site if any.
Daily, Weekly & Monthly Report shall be provided to EIC.

Vendor should ensure that they clean the site before winding up the work & also
shift their tools / tackles, welding machine or any other material / equipment
brought to the site for execution.

The entire test applicable to this work as per IS code will be carried out via
contractor in the presence of EIC from laboratory and report will be submitted to
the office of EIC.

All arrangement should be done by contractor for testing, no extra payable for
this.

GENERAL:

The following Special clauses of contract shall be read in conjunction with
General clauses of contract. The same shall be considered as an extension and
not limitation of the obligations of the contractor. In case of any discrepancy
between Special clauses of contract and the General clauses of contract, these
Special clauses shall take precedence over the General clauses of the Contract.

SITE INVESTIGATIONS:
The bidder are advised to visit the site of work with prior permission of the OIC,
Engineering/ Engineer-in-Charge or his authorized

representative, to acquaint themselves as to the nature and location of the
work, access to the site, the general and local conditions, particularly those
bearing upon transportation, disposal, handling and storage of materials,
availability of labour, water, electric power and road, as also uncertainties of
weather or similar physical conditions of the site, the formation and conditions
of the ground, the character, quality and quantity of surface and sub- surface
materials to be encountered, including subsoil water levels, the character of
equipment and facilities needed preliminary to and during the progress of the
work, and all other matters which can be, in any way, effect the work or the cost
thereof under the contract.

SEQUENCE OF WORK: The contractor shall execute the work as per the sequence
given by the Engineer- in-Charge from time to time so that all other items of the
work to be executed by other agencies are completed progressively along with the
main work.

CO-OPERATION WITH OTHER CONTRACTORS: The contractor shall extend all
facilities and give complete co-operation for the execution of various connected
works, if required to be carried out simultaneously by other agencies, while his
own work is in progress. The co-ordination will be affected in consultation with the
Engineer- in-Charge of the work. Other contractors are also likely to be authorized
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35.

36.

by the Department to work in the same area during the construction stage of the
work.

Since Electrical/ Air-conditioning/other agencies will have to carry out their works
such as installations of conduits, junction boxes, wiring, distribution boxes,
switches, fittings and fixtures etc. in a planned manner in stages which will be
in relation to the status and progress of civil construction works, the civil
contractor shall accept and take over the inventories of installations of
Electrical/Air conditioning/other agencies when their works are in part/full
completion stage. The same inventory in the same condition will have to be
handed over back to the electrical/air -conditioning/other agencies for carrying
out their remaining works after the stage-wise completion of the civil works.
During final handing over of the building(s) to the Department/Users, the civil
contractor will again take over the installation/inventories of fittings and fixtures
of electrical/air-conditioning/other agencies and will complete all his balance
finishing works and hand over his works along with the installations of other
agencies to the Department / User

The contractor shall afford all facilities:

a. For the installation of embedded parts, sleeves with its accessories in
slabs, beams and walls by the other agencies before the reinforcement is
placed, necessary cut-outs in the shuttering will have to be provided by
the civil contractor for this purpose for which no extra payment will be

admissible.

b. For the installation of various service lines in the walls, floors, slabs,
ducts etc.

C. For using approach road etc. by the other contractor

No extra claims on account of facilities provided for carrying out the work
mentioned above will be entertained.

CO-ORDINATION : The contractor will carry out the entire work in a planned
manner by coordinating his work with other contractors, who will be
simultaneously carrying out work in the same area and also co-ordinate in
connection with the position of various fixtures, inserts, embedment’s and other
allied work connected with the completion of the building / subject work.

In case of any dispute between the contractors engaged on the same work,
decision of Engineer-in-Charge shall be final and binding.

OPERATIONS AND STORAGE AREAS: All operations of the contractor shall
be confined to areas authorized by the Engineer-in-Charge and storage of
materials shall be over the areas specially indicated by the Engineer-in-
Charge. Materials like sand and metal of different sizes shall be stored in properly
constructed bins with hard floor to avoid inter mixing as well as mixing with
objectionable materials. The contractor shall be obliged to keep the premises in
hygienic conditions by proper drainages of the area provided with suitable
approaches throughout the period of contract. He shall rectify all damages caused
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38.

39.

40.

to the HBCH&RC, NEW CHANDIGARH property within the areas thus allotted. He
shall be responsible to clear all rank, vegetation at site at his own cost.

CONTRACTOR'S STORAGE AND SITE OFFICE: The contractor will be solely
responsible for watching or guarding his property and materials issued to him by
the Department. Contractor shall cover all materials at site with requisite
insurance against theft, larceny, dacoits, fire tempest and flood. He, however, will
have to dismantle the shed and vacate the land after the receipt of due notice from
the Engineer-in-Charge if the same is obstructing any work. HBCH&RC, NEW
CHANDIGARH will not be responsible for any loss made through any of the above
mentioned.

TRAFFIC INTERFERENCE & INCONVENIENCE TO THE PUBLIC: The contractor
shall so conduct his operations as to interfere as little as possible with the
traffic/public. When interference to traffic is inevitable, a notice of such
interference shall be given to the Engineer-in-Charge well in advance (at least 2
days) at any stage, if it becomes necessary to divert the traffic, the contractor shall
obtain permission from the local traffic authorities at his own expense. The
Department will render reasonable assistance in the matter. The contractor shall
take all precautionary and other measure, such as providing warning signals,
temporary diversion etc. all as directed by the Engineer-in-Charge.

The contractor shall not deposit materials anywhere at work site which will
seriously inconvenience the public. The Engineer-in-Charge may require the
contractor to remove any materials which are considered to be a danger or
inconvenience to the public or cause them to be removed at the contractor's cost

The contractor shall exercise full care to ensure that no damage is caused by
him or his workmen, during the operation to the existing water supply and
power lines. The cost of any such damage and risks arising out of this shall be
entirely borne by the contractor.

SAMPLES FOR MATERIALS: Samples of all materials to be incorporated in the
work shall be submitted to the Engineer-in-Charge/ Consulting Architect for his
approval without any extra cost. The approved samples will be kept with Engineer-
in- Charge till completion of the work. Materials not conforming strictly to the
approved samples will be rejected.

Samples of various materials required for testing shall be provided free of charge
by the contractor. Testing charges if any, including all other expenses required to
be incurred for taking the samples, conveyance, packing etc., shall be borne by
the contractor.

TENDER RATES :

The rates quoted by the bidder in the schedule shall be inclusive of all taxes
including Sales tax, VAT, Purchase tax, duties, royalty for excavation & use of
building materials, labour cess and other statutory levies / taxes etc imposed by
the Government or other public bodies from time to time. The rates quoted shall
also cover the cost of necessary protection including labour, materials and
equipment to ensure safety and protection against risk or a accident,
compensation for injury to life and damage to property if any, caused by the
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contractor's operations connected with this work. The rates shall be firm and
shall not be subject to change due to variations during the entire period of
execution of the work in cost of materials, labour and conditions, or any other
conditions whatsoever the provisions contained in clause 10 C, 10 CA and 10
CC of General conditions of contract is not as applicable for this work.

The rates quoted by the bidder shall also be inclusive of State Sales Tax on the
transfer of property in goods involved in execution of works contract Act, 1985
(in other words WCT / Turn over Tax) which is to be paid by the bidder to the
government from time to time during the execution of the contract / works. No
separate claim on this account will be entertained by the Department. Also no
certificate(s) for exemption of Octroi / Entry tax shall be issued by the
Department.

Unless otherwise stated in schedule of quantities, rates for item quoted by the
bidder should be for the complete work including supply and fixing with all
materials and should be for all heights and depths, lifts and leads, lengths and
widths involved in the work. The materials / plants / machinery brought from
abroad may be as per ISO / International Standards & as per the instructions of
EIC. Performance Guarantee/ Warranty to be ensured along with insurance
claims, etc. China make materials may please be avoided.

Any cement slurry added over base surface (or) for continuation of concreting,
for better bond, is added to have been inbuilt in the item (unless otherwise
explicitly stated) and nothing extra shall be payable and no extra cement
considered in consumption on this account.

Rate for all items, in which use of cement is involved, shall include charges for
curing.

The contractor when called for by the Department should furnish detailed rate
analysis in support of the rates quoted by him against each item of the tender.
The Department reserves the right to utilize the analysis thus supplied in
settling the rate of any deviations or claims arising in this contract. The over
head& profits shall be 15% on cost of material and labour.

42, CLAIMS AGAINST THE CONTRACTOR :

Whenever any claim against the contractor for the payment of a sum or money
arises out of or under the contract, Department shall be entitled to recover
such sum by appropriating in part or whole, the security deposit of the
contractor and to sell any Government promissory notes etc. forming the whole
or part of such security. In the event of the security deposit having been taken
from the contractor, the balance or the total sum recoverable, as the case may
be, shall be deducted from any sum then due or which at any time thereafter
may become due from the contractor, under this or any other contract with the
Department . Should this sum be not sufficient to cover the full amount
recoverable, the contractor shall pay the Department, on demand the balance
remaining due. Department shall have the right to cause an audit and
technical examination of the work and the final bill of the contractor including
all supporting vouchers, abstracts etc. to be made after payment of the final bill
and if as a result of the due audit and technical examination any sum is found
to have been over paid in respect of any work done by the contractor under the
contract or any work claimed by him to have been done under the contract and
found not have been executed, the contractor shall be liable to refund the
amount of the over payment and it shall be lawful for the Department to
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44,

45.

recover the same from him in the manner prescribed above or in any other
manner legally permissible and if it is found that the contractor was paid less
than what was due to him under the contract in respect of any work executed
by him under it, amount of such under payment shall be duly paid by the
Department to the contractor.

MODE OF MEASUREMENTS:

Measurements for all roller blinds shall be top up blinds to end of blinds
(vertical/drop) and clear width of blinds that shall be measured in sq meter
(height x width) only clear measurements.

The contractor shall provide at his own cost suitable weighing and measuring
arrangements at site for checking the weight / dimensions as may be necessary
for execution of the work. All measuring tapes (of steel}, scaffolding and ladders
which may be required for taking measurements shall be supplied by the
contractor.

If the contractor fails to accompany the Engineer-in-Charge or his duly
authorised person to take measurements, then he shall be bound by the
measurements, recorded by the Engineer-in-Charge or his representative.

GOVERNMENT LABOUR ACT: The contractor has to follow strictly the
Government labour Acts, which are and will be in force during the period of
execution of work. All necessary arrangement for labourer's safety, insurance will
have to be made by the contractor as per Municipal rules / contractor's labour
regulations / Other Central or Local statutory body. The contractor shall
adequately insure his labourers & the work. The contractor should take workmen
compensation policy, contractor’s all risk insurance (contract value plus
contractor’s tools & plants), third party insurance policies (five Lacs per person
for any one accident and twenty five Lacs in respect of damage to property for any
one accident) at his own cost and keep HBCH&RC, NEW CHANDIGARH
indemnify all claims on account of his operations on site. All the insurance
policies shall be from the first class Insurance Co. If the contractor fails to keep
those insurance policies in force, HBCH&RC, NEW CHANDIGARH pay such
premium/s from the dues of contractor and / or recover the cost from contractor.

URGENT-REPAIRS : If by reason of any accident or failure or other event
occurring to or in connection with the work or any part thereof either during the
period of maintenance, any remedial or other work or repair shall in the opinion
of the Engineer-in-Charge be urgently necessary for security and the contractor is
unable or unwilling, at once, to do such work or repair, the Engineer-in-Charge
may be his own or other workmen do such work or repair, as he may consider
necessary. If the work or repair so done which in the opinion of the Engineer-in-
Charge, the contractor was liable to do at his own expenses under the contract
and all cost and charges properly incurred by the Engineer-in- Charge in so doing
shall on demand be paid by the contractor or may be deducted from any sum due
or which may become due to the contractor provided always that the Engineer-in-
Charge shall soon after the occurrence of any such emergency as may be
reasonable, practicable, notify the contractor thereof in writing.
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46. SECURITY REGULATIONS: The contractors have to follow strictly the
regulations of the Department at the work site regarding entry of personnel,
material etc. and any other regulation that might be enforced from time to time.
All materials and articles brought by the contractor to the work site shall have to
be declared at the security gate. Similarly no materials shall be taken out from
the Departmental premises without proper gate pass, which will be issued by the
Engineer-in-Charge to the contractor on written request. It is to be noted that
loading of contractor's materials in vehicles and trucks shall be done in the
presence of Departmental personnel. The contractor's representative will have to
escort the materials till the security check is over.

The contractors, suppliers, vendors, workers engaged in work/business will be
issued with renewable entry permit to avoid unauthorised entry in the
Departmental area/site on scrutiny of applications in prescribed form.

For working on Sundays, Holidays and late hours, even though permission will
be accorded by the Engineer-in- Charge, the contractor will have to make
application to the Security Department also and keep them informed well in
advance.

The area where the proposed work is to be carried is residential/ non-residential
area under the control of Security authorities of Department, entry to the site of
work shall be through the main gate only. The contractors shall follow strictly
the security regulations of the Department at site of work regarding entry of
personnel, materials etc. and other regulations that might be enforced from time
to time at the work site and also in the campus for smooth and efficient
operation. The contractor, his agents, representatives, workmen etc. and his
materials, carts, trucks or other means of transport etc. will be allowed to enter
through and leave from such point of entry/exit at such times, the authorities
in- charge of the area, at their sole discretion, may permit.

The contractor, his agents and representatives are required to be in possession
of the individual identity / muster cards or passes. The muster cards or passes
are examined by the security staff at the time entry / exit inside the
departmental area and also at any time or number of times within such area.
The contractor will have to apply for entry/muster permits of likely number of
labour to be engaged during the week for the workers and authorise their
representatives to collect the entry permits for labour from the Departmental
Security Authorities.

It will be the responsibility of the contractor to maintain the list of labourers
permitted to work inside the premises in a register and the representative of
contractor's labour will have to issue entry pass to each labour after making
necessary entry in the register

The contractor, his agents, representatives, workmen shall strictly observe the
orders pertaining to prevailing fire precautions.

In addition to the above, other security regulations as may be imposed by the
Security authorities / Engineer-in-Charge shall be complied with / observed by
the contractor and his workmen, in addition to the above.

Any breach of above security regulations and rules in force from time to time will
be viewed seriously. No claim whatsoever will be entertained by the Department
on account of the observation of the Security regulations.

47. CONFIDENTIAL INFORMATION: The drawings, specifications, proto-type,
samples and such other information furnished to the contractor relating to the
supply / work, sub-systems / equipment etc. are to be treated as confidential
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which shall be held by the contractor in confidence and shall not be divulged to
any third party without the prior written consent of the Department. The
contractor, therefore, binds himself, his successors, heirs, executors,
administrators, employees and the permitted assignees or such other persons or
agents directly or indirectly concerned with the work / supply to the confidential
nature of the drawings, specifications, proto-type samples etc. It is a further
condition of the contract that the contractor shall not, without prior written
permission from the Department, transmit, transfer, exchange, gift or
communicate any such confidential information, and also the component, sub
assembly, products, by-products etc. pursuant to the fabrication under taken by
the contractor, to any third party.

(a) Patents and Patent Rights Indemnification : All specifications,
drawings, patents and such other relevant information furnished to the
contractor by the Department shall be the property of the Department. If, during
the process of execution of the contract, any improvement, refinement or
technical changes and modifications are affected by the contractor, such
changes shall not affect the title to the property of the Department and all the
information, specifications, drawings etc. including the improvement /
modifications, effected by the contractor shall continue to be the property of the
Department. The Department shall also have the absolute right to assign,
transfer, sublet, use and transmit all such information and details to the
Department's consultants, agents and collaborators and the contractor shall
not have any claim or rights whatsoever in respect of the Department's
drawings, specifications, patents, prototypes etc. even where improvement,
refinement, modifications etc. were affected by the contractor.

(b) Endorsement to be made by the Contractor on Fabrication Drawings
for the protection of Departments Interest : "This design / drawing is the
property of the HBCH&RC, NEW CHANDIGARH and it must be returned with
the tender / quotation or upon delivery of the materials / equipment and must
not be used except with the permission of the owner".

48. Housekeeping at Site :
Daily & weekly cleaning schedule shall be strictly followed. Every weekend, the
building, surroundings & the site as a whole shall be thoroughly clean.
Dedicated adequate labour force shall be deployed to meet the cleaning
schedule. Debris, etc shall be disposed off from the site every weekend.
Accumulation of debris shall not be allowed in any case.

If the contractor fails to comply with cleaning schedule, the employer shall make
its own arrangement to dispose of the debris at the risk & cost of the contractor.
The expenses incurred to the employer for dispose of the debris, etc — shall be
recovered from the outstanding payment of the contractor.

In this case the employer shall not be liable to give clarification / justification

regarding amount of work, tools/plants/machine employed, reasonability of

rates, etc for the expenses incurred in disposing off the debris, etc. Minimum

cost for disposing of one load of truck (no quantity specific in a load) of debris,

etc — including all tools & plants, labour, machinery, vehicle, etc is X 40,000/-.

In such a situation the EIC is not liable to inform the contractor in advance.
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Inform the contractor in advance about its intension to initiate its action about
making its own arrangement to dispose of the debris.

49. Cost of Laboratory & Field Test :

The contractor shall conduct the laboratory & field test for water (inlet/ outlet)
and materials as per the frequency mentioned in the tender and as and when
asked by EIC. This includes load test, compaction test, etc for foundation, plinth
filling, road sub grade, etc. The cost of that entire test shall be borne by the
Contractor.

GENERAL CONDITION OF CONTRACT

The 'Contract' means the documents forming the tender and acceptance thereof
and the formal agreement executed between the Competent authority on behalf of
the Director, T M C and the Contractor together with the documents referred to
therein including these conditions, the specifications, designs, drawings and
instructions issued from time to time by the Engineer-in-charge and all these
documents taken together, shall be deemed to form one contract and shall be
complementary to one another.

In the contract the following expression shall, unless the context otherwise
requires, have the meanings hereby respectively assigned to them.

The expression 'Works' or 'Work' shall, unless there be something either in the
subject or context repugnant to such construction, be construed and taken to
mean the works by or by virtue of the contract contracted to be executed whether
temporary or permanent and whether original, altered, substituted or additional.

The 'Site' shall mean the land or other places on, into or through which work is to
be executed under the contract or any adjacent land, path or street through which
work is to be executed under the contract or any adjacent land, path or street
which may be allotted or used for the purpose of carrying out the contract.

The 'Contractor' shall mean the individual, firm or company, whether incorporated
or not, undertaking the works and shall include the legal personnel representative
of such individual or the persons composing such firm or company or the
successors of such firm or company and the permitted assignees of such
individual, firm or company.

The 'President' means the Director, HBCH&RC, NEW CHANDIGARH and his
successor

The 'Engineer-In-Charge' means the Engineer / Officer, who shall supervise and be
in charge of the work

'Government' or 'Government of India' shall mean the Director, HBCH&RC, NEW
CHANDIGARH.

‘Temporary Work' means all temporary works of every kind required in or about the
execution, completion and maintenance of the works.
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'Accepting authority' shall mean the authority mentioned in Schedule "F".

Excepted Risk are risks due to riots (other than those on account of contractor’s
employees), war (whether declared or not) invasion, act of foreign enemies,
hostilities, civil war, rebellion revolution, insurrection, military or usurped power,
any acts of Government, damages from aircraft, acts of God, such as earthquake,
lightening and unprecedented floods, and other causes over which the contractor
has no control and accepted as such by the Accepting Authority or causes solely
due to use or occupation by Government of the part of the works in respect of
which a certificate of completion has been issued or a cause solely due to
Government's faulty design of works.

Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of
the cost of materials and labour at the site where the work is to be executed plus
the percentage mentioned in Schedule 'F to cover, all overheads and profits.

Schedule(s) referred to in these conditions shall mean the relevant schedule(s)
annexed to the tender paper

Department means any of its Unit (s) of HBCH&RC, NEW CHANDIGARH which
invites tenders on behalf in Director, HBCH&RC, NEW CHANDIGARH in schedule
||Fll.

District Specifications means the specifications followed by the State Government
in the area where the work is to be executed.

Tendered value means the value of the entire work as. Stipulated in the letter of
award.

Date of commencement of work —The date of commencement of work shall be the
date of start as specified in Schedule F or the 1st date of handing over of the site,
whichever is later, in accordance with the phasing if any, as indicated in the tender
document.

Scope and Performance: Where the context so requires, words imparting the
singular only also include the plural and vice versa. Any reference to masculine
gender shall whenever required include feminine gender and vice versa.

Headings to these General / Special Clauses of Contract shall not be deemed to
form part thereof or be taken into consideration in the interpretation or
construction thereof or of the contract.

The contractor shall be furnished one certified copy of the contract documents
standard specifications, Schedule of quantities and such other printed and
published documents, together with all drawings as may be forming part of the
tender paper. None of these documents shall be used for any purpose other than
that of this contract.

Works to be Carried out: The work to be carried out under the Contract shall,
except as otherwise provided in these conditions, include all labour, materials,
tools, plants, equipment and transport which may be required in preparation of
and for and in the full and entire execution and completion of the works. The
descriptions given in the Schedule of Quantities (Schedule-A) shall, unless
otherwise stated, be held to include wastage on materials, carriage and cartage,

Page 47 of 102



carrying and return of empties, hoisting, setting, fitting and fixing in position and
all other labours necessary in and for the full and entire execution and completion
of the work as aforesaid m accordance with good practice and recognised
principles.

Sufficiency of Tender: The Contractor shall be deemed to have satisfied himself
before tendering as to the correctness and sufficiency of his tender for the works
and of the rates and prices quoted in the Schedule of Quantities, which rates and
prices shall, except as otherwise provided, cover all his obligations under the
Contract and all matters and things necessary for the proper completion and
maintenance of the works.

Discrepancies and Adjustment of Errors: The several documents forming the
Contact are to be taken as mutually explanatory of one another, detailed drawings
being followed in preference to small scale drawing and figured dimensions in
preference to scale and Special Clauses in preference to General Clauses.

In the case of discrepancy between the schedule of Quantities, the Specifications
and / or the drawings, the following order of preference shall be observed:-

* Description of Schedule of Quantities.

* Particular Specifications and Special Clauses, if any.

* Drawings.

+ Departmental Specifications C.P.W.D. Specifications.

* Indian Standard Specifications of B.I.S.

If there are varying or conflicting provisions made in any one document forming
part of the contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document and his decision shall be final and binding
on the contractor.

Any error in description, quantity or rate in Schedule of Quantities or any omission
there from shall not vitiate the contract or release the Contractor from the
execution of the whole or any part of the works comprised therein according to
drawings and specifications or from any of his obligations under the contract.

Signing of Contract: The successful bidder / contractor, on acceptance of his tender
by the Accepting Authority, shall, within 15 days from the stipulated date of start of
the work, sign the contract consisting of:

The notice inviting tender, all the documents including drawings, if any, forming
the tender as issued at the time of invitation of tender and acceptance thereof
together with any correspondence leading thereto.

Standard HBCH&RC, NEW CHANDIGARH Form as mentioned in Schedule F'
consisting of :

Various standard clauses with corrections up to the date stipulated in Schedule *F"
along with annexure thereto.

Safety Code.

Model Rules for the protection of health, sanitary arrangements for workers
employed by HBCH&RC, NEW CHANDIGARH or its contractor.

Contractor's Labour Regulations.

Page 48 of 102



List of Acts and omissions for which fines can be imposed

No payment for the work done will be made unless contract is signed by the
contractor.

CLAUSES OF CONTRACT

Refer latest GCC of CPWD for this maintenance work: -
https://cpwd.gov.in/Publication/GCC_CON_Misc_29_ Maintenance_Works_202
3.pdf

SAFETY CODE

1) Suitable scaffolds should be provided for workmen for all works that
cannot safely be done from the ground, or from solid construction
except such short period work as can be done safely from ladders.
When a ladder is used an extra mazdoor shall be engaged for holding
the ladder and if the ladder is used for carrying materials as well,
suitable footholds and handholds shall be provided on the ladder and
the ladder shall be given an inclination not steeper than 1/4 to 1 (1/4
horizontal and 1 vertical).

2) Scaffolding or staging more than 3.6 m. (12 feet) above the ground or
floor, swung or suspended from an over head support or erected with
stationary support shall have a guard rail properly attached or bolted,
braced and otherwise secured at least 90 cm. (3 feet) high above the
floor or platform of such scaffolding or staging and extending along the
entire length of the outside and ends thereof with only such opening as
may be necessary for the delivery of materials. Such scaffolding or
staging shall be so fastened as to prevent it from swaying from the
building or structure.

3) Working platform, gangways, and stairways should be so constructed
that they should not sag unduly or unequally, and if the height of the
platform or the gangway or the stairway is more than 3.6 m. (12 feet)
above ground level or floor level, they should be closely boarded, should
have adequate width and should be suitably fastened as described in
(ii) above.

4) Every opening in the floor of a building or in a working platform shall
be provided with suitable means to prevent the fall of persons or
materials by providing suitable fencing or railing whose minimum
height shall be 90 cm. (3 feet) .
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5) Safe means of access shall be provided to all working platforms and
other working places. Every ladder shall be securely fixed No portable
single ladder shall be over 9 m in length while the width between side
rails in rung ladder shall in no case be less than 29 cm for ladder up to
and including 3 m in length. For longer ladders this width should be
increased at least 1/4" for each additional 30 cm of length. Uniform
step spacing or not more than 30 cm. shall be kept. Adequate
precautions shall be taken to prevent danger from electrical equipment.
No materials on any of the sites or work shall be so stacked or placed
as to cause danger or inconvenience to any person or the public. The
contractor shall provide all necessary fencing and lights to protect the
public from accident, and shall be bound to bear the expenses of
defence of every suit, action or other proceedings at law that may be
brought by any persons for injury sustained owing to neglect of the
above precautions and to pay any damages and cost which may be
awarded in any such suit, action or proceedings to any such persons or
which may, with the consent of the contractor, be paid to compensate
any claim by any such person.

0) Excavation and trenching: All trenches, 1.2 m or more in depth, shall
at all times be Supplied with at least one ladder for each 30m in length
or fraction thereof, Ladder shall extend from bottom of the trench to at
least 90 cm above the surface of the ground. The side of the trenches
which are 1.5 m or more in the depth shall be stepped back to give
suitable slope or securely held by timber bracing, so as to avoid the
danger of sides collapsing. The excavated materials shall not be placed
within 1.5 m of the edges of the trench or half of the depth of the
trench whichever
is more. Cutting shall be done from top to bottom. Under no
circumstances undermining or under cutting shall be done.

7) Demolition: Before any demolition work is commenced and also during
the progress of the work:-

i) All roads and open areas adjacent to the work site shall either be
closed or suitably protected.

i) No electric cable or apparatus which is liable to be a source of danger
or a cable or apparatus used by the operator shall remain electrically
charged.

ii) All practical steps shall be taken to prevent danger to persons

employed from risk of fire or explosion or flooding. No floor, roof or
other part of the building shall be so overloaded with debris or
materials as to render it unsafe.

8) All necessary personal safety equipment as considered adequate by the
Engineer-in Charge should be kept available for the use of the person
employed on the site and maintained in a condition suitable for
immediate use, and the contractor should take adequate steps to
ensure proper use of equipment by those concernedThe following safety
equipments shall invariably be provided:
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ii)

i)

Workers employed on mixing asphaltic materials, cement and lime
mortars shall be provided with protective footwear and protective

goggles.

Those engaged in white washing and mixing or stacking of cement
bags or any material which is injurious to the eyes shall be provided
with protective goggles.

Those engaged in welding works shall be provided with welders
protective eye shields.

Stone breakers shall be provided with protective goggles and
protective clothing and seated at sufficiently safe intervals.

When workers are employed in sewers and manholes, which are in
active use, the contractors shall ensure that the manhole covers are
opened and are ventilated at least for an hour before the workers are
allowed to get into the manholes, and the manholes so opened shall
be cordoned off with suitable railing and provided with warning
signals or boards to prevent accident to the public.

In addition the contractor shall ensure that the following safety measures

are adhered to:

a) Entry for workers into the line shall not be allowed except
under supervision of the EIC or his representative.

b) At least 5 to 6 manholes upstream and downstream should be
kept open for at least 2 to 3 hours before any man is allowed to
enter into the manhole for working inside.

c) Before entry, presence of Toxic gases should be tested by
inserting wet lead acetate paper which changes colour in the
presence of such gases and gives indication of their presence

d) Presence of Oxygen should be verified by lowering a detector
lamp into the manhole. In case, no Oxygen is found inside the
sewer line, workers should
be sent only with Oxygen kit.

e) Safety belt with rope should be provided to the worker while
working inside the manholes, such rope should be handled by
two men standing outside to enable him to be pulled out
during emergency.

f) The area should be barricaded or cordoned off by suitable
means to avoid mishaps of any kind. Proper warning signs
should be displayed for the safety of the public whenever
cleaning works are undertaken during night or day.

g) No smoking or open flames shall be allowed near the blocked
manhole being cleaned.

h) The malba obtained on account of cleaning of blocked
manholes and sewer lines should be immediately removed to
avoid accidents on account of slippery nature of the malba.

Page 51 of 102



i) Workers should not be allowed to work inside the manhole
continuously. He should be given rest intermittently. The
Engineer-in-Charge may decide the time up to which a worker
may be allowed to work continuously inside the manhole.

j) Gas masks with Oxygen Cylinder should be kept at site for use
in emergency

1) Air-blowers should be used for flow of fresh air through the
manholes. Whenever called for, portable air blower is
recommended for ventilating the manholes. The motors for
which shall be vapour proof and of totally enclosed type. Non
sparking gas engines also could be used but they should be
placed at least 2 metres away from the opening and on the
leeward side protected from wind so that they will not be a
source of friction on any inflammable gas that might be present.

m) The workers engaged for cleaning the manholes / sewers should
be properly trained before allowing to work in the manhole.

n) The workers shall be provided with gum-boots or non-sparking
shoes bump helmets and glows gas masks and non-sparking
tools safety lights and gas masks and portable air blowers (when
necessary). They must be supplied with barrier cream for
anointing the limbs before working inside the sewer line.

0) Workmen descending a manhole shall try each ladder stop or
rung carefully before putting his full weight on it to guard
against insecure fastening due to corrosion of the rungs fixed to
manhole.

p) a man has received a physical injury, he should be brought out
of the sewer immediately and adequate medical aid should be
provided to him.

q) The extent to which these precautions are to be taken depend on
individual situation but the decision of the Engineer-in-Charge
regarding the steps to be taken in this regard in an individual
case will be final.

a. The contractor shall not employ men and women below the
age of 18 years the work of painting with products containing
lead in any form.

Wherever men above the age of 18 are employed on the
work of lead painting, the following precautions should be
taken:

i. No paint containing lead or lead products shall be used
except in the form of paste or readymade paint.

i. Suitable face masks should be supplied for use by the
workers when paint is applied in the form of spray or a
surface having lead paint dry rubbed and scrapped.

ii. Overalls shall be supplied by the contractors to the
workmen and adequate facilities shall be provided to
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enable the working painters to wash during and on
cessation of work.

9) The Contractor shall not employee women and men below the age of 18
on the work of painting with product containing lead in any form.
Wherever men above the age of 18 are employed on the work of lead
painting, the following principles must be observed for such use

i)

vi)

vii)

viii)

White lead, sulphate of lead, or product containing these
pigment, shall not be used in painting operation, except in the
form of paste or of paint ready for use.

Measures shall be taken, wherever required in order to prevent
danger arising from the application of paint in the form of spray.

Measures shall be taken, wherever practicable, to prevent danger
arising out of from dust caused by dry rubbing down and
scrapping.

Adequate facilities shall be provided to enable working painters
to wash during and on cessation of work.

Overalls shall be worn by working painters during the whole of
the working period.

Suitable arrangements shall be made to prevent clothing put off
during working hours, being soiled by painting materials.

Cases of lead poisoning and suspected lead poisoning shall be
notified and shall be subsequently verified by a medical man
appointed by the competent authority of the Department.

The HBCH&RC, NEW CHANDIGARH may require, when
necessary, medical examination of worker

xi) Instruction with regard to special hygienic precautions to be taken in

the painting trade shall be distributed to working painter

10)When the work is done near any place where there is risk of drowning, all
necessary equipment’s should be provided and kept ready for use and all
necessary steps taken for prompt rescue of any person in danger and
adequate provision should be made for prompt first-aid treatment of all
injuries likely to be obtained during the course of the work.

11)Use of hoisting machines and tackle including their attachments,
anchorage and supports shall conform to the following standards or
conditions :

These shall be of good mechanical construction, sound material and
adequate strength and free from patent defects and shall be kept repaired
and in good working order.

Every rope used in hoisting or lowering materials or as a means of
suspension shall be of durable quality and adequate strength, and free
from patent detects.

i)

Every crane driver or hoisting appliance operator shall be
properly qualified and no person under the age of 21 years
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should be in charge of any hoisting machine including any
scaffolding winch or give signals to operator.

i) In case of every hoisting machine and of every chain ring hook,
shackle swivel and pulley block used in hoisting or as means of
suspension the safe working load shall be ascertained by
adequate means. Every hoisting machine and all gear referred to
above shall be plainly marked with the sate working load. In case
of a hoisting machine having a variable safe working load, each
safe working load and the conditions under which it is applicable
shall be clearly indicated. No part of any machine or any gear
referred to above in this paragraph shall be loaded beyond the
sate working load except for the purpose of testing.

i) In case of departmental machines, the safe working load shall be
noticed by the Electrical Engineer-in- Charge. As regards
contractors machines the contractors shall notify the sate
working load of the machine to the Engineer-in-Charge whenever
he brings any machinery to site of work and get it verified by the
Electrical Engineer concerned.

12)Motors, gearing, transmission, electrical wiring and other dangerous
parts of hoisting appliances should be provided with efficient safe-
guards. Hoisting appliances should be provided with such means as will
reduce to the minimum the risk of accidental descent of the load.
Adequate precautions should be taken to reduce to the minimum the risk
of any part of a suspended load becoming accidentally displaced. When
workers are employed on electrical installations which are already
energized, insulating mats, wearing apparel, such as gloves, sleeves and
boots as may be necessary should be provided. The workers should not
wear any rings, watches and carry keys or other materials which are the
good conductors of electricity.

13)All scaffolds, ladders and other safety devices mentioned or described
herein shall be maintained in safe condition and no scaffold, ladder or
equipment shall be altered or removed while it is in use. Adequate
washing facilities should be provided at or near places of work.

14)These safety provisions should be brought to the notice of all concerned
by display on a notice board at a prominent place at work spot The
person responsible for compliance of the safety code shall be named
therein by the contractor.

15)To ensure effective enforcement of the rules and regulations relating to
safety precautions the arrangements made by the contractor shall be
open to inspection by the Labour Officer or Engineer-in-Charge of the
Department or their representatives.

16)Notwithstanding the above clauses from (i) to (xiv) there is nothing in
these to exempt the contractor from the operations of any other Act or
Rule in force in the Republic of India.
SAFETY WITH SCAFFOLDING INTRODUCTION:

Following paragraphs deals with the safety regulations and
precautions to be followed in the construction use, maintenance, etc. of
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11

1.2

2.2.

23.

24.

3.1.

3.2.

scaffolds. This will serve as a guide to users of scaffolds in the
construction and maintenance operations.

Suitable scaffolds are used for performing work that cannot be done
from the ground, part of a permanent structure, a ladder or other
available means of support.

Scaffolds are used in many construction and maintenance operations.
Fall of person is the most common hazard accompanying the use of
scaffolds because of the height usually involved.

General Requirements:

Every scaffold and its supporting members should be designed to
support given load, with a safety factor of at least four. No alterations
should be made that might impair the strength of such structures; no
improvised, make-shift or substandard scaffold should be permitted
even for the most temporary use.

All work in connection with such structures, including construction,
alteration and removal should be carefully done under the direction
and supervision of persons who have had experience in such works.

Materials of Construction :

Every scaffold and every part thereof, including supports, should be of
good construction, sound material, of adequate strength for the
purpose which it is meant to be used and should be properly
maintained.

Planks should be laid flat with an overlap, lengthwise, of at least 30 cm.
with the centre of the overlap directly over a bearer. Boards and planks
used for the floors should be of uniform thickness, closely laid and
securely fastened in place.

All lumber used in the construction of scaffolds should be sound,
straight-grained, free from cross-grains, shakes and loose or dead
knots. It should also be free from dry rot, large checks, worm holes, or
other defects impairing its strength or durability.

All nails used in the construction of scaffolds, staging and supports
should be of ample size and used in sufficient quantities at each
connection to develop the designed strength of scaffold. Nails should
penetrate to the holding piece to a depth of at least 12times the
diameter of nail.

Barrels, boxes, loose tile blocks, loose piles of bricks or other unstable
objects should not be used to support planks used as working
platforms.

Platforms, Railings and Tee-Boards :

The minimum uniformly distributed design load per Sq. m. of platforms
should be 250 kg. Any concentrated load at any point in the span
should not exceed the designed uniformly distributed load. Planks
should not be less than 50 mm thick.

The rear of outer side of every scaffolding, platform and ramp more
than 2M above the surrounding ground or solid construction, or
adjacent to deep holes, excavations, railroad tracks, high tension
electrical wires, should be provided with a substantial guard rail of
standard construction consisting of top and intermediate
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rails, and toe-boards all supported by posts and securely connected to
scaffold at intervals of not more than 2.4 M (See figure - 1).

33. The width of the scaffolds should be such as to provide a clear walkway
50 cm wide. If part of the width of scaffold is to be used for keeping
materials such as brick, mortar or lumber, the scaffold should be made
wider so as to provide a walkway of the required width.

34. Where scaffolds are erected over sidewalks or over areas in which
persons must work or pass, the space between the railing and toe-
board should be fitted with side screens.

3.5. There should be a screen or other protection suspended from the
scaffold to catch materials that may fall from above. Screens should
extend beyond the edge of the scaffold to catch any materials that may
fall over the edges.

4. Means of Access :

4.1, A safe and convenient means of access should be provided to the
platform or scaffold. This requirement does not apply to swinging
scaffolds or those with convenient access from adjacent floors (see
figure- 2).

Means of access may be a portable ladder, fixed ladder, ramp or it may
be a stairway. The use of cross braces or frame work as means of
access to the working surface should not be permitted.

42. If scaffolds are to be used to a great extent or for a long period of time,
a regular plank stairway, wide enough to allow two persons to pass,
should be erected. Such stairways should have handrails on both
sides.

421 No stairway or run of slope exceeding 2 in 3 should be used.

422  Where the slope of a stairway or run renders additional foot hold
necessary, and in every case where the slope is more than 1 in 4, there
should be provided proper stepping laths which should:

a) have a minimum section of 50 x 30 mm and be placed at maximum
interval of 45 cm and

b) Beam of length to cover the full width of the stairway of run except
that they may be interrupted over a width of not more than 10 cm
to facilitate the movement of barrows.

5. Overhead Protection:

5.1. Overhead protection should be provided on the scaffold whenever
persons are working at higher places. This protection should be not
more than 3m above the scaffold floor and should be of planks or other
suitable materials.

6. Use of Scaffolds :

6.1. Good housekeeping should be maintained at all times upon scaffolding,
platforms and ramps. Excessive storage of materials thereon should be
avoided. Care must be taken to avoid accumulating of small objects,
such as boards, tools, pieces of reinforcing steel, waste concrete which
may easily be disturbed on knock off. Hand rails should be kept in
good repair and securely nailed or otherwise fastened down. Scaffold
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6.2.

6.3.

7.2.

9.2.

9.3.

94.

9.5.

9.6.

should be cleared of all tools, materials and rubbish at the end of each
working day/shift.

Persons should not be permitted on scaffolds when the platform or
guard rails are slippery. Persons should not be permitted to work on
scaffolds during a storm or

Strong winds.

Suspended scaffolds should never be used for the storage of stone or
heavy materials. Two or more swinging scaffolds should not at any time
be combined into one by bridging the distance between them with
planks or any other form of connection. Life lines securely fastened
from above should be provided for each person working on a swinging
scaffold. Safety belts should be tied to the life lines (See figure- 3).

Inspection :

As scaffolds have to remain in position normally for many weeks, they
must be inspected at least once a week to make sure that nothing has
gone wrong since erection. In addition, they must always be inspected
after a spell of bad weather which might have affected their stability.
The inspections must be carried out by someone who knows the faults
to look for and how they may be put right. It is important to know that
the work of inspection has been completed and what faults have been
found, the results of each inspection must, therefore be recorded. Any
scaffold damaged or weakened from any cause should be immediately
repaired and persons should not be allowed to use it until repairs have
been completed.

Dismantling:

The dismantling of scaffold should be carefully done under experienced
supervision. Care should be taken not to drop small, loose objects
when removing scaffold planks. All nails should be promptly removed
from scaffold planks and the planks safely piled.

Precautions against particular Hazards :

Care should be taken to see that no un-insulated electric wire exists
within 3M. of the working platform, stairways, etc. of the scaffold.
While carrying bars, rods or pipes of any conducting material of length
greater than 3 M. in the vicinity of electric wires, special care should be
taken that these bars do not touch the electric wires.

Care should be taken against any possibility of wooden scaffold
catching fire. In suspended scaffolds, if a blow torch or other flame is
used for removing paints, only wire ropes not less than 10mm in
diameter should be used.

Care should be taken to see that no part of a scaffold is struck by a
truck or other heavy moving equipment and no material should be
dumped against it.

Scaffolds on thoroughfare should be provided with light.

Access to cable tunnels, hydrants, etc. should remain free at all times.
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97. Care should be taken from damaging underground cables and
equipment. This is especially important when parts of scaffolds for
other fasteners have to be driven in the ground.

* GUARD RAILS *

THE REAR ON OUTER SIDE OF THE SCAFFOLD SHOULD BE PROVIDED WITH A
SUBSTANTIAL GUARD RAIL OF STANDARD CONSTRUCTION

_—

4

PO

== R
g e

PERSONS SHOULD NOT BE ALLOWED TO WORK ON SCAFFOLDS WHERE THE
EDGES

ARE UNGUARDED. A SLIGHT SLIP WILL RESULT IN SERIOUS INJURY OR EVEN
DEATH.

Q\ 7 —

o S~
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FIGURE -1

FROM INDUSTRIAL SAFETY CHARTS - US DEPT. OF LABOUR
* ACESS *

A SAFE CONVENIENT MEANS OF ACESS SHOULD BE PROVIDED TO THE
SCAFFOLD

THE USE OF CROSS BRACES OR FRAME WORK AS MEANS OF ACESS TO THE
WORKING SURFACE SHOULD NOT BE PERMITTED.

FIGURE -2
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FROM INDUSTRIAL SAFETY CHARTS - US DEPT. OF LABOUR
* LIFE LINE *

*LIFELINE”

Perzon
with
Safety
belt
fastened
to life line

Perzon
wathout

L1ife lme
extending
to zmund
ree hine
Person
N TS D E—
A A A without
safaty belt
IBEFORE THEACCIDENT AFTEE THE ACCIDENT

THE USE OF LIFE LINE & SAFETY BELT WILL PREVENT
PERSONS FROM INVOLVING IN SERIOUS ACCIDENTS

T
¥ FIGURE -3

FROM INDUSTRIAL SAFETY CHARTS — US DEPT. OF LABOUR
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY
ARRANGEMENTS FOR WORKERS EMPLOYED BY HBCH&RC, NEW
CHANDIGARHOR ITS CONTRACTORS

Application: These rules shall apply to all buildings and construction
works in charge of Department in which twenty or more workers are
ordinarily employed or are proposed to be employed in any day during
the period during which the contract work is in progress.

Definition: Work place means a place where twenty or more workers
are ordinarily employed in connection with construction work on any
day during the period during which the contract work is in progress.

First-Aid Facilities :

(1) At every work place there shall be provided and maintained, so as to
be easily accessible during working hours, first-aid boxes at the rate
of not less than one box for 150 contract labour or part thereof
ordinarily employed.

(2) The first-aid box shall be distinctly marked with a red cross on
white back ground and shall contain the following equipment,
namely:

a) For work places in which the number of contract labour employed
does not exceed 50. Each first-aid box shall contain the following
equipments:

i) 6 small sterilised dressings.

i) 3 medium size sterilised dressings.

iy 3 large size sterilised dressings.

iv) 3 large sterilised burn dressings.

v) 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine.

vi) 1 (30 ml.) bottle containing shall volatile having the dose and mode of
administration indicated on the label.

(vii) 1 snake-bite lancet.

(viiy 1 (30 gms.) bottles of potassium permanganate crystals.
(ix) 1 pair scissor
(

x) 1 copy of the first-aid leaflet issued by the Director General, Factory
Advice Service and Labour Institutes, Government of India.

(xi) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin.
(xii) Ointment for burns.

(xii)y A bottle of suitable surgical antiseptic solution.

b) For work places In which the number of contract labour exceeds
50. Each first-aid box shall contain the following equipments:

(i) 12 small sterilised dressings.

(i) 6 medium size sterilised dressings.
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i) 6 large size sterilised dressings.
iv) 6 large size sterilised burn dressings.

(

(

(v) 6 (15 gms.) packets sterilised cotton wool.

(viy 1 (60 ml.) bottle containing a two per cent alcoholic solution of
iodine.

(viy 1 (60 ml.) bottle containing salvolatile having the dose and mode of
administration indicated on the label.

(viiy 1 roll of adhesive plaster.

(ix) 1 snake-bite lancet.

(x) 1 (30 gms.) bottle of potassium permanganate crystals.
(xi) 1 pair scissors.

(xiy 1 copy of the First-Aid leaflet issued by the Director General, Factory
Advice Service and Labour Institute, Government of India.

(xii) A bottle containing 100 tablets (each of 5 gms.) of aspirin.

(xiv) Ointment for burns.
(xv) A bottle of suitable surgical antiseptic solution.

Adequate arrangements shall be made for immediate recoupment of the
equipment when necessary.

Nothing except the prescribed contents shall be kept in the first aid box.
The First-Aid box shall be kept in charge of a responsible person who
shall always be readily available during the working hours of the work
place.

A person in charge of the First-Aid box shall be a person trained in
First-Aid treatment, in work places where the number of contract labour
employed is 150 or more.

In work places where the number of contract labour employed is 500 or
more and hospital facilities are not available within easy distance from
the works, First-Aid posts shall be established and run by a trained
compounder. The compounder shall be on duty and shall be available at
all hours when the workers are at work.

Where work places are situated in places which are not towns or
cities, a suitable motor transport shall be kept readily available to
carry injured person or persons suddenly taken ill to the nearest
hospital.

Drinking water :

(i) In every work place, there shall be provided and maintained at
suitable places, easily accessible to labour, a sufficient supply of
cold water fit for drinking.

(i) Where drinking water is obtained from an intermittent public water
supply, each work place shall be provided with storage where such
drinking water shall be stored.

(iii) Every water supply or storage shall be at a distance of not less
than 50 feet from any latrine, drain or other source of pollution.
Where water has to be drawn from an existing well which is within
such proximity of latrine, drain or any other source of pollution,
the well shall be properly chlorinated before water is drawn from it
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for drinking. All such wells shall be entirely closed in and be
provided with a trap-door which shall be dust and water proof.

(iv) A reliable pump shall be fitted to each covered well, the trap-door
shall be kept locked and opened only for cleaning or inspection
which shall be done at least once a month.

Washing facilities :

(i). in every work place adequate and suitable facilities for washing shall
be provided and maintained for the use of contract labour
employed therein.

(ii). Separate and adequate cleaning facilities shall be provided for the
use of male and female workers.

(iii). Such facilities shall be conveniently accessible and shall be kept in
clean and hygienic condition.

Latrines and Urinals :

(i). Latrines shall be provided in every work place on the following scale,
namely:

a) Where females are employed, there shall be at least one latrine for
every 25 females.

b) Where males are employed, there shall be at least one latrine for every
25 males.

Provided that where the number of males or females exceeds 100, it
shall be sufficient if there is one latrine for 25males or females, as
the case may be, up to the first 100, and one for every 50 thereafter.

(ii) Every latrine shall be under cover and so partitioned off as to secure
privacy and shall have a proper door and fastening.

(iij) Construction of latrines: The inside walls shall be constructed of
masonry or some suitable heat resisting. Non-absorbent materials
and shall be cement washed Inside and outside at least once a year.
Latrines shall not be of a standard lower than bore-hole system.

(iv) a) Where workers of both sexes are employed, there shall be
displayed outside each block of latrine and urinal, a notice In the
language understood by the majority of the workers "For Men only"
or "For Women only" as the case may be.

b) The notice shall also bear the figure of a man or of a woman, as the
case may be.

(v) There shall be at least one urinal for male workers up to 50 and one
for female workers up to 50 employed at a time. Provided that where
the number of male or female workmen, as the case may be, exceeds
500, it shall be sufficient if there is one urinal for every 50 males or
females up to the first 500 and one for every 100 or part thereof,
thereafter.

(vii a) The latrines and urinals shall be adequately ' lighted and shall
be maintained in a clean and sanitary condition at all times.
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b) Latrines and urinals other than those connected with a flush
sewerage system shall comply with the requirements of the Public
Health Authorities.

(vip Water shall be provided by means of a tap or otherwise so as to be
conveniently accessible in or near the latrines and urinals.

(viiy Disposal of excreta: Unless otherwise arranged for by the local
sanitary authority, arrangements for proper disposal of excreta by
incineration at the work place shall be made by means of a suitable
incinerator. Alternately excreta may be disposed off by putting a
layer of night soil at the bottom of a pucca tank prepared for the
purpose and covering it with a 15 cm. layer of waste or refuse and
then covering it with a layer of earth for a fortnight (when it will
turn into manure).

(ix) The contractor shall, at his own expense, carry out all instructions
issued to him by the Engineer-in-Charge to effect proper disposal of
night soil and other conservancy work in respect of the contractor's
workmen or employees on the site. The contractor shall be
responsible for payment of any charges which may be levied by
Municipal or Cantonment Authority for execution of such work on
his behalf.

Provision of shelter during rest :At every place there shall be provided,
free of cost, four suitable sheds, two for meals, and the other two for rest
separately for the use of men and women labour. The height of each
shelter shall not be less than 3 metres from the floor level to the lowest
part of the roof. These shall be kept clean and the space provided shall
be on the basis of 0.6 Sq.m. per head.

Creches:

(i) At every work place at which 20 or more women workers are
ordinarily employed, there shall be provided two rooms of
reasonable dimensions for the use of their children under the age
of six years .One room shall be used as a play room for the
children and the other as their bed-room. The rooms shall be
constructed with specification as per Clause- 19-H (ii) a, b & c.

(i) The rooms shall be provided with suitable and sufficient openings
for light and ventilation. There shall be adequate provision of
sweepers to keep the places clean.

(iii) The contractor shall supply adequate number of toys and games in
the play rooms and sufficient number of cots and beddings in the
bed room.

(iv) The contractor shall provide one Ayaa / Dai to look after the
children in the creche when the number of women workers does
not exceed 50 and two Dais when the number of women workers
exceeds 50.

(v) The use of the rooms earmarked as creches shall be restricted to
children, their attendants and mothers of the children.
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9. Canteens :

(i) In every work place where the work regarding the employment of
contract labour is likely to continue for six months and wherein
contract labour numbering one hundred or more are ordinarily
employed, an adequate canteen shall be provided by the contractor
for the use of such contract labour .

(ii) The canteen shall be maintained by the contractor in an efficient
manner.

(iii) The canteen shall consist of at least a dining hall, kitchen, store
room, pantry and washing places separately for workers and
utensils.

(iv) The canteen shall be sufficiently lighted at all times when any
person has access to it.

(v) The floor shall be made of smooth and impervious material and
inside walls shall be lime washed or colour washed at least once in
each year:

Provided that the inside walls of the kitchen shall be lime washed
every four months.

(vi) The premises of the canteen shall be maintained in a clean and
sanitary condition.

(vii) Waste water shall be carried away in suitable covered drains and
shall not be allowed to accumulate so as to cause a nuisance.

(vii)  Suitable arrangement shall be made for the collection and disposal
of garbage.

(ix) The dining hall shall accommodate at a time 30 per cent of the

contractor labour working at a time.

(x) The floor area of the dining hall, excluding the area occupied by
the service counter and any furniture except tables and chairs
shall not be less than one square meter per diner to be
accommodated as prescribed in sub-rule (ix).

(xi) a) A portion of the dining hall and service counter shall be
partitioned off and reserved for women workers, in proportion to
their number.

b) Washing places for women shall be separate and screened to secure privacy.

(xii) Sulfficient tables, stools, chairs or benches shall be available for the
number of diners to be accommodated as prescribed in sub-rule
(ix).

(xii)  (a) (1) There shall be provided and maintained sufficient utensils,

crockery, furniture and any other equipments necessary for the
efficient running of the canteen.

(@) (2) The furniture, utensils and other equipments shall be
maintained in a clean and hygienic condition .
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(b) (1) Suitable clean clothes for the employees serving in the
canteen shall be provided and maintained.

(b) (2) Service counter, if provided, shall have top of smooth and
impervious material.

(b) (3} Suitable facilities including an adequate supply of hot water shall be
provided for the cleaning -of utensils and equipments.

(xiv)  The food stuffs and other items to be served in the canteen shall be
in conformity with the normal habits of the contract labour.

(xv) The charges for food stuffs, beverages, and any other items served
in the canteen shall be based on No profit, No loss and shall be
conspicuously displayed in the canteen.

(xvi)  In arriving at the price of food stuffs and other articles served in
the canteen, the following items shall not be taken into
consideration as expenditure, namely:-

(a) The rent of land and buildings;

(b) The depreciation and maintenance charges for the building and
equipment’s provided for the canteen;

(c) The cost of purchase, repairs and replacement of equipments
including furniture, crockery, cutlery and utensils;

(d) The water charges and other charges incurred for lighting and
ventilation;

(e) The interest and amounts spent on the provision and
maintenance and equipment’s provided for the canteen.

(xviii  The accounts pertaining to the canteen shall be audited once every
12 months by registered accountants and auditor

10. Anti-Malarial Precautions : The contractor shall at his own expense,
conform to all anti-malarial instructions given to him by the Engineer-
in-Charge including the filling up of any borrow pits which may have
been dug by him.

11. Amendments: T M C may, from time to time, add to or amend these rules
and issue directions it may consider necessary for the purpose of
removing any difficulty .which may arise in the administration there of.

CONTRACTOR’S LABOUR REGULATIONS
1. Short Title :
These regulations may be called the Director HBCH&RC, NEW

CHANDIGARH Contractor
Labour Regulations:

2. Definitions :
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) "Workmen" means any person employed by the Director HBCH&RC,
NEW CHANDIGARH or its Contractor directly or indirectly through a
sub-contractor, with or without the knowledge of the
HBCH&RC, NEW CHANDIGARH to do any skilled, semi-skilled or
unskilled manual, supervisory, technical or clerical work for hire or
reward, whether the terms of employment are expressed or implied
but does not include any person-

a) Who is employed mainly in a managerial or administrative capacity;
or

b) Who, being employed in a supervisory capacity draws wages
exceeding five hundred rupees per mention or exercise either by the
nature of the duties attached to the office or by reason of powers
vested in him, functions mainly of managerial nature; or

c) Who is an out worker, that is to say, a person to whom any article
or materials are given out by or on behalf of the principal employer
to be made up, cleaned, washed, altered, ornamental finished,
repaired, adopted or otherwise processed for sale for the purposes
of the trade or business of the principal employer and the process is
to be carried out either in the home of the out worker or in some
other premises, not being premises under the Control and
management of the principal employer.

iy "Fair Wages" means wages whether for time or piece work fixed and
notified under the provisions of the Minimum Wages Act from time to
time.

i)y "Contractors" shall include every person who undertakes to produce
a given result other than a mere supply of goods or articles of
manufacture through contract labour or who supplies contract
labour for any work and includes a sub-contractor.

iv) "Wages" shall have the same meaning as defined in the payment of
wages act.

3 (i) normally working hours of an adult employee should not exceed 9 hours
a day. The working day shall be so arranged that inclusive of
interval for rest, if any, it shall not spread over more than 12 hours
on any day.

(i) When an adult worker is made to work for more than 9 hours on
any day or for more than 48 hours in any week, he shall be paid over
time for the extra hours put in by him at double the ordinary rate of
wages.

a) Every worker shall be given a weekly holiday normally on a
Sunday, in accordance with the provisions of the
Minimum Wages (Central) Rules, 1960 as amended from
time to time irrespective of whether such worker is
governed by the Minimum Wages Act or not.
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5.

b) Where the Minimum Wages prescribed by the Government
under the Minimum Wages Act are not inclusive of the
wages for the weekly day of rest, the worker shall be
entitled to rest day wages at the rate applicable to the next
preceding day, provided he has worked under the same
contractor for a continuous period of not less than 6 days.

c) Where a contractor is permitted by the Engineer-in-Charge
to allow a worker to work on a normal weekly holiday, he
shall grant a substituted holiday to him for the whole day
on one of the five days immediately before or after the
normal weekly holiday and pay wages to such worker for
the work performed on the normal weekly holiday at over
time rate.

Display of Notice regarding wages etc. :

The contractor shall before he commences his work on contract, display
and correctly maintain and continue to display and correctly maintain
in a clear and legible condition in conspicuous places on the work,
notices in English and in the local Indian languages spoken by the
majority of the workers, giving the minimum rates of wages fixed
under the Minimum Wages Act, the actual wages being paid, the
hours of work for which such wages are earned, wage periods, dates of
payment of wages and other relevant information as per Appendix - Ill.

Payment of Wages;

(i) The contractor shall fix wage periods in respect of which wages
shall be payable. (i) No wage period shall exceed one month.

(i) The wages of every person employed as contract labour in an
establishment or by a contractor where less than one thousand,
such parsons are employed shall be paid before the expiry of the
seventh day and in other cases before the expiry of tenth day after
the last day of the wage period in respect of which the wages are
payable.

(v) Where the employment of any worker is terminated by or on behalf
of the contractor, the wages earned by him shall be paid before the
expiry of the second working day from the date on which his
employment is terminated.

(v) All payments of wages shall be made on a working day at the work
premises and during the working time and on a date notified in
advance and in case the work is completed before the expiry of the
wage period, final payment shall be made within 48 hours of the
last working day.

(vii Wages due to every worker shall be paid to him direct or to other
person authorised by him in this behalf.

(viy All wages shall be paid in current coin or currency or in both.

(viiy Wages shall be paid without any deductions of any kind except
those specified by the Central Government by general or special
order in this behalf or permissible under the payment of Wages Act,
1956.
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6.

(ix)

A notice showing the wages period and the place and time of
disbursement of wages shall be displayed at the place of work and a
copy sent by the contractor to the Engineer-in-Charge under
acknowledgement.

It shall be the duty of the contractor to ensure the disbursement of
wages in the presence of the Engineer-in-Charge or any other
authorised representative of the Engineer- in Charge who will be
required to be present at the place and time of disbursement of
wages by the contractor to workmen .

The contractor shall obtain from the Engineer -in-Charge or any
other authorised representative of the Engineer-in-Charge as the
case may be, a certificate under his signature at the end of the
entries in the "Register of wages" or the "Wage-cum-Muster Roll" as
the case may be in the following form:

"Certified that the amount shown in column NoO ............coen..... has been

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES:

The wages of a worker shall be paid to him without any
deductions of any kind except the following :

Fines

Deductions for absence from duty i.e. from the place or the places
where by the terms of his employment he is required to work. The
amount of deduction shall be in proportion to the period for which
he was absent.

Deduction for damage to or loss of goods expressly entrusted to
the employed person for custody, or for loss of money or any other
deduction which he is required to account, where such damage or
loss is directly attributable to his neglect or default.

Deduction for recovery of advances or for adjustment of over-
payment of wages; advances granted shall be entered in a
register.

Any other deduction which the Central Government may from
time to time allow.

No fines should be imposed on any worker save in respect of such
acts and omissions on his part as have been approved of by the
Chief Labour Commissioner. -

Note: An approved list of acts and omissions for which fines can
be imposed is enclosed at Appendix- X

(iii)

No fine shall be imposed on a worker and no deduction for
damage or loss

Shall be made from his wages until the worker has been given an
opportunity of showing cause against such fines or deductions.

The total amount of fine which may be imposed in any one wage
period on a worker shall not exceed an amount equal to three
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paise in a rupee of the total wages, payable to him in respect of
that wage period.

(v) No fine imposed on any worker shall be recovered from him by
instalment, or after the expiry of sixty days from the date on
which it was imposed.

(vi) Every fine shall be deemed to have been imposed on the day of
the act or omission in respect of which it was imposed.

Labour Records:

(i) The contractor shall maintain a "Register of persons employed" on
work on contract in Form XIII of the CL (R&A) Central Rules,
1971 (Appendix -IV).

(ii) The contractor shall maintain a "Muster Roll" register in respect
of all workmen employed by him on the work under contract in
form XVI of the CL (R&A) Rules, 1971 (Appendix -V).

(iii) The contractor shall maintain a 'Wage Register" in respect of all
workmen employed by him on the work under contract in form
XVII of the CL (R&A) Rules, 1971 (Appendix-VI).

(iv) Register of accidents: The contractor shall maintain a register of
accidents in such form as may be convenient at the work place
but the same shall include the following particulars:

Full particulars of the labourers who met with accident.

QO

)
b) Rate of wages.
c) Sex.
d) Age.
e) Nature of accident and cause of accident.
f) Time and date of accident .
9) Date and time when admitted in Hospital.
h) Date of discharge from Hospital.

i) Period of treatment and result of treatment
) Percentage of loss of earning capacity and disability as assessed
by Medical Officer

k) Claim required to be paid under workmen's Compensation Act. I)
Date of payment of compensation.

m) Amount paid with details of the person to whom the same was
paid.

n) Authority by which the compensation was assessed.

0) Remarks.

(v) Register of Fines : The contractor shall maintain a "Register of

Fines" in the form XII of the CL (R&A) Rules, 1971 (Appendix-XI).

The contractor shall display in a good condition and in a
conspicuous place of work the approved list of Acts and
omissions for which fines can be imposed (Appendix-X).
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(vi) Register of Deductions: The contractor shall maintain a
"Register of deductions for damage or loss" in Form XX of the CL
(R&A) Rules, 1971 (Appendix-XII).

(vii) Register of Advances: The contractor shall maintain a "Register
of Advances" in form XXII of the CL (R&A) Rules, 1971 (Appendix-
XIII).
(viii) Register of Overtime: The contractor shall maintain a "Register
of Overtime" in form XXIII of the CL (R&A) Rules, 1971
(Appendix-XIV).
8. Attendance Card-cum-Wage slip:

(i) The contractor shall issue an attendance card-cum-wage slip to
each workman employed by him in the specimen form at
(Appendix-VII).

(ij) The card shall be valid for each wage period.

(iii) The contractor shall mark the attendance of each workman
on the card twice each day, once at the commencement of
the day and again after the rest interval, before he actually
starts work .

(iv) The card shall remain in possession of the worker during the
wage period
Under reference.

(v) The contractor shall complete the wage slip portion on the
reverse of the card at least a day prior to the disbursement of
wages in respect of the wage period under reference.

(vi) The contractor shall obtain the signature or thumb impression
of the worker on the wage slip at the time of disbursement of
wages and retain the card with himself.

9. Employment Card:

The contractor shall issue an Employment Card in form XIV of the CL
(R&A) Central Rules, 1971 to each worker within three days of the
employment of the worker (Appendix-VIII).

10. Service Certificate:

On termination of employment for any reason whatsoever the contractor
shall issue to the workman whose services have been terminated, a
service certificate in form XV of the CL (R&A) Central Rule, 1971
(Appendix-IX).

11. Preservation of Labour Records:
All records required to be maintained under Regulations Nos.6 and 7 shall
be preserved in original for a period of three years from the date of last

entries made in them and shall be made available for inspection by the
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Engineer-in-Charge or Labour Officer or any other officers authorised
by the Department in this behalf.

12. Power of Labour Officers to make Investigations or enquiry:

The Labour Officer or any other person authorised by Central Government
on their behalf shall have power to make enquiries with a view to
ascertaining and enforcing due and proper, observance of the Fair
Wages Clauses and the Provisions of Regulations. He shall investigate
into any complaint regarding the default made by the contractor or
sub- contractor in regard to such provision.

13. Report of Labour Officer:

The Labour Officer or other persons authorised as aforesaid shall submit a
report of result of his investigation or enquiry to the Engineer-in-
Charge concerned indicating the extent, if any, to which the default has
been committed with a note that necessary deductions from the
contractor's bill be made and the wages and other dues be paid to the
labourers concerned. In case an appeal is made by the contractor
under Clause 13 of these regulations, actual payment to labourers will
be made by the Engineer-in-Charge after the OIC, Engineering has
given his decision on such appeal.

(i) The Engineer-in-Charge shall arrange payments to the labour
concerned within 45 days from the receipt of the report from the
Labour Officer or the OIC, Engineering as the case may be.

14. Appeal against the decision of Labour Officer:

Any person aggrieved by the decision and recommendations of the Labour
Officer or other person so authorised may appeal against such decision
to the OIC, Engineering concerned within 30 days from the date of
decision, forwarding simultaneously a copy of his appeal to the
Engineer-in-Charge concerned but subject to such appeal, the decision
of the Officer shall be final and binding upon the contractor.

15. Prohibition regarding representation through lawyers:

(i) A workman shall be entitled to be represented in any investigation
or enquiry under these regulations by:

(a) An officer of a registered trade union of which he is a member.

b) An officer of a federation of trade unions to which the trade union
referred to in clause (a) is affiliated.

c) Where the employer is not a member of any registered trade
union, by an officer of a registered trade union, connected with
the industry in which the worker is employed or by any other
workman employed in the industry in which the worker is
employed.

(ii) An employer shall be entitled to be represented in any
investigation or enquiry under these regulations by

a) An officer of an association of employers of which he is a member.
b) An officer of a federation of associations of employers to which
association referred to in Clause (a) is affiliated.
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c) Where the employer is not a member of any association of
employers, by an officer of association of employer, connected
with the industry in which the employer is engaged or by any
other employer, engaged in the industry in which the employer is
engaged.

(iii) No party shall be entitled to be represented by a legal practitioner
in any investigation or enquiry under these regulations.

16. Inspection of Books and slips:

The contractor shall allow inspection of all the prescribed labour records to
any of his workers or to his agent at a convenient time and place after
due notice is received or to the Labour Officer or any other person,
authorised by the Central Government on his behalf.

17. Submission of Returns:
The contractor shall submit periodical returns as may be specified from
time to time.

18. Amendments:

The Central Government may, from time to time, add to or amend the
regulations and on any question as to the application, interpretation or
effect of those regulations the decision of the OIC, Engineering
concerned in that behalf shall be final.
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Name and address of the contractor(s) :
Name and location of the work :

APPENDIX-I

REGISTER OF MATERNITY BENEFITS
(Clause 19 F of the conditions of contract)

Name of the Father's/ Husband's Nature of Period of actual | Date on which notice
employee Name employment employment of
confinement given
1 2 3 4 5
Date of Date on which maternity leave commenced and ended

delivery/miscarri
age

In case of Delivery

In case of Miscarriage

Commenced Ended Commenced Ended
6 7 8 9 10
Leave pay paid to the employee Remarks

In case of delivery

In case of miscarriage

Rate of leave pay

Amount paid Rate of leave pay

Amount paid

11

12 13

14 15
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APPENDIX-II

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT
ADMISSIBLE TO THE CONTRACTOR'S LABOUR IN T.M.C. WORKS.

Name and location of the work:

Name and address of the contractor(s):

Name of the woman and her husband's Name:

Designation:

Date of appointment:

Date with months and years in which she is employed:

Date of discharge/dismissal, if any:

Date of production of certificates in respect of pregnancy:

Date on which the woman informs about the expected delivery:

Date of delivery/Miscarriage/death:

SR [N [T[F [P [P~

Date of production of certificate in respect of delivery/miscarriage:

—
o

Datewiththeamountofmaternity/deathbenefitpaidinadvanceofexpecteddelivery:

—
[

Date with the amount of subsequent payment to maternity benefit:

[y
N

Name of the person nominated by the woman to receive the payment
Of the maternity benefit after her death. " -

13

If the woman dies, the date of her death, the name of the person to whom
maternity benefit amount was paid, the month there of and the date of
payment

14

Signature of the contractor authenticating entries in the register:

15

Remarks column for the use of inspecting Officer:
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APPENDIX-III

LABOUR BOARD

Name of work:

Name and address of contractor:

Name and address of Division:

Name and address of Labour Officer:

Name and address of Labour Enforcement officer:

S.NO. [ CATEGORY | MINIMUMWAGEFIXED| ACTUALWAGEPAID | NUMBERPRESENT | REMARKS

Weekly holiday:

Wage period:

Date of payment of wages:

Working hours:

Rest interval:

Page 76 of 102




APPENDIX-IV

FORM XIII
REGISTER OF WORKMEN EMPLOYED
BY CONTRACTOR
Name and address of the contractor: ---
Name and address of establishment in/under which contract is carried on: -------------------
Name and location of the work: -
Name and address of Principal Employer:
Sl. | Name Age | Father's/ | Nature of Permanent| Local | Date of Signature | Date of Reasons| Rem-
No | and and husband's| employment| home Add- | commence| or thumb | Termination| for arks
surname | gex | Name /designation| address of | ress | ment Of | impression| of termi-
of the employme | of the employment| ation
workmen workman nt workman
(Village
and
Tahsil,
Taluka
&Dist.)
1 2 3 4 5 6 7 8 9 10 11 12
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Name and address of the contractor:

APPENDIX-V

FORM XVI
MUSTER ROLL

Name and address of establishment in/under which contract is carried on: ---------

Name and address of Principal Employer:

-- Name and location of the work: ----

¢ Father’s
S| No. Narr(e 0 Sex Husband’s Dates Remarks
workmen Name
5
1 2 3 4 6
2 3 5
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FORM XVII

REGISTER OF WAGES

Name and address of the contractor: -----============ == oo s e
Name and address of establishment in/under which contract is carried on: -
Name and location of the work: -----------
Name and address of Principal Employer: -- --
Wages period: Monthly/Fortnightly

APPENDIX-VI

Sl. Name of Serial Designation/Nature | No. of | Units | Daily Amount of wages earned Net Signature Initial of
No. | workmen| No. in of work done Days of rate Amount | or thumb | contractor or
the worked | work | of Basic | Dearness | Overtime Other cash Total | Deductions | paid | impression his
register done | Wages | \yages | Allowance payments(indicate if any of representative
of /Piece nature) (Indicate workmen
workmen rate nature)
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16
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APPENDIX-VII

Observer WAGE CARD
Wage Card No: Date of issue:
Name and address of contractor: Name and location of work:
Name of workman: Designation:
Rate of wages:

Month/Fortnight

PARTICULARS 112(3|14|5(6]|7|8|9(10] 11| 12| 13| 14| 15| 16{ 17| 18| 19| 20| 21| 22| 23| 24| 25| 26| 27| 28] 29| 30( 31
MORNING Rate:
EVENING Amount:
INITIAL
Received from the sum of . on account of my wages.

The wage card is valid for one month from the date of issue.
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APPENDIX-VII
(Reverse) FORM XIX
WAGE SLIP

Name and address of contractor:

Name and Fathers/Husbands name of workman:

Nature an Location of work:

For the Week/Fortnight/Month ending:

1 | No. of days worked:

2 | No. of units worked in case of piece rate

workers:
3 Rate Of daily wages/ piece rate:
4 | Amt. Of overtime wages:
5 | Gross wages payable:
6 | Deductions, if any:

7 | Net amount of wages paid:

Initials of the contractor or his representative

APPENDIX-VIII
(Reverse) FORM X1V
EMPLOYMENT CARD

Name and address of contractor:

Name And address of establishment in/under:

Which contract is carried on

Name of work and location of work:

Name and address of Principal employer:

1| Name of the workman:

2 | SI. No. in the register of workman:

3
Employed
4 | Nature of employment/designation
5
Wage rate (with particulars of
6

Page 81 of 102



Unit in:
Case of piece work)
7 | Wage period:

8 | Tenure of employment:

9 | Remarks:

APPENDIX-IX

(Reverse)
FORM XV
SERVICE CERTIFICATE
Name and address of contractor:
Nature & Location of work
Name and address of workman
Age or Date of birth
Identification marks
Father’s /Husband’s Name
Name and address of establishment
in/under which contract is carried on
Name and address of Principal employer:
Sl. No Total period for which employed Nature of work Rate of Remarks
done wages(with
particulars of
Unit in case of
piece work)
From To
1 2 3 4 5 6
Signature
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APPENDIX-X
LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED

In accordance with HBCH&RC, NEW CHANDIGARH Rules to be displayed
prominently at the site of work in both English and local language.

1. Will full insubordination or disobedience, whether alone or in combination with
other.

2. Theft, fraud or dishonesty in connection with the contractors beside a
business or property of HBCH&RC, New Chandigarh.

3. Taking or giving bribes or any illegal gratifications.

4 Habitual late attendance.

5. Drunkenness fighting, riotous or disorderly or indifferent behaviour.

6 Habitual negligence.

7 Smoking near or around the area where combustible or other materials are
locked.

8. Habitual indiscipline.

9. Causing damage to work in the progress or to property of the HBCH&RC, NEW
CHANDIGARH or of the contractor.

10. Sleeping on duty.

11. Malingering or slowing down work.

12. Giving of false information regarding name, age, father's name etc.

13. Habitual loss of wage cards supplied by the employer

14. Unauthorized use of employer's property for manufacture or making of

unauthorized articles at the work place.

15, Bad workmanship in construction and maintenance by skilled workers which is
not approved by the HBCH&RC, NEW CHANDIGARH and for which the
contractors are compelled to undertake rectifications.

16. Making false complaints and/or misleading statements.
17. Engaging on trade within the premises of the establishments.
18. Any unauthorized divulgence of business affairs of the employees.

19. Collection or canvassing for the collection of any money within the premises of
an establishment unless authorized by the employer.

20. Holding meeting inside the premises without previous sanction of the
employer

21. Threatening or intimidating any workman or employee during the working

hours within the premises.
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APPENDIX-XI
FORM XII REGISTER OF FINES

Name and address of contractor:

Name And address of establishment in/under which contract is carried
on:

Name of work and location of work:

Name and address of Principal employer:

S| No. Name of Father’s / Designation/nature | Act/omission Date of Whether Name of Wage Amount of Date on Remarks
Workmen Husband’s of employment | for which fine|  Offence workmen person in period and fine which fine
name is showed whose wages imposed realized
imposed cause presence payable

against fine | employee’s

explanation

was heard

1 2 3 4 5 6 7 8 9 10 11 12
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REGISTER OF DEDUCTIONS FOR DAMAGE OR LOSS

FORM XX

APPENDIX-XII

Name and address of contractor:

on:

Name And address of establishment in/under which contract is carried

Name of work and location of work:

Name and address of Principal employer:

SI No. Name of Father’s Designation/nature | Particulars Date of Whether Name of Amount of No. of Date of recovery Remarks
Workmen | /Husband’s of employment of damage | damage or| workmen person in deduction | Instalments First Last
name or loss loss showed whose imposed Instalment | Instalment

cause presence

against | employee’s

deduction | explanation

was heard

1 2 3 4 5 6 7 8 9 10 11 12 123
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APPENDIX-XIII

FORM XXII
REGISTER OF ADVANCES

Name and address of contractor:

Name And address of establishment in/under which contract is carried
pn:

Name of work and location of work:

Name and address of Principal employer:

S| No. Name of Father’s Designation/nature of | Wage period Date and Purpose (s) No. of Date and Date and Remarks

Workmen /Husband’s employment and wages amount of for which Instalments by amount of which last
name payable advance advance which ~ each instalment was
given made advance to be | instalment repaid
repaid repaid
1 2 3 4 5 6 7 8 9 10 11
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APPENDIX-XIV

FORM XXII
REGISTER OF OVERTIME
Name and address of contractor:
Name And address of establishment in/under which contract is carried
on:
Name of work and location of work:
Name and address of Principal employer:
S| No. Name of Father’s Sex Designation/nature | Date on which | Total over time | Normal rate Overtime Overtime Rate on Remarks
Workmen /Husband'’s of employment overtime worked or of wages rate of earning which
name worked production in wages overtime
case of piece paid
rated work
1 2 3 4 5 6 7 8 9 10 11 12
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FORM OF BANK GUARANTEE BOND for E.M.D

In consideration of the Director, HBCH&RC, PUNJAB (hereinafter called “The

HBCH&RC, NEW CHANDIGARH”) having agreed under the ‘“Notice Inviting Tender and
tender documents” (hereinafter called “the said tender documents”), between HBCH&RC, NEW
CHANDIGARH and

.. (Hereinafter  called “the said Consultant(s)”), for the tendered work

........................................................................................................... (Here in after called “the
said work™) having agreed to production of a irrevocable Bank Guarantee for X

Only), as a Earnest Money / guarantee from the Consultant (s) for compliance of his obligations
in accordance with the said tender documents.

We ... . . ...(Indicate the name of the Bank)
(hereinafter referred to as “the Bank”) hereby undertake to pay to the TATA
MEMORIAL CENTRE, CHANDIGARH an amount not exceeding

.. (R only) on demand by the
HBCH&RC NEW CHANDIGARH.

We ... (indicate the name of Bank) do hereby
undertake to pay the amounts due and payable under this guarantee without any
demur, merely on a demand from the HBCH&RC, NEW CHANDIGARH stating that
the amount claimed is required to meet the recoveries due or likely to be due from the
said Consultant(s). Any such demand made on the bank shall be conclusive as
regards the amount due and payable by the Bank under this guarantee. However, our
liability under this guarantee shall be restricted to an amount not exceeding

We, the said bank, further undertake to pay to the TATA MEMORIAL CENTRE any
money so demanded notwithstanding any dispute or disputes raised by the
Consultant(s) in any suit or proceeding pending before any Court or Tribunal relating
thereto, our liability under this present being absolute and unequivocal.
The payment so made by us under this bond shall be a valid discharge of our
liability for payment there under and the Consultant (s) shall have no claim against us for
making such payment.

W, ot e (indicate the name of Bank) further
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agree that the guarantee herein contained shall remain in full force and effect during the
period that would be taken for the due fulfilment of the said tender documents and that it
shall continue to be enforceable till all the dues of the HBCH&RC, NEW
CHANDIGARH under or by virtue of the said tender documents have been fully paid and
its claims satisfied or discharged or till OIC, Engineering on behalf of the HBCH&RC,
NEW CHANDIGARH certifies that the terms and conditions of the said tender
documents have been fully and properly carried out by the said Consultant (s) and
accordingly discharges this guarantee.

5. Y (indicate the name of Bank)
further agree with the HBCH&RC, NEW CHANDIGARH that the HBCH&RC,
NEW CHANDIGARH shall have the fullest liberty without our consent and without
affecting in any manner our obligations hereunder to vary any of the terms and
conditions of the said tender documents or to extend time of tender validity by the
said Consultant (s)) from time to time or to postpone for any time or from time to
time any of the powers exercisable by the HBCH&RC, NEW CHANDIGARH
against the said Consultant (s) and to forbear or enforce any of the terms and
conditions relating to the said tender documents and we shall not be relieved from our
liability by reason of any such extension given by the said Consultant(s) or for any
forbearance, act of omission on the part of the HBCH&RC, NEW CHANDIGARH or
any indulgence by the HBCH&RC, NEW CHANDIGARH to the said Consultant(s)
or by any such matter or thing whatsoever which under the law relating to sureties
would, but for this provision, have effect of so relieving us.

6. This guarantee shall not be discharged due to the change in the constitution of the
Bank or the Contractor(s).

7. W, i (indicate the name of Bank) lastly
undertake not to revoke this guarantee except with the previous consent of the
HBCH&RC, NEW CHANDIGARH in writing.

8. This guarantee shall be validup to ........................ , unless extended on demand.
Notwithstanding anything mentioned above, our liability against this guarantee is restricted
to Rs.oovvvviininini. (RUPEES. ..o only) and unless a

claim in writing is lodged with us within six months of the date of expiry or the extended
date of expiry of this guarantee, all our liabilities under this guarantee shall stand
discharged.

Signed and sealed

Dated the ........dayof .................for ..........cc.ccceeieeneeneeen..... . (indicate the name of Bank).

% %k %k
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FORM OF PERFORMANCE SECURITY — BANK GUARANTEE BOND (BG)

1. In consideration of the Director, HBCH&RC, NEW CHANDIGARH having agreed
under the terms and conditions of Letter of Intent / Agreement No.

between............ooeeiiiiii = 0T (Hereinafter
called

" The said Contractor{s}") for the 117[0] 1 S
.................................................................................................. (hereinafter called "
the said Letter of Intent /Agreement’) having agreed to production of a Irrevocable
bank Guarantee for X............... (Rupees .......oooccvvveveeeeeninns only), as a security /
guarantee from the contractor(s) for compliance of his obligations in accordance with
the terms and conditions in the said agreement,

W tteeeeeee e e ettt e e e e e e ereeeeaseennnenaeeeeeenas (Indicate the name of the Bank)
(hereinafter referred to as "the Bank') hereby undertake to pay to the
HBCH&RC, NEW CHANDIGARH an amount not exceeding <

............ R viiieeeeeeeei0only) on demand by the HBCH&RC, NEW

2. We..oioie e (Indicate the name of Bank) do hereby undertake
to pay the amounts due and payable under this guarantee without any demur,
merely on a demand from the  HBCH&RC, NEW CHANDIGARH stating that the
amount claimed is required to meet the recoveries due or likely to be due from the
said Contractor(s). Any such demand made on the bank shall be conclusive as
regards the amount due and payable by the Bank under this guarantee. However,
our liability under this guarantee shall be restricted to an amount not exceeding
T (RUPEES. ....uevieieee et only).

3. We, the said bank, further undertake to pay to the HBCH&RC, NEW CHANDIGARH
any money so demanded notwithstanding any dispute or disputes raised by the
Contractor(s) in any suit or proceeding pending before any court or Tribunal
relating thereto, our liability under this present being absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability
for payment there under and the Contractor(s) shall have no claim against us for
making such payment.

4. We. (Indicate the name of Bank) further agree that the guarantee
herein contained shall remain In full force and effect during the period that would be
taken for the performance of the said Agreement and that It shall continue to be
enforceable till all the dues of the HBCH&RC, NEW CHANDIGARH under or by
virtue of the said Agreement have been fully paid and Its claims satisfied or
discharged or till Engineer-In-charge on behalf of the HBCH&RC, NEW
CHANDIGARH certifies that the terms and conditions of the said Agreement have
been fully and properly carried out by the said Contractor(s) and accordingly
discharges this guarantee.

5. We. ., (Indicate the name of Bank) further agree with the Director,
HBCH&RC, NEW CHANDIGARH that the HBCH&RC, NEW CHANDIGARH shall
have the fullest liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the said Agreement
or to extend time of performance by the said Contractor(s) from time to time or to
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postpone for any time or from time to time any of the powers exercisable by the
Director, HBCH&RC, NEW CHANDIGARH against the said Contractor(s) and to
forbear or enforce any of the terms and conditions relating to the said Agreement
and we shall not be relieved from our liability by reason of any such variation, or
extension being granted to the said Contractor(s) or for any forbearance, act of
omission on the part of the HBCH&RC, NEW CHANDIGARH or any indulgence by
the HBCH&RC, NEW CHANDIGARH to the said Contractor(s) or by any such matter
or thing whatsoever which under the law relating to sureties would, but for this
provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change In the constitution of the
Bank or the contractor

7. We, e, (Indicate the name of Bank) lastly undertake not to revoke
this guarantee except with the previous consent of the HBCH&RC, NEW
CHANDIGARH  In writing.

8. This guarantee shall be valid up to ........ccccceeeene , unless extended on, demand.
Notwithstanding anything mentioned above, our liability against this guarantee is
restricted to

T RUPEES. ...t only) and
unless a claim in writing is lodged with us within six months of the date of expiry or
the extended date of expiry of this guarantee, all our / liabilities under this guarantee
shall stand discharged.

Signed and sealed

Dated the ............. day of................ fOr e (Indicate the name of Bank)
(Note: The Letter of Intent shall form part of the Agreement)
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INDENTURE FOR SECURED ADVANCE
(For use in case in which the contract is for finished work and the contractor has entered into
an agreement for the execution of a certain specified quantity of work in a given time).

HBCH&RC, NEW CHANDIGARH
(Aided Institute of Department of Atomic Energy, Govt. of India)

State : Maharashtra
Administration: HBCH&RC, NEW CHANDIGARH
Division : Engineering Department
THIS INDENTURE made the ..........ccccvvveeeeenn. dayof ...ocoveiieiiiiieee, 20 ...

BETWEEN admits or implies be deemed to include his executors, administrators and
assigns) of the one part and the Director HBCH&RC, NEW CHANDIGARH (hereinafter called
the Director HBCH&RC, NEW CHANDIGARH which expression shall where the context so
admits or implies be deemed to include his successors if office and assigns) of the other
part.

WHEREAS by an agreement date .......ccccciiis s s e
.............................. (hereinafter called the said agreement) the contractor has agreed.

AND WHEREAS the contractor has applied to the Director HBCH&RC, NEW CHANDIGARH
that he may be allowed advance on the security of materials absolutely belonging to him and
brought by him to the site of the works, he subject of the said agreement for use in the
construction of such of the works as he has undertaken to execute at rates fixed for the
finished work (inclusive of the cost of materials and labour and other charges).

AND WHEREAS the Director HBCH&RC, NEW CHANDIGARH has agreed to advance to
the contractor the sum of

RUPEES ... i it e e e e e ee e a e aaaearaann on the
security of materials, the quantities and other particulars of which are detailed in Part-1l of a
Running Account Bill (B) for the said works signed by the contractor on ...........c..cocccveneen..
and the Director HBCH&RC, NEW CHANDIGARH has reserved to himself the option of
making any further advance on the security of other materials brought by the contractor to
the site of the said works.

NOW THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in
consideration of the sum of Rupees ...............ococovcinininnninns on or before the execution of
these presents paid to the contractor by the Director HBCH&RC, NEW CHANDIGARH (the
receipt where of the contractor both hereby acknowledge and of such further advance, if any,
as may be made to him as aforesaid the contractor both hereby convenient and agree with
the Director HBCH&RC, NEW CHANDIGARH and declare as follows:

1. That the said sum of ¥ ..., so advanced by the Director
HBCH&RC, NEW CHANDIGARH to the contractor as aforesaid and all or any further
sum or sums advanced as aforesaid shall be employed by the contractor in or
towards expenditure the execution of the said works and for no other purpose
whatsoever.

2. That the materials detailed in the said Running Account Bill (B) which have been
offered to and accepted by the Director HBCH&RC, NEW CHANDIGARH as security
are absolutely the contractor’s own property and free from encumbrances of any kind
and the contractor will not make any application for or receives a further advance on
the security of materials which are not absolutely his own property and free from
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encumbrance of any kind and the contractor indemnifies and Director HBCH&RC,
NEW CHANDIGARH against all claims to any materials in respect of which an
advance has been made to him as aforesaid.

That the materials detailed in the said Running Account Bill (B) and all other materials
on the security of which any further advance or advances may hereafter to be made
as aforesaid (hereinafter called the said materials) shall be used by the contractor
solely in the execution of the said works in accordance with the directions of the OIC,
Engineering HBCH&RC, NEW CHANDIGARH and in the terms of the said
agreement.

That the contractor shall make at his own cost all necessary and adequate
arrangements for the proper watch, safe custody and protections against all risks of
the said materials and that until used in construction as aforesaid said materials shall
remain at the site of the said works in the contractor’'s custody and on his own
responsibility and shall at all times to open to inspection by the OIC, Engineering or
any officer authorised by him. In the event of the materials or any part thereof being
stolen, destroyed or damaged or becoming deteriorated in a greater degree that is
due to reasonable use and wear thereof the contractor will forthwith replace with the
same with other materials of like quality or repair and make good the same as
required by the OIC, Engineering.

That the said materials shall not on any account be removed from the site of the
works except with the written permission of the OIC, Engineering or an any officer
authorised by him on that behalf.

That the advance shall be repayable in full when or before contractor receives
payment from the Director HBCH&RC, NEW CHANDIGARH of the price payable to
him for the said works under the terms and provisions of the said agreement.
Provided that if any intermediate payments are made to the contractor on account of
work done there on the occasion of each such payment the Director HBCH&RC,
NEW CHANDIGARH will be at liberty to make a recovery from the contractor’s bill for
such payment by deduction there from the value of the said materials than actually
used in the construction and in respect of which recovery has not been made
previously the value for this purpose being determined in respect of the each
description of materials at the rate at which the amounts of the advances made under
these presents were calculated.

That if the contractor shall at any time make any default in the performance or
observance in any respect of any of the terms and provisions of the said agreement
or of these presents the total amount of the advance or advances what may still be
owing to the Director HBCH&RC, NEW CHANDIGARH shall immediately on the
happening of such default be repayable by the contractor to the Director HBCH&RC,
NEW CHANDIGARH together with interest thereon at twelve percent per annum from
the date of respective dates of such advance or advances to the date of repayment
and with all costs, charges, damages and expenses incurred by the Director
HBCH&RC, NEW CHANDIGARH in or for the recovery thereof or the enforcement of
this security or otherwise by reasons of the default of the contractor and contractor
hereby covenants and agrees with the Director HBCH&RC, NEW CHANDIGARH to
repay and pay the same respectively, to him accordingly.

That the contractor hereby charges all the said materials with the repayment to the
Director HBCH&RC, NEW CHANDIGARH of the said sum of % ........... .occoeviiiriinnnnn.
...................................................................................................... and any further
sum or sums advanced as aforesaid and all costs, charges, damages and expenses
payable under these presents PROVIDED ALWAYS and it is hereby agreed and
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declared that not-withstanding anything in the said agreement and without prejudice
to the powers contained therein if and whenever the convenient for Payment and
repayment herein before contained shall become enforceable and the money owing
shall not be paid in accordance there with the HBCH&RC, NEW CHANDIGARH may
at any time thereafter adopt all or any of the following courses as he may deemed
best.

a) Seize and utilise the said materials or any part thereof in the completion of the
said works on behalf of the contractor in accordance with the provisions in
that behalf contained in the said agreement debiting the contractor with the
actual cost of effecting such completion and the amount due in respect of
advances under these present and crediting the contractor with the value of
work done as if he had carried it out in accordance with the said agreement
and at the rates thereby provided. If the balance is against the contractor he
is to pay same to the HBCH&RC, NEW CHANDIGARH on demand.

b) Remove and sell by public auction the seized materials or any part thereof
and out of the moneys arising from the sale retain all the sum, aforesaid
repayable or payable to the HBCH&RC, NEW CHANDIGARH under these
presents and pay over the surplus (if any) to the contractor.

c) Deduct all or any part of the money owing out of the security deposit or any
sum due to the contractor under the said agreement.
9. That except in the event of such default on the part of the contractor as aforesaid

interest on the said advances shall not be payable.

10. That in the event of any conflict between the provisions of these presents and the
said agreement the provisions of these presents shall prevail and the event of any
dispute or difference arising over the construction or effect of these presents the
settlement of which has not been herein before expressly provided for the same shall
be referred to the OIC, Engineering/Tender inviting Authority, Director HBCH&RC,
NEW CHANDIGARH time being in force shall apply to any such reference.

In witness thereof the said ............ccoooi i AN Lo
by the order under the direction of the Director HBCH&RC, NEW CHANDIGARH have
hereinto set their respective hands the day and year first above written.

Signed, sealed and delivered by the
said contractor in the presence of:

Signature
Name
Address

Witness Signed by the order and direction of the
HBCH&RC, NEW CHANDIGARH in the presence of:
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Signature
Name
Address

Witness

GUARANTEE BOND FOR WATERPROOFING WORKS

For Guarantee to be executed by contractors for removal of defects of water-proofing works after
maintenance period.

This agreement made this day of
.............................................. Two thousand and ...
between M/s ... (hereinafter called “the Guarantor of the one
part) and the Director, HBCH&RC, NEW CHANDIGARH (hereinafter called “Director,
HBCH&RC, NEW CHANDIGARH” of the other part.)

Whereas this agreement is supplementary to a contract (hereinafter call “the Contract) dated
...................... and made between the Guarantor of the one part and Director, HBCH&RC,
NEW CHANDIGARH of the other part whereby the Contractor inter alia undertook to render
the buildings and structure such as roof of buildings, over head water tanks, underground
tanks, lift pits, basement, toilets etc. in the said contract recited completely water and leak
proof.

AND WHEREAS THE GUARANTOR agree to give a guarantee to effect that the said
structure will remains water and leak proof for ten years to be reckoned from the date after
the maintenance period prescribed in the contract expires.

NOW THE GUARANTOR hereby guarantees that waterproofing treatment provided by him
will render the structures completely leak proof and the minimum life of such waterproofing
treatment shall be ten years to be reckoned the date after the maintenance period prescribed
in the contract expires.

Provided that the Guarantor will not be responsible for leakage caused by earthquake or

structural defects or misuse of roof or other structures or alteration and for such purpose :

a) Misuse of structure shall mean any operation which will damage water - proofing
treatment, like chopping of fire wood and things of the same nature which might
cause damage to the structure.

b) Alteration shall mean construction of an additional storey or a part of the roof or
construction adjoining to existing roof whereby water-proofing treatment is removed
in parts.

C) Damaging or puncturing of the waterproofing treatment provided to over head tanks

or basement or underground tank or lift pit, for providing any P.H./Electric
connections etc.

d) The decision of the Engineer-In-Charge with regard to cause of leakage shall be final.
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During this period of guarantee the guarantor shall make good all the defects and for that
matter , in case of any defect being found, render the building waterproof to the
satisfaction of the Engineer-In-Charge at the cost of the guarantor and shall
commence the work for such rectification within seven days from the date of issue of
the notice, from the Engineer-In-Charge calling upon him to rectify the defects, failing
which the work shall be got done by the Department by some other contractor at the
GUARANTOR’S COST and risk. The decision of the Engineer-In-Charge as to the
cost payable by the Guarantor shall be final and binding.

That if the Guarantor fails to execute the waterproofing or commits breach there under then
the Guarantor will indemnify the Principal and his successors against all loss, damage, cost
expense or otherwise which may be incurred by the him by reason of any default on the part
of the Guarantor in performance and observance of this supplementary agreement. As to the
amount of loss and / or damage and/or cost incurred by the HBCH&RC, NEW
CHANDIGARH the decision of the Engineer-In-Charge will be final and binding on the
parties.

IN WITNESS WHEREOF these presents have been executed by the Obligator ......... ........
.................. and by ............................ and for and on behalf of the Director, HBCH&RC, NEW
CHANDIGARH on the day, month and year first above written.

SIGNED : sealed and delivered by (obligator) in the presence of :

1. 2.
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PROFORMA OF SCHEDULES

SCHEDULE “A”:

SN | TITLE PARTICULARS Page No.
1 Tender Notice No.
TMC/HBCH&RC/New
CHD/Pediatric Ward/2026-27/e-
NIT/07 Dated- 23/04/2026
2 Notice Inviting Tender (NIT) details i) NIT as uploaded on Web
Site
3 | Scope and location of the work: Section I
4 | Time Schedule for the work: Section I
S | List of drawings As per Tender
6 | List of changes in conditions of contract NA
7 | List of changes in specifications As shown below
a. Civil work As per Tender
b. PH works As per Tender &
Requirement
c. Electrical works As per Tender &
Requirement
d. Mechanical As per Tender &
Requirement
8 | Schedule of Quantities Please refer Financial Bid
SCHEDULE “B”: Not Applicable
Schedule of materials to be issued to the contractor
S. | Description of items Quantity | Rates at which the Place of
No Materials will be charged to issue
the contractor
1 2 3 4 S
1. | Cement in bags Nil NA NA
2. | Re-Bars for RCC Nil NA NA
3. | Water for construction. Nil As per SCC page no. 34, sr. no. NA
10°
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4. | Electricity for const. Nil As per SCC page no. 34, sr. no. NA

purpose 10

SCHEDULE “C": | Land earmarked for temp. infrastructures and Tools & plants to be

hired to the contractor

S. No Description Hire charges Place of issue
1 2 3 4
1. | Area for storage / site office %1 /per moth Site premises
2. | Temporary Buildings Not applicable
3. | Labour hutments Not applicable

SCHEDULE “D”

Extra schedule for specific requirements / documents for the work, if
any Particularly for Security guidelines, Gate pass, lift, tower

Please refer
SCC

SCHEDULE “E”:
Name of Work - Up-gradation of Existing Pediatric Ward on third floor A- | As per NIT|
Wing of Hospital Building in the premises of HBCH&RC,
New Chandigarh, Punjab- 140901.
Estimated cost of work: %5,69,159/-Inclusive of GST As
per
NIT
i) Earnest money deposit 13,432/- As
per
NIT
ii) Performance Guarantee 5% of tendered value As
per
NIT
iii) Security Deposit 2.5% of tendered value As
per
NIT

SCHEDULE F*:

General Rules & Directions:

Tender inviting authority: Director,
HBCH&RC,
Punjab

Maximum percentage for quantity of Items of work to be executed
beyond which rates are to be determined in accordance with
Clauses 12.2 & 12.3.

As per clause 12
below
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Definitions:

2(v)

Engineer-in-charge

As nominated by Director,
HBCH&RC, Punjab

2(vii)

Accepting Authority

Director, HBCH&RC, Punjab

2(x)

Percentage on cost of materials and
labour to cover all overheads & profits

15%(Fifteen percent)

2(xii)

Department

Engineering Department,
HBCH&RC, New Chandigarh

9(ii)

Standard Contract Form of Dept.

Item Rate Tender

Clause-1

i) Time allowed for submission of Performance Guarantee from
the date of issue of letter of acceptance / LOI

15days

ii) Maximum allowable extension beyond the period (provided in —| 7days
i) above with late fee @0.1% per day, of performance guarantee

amount.

Clause-2

Authority

for fixing
compensation under clause 2.

OIC, Engineering,
New Chandigarh

Clause-5

Number of days from the date of issue of LOI for 15
reckoning date of start of work.

days

Mile stone(s) as per table given below:

TABLE OF MILESTONE(S)

Sl.
No

Description of Milestone (Physical)

Period from
date of start of
work

Amount to be
withheld in case of
non achievement of
milestone

As submitted and approved by the EIC

Clause applicable-(60r6A):

Clause 6 for Manual Billing or

Clause 6A for Computerized

6A

Clause-7:

to interim payment.

Gross work to be done together with net payment
/ adjustment of advances for material collected, if
any, since the last such payment for being eligible

NA
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Clause-10A: ‘ List of testing equipment’s to be provided by the contractor at site

As per the site requirement & instruction of Engineer-In-Charge.

Clause-10B(ii): (Mobilization Advance)

Whether Clause 10 B (ii) shall be applicable (If yes,
Clause of Tender Condition to be followed along
with following terms & conditions)

Not applicable

Clause-10C: Not Applicable

Clause-10CA: NOTAPPLICABLE

S. | Materials Covered | Nearest Materials for which All Basic Rate

No | under this Clause India Wholesale Price Index is to be
Cement Grey Cement NA

2 Steel Steel (Re bars) NA
Reinforcement bars

3 Structural steel NA

*Important Note: Base price for materials given above are only for
regulating operation of clauselO-CA. The bidder are requested to
consider prevailing market rates while quoting the rates.

Clause-10CC:

Clause 10 CC to be applicable in contracts with stipulated
period of completion exceeding the period shown in next

Not Applicable

Column schedule of component of Cement, Steel, other
Materials, Labour, POL etc. for price escalation.

These components shall
be as under

CLAUSE1l0CC.

1 | Component of Cement — expressed as percent of total Xc 07%
value of work

2 | Component of Steel - expressed as percent of total Xs 13%
value of work

3 | Component of civil (except grey cement & Re bars) / Xm 55%
Electrical/ Mechanical construction Materials —
expressed as percent of total value of work:

4 | Component of Labour — expressed as percent of total Y 25%

value of work
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value of work

S | Component of P.O.L. — expressed as percent of total

NIL

Clause-11:

Specifications to be followed for 1) CPWD Specifications for maintenance or
execution of this work relevant IS Code.
2) Manufacture’s specification if applicable for
specialized items.
(OR as directed by EIC)

Clause-12:

& Building works
12.3

12.2 | Deviation Limit beyond which clauses 12.2 & 12.3 shall apply for| 30%

foundation work

12.5 | Deviation Limit beyond which clauses 12.2 & 12.3 shall apply for] 100%

for maintenance work

12.5 | Deviation Limit beyond which clauses 12.2 & 12.3 shall apply

50%

Clause-16: OIC
Competent Authority for deciding Engineering,
reduced rates: New Chandigarh
Clause-18: List of mandatory machinery, tools & plants to be deployed
by the contractor at site: (To be decided based on nature and
magnitude of the work]).
As suggested by EIC
Clause - 36 Requirement of Technical Representative(s) and Recovery Rates
SI Requirement of Technical Staff Minimum | Recovery Rates
No experience
in year
Qualification Number
. Engineer/Supervisor ;. ma/ ITI in . 03j05 | I 16:000/- Per
Civil/ Mechanical Month

Note: The list of machinery, tools & plants to be deployed by the contractor at site
are minimum. The contractor shall deploy additional machinery, tool & plants in
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order to maintain the progress of the work without any extra cost to the
department.

Note: i) The Project Manager and Dy. Project Manager should have experience of at
least one similar nature of work. Assistant Engineers / Scientific Officer- “C” &
above, retired from Govt. services that are holding Diploma, will be rated at par
with Graduate Engineer

ii) The contractor to deploy adequate Nos. of technicians, foreman, supervisors,
safety officer, labour welfare officer, store keeper & office staff till completion of
works.

iiij The contractor to submit deployment schedule of all the above-mentioned staff
before commencement of the work to the Engineer in Charge.

Clause-42:
(i) (@) Schedule/statement for Not Applicable
determining theoretical quantity
of cement on the basis of:
(ii) |[Variations permissible on theoretical quantities
A Cement
i) for works with estimated cost 5%
put to tender not more than¥5
Lacs
ii) for works with estimated cost 3%
put to tender more than ¥5 Lacs
b Bitumen for All works Nil
c Steel reinforcement and structural | 3% on plus side
steel sections
D All other materials. Nil
RECOVERYRATES -
S. Description of Item | Rate configures & words at which recovery shall
No. be made from the Contractor
Excess wastage beyond Less use beyond
permissible limit permissible limit
1 Cement Nil NA
2 Steel reinforcement Nil NA
3 Structural Sections Nil NA
4 Polymer Nil NA

Signature Not Verified

Digitally signed by RAMGI i) URI
Date: 2026.04.23 13:309: 3f'to3

Location: eProcure-EPROC
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