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SECTION 1 

Office of the Chief Municipal Officer, Nagar Parishad Panna, 
Distt. Panna (M.P.) 

 
No./ 132/Tech/2026 DT 22.04.2026 

Notice Inviting Tenders 

This is for information of all concerned that online bids for the following works have been 

invited: 
 

S. No./ 

Pkg 

/Code 

Work Probable 

Amount 

(Rs.in lakh) 

FDR IN 

AMOUNT 

Completio 
n 

Period 

(months) 

1 CONSTRUCTION OF CC ROAD FROM KUNJWAN 
MAIN ROAD TO SURENDRA KUSHWAHA HOUSE 
AT WARD NO 25 PANNA MP 

1037951.00 7800.00/- 
03 months 

INCLUDING 
RAINY SEASON 

 
1. The besides intending to particulars in this tender are required to get enrolled/registered on the e- 

procurement website http://www.mptenders.gov.in and get empanelled on the sub portal of public 

empanelment on the above portal and sub is mandatory. 

2. Tender documentation can be purchased from 24.04.2026 date 17:30 to 17:30 Hrs (time) 

2 7 . 0 4 .2026 (date) & bid submission only online from http://www.mptenders.gov.in by making 

online payment of portal fees as online processing charges last date 3 0 . 0 5 .2026 up to 17:30 pm. 

3. Tender opening date 0 1 . 0 6 . 2026 / 12:30 Hrs (time) the bidder can participate and submit 

the tender having registration in equivalent category in government of Madhya Pradesh . 

4. The brief tender notice and all the conditions and specifications can be seen in details in the 

tender document. The nit is also available at www.mpurban.gov.in 

5. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

6. Specification applicable for UADD ISSR 08/11/2025 
 
 
 
 
 
 

CHEIF MUNICIPAL OFFICER 
MUNICIPAL COUNCIL PANNA (M.P) 
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Notice Inviting Tender 
Office of the Chief Municipal Officer Nagar Parishad Panna 

Distt. Panna (M.P.) 

No./132/e-tender/2026 DT. 22.04.2026 

Online percentage rate bids for the following works are invited from the contractors 

registered in centralized registration system of MPPWD and firms of repute fulfilling registration 

criteria, for the works given in the table below on "Percentage Rate Basis" (Above/Below/ At par) 

based on Integrated Standard Schedule of Rates (ISSR) of Urban Administration & Development 

Department, effective from 08.11.2025: 

S. 

 
No. 

Name of Work Probable 

 
Amount of 
Contract 

(Rs. in lakh) 

Earnest 

 
Money 
Deposit 

(EMD) 

(In Rupees) 

Cost of 

 
Bid 

Docume 

nt 

Category 
of 

Contrac t 
or 

Period of 
Completion 

 CONSTRUCTION OF CC ROAD 
FROM KUNJWAN MAIN ROAD TO 
SURENDRA KUSHWAHA HOUSE 
AT WARD NO 25 PANNA MP 

1037951.00 7800.00/- 2000/- C & 
Above 

03 months 
INCLUDING 

RAINY 
SEASON  

1       

       

1. The bidders intending to participate in this tender are required to get enrolled/ registered on 
the e-procurement web site https://www.mptender.gov.in and get empanelled with Public 
Works Department. 

2. Tender documents can be purchased only online at https://www.mptender.gov.in from 
24.04.2026 17:30 (time)TENDER END DATE 30.05.2026 (date) to 17:30 by making online 
payment for Tender Document Cost plus Service & Gateway Charges as per keydates. 

2. At the time of submission ofthe Bid the eligible bidder shall be required to: 

a) paythe cost of Bid Document (Online); 

b) deposit the Earnest Money; 

c) Submit a check list; and 

d) Submit an affidavit. 

Details can be seen in the Bid Data Sheet 

3. Earnest Money is accepted in FDR, drawn in favor of CMO Nagar Palika Parishad Panna 

only. 

4. ELIGIBILTY FOR BIDDERS: 

a) At the time of submission of the Bid the bidder should have valid registration in the 

appropriate category with the MPPWD. However, such bidders who are not 

registered with the MPPWD and are eligible for registration can also submit their bids 

after having applied for registration with appropriate authority. 

b) The bidder would be required to have valid registration at the time of signing of the 

Contract. 
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c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result 

in forfeiture of the earnest money deposit. 

5. The Contractor shall get the structural design and crust design And Level Work Strument (for 
road pavement) done from any recognized Engineering College and get it approved from the 
Divisional Executive Engineer U.A.D.D. Gwalior at his on cost. The work shall be carried out 
strictly as per approved designs. 

6. The construction of Road shall be strictly as per directives and provisions of Ministry of 
Surface Transport. 

7. The execution procedure and principles mentioned in the directives issued by Directorate Urban 
Administration and Development vide order no ................................................... in regard to Chief 
Minister Infrastructure Development scheme shall be followed. 

8. Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid Data 
Sheet. 

9. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 

10. Proposed Work Should be According to Approved Estimates, Drawing, Design. 

11. Work has to be completed in prescribed time limit. 
 

 
Note: Following conditions will over-rule the conditions stated in the tender documents, 
wherever relevant and applicable. 

E-Tendering : 

• For participation in e-tendering module, it is mandatory for prospective bidders to get registration 
on website www.mptender.gov.in . Therefore, it is advised to all prospective bidders to get 
registration by making on line registration fees payment at the earliest. 

• Tender documents can be downloaded from website www.mptender.gov.in. However, the tender 
document of those bidder shall be acceptable who have made online payment for the tender 
documents fee of Rs 2000/- (Rs Two Thousand only) plus service & gateway charges, without 
which bids will not be accepted. 

1 Service and gateway charges shall be borne by the bidders. 

1 Since the bidders are required to sign their bids online using class-III Digital Signature 
Certificates, theyare advised to obtain the same at the earliest. 

• For further information regarding issue of Digital Signature Certificate, the bidders are requested 
to visit website www.mptender.gov.in . Please note that it may take upto 7 to 10 working days for 
issue of Digital Signature Certificate. Client will not be responsible for delay in issue of Digital 
Signature Certificate. 

1 If bidder is bidding first time for e tendering, then it is obligatory on the part of bidder to fulfill 
all formalities such as registration, obtaining Digital Signature Certificate etc. well in advance. 

1 Bidders are requested to visit our e-tendering website regularly for any clarifications and/or due 
date extension or corrigendum. 

• Bidder must positively complete online e-tendering procedure at www.mptender.gov.in 

1 Client shall not be responsible in any way for delay/difficulties/ inaccessibility of the 
downloading facility from the website for anyreason whatsoever. 

• For any type of clarifications bidders/contractors can visit www.mptender.gov.in and held desk 
contract No. 01204001002. 

1 Interested bidders may attend the free training programme in Bhopal at their own cost. For 
further queryplease contact help desk. 
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1 The bidder who so ever is submitting the tender by his Digital Signature Certificate shall 
invariably upload the scanned copy of the authority letter as well as submit the copy of the same 
in physical form with the offer of this tender. 

Apart from that, bidder has to submit separate envelopes of 

1. EMD (FDR/Demand Draft) of Rs. 7800.00 /- (Seven Thousand Eight Hundred Only) 

2. in Envelop-A and 

3. Technical Bid in Envelop-B with all relevant enclosures 

Envelop-A & Envelop-B are to be kept in one sealed envelope in physical form (as well as all the 3 
Envelops must be submitted Online (The third envelope i.e. Envelope-C refers to financial proposal 
which has to be submitted online only). The envelopes submitted in Physical Form should be 
properly super scribed that this envelope contains 2 envelops of EMD and Technical bid against 
respective tender with due date & time of tender opening as per NIT. This envelope should be 
submitted physically as mentioned in Key Dates. Tenders received within specified time (e-tender as 
well as physical submission) shall only be opened on the date specified in presence of the bidders or 
their authorized representatives, whosoever may be present. 

The prospective bidders, will upload scanned self-Certified copies of Requisite documents as 
required in e-tendering process. 

The tender documents in form shall be accepted 31.05.2026 (12:30) AM .  

Those physically submitted documents will be acceptable and considered, if, same are uploaded on 
the website alongwith tender offer. Cognizance of other physically submitted documents (if any) shall 
not be taken. 

1. The physically submitted envelope of documents will be opened first. The tenders received 
without pre-requisite EMD shall be returned unopened to the respective bidder. The tender 
documents fees shall not be refunded. 

Earnest Money Deposit and the tender fee:- 

1 The Tender fee of Rs 2000/- (Rs Two Thousand only ) is to be submitted by bidder 
bymaking Online Payment only against Tender. 

1 The EMD of Rs. 7800.00/- is to be submitted by bidder only in the form of FDR/DD drawn 
in favour of CMO, Nagar Palika, Parishad Panna. The FDR/DD of EMD shall be physically 
submitted in a sealed envelope super scribing “FDR/DD of EMD”. The EMD must be 
submitted in Envelop-A. 

1 No Proposal will be accepted without valid earnest money deposit and Tender Document fee 
paid Online. 

1 The prospective bidders/contractors, submitting EMD envelope in physical form as detailed 
above for respective tender, will upload scanned self-certified copies of requisite EMD on the 
website alongwith tender offer. Only those physically submitted document regarding EMD 
will be acceptable and considered, if, same are uploaded in the website alongwith tender 
offer. 

1 Any mismatch, if found in the documents submitted in physical form and that uploaded 
online, the documents ONLINE shall be considered final and no justification regarding this 
shall be entertained by Client. 

Technical bid:- Bidders must positively complete online e-tendering procedure at 
www.mptender.gov.in . They shall have to submit the documents as prescribed in the RFP online in 
the website. 

1 Hard copies of above technical offer, (uploaded in the website) must be submitted in a 
separate sealed envelope supers scribing “Envelop-B technical bid for Tender 
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No: ” . Only those physically submitted documents regarding technical bids will be 
acceptable and considered, if, same are uploaded in the website along with the Financial Bid. 

Price bid:- Bidder shall have to submit the Price bid document as per the format given in RFP and 
uploaded as per instructions therein. Physical submission of price bid will not be considered. The 
price of technically qualified bidder shall be opened online at the notified date. The bidder can view 
the price bid opening date by logging into web-site. 

1 On the due date of e-tender opening, the technical bid of bidders and EMD, will be opened 
online. Client reserves the right for extension of due date of opening of technical bid. 

1 Client reserves the right to accept or reject any or all tenders without assigning any reason 
what so ever. 

1 In case, due date for submission & opening of tender happens to be a holiday, the due date 
shall be shifted to the next working day for which no prior intimation will be given. 

1 Any change/modifications/alteration in the tender documents by the Bidder shall not be 
allowed and such tender shall be liable for rejection. 

For amendment, if any, please visit www.mptender.gov.in web site regularly. In case of any bid 

amendment and clarification, the responsibility lies with the bidders to note the same from 

web site. Client shall have no responsibility for anydelay/omission on part ofthe bidder. 

 
 

Chief Municipal Officer 

Nagar Parishad Panna 

District Panna (M.P.) 

Email: cmoPanna@mpurban.gov.in 

Mob: 

Phone: 07732-252034 
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CHECK LIST 

1. Online Three envelope system shall be followed, but bidder have to submit two 
envelopes physically also i.e. 
a. Envelop A: EMD 
b. Envelop B: Technical Bid. 
Note: Please note that in any case if price-bid/Financial Offer submitted manually then 
bid shall be out through rejected. 

2. Earnest money should be in the form as given in abstract of Bid (Scanned copy of 
EMD should be uploaded online). 

3. Bidder will get online Form for uploading his price-bid/Financial Offer. 

4. Declaration of the contractor for the correctness of the documents. Scanned copy 
should be uploaded online & physical copyshould be submitted in envelop B. 

5. The contractor should digitally sign all the pages in which any entry is made. 

6. Performance security shall be @ 5.0 % of the cost put to tender to be submitted as 
mentioned in abstract of Bid. 

7. Bidder should enclose the certificates in support of his experience online as well as 
physically. (In Envelope-B) 

8. This tender is on percentage rate basis. 

9. ISSR applicable: - Integrated Standard Schedule of Rates in force from 10th May 
2012, issued by Urban Administration & Development Department of Madhya 
Pradesh. 
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1. SCOPE OF BID 

SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

The detailed description of work, hereinafter ‘work’, is given in the Bid Data Sheet. 

2. General Quality of Work: 

The work shall have to be executed in accordance with the technical specifications specified 

in the Annexure to the Bid Data Sheet, and shall have to meet high standards of 

workmanship, safetyand securityof workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Annexure to the Bid Data Sheet. 

4. ONE BID PER BIDDER 

The bidder can be an individual entity or a joint venture. The requirement of joint venture is 
given in the Bid Data Sheet. 

No bidder shall be entitled to submit more than one bid whether jointly or severally. If he 
does so, all bids wherein the bidder has participated shall stand disqualified. 

5. Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of his bid, and 

no claim whatsoever for the same shall lie on the Government. 

6. Site Visit and examination of works 

The bidder is advised to visit and examine the Site of Works and its surroundings and obtain 

for itself on its own responsibility all information that may be necessary for preparing the bid 

and entering into a contract for construction of the work. All costs shall have to be borne by 

the bidder. 

B. BID DOCUMENTS 

7. CONTENT OF BID DOCUMENTS 

The Bid Document comprises ofthe following documents: 

1. NIT with all amendments. 

2. Instructions to Bidders 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and Contract Data; and 

i. Part II Special Conditions of Contract. 

4. Specifications 

5. Drawings, if any. 

6. Bill of Quantities 

7. Formof Financial Bid 

8. Letter of Acceptance 
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9. Formof Agreement and 

10. Form of Unconditional Bank Guarantee. 

8. The bidder is expected to examine carefully all instructions, conditions of contract, contract 

data, forms, terms and specifications, bill of quantities, forms and drawings in the Bid 

Document. Bidder shall be solely responsible for his failure to do so. 

9. Pre-Bid Meeting (where applicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 

i) Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in 

the schedule of pre-bid meeting would be communicated on the website only, and intimation 

to bidders would not be given separately. 

ii) Any prospective bidder may raise his queries and/or seek clarifications in writing before or 

during the pre-bid meeting. The purpose of such meeting is to clarify issues and answer 

questions on any matter that may be raised at that stage. The Employer may, at his option, 

give such clarifications as are felt necessary. 

iii) Minutes of the pre-bid meeting including the gist of the questions raised and the responses 

given together with any response prepared after the meeting will be hosted on the website. 

iv) Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid 

Document, it shall be done by issuing amendment to the online Bid. 

10. Amendment of Bid Documents 

10.1 Before the deadline for submission of bids, the Employer mayamend or modifythe Bid 
Documents by publication of the same on the website. 

10.2 All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of bids. 

C. PREPARATION OF BID 

11. The bidders have to preparetheir bids online, encrypt their Bid Data in the Bid Forms and 
submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid required to  be 

uploaded as per the time schedule mentioned in the key dates of the Notice Inviting e-Tenders after 

signing ofthe same bythe Digital Signature of their authorized representative. 

 
 

12. DOCUMENTS COMPRISING THE BID 

The bid submitted online bythe bidder shall be in the following parts: 

Part 1 – This shall be known as Envelope A and would apply for all bids. Envelop A shall 

contain the following as per details given in the Bid Data Sheet: 

i) Registration number or proof of application for registration. 

ii) Payment of the cost of Bid Document; 

iii) Earnest Money; and 

iv) An affidavit duly notarized. 
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Part 2 – This shall be known as Envelope B and required to be submitted only in works 

where pre-qualification conditions and/or special eligibility conditions are stipulated in the 

Bid Data Sheet. Envelop B shall contain a self-certified sheet duly supported by documents 

to demonstrate fulfillment of pre-qualification conditions. 

Part 3 – This shall be known as Envelope C and would apply to all bids. Envelop C shall 

contain financial offer in the format prescribed enclosed with the Bid Data Sheet. 

13. The bid as well as all correspondence and documents relating to the bid exchanged  by 

the Bidder and the Employer shall be in English or Hindi. Supporting documents and printed 

literature that are part ofthe Bid may be in another language provided  theyare accompanied by 

an accurate translation of the relevant passages in English. In such case, for  the purposes of 

interpretation ofthe bid, such translation shall govern. 

14. TECHNICAL PROPOSAL 

Only, in case of bids with pre-qualification conditions defined [as per [G] of Bid Data Sheet], 

the Technical Proposal shall comprise of formats and requirements [as per [M] of Bid Data 

Sheet]. 

15. FINANCIAL BID 

i. The bidder shall have to quote rates in overall percentage, and not item wise. If the bid 

is in absolute amount, overall percentage would be arrived at in relation to the NIT 

amount. The overall percentage rate would apply for all items of work. 

i. Percentage shall be quoted in figures as well as in words. If any difference in figures 

and words found, lower ofthe two shall be taken as valid and correct. 

ii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other 

levies; and the Employer shall not be liable for the same. 

16. PERIOD OF VALIDITY OF BIDS 

The bids shall remain valid for a period specified in [O] of Bid Data Sheet after the date of 

“close for biding” as prescribed by the Employer. The validity of the bid can be extended by 
mutualconsent in writing. 

17. EARNEST MONEY DEPOSIT (EMD) 

The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount 
specified in the Bid Data Sheet. 

 
The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial bank, 
issued in favour of the name given in the Bid Data Sheet. The Fixed Deposit Receipt shall be 
valid for six months or more after the scheduled date of opening of bids. 

 
Bid not accompanied by EMD shall be liable for rejection as non-responsive. 

 
EMD of bidders whose bids are not accepted will be returned within fifteen working days of 
the decision on the bid. 

 
EMD of the successful Bidder will be discharged when the Bidder has signed the Agreement 
and furnished the required Performance Security. 
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17.6  Failure to sign the contract bythe selected bidder, for whatsoever reason, shall result in 
forfeiture of the earnest money deposit. 

 
D. SUBMISSION OF BID 

18. The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ and 

Envelope 'B" in physical form also at the place prescribed in the Bid Data Sheet, by 15.00 hrs 

one working day before the opening of bid (if not mentioned in NIT/Bid Datasheet). 

E. OPENING AND EVALUATION OF BID 

Envelope ‘A’ shall be opened first and it’s contents shall be checked. In cases where Envelop 

‘A’ does not contain all requisite documents, such bid shall be treated as non-responsive, and 

Envelop B and/or C of such bid shall not be opened. 

Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be opened 

online at the time and date notified in the Bid Data Sheet. The bidder shall have freedom to 

witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are not 

qualified in Technical Bid (Envelop ‘B’) shall not be opened. 

Envelope ‘C’ (Financial Bid) of bids shall be opened online at the time and date notified. The 

bidder shall have freedom to witness opening of the Envelop ‘C’. 

After opening Envelop ‘C’ all responsive bids shall be compared to determine the lowest 

evaluated bid. 

The Employer reserves the right to accept or reject any bid, and to annul the biding process 

and reject all the bids at any time prior to contract award, without incurring any liability. In 

all such cases reasons shall be recorded. 

The Employer reserves the right of accepting the bid for the whole work or for a distinct part 

of it. 

20. Confidentiality 

Information relating to examination, evaluation, comparison and recommendation of contract 

award shall not be disclosed to bidders or any other person not officially concerned with such 

process until final decision on the bid. 

Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract 

award decisions may result in the rejection of its bid. 

F. AWARD OF CONTRACT 

21. Award of Contract 

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ that his 

bid has been accepted. 

22. Performance Security 

Prior to signing of the Contract the bidder to whom LOA has been issued shall have to furnish 

performance security of the amount, form and duration, etc. as specified in the Bid Data 

Sheet. 

Additional performance security, if applicable, is mentioned in the Bid Data Sheet. 
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23. Signing of Contract Agreement 

The successful bidder shall have to furnish Performance security and sign the contract 

agreement within 15 days of issue of LOA. 

The signing of contract agreement shall be reckoned as intimation to commencement of work. 

No separate work order shall be issued by the Employer to the contractor for commencement 

of work. 

In the vent of failure of the successful bidder to submit Performance Security or sign the 

Contract Agreement, his EMD shall stand forfeited without prejudice to the right of the 

employer for taking action against the bidder. 

24. CORRUPT PRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the 

procurement and execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for award 

has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive 

practices in competing for the Contract; and 

i. may debar the bidder declaring ineligible, either indefinitely or for a stated period of 

time, to participate in bids, if it at any time determines that the bidder has, directly or 

through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in 

competing for, or in executing, a contract. 

For the purposes ofthis provision, the terms set forth above are defined as follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 
indirectly, anything of value to influence improperly the actions of another party; 

b. “fraudulent practice” means any act or omission, including a misrepresentation, 
that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 
financial or other benefit or to avoid an obligation; 

c. “coercive practice” means impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to influence 
improperly the actions of a party; 

d. “collusive practice” means an arrangement between two or more parties designed 
to achieve an improper purpose, including influencing improperly the actions of 
another party. 

 

 
[End of ITB] 
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Bid Data Sheet 
Particulars Data 

Office of the Chief Municipal Officer, Nagar Parishad Panna, Distt. 
Panna (M.P.) 

NIT No. 132/e-tender/2026 
Date 22.04.2026 
Bid document Purchase Online from 

date & time 
From: 24.04.2026 17:30 
Hrs 

To: 3 0 .05.2026 17:30 Hrs 

Website link http://www.mptender.gov.in 

For Section 1 - NIT 
Clause 

reference 
Ref 
No 

Particulars Data 

5 & 6 of 

Annexure F 

(A) Key dates Annexure A 
(B) Portal Service Charges As Applicable 

6 & 7 of 
Annexure F 

(C) Cost of bid document 
(Online Payment) 

Rs. 2000 /- 

6 & 7 of 
Annexure F 

(D) Cost of bid document 
(Online Payment to) 

Chief Municipal Officer, Nagar
Parishad Panna Distt. Panna (M.P.) 

4 (E) EMD valid for a period of not less than 180 days 
5 (F) Affidavit Annexure B 

7.2 (G) Pre-qualifications required No 
If Yes, details Annexure C 

7.3 (H) Special Eligibility NO 
If Yes, details Annexure D (Not applicable) 

For Section 2 - ITB 
1.1 (I) Name of work CONSTRUCTION OF CC ROAD FROM 

KUNJWAN MAIN ROAD TO SURENDRA 
KUSHWAHA HOUSE AT WARD NO 25 
PANNA MP 

1.2 (J) Technical Specifications Annexure E 
2 (K) Procedure for participation in e- 

tendering 
Annexure F 

7.1 (L) Pre bid meeting to held No pre bid meeting will be held 
If Yes, Dated………. 

11.2 (M) Envelope-B Technical Proposal Annexure G (G-1 to G-7) 
11.3 (N) Envelope-C Financial Bid Annexure H 

Earnest MoneyDeposit Rs. 7800.00/- 
Forms of Earnest Money Deposit F.D.R/DD 
FDR (Fixed Deposit Receipt) 
must be drawn in favour of 

Chief Municipal Officer, Nagar Palika 
Parishad Panna Distt. Panna (M.P.) 

15.1 [O] Period of Validation of Bid 180 Days 
25 (P) Letter of Acceptance (LoA) and 

Commencement of Works 
Annexure I & J 

26 (Q) Amount of Performance Security 5.0 % ofthe Bid amount 
   Extra Rate Down For 15% Below ISSR 

08.11.2025 
 (R) Performance security in the form 

of Bank Guarantee 
Annexure K 

 (S) Performance security in favour of Chief Municipal Officer, Nagar Palika 
Parishad Panna Distt. Panna (M.P.) 

 (T) Performance security valid up to 36 months or 3 years (whichever is 
more) from the date of completion of 
defect liability period. 

27 (U) Insurance Policy Contractor’s All Risks Insurance 
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28 (V) ACCOUNT DETAIL BANK NAME - STATE BANK OF 
INDIA 

ACCOUNT NO – 53033061315 

IFSC CODE – SBIN0030436 

ACCOUNT HOLDER NAME – NAGAR 
PALIKA PARISHAD PANNA 

29 (W) Details Nagar Palika Parishad PANNA Distt. 
PANNA (M.P.) 
Contact No.- 07732-254343 
Email: cmopanna@mpurban.gov.in 



 

Annexure – A 
KEY DATES 

 
Publish Date 24-04-2026 17:30 Bid Opening Date 01-06-2026 12:30 
Document Download / Sale 
Start Date 

 
24-04-2026 17:30 

Document Download / Sale 
End Date 

 
30-05-2026 17:30 

Seek Clarification Start Date NA Seek Clarification End Date NA 
Bid Submission Start Date 27-04-2026 17:30 Bid Submission End Date 30-05-2026 17:30 

 

 
Note: Original term deposit receipt of earnest money deposit and affidavit shall be submitted by the 

bidder so as to reach the office as prescribed in NIT for E -Tenders by “Physical Submission End 

Date” mentioned above. 

 
NOTE: THE ABOVE KEY DATES ARE INDICATIVE, URBAN LOCAL BODIES SHALL 
CHANGE THE KEY DATES AS OER THEIR REQUIREMENTS. 

 

 
NOTE:- 

 
1- On acceptance of the tender, the tenderor will have to get the structural design approved 

from government engineer collage. 



 

Annexure – B 

|| AFFIDAVIT || 

(On Non Judicial Stamp of Rs. 100) 

I/we  who is/ are 

 (status in the firm/ company) and competent for submission of the 

affidavit on behalf of M/S  (contractor) do solemnly affirm an oath and 

state that: 

I/we are fully satisfied for the correctness of the certificates/records submitted in support of 

the following information in bid documents which are being submitted in response to notice inviting 
e-tender No. for  (name of work) dated   

issued by the  (name of the department). 

I/we are fully responsible for the correctness of following self certified information/ 
documents and certificates: 

1. That the self certified information given in the bid document is fully true and authentic. 

2. That: 

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid document 
and other relevant documents provided by the Bank are authentic. 

b. Information regarding financial qualification and annual turn-over is correct. 

c. Information regarding various physical qualifications is correct. 

3. No close relative of the undersigned and our firm/company is working in the department. 

OR 

Following close relatives are working in the department: 

Name Post Present Posting   
 
 
 
 

Signature with Seal of the Deponent (bidder) 

I/ We, above deponent do hereby certify that the facts mentioned 
in above paras 1 to 4 are correct to the best of my knowledge and belief. 

Verified today (dated) at (place). 
 

 
Signature with Sealof the Deponent (bidder) 

 

 
Note: Affidavit duly notarized in original shall reach at least one working day before opening of 

the bid, by 15.00 hrs. 



 

15 
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Annexure – C 
PRE-QUALIFICATIONS CRITERIA 

 
The bidder should have: 

A. Financial 

i. experience of having successfully executed: 

a) three works costing not less than the amount equal to 40% of the probable amount of 

contract during the last 3 financial years; or 

b) two works costing not less than the amount equal to 60% ofthe probable amount of 

contract during the last 3 financial years; or 

c) one work of aggregate cost not less than the amount equal to 80% of the probable 

amount of contract in anyone financial year during the last 3 financial years; 

i. average annual construction turnover on the construction works not less than 40% of the 

probable amount of contract during the last 3 financial years. 

ii. executed similar items of work in any one financial year during the last 3 financial years 

which should not be less than the minimum physical requirement fixed for the work. 

 
 

 
Note: Above criteria are indicative, subject to suitable stipulations by the 

departments and specific Bid. 
 
 
 
 
 

 
Annexure – D 
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MP UADD Specifications for relevant Volume of Integrated Standard Schedule 
of Rates, 10th May 2012. 

MOST 

IRC 

 
The provisions of general / special conditions of contract, those specified elsewhere in the bid 
document, as well as execution drawings and notes, or other specifications issued in writing by 
the Employer shall form part of the technical specifications of this work. 

SPECIAL ELIGIBILITY CRITERIA 
 

 
The bidder should have: 

A. Erection of Steel Gates - ---------- 
 
 

B. Construction of tunnel - ---------- 
 
 

C.  
 
 
 

 
Note: Above criteria are indicative, subject to suitable stipulations by the departments and 

specific bid. 
 

 
Annexure – E 

Specifications 
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Annexure – F 
GUIDELINES TO CONTRACTORS FOR IMPLEMENTATION OF E-PROCUREMENT 
SYSTEM IN URBAN ADMINISTRATION AND DEVELOPMENT DEPARTMENT, 
GOVERNMENT OF MADHYA PRADESH 

 

 
As Mentioned in NIT and Manuals available on e-Tendering Portal www.mptender.gov.in. 
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Annexure – G 
Envelope – B, Technical Proposal 

Technical Proposal shall comprise the following documents: 

Sno Particulars Details to be submitted 

1 Organizational Details Format: G-1 

2 Valid Registration of bidder in 
appropriate class through Centralized 
Registration of Govt. of MP 

RegistrationNo. 
Date  
(Scanned copyof Registration to be 
uploaded) 

3 Experience – Financial & Physical Format: G-2 

4 Annual Turnover Format: G-3 

 
Note: 

1. Technical Proposal should be uploaded duly pagenumbered and indexed. 

2. Technical Proposal uploaded otherwise will not be considered. 

3. All the documents/ information enclosed with the Technical Proposal should be self attested 

and certified by the bidder. The Bidder shall be liable for forfeiture of his earnest money 

deposit, if any document / information is found false/ fake/ untrue before acceptance of bid. If 

it is found after acceptance of the bid, the bid sanctioning authority may at his discretion 

forfeit his performance security/ guarantee, security deposit and enlistment deposit. 

4. The bidder shall also furnish an affidavit duly notarized in the format given in Annexure 4 on 

non judicial stamp of Rs. 100/- regarding correctness of the information furnished and 

documents submitted with the bid and technical proposal. 

Original affidavit shall be submitted 30 minute before the specified start time and date in key 

dates for opening of technical proposal. 

5. The bidder shall furnish the following undertaking as part of the technical proposal on its 

official letterhead duly signed with proper seal. 
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Format: G-1 
ORGANIZATIONAL DETAILS 

(To be enclosed with technical proposal) 
S. No. Particulars Details 

1. Name of Organization/ Individual  

2. Entityof Organization 
Individual/ Proprietary Firm/ Partnership 
Firm (Registered under Partnership Act)/ 
Limited Company (Registered under the 
Companies Act–1956)/ Corporation 

 

3. Address of Communication  

4. Telephone Number with STD Code  

5. Fax Number with STD Code  

6. Mobile Number  

7. E-mail Address for all communications  

 Details of Authorized Representative  

8. Name  

9. Designation  

10. Postal Address  

11. Telephone Number with STD Code  

12. Fax Number with STD Code  

13. Mobile Number  

14. E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles 
of Association and Memorandum of Association alongwith registration certificate of the 
company shall have to be enclosed. 

 
Signature of Bidder with Seal 

Date:   
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Format: G-2 
FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

A.  Financial 

Requirement: 
Details of successfully completed similar Works: 
Three works costing not less than the amount equal to 40% of the probable amount of contract 
during the last 3 financial years; 

or 
Two works costing not less than the amount equal to 60% of the probable amount of contract 
during the last 3 financial years; 

or 
one work of aggregate cost not less than the amount equal to 80% of the probable amount of 
contract in anyone financial during the last 3 financial years; 
To be filled in by the contractor: 
i. Details of successfully completed similar works shall be furnished in the following format. 
ii. Certificate duly signed by the employer shall also be enclosed for each completed similar 

work. 
 

Agreement 
Number & 

Year 

Name of 
Work 

Date of 
Work 
Order 

Date of 
Completion 

Amount of 
Contract 

Employer's 
Name and 
Address 

I II III IV V VI 
 

B. Physical 

 
Requirement: 

Execution of similar items of work in any one financial year during the last 3 financial 
years should not be less than the minimum physical requirement fixed for the work. 

Minimum Physical Requirement Actual Quantity Executed 

(To be filled in by the contractor) 

S. No. Item of Work Quantity Year – 1 Year – 2 Year – 3 

I II III IV V VI 

Note: 1. Certificate duly signed by the employer shall be enclosed for the actual quantity executed in 
any one year during the last 3 financial years. 
2. Similar works: The similarity shall be based on the physical size, complexity, methods 

technology or other characteristics of main items of work viz. earth work, cement concrete, 
Reinforced cement concrete, brick masonry, stone masonry etc. 



22  

Format: G-3 
ANNUAL TURN OVER 

 
Requirement: 

Average annual construction turnover on the construction works not less than 40% of the 
probable amount of contract during the last 3 financial years; 
To be filled in by the contractor: 

Financial 
Year 

Payments received for contracts in progress or 
completed 

  

  

  

Note: 
i. Annual turnover of construction should be certified by the Chartered Accountant. 
ii. Audited balance sheet including all related notes, and income statements for the above financial 

years to be enclosed. 
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Format: G-4 
List Of Technical Personnel For The Key Positions 

 
Technical Personnels for Key Positions Available with bidder 

S. 
No. 

Name of Personnel Key 
Position 

Qualification Age Similar 
work 

experience 

Total 
Work 

Experience 
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Format: G-5 
List Of Key Equipments/ Machines For Quality Control Labs 

 

 
Available with the bidder 

Name of Equipment/ Machinery Quantity 
  

  

  

  
 

Format: G-6 
 
 
 
 
 
 
 
 
 

 
Format: G-7 

 
List Of Key Equipments/ Machines For Construction Work 

 
Available with the bidder 

Name of Equipment/ Machinery Quantity 
  

  

  

  

 
 
 

Litigation History 
 

 
S. 

No. 
Name of other 

Party(ies) 
Cause of 
dispute 

Litigation whether 
(Court/Arbitration) 

Amount 
Involved 

Final Result / 
Present status of 

Litigation 
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General Description of work: 

Probable Amount of Contract: 

Bill of Quantities: 

 
BILL OF QUANTITIES 

Annexure - H 

 
S. 

No. 
Particulars of Item 

of Work 
Quantity Rate Unit Amount 

(in figure) 
Amount 

(in words) 
Remarks 

I II III IV V VI VII VIII 
1.        

2.        

3.        

4.        

5.        

6.        

7.        

8.        

9.        

10.        

11.        

12.        

13.        

14.        

15.        

Total   

 
Total Rupees (In Words)   
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FINANCIAL BID 

FOR 

NAME OF `WORK   

I/We hereby bid for the execution of the above work within the time specified at the rate (in 

figures) (in words) percent below/ above or at par based on 

the Bill of Quantities and item wise rates given therein in all respects in accordance with the 

specifications, designs, drawings and instructions in writing in all respects in accordance with such 

conditions so far as applicable. I/We have visited the site of work and am/ are fully aware of all the 

difficulties and conditions likely to affect carrying out the work. I/We have fully acquainted 

myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns, nature and 

the extent of ground, working conditions including stacking of materials, installation of tools and 

plant conditions effecting accommodation and movement of labour etc. required for the satisfactory 

execution of contract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and 

provisions of the said conditions of contract annexed hereto so far as applicable, or in default thereof 

to forfeit and pay to the Municipal Corporation/Nagar Palika Parishad/Nagar Parishad or his 

successors in office the sums of money mentioned in the said conditions. 

Note: 

i. Only one rate of percentage above or below or at par based on the Bill of Quantities and item 

wise rates given therein shall be quoted. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and 

words found lower of the two shall be taken as valid and correct rate. If the bidder is not 

ready to accept such valid and correct rate and declines to furnish performance security and 

sign the agreement his earnest money deposit shall be forfeited. 

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be treated 

as non responsive. 

iv. All duties, taxes, and other levies payable by the bidder shall be included in the percentage 

quoted by the bidder. 

Signature of Bidder 

Name of Bidder 

The above bid is hereby accepted by me on behalf of the Municipal Corporation/Nagar Palika 
Parishad/ Nagar Parishad on dated the day of 20  

 

 

Chief Municipal Officer 
Nagar Parishad Panna 
District Panna (M.P.) 
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Annexure - I 

LETTER OF ACCEPTANCE (Low) 

No.   

To, 

Dated:   

M/s.  

(Name and address of the contractor) 

 
Subject:   

(Name of the work as appearing in the bid for the work) 
 

 
Dear Sir (s), 

Your bid for the work mentioned above has been accepted on behalf of the Municipal 

Corporation/Nagar Palika Parishad/Nagar Parishad at your bided percentage below/ above or 

at par the Bill of Quantities and item wise rates given therein. 

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter: 

a. the performance security/ performance guarantee of Rs. (in figures) (Rupees 

 in words only). The performance 

security shall be in the shape of term deposit receipt/ bank guarantee of any nationalized / 

schedule commercial bank valid upto three months after the expiry of defects liability 

period. 

b. Insurance policycertificates. 

c. Sign the contract agreement. 

Please note that the time allowed for carrying out the work as entered in the bid   

months shall be reckoned from the date of signing the contract agreement. 

Signing the contract agreement shall be reckoned as intimation to commencement of work 

and no separate letter for commencement of work is required. Therefore, after signing of the 

agreement, you are directed to contact Shri the Engineer-in-charge for this work for 

taking the possession of site and necessary instructions to start the work. 

Yours 
 

 
(NAME OF SIGNING 

AUTHORITY) 
Chief Municipal Officer 
Nagar Parishad Panna 
District Panna (M.P.) 
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Annexure - J 
 

 
LETTER FOR COMMENCEMENT OF WORK 

 
No.   Dated:  

 

 
To, 

M/s.  

(Name and address of the contractor) 

 
Subject: 

(Name of the work as appearing in the bid for the work) 

Reference: This office letter of acceptance of your bid No. date   
 

 
Dear Sir (s), 

 

 
1. You are requested to contact contact Shri the Engineer-in-charge for this 

work for taking the possession of site at starting the work at once) 

2. Please note that the time allowed for carrying out the work as entered in the bid   

months shall be reckoned from the date of signing the contract agreement. 
 
 
 
 

Yours 
 

 
(NAME OF SIGNING AUTHORITY) 

Chief Municipal Officer 
Nagar Parishad Panna 

District Panna (M.P.) 
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Date 

 
Form of Bank Guarantee for Performance Security 

(To be used by approved scheduled commercial banks) 

Annexure –K 

Contract No. and Title 
Bank's name with Branch and Office 
Beneficiary (name of Purchaser) 

 
1. In consideration of the Commissioner/Chief Municipal Officer, Municipal 
Corporation/Nagar Palika Parishad/Nagar Parishad, -------------------, District ------------------- 
(M.P.). (Hereinafter called “the Authority") having agreed to exempt .................... (Herein after 
called “the said contractor(s)”) from the demand, under the terms and conditions of NIT/An 
agreement no. --------------------------dated………….. made between .......................... and 
……………………… for …………………………….(hereinafter called “the said 
Agreement”) of security deposit for the due fulfillment by the said contractor (s) of the terms 
and conditions contained in the said NIT/agreement on production of Bank Guarantee for Rs 
----------- (in figures) (Rupees…………..only). At the request of the Contractor, 
we…………………………….(name of Bank) (hereinafter referred to as “the Bank”) do 
hereby irrevocably undertake to pay to Authority an amount  not  exceeding 
Rs ............................................................... against any loss or damage caused to or suffered or 
would be caused to or suffered by the Authority by reason of any breach by the said 
Contractor (s) of any terms of conditions contained in the said agreement. 

 
2. We …………………………….(name of Bank), do hereby undertake to pay the amount 
due and payable under this guarantee without any demure merely on a demand from the 
Authority stating that the amount claimed is due by way of loss or damage caused to or 
suffered by the Authority by reason of any breach by said Contractor(s) of any of the terms 
or conditions Contained in the said agreement or by reason of the Contactor(s) failure to 
perform the said agreement. Any such demand made on the bank shall be conclusive as 
regard the amount due and payable by the Bank under this guarantee. However, our liability 
under this guarantee shall be restricted to an amount not exceeding Rs…………………. 
3. We …………………………….(name of Bank) further agree that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken for the 
performance of the said agreement and that it shall continue to be enforceable till all dues of 
the Authority under or by virtue of the said Agreement have been fully paid and its claim 
satisfied or till Authority certifies that the terms of the said agreement have been fully and 
properly carried out by the said Contractor(s) and accordingly discharges the guarantee. 
Unless a demand or claim under this guarantee is made on in writing on or before the 

… ............................... we shall be discharged from all liability under this guarantee 
thereafter. 
4. We .............................................. (name of Bank) further agree with the Authority that the 

Authority shall have the fullest liberty without our consent and without effecting in any 
manner obligations here under or vary any of the terms and condition of the said agreement 
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or to extend time of performance by the said contractor(s) from time to time or to postpone 
for any time or from time to time any of the powers exercisable by the Authority against the 
said contractor (s) and to force-bear or enforce any of the terms and conditions relating to the 
said Agreement and we shall not be relieved from our liabilities by reasons of any such 
variation of extension having granted to the said contractor (s) for any forbearance act, or 
omission on the part of the Authority or any indulgence by the Authority of the said 
contractor (s) or by any such matter or thing whatsoever which under the law relating to 
sureties would but for this provision have effect of so relieving us. 
5. We …………………………….(name of Bank) hereby also undertake to have the 
signature of Branch Manager issuing the Bank Guarantee verified from the local branch of 
the bank in M.P. 
6. We ............................................... (name of Bank) hereby unequivocally undertake that if the 
Authority invokes the guarantee the bank (issuing branch) ……………….. will make the 
payment to the Authority without any reference and demur. 
7. This guarantee will not be discharged due to change in the constitution of the bank or 
thecontractor(s)/supplier(s). 
8. We undertake to pay the Authority any money so demanded notwithstanding any dispute 
or disputes raised by the contractor(s)/Supplier(s) in any suit or proceeding pending before 
any Court or Tribunal relating thereto our liability under this present being absolute and 
unequivocal. 

9. The Bank undertake not to revoke this guarantee during its currency except with the 
previous consent of the Authority in writing. 
10. This guarantee shall expire not later than ....................................... (Insert date) day 
of...................... (Month) 20........ . 

11. This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication 
No., 458 except that subparagraph (ii) of Sub article 20(a) is hereby excluded. 

 
The payment so made by us under this bound shall be a valid discharge of our liability for 
payment there under and the contractor(s)/Supplier(s) shall have no claim against us. 

 
Dated the ……………………………day of…………………..20....... 

 
(Signature of the Bank & Contractor) 
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SECTION 3 

Conditions of Contract 
Part – I General Conditions of Contract 

Table of Clauses 
Sno Particulars  Sno Particulars  

 A. General   D. Cost Control  

1 Definitions  22 Payments for Variations  

2 Interpretation  23 No compensation for alterations in 
or restriction of work to be carried 
out. 

 

3 Language and Law  24 Recovery from Contractors  

4 Communications  25 Tax  

5 Subcontracting  26 Check Measurements  

6 Personnel  27 Termination  
7 Force Majeure  28 Payment upon Termination  

8 Contractor's Risks  29 Performance Security  

9 Liability For Accidents To Person  30 Price Variations  

10 Contractor to Construct the Works  31 General condition for admissibility 
of variations. 

 

11 Discoveries   E. Finishing the Contract  

12 Dispute Redressal System  32 Completion of Works  

13 Arbitration  33 Final Account  

 B. Time Control  34 Payment certificates  

14 Programme   F. Other Conditions of Contract  

15 Extension of Time  35 Currencies  

16 Compensation for Delay  36 Securities  

17 Monthly Return of Extra Claims  1916 Labour  

18 Contractor’s percentage, whether 
applied to net or gross amount of 
bills. 

 38 Compliance with Labour Regulations  

 C. Quality Control  40 Drawings and Photographs of the 
Works 

 

19 Tests  40 Defect Liability Period  

20 Correction of Defects noticed during 
the Defect Liability Period 

 41 Training Of Government Personnel  

21 Variations - Change in original 
Specifications, Designs, Drawings 
etc. 

 42 Jurisdiction  
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A. General 
1. DEFINITIONS 

1 Bill of Quantities: means the priced and completed Bill of Quantities forming part of 
the Bid. 

 
1 Completion: means completion of the work as certified by the Engineer-in-Charge, in 

accordance with provisions of agreement. 
 

1 Contract: means the Contract between the Employer and the Contractor to execute, 
complete and/or maintain the work. Agreement is synonym of Contract and carries 
the same meaning wherever used. 

 
1 Contract Data Sheet: means the documents and other information which comprise of 

the Contract. 
 

1 Contractor: means a person or legal entity whose bid to carry out the work has been 
accepted bythe Employer. 

 
1 Contractor's bid: means the completed bid document submitted by the Contractor to 

the Employer. 
 

1 Contract amount: means the amount of contract worked out on the basis of accepted 
bid. 

 
1 Completion of work: means completion of the entire contracted work. Exhaustion of 

quantity of any particular item mentioned in the bid document shall not imply 
completion of work or anycomponent thereof. 

 
1 Collusive Practice: means an arrangement between two or more parties designed to 

achieve an improper purpose, including influencing improperly the actions of another 
party. 

 
1 Coercive Practice: means impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence improperly 
the actions of a party. 

 
1 Corrupt Practice: means the offering, giving, receiving, or soliciting, directly or 

indirectly, anything of value to influence improperlythe actions of another party. 
 

1  Fraudulent Practice : means any act or omission, including a mis-representation, 
that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 
financial or other benefit or to avoid an obligation. 

 
1 Day: means the calendar day. 

 
1 Defect: means any part of the work not completed in accordance with the 

specifications included in the contract. 
 

1 Drawings: means drawings including calculations and other information provided or 
approved by the Engineer-in-Charge. 
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Employer: means the party as defined in the Contract Data, who employs the 
Contractor to carry out the work. The Employer may delegate any or all functions to 
a person or body nominated by him for specified functions. The word Employer / 
Department wherever used denote the Nagar Palika Parishad Morena. 

1 Engineer-in-Charge: means Engineer-in-Charge of the Nagar Palika Parishad who 
shall be incharge of the works and who shall sign the agreement on behalf of the 
Nagar Palika Parishad, …………... 

1 Subordinate Incharge: means Engineer-in-Charge (second in command) of the 
Nagar Palika Parishad, who shall be In charge for supervision of the execution of 
work. 

1 Executive Engineer: means Executive Engineer of the concerned Division of the MP 
Urban Administration & Development Department and /or Executive Engineer of the 
/Nagar Palika Parishad Panna as the case may be. 

1 Superintending Engineer: means Superintending Engineer of the concerned Division 
ofthe MP Urban Administration & Development Department. 

1 Chief Engineer: means Chief Engineer of the Directorate of the MP Urban 
Administration & Development, Shivaji Nagar, Near 6 No. Stop, Bhopal. 

1  Department: means Nagar Palika Parishad Panna 

• Government: UADD Madhya Pradesh. 

1  In Writing: means communicated in written form and delivered against receipt. 

• Equipment means the Contractor's machinery and vehicles brought temporarily to 
the Site for execution of work. 

1 Stipulated date of completion: means the date on which the Contractor is required to 
complete the work. The stipulated date is specified in the Contract Data. 

1 Material: means all supplies, including consumables, used by the Contractor for 
incorporation in the work. 

1 Specification: means the specification of the work included in the Contract and any 
modification or addition made or approved bythe Engineer-in-Charge. 

1 Start Date : means the date 07 days after the signing of agreement for the work. 
However, the employer may extend this time limit by another 07 days, as and when 
required. 

1 Sub-Contractor: means a person or corporate body who has a Contract (duly 
authorized by the employer) with the Contractor to carry out a part of the construction 
work under the Contract. 

1 Temporary Work : means work designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the work. 

1 Tender / Bid, Tenderer /Bidder : are the synonyms and carry the same meaning 
where ever used. 

1 Variation : means any change in the work which is instructed or approved as 
variation under this contract. 

1 Work: The expression "work" or "works" where used in these conditions shall unless 
there be something either in the subject or context repugnant to such construction, be 
construed and taken to mean the work by virtue of contract, contracted to be executed, 
whether temporary or permanent and whether original, altered, substituted or 
additional. 
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2. INTERPRETATIONS AND 

DOCUMENTS 2.1 Interpretations 

In the contract, except where the context requires otherwise: 

• words indicating one gender include all genders; 

• words indicating the singular also include the plural and vice versa. 

• provisions including the word “agree”, “agreed” or “agreement” require the 
agreement to be recorded in writing; 

d. written” or “in writing” means hand-written, type-written, printed or electronically 
made, and resulting in a permanent record; 

 
Documents Forming Part of Contract: 

• Notice Inviting e-Tenders (Press) 
• Detailed Notice Inviting e-Tenders 
• Instructions to Bidders along with Bid Data Sheet. 
• General Conditions of Contract. 
• Contract Data Sheet 
• Special Conditions of Contract 
• Anyother document. 

 
3. Language and Law 

The language of the Contract and the law governing the Contract are stated in the 
Contract Data Sheet. 

4. Communications 
All certificates, notice or instruction to be given to the Contractor by 
Employer/Engineer shall be sent on the address or contact details given by the 
Contractor in [Annexure G-1 of ITB]. The address and contract details for 
communication with the Employer/Engineer shall be as per the details given in 
Contract Data Sheet. Communication between parties that are referred to in the 
conditions shall be in writing. The notice sent by facsimile (fax) or other electronic 
means (email) shall also be effective on confirmation of the transmission. The notice 
sent by registered post or speed post shall be effective on delivery or at the expiry of 
the normal deliveryperiod as undertaken by the postal service. 

 
5. Subcontracting 

Subcontracting shall be permitted for contracts value more than [amount specified in 
the Contract Data Sheet] with following conditions. 

• The Contractor may subcontract up to 25 percent of the contract price, only 
with and after the approval of the Employer in writing, but will not assign the 
Contract. Subcontracting shall not alter the Contractor's obligations. 

• The Contractor shall not be required to obtain any consent from the Employer 
for: 

• the provision for labour or labour component. 

• the purchase of Materials which are in accordance with the standards 
specified in the Contract 

• hiring of plant & machinery 

• The sub-contractor will have to be registered in the appropriate category in the 
contractor’s centralised registration system of the Go MP. 
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6. Personnel 
1. The Contractor shall employ for the construction work and routine maintenance the 

technical personnel as provided in the Contract Data Sheet. If the Contractor fails to 
deploy required number of technical staff, recovery as specified in the Contract Data 
Sheet will be made from the Contractor. 

2. If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the 
person leaves the Site within three days and has no further connection with the  Works 
in the Contract. 

 
7. Force Majeure 
1. The term "Force Majeure" shall mean acts of God or any act not within the control of 

parties, such as lightening and unprecedented floods, earthquake, hurricane and wars, 
revolts, riots, fire, sabotage. Upon the occurrence of such cause and upon its 
termination, the party, alleging that it has been rendered unable, as aforesaid, shall 
notify the other party in writing immediately but not later than seven days of the alleged 
beginning as well as ending thereof, giving full particulars and satisfactory evidence in 
support of its claim. 

 
2. In the event of either party being rendered unable by force majeure to perform any duty 

or discharge any responsibility arising out of the contract, the relative obligation of the 
party affected by such force majeure shall upon notification to the other party be 
suspended for the period during which force majeure event lasts. The cost and loss 
sustained by either partyshall be borne by respective parties. 

 
3. The time for performance of the relative obligation suspended by the force majeure 

shall stand extended by the period for which such cause lasts. Should the delay caused 
by force majeure exceed two months, the parties to the contract shall hold discussions 
to resolve the situation mutually. 

 
1. All risks of loss of or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract are the 
responsibility of the Contractor. 

2. All risks and consequences arising from the inaccuracies or falseness of the documents 
and/or information submitted by the contractor shall be the responsibility of the 
Contractor alone. 

9. Liability For Accidents To Person 

1. The contractor shall be deemed to have indemnified and saved harmless the 
Government against all action, suits, claims, demands, costs etc. arising in connection 
with injuries suffered by any persons employed by the contractor or his subcontractor 
for the works whether under the General law or under workman's compensation Act, or 
any other statute in force at the time of dealing with the question of the liability of 
employees for the injuries suffered by employees and to have taken steps properly to 
ensure against anyclaim there under. 

 
2. On the occurrence of an accident which results in the death of the workmen employed 

by the contractor or which is so serious as is likely to result in the death of any such 
workmen, the contractor shall within 24 hours of happening of such accident intimate in 
writing to the Engineer of the facts of such accidents. The contractor shall indemnify 
Government against all loss or damage sustained by the Government resulting directly 
from or indirectly from his failure to give intimation in the manner aforesaid including 
the penalties or fines if anypayable by Government as a consequence of Governments 
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failure to give notice under the workmen's Compensation Act or otherwise to conform 
to the provisions of the said Act in regard to such accident. 

 
3. In the event of any claim being made, or action brought against the Government 

involving the contractor and arising out of the matter referred to and in respect of which 
the contractor is liable under this clause the contractor shall be immediately notified 
thereof, and he shall with the assistance if he so required of the government but at the 
sole expense of the contractor conduct all negotiations for the settlement of the same or 
of any litigation that may arise there from. In such cases the Government shall at the 
expense of the contractor afford all available assistance for any such purposes. 

 
4. Furthermore, the Engineer shall have the right to pay or to defend or to compromise any 

claim which may be made against the Government or in case of threatened legal 
proceedings or in anticipation of legal proceedings being instituted is liable to take such 
steps as he may consider necessary or desirable  to ward off of mitigate the effect of 
such proceedings and to recover the contractor all sums and expenses, the Engineer may 
injure and pay in this behalf, provided that the Engineer shall before taking any action 
as aforesaid give to the contractor a notice in writing of the action proposed to be taken 
by him and in case the Engineer proposed to pay or compromise effected without the 
consent of the contractor except when the claim does not exceed a sum of Rs. 10,000/- 
and the payment or the compromise is sanctioned by the government. 

5. In the event of an accident on the work under this contract in respect of which 
compensation become payable under workmen's Compensation Act whether by the 
contractor or by the government as principle, it shall be lawful for the Engineer to 
retain, out of the money's due and payable to contractor such sum. 

10. Contractor to Construct the Works 

1. The Contractor shall construct, install and maintain the Works in accordance with the 
Specifications and Drawings. 

 
2. The contractor shall supply and take upon himself the entire responsibility of the 

sufficiency of the scaffolding, timbering, Machinery, tools implements and generally of 
all means used for the fulfilment of this contract whether such means may or may not 
approved of or recommended by the Engineer and the contractor must accept all risks of 
accidents or damages from whatever cause they may arise, except where otherwise 
provided in this contract, until the completion of this contract. 

 
11. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered 
on the Site shall be the property of the Employer. The Contractor shall notify the 
Engineer of such discoveries and carry out the Engineer's instructions for dealing with 
them. 

12. Dispute Resolution System 
1. No issue of dispute can be raised after 15 days of its occurrence. In the event, matter of 

dispute is raised before the competent authority as given in the contract data, within 15 
days of its occurrence the competent authority, i.e. Municipal Chief Municipal Officer of 
the Nagar Palika Parishad, ................. shall decide the matter within 30 days. 

2. Either party will have a right to appeal against the order of the above competent authority 
within 30 days to the Appellate Authority as defined in Contract Data. Such decision in 
respect of every matter so referred shall, subject to review as hereinafter provided, be 
final and binding upon the Contractor. In case the Work is already in progress, the 
Contractor shall proceed with the execution of the Works, pending receipt of the decision 
ofthe competent authority as aforesaid, with all due diligence. 
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Alternative 12. Dispute Resolution System 
1. If any question, difference or objection, whatsoever, shall arise in anyway, in 

connection with or arising out of this instrument, or the meaning of operation of any 
part thereof, or the right, duties or liabilities of either party then, save in so far, as the 
decision of any such matter, as herein before provided for, and been so decided every 
such matter constituting a total claim of Rs. 50,000/- or above, whether its decision 
has been otherwise provided for and whether it has been finally decided accordingly, 
or whether the contract should be terminated, or has been rightly terminated, and as 
regards the rights or obligations of the parties, as the result of such termination shall 
be referred for decision to the empowered Standing committee, which would consist 
of the following:- 

i. Principal Secretary, GoMP, Department of Urban Administration & 
Development, Bhopal. 

i. Secretary, GoMP, Finance or his nominee, not below the rank of Deputy 
Secretaryand / or Chief Accounts Officer. 

ii. Secretary, GoMP, Law or his nominee. 
iv. Director, Directorate of Urban Administration & Development, Bhopal 
v. Superintending Engineer concerned (Member Secretary) 

2. The Engineer-in-charge, on receipt of application along with non-refundable 
prescribed fee, (the fee would be two percent of the amount in dispute, not exceeding 
Rs. one lac) from the Contractor, shall refer the disputes to the committee, within a 
period of Three month from the date of receipt of application, Procedure and 
Application for referred cases for settlement by the Sanding committee shall be, as 
given in Contract Data Sheet. 

13. Arbitration 
Either party will have the right of appeal against the decision of the Appellate 
authority of the Dispute Redressal System, within 60 days of such decision nominated 
under Clause 21, to the Madhya Pradesh Arbitration Tribunal constituted under 
Madhya Pradesh Madhyastham Adhikaran Adhiniyam,1983 provided the amount of 
claim is more than Rs. 50,000/-. 

B. Time Control 
14. Programme 

1 Within the time stated in the Contract Data, the Contractor shall submit to the 
Engineer for approval a Programme showing the general methods, arrangements, 
order, and timing for all the activities in the Works for the construction of works. 

 
2 The contractor shall submit the list of equipment and machinery being brought to site, 

the list of key personnel being deployed, the list of machinery/equipments being 
placed in field laboratory and the location of field laboratory along with the 
Programme. The Engineer shall cause these details to be verified at each appropriate 
stage of the programme. 

 
3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of the 
remaining Works, including any changes to the sequence of the activities. 

 
4 The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor does 
not submit an updated Programme within this period, the Engineer may withhold the 
amount stated in the Contract Data from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the overdue 
Programme has been submitted. 
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5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. 
The Contractor may revise the Programme and submit it to the Engineer again at any 
time. A revised Programme shall show the effect of Variations and Compensation 
Events. 

 
15. Extension of Time 

 
1. If the Contractor desires an extension of time for completion of the work on the ground of 

his having been unavoidably hindered in its execution or on any other grounds, he shall 
apply, in writing, to the Engineer-in-charge within 30 days of the date of the hindrance, 
on account of which he desired such extension as aforesaid, and The Authority 
Competent to grant extension under the rules/delegations of powers for other duly 
authorized Engineer shall if in his opinion, (which shall be final) reasonable grounds be 
shown therefore, authorize such extension of time, if any, as may, in his opinion, be 
necessary or proper, if the period of completion of contract expires before the expiry of 
the period of one month provided in this clause, the application for extension shall be 
made before the expiry of the period stipulated for completion of the contract. 

 
2. The competent authority shall grant such extension at each such occasion within a period 

of 30 days of receipt of application from contractor and shall not wait for finality of work. 
Such extensions shall be granted in accordance with provisions under clause- 16 of this 
agreement. 

 
16. Compensation for delay 
1. The time allowed for carrying out the work, as entered in the bid, shall be strictly 

observed by the Contractor and shall be reckoned from the date of signing of 
agreement. 

 
2. If the contractor does not commence the work within 7 days, he shall stand liable for 

the forfeiture of the amount of Earnest Money and Security Deposit, Besides, 
appropriate action may taken by the Engineer-in-Charge/ competent authority to 
debar him fromtaken apart in future bids for a specified period or black list him. 

 
3. The work shall, throughout the stipulated period of completion of the contract, be 

proceeded with all due diligence, time being essence of the contract, on the part of the 
contractor. 

 
4. To ensure good progress during the execution of work, the contractor shall be bound, 

in all cases in which the time allowed for any work exceeds one month (save for 
special jobs), to complete 

i. 1/8thof the whole of the work before 1/4th of the whole time allowed under 
the contract has elapsed, 
ii. 3/8thof the work before ½ of such time has elapsed and 
iii. 3/4th of the work before ¾ of such time has elapsed. 

5. If the contractor fails to complete the work in accordance with this time schedule in 
terms of cost in money, and the delay in execution of work is attributed to the 
contractor, the contractor shall be liable to pay compensation to the Government at 
every time span as below:- 

 
Compensation payable by the contractor for delay attributable to contractor at the 
stage of: 
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• Delay upto one fourth period of the prescribed time span 
— 2.5% of the work remained unexecuted. 

• Delay exceeding one forth period but not exceeding half of the prescribed 
time span 
• 5% ofthe work remained unexecuted. 

• Delay exceeding half of the prescribed but not exceeding three fourth of the 
time span 
- 7.5% of the work remained unexecuted. 

• Delay exceeding three fourth ofthe prescribed time span 
—10% ofthe work remained unexecuted. 

 

Note.  
In case delayed period over a particular span is split up and is jointly attributable to 
Government and contractor, the competent authority may reduce the compensation in 
proportion of delay attributable to Government over entire delayed period over that 
span after clubbing up the split delays attributable to Government and this reduced 
compensation would be applicable over the entire delayed period without paying any 
escalation. 

 
First time span is of 6 months, delay is of 30 days which is split over as under: 5 days 
(attributable to government)+5 days(attributable to contractor)+5 days(attributable to 
government)+ 5 days (attributable to contractor)+5 days(attributable to 
government)+ 5 days (attributable to contractor) 

Total delay is thus clubbed to 15 days (attributable to government) and 15 days 
(attributable to contractor). 

 
Total normal compensation of 30 days as per clause 2 of agreement is 2.5% which 
can be reduced as 2.5*15/-30==1.25% over 30 days without any escalation by 
competent authority. 

 
6. The compensation, levied as above, shall be recoverable from the Running Account 

Bill to be paid immediately after the concerned time span. Total compensation for 
delays shall not exceed 10 percent of the total value of the work. 

 
7. The contactor shall, further, be bound to carryout the work in accordance with the 

date and quantityentered in the progress statement attached to the bid. 
 

8. In case the delay in execution of work is attributable to the contractor, time extension 
shall be granted with penalty and no price adjustment. The span wise compensation, 
as laid down in this clause shall be mandatory. However, in case the slow progress in 
one time span is covered upto within original stipulated period, then the amount of 
such compensation levied earlier shall be refunded. 

 
9. For delays attributable to the Department - No penalty, with price adjustment. for 

delays attributable to the Contractor. 
 

10. The Price Variation, if any, admissible under clause 30 of Conditions of contract 
would be admissible only on such rates and cost of work, as would be admissible if 
work would have been carried out in that particular time span. 

11.  The Engineer-in- charge shall review the progress achieved in everytime span, and 
grant stage wise extension in case of slow progress with compensation, if the delay is 

attributable to contractor, otherwise without compensation. However, if for any 
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special job, a time schedule has been submitted by the Contractor before execution of 
the agreement, and it is entered in agreement as well as same has been accepted by the 
Engineer-in-charge, the Contractor shall complete the work within the said time 
schedule. In the event of the Contactor failing to comply with this condition, he shall 
be liable to pay compensation as prescribed in forgoing paragraph of this clause 
provided that the entire amount of compensation to be levied under the provisions of 
this clause shall not exceed 10% of value of the contract. While granting extension in 
time attributable to the Government, reasons shall be recorded for each delay. 

 
17. Monthly Return of Extra Claims 
1. Contractor has to submit a return every month for any work claimed as extra. 

2. The Contractor shall deliver the return in the office of the Engineer-in-Charge and 
obtain Receipt Number of the Receipt Register of the day on or before 10th day of 
every month during the continuance of the work covered by this contract, a return 
showing details of any work claimed as extra by the contractor which value shall be 
based upon the rates and prices mentioned in the contract or in the Schedule of Rates 
in force in the District for the time being. 

 
3. The contractor shall be deemed to have waived all claims, not included in such return, 

and will have no right to enforce any such claims nor included, whatsoever be the 
circumstances. 

 
18. Contractor's percentage, whether applied to net or gross amount of bills 

The percentage referred to in the "Bid for works" will be deducted/ added from/to 
the gross amount of the bill. 

 
C. Quality Control 

19. Tests 
1. For carrying out tests as prescribed in the specifications, the contractor shall establish 

field laboratory at the location specified by the Engineer. It shall have such equipment 
as specified in the Contract Data Sheet. 

2. The Contractor shall be responsible for: 
• Carrying out the tests prescribed in specifications, and 

• For the correctness of the test results, whether preformed in his laboratory or 
elsewhere. 

3. In the event the contractor does not establish the quality control lab, the Engineer in 
Charge can do so at the risk & cost of the contractor. 

 
20. Correction of Defects noticed during the Defect Liability Period 
1. The Contractor shall promptly rectify all defects pointed out by the Engineer well 

before the end of the Defect Liability Period. The Defect Liability Period shall 
automatically stand extended until the defect is rectified. 

 
2. If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to 

the satisfaction of the Engineer, within the time specified by the Engineer, the 
Engineer will assess the cost of having the Defect corrected, and the cost of correction 
of the Defect shall be recovered from the Performance Security and other available 
securities. 
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D. Cost Control 
 

21. Variations - Change in original Specifications, Designs, Drawings  etc. 
1. The Employer shall have power to make any alterations, omissions or additions to or 

substitutions for the original specifications, drawings, designs and instructions, that 
may appear to him to be necessary during the progress of the work and the contractor 
shall carry out the work in accordance with any instructions which may be given to 
him in writing signed by the Employer, and such alterations, omission, additions or 
substitutions shall not invalidate the contract and any altered, additional or substituted 
work, which the contractor may be directed to do in the manner above specified, as 
part of the work, shall be carried out by the contractor on the same conditions in all 
respects on which he agree to do the main work. 

 
2. The time for the completion of the work shall be extended in the proportion that the 

altered, additional or substituted work bears to the original contract work and the 
certificate ofthe Employer shall be conclusive as to such proportion. 

 
22. Payments for Variations 
1. The rates for such additional, altered or substituted work under this clause shall be 

worked out in accordance with the following provisions in their respective order:- 
• If the rates for the additional, altered or substituted work are specified in 

the contract for the work - the contractor is bound carry out the additional, 
altered or substituted work at the same rates as are specified in the contract for 
the work. 

• If the rates for the additional, altered or substituted work are not 
specifically provided in the contract for the work - such rates will be 
derived from the rates for a similar class of work as are specified in the 
contract for the work. 

• If the rates for the altered, additional or substituted work can not be 
determined in the manner specified in the sub clause (a) to (b) above - then 
the rates for such composite work item shall be worked out on the basis of the 
concerned Schedule of Rates minus/plus the percentage which the total bid 
amount bears to the estimated cost of the entire work put to bid. 

• Provided always that if the rates for a particular part or parts of the item 
is not in the Schedule of Rates and the rates for the altered, additional or 
substituted work item cannot be determined in the manner specified in sub 
clause (a) to (c) above, the rate for such part or parts will be determined by the 
Engineer-in-charge on the basis of the prevailing market rates when the work 
was done. 

• But under no circumstances, the contractor shall suspend the work on the plea 
of non acceptability of rates on items falling under sub clause (a) to (d). 

 
2. All the provisions of the preceding paragraph shall equally apply to the decrease in 

rates of items for quantities in excess of the deviation limit notwithstanding the fact 
that the rates for such items exist in bid for the main work or can be derived in 
accordance with the provisions of sub-clause (ii) of the preceding clause 12 and the 
Engineer-in-charge may revise such rates having regard to the prevailing market rates 
unless otherwise mutually agreed by the Engineer-in- charge and the Contractor. 

 
23. No compensation for alterations in or restriction of work to be carried out. 

If at any time after the commencement of the work, the Government, for any reason 
whatsoever, not require the whole work as specified in the bid to be carried out, the 
Employer shall give notice in writing of the fact to the Contractor. 
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The Contractor shall have no claim to any payments or compensation whatsoever, on 
account of any profit or advantage which he might have derived from the execution of 
work in full or on account of any loss incurred for idle men and machinery due to 
such alteration. 

 
24. Recovery from Contractors 

Whenever any claim against the Contractor for the payment arises under the contract, the 
Department shall be entitled to recover such sum by: 

 
• Appropriating, in part or whole of the Performance Guarantee and/or Security 

Deposit. 
 

• In the event of the security under the contract being insufficient, then the balance sum 
recoverable shall be deducted from the securities made available by the Contractor to 
the Department under other contract(s). 

 
• If the recoveries exceed the securities available with the Department as (a) and (b) 

above, such balance recoveries shall be made from the securities made available by 
the Contractor to other works Departments/ Government Undertakings of Madhya 
Pradesh. 

 
• The department shall, further have the right to effect recoveries under Revenue 

Recovery Certificate of the M.P. Land Revenue Code. 
 

27. Tax 
1. The rates quoted by the Contractor shall be deemed to be inclusive of the sales and 

other levies, duties, cess, toll, taxes of Central and State Governments, local bodies 
and authorities. 

 
2. The liability, if any, on account of quarry fees, royalties, octroi and any other taxes 

and duties in respect of materials actually consumed on public work, shall be borne by 
the Contractor. 

 
26. Check Measurements 
1. The department reserves to itself the right to prescribe a scale of check measurement 

of work in general or specific scale for specific works or by other special orders 
(about which the decision of the department shall be final). 

 
2. Checking of measurement bysuperior officer shall supersede measurements by 

subordinate officer, and the former will become the basis of the payment. 
 

3. Any over/excess payments detected, as a result of such check measurement or 
otherwise at any stage upto the date of completion and the defect removal period 
specified else where in this contract, shall be recoverable from the Contractor, as any 
other dues payable to the Government. 

 
27. Termination 

The Employer may terminate the Contract if the Contractor causes a fundamental 
breach of the Contract. Fundamental breaches of Contract shall include, but shall not 
be limited to, the following: 

• the Contractor stops work for 28 days when no stoppage of work is warranted and the 
stoppage has not been authorized bythe Engineer in Charge; 

• the Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstruction or amalgamation; 
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• the Engineer gives Notice that failure to correct a particular Defect is a fundamental 
breach of Contract and the Contractor fails to correct it within a reasonable period of 
time determined by the Engineer in Charge; 

• the Contractor does not maintain a Security, which is required; 

• the Contractor has delayed the completion of the Works by such duration for which 
the maximum amount of liquidated damages is recoverable; 

• if the Contractor fails to set up a field laboratory with the prescribed equipment, 
within the period specified in the Contract Data; and 

• If the Contractor fails to deploy machinery and equipment or personnel as specified in 
the Contract Data at the appropriate time. 

• any other fundamental breaches as specified in the Contract Data. 

28. Payment upon Termination 
1 If the contract is terminated because of a fundamental breach of contract by the 

contractor, the Engineer shall issue a certificate for value of the work done and 
materials ordered less liquidated damages, if any, less advance payments received up 
to the date of the issue of the certificate and less the percentage to apply to the value 
ofthe work not completed as indicated in the Contract Data. 

2 If the total amount due to the Employer exceeds any payment due to the Contractor, 
the difference shall be recovered from the security deposit and performance security, 
if any amount is still left un-recovered it will be a debt payable to the Employer. 

29. Performance Security 
1. The Contractor shall have to submit performance security as specified in the Contract 

Data Sheet at the time of signing of the contract. The contractor shall have to ensure 
that such performance security remains valid at all the time until completion of the 
construction works. 
On satisfactory completion of the contract work, the security deposit may be refunded 
to the Contractor on submission of equivalent amount of bank guarantee of a 
nationalized or scheduled commercial bank or fixed deposit receipt assigned to the 
Employer. 
It is clarified that in contracts including construction, operation & maintenance, the 
performance guarantee shall be returnable after completion of construction and defect 
liabilityperiod as stated in clause. 

 
2. Security Deposit : 

Security Deposit, in addition to the Performance Security above, shall be five percent 
(5%) of the amount of contract. The security deposit will be deducted from each RA 
bill payable to the Contractor. The security deposit shall be refunded to the Contractor 
without any interest after 3 months of the date of completion. 

 
30. Price Variations 
1. No price variations and /or escalations shall be allowed. 
31. General Conditions for Admissibility of Variations 

1. The exact percentage of labour/material (excluding materials to be supplied by the 
department)/ bitumen/diesel and petrol component and labour component for the 
work shall be approved by the authoritywhile sanctioning the detailed Estimates. 

2. The statement of escalation shall be prepared at the end of three months in which the 
work was awarded and the work done from the date of start to the end of this period 
shall be taken into account. For subsequent statement, cost of work done during every 
quarter shall be taken into account. At the completion of work, the work done during 
the last quarter of fraction, thereof, shall be taken into account. 
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3. For the purpose of reckoning the work done during any period, the bills prepared 
during the period shall be considered. The dates of recording measurements in the 
Measurement Book by the Assistant Engineer shall be the guiding factor to decide the 
bills relevant to any period. The date of completion as finally recorded by the 
competent authority in the Measurement Book, shall be the criterion. 

 
4. The index relevant to any quarter, for which such compensation is paid, shall be the 

arithmetical average of the indices relevant ofthe calendar month. 
 

5. Price adjustment clause shall be applicable only for the work that is carried out within 
the stipulated time, or extension thereof, as are not attributed to the contractor. 

 
6. If during the progress in respect of contract works stipulated to cost Rs. 50 lac or less, 

the value of work actually done excluding cost of material supplied by the department, 
exceed Rs. 50 lack and completion period is more than 3 months, then escalation 
would be payable only in respect of value of work in excess over Rs. 50 lac from the 
date of satisfying both the conditions. 

 
7. Where originally stipulated period is 3 month or less but actual period of execution 

exceeds beyond 3 months on account of reasons not attributable to contractor, 
escalation amount would be payable only in respect of extended period if amount of 
work is more than Rs. 50 lack. 

 
8. In case the contractor does not make prorata progress in the first or another time span 

and the short fall in progress is covered up by him during subsequent time span within 
original stipulated period then the price escalation of such work expected to be done 

 
E. Finishing the Contract 

 
32 Completion Certificate 

1. When the whole of the Works have been substantially completed and have 
satisfactorily passed any Tests on Completion prescribed by the Contract, the 
Contractor may give a notice to that effect to the Engineer, accompanied by a written 
undertaking to finish with due expedition any outstanding work during the Defects 
Liability Period. Such notice and undertaking shall be deemed to be a request by the 
Contractor for the Engineer to issue a Completion and Taking-Over Certificate in 
respect of the Works. The Engineer shall, within 21 days of the date of delivery of 
such notice, either issue to the Contractor, a Completion and Taking-Over Certificate 
stating the date on which, in his opinion, the Works were substantially completed in 
accordance with the Contract, or give instructions in writing to the Contractor 
specifying all work which, in the Engineer’s opinion, is required to be done by the 
Contractor before the issue of such Certificate. The Engineer shall also notify the 
Contractor of any defects in the Works affecting substantial completion that may 
appear after such instructions and before completion of the Works specified therein. 
The Contractor shall be entitled to receive such Completion and Taking-Over 
Certificate within 21 days of completion, to the satisfaction of the Engineer, of the 
Works so specified and remedying anydefects so notified. 

2. Taking Over of Section or Parts 
Similarly, in accordance with the procedure set out in Sub-Clause 32(1), the 
Contractor may request and the Engineer shall issue a Completion and Taking - Over 
Certificate in respect of 
a. any Section in respect of which a separate Time for Completion is provided in 

the Appendix to Bid, or 
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b. any substantial part of the Permanent Works which has been both completed to 
the satisfaction of the Engineer and, otherwise than as provided for in the 
Contract, occupied or used bythe Employer, or 

c. any part of the Permanent Works which the Employer has elected to occupy or 
use prior to completion (where such prior occupation or use is not provided for 
in the Contractor has not been agreed by the Contractor as a temporary 
measure). 

3 Substantial Completion Parts 
If any part of the Permanent Works has been substantially completed and has 
satisfactorily passed any Tests on Completion prescribed by the Contract, the 
Engineer may issue a Taking-Over Certificate in respect of that part of the Permanent 
Works before completion of the whole of the Works and, upon the issue of such 
Certificate, the Contractor shall be deemed to have undertaken to complete with due 
expedition any outstanding work in that part of the permanent Works during the 
Defects Liability Period. 

4 Surfaces Requiring Reinstatement 
Provided that a Completion and Taking-Over Certificate given in respect of any 
Section or part of the Permanent Works before completion of the whole of the Works 
shall not be deemed to certify completion of any ground or surfaces requiring 
reinstatement, unless such Completion and Taking-Over Certificate shall expressly so 
state. 

33. Final Account 
1 The Contractor shall supply the Engineer with a detailed account of the total amount 

that the Contractor considers payable for works under the Contract within 21 days of 
issue of certificate of completion of construction of works. 
The Engineer shall issue a Defects Liability Certificate and certify any payment that is 
due to the Contractor within 45 days of receiving the Contractor’s account if it is 
correct and complete. If the account is not correct or complete, the Engineer shall 
issue within 45 days a schedule that states the scope of the corrections or additions 
that are necessary. If the Account is still unsatisfactory after it has been resubmitted, 
the Engineer shall decide on the amount payable to the Contractor and issue a 
payment certificate within 28 days of receiving the Contractor’s revised account. The 
payment of final bill for construction of works will be made within 28 days thereafter. 

2 In case the account is not received within 30 days of issue of Certificate of 
Completion as provided in clause 32.1 above, the Engineer shall proceed to finalise 
the account and issue a payment certificate within 28 days. The payment of final bill 
for construction of works will be made within 28 days thereafter. 

 
34. Payment Certificates 

The payment to the contractor will be as follows for construction work: 
(a) The Contractor shall submit to the Engineer monthly statements of the value of the 
work executed less the cumulative amount certified previously supported with 
detailed measurement of the items of work executed. 

(b) The Engineer shall check the Contractor’s monthly statement and certifythe 
amount to be paid to the Contractor within 15 days. 

(c) The value of work executed shall be determined, based on measurements by the 
Engineer. 

(d) The value of work executed shall comprise the value of the quantities of the items 
in the Bill of Quantities completed. 
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(e) The value of work executed shall also include the valuation of Variations and 
Compensation Events. 

(f) The Engineer may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later 
information. 

(g) The payment of final bill shall be governed by the provisions of clause 32 of GCC. 
 

35. Currencies 
All payments will be made in Indian Rupees. 

 
36. Securities 

The Contractor shall have to submit performance security as specified in the Contract 
Data at the time of signing of the contract. The contractor shall have to ensure that 
such performance security remains valid at all the time until completion of the 
construction works. 
Security Deposit, in addition to the Performance Security above, shall also be 
deducted from each RA bill payable to the Contractor. 

 
1916. Labour 
1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 

2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 
detail, in such form and at such intervals as the Engineer may prescribe, showing the 
staff and the numbers of the several classes of labour from time to time employed by 
the Contractor on the Site and such other information as the Engineer may require. 

 
38. COMPLIANCE WITH LABOUR REGULATIONS 
1. During continuance of the Contract, the Contractor and his sub Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 
regulations, notifications and bye laws of the State or Central Government or local 
authority and any other labour law (including rules), regulations, bye laws that may be 
passed or notification that may be issued under any labour law in future either by the 
State or the Central Government or the local authority. Salient features of some of the 
major labour laws that are applicable to construction industry are given in Appendix 
to General Condition of Contract. 

 
2. The Contractor shall keep the Employer indemnified in case any action is taken 

against the Employer by the competent authority on account of contravention of any 
of the provisions of any Act or rules made there under, regulations or notifications 
including amendments. 

 
3. If the Employer is caused to pay or reimburse, such amounts as may be necessary to 

cause or observe, or for non-observance of the provisions stipulated in the 
notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on the 
part of the Contractor, the Engineer/Employer shall have the right to deduct any 
money due to the Contractor including his amount of performance security. 

 
4. The Employer/Engineer shall also have right to recover from the Contractor any sum 

required or estimated to be required for making good the loss or damage suffered by 
the Employer. 
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5. The employees of the Contractor and the Sub-Contractor in no case shall be treated as 
the employees of the Employer at anypoint of time. 

 
39. Drawings and Photographs of the Works 
1. The contractor shall do photography/video photography of the site firstly before the 

start of the work, secondly mid-way in the execution of different stages of work and 
lastly after the completion of the work. No separate payment will be made to the 
contractor for this. 

 
2. The Contractor shall not disclose details of Drawings furnished to him and works on 

which he is engaged without the prior approval ofthe Engineer in writing. 
 

3. No photograph of the works or any part thereof or plant employed thereon, expect 
those permitted shall be taken or permitted by the Contractor to be taken by any of his 
employees or any employees of his sub-Contractors without the prior approval of the 
Engineer in writing. No photographs/ Video photography shall be published or 
otherwise circulated without the approval of the Engineer in writing. 

 
40. Defects Liability 

 
1. Defects Liability Period 

In these Conditions the expression “Defects Liability Period” shall mean the defects 
liabilityperiod named in the Appendix to Bid, calculated from: 

 
a. the date of completion of works certified by the Engineer in accordance with 

clause 32, or 

b. in the event of more than one certificate having been issued by the Engineer 
under clause 32, the respective dates so certified and in relation to the Defects 
Liability Period the expression “the Works’ shall be construed accordingly. 

c. Defect liability period is indicated in the Contract Data Sheet 
 

2 Completion of Outstanding Work and Remedying Defects 
 

To the extent that the Works shall, at or as soon as practicable after the expiration of 
the Defects Liability Period, be delivered to the Employer in the condition required by 
the Contract, fair wear and tear excepted, to the satisfaction of the Engineer, the 
Contractor shall: 

a. complete the work, if any, outstanding on the date stated in the Taking-Over 
Certificate as soon as practicable after such date, and 

b. execute all such work of amendment, reconstruction, and remedying defects, 
shrinkage or other faults as the Engineer may, during the Defects Liability Period 
or within 14 days after its expiration, as a result of an inspection made by or on 
behalf ofthe Engineer prior to its expiration, instruct the Contractor to execute. 

3 Cost of Remedying Defects 

All work referred to in Sub-Clause 32.2 shall be executed bythe Contractor at his 
own cost if the necessitythereof is, in the opinion of the Engineer, due to: 
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a. the use of materials, Plant or workmanship not in accordance with the Contract, 
or 

b. where the Contractor is responsible for the design for part of the Permanent 
Works, any fault in such design, or 

c. the neglect or failure on the part of the Contractor to comply with any obligation, 
expressed or implied, on the Contractor’s part under the Contract. 

If, in the opinion of the employer, such necessity is due to any other cause, he shall 
determine an addition to the Contract Price in accordance with Sub-Clause mentioned 
and shall notify the Contractor accordingly after due in consultation with engineer. 

4 Contractor’s Failure to Carry Out Instructions 

In case of default on the part of the Contractor in carrying out such instruction within 
a reasonable time, the Employer after issue of notice to Contractor to this effect, shall 
be entitled to employ and pay other persons to carry out the same and if such work is 
work which, in the opinion of the Engineer, the Contractor was liable to do at his own 
cost under the Contract, then all costs consequent thereon or incidental thereto shall, 
be determined by the Employer and shall be recoverable from the Contractor by the 
Employer and may be deducted from any monies due or to become due to the 
Contractor and the Engineer shall notify the Contractor accordingly, with a copy to 
the Employer. 

5 Contractor to Search 

If any defect, shrinkage or other fault in the Works appears at any time prior to the 
end of the Defects Liability Period, the Engineer may instruct the Contractor, to 
search under the directions of the Engineer for the cause thereof. If such defect, 
shrinkage or other fault is one for which the Contractor is liable, the cost of the work 
carried out in searching as aforesaid shall be borne by the Contractor and he shall in 
such case remedy such defect, shrinkage or other fault at his own cost in accordance 
with the provisions of Sub-Clause 40.1 to 40.4. 

 
41. Training of Government Personnel 

The contractor shall, if and as directed by the Engineer provide, free of any change 
adequate facilities to the Government for training of Government officers, supervisors, 
foremen, skilled workmen etc. not exceeding fifteen in number at any one time on the 
contractor's staff and remain under his control. Their salaries etc. will be borne by the 
government and training scheme will be arranged by the Engineer in consultation with 
the contractor. The officers in question will be subject to discipline of the contractor. 

 
42. Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, 
construction, interpretation and legal effect shall be subjected to the exclusive 
jurisdiction of the courts in Bhopal or of the courts at the place where this agreement 
is entered into. No other jurisdiction shall be applicable. 

43. Special condition 
1- The Contractor shall get the structural design and crust design (for roadpavement) done 

from any recognised Engineering College and get it approved from the Divisional 
Executive Engineer U.A.D.D. Gwalior at his on cost. The work shall be acrried out 
strictly as per approved designs. 

2- The execution procedure and principles mentioned in the directives issued by 
Directorate Urban Administration and Development vide order no. F 10- 8/2012/18-2 
Bhopal, dated 13.09.2012 in regard to Chief Minister Infrastructure Development 
scheme shall be followed. 
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3- During execution of the work all ground levels and other required levels for quantity of 
Items are to be taken bythe contractor in the presence of municipal engineer in-charge. 

4- During execution of the work all types of enchrochment & illegal construction if any 
shall be removed by the contractor with the help of municipality. No extra payment will 
be paid to the contractor for this work by Municipal Council, Panna . 

-- 
 

Contract Data Sheet 

For Section 3 - GCC 
Clause 

reference 
Particulars Data 

3 Language & Law of Contract English & Indian Contract Act 1872 
4 Address & contact details of 

the Contractor 
Annexure G-1 of ITB 

 Address & contact details of 
the Employer 

Chief Municipal Officer 

Nagar Parishad Panna 

District Panna (M.P.) 
 Engineer ExecutiveEngineer/Assistant/Sub.Engineer/- 

----- of the Nagar Palika Parishad 
…………… 

5 Subcontracting permitted for 
contract value more than 

Refer clause 5 of GCC 

6 Technical Personnel to be 
provided by the contractor – 
requirement & penalty. 

Annexure L 

12 Appellate Authority Commissioner,  Urban Administration & 
Development, Shivaji Nagar, near 6 No. 
Stop, Bhopal is the Appellate Authority. 
The appellate authority may form a 
Arbitration Board of at least three members 

15 (1) Competent Authority for 
granting Time Extension 

Chief Municipal Officer (after getting 
approvals of the competent authorityas per 
the MP Municipal Corporation Act, 1956 / 
MP Nagar Palika Act 1961. 

19 (1) Quality Control measures 

List of equipments for lab 

Annexure M 

Annexure N 
28 (1) % value of work not 

completed as penalty 
NIL 

29 Performance Security 5% ofthe Bid cost 
29 Security Deposit to be retained 

out ofrunning bills 
5% ofthe bill amount paid 

32 Substantial Completion 95% completion of the stipulated works 
38 Model Labour Laws Annexure P 
40 Defect Liability Period 36 months after completion of works (date 

of completion as given in the Completion 
Certificate issued bythe employer) 

43 Special Condition of contract Can be seen on back page 
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Technical Staff 
Annexure L 

The contractor shall employ the following technical staff during the execution of work:- 
• Two Graduate Engineer 
• One Diploma holder Sub-Engineer on each major work . 

The Technical staff should be available at site when-ever required by Engineer-in-Charge to 
take instructions. 

• In case the contractor fails to employ the technical staff as aforesaid, Government 
shall have the right to take suitable remedial measures. 

• The Contractor should give the names and other details of the Graduate 
Engineer/Diploma holder Sub Engineer when he intends to employ or who is under 
employment, at the time he commences the work. 

• The Contractor should give a certificate to the effect that the Graduate 
Engineer/Diploma holder Sub-Engineer is exclusively in his employment. 

 
(1) A Graduate Engineer or Sub-Engineer may look after more than one work in the same 

locality but total value of such work under him should not exceed Rs. 100.00 Lacks in 
the case of Graduate Engineer and Rs. 25.00 Lacks in case of Sub Engineer. 

(2) It is not necessary for the contractor (or partner in case of firm/company), who is 
himself an Engineer / Sub Engineer to employ Engineer / Sub Engineer for the 
supervision of the work as long as the Contractor/Partner does work similar to what 
would have been done by an employed Engineer/Sub Engineer. 

(3) A retired Executive Engineer/Assistant Engineer who is holding Diploma may be 
treated at par with the Graduate Engineer for the operation ofthe above clause. 

In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to pay 
to the Nagar Palika, .................a sumof Rs. 50,000- (Rs. Fifty Thousand) only for each month 
of defaults in case of Graduate Engineer and Rs. 30,000- (Rs. Thirty Thousand) only for 
each month in case of Diploma holder Sub-Engineer. 
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Annexure M 
Quality Control Measures 

Following specifications shall be followed:- 
(i) IRC: 
(ii) Ministry of Surface & Transport (MOST) Specifications for Roads published by the 
Indian Roads Congress. 

Earth work, Erosion control and Drainage 

Table 300-1, Density Requirements of Embankment and Sub- Grade Materials. 
 

S. 
No. 

Type of Work Maximum laboratory dry unit 
weight when tested as per IS : 2720 

(Part 8) 
1. Embankments upto 3 meters height not 

subjected to extensive flooding 
Not less than 15.2 KN/m2 

2. Embankments exceeding 3 meters height of 
Embankments of any height subject to long 
periods inundation 

Not less than 16.0KN/m2 

3. Sub-grade and earthen shoulders/verges/ 
back fill 

Not less than 17.5 KN/m2 

Notes :- 1. This table is not applicable for lightweight fill material e.g. under fly ash etc. 

2. The Engineer may relas these requirements at has discretion taking into account 
the advisability of materials for construction and other relevant factors. 

3. The materials to be used in sub-grade should also satisfy design CBR at the dry 
unit weight applicable as per Table 300-2 

Table 300-2 Compaction Requirements for Embankments and sub-grade 
 

S. 
No. 

Type of Work Relative compaction as percentage of Max. 
laboratory dry density as per IS: 2720 (Part 

8) 
1 Sub-grade and earthen shoulders Not less than 97 
2. Embankments Not less than 95 
3. Expensive clays 

• Sub-grade and 500 mm 
portion just below the sub 
grade 

• Remaining portion o 
embankment 

Not allowed 

Not less than 90 

The contactor shall, at least 7 working days before commencement of compaction submit the 
following to the Engineer for approval. 

• The values of maximum dry density and Optimum Moisture Content obtained in 
accordance with IS : 2720 (Part 7 or Part 8) as the case my be, appreciate for each of 
the fill materials he intends to use. 

• A graph of density plotted against moisture content from which each of the vaules in 
‘1’ above of maximum dry density and Optimum Moisture Content were determined. 

• The dry density – moisture content – CBR relationship for light, intermediate and 
heavy compactor efforts (Light corresponding to IS:2720 part 7) Heavy 
corresponding to IS : 2720 (part 8) and intermediate in between the two for each of 
the fill materials he intends to in the sub-grade. 
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Table 300-3 Grading requirement for filter material. 
 

Sieve Designation Percentage passing by weight 
 Class I Class II Class III 

53mm -  100 
45mm -  95-100 
26.5mm  100 - 
22.4mm  95-100 58-100 
11.2 mm 100 48-100 20-60 
5.6 mm 92-100 28-54 4-32 
2.8 mm 83-100 20-35 0-10 
1.4 mm 59-96 - 0-5 
710micron 35-80 6-18 - 
355 micron 14-40 2-9 - 
180 micron 3-15 - - 
90 micron 0-5 0-4 0-3 

Sub-Base, Bases (Non – Bituminous) And shoulders 

Table 400-1, Grading for closed – graded granular sub-base material. 

Sieve Designation Percentage by weight passing the IS sieve 
 Grading I Grading II Grading III 

75mm 100 - - 
53 mm 80-100 100 - 
26.50 mm 55-90 70-100 100 
9.50 mm 35-65 50-80 65-95 
4.75 mm 25-55 40-65 50-80 
2.36 mm 20-40 30-50 40-65 
0.425 mm 10-25- 15-25 20-35 
0.075 mm 3-10 3-10 3-10 
CBR Value (Maximum) 30 25 20 

 
 

Table 400-2 Grading for course- graded granular sub-base materials 
 

Sieve Designation Percentage by weight passing the IS sieve 
Grading I Grading II Grading III 

75mm 100 - - 
53 mm - 100 - 
26.50 mm 55-75 50-80 100 
9.50 mm - - - 
4.75 mm 10-30 15-35 25-45 
2.36 mm - - - 
0.425 mm - - - 
0.075 mm <10 <10 <10 
CBR Value (Maximum) 30 25 20 

Note: The materials passing 425 micron (0.425mm) sieve for all the three grading when 
tasted according to IS: 2720 (part 5) shall have liquid limit and plasticity index not more than 
25% and 6% respectively . 
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Table 400-7, Grading requirement of Coarse Aggregate. 
IS Sieve 

Designation 
Size Range IS Sieve 

Designation 
Percentage by weight 

passing 
1 90 mm to 45 mm 125mm 

90 mm 
100 

90-100 
  63 mm 25-60 
  45 mm 0-15 
  22.4 mm 0-5 

2 63 mm to 45 mm 90 mm 
63 mm 

100 
90-100 

  53 mm 25-75 
  45 mm 0-15 
  22.4 mm 0-5 

3 53 mm to 22.4 mm 63 mm 
53 mm 

100 
95-100 

  45 mm 65-90 
  22.4 mm 0-10 
  11.2 mm 0-5 
Note : The compacted thickness for a layer with Grading I shall be 100mm while for layer 
with other Grading i.e. II & III it shall be 75mm. 

Table 400-8, Grading for Screenings 
IS Sieve 

Designation 
Size Range IS Sieve 

Designation 
Percentage by weight 

passing 
A 13.2mm 13.2mm 

11.2 mm 
5.6 mm 

180micron 

100 
95-100 
15-35 
0-10 

B 11.2mm 11.2 mm 
5.6 mm 

180micron 

100 
95-100 
15-35 

3 53 mmto 22.4 mm  100 
95-100 
65-90 
0-10 
0-5 

Table 400-9 Approximate Quantities of Coarse Aggregate and Screening Required for 100/75 
mm compacted thickness of WBM) sub base course 10m2 area 

Classificati 
on 

Size 
Range 

Compact 
ed 

Loose 
Quantity 

Screenings 
Stone Screenings Crushable type such 

moorum or Gravel 
    Grading 

Classificatio 
n & Size 

For 
WBM 

sub 
base 
base 

Grading 
Classificat 
ion & size 

Loose 
Quantit 

y 

     course   

     (Loose   

     Qty.)   

Grading-I 90 mm 
to 
45mm 

100mm 1.21 to 
1.43m3

 
Type A 13.2 

mm 
0.27 to 
0.30 
m3 

Not 
uniform 

0.30 to 
0.22m3
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Grading-II 63 mm 
to 
45mm 

75mm 0.91 to 
1.07m3 

Type A 13.2 
mm 

0.12 to 
0.15 
m3 

Not 
uniform 

0.22 to 
0.20m3 

Grading-II 63 mm 
to 
45mm 

75mm 0.91 to 
1.07m3 

Type A 11.2 
mm 

0.20 to 
0.22m 
3 

Not 
uniform 

0.22 to 
0.20m3 

Grading-III 53 mm 
to 
22.4m 
m 

75mm 0.9  t 
1.07m3

 
Type A 11.2 

mm 
0.1  t 
0.21 
m3 

Not 
uniform 

0.2  to 
0.20m3

 

Table 400-10 Physical requirement of course aggregate wet mix macadam for sub base/base 
course 

S. No. Test Test Method Requirements 
1 *Los of angles Abrasion 

value 
IS : 2386 (Part 4) 40 percent (Max) 

 or   
 * Aggregate impact IS:2386 (part 4)  

 value IS:5641 30 percent (Max) 
2. Combined Frankness 

and Elongation Indices
(Total) 

IS:2386 (part 4) 3 percent (Max)** 

* Aggregate may satisfy requirements of either of the towtests. 
** To determine this combined proportion, the flaky stone from a representative sample 
should first be separated out. Flakiness index is weight of flaky stone metal divided by weight 
of stone sample. Only the elongated particles be separated out from the remaining (non-flaky) 
stone metal. Elongation index is weight of elongated particles divided gby total non-flaky 
metal. Elongation index is weight of elongated particles divided by total non-flaky particles. 
The value of flakiness index and elongation index so found are added up. 

Sub-Base, Bases (Non – Bituminous) And shoulders 
 

400-11, Grading Requirement of Aggregate for Wet Mix Macadam 
 

IS Sieve Designation Percent by weight 
passing the IS Sieve 

53.00 mm 100 
45.00 mm 95-100 
26.50 mm - 
22.40 mm 60-80 
11.20 mm 40-60 
4.75 mm 25-40 
2.36 mm 15-30 

600 micron 8-22 
75 micron 0-8 
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BASE AND SURFACE COURSES (BITUMINOUS) 
Table 500-4, Composition of Bituminous Macadam 

Mix designation nominal 

Aggregate size layer 

thickness IS Sieve (mm) 

Grade – I 

40 mm 

80-100 mm 

Grade – II 

19mm 

50-75mm 

Cumulative % by Weight of total aggregate 
passing 

45 100 - 

1916.5 90-100 - 

26.5 75-100 100 

19 - 90-100 

13.2 35-61 56-88 

4.75 13-22 16-36 

2.36 4-19 4-19 

0.3 2-10 2-10 

0.075 0-8 0-8 

Bitumen content % by 
weight 

of total mixture 

3.1 – 3.4 3.3-3.5 

Bitumen Grade 35-90 35-90 

Note : Appropriate bitumen contents for conditions in cooler areas of India may be upto 
0.5% higher subject to the approval of the Engineer. 

Table 500-5, Manufacturing and Rolling Temperatures. 
 

Bitumen 
Penetration 

Bitume 
Mixing 

(0C) 

Aggregate 
Mixing 

(0C) 

Mixed 
Material 

(0C) 

Rolling 
(0C) 

Laying 
(0C) 

35 160-170 160-170 170 Maximum 100 Minimum 130 Minimum 
65 150-165 150-165 165 Maximum 90 Minimum 125 Minimum 
90 140-160 140-160 155 Maximum 80 Minimum 115 Minimum 

BASE AND SURFACE COURSES (BITUMINOUS) 

Table 500-6, Composition of Penetration Macadam 
 

IS Sieve 
Designation (mm) 

Cumulative percent by weight of total aggregate passing 

For 50 mm compacted 
thickness 

For 75 mm compacted 
thickness 

Coarse 
Aggregate 

Key 
Aggregate 

Coarse 
Aggregate 

Key Aggregate 

63 - - 100 - 
45 100 - 58-82 - 

26.5 1916-72 - - 100 
22.4 - 100 5-27 50-75 
13.2 2-20 50-75 - - 
11.2 - - - 5-25 
5.6 - 5-25 - - 
2.8 0-5 0-5 0-5 0-25 
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Approx, Loose 
Aggregate Quantities 

cu./m2
 

0.06 0.015 0.09 0.018 

Binder quantity 1 
(penetration grade) 

(kg/m2) 

5 0.8* 

Note : if cutback is used, adjust binder quantity such that the residual bitumen is equal to the 

values in this table. 

BASE AND SURFACE COURSES (BITUMINOUS) 
Table 500-7, Grading requirement for coarse & key aggregate & 

IS Sieve Designation Cumulative percent by weight of total aggregate passing 
53.0 mm 100 - 
26.5 mm 40-75 - 
22.4 mm - 100 
13.2 mm 0-20 0-75 
5.6 mm - 0-20 
2.8 mm 0-5 0-54 

 
Table 500-9, Grading requirements for mineral fillers 

 
IS Sieve (mm) Cumulative percent passing by weight of total aggregate 

0.6 100 
0.3 95-100 

0.075 85-100 

BASE AND SURFACE COURSES (BITUMINOUS) 
Table 500-10, Composition of Dense Graded Bituminous Macadam Pavement Layers. 

 

Grading 1 2 
Nominal Aggregate size 40mm 25mm 

Layer Thickness 80-100 mm 50-75mm 
IS Sieve (mm) Cumulative % by weight of total aggregate passing 

45 100 - 
1916.5 95-100 100 

26.5 63-93 90-100 
19 - 71-95 

13.2 55-75 56-80 
9.5 - - 

4.75 38-54 38-54 
2.36 28-42 28-42 
1.18 - - 
0.6 - - 
0.3 7-21 7-21 

0.15 - - 
0.075 2-8 2-8 

Bitumen content % by mass 
oftotal mix2 

Min 4.0 Min 4.5 

Bitumen grade (pen.) 65 or 90 65 or 90 
Note: 1. The combined aggregated grading shall not vary from the low limit on one sieve 

to the high limit on the adjacent sieve. 
2. Determined by the Marshall method. 

Table 500-11, Requirements for Dense Graded Bituminous Macadam Mix. 
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Minimum stability kN at 600C 9.0 
Minimum flow (mm) 2 
Maximum flow (mm) 4 
Compaction level (Number of blows) 75 blows on each of the two faces of the 

specimen 
Percent air voids 3-6 
Percent voids in mineral aggregate 
(VMA) 

see Table 500-12 below 

Percent voids filled with bitumen (VFB) 65-75 
 

BASE AND SURFACE COURSES (BITUMINOUS) 
Table 500-12, Minimum percent Voids in Mineral Aggregate (VMA) 

Nominal Maximum 
Particle size1 (mm) 

Minimum VMA, percent related to Design Air Voids, Percent2
 

3.0 4.0 5.0 
9.5 14.0 15.0 16.0 
12.5 13.0 14.0 15.0 
19.0 12.0 13.0 14.0 
25.0 11.0 12.0 13.0 

1916.5 10.0 11.0 12.0 
Note: 1. The nominal maximum particle size is one size larger than the first sieve to retain 

more than 10 percent. 
• Interpolate minimum voids in the miner aggregate (VMA) for design are voids 

values between those listed. 
Table 500-13, Permissible variations from the Job Mix Formula 

 
Description Permissible Variation 

Base/Binder 
course 

Wearing 
Course 

Aggregate passing 19mm sieve or larger 8% 7% 
Aggregate passing 13.2 mm, 9.5mm 7% 6% 
Aggregate passing 4.75mm 6% 5% 
Aggregate passing 2.36 mm, 1.18mm,0.6mm 5% 4% 
Aggregate passing 0.3mm, 0.15mm 4% 3% 
Aggregate passing 00.075mm 2% 4.5% 
Binder content 0.3% 0.3% 
Mixing Temperature 100C 100C 

BASE AND SURFACE COURSES (BITUMINOUS) 
Table 500-15, Compaction of Semi-Dense Bituminous Concrete Pavement Layers. 

Grading 1 2 
Nominal Aggregate size 13mm 10mm 

Layer Thickness 35-40 mm 25-30 mm 
IS Sieve (mm) Cumulative % by weight of total aggregate passing 

45 100 - 
1916.5 95-100 100 

26.5 63-93 90-100 
19 - 71-95 

13.2 55-75 56-80 
9.5 - - 

4.75 38-54 38-54 
2.36 28-42 28-42 
1.18 - - 
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0.6 - - 
0.3 7-21 7-21 

0.15 - - 
0.075 2-8 2-8 

Bitumen content % by mass 
of total mix2 

Min 4.0 Min 4.5 

Bitumen grade (pen.) 65* 65* 
Note: 1. The combined aggregated grading shall not vary from the low limit on one 

sieve 
to the high limit on the adjacent sieve. 

2. Determined by the Marshall method. 
Only in exceptional circumstances , 80-100 penetration grade my be used, as 
approved by the engineer. 

 
 
 
 
 

 
BASE AND SURFACE COURSES (BITUMINOUS) 

Table 500-16, Requirement for Semi-Dense Bituminous Concrete Pavement Layers. 
Minimum stability kN at 600C 8.2 
Minimum flow (mm) 2 
Maximum flow (mm) 4 
Compaction level (Number of blows) 75 blows on each of the two faces of the 

specimen 
Percent air voids 3-5 
Percent voids in mineral aggregate 
(VMA) 

see Table 500-12 below 

Percent voids filled with bitumen (VFB) 65-78 
Table 500- 18, Compaction of Bituminous Concrete Pavement Layers. 

Grading 1 2 
Nominal Aggregate size 19 mm 13 mm 

Layer Thickness 50-65 mm 30-45 mm 
IS Sieve (mm) Cumulative % by weight of total aggregate passing 

45 - - 
1916.5 - - 

26.5 100 - 
19 79-100 100 

13.2 59-79 79-100 
9.5 52-72 70-88 

4.75 35-55 53-71 
2.36 28-44 42-58 
1.18 20-34 34- 
0.6 15-27 26-38 
0.3 10-20 28-28 

0.15 5 12-50 
0.075 2-8 4- 

Bitume  content % by mass 
of total mix2 

3.00-6.00 5.00-7.00 

Bitumen grade (pen.) 65 65 
Note:  1. The combined aggregated grading shall not vary from the low limit on one 

sieve to the high limit on the adjacent sieve. 
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2. Determined by the Marshall method. 
BASE AND SURFACE COURSES (BITUMINOUS) 

Table 500-19, Compaction of Bituminous Concrete Pavement Layers. 
Minimum stability kN at 600C 9.0 
Minimum flow (mm) 2 
Maximum flow (mm) 4 
Compaction level (Number of blows) 75 blows on each of the two faces of the specimen 
Percent air voids 3-6 
Percent voids in mineral aggregate (VMA) see Table 500-12 below 
Percent voids filled with bitumen (VFB) 65-75 
Loss of stabilityon immersion in water at 600C (ASTM) Min. 75 percent retained strength 

Table 500-20, Nominal Rates of Spread for Binder and Chippings 
Nominal chipping Size mm Binder (Penetration grade 

bitumen) (kg/m2) 
Chips 

Cum/m2 

19 1.2 0.015 
13 1.0 0.010 
10 0.9 0.008 
6 0.75 0.004 

Note : 
• These rates of spread are for pricing purpose – see 510.2.3 and clause 510.8 
• For emulsion, these rates of spread are for the residual bitumen and appropriate 

adjustment must be made to determine the total quantity. 
• Refer to Manual for construction and Supervision of Bituminous works for the 

procedure of determining the rates of spread of binder and chips. 
 

BASE AND SURFACE COURSES (BITUMINOUS) 
Table 500-21, Grading requirements for chips for surface Dressing 
IS Sieve 

Designation (mm) 
Cumulative percent by weight of total aggregate passing for the 

following nominal sizes (mm) 
26.5 100 - - - 
19.0 85-100 100 - - 
13.2 0-40 85-100 100 - 
9.5 0-7 0-40 85-100 100 
6.3 - 0-7 0-35 85-100 

4.75 - - 0-10 - 
3.35 - - - 0-35 
2.36 0-2 0-2 0-2 0-10 
0.60 - - - 0-2 

0.075 0-1.5 0-1.5 0-1.5 0-1.5 
Minimum 65% by 

weight of aggregate 
Passing 

19 m 
retained 
13.2 mm 

Passing 13.2 
mm 

retained 
9.5mm 

Passing 9.5 mm 
retained 6.3 mm 

Passing 6.3 mm 
retained 3.35 mm 

Table 500-32, Spraying Temperatures for Binders. 
Binder grades Whirling spray jets Slot jets 

Min.0C Max.0C Min.0C Max.0C 
Penetration grades     

400/500 160 170 140 150 
280/320 165 175 150 160 

180/200 170 190 155 165 
80/100 180 200 165 175 
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BASE AND SURFACE COURSES (BITUMINOUS) Table 500-23, Quantities of materials 
Required for 10 Sqm. of Road surface for 20mm Thick open graded premix surfacing using 

penetration bitumen or cutback. 
Aggregates   

0.18m3 (a) Nominal Stone size 13.2mm (passing 22.4mm 
 sieve and retained on 11.2mm sieve )  

(b) Nominal Stone size 11.2mm (passing 13.2mm 0.09m3 

 sieve and retained on 5.6mm sieve )  
 Total 0.27m3 

Binder (quantities in Terms of Straight run bitumen)  

(a) For 0.18m3 of 13.2 mm nominal size stone at 
52 kg bitumen per m 

9.5kg. 

(b) For 0.09m3 of 11.2 mm nominal size stone at 5.1kg. 
 56 kg bitumen per m3  

 Total 14.kg 

 

 

Table 500-24, Quantities of aggregate for 10m2 area 
(A) Premix Carpet 

(a) Coarse aggregate nominal 13.2 mm size, passing IS 0.18m3 
 22.4mm sieve and retained on IS 11.2 mm sieve  
 (b) Coarse aggregate nominal 11.2 mm size, passing IS 0.09m3 
 22.4mm sieve and retained on IS 13.2 mm sieve  

(B) For Seal Coat:  
 Refer to Clause 513  

Table 500-25, Quantities of Emulsion Binder. 
(A) Premix Carpet For 10m area 

20to 23kg 
(B) For Seal Coat 12 to 14 kg 

  10 to 12 kg 

BASE AND SURFACE COURSES (BITUMINOUS) 
Table 500-26, Aggregate Gradation 

IS Sieve Designation Cumulative percent by weight of total aggregate passing 
Type A Type B 

13.2 mm - 100 

11.2 mm 100 88-100 
5.6 mm 52-88 31-52 
2.8 mm 14-38 5-25 

0.09 mm 0-5 0-5 
Table 500-27, size requirement for coarse stone Aggregates. 

S. NO. Nominal Size of Aggregate Designation of Sieve 
though which the 
aggregates shall 

wholly pass 

Designation of sieve on 
which the aggregates 

shall be wholly retained 

(i) 75 mm 106 mm 63 mm 
(ii) 63 mm 90 mm 53 mm 
(iii) 45 mm 53 mm 26.5 mm 
(iv) 26.5 mm 45 mm 22.4 mm 
(v) 22.4 mm 26.5 mm 13.2 mm 
(vi) 13.2 mm 22.4 mm 11.2 mm 
(vii) 11.2 mm 13.2 mm 6.7 mm 
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(viii) 6.7 mm 11.2 mm 2.8 mm 
 
 

BASE AND SURFACE COURSES (BITUMINOUS) 
Table 500-28, Percentage Reduction of Volume of Aggregates. 

S.NO. Standard size of aggregates Percentage reduction in volume 
computed by stack measure to 

arrive at the volume to be paid for 
1 75 mm and 63 mm 12.5 
2 45 mm and 26.5 mm 10.0 
3 22.4 mm, 13.2 mm, 11.2 mm and 6.7 mm 5.0 
4 Fine aggregate 5.0 

Table 500-29, Requirement for physical properties of Binder. 
 
 
 
 
 
 

*In cold climatic regions (temperature 100C), a softer penetration grade of 30/40 may be 
used. 
Table 500-30, Grade and Thickness of Mastic Asphalt paving and Grading of Coarseaggregate. 

Application Thickness 
Range (mm) 

Nominal size of 
coarse aggregate 

(mm) 

Coarse 
aggregate 

content, % by 
mass of total mix 

Roads and carriageways 25-50 13 40 10 
Heavily stressed areas i.e. 
junctions and toll plaza. 

40-50 13 45 10 

Nominal size of coarse aggregate 13 m 
IS sieve (mm) Cumulative % passing byweight 

19 100 
13.2 88-96 
2.36 0-5 

BASE AND SURFACE COURSES (BITUMINOUS) 
Table 500-31, Grading of Fine Aggregates.(Inclusive Filler) 

S.No. IS Sieve Percentage of weight of 
aggregate 

1 passing 2.36 mm but retained on 0.60 mm 0-25 
2 passing 0.600 mm but retained on 0.212 mm 10-30 
3 passing 0.212 mm but retained on 0.075 mm 10-30 
4 passing 0.075 mm 30-35 

Table 500-32, Composition of Mastic Asphalt Blocks without Coarse 
Aggregates 

S.No. 
IS Sieve 

Percentage of weight of 
aggregate 

Minimum Maximum 
1 passing 2.36 mm but retained on 0.60 mm 0 22 

2 passing 0.600 mm but retained on 0.212 mm 4 30 

3 passing 0.212 mm but retained on 0.075 mm 8 18 

4 passing 0.075 mm 25 45 

Property Test method Requirement 
Penetration at 250C IS 1203 15 5* 
Softening point, 0C IS 1205 65 10 
Loss on heating of 5h at 1600C, % of mass Max. IS 1212 2.0 
Solubility in Trichloethylene, % by mass Min IS 1216 95 
Ash (mineral matter), % by mass Max. IS 1468 1.0 
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5 Bitumen content 14 17 

 
BASE AND SURFACE COURSES (BITUMINOUS) 

Table 500-33, Sand Grading and Physical Requirements 
Sieve Size (mm) Percentage by mass passing finished thickness of sealing 

5 mm 3 mm 1.5 mm 
9.5 100 - - 

4.75 90-100 100 - 
3.35 - 80-100 100 
2.36 65-90 75-100 95-100 
1.18 45-70 55-90 70-95 

0.600 30-50 35-70 55-75 
0.300 18-30 20-45 30-50 
0.150 10-21 10-25 10-30 
0.075 5-15 5-15 5-15 

Quantity of residual 
binder, percentage by 

mass of aggregate 

7.5-13.5 10-16 12-20 

Coverage rate (kg/m2) 
8-15 4-6 2-4 

Table 500-41, Sand Grading and Physical Requirements. 
Sieve size (mm) Cumulative Percentage by weight of total 

aggregate passing 
9.5 100 

4.75 85-100 
2.36 80-100 
1.18 70-98 
0.60 55-95 
0.30 30-75 
0.15 10-40 

0.075 4-10 
Plasticity Index (%) 6 max. 

Sand equivalent (IS : 2386, part01) 30min. 
Loss Angles Abrasion Value (IS:2386 part4) 40 max. 

Note : Maximum thickness for sand asphat is 80 mm 

BASE AND SURFACE COURSES (BITUMINOUS) 
Table 500-42, Requirements for Sand Asphalt Base Coarse 

Parameter Requirement 

Minimum stability (kN at 600C) 2.0 
Minimum flow (mm) 2 

Compaction level (Number of blows) 2×75 

Percent air voids 3-5 

Percent voids in mineralaggregate (VMA) >16 

Percent voids filled with bitumen (VFB) 65-75 

Table 500-44, Requirements of polymer modified binders (Electrometric Thermoplastics 
and Rubber Latex ) 

Designation Grade and Requirement Method of 
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 PMB 120 PMB 70 PMB 40 Test 
Penetration at 25 C, 0.1mm, 100g, 
5 sec 

90 to 150 50 to 89 30-49 IS : 1203-1978 

Penetration at 4 C, 0.1mm, 200g, 
60 sec minimum 

35 22 18 IS : 1205-1978 

Softening Point (R & B), C, 
Minimum 

38 48 59 IS : 1205-1978 

FraassBreakingPont C,
Maximum 

-24 -16 -12 IS : 2351-1978 

Ductility at 270C, cm, Minimum 75 50 50 IS : 1215-1978 
Flash point, COC, 0C,, Minimum 220 220 220 IS : 1209-1978 
Elastic Recovery of Half thread in 70 60 50 ASTM 
Declinometer,at15 C,% 
Minimum 

(50)** (40)** (30)** D5976-1996 

Separation,Difference 0in 
Softening point, R & B C,
Minimum 

4 4 4 ASTM 
D5976-1996 

Viscosity at 40C, Poise 1-3 2-6 4-8 IS:1206-1978 
Test on Thin Oven Test Residue TFOT (IS : 2352-1979) 

Table 500-45, Requirements of polymer modified binders (Electrometric Thermoplastics) 
 

Designation Grade and Requirement Method of 
Test PMB 

120 
PMB 70 PMB 40 

Penetration at 250C, 0.1mm, 100g, 
5 sec 

90 to 150 50 to 89 30-49 IS : 1203-1978 

Penetration at 40C, 0.1mm, 200g, 
60 sec 
minimum 

35 22 18 IS : 1205-1978 

Softening Point (R & B), 0C, 
Minimum 

38 48 59 IS : 1205-1978 

Fraass BreakingPont 0C,
Maximum 

-20 -15 -10 IS : 2351-1978 

Ductility at 270C, cm, Minimum 50 40 30 IS : 1215-1978 
Flash point, COC, 0C,, Minimum 220 220 220 IS : 1209-1978 
Elastic Recovery of Half thread in 60 50 40 ASTM 
Declinometer,at150C,% 
Minimum 

   D5976-1996 

Separation ,Difference in 
Softening point, 
R & B 0C, Minimum 

3 3 4 ASTM 

D5976-1996 
Viscosity at 40C, Poise 1-2 2-4 4-8 IS:1206-1978 
Test on Thin Oven Test Residue TFOT (IS : 2352-1979) 

 
Table 500-46, Requirements of polymer modified binders (Treated with modified Crumb 
Rubber) 

Designation Grade and Requirement Method of 
Test PMB 

120 
PMB 70 PMB 40 

Penetration at 25 C, 0.1mm, 100g, 
5 sec 

50-70 50-60 40-60 IS : 1203-1978 

Softening Point (R & B), 0C, 40 55 60 IS : 1205-1978 
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Minimum     

Elastic Recovery of Half thread in 60 35 30 ASTM 
Declinometer,at15 C,% 
Minimum 

   D5976-1996 

Test on Thin Oven Test Residue TFOT (IS : 2352-1979) 
Reduction in Penetration at 25 C, 
% Maximum 

60 60 60 IS : 1203-1978 

0C, Minimum 
5 5 5 IS : 1205-1978 

Elastic Recover of Half Trea  in 
Declinometer,at150C,% 

Minimum 

25 20 15 ASTM 
D5976-1996 

Quality Control For Road Works 
Table 900-1, Tolerance in Surface Levels. 

1 Sub Grade + 20mm 
- 25mm 

2 Sub-base + 10mm 
Flexible pavement 
Concrete Pavement 
(Dry lean concrete or rolled concrete) 

- 20mm 
+6 mm 
- 10mm 

3. Base Course for flexible pavement 
Bituminous Courses 

Other than bituminous 
Machine laid 

 
Manually laid 

+6 mm 
-6 mm 

+10 mm 
-10 mm 

+15 mm 
-15 mm 

4. Wearing Course for flexible pavement 
Machine laid 

 
Manually laid 

+6 mm 
-6 mm 

+10 mm 
-10 mm 

5. Cement Concrete Pavement +5mm 
-6mm* 

*This may not exceed – 8 mm at 0-30 cm from the edge. 
 
 

 
Table 900-2, Maximum Permitted Number of Surface Irregularities. 
 Surface of carriageways and 

paved shoulders 
Surface of laybys, service areas and all 

bituminous base course 
Irregularity 4 mm 7 mm 4 mm 7 mm 
Length (m) 300 75 300 75 300 75 300 75 
National 
Highways 

Expressway* 

20 9 2 1 40 18 4 2 

Roads of 
Lower 

Category* 

40 18 4 2 60 27 6 3 

*Category of each section of road as described in the contract. 
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The maximum allowable difference between the road surface and underside of a 3 m straight 
edge when placed parallel with, or at right angles to the center line of road at points decided 
bythe Engineer shall be for : 

(i) Pavement surface (bituminous and cement concrete) 3mm 
(ii) Bituminous base courses 6mm 
Granular sub-base/base course 8mm 
Sub-base under concrete pavements 10mm 

Table 900-3, Control tests and their Minimum Frequency for Sub-Bases and Bases (Excluding 
bitumen Bound Bases) 

S. 
No. 

Type of 
Construction 

Test Frequency (Min.) 

1. Granular Gradation 
Atterberg Limits 
Moisture content Prior to 

compaction 
Densityof Compacted layer 
Deleterious constituents 
CBR 

One test per 200m 

One test per 200m3 

One test per 250m3 

One test per 500m3
 

As required 
As required 

2. Lime/Cement 
Establishment 
Soil Sub base 

Quality of Lime/Cement 

 
Lime/Cement content 

One test for each
consignment 
subject to a minimum of one 
text per 5 tonnes 
Regularly through procedural 

  Degree of pulverisation checks 
  

CRB or unconfined compressive 
Periodically as considered 
necessary 

  strength test on a set of three As required 
  sepcimens.  

  Moisture content prior to 
compaction. 

Densityof Compacted layer 
Deleterious constituents 

 

One test per 250m2 

One test per 500m2 

As required 
3. Water Bound 

Macadam 
Aggregate index and Elongation 

index 
Grading 

Flakiness index and Elongation 
index 

Ateerberg limits of binding 
material 

Atterberg limits of portion of 
aggregate passing 425 
micron sieve. 

One  test  per  200m3 o 
aggregate 

  One test per 100m3
 

  One  test  per  200m3 o 
  aggregate 

  One test per 25m3 of binding 
material 

  One  test  per  100m3 o 
aggregate 

4. Wet Mix 
Macadam 

Aggregate impact value 
Grading 
Flakiness index and Elongation 

index 
Atterberg limits of portion of 
aggregate passing 425 micron 
sieve. 

Densityof Compact layar 

One test per 200m 

One test per 100m3
 

  One test per 200m3
 

  One test per 100m3 

  One test per 500m3 

Table 900-4, Control tests and their Minimum Frequency for Sub-Bases and Bases (Excluding 
bitumen Bound Bases) 
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S. 
No. 

Type of 
Construction 

Test Frequency (Min.) 

1. Primer Coat/Tack 
Coat/For spray 

Quality of binder 
 

 
Binder  temperature fo 

application 
Rate of spread of binder 

No. of samples per lot of 
be and tests as per IS: 73, 
IS 468 and IS:8887 as 
applicable. 

At regular close intervals 

One test per 500m2 and 
not less than two test per 
day 

2. Seal coat/surface 
dressing 

Quality of binder 

 
Aggregate Impact value 
Flakiness index of Elongation 

index 
Stripping value of aggregate 

 
 
 
 
 
 

Water absorption of aggregate 
Grading aggregates 
Stone Polishing Value 
Temperature of binder a 

application 
Rate of spread of materials 

Same as mentioned under 
Serial no. 1 

  One test per 50m2 o 
aggregate 

  One test per 50m2 o 
  aggregate 

  Initially one set of 3 
representative specimens 

  for each sources o 
supply.  Sub-sequently 
when warranted by 
changes in the quality of 

  aggregate 

  ----do----- 
One test per 25m3 

aggregate 
As required 
At regular close intervals 

  One test per 500m2 of 
  work 

3. Open graded premix 
carpet 
Mix seal 
surfacing 

Quality of binder 

Aggregate Impact value 

Flakiness Index or Elongation 
Index 

Stripping value 
 
Water absorption of aggregate 

Grading aggregates 

Stone Polishing Value 
Temperature of binder a 

application 
Binder Content 
Rate of spread of materials 

as mentioned under serial 
no. 1 
as mentioned under serial 
no. 2 
as mentioned under serial 
no. 2 
as mentioned under serial 
no. 2 
as mentioned under serial 
no. 2 
as mentioned under serial 
no. 2 

As required 
At regular close intervals 

One test per 500m3 and 
not less than two test per 
day 
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   One test per 500m3 of 
work 

4. Bituminous 
Macadam 

• Qualityof binder as mentioned under serial 
no. 1 
as mentioned under serial 
no. 2 
as mentioned under serial 
no. 2 
as mentioned under serial 
no. 2 
Two test per dayper plant 
both on the individual 
constituents and mixed 
aggregates from the dryer. 
as mentioned under serial 
no. 2 
Periodic, Subject to 
minimum of two tests per 
dayper plant 
At regular close intervals. 

 

 
Regular control through 

checks of layer thickness 

One test per 250m2 
of 

layar 

  • Aggregate Impact value 

  • Flakiness Index o 
Elongation Index 

• Stripping value 

  
• Grading aggregates 

  
 

• Water absorption o 
aggregates 

• Binder Content 

  • Control of temperature 
of binder and aggregate 
for mixing and of the 
mix at the time of 
laying and rolling 

• Rate of spread o 
materials 

  
• Density of Compact  rea 
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5. Bituminous 
Penetration 
Macadam/Builtup 

• Quality of binder 

• Aggregate Impact value 
 
•  Flakiness Index or 

Elongation Index 
• Stripping value 

 
•  Water absorption of 

aggregate 

• Grading aggregates 
 
•  Temperature of binder a 

application 
• Rate of spread of binders 

as mentioned under serial 
no. 1 
as mentioned under serial 

 Spray Grout no. 2 
  as mentioned under serial 
  no. 2 
  as mentioned under serial 
  no. 2 
  as mentioned under serial 
  no. 2 
  One test per 100m3 of 

aggregate 
At regular close intervals 

  as mentioned under S.No. 
  2 

6. Dense Bituminous 
Macadam/Semi 

Quality of binder 

Aggregate Impact value 

Flakiness Index or Elongation 
Index 

Stripping value 

Water absorption of aggregates 
Sand equivalent test 
Plasticity Index 
Stone Polishing value 

 
Mix Grading 

 
 
 
 
 
 
 
 

 
Stability of Mix 

same as mentioned under 
serial no. 1 

 Dense bituminous/ 
Concrete/Bituminous 

same as mentioned under 
serial no. 2 

 Concrete same as mentioned under 
serial no. 2 

  same as mentioned under 
serial no. 2 

  same as mentioned under 
serial no. 2 

  As required 
As required for semi

  dense bituminous 
concrete /bituminous 

  concrete 
one set of tests  on 

  individual constituent 
and mixed aggregate from 

  the dryer for each 400 
tonnes of mix subject to a 
minimum of two tests per 

  plant per day 
For each 400 tonnes of 

  mix produced, a set of 3 
Marshall specimens to be 

  prepared and tested for 
stability flow  value,

  density and void content 
subject to a minimum of 

  two sets being tested per 
  plant per day. 
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  water sensitivityof mix retention 
of Marshal stability 

Swell test onthe mix 

Controlof temperature of binder in 
boiler, aggregate in the dryer and 
mix at the time of laying and 
rolling 

Control of binder content and 
grading of the mix. 

Rate of spread of mixed material. 

Densityof compacted layer 

As required for th
bituminous concrete. 
As required for th 
bituminous concrete. 
At regular close intervals 

 
 

One test for each 400 
tonnes of mix subject to a 
minimum of two tests per 
dayper plant. 
Regular control through 
checks on the weigh 
materials and laye
thickness. 

One test per 250m2 area 

7. Mastic Asphalt Qualityof binder 

Aggregate Impact value 
 
Flakiness Index or Elongatio 

Index 
Stripping value 

 
Water sensitivity of mix 

Grading of aggregates 

 

Water absorption of aggregates 

Binder content and aggregat 
grading 

Controlof temperature of binder in 
boiler, aggregate in the dryer and 
mix at the time of laying and 
rolling 

Rate of spread of mixed material. 

Densityof compacted layer 

same as mentioned under 
serial no. 1 
same as mentioned under 
serial no. 2 
same as mentioned under 
serial no. 2 
same as mentioned under 
serial no. 2 
same as mentioned under 
serial no. 2 
Two tests per day per 
plant  both   of th 
individual constituents 
and mixed  aggregate 
from the dryer 
same as mentioned under 
serial no. 2 
Period, subject t 
minimum of two tests per 
dayper plant 
At regular close intervals 

  Regular control throug 
checks on the weigh 
materials and laye 
thickness. 
One test for each 400 
tonnes of mix subject to a 

  minimum of two tests per 
  day. 

8. Slurry Seal Quality of binder 

Film Stripping test 

same as mentioned under 
serial no. 1 
Initially one set of 3 
representative  specimens 
for each sources o
supply. Sub-sequentl 

   when warranted by 
   changes in the quality of 
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   aggregate 

9. Sand Asphalt base 
course 

• Quality of binder 

•  Loss Angles abrasion 
Value 

 
• Sand equivalent test 
• Plasticity Index 

• Mix grading 
 
 
 
 
 
 
• Stability of Mix. 

 
 
 
 
 
 
•  Control of temperature of 

binder in boiler, aggregate in the 
dryer and mix at the time of 
laying and rolling 

•  Control of binder conten 
and grading ofthe mix. 

 
•  Rate of spread of mixed 

material. 

 
• Densityof compacted layer 

same as mentioned under 
serial no. 1 
same as mentioned under 

  serial no. 2 
  As required 
  As required 

  one  set  of tests  on 
  individual constituents 

and mixed aggregate from 
the dryer for each 400 

  tonnes of mix subject to a 
  minimum of two tests per 
  plant per day 

  For each 400 tonnes of 
  mix produced, a set of 3 

Marshall specimens to be 
  prepared and tested fo 

stability flow value,
density and void  content 
subject to a minimum of 

  two sets being tested per 
  plant per day. 
  At regular close intervals 

   
One test for each 400 

  tonnes of mix subject to a 
minimum of two tests per 
dayper plant. 
Regular control through 
checks on the weight 
materials and layer
thickness 

  One test per 250m2 area. 

10 Modified binder • Softening point 

 

• Penetration at 250C and 

40C 
• Elastic Recovery 
• Ductility 
• Flash Point 
• Frass Breaking 

Initially  one submission 
thereafter daily if sit 
blended, weekly if pre- 
blended 

  ------- do ------ 
  ------- do ------ 
  ------- do ------ 
  ------- do ------ 
  Initially on submission 
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  • Viscosity at 40C 
• Thin film oven test, Initia 

penetration, softening 
point, elastic recovery 
of residue, loss on 
heating 

Initially on submission 
lly on submission 

 
FREQUENCY OF QUALITY CONTROL TEST FOR 

PAVING QUALITY CONCRETE 
S.NO. TEST FREQUENCY 

(1) Levels, alignment and texture  

 (i) Level tolerance Clause 902.3 
 (ii) Width of pavement and position of paving 

edges 
Clause 902.2 

 (iii) Pavement thickness Clause 902.3 and 903.5.2.3 
 (iv) alignment of joint, widths, depths of 

dowel grooves 
To be checked @one joint per 
400 m length or a day’s work 
whichever is more 

 (v) Surface regularity both transversely and 
longitudinally 

Once a day or one day’s work, 
without disturbing the curing 
operation. 

 (vi) Alignment of dowel bars and their 
accuracy/tie bars 

To be checked in trial length as 
per clause 602.10.5..2 and once 
on every 2 km. 

 (vii) Texture depth Clause 602.9.8 
2 Quality of Materials and Concrete  

 Controltest for materials and concrete shall 
be as under: 

 

 1. Cement Physical and chemical test  

 IS :269 
IS :455 
IS :11916 
IS :8112 
IS :12269 

Once or each source of supply 
and occasionally when called for 
in case of long/improper storage. 
Besides, the Contractor also will 
submit daily test data on cement 
released by the manufacture. 

 2 Coarse and Fine aggregates  

 (i) Gradation IS:2386(Pt.1) One test for everyday’s work of 
each fraction of coarse aggregate 
and fine aggregate, initially; may 
be relaxed later at the discretion 
of the Engineer 

 (ii) Deleterious constituents IS:2386(Pt.2) -do- 
 (iii) Water absorption IS:2386(Pt.3) Regularly as required subject to a 

minimum of one test a day for 
coarse aggregate & two test a 
day for Fine aggregate. This data 
shall be used for correcting the 
water demand of the mix on 
daily basis. 

 3Coarse and Fine aggregates  
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 (i) Los Angeles Abrasion value or aggregate 
impact test IS:2386(Pt.4) 

Once for each source of supply 
and subsequentlyon monthly 
basis. 

 (ii) Soundness IS:2386(Pt.5) Before approving the aggregates 
and every month subsequently 

 (iii) Alkali aggregate reactivity IS:2386(Pt.7) -do- 
 4 Water Chemical Test IS:456 Once for approval of source of 

supply, subsequently only in case 
of doubt 

 5 concrete  

 (i) Strength of concrete IS:516 2cube and 2 beam per 150 cum 
or part thereof (one for 7 dayand 
other for 28 daystrength) or 
minimum 6 cube and 6 beam per 
day’s work whichever is more. 

 (ii) Core strength on hardened concrete 
IS:516 

As per the requirement of the 
Engineer ; only in case of doubt 

 (iii) Workabilityof fresh concrete-slump Test 
IS:1199 

One test per each dumper load at 
both Batching plant site and 
paving site initially when work 
starts. Subsequently sampling 
may be done from alternate 
dumper 

 (iv) Thickness determination From the level data of concrete 
pavement surface and sub-base at 
grid points of 5/6.25mX3.5 m 

 (v) Thickness measurement for trial length 3 cores per trial length 
 (vi) Verification of level of string line in the 

case of slip form paving and steel forms in 
case of fixed form paving 

String line or steel forms shall be 
checked for level at an interval of 
5.0 mor 6.25 m. The level 
tolerance allowed shall be +_ 
2mm. These shall be got 
approved 1-2 hours before the 
commencement ofthe concreting 
activity. 

Useful Data 
Areas & Weights of Steel 
(a) Mild Steel Round Bars 

 
Dia in mm Area Sq.Cm. Weight Kg/M Perimeter Cms. 

6 0.283 0.222 1.877 
8 0.503 0.405 2.514 

10 0.785 0.617 3.143 
12 1.131 0.888 3.771 
16 2.011 1.578 5.028 
18 2.545 2.000 5.657 
20 3.142 2.500 6.286 
22 3.801 2.984 6.914 
25 4.909 3.853 7.857 
28 6.157 4.830 8.800 
32 8.042 6.313 10.057 
40 12.566 9.684 12.571 
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(b) High Tensile Steel 
 Dia in mm Area Sq.Cm. Weight Kg/M Perimeter Cms. 

3 0.070 0.056 0.943 

5 0.196 0.154 1.571 

7 0.385 0.302 2.200 

8 0.503 0.405 2.514 

 
(c) H.T. Cables each containing 12 wires 

 
Dia of wire mm Total area of H.T. 

Sq.Cm. 
Weight Kg/M 

3 2.352 1.848 

5 4.620 3.624 

8 6.036 4.740 

 

 
(d) Structural steel (Sections which are normally required in bridges works) 
 Type section Size in M.M. Weight Kg/M 

Angle 40×40×6 3.500 
 50×50×6 4.500 
 75×75×6 6.800 
 75×75×10 11.000 
 100×100×6 9.200 
 100×100×10 14.900 
 130×130×10 19.700 
 130×130×12 23.400 

Tee 100×100×10 15.00 
Channel 75×40×6 5.700 

(e) Structural Flats (Sections which are normally required in bridges works) 
Thickness of Plate Weight Kg/M 

1 M.M. 0.00078 

2 M.M. 0.00156 

3 M.M. 0.00235 

6 M.M. 0.00470 

10 M.M. 0.00783 

12 M.M. 0.00235 
20 M.M. 0.01566 

25 M.M. 0.01957 

2. Weight of Materials for construction. 
 S.No. Materials Unit Metric Weights 

1. Cement Cum. 1440 
2. Steel 

Mild Steel 
Cast Steel 
H.T. Steel 

Cu.Cm. 
Cu.Cm. 
Cu.Cm. 

0.0078 
0.0078 
0.0078 
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3. Stainless Steel Cu.Cm. 0.0078 
4. Lead Cu.Cm. 0.0113 
5. Plain Cement Concrete or R.C.C. Cu.m. 2306 to 63500 
6. Stone 

Lime 
Sand 

Cum. 
Cum. 

2650 
7800.00 

7. Stone Masonry Rubble Cum. 1100 
0 

8. Bricks Cum. 1600 
9. Brick Masonry Cum. 01 
10. Timber Cum. 650 to 720 

3. Conversion Factors 
 Top Convert Into Multiply  

Inch Millimeter 25.40 0.040 
Inch Centimeter 2.540 0.401916 
Foot Meter 0.3048 3.2808 
Mile Kilometer 1.609 0.621 
Square Inch Sq. Centimeter 6.4516 0.155 
Square Foot Square Meter 0.0929 10.764 
Acre Hectare 0.4047 2.471 
Sq. Mile Sq. Kilometer 2.590 0.386 
Cubic Inch Cu. Centimeter 16.387 0.0161 
Cubic Foot Cu. Meter 0.0283 35.3147 
Gallon (Imp.) Liter 4.546 0.220 
Pound Kilogram 0.4536 2.2046 
Ton Tonne 1.0160 0.9842 
Lbs. Per Sq. Inch Kg. per Sq. Cm. 0.0703 14.223 
Ton per Sq. Foot Tonne per Sq. M. 10.91916 0.0914 

4- Strength of Concrete In Metric Unit 
Symbol of Concrete 
in M. Unit 

Strength kg./Cm2 

M- 15 150 
M- 20 200 
M- 25 250 
M- 30 300 
M- 35 350 
M- 40 400 
M- 45 
5. Quantities of Materials for Finished Items of works. 

450 
 

 S.No. Items Materials Quantities 
(a) Unit per Cubic meter of finished item 
1. Cement Mortar (1:3) Cement 

Sand 
0.33 Cum. 
1.00 Cum. 

2. Cement Mortar (1:4) Cement 
Sand 

0.25 Cum. 
1.00 Cum. 

3. Cement Mortar (1:6) Cement 
Sand 

0.16 Cum. 
1.00 Cum. 

4. Course Rubble Masonry Stones 
Mortar 

1.00 Cum. 
0.33 Cum. 

5. Cut Stone Masonry Stones 
Mortar 

1.00 Cum. 
0.16 Cum. 



75  

6. Fine Ashlars Stone Masonry Stones 
Mortar 

1.00 Cum. 
0.12 Cum. 

(b) Unit per Cubic met0er of finished item   

7 Flush pointing to stone work Mortar 0.004 Cum. 
8 Tuck pointing to stone work Mortar 0.008 Cum. 

Quality Control Tests and Frequency thereof for cross drainage works 
S.No. Material I.S. Code Frequency of Test 

1 OrdinaryPortland Cement / 
PPC etc. 

I.S. 269 
I.S. 455 

Once for each source of supply and 
occasionally when called for in case of 

 Physical and chemical tests I.S. 11916 long/improperstorage.Besides,the 
  I.S. 8112 contractor also shall submit daily test data 
  I.S. 12269 on cement released bythe manufacturer 

2 Coarse 
aggregates :- 

and Fine   

 (a) Gradation I.S. 2386 
(Part 1) 

One test for each day's work. 

 (b) Deleterious constituents I.S. 2386 
(Part 2) 

One test for each day's work. 

 (c) Water 
absorption/content 

I.S. 2386 
(Part 3) 

Regularly as required subject to a minimum 
of one test a day for coarse aggregate and 
two tests a day for fine aggregate. This data 
shall be used for correcting the water 
demand of the mix on daily basis. 

3 Coarse Aggregate :-   

 (a) Aggregate Impact Test I.S. 2386 
(Part 4) 

One test per source 

 (b) Soundness I.S. 2386 
(Part 5) 

One test per source 

 (c) Alkali aggregate 
reactivity 

I.S. 2386 
(Part 7) 

One test per source 

4 Water :-   

 (a) Chemical Test I.S. 456 Once for approval of source ofsupply, 
subsequently only in case of doubt. 

5 Mandatory Test for 
Workmanship :- 

  

 (a) Strength of concrete I.S. 516 Minimum 6 cubes and 6 beams per day's 
work (3 each for 7 day and 28 day 
strength) 

 (b) Workability of fresh 
concrete- Slump Test 

I.S. 1199 One test per 3 cum of concrete at paving 
site or one test for each dumper laid at 
plant site. 
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MANDATORY TYPE OF TESTS AND FREQUENCY THEREOF 
S.No. Type of Test Frequency of Test 

1 Earth Work: 
Embankment/Subgrade/Earthen Shoulder 

 

 (a) Lab Test :-  

 (i) Free Swelling Index Each soil type to be tested, one test per 
63500 cum of soil 

 (ii) MDD/OMC Each soil type to be tested, one test per 
63500 cum of soil 

 (iii) Plasticity Test (Atterberg Limit) Each soil type to be tested, one test per 
63500 cum of soil 

 (iv) CBR for Subgrade One CBR test for every 7800.00 cum 
atleast or closer as and when required 

 (b) Field Test :-  

 (i) Moisture Content 1 in 250 cum for each layer, subject to 
a maximum of 4 tests per day 

 (ii) Degree of Compaction One set of the test per 2000 sqm area 
comprising 5 to 6 measurements 

2 Gravel : Base/Surface Course/Hard 
shoulder 

 

 (a) Gradation (IS:2720 part 4) 2 tests per 500 cum subject to a 
minimum of 2 test per day 

 (ii) Atterberg's Limit (IS:2720 part 5) 2 tests per 500 cum subject to a 
minimum of 2 test per day 

 (iii) Placement moisture content (IS:2720 
part 2) 

2 tests per 500 cum subject to a 
minimum of 2 test per day 

 (iv) Degree of compaction (IS:2720 part 
28) 

One set of the test per 2000 sqm area 
comprising 5 to 6 measurements 

 (v) CBR (IS:2720 part 16) 1 in 2000 cum 
 (vi) Aggregate Impact Value (IS:2386 part 4) 1 in 250 cum or source 
 (vii) Water Absorption (IS:2386 part 3) 1 test per source 
 (viii) Flakiness Index (IS:2386 part 1) 1 in 250 cum or per day 

 

 
List of Essential Equipment for Quality Control 

ANNEXURE -P 

 
S.No Description Quantity S.No. Description Quantity 

1 Digging tools like pick 
axe, 
shovel, etc. 

One set 20 Post Hole Auger with 
extensions 

One set 

2 IS Sieves Nos. with lid 
and pan (90 mm, 80 mm, 
63 mm, 
53 mm, 45 mm,01.5 mm, 
26.5 mm, 19 mm, 13.2 
mm 
11.2 mm, 9.5 mm, 4.75 
mm 
2.8 mm, 5.6 mm, 3.35 

ONE 
SET 

21 Measuring tape, 
spatula, glassware, 
porcelain dish, pestle 
mortar 

One set 

 mm 
2.36 mm, 600 Micron, 

    

 425 Micron, 300 Micron,     

 150 Micron, 180 Micron,     

 90 Micron and 75     
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 Micron)     

3 Sand Pouring Cylinder 
with traycomplete for 
field Density test 

One set 22 Standard Proctor 
Density Test Apparatus 
with rammer 

One set 

4 Speedymoisture meter 
complete with chemicals 

One set 23 Electronic/digital 
balance 1 
kg with the least count 
of 
0.01 gm 

One set 

5 Straight Edges 3.00 metre 
width 

Two set 24 Camber Board Two no. 

6 Liquid Limit and plastic 
limit testing apparatus 
complete with water 
bottle and glass wares 

One set 25 Core Cutter (10 cm dia) 
10cm/15cm height 
complete with dolly and 
hummer. 

One set 

7 Electronic/digital balance 
5 kg 

One no. 26 CBR Testing machine One no. 

8 Pan balance with weight 
box, 5 kg. 

One no. 27 Oven (ambient to 
200°C) 

One no. 

9 Slump cone Two no. 28 Digital Thermometers Threee no. 
10 Concrete cube moulds 

(150 mm X 150mm) 
Twelve 
no. 

 Aggregate Soundness 
test apparatus 

One no. 

11 Free swelling index test 
apparatus 

Six no. 30 Concrete cube testing 
machine 

One no. 

12 Flakiness and elongation 
testing gauges 

Two no. 31 First aid box One no. 

13 Water absorption test 
apparatus 

One no. 32 Sampling Pipette One no. 

14 Specific gravitytest 
apparatus 

One no. 33 Balance One no. 

15 B.S. compaction 
apparatus 

One no. 34 Dial Gauges Six No. 

16 Proving rings One each 35 Thickness gauge One set 
17 Glass ware One set 36 Water still (4 ft.) One no. 
18 Auto level and staff Three 

nos. 
1916 A.I.V. testing equipment One no. 

19 Rapid moisture meter One no.    

The above list of essential equipment for quality control is for guidance and is not complete. 
Other apparatus and equipment as desired/required by the Engineer-in-Charge shall be procured 
by the Contractor 
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Annexure P 
 
 

Engagement of Labour 

(1) The Contractor shall make his own arrangements for the engagement of all labour, 
local or otherwise, and save insofar as the Contract otherwise provides, for the 
transport, housing, feeding and payment thereof. 

Supply of Water 

(2) The Contractor shall, so far as reasonably practicable having regard to local 
conditions, provide on the Site, to the satisfaction of the Engineer's Representative an 
adequate supply of drinking and other water for the use of the Contractor's staff and 
work people 

Alcoholic Liquor or Drugs 

(3) The Contractor shall not, otherwise than in accordance with the Statutes, Ordinance 
and Government Regulations or Orders for the time being in force, import, sell, give, 
barter or otherwise dispose of any alcoholic liquor, or drugs or permit or suffer any 
such importation sale, gift, barter or disposal by his sub-contractors, agents or 
employees. 

Arms and Ammunition 

(4) The Contractor shall not give, barter or otherwise dispose of to any person or persons, 
any arms or ammunition of any kind or permit or suffer the same as aforesaid. 

Festivals and Religious Customs 

(5) The Contractor shall in all dealings with labour in his employment have due regard 
to all recognised festivals, days of rest and religious or other customs. 

Epidemics 

(6) In the event of any outbreak of illness of an epidemics nature the Contractor shall 
comply with and carry out such regulations orders and requirements as may be made 
by the Government or the local medical or sanitary authorities for the purpose of 
dealing with and overcoming the same. 

Disorderly Conduct etc. 

(7) The contractor shall at all times take all reasonable precautions to prevent any 
unlawful, riotous or disorderly conduct by or amongst his employees and for the 
preservation of peace and protection of persons and property in the neighborhood of 
the Works against the same. 

(8) The Contractor shall be responsible for observance by his sub-contractors of the 
foregoing provisions 

Compliance to Labour laws & Regulations 

(9) The Contractor shall comply with all Labour laws and Government regulations 
applicable at the site of work and shall indemnify the Government in respect of all 
claims arising out of non-compliance thereof by the Contractor. 

Returns of Labour, etc. 

(10) The contractor shall deliver to the Engineer's Representative, or at his office a return 
in detail in such front and at such intervals as the Engineer may prescribe showing the 
supervisory staff and the numbers of the several classes of labour from time to time 
employed by the contractor on the Site and such information respecting 
Constructional Plant as the Engineer's Representative mayrequire. 
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MODEL RULES RELATING TO LABOUR WATER SUPPLY AND SANITATION 
IN LABOUR CAMPS 

NOTE :  These model rules are intended primarily for labour camps which are not of 
a permanent nature. They lay down the minimum desirable standard which 
should be adhered to as standard for permanent or semi permanent labour 
camps and should not obviously be lower than those for temporary camps. 

1. LOCATION : 

The camp should be located in elevated and well drained ground in the locality. 

2. Labour huts to be constructed for one family of 5 persons each. The lay out to be 
shown in the prescribed sketch. 

3. HUTTING : 

The huts to be built of local materials. Each hut should provide at least 20 sq. meters 
of living space. 

4. SANITARY FACILITIES : 

Latrines and Urinals shall be provided at least 16 meters away from the nearest 
quarters separately for men and women and specially so marked on it. 

5. LATRINES : 

Pit privies at the rate of 10 users or two families per seat, separate urinals as required 
& part can also be used for this purpose. 

6. DRINKING WATER : 

Adequate arrangements shall be made for the supply of drinking water. If practicable 
filtered and chlorinated supplies shall be arranged, when supplies are from 
intermittent sources covered storage tank shall be provided with a capacity of five 
liters a person per day. Where the supply is to be made from a well it shall conform to 
the sanitary standard laid down in the report of the Rural sanitation committee. The 
well should be at least 30 meters away from any latrines or other source of pollution. 
If possible hand pump should be installed for drawing the water from well. The well 
should be effectively disinfected once every month and the quality of the water should 
be got tested from the nearest Public Health Engg. Laboratory between each work of 
disinfections. 

7. BATHING AND WASHING : 

Separate bathing and washing places shall be provided for men and women for every 
25 persons in the camp. There shall be one gap and space of 2 sq. meters for washing 
and bathing. Proper drainage for the water should be provided. 

8. WASTE DISPOSAL : 

Dustbin be provided at suitable places in camp and the residents shall be directed to 
throw all rubbish into those dustbins. The dustbins shall be provided with cover. The 
contents shall be removed every day and disposed off bytrenching. 

9. MEDICAL FACILITIES : 

(a) Every camp where 1,000 or more persons reside shall be provided with whole 
time doctor and dispensary. If there are women in the camp a whole time nurse 
shall be employed. 

(b) Everycamp where less than 1,000 but more than 250 persons reside shall be 
provided with a dispensary and a part time nurse/mid wife. 

(c) If there are less than 250 persons in anycamp a first aid kit shall be maintained 
in charge of whole time persons, trained in first aid. 



80  

(d) All the medical facilities mentioned above shall be for all residents in the 
camp including dependent of the worker, if any free of cost. 

 
 
 

SANITARY STAFF : 

For such labour camp there should be qualified sanitary inspector and 
sweepers should be provided in the following scale :- 

1. For camps with strength over 200 but not exceeding 500 persons one sweeper 
for every 75 persons above the first 200 for which 3 sweepers shall be 
provided. 

• For camps with a strength over 500 persons one sweeper for every 100 persons 
above first 500 for which 5 sweepers should be provided. 

 
CONTRACT LABOUR REGULATION 

(a) The contractor shall pay not less than fair wages to labourers engaged by him in the 
work. 

'Fair Wages' means wages whether for time or piece work as notified on the date of 
Inviting Tenders and where such wages have not been so notified the wages 
prescribed bythe Labour department for the division in which the works is done. 

(b) The contractor shall, notwithstanding the provisions of any contract to the contrary, 
shall ensure the payment of fair-wage to laborers indirectly engaged on the work 
including any labour engaged by his sub contractors in connection with the said work 
as if laborers had been immediately employed by him. 

(c) In respect of all labour directly or indirectly employed on the works or the 
performance of his contract, the contractor shall comply with or cause to be compiled 
with the labour Act in force. 

(d) The Engineer/Employer shall have the right to deduct from the money due to the 
contractor any sum required or estimated to be required for making good the loss 
suffered by a workers by reason of non fulfillment of the conditions of the contract for 
the benefit of the workers non-payment of wages or of deductions made from his or 
their wages which are not justified by their terms of the contract or non-observance of 
regulations. 

(e) The contractor shall be primarily liable for all payments to be made under and for the 
observance of the regulations aforesaid without prejudice to his right to claim identify 
from his sub-contractors. 

(f) The regulations aforesaid shall be deemed to be a part of this contract and any breach 
thereof shall be deemed to be a breach of this contract. 

(g) The contractor shall obtain a valid license under the contract (regulations and 
Abolition) Act, in force and rules made there under by the competent authority from, 
time to time before commencement of work, and continue to have a valid license until 
the completion of the work. 

Any failure to fulfill this requirement shall attract the penal provisions of this contract 
arising out ofthe resulted non-execution of the work assigned to the contractor. 



81  

 
1. Vanijya Kar Registration and Clearance Certificate - 

Annexure – Q 

The tender or supplier should have a business in the state of Madhya Pradesh goods 
would be supplied of various destinations in the state and also should hold a registration 
certificate under the M.P. Vanjahack Kar Adhiniyam. 

The tender/supplier shall also submit the Clearance Certificate as provided under 
section 36 of the M.P. Vanijahack Kar/Adhiniyam. 
2. Royalty 
Final Bill of the contractor shall be paid only after he submits the certificate of clearance of 
royalty, issued by the District Collector, Datia or the official authorized by him (on his 
behalf). 

3. Asphalting works - 
• Contractor has to produce all copies of original cash memo obtained from the 

companies supplying bitumen emulsion/asphalt, like Bharat Petroleum Co. Ltd. 
Hindustan Petroleum Co. Ltd. or Indian Oil Company from, where the material is 
purchased along with the bill without, which payment will not made. 

• In addition to the above the toll tax receipt from the toll barrier passed by the 
trucks carrying asphalt/bitumen emulsion from the factory to the site if work also 
here to provided. 

• Contractor has also to get done all mandatory test as laid down as per MOST 
specification as per required quantity and frequency before using the bitumen 
emulsion/Asphalt, without, which payment will not made. 

4. Building & Construction Workers Act- 1996 
In accordance to the Section 3(1) of the Building & Other Construction Workers 

(Appointment Regulation and Service Conditions), cess will be charged from the contractor. 
5. Regarding Suspension of Registration- 

In the event of tender with drawing his/her offer the expiry of the Period of validity of 
offer falling to execute the contract agreement as required by condition No. 8.1.1 of Notice 
inviting Tender (N.I.T.) he/she will not be entitled to tender for this work in case of recall in 
addition of forfeiture of his/her earnest money as per provisions of the conditions No. 4, 7 and 
8.1.1 of the N.I.T. as may be applicable. If the tender has committed a similar default on an 
earlier occasion as well his/her registration in the department may be suspended temporarily 
for a period of 6 months from such date as may be suspended temporarily for a period of 6 
months from such date as my be ordered by the competent authority, which had registered 
him/her. 
REGARDING FLY ASH 
(A) BUILDING WORKS :- 

It is obligatory for every construction agency to use fly ash bricks of blocks or tiles or 
elay fly-ash bricks of cement fly ash bricks of similar products of a contribution of aggregate 
of them in construction as per following minimum percentage (by volume) of totals blocks or 
tiles :- 
(a) In construction activities within radius of 50 to 100 km. from the following coal/ignite 

based thermal power plants. : 
• M/s Vindhyacahl Super Thermal Power Project (NTPC) Vindhya Nagar, Sidhi State 

I & II. 
• M/s Sanjay Gandhi Thermal Power Project (MPEB) state I & II Birsinghpur District 

Umaria. 
• M/s Satpura Thermal Power Project Station, Sarni, Distt. Betul. 
• M/s Garskm Industries Ltd. Nagda, Distt. Ujjain. 
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the following minimum percentage (by Volume) of the total bricks and tiles shall 
apply 25% by 31.08.2004; 50% by 31.08.2005; 75% by 31.08.2006; 100% by 
31.08.2007; 

(b) In construction activities within 50km. radius of above coal/ignite based thermal power 
plants, the following minimum percentage (by Volume) of use of bricks and tiles shall 
apply 50% by 31.08.2004; 100% by 31.08.2005; 

Note: - “No separate payment shall be made for use of fly-ash/fly ash bricks tiles or blocks, 
clay fly-ash brick of cement fly-ash bricks/blocks or similar products”. 
(B) ROAD EMBANKMENT OR FLY OVERS:- 
In the construction of roads and fly over embankment, fly ash shall be used as per IRC SP – 
58 Guidelines for use of fly ash in road embankments, within a distance of 100 Km of above 
coal/ignite base thermal power plants. 
(C) USE OF FLY- ASH IN RECLAMATION AND COMPACTION:- 
No, agency, person or organization shall within a radius of 100 km. of above mentioned 
coal/ignite thermal power plant, allow reclamation and compaction of low lying areas with 
soil only. Pond ash shall be used compaction, reclamation and compaction shall be in 
accordance with the bye laws and specifications as per IRC SP – 58 of 2001. 
Following new items are introduced in the Chapter No. – 2 “Excavation and Earthwork” 

S. 
No. 

Item Rate 
(Rs) 

Unit 

1.0 Construction of embankment/subgrade including clearing &
grabbing including collection of flyash & its transportation to site 
(as per clause 305 and is sub clauses, where required and as per IRC 
SP : 58-2001) i/c all lifts. cost of spreading, watering compacting 
and maintenance of surface during construction to ensure shedding 
and preventing ponding of water shaping & dressing, finishing etc. 
complete but excluding scarflying existing granular/bituminous 
road surface vide clause 305.6 

  

 1) Flyash lead up to 25 Km. 91.00 Cum 
 2) Flyash lead more than 25 Km. and up to 50 Km 172.00 Cum 
 3) Flyash lead more than 50 Km and up to 75 Km. 252.00 Cum 
 4) Flyash lead more than 75 Km and up to 100Km. 332.00 Cum 
Note : Earth cover will have to be provided on fly ash embankment as per para – 3.3.2 of IRC 
SP : 58-2001 and shall be compacted along with the fly ash as per para – 4.7.1 of IRC SP: 58- 
2001 & earth cover will be paid separately as per SOR item for embankment construction. 
The above errata/amendment/addendum No. – 4 shall be applicable with effect. 

The royalty will be levied on selected soil used in embankment, as per govt. of 
M.P.P.W.D. circular No. . F19-40/2002/12/1/Bhopal dated 22.10.2008 

 
 

Chief Municipal Officer 
Nagar Parishad Panna 
District Panna (M.P.) 

S.NO MANDATORY DOCUMENT TO BE 
SUBMITED IN ENVOLAPE A 

 

(A) MANDATORY PRAPOSAL REGISTRATION 
(B) MANDATORY PRAPOSAL GSTIN NUMBER 
(C) MANDATORY PRAPOSAL PAN NUMBER 
(D) MANDATORY PRAPOSAL AFFADAVIT 
(E) MANDATORY PRAPOSAL FDR/DD 
(F) MANDATORY PRAPOSAL GST REGISTRATION 
(G) MANDATORY PRAPOSAL PURCHASE RECIEPT 
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