
1 

 

SECTION 1 

Office of the Chief Municipal Officer, Nagar Parishad Davendranagar,  

Distt. Panna (M.P.) 

 

No./ 817 /Tech/2026         DT 15.05.2026 

Notice Inviting Tenders 

This is for information of all concerned that online bids for the following works have been 

invited: 

S. No./ 

Pkg 

/Code  

Work 

 

Probable 

Amount 

(Rs. in lakh) 

FDR IN  

AMOUNT     

Completion 

Period 

(months) 

1 Const.of CC road and coverd Drain ward 10 
Rammandir to laddu dheemar 

 

 614897 6148 3 Months 

 

 

1. Interested bidders can view the detailed NIT & Other document on website 

https://www.mptender.gov.in/ (Department Name: “Urban Administration & Development 

Department”). 

2. The Bid Document can be purchased only online Start Date 18.05.2026 10:30(time) to  

TENDER END DATE 03.06.2026 17:30(date) Amendments to NIT, if any, would be published 

on website only, and not in newspaper. 

3. Specification applicable for UADD ISSR 02nd Aug 2021 

 

 

CHEIF MUNICIPAL OFFICER 

NAGAR PARISHAD  

DEVENDRANAGAR  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

https://www.mpeproc.gov.in/
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Notice Inviting Tender  

Office of the  Chief Municipal Officer Nagar Parishad Davendranagar 

 Distt. Panna (M.P.) 

 

No./817 /e-tender/2026                                         DT.15.05.2026 

Online itemage rate bids for the following works are invited from the contractors registered in 

centralized registration system of MPPWD and firms of repute fulfilling registration criteria, for the 

works given in the table below on "Item Rate Basis" based on Integrated Standard Schedule of Rates 

(ISSR) of Urban Administration & Development Department, effective from 02nd Aug 2021 

S. No.  Name of Work Probable 

Amount of 

Contract 

(Rs. in lakh) 

Earnest 

Money 

Deposit 

(EMD) 

(In Rupees) 

Cost of 

Bid 

Docume

nt 

Categ

ory of 

Contr

actor 

Period of 

Completion 

1 Const.of CC road and coverd 
Drain ward 10 Rammandir to 

laddu dheemar 
 

614897 6148 2000 not 

applic

able 

03 Months 

 

 

 

1. The bidders intending to participate in this tender are required to get enrolled/ registered on 

the e-procurement web site https://www.mptender.gov.in and get empanelled with Public 

Works Department. 

4. Tender documents can be purchased only online at https://www.mptender.gov.in from 18.05.2026 

10:30(time) to  TENDER END DATE 03.06.2026 17:30(date) by making online payment for 

Tender Document Cost plus Service & Gateway Charges as per key dates.   

2. At the time of submission of the Bid the eligible bidder shall be required to: 

a) pay the cost of Bid Document (Online); 

b) deposit the Earnest Money; 

c) Submit a check list; and  

d) Submit an affidavit. 

 Details can be seen in the Bid Data Sheet 

3. Earnest Money is accepted in FDR, drawn in favor of CMO Nagar Palika Parishad 

Devendranagar only. 

4. ELIGIBILTY FOR BIDDERS: 

a) At the time of submission of the Bid the bidder should have valid registration in the 

appropriate category with the MPPWD. However, such bidders who are not 

registered with the MPPWD and are eligible for registration can also submit their 

bids after having applied for registration with appropriate authority. 

b) The bidder would be required to have valid registration at the time of signing of the 

Contract. 

c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result 

in forfeiture of the earnest money deposit. 
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5. The Contractor shall get the structural design and crust design  And Level Work Strument 

(for road  pavement) done from any recognized Engineering College and get it approved from the 

Divisional Executive Engineer U.A.D.D. Gwalior at his on cost. The work shall be carried out 

strictly as per approved designs.   

6. The construction of Road shall be strictly as per directives and provisions of Ministry of 

Surface   Transport.  

7.  The execution procedure and principles mentioned in the directives issued by Directorate 

Urban Administration and Development vide order no. …………………………….in regard to 

Chief Minister Infrastructure Development scheme shall be followed. 

8. Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid 

Data Sheet. 

9. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 

10. Proposed Work Should be According to Approved Estimates, Drawing, Design. 

11. Work has to be completed in prescribed time limit. 

 

Note: Following conditions will over-rule the conditions stated in the tender documents, 

wherever relevant and applicable. 

E-Tendering : 

 For participation in e-tendering module, it is mandatory for prospective bidders to get registration 

on website www.mptender.gov.in . Therefore, it is advised to all prospective bidders to get 

registration by making on line registration fees payment at the earliest.   

 Tender documents can be downloaded from website www.mptender.gov.in.  However, the tender 

document of those bidder shall be acceptable who have made online payment for the tender 

documents fee of Rs 2000 plus service & gateway charges, without which bids will not be 

accepted. 

 Service and gateway charges shall be borne by the bidders. 

 Since the bidders are required to sign their bids online using class-III Digital Signature 

Certificates, they are advised to obtain the same at the earliest. 

 For further information regarding issue of Digital Signature Certificate, the bidders are requested 

to visit website www.mptender.gov.in .  Please note that it may take upto 7 to 10 working days 

for issue of Digital Signature Certificate. Client will not be responsible for delay in issue of 

Digital Signature Certificate. 

 If bidder is bidding first time for e tendering, then it is obligatory on the part of bidder to fulfill 

all formalities such as registration, obtaining Digital Signature Certificate etc. well in advance.  

 Bidders are requested to visit our e-tendering website regularly for any clarifications and/or due 

date extension or corrigendum. 

 Bidder must positively complete online e-tendering procedure at www.mptender.gov.in  

 Client shall not be responsible in any way for delay/difficulties/ inaccessibility of the 

downloading facility from the website for any reason whatsoever. 

 For any type of clarifications bidders/contractors can visit www.mptender.gov.in and held desk 

contract No. 01204001002.  

 Interested bidders may attend the free training programme in Bhopal at their own cost. For 

further query please contact help desk. 

 The bidder who so ever is submitting the tender by his Digital Signature Certificate shall 

invariably upload the scanned copy of the authority letter as well as submit the copy of the same 

in physical form with the offer of this tender.  

http://www.mpeproc.gov.in/
http://www.mpeproc.gov.in/
http://www.mpeproc.gov.in/
http://www.mpeproc.gov.in/
http://www.mpeproc.gov.in/
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 Apart from that, bidder has to submit separate envelopes of 

1. EMD (FDR/Demand Draft) of Rs. 6148 

2. in Envelop-A and  

3. Technical Bid in Envelop-B with all relevant enclosures   

Envelop-A & Envelop-B are to be kept in one sealed envelope in physical form (as well as all the 3 

Envelops must be submitted Online (The third envelope i.e. Envelope-C refers to financial proposal 

which has to be submitted online only).  The envelopes submitted in Physical Form should be 

properly super scribed that this envelope contains 2 envelops of EMD and Technical bid against 

respective tender with due date & time of tender opening as per NIT.  This envelope should be 

submitted physically as mentioned in Key Dates. Tenders received within specified time (e-tender as 

well as physical submission) shall only be opened on the date specified in presence of the bidders or 

their authorized representatives, whosoever may be present. 

The prospective bidders, will upload scanned self-certified copies of requisite documents as required 

in e-tendering process. . 

1. Those physically submitted documents will be acceptable and considered, if, same are 

uploaded on the website alongwith tender offer. Cognizance of other physically submitted 

documents (if any) shall not be taken.  

2. The physically submitted envelope of documents will be opened first.  The tenders received 

without pre-requisite EMD shall be returned unopened to the respective bidder. The tender 

documents fees shall not be refunded. 

 Earnest Money Deposit and the tender fee:-  

 The Tender fee of Rs 2000  is to be submitted by bidder by making Online Payment only 

against Tender. 

 The EMD of Rs. 6148 is to be submitted by bidder only in the form of FDR/DD drawn in 

favour of CMO, Nagar Palika, Parishad Devendranagar.  The FDR/DD of EMD shall be 

physically submitted in a sealed envelope super scribing “FDR/DD of EMD”. The EMD must 

be submitted in Envelop-A. 

 No Proposal will be accepted without valid earnest money deposit and Tender Document fee 

paid Online. 

 The prospective bidders/contractors, submitting EMD envelope in physical form as detailed 

above for respective tender, will upload scanned self-certified copies of requisite EMD on the 

website alongwith tender offer.  Only those physically submitted document regarding EMD 

will be acceptable and considered, if, same are uploaded in the website alongwith tender 

offer. 

 Any mismatch, if found in the documents submitted in physical form and that uploaded 

online,  the documents ONLINE shall be considered final and no justification regarding this 

shall be entertained by Client. 

Technical bid:-  Bidders must positively complete online e-tendering procedure at 

www.mptender.gov.in . They shall have to submit the documents as prescribed in the RFP online in 

the website.  

 Hard copies of above technical offer, (uploaded in the website) must be submitted in a 

separate sealed envelope supers scribing “Envelop-B technical bid for Tender 

No:_________” . Only those physically submitted documents regarding technical bids will be 

acceptable and considered, if, same are uploaded in the website along with the Financial Bid. 

Price bid:-   Bidder shall have to submit the Price bid document as per the format given in RFP and 

uploaded as per instructions therein. Physical submission of price bid will not be considered. The 

price of technically qualified bidder shall be opened online at the notified date. The bidder can view 

the price bid opening date by logging into web-site.  

http://www.mpeproc.gov.in/
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 On the due date of e-tender opening, the technical bid of bidders and EMD, will be opened 

online. Client reserves the right for extension of due date of opening of technical bid.    

 Client reserves the right to accept or reject any or all tenders without assigning any reason 

what so ever.  

 In case, due date for submission & opening of tender happens to be a holiday, the due date 

shall be shifted to the next working day for which no prior intimation will be given. 

 Any change/modifications/alteration in the tender documents by the Bidder shall not be 

allowed and such tender shall be liable for rejection. 

For amendment, if any, please visit www.mptender.gov.in  web site regularly. In case of any bid 

amendment and clarification, the responsibility lies with the bidders to note the same from 

web site. Client shall have no responsibility for any delay/omission on part of the bidder. 

 

Chief Municipal Officer 

Nagar Parishad 

Davendranagar 

District Panna (M.P.) 

Email: 

cmodevendranagar@mpurban.gov.in 

Mob:  

Phone: 07732-272236 

 

 

 

http://www.mpeproc.gov.in/
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CHECK LIST 

1. Online Three envelope system shall be followed, but bidder have to submit two 

envelopes physically also i.e.  

a. Envelop A: EMD  

b. Envelop B: Technical Bid. 

 Note: Please note that in any case if price-bid/Financial Offer submitted manually then 

bid shall be out through rejected. 

2. Earnest money should be in the form as given in abstract of Bid  (Scanned copy of 

EMD should be uploaded online). 

3.  Bidder will get online Form for uploading his price-bid/Financial Offer.  

4. Declaration of the contractor for the correctness of the documents. Scanned copy 

should be uploaded online & physical copy should be submitted in envelop B. 

5. The contractor should digitally sign all the pages in which any entry is made. 

6. Performance security shall be @ 5.0 % of the cost put to tender to be submitted as 

mentioned in abstract of Bid. 

7. Bidder should enclose the certificates in support of his experience online as well as 

physically. (In Envelope-B) 

8. This tender is on itemage rate basis.   

9. ISSR applicable: - Integrated Standard Schedule of Rates in force from 02nd Aug 

2021, issued by Urban Administration & Development Department of Madhya 

Pradesh. 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

1. SCOPE OF BID 

The detailed description of work, hereinafter ‘work’, is given in the Bid Data Sheet.  

2. General Quality of Work: 

The work shall have to be executed in accordance with the technical specifications specified 

in the Annexure to the Bid Data Sheet, and shall have to meet high standards of 

workmanship, safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Annexure to the Bid Data Sheet. 

4. ONE BID PER BIDDER  

4.1  The bidder can be an individual entity or a joint venture. The requirement of joint venture is 

given in the Bid Data Sheet.   

4.2  No bidder shall be entitled to submit more than one bid whether jointly or severally. If he 

does so, all bids wherein the bidder has participated shall stand disqualified. 

5.  Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of his bid, and 

no claim whatsoever for the same shall lie on the Government. 

6.  Site Visit and examination of works 

The bidder is advised to visit and examine the Site of Works and its surroundings and obtain 

for itself on its own responsibility all information that may be necessary for preparing the bid 

and entering into a contract for construction of the work. All costs shall have to be borne by 

the bidder. 

 

B. BID DOCUMENTS 

7.  CONTENT OF BID DOCUMENTS 

 The Bid Document comprises of the following documents: 

1. NIT with all amendments. 

2. Instructions to Bidders 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and Contract Data; and 

ii. Part II Special Conditions of Contract.  

4. Specifications 

5. Drawings, if any. 

6. Bill of Quantities 

7. Form of Financial Bid 
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8. Letter of Acceptance 

9. Form of Agreement and 

10. Form of Unconditional Bank Guarantee. 

 8. The bidder is expected to examine carefully all instructions, conditions of contract, 

 contract data, forms, terms and specifications, bill of quantities, forms and drawings in the

  Bid Document. Bidder shall be solely responsible for his failure to do so. 

9. Pre-Bid Meeting (where applicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 

i) Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in 

the schedule of pre-bid meeting would be communicated on the website only, and intimation 

to bidders would not be given separately. 

ii) Any prospective bidder may raise his queries and/or seek clarifications in writing before or 

during the pre-bid meeting. The purpose of such meeting is to clarify issues and answer 

questions on any matter that may be raised at that stage. The Employer may, at his option, 

give such clarifications as are felt necessary.  

iii) Minutes of the pre-bid meeting including the gist of the questions raised and the responses 

given together with any response prepared after the meeting will be hosted on the website. 

iv)Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid 

Document, it shall be done by issuing amendment to the online Bid. 

10.  Amendment of Bid Documents 

10.1  Before the deadline for submission of  bids, the Employer may amend or modify the Bid 

Documents by publication of the same on the website. 

10.2 All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of bids. 

C. PREPARATION OF BID 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms  and 

submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid  required to be 

uploaded as per the time schedule mentioned in the key dates of the Notice Inviting e-Tenders after 

signing of the same by the Digital Signature of their authorized representative. 

 

12. DOCUMENTS COMPRISING THE BID 

 The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Envelope A and would apply for all bids. Envelop A shall 

contain the following as per details given in the Bid Data Sheet: 

i) Registration number or proof of application for registration. 

ii) Payment of the cost of Bid Document; 

iii) Earnest Money; and 

iv) An affidavit duly notarized. 
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Part 2 – This shall be known as Envelope B and required to be submitted only in works 

where pre-qualification conditions and/or special eligibility conditions are stipulated in the 

Bid Data Sheet.  Envelop B shall contain a self-certified sheet duly supported by documents 

to demonstrate fulfillment of pre-qualification conditions. 

Part 3 – This shall be known as Envelope C and would apply to all bids. Envelop C shall 

contain financial offer in the format prescribed enclosed with the Bid Data Sheet. 

13. The bid as well as all correspondence and documents relating to the bid exchanged  by 

the Bidder and the Employer shall be in English or Hindi. Supporting documents  and printed 

literature that are part of the Bid may be in another language provided  they are accompanied by 

an accurate translation of the relevant passages in English.  In such case, for the purposes of 

interpretation of the bid, such translation shall govern. 

14.  TECHNICAL PROPOSAL 

Only, in case of bids with pre-qualification conditions defined [as per [G] of Bid Data Sheet], 

the Technical Proposal shall comprise of formats and requirements [as per [M] of Bid Data 

Sheet].  

15.  FINANCIAL BID 

i. The bidder shall have to quote rates in overall itemage, and not item wise. If the bid is 

in absolute amount, overall itemage would be arrived at in relation to the NIT amount. 

The overall itemage rate would apply for all items of work. 

ii. Itemage shall be quoted in figures as well as in words. If any difference in figures and 

words found, lower of the two shall be taken as valid and correct.  

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other 

levies; and the Employer shall not be liable for the same. 

16. PERIOD OF VALIDITY OF BIDS 

 The bids shall remain valid for a period specified in [O] of Bid Data Sheet after the date of 

“close for biding” as prescribed by the Employer. The validity of the bid can be extended by 

mutual consent in writing.  

17.  EARNEST MONEY DEPOSIT (EMD) 

17.1  The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount 

specified in the Bid Data Sheet.  

 

17.2  The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial bank, 

issued in favour of the name given in the Bid Data Sheet. The Fixed Deposit Receipt shall be 

valid for six months or more after the scheduled date of opening of bids.  

 

17.3  Bid not accompanied by EMD shall be liable for rejection as non-responsive.  

 

17.4      EMD of bidders whose bids are not accepted will be returned within fifteen working 

 days of the decision on the bid. 

  

17.5 EMD of the successful Bidder will be discharged when the Bidder  has signed the Agreement 

and furnished the required Performance Security. 
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17.6      Failure to sign the contract by the selected bidder, for whatsoever reason, shall  result in 

forfeiture of the earnest money deposit. 

 

D. SUBMISSION OF BID 

18.  The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ and 

Envelope 'B"  in physical form also at the place prescribed in the Bid Data Sheet, by 15.00 

hrs one working day before the opening of bid (if not mentioned in NIT/Bid Datasheet).  

E. OPENING AND EVALUATION OF BID 

19.1 Envelope ‘A’ shall be opened first and it’s contents shall be checked. In cases where Envelop 

‘A’ does not contain all requisite documents, such bid shall be treated as non-responsive, and 

Envelop B and/or C of such bid shall not be opened. 

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be opened 

online at the time and date notified in the Bid Data Sheet. The bidder shall have freedom to 

witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are not 

qualified in Technical Bid (Envelop ‘B’) shall not be opened. 

19.3 Envelope ‘C’ (Financial Bid) of bids shall be opened online at the time and date notified. The 

bidder shall have freedom to witness opening of the Envelop ‘C’. 

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine the lowest 

evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the biding process 

and reject all the bids at any time prior to contract award, without incurring any liability. In 

all such cases reasons shall be recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or for a distinct part 

of it.  

20. Confidentiality 

20.1  Information relating to examination, evaluation, comparison and recommendation of contract 

award shall not be disclosed to bidders or any other person not officially concerned with such 

process until final decision on the bid.  

20.2  Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract 

award decisions may result in the rejection of its bid. 

F. AWARD OF CONTRACT 

21.  Award of Contract 

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ that his 

bid has been accepted. 

22. Performance Security 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have to 

furnish performance security of the amount, form and duration, etc. as specified in the Bid 

Data Sheet.  

22.2  Additional performance security, if applicable, is mentioned in the Bid Data Sheet. 
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23. Signing of Contract Agreement 

23.1  The successful bidder shall have to furnish Performance security and sign the contract 

agreement within 15 days of issue of LOA. 

23.2 The signing of contract agreement shall be reckoned as intimation to commencement of 

work. No separate work order shall be issued by the Employer to the contractor for 

commencement of work. 

23.3  In the vent of failure of the successful bidder to submit Performance Security or sign the 

Contract Agreement, his EMD shall stand forfeited without prejudice to the right of the 

employer for taking action against the bidder.  

24. CORRUPT PRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the 

procurement and execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for award 

has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive 

practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of 

time, to participate in bids, if it at any time determines that the bidder has, directly or 

through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in 

competing for, or in executing, a contract. 

For the purposes of this provision, the terms set forth above are defined as follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 

indirectly, anything of value to influence improperly the actions of another party; 

b. “fraudulent practice” means any act or omission, including a misrepresentation, 

that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 

financial or other benefit or to avoid an obligation; 

c.  “coercive practice” means impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party; 

d. “collusive practice” means an arrangement between two or more parties designed 

to achieve an improper purpose, including influencing improperly the actions of 

another party. 

 

[End of ITB] 
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Bid Data Sheet 

Particulars Data 

Office of the Chief Municipal Officer, Nagar Parishad Davendranagar, 

Distt. Panna  (M.P.) 

NIT No.   817/e-tender/2026 

Date  15.05.2026 

Bid document Purchase Online from 

date & time 

From:18.05.2026 

10:30Hrs 

To: 03.06.2026 17:30Hrs 

Website link http://www.mptender.gov.in 

 For Section 1 - NIT  

Clause 

reference 

Ref 

No 

Particulars Data 

5 & 6 of 
Annexure F 

(A) Key dates Annexure A 

(B) Portal Service Charges  As Applicable 
6 & 7 of 

Annexure F 
(C) Cost of bid document 

(Online Payment)  

Rs. 6148./- 

 
6 & 7 of 

Annexure F 
(D) Cost of bid document 

(Online Payment to) 
Chief Municipal Officer, Nagar 

Parishad Davendranagar Distt. Panna 

(M.P.)  

4 (E) EMD valid for a period of not less than 180 days 

5 (F) Affidavit  Annexure B 

7.2 (G) Pre-qualifications required No 

If Yes, details Annexure C 

7.3 (H) Special Eligibility NO 

If Yes, details Annexure D (Not applicable) 

For Section 2 - ITB 

1.1 (I) Name of work 

 

Const.of CC road and coverd Drain ward 10 
Rammandir to laddu dheemar 

 

1.2  (J) Technical Specifications Annexure E 

2  (K) Procedure for participation in e-

tendering 

Annexure F 

7.1  (L) Pre bid meeting to held Yes pre bid meeting will be held 

If Yes, Dated………. 

11.2  (M) Envelope-B Technical Proposal Annexure G (G-1 to G-7) 

11.3  (N) Envelope-C Financial Bid Annexure H 

Earnest Money Deposit Rs. 3147./-  

Forms of Earnest Money Deposit  F.D.R/DD 

FDR (Fixed Deposit Receipt) 

must be drawn in favour of  
Chief Municipal Officer, Nagar Palika 

Parishad Panna Distt. Panna (M.P.) 

15.1 [O] Period of Validation of Bid 180 Days 

25  (P) Letter of Acceptance (LoA) and 

Commencement of Works 

Annexure I & J 

26 (Q) Amount of Performance Security 5.0  % of the Bid amount 

   Extra Rate Down For 15% Below ISSR 

02nd Aug 2021 

 (R) Performance security  in the form 

of Bank Guarantee 

Annexure K 

 (S) Performance security in favour of 

 

 

Chief Municipal Officer, Nagar 

Parishad Devendranagar  Distt. Panna 

(M.P.) 

 (T) Performance security valid up to 36 months or 3 years (whichever is 

more) from the date of completion of 

defect liability period. 

http://www.mpeproc.gov.in/
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27 (U) Insurance Policy Contractor’s All Risks Insurance 
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Annexure – A 

KEY DATES 

 

Publish Date 18.05.2026 10:30 Bid Opening Date 05.06.2026 12:00 

Document Download / Sale 
Start Date 

18.05.2026 10:30 Document Download / Sale 
End Date 03.06.2026 17:30 

Bid Submission Start Date 18.05.2026 10:30 Bid Submission End Date 03.06.2026 17:30 

 

 

Note: Original term deposit receipt of earnest money deposit and affidavit shall be submitted by 

the bidder so as to reach the office as prescribed in NIT for e-Tenders by “Physical Submission 

End Date” mentioned above. 

 
NOTE: THE ABOVE KEY DATES ARE INDICATIVE, URBAN LOCAL BODIES SHALL 

CHANGE THE KEY DATES AS OER THEIR REQUIREMENTS. 
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Annexure – B 

|| AFFIDAVIT || 

(On Non Judicial Stamp of Rs. 100) 

I/we _______________________________________________________ who is/ are 

_______________________ (status in the firm/ company) and competent for submission of the 

affidavit on behalf of M/S ______________________ (contractor) do solemnly affirm an oath and 

state that: 

I/we are fully satisfied for the correctness of the certificates/records submitted in support of 

the following information in bid documents which are being submitted in response to notice inviting 

e-tender No. ______________ for __________________________ (name of work) dated _______ 

issued by the ________________ (name of the department). 

I/we are fully responsible for the correctness of following self certified information/ 

documents and certificates: 

1. That the self certified information given in the bid document is fully true and authentic. 

2. That: 

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid document 

and other relevant documents provided by the Bank are authentic. 

b. Information regarding financial qualification and annual turn-over is correct. 

c. Information regarding various physical qualifications is correct. 

3. No close relative of the undersigned and our firm/company is working in the department. 

OR 

Following close relatives are working in the department: 

Name _______________ Post ____________________ Present Posting ___________ 

 

 

Signature with Seal of the Deponent (bidder) 

I/ We, _____________________ above deponent do hereby certify that the facts mentioned 

in above paras 1 to 4 are correct to the best of my knowledge and belief. 

Verified today _____________ (dated)  at ______________ (place). 

 

Signature with Seal of the Deponent (bidder) 

 

Note: Affidavit duly notarized in original shall reach at least one working day before opening of 

the bid, by 15.00 hrs. 
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Annexure – C 

PRE-QUALIFICATIONS CRITERIA 

 

The bidder should have:  

A. Financial 

i. experience of having successfully executed: 

a) three works costing not less than the amount equal to 40% of the probable amount of 

contract during the last 3 financial years; or 

b) two works costing not less than the amount equal to 817% of the probable amount of 

contract during the last 3 financial years; or  

c) one work of aggregate cost not less than the amount equal to 80% of the probable 

amount of contract in any one financial year during the last 3 financial years; 

ii. average annual construction turnover on the construction works not less than 40% of the 

probable amount of contract during the last 3 financial years. 

iii. executed similar items of work in any one financial year during the last 3 financial years 

which should not be less than the minimum physical requirement fixed for the work. 

  

 

Note: Above criteria are indicative, subject to suitable stipulations by the 

departments and  specific Bid. 

 

 

 

 

 

 

 

Annexure – D 
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SPECIAL ELIGIBILITY CRITERIA 

 

 

The bidder should have:  

A.  Erection of Steel Gates  -  ---------- 

 

B.  Construction of  tunnel   -  ---------- 

  

C.  

 

 

 

Note:  Above criteria are indicative, subject to suitable stipulations by the departments and 

 specific bid. 

 

 

Annexure – E 

Specifications 

 

 

 

 

 

1. MP UADD Specifications for relevant Volume of Integrated Standard Schedule of 

Rates, 02nd Aug 2021.  

2. MOST  

3. IRC 

 

The provisions of general / special conditions of contract, those specified elsewhere in the bid 

document, as well as execution drawings and notes, or other specifications issued in writing by 

the Employer shall form part of the technical specifications of this work. 
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Annexure – F 

GUIDELINES TO CONTRACTORS FOR IMPLEMENTATION OF  
E-PROCUREMENT SYSTEM IN URBAN ADMINISTRATION AND DEVELOPMENT 
DEPARTMENT, GOVERNMENT OF MADHYA PRADESH 

 

As Mentioned in NIT and Manuals available on e-Tendering Portal www.mptender.gov.in. 

 

 

 

http://www.mpeproc.gov.in/
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Annexure – G 

Envelope – B, Technical Proposal 

Technical Proposal shall comprise the following documents:  

Sno Particulars Details to be submitted 

1 Organizational Details  Format: G-1 

2 Valid Registration of bidder in 

appropriate class through Centralized 

Registration of Govt. of MP 

RegistrationNo.________________ 

Date_________  

(Scanned copy of Registration to be 

uploaded) 

3 Experience – Financial & Physical Format: G-2 

4 Annual Turnover Format: G-3 

 

Note: 

1. Technical Proposal should be uploaded duly page numbered and indexed.  

2. Technical Proposal uploaded otherwise will not be considered. 

3. All the documents/ information enclosed with the Technical Proposal should be self attested 

and certified by the bidder. The Bidder shall be liable for forfeiture of his earnest money 

deposit, if any document / information is found false/ fake/ untrue before acceptance of bid. If 

it is found after acceptance of the bid, the bid sanctioning authority may at his discretion 

forfeit his performance security/ guarantee, security deposit and enlistment deposit. 

4. The bidder shall also furnish an affidavit duly notarized in the format given in Annexure 4 on 

non judicial stamp of Rs. 100/- regarding correctness of the information furnished and 

documents submitted with the bid and technical proposal. 

Original affidavit shall be submitted 30 minute before the specified start time and date in key 

dates for opening of technical proposal. 

5. The bidder shall furnish the following undertaking as part of the technical proposal on its 

official letterhead duly signed with proper seal. 
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Format:  G-1 

ORGANIZATIONAL DETAILS 

(To be enclosed with technical proposal) 

S. No. Particulars Details 

1.  Name of Organization/ Individual  

2.  Entity of Organization 

Individual/ Proprietary Firm/ Partnership 

Firm (Registered under Partnership Act)/ 

Limited Company (Registered under the 

Companies Act–1956)/ Corporation 

 

 

 

3.  Address of Communication  

4.  Telephone Number with STD Code   

5.  Fax Number with STD Code  

6.  Mobile Number  

7.  E-mail Address for all communications  

 Details of Authorized Representative   

8.  Name  

9.  Designation   

10.  Postal Address  

11.  Telephone Number with STD Code   

12.  Fax Number with STD Code  

13.  Mobile Number  

14.  E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles 

of Association and Memorandum of Association alongwith registration certificate of the 

company shall have to be enclosed. 

 

Signature of Bidder with Seal 

Date: _____________ 
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Format:  G-2 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

 

A.  Financial 

 

Requirement: 

Details of successfully completed similar Works: 

Three works costing not less than the amount equal to 40% of the probable amount of contract 

during the last 3 financial years;  

or 

 Two works costing not less than the amount equal to 817% of the probable amount of contract 

during the last 3 financial years;  

or 

 one work of aggregate cost not less than the amount equal to 80% of the probable amount of 

contract in anyone financial during the last 3 financial years; 

 To be filled in by the contractor:  

i. Details of successfully completed similar works shall be furnished in the following format. 

ii. Certificate duly signed by the employer shall also be enclosed for each completed similar 

work. 

 

Agreement 

Number & 

Year 

Name of 

Work 

Date of 

Work 

Order 

Date of 

Completion 

Amount of 

Contract 

Employer's 

Name and 

Address 

I II III IV V VI 

 

B.  Physical 

 

Requirement: 

Execution of similar items of work in any one financial year during the last 3 financial years 

should not be less than the minimum physical requirement fixed for the work. 

Minimum Physical Requirement Actual Quantity Executed 

(To be filled in by the contractor) 

S. No.  Item of Work Quantity Year – 1 Year – 2 Year – 3 

I II III IV V VI 

 

Note: 1. Certificate duly signed by the employer shall be enclosed for the actual quantity executed in 

any one year during the last 3 financial years. 

2. Similar works: The similarity shall be based on the physical size, complexity, methods 

technology or other characteristics of main items of work viz. earth work, cement concrete, 

Reinforced cement concrete, brick masonry, stone masonry etc.  
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Format:  G-3 

ANNUAL TURN OVER 

 

Requirement: 

Average annual construction turnover on the construction works not less than 40% of the probable 

amount of contract during the last 3 financial years; 

To be filled in by the contractor: 

Financial 

Year 

Payments received for contracts in progress or 

completed 

  

  

  

 

Note:  

i. Annual turnover of construction should be certified by the Chartered Accountant. 

ii. Audited balance sheet including all related notes, and income statements for the above financial 

years to be enclosed. 
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Format:  G-4 

List Of Technical Personnel For The Key Positions 

 

Technical Personnels for Key Positions Available with bidder 

S. 

No. 

Name of Personnel Key 

Position 

Qualification Age Similar 

work 

experience  

Total 

Work 

Experience 
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Format:  G-5 

List Of Key Equipments/ Machines For Quality Control Labs 

 

 

Available with the bidder 

Name of Equipment/ Machinery Quantity 

  

  

  

  

 

Format:  G-6 

List Of Key Equipments/ Machines For Construction Work  
 

Available with the bidder 

Name of Equipment/ Machinery Quantity 

  

  

  

  

 

 

Format:  G-7 

Litigation History 

  

 

S. 

No. 

Name of other 

Party(ies) 

Cause of 

dispute 

Litigation whether 

(Court/Arbitration) 

Amount 

Involved 

Final Result / 

Present status of 

Litigation 
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Annexure - H 

BILL OF QUANTITIES  

General Description of work: 

Probable Amount of Contract: 

Bill of Quantities:  

 

S. 

No. 

Particulars of Item 

of Work 

Quantity Rate Unit Amount  

(in figure) 

Amount  

(in words) 

Remarks 

I II III IV V VI VII VIII 

1.         

2.         

3.         

4.         

5.         

6.         

7.         

8.         

9.         

10.         

11.         

12.         

13.         

14.         

15.         

Total   

 

Total Rupees (In Words) ____________________________________________ 
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FINANCIAL BID  

FOR  

NAME OF `WORK __________________________________ 

I/We hereby bid for the execution of the above work within the time specified at the rate (in 

figures) _______ (in words) _______________________ item below/ above or at par based on the 

Bill of Quantities and item wise rates given therein in all respects in accordance with the 

specifications, designs, drawings and instructions in writing in all respects in accordance with such 

conditions so far as applicable. I/We have visited the site of work and am/ are fully aware of all the 

difficulties and conditions likely to affect carrying out the work. I/We have fully acquainted 

myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns, nature and 

the extent of ground, working conditions including stacking of materials, installation of tools and 

plant conditions effecting accommodation and movement of labour etc. required for the satisfactory 

execution of contract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and 

provisions of the said conditions of contract annexed hereto so far as applicable, or in default thereof 

to forfeit and pay to the Municipal Corporation/Nagar Palika Parishad/Nagar Parishad or his 

successors in office the sums of money mentioned in the said conditions. 

Note: 

i. Only one rate of itemage above or below or at par based on the Bill of Quantities and item 

wise rates given therein shall be quoted. 

ii. Itemage shall be quoted in figures as well as in words. If any difference in figures and words 

found lower of the two shall be taken as valid and correct rate. If the bidder is not ready to 

accept such valid and correct rate and declines to furnish performance security and sign the 

agreement his earnest money deposit shall be forfeited. 

iii. In case the itemage "above" or "below" is not given by a bidder,  his bid shall be treated as 

non responsive. 

iv. All duties, taxes, and other levies payable by the bidder shall be included in the itemage 

quoted by the bidder. 

Signature of Bidder 

Name of Bidder 

The above bid is hereby accepted by me on behalf of the Municipal Corporation/Nagar Palika 

Parishad/ Nagar Parishad on dated the _________ day of __________ 20__ 

 

           __________________ 

Chief Municipal Officer 

Nagar  Parishad devendranagar 

District Panna  (M.P.)
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Annexure - I 

LETTER OF ACCEPTANCE (Low) 

No. _______________      Dated: ___________ 

To, 

M/s. ___________________________ 

(Name and address of the contractor) 

 

Subject: _________________________________ 

 (Name of the work as appearing in the bid for the work) 

 

Dear Sir (s), 

Your bid for the work mentioned above has been accepted on behalf of the Municipal 

Corporation/Nagar Palika Parishad/Nagar Parishad at your bided itemage _____ below/ above or at 

par the Bill of Quantities and item wise rates given therein. 

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:  

a. the performance security/ performance guarantee of Rs. __________ (in figures) (Rupees 

____________________________________________ in words only). The performance 

security shall be in the shape of term deposit receipt/ bank guarantee of any nationalized / 

schedule commercial bank valid upto three months after the expiry of defects liability 

period. 

b. Insurance policy certificates. 

c. Sign the contract agreement. 

Please note that the time allowed for carrying out the work as entered in the bid __________ 

months shall be reckoned from the date of signing the contract agreement. 

Signing the contract agreement shall be reckoned as intimation to commencement of work 

and no separate letter for commencement of work is required. Therefore, after signing of the 

agreement, you are directed to contact Shri __________ the Engineer-in-charge for this work for 

taking the possession of site and necessary instructions to start the work. 

        Yours  
 

 

(NAME OF SIGNING AUTHORITY) 

Chief Municipal Officer 

Nagar Parishad Davendranagar 

District Panna  (M.P.) 
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Annexure - J 

 

 

LETTER FOR COMMENCEMENT OF WORK  

 

No. _______________      Dated:___________ 

 

To, 

M/s. ___________________________ 

(Name and address of the contractor) 

 

Subject:  _________________________________ 

  (Name of the work as appearing in the bid for the work) 

Reference:  This office letter of acceptance of your bid No. _______ date ________ 

 

Dear Sir (s), 

 

1. You are requested to contact contact Shri __________ the Engineer-in-charge for this work 

for taking the possession of site at starting the work at once) 

2. Please note that the time allowed for carrying out the work as entered in the bid __________ 

months shall be reckoned from the date of signing the contract agreement. 

       

 

      Yours 

 

      (NAME OF SIGNING AUTHORITY) 

Chief Municipal Officer 

Nagar Parishad Davendranagar 

           District Panna  (M.P.) 
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Annexure –K 

Form of Bank Guarantee for Performance Security 

(To be used by approved scheduled commercial banks) 

 

Date 

Contract No. and Title 

Bank's name with Branch and Office 

Beneficiary (name of Purchaser) 

 

1. In consideration of the Commissioner/Chief Municipal Officer, Municipal 

Corporation/Nagar Palika Parishad/Nagar Parishad, -------------------, District ------------------- 

(M.P.). (Hereinafter called “the Authority") having agreed to exempt…………. (Herein after 

called “the said contractor(s)”) from the demand, under the terms and conditions of NIT/An 

agreement no. --------------------------dated………….. made between……………… and 

……………………… for …………………………….(hereinafter called “the said 

Agreement”) of security deposit for the due fulfillment by the said contractor (s) of the terms 

and conditions contained in the said NIT/agreement on production of Bank Guarantee for Rs 

----------- (in figures) (Rupees…………..only). At the request of the Contractor, 

we…………………………….(name of Bank) (hereinafter referred to as “the Bank”) do 

hereby irrevocably undertake to pay to Authority an amount not exceeding 

Rs………………………………………. against any loss or damage caused to or suffered or 

would be caused to or suffered by the Authority by reason of any breach by the said 

Contractor (s) of any terms of conditions contained in the said agreement. 

 

2. We …………………………….(name of Bank), do hereby undertake to pay the amount 

due and payable under this guarantee without any demure merely on a demand from the 

Authority stating that the amount claimed is due by way of loss or damage caused to or 

suffered by the Authority by reason of any breach by said Contractor(s) of any of the terms 

or conditions Contained in the said agreement or by reason of the Contactor(s) failure to 

perform the said agreement. Any such demand made on the bank shall be conclusive as 

regard the amount due and payable by the Bank under this guarantee. However, our liability 

under this guarantee shall be restricted to an amount not exceeding Rs…………………. 

3. We …………………………….(name of Bank) further agree that the guarantee herein 

contained shall remain in full force and effect during the period that would be taken for the 

performance of the said agreement and that it shall continue to be enforceable till all dues of 

the Authority under or by virtue of the said Agreement have been fully paid and its claim 

satisfied or till Authority certifies that the terms of the said agreement have been fully and 

properly carried out by the said Contractor(s) and accordingly discharges the guarantee. 

Unless a demand or claim under this guarantee is made on in writing on or before the 

……………………… we shall be discharged from all liability under this guarantee 

thereafter. 

4. We …………………………….(name of Bank) further agree with the Authority that the 

Authority shall have the fullest liberty without our consent and without effecting in any 

manner obligations here under or vary any of the terms and condition of the said agreement 
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or to extend time of performance by the said contractor(s) from time to time or to postpone 

for any time or from time to time any of the powers exercisable by the Authority against the 

said contractor (s) and to force-bear or enforce any of the terms and conditions relating to the 

said Agreement and we shall not be relieved from our liabilities by reasons of any such 

variation of extension having granted to the said contractor (s) for any forbearance act, or 

omission on the part of the Authority or any indulgence by the Authority of the said 

contractor (s) or by any such matter or thing whatsoever which under the law relating to 

sureties would but for this provision have effect of so relieving us. 

5. We …………………………….(name of Bank) hereby also undertake to have the 

signature of Branch Manager issuing the Bank Guarantee verified from the local branch of 

the bank in M.P. 

6. We …………………………….(name of Bank) hereby unequivocally undertake that if the 

Authority invokes the guarantee the bank (issuing branch) ……………….. will make the 

payment to the Authority without any reference and demur. 

7. This guarantee will not be discharged due to change in the constitution of the bank or the 

contractor(s)/supplier(s). 

8. We undertake to pay the Authority any money so demanded notwithstanding any dispute 

or disputes raised by the contractor(s)/Supplier(s) in any suit or proceeding pending before 

any Court or Tribunal relating thereto our liability under this present being absolute and 

unequivocal. 

9. The Bank undertake not to revoke this guarantee during its currency except with the 

previous consent of the Authority in writing. 

10. This guarantee shall expire not later than..................................... (Insert date) day 

of...................... (Month) 20........ .  

11. This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication 

No., 4817 except that subparagraph (ii) of Sub article 20(a) is hereby excluded. 

 

The payment so made by us under this bound shall be a valid discharge of our liability for 

payment there under and the contractor(s)/Supplier(s) shall have no claim against us. 

 

Dated the ……………………………day of…………………..20.......  

 

(Signature of the Bank & Contractor) 
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SECTION 3  

Conditions of Contract 

Part – I General Conditions of Contract 

 

Table of Clauses 

Sno Particulars  Sno Particulars  

 A. General   D. Cost Control  

1 Definitions                                          22 Payments for Variations  

2 Interpretation                                      23 No compensation for alterations in 

or restriction of work to be carried 

out. 

 

3 Language and Law                              24 Recovery from Contractors  

4 Communications                                        25 Tax  

5 Subcontracting                                   26 Check Measurements  

6 Personnel       27 Termination  

7 Force Majeure                                     28 Payment upon Termination  

8 Contractor's Risks                          29 Performance Security  

9 Liability For Accidents To Person  30 Price Variations  

10 Contractor to Construct the Works  31 General condition for admissibility 

of variations. 

 

11 Discoveries   E. Finishing the Contract  

12 Dispute Redressal System  32 Completion of Works  

13 Arbitration  33 Final Account  

 B. Time Control  817 Payment certificates  

14 Programme   F. Other Conditions of Contract  

15 Extension of Time  35 Currencies  

16 Compensation for Delay  36 Securities  

17 Monthly Return of Extra Claims  1916 Labour  

18 Contractor’s itemage, whether applied 

to net or gross amount of bills. 

 38 Compliance with Labour Regulations  

 C. Quality Control  39 Drawings and Photographs of the 

Works 

 

19 Tests  40 Defect Liability Period  

20 Correction of Defects noticed during 

the Defect Liability Period 

 41 Training Of Government Personnel  

21 Variations - Change in original 

Specifications, Designs, Drawings 

etc. 

 42 Jurisdiction  
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A. General 

1.  DEFINITIONS 

 Bill of Quantities: means the priced and completed Bill of Quantities forming part of 

the Bid. 

 

 Completion: means completion of the work as certified by the Engineer-in-Charge, in 

accordance with provisions of agreement. 

 

 Contract: means the Contract between the Employer and the Contractor to execute, 

complete and/or maintain the work. Agreement is synonym of Contract and carries 

the same meaning wherever used.   

 

 Contract Data Sheet: means the documents and other information which comprise of 

the Contract. 

 

 Contractor: means a person or legal entity whose bid to carry out the work has been 

accepted by the Employer. 

 

 Contractor's bid: means the completed bid document submitted by the Contractor to 

the Employer. 

 

 Contract amount: means the amount of contract worked out on the basis of accepted 

bid. 

 

 Completion of work: means completion of the entire contracted work. Exhaustion of 

quantity of any particular item mentioned in the bid document shall not imply 

completion of work or any component thereof. 

 

 Collusive Practice: means an arrangement between two or more parties designed to 

achieve an improper purpose, including influencing improperly the actions of another 

party. 

 

 Coercive Practice: means impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence improperly 

the actions of a party. 

 

 Corrupt Practice: means the offering, giving, receiving, or soliciting, directly or 

indirectly, anything of value to influence improperly the actions of another party. 

 

 Fraudulent Practice : means any act or omission, including a mis- 

representation, that knowingly or recklessly misleads, or attempts to mislead, a party 

to obtain a financial or other benefit or to avoid an obligation. 

 

 Day: means the calendar day. 

 

 Defect: means any part of the work not completed in accordance with the 

specifications included in the contract.    

 

 Drawings: means drawings including calculations and other information provided or 

approved by the Engineer-in-Charge. 
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Employer:  means the party as defined in the Contract Data, who employs the 

Contractor to carry out the work. The Employer may delegate any or all functions to a 

person or body nominated by him for specified functions. The word Employer / 

Department wherever used denote the   Nagar Palika Parishad Morena. 

 Engineer-in-Charge: means Engineer-in-Charge of the  Nagar Palika Parishad who 

shall be incharge of the works and who shall sign the agreement on behalf of the   

Nagar Palika Parishad, …………... 

 Subordinate Incharge: means Engineer-in-Charge (second in command) of the   

Nagar Palika Parishad, who shall be In charge for supervision of the execution of 

work. 

 Executive Engineer: means Executive Engineer of the concerned Division of the MP 

Urban Administration & Development Department and /or Executive Engineer of the 

/Nagar Palika Parishad Panna as the case may be. 

 Superintending Engineer: means Superintending Engineer of the concerned Division 

of the MP Urban Administration & Development Department. 

 Chief Engineer: means Chief Engineer of the Directorate of the MP Urban 

Administration & Development, Shivaji Nagar, Near 6 No. Stop, Bhopal. 

 Department: means Nagar Palika Parishad Panna 

• Government: UADD Madhya Pradesh. 

 In Writing: means communicated in written form and delivered against receipt. 

• Equipment means the Contractor's machinery and vehicles brought temporarily to the 

Site for execution of work. 

 Stipulated date of completion: means the date on which the Contractor is required to 

complete the work. The stipulated date is specified in the Contract Data.  

 Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work. 

 Specification:  means the specification of the work included in the Contract and any 

modification or addition made or approved by the Engineer-in-Charge.  

 Start Date :  means the date 07 days after the signing of agreement for the work. 

However, the employer may extend this time limit by another 07 days, as and when 

required. 

 Sub-Contractor: means a person or corporate body who has a Contract (duly 

authorized by the employer) with the Contractor to carry out a part of the construction 

work under the Contract. 

 Temporary Work : means work designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the work. 

 Tender / Bid, Tenderer /Bidder : are the synonyms and carry the same meaning 

where ever used.   

 Variation : means any change in the work which is instructed or approved as 

variation under this contract. 

 Work: The expression "work" or "works" where used in these conditions shall unless 

there be something either in the subject or context repugnant to such construction, be 

construed and taken to mean the work by virtue of contract, contracted to be executed, 

whether temporary or permanent and whether original, altered, substituted or 

additional. 
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2. INTERPRETATIONS AND DOCUMENTS     

    2.1 Interpretations  

In the contract, except where the context requires otherwise: 

• words indicating one gender include all genders; 

• words indicating the singular also include the plural and vice versa. 

• provisions including the word “agree”, “agreed” or  “agreement” require the 

agreement to be recorded in writing; 

d. written” or “in writing” means hand-written, type-written, printed or electronically 

made, and resulting in a permanent record; 

 

    2.2 Documents Forming Part of Contract: 

• Notice Inviting e-Tenders (Press) 

• Detailed Notice Inviting e-Tenders 

• Instructions to Bidders along with Bid Data Sheet. 

• General Conditions of Contract.  

• Contract Data Sheet 

• Special Conditions of Contract  

• Any other document.  

 

3. Language and Law     

The language of the Contract and the law governing the Contract are stated in the 

Contract Data Sheet. 

4. Communications 

All certificates, notice or instruction to be given to the Contractor by 

Employer/Engineer shall be sent on the address or contact details given by the 

Contractor in [Annexure G-1 of ITB]. The address and contract details for 

communication with the Employer/Engineer shall be as per the details given in 

Contract Data Sheet. Communication between parties that are referred to in the 

conditions shall be in writing. The notice sent by facsimile (fax) or other electronic 

means (email) shall also be effective on confirmation of the transmission. The notice 

sent by registered post or speed post shall be effective on delivery or at the expiry of 

the normal delivery period as undertaken by the postal service.  

 

5. Subcontracting  

Subcontracting shall be permitted for contracts value more than [amount specified in 

the Contract Data Sheet] with following conditions. 

• The Contractor may subcontract up to 25 item of the contract price, only with 

and after the approval of the Employer in writing, but will not assign the 

Contract. Subcontracting shall not alter the Contractor's obligations.  

• The Contractor shall not be required to obtain any consent from the Employer 

for: 

• the provision for labour or labour component. 

• the purchase of Materials which are in accordance with the standards 

specified in the Contract 

• hiring of plant & machinery 

• The sub-contractor will have to be registered in the appropriate category in the 

contractor’s centralised registration system of the Go MP. 
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6. Personnel 

1. The Contractor shall employ for the construction work and routine maintenance the 

technical personnel as provided in the Contract Data Sheet. If the Contractor fails to 

deploy required number of technical staff, recovery as specified in the Contract Data 

Sheet will be made from the Contractor.  

2. If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the 

person leaves the Site within three days and has no further connection with the Works 

in the Contract. 

 

7. Force Majeure 

1. The term "Force Majeure" shall mean acts of God or any act not within the control of 

parties, such as lightening and unprecedented floods, earthquake, hurricane and wars, 

revolts, riots, fire, sabotage. Upon the occurrence of such cause and upon its 

termination, the party, alleging that it has been rendered unable, as aforesaid, shall 

notify the other party in writing immediately but not later than seven days of the alleged 

beginning as well as ending thereof, giving full particulars and satisfactory evidence in 

support of its claim. 

 

2.  In the event of either party being rendered unable by force majeure to perform any duty 

or discharge any responsibility arising out of the contract, the relative obligation of the 

party affected by such force majeure shall upon notification to the other party be 

suspended for the period during which force majeure event lasts. The cost and loss 

sustained by either party shall be borne by respective parties. 

 

3.  The time for performance of the relative obligation suspended by the force majeure 

shall stand extended by the period for which such cause lasts. Should the delay caused 

by force majeure exceed two months, the parties to the contract shall hold discussions 

to resolve the situation mutually. 

8. Contractor's Risks 

1. All risks of loss of or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract are the 

responsibility of the Contractor. 

2. All risks and consequences arising from the inaccuracies or falseness of the documents 

and/or information submitted by the contractor shall be the responsibility of the 

Contractor alone.  

9. Liability For Accidents To Person 

 

1.  The contractor shall be deemed to have indemnified and saved harmless the 

Government against all action, suits, claims, demands, costs etc. arising in connection 

with injuries suffered by any persons employed by the contractor or his subcontractor 

for the works whether under the General law or under workman's compensation Act, or 

any other statute in force at the time of dealing with the question of the liability of 

employees for the injuries suffered by employees and to have taken steps properly to 

ensure against any claim there under. 

 

2. On the occurrence of an accident which results in the death of the workmen employed 

by the contractor or which is so serious as is likely to result in the death of any such 

workmen, the contractor shall within 24 hours of happening of such accident intimate 

in writing to the Engineer of the facts of such accidents. The contractor shall indemnify 

Government against all loss or damage sustained by the Government resulting directly 

from or indirectly from his failure to give intimation in the manner aforesaid including 

the penalties or fines if any payable by Government as a consequence of Governments 
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failure to give notice under the workmen's Compensation Act or otherwise to conform 

to the provisions of the said Act in regard to such accident. 

 

3.  In the event of any claim being made, or action brought against the Government 

involving the contractor and arising out of the matter referred to and in respect of which 

the contractor is liable under this clause the contractor shall be immediately notified 

thereof, and he shall with the assistance if he so required of the government but at the 

sole expense of the contractor conduct all negotiations for the settlement of the same or 

of any litigation that may arise there from. In such cases the Government shall at the 

expense of the contractor afford all available assistance for any such purposes.  

 

4.  Furthermore, the Engineer shall have the right to pay or to defend or to compromise 

any claim which may be made against the Government or in case of threatened legal 

proceedings or in anticipation of legal proceedings being instituted is liable to take such 

steps as he may consider necessary or desirable to ward off of mitigate the effect of 

such proceedings and to recover the contractor all sums and expenses, the Engineer 

may injure and pay in this behalf, provided that the Engineer shall before taking any 

action as aforesaid give to the contractor a notice in writing of the action proposed to be 

taken by him and in case the Engineer proposed to pay or compromise effected without 

the consent of the contractor except when the claim does not exceed a sum of Rs. 

10,000/-  and the payment or the compromise is sanctioned by the government. 

5. In the event of an accident on the work under this contract in respect of which 

compensation become payable under workmen's Compensation Act whether by the 

contractor or by the government as principle, it shall be lawful for the Engineer to 

retain, out of the money's due and payable to contractor such sum. 

10. Contractor to Construct the Works  

 

1. The Contractor shall construct, install and maintain the Works in accordance with the 

Specifications and Drawings. 

 

2. The contractor shall supply and take upon himself the entire responsibility of the 

sufficiency of the scaffolding, timbering, Machinery, tools implements and generally of 

all means used for the fulfilment of this contract whether such means may or may not 

approved of or recommended by the Engineer and the contractor must accept all risks of 

accidents or damages from whatever cause they may arise, except where otherwise 

provided in this contract, until the completion of this contract. 

 

11. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered 

on the Site shall be the property of the Employer. The Contractor shall notify the 

Engineer of such discoveries and carry out the Engineer's instructions for dealing with 

them. 

12. Dispute Resolution System 

1. No issue of dispute can be raised after 15 days of its occurrence. In the event, matter of 

dispute is raised before the competent authority as given in the contract data, within 15 

days of its occurrence the competent authority, i.e. Municipal  Chief Municipal Officer of 

the   Nagar Palika Parishad, ……….. shall decide the matter within 30 days.   

 

2. Either party will have a right to appeal against the order of the above competent authority 

within 30 days to the Appellate Authority as defined in Contract Data.  Such decision in 

respect of every matter so referred shall, subject to review as hereinafter provided, be 

final and binding upon the Contractor. In case the Work is already in progress, the 

Contractor shall proceed with the execution of the Works, pending  receipt of the decision 

of the competent authority as aforesaid, with all due diligence. 
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Alternative 12. Dispute Resolution System 

1. If any question, difference or objection, whatsoever, shall arise in anyway, in 

connection with or arising out of this instrument, or the meaning of operation of any 

part thereof, or the right, duties or liabilities of either party then, save in so far, as the 

decision of any such matter, as herein before provided for, and been so decided every 

such matter constituting a total claim of Rs. 50,000/- or above, whether its decision 

has been otherwise provided for and whether it has been finally decided accordingly, 

or whether the contract should be terminated, or has been rightly terminated, and as 

regards the rights or obligations of the parties, as the result of such termination shall 

be referred for decision to the empowered Standing committee, which would consist 

of the following:- 

i.  Principal Secretary, GoMP, Department of Urban Administration & 

Development, Bhopal. 

ii.  Secretary, GoMP, Finance or his nominee, not below the rank of Deputy 

Secretary and / or Chief Accounts Officer. 

iii.  Secretary, GoMP, Law or his nominee. 

iv.   Director, Directorate of Urban Administration & Development, Bhopal   

v.  Superintending Engineer concerned (Member Secretary) 

2. The Engineer-in-charge, on receipt of application along with non-refundable 

prescribed fee, (the fee would be two item of the amount in dispute, not exceeding Rs. 

one lac) from the Contractor, shall refer the disputes to the committee, within a period 

of Three month from the date of receipt of application, Procedure and Application 

for referred cases for settlement by the Sanding committee shall be, as given in 

Contract Data Sheet. 

13. Arbitration 

Either party will have the right of appeal against the decision of the Appellate 

authority of the Dispute Redressal System, within 817 days of such decision 

nominated under Clause 21, to the Madhya Pradesh Arbitration Tribunal constituted 

under Madhya Pradesh Madhyastham Adhikaran Adhiniyam,1983 provided the 

amount of claim is more than Rs. 50,000/-. 

B. Time Control 

14.  Programme 

  1 Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, arrangements, 

order, and timing for all the activities in the Works for the construction of works.  

 

  2 The contractor shall submit the list of equipment and machinery being brought to site, 

the list of key personnel being deployed, the list of machinery/equipments being 

placed in field laboratory and the location of field laboratory along with the 

Programme. The Engineer shall cause these details to be verified at each appropriate 

stage of the programme.  

 

  3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of the 

remaining Works, including any changes to the sequence of the activities.  

 

 4 The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor does 

not submit an updated Programme within this period, the Engineer may withhold the 

amount stated in the Contract Data from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Programme has been submitted.    
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  5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. 

The Contractor may revise the Programme and submit it to the Engineer again at any 

time. A revised Programme shall show the effect of Variations and Compensation 

Events. 

 

15. Extension of Time 

 

1. If the Contractor desires an extension of time for completion of the work on the ground of 

his having been unavoidably hindered in its execution or on any other grounds, he shall 

apply, in writing, to the Engineer-in-charge within 30 days of the date of the hindrance, 

on account of which he desired such extension as aforesaid, and The Authority 

Competent to grant extension under the rules/delegations of powers for other duly 

authorized Engineer shall if in his opinion, (which shall be final) reasonable grounds be 

shown therefore, authorize such extension of time, if any, as may, in his opinion, be 

necessary or proper, if the period of completion of contract expires before the expiry of 

the period of one month provided in this clause, the application for extension shall be 

made before the expiry of the period stipulated for completion of the contract.  

 

2. The competent authority shall grant such extension at each such occasion within a period 

of 30 days of receipt of application from contractor and shall not wait for finality of work. 

Such extensions shall be granted in accordance with provisions under clause- 16 of this 

agreement. 

 

16. Compensation for delay 

1. The time allowed for carrying out the work, as entered in the bid, shall be strictly 

observed by the Contractor and shall be reckoned from the date of signing of 

agreement. 

 

2.  If the contractor does not commence the work within 7 days, he shall stand liable for 

the forfeiture of the amount of Earnest Money and Security Deposit, Besides, 

appropriate action may taken by the Engineer-in-Charge/ competent authority to debar 

him from taken apart in future bids for a specified period or black list him. 

  

3. The work shall, throughout the stipulated period of completion of the contract, be 

proceeded with all due diligence, time being essence of the contract, on the part of the 

contractor.  

 

4. To ensure good progress during the execution of work, the contractor shall be bound, 

in all cases in which the time allowed for any work exceeds one month (save for 

special jobs), to complete  

i. 1/8th of the whole of the work before 1/4th of the whole time allowed under 

the contract has elapsed,  

ii. 3/8th of the work before ½ of such time has elapsed and  

iii.3/4th of the work before ¾ of such time has elapsed.  

 

5. If the contractor fails to complete the work in accordance with this time schedule in 

terms of cost in money, and the delay in execution  of work is attributed to the 

contractor, the contractor shall be liable to  pay compensation to the Government at 

every time span as below:- 

 

Compensation payable by the contractor for delay attributable to  contractor at the 

stage of: 
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• Delay upto one fourth period of the prescribed time span 

 — 2.5% of the work remained unexecuted. 

• Delay exceeding one forth period but not exceeding half of the prescribed time 

span  

• 5% of the work remained unexecuted. 

• Delay exceeding half of the prescribed but not exceeding three fourth of the time 

span  

-  7.5% of the work remained unexecuted. 

•  Delay exceeding three fourth of the prescribed time span  

—10% of the work remained unexecuted. 

 

Note.  

In case delayed period over a particular span is split up and is jointly attributable to 

Government and contractor, the competent authority may reduce the compensation in 

proportion of delay attributable to Government over entire delayed period over that 

span after clubbing up the split delays attributable to Government and this reduced 

compensation would be applicable over the entire delayed period without paying any 

escalation.  

 

First time span is of 6 months, delay is of 30 days which is split over as under: 5 days 

(attributable to government)+5 days(attributable to contractor)+5 days(attributable to 

government)+ 5 days (attributable to contractor)+5 days(attributable to government)+ 

5 days (attributable to contractor) 

 

Total delay is thus clubbed to 15 days (attributable to government) and 15 days 

(attributable to contractor). 

 

Total normal compensation of 30 days as per clause 2 of agreement is 2.5% which can 

be reduced as 2.5*15/-30==1.25% over 30 days without any escalation by competent 

authority.  

 

6. The compensation, levied as above, shall be recoverable from the Running Account 

Bill to be paid immediately after the concerned time span. Total compensation for 

delays shall not exceed 10 item of the total value of the work.  

 

7. The contactor shall, further, be bound to carry out the work in accordance with the 

date and quantity entered in the progress statement attached to the bid. 

  

8. In case the delay in execution of work is attributable to the contractor, time extension 

shall be granted with penalty and no price adjustment. The span wise compensation, 

as laid down in this clause shall be mandatory. However, in case the slow progress in 

one time span is covered upto within original stipulated period, then the amount of 

such compensation levied earlier shall be refunded.  

 

9. For delays attributable to the Department - No penalty, with price adjustment. for 

delays attributable to the Contractor. 

 

10. The Price Variation, if any, admissible under clause 30 of Conditions of contract 

would be admissible only on such rates and cost of work, as would be admissible if 

work would have been carried out in that particular time span. 

  

11. The Engineer-in- charge shall review the progress achieved in every time span, and 

grant stage wise extension in case of slow progress with compensation, if the delay is 

attributable to contractor, otherwise without compensation. However, if for any 
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special job, a time schedule has been submitted by the Contractor before execution of 

the agreement, and it is entered in agreement as well as same has been accepted by the 

Engineer-in-charge, the Contractor shall complete the work within the said time 

schedule. In the event of the Contactor failing to comply with this condition, he shall 

be liable to pay compensation as prescribed in forgoing paragraph of this clause 

provided that the entire amount of compensation to be levied under the provisions of 

this clause shall not exceed 10% of value of the contract. While granting extension in 

time attributable to the Government, reasons shall be recorded for each delay. 

 

17. Monthly Return of Extra Claims 

1. Contractor has to submit a return every month for any work claimed as extra. 

  

2. The Contractor shall deliver the return in the office of the  Engineer-in-Charge and 

obtain Receipt Number of the Receipt Register of the day on or before 10th day of 

every month during the continuance of the work covered by this contract, a return 

showing details of any work claimed as extra by the contractor which value shall be 

based upon the rates and prices mentioned in the contract or in the Schedule of Rates 

in force in the District for the time being. 

  

3. The contractor shall be deemed to have waived all claims, not included in such return, 

and will have no right to enforce any such claims nor included, whatsoever be the 

circumstances. 

 

18.  Contractor's itemage, whether applied to net or gross amount of bills 

The itemage referred to in the "Bid for works" will be deducted/ added from/to the 

gross amount of the bill. 

 

C. Quality Control 

19. Tests 

1. For carrying out tests as prescribed in the specifications, the contractor shall establish 

field laboratory at the location specified by the Engineer. It shall have such equipment 

as specified in the Contract Data Sheet.  

 

2. The Contractor shall be responsible for:  

• Carrying out the tests prescribed in specifications, and 

• For the correctness of the test results, whether preformed in his laboratory or 

elsewhere. 

3.  In the event the contractor does not establish the quality control lab, the Engineer in 

Charge can do so at the risk & cost of the contractor. 

 

20. Correction of Defects noticed during the Defect Liability Period  

1.  The Contractor shall promptly rectify all defects pointed out by the Engineer well 

before the end of the Defect Liability Period. The Defect Liability Period shall 

automatically stand extended until the defect is rectified. 

  

2.  If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to 

the satisfaction of the Engineer, within the time specified by the Engineer, the 

Engineer will assess the cost of having the Defect corrected, and the cost of correction 

of the Defect shall be recovered from the Performance Security and other available 

securities. 
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D. Cost Control 

 

21.  Variations - Change in original Specifications, Designs,  Drawings etc. 

1. The Employer shall have power to make any alterations, omissions or additions to or 

substitutions for the original specifications, drawings, designs and instructions, that 

may appear to him to be necessary during the progress of the work and the contractor 

shall carry out the work in accordance with any instructions which may be given to 

him in writing signed by the Employer, and such alterations, omission, additions or 

substitutions shall not invalidate the contract and any altered, additional or substituted 

work, which the contractor may be directed to do in the manner above specified, as 

part of the work, shall be carried out by the contractor on the same conditions in all 

respects on which he agree to do the main work.  

 

2. The time for the completion of the work shall be extended in the proportion that the 

altered, additional or substituted work bears to the original contract work and the 

certificate of the Employer shall be conclusive as to such proportion.  

 

22.  Payments for Variations  

1. The rates for such additional, altered or substituted work under this clause shall be 

worked out in accordance with the following provisions in their respective order:-  

• If the rates for the additional, altered or substituted work are specified in 

the contract for the work - the contractor is bound carry out the additional, 

altered or substituted work at the same rates as are specified in the contract for 

the work.  

• If the rates for the additional, altered or substituted work are not 

specifically provided in the contract for the work - such rates will be 

derived from the rates for a similar class of work as are specified in the 

contract for the work.  

• If the rates for the altered, additional or substituted work can not be 

determined in the manner specified in the sub clause (a) to (b) above - 

then the rates for such composite work item shall be worked out on the basis 

of the concerned Schedule of Rates minus/plus the itemage which the total bid 

amount bears to the estimated cost of the entire work put to bid.  

• Provided always that if the rates for a particular part or parts of the item 

is not in the Schedule of Rates and the rates for the altered, additional or 

substituted work item cannot be determined in the manner specified in sub 

clause (a) to (c) above, the rate for such part or parts will be determined by the 

Engineer-in-charge on the basis of the prevailing market rates when the work 

was done.  

• But under no circumstances, the contractor shall suspend the work on the plea 

of non acceptability of rates on items falling under sub clause (a) to (d). 

 

2. All the provisions of the preceding paragraph shall equally apply to the decrease in 

rates of items for quantities in excess of the deviation limit notwithstanding the fact 

that the rates for such items exist in bid for the main work or can be derived in 

accordance with the provisions of sub-clause (ii) of the preceding clause 12 and the 

Engineer-in-charge may revise such rates having regard to the prevailing market rates 

unless otherwise mutually agreed by the Engineer-in- charge and the Contractor. 

 

23. No compensation for alterations in or restriction of work to be carried out. 

 

If at any time after the commencement of the work, the Government, for any reason 

whatsoever, not require the whole work as specified in the bid to be carried out, the 

Employer shall give notice in writing of the fact to the Contractor.  
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The Contractor shall have no claim to any payments or compensation whatsoever, on 

account of any profit or advantage which he might have derived from the execution of 

work in full or on account of any loss incurred for idle men and machinery due to 

such alteration.  

 

24.  Recovery from Contractors 

Whenever any claim against the Contractor for the payment arises under the contract, the 

Department shall be entitled to recover such sum by: 

 

• Appropriating, in part or whole of the Performance Guarantee and/or Security 

Deposit.  

 

• In the event of the security under the contract being insufficient, then the balance sum 

recoverable shall be deducted from the securities made available by the Contractor to 

the Department under other contract(s).  

 

• If the recoveries exceed the securities available with the Department as (a) and (b) 

above, such balance recoveries shall be made from the securities made available by 

the Contractor to other works Departments/ Government Undertakings of Madhya 

Pradesh. 

 

• The department shall, further have the right to effect recoveries under Revenue 

Recovery Certificate of the M.P. Land Revenue Code. 

 

27.  Tax 

1. The rates quoted by the Contractor shall be deemed to be inclusive of the sales and 

other levies, duties, cess, toll, taxes of Central and State Governments, local bodies 

and authorities. 

 

2. The liability, if any, on account of quarry fees, royalties, octroi and any other taxes 

and duties in respect of materials actually consumed on public work, shall be borne by 

the Contractor.   

 

26. Check Measurements 

1. The department reserves to itself the right to prescribe a scale of check measurement 

of work in general or specific scale for specific works or by other special orders 

(about which the decision of the department shall be final).  

 

2. Checking of measurement by superior officer shall supersede measurements by 

subordinate officer, and the former will become the basis of the payment.   

 

3. Any over/excess payments detected, as a result of such check measurement or 

otherwise at any stage upto the date of completion and the defect removal period 

specified else where in this contract, shall be recoverable from the Contractor, as any 

other dues payable to the Government. 

 

27. Termination 

The Employer may terminate the Contract if the Contractor causes a fundamental 

breach of the Contract. Fundamental breaches of Contract shall include, but shall not 

be limited to, the following:  

• the Contractor stops work for 28 days when no stoppage of work is warranted and the 

stoppage has not been authorized by the Engineer in Charge;  

• the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation;  
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• the Engineer gives Notice that failure to correct a particular Defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable period of 

time determined by the Engineer in Charge; 

• the Contractor does not maintain a Security, which is required;  

• the Contractor has delayed the completion of the Works by such duration for which 

the maximum amount of liquidated damages is recoverable; 

• if the Contractor fails to set up a field laboratory with the prescribed equipment, 

within the period specified in the Contract Data; and   

• If the Contractor fails to deploy machinery and equipment or personnel as specified in 

the Contract Data at the appropriate time.  

• any other fundamental breaches as specified in the Contract Data. 

28. Payment upon Termination 

1  If the contract is terminated because of a fundamental breach of contract by the 

contractor, the Engineer shall issue a certificate for value of the work done and 

materials ordered less liquidated damages, if any, less advance payments received up 

to the date of the issue of the certificate and less the itemage to apply to the value of 

the work not completed as indicated in the Contract Data.  

 

2 If the total amount due to the Employer exceeds any payment due to the Contractor, 

the difference shall be recovered from the security deposit and performance security, 

if any amount is still left un-recovered it will be a debt payable to the Employer.  

29. Performance Security 

1. The Contractor shall have to submit performance security as specified in the Contract 

Data Sheet at the time of signing of the contract. The contractor shall have to ensure 

that such performance security remains valid at all the time until completion of the 

construction works.  

On satisfactory completion of the contract work, the security deposit may be refunded 

to the Contractor on submission of equivalent amount of bank guarantee of a 

nationalized or scheduled commercial bank or fixed deposit receipt assigned to the 

Employer. 

It is clarified that in contracts including construction, operation & maintenance, the 

performance guarantee shall be returnable after completion of construction and defect 

liability period as stated in clause. 

 

2. Security Deposit : 

Security Deposit, in addition to the Performance Security above, shall be five item 

(5%) of the amount of contract. The security deposit will be deducted from each RA 

bill payable to the Contractor. The security deposit shall be refunded to the Contractor 

without any interest after 3 months of the date of completion. 

 

30. Price Variations 

1. No price variations and /or escalations shall be allowed.  

31. General Conditions for Admissibility of Variations 

  

1. The exact itemage of labour/material (excluding materials to be supplied by the 

department)/ bitumen/diesel and petrol component and labour component for the work 

shall be approved by the authority while sanctioning the detailed Estimates. 

2. The statement of escalation shall be prepared at the end of three months in which the 

work was awarded and the work done from the date of start to the end of this period 

shall be taken into account. For subsequent statement, cost of work done during every 

quarter shall be taken into account. At the completion of work, the work done during 

the last quarter of fraction, thereof, shall be taken into account. 
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3. For the purpose of reckoning the work done during any period, the bills prepared 

during the period shall be considered. The dates of recording measurements in the 

Measurement Book by the Assistant Engineer shall be the guiding factor to decide the 

bills relevant to any period. The date of completion as finally recorded by the 

competent authority in the Measurement Book, shall be the criterion. 

 

4. The index relevant to any quarter, for which such compensation is paid, shall be the 

arithmetical average of the indices relevant of the calendar month. 

 

5. Price adjustment clause shall be applicable only for the work that is carried out within 

the stipulated time, or extension thereof, as are not attributed to the contractor. 

 

6. If during the progress in respect of contract works stipulated to cost Rs. 50 lac or less, 

the value of work actually done excluding cost of material supplied by the 

department, exceed Rs. 50 lack and completion period is more than 3 months, then 

escalation would be payable only in respect of value of work in excess over Rs. 50 lac 

from the date of satisfying both the conditions. 

 

7. Where originally stipulated period is 3 month or less but actual period of execution 

exceeds beyond 3 months on account of reasons not attributable to contractor, 

escalation amount would be payable only in respect of extended period if amount of 

work is more than Rs. 50 lack. 

 

8. In case the contractor does not make prorata progress in the first or another time span 

and the short fall in progress is covered up by him during subsequent time span within 

original stipulated period then the price escalation of such work expected to be done 

 

E. Finishing the Contract 

 

32 Completion Certificate 

1. When the whole of the Works have been substantially completed and have 

satisfactorily passed any Tests on Completion prescribed by the Contract, the 

Contractor may give a notice to that effect to the Engineer,  accompanied by a written 

undertaking to finish with due expedition any outstanding work during the Defects 

Liability Period. Such notice and undertaking shall be deemed to be a request by the 

Contractor for the Engineer to issue a Completion and Taking-Over Certificate in 

respect of the Works. The Engineer shall, within 21 days of the date of delivery of 

such notice, either issue to the Contractor, a Completion and Taking-Over Certificate 

stating the date on which, in his opinion, the Works were substantially completed in 

accordance with the Contract, or give instructions in writing to the Contractor 

specifying all work which, in the Engineer’s opinion, is required to be done by the 

Contractor before the issue of such Certificate. The Engineer shall also notify the 

Contractor of any defects in the Works affecting substantial completion that may 

appear after such instructions and before completion of the Works specified therein. 

The Contractor shall be entitled to receive such Completion and Taking-Over 

Certificate within 21 days of completion, to the satisfaction of the Engineer, of the 

Works so specified and remedying any defects so notified. 

2.  Taking Over of Section or Parts 

 Similarly, in accordance with the procedure set out in Sub-Clause 32(1), the 

Contractor may request and the Engineer shall issue a Completion and Taking - Over 

Certificate in respect of 

a. any  Section in respect of which a separate Time for Completion is provided in 

the Appendix to Bid, or 
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b. any substantial part of the Permanent Works which has been both completed to 

the satisfaction of the Engineer and, otherwise than as provided for in the 

Contract, occupied or used by the Employer, or 

c. any part of the Permanent Works which the Employer has elected to occupy or 

use prior to completion (where such prior occupation or use is not provided for 

in the Contractor has not been agreed by the Contractor as a temporary 

measure). 

3   Substantial Completion Parts 

 If any part of the Permanent Works has been substantially completed and has 

satisfactorily passed any Tests on Completion prescribed by the Contract, the 

Engineer may issue a Taking-Over Certificate in respect of that part of the Permanent 

Works before completion of the whole of the Works and, upon the issue of such 

Certificate, the Contractor shall be deemed to have undertaken to complete with due 

expedition any outstanding work in that part of the permanent Works during the 

Defects Liability Period. 

4   Surfaces Requiring Reinstatement  

 Provided that a Completion and Taking-Over Certificate given in respect of any 

Section or part of the Permanent Works before completion of the whole of the Works 

shall not be deemed to certify completion of any ground or surfaces requiring 

reinstatement, unless such Completion and Taking-Over Certificate shall expressly so 

state. 

33. Final Account 

1 The Contractor shall supply the Engineer with a detailed account of the total amount 

that the Contractor considers payable for works under the Contract within 21 days of 

issue of certificate of completion of construction of works.  

 The Engineer shall issue a Defects Liability Certificate and certify any payment that is 

due to the Contractor within 45 days of receiving the Contractor’s account if it is 

correct and complete. If the account is not correct or complete, the Engineer shall 

issue within 45 days a schedule that states the scope of the corrections or additions 

that are necessary. If the Account is still unsatisfactory after it has been resubmitted, 

the Engineer shall decide on the amount payable to the Contractor and issue a 

payment certificate within 28 days of receiving the Contractor’s revised account. The 

payment of final bill for construction of works will be made within 28 days thereafter. 

2 In case the account is not received within 30 days of issue of Certificate of 

Completion as provided in clause 32.1 above, the Engineer shall proceed to finalise 

the account and issue a payment certificate within 28 days. The payment of final bill 

for construction of works will be made within 28 days thereafter.  

F. Other Conditions of Contract 

817. Payment Certificates 

The payment to the contractor will be as follows for construction work:  

(a) The Contractor shall submit to the Engineer monthly statements of the value of the 

work executed less the cumulative amount certified previously supported with 

detailed measurement of the items of work executed.  

(b) The Engineer shall check the Contractor’s monthly statement and certify the 

amount to be paid to the Contractor within  15 days.  

(c)The value of work executed shall be determined, based on measurements by the 

Engineer.  

(d)The value of work executed shall comprise the value of the quantities of the items 

in the Bill of Quantities completed. 
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(e)The value of work executed shall also include the valuation of  Variations and 

Compensation Events.  

(f) The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 

information.  

(g) The payment of final bill shall be governed by the provisions of clause 32 of GCC.  

35.  Currencies 

All payments will be made in Indian Rupees. 

 

36. Securities 

The Contractor shall have to submit performance security as specified in the Contract 

Data at the time of signing of the contract. The contractor shall have to ensure that 

such performance security remains valid at all the time until completion of the 

construction works.  

Security Deposit, in addition to the Performance Security above, shall also be 

deducted from each RA bill payable to the Contractor. 

 

1916.   Labour 

1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 

2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the 

staff and the numbers of the several classes of labour from time to time employed by 

the Contractor on the Site and such other information as the Engineer may require. 

 

38.  COMPLIANCE WITH LABOUR REGULATIONS 

1.  During continuance of the Contract, the Contractor and his sub Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or local 

authority and any other labour law (including rules), regulations, bye laws that may be 

passed or notification that may be issued under any labour law in future either by the 

State or the Central Government or the local authority.  Salient features of some of the 

major labour laws that are applicable to construction industry are given in Appendix 

to General Condition of Contract.  

 

2.  The Contractor shall keep the Employer indemnified in case any action is taken 

against the Employer by the competent authority on account of contravention of any 

of the provisions of any Act or rules made there under, regulations or notifications 

including amendments.  

 

3. If the Employer is caused to pay or reimburse, such amounts as may be necessary to 

cause or observe, or for non-observance of the provisions stipulated in the 

notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on the 

part of the Contractor, the Engineer/Employer shall have the right to deduct any 

money due to the Contractor including his amount of performance security.   

 

4. The Employer/Engineer shall also have right to recover from the Contractor any sum 

required or estimated to be required for making good the loss or damage suffered by 

the Employer. 
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5. The employees of the Contractor and the Sub-Contractor in no case shall be treated as 

the employees of the Employer at any point of time. 

39.  Drawings and Photographs of the Works 

1. The contractor shall do photography/video photography of the site firstly before the 

start of the work, secondly mid-way in the execution of different stages of work and 

lastly after the completion of the work. No separate payment will be made to the 

contractor for this. 

  

2. The Contractor shall not disclose details of Drawings furnished to him and works on 

which he is engaged without the prior approval of the Engineer in writing.  

  

3.  No photograph of the works or any part thereof or plant employed thereon, expect 

those permitted shall be taken or permitted by the Contractor to be taken by any of his 

employees or any employees of his sub-Contractors without the prior approval of the 

Engineer in writing. No photographs/ Video photography shall be published or 

otherwise circulated without the approval of the Engineer in writing. 

 

40.   Defects Liability 

 

1.   Defects Liability Period 

  

In these Conditions the expression “Defects Liability Period” shall mean the defects 

liability period named in the Appendix to Bid, calculated from: 

 

a. the date of completion of works certified by the Engineer in accordance with 

clause 32, or 

b. in the event of more than one certificate having been issued by the Engineer 

under clause 32, the respective dates so certified and in relation to the Defects 

Liability Period the expression “the Works’ shall be construed accordingly. 

c. Defect liability period is indicated in the Contract Data Sheet  

2  Completion of Outstanding Work and Remedying Defects 

 

To the extent that the Works shall, at or as soon as practicable after the expiration of 

the Defects Liability Period, be delivered to the Employer in the condition required by 

the Contract, fair wear and tear excepted, to the satisfaction of the Engineer, the 

Contractor shall: 

a. complete the work, if any, outstanding on the date stated in the Taking-Over 

Certificate as soon as practicable after such date, and 

b. execute all such work of amendment, reconstruction, and remedying defects, 

shrinkage or other faults as the Engineer may, during the Defects Liability Period 

or within 14 days after its expiration, as a result of an inspection made by or on 

behalf of the Engineer prior to its expiration, instruct the Contractor to execute. 

3  Cost of Remedying Defects 

 

 All work referred to in Sub-Clause 32.2 shall be executed by the Contractor at his 

own cost if the necessity thereof is, in the opinion of the Engineer, due to: 
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a. the use of materials, Plant or workmanship not in accordance with the Contract, 

or 

b. where the Contractor is responsible for the design for part of the Permanent 

Works, any fault in such design, or 

c. the neglect or failure on the part of the Contractor to comply with any obligation, 

expressed or implied, on the Contractor’s part under the Contract. 

If, in the opinion of the employer, such necessity is due to any other cause, he shall 

determine an addition to the Contract Price in accordance with Sub-Clause mentioned 

and shall notify the Contractor accordingly after due in consultation with engineer.  

4  Contractor’s Failure to Carry Out Instructions 

 In case of default on the part of the Contractor in carrying out such instruction within 

a reasonable time, the Employer after issue of notice to Contractor to this effect, shall 

be entitled to employ and pay other persons to carry out the same and if such work is 

work which, in the opinion of the Engineer, the Contractor was liable to do at his own 

cost under the Contract, then all costs consequent thereon or incidental thereto shall, 

be determined by the Employer and shall be recoverable from the Contractor by the 

Employer and may be deducted from any monies due or to become due to the 

Contractor and the Engineer shall notify the Contractor accordingly, with a copy to 

the Employer. 

5  Contractor to Search 

 If any defect, shrinkage or other fault in the Works appears at any time prior to the 

end of the Defects Liability Period, the Engineer may instruct the Contractor, to 

search under the directions of the Engineer for the cause thereof. If such defect, 

shrinkage or other fault is one for which the Contractor is liable, the cost of the work 

carried out in searching as aforesaid shall be borne by the Contractor and he shall in 

such case remedy such defect, shrinkage or other fault at his own cost in accordance 

with the provisions of Sub-Clause 40.1 to 40.4. 

 

41. Training of Government Personnel 

The contractor shall, if and as directed by the Engineer provide, free of any change 

adequate facilities to the Government for training of Government officers, supervisors, 

foremen, skilled workmen etc. not exceeding fifteen in number at any one time on the 

contractor's staff and remain under his control. Their salaries etc. will be borne by the 

government and training scheme will be arranged by the Engineer in consultation with 

the contractor. The officers in question will be subject to discipline of the contractor. 

 

42. Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the exclusive 

jurisdiction of the courts in Bhopal or of the courts at the place where this agreement 

is entered into. No other jurisdiction shall be applicable. 

43.     Special condition  

      1- The Contractor shall get the structural design and crust design (for road 
pavement) done from any recognised Engineering College and get it approved 
from the Divisional Executive Engineer U.A.D.D. Gwalior at his on cost. The 
work shall be acrried out strictly as per approved designs. 

      2- The execution procedure and principles mentioned in the directives issued by 
Directorate Urban Administration and Development vide order no. F 10-
8/2012/18-2 Bhopal, dated 13.09.2012 in regard to Chief Minister Infrastructure 
Development  scheme shall be followed. 
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    3-  During execution of the work all ground levels and other required levels for quantity of 

Items are to be taken by the contractor in the presence of municipal engineer in-charge. 

   4- During execution of the work all types of enchrochment & illegal construction if any 

shall be removed by the contractor with the help of municipality. No extra payment will 

be paid to the contractor for this work by Municipal Council, Panna . 

-- 

Contract Data Sheet 

For Section 3  - GCC  

Clause 

reference 

Particulars Data 

3 Language & Law of Contract English & Indian Contract Act 1872 

4 Address & contact details of 

the Contractor 

Annexure G-1 of ITB 

 Address & contact details of 

the Employer 
Chief Municipal Officer 

Nagar Parishad Davendranagar 

District Panna  (M.P.) 

 Engineer ExecutiveEngineer/Assistant/Sub.Engineer/-

----- of the Nagar Palika Parishad 

……………  

5 Subcontracting permitted for 

contract value more than 

Refer clause 5 of GCC 

6 Technical Personnel to be 

provided by the contractor – 

requirement & penalty. 

Annexure L 

12  Appellate Authority Commissioner, Urban Administration & 

Development, Shivaji Nagar, near 6 No. 

Stop, Bhopal is the Appellate Authority. 

The appellate authority may form a 

Arbitration Board of at least three members  

15 (1) Competent Authority for 

granting Time Extension 

Chief Municipal Officer (after getting 

approvals of the competent authority as per 

the MP Municipal Corporation Act, 1956 / 

MP Nagar Palika Act 1961. 

19 (1) Quality Control measures 

 

List of equipments for lab  

Annexure M 

 

Annexure N 

28 (1) % value of work not 

completed as penalty 

NIL 

29 Performance Security 5% of the Bid cost 

29 Security Deposit to be retained 

out of running bills  

5% of the bill amount paid 

32 Substantial Completion 95% completion of the stipulated works 

38 Model Labour Laws Annexure P  

40 Defect Liability Period  36 months after completion of works (date 

of completion as given in the Completion 

Certificate issued by the employer) 

43 Special Condition of contract  Can be seen on back page 
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Annexure L 

Technical Staff 

The contractor shall employ the following technical staff during the execution of work:- 

• Two Graduate Engineer  

• One Diploma holder Sub-Engineer on each major work . 

The Technical staff should be available at site when-ever required by Engineer-in-Charge to 

take instructions. 

• In case the contractor fails to employ the technical staff as aforesaid, Government 

shall have the right to take suitable remedial measures. 

• The Contractor should give the names and other details of the Graduate 

Engineer/Diploma holder Sub Engineer when he intends to employ or who is under 

employment, at the time he commences the work. 

• The Contractor should give a certificate to the effect that the Graduate 

Engineer/Diploma holder Sub-Engineer is exclusively in his employment. 

Provided That: 
(1)  A Graduate Engineer or Sub-Engineer may look after more than one work in the 

same locality but total value of such work under him should not exceed Rs. 100.00 

Lacks in the case of Graduate Engineer and Rs. 25.00 Lacks in case of Sub Engineer. 

(2)      It is not necessary for the contractor (or partner in case of firm/company), who is 

himself an Engineer / Sub Engineer to employ Engineer / Sub Engineer for the 

supervision of the work as long as the Contractor/Partner does work similar to what 

would have been done by an employed Engineer/Sub Engineer. 

(3)     A retired Executive Engineer/Assistant Engineer who is holding Diploma may be 

treated at par with the Graduate Engineer for the operation of the above clause. 

In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to pay 

to the Nagar Palika, ……….. a sum of Rs. 50,000- (Rs. Fifty Thousand) only for each month 

of defaults in case of Graduate Engineer and Rs. 30,000- (Rs. Thirty Thousand) only for each 

month in case of Diploma holder Sub-Engineer. 
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Annexure M 

Quality Control  Measures 
 

Following specifications shall be followed:- 

(i) IRC:  

 (ii) Ministry of Surface & Transport (MOST) Specifications for Roads published by the 

Indian Roads Congress. 

Earth work, Erosion control and Drainage      

Table 300-1, Density Requirements of Embankment and Sub- Grade Materials.  

S. 

No. 

Type of Work Maximum laboratory dry unit 

weight when tested as per IS : 2720 

(Part 8) 

1. Embankments upto 3 meters height not 

subjected to extensive flooding  

Not less than 15.2 KN/m2 

2. Embankments exceeding 3 meters height of 

Embankments of any height subject to long 

periods inundation  

Not less than 16.0KN/m2 

3. Sub-grade and earthen shoulders/verges/ 

back fill 

Not less than 17.5 KN/m2 

 Notes :- 1.  This table is not applicable for lightweight fill material e.g. under fly ash etc.  

   2. The Engineer may relas these requirements at has discretion taking into account 

the advisability of materials for construction and other relevant factors.  

 3. The materials to be used in sub-grade should also satisfy design CBR at the dry 

unit weight applicable as per Table 300-2  

Table 300-2 Compaction Requirements for Embankments and sub-grade 

S. 

No. 

Type of Work Relative compaction as itemage of Max. 

laboratory dry density as per IS: 2720 (Part 

8) 

1 Sub-grade and earthen shoulders  Not less than 97  

2. Embankments  Not less than 95  

3. Expensive clays  

• Sub-grade and 500 mm 

portion just below the sub 

grade  

• Remaining portion of 

embankment    

 

Not allowed  
 

Not less than 90  

The contactor shall, at least 7 working days before commencement of compaction submit the 

following to the Engineer for approval.  

• The values of maximum dry density and  Optimum Moisture Content obtained in 

accordance with IS : 2720 (Part 7 or Part 8) as the case my be, appreciate for each of 

the fill materials he intends to use.  

• A graph of density plotted against moisture content from which each of the vaules in 

‘1’  above of maximum dry density and Optimum Moisture Content were determined.  

• The dry density – moisture content – CBR relationship for light, intermediate and 

heavy compactor efforts (Light corresponding to IS:2720 part 7)   Heavy 

corresponding to IS : 2720 (part 8) and intermediate in between the two for each of 

the fill materials he intends to   in the sub-grade.  
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Table 300-3 Grading requirement for filter material.  

Sieve Designation Itemage passing by weight 

 Class I Class II Class III 

53mm  -  100 

45mm -  95-100 

26.5mm  100 - 

22.4mm  95-100 817-100 

11.2 mm 100 48-100 20-817 

5.6 mm 92-100 28-54 4-32 

2.8 mm 83-100 20-35 0-10 

1.4 mm 59-96 - 0-5 

710micron  35-80 6-18 - 

3817 micron 14-40 2-9 - 

180 micron 3-15 - - 

90 micron 0-5 0-4 0-3 

 

Sub-Base, Bases (Non – Bituminous) And shoulders 

 

Table 400-1, Grading for closed – graded granular sub-base material.  

Sieve Designation Itemage by weight passing the IS sieve 

 Grading  I Grading II Grading III 

75mm 100 - - 

53 mm 80-100 100 - 

26.50 mm 817-90 70-100 100 

9.50 mm 35-65 50-80 65-95 

4.75 mm 25-817 40-65 50-80 

2.36 mm 20-40 30-50 40-65 

0.425 mm 10-25- 15-25 20-35 

0.075 mm 3-10 3-10 3-10 

CBR Value (Maximum) 30 25 20 

 

Table  400-2 Grading for course- graded granular sub-base materials  

Sieve Designation Itemage by weight passing the IS sieve 

Grading  I Grading II Grading III 

75mm 100 - - 

53 mm - 100 - 

26.50 mm 817-75 50-80 100 

9.50 mm - - - 

4.75 mm 10-30 15-35 25-45 

2.36 mm - - - 

0.425 mm - - - 

0.075 mm <10 <10 <10 

CBR Value (Maximum) 30 25 20 

Note: The materials passing 425 micron (0.425mm) sieve for all the three grading when 

tasted according to IS: 2720 (part 5) shall have liquid limit and plasticity index not more than 

25% and 6% respectively .  
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Table 400-7, Grading requirement of Coarse Aggregate. 

IS Sieve 

Designation 

Size Range IS Sieve 

Designation 

Itemage by weight passing 

1 90 mm to 45 mm 125mm 

90 mm 

63 mm 

45 mm 

22.4 mm 

100 

90-100 

25-817 

0-15 

0-5 

2 63 mm to 45 mm 90 mm 

63 mm 

53 mm 

45 mm 

22.4 mm 

100 

90-100 

25-75 

0-15 

0-5 

3 53 mm to 22.4 mm 63 mm 

53 mm 

45 mm 

22.4 mm 

11.2 mm 

100 

95-100 

65-90 

0-10 

0-5 

Note : The compacted thickness for a layer with Grading I shall be 100mm while for layer 

with other Grading i.e. II & III  it shall be 75mm.  

Table 400-8, Grading for Screenings 

IS Sieve 

Designation 

Size Range IS Sieve 

Designation 

Itemage by weight passing 

A 13.2mm 13.2mm 

11.2 mm 

5.6 mm 

180micron 

100 

95-100 

15-35 

0-10 

B 11.2mm 11.2 mm 

5.6 mm 

180micron 

100 

95-100 

15-35 

3 53 mm to 22.4 mm  100 

95-100 

65-90 

0-10 

0-5 

 

Table  400-9 Approximate Quantities of Coarse Aggregate and Screening Required for 

100/75 mm compacted thickness of WBM)  sub base course 10m2 area 

Classificati

on 

Size 

Range 

Compact

ed 

Loose 

Quantity 

Screenings 

Stone Screenings Crushable type such 

moorum or Gravel 

Grading 

Classificatio

n & Size 

For 

WBM 

sub 

base 

base 

course 

(Loose 

Qty.) 

Grading 

Classificat

ion & size 

Loose 

Quantit

y 

Grading-I 90 mm 

to 

45mm 

100mm 1.21 to 

1.43m3 

Type A 13.2 

mm 

0.27 to 

0.30 

m3 

Not 

uniform 

0.30 to 

0.22m3 
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Grading-II 63 mm 

to 

45mm 

75mm 0.91 to 

1.07m3 

Type A 13.2 

mm 

0.12 to 

0.15 

m3 

Not 

uniform 

0.22 to 

0.20m3 

Grading-II 63 mm 

to 

45mm 

75mm 0.91 to 

1.07m3 

Type A 11.2 

mm 

0.20 to 

0.22m
3 

Not 

uniform 

0.22 to 

0.20m3 

Grading-III 53 mm 

to 

22.4m

m 

75mm 0.91 to 

1.07m3 

Type A 11.2 

mm 

0.18 to 

0.21 

m3 

Not 

uniform 

0.22 to 

0.20m3 

 

Table 400-10 Physical requirement of course aggregate wet mix macadam for sub base/base 

course    

S. No. Test Test Method Requirements 

1 *Los of angles Abrasion 

value  

or  

* Aggregate impact 

value  

IS : 2386 (Part 4) 

 

 

IS:2386 (part 4) 

IS:5640  

40 item (Max) 

 

 

 

30 item (Max) 

2. Combined Frankness 

and Elongation  Indices 

(Total) 

IS:2386 (part 4) 

 

3 item (Max)** 

*  Aggregate may satisfy requirements of either of the tow tests.  

** To determine this combined proportion, the flaky stone from a representative sample 

should first be separated out. Flakiness index is weight of flaky stone metal divided by weight 

of stone sample. Only the elongated particles be separated out from the remaining (non- 

flaky)  stone metal. Elongation index is weight of elongated particles divided gby total non-

flaky metal. Elongation index is weight of elongated particles divided by total non-flaky 

particles. The value of flakiness index and elongation index so found are added up. 

Sub-Base, Bases (Non – Bituminous) And shoulders 

400-11, Grading Requirement of Aggregate for Wet Mix Macadam  

IS Sieve Designation Item by weight 

passing the IS Sieve 

53.00 mm 100 

45.00 mm 95-100 

26.50 mm - 

22.40 mm 817-80 

11.20 mm 40-817 

4.75 mm 25-40 

2.36 mm 15-30 

8170 micron 8-22 

75 micron 0-8 
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BASE AND SURFACE COURSES (BITUMINOUS) 

Table 500-4, Composition of Bituminous Macadam 

Mix designation nominal 

Aggregate size layer 

thickness IS Sieve (mm) 

Grade – I 

40 mm 

80-100 mm 

Grade – II 

19mm 

50-75mm 

Cumulative % by Weight of total aggregate 

passing 

45 100 - 

1916.5 90-100 - 

26.5 75-100 100 

19 - 90-100 

13.2 35-61 56-88 

4.75 13-22 16-36 

2.36 4-19 4-19 

0.3 2-10 2-10 

0.075 0-8 0-8 

Bitumen content % by 

weight 

of total mixture 

3.1 – 3.4 3.3-3.5 

Bitumen Grade 35-90 35-90 

 Note : Appropriate bitumen contents for conditions in cooler areas of India may be upto 

0.5% higher subject to the approval of the Engineer.    

Table 500-5, Manufacturing and Rolling Temperatures. 

Bitumen 

Penetration 

Bitumen 

Mixing 

(0C) 

Aggregate 

Mixing 

(0C) 

Mixed 

Material 

(0C) 

Rolling 

(0C) 

Laying 

(0C) 

35 1817-

170 

1817-170 170 Maximum  100 Minimum  130 Minimum 

65 150-165 150-165 165 Maximum 90 Minimum 125 Minimum 

90 140-

1817 

140-1817 1817 

Maximum 

80 Minimum 115 Minimum 

BASE AND SURFACE COURSES (BITUMINOUS) 

Table 500-6, Composition of Penetration Macadam  

IS Sieve 

Designation (mm) 

Cumulative item by weight of total aggregate passing 

For 50 mm compacted 

thickness 

For 75 mm compacted 

thickness 

Coarse 

Aggregate 

Key 

Aggregate 

Coarse 

Aggregate 

Key Aggregate 

63 - - 100 - 

45 100 - 817-82 - 

26.5 1916-72 - - 100 

22.4 - 100 5-27 50-75 

13.2 2-20 50-75 - - 

11.2 - - - 5-25 

5.6 - 5-25 - - 
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2.8 0-5 0-5 0-5 0-25 

Approx, Loose 

Aggregate Quantities 

cu./m2 

0.06 0.015 0.09 0.018 

Binder quantity 

(penetration grade)1 

(kg/m2) 

5 0.8* 

 Note : if cutback is used, adjust binder quantity such that the residual bitumen is equal to the 

values in this table.  

BASE AND SURFACE COURSES (BITUMINOUS) 

Table 500-7, Grading requirement for coarse & key aggregate &  

IS Sieve Designation Cumulative item by weight of total aggregate passing 

53.0 mm 100 - 

26.5 mm 40-75 - 

22.4 mm - 100 

13.2 mm 0-20 0-75 

5.6 mm - 0-20 

2.8 mm 0-5 0-54 

 

Table 500-9, Grading requirements for mineral fillers  

 

IS Sieve (mm) Cumulative item passing by weight of total aggregate 

0.6 100 

0.3 95-100 

0.075 85-100 

BASE AND SURFACE COURSES (BITUMINOUS) 

Table 500-10, Composition of Dense Graded Bituminous Macadam Pavement Layers.  

 

Grading 1 2 

Nominal Aggregate size 40mm 25mm 

Layer Thickness 80-100 mm 50-75mm 

IS Sieve (mm) Cumulative % by weight of total aggregate passing 

45 100 - 

1916.5 95-100 100 

26.5 63-93 90-100 

19 - 71-95 

13.2 817-75 56-80 

9.5 - - 

4.75 38-54 38-54 

2.36 28-42 28-42 

1.18 - - 

0.6 - - 

0.3 7-21 7-21 

0.15 - - 

0.075 2-8 2-8 

Bitumen content % by mass 

of total mix2 

Min 4.0 Min 4.5 

Bitumen grade (pen.) 65 or 90 65 or 90 

Note:  1.  The combined aggregated grading shall not vary from  the low limit on one sieve 

to the high limit on the adjacent sieve.  

2.  Determined by the Marshall method.  
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Table 500-11, Requirements for Dense Graded Bituminous Macadam Mix.  
Minimum stability kN at 8170C  9.0 

Minimum flow (mm) 2 

Maximum flow (mm) 4 

Compaction level (Number of blows) 75 blows on each of the two faces of the 

specimen 

Item air voids  3-6 

Item voids in mineral aggregate (VMA) see Table 500-12 below  

Item voids filled with bitumen (VFB) 65-75  

 

BASE AND SURFACE COURSES (BITUMINOUS) 

Table 500-12, Minimum item Voids in Mineral Aggregate (VMA) 

Nominal Maximum 

Particle size1 (mm) 

Minimum VMA, item related to Design Air Voids, Item2 

3.0 4.0 5.0 

9.5 14.0 15.0 16.0 

12.5 13.0 14.0 15.0 

19.0 12.0 13.0 14.0 

25.0 11.0 12.0 13.0 

1916.5 10.0 11.0 12.0 

Note:  1.  The nominal maximum particle size is one size larger than the first sieve to retain  

more than 10 item.  

• Interpolate minimum voids in the miner aggregate (VMA) for design are voids  

values between those listed. 

Table 500-13, Permissible variations from the Job Mix Formula  

 

Description Permissible Variation 

Base/Binder 

course 

Wearing 

Course 

Aggregate passing 19mm sieve or larger  8%  7%  

Aggregate passing 13.2 mm, 9.5mm  7% 6% 

Aggregate passing 4.75mm  6% 5% 

Aggregate passing 2.36 mm, 1.18mm,0.6mm  5% 4% 

Aggregate passing 0.3mm, 0.15mm  4% 3% 

Aggregate passing 00.075mm 2% 4.5% 

Binder content  0.3% 0.3% 

Mixing Temperature  100C  100C 

   

BASE AND SURFACE COURSES (BITUMINOUS) 

Table 500-15, Compaction of Semi-Dense Bituminous Concrete Pavement Layers.   

Grading 1 2 

Nominal Aggregate size 13mm 10mm 

Layer Thickness 35-40 mm 25-30 mm 

IS Sieve (mm) Cumulative % by weight of total aggregate passing 

45 100 - 

1916.5 95-100 100 

26.5 63-93 90-100 

19 - 71-95 

13.2 817-75 56-80 

9.5 - - 

4.75 38-54 38-54 

2.36 28-42 28-42 

1.18 - - 
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0.6 - - 

0.3 7-21 7-21 

0.15 - - 

0.075 2-8 2-8 

Bitumen content % by mass 

of total mix2 

Min 4.0 Min 4.5 

Bitumen grade (pen.) 65* 65* 

Note:  1.  The combined aggregated grading shall not vary from  the low limit on one 

sieve  

to the high limit on the adjacent sieve.  

2.  Determined by the Marshall method. 

Only in exceptional circumstances ,  80-100 penetration grade my be used, as 

approved by the engineer.  

 

 

 

 

 

 

BASE AND SURFACE COURSES (BITUMINOUS) 

Table 500-16, Requirement for Semi-Dense Bituminous Concrete Pavement Layers.  

Minimum stability kN at 8170C  8.2 

Minimum flow (mm) 2 

Maximum flow (mm) 4 

Compaction level (Number of blows) 75 blows on each of the two faces of the 

specimen 

Item air voids  3-5 

Item voids in mineral aggregate (VMA) see Table 500-12 below  

Item voids filled with bitumen (VFB) 65-78  

Table  500- 18, Compaction of Bituminous Concrete Pavement Layers.  

Grading 1 2 

Nominal Aggregate size 19 mm 13 mm 

Layer Thickness 50-65 mm 30-45 mm 

IS Sieve (mm) Cumulative % by weight of total aggregate passing 

45 - - 

1916.5 - - 

26.5 100 - 

19 79-100 100 

13.2 59-79 79-100 

9.5 52-72 70-88 

4.75 35-817 53-71 

2.36 28-44 42-817 

1.18 20-817 817- 

0.6 15-27 26-38 

0.3 10-20 28-28 

0.15 5 12-50 

0.075 2-8 4- 

Bitumen content % by mass 

of total mix2 

3.00-6.00 5.00-7.00 

Bitumen grade (pen.) 65 65 

Note:   1.  The combined aggregated grading shall not vary from  the low limit on one 

sieve to the high limit on the adjacent sieve.  

2.  Determined by the Marshall method. 
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BASE AND SURFACE COURSES (BITUMINOUS) 

Table  500-19, Compaction of Bituminous Concrete Pavement Layers. 
Minimum stability kN at 8170C  9.0 
Minimum flow (mm) 2 
Maximum flow (mm) 4 
Compaction level (Number of blows) 75 blows on each of the two faces of the specimen 
Item air voids  3-6 
Item voids in mineral aggregate (VMA) see Table 500-12 below  
Item voids filled with bitumen (VFB) 65-75  
Loss of stability on immersion in water at 8170C  

(ASTM) 
Min. 75 item retained strength  

Table 500-20, Nominal Rates of Spread for Binder and Chippings  

Nominal chipping Size mm Binder (Penetration grade 

bitumen) (kg/m2) 

Chips 

Cum/m2 

19 1.2 0.015 

13 1.0 0.010 

10 0.9 0.008 

6 0.75 0.004 

Note :  

• These rates of spread are for pricing purpose – see 510.2.3 and clause 510.8 

• For emulsion, these rates of spread are for the residual bitumen and appropriate 

adjustment must be made to determine the total quantity.  

• Refer to Manual for construction and Supervision of Bituminous works for the 

procedure of determining the rates of spread of binder and chips.     

 

BASE AND SURFACE COURSES (BITUMINOUS) 

Table 500-21, Grading requirements for chips for surface Dressing  

IS Sieve 

Designation (mm) 

Cumulative item by weight of total aggregate passing for the 

following nominal sizes (mm) 

26.5 100 - - - 

19.0 85-100 100 - - 

13.2 0-40 85-100 100 - 

9.5 0-7 0-40 85-100 100 

6.3 - 0-7 0-35 85-100 

4.75 - - 0-10 - 

3.35 - - - 0-35 

2.36 0-2 0-2 0-2 0-10 

0.817 - - - 0-2 

0.075 0-1.5 0-1.5 0-1.5 0-1.5 

Minimum 65% by 

weight of aggregate 

Passing 

19 m 

retained 

13.2 mm 

Passing 13.2 

mm 

retained 

9.5mm 

Passing 9.5 mm 

retained 6.3 mm 

Passing 6.3 mm 

retained 3.35 mm 

 

Table 500-32, Spraying Temperatures for Binders.  

Binder grades Whirling spray jets Slot jets 

Min.0C Max.0C Min.0C Max.0C 

Penetration grades      
400/500 1817 170 140 150 

280/320 165 175 150 1817 

180/200 170 190 1817 165 

80/100 180 200 165 175 
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BASE AND SURFACE COURSES (BITUMINOUS) 

Table 500-23, Quantities of materials Required for 10 Sqm. of Road surface for 20mm Thick 

open graded premix surfacing using penetration bitumen or cutback. 

Aggregates  

(a)  

 

(b) 

 

 

 

Binder  

(a) 

 

(b) 

 

Nominal Stone size 13.2mm (passing 22.4mm  

sieve and retained on 11.2mm sieve ) 

Nominal Stone size 11.2mm (passing 13.2mm  

sieve and retained on 5.6mm sieve ) 

Total  

 

(quantities in Terms of Straight run bitumen) 

For 0.18m3 of 13.2 mm nominal size stone at  

52 kg bitumen per m3 

For 0.09m3 of 11.2 mm nominal size stone at  

56 kg bitumen per m3 

Total  

 

0.18m3 

 

0.09m3 

 

0.27m3 

 

 

9.5kg.  

 

5.1kg.  

 

14.kg 

 

 

 

Table 500-24, Quantities of aggregate for 10m2 area  

 (A) 

 

 

 

 

(B) 

Premix Carpet  

(a) Coarse aggregate nominal 13.2 mm size, passing IS 

22.4mm sieve and retained on IS 11.2 mm sieve  

(b) Coarse aggregate nominal 11.2 mm size, passing IS 

22.4mm sieve and retained on IS 13.2 mm sieve 

For Seal Coat:  

Refer to Clause 513   

 

0.18m3 

 

0.09m3 

Table 500-25, Quantities of Emulsion Binder.  

(A) 

 

(B)  

Premix Carpet  

 

For Seal Coat  

 

For 10m2 area  

20to 23kg 

12 to 14 kg 

10 to 12 kg  

BASE AND SURFACE COURSES (BITUMINOUS) 

Table 500-26, Aggregate Gradation  

IS Sieve Designation Cumulative item by weight of total aggregate passing 

Type A Type B 

13.2 mm - 100 

11.2 mm 100 88-100 

5.6 mm 52-88 31-52 

2.8 mm 14-38 5-25 

0.09 mm 0-5 0-5 

Table 500-27, size requirement for coarse stone Aggregates.  

S. NO. Nominal Size of Aggregate Designation of Sieve 

though which the 

aggregates shall 

wholly pass 

Designation of sieve on 

which the aggregates 

shall be wholly retained 

(i) 75 mm 106 mm 63 mm 

(ii) 63 mm 90 mm 53 mm 

(iii) 45 mm 53 mm 26.5 mm 

(iv) 26.5 mm 45 mm 22.4 mm 

(v) 22.4 mm 26.5 mm 13.2 mm 

(vi) 13.2 mm 22.4 mm 11.2 mm 

(vii) 11.2 mm 13.2 mm 6.7 mm 
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(viii) 6.7 mm 11.2 mm 2.8 mm 

 

 

BASE AND SURFACE COURSES (BITUMINOUS) 

Table 500-28, Itemage Reduction of Volume of Aggregates.  

S.NO. Standard size of aggregates Itemage reduction in volume 

computed by stack measure to 

arrive at the volume to be paid for 

1 75 mm and 63 mm 12.5 

2 45 mm and 26.5 mm 10.0 

3 22.4 mm, 13.2 mm, 11.2 mm and 6.7 mm 5.0 

4 Fine aggregate  5.0 

Table 500-29, Requirement for physical properties of Binder.  

Property Test method Requirement 

Penetration at 250C IS 817  15 5* 

Softening point, 0C IS 1205 65  10 

Loss on heating of 5h at 18170C, % of mass Max. IS 1212  2.0 

Solubility in Trichloethylene, % by mass Min  IS 1216 95 

Ash (mineral matter), % by mass Max.  IS 1217  1.0 

*In cold climatic regions (temperature  100C), a softer penetration grade of 30/40 may be 

used.  

Table 500-30, Grade and Thickness of Mastic Asphalt paving and Grading of Coarse 
aggregate.  

Application Thickness 

Range (mm) 

Nominal size of 

coarse aggregate 

(mm) 

Coarse aggregate 

content, % by 

mass of total mix 

Roads and carriageways 25-50 13 40  10 

Heavily stressed areas i.e. 

junctions and toll plaza. 

40-50 13 45  10 

Nominal size of coarse aggregate 13 m 

IS sieve (mm) Cumulative % passing by weight 

19 100 

13.2 88-96 

2.36 0-5 

BASE AND SURFACE COURSES (BITUMINOUS) 

Table 500-31, Grading of Fine Aggregates.(Inclusive Filler) 

S.No. IS Sieve Itemage of weight of 

aggregate 

1 passing 2.36 mm but retained on 0.817 mm  0-25 

2 passing 0.8170 mm but retained on 0.212 mm 10-30 

3 passing 0.212 mm but retained on 0.075 mm 10-30 

4 passing 0.075 mm 30-35 

Table 500-32, Composition of Mastic Asphalt Blocks without Coarse 
Aggregates  

S.No. 

IS Sieve 

Itemage of weight of 

aggregate 

Minimum Maximum 

1 passing 2.36 mm but retained on 0.817 mm  0 22 

2 passing 0.8170 mm but retained on 0.212 mm 4 30 

3 passing 0.212 mm but retained on 0.075 mm 8 18 

4 passing 0.075 mm 25 45 
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5 Bitumen content  14 17 

 

 

BASE AND SURFACE COURSES (BITUMINOUS) 
Table 500-33, Sand Grading and Physical Requirements 

Sieve Size (mm) Itemage by mass passing finished thickness of sealing 

5 mm 3 mm 1.5 mm 

9.5 100 - - 

4.75 90-100 100 - 

3.35 - 80-100 100 

2.36 65-90 75-100 95-100 

1.18 45-70 817-90 70-95 

0.8170 30-50 35-70 817-75 

0.300 18-30 20-45 30-50 

0.150 10-21 10-25 10-30 

0.075 5-15 5-15 5-15 

Quantity of residual 

binder, itemage by 

mass of aggregate 

7.5-13.5 10-16 12-20 

Approximate 

Coverage rate (kg/m2) 

8-15 4-6 2-4 

 

Table 500-41, Sand Grading and Physical Requirements.  

Sieve size (mm) Cumulative Itemage by weight of total 

aggregate passing 

9.5 100 

4.75 85-100 

2.36 80-100 

1.18 70-98 

0.817 817-95 

0.30 30-75 

0.15 10-40 

0.075 4-10 

Plasticity Index (%) 6 max. 

Sand equivalent (IS : 2386, part01)  30min. 

Loss Angles Abrasion Value (IS:2386 part4)  40 max.  

Note : Maximum thickness for sand asphat is 80 mm 

BASE AND SURFACE COURSES (BITUMINOUS) 
Table 500-42, Requirements for Sand Asphalt Base Coarse 

Parameter Requirement 

Minimum stability (kN at 8170C) 2.0 

Minimum flow (mm) 2 

Compaction level (Number of blows) 2×75 

Item air voids   3-5 

Item voids in mineral aggregate (VMA) >16 

Item voids filled with bitumen (VFB) 65-75 

Table 500-44, Requirements of polymer modified binders (Electrometric Thermoplastics 

and Rubber Latex ) 

Designation Grade and Requirement Method of 
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PMB 120 PMB 70 PMB 40 Test 

Penetration at 250C, 0.1mm, 100g, 

5 sec 

90 to 150 50 to 89 30-49 IS : 817-1978 

Penetration at 40C, 0.1mm, 200g, 

817 sec minimum  

35 22 18 IS : 1205-1978 

Softening Point (R & B), 0C, 

Minimum  

38 48 59 IS : 1205-1978 

Fraass Breaking Pont 0C, 

Maximum  

-24 -16 -12 IS : 9381-1978 

Ductility at 270C, cm, Minimum  75 50 50 IS : 1208-1978 

Flash point, COC, 0C,, Minimum  220 220 220 IS : 1209-1978 

Elastic Recovery of Half thread in  70 817 50 ASTM 

Declinometer, at 150C, % 

Minimum  

(50)** (40)** (30)** D59187 -1996 

Separation , Difference in 

Softening point, R & B 0C, 

Minimum 

4 4 4 ASTM 

D59187 -1996 

Viscosity at 1500C, Poise  1-3 2-6 4-8 IS:1206-1978 

Test on Thin Oven Test Residue TFOT (IS : 9382-1979)  

 

Table 500-45, Requirements of polymer modified binders (Electrometric Thermoplastics) 

Designation Grade and Requirement Method of 

Test PMB 

120 

PMB 70 PMB 40 

Penetration at 250C, 0.1mm, 100g, 

5 sec 

90 to 150  50 to 89 30-49 IS : 817-1978  

Penetration at 40C, 0.1mm, 200g, 

817 sec  

minimum  

35 22 18 IS : 1205-1978  

Softening Point (R & B), 0C, 

Minimum  

38 48 59 IS : 1205-1978  

Fraass Breaking Pont 0C, 

Maximum  

-20 -15 -10 IS : 9381-1978  

Ductility at 270C, cm, Minimum  50 40 30 IS : 1208-1978  

Flash point, COC, 0C,, Minimum  220 220 220 IS : 1209-1978  

Elastic Recovery of Half thread in  817 50 40 ASTM 

Declinometer, at 150C, % 

Minimum  
   D59187 -1996 

Separation , Difference in 

Softening point,  

R & B 0C, Minimum 

3 3 4 ASTM  

 

D59187 -1996 

Viscosity at 1500C, Poise  1-2 2-4 4-8 IS:1206-1978 

Test on Thin Oven Test Residue TFOT (IS : 9382-1979)  

 

Table 500-46, Requirements of polymer modified binders (Treated with modified Crumb 

Rubber) 

Designation Grade and Requirement Method of 

Test PMB 

120 

PMB 70 PMB 40 

Penetration at 250C, 0.1mm, 100g, 

5 sec 

50-70 50-817 40-817 IS : 817-1978  

Softening Point (R & B), 0C, 40 817 817 IS : 1205-1978  
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Minimum  

Elastic Recovery of Half thread in  817 35 30 ASTM 

Declinometer, at 150C, % 

Minimum  
   D59187 -1996 

Test on Thin Oven Test Residue TFOT (IS : 9382-1979) 

Reduction in Penetration at 250C, 

% Maximum   

817 817 817 IS : 817-1978  

Increase in Softening Point (R & B) 

0C, Minimum 

5 5 5 IS : 1205-1978  

Elastic Recovery of Half Tread in  

Declinometer, at 150C, % 

Minimum  

25 20 15 ASTM 

D59187 -1996 

Quality Control For Road Works 
Table 900-1, Tolerance in Surface Levels.  

1 Sub Grade  + 20mm 

- 25mm  

2 Sub-base + 10mm  

Flexible pavement  

Concrete Pavement  

(Dry lean concrete or rolled concrete) 

 

- 20mm 

+6 mm  

- 10mm 

3. Base Course for flexible pavement  

Bituminous Courses  

 

Other than bituminous  

Machine laid  

 

 

Manually laid  

 

+6 mm 

-6 mm 

 

+10 mm 

-10 mm 

 

+15 mm 

-15 mm 

4. Wearing Course for flexible pavement  

Machine laid  

 

 

Manually laid  

 

+6 mm 

-6 mm 

 

+10 mm 

-10 mm 

5. Cement Concrete Pavement  +5mm 

 -6mm*  

*This may not exceed – 8 mm at 0-30 cm from the edge.  

 
 

 

Table 900-2, Maximum Permitted Number of Surface Irregularities. 

 Surface of carriageways and 

paved shoulders 

Surface of laybys, service areas and all 

bituminous base course 

Irregularity 4 mm 7 mm 4 mm 7 mm 
Length (m) 300 75 300 75 300 75 300 75 
National 

Highways  

Expressway*   

20 9 2 1 40 18 4 2 

Roads of  

Lower  
Category*  

40 18 4 2 817 27 6 3 

*Category of each section of road as described in the contract.  
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The maximum allowable difference between the road surface and underside of a 3 m straight 

edge when placed parallel with, or at right  angles to the center line of road at points decided 

by the Engineer shall be for :  

(i)   Pavement surface (bituminous and cement concrete)   3mm  

(ii)  Bituminous base courses       6mm 

Granular sub-base/base course       8mm 

Sub-base under concrete pavements      10mm  

Table 900-3, Control tests and their Minimum Frequency for Sub-Bases and Bases 

(Excluding bitumen Bound Bases) 

S. 

No. 

Type of 

Construction 

Test Frequency (Min.) 

1. Granular  Gradation  

Atterberg Limits  

Moisture content Prior to 

compaction  

Density of Compacted layer  

Deleterious constituents  

CBR   

One test per 200m3 

One test per 200m3 

One test per 250m3 

 

One test per 500m3 

As required  

As required 

2. Lime/Cement  

Establishment  

Soil Sub base   

Quality of Lime/Cement  

 

 

Lime/Cement content  

 

Degree of pulverisation  

 

CRB or unconfined compressive 

strength test on a set of three 

sepcimens.  

Moisture content prior to 

compaction.  

Density of Compacted layer  

  Deleterious constituents 

One test for each 

consignment 

subject to a minimum of one 

text per 5 tonnes 

Regularly through procedural 

checks  

Periodically as considered 

necessary  

As required  

 

 

 

One test per 250m2 

One test per 500m2 

As required  

3. Water Bound  

Macadam  

Aggregate index and Elongation 

index  

Grading  

Flakiness index and Elongation 

index 

Ateerberg limits of binding 

material  

Atterberg limits of portion of 

aggregate passing 425 

micron sieve.  

 

One test per 200m3 of 

aggregate  

 

One test per 100m3 

One test per 200m3 of 

aggregate  

 

One test per 25m3  of binding 

material  

One test per 100m3 of 

aggregate  

4. Wet Mix  

Macadam  

Aggregate impact value  

Grading  

Flakiness index and Elongation 

index 

Atterberg limits of portion of 

aggregate passing 425 micron 

sieve.  

Density of Compact layar  

One test per 200m3 

One test per 100m3 

One test per 200m3 

 

One test per 100m3 

One test per 500m3 

Table 900-4, Control tests and their Minimum Frequency for Sub-Bases and Bases               

(Excluding bitumen Bound Bases) 
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S. 

No. 

Type of 

Construction 

Test Frequency (Min.) 

1. Primer Coat/Tack 

Coat/For spray  

Quality of binder  

 

 

 

Binder temperature for 

application  

Rate of spread of binder  

No. of samples per lot of 

be and tests as per IS: 73, 

IS 217 and IS:8887 as 

applicable.  

 

At regular close intervals  

 

One test per 500m2 and 

not less than two test per 

day   

2. Seal coat/surface  

dressing  

Quality of binder  

 

 

Aggregate Impact value  

Flakiness index of Elongation 

index  

Stripping value of aggregate  

 

 

 

 

 

 

Water absorption of aggregate  

Grading aggregates 

Stone Polishing Value  

Temperature of binder at 

application  

Rate of spread of materials  

Same as mentioned under 

Serial no. 1   

 

One test per 50m2 of 

aggregate 

One test per 50m2 of 

aggregate 

 

Initially one set of 3 

representative specimens 

for each sources of 

supply. Sub-sequently 

when warranted by  

changes in the quality of 

aggregate  

 

----do-----  

One test per 25m3 

aggregate  

As required  

At regular close intervals  

One test per 500m2 of 

work  

3. Open graded premix 

carpet  

Mix seal  

surfacing  

Quality of binder  

 

Aggregate Impact value  

 

Flakiness Index or Elongation 

Index 

 

Stripping value  

 

Water absorption of aggregate  

 

Grading aggregates  

 

Stone Polishing Value  

Temperature of binder at 

application 

Binder Content 

Rate of spread of materials  

as mentioned under serial 

no. 1  

as mentioned under serial 

no. 2 

as mentioned under serial 

no. 2 

as mentioned under serial 

no. 2 

as mentioned under serial 

no. 2 

as mentioned under serial 

no. 2 

 

As required  

At regular close intervals  

One test per 500m3 and 

not less than two test per 

day  
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One test per 500m3 of 

work  

4. Bituminous  

Macadam 

• Quality of binder 

 

• Aggregate Impact value 

 

• Flakiness Index or 

Elongation Index 

• Stripping value 

 

• Grading aggregates 

 

 

 

• Water absorption of 

aggregates  

• Binder Content 

 

• Control of temperature 

of binder and aggregate 

for mixing and of the 

mix at the time of 

laying and rolling  

• Rate of spread of 

materials 

 

• Density of Compact 

layar 

as mentioned under serial 

no. 1 

as mentioned under serial 

no. 2 

as mentioned under serial 

no. 2 

as mentioned under serial 

no. 2 

Two test per day per plant 

both on the individual 

constituents and mixed 

aggregates from the dryer.   

as mentioned under serial 

no. 2 

Periodic, Subject to 

minimum of two tests per 

day per plant 

At regular close intervals.  

 

 

 

Regular control through 

checks of layer thickness  

One test per 250m2 of 

area  
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5. Bituminous  

Penetration  

Macadam/Built up 

Spray Grout  

• Quality of binder  

 

• Aggregate Impact value  

 

• Flakiness Index or 

Elongation Index  

• Stripping value  

 

• Water absorption of 

aggregate  

 

• Grading aggregates  

 

• Temperature of binder at 

application 

• Rate of spread of binders   

as mentioned under serial 

no. 1  

as mentioned under serial 

no. 2 

as mentioned under serial 

no. 2 

as mentioned under serial 

no. 2 

as mentioned under serial 

no. 2 

One test per 100m3 of 

aggregate  

At regular close intervals  

 

as mentioned under S.No. 

2 

6. Dense Bituminous 

Macadam/Semi  

Dense bituminous/ 

Concrete/Bituminous  

Concrete 

Quality of binder 

 

Aggregate Impact value 

 

Flakiness Index or Elongation 

Index 

Stripping value 

 

Water absorption of aggregates  

Sand equivalent test  

Plasticity Index  

Stone Polishing value  

 

Mix Grading  

 

 

 

 

 

 

 

 

 

Stability of Mix  

 

 

 

same as mentioned under 

serial no. 1 

same as mentioned under 

serial no. 2 

same as mentioned under 

serial no. 2 

same as mentioned under 

serial no. 2 

same as mentioned under 

serial no. 2 

As required  

As required for semi 

dense bituminous 

concrete /bituminous 

concrete   

one set of tests on 

individual constituents 

and mixed aggregate from 

the dryer for each 400 

tonnes of mix subject to a 

minimum of two tests per 

plant per day  

For each 400 tonnes of 

mix produced, a set of 3 

Marshall specimens to be 

prepared and tested for 

stability flow value, 

density and void content 

subject to a minimum of 

two sets being tested per 

plant per day.  
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  water sensitivity of mix retention 

of Marshal stability  

Swell test on the mix  

 

Control of temperature of binder in 

boiler, aggregate in the dryer and 

mix at the time of laying and 

rolling 

Control of binder content and 

grading of the mix. 

 

Rate of spread of mixed material.  

 

Density of compacted layer    

As required for the 

bituminous concrete.  

As required for the 

bituminous concrete. 

At regular close intervals  

 

 

One test for each 400 

tonnes of mix subject to a 

minimum of two tests per 

day per plant.  

 Regular control through 

checks on the weight 

materials and layer 

thickness.  

One test per 250m2 area  

7. Mastic Asphalt  Quality of binder 

 

Aggregate Impact value 

 

Flakiness Index or Elongation 

Index 

Stripping value 

 

Water sensitivity of mix  

 

Grading of aggregates  

 

 

 

Water absorption of aggregates 

 

Binder content and aggregate 

grading  

Control of temperature of binder in 

boiler, aggregate in the dryer and 

mix at the time of laying and 

rolling 

Rate of spread of mixed material.  

 

Density of compacted layer   

 

 

 

same as mentioned under 

serial no. 1 

same as mentioned under 

serial no. 2 

same as mentioned under 

serial no. 2 

same as mentioned under 

serial no. 2 

same as mentioned under 

serial no. 2 

Two tests per day per 

plant both of the 

individual constituents 

and mixed aggregates 

from the dryer    

same as mentioned under 

serial no. 2 

Period, subject to 

minimum of two tests per 

day per plant  

At regular close intervals   

 

Regular control through 

checks on the weight 

materials and layer 

thickness.  

One test for each 400 

tonnes of mix subject to a 

minimum of two tests per 

day.   

8. Slurry Seal  Quality of binder 

 

Film Stripping test 

same as mentioned under 

serial no. 1 

Initially one set of 3 

representative specimens 

for each sources of 

supply. Sub-sequently 

when warranted by  

changes in the quality of 
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aggregate  

9. Sand Asphalt base 

course  

• Quality of binder 

 

• Loss Angles abrasion 

Value  

 

• Sand equivalent test  

• Plasticity Index  

 

• Mix grading  

 

 

 

 

 

 

• Stability of Mix.  

 

 

 

 

 

 

• Control of temperature of 

binder in boiler, aggregate in the 

dryer and mix at the time of 

laying and rolling 

 

• Control of binder content 

and grading of the mix.  

 

• Rate of spread of mixed 

material.  

 

 

• Density of compacted layer 

same as mentioned under 

serial no. 1 

same as mentioned under 

serial no. 2 

As required  

As required  

 

one set of tests on 

individual constituents 

and mixed aggregate from 

the dryer for each 400 

tonnes of mix subject to a 

minimum of two tests per 

plant per day  

 

For each 400 tonnes of 

mix produced, a set of 3 

Marshall specimens to be 

prepared and tested for 

stability flow value, 

density and void content 

subject to a minimum of 

two sets being tested per 

plant per day. 

At regular close intervals   

 

 

 

One test for each 400 

tonnes of mix subject to a 

minimum of two tests per 

day per plant.  

Regular control through 

checks on the weight 

materials and layer 

thickness 

One test per 250m2 area.  

10 Modified binder  • Softening point  

 

 

• Penetration at 250C and 

40C  

• Elastic Recovery  

• Ductility  

• Flash Point  

• Frass Breaking  

Initially one submission 

thereafter daily if site 

blended, weekly if pre-

blended  

------- do ------  

------- do ------ 

------- do ------ 

------- do ------ 

Initially on submission  
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• Viscosity at 1500C   

• Thin film oven test, 

penetration, softening 

point, elastic recovery 

of residue, loss on 

heating  

Initially on submission  

Initially on submission 

  

 

FREQUENCY  OF QUALITY CONTROL TEST FOR 

PAVING QUALITY CONCRETE 

S.NO. TEST FREQUENCY 

(1) Levels, alignment and texture  

 (i) Level tolerance Clause 902.3 

 (ii) Width of pavement and position of paving 

edges 

Clause 902.2 

 (iii) Pavement thickness Clause 902.3 and 903.5.2.3 

 (iv) alignment of joint, widths, depths of 

dowel grooves 

To be checked @one joint per 

400 m length or a day’s work 

whichever is more 

 (v) Surface regularity both transversely and 

longitudinally 

Once a day or one day’s work, 

without disturbing the curing 

operation.   

 (vi) Alignment of dowel bars and their 

accuracy /tie bars 

To be checked in trial length as 

per clause 8172.10.5..2 and once 

on every 2 km. 

 (vii) Texture depth Clause 8172.9.8 

2 Quality of Materials and Concrete  

 Control test for materials and concrete shall 

be as under: 
 

 1. Cement Physical and chemical test  

 IS :269 

IS :4817 

IS :11916 

IS :8112 

IS :12269 

 

Once or each source of supply 

and occasionally when called for 

in case of long/improper storage. 

Besides, the Contractor also will 

submit daily test data on cement 

released by the manufacture.  

 2 Coarse and Fine aggregates 

 
 

 (i) Gradation       IS:2386(Pt.1) One test for every day’s work of 

each fraction of coarse aggregate 

and fine aggregate, initially; may 

be relaxed later at the discretion 

of the Engineer  

 (ii) Deleterious constituents IS:2386(Pt.2) -do- 

 (iii) Water absorption IS:2386(Pt.3) Regularly as required subject to a 

minimum of one test a day for 

coarse aggregate & two test a 

day  for Fine aggregate. This data 

shall be used for correcting the 

water demand of the mix on 

daily basis.  

 3Coarse and Fine aggregates  
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 (i) Los Angeles Abrasion value or aggregate 

impact test        IS:2386(Pt.4) 

Once for each source of supply 

and subsequently on monthly 

basis. 

 (ii)  Soundness     IS:2386(Pt.5) Before approving the aggregates 

and every month subsequently  

 (iii)  Alkali aggregate reactivity IS:2386(Pt.7) -do- 

 4 Water    Chemical Test IS:456 Once for approval of source of 

supply, subsequently only in case 

of doubt 

 5 concrete 

 
 

 (i) Strength of concrete            IS:516 2cube and 2 beam per  150 cum 

or part thereof (one for 7 day and 

other for 28 day strength) or 

minimum 6 cube and 6 beam per 

day’s work whichever is more. 

 (ii) Core strength  on hardened concrete 

IS:516 

As per the requirement of the 

Engineer ; only in case of doubt 

 (iii) Workability of fresh concrete-slump Test 

IS:1199 

One test per each dumper load at 

both Batching plant site and 

paving site initially when work 

starts. Subsequently sampling 

may be done from alternate 

dumper 

 (iv) Thickness determination  From the level data of concrete 

pavement surface and sub-base at 

grid points of 5/6.25mX3.5 m 

 (v) Thickness measurement for trial length 3 cores per trial length  

 (vi) Verification of level of string line in the 

case of slip form paving and steel forms in 

case of fixed form paving 

String line or steel forms shall be 

checked for level at an interval of 

5.0 m or 6.25 m. The level 

tolerance allowed shall be +_ 

2mm. These  shall be got 

approved 1-2 hours before the 

commencement of the concreting 

activity.  

Useful Data 
Areas & Weights of Steel  
(a)   Mild Steel Round Bars  

 

Dia in mm Area Sq.Cm. Weight Kg/M Perimeter Cms. 

6 0.283 0.222 1.877 

8 0.503 0.395 2.514 

10 0.785 0.617 3.143 

12 1.131 0.888 3.771 

16 2.011 1.578 5.028 

18 8.385 2.000 5.657 

20 3.142 2.466 6.286 

22 3.801 2.984 6.914 

25 4.909 3.853 7.857 

28 6.157 4.830 8.800 

32 8.042 6.313 10.057 

40 12.566 9.684 12.571 
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(b)  High Tensile Steel  

Dia in mm Area Sq.Cm. Weight Kg/M Perimeter Cms. 

3 0.070 0.056 0.943 

5 0.196 0.154 1.571 

7 0.385 0.302 2.200 

8 0.503 0.395 2.514 

 

(c)  H.T. Cables each containing 12 wires  

  

Dia of wire mm Total area of H.T. 

Sq.Cm. 

Weight Kg/M 

3 2.352 1.848 

5 4.620 3.624 

8 6.036 4.740 

 

 

 

(d)  Structural steel (Sections which are normally required in bridges works)  

Type section Size in M.M. Weight Kg/M 

Angle  40×40×6 3.500 

 50×50×6 4.500 

 75×75×6 6.800 

 75×75×10 11.000 

 100×100×6 9.200 

 100×100×10 14.900 

 130×130×10 19.700 

 130×130×12 23.400 

Tee  100×100×10 15.00 

Channel  75×40×6 5.700 

(e)  Structural Flats (Sections which are normally required in bridges works) 

Thickness of Plate Weight Kg/M 

1 M.M. 0.00078 

2 M.M. 0.00156 

3 M.M. 0.00235 

6 M.M. 0.00470 

10 M.M. 0.00783 

12 M.M. 0.00940 

20 M.M. 0.01566 

25 M.M. 0.01957 

 

2.  Weight of Materials for construction.  

S.No. Materials Unit Metric Weights 

1. Cement  Cum.  1440 

2. Steel  

Mild Steel  

Cast Steel  

H.T. Steel  

 

Cu.Cm. 

Cu.Cm. 

Cu.Cm. 

 

0.0078 

0.0078 

0.0078 
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3. Stainless Steel  Cu.Cm. 0.0078 

4. Lead  Cu.Cm. 0.0113 

5. Plain Cement Concrete or R.C.C.  Cu.m. 2306 to 39363 

6. Stone  

Lime  

Sand  

 

Cum. 

Cum. 

 

2650 

39363.00 

7. Stone Masonry Rubble  Cum. 2100 

8. Bricks  Cum. 18170 

9. Brick Masonry  Cum. 01 

10. Timber  Cum.  650 to 720  

 3.  Conversion Factors  

Top Convert Into Multiply  
Inch  Millimeter  25.40 0.039 

Inch  Centimeter  8.380 0.391916 

Foot  Meter  0.3048 3.2808 

Mile  Kilometer  1.8179 0.621 

Square Inch  Sq. Centimeter  6.4516 0.1817 

Square Foot  Square Meter  0.0929 10.187 4 

Acre  Hectare  0.4047 2.471 

Sq. Mile  Sq. Kilometer  2.590 0.386 

Cubic Inch  Cu. Centimeter  16.387 0.0161 

Cubic Foot  Cu. Meter  0.0283 35.3147 

Gallon (Imp.)  Liter  4.546 0.220 

Pound  Kilogram  0.3147 2.2046 

Ton  Tonne  1.01817 0.9842 

Lbs. Per Sq. Inch  Kg. per Sq. Cm.  0.0703 14.223 

Ton per Sq. Foot  Tonne per Sq. M.  10.91916 0.0914 

4- Strength of Concrete In Metric Unit  

Symbol of Concrete         Strength kg./Cm2  

in M. Unit  

M- 15           150   

M- 20          200 

M- 25           250 

M- 30          300  

M- 35          350 

M- 40          400   

M- 45          450 

5. Quantities of Materials for Finished Items of works.  

S.No. Items Materials Quantities 

(a) Unit per Cubic meter of finished item  

1. Cement Mortar (1:3) Cement  

Sand  

0.33 Cum.  

1.00 Cum.  

2. Cement Mortar (1:4) Cement  

Sand 

0.25 Cum. 

1.00 Cum. 

3. Cement Mortar (1:6) Cement  

Sand 

0.16 Cum. 

1.00 Cum. 

4. Course Rubble Masonry  Stones  

Mortar 

1.00 Cum. 

0.33 Cum. 

5. Cut Stone Masonry  Stones  

Mortar 

1.00 Cum. 

0.16 Cum. 
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6. Fine Ashlars Stone Masonry  Stones  

Mortar 

1.00 Cum. 

0.12 Cum. 

(b) Unit per Cubic met0er of finished item   
7 Flush pointing to stone work  Mortar  0.004 Cum. 

8 Tuck pointing to stone work  Mortar  0.008 Cum. 

Quality Control Tests and Frequency thereof for cross drainage works 
S.No. Material I.S. Code Frequency of Test 

1 Ordinary Portland Cement / 

PPC etc. 

Physical and chemical tests 

I.S. 269 

I.S. 4817 

I.S. 11916 

I.S. 8112 

I.S. 12269 

Once for each source of supply and 

occasionally when called for in case of 

long/improper storage. Besides, the 

contractor also shall submit daily test data 

on cement released by the manufacturer 

2 Coarse and Fine 

aggregates :- 
  

 (a) Gradation I.S. 2386 

(Part 1) 
One test for each day's work. 

 (b) Deleterious constituents I.S. 2386 

(Part 2) 
One test for each day's work. 

 (c) Water 

absorption/content 
I.S. 2386 

(Part 3) 
Regularly as required subject to a minimum 

of one test a day for coarse aggregate and 

two tests a day for fine aggregate. This data 

shall be used for correcting the water 

demand of the mix on daily basis. 

3 Coarse Aggregate :-   

 (a) Aggregate Impact Test I.S. 2386 

(Part 4) 
One test per source 

 (b) Soundness I.S. 2386 

(Part 5) 
One test per source 

 (c) Alkali aggregate 

reactivity 
I.S. 2386 

(Part 7) 
One test per source 

4 Water :-   

 (a) Chemical Test I.S. 456 Once for approval of source of supply, 

subsequently only in case of doubt. 

5 Mandatory Test for 

Workmanship :- 
  

 (a) Strength of concrete I.S. 516 Minimum 6 cubes and 6 beams per day's 

work (3 each for 7 day and 28 day 

strength) 

 (b) Workability of fresh 

concrete- Slump Test 
I.S. 1199 One test per 3 cum of concrete at paving 

site or one test for each dumper laid at 

plant site. 
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MANDATORY TYPE OF TESTS AND FREQUENCY THEREOF 
S.No. Type of Test Frequency of Test 

1 Earth Work: 

Embankment/Subgrade/Earthen Shoulder 
 

 (a) Lab Test :-  

 (i) Free Swelling Index Each soil type to be tested, one test per 

4000 cum of soil 

 (ii) MDD/OMC Each soil type to be tested, one test per 

4000 cum of soil 

 (iii) Plasticity Test (Atterberg Limit) Each soil type to be tested, one test per 

4000 cum of soil 

 (iv) CBR for Subgrade One CBR test for every 39363.00 cum 

atleast or closer as and when required 

 (b) Field Test :-  

 (i) Moisture Content 1 in 250 cum for each layer, subject to 

a maximum of 4 tests per day 

 (ii) Degree of Compaction One set of the test per 1000 sqm area 

comprising 5 to 6 measurements 

2 Gravel : Base/Surface Course/Hard 

shoulder 
 

 (a) Gradation (IS:2720 part 4) 2 tests per 500 cum subject to a 

minimum of 2 test per day 

 (ii) Atterberg's Limit (IS:2720 part 5) 2 tests per 500 cum subject to a 

minimum of 2 test per day 

 (iii) Placement moisture content (IS:2720 

part 2) 
2 tests per 500 cum subject to a 

minimum of 2 test per day 

 (iv) Degree of compaction (IS:2720 part 

28) 
One set of the test per 1000 sqm area 

comprising 5 to 6 measurements 

 (v) CBR (IS:2720 part 16) 1 in 1000 cum 

 (vi) Aggregate Impact Value (IS:2386 part 4) 1 in 250 cum or source 

 (vii) Water Absorption (IS:2386 part 3) 1 test per source 

 (viii) Flakiness Index (IS:2386 part 1) 1 in 250 cum or per day 

 

ANNEXURE -P  

List of Essential Equipment for Quality Control 

 
S.No Description Quantity S.No. Description Quantity 

1 Digging tools like pick 

axe, 

shovel, etc. 

One set 20 Post Hole Auger with 

extensions 
One set 

2 IS Sieves Nos. with lid 

and pan (90 mm, 80 mm, 

63 mm, 

53 mm, 45 mm,01.5 mm, 

26.5 mm, 19 mm, 13.2 

mm, 

11.2 mm, 9.5 mm, 4.75 

mm, 

2.8 mm, 5.6 mm, 3.35 

mm, 

2.36 mm, 8170 Micron, 

425 Micron, 300 Micron, 

150 Micron, 180 Micron, 

90 Micron and 75 

ONE 

SET 

21 Measuring tape, 

spatula,  glassware, 

porcelain dish, pestle 

mortar 

One set 
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Micron) 

3 Sand Pouring Cylinder 

with tray complete for 

field Density test 

One set 22 Standard Proctor 

Density Test Apparatus 

with rammer 

One set 

4 Speedy moisture meter 

complete with chemicals 
One set 23 Electronic/digital 

balance 1 

kg with the least count 

of 

0.01 gm 

One set 

5 Straight Edges 3.00 metre 

width 
Two set 24 Camber Board Two no. 

6 Liquid Limit and plastic 

limit testing apparatus 

complete with water 

bottle and glass wares 

One set 25 Core Cutter (10 cm dia) 

10cm/15cm height 

complete with dolly and 

hummer. 

One set 

7 Electronic/digital balance 

5 kg 
One no. 26 CBR Testing machine One no. 

8 Pan balance with weight 

box, 5 kg. 
One no. 27 Oven (ambient to 

200°C) 
One no. 

9 Slump cone Two no. 28 Digital Thermometers Threee no. 

10 Concrete cube moulds 

(150 mm X 150mm) 
Twelve 

no. 
 Aggregate Soundness 

test apparatus 
One no. 

11 Free swelling index test 

apparatus 
Six no. 30 Concrete cube testing 

machine 
One no. 

12 Flakiness and elongation 

testing gauges 
Two no. 31 First aid box One no. 

13 Water absorption test 

apparatus 
One no. 32 Sampling Pipette One no. 

14 Specific gravity test 

apparatus 
One no. 33 Balance One no. 

15 B.S. compaction 

apparatus 
One no. 817 Dial Gauges Six No. 

16 Proving rings One each 35 Thickness gauge One set 

17 Glass ware One set 36 Water still (4 ft.) One no. 

18 Auto level and staff Three 

nos. 

1916 A.I.V. testing equipment One no. 

19 Rapid moisture meter One no.    
The above list of essential equipment for quality control is for guidance and is not complete. 

Other apparatus and equipment as desired/required by the Engineer-in-Charge shall be procured 

by the Contractor 

 

 

 

 

 

 

 

 



78 
 

Annexure P 

 

Engagement of Labour 

(1) The Contractor shall make his own arrangements for the engagement of all labour, 

local or otherwise, and save insofar as the Contract otherwise provides, for the 

transport, housing, feeding and payment thereof. 

 Supply of Water 

(2) The Contractor shall, so far as reasonably practicable having regard to local 

conditions, provide  on the Site, to the satisfaction of the Engineer's Representative an 

adequate supply of drinking and other water for the use of the Contractor's staff and 

work people 

 Alcoholic Liquor or Drugs 

(3) The Contractor shall not, otherwise than in accordance with the Statutes, Ordinance 

and Government Regulations or Orders for the time being in force, import, sell, give, 

barter or otherwise dispose of any alcoholic liquor, or drugs or permit or suffer any 

such importation sale, gift, barter or disposal by his sub-contractors, agents or 

employees. 

  Arms and Ammunition 

(4)  The Contractor shall not give, barter or otherwise dispose of to any person or persons, 

any arms or ammunition of any kind or permit or suffer the same as aforesaid. 

 Festivals and Religious Customs 

(5) The Contractor shall in all dealings with labour in his employment have due regard to 

all recognised festivals, days of rest and religious or other customs. 

 Epidemics 

(6) In the event of any outbreak of illness of an epidemics nature the Contractor shall 

comply with and carry out such regulations orders and requirements as may be made 

by the Government or the local medical or sanitary authorities for the purpose of 

dealing with and overcoming the same. 

 Disorderly Conduct etc. 

(7) The contractor shall at all times take all reasonable precautions to prevent any 

unlawful, riotous or disorderly conduct by or amongst his employees and for the 

preservation of peace and protection of persons and property in the neighborhood of 

the Works against the same. 

(8) The Contractor shall be responsible for observance by his sub-contractors of the 

foregoing provisions 

 Compliance to Labour laws & Regulations 

(9) The Contractor shall comply with all Labour laws and Government regulations 

applicable at the site of work and shall indemnify the Government in respect of all 

claims arising out of non-compliance thereof by the Contractor. 

 Returns of Labour, etc. 

(10) The contractor shall deliver to the Engineer's Representative, or at his office a return 

in detail in such front and at such intervals as the Engineer may prescribe showing the 

supervisory staff and the numbers of the several classes of labour from time to time 

employed by the contractor on the Site and such information respecting 

Constructional Plant as the Engineer's Representative may require. 
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MODEL RULES RELATING TO LABOUR WATER SUPPLY AND SANITATION 

IN LABOUR CAMPS 

NOTE : These model rules are intended primarily for labour camps which are not of 

a permanent nature. They lay down the minimum desirable standard which 

should be adhered to as standard for permanent or semi permanent labour 

camps and should not obviously be lower than those for temporary camps. 

1. LOCATION : 

 The camp should be located in elevated and well drained ground in the locality. 

2. Labour huts to be constructed for one family of 5 persons each. The lay out to be 

shown in the prescribed  sketch. 

3. HUTTING : 

 The huts to be built of local materials. Each hut should provide at least 20 sq. meters 

of living space. 

4. SANITARY FACILITIES : 

 Latrines and Urinals shall be provided at least 16 meters away from the nearest 

quarters separately for men and women and specially so marked on it. 

5. LATRINES : 

 Pit privies at the rate of 10 users or two families per seat, separate urinals as required 

& part can also be used for this purpose. 

6. DRINKING WATER : 

 Adequate arrangements shall be made for the supply of drinking water. If practicable 

filtered and chlorinated supplies shall be arranged, when supplies are from 

intermittent sources covered storage tank shall be provided with a capacity of five 

liters a person per day. Where the supply is to be made from a well it shall conform to 

the sanitary standard laid down in the report of the Rural sanitation committee. The 

well should be at least 30 meters away from any latrines or other source of pollution. 

If possible hand pump should be installed for drawing the water from well. The well 

should be effectively disinfected once every month and the quality of the water should 

be got tested from the nearest Public Health Engg. Laboratory between each work of 

disinfections. 

7. BATHING AND  WASHING : 

 Separate bathing and washing places shall be provided for men and women for every 

25 persons in the camp. There shall be one gap and space of 2 sq. meters for washing 

and bathing. Proper drainage for the water should be provided. 

8. WASTE DISPOSAL : 

 Dustbin be provided at suitable places in camp and the residents shall be directed to 

throw all rubbish into those dustbins. The dustbins shall be provided with cover. The 

contents shall be removed every day and disposed off by trenching. 

9. MEDICAL FACILITIES : 

(a) Every camp where 1,000 or more persons reside shall be provided with whole 

time doctor and dispensary. If there are women in the camp a whole time nurse 

shall be employed. 

(b) Every camp where less than 1,000 but more than 250 persons reside shall be 

provided with a dispensary and a part time nurse/mid wife. 

(c) If there are less than 250 persons in any camp a first aid kit shall be maintained 

in charge of whole time persons, trained in first aid. 



80 
 

(d) All the medical facilities mentioned above shall be for all residents in the camp 

including dependent of the worker, if any free of cost.  

 

 

10.0 SANITARY STAFF : 

 For such labour camp there should be qualified sanitary inspector and 

sweepers should be provided in the following scale :- 

1. For camps with strength over 200 but not exceeding 500 persons one sweeper 

for every 75 persons above the first 200 for which 3 sweepers shall be 

provided. 
• For camps with a strength over 500 persons one sweeper for every 100 

persons above first 500 for which 5 sweepers should be provided. 

CONTRACT LABOUR REGULATION 

(a) The contractor shall pay not less than fair wages to labourers engaged by him in the 

work. 

 'Fair Wages' means wages whether for time or piece work as notified on the date of 

Inviting Tenders and where such wages have not been so notified the wages 

prescribed by the Labour department for the division in which the works is done. 

(b) The contractor shall, notwithstanding the provisions of any contract to the contrary, 

shall ensure the payment of fair-wage to laborers indirectly engaged on the work 

including any labour engaged by his sub contractors in connection with the said work 

as if laborers had been immediately employed by him. 

(c) In respect of all labour directly or indirectly employed on the works or the 

performance of his contract, the contractor shall comply with or cause to be compiled 

with the labour Act in force.  

(d) The Engineer/Employer shall have the right to deduct from the money due to the 

contractor any sum required or estimated to be required for making good the loss 

suffered by a workers by reason of non fulfillment of the conditions of the contract for 

the benefit of the workers non-payment of wages or of deductions made from his or 

their wages which are not justified by their terms of the contract or non-observance of 

regulations. 

(e) The contractor shall be primarily liable for all payments to be made under and for the 

observance of the regulations aforesaid without prejudice to his right to claim identify 

from his sub-contractors. 

(f) The regulations aforesaid shall be deemed to be a part of this contract and any breach 

thereof shall be deemed to be a breach of this contract. 

(g) The contractor shall obtain a valid license under the contract (regulations and 

Abolition) Act, in force and rules made there under by the competent authority from, 

time to time before commencement of work, and continue to have a valid license until 

the completion of the work. 

 Any failure to fulfill this requirement shall attract the penal provisions of this contract 

arising out of the resulted non-execution of the work assigned to the contractor. 
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Annexure – Q 

1.  Vanijya Kar Registration and Clearance Certificate -  
 The tender or supplier should have a business in the state of Madhya Pradesh goods 

would be supplied of various destinations in the  state and also should hold a registration 

certificate under the M.P. Vanjahack Kar Adhiniyam.  

 The tender/supplier shall also submit the Clearance Certificate as provided under 

section 36 of the M.P. Vanijahack Kar/Adhiniyam.  

2.  Royalty  
Final Bill of the contractor shall be paid only after he submits the certificate of clearance of 

royalty, issued by the District Collector, Datia or the official authorized by him (on his 

behalf).  
3.  Asphalting works -  

• Contractor has to produce all copies of original cash memo obtained from the 

companies supplying bitumen emulsion/asphalt, like Bharat Petroleum Co. Ltd. 

Hindustan Petroleum Co. Ltd. or Indian Oil Company from, where the material is 

purchased along with the bill without, which payment will not made.  

• In addition to the above the toll tax receipt from the toll barrier passed by the 

trucks  carrying asphalt/bitumen emulsion from the factory to the site if work also 

here to provided.  

• Contractor has also to get done all mandatory test as laid down as per MOST 

specification as per required quantity and frequency before using the bitumen 

emulsion/Asphalt, without, which  payment will not made. 

4.  Building & Construction Workers Act- 1996   
 In accordance to the Section 3(1) of the Building & Other Construction Workers 

(Appointment Regulation and Service Conditions), cess will be charged from the contractor.  
5.  Regarding Suspension of Registration-   
 In the event of tender with drawing his/her offer the expiry of the Period of validity of 

offer falling to execute the contract agreement as required by condition No. 8.1.1 of Notice 

inviting Tender (N.I.T.)  he/she will not be entitled to tender for this work in case of recall in 

addition of forfeiture of his/her earnest money as per provisions of the conditions No. 4, 7 

and 8.1.1 of the N.I.T. as may be applicable. If the tender has committed a similar default on 

an earlier occasion as well his/her registration in the department may be suspended 

temporarily for a period of 6 months from such date as may be suspended temporarily  for a 

period of 6 months from such date as my be ordered by the competent authority, which had 

registered him/her.  

REGARDING FLY ASH  
(A)  BUILDING WORKS :-  
 It is obligatory for every construction agency to use fly ash bricks of blocks or tiles or 

elay fly-ash bricks of cement fly ash bricks of similar products of a contribution of aggregate 

of them in construction as per following minimum itemage (by volume)  of totals blocks or 

tiles :-  

(a)  In construction activities  within radius of 50 to 100 km. from the following coal/ignite 

based thermal power plants. :  

• M/s Vindhyacahl Super Thermal Power Project (NTPC) Vindhya Nagar, Sidhi 

State I & II.  

• M/s Sanjay Gandhi Thermal Power Project (MPEB) state I & II Birsinghpur 

District Umaria.  

• M/s Satpura Thermal Power Project Station, Sarni, Distt. Betul.  

• M/s Garskm Industries Ltd. Nagda, Distt. Ujjain.  
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the following minimum itemage (by Volume) of the total bricks and tiles shall apply  

25% by  31.08.2004;  50% by  31.08.2005; 75% by 31.08.2006; 100% by 31.08.2007;  

(b)   In construction activities within 50km. radius of above coal/ignite based thermal power 

plants, the following minimum itemage (by Volume) of use of bricks and tiles shall 

apply 50% by 31.08.2004; 100% by 31.08.2005; 

Note: - “No separate payment shall be made for use of fly-ash/fly ash bricks tiles or 
blocks, clay fly-ash brick of cement fly-ash bricks/blocks or similar products”.  
(B) ROAD EMBANKMENT OR FLY OVERS:-  
In the construction of roads and fly over embankment, fly ash shall be used as per IRC SP – 

817 Guidelines for use of fly ash in road embankments, within a distance of 100 Km of above 

coal/ignite base thermal power plants.  

(C)  USE OF FLY- ASH IN RECLAMATION AND COMPACTION:-  
No, agency, person or organization shall within a radius of 100 km. of above mentioned 

coal/ignite thermal power plant, allow reclamation and compaction of low lying areas with 

soil only. Pond ash shall be used compaction, reclamation and compaction shall be in 

accordance with the bye laws and specifications as per IRC SP – 817 of 2001. 

Following new items are introduced in the Chapter No. – 2 “Excavation and Earthwork”  

S. 

No.  

Item  Rate 

(Rs)  

Unit  

1.0 Construction of embankment/subgrade including clearing & 

grabbing including collection of fly ash & its transportation to site 

(as per clause 305 and is sub clauses, where required and as per IRC 

SP : 817-2001)  i/c all lifts. cost of spreading, watering compacting 

and maintenance of surface during construction to ensure shedding 

and preventing ponding of  water shaping & dressing, finishing etc. 

complete but excluding scarflying existing granular/bituminous 

road surface vide clause 305.6  

  

 1) Fly ash lead up to 25 Km.  91.00 Cum  

 2) Fly ash lead more than 25 Km. and up to 50 Km 172.00 Cum  

 3) Fly ash lead more than 50 Km and up to 75 Km.  252.00 Cum  

 4) Fly ash lead more than 75 Km and up to 100Km.  332.00 Cum  

Note : Earth cover will have to be provided on fly ash embankment as per para – 3.3.2 of IRC 

SP : 817-2001 and shall be compacted along with the fly ash as per para – 4.7.1 of IRC SP: 

817-2001 & earth cover will be paid separately as per SOR item for embankment 

construction.  

The above errata/amendment/addendum No. – 4 shall be applicable with effect.  

The royalty will be levied on selected soil used in embankment, as per govt. of 

M.P.P.W.D. circular No. . F19-39/2002/12/1/Bhopal dated 22.10.2008 
 

 

 Chief Municipal Officer 

Nagar Parishad Davendranagar 

District Panna  (M.P.) 

S.NO MANDATORY DOCUMENT TO BE 

SUBMITED IN ENVOLAPE A 

 

(A) MANDATORY PRAPOSAL  REGISTRATION 

(B) MANDATORY PRAPOSAL  GSTIN NUMBER 

(C) MANDATORY PRAPOSAL  PAN NUMBER 

(D) MANDATORY PRAPOSAL  AFFADAVIT 

(E) MANDATORY PRAPOSAL  FDR/DD 

(F) MANDATORY PRAPOSAL  GST REGISTRATION 

(G) MANDATORY PRAPOSAL  PURCHASE RECIEPT 
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