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S.No. Particular Existing Provisions Proposed Amendments Reason for proposed 

amendment

1. Defect Liability Period

(clause 18 of the tender

document)

(A) For Road Works:

(i) For New Road (Bituminous) construction

along with granular crust (including

strengthening): - 5 Year
(ii) For New Road (Concrete)

Construction (including strengthening) -

5 Years.

(iii)For Renewal with BT layer equal to or

less than 30 mm thickness -3 Years.

(iv)For Renewal with BT layer more than

30mm thickness: 5 Years.

(A) For Bridge Works-3 Years

to execute, complete and maintain works in

accordance with agreement and special

conditions of contract (SCC) after issuance of

physical completion certificate as per

"Annexure-U"

(C) For Road Maintenance - 1 Year (The work

of strengthening and renewal shall not be

treated as road maintenance work)

(A) For Road Works:

(i) No Change

(ii) For New Road (Concrete) Construction 

(including strengthening)-10 Years.

(iii) No Change

(iv) No Change

(B) For Bridge Works – 10 Years

For culverts, cross drain etc. Works- 5

Years

to execute, complete and maintain works

in accordance with agreement and special

conditions of contract (SCC) after

issuance of physical completion

certificate as per "Annexure-U”
(C) No Change

To ensure better

durability and

accountability of

contractors and by

keeping in mind the life

Span of Concrete, the

period extended to make

the contractor

responsible for longer

maintenance and

performance.

2. Performance Security

shall be valid up to (clause

no 29 of the tender

document)

The upfront Bank Guarantee against

Performance Security shall be taken for a

period as mentioned below-

The upfront E-Bank Guarantee, along with

auto renewal of Bank Guarantee, against

Performance Security shall be taken for a

period as mentioned below-

(a) Works having Performance Guarantee

of 10 Years for Road and Bridge Works -

Construction Period+10 Years + 3 Months

To ensure security

remains valid during

entire DLP and avoid

lapses due to manual BG

extensions. Also

introduces digital (E-BG)

system as per GoI e-

procurement reforms &

GFR GoI.
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S.No. Particular Existing Provisions Proposed Amendments Reason for proposed 

amendment

(a) Works having Performance Guarantee of

5 Years - Construction Period+3 Years +

3 Months.

(b) Works having Performance Guarantee of

3 Years- Construction Period +2 Years +

3 Months.

(c)Works having Performance Guarantee of 1

Year- Construction Period + 1 Year+ 3

Months.

It is clarified that in case the construction

period of the work is extended beyond the

stipulated completion period, the Bank

Guarantee against PG shall have to be got

extended by the contractor for the relevant

period so as to satisfy the validity criteria

mentioned above.

(b)Works having Performance Guarantee of 5

Years for New Road (Bituminous)

construction along with granular crust

(including strengthening), For Renewal with

BT layer more than 30mm thickness, For

culverts, cross drain etc.: - Construction

Period+5 Years + 3 Months.

(c)Works having Performance Guarantee of 3

Years for Renewal with BT layer equal to or

less than 30 mm thickness - Construction

Period +3 Years + 3 Months.

(d). Works having Performance Guarantee of

1 Year for Road Maintenance - Construction

Period + 1 Year+ 3 Months.

It is clarified that in case the construction

period of the work is extended beyond the

stipulated completion period, the Bank

Guarantee shall be extended by the contractor

for the relevant period.

3. Extension of Time 

Clause-14

 If the Contractor desires an extension of

time for completion of the work on the

ground of his having been unavoidably

hindered in its execution or on any other

grounds, he shall apply, in writing, to the

Engineer-in-charge, on account of which

he desires such extension. Engineer-in-

Charge shall forward the aforesaid

application to the Competent Authority

as prescribed.

 The contract is for completion of works

and therefore non approval of EOT

(extension of time) shall not in any way

invalidate the contract. The contractor will

have to complete the works.

 In the event of delays attributable to the

contractor, the EOT shall not be given by

the Engineer-in-Charge and the Liquidated

Damages shall be levied from the

contractor in accordance with the

Clause restructured as

per MPPWD Order

23.03.2018, specifying

that EOT may be granted

only for delays not

attributable to contractor.

To bring uniformity with

PWD rules and

discourage misuse of
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S.No. Particular Existing Provisions Proposed Amendments Reason for proposed 

amendment

 The competent authority shall grant such

extension at each such occasion within a

period of 30 days of receipt of

application from contractor and shall not

wait for finality of work.

Such  extensions  shall  be  granted  in 

accordance with provisions under
clause-15 of this agreement.

 In case the work is already in progress,

the Contractor shall proceed with the

execution of the works, including

maintenance thereof, pending receipt of

the decision of the competent authority

as aforesaid with all due diligence.

provisions of the contract.

In the event, the delays are not attributable

to the contractor the EOT may be issued

by the Engineer-in-Charge Competent

Authority (as mentioned in contract data)

without imposition of Liquidated Damages

either Suo-motto or on a written request of

the contractor. It is clarified that out of the

total delays in completion of works, the

EOT shall be issued only for the part,

which is not attributable to the contractor

and in this regard speaking order is to be

made by the competent authority.

EOT. Contractors were

earlier getting blanket

extensions; now only

justified delays get

approval.

(Amended is proposed as

per Govt. of MPPWD

Order No. F-53-55-2018-
19-Yo-1154 Bhopal,

dated 23- 03-2018)

4. Additional Performance 

Security

For Unworkable Rates: - Performance 

Security to be deposited (@ equal to:

a) If rates are below 10% and up to 20% the

value equal to the percentage below 10%

of probable amount of contract (PAC)

b) If rates are below 20% - as per (a) and

twice the value below 20% of probable

amount of contract (PAC)

The following mathematical method

should be adopted for calculating the

amount of Additional Performance

Guarantee as above:

(a)If the Estimated Cost (PAC) of the

tender is Rs. 100.00 lakh and the

The rates that are found to be unworkable by

the Employer: - Performance Security to be

deposited at the rate given below:

a) If rates are below 10% and up to 20%, the

additional performance security shall be

equal to twice the value equal to the

percentage below 10% of probable amount

of contract (PAC).
b) If rates are below 20% - The performance

security shall be as per (a) and three times

the value below 20% of probable amount

of contract (PAC).

The following mathematical method

should be adopted for calculating the

amount of Additional Performance

Guarantee as above:

(a)If the Estimated Cost (PAC) of the

tender is Rs. 100.00 lakh and the

To discourage

abnormally low bids that

risk poor-quality work or

abandonment.
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successful tenderer have quoted rate 27%

below, the calculation of Additional

Performance Guarantee will be as follows:
-

Amount of Additional Performance

Guarantee shall be calculated
as per (a) = (Probable Amount of Contract

- Rates below ISSR beyond 10%) =

100(20%-10%) = 10.00 Lakh
As per (b)

= Probable Amount of Contract x2 

(Rates below ISSR beyond 20%) 100
x 2 x (27-20) = 14.00 lakhs

Thus total 24 lakhs (10+14) additional

performance guarantee deposited.

successful tenderer have quoted rate 27%

below, the calculation of Additional

Performance Guarantee will be as follows:
-

Amount of Additional Performance

Guarantee shall be calculated

as per (a) = (Probable Amount of Contract

x2 - Rates below ISSR beyond 10%) =

100x 2x (20%-10%) = 20.00 Lakh
As per (b)

= Probable Amount of Contract x3 

(Rates below ISSR beyond 20%) =100
x 3 x (27-20) = 21.00 lakhs

Thus total 41 lakhs (20+21) additional

performance guarantee deposited.

5. Additional Security 

Deposit for DLP Period

Performance Guarantee 3% of PAC + 

Security Deposit 7% of each bill

Performance Guarantee 3% of PAC +

Security Deposit 7% of each bill +

Additional Security Deposit 5% of each bill

Ensures Contractor

maintains roads properly

during DLP period.

6. Release of Additional

Security Deposit for DLP

Period

- The additional Security Deposit deducted

from the running bills shall be released

(distributed in equal installments) after each

year of successful completion of DLP

Period/extended performance guarantee

period, if any.

7. JV Condition - No Joint Venture shall be allowed up to

Probable Amount of Contract (PAC) of Rs. 25

Crores (Twenty Crores).

• The joint venture agreement should be duly 

notarized as per extent rules, so as to be
legally valid and binding on all partners.

In the event the JV is declared to be the

successful Bidder, the partners of the JV shall

To ensure accountability

and financial stability —

smaller works to be

executed by single

contractors; SPV

structure ensures legal

clarity for larger JV

projects.
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form a Special Purpose Vehicle which should

be a company registered under the companies

Act, 2013/ Partnership firm registered under

“The Indian Partnership Act” to execute the

contract. In the SPV, one of the partners shall

be the Lead partner who shall hold minimum

51% Shared/share of interest. The said share

pattern shall continue during the contract

period. All financial transactions including

securities and deposits received by the

contractor and all the payments to the

contractor shall be made to the account of

Joint Venture and not the Lead Partner or any

other authorised entity.

(Amended is proposed as

per Govt. of MPPWD

Order No.
4648/2023/19/Yo Bhopal,

dated 26- 09-2023)

8. Defect Identification and 

Rectification

Note: In accordance with Clause 18 the

defects observed in the works during the

Defect Liability Period shall be intimated by

the Engineer-in-Charge to the contractor and

the contractor shall rectify the defects

promptly. In case the defects are not removed

in reasonable time, the same can be got done

by the Engineer-in-Charge by way of-

(a) Deploying departmental labour and 

material or
(b) Engaging a contractor by issuing a work

order at contract rate/SOR rate Ог

(c) Sanctioning supplementary work in a

existing agreement to a contractor for

zonal works or other similar work Ог
(d) Inviting open tender or

(e) Combination of above

The Engineer-in-Charge shall assess the cost

of such rectification which shall be

recoverable from the contractor from his

Note: In accordance with Clause 18 the

defects observed in the works during the

Defect Liability Period shall be intimated by

the Engineer-in-Charge to the contractor and

the contractor shall rectify the defects

promptly. In case the defects are not removed

in reasonable time, the same can be got done

by the Engineer-in-Charge by way of-

(a) deploying departmental labour and 

material or
(b) Engaging a contractor by issuing a work

order at contract rate/SOR rate Ог

(c) Sanctioning supplementary work in an

existing agreement to a contractor for

zonal works or other similar work Ог
(d) Inviting open tender or

(e) Combination of above

The Engineer-in-Charge shall assess the cost

of such rectification, along with an additional

amount of 20% (twenty percent) amount of

To discourage negligence

during DLP period by

Contractor, the additional

20% penalty is proposed.
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Performance Security or any amount due

or that may become due to him and from

other available securities. If this amount

is not sufficient to meet the expenses

incurred on rectification, the balance

amount may be recovered as Land

Revenue Arrears as per MPLRC.

cost of rectification after correction of

defects, which shall be recoverable from the

contractor from his Performance Security or

any amount due or that may become due to

him and from other available securities. If

available amount due/ or may become due

towards contractor amount is not sufficient to

meet the expenses incurred on rectification,

the balance amount may be recovered as Land

Revenue Arrears as per MPLRC.

9. Variation in Quantity and 

Price

Payments for Variations and /or Extra

Quantities

The rates for such additional (Extra quantity),

altered or substituted work / extra items under

this clause shall be worked out in accordance

with the following provisions in their

respective order: -

The contractor is bound to carry out the

additional (Extra quantity), work at /the same

rates as are specified in the contract for the

work.

If the item is not in the priced BOQ and is

included in the SOR of the department, the

rate shall be arrived at by applying the quoted

tender percentage on the SOR rate.

If the rates for the altered or substituted

work are not provided in applicable SOR -

such rates will be derived from the rates for a

similar class (type) of work as is provided in

the contract (priced BOQ) for the work.

If the rates for the altered, substituted

work cannot be determined in the manner

specified in the sub clause (c) above - then

the rates for such composite work item shall

In Addition to existing provisions, Additional 

amendments are proposed: -

a) If the Specified quantity of any Items

in BOQ is exceeding by more than

10%,

b) If new items have to be used which

are not specified in BOQ.
c) If any substitute item has to be used.

d) Descoping of any item by a quantity

exceeding 20% of quantity specified

in the BOQ, revised technical sanction

shall be sought prior to execution.
In all the above specified cases revised

Technical  Sanction  shall  be  sought 

prior to execution of the item.

 If cost exceeds more than 10% of the

amount administrative approval and

revised technical sanction needs to be

taken again.

To control cost escalation

and prevent unauthorized

excess quantities; ensures

proper sanction before

variation.
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S.No. Particular Existing Provisions Proposed Amendments Reason for proposed 
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be worked out on the basis of the concerned

Schedule of Rates minus/plus the percentage

quoted by the contractor.

If the rates for a particular part or parts of the

item is not in the Schedule of Rates and the

rates for the altered, or substituted work item

cannot be determined in the manner specified

in sub clause (b) to (d) above, the rate for

such part or parts will be determined by the

Competent Authority as defined in the

Contract Data on the basis of the rate analysis

derived out of prevailing market rates when

the work was done.

10. Pre-Qualification Criteria

for works costing more

than rupees 2 crore for

Road & Bridge Works

The bidder should have completed either of 

the below:

A. Financial Requirement:

a) Three similar works each costing not less

than the amount equal to 20% of the

probable amount of contract during the

last 5 financial years; or

b) Two similar works each costing not less

than the amount equal to 30% of the

probable amount of contract during the 

last 5 financial years; or

c) One similar work of aggregate cost not

less than the amount equal to 50% of the

probable amount of contract during the

last 5 financial years;

The bidder should have completed either of 

the below:

A. Financial Requirement:

a) Three similar works each costing not less

than the amount equal to 30% of the

probable amount of contract during the

last 5 financial years; or

b) Two similar works each costing not less

than the amount equal to 40% of the

probable amount of contract during the 

last 5 financial years; or

c) One similar work of aggregate cost not

less than the amount equal to 60% of the

probable amount of contract during the

last 5 financial years;
Clarification: -

1. In this regard it is clarified that the

requirement in Annexure-Cas well as in

Annexure I are generally for having

completed similar work in last 5 financial

To ensure participation of

technically strong and

experienced bidders;

prevents inexperienced

contractors from taking

major works.
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years. However, the bidders who have

executed a part of the project during last 5

financial years, and that part covers all the

major items of road construction and the

value of such executed part is more than

the qualified amount mentioned in

Annexure-C and/or Annexure-I shall be

considered.

2. It is clarified that the experience of

constructing Roads and bridges shall be

considered as experience of similar works.

irrespective of it being work of rigid or

flexible pavement.
3. It is clarified that works

completed/executed before last date of bid

submission in the current financial year

shall also be considered towards works

experience requirement described in

Annexure-C and Annexure-1-1 of the

document. Therefore, for this purpose the

works completed/executed during current

financial year up to last date of Bid

submission shall be considered in this

case last 5 financial year will be counted

as current financial year and 4 years

backwards.

i. Average annual construction turnover on

the construction works not less than 50%

of the probable amount of contract for 3

consecutive years during the last 4

financial years.

ii. Executed similar items of work in any

one financial year during the last 3
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financial years, which should not be less

than the minimum, physical requirement,

if any, fixed for the work.

11. Qualification Criteria for 

all tenders

- A bidder, whether alone, or in joint venture,

should not have Seven or more projects/work

in hands running beyond the scheduled

completion period as on tender date for any

reason whatsoever otherwise he will be

considered disqualified.

Since there is no

provision for bid capacity

for the tender costing less

than Rs. 2.00 Cr resulting

in getting more numbers

of works in hands of

contractor beyond their

financial capacity and

unable to complete the

work in stipulated time

period. In order to

restrict the above

practice, the amendment

is proposed.

12. Purchase of Bitumen from 

Govt. Refineries

- Purchase of bitumen from Govt. refineries

only as per MP-PWD Letter No. 3089 dated

03-09-2024 and its amendments.

To ensure authentic

source and avoid

adulteration; improve

road quality.

13. White Topping - As per ENC PWD Letter No. 165 dated 01-

10-2024 and its amendments.

To adopt new

technology and standard

specifications.

14. Testing Frequency - As per MP-PWD Letter No. 1010 dated 23-

02-2023 and its amendments.

To standardize and

increase testing for

quality control.

15. Stamp Duty - As  Per  Gazette  Notification  Dated  30-07-

2025.

To align tender

documents with latest

stamp duty notifications.

16. No Blacklisting

undertaking by

contractor

Contactor should not be blacklisted in any 

department of GoMP/undertakings.

The bidder has to provide

Litigation/Debarment history in any of the

GoMP/ GoI /any other department works in

To ensure only reliable

and ethical contractors’

participation.



10

S.No. Particular Existing Provisions Proposed Amendments Reason for proposed 

amendment

the prescribed format as per annexure “A”. 

Contractor should not be blacklisted/debarred 

by the GoMP/ GoI /any other departments in 

any other states on the bid submission date 

and upto the Signing of Agreement date and 

in such case of blacklisting/debarment the bid 

shall be disqualified.

17. Royalty and other taxes Royalty, Octroi duty and all other taxes

applicable except GST are included in the

rates. No extra on this account shall be

payable in any circumstances. GST will be

paid as applicable. GST will not be paid on

Rate analysis based non-SOR items that

includes GST.
The contractor has to produce the NOC of

royalty generated from E-Khanij portal with

each running and final bill at the time of

payment. If he fails to submit the same, the

royalty of minerals used in the work will be

deducted at market rate issued by the collector

of the concerned district.

To prevent royalty

evasion and ensure use of

legally sourced materials.

(As per Mining

department, GoMP order

No. F14-10/2018/12/1,
Bhopal dated 15-03-

2018.



Declaration of the Debarment/Blacklisting

ANNEXURE “A”
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I hereby certify that the above information is true and correct to the best of my knowledge

Sr.

No.

Name of the 

Work

Name of the 

agency with 

complete 

Address

Name of the Authority 

issuing 

debarment/blacklisting

Status of the 

debarment/blacklisting

Validity of the 

debarment/blacklisting

Current Status of the debarment/blacklisting, if 

any

Name of 

the court

Petition 

no.

Reason of the 

debarment/blacklisting

1.

2.

3.
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S. N. Reference ITB Clause 
22 

ITB Clause 
22 

Particulars 

(a) gHIR 

/2/ 

Performance Security & 
Additional Performance 
Security 

(b) RIIR 

Performance Security & 
Additional Performance 
Security shall be vaild 
up to 

Value Applicable for Works 
ITB Clause 22 
1. Performance Security to be deposited @ 3 

(Three) % of the contract amount. 

2. Additional Performance Security to be 
deposited (@ equel to: 

E:\whatsapp\performance security revised Sep 2024.docx2 

(a) If rates are below 10% and upto 20% 

Note- These values to be incorporated in the bid data sheet/ contract data sheet. 
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