JHANS| DEVELOPMENT AUTHORITY
[TENDER DOCUMENT]

JDY% JHANSI DEVELOPMENT AUTHORITY

JHANSI

TENDER FORM:

F &1 M — Rarem gl s 9§ iReT fodter Ant 9@
T 5.9 AL FET AT &7 AISIHROT UG GBI B
B |

“Two Bid System”

Cost of Estimated Work:

Rs- 26,20,63,538.04

EARNEST MONEY :
Rs- 52,42,000.00

Cost of Tender:
Rs- 11,800.00 (including GST)

27

Financial year- 2026-

Important Notice
Sad fAfder 3 Riw gRifr wd fAfdwr g
NEFT/RTGS & #red 9 UIiS&RoT By H S 6< Y

ST TG @ T I AfAeT & A1 Juels BRAT BRI |
el ffdaT & wrr ST SHea geRIiT g [Hifder 9

STHT 9 B9 R U ffae] sv= Bl |

Tender Document Number :

2026_UPJDA_............. 1

TENDER ISSUED TO: ..cccvniiiiiiiiiiiiiiiiiirriieeennenenenennes

RECEIPT NO. OF PAID TENDER COST: ......................

......................................

Phone: 0510-2441787, E-mail: jda_jhansi@rediffmail.com

{ COMMISSIONARY COMPOUND J




JHANSI DEVELOPMENT AUTHORITY
[TENDER DOCUMENT]

JHANSI DEVELOPMENT AUTHORITY, JHANSI
E-Tender Document

for

Name of Works — R&relr il el & 3ReT foilar Anf d& o ™iT 59 ol &
ART BT ASIHROT Td GISIPRIT BT B |

Tender Document No :- 2026 UPJDA_ ............... 1
INDEX
Sr. No. Particulars Page No.

1. Title Page & Index

2. Notice Inviting Tender

3. Instruction to Bidders/Tenderers
4.  Special Conditions &Specifications

5. G.P.W.Form-9

6. Pre-qualification

7. Bill of Quantity

Officer Inviting Tender



JHANSI DEVELOPMENT AUTHORITY

[TENDER DOCUMENT]

JHANSI DEVELOPMENT AUTHORITY
NOTICE INVITING TENDER

AIT—427 / SiofdodTo—(2026—27) feid—26 A 2026

IuTede, ST AT IRIRoT & IR W [IdhrT UIEreor § uoiihd ShaRl | 3]
G0 AT T 3—HdaT MR &1 Sikdl g | MfdaT Ju ST Ucel & 3—WIdRHe
JEATST https://etender.up.nic.in I faIH—24.06.2026 BT URTE 12:00 §o1 TH I—fdar Tl
Y95 Ja9ITSC www.etender.up.nic.in TR STSAIS Ud 319ars fhd S Add &, S fasia—24.
06.2026 B! 3MWRTE 2:00 gui AT AR & THeT Wiell SR | IATAATSYT HAT—3070/78-
2-2018-42 3MS0CI0 /2017 (22) f&TI®—03.01.2018 & uTea H A< & |rr IIfdd &R
YRR Ud (AT HeA NEFT/RTGS & HAeIH ¥ &1 UIIHROT DY H ST R gU ST
G /U9H DI Wbl DI AYArS HRAT AR 2 | oo Ffdsr o vd Saa o-Rifd &
ffaer sm= A SIRAf | ffaeT germ @ [afr 9 Afaer faqie \ee 12:00 991) d@
ST Heu vd AT GeRIRT RTGS & ARIH 9 AT Sl fderd wiidesor & @l
TT—50100543518315  IFSC Code—HDFC0000453, HDFC BANK, Civil Line, Jhansi § STHT
PR T B Wb BT (AT & A1eI Ui HRAT Aard g1 | fhedt 1 fAfdar &1 Wie
T/ 3APpd T Ao -1 &7 ATHR Surede], oA e wfdrewer # ffga grm |
ffaer @rer 9 @1 A & afe sm@drer grm, @ (faeT onTel &1 e # @iell SR |

ffaaT faeror FeiRa gum # IfeatRad wrd &1 faarvr, I9@! Mo orTd, Hfder
D1 ST geRIR, (der g, FeilRa Aoft don w9y e sfe &1 fqavor qorr 3= i1
T Al | g SWRIh JeA18e R SF Sl Fhd & |

I~ MIIST 3o Ud eRTER RN NEFT/RTGS & AEIH W SMI &HRd 8¢ Ml JdIg
UTR (Unique Transaction Reciept) P T BT [fder & AT UAre dRAT S 8T |
e vy & WY dod R T srfveral # afe ®IE 3ifielg gefad u od § o
Wi Rfd # SHaR & g IR HoR HRIAE] d)d gU S MMl 06 A8 dd
TR § e H 9T o7 | SR B AT selbioRe fhd S Ud eRI8R g=RIRT Bl
FRIATTER ST B AT Bl B Bl BrIdIal & Hel Uh.IE.IAR. ol fhd S Bl
SIS BT SR |

NI, s—UaaRHe
fdaT STHTT N . Jqqisc H | SBER
. SEiCd ECap EERIE]
& BRI BT AH (5o PERIR aaf | SRR Mo | &t
: . (o #) ~ | B @1 eifam | o
g ) B BT D i
Rarer gt SR A IRBT
it At 9% o T 5.9
1 |fed oar  wnt @1 | 262068 | 5242000.00 |01 ¥ | 26.05.2026 24.06.2026 A
Ty ™
BT B |




JHANSI DEVELOPMENT AUTHORITY
[TENDER DOCUMENT]

I -
1. 3] Tl T TR & IESRT SR [AH Wi’y & driad | fadl 9 s faaw

# wraterg srafr # <ff ST A 2 |

3= g 1a e e uus 6 Suere 2

fAfaQT BT WBiT 1 g2 H ST gERIRT 8 Wigd bRl ARTd ®I 10 Arera geRIRT

H A ST eRIER PRI B FHRING &R gY I IR ShaR §RT <F 8 |

4. IS fe) MfdeT & |1 FwifRd eRIER g=RIRT UG QT Je ST 81 &1 YAI0T Helie
9 89 W U Ffaer smr g

. Ffaer Jou vd eRIER g=RIRT AT NEFT/RTGS & ARIH A WIaRT o1 § <7 gnft|
fAfdeT g au| 8T fhar S |

. Ffder Wiepfa SuR srwe Mfdgrardmsil o eRiEr geRIfT 396 gRT Al T 39
d§% @d H NEFT/RTGS & AT § 9199 &I SIRAM |

7. fo=dt Y fAfaeT & WeR /sdeR a1 TREARa fafer foqre= &) &1 S1fSreR SutedeT
ST faeprr wmfere_er # fHifgd g |

8. FIfdaT 1 Juam 90 oy d& Brf |

9. ffder @ <= ¥ SNTAE). s1erar oI5 wR AffAferd &1 8| SN2l R iR
<g BN |

10. 2 AR Helfadl dld FEi 9T & Ml & SR &1 SIRAf |

11. fafaeT & <RI & BfeT /3R wgfeT g=g =21 g |

12.%CC IR DINTA H Usiipd Afth Td ATRIEDS Reple aret Midarardmsil &1 Ffdar gfskar
H 9RT o @ ITgAfT &1 8, AT B Afe MfIerarar &1 | ARl (First blood relation
&theirdependant)Qﬁmﬂmﬁm%ﬁwqﬂﬁﬁﬂmﬁwaﬁ
@) AT TR B |

13. A%l AARTRIAR BT e & FHI Sl [qdbra Wit § MIAr IR 1a % &1
GOfIRoT HRIAT BT |

14. 9310 i A= 181 BT |

15. fAfagr /"ol S @1 fAafSr &1 mawrer 89 @ g3 | fAfder el e feas | @ren
SR |

16. FfagTaTaRl @ edT FHEE vg W-fds AT f&Aie 09.06.2026 |HI 12:00 ol
IR PRI & BT H dod 3Mgd Bl SR |

w N

[&)]

(9]




JHANSI DEVELOPMENT AUTHORITY

[TENDER DOCUMENT]

1

2

(B)

(©)

INSTRUCTIONS TO BIDDERS/TENDERERS (ITB)
(A) THE TENDER DOCUMENT

Cost of Bid Document/ e-Tender Processing Fee
a) The tendered shall bear all costs associated with the preparation and submission of its e- tender and
U.P. Electronics Corporation Ltd, Lucknow/ JHANSI DEVELOPMENT AUTHORITY hereinafter
referred to as “the Department”, will in no case be responsible or liable for these costs, regardless
of the conduct or outcome of the e-tender process.

b) This tender document is available on the web site http://etender.up.nic.in to enable the tenderers to
view, download the e-tender document and submit e-tenders online up to the last date and time
mentioned in e-Tender notice/e-tender document against this e-Tender. The tenderers shall have to
pay cost of bid document/ e-Tender processing fee and Earnest Money Deposit (EMD) as per e-
tender Invitation Notice.

Tender without cost of bid document/ e-Tender processing fee and EMD in the prescribed form,
will not be accepted.

Contents of e-tender Document

The scope of work, e-tender procedure and contract terms and conditions are prescribed in the e-tender
document. The e-tender document includes:

(a) Invitation for e-tender

(b) Section I: Instruction to tenderers;

(c) Section II: Conditions of Contract;

(d) Section III: Technical e-tender (Applicable only for works as mentioned in e-tender notice)
(e) Section IV: Financial e-tender

The tenderer is expected to examine all instructions, forms, terms and specifications in the e-tender
document. Failure to furnish all information required as per the e-tender document or submission of e-
tender not responsive to the e-tender document in every respect will be at the tenderer’s risk and may result
in rejection of the said e-tender.

Amendment of e-tender Document

At any time prior to the deadline for submission of e-tender, the Department may, for any reason, whether
at its own initiative or in response to a clarification requested by a prospective tenderer, modify the e-tender
document by amendments. Such amendments shall be uploaded on the e- Procurement website http://
etender.up.nic.in through corrigendum and shall form an integral part of e-tender document. The relevant
clauses of the e-tender document shall be treated as amended accordingly.

It shall be the sole responsibility of the prospective tenderers to check the web site http://etender.up.nic.in
from time to time for any amendment in the e-tender document. In case of failure to get the amendments,
if any, the Department shall not be responsible for it.

In order to allow prospective e-Tenderers a reasonable time to take the amendment into account in preparing
their e-tenders, the Department, at his discretion, may extend the deadline for the submission of e-tenders.
Such extensions shall be uploaded on the e-Procurement website http://etender.up.nic.in

PREPARATION OF e-tender
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4.1

Language of e-tender

The e-tender prepared by the tenderer, as well as all correspondence and documents relating to the e- tender
exchanged by the tenderer and the Department shall be written either in English or Hindi language. The
correspondence and documents in Hindi must be accompanied by embedded/separate Hindi font files. Only
English numerals shall be used in the e- Bid.

Documents constituting the e-tender
The e-tender prepared by the tenderer shall comprise the following components:

(a) Technical e-tender - Technical e-tender will comprise of:
(1) Eee Details — It will consist of the cost of bid document/ e-Tender processing fee document and
prescribed earnest money in prescribed form.

(i1) Qualification Details — includes copies of required documents in PDF format justifying
that the tenderer is qualified to perform the contract if his/her bid is accepted and that the
tenderer has financial & technical capability necessary to perform the contract and meets the
criteria outlined in the Qualification Requirement and Technical Specification and fulfill all
the conditions of the Contract.

(b) Financial e-tender — Financial e-tender will comprise of:
(1) Price Schedule/BOQ — includes Price Schedule/BOQ in XLS format to be filled in after
downloading from the e-Procurement website for this e-tender.

e-tender Form
The tenderer shall complete the e-tender Form and the appropriate Price Schedule/BOQ furnished in
the e-tender document.

e-tender Currencies
Prices shall be quoted/calculated in Indian Rupees only.

Documents Establishing tenderer’s Qualification

The tenderer shall furnish, as part of its technical e-tender, documents establishing the tenderer’s
qualification to perform the Contract if its e-tender is accepted. The documentary evidence should
be submitted by the tenderer electronically in the PDF format.

The documentary evidence of tenderer’s qualification to perform the Contract if its e-tender is accepted
shall be as per Qualification Requirements specified in e-tender document.

e-tender Security/Earnest Money Deposit (EMD)

a) The tenderer shall furnish, as part of its e-tender, an e-tender security/ EMD as per e-tender
invitation notice.

Tender without Earnest Money in the prescribed form, will not be accepted.

Any e-tender not secured in accordance with above shall be treated as non-responsive and rejected

by the Department.

Unsuccessful tenderer’s e-tender security will be returned only after the acceptance of e-tender.

The successful tenderer’s e-tender EMD will be converted into security upon the tenderer signing the

Contract.

The e-tender security may be forfeited:

(a) if a tenderer: -

(1) withdraws its e-tender during the period of e-tender validity specified by the tenderer on the
e-tender Form;
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(i1) does not accept the correction of errors
(i)  Modifies its e-tender price during the period of e-tender validity specified by the tenderer on
the e-tender form.

(b) in case of a successful tenderer, if the tenderer fails:

(1) To sign the Contract with the Department.
(i1) After signing the contract fails to start work in stipulated period.

10 Period of Validity of e-tender
e-tender shall remain valid for 90 days after the date of e-tender opening prescribed by the Department.
An e-tender valid for a shorter period shall be rejected by the Department as non- responsive.
In exceptional circumstances, the Department may solicit the tenderer’s consent to an extension of the
period of e-tender validity. The request and the response thereto shall be made in writing. A tenderer
may refuse the request without forfeiting its e-tender security. A tenderer granting the request will not
be required nor permitted to modify its e-tender.

11 Format and signing of e-tender
The tenderer shall prepare electronic copy of each technical e-tender and financial e-tender separately.

The e-tender document shall be digitally signed, at the time of uploading, by the tenderer or a person
or persons duly authorized to bind the tenderer to the Contract. The letter of authorization shall be
uploaded by a scanned copy of written power-of-attorney accompanying the e-tender. All the pages/
documents of the e-tender that are to be uploaded shall be digitally signed by the person authorized to
sign the e-tender.

12 Submission of e-tender

The Bid Submission module of e-Procurement website http://etender.up.nic.in enables the tenderers to
submit the e-tender online in response to this e-tender published by the Department. Bid Submission
can be done only from the Bid Submission start date and time till the Bid Submission end date and
time given in the e-tender. Tenderers should start the Bid Submission process well in advance so that
they can submit their e-tender in time. The tenderers should submit their e-tender considering the server
time displayed in the e-Procurement website. This server time is the time by which the e-tender
submission activity will be allowed till the permissible time on the last/end date of submission
indicated in the e-tender schedule. Once the e-tender submission date and time is over, the tenderers
cannot submit their e-tender. For delay in submission of e- tender due to any reasons, the tenderers
shall only be held responsible.

The tenderers have to follow the following instructions for submission of their e-tender:

For participating in e-tender through the e-tendering system, it is necessary for the tenderers to be
the registered users of the e-Procurement website http:// etender.up.nic.in. The tenderers must obtain a
User Login Id and Password by registering themselves with U.P. Electronics Corporation Limited,
Lucknow if they have not done so previously for registration.

In addition to the normal registration, the tenderer has to register with his/her Digital Signature
Certificate (DSC) in the e-tendering system and subsequently he/she will be allowed to carry out
his/her e-tender submission activities. Registering the Digital Signature Certificate (DSC) is a onetime
activity. Before proceeding to register his/her DSC, the tenderer should first log on to the e- tendering
system using the User Login option on the home page with the Login Id and Password with which he/
she has registered.
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For successful registration of DSC on e-Procurement website http://etender.up.nic.in the tenderer must
ensure that he/she should possess Class-2/ Class-3 DSC issued by any certifying authorities approved
by Controller of Certifying Authorities, Government of India, as the e-Procurement website http://
etender.up.nic.in is presently accepting DSCs issued by these authorities only. The tenderer can obtain
User Login Id and perform DSC registration exercise above even before e- tender submission date
starts. The Department shall not be held responsible if the tenderer tries to submit his/her e-tender at
the last moment before end date of submission but could not submit due to DSC registration problem.

The tenderer can search for active tenders through "Search Active tenders" link, select a tender in which
he/she is interested in and then move it to ‘My Tenders’ folder using the options available in the e-
tender Submission menu. After selecting and viewing the tender, for which the tenderer intends to e-
tender, from "My Tenders" folder, the tenderer can place his/her e-tender by clicking "Pay Offline"
option available at the end of the view tender details form. Before this, the tenderer should download
the e-tender document and Price Schedule/Bill of Quantity (BOQ) and study them carefully. The
tenderer should keep all the documents ready as per the requirements of e- tender document in the
PDF format except the Price Schedule/Bill of Quantity (BOQ) which should be in the XLS
format (Excel sheet).

The tenderer shall deposit cost of e-tender document and EMD through the link/website:
https://etender.up.nic.in Then after clicking the ‘Pay Offline’ option, the tenderer will be redirected
to the Terms and Conditions page. The tenderer should read the Terms & Conditions before proceeding
to fill in the cost of bid document/ e-Tender processing fee and EMD payment details. After entering
and saving the cost of bid document/ e-Tender processing fee and EMD details, the tenderer should
click "Encrypt & Upload" option given in the payment details form so that "Bid Document Preparation
and Submission" window appears to upload the documents as per Technical (Fee details, Qualification
details, e-tender Form and Technical Specification details) and financial (e-tender Form and Price
Schedule/BOQ) schedules/packets given in the tender details. The details available in the scanned copy
of tender form cost and of EMD shall be verified by the department and in case of any discrepancy
the e-tender shall be rejected.

Next the tenderer should upload the technical e-tender documents for Fee details (Cost of bid document/
e-Tender processing fee and EMD), Qualification details. Before uploading, the tenderer has to select
the relevant Digital Signature Certificate. He may be prompted to enter the Digital Signature Certificate
password, if necessary. For uploading, the tenderer should click “Browse" button against each
document label in Technical and Financial schedules/packets and then upload the relevant PDF/XLS
files already prepared and stored in the tenderer's computer. The required documents for each document
label of Technical (Fee details, Qualification details, e-tender Form and Technical Specification
details) and financial (e-tender Form and Price Schedule/BOQ) schedules/packets can be clubbed
together to make single different files for each label.

The tenderer should click "Encrypt" next for successfully encrypting and uploading of required
documents. During the above process, the e-tender documents are digitally signed using the DSC
of the tenderer and then the documents are encrypted/locked electronically with the DSCs of the bid
openers to ensure that the e-tender documents are protected, stored and opened by concerned bid
openers only.

After successful submission of e-tender document, a page giving the summary of e-tender submission
will be displayed confirming end of e-tender submission process. The tenderer can take a printout of
the bid summary using the "Print" option available in the window as an acknowledgement for future
reference.
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14

15

16(A)

Department reserves the right to cancel any or all e-tenders without assigning any reason.

Deadline for Submission of E-tender

E-tender (Technical and Financial) must be submitted by the tenderers at e-Procurement website
http://etender.up.nic.in up to the date and time as prescribed in the e-tender Invitation notice.

The Department may, at its discretion, extend this deadline for submission of e-tender by amending
the e-tender document, in which case all rights and obligations of the Department and tenderers
previously subject to the deadline will thereafter be subject to the deadline as extended.

Late e-tender

The server time indicated in the Bid Management window on the e-Procurement website
http://etender.up.nic.in will be the time by which the e-tender submission activity will be allowed till
the permissible date and time scheduled in the e-tender. Once the e-tender submission date and time is
over, the tenderer cannot submit his/her e-tender. Tenderer has to start the Bid Submission well in
advance so that the submission process passes off smoothly. The tenderer will only be held responsible
if his/her e-tender is not submitted in time due to any of his/her problems/faults, for whatsoever reason,
during e-tender submission process.

Withdrawal and Resubmission of e-tender

At any point of time, a tenderer can withdraw his/her e-tender submitted online before the bid
submission end date and time. For withdrawing, the tenderer should first log in using his/ her
Login Id and Password and subsequently by his/her Digital Signature Certificate on the e- Procurement
website http://etender.up.nic.in. The tenderer should then select "My Bids" option in the Bid
Submission menu. The page listing all the bids submitted by the tenderer will be displayed. Click
"View" to see the details of the e-tender to be withdrawn. After selecting the "Bid Withdrawal" option,
the tenderer has to click "Yes" to the message "Do you want to withdraw this bid?" displayed in the
Bid Information window for the selected bid. The tenderer also has to enter the bid Withdrawing
reasons and upload the letter giving the reasons for withdrawing before clicking the” Submit" button.
The tenderer has to confirm again by pressing "Ok" button before finally withdrawing his/her selected
e-tender.

No e-tender may be withdrawn in the interval between the deadline for submission of e-tenders and the
expiration of period of e-tender validity. Withdrawal of an e-tender during this interval may result in
the tenderer’s forfeiture of his/her e-tender security.

The tenderer can re-submit his/her e-tender as and when required till the e-tender submission end date
and time. The e-tender submitted earlier will be replaced by the new one. The payment made by
the tenderer earlier will be used for revised e-tender and the new e-tender submission summary
generated after the successful submission of the revised e-tender will be considered for evaluation
purposes. For resubmission, the tenderer should first log in using his/her Login Id and Password and
subsequently by his/her Digital Signature Certificate on the e-Procurement website
http://etender.up.nic.in. The tenderer should then select "My Bids" option in the Bid Submission menu.
The page listing all the bids submitted by the tenderer will be displayed. Click "View" to see the details
of the e-tender to be resubmitted. After selecting the "Bid Resubmission" option, click "Encrypt &
Upload" to upload the revised e-tender documents.

The tenderers can submit their revised e-tenders as many times as possible by uploading their e- tender
documents within the scheduled date & time for submission of e-tenders.

No e-tender can be resubmitted subsequently after the deadline for submission of e-tenders.

(D) e-tender OPENING AND EVALUATION OF E-tender

Opening of Technical e-tender by the Department
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16.A.1

16.(A).

The Department will open all technical e-tenders, in the presence of tenderers’ representatives who
choose to attend, on the prescribed date and time of opening e-tender at the office of Secretary, Jhansi
Development Authority, Jhansi. The tenderer’s representatives who are present shall sign a register
evidencing their attendance. In the event of the specified date of e- tender opening being declared a
holiday for the Department, the e-tenders shall be opened at the appointed time and place on the next
working day.

2 The tenderer s names and the presence or absence of requisite e-tender security and such other
details as the Department at its discretion may consider appropriate, will be announced at the
opening of the name of such tenderers not meeting the Technical Specifications and qualification
requirement shall be notified subsequently.

16.A.3 The Department will prepare minutes of the e-tender opening.

16(B)

17

18

Opening of Financial e-tender
After evaluation of technical e-tender, through the evaluation committee the Department shall notify
those tenderers whose technical e-tenders were considered non-responsive to the Conditions of the
Contract and not meeting the technical specifications and Qualification Requirements indicating that
their financial e-tenders will not be opened. The Department will simultaneously notify the tenderers,
whose technical e-tenders were considered acceptable to the Department. The notification may be sent
by e-mail provided by bidder.

The financial e-tenders of technically qualified tenderers shall be opened in the presence of tenderers
who choose to attend, and date for opening of financial bids will be communicated to the
Technically Qualified Tenderers subsequently after completion of technical bids evaluation through
e-mail provided by the bidder. The name of tenderers, percentage Price quoted for various items etc.
will be announced at the meeting.

The Department will prepare the minutes of the e-tender opening.

Clarification of e-tender
During evaluation of e-tender, the Department may, at its discretion, ask the tenderer for a
clarification of his/her e-tender. The request for clarification and the response shall be in writing.

Evaluation of technical e-tender and Evaluation Criteria

The Department will examine the e-tender to determine whether they are complete, whether they meet
all the conditions of the Contract, whether required cost of bid document/ e-Tender processing fee, e-
tender security and other required documents have been furnished, whether the documents have been
properly digitally signed, and whether the e-tenders are generally in order. Any e-tender or e-tenders
not fulfilling these requirements shall be rejected.

The tenderer should submit a notarized affidavit that the tenderer’s firm has not been black listed from
any State/Central Government Departments/Organizations. The e-tenders of the black- listed
tenderers or those not submitting the required affidavit shall be rejected.

All e-tenders submitted shall also include the following:
(1) Filled in form Capability Statement.
(i1) Certified Copies of relevant pages of following documents:
a. Memorandum and Article of Association showing objectives of the Company /firm and
authority to sign the e-tender/contract or delegate the power to others for signing the e-
tender/contract.

10
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19.

b. Place of registration.

C. The power-of-attorney authorizing the tenderer to sign the e-tender/contract.
d. PAN certificate of the company/firm.

e. GST registration certificate of the company/firm.

The e-tenders of the tenderers not submitting certified copies mentioned above documents shall be
rejected.

It shall be the discretion of the Department to decide as to whether an e-tender fulfils the
evaluation criterion mentioned in this e-tender or not.

The tenderers are advised not to mix financial bid documents with the PDF documents submitted
for technical bid. The e-tenders of the tenderers having financial bid document in the technical bid
will out rightly be rejected.

Contacting the Department

No tenderer shall contact the Department on any matter relating to his/her e-tender, from the time of
the e-tender opening to the time the Contract is awarded. If the tenderer wishes to bring additional
information to the notice of the Department, he/she can do so in writing.

Any effort by a tenderer to influence the Department in its decisions on e-tender evaluation, e - tender
comparison or contract award may result in rejection of the tenderer’s e-tender.

In the event of any information furnished by the agency is found false or fabricated the minimum
punishment shall be debarred /blacklisting from Jhansi works and the legal proceeding can also be
initiated.

11
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20.

21.

22,

23.

(E) AWARD OF CONTRACT

Award Criteria

The Department will award the contract to the lowest evaluated successful Tenderer whose bid has
been determined to be responsive to fulfilling all the conditions of the contract and meeting the technical
specification and qualification requirement of the Bidding Document.

Department’s right to accept any e-tender and to reject any or all e-tenders

The Department reserves the right to accept or reject any e-tender, and to annul the e-tender process
and reject all e-tenders at any time prior to contract award, without thereby incurring any liability to the
affected tenderer or tenderers.

Notification of Award
Prior to the expiration of the period of e-tender validity, the Department will notify the successful
tenderer in writing by letter/e-mail/fax, that its e-tender has been accepted.

The notification of award will constitute the formation of the Contract.
Signing of Contract

At the same time as the Department notifies the successful tenderer that its e-tender has been accepted,
the successful tenderer shall have to sign the contract agreement.
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10.

1.
12.

13.

14.

15.

16.

17.

18.

SPECIAL CONDITIONS AND SPECIFICATIONS

A pre-bid meeting will take place at the office of the Executive Engineer, JDA, on 09-06-2026 at 11:00 am. The
tenderers are advised before bidding to see carefully the site of work & study architectural & structural drawings
for the work under the scope of this tender, which can be seen in the office of the concerned E.E. of DA Office on
any working day between 10.30 A.M. to 4.30P.M.

No page(s) of the tender shall be removed and the entire set must be submitted, as its failure to comply the
instructions may result in the rejection of the tender.

All entries by the tenderers should be written legible.

The tenderer should write full address and telephone no. on the Tender Form. Any letter sent by Regd. Post on
that address will be treated as delivered.

Incomplete, irrelevant conditional tenders are liable to be rejected without assigning any reason. Tenders not
submitted on proper prescribed form shall not be considered and are liable to be rejected.

No additions or alterations are permitted in the tender papers, if tenderer does so, the same shall not be
considered and such tender is liable to be rejected.

Any tender not fulfilling all the conditions is likely to be ignored / rejected without assigning any reason.

No refund of the cost of bid document/ e-Tender processing fee is claimable for tenders not accepted or for tenders
not submitted.

JDA reserves the power to reject any or all tenders without assigning any reason or giving any explanation, power
is also reserved to divide or subdivide the work among the contractors.

The earnest money deposited by the unsuccessful tenderer shall be returned after acceptance of the tender
electronically contractor has to fill prescribed form attached with the tender.

After acceptance of the tender, the earnest money of the successful contractor shall be converted into the security.

The quantities given in the bill of quantity are approximate and variation up to 25% on either side on printed
quantities may occur without entitling the contractor to any compensation or extra rate.

In giving their rates, the tenderers should take into account all fluctuations of market construction rates of
materials, as no claim shall be entertained on this account during the acceptance of the tender and the currency
of the contract.

The tendered rates shall be for all completed items of the work and shall include all quarry royalties, testing,
screening, tools & plants, railways freight, carriage of materials to site, stacking, removal charge of any rejected
material, Municipal Board Taxes, Octroi etc. labour cess and all other taxes in force from time to time.

Within fifteen days of the registration to the contract bond, the contractor shall have to notify in writing the name
of his two authorized representatives one of them will always be available at the site of work to receive the orders
/ instructions by Engineer in charge and the other for issue of materials and other miscellaneous works. The contractor
shall be fully responsible for the orders / instructions received by his representatives regarding quality, progress
and materials from the Engineer-in-charge or any higher officer of JDA.

All the materials collected by the contractor during execution of work shall be properly stacked and arranged as
per directions of Engineer-in-charge.

Contractor shall have to make their own arrangement of water and electricity for construction work at site. All the
building material for the work shall be arranged by the contractor at his own cost.

The contractor shall be fully responsible for setting out the works and for the correctness of the positions, levels,
dimensions and alignments strictly according to the plan / architectural and structural drawings (shall be provided
without any charge) and all necessary instruments, pegs poles and other material required for the purpose, failing
which the contractor will be penalized as applicable.
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19.

20.

21.

22.

23.

24.

25.

26.

27.

28.

A Cement consumption register shall be maintained at the site by the department for material brought by contractor
as per UPPWD/CPWD Manual/Specification. The contractor or his authorized representative / agent shall have
to sign the register daily in token of the consumption of material consumed daily at worksite.

The contractor (in self) shall give sufficient supervision to the work using his best skill and attention. He shall
provide necessary qualified staff to supervise the execution of the work. The contractor or a competent authorized
agent or representative should be got approved in writing by the Engineer-in-charge (whose approval at any time
can be withdrawn or changed) for supervising the work and to receive directions and instructions from Engineer-
in-charge of the work on the behalf of the contractor. The supervisory staff of the contractor will not be changed
without the approval of Engineer-in-charge.

The contractor shall be responsible for the damage to any property or any injury to person whatsoever caused by
him or anybody in his employment or caused in consequence of his work. He will indemnify and keep the
Government un-indemnified against all claims, demands, proceedings, charges and expenses and compensation,
whatsoever, in respect of the or in relation to any such injuries or damages. The contractor shall take all necessary
precautions for the safety of his employees on the work site and shall comply with all applicable provisions of
safety law and building codes to prevent accident or injuries to person on the worksite.

The contractor shall keep at his own, whole of the excavated area free from water, however, if excavation is filled
with water the contractor shall provide all pumping equipment temporary drain and such cuts / excavation shall
be made good at the completion of work at his own cost.

The contractor shall confine his equipment storage of materials separately from his works and people to the limits
as directed by the Engineer-in-charge and shall not unnecessarily spread the premises with his materials and
hutment's.

A site order book shall be maintained at the site of the work in which instructions shall be given to the contractor
as and when necessary. These orders shall have to be signed and complied by the contractor or in absence by his
authorized representative or agent and in such case, it will be presumed that same have been conveyed to him in
time.

The contractor shall at all time keep the premise free from accumulated waste material or rubbish caused by his
employees on the work and on completion of the work he shall clear away whole site from such material and fill
up the borrow pits / cuts dug by him. He will leave whole of the site and work clear in a workman like. Nothing
extra shall be paid to contractor for this clearing up.

The contractor shall maintain and keep the area in agreed sanitary condition for the use of men engaged
in the work by him and shall remove and clear all structures etc. which may have been setup by the contractor for
accommodating his staff / labour on the completion of work to the satisfaction of the Engineer in charge.

All the material and workmanship and it’s working procedure shall be strictly as per specification of
C.P.W.D./MORTH/UPPWD as described in the contract and in case not covered in the contract then in
accordance with the Engineer in charge / ISI code. Instructions shall be issued from time to time to tests the
material as the Engineer in charge may direct at places of manufacture, at the work site or in JDA Laboratory or
any recognized Laboratory inside or outside of JDA. Contractor shall provide conveyance, labour and material
required for examining, measuring and testing for the work and quality of material used. Contractor shall supply
sample of the material get them approved before using in the work. The cost of such, like conveyance, labour
and material provide for testing purpose and for examining the work and for proper completion of the same shall
be borne by the contractor and no extra payment shall be made for the same. In addition to above, the contractor
shall establish a field laboratory to carry out day to day tests of all material at his own cost. The contractor shall
submit a list of the all the laboratory equipment's, quality control Engineer of the contractor who will work
under direction and control of Engineer-in-charge.

Tenderer should be firms or contractor of repute who have carried out such works of similar magnitude
satisfactorily, have sufficient material and T&P for construction work such as centering, shuttering and machinery
tools and plants for mixing and transporting material for required height and depth and for other work they shall
submit the details with tender.

The normal working hours shall be from 8.30 A.M. to 5.30 P.M. and no work shall be carried out on Sundays and
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29.

30.

31

32.

33.

34.
35.

36.

37.
38.

39.

40.

41.

42.

on gazette holidays without specific permission of the Engineer in charge. No claim, whatsoever, shall be
entertained on this account.

All drawings and designs will be supplied according to the necessity of the particular work and the contractor will
not have any claim for compensation in case of late supply of necessary design and drawings.

The contractor will have to remove any person employed on the work if so desired by the Engineer-in-charge for
any reason.

The contractor shall not put hindrances to any person or to the contractor's authorized by the department to carry
out the works of any nature entrusted to him in the sector, in the vicinity or itself inside the building, the works
of water supply, sanitary and electric installation etc. The contractor shall have to allow the other party to work
and adjust his work accordingly and no claim shall be entertained on this account. In case of any dispute the
decision of the Engineer-in-charge shall be final and binding upon the all parties concerned.

The contractors shall have to make his own arrangements of water for construction work, for temporary
accommodations for the office staff and for the labourer’s residence at the site of work. The water should be fit
for drinking. In case the water is supplied by the department, the contractor shall have to bear charges at rates
fixed by the authority.

The contractor will have to follow all existing rules and regulations of the Government & labour department or as
amended from time to time regarding the labour employed by him without entitling him for any extra claim on
this account.

The contractor shall do his work in such a way that the work of other contractor is not hindered.

Any claim during the period of contract will be submitted in writing within the currency of the contract bond
failing which the claim may not be entertained.

The contractor shall sign no claim certificate on running bills and in case of any claim or extra item he must
mention the item, rate and quantity specifically otherwise no claim shall be entertained later. In case of any dispute
the decision of the competent authority, JDA, Jhansi shall be final.

The contractor shall have to sign FARKATT at the time of submission of final bill to accounts branch.

The contractor must get acquainted with the proposed site for the work and study all the specifications and
conditions carefully before tendering. The work shall be executed as per programme / dates drawn by the
Engineer-in-charge. If part of the site is not available due to any reason the programme of the contractor shall be
modified to suit the availability of site and the contractor shall have no claim for compensation on this account.

The security deposited of the contractor which will be deducted from his bills shall be refunded to the contractor
after the expiry of Twelve Months from the date of actual completion of work or after payment of the final bill,
whichever later if no imperfection becomes apparent in the work up to Twelve Months respectively.

Samples of materials and items of work shall have to be got approved by the contractor from Engineer in charge
before execution. The approved samples of material shall be sealed under the signature of the contractor and
Engineer-in-charge and shall be kept in the office of the concerned Executive Engineer.

The contractor shall have to supply required Non-Judicial Stamp Papers for execution of contract bond at his own
cost.

Works to be open to inspection.

All works under or in course of execution or executed in pursuance of the contractor shall at time be opened to
the inspection and supervision of the Engineer-in-charge and other authority officials and the contractor shall
present at work site at all times during the inspection and usual working hours. At all other times if notice for the
inspection of site by the Engineer-in-charge or any other official is given to the contractor, contractor should either
himself be present to receive orders and instructions of a responsible authorized agent be present for the purpose.
Orders given to the contractor's agent shall be considered to have the same force as if they had been given to the
contractor himself. The contractor shall also provide all facilities necessary for inspection of the work by the
Engineer-in-charge or other officials for which no payment shall be made to the contractor.
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43.

44,

45.

46.

47.

48.

49.

50.

51.

52.

53.

54.

55.

56.
57.

The specifications to be followed for the execution of the works shall be-

a) UPPWD for electrical works/MORTH/PWD specifications for work in JHANSI with its up-to-date
correction slip till date of tendering.

b) Relevant ISI/IRC standard for work not covered by the above.

¢) Material bearing ISI mark shall be given first preference for using in works. For all articles with ISI marks the
quality shall be judged by the relevant ISI specification.

After the completion of the work, the theoretical quantity of cement to be used on the works shall be calculated
on the basis of C.P.W.D. statement showing quantity of cement to be used in different items of work provided in
the Delhi Schedule of Rates applicable to the agreement but for the item on which DSR is not applicable the
consumption of cement shall be decided by the Engineer-in-charge of the work. Over this theoretical quantity of
cement further variation on either side shall also be allowed as under: -

PERMISSIBLE PERCENTAGE (ESTIMATED COST PUT TO TENDER)

2% (Two per cent) work more than Rs. 10.00 Lac.

3% (Three per cent) work up to Rs. 10.00 Lac.

The variation in respect of other materials shall be as per norms in UPPWD/CPWD works. The Final Quantity

of Cement, Steel, Bitumen or any other material less used than the theoretical quantity allowing variation of minus
side shall be recovered from the contractor at double the rate used in justification.

The contractor is expected to well conversant with the conditions of GPW Form 9 as applicable to JDA works
(General condition of the contract) which will be the part of the agreement.

If the contractor withdraws his offer / tender or modifies his offer / tender after closure date of tender which is
not acceptable to the department before acceptance of the tender, his earnest money will be forfeited.

Any recovery pointed out by the technical inspection wing/quality surveillance team appointed or authorized by
JDA shall also be affected from the contractor's dues available with JDA and the contractor shall have no claim
for such deduction of amount whatsoever. In case of any dispute, the decision of VC, JDA shall be final and
binding on the contractor.

The contractor will arrange the water for consolidation of stone ballast and compaction of earth and nothing
extra will be paid for the same.

The contractor is to stack the metal at the road berm first according to the size of template with stack number as
decided by the Engineer in charge and no metal shall be stocked on road embankment. The metal shall be only
allowed to spread for consolidation after recording measurements and taken into road metal account register.

The quantity measured in stacks shall be final & binding on the contractor and no claim will be entertained
thereafter.

A deduction for voids as per UPPWD/MORTH specifications shall be made after stack measurements of stone
aggregate for payment.

Deduction shall be made for earthwork in filling without compaction up to 95% proctor density as per
UPPWD/MORTH specification.

The stone ballast and grit will be blue textured and free from soft stone pieces. The size / gauge of the ballast shall
be as per detailed specification of UPPWD/MORTH

The consolidation, shall be done as laid down in UPPWD/MORTH detailed specifications amended up to date.
The earth for making medhi & consolidation will be arranged by the contractor at his own cost and nothing shall
be paid extra for the same.

In case of any dispute the decision of VC, JDA shall be final and binding on the contractor.
Conditional tender may not be accepted.

Consolidation crust thickness at every 10 meters would be checked as per stipulation after execution of work.
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58.
59.

60.

61.

62.
63.

64.

65.

66.

67.

68.

69.

70.

The premixing of grit with asphalt will be done by maxrol or by hot mix plant.

Contractor has to sign the agreement after submission of stamp papers within Ten days from the date of award
of the work. In case of delay on the part of the contractor beyond Ten days from the date of award of work, a
penalty may be imposed and shall be liable from contractor's payment, which will be deducted from any dues
available of the contractor.

The variation of the quantities of work shall not be allowed to be executed beyond the stipulated quantity in the
agreement without prior approval of the competent authority.

a) In case of earth work in filling is being done in layers of 20cm thickness, the compaction must be done with
heavy machinery such as road roller of 8 tonne or above capacity at the optimum moisture content. The dry density
must be achieved to the extent or not less than 95% of proctor's density. In this area when the compaction
is achieved to the desired density no deduction shall be made from the measured cubical content.

a) In case of patries (shoulder of road) the compaction should be done with road roller of 8 tonne capacity.
However, 95% proctor's density at optimum moisture contents is not necessary. The deduction of this area must
be made 10% on the measured cubical content of compacted earth.

For cement storage at work site, double lock system will have to be followed.

The contractor shall have to install the laboratory for testing of building material at site. In case of failure of
contractor, the same shall be provided by the department on cost of contractor, which shall be recovered from the
running bill.

Quantity for payment shall be the theoretical quantity (Based on Proposed formation level) or the actual quantity
(based on actual finished level) whichever in less: -

In case it is found that the tender as submitted forced/fictitious documents along with the tenders, his offer will
be cancelled and earnest money will be forfeited. Also, the Contractor can be black listed for tendering for Jhansi
work.

Ultratech, Ambuja, Bangur, Binani, Birla Shakti & J.K., CCI, ACC, Shree or approved by competent
authority, make gray cement shall be allowed to be used in the work.

The reinforcement steel shall be provided from the reputed manufacture like Sail, Tisco, Rastriya Ispat Nigam
and shall confirm specification as per IS code 1786-19, The standard sectional weights reinforced all standard
tables in para 5.3.3. in specification of works Vol-1 to be considered for conversion of length of various, size
MS Bars and for bars into wt. asunder.

S1. No. Size Dia (in mm) Wt/ M S1. No. Size Dia (in mm) Wt./M.

1 6 0.222 Kg. 6 18 2.00Kg.

8 0.395 Kg. 7 20 247Kg.

10 0.617 Kg. 8 22 2.98 Kg.

12 0.888 Kg. 9 25 3.85Kg.

D B W N

16 1.58 Kg. 10 28 4.83 Kg.

The payment of royalty levied by state/central/other institutions on minerals and other conditions issued time to time by the
Government shall be the responsibility of the contractor. The authority shall be free to take appropriate action without any
notice in case of non-compliance/ non submission of documents of the said payment.

The contractor has to furnish his rates including Labour Cess @ 1% the same shall be deducted from the bills of the
contractor. The royalty charges levied by stats/central govt. on & other terms and conditions issued time to time by govt. shall
abide by and shall be paid by contractors and its proof shall have to be submitted to JDA.

The Security amount shall be deducted @ 10% from each running bill until total 10% of the bond amount including earnest
money is deposited (amount of earnest money shall be adjusted in the final bill).

In case security period is two years the 50% security money shall be refunded after one year on satisfactory performance and
remaining 50% security amount shall be refunded after satisfactory performance of One years from actual date of completion.
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71. The minimum density of D.B.M. BM & AC work with their permissible tolerance based on job mix formula be as under: -

Type of Mix Minimum Density
B.M 2.20 Gram/CC
D.B.M 2.36 Gram/CC
D.B.C 2.36 Gram/CC

The job mix formula of bitumen mixes shall be determined from the test houses as prescribed by JDA/UPPWD, Jhansi.
72. In case the bid quoted by the successful bidder is below the estimated cost put to tender beyond the permissible limit prescribed

under the latest Government Orders of the Government of Uttar Pradesh, the bidder shall be required to furnish Additional
Performance Security.

OFFICER INVITING TENDER
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(Special Conditions of Contract For Electrical Work)
All Works Should be Carried Out as per latest N.B.C./U.P.P.W.D./U.P.P.C.L. and IS Code Specification

laid down for Electrical works.

The contractor is liable to produce purchase voucher, challan etc. of supplied materials issued by
manufacturer/authorized dealers approved by N.B.C./U.P.P.W.D./U.P.P.C.L. and IS Code on demand
by JDA for verification of original supplied material or on demand of UPPCL. The contractor will have
to submit the satisfactory test certificate of materials used in the works which shall be issued from the
principal manufacturer or dealer.

The contractor will submit a drawing of the Electrification work executed the drawings paper approved
by the Engineer — in-charge before payment of the final bill and along with no clam certificate statement
of accessories used without any additional cost in four sets.

The successful tender will have to sign an Indemnity Bond on a Rs. 100/- non-Judicial Stamp paper
duly attested by the notary.

The successful bidder will be fully responsible for any damage of his men, damage to 3™ party & there
property or JDA property caused by him during the execution of work.

The final payment of the work shall be given to the contractor only after successful testing and handing
over the work to Jhansi Development Authority as required.

The successful tenderer will also be fully responsible to obtain the approval of drawing design of the
work from the Concerned Department (if required) before starting the work.

The maintenance period (complete with materials) of the work completed will be one years from the
date of handing over the work to Jhansi Development Authority, Jhansi.

Successful tenderer will have to bear all the expenses incurred in the testing of the materials at

manufacturing unit by the engineer-in-charge person nominated by him.

10. Bidder/ OEM Should have service center in Jhansi.

Manual for paying processing Fee & EMD Payment Online

Bidder will get the options to pay through Credit card/ Debit Card/ Net Banking &
NEFT/RTGS Challan Mode.

For NEFT/ RTGS challan mode- after generating the challan, bidder needs to initiate
NEFT/RTGS through their bank as per the beneficiary details provided in the challan
Bidder can check the status of the payment.
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JHANSI DEVELOPMENT AUTHORITY

G.P.W. FORM -9

Approved U.P. Govt. vide D.O.

No. 6628-A-C-23-S.N.

Anubhag 9-19 AC/1969 Dated(09-03-72
and also

AMMENDED VIDE CE'S LETTER 1921/MT62/1973/Dt. 30-03-74
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Q)

@

CHAPTER: VII; PARA 371
GENERAL CONDITIONS OF CONTRACT

The 'Contract' means the document forming the tender and acceptance thereof and the formal agreement executed
between the Governor of Uttar Pradesh and the Contractor together with the documents referred to therein including this
condition, the specifications, designs, drawings and instructions issued from time to time by the Engineer-in- Charge
and all these documents taken together shall be deemed to form on contract and shall be complementary to another.

In the contract, the following expressions shall unless the context otherwise requires have the meaning herewith
respectively assigned to them: -

(a) The "Work or Works' shall unless there be something either in the subject or context repugnant to such construction,
shall be construed and taken to mean the work by or by virtue of the context to be executed whether temporary of
permanent and whether original, altered substituted or additional.

(b) The 'Site' shall mean the land and/or the other places on, into or through which works is to be executed under the
contract or any adjacent land path or street which may be allotted or used for the purpose of carrying out the contract.

(c) The 'Contractor' shall mean the individual or firm company whether incorporated or not undertaking the works and
shall include the legal personal representative of such firm or company and the permitted assign of such individual
or firm or company.

(d) The'Governor' shall mean the Governor of Uttar Pradesh.

(e) The 'Engineer-in-Charge' shall mean the Divisional Officer, the District Engineer, the S.D.O., the Assistant Engineer
as the case may be who shall supervise and in charge of the work.

(f) The'Government' shall mean the Government of Uttar Pradesh
(g) The 'Executive Engineer' shall mean Executive Engineer, JDA, Jhansi.

(h) The 'Estimated Cost' shall mean the cost of the work or work as estimated on the basis of the tendered rate or rates
agreed upon to between the parties to contract.

(i) The 'Department' shall mean JHANSI DEVELOPMENT AUTHORITY Jhansi, U.P., words imparting the number
include the plural number and vice-versa.
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CHAPTER: VII; PARA 371
GENERAL CONDITIONS OF CONTRACT
3) The 'Contract' means the document forming the tender and acceptance thereof and the formal agreement executed

between the Governor of Uttar Pradesh and the Contractor together with the documents referred to therein including this
condition, the specifications, designs, drawings and instructions issued from time to time by the Engineer-in- Charge
and all these documents taken together shall be deemed to form on contract and shall be complementary to another.

4 In the contract, the following expressions shall unless the context otherwise requires have the meaning herewith
respectively assigned to them: -

(a) The "Work or Works' shall unless there be something either in the subject or context repugnant to such construction,
shall be construed and taken to mean the work by or by virtue of the context to be executed whether temporary or
permanent and whether original, altered substituted or additional.

(b) The 'Site' shall mean the land and/or the other places on, into or through which works is to be executed under the
contract or any adjacent land path or street which may be allotted or used for the purpose of carrying out the contract.

(c) The 'Contractor' shall mean the individual or firm company whether incorporated or not undertaking the works and
shall include the legal personal representative of such firm or company and the permitted assign of such individual
or firm or company.

(d) The'Governor' shall mean the Governor of Uttar Pradesh.

(e) The 'Engineer-in-Charge' shall mean the Divisional Officer, the District Engineer, the S.D.O., the Assistant Engineer
as the case may be who shall supervise and in charge of the work.

(f) The'Government' shall mean the Government of Uttar Pradesh
(g) The 'Executive Engineer' shall mean Executive Engineer, JDA, Jhansi.

(h) The 'Estimated Cost' shall mean the cost of the work or work as estimated on the basis of the tendered rate or rates
agreed upon to between the parties to contract.

(i) The 'Department' shall mean JHANSI DEVELOPMENT AUTHORITY Jhansi, U.P., words imparting the number
include the plural number and vice-versa.

CLAUSE 1: Security Deposit

The Security amount shall be deducted @ 10% from each running bill until total 10% of the bond amount including earnest money is
deposited (amount of earnest money shall be adjusted in the final bill). The amount of the security money shall, if not withheld on account
of breach of contract, be refunded after Twelve Months from the date of the completion of the works or after payment of the final
bill, whichever later provided that in case that payment of the final bill, is not made within Twelve Months of the completion of the work
75% of the amount of the security money can be refunded with the prior approval of the authority next higher to the person accepting
the contract on behalf of the Government. All compensation or other sum of money payable by the Contractor to Government under the
terms this contract may be deducted from or paid by sale of a sufficient part his security deposit, or from the interest arising there from or
from any sums which may be due to or may become due to contractor by Government on any account whatsoever, and the event of his
security deposit being reduced by reason of any such deduction or sale as aforesaid, the contractor shall within ten days thereafter make
good in cash or Government securities endorsed as aforesaid any sum or sum which they may have been deducted, from or raised by sale
of his security deposit or any part thereof.

CLAUSE 2: COMPENSATION FOR DELAY

The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall be reckoned
from the date on which the order to commence work is given to the contractor. The work shall throughout the stipulated period of the
contract be proceeded with all due diligence [time being deemed to be the essence of the contract on the part of Contractor [and the
Contractor shall pay as compensation an amount equal to one per cent of such smaller amount as the authority next higher to the officer
accepting the contract on behalf of the Govt. [whose decision in writing shall be final may decide on the amount of the estimated cost
of the whole work shown by the tender for every day that the work remains uncommented or finished after the proper dates and further
to ensure good progress during the execution of the work, the Contractor shall be bound, in all cases in which the time allowed for any
work exceeds one month
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to complete one fourth, the value of the whole of the work within one fourth of the work-period from the date of written order to
commence the work, on half the value of the work within one half of the work-period from such date and three fourth the value of the
work within three fourth of the work- period from such date. In the event of the Contractor failing to comply with this condition, he shall
be liable to pay as compensation an amount equal to one per cent or such smaller as the Competent Authority [whose decision in
writing shall be final] may decide on the said estimated cost of the whole work for every day that the due quantity of work remains
incomplete. Provided that before taking action under this clause Competent Authority shall give a notice of 15 days in writing to the
Contractor and provided always that the entire amount of compensation to be paid under the provision of this clause shall not exceed the
maximum amount or security as specified in clause]

[To be stuck off in all cases when the time allowed for completion does not exceed one month. ]

CLAUSE 3: Action when whole of security deposit is forfeited

The officer accepting the contract on behalf of the Government or the Engineer-in-Charge shall have the power without prejudice to his
right against the contractor in any respect of any breaches of the contract and without prejudice to any rights or remedies under any of
the provision of this contract otherwise and whether the date of completion has or has not lapsed by notice in writing, to determine the
contract in any of the following cases:

1. (a) If the Contractor having been given by the Engineer-in-Charge a notice in writing [which notice under the hand of the Engineer-
in-Charge] communicated through the Sub-Divisional Officer / Assistant Engineer shall be conclusive evidence to rectify, reconstruct
or replace any defective work or any work damaged by any reason whatsoever or that the work is being performed in any inefficient
or otherwise improper or un-workman like manner shall omit to comply with the requirements of such notice of a period of seven days
of such notice or if the Contractor shall delay or suspend the execution of work so that other in the judgment of the Engineer-in-Charge
(which shall be final and binding) he will be unable to secure completion of the work by the date of completion or he has already failed to
complete the work by the date.

(b) If the Contractor being a company shall pass a resolution or the court shall make an order that the company shall be wound up
or if a receiver or a manager on behalf of a creditor shall be appointed or it circumstances shall arise which entitle the court or creditor
to appoint a receiver or Manager or which entitle the court, make a winding up order.

(¢) If the Contractor commits breach of any of the terms and conditions of this contract other than those mentioned in Sub Clause
(a) above.

(d) If the Contractor commits any facts mentioned in Clause 2 1hereof.

(e) When the Contractor has made himself liable of action under any of the cases aforesaid the officer accepting the contract on behalf
of the Govt. or the Engineer-in-Charge shall have powers to adopt any one or more of the following courses as he may deem best suited
to the interest of the Govt.

2. (i) To determine or rescind the contract as aforesaid (of which termination rescission notice in writing to the Contractor under the hand
of the Engineer-in-Charge or communicated through S.D.O. / Assistant Engineer shall be conclusive evidence upon such
determination or rescission the security deposit of Contractor shall be liable to be forfeited and shall be absolutely at the disposal of
the Govt.

(ii) To employ labour paid by the department and so supply materials to carry out the works or any part of the work debiting the
Contractor with the cost of the labour and price of the materials of the amount of which cost and price the certificate under the hand
of the Engineer-in-Charge communicated through the Sub Divisional Officer Assistant Engineer shall be final and conclusive against
the Contractor) and crediting him with the value of the work done in all respects in the same manner terms of his contract. The
certificate of the Engineer-in-Charge as to the value of the work done shall be final and conclusive against the Contractor provided
always that action under this Sub Clause shall only be taken after giving notice in writing to the Contractor provided also that if the
expenses incurred by the Department are less than the amount, payable to the Contractor at his agreement rates, the difference shall
be paid to the Contractor.

(iii) After giving notice to the contract to measure up the work of the contractor and to take such part thereof as shall be unexecuted
out of his hands and to give to another contractor to complete in which case any expenses which may be incurred in excess of the
sum which would have been paid to the original contractor if the whole work had been executed by him (of the amount of which excess
the certificate in writing of the Engineer-in-Charge shall be final and conclusive) shall be borne and paid by the original Contractor
and may be deducted from any money due to him by the Government under this contract or on any other account whatsoever or from
his security deposit or the proceeds sales therefore sufficient part thereof as the case may be.

2. In the event of any one or more of the courses mentioned in Sub Clause (2) above being adopted by the Engineer-in-Charge the
Contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any
material or entered into any engagement or made any advances on account or with a view to the execution of the work or the
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performance of contract and in case action us under any of the provisions aforesaid the Contractor shall not be entitled to recover or be
paid any sum for any work thereof actually performed under this contract unless and until the Engineer-in-Charge has certified in
writing the performance of such work and the value payable in respect thereof and he shall only be entitled to be paid the value so
certified.

CLAUSE 4: Contractor remains liable to pay compensation of action not taken under Clause (3) power to take
possession of or require removal of or sell contractor's plant

In any case, in which any of the powers conferred upon the officer accepting the contract on behalf of the Govt. or the Engineer-in-
Charge by Clause (3) here of shall have become exercisable and the same are not exercised, the non-exercise thereof shall not constitute
a waiver of any of the conditions hereof and such power shall not withstanding be exercisable in the event of any future case of default
by Contractor for which by any clause or clauses hereof he is declared liable to pay compensation and the liability of the contractor
for past and future compensation shall remain unaffected. In the event of the Engineer-in-Charge putting in force all or any of the
power vested in him under the proceeding Clause the Engineer-in-Charge may if he so desires take possession of all or and tools,
plant, materials or and stores in or upon the works or the site thereof or belonging to the contractor or procured by him and intended
to be used for execution of the work or any part thereof paying or allowing for the same in account at the contract rates in the case of
these not being applicable at current market rates to be certified by the Engineer-in-Charge whose certificate thereof shall be final
otherwise the Engineer-in-Charge may by notice in writing to the Contractor or his clerk of the works, foreman or other authorized agent
require him to remove such tools, plants, materials or stores from the premises (within a time to be specified in such notice), ad in the
event of the Contractor failing to comply, with any such requisition the Engineer-in-Charge may remove at Contractor's expenses or
sell them by auction or private sale on the account of the Contractor and at his risk in all respects, and the certificate of the Engineer-
in-Charge as to be expense of any such removal and the amount of the proceeds and expense of any sale shall be final and conclusive
against the Contractor.

CLAUSE 5: Extension of Time

If the contractor shall desire an extension of the time for completion of the work on the grounds of his having been unavoidable
hindered in its execution or any other grounds, he shall apply in writing to the officer accepting the contract on behalf of the Govt.
through the Engineer-in-Charge and a copy thereof is sent to the Engineer-in-Charge within 30 days of the date of the hindrance of
account of which he desires such extension as aforesaid, and the competent authority shall if in his opinion (which shall be final)
reasonable grounds be shown therefore authorize such extension of time if any as may, in his opinion be necessary or proper. Provided
always that if the contractor extended date, as the case may be without obtaining approval for extension as aforesaid the right of the
Govt. to claim compensation under Clause 3 shall not be deemed to have been waived.

CLAUSE 6: Final Certificate

On completion of the works, the contractor shall send a registered notice to the Engineer-in-Charge giving the date of completion and
sending a copy of it to the officer accepting the contract on behalf of the Govt. and shall request the Engineer-in-Charge to give him a
certificate of completion but no such certificate shall be given nor shall the work be considered to be completed until the contractor
shall have removed from the site on which the work shall be executed, all scaffolding, surplus materials and rubbish and cleared of
the dirt from all wood work, doors, windows, walls, floors, or other parts of any building in, upon or about which the work is to be
executed or of which he may have possession thereof he had filled upon the pits. If the Contractor shall fail to comply with the
requirements of this clauses as to removal of scaffolding, surplus materials & rubbish and cleaning of dirt and filling of pits on or
before the date fixed for completion of the work the Engineer-in- Charge may at the expense of the Contractor remove such
scaffolding, surplus materials & the rubbish and dispose of the same as he thinks fit and clean off such dirt and fill the pits as aforesaid
and the contractor shall forthwith pay the amount of all expenses so incurred and shall have claim in respect of any such scaffolding or
surplus materials as aforesaid except for any sum actually realized by the sale thereof. On completion, the work shall be measured by
the Engineer-in-Charge himself or through his subordinates whose measurement shall be binding and conclusive against the Contractor,
provided that if subsequent to the taking of measurement by the subordinate as aforesaid the Engineer-in-Charge had reason to believe
that the measurement taken by his subordinates are not correct, the Engineer-in-Charge shall have the power to cancel the measurement
already taken by his subordinates and acknowledged by the contractor and to take measurement again after giving reasonable notice
to the Contractor and such re-measurements shall be binding on the Contractor (Ten days will apply towards delete whichever not
applicable) Within ten/thirty days of the receipt of the notice Engineer-in-Charge shall inspect the work and if there is visible no defect
the face of the work, shall give the Contractor a certificate of completion. If the Engineer-in-Charge finds that the work has been fully
completed, it shall be mentioned in the certificate so granted if on the other hand it is found that there are certain visible defects to be
removed the certificate to be granted by Engineer-in-Charge shall specifically mention the details of the visible along with the
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estimate of the cost for removing these defects. The final certificate of work shall be given after the visible defect pointed out above
has been removed.

CLAUSE 7: Payment on intermediate certificate to be regarded as advance

No payment shall be made for works estimated to cost less than rupees one thousand till after the whole of the work shall have been
completed and a certificate of completion given, but in the case of weeks estimated to cost more than rupees one thousand, the contractor
shall on submitting the bill thereof be entitled to receive a monthly payment proportionate to the part thereof than approved and passed
by the Engineer-in-Charge whose certificate of such approval & passing of the same so payable shall be final and conclusive against
the Contractor but all such intermediate payments shall be regarded as payments by way of advance against the final payments and only
not as payments for work actually done and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be
removed and taken away and reconstructed, or re-erected, or it shall not be considered as an admission of the due performance of the
contract or any part thereof in any way in respect of the occurring of any claim nor shall it conclude, determine of affect in any way the
powers of the Engineer-in-Charge under these conditions or any of them as to the settlement and adjustment of the accounts or otherwise
or in any way other vary or effect the contract.

The final bill shall be submitted by the Contractor within one month of the date fixed for completion of the work or on the date of the
certificate of completion furnished by the Engineer-in-Charge and payment shall be made within three months of the submission of
such bills if the amount of the contract plus that of the additional items is up to Rs. 2 Lac and in six months if the same exceeds Rs. 2
Lac. If there shall be any dispute about any item or items of the work than the undisputed item or items only shall be paid within the
said period of three months or six months or as the case may be. The Contractor shall submit a list of the disputed items within 30 days
from the disallowance thereof and if he fails to do so his claim shall be deemed to have been fully waived and absolutely extinguished.

CLAUSE 8: Bill to be submitted monthly

A bill shall be submitted by the Contractor each month on or before the date fixed by the Engineer- in-Charge for all works executed in
the previous months and the Engineer-in-Charge shall take or cause to be taken the requisite measurement for the purpose of having
the same verified, and the claim as far as admissible, adjusted if possible before the expiry of ten days from the presentation of the bill
if the Contractor does not submit the bill within the time fixed as aforesaid the Engineer- in-Charge get the said work measured up in
the presence of the Contractor whose countersignature to the measurement list will be sufficient warrant, and the Engineer-in-Charge
may prepare a bill from such list which shall be binding on the Contractor in all respects.

CLAUSE 9: Contractor to be given a week to file objection to the measurements recorded by the dept.

Before taking any measurement of any work as has been referred to in Clause 6, 7 and 9 hereof the Engineer-in-Charge or a subordinate
deputed by him shall give reasonable notice to the Contractor. If the Contractor fails to attend at the time of measurements after such
notice or fails to countersign or to record to difference within a week from the date of measurement in the manner required by the
Engineer-in-Charge or by the subordinated deputed by him as the case may be shall not withstand the provision in Clause 8 be final and
binding on the Contractor and the Contractor shall have no right to dispute the same.

CLAUSE 10: Bill to be on printed form

The Contractor shall submit all bills on the printed forms to be had on applications at the office of the Engineer-in- Charge and the
charges in the bills shall always be entered at the rates specified in the tender or in the case of any extra work ordered in pursuance of
these conditions and not mentioned or provided for in the tender at the rates thereinafter provided for such work.

CLAUSE 11: Store supplied By Govt.

If the specification of estimate of the work provides for the use of any special description of materials to be supplied from the Engineer-
in-Charge's store or if it is required that the Contractor shall use certain stores to be provided by the Engineer-in-Charge (such materials
and stores and the price to be charged, therefore, as hereinafter mentioned being so far as practicable for convenience of the Contractor,
but not so as in any way to control the meaning or effect of this contract, specified in the schedule or memorandum hereto annexed)
the Contractor shall be supplied with such materials and stores as are required from time to time to be used by him for the purpose of
the contract only and the value the full quantity of materials and stores so supplied at the rates specific in the said schedule or
memorandum may be set off or deduced from any sums then due, or thereafter to become due to the Contractor under the contract or
otherwise or against or from the security deposit, or the proceeds of sale thereof if the same is held in Government securities, the same
or a sufficient portion thereof being in this case sold for the purpose. It shall be the responsibility of the Contractor to ascertain from
time to time from the Engineer-in-Charge about the position of the availability of the materials as aforementioned and any delay on the
part of the Engineer-in-Charge to arrange supplies of the same shall not entitle the Contractor to any compensation but in the event of
all such delays the Contractor shall be granted reasonable extension of time. All materials supplied to the Contractor are the property
of the Contractor but shall not on any account be removed from the site of the work except with the written permission of the Engineer-
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in-Charge or under his order and shall at all times be open to inspection by the Engineer-in-Charge and such materials unused and in
perfectly good condition at the time of the un-completion or determination of the contract may, by special arrangement, be taken over
by Government at the prevailing market rates if required for use on other works in progress provided that the price allowed shall not
exceed the amount charged to the contractor.

CLAUSE 12: Work to be executed in accordance with specifications drawings orders etc.

The contractor shall execute the whole and very part of the work in the most substantial and Work man like manner and both as regards
materials and otherwise in every respect in strict accordance with the specifications. The Contractor shall also confirm exactly fully
and faithfully to the designs drawings and instructions in writing relating to the work signed by the Engineer-in- Charge and lodged in
his office, and to which the Contractor shall be entitled to have access to such office for the purpose of inspecting during office hours,
and the Contractor shall be furnished free of charge one copy, or the specifications and of all such designs, drawings and instructions
as are not included in the detailed P.W.D. specifications for building and roads enforced from time to time or any other printed
publications on general specifications referred to elsewhere in the contract.

CLAUSE 13: Alteration in specifications and designs do not invalidate contract.
Extension of time inconsequence of alterations

The Engineer-in-Charge shall have power to make any alteration in, omission from, additions to or substitutions for the original
specifications drawings, designs, instructions that may appear to him be necessary during the progress of the work and the Contractor
all carry out the work in accordance with any instructions which may be given to him in writing signed by the Engineer-in- Charge and
such alterations, omissions, additions or substitutions shall not invalidate the contract and any altered, additional or substituted work
which have the Contractor may be directed to do in the manner above specified as part of the work shall be carried out by the Contractor
on the same conditions in all respects in which he agreed to do the main work.

The time of the completion of the work shall be extended in the proportion the altered, additional or substituted work bears to the
original contract work and the certificate of the Engineer-in- Charge shall be conclusive as to such proportion over and above this, a
further period to the extent of 25% of the time so extended may be allowed to the Contractor. The rate for such additional, altered or
substituted work under this Clause shall be worked out in accordance with the following provisions in their respective order.

(1) Ifthe rates for the additional, altered or substituted work are not specified in the contract for the work, the Contractor is bound
to carry out the additional, altered or substituted work of the same rates as are specified in the contract for the work.

(ii) If the altered, additional or substituted work included any work for which no rates are specified in the contract for the work
or cannot be derived from the similar class of work in the contract then such work shall be carried out at the rates entered in
the Schedule of Rates for PWD Schedule/ D.S.R. excluding the cost of cement and steel. District minus/plus percentage which
the total tendered amount bear to the estimated cost of the entire work put to tender.

(iii) If the rates for the additional, altered or substituted works are not specifically provided in the contract for the work, the rates
will be derived from the rates similar Class of work as are specified in the contract for the work.

(iv) If the rates for the altered, additional or substituted work cannot determine the manner specified in such Clauses (i) to (iii)
above then the rates for such work shall be worked out on the basis of the schedule of rates of the District specified above
minus/plus the percentage with the total tendered amount bears to the estimated cost of the entire work put to tender provided
always that the rate for a particular part or parts will be determined by the officer accepting the contract on behalf of
Government on the basis of the prevailing market rates when the work was done.

(v) If the rates for the altered, additional or substituted work cannot be determined in the manner specified in sub clause (i) to
(iv) above the Contractor shall within 7 days of the date of receipt of the order to carry out the work inform the officer
accepting the contract on behalf of the Government of the rate which it is his intention to charge for such class of work
supported by analysis of rates or rates claimed and the Superintending Engineer shall determine the rate or rates on the
basis of the prevailing market rates and pay the contractor accordingly. However, the officer accepting the contract on behalf
of the Government by the notice in writing will be at liberty to cancel his order to carry out such class of work and arrange to
carry out in such manner as he may consider advisable but under no circumstances, the Contractor shall suspend the work
on the plea of non- settlement of rates of items falling under the clause.

The rates sub clause (i), (ii) and (iii) shall be worked out by the officer accepting the contract on behalf of the Government.

CLAUSE 14: No compensation or alteration in or restriction work to carried out.

If at any time after the commencement of the work the VC, JDA or Executive Engineer for reason whatsoever not require the
whole work or part work thereof as specified in the tender to be carried out, the Engineer-in-Charge shall give notice in writing
of the fact to the contractor who shall have no claim to any payment or compensation whatsoever on account of any profit or
advantage, which he might have derived from the execution of the work in full, but which he did not derive in consequence
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of the full amount of the work not having been carried out, neither shall he have any claim for compensation by reason of
any alteration have been made in the original specifications, drawings, designs and instructions which shall involve any
curtailment of the work as originally contemplated nor shall he have any claim to compensation by reason of his having
purchased or procured materials with a view to execution of the work or the performance of the contract but the Engineer-in-
Charge shall have the option either to take over the materials at site, of approved quantity and not in excess of the requirements of
the work and to pay to Contractor the actual cost thereof the amount of which cost a certificate by the Engineer-in-Charge shall
be binding on the Contractor in the event of this option not being exercised the Contractor may submit to the Engineer-in-
Charge within one month of the date of the order closing down the work a detailed statement of the loss that the estimates he
will sustain by removing, selling or otherwise disposing of the materials. The estimate will be forwarded to the Executive
Engineer who will decide what sum if any should as matter of grace be paid to the Contractor to compensate him for the loss
suffered by him and the decision of Executive Engineer shall be final and binding on the Contractor.

CLAUSE 15: Action & compensation payable in case of bad work

If it shall appear to the Engineer-in-Charge or his subordinate in charge of the work that any work has been executed with
unsound, imperfect or unskilled workmanship or with materials of any inferior description or that any materials or articles
provided by him for the execution of the work are unsound or of quantity inferior to that Contractor shall on demand in writing
from the Engineer- in-Charge specifying the work, material or articles complained/of notwithstanding that same may have
been inadvertently passed, certified and paid for forthwith rectify or removed and reconstruct the work so specified in whole
or in part, as the case may require or as the case may be remove the materials or articles so specified and provide other proper
and suitable materials or articles at his own proper charge and cost and in the event of his failing to do so within a period to be
specified by the Engineer-in-Charge in his demand aforesaid then the Contractor shall be liable to pay compensation at the
rate of one per cent on the amount of the estimate for every day not exceeding ten days, while his failure to do so shall
continue, and in the case of such failure the Engineer-in- Charge may rectify or remove and re-execute the work or remove
any replace with others the materials or articles complained of as the case may be at the risk and expenses in all respects of
the Contractor.

CLAUSE 16: Acceptance of sub-standard work and causing technical examination of work.

Government shall have the right to accept at reduced rate, sub-standard or defective work and to cause an audit and technical
examination of the works and the running & final bills of the Contractor including all.

Supporting vouchers, abstracts etc. to be made before or after the payment of the final bills and if as aresult of such acceptance
of substandard or defective work, audit and technical examination, any sum is found to have been over paid in respect of any
work done by the Contractor under the contract or any work claimed to have been done by him under the contract, but found not
to have been actually executed the contractor shall be liable to refund the amount of the over payment and that shall be lawful
for Government to recover the same from him in the manner prescribed in clause (i) above or in any other manner legally
permissible, and if it is found that the Contractor was paid less than what was due to him under the contract in respect of any
work executed by him under it, the amount of such under payment may be duly paid by the Government to the Contractor.
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CLAUSE 17: Work to be opened to inspection. Contractor or responsible agent to be present.

Provided that the sub standard or defective work accepted is not considered to be seriously defective by the Engineer-in-
Charge and the rate of the work so accepted is suitably reduced by him to compensate the Government and such reduction is
binding on the Contractor.

All works under or in the course of execution or executed in pursuance of the contract shall at all times be open to the
inspections and supervision of the Engineer-in-Charge and his subordinates and the contractor shall at all times during the
usual working hours and at all other time at, which reasonable notice of intention of the Engineer-in-Charge or his subordinate
to visit the works shall have been given to the Contractor either himself be present to receive orders and instructions, or have a
responsible agent duly accredited in writing present for that purpose. Order given to the Contractor's agent shall be considered to
have same force as if they had been given to the Contractor himself.

CLAUSE 18: Notice to be given before work is covered up.

The Contractor shall give not less than five days notice in writing to the Engineer-in-Charge or his subordinate in charge of the
work before covering up or otherwise placing beyond the reach of the measurement any work in order that the same may be
measured any correct dimension thereof be taken before the same is so covered up or placed beyond the reach measurement and
work without the consent in writing of the Engineer-in-Charge or his subordinate in charge of the work, and if any work shall be
covered up or place beyond the reach of measurement without such notice having been given or consent obtained the same shall be
uncovered at the Contractor's expense, or in default thereof no payment or allowance shall be made for such work or the material
with which the same was executed.

CLAUSE 19: Contractor liable for damage done & for imperfections for twelve Months after certificate

If the Contractor or his work people or servants shall break, deface or destroy any part of a building on or in which they may be
working or any building road, fence enclosure or grass land or cultivated ground contiguous to the premises on which the work or
any part thereof is being executed or if any damage shall happen to the work while in progress from any case whatsoever, or any
defect shrinkage or other faults appear in it within Twelve Months after a certificate final or otherwise of its completion shall have
been given by the Engineer-in-Charge as aforesaid the Contractor shall make the same good at his own expense or in default the
Engineer-in-Charge may cause the same to be made good by other workman and deduct the expense [of which the certificate of the
Engineer-in- Charge shall be final from any same that may than or at any time thereafter become due to the Contractor or from his
security deposit or the proceeds of sale thereof a sufficient portion thereof or any other manner legally permissible.

CLAUSE 20: Contractor to supply plant, ladders, scaffolding etc.

The Contractor shall supply at his own cost all materials (except such special materials, if any, as may in accordance with the
contract be supplied from the Engineer-in-Charge's stores) plant, tools, appliances, implements, ladders, cordage, tackle scaffolding
and temporary works requisite for the proper execution of the work, whether original, altered substituted and whether included in
the specifications or other documents forming part of the contract referred to in these conditions or not which may be necessary for
the purpose of satisfying or complying with the requirements of the Engineer-in-Charge as to any matter as to which under these
conditions he is entitled to be satisfied or which he is entitled to require together with carriage, therefore, to and from the work. The
Contractor shall also supply without charge the requisite under of persons with the means and materials also necessary for the
purpose of setting out works and counting, weighing and assisting in the measurement or examination at any time and from time to
time the work or materials. Failing his so doing the same may be provided by the Engineer-in-Charge at the expense of the Contractor
and the expenses may be deducted from any money due to the Contractor under the contract or from his security deposit or the
proceeds of sale thereof or of a sufficient portion thereof.

The Contractor shall also provide all necessary fencing, lights required to protect arising from the public from accident, and shall
be bound to bear the expenses of defence of every suit action or other proceedings at law what may be brought by any person for
injury sustained owing to neglect of the above precautions, and to any such person, or which may with consent of the Contractor be
paid to compromise any claim by any such person. If any equipment is issued departmentally rent will be recovered from the
contractor's bill at current rates fixed by the Executive Engineer. The terms of such issue to be ascertained by the Contractor from
the Engineer-in-Charge in writing in advance.

CLAUSE 21: Work not to be sublet contract may be rescind & security deposit forfeited for subletting,
bribing or if Contractor becomes insolvent.

The contract shall not be assigned or subject without the written approval of the officer accepting the contract on behalf of the
Government and if the Contractor shall assign or subject his contractor attempt so to do, or become insolvent or commence any
insolvency proceedings or make any composition with his creditors or attempt so to do, of if bribe, gratuity, gift, loan perquisite,
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reward or advantage pecuniary or otherwise shall either directly or indirectly be given, promised or offered by the Contractor or nay
ofhis servants or agents to any public office or person in the employ of Government in any way relating to his officer or employment
or if any such officer or person shall become in any way directly or indirectly interested in the contract, the officer accepting the
contract on behalf of the Government may thereupon by notice in writing rescind the contract and the security deposit of the
Contractor shall thereupon stand forfeited and be absolutely at the disposal of Government and the same consequence shall ensue
as if the contract had been rescind under Clause 3 hereof, and in addition the Contractor shall not be entitled to recover or be paid
for any work thereto or actually performed under the contract

CLAUSE 22: The Contractor shall not for the execution of the work employ labour under 18 years of age and, within
the limits of any cantonment, any female labourer for every breach of this covenant the Contractor shall be liable to pay
by way of liquidated damages such sum not exceeding fifty rupees as the Engineer-in-Charge may fix and the Engineer-in-
Charge may recover such sum by deduction from and sums which may be due or may at any time thereafter become due to
the Contractor.

CLAUSE 23: (a) The Contractor shall pay to his labourers a fair wage and supply every labourer employed by

him with a wage card on which the rate of wages, the attendance and payments will be entered.

(b) The Contractor, before he commences work, shall past in a conspicuous place of the work a notice
giving the rates of wages, which shall not be less than the minimum wages and where no
minimum wage are applicable and wages will be such as may be certified as fair wages by the
Engineer-in-Charge and shall send a copy of the notice to the Engineer-in-Charge.

CLAUSE 24: The Contractor shall be bound by all statutory provisions with regard to the period for which wages

shall be paid and deduction from wages.

CLAUSE 25:  The Contractor shall comply with all labour laws as applicable at the site of the work.

CLAUSE 26: In respect of all labour directly or indirectly employed in the work for the performance of the Contractor's

part of this agreement the Contractor shall comply with or cause to be complied with all the directions
issued by Government from time to time for the protection of health and sanitary arrangements for
workers employed by the department and its Contractor.

CLAUSE 27: Maternity benefit rules for female workers employed by Contractors

Leave and pay during leave of all labour employed by the Contractor shall be regulated as follows.

(i) In case of delivery, maternity leave not exceeding 8 weeks, 4 weeks up to and including the day of delivery and 4 weeks

(ii) In the case of miscarriage up to 3 weeks from the date of miscarriage.

In case of delivery leave pay during maternity leave will at the rate of women's average daily earning
calculated on the total wages earned on the days when full time work done during a period of 3
months immediately preceding the date on which she gives notice that she expects to be confined or at
rate of seventy-five paise a day whichever is greater.

In the case of miscarriage leave pay the rates of average daily earning calculated on the total wages

@ Leave
following that day.
Pay (i)

(i)

(iii)

earned on the day when full time work was done during a period of three months immediately
preceding the date of such miscarriage.

Conditions for the grant of maternity leave: - No maternity leave benefit shall be admissible to
woman unless she has/shall be employed for a total period not less than 6 months immediately preceding
the date on which she proceeds on leave.

In the event of the Contractor committing a default or breach of any of the provisions of C.P.W.D.
direction to Contractor for the protection of health and sanitary arrangements for the workers or
furnishing any information or submitting or filling any statement under the provisions of the above
directions which is materially incorrect, the Contractor shall without prejudice to any other liability
pay to Government a sum not exceeding Rs. 50/- for every default or breach and in the event of the
Contractor defaulting continuously in this respect the penalty may be enhanced to Rs. 50/- per day
for each day of default subject to a maximum of 5% of the estimated cost of the work put to tender.
The decisions of the Engineer-in-Charge shall be final and binding on the parties

Should it appear to the Engineer-in-Charge that the Contractor is not properly observing and
complying with the said directions for the protection of health and sanitary arrangement for work
people employed by the Contractor (herein referred as the said direction) the Engineer-in-Charge
shall have power to give notice in writing to the contractor requiring that the said directions be
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complied with and the amenities prescribed therein be provided to the work people within a
reasonable time to be specified in the notice. If the Contractor fails, within the period specified in the
notice, to comply as aforesaid, the Engineer-in-Charge shall have the power to provide the amenities
therein before mentioned at the cost of the Contractor. The Contract shall erect, make and maintain
at his expense and according to approved standards all necessary huts and sanitary arrangements
required for his work people on the site in connection with the execution of the work and if the same
do not have been erected or constructed according to the approved standards the Engineer-in-Charge
shall have power to give notice in writing to the Contractor (requiring that the said huts and sanitary
arrangements be remodeled and or reconstructed according to the approved standards and if the
Contractor fails to remodel or reconstruct such huts and sanitary arrangements

according to the approved standards within the period specified in the notice, the Engineer-in- Charge
shall have the power to remodel or reconstruct such huts and sanitary arrangements according to the
approved standards at the cost of the Contractor.

CLAUSE 28: The Contractor shall, at his own cost, provide his labour with a sufficient number of huts (hereinafter

referred to as the camp) of the following specifications on a suitable plot of land to be approved by
the Engineer-in-Charge.

1 (a) The minimum height of each hut at the eye level shall be 7 feet and floor areas to be provided will

(b)

(©

(@)

be at the rate of the 30 sq.ft. for each member of the workers' family staying with the labour.

The Contractor shall, in addition, construct suitably cooking place having a minimum area 6'x5'
adjacent to the hut for the family.

The Contractor shall also construct temporary latrines and urinals for the use of the labourers each on
the scale of not less than four per each one hundred of the total strength separate latrines and urinals being
provided for woman.

The Contractor shall construct sufficient number of bathing and washing places one unit for every
25 persons residing in the camp. These bathing and washing shall be suitably screened.

2 (a) All the huts shall have walls of sun-dried or burnt bricks laid in mud mortar or other suitable local

(b)
(c)
(d

materials, as may be approved by the Engineer-in-Charge. In case of sun-dried bricks, the wall should
be plastered with mud gobri on both sides. The floor may be kachcha but plastered with mud gobri
and shall be at least 6 ft. above the surrounding ground. The roofs shall be laid with thatched or any
other materials as may be approved by the Engineer-in-charge and the Contractor shall ensure that
through the period of their occupation the roofs remain water tight.

The Contractor shall provide each hut with proper ventilation.
All doors, windows and ventilators shall be provided with suitable leaves for security purposes.

There shall be kept an open space of at least 8 yards between the rows of huts which may be reduced
to 20 ft. according to the availability of size with the approval of the Engineer-in-Charge back-to-back
construction will be allowed.

3. Water Supply

The Contractor shall provide adequate supply of water for the use of labourers. The provisions
shall not less than 2 gallons of pure and wholesome water per head per day for drinking
purposes and 3 gallons of clean water per head for bathing and washing purposes. Where pipe
water supply is available, the supply shall be at stand posts and where the supply is from wells
or river, tanks which may be of metal or masonry shall be provided. The Contractor shall also
at his own cost, make arrangements for laying pipe lines for water supply to his labour camp
from the existing main where available and shall pay all fees and charge thereof.

4. Site The site selected for the camp shall be high ground, removed from jungle.

5. Disposal of excreta

The Contractor shall make necessary arrangement for the disposal of excreta from the latrines
by trenching or incineration, which shall be according to the requirements laid down by the Local
Health Authority. If trenching or incineration is not allowed, the Contractor shall make
arrangements for the removal of excreta through the Municipal Committee/Authority and
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@

(b)

©

inform about the number of labourers employed so that arrangement may be such
Committee/Authority of the removal of the excreta. All charges on this account shall be borne
by the Contractor and paid directly by him to Municipal Authority. The Contractor shall
provide one sweeper for every eight seats in case of dry system.

6. Drainage The Contractor shall provide efficient arrangements for drainage away sludge water so as to
keep the camp neat and tidy.

7. Light The Contractor shall make necessary arrangements keeping the camp area sufficiently lighted
to avoid any accident to the workers.

8. Sanitation The Contractor shall make arrangement for conservancy and sanitation in the labour camp

according to the rules of the Local Public Health and Medical Authorities.
9.

CLAUSE 29: Sum payable by way of compensation to be considered as reasonable compensation without reference to actual fees.

All sums payable by way of compensation under any of these conditions shall be considered as reasonable compensation
to be applied to the use of Government without reference to the actual loss or damages sustained and whether or not any
damage shall have been sustained.

CLAUSE 30: Change in constitution of firm
In the case of a tender by partners any change in the constitution of the firm shall be forthwith notified by the Contractor
to the Engineer-in-Charge for his information.

CLAUSE 31: Works to be under direction of Engineer-in- Charge
All works to be executed under the contract shall be executed under the direction and subject to the approval in all respect
of the Engineer-in-Charge for time being who shall be entitled to direct at what point or points in what manner they are
to be commenced and from time to time carried on.

CLAUSE 32: Protest

If the Contractor considers any work demanded of him to be outside the requirement of contract or considers any record or
ruling of the Engineer-in-Charge or of his subordinates be unfair, he shall immediately upon such work being demanded
or such record or ruling being made ask in writing for written instructions or decisions, whereupon he shall proceed
without delay to perform the work or conform to the procedure or ruling and within twenty days after date of receipt of
the written instructions or decision he shall file a written protest with the Engineer-in- Charge stating clearly in detail the
basis of his objections. Except for such protests or objections as are made on record in the manner herein specified, and
within the time limit, limit stated the recorded rulings instructions or decisions of the Engineer-in-Charge shall be final
and conclusive. Instructions and/or decisions of the Engineer-in-Charge contained in letters transmitting drawings to the
Contractor shall be considered as written instructions or decisions subject to protest or objection as wherein provided.

If the Contractor is dissatisfied with the final decision of the Engineer-in-Charge in pursuance of Clause 32 (a), the
Contractor may within twenty-eight days after receiving notice of such decision give notice in writing requiring that the
matter be submitted to arbitration and furnishing detailed particulars of the dispute or difference specifying clearly the point
at the issue. If the Contractor fails to give such notice within the period of twenty-eight days as stipulated above, the
decision of the Engineer-in-Charge shall be conclusive and binding on the Contractor.

Except where otherwise provided in the contract, all questions and disputes relating to the meaning of the specifications,
designs, drawings and instructions herein before mentioned and to the quality of workmanship or materials used in the
work or as to any other question, claim, right or rates for extra items sanctioned and decided or not by the competent
authority under the conditions, of this contract matter or thing whatsoever in any was arising out of or relating to the
contract designs, drawings, specifications, estimates, instructions or order on these conditions or otherwise concerning
the work or the execution of failure to execute the same whether arising during the progress of the work or after the
completion or abandonment thereof, shall be referred to the sole arbitration of the person or persons appointed by the
Vice Chairman, JDA. It will be no objection to any such appointment that the arbitrator so appointed is a government
servant that he had to deal with the matter to which contract relates and that in the course of his duties as Government
servant, he had expressed views on all or any of the matters in dispute or differences. The arbitrator to whom the matter
is originally or subsequently referred being incapacitated to act, the Vice Chairman, JDA shall appoint another person to
act as arbitrator in accordance with the term of contract. It is also a term of this contract that no person other than a person
appointed by the Vice Chairman, JDA as aforesaid/shall act as arbitrator and if for any reason that is not possible, the
matter is not to be referred to the arbitration at all. The arbitrator(s) may from time to time with consent of the parties
enlarge the time for making and publishing the award.

Subject as aforesaid the provisions of the Conciliation Act, 1996 or any statutory modification or re- enactment thereof and
the rules made there under and for time being in force shall to the arbitration proceeding under this clause.

The sole arbitrators shall be appointed by the Vice Chairman, JDA.
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All dispute between the parties to the contract arising out of relating to the contract shall after written notice by either party
to the contract to the other party be referred to arbitration as above. Unless the parties otherwise agree such reference shall
not take place until after the completion, alleged completion or abandonment of the work of the determination of the
contract. The value of arbitration shall be such a place or places as may be fixed by an arbitrator in his/their sole discretion.
Any suit or application for the enforcement of this arbitration clause shall be filed in the competent court at Jhansi, no
other court or any other district or Pradesh or outside Uttar Pradesh shall have any jurisdiction in the matter. The award
of the arbitrator shall be final, conclusive and binding on both the parties to the contract.

CLAUSE 33: Store imported from Europe to be obtained from Government.

The Contractor shall obtain from the stores of the Engineer-in-Charge all stores and all imported materials, if required to any
considerable extent for the work or any part thereof or in making articles required, therefore, or in connection therewith. The value
of such stores and articles as may be supplied to the Contractor by the Engineer-in-Charge will be debited to the Contractor in his
account at the rate shown in the schedule attached to the contract and if they are not entered in the schedule, they will be debited at
a cost price, which for the purpose of contract shall include the cost of carriage and all other expenses whatsoever which shall have
been incurred in obtaining delivery of the same at stores aforesaid. The Engineer-in-Charge may issue materials to Contractor from
existing stock if he asks for any in excess of those entered in the schedule. In such cases the price charged must be stock rate or
market rate whichever is greater.

CLAUSE 34: Arbitrator

Except where otherwise provided in contract, all questions and disputes relating to the meaning of

the specifications, designs, drawings and instructions herein mentioned and as the quality of workmanship of materials used on the
work or as to any other questions, claim, right, materials used or things whatsoever, in any way arising out or relating to the contract,
designs, drawings, specifications, estimates, instructions, under or these conditions or otherwise concerning the work or the
execution or failure to execute the same whether arising during the progress of the work or after the completion or abandonment
thereof shall be referred to the sole arbitration of the person appointed by the Vice Chairman, JDA of the work at the time of dispute.
It will be no objection to any such appointment that the arbitrator so appointed is a government or public servant that, he had to deal
with matters to which the contract relates and that in the course of his duties as Government/Public servant he had expressed views
on all or any of the matters in dispute of difference. In the event of the arbitrator to who the matter is originally referred being
transferred or vacating his office of being unable to act for any such reason Vice Chairman, JDA at the time such transfer, vacation
of office or inability to act shall appoint another person to act as arbitrator in accordance with the terms of the contract such person
shall be entitled to proceed with reference from the stage at which it was left by his predecessors, it is also a term of his contract that
no person other than a person appointed by the Vice Chairman, JDA should act as arbitrator and if for any reason that is not possible
the matter is not to be referred to arbitration at all.

The arbitration may from time to time with the consent of the parties enlarge the time for making and publishing the reward.

Subject as aforesaid the provision of the Arbitration and Conciliation Act, 1996 or and statutory modification more enactment
thereof and the rules made there under and for the time being in force shall apply to the arbitration proceeding under this clause.

CLAUSE 35: Action where no specification is given

In the case of any class of work for which there is no specification in the contract or such work shall be carried out in accordance
with the detailed C.P.W.D. specification and in the event of there being no detailed specifications for the same work the work
shall be carried out in all respects in accordance with the instructions and requirements of the Engineer-in-Charge.

CLAUSE 36: Contractor's percentage

The addition and deduction on account of the percentage referred to at page of the accepted tender will be calculated on the
gross and not the net amount of bills for work done.
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CLAUSE 37: Whether applied to net or gross amount of bills strike out this clause of an item rate contract

In every case in which by virtue of the provision of section 12 subsection (i) of workmen's Compensation Act, 1923, Government
is obliged to pay compensation to a workman employed by the Contractor or by any sub-contractor from him in the execution of
the said work. Government will recover from the Contractor the amount of the compensation so paid and without prejudice to the
rights of Government under section 2 sub section (2) of the said Act. Government shall be at liberty to recover such amount or any
part thereof by deducting it either from the security deposited by the Contractor to his credit under clause (i) of these conditions
or from any other sum due to Government from the Contractor whether under this contract or otherwise (2) Government shall
not be bound to contest any claim made against it, under section 12 sub section (1) of the said Act except on the written request
of the Contractor and upon his giving to Government full security for all costs for which Government might become liable in
consequence of contesting the claim.

CLAUSE 38: NO bricks for use on the work shall be manufactured within the limit of a Municipal, Cantonment or
Notified Area within half a mile of the site of work any bricks so manufactured may be rejected by the
Engineer-in-Charge

CLAUSE 39: NO earth for filling or for any other purpose, shall be executed within half a mile of the site of work except
with the written permission of the Engineer-in-Charge and then only on condition that the area in which
such excavation is made shall be leveled and dressed by the Contractor at his own expense in accordance
with the instructions of the Engineer-in-Charge and in such a manner as to prevent the formation of
pool of stagnant water.

If the Contractor fails to comply with this condition the Engineer-in-Charge may cause the ground to
be leveled and dressed by other workmen and deduct expense (of which the certificate of the Engineer-
in-Charge shall be final)

CLAUSE 40: Without prejudice to any other remedy provided by Vice Chairman, JDA may recover all dues
hereunder agreement from the Contractor as arrears of land revenue.

CONTRACTOR OFFICER INVITING TENDER
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JHANSI DEVELOPMENT AUTHORITY, JHANSI

REQUIREMENTS

for

PRE-QUALIFICATION OF TENDER

Name of Works: Rarem I sidl 9 3ikeT foiten AR d& o 5.9 fa.

4T AN BT TNISIHROT T FGIhR0T BT DR |

Tender Document No.- 2026 UPJDA ................ 1
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REQUIREMENTS FOR PREQUALIFICATION OF TENDER

1. Eligible Bidder - A Bidder may be a firm that is a private, public or a government owned entity— or any combination of such
entities in the form of a joint venture (JV) under an existing agreement or with the intent to enter into such an agreement
supported by a letter of intent. In the case of a joint venture, all members shall be jointly and severally liable for the execution
of the Contract in accordance with the Contract terms. The JV shall nominate a Representative who shall have the authority
to conduct all business for and on behalf of any and all the members of the JV during the bidding process and, in the event the
JV is awarded the Contract, during contract execution.

2. Pre-qualification of Joint Venture - JV members are “jointly and severally responsible and liable” in a contract. For
prequalification, the JV should fulfil the criteria specified in the pre-qualification document. The attributes to be evaluated will
be the same as for individual contractors; however, certain parameters up to the specified limits have to be essentially met by
them collectively, some by the lead partner, and some by the other partner, as briefly described below:

1. Qualifying factors to be met collectively: (i) annual turnover from construction; (ii) particular
construction experience and key production rates; (iii) construction cash flow for the subject
contract; (iv) personnel capabilities; and (v) equipment capabilities;

2. Qualifying factors for lead partner: (i) Annual Turnover from Construction; (ii) particular
construction experience; (iii) financial capability to meet cash flow requirement of subject contract
—not less than of 50 (fifty) per cent of the respective limits prescribed in case of individual
contractors may be accepted; (iv) adequate sources to meet financial commitments on other
contracts; (v) financial soundness; 3. Qualifying factors for other partner: Same as for lead partner
except that for the factors specified in (2) (iii) above, a lower limit of 25 (twenty-five) per cent may
be accepted instead of 50 (fifty) per cent.

3. The details regarding pre-qualification and tender containing rates are to be uploaded as per up to due date & time in the
prescribed format. Non furnishing of required details/ incomplete details will lead to rejection of tender. In case it is found that
the details furnished are fake/false/fabricated the farm shall be black listed without any notice.

4.  Contractor will have to submit the character certificate issued by the District Magistrate in the name of partners in case it is the
partnership firm, proprietor, in case it is proprietorship firm/contractor, Directors in case it is Pvt. Limited Firm etc. without
character certificate the tender shall be rejected.

5. The contractor will have to submit their Id proof of self, partners, Directors etc. As the case may be.
6.  The contractors will have to submit their address proof of self, partners, and Directors etc. as the case may be.

7. The tenderer should submit the notarized affidavit that the tenderer/firm has not been blacklisted any state/central government
department/ organization. The e-tender of blacklisted contractor or not submitting the required affidavit shall be rejected.

8.  Therates of only those contractors will be opened and recorded on comparative statement who pre- qualifies as per requirements
mentioned hereinafter.

(1) Proof of solvency: Minimum solvency required is 40% of total estimated cost put to tender (issued within a period of
minimum six months). Of Nationalise/Schedule Bank.

(ii) In case individuals, firms and Undivided Hindu Families, proof of solvency of the applicant will consist of a fixed assets
certificate signed by the District Magistrate and Solvency certificate singed by Manager of the bank regarding the cash assets
of the applicant.

(iif) In case of private limited company, the proof of the company solvency will be its last balance sheet audited and certified
by the Chartered Accountant or certificate/reference of a Nationalise/Schedule Bank.

(iv) The bidder shall demonstrate access to, or availability of, liquid assets, working capital, and/or credit facilities from a
Nationalize/Schedule Bank sufficient to meet the cash flow requirements of the contract. Documentary evidence in the form
of bank certificate shall be submitted along with the bid. The minimum amount is 40% of total estimated cost put to tender
(issued within a period of minimum six months) of Nationalize/Schedule bank.

9.  Proof of employment of technical staff will consist of a declaration by the contractor as given below. The declaration by the
contractor will be given in the form attached Appendix 'B' (in the presence of Notary Public giving details of the required
staff)
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GENERAL GUIDELINES FOR FIXING REQUIREMENT OF TECHNICAL STAFF FOR A WORK :-

Cost of work (Rs. In Requirement of Technical staff Minimum Designation
Lac) experience
Qualification Number (Years)
More than 1000 i) Project Manager with degree in 1 10 Principal  Technical
corresponding discipline of Representative
Engineering.
ii) Graduate Engineer 1 5 Technical represents
iii) Graduate Engineer 2 Nil Technical
Representative
Or 2 5
Diploma Engineer
500 to 1000 1) Graduate Engineer 1 5 Principal Technical
Representative
ii) Graduate Engineer 2 Nil
Or Technical represents
Diploma Engineer 2 5
200 to 500 i) Graduate Engineer 1 5 Principal Technical
Representative
ii) Graduate Engineer 1 Nil Technical represents
Or
Diploma Engineer 1 5
50 to 200 Graduate Engineer 1 2 Principal Technical
Representative
10 to 50 Graduate Engineer 1 Nil Principal Technical
Or Representative
Diploma Engineer 1 5
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Notes: 1. Rate of Recovery in case of non-compliance of above be stipulated at following rates: -

S. No Qualification Experience (years) Rate of recovery
i) Project Manager with Degree 10 Rs. 50,000/- p.m.
i) Graduate Engineer 5 Rs. 30,000/- p.m.
iii) Graduate Engineer Nil Rs. 20,000/- p.m.
Diploma Engineer 5

10. Proof of possession of required machinery, tools, plant, centering & shuttering will consist of a declaration in shape of an
affidavit duly verified by the Notary in the Proforma as per Appendix 'C'.
The minimum requirement of T&P possessed by the firm shall be follows:

11.

S. No Type of Equipment Minimum number of equipment
i) Vibratory Road Roller (8—10 Ton or above) 03 Nos. 03
i) Pneumatic Tyred Roller 01
iif) Motor Grader 02
iv) Hydraulic Excavator 01
v) Trucks/Tippers 10
vi) Water Tankers 03

vii) Water Pumps 03
viii) Wet Mix Macadam Plant 01
iX) Batch Type Hot Mix Plant (100-120 TPH 01
minimum)
X) Sensor Operated Paver Finisher 01
xi) Bitumen Pressure Distributor 01
Xii) Mechanical Broom 02
xiii) Concrete Batching Plant (Minimum 15 01
Cum/Hr)
Xiv) Concrete Mixer with Hopper 01
Xv) Needle Vibrators 02
XV1) Surface Vibrators 01
XVii) DG Set 01
Xviii) Auto Level 01
Xix) Field Quality Control Laboratory Equipment 01

Proof of previous experience:

)

Experience of having successfully completed works with Govt./Semi Govt./ PSU only:

Three similar completed works costing not less than the amount equal to 40% of estimated cost put to tender
Or

Two similar completed works costing not less than the amount equal to 60% of estimated cost put to tender
Or

One similar completed works of aggregate cost not less than the amount equal to 80% of estimated cost put to

tender
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For Similar of works: -

S.No,| Nature of Work Experience Required
1. |Bituminous Road work, Resurfacing work. Experience in Bituminous Road Work Only.
2. [Building Construction/ Multistory Building Experience in building / Multistory building
Construction construction only.
3A. [Sewer and water supply/ Experience in any such similar work (Registered
OHT Construction Contractor of Jal Nigam will also be eligible for
participation).
3B. |Sewer Cleaning. Experience in such work only.
4. |Survey work- Topographical survey, level, Experience in such survey work only.

contouring etc.

5A. |C.C. Road work, RCC Drain, RCC Retaining Experience in any such similar work.
Wall. RCC Divider, Culvert.

5B. |Signage, Sign Board, Flex board, Hording etc. Experience in such similar work only.
5C. [Brick Drain, Footpath, Interlocking Tiles, Experience in any such work only.
Boundary wall, Masonry work, Building Repair
work.

5D. |Miscellaneous Work - Divider and Grill Painting, |[Experience of same type of work.
Earth Filling, leveling, Garbage Disposal, Road
and Drain Cleaning, Jungle Cleaning etc.

6. |Maintenance Work: -

(a) Maintenance of Horticulture Work Experience of Horticulture work Only.
(b) Maintenance of Experience of Apartments/Buildings only, such as
Apartments/Buildings/Colony Housekeeping, Supply of Labour etc.

qre —

(31) PSS 9 © Al AGAISSl AHd JATd AT BIS FIHd YA U H F$h, AT, Uldh 3N
BT FAfId JHI0T U5 & A1 T Uhid & B 2g ASd, Alell, Uld AT & #eaR fhd T B
& gD 3Afdd EFT AMMATID T |

@) wsa ¥ fagfim T, fotHo T THoSloHlo 3T BRI HI ARTT Fo 10.00 TG A ARH
B W Mfaeerar @ U g &1 UdR dT BIefHad Wve 89T 3Maedd & a1 [fder & d
UeR UG Blchad wve &l fAfewmaa Tl quz URd &1 81 | BlcHad e sl faama
eI Jerery & 50 fhotlo @ uRfY # venfud 8T smawas 2 |

HFGSRIPd BICHA roe HIRI B yRe faf 4 30 faAi & arex efud &1 il 8l St
o BrRIveTIe | 50 fhowlo &1 GRS H M1 1fvard 2, fSgaT e sraeaahargar sndl faard
UTfErepRoT & JATTBIRAT DI S gRT {HAT ST T Bls HHT I o I Rerfe § STH1 FARTHR0T
07 Al & 3R SHER ERT IATaY H Yd BRI ST aedh N1 31gel Hfder PR &vd
g ST I9RIRT Sfed R el STt |

1. Tender Cost— FIIQT @ & AR IS STHT BT BT |
2. EM.D.~ FIf4aT &A1 & SIgaR TS ST BT B |
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3. EVALUATION OF BID CAPACITY.

ANNEXURE-S

{Refer para 3.2.1 (iv) of YWork Manual)

EVALUATION OF BID CAPACITY

[On Rs. 100/~ Nan Judicial Stamp Paper)
E-Tender Document N0t oveieeenene ,dated.......

Namie of the WOrk 2 . s s ss i

ESTIMATED COST PUT TO TENDER : Rs. ..........

Bid Capacity : The bidding capacity of the contractor should be equal to or more than
the estimated cost of the work put to Tender. The bidding capacity shall be worked owt
by the following formula: ;

Bidding Capacity=[AxNx2]-B

Where, A= Maximum valuc of construction works executed in any one year
during the last five years taking into account the completed as well
as works in progress (Max, Tumover in construction work in any
F.Y. during last five years),

N = Number of years prescribed for completion of work for which bids
have been invited and

B=Value of existing commitments and ongoing works to be completed
during the _
period of completion of work for which bids have been invited
(Format enclosed at Annexure-6)
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ANNEXURE-6
(Refer para 3.2.1 {iv) of Work Manual)
DIX'F' (in Tender Docu -12
AFFIDAVIT REGARDING BID CAPACITY
{For works more than K 3.00 Crore)
W s corssssansopissmesesnsras EHL s oo ape VRS BOMOL issiithmadiiiitiniinian ol herehy solemnly

afTirm and declare as follows for and on behall of the Firm :

LIST OF EXISTING COMMITMENT AND ONGOING WORKS

Sr. | Name of | Client Name | Contract | Work Balance Balance Work to be
No.| Works | & Address | Value | Executed | Amountof | period require | compleled in
( Rs) till Date | worktobe | tocomplete | ....... month
(Rs) completed the works | (Time pericd
(Rs) | (Total of work as per

months) NIT) (Rs)

(4-3)

| B
Tt
=
Lh
=N
=]
=]

Total Balunce Commitments during ... .. months {Time period as per NIT ) =

| Rs

Itis certify that the above particulars furnished are true and correct, If any information given
is found 10 be concealed at a later date, the Contract will be terrminated forthwith without
prejudice 1o the righis thereon consequent on termination and the bidder will be blacklisted.
I/We agree for debarring tendering for one year if any facts are suppressed.

Signature of Notary Public SIGN AND STAMP OF BIDDER
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4. For Similar of works: -
Experience in only construction of road, building construction, drain, boundary wall, footpath,
interlocking tiles, road resurfacing, central verge, C.C. Road, box culvert related works will
be acceptable. Experience in Sewer and water supply works will not be acceptable.

12. Latest income tax return.

13. Incase of firm, duly certified copy of partnership deed and registration certificate; in case of company,
deed for article of association and power of attorney for the person concerned to authorize to sign the
tender and agreement.

14. In case of any change in solvency, technical staff, tools and plants or change in partners of the
constitution of a company after submission of documents, the same shall be intimated to the Engineer-
in-charge.

15. The decision regarding pre-qualifying the contractor for the above referred will rest with the competent
authority of JHANSI whose decision will be final.

16. Average annual financial turnover on Construction works should be at least 40% of the estimated cost
during the immediate LAST 3 consecutive financial years. For average turnover balance sheet is
required. Income tax return is required to be submitted by the Contractor/ Bidder.

17. Tender should participate only if they have GSB/WMM Plant (pug mill), paver machine, Mortar
grader, & Vibratory Road roller etc. for road work of similar nature.

18. Contractor will have to submit the registration certificate of GST Department.

19. All e-tenders submitted shall also include the following:

(1) Filled in form Capability Statement.
(2) Certified Copies of relevant pages of following documents:

i. Memorandum and Article of Association showing objectives of the Company / firm and
authority to sign the e-tender/contract or delegate the power to others for signing the e-
Bid/contract.

ii. Place of registration.

iii. The power-of-attorney authorizing the tenderer to sign the e-tender/contract.

iv. PAN certificate of the company/firm.

v. GST registration certificate of the company/firm
20. Contractor will have to submit the character certificate issued by the District Magistrate in the name of
partners in case it is the partnership firm, proprietor, in case it is proprietorship firm/contractor, Directors in case
it is Pvt. Limited Firm etc. without character certificate the tender shall be rejected.
The tenderer should submit the notarized affidavit that the tenderer/firm has not been blacklisted any state/central
government department/ organization. The e-tender of blacklisted contractor or not submitting the required
affidavit shall be rejected.

20(A) Memorandum and Article of Association showing objectives of the Company / firm and authority to
sign the e-tender/contract or delegate the power to others for signing the e- Bid/contract

20(B) Place of registration

20(C) The power-of-attorney authorizing the tenderer to sign the e-tender/contract

20(D) In case of firm, duly certified copy of partnership deed and registration certificate; in case of company,
deed for article of association and power of attorney for the person concerned to authorize to sign the
tender and agreement.

21. For the work where man power supply is included, valid registration/ license of labour dept., E.S.I. and
E.P.F. of the employer and employees including UAN details are also required to be submitted.

The E-tenders of the tenderers not submitting certified copies mentioned above documents
shall be rejected.
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22

23

24

25

26

27

28

29

30

The details regarding pre-qualification and tender containing rates are to be uploaded as per up to due
date & time in the prescribed format. Non furnishing of required details/ incomplete details will lead
to rejection of tender. In case it is found that the details furnished are fake/false/fabricated the farm shall
be black listed without any notice.

The rates of only those contractors will be opened and recorded on comparative statement who pre-
qualifies as per requirements mentioned hereinafter.

In case of any change in solvency, technical staff, tools and plants or change in partners of the
constitution of a company after submission of documents, the same shall be intimated to the Engineer-
in-charge

The decision regarding pre-qualifying the contractor for the above referred will rest with the Vice
Chairman of JHANSI DEVELOPMENT AUTHORITY, whose decision will be final.

It shall be the discretion of the Department to decide as to whether an E-tender fulfils the evaluation criterion

mentioned in this e-tender or not.
The tenderers are advised not to mix financial bid documents with the PDF documents submitted
for technical bid. The e-tenders of the tenderers having financial bid document in the technical bid will
out rightly be rejected.

Contracting the department
No tender shall contact the department on any mater relating the his/her e-tender, from the time of
the e-tender opening to the time the contract is awarded. If the tenderer wishes to bring additional
information to the notice of the department, he / she can do so in writing.
Any effort by a tenderer to influence the department in its decisions on e-tender evaluation, e- tender
comparison or contract award may result in rejection the tenderer’s e-tender.
In the event of any information furnished by the agency is found false or fabricated the minimum
punishment shall be debarred/blacklisting from JDA works and the legal proceeding can also be
initiated.

CONTRACTOR SIGNATURE OFFICER INVITING TENDER
WITH SEAL
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List of mandatory documents: -

S.No. Types Details
1. Transaction 1) Tender Fee (NEFT/RTGS)- UTR
Performa ii) EMD (NEFT/RTGS)- UTR
2. Legal 1) Firm/Contractor Registration
Documents i) Character certificate (issued by DM)
iii) DM Solvency
iv) GST Registration
V) PAN Card
vi) Aadhar
vii) Labour Registration
viii)  EPF ESIC, Employee UAN Details and
PF deposition list.
3. Technical & i) Work Experience
specifications i) Performance certificates
1i1) List of tools and machinery
iv) Educational and experience certificates
of key personnel
4, Financial 1) Annual turnover
Eligibility i) Bank solvency
documents 1i1) Profit and loss
v) Balance sheets
V) Net worth
vi) ITR
vii) GSTR
viii)  Clash flow statements
ix) Working capital
X) Availability of credit facilities/liquid
assets/bank certificate.
5. Affidavits i) Bidding Capacity and ongoing work
i) Bid validity
1i1) Technical staffs/ key personnel
v) Tools and machineries
V) No blood relationship
vi) No blacklisted/debarred
vii) No pending arbitration and litigation
viii)  No criminal case pending
ix) No subletting/subcontracting
X) Self-declaration
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JHANSI DEVELOPMENT AUTHORITY,
JHANSI

SALEABLE FORM FOR TENDER INVITED

required fee of tender form has been deposited in Bank A/c No.

RTGS and the scanned copy

of UTR receipt with Transaction Id is being enclosed with E-tender documents. If the copy of UTR

receipt is not uploaded with the E-tender the tender shall be rejected.

DETAILS OF EARNEST MONEY ATTACHED

The required amount of Earnest money has been deposited in Bank A/c No.

RTGS and the scanned copy of UTR receipt with transaction Id is being enclosed

with E-tender documents. If the copy of UTR receipt is not uploaded with the E-tender the tender shall

be rejected.

CONTRACTOR

Note: Out of two Banks Account given by Jhansi Authority, Contractors are requested to mention that
in which bank account he/they have deposited the cost of bid document/ e-Tender processing

fee and Earnest Money.
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JHANSI DEVELOPMENT AUTHORITY, JHANSI
Declaration For Refund of Earnest Money

1 Contractor Name

2 Contractor Address

3 Bank Name

4 Bank Branch

5 A/c No
6 IFSC Code
7 PAN No.

8  Tin/TAN No.

9  GST No.

10 Phone No.

11  Mobile No.
12 Email-Id

For Office Use Only

13 Party Unique Id

Date

The above provided information is true to the best of my knowledge.

Signature

Stamp/Seal
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CAPABILITY STATEMENT

* It is Compulsory for the bidder to fill this statement and the bidder must upload only those document that support this

statement

Tender Reference No:

Name of Work:-

Name of Tenderer

TOTAL NIT COST OF PROJECT (InRs.)

S. ELIGIBILITY CRITERIA

NO.

(Value To Be Filled by the Tenderer
In Indian Rs.)

Minimum Value

Tender Cost

Earnest Money

3 SOLVENCY (Issued within
aperiod of maximum six
months).

40% OF TOTAL ESTIMATED COST

4 | TURNOVER (During the

YEARI

immediate LAST 3

YEAR2

consecutive financial years)

YEAR3

Average annual financial turnover on construction works should be at least
30% of the estimate cost during the immediate Last 3 consecutive financial

years.

5 EXPERIENCE (WITH Name of the Work Work Amount
GOVERNMENT/SEMI- Three similar completed works each  |1.
GOVERNEMTN/ PSUs costing not less than the amount equal |,

ONLY) completed works during | to 40% of estimated cost put to tender 3
the last 5 years ending last day of .
the month previous to the one in OR
which applications are invited Two similar completed works each 1.
costing not less than the amount equal |
to 60% of estimated cost put to tender
OR
One similar completed works costing |1.

not less than the amount equal to 80%
of estimated cost put to tender
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Document Mandatory Annexure to Capability Statement: -

S.N. Mandatory Annexure Annexure Yes/No on
Page no.
1 | Required technical Staff (Affidavit)
2 | Required Machinery (Affidavit)
3 | Character certificate of Individual/ partners/ directors issued from District Magistrate.
4 | Affidavit of No blacklisting, No blood relationship.
5 | Certified Copies of relevant pages of following documents:
a) | Memorandum and Article of Association showing objectives of the Company / firm and authority to sign the e-
tender/contract or delegate the power to others for signing the e- Bid/contract.
b) | Place of registration/Registration Certificate.
¢) | The power-of-attorney authorizing the tenderer to sign the e-tender/ contract.
d) | Incase of firm, duly certified copy of partnership deed and registration certificate; in case of
e) | PAN certificate of the company/firm.
f) | GST registration certificate of the company/firm.
6 | For the work where man power supply is included, valid registration/ license of labour dept.,
E.S.I,E.P.F. and U.AN. details are also required to be submitted.
7 | Address Proof/Id. Proof of individual/ partners/ directors.
8. | Registration certificate of GST Department.
9. | Filled in form Capability Statement.
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APPENDIX 'A’

Lac.

This certificate is issued without any guarantee or responsibility on the bank or any of the officers.

Dated: Manager
Seal of the Bank

Note: - Must be issued on bank letter head with letter number and details.
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APPENDIX 'B'
REGARDING TECHNICAL STAFF
(To be executed on Z100/- Non-Judicial Stamp Paper)
D ettt ettt bt et h et s bt h et bRt h e b a e bt b et bbbttt et et b e tebeean
S70 SHIT ottt h e ettt h bbbttt ea e ettt e bbb sbe e
Karta/Partners/Authorized PersOn Of /S ....ocviiieieiieiiieiesiesietestete ettt ettt st ettt eae s e s sesaesbensensansensen
TESIACIE O F ettt b e et s et b et be s e e bt e et e st e b et eb e s bebe e e st be st ese e beneenens

applicant for pre-qualification hereby declare that following person/persons are in my/our regular employee on the
post and from the dates mentioned against them.

S. No. Name & Address Technical Post Date of regular
Qualification Held continuous employee

I/We undertake that if any of the post falls vacant or left unfilled for more than one month during the execution of
the work entrusted to me/us by JDA, I/we shall inform the authority to whom the application for pre-qualification is
being made.

SEAL APPLICANT
(Notary Public)
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REGARDING TOOLS & PLANT MACHINERY
(To be executed on T100/- Non-Judicial Stamp Paper)
D ettt ettt bbbt s b bt b et Rt h e b ae b et bt bt b ettt e e b et beean
S/o Shri

applicant for pre-qualification for this job to be executed, hereby, declare that I/we possess the following machinery,
tools & plants, centering & shuttering.

Particulars of Estimated Cost Approximate Age
Machinery Tools & Plant (Rs.) (Yrs.)
Centering & Shuttering

I/We undertake that if there is any reduction in the equipment below the limit required for pre-qualification, I/we
will inform Executive Engineer to whom application for pre-qualification is being made.

Seal Signature of Applicant
(Notary Public)
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APPENDIX 'D'

REGARDING WORK EXPERIENCE

(To be executed on T100/- Non-Judicial Stamp Paper)

has / have been carried out satisfactorily and completed in all respects.

S.No. Name of Work Date of Date of Total Value of
Start Completion work done (Rs.)

The performance of the firm has been found good and they are considered capable of execution of project of large
magnitude more than Rs................ Lac.

The financial position of the firm appears to be sound and they are capable of executing the works in accordance with the
specifications and within specified time schedule provided to them.

The dealings of the firms have been observed to be cordial and reasonable.

Signature of Officer/ In charge of work
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APPENDIX 'E'

REGARDING EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT FACILITIES

BANK CERTIFICATE
This is to certify that M/s. is a reputed company with a good
financial standing.
If the contract for the work, namely is awarded to the above firm, we

shall be able to provide overdraft/credit facilities to the extent of

Rs. to meet their working capital requirements for executing the above contract during the

contract period.

(Signature)
Name of
Bank

Senior Bank

Manager Address of
the Bank
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APPENDIX 'K

REGARDING NON-BLACKLISTING

(To be executed on 2100/- Non-Judicial Stamp Paper)

I, Sri/Smt. , S/o/D/o/W/o ,aged about _ years, resident
of , Proprietor/Partner/Director/Authorized Signatory of M/s
, having its registered office at

, do hereby solemnly affirm and declare as under:

That I am the authorized representative of the above-mentioned firm and competent to swear this affidavit.

That the firm M/s has not been blacklisted, banned, debarred,

suspended, or declared ineligible by any Central Government Department, State Government Department, Public Sector
Undertaking, Autonomous Body, Local Authority, or any Government Agency as on the date of submission of the bid.
That no blacklisting/debarment proceedings are pending against the firm before any Government Department or Agency.
That if any information furnished herein is found to be false, incorrect, or misleading, the Employer/Department shall be
free to reject our bid, terminate the contract, forfeit EMD/Performance Security, and take any other action as deemed fit
under applicable rules.

DEPONENT

(Signature)

Name:

Designation:

For M/s
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APPENDIX 'G'
REGARDING NO BLOOD RELATIONSHIP

(To be executed on Z100/- Non-Judicial Stamp Paper and attested by Notary Public)

I, Sri/Smt. , S/o/D/o/W/o ,aged about __ years, resident

of , Proprietor/Partner/Director/Authorized Signatory of M/s

, do hereby solemnly affirm and declare as under:

That I am the authorized representative of the firm and competent to swear this affidavit.

That neither I nor any Partner/Director of the firm has any blood relationship with any officer/official of the Jhansi
Development Authority, Central Government Department, State Government Department, Public Sector Undertaking,
Autonomous Body, Local Authority, or any Government Agency etc. as prohibited under the tender conditions.

That no near relative as defined under the tender conditions is employed in a position that may influence the project.

That in the event of any such relationship being discovered subsequently, the Jhansi Development Authority, shall have the
right to reject the bid, cancel the contract, debar or blacklist the firm without any liability.

That the statements made herein are true and correct to the best of my knowledge and belief.

DEPONENT
(Signature)

Name:

Designation:

For M/s
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APPENDIX 'H'
REGARDING BID CAPACITY

(To be executed on 2100/- Non-Judicial Stamp Paper)

ANNEXURE-S
{Refer para 3.2.1 (iv) of YWork Manual)

EVALUATION OF BID CAPACITY

(O Rs. 100/- Non Judicial Stamp Paper)

E-Tender Document N0 vvvveecrienns cdated.......
Name oF the Wk 2 .. msiams e
ESTIMATED COST PUT TO TENDER : Rs. ...coviiiiiiiiniannnnn

Bid Capacity : The bidding capacity of the contractor should be equal to or more than
the estimated cost of the work put to Tender. The bidding capacity shall be worked out
by the following formula: ;

Bidding Capacity=[AxNx2|-B

Where, A= Maximum valuc of construction works executed in any one year
during the last five years taking into account the completed as well
as works in progress (Max. Turnover in construction work in any
F.Y. during last five years),

N = Number of years prescribed for completion of work for which bids
have been invited and

B=Value of existing commitments and ongoing works to be completed
during the |
period of completion of work for which bids have been invited
(Format enclosed at Annexure-6)
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ANNEXURE-6
{Refer para 3.2.1 {iv) of ¥Work Manual)
DIX'F' (in Tender Docu -T2
AFFIDAVIT REGARDING BID CAPACITY
{For works more than Kz 3.00 Crore)
W roonesassnren DO o o e NEHES BOM O Lot orothy herehy solemnly

alTirm and declare as follows for and on behall of the Firm ¢

LIST OF EXISTING COMMITMENT AND ONGOING WORKS

Sr. | Name of | Chient Name | Contract Work Balance Balance Work 1o be
No.| Works | & Address | Value | Executed | Amount of | period require | completed in
{ Rs) till Date | work to be to complete | ....... month
{Rs) completed the works | (Time pericd
(Rs) ! (Total of work as per
months) NIT) (Rs)
i
(4-3)
| 2 B 3 4 5 6 7 B
Total Balance Commitments during ... months {Time period as per NIT ) =
| Rs.
| =)

It is certify that the above particulars furnished are true and correct. If any information given
is found 1o be concealed at a later date, the Contract will be terminated forthwith without
prejudice 10 the rights thereon consequent on termination and the bidder will be blacklisted.
I/We agree for debarring tendering for one year if any facts are suppressed.

Signature of Notary Public SIGN AND STAMP OF BIDDER
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APPENDIX 'T'
REGARDING BID VALIDITY

(To be executed on 2100/- Non-Judicial Stamp Paper)

I, , son/daughter/wife of , aged about years,
resident of , authorized signatory/proprietor/partner/director of M/s
, having office at , do hereby

solemnly affirm and state as under:

1. That I am the authorized signatory of the firm/company and competent to swear this affidavit on its behalf.

2. That M/s has submitted its bid against Tender Notice No. for the
work of: "' "
3. That we hereby undertake and declare that our bid shall remain valid for a period of ( ) days from the

date of opening of the tender or for such period as specified in the Bid Document/NIT.

4. That during the period of validity of the bid, we shall not withdraw, modity, alter, revise, or impair the bid submitted by
us.

5. That in case of withdrawal or modification of the bid during the bid validity period, the Employer/Department shall be
free to take action against us as per the provisions of the tender document, including forfeiture of Bid Security/EMD
and any other action deemed appropriate.

6. That the statements made above are true and correct to the best of my knowledge and belief and nothing material has
been concealed therein.

DEPONENT
(Signature)

Name:

Designation:

For M/s

Seal of Firm/Company
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APPENDIX 'J'
REGARDING NO PENDING ARBITATION AND LITIGATION

(To be executed on 2100/- Non-Judicial Stamp Paper)

, S/0, D/o, W/o , aged about years, resident of

, being the Authorized Signatory/Proprietor/Partner/Director of M/s

, having its registered office at , do hereby

solemnly affirm and declare as under:

1.

That T am duly authorized and competent to swear this affidavit on behalf of M/s .
That M/s has submitted its bid against Tender Notice No. for the work:

2.

" ”

3. That neither the firm/company nor any of its Proprietors/Partners/Directors is involved in any pending arbitration
proceedings with the Government of Uttar Pradesh, Government of India, any State Government, Public Sector Undertaking,
Local Body, Autonomous Organization, or any Government Department, which may adversely affect the execution of the
subject work.

4. That no litigation, court case, dispute, or arbitration proceeding is presently pending against the firm/company which may
materially affect its financial capacity, technical capability, or contractual obligations for execution of the work under
reference.

5. That the firm/company has not concealed any material fact relating to any dispute, litigation, arbitration, or legal proceeding.

6. That in case any information furnished herein is found to be false, incorrect, or misleading, the Employer/Department shall
be at liberty to reject our bid, cancel the contract, forfeit the earnest money/security deposit, and take any other action deemed
appropriate under the applicable rules and tender conditions.

7. That the contents of this affidavit are true and correct to the best of my knowledge and belief and nothing material has been
concealed therein.

DEPONENT
(Signature)
Name:
Designation:
For M/s

Seal of Firm/Firm's Stamp
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APPENDIX 'K'
REGARDING NO CRIMINAL CASE PENDING

(To be executed on 2100/- Non-Judicial Stamp Paper)

I, , S/0, D/o, W/o , aged about years, resident of
, being the Proprietor/Partner/Director/Authorized Signatory of M/s
, having its registered office at , do hereby

solemnly affirm and state as under:

1.

That T am duly authorized and competent to swear this affidavit on behalf of M/s .
That M/s has submitted its bid against Tender Notice No. for the work:

2.

" ”

3. That neither the firm/company nor its Proprietor/Partners/Directors/Authorized Signatory has been convicted by any Court of
Law for any criminal offence involving moral turpitude, fraud, corruption, embezzlement, misrepresentation, forgery, or any
offence affecting the integrity of public procurement.

4. That no criminal case, criminal prosecution, charge-sheet, or criminal proceeding is pending before any Court of Law against
the firm/company or its Proprietor/Partners/Directors/Authorized Signatory which may adversely affect the execution of the
work under reference.

5. That the firm/company has not concealed any material information relating to any criminal proceeding, prosecution, or
conviction.

6. That in the event any statement made herein is found to be false, incorrect, or misleading, the Employer/Department shall be
entitled to reject the bid, cancel the contract, forfeit the bid security/performance security, blacklist the firm, and take any
other action permissible under law and tender conditions.

7. That the contents of this affidavit are true and correct to the best of my knowledge and belief and nothing material has been
concealed therefrom.

DEPONENT
(Signature)

Name:

Designation:

For M/s

Seal of Firm/Company
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APPENDIX 'L’
REGARDING NO SUBLETTING/SUBCONTRACTING

(To be executed on 2100/- Non-Judicial Stamp Paper)

I, , S/0, D/o, W/o ,aged about  years, resident of
, being the Proprietor/Partner/Director/Authorized Signatory of M/s
, having its registered office at , do hereby
solemnly affirm and declare as under:
1. That I am duly authorized and competent to swear this affidavit on behalf of M/s .
2. That M/s has submitted its bid against Tender Notice No. for the work:

" "

3. That if the above work is awarded to us, we shall execute the work ourselves through our own organization, manpower,
technical personnel, machinery, equipment, and resources as required under the contract.

4. That we shall not assign, transfer, sublet, subcontract, or otherwise part with the whole or any portion of the contract to any
other agency, contractor, firm, company, or individual without obtaining prior written approval of the Engineer-in-
Charge/Competent Authority, wherever such approval is permissible under the contract conditions.

5. That we fully understand that unauthorized subletting, assignment, or subcontracting of the work shall constitute a breach of
contract and may result in cancellation of the contract, forfeiture of security deposit/performance guarantee, blacklisting, and

other actions as provided under the contract conditions.

6. That this undertaking shall remain binding upon us throughout the execution period of the contract.

7. That the statements made herein are true and correct to the best of my knowledge and belief and nothing material has been
concealed.

DEPONENT
(Signature)
Name:
Designation:
For M/s

Seal of Firm/Company
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APPENDIX 'M'
REGARDING SELF DECLARATION

(To be executed on 2100/- Non-Judicial Stamp Paper)

, S/0, D/o, W/o , aged about years, resident of

, Proprietor/Partner/Director/Authorized Signatory of M/s

, having its registered office at , do hereby

solemnly affirm and declare as under:

1.

That T am duly authorized and competent to swear this affidavit on behalf of M/s .
That M/s has submitted its bid against Tender Notice No. for the work:

2.

”" "

3. That all information, statements, certificates, documents, and details furnished by us in connection with the above tender are
true, correct, complete, and genuine to the best of my knowledge and belief.

4. That no material fact or information has been concealed, suppressed, or misrepresented by us in the tender documents.

5. That all supporting documents uploaded/submitted by us are authentic and have been issued by the respective competent
authorities.

6. That we have carefully read and understood all terms and conditions of the Notice Inviting Tender (NIT), Standard Bid
Document (SBD), specifications, drawings, amendments, corrigenda, and other tender documents and agree to abide by them
unconditionally.

7. That in case any information, declaration, certificate, or document submitted by us is found to be false, forged, fabricated,
misleading, or incorrect at any stage, the Employer/Department shall be at liberty to reject our bid, terminate the contract,
forfeit the Earnest Money Deposit (EMD)/Performance Security, blacklist the firm, and take any other action permissible
under the applicable rules and contract conditions.

8. That this affidavit is being submitted in support of our tender and shall form an integral part of the bid.

9. That the contents of this affidavit are true and correct to the best of my knowledge and belief and nothing material has been
concealed therefrom.

DEPONENT
(Signature)

Name:

Designation:

For M/s

Seal of Firm/Company
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NAME OF WORK

(Schedule-G)
JHANSI DEVELOPMENT AUTHORITY, JHANSI

BILL OF QUANTITY

Rarerm g oY ¥ IReT faite ant g ot 5.9 fhel,
ST AR &7 ARIBRYT Td GGGIHI0T Bl B |

DATE OF TENDER : 26.05.2026
COST OF TENDER : Rs. 11,800.00

EARNEST MONEY : Rs. 52,42,000.00
TIME OF COMPLETION : 12 Months

S.No.

Particular of Item

Unit

Qty

Rate

Construction of embankment with approved materials deposited at site
from roadway cutting and excavation from drain and foundation of
other structures graded and compacted to meet requirement of table
300-2. As per Ref. to MoRTH Spec no-301+305.

Cum

42548.00

115.00

Recycling pavement by cold milling of existing bituminous layers,
planning the surface after cold milling, reclaiming excavated material
to the extent of 30 per cent of the required quantity, hauling
and stock piling the reclaimed material near the central recycling
plant after carrying out necessary checks and evaluation, adding
fresh material including rejuvenators as required, mixing in a hot mix
plant, transporting and laying at site and compacting to the required
grade, level and thickness, all as specified in clause 519.

Cum

1386.50

7710.00

Construction of granular sub-base by providing close graded
material, spreading in uniform layers with motor grader on prepared
surface, mixing by mix in place method with front end loader at OMC,
and compacting with vibratory roller to achieve the desired density,
complete as per clause 401

Cum

17996.65

1480.00

Providing, laying, spreading and compacting graded stone
aggregate to wet mix macadam specification including premixing the
Material with water at OMC in mechanical mix plant carriage of
mixed Material by tipper to site, laying in uniform layers with paver
in sub- base / base course on well-prepared surface and compacting
with vibratory roller to achieve the desired density.

Cum

9184.97

1630.00

Providing and applying primer coat with SS1 grade bitumen
emulsion on prepared surface of granular Base including clearing of
road surface and spraying primer at the rate of 0.70 kg/sqm using
mechanical means.

Sqm

59988.84

46.00

Providing and applying tack coat with bitumen VG-10 using pressure
distributor at the rate of 0.20 kg per sqm on the prepared
bituminous surface cleaned with mechanical broom.

Sqm

91686.00

12.22
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7

Providing and laying dense graded bituminous macadam with higher
capacity batch type HMP using crushed aggregates of specified
grading, premixed with bituminous binder @ 4.0 Percent by weight of
total mix and filler, transporting the hot mix to work site, laying
with a hydrostatic paver finisher with sensor control to the required
grade, level and alignment, rolling with smooth wheeled, vibratory
and tandem rollers to achieve the desired compaction as per
MOoRTH specification clause No. 505 complete in all respects.

Cum

5698.94

8023.84

Providing and laying dense graded bituminous macadam with higher
capacity batch type HMP using crushed aggregates of specified
grading, premixed with bituminous binder @ 4.5 Percent by weight of
total mix and filler, transporting the hot mix to work site, laying
with a hydrostatic paver finisher with sensor control to the required
grade, level and alignment, rolling with smooth wheeled, vibratory
and tandem rollers to achieve the desired compaction as per
MOoRTH specification clause No. 505 complete in all respects.

Cum

1458.21

8761.74

Providing and laying bituminous concrete with higher capacity batch
type hot mix plant using crushed aggregates of specified grading,
premixed with bituminous binder @ 5.4 percent of mix and filler,
transporting the hot mix to work site, laying with a hydrostatic paver
finisher with sensor control to the required grade, level and
alignment, rolling with smooth wheeled, vibratory and tandem rollers
to achieve the desired compaction as per MORT&H specification
clause No. 507.

Cum

2750.58

10154.82

10

Construction of sub-grade and earthen shoulders with approved
material obtained from borrow pits with all lifts & leads, transporting
to site, spreading, grading to required slope and compacted to meet
requirement of table No. 300-2

Cum

12648.13

188.00

11

Construction of cement concrete kerb with channel with top and
bottom width 115 and 165 mm respectively, 250 mm high in M 20
grade PCC on M15 grade foundation 150 mm thick, kerb channel
300 mm wide, 50 mm thick in PCCM20 grade, sloped towards the
kerb, kerb stone with channel laid with kerb laying machine,
foundation concrete laid manually, all complete as per clause 409

10620.00

356.26

12

DRAIN & HP CULVERT-

Earth work in excavation of foundation of structures as per drawing
and technical specification, including setting out, construction of
shoring and bracing, removal of stumps and other deleterious
matter, dressing of sides and bottom and backfilling with approved

CUM

4761.34

122.20

13

Sand Filling in Foundation Trenches as per Drawing & Technical
Specification. (As per MORTH- 9.02)

CUM

593.81

2006.90

14

Plain cement concrete 1:3:6 nominal mix in foundation with crushed
stone aggregate 40 mm nominal size mechanically mixed, placed in
foundation and compacted by vibration including curing for 14 days.

CUM

608.81

4105.92
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15

Brick Masonry Work in Cement Mortar 1:3 in Foundation complete
excluding Pointing and Plastering, as per Drawing and Technical
Specifications. (As per MORTH-12.05)

CUM

1822.34

7401.56

16

Plastering with cement mortar (1:3 ) on brick work in sub-structure
as per Technical Specifications. (As per MORTH-13.03)

SQM

7923.20

142.88

17

Plain/Reinforced Cement Concrete in Open Foundation complete as
per Drawing and Technical Specifications. PCC Grade M20 using
batching plant & manual placing. (As per MORTH- 9.06-B-case-II)

CUM

188.07

5643.76

18

Laying Reinforced cement concrete pipe NP4/prestressed concrete
pipe for culverts on first class bedding of granular material in single
row including fixing collar with cement mortar 1:2 but excluding
excavation, protection works, backfilling, concrete and masonry
works in head walls and parapets. (As per MORTH- 9.04-A). For 1000
mm dia NP3 Hume Pipe

37.50

5114.54

19

Stone masonry work in cement mortar 1:3 for substructure complete
as per drawing and Technical Specifications. (As per MORTH- 13.04

CUM

166.30

4884.24

20

Pointing with cement mortar (1:3 ) on brick work in substructure as
per Technical Specifications. (As per MORTH-13.02)

SQM

23.44

78.00

21

Painting, Writing, Lettering etc. on Number Plates on culverts
including all materials, Labour, T&P etc. required for proper
completion of work.(Lump Sum)

JOB

5.00

940.00

22

BOX CULVERT -STRUCTURE-

Earth work in excavation of foundation of structures as per drawing
and technical specification, including setting out, construction of
shoring and bracing, removal of stumps and other deleterious
matter, dressing of sides and bottom and backfilling with approved
material. (As per MORT&H) SI- 15.01-B-(i)

CUM

7573.27

120.00

23

Sand Filling in Foundation Trenches as per Drawing & Technical
Specification. (As per MORT&H) SI- 15.03)

CUM

531.11

2010.00

24

Plain/Reinforced Cement Concrete in Open Foundation complete as
per Drawing and Technical Specifications. PCC Grade M15 using
batching plant & manual placing. (As per MORT&H) SI- 15.11,
A- Case-II)

CUM

656.10

5010.00

25

Plain/Reinforced Cement Concrete in Open Foundation complete as
per Drawing and Technical Specifications. RCC Grade M25 using
batching plant transit mixer & manual placing. (As per MORT&H)
SI- 15.11, E- Case-II)

CUM

1781.89

6440.00

26

Plain/Reinforced Cement Concrete for wall & slab etc. complete as
per Drawing and Technical Specifications. RCC Grade M25 using
batching plant transit mixer & Concrete pump. (As per MORT&H)
SI- 15.12-B)

CUM

2740.65

6940.00
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27

Supplying, Fitting and Placing un-coated HYSD bar Reinforcement
in Foundation complete as per Drawing and Technical
Specifications. (As per MORT&H) SI- 15.13)

MT

325.98

69370.00

28

Providing weep holes in Brick masonry/Plain/ Reinforced concrete
abutment, wing wall/ return wall with 100 mm dia AC pipe, extending
through the full width of the structure with slope of 1V :20H towards
drawing face. Complete as per drawing and Technical

RM

825.56

70.00

29

PCC M15 Grade leveling course below approach slab complete as per
drawing and Technical specification. (As per MORT&H) SI-

CUM

226.80

5010.00

30

Reinforced cement concrete approach slab including reinforcement
and formwork complete as per drawing and Technical specification.
(As per MORT&H) SI- 15.16)

CUM

453.60

9520.00

31

Drainage Spouts complete as per drawing and Technical
specification. (As per MORT&H) SI- 15.17)

NOs

64.00

3150.00

32

Providing and laying Cement concrete wearing coat M-30 grade
including reinforcement complete as per drawing and Technical
Specifications. (As per MORT&H-15.18)

NOs

201.81

12340.00

33

Back filling behind abutment, wing wall and return wall complete as
per drawing and Technical Specification. (As per MORT&H ,
SI-

CUM

1531.06

1300.00

34

Providing and laying boulders apron on river bed for protection
against scour with stone boulders weighing not less than 40 kg each
complete as per drawing and Technical specification. (As per

CUM

374.98

1340.00

35

BOX CULVERT -PROTECTION-

Earth work in excavation of foundation of structures as per drawing
and technical specification, including setting out, construction of
shoring and bracing, removal of stumps and other deleterious
matter, dressing of sides and bottom and backfilling with approved
material. (As per MORT&H) SI- 15.01-B-(i)

CUM

984.31

120.00

36

Sand Filling in Foundation Trenches as per Drawing & Technical
Specification. (As per MORT&H) SI- 15.03)

CUM

27.47

2010.00

37

Plain/Reinforced Cement Concrete in Open Foundation complete as
per Drawing and Technical Specifications. PCC Grade M15 using
batching plant & manual placing. (As per MORT&H) SI- 15.11,
A- Case-II)

CUM

27.47

5010.00

38

Plain/Reinforced Cement Concrete for wall & slab etc. complete as
per Drawing and Technical Specifications. RCC Grade M25 using
batching plant transit mixer & Concrete pump. (As per MORT&H)
SI- 15.12-B)

CUM

31.57

6940.00

39

Supplying, Fitting and Placing un-coated HYSD bar Reinforcement
in Foundation complete as per Drawing and Technical
Specifications. (As per MORT&H) SI- 15.13)

MT

2.48

69370.00
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40

Flexible Apron :Construction of flexible apron 1 m thick comprising
of loose stone boulders weighing not less than 40 kg beyond
curtain wall. (As per MORT&H , SI- 16.11)

CUM

703.08

1420.00

41

Stone masonry work in cement mortar 1:3 for substructure complete
as per drawing and Technical Specifications. (As per MORT&H-

CUM

379.19

4950.00

42

Providing and applying 2 coats of water based cement paint to
unplastered concrete surface after cleaning the surface of dirt, dust, oil,
grease, efflorescence and applying paint @ of 1 litre for 2 sqm. (As
per MORT&H-15.21)

SQM

182.35

70.00

43

Painting two coats after filling the surface with synthetic enamel
paint bridge No. and span arrengment as per directed by engineer. (As
per MORT&H-15.25)

NOs

48.00

180.00

44

Providing and filling joint sealing compound as per drawings and
technical specifications with coarse sand and 6 per cent bitumen by
weight. (As per MORT&H-15.22-1v)

410.40

30.00

45

BOX CULVERT - OLD STRUCTION DISMENTLING-
Dismantling of existing structures like culverts, bridges,
retaining walls and other structure comprising of masonry, cement
concrete, wood work, steel work, including T&P and scaffolding
wherever necessary, sorting the dismantled material,
disposal  of unserviceable material and stacking the serviceable
material with all lifts and lead of 1000 metres. (As per MORTH-
2.04-iii)

CUM

3969.00

500.00

46

BOX CULVERT - DIVERSION ROAD-
Construction of embankment with approved material obtained from
borrow pits with all lifts and leads, transporting to site,

spreading, grading to required slope and compacting to meet
requirement of table 300-2. (As per MORT&H - SI- 3.16)

CUM

18623.55

185.00

47

Providing and laying NP4 Pipe of 1000 mm dia in Road diversion.
(As per MORT&H - SI-9.05 A)

200.00

5110.00

48

Construction of granular sub-base by providing well graded material,
spreading in uniform layers with motor grader on prepared surface,
mixing by mix in place method with rotavator at OMC,
and compacting with smooth wheel roller to achieve the
desired density, complete as per Technical Specification Clause
401. (As

CUM

1238.00

1480.00

49

Kilometer stone

NOs

12

2400.00

50

5th Kilometer stone.

NOs

4300.00

51

Hectometer

NOs

48

710.00
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52

MAINTENANCE-

The routine maintenance of above road work including embankment,
patri, pavement, road sides and cross drains, hume pipe culvert etc to
the required standards and in the manner as defined in CB Condition
and keep the entire road surface and structure in Defect free condition
during the entire maintenance period which begins from the actual
Completion Date and ends after five years. (including cost of material
T&P labour but excluding GST) for 1st year maintenance cost (0%)

KM

5.90

0.00

53

The routine maintenance of above road work including embankment,
patri, pavement, road sides and cross drains, hume pipe culvert etc to
the required standards and in the manner as defined in CB Condition
and keep the entire road surface and structure in Defect free condition
during the entire maintenance period which begins from the actual
Completion Date and ends after five years. (including cost of material
T&P labour but excluding GST) for 2nd year maintenance cost
(0.25% Construction Cost)

KM

5.90

108400.00

54

The routine maintenance of above road work including embankment,
patri, pavement, road sides and cross drains, hume pipe culvert etc to
the required standards and in the manner as defined in CB Condition
and keep the entire road surface and structure in Defect free condition
during the entire maintenance period which begins from the actual
Completion Date and ends after five years. (including cost of material
T&P labour but excluding GST) for 3rd year maintenance cost
(0.50% Construction Cost)

KM

5.90

216810.00

55

The routine maintenance of above road work including embankment,
patri, pavement, road sides and cross drains, hume pipe culvert etc to
the required standards and in the manner as defined in CB Condition
and keep the entire road surface and structure in Defect free condition
during the entire maintenance period which begins from the actual
Completion Date and ends after five years. (including cost of material
T&P labour but excluding GST) for 4th year maintenance cost
(0.75% Construction Cost)

KM

5.90

325220.00

56

The routine maintenance of above road work including
embankment,patri,pavement, road sides and cross drains, hume pipe
culvert etc to the required standards and in the manner as defined in
CB Condition and keep the entire road surface and structure in Defect
free condition during the entire maintenance period which begins from
the actual Completion Date and ends after five years. (including cost
of material T&P labour but excluding GST) for Sth year maintenance
cost (1.00% Construction Cost)

KM

5.90

433620.00

Note: (i) Taxes will be deducted from the bill as per rule.
(i1) If any typing mistakes in above Items, those conditions SOR Items will be applicable.

(iii) Above estimated rates are exclusive GST.

CONTRACTOR
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I/We tender at above/below (In figures) (In words also)

above/below (to be filled as above or below the estimated rates) to the rate given in the above
bill of quantities. The extra item if any not provided in the above bill of quantities will be paid as per condition
provided in Para 12 of general condition of contact which I have seen in the office.

Full Name of the Contractor/Firm .........cccceeevvveeneeee
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