
1 
 

Contractor                                               No. of Corrections                                       Executive Engineer                 

 
 

 
 
 
                                                                                                                                                                                                                                                          
 

 
For Authorized Use Only 

 
 
 
 
 
 
 
 
 
 
  
  

GOVERNMENT OF MAHARASHTRA 
 
 

WATER  RESOURCES DEPARTMENT 
SUPERINTENDING ENGINEER  

MECHANICAL CIRCLE, NAGPUR 
 

E-TENDER NOTICE NO-  05   For 2026-27 

 

B - 1 Tender 
 

Name of work :- Manufacturing , Erection and Painting of 18T EOT for Emergency         
Gate size 2.0 x 2.0 mtr – 1 no. @  Reguntha LIS  Project Dist Gadchiroli. 

                  
 

Rs- 65,87,803/- 
(Excluding GST+ Insurance) 

                         
                         

 
 

OFFICE OF  
 EXECUTIVE ENGINEER  

MECHANICAL ENGINEERING WORKSHOP,  
DIVISION , NAGPUR 

 

 
 

PRICE (Rs. 2360) PER SET 
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GOVERNMENT OF MAHARASHTRA 

WATER RESOURCES DEPARTMENT 

MECHANICAL CIRCLE NAGPUR 

                                        

E-TENDER NOTICE NO-05  For 2026-27 
 
 

 B - 1 Tender 
 

Name  of Work :- Manufacturing , Erection and Painting of 18T EOT for 
Emergency       Gate size 2.0 x 2.0 mtr – 1 no. @  Reguntha LIS 
Project Dist Gadchiroli. 

                  
 

 
Estimated Amount – R s . 65,87,803/- 

(Excluding GST+ Insurance) 
                         

Issued to ...........................................................................................................................................  
 
 

         
 
                                                                                                                                                                            Sd/- 

                         Sd/- 
Deputy Engineer,  

Mechanical Engg workshop Sub 
Division no.1,  Nagpur 

 

 Divisional Accounts Officer 
Mechanical Engineering 

workshop Division, 
Nagpur 

 
 

“Recommended for Approval Please ” 
Sd/- 
Sd/- 

 Executive Engineer 
Mechanical Engineering 

Workshop Division, 
Nagpur 

 

 
  

“Approved” 
 
                                                                         Sd/- 

Superintending Engineer 
Mechanical Circle 

Nagpur 
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GOVERTMENT OF MAHARASHTRA 

WATER RESOURCES DEPARTMENT 
MECHANICAL ENGINEERING WORKSHOP DIVISION, NAGPUR 

INVITATION FOR E-TENDERS 
 

E-TENDER NOTICE NO-05   For 2026-27  
 

On behalf of the Governor of the State of Maharashtra, Executive Engineer, Mechanical Engineering 
workshop Division, Nagpur, Water Resources Department, Government of Maharashtra is inviting tenders through E-
Tendering System (Online) in form B-1 for the following work from competent tenderers / organizations. Tender 
documents should be downloaded from the government website https://mahatenders.gov.in. Detailed tender 
instructions and all information regarding e-tendering is available on the government website and on the notice 
board of the divisional office. 

                  The right to accept or reject the tender is reserved by the Superintending Engineer, Mechanical 
Circle  , Nagpur. Conditional tender will not be accepted. If there are any changes in the said tender notice, it 
will be informed on the website https://mahatenders.gov.in.  

Sr. 
No 

Name of work 

Estimated 
Cost (Rupees) 

(Excluding 
GST) 

Earnest 
Money 

(Rupees) 

Security 
Deposit 

(Rupees) 

Class of 
Contractor 

Time 
limit 

in 
Tender 

 

DTP 
Value 

1 

Manufacturing , Erection 
and Painting of 18T EOT for 
Emergency       Gate size 2.0 
x 2.0 mtr – 1 no. @  
Reguntha LIS Project Dist 
Gadchiroli. 

Rs.  
65,87,803/- 

(Excluding GST + 
Insurance) 

Rs.  
65,878/- 

Rs. 
1,31,756/- 

Tenders are 
invited from 
contractors 

having  
experience 
of similar 

kind of work 
and “Not 

necessary to 
be 

registered 
with 

Mechanical 
organisation

” 

6 
Months 

Rs. 
2360/

- 
(2000 

+ 
GST) 

All related activities (process) like Tender Document Download, Preparation and submission, other 
documents will be governed by the time schedule key dates below: 

1) E-Tender Publish on date.           :- 13/05/2026 at 11.00 am 

2) E-Tender (Main Tender) document download  date :- 13/05/2026 at 11.00 am. To 21/05/2026 at 18.00 pm. 

3) E-Tender (Main Tender) online bid Submission   :- 13/05/2026 at 11.00 am. To 21/05/2026 at 18.00 pm. 

4) E-Tender Technical Bid  opening  date              :- 22/05/2026 at 14.00 pm. (If possible) at Office of the 
Executive Engineer, Mechanical Engineering workshop 
Division, Nagpur,. 

 

   

Please Note- 

All information about E-tender is available on. 

1. E-tendering website of government of Maharashtra https://mahatenders.gov.in (If any subsequent 
change is there, will be informed on above website. 

2. Notice Board at Executive Engineer, Mechanical Engineering workshop Division, Nagpur. 

3. Post Qualification Criteria is applicable for this tender. 

4. The contractor or his authorized representative should be present as per the tender opening date and 
time published on the website, otherwise no complaint will be entertained after tender opening. 

 

                                                                                                                                  ( V. R. Pradhan ) 

  Executive Engineer 
Mechanical Engineering Workshop 

Division, Nagpur 
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अिधकार 

 

६५,८७,८०३/- 
Ǘ.  

६५,८७८/- 
Ǘ. 

१,३१,७५६/- 
६

१) 
२) 

१८.०० 
३) 

१८.०० 
४

१) 

२) 
३) 

४) 
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GOVERTMENT OF MAHARASHTRA 

WATER RESOURCES DEPARTMENT 
 

Original Agreement No.: B-1/ 
 

 
Name of work :-  Manufacturing , Erection and Painting of 18T EOT for Emergency       

Gate size 2.0 x 2.0 mtr – 1 no. @  Reguntha LIS  Project Dist Gadchiroli. 
 
 Name of Contractor  

: Number & Date of Work Order 

: Amount put to Tender  

: Percentage quotes  

: Amount of Contract  

: Date of Commencement  

:Time stipulated for completion of work :  6 Months (From Issue of  Work Order) 

 
 
Date of completion as per Agreement :   
 
 
Actual Date of completion :  

Reference to Sanction of Tender. : 

Certified that this original Agreement contains page 1 to              
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Details of Work 
 

Name of work- Manufacturing , Erection and Painting of 18T EOT for Emergency       
Gate size 2.0 x 2.0 mtr – 1 no. @  Reguntha LIS  Project Dist Gadchiroli. 

 
 

 
 Estimated cost of work   :      Rs. 65,87,803/-    (Excluding GST+ Insurance) 

 

 Earnest Money          :      Rs. 65,878/-                                    

  
The EMD applicable amount shall be paid via Online mode only. Duly attested shall be 

uploaded at the time of submission.  

 

Total Security Deposit 2% (Two Percent) 
 

1) Initial Security Deposit   1%                : Rs. 65,878/-                                    
2) Further Security Deposit to 

 be deducted from bills. 1%       :  Rs. 65,878/-                                    

Total Security Deposit 2% (Two Percent)  :  Rs. 1,31,756 /- 

 
 

TENDER SCHEDULE 
 
Cost of Blank Tender Form  :      Rs. 2,360 /- (Including GST)   

 
 
 

1 Downloading Tender Document & Bid Preparation  

2 Closing Of Tender  

3 Re encryption  

4 Document opening and short listing   

5 Validity Period 
75  days  from the Date of Submission 

of tender documents. 
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TO BE FILLED BY THE CONTRACTOR 
 
 
 
 

I / We have quoted my / our offer in percentage rate in words as well as figures. I /We further 

undertake to enter into contract in regular “B-1” Form of WATER RESOURCES DEPARTMENT 
 

 
 
 

Name and Signature of Contractor : 
 
 
 
 
 
 

Power of Attorney Holder : 
 
 
 
 

With Complete Address : 
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1. E-Tendering Instruction to applicants 
 

1.1 Detail tender notice can be seen on the notice board in the Executive Engineers 
office  
(Copy can be obtained free of cost from Executive Engineer on request). Bid capacity 
assessment form, Bid document, Estimate of work are available on the government 
of Maharashtra portal https://mahatenders.gov.in . The competent authority reserve 
all rights of rejecting any one or all tenders without assigning any reason. 

 
1.2 It is necessary to give the undertaking as follows “Contractor are not allowed to 

make any change in tender documents downloaded from website. If it is found so 
tender of such contractor shall be rejected and the contractors who made such 
changes are liable for action as per rules. Tender documents published on the 
government website are considered as an authentic legal documents in case of any 
complaint. 

 
1.3  It is necessary to give the undertaking as follows “I have seen and studied the 

drawings of works on websites. It is part of tender documents I have filled in and 
submitted the tender by considering all these drawings. I am ready to sign on the all 
drawings before depositing initial security deposit and taking the work order, If my 
tender is accepted. 

 
1.4  In order to participated in the tenders floated using the electronic tender 

management system (ETMS), all the contractors / Bidders are required to get 
enrolled on the ETMS portal https://mahatenders.gov.in  

 
1.5  The bid submitted online should be signed electronically with a digital certificate to 

establish the identity of the bidder bidding online and uploaded documents of bidder 
having digital sign by bidder will be considered as valid document. The registered 
contractor has to obtain the digital certificate. 
 

1.6  The information required to issuance of digital certificate he may contact Help Desk 
phone No. 0120-4200462 / 4001002. Email – support-eproc@nic.in  

 
1.7  For submitting the bid online, the contractors / bidders are required to make online 

payment using the electronic payments gate way service bid submission Fee Rs. 
2000 /- + 18 % GST. 

 
1.8  The activities of tender document purchase / download, submit bid hash, online 

submission of bids, submission of EMD and other documents shall be governed by 
the time schedule given under “Key Dates” 

 
1.9  The bidders has to submit ( Upload scan copies / fill in) his offer / credential online 

as required in the bid capacity assessment form / tender in the online templates in 
relevant envelopes. The EMD to be submitted online only. 
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1.10 Key Dates for E-Tender :- 
- 

 
 
 

Sr No Particulars DD MM YYYY Hrs Mins 

1 Publishing 13 05 2026 11 00 

2 Documents Sales Start 13 05 2026 11 00 

3 Documents Sales End 21 05 2026 18 00 

4 Bid Submission Start 13 05 2026 11 00 

5 Seek Clarification Start Date      

6 Seek Clarification End Date      

7 Bid Download End 21 05 2026 18 00 

8 Bid Submission End 21 05 2026 18 00 

9 Bid Opening (If Possible) 22 05 2026 14 00 
 

Please Note : Any Change in above schedule will be communicated accordingly 

1.11 The bidders may refer E-Tendering Tool Kit available online to perform their online 

activities on https://mahatenders.gov.in.  The contractor shall study the guide lines 

regarding E-Tendering to get clarify E-Tendering procedure. 

1.12 Pre bid conference is not applicable  

1.13 The contractor should submit their objection in writing for tender provision and 

condition before 4 days of submission of tender date by e-tendering system using 

seek clarification option only. After this “Concern set of deviation” will be 

displayed and will part of tender documents. If CSD is not uploaded by tender 

authority before 3 days of submission of tender then contractor should submit 

tender to understand that. 

1.14 Contractors should submit the tender assuming that there is no change in the terms 
and conditions of the tender if the clearance of doubts / clarification is not done by 
the department by the last day of tender submission.  
(
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2. Guidelines for Tendering Procedure 
2.1  Blank Tender Forms 
 Tender Forms can be purchased from the e Tendering Portal of Government of 

Maharashtra i.e. https//:maharashtra.etenders.in after entering the details of 
payment towards Tender Fees as per the Tender Schedule. 

 
2.2  The  tender  submitted  by  the  Tenderer  shall  be  based  on  the  clarification, 

additional  Facility offered (if any) by the Department, and this tender shall be 
unconditional. Conditional Tenders shall be summarily rejected. 

2.3  All Tenderer are cautioned that tenders containing any deviation from the 
contractual terms and Conditions, specifications or other requirements and 
conditional tenders will be treated as non-responsive. The tenderer should clearly 
mention in forwarding letter that his offer (in envelope No. 1&2) does not contain 
any conditions, deviations from terms and conditions stipulated in the tender. 

 
2.4  Tenderer should have valid Class II / III Digital Signature Certificate (DSC) obtained 

from any Certifying Authorities.  In case of requirement of DSC, interested Bidders 
should go to http://wrd.maharashtra.etenders.in/mah/DigitaI Cert. Lasp and 
follow the procedure mentioned in the document ‘Procedure for application of 
Digital Certificate’ 

 
2.5  The Tenderer have to make a required payment online as service charges for the 

use of  
Electronic Tendering during Online Bid Data Decryption and Re- encryption stage 
of the Tender. 

2.6  For any assistance on the use of Electronic Tendering System, the Users may call the 
below Numbers: Landline No. - 020 - 25315555 /56 Landline No. - 022 - 26611117 
(Ext 25 / 26) Mobile No. - 91679 69601 /04 /14 

 
2.7  Tenderers should install the Mandatory Components available on the Home Page of  

https://wrd.maharashtra.etenders.in under  the section ‘Mandatory Components’ 
and make the necessary  Browser  Settings  provided  under section ‘Internet 
Explorer Settings’ 

2.8  All the contractors willing to participate in e-tendering process shall enroll their name/ 
Firm on The portal https://wrd.maharashtra.etenders.in for download of tender 
documents etc. 

 
2.9  Obtaining the Digital Certificate 
 

2.9.1  The Bid Data that is prepared online is required to be encrypted and the hash 

value of the Bid Data is required to be signed electronically using a Digital 

Certificate (Class - II or Class - III). This is required to maintain the security of the 

Bid Data and also to establish the identity of the Contractor transacting on the 

System. 

2.9.2  The Digital Certificates are issued by an approved Certifying Authority 

authorized by the Controller of Certifying Authorities of Government of India 

through their Authorized Representatives upon receipt of documents required to 

obtain a Digital Certificate. 
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2.9.3  Bid data / information for a particular Tender may be submitted only using the 

Digital Certificate which is used to encrypt the data / information and sign the 

hash value during the Bid Preparation and Hash Submission stage. In case during 

the process of preparing and submitting a Bid for a particular Tender, the 

Contractor loses his/her Digital Signature Certificate (i.e. due to virus attack, 

hardware problem, operating system problem). He / she may not be able to 

submit the Bid online. Hence, the Users are advised to store his / her Digital 

Certificate securely and if possible, keep a backup at safe place under adequate 

security to be used in case of need. 

2.9.4 In case of online tendering, if the Digital Certificate issued to an Authorized User 

of a Partnership Firm is used for signing and submitting a bid, it will be 

considered equivalent to a no objection certificate / power of attorney to that 

User to submit the bid on behalf of the Partnership Firm. The Partnership Firm 

has to authorize a specific individual via an authorization certificate signed by a 

partner of the firm (and in case the applicant is a partner, another partner in the 

same form is required to authorize) to use the digital certificate as per Indian 

Information Technology Act, 2000. 

2.9.5 Unless the Digital Certificate is revoked, it will be assumed to represent adequate 

authority of The Authority User to bid on behalf of the Firm for the Tenders 

processed on the Electronic Tender Management System of Government of 

Maharashtra as per Indian Information Technology Act, 2000. The Digital 

Signature of this Authorized User will be binding on the Firm. It shall be the 

responsibility of Partners of the Firm to inform the Certifying Authority or Sub 

Certifying Authority, if the Authorized User changes, and apply for a fresh Digital 

Signature Certificate. The procedure for application of a Digital Signature 

Certificate will remain the same for the new Authorized User. 

2.9.6 The same procedure holds true for the Authorized Users in a Private / Public 

Limited Company. In this case, the Authorization Certificate will have to be 

signed by the Director of the Company or the Reporting Authority of the 

Applicant. 

2.9.7 For information on the process of application for obtaining Digital Certificate, the 
Contractors may visit the section Digital Certificate on the Home Page of the 
Electronic Tendering System. 

2.10  Recommended Hardware and Internet Connectivity: 

To operate on the Electronic Tendering System, the Contractors are 

recommended to follow the guidelines on website   

https://wrd.maharashtra.etenders.in 
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2.11 Set up of Computer System for executing the operations on the 

Electronic Tendering System:  

To operate on the Electronic Tendering System of Government of 

Maharashtra, the Computer System of the Contractors is required be set up. 

The Contractors are required to install Utilities available under the section 

Mandatory Installation Components on the Home Page of the System. 

The  Utilities  are  available  for  download  free of cost  from  the  above  

mentioned section. The Contractors are requested to refer to the E-

Tendering Toolkit for Bidders  available  online  on  the Home  Page  to  

understand  the  process  of setting up the System, or alternatively, contact 

the Helpdesk Support Team on information / guidance on the process of 

setting up the System. 

2.12  Payment for Service Provider Fees: 

In addition to the Tender Document Fees payable to WRD, the Contractors 

will have to pay Service Providers Fees of as required through online 

payments gateway service available on Electronic Tendering System.  For 

the list of options for making online payments, the Contractors are advised 

to visit the link E-Payment Options under the section ‘E-Tendering Toolkit 

for Bidders’ on the Home Page of the Electronic Tendering System 
 

 

Steps to be followed by Contractors to participate in the e-Tenders 
 

3.1 Preparation of Online Briefcase:  
 

All Contractors enrolled on the Electronic Tendering System of Government of 
Maharashtra are provided with dedicated briefcase facility to store documents / 
files in digital format. The Contractors can use the online briefcase to store their 
scanned copies of frequently used documents / files to be submitted as a part of 
their bid response. The Contractors are advised to store the relevant documents in 
the briefcase before starting the Bid Preparation and Hash Submission stage. 
 

In case, the Contractors have multiple documents under the same type (e.g. 
multiple Work Completion Certificates) as mentioned above, the Contractors 
advised to either create a single pdf file of all the documents of same type or 
compress the documents in a single compressed file in .zip or. rar formats and 
upload the same. 

It is mandatory to upload the documents using the briefcase facility. 
Therefore, the Contractors are advised to keep the documents ready in the briefcase 
to ensure timely bid preparation. 
 
Note: Uploading of documents in the briefcase does not mean that the documents 
are available to WRD at the time of Tender Opening stage unless the documents are 
specifically attached to the bid during the online Bid Preparation and Hash 
Submission stage as well as during Decryption and Re- encryption stage. 
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3.2 Download of Tender Documents:  

        The Pre-qualification / Main Bidding Documents are available for free downloading. 

However to participate in the online tender, the bidder must purchase the bidding 

documents online by filling up details of Demand Draft towards the cost of Tender 

Form Fee. 

3.3 Online Bid Preparations and Submission of Bid Hash (Seal) of Bids: 

Submission of Bids will be preceded by online bid preparation and submission of 

the digitally signed Bid Hashes (Seals) within the Tender Time Schedule (Key 

Dates) published in the Detailed Notice Inviting Tender. The Bid Data is to be 

prepared in the templates provided by the Tendering Authority of Mechanical 

Organization. The templates may be form based, extensible tables and / or 

unloadable documents. In the form based type of templates and extensible table 

type of templates, the Contractors are required to enter the data and encrypt the 

data using the Digital Certificate. 

In the upload able document type of templates, the Contractors are required to 

select the relevant document / compressed file (containing multiple documents) 

already uploaded in the briefcase. 

Notes: 

a. The Contractors upload a single document or a compressed file 

containing multiple documents against each unloadable option. 

b. The Hashes are the thumbprint of electronic data and are based on one - 

way algorithm. The Hashes establish the unique identity of Bid Data. 

c. The bid hash values are digitally signed using valid Class - II or Class - III 

Digital Certificate issued by any Certifying Authority. The Contractors are 

required to obtain Digital Certificate in advance. 

d. After the hash value of bid data is generated, the Contractors cannot 

make any change / addition in its bid data. The bidder may modify bids 

before the deadline for Bid Preparation and Hash Submission as per 

Time Schedule mentioned in the Tender documents. 

e. This stage will be applicable during both, Pre-bid / Pre-qualification and 

Financial Bidding Processes. 

3.4 Close for Bidding (Generation of Super Hash Values): 

After the expiry of the cut - off time of Bid Preparation and Hash Submission stage to be 

completed by the Contractors has lapsed, the Tender will be closed by the Tender Authority. 

The Tender Authority from WRD shall generate and digitally sign the Super 

Hash values (Seals). 
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3.5 Decryption and Re-encryption of Bids (submitting the Bids online): 

After the time for generation of Super Hash values by the Tender Authority 

from WRD has lapsed, the Contractors have to make the online payment as required 

towards the fees of the Service Provider. 

After making online payment towards Fees of Service Provider, the 

Contractors are required to decrypt their bid data using their Digital Certificate and 

immediately encrypt their bid data using the Public Key of the Tendering Authority. 

The Public Key of the Tendering Authority is attached to the Tender during the Close 

for bidding stage. 

Note: The details of the Processing Fees shall be verified and matched during the 

Technical Opening stage. 

At this time, the Contractors are also required to upload the files for which 

they generated the Hash values during the Bid Preparation and Hash Submission 

stage. 

The Bid Data and Documents of only those Contractors who have submitted 

their Bid Hashes (Seals) within the stipulated time (as per the Tender Time 

Schedule), will be available for decryption and re-encryption and to upload the 

relevant documents from  Briefcase. A Contractor who has not submitted his Bid 

Preparation and Hash Submission stage within the stipulated time will not be 

allowed to decrypt / re encrypt the Bid data / submit documents during the stage of 

Decryption and Encryption of Bids (submitting the Bids online). 

3.6  Short listing of Contractors for Financial Bidding Process: 

The Tendering Authority will first open the Technical Bid documents of all 

Contractors and after scrutinizing these documents will shortlist the Contractors who 

are eligible for Financial Bidding Process.  Bidder or his authorized representative 

should remain present at the time of bid opening otherwise no complaint shall be 

entertained after opening of tender. 

3.7  Opening of the Financial Bids: 

The Contractors should remain present in the Office of the Tender Opening Authority 

at the time of opening of Financial Bids and Technical bid, otherwise no complaints 

will be accepted after opening of tender. 

3.8   Tender Schedule (Key Dates): 

The Contractors are strictly advised to follow the Dates and Times allocated to each 
stage under the column “Contractor Stage” as indicated in the Time Schedule in the 
Detailed Tender Notice for the Tender. All the online activities are time tracked and 
the Electronic Tendering System enforces time-locks that ensure that no activity or 
transaction can take place outside the Start and End Dates and Time of the stage as 
defined in the Tender Schedule. At the sole discretion of the Tender Authority, the 
time schedule of the Tender stages may be extended. 
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3.9 METHOD OF APPLYING 
 

(A) If the application is made by an individual, it shall be digitally signed by the 
individual above his full name. 

(B)  If the application is made by a proprietary firm, it shall be digitally signed by the                           
proprietor above his full name and the full name of his firm. 

 

3.9.1 If the application is made by a firm in partnership, it shall be digitally signed by all the 
partners of the firm above their full type written names or by a partner holding valid 
power of attorney on behalf of the firm by signing the application, in which case a 
certified copy of the power of attorney shall accompany the application. A certified 
copy of the partnership deed, current address of all the partners of the firm shall also 
accompany the application. 

 

3.9.2 If the application is made by a limited company or a Corporation, it shall be digitally 
signed by a duly authorized person holding the power of attorney for signing the 
application, in which case a certified copy of the power of attorney shall accompany 
the application. Such limited company or corporation may be required to furnish 
satisfactory evidence of its existence before the prequalification is awarded.  

 

3.9.3  Joint Venture : Not Applicable 

 

3.9.4 If Hindu undivided Family participated in tender, the person who is working as a 
head of that HUF (Karta) & any family member cannot participate as the owner / 
Director/ Partner of another firm in the same tender. 
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4. Manner of Submission of Tender and its Accompaniments 
 

 If the application is made by a proprietary firm / Contractor, it shall be digitally signed All Documents by the 
proprietor above his full name and the full name of his firm/ Contractor.( Otherwise, the bidder will be 
disqualified from the tender.) 

 

4.1 ONLINE ENVELOPE NO. 1                   (Documents to Be Uploaded) 

LIST OF DOCUMENTS SUBMITTED 

The Bidder must Download the bidding document vide online mode at free of cost While submitting 
Tender documents, bidder have to enter following documents. And bidder should submit documents 
with sequence given below and no other additional documents are necessary to submit by bidder.  

 

4.1.1 The EMD of Rs.65,878/- , details of online receipt of tender fee through payment 
gateway by the bidders through his own account and Xerox copy of passbook / 
bank statement should be enclosed in Envelope No.1.  

 
  4.1.2 Constitution or legal status of contractor, place of registration, principal place of 

business or shop act license / Udhyam aadhar certificate, SSI/MSME certificate, 
Certificate Issued by local Authority i.e. Gram Panchayat, HUF firm registration 
Certificate (If Any). For HUF Firm - Formation of HUF Certificate/ Legal Deed of 
HUF Firm and all related required documents should enclosed in Envelope-1. 

 

4.1.3 Scanned from original Copy of Tenderers PAN CARD.  
 
4.1.4 Scanned from original Copy of original valid Goods and service tax registration 

certificate & Previous calendar Month/Quarterly GSTR-3B return Xerox copy of 
GSTR-3B should be uploaded online at the time of submitting tender. 

 
4.1.5 Scanned from original Copy of valid and latest P.T. clearance certificate Along with 

(PTEC & PTRC) latest Challan of PT paid up to end of previous Financial Year. 

 
4.1.6 Scanned from original Copy of valid Solvency Certificate by nationalized bank/ 

Scheduled Bank not less than 20% of the Tender Cost, Issued not older than last 
12 months as on tender submission last date and having heading “To Whomsoever 
It May Concern” or specifically in the name of this Division. 

 

4.1.7  Scanned from original Copy of original Registered Partnership Deed, Memorandum 
of Articles of Association, if the tenderer is a Partnership Firm, Joint Stock 
Company and Power of Attorney and Firm Registration Certificate if Applicable. 

 
4.1.8  Scanned from original Copy of list of works in hand and works tendered for as per 

Appendix– A along with supporting certificates like work in hand Certificate 
and Work Orders must be issued by an officer not below the rank of Ex. Engr. 
of Govt. / Semi Govt. Organization Local Authority/ PSU Only. 

 
4.1.9  Scanned from original Copy of Details of work of similar type and magnitude carried out 

by the contractor as per Appendix – B along with supporting certificates Issued by 
officer not below the rank of Ex. Engr. of Govt. / Semi Govt. Organization Only.  For 
similar type of work mentioned in this tender, work sublet by contractor will not 
be considered.  
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4.1.10 Scanned from original affidavit as per Appendix-C and/or details of  plant and 
machinery immediately available with the tenderer for this work along with proof of ownership 
(i.e. Tax Invoice) should be enlisted and attached. Also it is mandatory to submit latest affidavit 
to tendering authority for availability of all required machineries at work site whenever 
required. Latest affidavit should be sworn before notary and hard copy of original latest affidavit must be 
submitted before work order to tendering authority.  Work Contractor should submit Affidavit on Rs.500/- stamp 
paper for the same as mentioned in the Appendix-E. (Date of Affidavit must be within period of uploading 
submission of tender) 
 
4.1.11 Scanned from original affidavit as per Appendix- D and List of Technical personnel 

available with tenderer. Also it is mandatory to submit latest affidavit to tendering authority for 

availability of all required technical personals at work site whenever required. Latest affidavit 

should be sworn before Notary and hard copy of original latest Affidavit must be submitted 

before work order to tendering authority. Work Contractor should submit Affidavit on Rs.500/- 

stamp paper for the same as mentioned in the Appendix-F.(Date of Affidavit must be within 

period of uploading submission of tender) 

4.1.12 Declaration of Contractor on letter head as per Proforma - A   

4.1.13 Scanned from original Copy of Work done / Work Experience certificate of similar 

type of work issued by officer not below rank of Executive Engineer of Govt. / 

Semi Govt. Organization Only with Xerox copy of work order should be 

attached. 

(Note – Appendix A, B, C , D, E, F Must be in prescribed Format Only )  
 

4.1.14 Scanned from original Copy of Annual Turnover certificate of last five financial 

years duly issued by Chartered Accountant (With UDIN No.) with Income Tax 

Return and Balance Sheet of last five financial years. 
 

4.1.15  Affidavit on Rs.500 stamp paper in prescribed form given in Proforma - B sworn 

before Executive Magistrate / Notary (As per Maharashtra Government Stamp 

Act- Changes by Ordinance Dated- 14/10/2024) as per Proforma- B and hard copy 

of original Affidavit should be submitted before work order regarding truthfulness 

of documents / information in envelope no. 1. Original Affidavit should be 

submitted to tendering authority before opening of Envelope No.2. (Date of 

Affidavit must be within period of uploading submission of tender)    

4.1.16 Self-Evaluation report of post Qualification criteria should be uploaded by the 
contractor/ bidder. & Bid Capacity should be calculated by chartered 
Accountant.   

4.1.17 Attached copy of the Electrical Contractor’s Licenses /  PWD Registration  
           certificate for Electrical work only. 
 
4.1.18  Certificate of Acceptance of “Tender and Conditions of Tender” on letter head. as per GR 

No.Tender 0417/(Case No.247/17) Dated 18/10/2023 of WRD , Govt. of Maharashtra.  
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4.1.19  Post Qualification criteria for eligibility: 

To Qualify the contract each Tenderer should satisfy following criteria as per 
Maharashtra Government, Water Resources Department Govt. Resolution No. misc./1217 
/(case no.114 /17)/ mechanical Dated. 05.07.2018  
 
 

POST QUALIFICATION CRITERIA 

Shall be as below 
Sr. 
No. Details Of Qualification Criteria Minimum Requirement for This Work 

A. Average Annual Financial 
Turn Over During last five 
years. 

The Average annual turnover of contractor in last five years shall be 

minimum 75 % of cost put to tender i.e. Rs. 49,40,852/- 

The turnover shall be calculated as below considering 10% rise every 
year. 

Sr.
No Year Cost of Work 

Executed 
Derived Annual turnover at 

current level price 
1 2020-21 E 1.60  E 

2 2021-22 D 1.46 D 

3 2022-23 C 1.33C 

4 2023-24 B 1.21 B 

5 2024-25 A 1.1 A 

    

B. Minimum Value of 
Equivalent and Analogous 
type of single work 
successfully executed by 
the Contractor. (Updated 
to current price level) 

30% of the cost of said work (current rate) 
i.e. 

The Applicant Bidder should have completed at least 
one work of Manufacturing and Erection of Minimum 

 10 MT EOT for Emergency Gate Size of 0.9 x 0.9 mtr  & 
above at Dam or any hydroelectric project of  30% of 
the cost of said work (current rate) 
i.e. 0.3 x Rs. 6587803 = Rs. 19.76 Lakh 
 

 

C. Minimum Quantities 
(30% of quantity of 
important items of the 
said  Work) 
Required of Important 
Items amongst the said 
work in any one year. 

Minimum Quantities (30% of quantity of important items of the 

said  Work) 

1) Manufacturing & Erection of Minimum  10 MT EOT  for Emergency 
Gate Size 0.9 x 0.9 or above at Dam or any hydroelectric project 
including supporting structure of canopy  weight 31033.33  kg of 30 
% =9310  kg  or Above  
 
 
 
 

 

(Above all conditions must be satisfy) 
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D. Bid Capacity of Bidder / 

Contractor 

Bid Capacity = (A X N X 2) -B         Where 

A= Maximum Value of Annual Turn Over During Last Five Years 

(Updated To Current Price Level) 

B= Value of Existing Commitments & Ongoing Works to be 

Completed During The Period of Completion of Tender Work 

N= Number of Years Presented for Completion of The Work for 

Which Bids are Invited.      N= 1 for 12 months                                         

 Rs 65,87,803/- or above ,   

E Execution of Similar 

type of work as specified 

by contractor in past.  

 

 

The Bidder must have complete at least one work of  

 Manufacturing & Erection of Minimum  10 MT EOT  for Emergency 
Gate Size 0.9 x 0.9m or above at Dam or any hydroelectric project 
including supporting structure & canopy 

 
Certificate of above work duly signed by officer rank not below 

than executive engineer. 

. 

F. Equipment’s & M/C 
Required for this work 
shall be owned / rented 
/ Lease by Contractors. 

M/C required  
1. Lathe m/c 
2. Drill m/c 
3. Gas Cutting set. 
4. welding Rectifier 
5. welding plant 
6. Spanner set ( Fix & Rim ) 
7. Tap set 
8. Torque wrench 
9. Chain pulley block 10 MT & 5 MT 
10. Hand Grinder 

11. Necessary Electrical Equipment. 
And/ or affidavit as per Appendix-C 
as mention in 4.1.10 

Contractor must 
possess required 
machinery of his 
own / rent / on 
lease and capacity 
to Manage them on 
site/ workshop for 
the work to be 
carried out and 
must be made 
available for work 
Contractor should 
submit Affidavit on 
Rs.500/- stamp 
paper for the same 
as mentioned in the 
Appendix-E 

Note: 
 

1. All Documents should be uploaded in sequence mentioned in 4.1.  
 

2. If the above all document are not uploaded in proper manner or uploaded documents  are not 
as per minimum eligibility criteria or found misleading, bid will be rejected.  
 

3. Formation of HUF Certificate/ Legal Deed of HUF Firm is required in case of Participation of 
HUF firm and all related documents should be enclosed Envelope-1. Also it should be 
mandatory to provide documents to tender authority if any query arise/ short fall of 
documents regarding HUF Firm. 

                 Note - As per Government of Maharashtra, WRD Govt. circular no.Misc/0518/(51/18)/ Mech date 
                 29.11.2018  (  

 
 

4. The bidder should submit the necessary work done certificate, work in hand certificate 
signed by the officer not below the rank of Executive Engineer.  
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5. Financial turnover and cost of competent works of previous year shall be given linear 

weightage of 10 % per year on rupee value to bring them at current price level. 
6. All above document should be attested by competent Authority except those documents, which 

are required to submit. 
7. Above documents from Sr. No. 4.1.1 To 4.1.19  in Envelope no.1 should be uploaded 

mandatorily failing to which bid will be disqualified and price bid will not be opened. 
 

8. The competent authority Superintending Engineer, Mechanical Circle , Nagpur along with 
Acceptance / Rejection of Tender reserves the right to reject any or all the bids or annul the 
process without assigning any reason there off. 

 

9.  Stamp duty  The bidder shall pay on agreement cost as per provision of 
Maharashtra Stamp Act 2015 and Maharashtra Stamp Act - Changes by Ordinance 
dated 14/10/2024 

 
10.   The above rates are devoid of Goods and Services Tax ( GST ) 

 
11.  The affidavit regarding the authenticity of all documents attached (uploaded) with the e-tender 

(Annexure-6) on a Rs. 500/- stamp paper, placed in Envelope No. 1, (1.4..15 ) has been duly 
executed by the contractor. (As per Government Decision No. Tender 
0417/Pr.Cr.247/17/MoPR-1 dated 18/10/2023, Annexure-6) and according to the 
Government of Maharashtra, Gazette Extraordinary, Part IV, October 14, 2024, Ashwin 
22, Shakha 1946)  

 
        13   

14  If the department has not done any reason for submission of doubt / explanation by the last day of 
submission of the tender, the contractors should submit the tender assuming that there is no change 
in the terms and conditions of the tender. 

15.  The online schedule will be applicable and final. 
16. e- Envelope no. 2 ( Enveloped No 2) About the opening: 

            The list of  bidders (including reasons for disqualification) will be published     
            on the website after taking approval from the competent authorities  
            having the power to evaluate the tender. 

. If the original time of opening envelope No. 2 has been changed, the revised time  
             will be published  on the website. (  Ref : VÉ±ÉºÉÆ{ÉnùÉ , शासन  
        ¶ÉÖvnùÒ{ÉjÉEò Gò¨ÉÉÆE ò  0417/ /(|É.Gò. 247/17)/ मोÿ-१ ¨ÉÆjÉÉ±ÉªÉ , ¨ÉÖÆ¤É<Ç. ÊnùxÉÉÆEò 16/09/2024) 

 

17. Even though the bidders meet the above qualifying criteria, they are subjected to be disqualified 
if they have: 

a. Made misleading or false representation in the forms, statements and attachments 

submitted in proof of qualification requirements. 

b. Record of poor performance such as abandoning the works, not properly completing the 

contracts, inordinate delays in completion, litigation history or financial failure etc. 

c. Participated in the previous bidding for the same work and had quoted unreasonably 

high bid prices and could not furnish rational justification to employer. 
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4.2 ONLINE ENVELOPE NO. 2 (Financial Bid) 
    

4.2.1 Upload blank Tender Copy (In PDF format) issued & digitally signed by the 

Department. Upload blank Tender copy (in PDF Format) by digitally signed by 

bidder on Each and every page of Tender Documents and Supporting 

Documents uploaded by bidder should be digitally signed. Only These 

Documents will be considered as valid documents.   
 

4.2.2 Offer to be Submitted Online. 

4.2.3 The Tenderer should quote his offer in terms of percentage of estimated rates at the 

appropriate place of Financial Bid to be submitted only in Envelope No.2 He should 

not quote his offer anywhere directly or indirectly in Envelope No. 1. The contractor 

shall quote for the work  as  per details  given  in  the  main  tender  and  also  based  

on  the detailed set of  conditions issued / Additional stipulations made by the 

Department as informed to  him by  a  letter  from  Chief Engineer / Superintending 

Engineer after Pre-Tender Conference. His tender shall be unconditional. 
 

4.3 SUBMISSION OF TENDER 
 
4.3.1 Refer point 4.21, 4.2.2  & 4.2.3 above. 
 
4.4 OPENING OF TENDER 
 
 On the date, specified in the Tender Schedule, following procedure will be adopted for 

opening of the Tender. 
4.4.1 Envelope No.1 (Technical Bid)  
 
   First of all Envelope No.1 Technical Bid Documents of the tender will be 

opened online to verify its contents as per requirements. If the various documents 

contained in this envelope do not meet the requirements of minimum eligibility 

criteria of the Department, a note will be recorded accordingly by the tender opening 

authority and the said Tenderer Envelope No. 2 will not be considered for further 

action and the same will be rejected. 

                      The decision of the tender opening authority in this regard will be final and 
binding on the contractors. 

 
4.4.2 Envelope No.2 (Financial Bid)  

 This envelope shall be opened online immediately after opening of Envelope No.1, only 

if contents of Envelope No.1 are found as per requirement of minimum eligibility 

criteria to the Department. The tendered rates in Schedule 'B’ or percentage 

above/below the estimated rates shall then be read out in the presence of bidders who 

remain present at the time of opening of Envelope No.2. 
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4.5  EARNEST MONEY 
 

 Earnest money amount of  Rs.65,878/-(Rs. Sixty Five Thousand Eight Hundred & 
Seventy Eight Only ) Shall be paid online using net banking by e-payment gateway 
mode only on https://mahatenders.gov.in No other payment mode will be accepted 
with regard to Earnest money deposit. Tender of those who do not deposit earnest 
money shall be Summarily rejected. Earnest money in any other form of cash or 
cheque will not be accepted. 

 

 The amount of earnest money will be refunded to the unsuccessful Tenderer on 
deciding about the acceptance or otherwise of the tender or on expiry of the validity 
period whichever is earlier. In case of the successful Tenderer, it will be refunded on 
his paying the initial security deposit and completing the tender documents or will be 
transferred towards a part of  security deposit to be paid after awarding of the work. 
If successful Tenderer does not pay the security deposit in the prescribed time limit 
and complete the agreement bond, his earnest money deposit will be forfeited to the 
Government. 

  
 Earnest money of unsuccessful Tenderer will be refunded on their application only 

after an Intimation of rejection of their tender is sent to them or on the expiry of the 
validity period whichever is earlier.  

 
4.6  SECURITY DEPOSIT 
  

 The successful Tenderer shall have to pay initial security deposit in shape of Fixed 
Deposit Receipt Pledged in favor of Executive Engineer, Mechanical Engineering 
Workshop Division Nagpur. drawn from a Nationalized / Scheduled Banks in the 
enclosed form and complete the contract documents failing which his Earnest money 
will be forfeited to Government. Initial Security Deposit may be in FDR Form in 
format of tender document for full period of completion of work and it should be 
extendable up to expiry of valid extension if any as directed by Engineer-in charge. 

 
 All compensation or other sums payable by the Contractor under the terms of this 

contract or any other contract or on any account may be deducted from his Security 
Deposit or from any sums which may be due to him or may become due to him by 
Government on any account and in the event of the security being reduced by reason 
of any such above noted deductions, the Contractor shall within 10 days of receipt of 
notice of demand from the Engineer-in-charge make good the deficit. 

 
 There shall be no liability on the Department to pay any interest on the Security 

Deposited by or recovered from the Contractor. 
 
 The Security Deposit shall be refunded after completion of defect liability period 

prescribed for this contract in accordance with the provisions in Clause 1 and 20 of 
the contract. 

 
 The amount of additional security deposit should be submitted in the form of 

demand draft / Bank guarantee issued by any nationalized / scheduled bank duly 
pledged in the favor of Executive Engineer, Mechanical Engineering Workshop 
Division Nagpur 

 Original copy of demand draft/ bank guarantee must be submitted in the office of the 
Executive Engineer, Mechanical Engineering Workshop Division Nagpur by the L-1 
Tenderer within 08 Working days of opening of Envelope no. 2 and this condition 
will not be relaxed in any circumstances.  
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4.6.1 Additional Performance Security Deposit : 
           Note :-:- 

 

If the tenderer has quoted the offer more than 3 % below the estimated cost put to tender, the 
tenderer shall have to submit Additional Performance Security Deposit  in the form of Bank 
Guarantee/Demand Draft/FDR of any Nationalised Bank or Scheduled Bank in favour of the 
Executive Engineer, Mechanical Engineering Workshop Division, Nagpur payable at 
Nagpur The amount of   (Additional Performance Security) Bank Guarantee / Demand Draft 
shall be calculated by the tenderer in accordance with the following manner. 
 

4.6.1 A.1 If the tenderer has quoted more than 3 % below the estimated rates, the 
Additional Performance Security Deposit  shall be paid Additionally as mentioned below within 
08(Eight) days from opening of Envelope no 2. 
 
If the offer submitted is below schedule  “B” 
rates by more than 3% but less than10% of the 
estimated cost put to tender 1 %  of  the  cost  put  to  tender (But not less than Rs.1000/-) 

If  below  by  more  than  10%  of  the 
estimated cost put to tender 

 

 

 
1 %  of  the    cost  put  to tender plus an amount equal to the 
percentage  by  which  the  offer  is below  10%  of  the  estimated  
cost put to tender. (e.g. if the offer is 14%  below,  the  
Performance 
Security will be 1%+(14-10) = 5% of the cost put to tender. ( But 
not less than Rs.1000/- ) 

If  below  by  more  than  15%  of  the 
estimated cost put to tender 

6%  of  the cost  put  to tender plus double the amount equal 
to the percentage  by  which  the  offer  is below  15%  of  the  
estimated  cost put to tender. (e.g. if the offer is 19%  below,  
the  Performance Security will be 6%+(19-15)x2 = 14% of the 
cost put to tender. ( But not less than Rs.1000/- ) 

Non submission of performance security 
by L1 bidder.  

If L1 bidder does not submit the additional performance 
security within specified period then 2nd lowest (L2) bidder will 
be asked in writing for consent to perform work in the lowest 
/L1 rate with all terms and conditions, remaining same. 

 
4.6.1 A.2   The Bank Guarantee / Demand Draft shall be valid upto 1 month from the Expiry of  
Defect Liability Period in the tender. It should bear IFSC Code. 
 
4.6.1 A.3 In Case it is found that documents Bank Guarantee / Demand Draft submitted  by 
the tenderer are false or misleading , his earnest money shall be forfeited . And legal action may 
be initiated against the tenderer. 
4.6.1 A.4  The work order shall be given to the concerned tenderer after the clearance 
of the Bank Guarantee / Demand Draft  submitted by him. 
 

 
Refund of Additional Performance Security Deposit  . 
 

4.6.1 A.5 The amount of the Additional performance security Deposit shall be refunded as per WRD 
GR./ÊxÉÊ´ÉnùÉ 0417/(|É.Gò.247/17/)¨ÉÉä|É-1 ¨ÉÆjÉÉ±ÉªÉ ¨ÉÆÖ¤É<Ç ÊnùxÉÉÆEò 18/10/2023 . 

4.6.1 A.6 Non submission of Additional performance security deposit and performance security or 
submission of less amount of the Additional Performance Security deposit shall be liable to 
summarily rejection of his tender. & Earnest money shall be forfeited. 
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4.7 POWER OF ATTORNEY 
 

 If the Tenderer are a firm or company, they should in their forwarding letter mention 

the names of all the partners together with the name of the person who holds the 

power of Attorney, authorizing him to conduct all transactions on behalf of the body, 

along with the tender. 

5. Terms and Conditions 
 

5.1 The offer of the Contractor shall remain valid for acceptance for a minimum 

period of 75 days from the date fixed for opening of Envelope No. 2 (Main 

Tender) and thereafter until it is withdrawn by the Contractor by notice in 

writing duly addressed to the authority opening the tender and sent by 

Registered Post Acknowledgement Due. 
 

5.2 The tender notice shall form a part of the contract agreement. 

5.3 The Tenderer if firm or company shall in their forwarding letter mention the 

names of all the partners of the firm or the company (as the case may be) and the 

name of the partner who holds the power attorney if any, authorizing him to 

conduct transaction on behalf of the Firm or Company. 
 

5.4 Right is reserved to revise or amend the contract documents fully or part thereof 

prior to the date notified or amended for the receipt of tender. Such deviations/ 

amendments if any shall be communicated in the form of corrigendum or by a 

letter as may be considered suitable. 
 

5.5 The Tenderer shall enter his percentage rates in words and figures “below / 

above”. In case there is difference between percentage written in figures and 

words, the lower offer will be taken as final. 

5.6 No pages should be removed from, added in or replaced in the Tender. 
 

5.7 Right is reserved to reject any or all tenders without assigning any reason 

thereof. 

5.8 Tenders who do not fulfill all or any conditions or are incomplete in any respect 

are liable to be rejected summarily.  

5.9 The Tenderer may, in the forwarding letter, mention any points he may wish to 

make clear but right is reserved to reject the same of the whole of the tenders if 

the same become conditional tender thereby. 

5.10 Time limit: The work is to be completed within time limit as specified in the 

Notice inviting tender which shall be reckoned from the date of written order of 

commencing the work and shall be inclusive of monsoon period. 
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5.11 Tender Rate: No alteration in the form of tender and the schedule of tender and 

no additions in the scope or special stipulation will be permitted. Rates quoted 

for the tender shall be taken as applicable to all leads and lifts. 

5.12 Tender Units: The Tenderer should particularly note the unit mentioned in the 

Schedule “B” on which the rates are based. No change in the units shall be 

allowed. In the case of difference between rates written in figures and words, the 

correct rate will be the one, which is lower of the two. 

5.13 Correction: No corrections shall be made in the tender documents. Any 

corrections that are to be made by crossing the incorrect portion and writing the 

correct portions above with the initials of the Tenderer. 

5.14 All pages of tender documents, conditions, specifications, correction slips, etc. 

shall be initialed by the Tenderer.  The tender should bear full signature of the 

Tenderer, or his authorized power of attorney holder in case of Firm. 

5.15 The Income Tax @ 2% or percentage in force from time to time or at the rate as 

intimated by the competent Income Tax authority shall be deducted from bill 

amount whether measured bill, advance payment or secured advance. 

5.16 Registration with mechanical organization of government of Maharashtra is not 

necessary. 

5.17 It is mandatory to submit tender online through e-tender system only. In any 

circumstances hard copy of tender documents will not be accepted by tender 

authority.  

5.18 It is not essential to arrange Pre-bid Conference with contractor. 

 
6. DEFINITIONS 

 
6.1 EXECUTIVE ENGINEER: Executive Engineer means in charge Executive Engineer, 

Mechanical Engineering Workshop Division , Nagpur 

6.2  WEBSITE: Website means official web sites for e-tendering having following web 

addresses https//mahatenders.gov.in 

6.3 APPLICANT: Applicant means individual proprietary firm, firm in partnership, Limited 

Company, Corporation or group of firms forming a Joint Venture / Consortia, applying to 

become eligible to tender.  

6.4  SUPERINTENDING  ENGINEER: Superintending  Engineer shall mean Superintending 

Engineer , Mechanical Circle , Nagpur 

 

6.5 CHIEF ENGINEER: Chief Engineer shall mean Chief Engineer (Mechanical), Water 

Resources Department, Nashik 
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6.6 COMPETENT AUTHORITY: Competent Authority shall mean authority competent as per 

extant rules. 

6.7 ENGINEER / ENGINEER-IN-CHARGE: Engineer / Engineer-in-charge shall mean the 

Executive Engineer, Mechanical Engineering Workshop Division , Nagpur and shall also 

include the superior Officers of the    Engineering Departments i.e. The Superintending 

Engineer, Mechanical Circle, Nagpur & Chief Engineer (Mechanical), Water Resources 

Department, Nashik. 

6.8 ENGINEER'S REPRESENTATIVE: Engineer's representative shall mean the Deputy 

Engineer / Assistant Executive Engineer / Junior Engineer/ Sectional Engineer / Assistant 

Engineer (Grade II) who is in direct charge of the works and shall include any Mechanical 

Engineer of the Mechanical Organization 

6.9 CONTRACTOR: Contractor shall mean the person, firm or company who enters into 

contract, with the Corporation and shall include their executors, administrators, 

successors and submitted assignees. 

CONTRACT: Contract shall mean and include following documents Section - A To Section - 

J 

Tender document and information / data submitted by contractor, Common set of 

Deviations  

 

6.10 WORK: Work shall mean the work to be executed in accordance with contract. 

 

6.11 SPECIFICATIONS: Specifications shall mean the specifications for material and works as  

          Specified in the  contract. 

6.12 DRAWING: Drawing shall mean prints of the maps, drawings, plans in Section - J of the 

contract and shall include any modifications of such drawings and any further detailed 

drawings as may be issued by the Engineer-in-charge from time to time. 

 

6.13 DEFECT(S) LIABILITY PERIOD:  Defect(s) liability period" shall mean period as defined in 

B-1 tender form from the date of issue of completion certificate by Engineer-in-charge. 

Contractor will be responsible to make good of manufacturing / construction/Erection 

defects within above period. 

6.14 SINGULAR AND PLURAL: Works imparting the singular number shall also include the 

plural and vice versa where the context requires. 

 

6.15 HEADINGS AND MARGINAL HEADINGS: The headings and the marginal headings in the 
contract are solely for the purpose of facilitating references and shall not be deemed to be 
part thereof or taken into consideration in the interpretation of construction thereof or of 
the contract. 
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6.16 Attendance report / History sheet / Register of the mechanical team/ office bearers / 

officer & Civil department officer/ office bearers attended at the time of running under 
water divers activity should be maintain. Concern Mechanical Engineer of Quality Control 
/ Inspection unit should be intimate regarding his presence, at the time of underwater 
divers’ activity 

 
 

7. ABBREVIATIONS 

1 AE2  : Assistant Engineer Grade 2 

2 APSD : Additional Performance Security Deposit 

3 BG : Bank Guarantee 

4 BOQ : Bill of Quantities 

5 CA : Chartered Accountant 

6 CE : Chief Engineer 

7 CSD : Common set of Deviations 

8 CSR : Common Schedule Rates 

9 DD : Demand Draft 

10 DEPT : Department 

11 DSC : Digital Signature Certificate 

12 DSR : District Schedule Rates 

13 ED : Executive Director 

14 EE : Executive Engineer 

15 EMD : Earnest Money Deposit 

16 FDR : Fixed Deposit Receipt 

17 GL: Ground Level 

18 GoM : Government of Maharashtra 

19 GPS : Global Positioning System 

20 GR : (Maharashtra) Government resolutions 

21 GST :  Goods and Services Tax 

22 HT : High Tension transmission line 

23 ID : Identification card 

24 IPC :  Indian Penal Code 

25 IS : Indian Standards 

26 IT : Income Tax 

27 JE : Junior Engineer 
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28 JV : Joint Venture 

29 KF : POL component for Price variation 

30 KL : Labour component for Price variation 

31 KM : Material component for Price variation 

32 KS : Steel component for Price variation 

33 LOI : Letter of Intent 

34 LT  : Low Tension transmission line 

35 MPW  : Maharashtra Public Works (Manual) 

36 MSEDCL  : Maharashtra State Electricity Distribution Company Limited 

37 MSETCL  : Maharashtra State Electricity Transmission Company Limited 

41. NEFT : National Electronic Funds Transfer 

42. NIC : National Informatics Centre 

43. O&M : Operation and Maintenance 

44. PAN : Permanent Account Number 

45. PSD : Performance Security Deposit 

46. PSU : Public Sector Undertaking 

47 .PWD : Public works Department 

48. RPAD : Registered Post with Acknowledge Due 

49. RTGS : Real Time Gross Settlement 

50. SD : Security Deposit 

51. SE : Superintending Engineer 

52. SSR : State Schedule Rates 

53. TDS :Tax Deducted at Source 

54. WEBSITE : https://mahatenders.gov.in 

55. WRD : Water Resources Department 
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Appendix ‘ A ‘ 
 

Details of Work Tendered for and work in hand as on the date of Submission of this Tender. 
 
Name of the Tenderer:-

 
 
 

 

 
                                                                           (Signature of contractor)     

                                                                                                                                                                                                                                                                    (Seal of company) 
 

 
 
 
 
 

 
 
 
 
Sr. No 

 
 
 
 

Name of Work 

 
 
 
 

Place of 
Country 

Work in Hand  
Anticipated 

Date of 
Completion 

Work Tendered For 
 

 

Remark 
 
 

Tendered 
Cost 

 

Cost of 
Remaining Work

Estimated 
Cost 

Date when 
Decision Is 
Expected 

Stipulated 
Date of 

Period of 
Completion 

1. 2
. 

3
. 

4. 5. 6. 7. 8. 9. 10. 
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Appendix ‘B ‘ 

 
Details of works of similar type and magnitude carried out by the Contractor  
 

Name of the Tenderer 
 
 

 
 

Sr. 
NO 

 
 

Name of Work 

 
 

Cost of Work 

 
 

Date of Starting 

 
Stipulated Date of 

Completion 

 
Actual Date of 

Completion 

 
 

Remarks 

 

1
. 

 

2. 
 

3. 
 

4
. 

 

6. 
 

7. 
 

8
.        

 
                                                                                                                                                                                                                (Signature of contractor)     
                                                                                                                                                                                                                      (Seal of company) 
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Appendix ‘C ‘ 
 

Details of Plant and Machinery Immediately Available with the Tenderer for this Work. 
 

Name of the Tenderer:-
 
 
 

 
 

                                                                           (Signature of contractor)     
                                                                                                                                                                                                                                                               (Seal of company) 

 
 
 
 
 
 
 

 
 

Sr. No 

 
 

Name  

 
 

No of Units 

 
 

Kind & Make 

 
 

Capacity 

 
 

Age and Condition 

 
 

Present 
Location 

 
 

Remarks 

1. 2
. 

3. 4. 5. 6
. 

7. 8. 
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Appendix ‘D ‘ 

Details of Technical Personnel Available with the Contractor. 
Name of the Tenderer:-

 

 

 
                                                                           (Signature of contractor)     

                                                                                                                                                                                                                                                               (Seal of company) 
 

 
 

 
 
Sr. No 

 
 

Name of  Technical 
Personnel 

 
 

Qualification 

 
 
Whether working in 

Field or in Office 

 
 

Experience in 
Execution of 

Similar Works 

 
 

Period for which the  
Personnel  is working with 

the Tenderer 

 
 

Remarks 

 

1. 
 

2
. 

 

3. 
 

4. 
 

5. 
 

6. 
 

7
.        
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Appendix ‘E’ 
Plant and Machineries  

Affidavit on Rs. 500 Stamp paper 
 

E-TENDER NOTICE No-  05      For 2026-27 

 
Name of Work – Manufacturing , Erection and Painting of 18T EOT for Emergency  Gate size 

2.0 x 2.0 mtr – 1 no. @  Reguntha LIS Project Dist Gadchiroli. 
                  
                                 

I ------------------------------------- age-------------address--------------------------- (Authorized signatory to 
sign the contract/Deponent) hereby submit, vide this affidavit in truth, that I am the 
owner/authorized signatory of the contracting firm-----------------I hereby agree to the conditions 
mentioned below about machinery required for this work 

1. I solemnly affirm that the complete and accurate list of the plant and machineries available with 
[Name of the Bidder/Company] has been prepared and provided as per Appendix C of the tender 
document. 

2. I commit to making the machineries as delineated in section 4.1.18(F) of the tender document 
available for the duration of the work in accordance with terms of the contract, whether owned, 
rented or under lease.  Furthermore, I affirm the capacity to manage these machineries on-site 
or within the workshop, thereby ensuring the successful execution of the specified work 

3. In the event of additional machinery or equipment is necessary during the course of work, I agree 
to promptly provide and make them available to fulfill the contractual requirement. 

4. I acknowledge the importance of ensuring that machinery and equipment meet applicable laws, 
regulations and industry stranded for the quality and safety. 

5. I am aware that any false statement or misrepresentation may result in legal consequents. 

I further declare that the contents of this affidavit are true and correct to the best of my knowledge 
and belief, and no part of it is false, nor have I concealed any material fact. 

Signature of the Deponent                             

(Seal of the Company) 
Name of the Deponent and Designation 

VERIFICATION 

I, the above-named deponent, do hereby verify that the contents of this affidavit are true and correct 
to the best of my knowledge and belief. Nothing stated herein is false, and nothing material has been 
Concealed. 
 
Verified at [Place] on this [Day] day of [Month, Year]. 
DEPONENT 
(Signature of the Deponent) 
[NOTARY CERTIFICATION] 
(Signature and Seal of the Notary) 
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Appendix ‘F’ 
Technical Personnel Available 

Affidavit on Rs. 500 Stamp paper 
 

E-TENDER NOTICE No 05      For 2026-27 

 
Name of Work – Manufacturing , Erection and Painting of 18T EOT for Emergency  Gate size 

2.0 x 2.0 mtr – 1 no. @  Reguntha LIS  Project Dist Gadchiroli. 
 
I ------------------------------------- age-------------address--------------------------- (Authorized signatory to 
sign the contract/Deponent) hereby submit, vide this affidavit in truth, that I am the 
owner/authorized signatory of the contracting firm-----------------I hereby agree to the conditions 
mentioned below about Technical personnel required for this work 

1.  I solemnly affirm that the complete and accurate list of all technical personnel available with 
[Name of the Bidder/Company] has been prepared and provided as per Appendix D of the 
tender document. 

2.  That all the technical personnel required for the execution of the aforesaid work, possessing 
the desired skill sets, will be made available at the worksite as and when required. 

3. That [Name of the Bidder/Company] undertakes to comply with all relevant industry norms, 
rules, and regulations, including applicable labor laws, during the execution of the work. 

4. That this affidavit is being submitted to the tendering authority in compliance with the 
requirements of the tender document and forms an integral part of our bid submission. 

I further declare that the contents of this affidavit are true and correct to the best of my 
knowledge and belief, and no part of it is false, nor have I concealed any material fact. 

 
Signature of the Deponent                             

(Seal of the Company) 
Name of the Deponent and Designation 

VERIFICATION 

I, the above-named deponent, do hereby verify that the contents of this affidavit are true and correct 
to the best of my knowledge and belief. Nothing stated herein is false, and nothing material has been 
concealed. 

Verified at [Place] on this [Day] day of [Month, Year]. 
DEPONENT 
(Signature of the Deponent) 
[NOTARY CERTIFICATION] 
(Signature and Seal of the Notary) 
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PROFORMA – A 
“DECLARATION OF THE CONTRACTOR” 

E-TENDER NOTICE No-   05   For 2026-27 

 
Name of Work: - Manufacturing , Erection and Painting of 18T EOT for Emergency Gate size 

2.0 x 2.0 mtr – 1 no. @  Reguntha LIS  Project Dist Gadchiroli. 
 

 
 
             I/We hereby declare that I/We have made myself / ourselves thoroughly conversant 

with The Focal conditions regarding all materials and labor on which I / We have based my 

our rates for   this   tender.  The  specifications   and   leads  on  this   work  have   been  

carefully   studied  and  understood  before  submitting this  tender. I / We undertake to use 

only the best materials\ Approved by Executive Engineer or his duly authorized assistant 

during execution of the work and to abide by the decisions. I am Liable for action under 

Bhartiya Nyay Sanhita  if any paper is found false/ fraudulent during contract period and 

even after the completion of contract (finalization of final bill)   

         I / We declare that all the terms and conditions mentioned in the tender are acceptable 

to me.   

 

 

 
         Sign of the contractor, 

         With Name & Seal 
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PROFORMA - B 

 

Affidavit on Rs. 500 Stamp paper 
 

E-TENDER NOTICE No-   05   For 2026-27 

 
Name Of Work :- Manufacturing , Erection and Painting of 18T EOT for Emergency  Gate size 

2.0 x 2.0 mtr – 1 no. @  Reguntha LIS  Project Dist Gadchiroli. 
 

 I ------------------------------------- age--------address---------------------------(Authorized signatory 
to sign the contract) hereby submit, vide this affidavit in truth, that I am  the owner 
of the contracting firm------------------------------/ Authorized signatory and I am 
submitting the documents for the work in envelope no.1 for the purpose of scrutiny 
of the contract. I hereby agree to the conditions mentioned below- 

 
1. I am liable for action under Bhartiya Nyay Sanhita and Information 

Technology Act 2000 for submission of any false/ fraudulent paper /information 
submitted in envelope no.1. 

 
2. I am liable for action under Bhartiya Nyay Sanhita and Information 

Technology Act 2000 if any false information, false bill of purchases, false 
supporting proof of purchase or  purchase or proof testing submitted by my staff, 
subletting agency or myself is found during contract period and defect liability 
period. 

 
3. I am liable for action under Bhartiya Nyay Sanhita and Information 

Technology Act 2000 if  any paper are found false/ fraudulent during contract 
period and even after the completion of contract (finalization of final bill) 

 
4. I am liable for action under Bhartiya Nyay Sanhita and Information 

Technology Act 2000 if any information is concealed which will affect the 
calculation of bid capacity. 

 
 
 
 
 
           (Signature of contractor)     
                                                                                                                    (Seal of company) 
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  Manufacturing , Erection and Painting of 18T EOT for Emergency   Gate size 2.0 x 2.0 mtr 

– 1 no. @  Reguntha LIS  Project Dist Gadchiroli.
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(On Stamp Paper Worth Rs.100/-) 
 

MODEL FORM OF BANK GAURENTEE BOND 
 

In consideration of the Government of Maharashtra (herewith referred to as "The Government") having 
agreed to exempt   (hereafter referred to as "The 
Contractor") from depositing with the Government in cash the sum of Rs.   (Rupees 
  Only) being the amount of security deposit pay- 
able by the Contractor to the Government under the Terms and Conditions of the agreement dated the 
  day of   and made between the Government of 
the one part and the the Contractor of the other part (hereinafter referred to as the said agreement) for 
   as security for observance and performed by the Contractor of the Terms 
and Conditions of the said agreement on the Contractor furnishing to the Government a guarantee in 
the  prescribed  form of a schedule bank in India being in fact these presents in the like sum of Rs. 
 (Rupees    Only). We     
BANK / LIMITED registered in India under     Act. and having one 
of our local Head Office at    do hereby. 
1. Guarantee to the Government. 

a) Due performance and observance by the Contractor of the Terms, covenants and 
Conditions on the part of the Contractor in the said agreement and. 

b) Due and punctual payment by the Contractor to the Government of all sums of money, 
losses, damages, cost charges, penalties and expenses payable to the Government by the 
Contractor under or in respect to the said agreement. 

2. Undertake to pay to the Government on demand and without demur and not withstanding 
any dispute or dispute raised by the Contractor(s) in any suit proceeding field in any court or 
tribunal  relating thereto the said sum of Rs.  (Rs.    
  Only) or such less sum may be demanded by the Government from us 
our liability here under being absolute and unequivocal and agreed that. 

3. a) The guarantee herein contained shall remain in full force and effect during the subsistence 
of the said agreement and that the same will continue to be enforceable till all the dues of 
the Government under or by virtue of the said agreement have been duly paid and its 
claims satisfied or discharged and till the Government certifies that the Terms and 
conditions of the said agreement have been fully, properly carried out by the Contractor. 

b) We shall not be discharged or released from the liability under guarantee by reason of 
I) any change in the Constitution of the bank or the Contractor or, 
II) any agreement entered into between the Government and the Contractor with or 

without our consent 
III) any forbearance or indulgence shown to the Contractor. 
IV) any variation in the Terms covenants or Conditions contained in the said agreement. V)
 any time given to the Contractor or, 
VI) any other Conditions or Circumstances under which, in law, a security would be discharged 
c) Our liability herein under shall be joint and several with that of the Contractor as if we 

were principal debtors in respect of the said sum Rs.   (Rs.   
  only) and 

d) We shall not revoke this guarantee during it's currency expect with the previous consent in 
writing of the Government 

IN WITNESS WHEREOF the common seal of   has 
been hereunder affixed this   day of      . The common seal of 
   was pursuant to the resolution of the Board of 
Directors of the Company dated the    day of    herein 
affixed in the presence of     who, in token thereof 
have hereto set their respective hands in presence of. 
1.    
2.    
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GENERAL CONDITIONS 

 
8.1 DEFINITION OF TERMS:  

In constructing these general conditions and annexed specification, the following words shall 

have the meaning herein assigned to them unless there is something in the subject or context inconsistent 

with such construction. 

The “Purchaser” shall mean the Governor of Maharashtra and shall include his successors & assignees. 

The “Contractor” shall mean the Tenderer whose tender shall be accepted by the purchaser and 

shall include the tender’s legal personal representatives, successors and permitted as- signees. 

The “Sub-Contractor” shall mean the person named in the contract for any part of the work of any 

person to whom any part of the contract has been subject with the consent in writing of the Engineer and 

the legal representatives, successors and permitted assignees of such persons. 

The “Engineer” or “Engineer-in charge” shall mean The Executive Engineer, Mechanical 

Engineering Workshop Division , Nagpur  or duly authorized representative. 

“Plant” shall mean and include any machine, fixed or movable to be used for storing of Mechanical 

and Electrical spare parts of Earth moving equipment’s Trucks spare parts and so on. 

“Work or Works” shall mean the whole of the plant and materials to be provided and work to be 

provided and work to be done executed or carried out the contractor under the contract. 

The “Contract” shall mean the agreement to be entered in to under clause of these General 

conditions and shall also include all the documents by which any agreement by the contractor to provide 

to execute or carry out the plant work of works shall be constituted or in or any of them are contained 

or set forth specially including these general conditions any special conditions attached to or issued with 

these conditions the specifications, drawings the invitation of tenders (if any) or any other letter of 

notice or document upon or with reference to which the tender is made the tenderer the acceptance 

thereof and the “schedule of price (if any) furnished by the contractor with his Tender. 
 

“The specification “shall mean the specification annexed to these general conditions and the 

scheduled there to (if any) 

“The Site” shall mean the whole of the premises buildings and ground in or upon which the 

plant work or work is are to be provided/executed, erected done or carried out. 

“Commercial Use” shall mean that the use of work which the contract contemplates or of 

which it is to be commercially capable. 

“Month” shall mean calendar month. 

Words importing persons shall include firms, companies and corporations and vice verso where 

the content requires. Words importing the singular only shall also include the plural and vice versa 

where the context requires. 
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8.2 CONTRACTIOR TO INFORM HIMSELF FULLY:  

The contractor shall be deemed to have carefully, examined the invitation for tenders (if any) the 

General and any special conditions (if any).  

Detailed drawings shall be held to be more correct and binding then general drawings, and in like 

manner drawings to a larger scale or for special instructions shall be held to be more correct and 

bindings than drawings made to a smaller scale or for general instructions and figures dimensions 

shall be held to be more correct than dimensions by scale, but subject nevertheless in case of 

doubt or dispute as to any of the matter aforesaid to the determination and decision of the 

Engineer as hereinafter is more particularly mentioned and provided always that nothing herein 

contained shall limit the powers of the Engineer, hereinafter mentioned.  
 

8.3 PATENT RIGHTS ETC:  

The contractor shall fully indemnify the purchaser against all actions, suites, claims, demands, 

costs. charges and expenses arising from or incurred by reason of any infringements for any 

letters, patent designs, trade mark or name copy right or other protected rights in respect of any 

machine, plant, work material thing or system or method of using, fixing, working or 

arrangement used or fixed or supplied by the contractor, but this indemnity shall not extend or 

apply to any action, suit claim demand, cost, charges or expenses arising from or incurred by 

reason of the use of the works or any part there of otherwise than in the manner of for a 

purpose contemplated by the contract. All royalties and other similar payments which may 

have to be paid for the use of any such machine, plant, work, materials, things, system or 

method as aforesaid (whether payable in one sum or by installments or otherwise) shall be 

covered by the contract price and payable by the contractor. 

In the event of any claim or demand being made or action or suit brought against 

the Government in respect of any such matter or matters as aforesaid the Contractor shall be 

duly notified thereof, and he shall conduct all negotiations for the settlement such claims or 

demand and such action of suit shall also be conducted by him subject if and so far as the 

purchaser shall think proper to the supervision and control of the purchaser through the 

officer duly authorized in this behalf. 
 
8.4  WORKMANSHIP: 

Contractor should provide skilled Electrician, Mechanic, Fitter & Helper. Behavior of 

Electrician, Mechanic, Fitter & Helpers should be polite and he must not consume alcohol during 

duty period. 
 
8.5  PACKING:      (Not Applicable)  

 The contractor shall at his own cost provide for securely protecting and packing the material 

so as to avoid damage in transit under proper conditions and he shall be responsible for all loss or 

damage caused or occasioned by any defect in packing. 

All bright parts shall be thoroughly protected from rust during transit. The purchaser will take no 

responsibility for any damage done to the plant en route to the “ Site of Work ” or “ Place of 

Delivery “ whichever may be specified. 

8.6 DELIVERY: 

 The contractor shall include in the total of his tender the cost of delivering the All of the 

Labor at Place mentioned in work order. 
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8.7 NEGLIGENCE: 

 If the contractor shall neglect to execute the work with due diligence and expedient or 

shall refuse or neglect to comply with any reasonable order given to him in writing by the Engineer, 

in connection with work or shall contravene the provisions of the contract the purchaser may 

given seven days’ notice in writing to the contractor to make good the failure neglect or 

contravention. Complained of the should the contractor fail to employ with the notice within a 

reason- able from the date of service thereof an the case of a failure neglect or contravention capable 

of being made good within time or otherwise within such time as may be reasonably necessary 

for making it good, then and is such case the purchaser shall be at liberty to employ other work- 

men and forthwith perform such work as the contractor may have neglected to do or if the 

purchaser shall think fit, it shall be lawful for him to make the work wholly or impart out of the 

contractor’s hands and reconstruct at a reasonable price with any other person or persons 

provide any other materials, tools, tackle and labour for the purpose of completing the work of any 

part thereof and in that event the purchaser, shall without being responsible to the contractor for 

fair wear and tear of the same have the free use of all materials, tools, tackle, construction plant or 

other things which may be on the site for used at any time in connection with the work to the 

exclusion of any right of the contractor over the same & the purchaser shall be entitled to retain 

and apply any balance which maybe otherwise due on the contractor by him to the contractor or 

such part thereof as may be necessary to the payment of the cost of executing such work as 

aforesaid. 

If the cost the executing work as aforesaid shall be exceed the balance due to the contractor and 

the contractor fails to make good the deficit, the said, materials, tools, tackle contractor may be 

sold by the purchaser and the cost existing after crediting sales the proceeds shall be paid by the 

contractor on the certificate of the Engineer, but when all expenses , cost and charges incurred 

in the  completion of the work are paid by the contractor the contractor shall be at liberty to 

remove all such materials, tools, tackle construction plant or other things remaining unsold and the 

same shall be removed by the contractor forthwith. 

 
8.8 DEATH/ BANKRUPTCY ETC:’ 
 

If the contractor shall die or become insolvent or bankrupt or have a receiving order made against 

him business under with or make any proposal for carrying on his business under inspection or for 

the benefit of his creditors or commit an act of insolvency or bankruptcy, or being a corporation 

pass a resolution or be ordered to be wound up or have a receiver of its business appointed the 

purchaser shall be entitled forthwith by notice in writing to the contractor or his legal 

representatives to determine the contractor or his legal representatives in writing to the contractor 

or his legal representatives to determine the contract and the purchaser may in the event 

complete with contract and in such time and manner and by such persons as he shall think fit and 

may exercise the same powers and provisions contained in the lase proceeding clause. 
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8.9 INSPECTION AND TESTING        (Applicable)          

The Engineer and his duly authorized representative shall have at all times access to the 

Contractor’s premises or works and shall have the power at all reasonable times to inspect 

and examine the materials and workmanship of the plant during its manufacture or erection 

there and if the plant is being manufactured or recited and other premises or work, the 

contractor shall obtain for the Engineer and for his duly authorized representative 

permission to inspect as if the plant or materials where manufactured or erected on 

contractor’s premises or works. The Engineer shall on giving seven days’ notice in writing to 

the contractor setting out any grounds of objections which he may have in respect of the 

work be at liberty to reject all or any materials, plant or workmanship, the subject of any of 

the said grounds of objection which in his opinion are not in accordance with the contract or 

are in this opinion defective for any reasons whatsoever unless specifically provided 

otherwise all tests shall be made at the contractor’s works before shipment.  

The contractor shall give the Engineer notice of any material being ready for testing 

and the Engineer or his said representative shall on giving twenty four hours previous 

notice in writing to the contractor, attend at the contractor’s premises or works within 

seven days of the date on which the material is notified as being ready, failing which the 

contractor may proceed with the test, which shall be deemed to have been made in the 

Engineer’s presence and he shall forth- with forward the Engineer, duly certified copies of 

the tests in duplicate. 
 

8.9 A) TEST AT CONTRACTOR’S:         (Applicable) 

In all cases where the Contract provides for test whether at the premises or works of 

the Contractor or of any subcontract, the contractor except where otherwise specified, 

shall pro- vide free of charge such labour, materials, electricity, fuel, water, stores, apparatus 

and instruments as may reasonably be demanded to carryout efficiently such tests of the 

plant, in accordance with the contract and shall give facilities to the Engineer or to his 

authorized representatives to accomplish such testing. 

If special tests other than those specified in the contract are required they shall be paid for by 

the Purchaser as “Variations” under clause 12. 

When the tests have been satisfactorily completed at the Contractor’s or Sub-

Contractor’s premises of works the Engineer shall issue a certificate to that effect and no 

plant shall be shipped before such certificates have been issued. The satisfactory 

completion of these tests or the issue of this certificate shall not bind Purchaser to accept 

the plant so passed for shipment, should it on further tests after erection be found not to 

comply with the specifications. 

8.9 B) TEST ON SITE COMPLETION:    (Applicable ) - 

‘Test on site completion ‘shall mean such test as are prescribed by the specification, to be 

made by the contractor before the material is taken over by the Engineer - In - Charge 

8.10 Providing Services of Heavy Duty Operator / Driver  

Welder / Helper/Fitter/Mechanic/Driver must be provided as and when required by 
Deputy Engineer Mechanical as per work requirement. 
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8.11 ENGINEER’S SUPERVISION: 

All the works shall be carried out under the direction and the reasonable satisfaction of 

the Engineer in charge i.e. The Executive Engineer, Mechanical Engineering Workshop 

Division , Nagpur or his Authorized person. If supervision of erection or complete 

erection be included the contractor shall be reason-able for the correctness of the positions. 

Levels and dimensions of the works according to the drawings not withstanding that he 

may have been assisted by the Engineer, in setting out the same. 

 
8.12 ENGINEER’S DECISION: 

In respect of all matters which are left to the decision of the Engineer, including the granting 

or with holding of certificate, the Engineer, shall if required so to do by the contractor, 

given in writing a decision there for and his reasons for such decision. 
 
 

8.13 LIABILITY FOR ACCIDENTS AND DAMAGES: 

In the case of “Any type of Accident, the contractor shall be entirely responsible, for all 

loss &damage of the material, Machine, Vehicle, human life etc. 
 
 

8.14 REPLACEMENT OF ELECTRICIAN, FITTER, HELPERS: 
 

If service of any Electrician, Fitter, Helpers not found satisfactory to the Officer –In-charge, 

the contractors will have to replace the Electrician, Fitter, Helpers.  If during the progress of 

the Engineer-in-charge shall decide and notify in writing to the contractor tor that the 

contractor has executed any unsound or imperfect work, of has supplied materials inferior 

in quantity or quantity to those specified, the contractor on receiving details of such 

defects or deficiency shall at his own expenses, within 15 days of his receiving the notice 

or otherwise within such time as may be reasonable necessary for making it good, 

proceed to alter, reconstruct or remove such work or supply fresh material up to the 

standard of the specification and in case the contractor shall fail so to do the purchaser may 

on giving the contractor seven days, notice in writing of his intension so to do proceed, to 

remove the work or materials complained of and at the cost of the contractor perform all 

such work or supply all such materials provided that nothing in this clause shall be deemed 

to deprive the purchaser of or affect any rights under the contract which he may otherwise 

have in respect of such defects or deficiencies. No payment which may have been made on 

account of the plant or materials delivered or work executed shall be looked upon a 

acceptance of such or any plant material or work. 

 
8.15 DEDUCTIONS FROM CONTRACT PRICE:  

The amount of all cost, damages or expenses of other sums which under the contract shall 

be payable by the contractor’s to the purchaser may be deducted by the purchaser from 

any money due or be carrying due by him to the contractor under the contract, without 

prejudice to the purchaser’s right to remove the same by the ordinary process of law. 
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8.16 TERMS OF PAYMENTS: 
 

Payment will be made on According to Attendance (Days of Work Done) of 

Operator /Helper / Driver / Watchman after confirming monthly salaries to Operator 

/Helper / Driver / Watchman are paid in Aadhar linked bank account. Contractor is 

required to maintain attendance sheet. Government levies will be recovered from the bills. 

No interest will be paid for delayed payment. 

Payment will be made as per availability of fund, and measurements 

attendance recorded by the Engineer in charge & Authorized subordinates. Govt. levies will 

be recovered from the bills No deviation from the above terms will be accepted Govt. will 

not incur any liability to pay interest on bills the payment of which is delayed for any 

reasons whatsoever. If there is any dispute then the 

NOTE :-  TDS for GST will be deducted as per prevailing Rate declared by the Government 

of Maharashtra from time to time. 
 
8.17 EXTENSION OF TIME: 
 

If the contractor shall desire an extension of time for completion of work on the ground of his 

having unavoidable hindrance in its execution or on any ground, he shall apply in writing to the 

Executive Engineer before the expiry of the period stipulated in the tender or before the expiry  of 

30 days the date on which he was hindered aforesaid on the case for asking for extension grant 

such extension as he thinks necessary or proper. If there is any dispute then the decision of the 

Superintending Engineer shall be final. 
 
 
a) In case of delay in handling for the work due to unforeseen causes the Contractor shall 

not be entitled for any compensation whatsoever from Govt. On the ground that the 

machinery or labour was for certain period remain idle. Contractor may however apply for 

extension of time limit which may be granted on the merit of the same. The contractor will 

not have any claim in case of, delay by the Department of removal of trees or shifting 

arising, removing of telegraph telephone or electrical lines (over head or underground) or 

other structure if any which may come in the way of work. However suitable extension can 

be granted to cover such delay. 
 
 
b) Engineer-in-charge empowered if he feels that the contractor is not at a fault for the 

completion of work otherwise he doubts about the slackness of the contractor in 

execution of work. The matter will be referred to the Superintending Engineer. The 

Superintending Engineer’s decision in this matter will be final. 
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8.18 INSURANCE 
 

Contractor shall take out necessary Insurance Policy / Policies so as to provide 

adequate insurance cover for execution of the awarded contract work for total contract 

value and complete contract period from the "Directorate of Insurance, Maharashtra State, 

Mumbai" only. Its postal address for correspondence is "264, MHADA First Floor, Opp 

Kalanagar, Bandra, (East), Mumbai 400 051" Similarly, all women's appointed to complete 

the contract work are required to insure under workmen's Compensation Insurance Policy. 

Insurance Policy / Policies taken out from any other company will not be accepted. If any 

contractor has affected Insurance with any other Insurance Company, the same will not be 

accepted and the amount of premium calculated by the Directorate of Insurance will be 

recovered directly from the amount payable to the con- tractor for the executed contract 

work, also the amount of insurance as provisioned in schedule B will not be released. 

Though the accepted value of tender is with the provision of insurance up to 1% of the 

tender cost, amount to be released shall be limited to the value of insurance policy taken by 

the contractor. (Maximum Up to 1% of the accepted Tender cost) 
 

8.19 SUSPENSION OF WORKS 
 

The purchaser shall pay to the contractor all reasonable expenses, including those provided 

for in clause 3.15 arising from suspension of the work by order in writing of the purchaser 

or the Engineer unless such suspension be due to some default or the contractor or 

subcontractor. The purchaser shall have the right to inform the contractor not to ship any 

part of the equipment execute any job if it is likely to cause any delay in its transport to site 

due to Monsoons and the Contractor shall withhold shipment of such parts without any 

extra charge for storage to the purchaser. 
 

8.20 PENALTY FOR DAMAGE AND DELAY IN COMPLETION 
 

If the contractor fails in the due performance of his contract within the time fixed by the 

contractor  by any extension thereof, and the purchaser shall have suffered any loss from 

the delay occasioned by such failure, the Contractor is liable at the discretion of the Engineer 

to a penalty up to 10 percent of the Contract price per month reckoned on the Contract value 

of so much of the plant (Including the portion already supplied) as can not in, consequence 

of the delay be used commercially and efficiently during such month between the appointed 

or extended time a as the case may be and the actual time of acceptance under clause 3.22 

and such penalty shall be in full satisfaction of the Contractor’s liability for delay, but shall 

not in any case exceed 25 percent of the Contract value of such portion of the plant, which 

remains undelivered. 
 

8.21 TEST ON COMPLETION 
 

a) Material will be inspected by the consignee or other representative authorized by the 

Executive Engineer, prior to final commissioning.                                                                     

b) Test certificates required should be made available promptly for inspection or approval.  

c) No inspection charges will be paid extra on any account. 
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8.22 TAKING OVER 
 

a) Full Work to be completed within 6 Months time or availability of site as detailed in 

schedule ’B’ or earlier if possible. 

b) Where inspection of jobs is required to be done the period of inspection and approval of 

same will no effect in any way the delivery period mentioned in the accepted tender. 
 
 

c) The date of delivery is the date on which acceptable job have been accepted. 
 
 

d) If the material is sent to the consignee by Pvt. vehicles by the contractor he should insure 

that vehicles are reached to the consignees on any working day (except Sunday and 

Government Holidays) from 8.30 hrs. to 11.30 hrs. only. Neither the con signee nor the 

Dept. will be responsible for any loss to the supplier, due to detention of vehicles after the 

working hrs. if vehicles do not reach within intimated limit specified above. 
 
 

e) No Govt. vehicle or vehicles will be sent at the tenderer’s shop or go down for taking 

delivery of the job ordered. The Tenderer will have to deliver the job at the place 

specified. 
 
 

f) Job materials should be consigned to the consignee and dispatched freight duly paid at 

contractor’s risk. 
 

g) If found not confirm to the specification and of the other requirements or if it is found to be 

inferior or in damaged condition it will be rejected by the consignee Executive Engineer or 

his   authorized representative and the rejected job will have to be removed at Tenderer 

risk, and at the cost within 7 days or as ordered by the consignee Ex. Engg. Or his 

representative without any claims on the Dept. Otherwise ground rent will be recovered 

from the Tenderer as will be decided by the consignee. Executive Engineers decision 

regarding quantity of material shall be final and binding upon the Tenderer. 

 
 

h) In the event it the materials are not supplied commissioned within the stipulated period of 

delivery. Such job will not be accepted by the consignee Ex. Engg. unless otherwise 

proper extension of time limit is granted by the consignee Ex. Engg. Such extension of the 

time limit cases shall be decided by the reports received from the Tenderer at least one 

week before the delivery period expires. In such circumstances the Tenderer should apply 

stating specific reasons for such delay granting extensions time limit to consignee Ex. 

Engg. Grant of such extension by no mean will prejudice the right of the consignee Ex. 

Engg. to charge for liquidated damages as detailed under clause No. 2. 
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8.23 GUARANTEE & GUARANTEE PERIOD 

 
 

The Contractor/Seller hereby declares that the goods/stores/articles/mechanism sold 

to the buyer under this contract shall be of the best quality ( and workmanship) and shall 

be strictly in accordance with the specifications and particulars contained/mentioned in 

the schedule here of and contractor/seller hereby guarantees that the said goods/stores/ 

articles/mechanism would continue to confirm to the description & quality aforesaid for 

a period 360 days from the date of delivery of the said goods/stores/articles to 

purchaser and that notwithstanding the fact that the purchaser (inspector) may have 

inspected and / or approved the said good/store/articles. If during the aforesaid period 

of 360 days the said good/store/articles/mechanism be discovered not be confirm to the 

description and quality aforesaid or have deteriorated (and decision of the purchaser in 

that behalf will be final and conclusive) the purchaser will be entitled to reject the said 

good/store/articles/mechanism or such portion thereof as may be discovered not to 

confirm to the said description & quality. On such rejection the good/store/articles/ 

mechanism will be at the contractors risk and all the provision herein contained relating 

of rejection of goods etc. shall apply. The contractor shall if so called upon to do replace 

the goods etc. or such portion thereof as is rejected by the purchaser otherwise the 

Tenderer shall pay to the purchaser such damages as may arise by reason of the breach 

of the condition herein contained. Nothing herein contain shall prejudice any other right 

of the purchaser in that behalf under this contract or otherwise. Security Deposit will be 

released only after expiry of   warranty period. 

 
8.24 PRICES/RATES 
 

Prices/Rates mentioned in schedule B are excluding of all taxes & duties excluding Goods and 
Service Tax. 

 
8.25 CONSTRUCTION OF CONTRACTS 
 

The Contract shall in all respect the and operated as a contract as defined in the Indian 

Contract Act, 1872 and all payment there under be made in rupees unless otherwise 

specified. 
 

8.26 INCOME TAX 
 

Income Tax is to be deducted from the Sums to be paid to the contractor for the works 

carried out at two percent of the gross amount from each bill or as amended from time to 

time. 
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8.27 STANDARD PACKING SPECIFICATIONS   (Not Applicable) 

The material should be security packed as per standard practice and should be acceptable to 

Transport Authority. Packing notes should be furnished to the consignee in respect of 

every consignment. 

8.28 TESTS ON SITE COMPLETION 

Test on Completion “shall mean such tests as are prescribed by the specification, to be 

made by the Contractor” before the material is talking over by the purchaser. 

8.29 SUBMITTING OF CONTRACT 

The Contractor shall not, without the consent in writing of the Engineer of Purchaser, 

assign or submit his contract or any substantial part thereof, other than for raw materials 

for minor details or for any part of the work of which the manufacturers are named in 

the Contract provided however that any such consent shall not relieve the Contractor 

from any obligation, duty or responsibility under the Contract. 

8.30 METHOD OF PAYMENT TO WORKERS EMPLOYED BY CONTRACTOR  

Contractor shall make payments of salaries and wages to all employees and Laboures 

through bank account linked to Unique Identification Number (AADHAR CARD) and shall 

submit a certificate accordingly to the Engineer-in-charge. The certificate shall be 

submitted by the contractor within 60 days from the commencement of the contract. If the 

time period of the contract is less than 60 days, in such case The certificate shall be 

submitted by the contractor within 15 days from the commencement of the contract. 
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8.31 It is compulsory that maintenance crew should have same work experience. 

8.32 Life insurance of Drivers  should be drawn by service provider Organization. 

8.33 If during operation of Drivers   get bodily injury or Death its compensation should be given 

by service provider organization. 

8.34 If during maintenance of gate due to accident machine/vehicle get own damage or damage 

to third party property it’s compensation should be given by service provider Organization. 

8.35 If during maintenance of gate due to accident gates get own Damage   or damage third party 

property it’s compensation should be given by service provider organization. 

8.36 Heavy Duty Operator / Driver will not be given any transport or living allowances. 

8.37 It Hard copy of tender will not be accepted in any circumstances. 

8.38 The contractor or the firms tendering for the work shall inform the Department it they 

appoints their authorized agent on the work. 

8.39 No foreign exchange will be released by the Department for the purchase of plants and 

machinery for the work by the contractor. 

8.40 Any dues arising out of contract will be recovered from the contractor as arrears of Land 

Revenue, if Not paid amicably. Moreover, recovery of Government dues from the 

Contractors will be affected from the payment due to the Contractor from any other 

Government work under execution with them. 

8.41 All pages of tender documents, conditions, specifications, correction slips etc. shall be 

initialed by the tenderer. The tender should bear full signature of the tenderer or his 

authorized power of Attorney holder in case of firm. 

8.42 The Income Tax @ 2.00 % or percentage in force from time to time or at the rate as 

intimated by the competent income Tax authority shall be deducted from bill amount 

whether measured bill, advance payment or secured advances. 

8.43 The tenderer shall submit the list of apprentices engaged by the Contractor under 

Apprentice Act  
 

9.00 VALIDITY PERIOD  

The offer shall remain open for acceptance for minimum period of 75 days from the Date of 

Submission of tender documents  and thereafter until it is withdrawn by the contractor by 

notice in writing duly addressed to the authority opening the tender and sent by Registered 

Post Acknowledgment due. 

10.00 The Contractor will have to sign the hard copy of the tender papers and the drawings 

according to which the work is to be carried out. The contractor shall also have to given a 

declaration to the effect that, he has fully studied the plans, specifications, local conditions 

and availability of labour and material and that he has quoted his rates with consideration to 

all these factors.  
 

11.  Minimum Eligibility Criteria to Qualify  

       Registration with Mechanical Organization of Government of Maharashtra is not necessary. 
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12.FINAL DECISION MAKING AUTHORITY : The Competent Authority of Water Resources 
Department, reserves right to accept or reject any or all the applications for this Tender 
without assigning any reasons thereof and his decision will be final. 

13. GOODS AND SERVICE TAX : The rates to be quoted by the bidder must be exclusive of Goods 
& Service Tax. Goods & Service tax shall be paid at the time of payment of R A Bills on 
production of tax invoice (Under GST Act) & GST Paid Challan. 

14. CONDITIONAL TENDER : Conditional tenders will be summarily rejected. The tenders which 
do not fulfil any of the conditions of the notified requirements laid down in this detailed 
tender notice, the general rules and directions for the guidance of the bidders as mentioned in 
the B-1 form or in complete in any respect are likely to be rejected without assigning reasons 
thereof.        

15.  VALIDITY FOR 75 DAYS : The offer shall remain valid for a period of 75 (Seventy Five  days) 
days from the date of Submission of tender documents  . If the acceptance of the tender is not 
communicated within 75 days and if the offer is withdrawn by the bidder, earnest money 
deposit shall be refunded in full. 

 
16. FORFEITTURE OF E.M.D., ADDITIONAL PERFORMANCE SECURITY DEPOSIT & 

CANCELLATION OF LETTER OF ACCEPTANCE: Letter of acceptance given to successful 
bidder shall stand cancelled & its E.M.D will be forfeited in following events and under such 
circumstances Tender Acceptance Authority may consider next lowest bidder, if he is found 
suitable. 
1) Successful bidder fails to deposit Additional Performance Security Deposit, Initial Security 

Deposit within stipulated time. 
2) Successful bidder fails to give various undertakings & declarations given in tender 

document. 
3) Successful bidder fails to execute contract agreement in format released on website. 

 
17. Stamp Duty : The bidder shall pay on agreement cost as per provision of Maharashtra Stamp 

Act 2015 and Maharashtra Stamp Act - Changes by Ordinance dated 14/10/2024 as below. 
a) Where the amount or value set forth in such contract does not exceed Rs. Five Lakh, then 

Stamp Duty- Rs. Five Hundred only. 
b) Where the amount or value set forth in such contract exceed Rs. Five Lakh, then Stamp 

Duty- Rs. Five Hundred plus 0.3% of the amount above Rs. Five Lakh subject to maximum 
of  Rs. Twenty-Five Lakh. 

     The above amount of Stamp Duty upto Rs.5000/- shall be paid by Franking and the 
amount above Rs.5000/- shall be paid by eSBTR. 

       It is binding on the Contractor to execute The Agreement on Non-Judicial Stamp Paper 
Purchased or franking from authorized vendor by Him Amounting to Value Applicable to 
contract Cost as per extant rules. 

 
18. Submission of fake documents : During the period viz tender scrutiny acceptance, payment 

of bills, defect liability period after finalization of tender and finalization of work, if it is 
noticed that, bidder has submitted false documents, action will be taken as per guide lines 
issued by Govt. of Maharashtra vide PWD G.R. No CAT/ 2018/ Case No.127/ Building-2, dated 
28/11/2018 (and corrigendum if any). In additional to this, the amount of earnest money 
deposit, Security deposit and additional performance security will be forfeited; The concerned 
bidder will be disqualified for three years in participation of any tender procedure in Water 
Resources Department. 

 
19. The tenderer has to submit the Affidavit (Proforma-6) on Rs. 500/- Stamp Paper in Envelope 

no.1 regarding authenticity of the documents submitted by him. Water Resources 
Departments officials will not be responsible and Only Contractor will be responsible if any 
paper found false / fraudulent in envelope no.1, during tender accepting process, while 
submitting the supporting documents of bill, during defect liability period or during 
finalization of work. In such case, Action will be taken against Contractor as per the Public 
Works Departments Government resolution no. CAT/2018/ case no.127, dated 28/11/2018 
(and corrigendum if any), and EMD /SD /Additional Performance SD will be forfeited and 
contractor will be banned for 3 years from participating in departments any tender process. 
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4.1 GENERAL 

SPECIAL CONDITION OF CONTRACT 

The purchaser reserves the right of rejecting any or all tenders and of accepting 

separate tenders for reason. All royalties for patents or charges for the use of infringements 

thereof that may be involved in construction or use of any equipment or appliances to be 

furnished under this specification shall be included in the tender prices. The contractor shall 

protect the purchaser against any and/or all claims arising on account of use, thereafter the 

purchaser agreeing to furnish the contractor any appropriate information or assistance. 

All work included the specification shall be carried in accordance with the “general 

conditions of contract for plant, machinery and manufactured equipment” copy of which is 

attached hereto, except otherwise modified under these special conditions. However, in case of a 

dispute arising from the contract the decision of the engineer of the Department shall be 

considered as final and binding on the contractor. 

Due consideration will be given to any special devices or adjustments put forward by 

the tenderer which are calculated, to enhance the general utility and safe and efficient operation of 

the plant provided same are conveyed in writing to the purchaser and approved by him. If 

the manufacturer feels that his standard equipment for any items would be mores it able and 

economical than what is specified here, he is invited to offer it as an alternative.  However, 

complete information on the item must be furnished in the tender. 

In order that the tenders may receive full consideration the whole of the information 

asked in the accompanying schedules and elsewhere in this specification must be supplied 

and by the tenderer and the tenders received with incomplete information as asked for in the 

specification shall be treated as incomplete and are liable for rejection. In case conditions of 

the contract appended with this specification are at variance with those stipulated in special 

conditions of the contract of this specification, the provisions as contained in the special 

conditions of the contract shall apply only. 
 
 

4.2 LIMITS OF CONTRACT 
The contractors shall be entirely responsible for the execution of the Contract in all 

respects in accordance with the terms of the enclosed specification and the conditions of the 

contract not withstanding any approval which the representative of the Purchaser might have 

given of the detailed drawings and schemes given by the Contractor or by his sub-contractor or 

of material or other parts of the work involved in the contract of the tests carried out either by the 

Contractor his sub-contractor or by the representative of the purchaser. 

 Through the contractors scope of supply shall be normally limited to the items 

scheduled in the contract specifications, the scope of supply can be changed by the Engineer as 

per the Provision of clause No. 3.7 “Power to vary or omit work” of the general conditions of 

the Contract. All such items must be complete in themselves in all details whether mentioned 

or not. In case of any difference, the decision of the Engineer of Department will be final and 

binding of the contractor. 
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4.3 INSURANCE 

The insurance for the equipment shall be affected by the contractor with the Govt. 

Insurance Fund on behalf of the Department covering the risks towards handling transit, 

storage at site, re-transporting up to place of erection, erecting & testing of the equipment 

at site. The contractor shall take the policy in the name of the consignee of the Department. 

The insurance policy then will be assigned to the contractor for further operation. 

The insurance shall be full and shall cover any loss or damage in accordance with clause 3.18. 

Insurance of the “General Conditions” of the contract for plant, machinery and 

manufactured equipment and erection works. The damaged materials will be set right or 

replaced by the Contractor, free of cost. The claims arising out of the “composite Insurance 

Policy” shall be deal with or handled by the contractor at his own cost after receipt of 

preliminary damage/loss intimation given to the contractor by the purchaser. 
 
 

4.4 GUARANTEE 

The Contractor shall guarantee among other things the following.  

Drivers  should be present on time and whenever required. 
 
 

4.5 RIGHT TO OPERATE UNSATISFACTORY ARTICLES, MATERIALS AND SUPPLIES  

Till the expiry of performance guarantee period of the operation or use of the articles or 

supplies prove to be unsatisfactory to purchaser, the purchaser shall have the right to 

operate and use the articles, materials and supplies un till the satisfactory articles, materials 

and supplies can be taken out of service without affecting the running and operation of 

the plant for making the correction of latent defects, errors or omissions by the contractor 

without any extra cost. 
 
 

4.6 DELIVERY AND COMPLETION TIME AND PENALTIES FOR DELAY 
 

The delivery periods indicated under “Detailed Tender Notice “shall be strictly adhered to by 

the contractor. The purchaser at his option may give preference to the tenderer guaranteeing 

shorter deliveries. The tenderer shall note that the shortage of Labour shall not constitute 

the force majeure conditions. The guaranteed periods for delivery to site, completion of 

work. Tests and commissioning shall be clearly stated and guaranteed in the tender. It 

shall be binding on the part of the contractor to complete erection, testing and 

commissioning of plant / equipment at site within the time stipulated in the Detailed 

Tender Notice from date of Receipt of notification from the purchaser advising the 

contractor to start the erection of the plant/equipment. The penalty clause for delay in 

completion and amounts to be paid for at the general conditions of the contract shall be 

accepted by the contractor and will be strictly enforced for delay in delivery or 

completion of erection, testing and commissioning of the equipment. 
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4.7 INSPECTION 
 

A representative nominated by the department shall have access to the Contractor’s or 

subcontractor’s works at any time during working for. The purpose of inspecting the 

progress of manufacture and tests on the material. The Contractor shall provide necessary 

facilities for inspection and testing. 

 
 

4.8 SHIPMENT /TRANSPORT          (Applicable) 
 

The Purchaser may at his option appoint a transport agent for transport of the materials. 

The Contractor shall co-operate with the purchaser and will inform him about the readiness 

of the materials for dispatch well in advance But the Contractor shall be responsible for the 

damage to the equipment during transport to site. It is presumed that the Contractor has 

acquainted him- self fully regarding the limitations of size and weight of the packages which 

can be transported over the different routes. All parts of the equipment shall be designed 

in such a way that the transport restrictions on weight & size of the packages are properly 

observed. Each case shall be clearly marked (marking shall be communicated to the 

successful tenderer) and shall contain a detailed packing list. Care shall be taken to ensure 

that the mode of packing is accept- able to the Insurance Authorities suitable for transport 

under the conditions of road and railways existing up to site, where equipment has to be 

installed. 

 
 

4.9 DELIVERY OF MATERIALS               
         (Not Applicable)  

 

Under no circumstances the material shall be forwarded until dispatch instructions shall 

have been given to the Contractor, failing which the Contractor shall be held responsible for 

all con- sequential things arising there from. Notification of delivery or dispatch besides 

other particulars shall also specify (i) mode of trans- port, (ii) Particulars of dispatch 

document (iii) 100 % price of the consignment plus the taxes duties etc. 

In regard to each & every consignment shall be made to the purchaser and the insurance 

authorities immediately after dispatch or delivery. The supplier shall further supply 

immediately to the consignee a priced invoice and packing account of all stores delivered or 

dispatched by him. All packages, containers, bundles and loose materials forming part of 

each and every 

Consignment shall be described fully in the packing account and full details of the contract 

of packages and quantity of materials shall be given to enable the consignee to check stores 

and arrival/destination. 
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4.10 DEPARTURES FROM SPECIFICATION 
 

Should the tenderer wish to depart from the provisions of the specification he shall 

clearly mention such departures Under Schedule No. VI giving his reasons there for. 

Unless this is done, the plant offered shall be deemed to comply in every respect with this 

specification and all the terms and conditions of the specification apply into. 

 
 

4.11 FINALISATION OF CONTRACT 
 

Before the issue of letter of intent to the successful tenderer, it will be binding on him to 

attend the meeting (S) called for by the department, and sort out each and every clause of 

the specification. The tenderer is at liberty to put forth his views about clauses requiring 

changes /modifications/amendments etc. When all such ambiguous issues, terms etc. are 

clarified, the tenderer will have to sign in token of acceptance of each and every clause of 

the finally review/ modified/corrected specification superseding all terms and conditions 

which he may have stated in his tender or subsequent correspondence. 

 
 

4.12 DIVISIBLE WORKS CONTRACT 
  

For all the purpose, this Contract shall be construed as a “Divisible works Contract” firstly 

for the supply of items covered in this specification and secondly for the erection and 

testing of all these items. However tenderer’s responsibility will be as indicated under 

scope of supply and work. 
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FORM B –1 
PERCENTAGE RATE TENDER & CONTRACT OF WORK 

DEPARTMENT- WATER RESOURCES DEPARTMENT 

CIRCLE - MECHANICAL CIRCLE , NAGPUR 

DIVISION- Executive Engineer, Mechanical Engineering Workshop Division  

                                              Nagpur 
                  

NAME OF WORK :- Manufacturing , Erection and Painting of 18T EOT for Emergency Gate size 
2.0 x 2.0 mtr – 1 no. @  Reguntha LIS  Project Dist Gadchiroli. 

 
                                   GENERAL RULES AND DIRECTION FOR THE GUIDANCE OF CONTRACTORS 

 

1.  All works proposed to be executed by contract shall be notified in a form of invitation to tender 

passed on aboard hung up in the office of the Executive Engineer and signed by the Executive 

Engineer. 

This form will state the work to be carried out as well as the date for submitting and opening 

tenders and the time allowed for carrying out the work, also the amount of the earnest money to 

be deposited with the tender, and the security deposit to be deposited by the successful 

tender and the percentage if any, to be deducted from bills. It will state whether refund of a 

quarry fees, royalties, dues and ground rents will be granted, copies of the specifications, 

signs and drawings estimate rates, scheduler rates and any other documents required in 

connections with the work shall be signed by the Executive Engineer for the purpose of 

identification and shall also be open for inspection by contractors at the office of the Executive 

Engineer during office hours. 

Where the work are proposed to be executed according to the specifications recommended by 

a contractor and approved by a competent authority on the government of the Government of 

Maharashtra such specifications with designs and drawing shall form part of the accepted 

tender. 

2. In the event of the tender being submitted by a firm, it must be signed by each partner thereof, 

and in the absence of any partner, it shall be signed on his behalf by a person holding a power of 

attorney authorizing him to do so. 

     2. A) 1) The contractor shall pay along with the tender the sum of Rs. 65878/- (Rs. Sixty Five  
Thousand  Eight Hundred & Seventy Eight  Only) as earnest money. The contractor may 
pay the said amount online by payment gateway. B & C Resolution No CAT / 1272 / 44277-Q 
Bombay-32, Dt. 3/3/1973. 
(II) In the event of his tender being accepted subject to the provisions of sub/ clause (III) below, 

the said amount of earnest money shall be appropriated towards the amount of security 

deposit payable by him under conditions of General conditions of contract. 

IV) If after submitting the tender the contractor withdraws his offer or modifies the same or it 
after the acceptance of his contractor fails or neglects to furnish the balance of security 
deposit without prejudice to any other rights and powers of the Government hereunder of in 
law Government shall be entitled to forfeit the full amount of the earnest money deposited by 
him. * Strike out which is not required 
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V) In the event of his tender of his tender not being accepted, the amount of earnest money 

deposited by the contractor shall unless it is prior thereto forfeited under the provision of sub 

clause (iii) above be refunded to him on his passing receipt therefore. 

3.  Receipts for payment made on account of any work, when executed by a firm should also be 

signed by all the partners except where contractor are described in their tender as firm, in 

which case the receipt shall be signed in the name of the firm by one of the partners or by 

some other person having authority to give effectual receipts of the firm. 

4.  Any person who submits a tender shall fill up usual printed form starting at what percentage 

above or below the rates specified in the schedule B (memorandum showing items of work to be 

carried out) he is willing to undertake the work. Only one rate or such percentage on all the 

estimated rates / Schedule rates shall be named. Tender which propose any alteration in the 

work specified in the said form of invitation to tender or in the time allowed or carrying out the 

work, or which contain any other conditions of any sort will be liable to rejection. No printed 
forms of tender shall include a tender for more than one work but if contractor who wish to 

tender two or more works they shall submit a separate tender for each Tender shall have the 

name & number of the work to which they refer, written outside the envelope. 

5.  The Executive Engineer or his duly authorized Assistant shall open tender in the presence of 

contractors who have submitted tenders or their representatives who may be present at the 

time and he will enter the amounts of the several tenders in the comparatives statement in a 

suitable form. In the event of tender being accepted the contractor should for the purpose of 
identification sign copies of the specifications and other documents mentioned in the rule 1. In 

event of tender being rejected the Divisional Officer shall authorized the Treasury Officer 

concerned to refund the amount of the earnest money deposited to the contractor making the 

tender, on his giving a receipt or the return of the money. 

6.  The office competent to dispose of tenders shall have the right of rejecting all or any of the 

tenders. 

7.  No receipt for any payment alleged to have been made by a contractor in regard to any matter 

relating to this tenders or the contract shall be valid and binding a Government unless it is 

signed by the Executive Engineer 

8.  The memorandum of work to be tendered for and the schedule of material to be supplied by the 

Department and their rates shall be filled in the completed by the office of the Executive 

Engineer before the tender form is issued. If a form issued to an intending tenderer has not 

been so filled in and compels and delivers his tender. 

9.  All work shall be measure net by standard measure and according to the rules and customs of 

the Department and without reference to any local custom. 

10. Under no circumstances shall any contractor be entitled to claim enhanced rates for items in this 

contract. 
11. Every unregistered contractor shall (unless exempted in writing by the Executive Engineer 

concerned) produce along with his tender, a solvency certificate to the extent of 20% of the 

tendered cost of the work from the Collector of the District or Tahsildar  Taluka within which he 

resides or a banker’s certificate of his financial stability. If he fails to produce such a certificate 

his tender will not be considered. 
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OR 
 

Every registered contractor should produce along with his tender certificate of registration as 

approved contractor in the appropriate class renewal of such registration with date of expiry. 

12. All corrections, additions or pasted slips should be initialed. 
 

13. The measurements of work will be taken according to the usual methods in use in the 

Department and no proposals to adopt alternative method will be accepted. The Executive 

Engineer’s decision as to what in the usual method in use in the Department will be final. 

14. The tendering contractor shall furnish a declaration along with the tender showing all works 

for which he has already entered into contract and the value of the work that remains to be 

executed in case on the date of submitting the tender, in the form at Appendix ‘D’ 

15. Every tenderer shall furnish along with tender, information regarding the income tax circle or 

ward of the district in which he is assessed to Income tax circle or ward of the district in which 

he is assessed to Income tax the reference to the number of the assessment and the 

assessment year and a valid Income Tax clearance certificate 
 

16. In view of the difficult position regarding the availability of foreign exchange no foreign exchange 

would be released by the Department for the purchase of plant and machinery required for the 

executive of the work contracted for (GCM /PWD/ CFD/ 1058 62517 of 26/9/59) 
 

17. The contractors will have to construct shed for storing controlled and valuable materials issued to 

him under Schedule ‘A’ of the agreement at work site, having double locking arrangement. The 

materials will be taken for use in the presence of the Department person .No materials will be 

allowed to be removed from the site of works. 

18. The contractors shall also give a list of machinery in their possession and which they propose to 

use on the work in the form of statement No III 

19. Every unregistered contractor should furnish along with tender a statement showing previous 
 

Experience and technical staff employed by him in the form of statement No IV 
 

20. Successful tenderer will have to produce to the satisfaction of the accepting authority a valid 

and current license issued in his favour under the provision of contract labour (Regulation and 

Abolition Act 1973) before starting work failing which acceptance of the tender will be liable for 

withdrawal and earnest money will be forfeited to Government. 

21. The contractor shall comply with the provision of the Apprentices Act 1961 and the rules and 

orders issued there under from time to time if he fails to do so his failure will be a breach of the 

contract and the Executive Engineer, may in his discretion cancel the contract. The contractor 

shall also be liable for any pecuniary liability arising on account of any violation by him of 

provision of Act. 
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In figures as well as in 
words 

 
 
 
 
 
 
 
 
 
 
 
 
 
  

a) If several sub works are 
included they should be 
detailed in a separate list. 
 

c) The amount of earnest 
money to be deposited 
shall be in accordance 
with the provisions of 
paras 204 & 205 of the 
M.P.W. Manual. 

 

 
d) This deposit shall be in 
accordance with paras 
211 & 212 of the M.P.W. 
Manual. 

 
I / We hereby tender of the execution, for the Governor of Maharashtra 
(here-in-before and here-in-after referred to as ‘Government’) of the work 
specified in the under writer memorandum within the time specified in 
such memorandum at *………..……….percent below / above the estimated 
rates entered in Schedule B (memorandum showing items of the work to be 
carried out) and in accordance in all respects with the Rule 1 hereof and 
in Clause 12 of the annexed conditions of contract and agree that when 
materials for the  work and provided b the Government, such materials 
and the rates to be paid for them shall be as provided in Schedule A here to.                
 

MEMORANDUM 
 

General Description: - Manufacturing , Erection and Painting 
of 18T EOT for Emergency       Gate size 2.0 
x 2.0 mtr – 1 no. @  Reguntha LIS  Project 
Dist Gadchiroli.. 

                                                 .   
b) Estimated cost     Rs.   65,87,803/- 

 
c) Earnest money    Rs.        65,878/- 

 
d) Security deposit : @ 2 % 

 
(i) FDR  (Not less than the amount 
      Of earnest money)                                                   Rs.         65,878/- 
i) To be deducted from current bills    Rs      65,878/-                                                       
---------------------------                                      ____________________________ 

                          Total                 Rs.        1,31,756/- 

 
 

e) This percentage where 
no security deposit is 
taken will vary from 5% to 
10% according to the 
requirement of the case 
where security deposit is 
taken see note to clause 
1 of the conditions of the 
contract. 

e) Percentage, if any to be deducted 
From bills so as to make up the total amount 
required as security deposit b the time, half 
the work as measured by the cost is done. 

 
 
 
 
 
 

 
f) Give schedule where 
necessary showing dates 
by which  the  various  
items are to be 
completed  

f) Time allowed for the Completion of Work   6  Months. 
(Including monsoon season)
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2. I/we agree that the offer shall remain open for a minimum period of 75 

days from the date fixed for opening  the same & thereafter until it is 

withdrawn by me /us by notice in writing duly addressed to the 

authority opening the tenders and sent by registered post AD or 

otherwise delivered at the at the office of such authority. ‘Treasury-Bank 

challan No. & date or Deposit at call receipt No. & date or term deposit 

receipt for a period of one year receipt No……….date ……… in respect of 

the sum of Rs. *……………………in words.  

…………………………………representing the earnest money is herewith 

forwarded. The amount of earnest money shall not bear interest and 

shall be liable to be forfeited to the government should I / We fail to (i) 

abide by the stipulation to keep t h e  offer open for the period 

mentioned above or (ii) signed and complete the contract document as 

required by the Engineer and furnish the security deposit as specified 

in item (d) of the memorandum contain in paragraph (i) of the Annexed 

General Conditions of Contract. The amount of earnest money may be 

adjusted towards the security deposit or refunded to me / us if so 

desired by me / us in, writing, unless the same or any part thereof has 

been forfeited as aforesaid. 

3. I/We have secured exemption from payment of earnest money after 

executing the necessary bond in favour of the govt. a true copy of which 

enclosed herewith should any occasion for forfeiture of earnest money 

for this work arise due to failure on my/ our part to (i) abide by the 

stipulation to keep the contract document and furnish the security deposit 

as specified in item (d) of the Memorandum contained in paragraph 1 

above within the time limit laid down in clause (l) of the annexed general 

condition of contract the amount payable by me/us may at the option of the 

engineer be recovered out of the amount deposited in lump sum for 

securing exemption in so far as the same may extend in terms of the 

said bond & in the event of the deficiency out of any other moneys 

which are due or payable to me / us by the Government under any other 

contract or  transaction of any nature whatsoever or otherwise. 
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4. Should this tender be accepted I/ We hereby agree to abide by & fulfill 
 

& the terms & provisions of the conditions of contract annexed hereto 

so far as applicable & in default thereof to forfeit & pay to Government 

the sum of money mentioned in the said conditions. 

Receipt No. ………....... dated……….......... from the Government 
 

Treasury or Sub- Treasury at ……......... 
 

In respect of the sum of Rs.* ……….. is here with forwarded representing the 

earnest money (a) the full value of which is to be absolutely forfeited to 

Government should I / we not deposit the full amount of security 

deposit specified in the above memorandum in accordance with clause 

1 (A) of the said conditions, otherwise the said sum of Rs……......………… 
 

shall be refunded Contractor 
 

Address Signature of Contractor 
 
 
 

Before submission of Tender. 

Dated the day of 20 

(Witness) 
 
 
 

Address Signature of witness to 
 

Contractor’s signature 
 

(Occupation) 
 
 
 

The above tender is hereby accepted by me for and on behalf of the 
 

Government  of Maharashtra. 
 
 
 

Dated Day of 20 Signature of the officer 
 
                                                                                                                                                 By whom accepted 
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Conditions of contract 

 
Clause 1: The person / persons whose tender may be accepted 
(hereafter called the contractor, which expression shall unless 
excluded by or repugnant to the context include his heirs, executers, 
administrator, & assigns) shall (A) within 10 day (which may be 
extended by the superintending Engineer concerned up to 15 days if 
Superintending Engineer thinks fit to do so) of the receipt by him of 
the notification of the acceptance of his tender deposit with the 
Executive  Engineer in cash or Govt. securities endorsed to the 
Executive Engineer. ( if deposited more than 12 months) of some 
sufficient which will made up the full security deposit specified in 
the tender or (B)  (permit Govt. at the time of making any payment 
to him for work done under the contract deduct such as will as 
amount to *5% of all money so payable such – deductions to be 
held by Government by way of security deposit) Provided always that 
in the event of the contractor depositing a lump sum by way of 
security deposit as contemplated at (A) above then & in such case, 
if the sum so deposited shall not amount to 5% of the total 
estimated cost of work, it shall be lawful for Govt. at the time of 
making any payment to the contractor for work done under to make 
up the full amount of 5% by deducting sufficient sum from every such 
payment as last aforesaid until the full amount of security deposit 
is made up. All compensation or other sums of money payable 
by  the contractor to the Govt. under the terms of his contract 
may be deducted from or paid by the sale of sufficient part of his 
security deposit or from the interest arising there from, or from 
any sums which may be due or may become due by Govt. to the 
contractor under any other contract or transaction of any nature on 
any account whatsoever and in the event of his security deposit 
being reduced by reason of any such deduction or sale as aforesaid, 
the contractor shall within 10 days thereafter make good in cash or 
Govt. securities endorsed as aforesaid any sum or sums which 
may have been deducted from or raised by sale of his security 
deposit or any part thereof. The security deposit referred to when 
paid in cash, at the cost of depositor be converted in  to interest 
baring securities provided that the depositors has expressly 
desired this in writing. 

If the amount of security deposit to be paid in a lump sum within 
the period specified at (A) above is not paid the tender / contract 
already accepted shall be considered as cancelled and legal steps 
taken against  the contractor for recovery of the amounts. The 
amount of the security deposit lodged by the contractor shall be 
refunded along with the payment of the final bill, if the date upto 
which the contractor has agreed to maintain the work in good order is 
over. If such date is not over, only 50% amount of security deposit 
shall be refunded along with the payment of final bill. The amount of 
security deposit retained by the Govt. shall be released after expiry of 
period upto which the contractor has agreed to maintain the work in 
good order is over. In the event of contractor failing of neglecting the 
complete rectification worked within the period up to which the 
 

Note - * This will be the same % as that in the tender at (e) 

Security Deposit 
PWD Resolution No. CAT / 1087 
/ CR – 94 / Bldg. 2 dt. 14/06/1989 
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contractor has agreed to maintain the work in good order, then, subject to 
provisions of clauses 17 & 20 thereof the amount of security deposit 
retain by Govt. hall be adjusted towards the excess cost incurred by the 
department on rectification of work. 
Clause 2 -The time allowed for carrying out the work as entered in the 
tender shall be strictly observed by the contractor and shall be reckoned 
from the date on which the order to commence work is given to the 
contractor The work shall through the stipulated period of the contract 
proceed with, all due diligence (time being deemed to be of the essence of 
the contract of the  contractor) and the contractor shall pay as 
compensation an amount equal to one % or such smaller amount as the 
Superintending Engineer (whose decision in writing shall be final) may 
decide, of the amount of the estimated cost of the whole work as shown 
by the tenderer for every  day that the work remains un 
commenced, or unfinished after the  proper dates. And further to 
ensure good progress during execution of the work, the contractor shall 
be bound, in all cases in which the time allowed for any work exceeds 
one month to complete. 
Whole Of the work in  Whole of the time 
Whole Of the work in  Whole of the time 
Whole Of the work in  Whole of the time 
Note: The quantity of the work to be done within a particular time to be 
specified above shall be fixed and inserted in the blank space kept for the 
propose by the officer competent to accept the contracts after taking into 
consideration the circumstances of each case and abide by the 
program of detailed progress laid down by the Executive Engineer. The   
following proportion w i l l  u s u a l l y  b e  f o u n d  
s u i t a b l e  In 1/4 , 1/2, 3/4 of the time 
Reasonable progress of the earth wprl 1/6, 1/2, 3/4, of the total value 
of the work to done. 
Reasonable progress of masonry work 1/10, 4/10, 8/10, of the total 
value of the work to done. 
In the event of the contractor failing to comply with this conditions he 
shall be liable to pay as compensation an amount equal to one % or 
such smaller amount as the superintending Engineer (whose decision in 
writing shall be final) may decide of the said estimated cost of the 
whole work for  every day that the due quantity of work remains 
incomplete provided always that total amount of compensation to be 
paid under provisions of  this clause shall not exceed 10% of the 
estimated cost of the work as  shown in the tender. Superintending 
Engineer, should be final authority in this respect irrespective the fact 
that the tender accepted by Chief Engineer, Addl. Chief Engineer/ 
superintending Engineer /Executive Engineer or  Assitt. Engineer / Deputy 
Engineer.  
Clause 3: In any cases in under any clause of the of this contract the 
contractor shall have himself liable to pay compensation amounting to 
the whole of his security deposit whether paid one sum or deducted by 
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Installments or in the case of the or in the case of abandonment of the work 
owing to serious illness or death of the Contractor or any other cause Executive 
Engineer on behalf of the Government of Maharashtra shall have power to 
adopt any of the following courses, as he may deem best suited to the interest of 
Government 
a) To rescind the contract (for which recession notice in writing to the contractor 
under the hand of Executive Engineer shall be conclusive evidence) and in 
that case the Security deposit of the contractor shall stand forfeited and be 
absolutely at the disposal of Government. 
b) To carry out the work or any part of the work departmentally debiting the 
contractor with the cost of the work, expenditure incurred on tools and plant, 
and charges on additional supervisory staff including the cost of work – charged 
establishment employed for getting the unexecuted part of the work complete 
and crediting him with the value of the work done departmentally in all respects 
in the same manner and at the same rates as if it had been carried out by the 
contractor under the terms of his contract. The certificate of the Executive 
Engineer as to the work so done departmentally shall be final and conclusive 
against the contractor. 
c) To order that the work of the contractor be measured up and to take such 
part there of as shall be unexecuted out of his hands, and to give it to another 
contractor to complete , in which case all expenses incurred to advertisement for 
fixing a new contracting agency, additional supervisory staff including the cost 
of the work charged establishment, and the cost of the work executed by the 
new contract agency will be debited to the contractor and the value of the work 
done or executed through the new contractor shall be credited to the 
contractor in all respects and in the same manner and at the same rates as if it 
had been carried out by the contractor under the terms of his contract. The 
certificate of the Executive Engineer as to  all the  cost  of the work  done 
other  expenses incurred as aforesaid  for   or in getting the unexecuted 
work done by the contractor and as to the valve of the work so  shall be 
final and be final and conclusive against the contractor. 
In case the contract shall be rescinded under clause (a)above the contractor 
shall not  be entitled to recover or be paid, any sum for any work therefore 
actually performed by him under this contract unless and until The Executive 
Engineer shall have certificate in writing the performance of the such work 
and the amount payable to him respect thereof and he shall only entitled be 
paid the amount so certificate in the event of either of the courses referred in 
clause (b) or (c) being  adopted and the cost of the work executed 
departmentally or through a  new contractor and other allied expenses 
exceeding the valve of such work   credited to the contractor the amount of 
excess shall be deducted from any money due to the contractors by Govt. 
under the contract or otherwise howsoever or from his security deposit or the 
sale proceeds thereof provided however that the contract shall have no claim 
against Govt. even if the certified value of the work done departmentally of 
through a new contractor exceeds the certified cost of such work and allied 
expenses provided always that whichever of the three courses mentioned in 
clause (a), (b), (c) is adapted by the Executive Engineer, the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his 
having purchased by procured any materials or entered in to any engagements or 
made any advanced on account of or with a view to the execution of the work 
or the performance of the contract 
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Action when the 

progress of any particular 

portion of the work is 

unsatisfactory. 
 

 
Contractor remains liable 

to pay compensation of 

action not taken under 

clause 3 & 4 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Power to take 

possession of or require 

removal of or sell 

contractor s plant 

 
 
 

 
 
Extension of time. 

Clause 4 If progress of any particular portion of the work is unsatisfactory 

the Executive Engineer shall not withstanding that the general progress of 

work is in accordance with the conditions mentioned in clause 2, be entitled to 

take action under clause 3 (b) after giving the contractor 10 days notice in 

writing. The contractor will have no claim for compensation, for any loss 

sustained by him owing to such action 

Clause 5 In any case in which any of the powers conferred upon the 

Executive Engineer by clause 3 & 4 hereof shall have become exercisable and 

the same shall not have been exercise the non –exercise thereof shall not 

constitute a waiving of any of the conditions and such power shall not 

withstanding be exercisable in the event of any future case of default by the 

contractor for which under an clauses hereof he is declared liable to pay 

compensation amounting to the whole of his security deposit and the liability 

of the contractor for past  and future compensation shall remain 

unaffected in the event the Executive Engineer taking action under sub – 

clause (a) or (c) of clause 3. He may if he so desires take possessions of all 

or any tools plant material and stores in or upon the work or the site 
thereof or belonging to the contractor or produced by him and intended to 

be used for the execution of the work or any part thereof, paying or allowing 

for the same in account at the contract rates or in the case of contract, 

rates not being applicable at current market rates to be certified by the 

Executive Engineer whose certificate thereof shall be final in the alternative 

the Executive Engineer may, after given notice in writing to the contractor 

or is clerk of the work foreman or other authorized agent required him to 

remove such tools and plant materials, or stores from the premises within a 

time to be  specified in such requisition the Executive Engineer may 

removed them at the contractor expense or sell them by action or private 

sale on account of the contractor and at his risk in all respects the certificate of 

the Executive Engineer as to the expense of any such removal and the 

amount of the proceeds and expense of any such sale shall be final and 

conclusive against the contractor 

Clause 6 :- If contractor shall desire an extension of the time for completion 

of work on the ground of his having been unavoidably hindered in its execution or 

on any other ground he shall apply in writing to the Executive Engineer 

before the expiration of the period stipulated in a tender or before the 

expiration of 30 days. From the date which he has hindered as aforesaid or on 

which the cause for asking for extension occurred whichever is earlier and 

the Executive Engineer or in the opinion of Superintending Engineer, or Chief 

Engineer as the case may be if in this opinion, there were reasonable grounds 

for granting an extension, grant such extension as he thinks necessary or 

proper decision of the Executive Engineer in this matter shall be final 
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Clause 7 On the completion of the work the contractor shall be furnished 
with a  certificate by the Executive Engineer (hereinafter called the 
Engineer – in – charge) of such completion but no such certificate shall be 
given nor shall work be considered to be complete until the contractor shall 
have removed from the premises on which the work shall have been 
executed all scaffolding, all surplus materials and rubbish and shall 
have cleaned of the dirt from all wood work doors, windows walls, floor 
or other parts of any building in or upon which the work, shall has been 
executed or of which he may have had possession for the purpose of 
executing the work until the  work shall been measured by the 
Engineer – in – charge or where the measurement have been taken by his 
subordinates until they have received approval of the Engineer – in 
- charge The measurement being binding and conclusive against the 
contractor, if the contractor shall fall to comply with the requirements of 
this  clause as to the removal of scaffolding surplus materials and 
rubbish and cleaning of dirt on or before the date fixed for the completion 
of the work the Engineer – in – charge may at the expenses of the 
contractor remove such scaffolding surplus materials and rubbish and 
dispose of the same as he thinks fit and clean off such dirt as foresaid 
and contract or shall forthwith pay such amount of all expenses so 
incurred but shall have no claim if in respect of any such scaffolding 
surplus materials as aforesaid except for any some actually realized by 
the sale thereof. 
 
Clause 8 No payment shall be made for any work estimated to cost 

less than rupees on thousand till after the whole of work shall have 
been completed and the certificate of completion given but in the case of 
work estimated to cost more than rupees one thousand the contractor 
shall on submitting monthly bill therefore the entitled to received payment 
proportionate to the part of the work than approved and passed by the 
Engineer – in – charge, whose certificate of such approval and passing of 
the sum so  payable shall be finale and conclusive against the 
contractor. All such  intermediate payments shall be regarded as 
payments by way of advanced against the final payments only and not as 
payments for work  actually done and completed and shall not 
preclude the Engineer – in   charge from requiring any bad unsound 
imperfect or un skillful work to  be  removed or taken away and 
reconstructed of the due performance  of the contractor or any part 
thereof in any respect or the occurring of any claim nor shall it conclude 
determine or effect in any other way the powers of the Engineer – in – 
charge as to the final settlement and adjustment of the accounts or 
otherwise or in any other way very of effect the contract. The final bill 
shall be submitted by the contractor within one month of the  work, 
otherwise the Engineer – in – charge’s certificate of the measurements 
and of the total amount payable for work shall be final and binding on all 
parties. 

 
 
Final Certificate 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Payment  on intermediate 
certificate to be regarded as 
advances. 
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Payment at reduced rates 
on account of item of item 
of work not accepted. As 
completed, to be at the 
discretion of the Engineer 
– in – charge 

 

 
 

Bill to be submitted 
monthly. 

 
 
 
 
 
 
 
 
 
 
 
 
 

Bills to be on printed forms 
 
 
 
 
 
 

Stores supplied by  
Government 

 
Clause 9 The rates for several items of work estimated to cost more 
than rupees 1000/- agreed to within, shall be valid only when the item 
concerned is accepted as having been completed fully in accordance 
with the sanction specifications. In cases where the items of work are 
not accepted as so completed by the Engineer – in – charge may make 
payment on account of such items at such items reduced rates as he 
may considered reasonable in the preparation of final or on account 
bills. 
Clause 10 A bill shall be submitted by the contractor in each month or 
before the date fixed by the Engineer – in – charge for all work executed in 
the previous month, and the Engineer – in – charge shall take or cause 
to be taken the requisite measurement for the purpose of having the 
same verified and the claim, so far as it is admissible, shall be adjusted, 
if possible, within 10 days from the presentation of the bill. If the 
contractor dose not submit the bill within the time fixed as aforesaid, the 
Engineer – in – charge may depute a subordinate to measure up the 
said work in the presence of the contractor or his dully authorized agent 
whose counter signature to the measurement list shall be sufficient 
warrant, and Engineer – in – charge may prepare a bill from such list 
which shall be binding on the all respects 
Clause 11 The contractor shall submit all bills on printed forms to be on 
had on, application at the office of the Engineer – in – charge. The charge to 
be made in the bill shall always be entered at the rates specified in the 
tender or in the case of any extra work ordered in pursuance of these 
conditions and not mentioned or provided for in the tender at the rates 
here in after provided for such work. 
Clause 12 If the specification or estimate of the work provides for the 
use any special description of material to be supplied from the store of 
the Dept. Store or if it is required that the contractor shall use certain 
stores to be provided by the Engineer – in – charge, (such material 
stores and the prices to be charged therefore as here in after mentioned 
being so as practicable for the convenience of the contractor but not so as 
in any way to control the meaning or effect of this contract specified in 
the schedule or memorandum hereto annexed), contractor shall be 
supplied with such materials and stores as may be required from time to 
time to be used by him for the purpose of the contract only and value of 
the full quantity or the materials and stores so supplied shall be set off 
or deducted from any sums then due, or thereafter to become due to the 
contractor under the contract, or otherwise, or from the security 
deposit or the proceeds of sale thereof if the security deposit is held in 
Govt. Securities, the same or sufficient portion thereof shall in that case 
the sold for the purpose. All materials supplied to the contractor shall 
remain the absolute property of Govt. and shall on no account be removed 
from the site of the work, and shall at all times be open for inspection by 
the Engineer – in – charge. Any such materials unused and in perfectly 
good condition at the time of completion of termination of the contract 
shall be returned to the Departmental store if the Engineer – in – charge so 
requires by notice in writing given under his hand but the contractor 
shall not be entitled to return any such material except with consent of 
the Engineer – in – charge and he shall have no claim for compensation on  
account  of any such material supplied to him as aforesaid but 
remaining unused b him or for any wastage in or damaged to any such 
materials. 
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Clause 12 (a) All stores of controlled materials such as cement, 

steel etc. supplied to the contractor by Govt. should be kept b the 

contractor under lock and key will be accessible for inspection by 

Executive Engineer or his agent at all the time. 

Clause 13 : The contractor shall execute the whole and every part of 

the work in the most substantial and workmanlike manner, and both 

regards material and every other respect in strict accordance with 

specifications.  The contractor shall also conform exactly full and 

faithful to the designs, drawing and instructions in writing relative to 

the work signed by Engineer – in – charge and lodged in his office 

and to which the contractor shall be entitled to have access for the 

purpose of inspection at such office, or on the site of the work during 

office hours. The contractor  will be entitled to reactive 3 sets of 

contract drawing and working drawing as well as one certificate copy 

of the accepted tender along with the order free of cost. Further copies of 

the contract drawings and working drawings if required by him, 

shall be supplied at the rate Rs……. per set of contract drawings 

and Rs……….. Per work drawing except where otherwise specified 

Clause 14 The Engineer – in – charge shall have power to make any 

alliteration in or addition the original, specification, drawings, designs, 

and instructions that may appear to him be necessary or advisable 

during the progress of the work and contractor shall be bound to 

carry out the work in accordance with any instructions in  this 

connection which may be given to him in writing signed by the 

Engineer – in – charge and such alteration shall not invalidate the 

contract and any additional work which the contractor directed to do 

in the manner above specified as the work shall be carried out by the 

contractor on the same conditions in all respects on which he agreed to 

do the main work and at the same rates as are specified in the 

tender for the main  work. And if the additional and altered work 

includes any class of  work  for which no rate is specified in this 

contract then such class of work shall be carried out at the rates 

entered in the schedule of rates of the division or at the rates mutually 

agreed upon between the Engineer – in – charge and the contractor 

whichever are lower. If the additional or altered work for which no 

rate is entered in the schedule of rates of the division is ordered to 

be carried out before the rates are agreed upon then the contractor 

shall within seven days of the date of receipt by him of 

 
 
 
 
 
 
 
 
 
Works to be executed in 

accordance with specification, 

drawings, orders etc. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Alterations in specifications 

and designs not to invalidate 

contracts 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
Rates for works not entered in 

estimate or schedule of rates 

of the district 
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Extension of time in 
consequence of additions 
or alteration. 

 
 
 

No claim to any payment 
of compensation for 
alteration in or restriction 
of work 

 The order to carry out the work in form the Engineer – in – charge does not 
agree to this rate he shall by noticed in writing be at liberty 
To cancel his order to carry out such class of work and arrange to carry 
out in such manner as he may considered advisable provided always 
that if the contractor shall commence work or insure any expenditure in 
regard thereof before the rate shall have been determined as lastly here in 
before mentioned, then in such case he shall only be entitled to be paid in 
respect of the work carried out or expenditure incurred by him prior to 
the date the determination of the rate as aforesaid according to such 
Rate or rate as shall be fixed by the Engineer-in-charge on the event of a 
dispute, the decision or the Superintending Engineer of the circle will be 
final. 

Where, however, the work is to be executed according to the 
designs drawings and specification recommended by the contractor and 
accepted by the competent authority the alteration above referred to shall 
be within the scope of such designs, drawings and specifications 
appended in the tender. 

The time limit for the completion of work shall be extended in the 
Proportion that the increase in its cost occasioned by alternations or 
additions bears to the cost of the original contract work and the certificate 
of the Engineer-in-charge as to such proportion shall be conclusive. 
Clause 15: - 1) If at any time after the execution of the contract documents 
the Engineer shall for any reason what-so-ever (other than default on the 
part of the contractor for which the Govt. is entitled to rescind the contract) 
desires that the whole or any part of the work specified in the tender 
should be suspended for any period or that the whole or part of the work 
should not be carried out at all he shall give to the contractor a notice in 
writing of such desire and he shall give to the contractor a notice in writing 
of such desire and upon the receipt of such notice the contractor shall for 
with suspend or stop the work wholly or in part as required after having 
due regard to the appropriate stage at which the work should be stopped or 
suspended so as not to cause any damage or injury to the work already done 
or endanger the safety thereof provided that the decision of the 
Engineer as to the stage at which the work or any part of it could be or 
would have been safely stopped or suspended shall be or any part of it 
could be or would have been safely stopped or suspended shall be final 
and conclusive whatsoever by reason of or in pursuance of any notice as 
aforesaid, on account of any suspension stoppage or curtailment except to 
the extent specified herein after. 
2) Where the total suspension of work ordered as aforesaid continued for 
a continuous period exceeding 90 days the contractor shall be at liberty to 
withdraw from the contractual obligations under the contract so far as it 
pertains to the unexecuted part of the work by given a 10 days prior 
notice in writing to the Engineer within 30 days of the expiry of the said 
period of 90 days of such intention are requiring the Engineer to record 
the final measurement of the work already done and to pay final bill. Upon 
giving such notice the Contractor shall be deemed to have been discharge 
from his 
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obligation to complete the remaining unexecuted work under his contract 
On receipt of such notice the Engineer shall proceed to complete the 
measurement and make such payment as may be finally due to the 
contractor within a period of 90 days from the receipt of such notice in 
respect of the work already done by the contractor, such payment shall not in 
any manner prejudice the right of the contractor to any further, 
compensation under the remaining provisions of this clause. 

3) Where the Engineer required the contractor to suspended the 
work for a period in excess of 30 days at any time or 60 days in the aggregate the  
contractor shall be entitled to the Engineer within 30 days of the 
resumption of work after such suspension for payment of compensation to 
the extent of  pecuniary loss suffered by him in respect of working 
machinery remained idle on the site or on the account of his having and to 
pay the salary or wages of labour engaged by him during the said period of 
suspension always that the contractor shall not be entitled to any claim in 
respect of ant such working machinery, salary or wages for the first 30 
days whether consecutive or in the aggregate of such suspension or in 
respect of any suspension or in respect of any suspension whatsoever 
occasioned by unsatisfactory work or any other default on his part. The 
decision of the Engineer in the regard shall be final and conclusive against the 
contractor. 
4) In the event of – 

i) Any total stoppage of work on notice from the Engineer under sub 
clause (I) in that behalf 

ii)   Withdrawal by the contractor from the contractual obligation do 
Complete the remaining unexecuted work under sub-clause (2) on 
account of continued suspension of work for a period exceeding 
90 days. 

OR  
Curtailment in the quantity of item or items originally tendered on account 

of any alteration, omission or substitution, in the specifications drawings, 
designs or instruction under clause 14 (1) where such curtailment exceeds 
25% in quantity and the value of the quantity curtailed beyond 25% at the 
rates for the item specified in the tender is more than Rs. 5000/- It shall be 
open to the contractor, within 90 days from the service of (i) the notice of 
stoppage of  work or (ii) the notice of withdrawal from the contractual 
obligations under the contract on account of continued suspension of work of 
(iii) Notice under clause 14(1) resulting in such curtailment to produce to the 
Engineer satisfactory documentary evidence that he had purchased or 
agreed to purchase material for use in the contracted work before receipt 
by him of the Notice of the stoppage suspension or curtailment and required 
the Govt. to take over payment such as materials at the rates determined by 
the Engineer provided however such rates shall in no case exceed the rates 
at which the same was acquired by the contractor. The Govt. shall there 
after take over the materials so offered, provided the quantities offered, or not 
in excess of the requirements of the unexecuted work as specified in the 
accepted tender and are of quality and specifications approved by the 
Engineer. 
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Clause 15 A: The contractor shall not be entitled to claim any 
compensation from Govt. for the loss suffered by him on account of 
Govt. delay in the supply of materials entered in schedule A where 
such delay is caused by 
i) Difficulties relating to the supply of railway wagons. 
ii) Force – majeure 
iii)   Act of God 
iv)  Act of enemies of the state or any other reasonable cause beyond 

the control of Govt. 
In the case of such delay in the supply of materials, Govt shall grant 

such extension of time for the completion of the works as shall appear to 
the Executive Engineer to be reasonable in accordance with the 
circumstances of the case. The decision of the Executive Engineer as to 
the extension of time shall be accepted as final by the contractor.  
Clause 16: Under no circumstances whatever shall be Contractor be 
entitled to any account unless the Engineer – in – charge within one 
month of the case of such claim occurring. 
Clause 17: If any time before the security deposit or any part thereof is 
refunded to the contractor it shall appear to the Engineer – in – charge or 
his subordinate in – charge of the work, that any work has been 
executed with unsound, in perfect or unskillful workmanship or with 
materials of interior quantity, or that any materials or articles provided 
by him for the execution of the work are unsound, or of a quantity inferior 
to that contracted for or otherwise not in accordance with the contract 
it shall be lawful for the Engineer – in – charge to intimate this fact in a 
writing to the contractor and then notwithstanding the fact that work 
materials or articles complained  of  may have been inadvertently 
passed, certified and paid for, the contractor shall be bound forthwith 
to rectify, or remove or reconstruct the work to specified in whole or in 
part as a case may require or if so required, shall remove the materials or 
articles at his own charge and cost and in the event of his failing to do 
so within a period to be specified by the Engineer – in – charge in the 
written intimation aforesaid, the contractor shall be liable to pay 
compensation at the rates of 1 % on the amount of estimate for every 
day not exceeding 10 days, during which failure so continues and in 
case of any such failure the Engineer – in – charge may rectify or 
remove and re-execute the work or remove and replace the materials or 
articles complained of as the case may be at risk and expense in all 
respects of the contractor, should Engineer – in – charge considered 
that any such inferior work or materials as described above may be 
accepted or made use of it shall be within his discretion to accept the 
same at such reduced rates as he may fixed therefore. 
Clause 18: All works under or in course of executed in pursuance of 
the contract shall at all times be open to the inspection and supervision of 
the Engineer – in – charge and his subordinate and the contractor shall 
at all times during the usual working hours and at all other times at 
which reasonable notice of the intention of the Engineer – in – charge and 
his subordinate to visit the work shall 

 
 



79 

Contractor                                                 No. of Corrections                                  Executive Engineer                 

have been given to the contractor either himself be present to reactive orders and 
instructions or have a responsible agent duly accredited in writing present for 
that purpose. Orders given to the contractors duly authorized agent shall be 
considered to have the same force & effect as if they had been given to the 
contractor himself. 

Clause 19: The contractor shall give not less than five days notice in writing 
to the Engineer – in – charge or his sub ordinate in charge of the work before 
covering up or otherwise placing beyond the reach of measurement any 
work in order that same may be measured & correct dimensions thereof 
taken  before  the same is so covered & or placed beyond the reach of 
measurement & shall not cover up or place beyond the reach of measurement 
any work without the consent in writing of Engineer – in – charge or his 
subordinate in charge of the work and if any work shall be covered up or 
placed beyond the reach of measurement without such notice having been 
given or consent obtained the same shall be uncovered at the contractor 
expense and in default thereof no payment or allowance shall be made for 
such work or for materials with which the same was executed. 
Clause 20: If during the period of T w e l v e  (12) Months from the date 
of completion as certified by Engineer – in – charge pursuant to clause – 7 of 
the contract or 12 months  after commissioning the work, whichever is 
earlier in the opinion of the Executive Engineer, the said work is defective in 
any manner what so ever contractor shall forthwith on receipt of notice in 
that be half from  the Executive Engineer duly commenced execution & 
completely carry out at his cost in every respect all the work that may be 
necessary for rectifying & setting write the defects specified there in including 
dismantling & reconstruction of unsafe portion strictly in accordance with 
and in manner prescribed & under the supervision of the Executive Engineer. In 
the event of the contractor failing or neglecting to commence execution of the 
said rectification within the period prescribed therefore in the said noticed and 
/ or to complete the same as aforesaid as required by the said noticed The 
Executive Engineer get the same executed and carried out departmentally or by 
any other agency at the risk or account and at the cost of the contractor. The 
contractor shall forthwith on demand pay to the Govt. the amount of such 
cost charges and expenses sustained or incurred by the Govt. of which 
certificate of the Executive Engineer shall be final & binding on the contractor. 
Such cost, charges & expenses shall be deemed to be arrears of land revenue and 
on the event of the contractor failing or neglecting to pay the same on 
demand as aforesaid without prejudice to any other writes & remedies of the 
Govt. the same may be recovered from the contractor as arrears of revenue. 
The Govt. shall also be entitled to deduct the same from any amount which 
may then be payable or which may there after become payable by the Govt. to 
the contractor either in respect of the said work or any other work what so 
ever or from the amount of security deposit retained by Govt. 
Clause 21: The contractor shall supply at his own cost all materials (except 
such special materials if any as may, in accordance with the contract be 
supplied from the stores) plant tools appliances implements ladders, 
cordage, tackle scaffolding & temporary work. 
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And is liable for damages 
arising from non-provision of 
of light, fencing etc. 

 
Requisite for the proper execution of the work whether in the original 
altered or sub situated from and whether included in the specification 
or  other documents forming part of the contract referred to in this 
conditions  or not and which may be necessary for the purpose of 
satisfying or complying with the requirement of the Engineer – in – charge to 
as any matter as to which under this conditions he is entitled to be 
satisfied or which he entitled to require together with the carriage therefore 
to and from the work. The contractor shall also supply without charge 
the requisite no of persons with the means & materials necessary for 
the purpose of setting outworks & counting, weighing & assisting the 
measurement or examination at any time and from time to time of the 
work or materials, failing which the  same may be provided by the 
Engineer-in-charge at the expense of the contract & the expenses may be 
deducted from any money due to the contractor under the contract or 
from his security deposit or the proceeds of sale thereof of a sufficient 
portion thereof. The contractor shall provide all necessary fencing & 
lights required to protect the public from accident and shall also be 
bound to bear the expense of defense of every suit, action or other legal 
proceeding that may be bought by any person for injury sustained owing to 
neglect of the above precautions and to take any damages and costs which 
may be awarded in any such suit, action proceedings to any such 
person or which may with the consent of the contractor be paid for 
compromising any claim by & such person. 
List of machinery in contractor’s possession & which the propose to 
use on the works should be submitted along with the tender. 
Clause 21 A: - The contractor shall provide suitable scaffolds & working 
platforms gangways and stairways & shall comply with the following 
regulations in connection therewith. 
a)  Suitable scaffolds shall be provided or workmen for all works that 

cannot be safely done from a ladder or by other means. 
b) A scaffolds shall not be constructed, taken down or substantially 

altered expect- 
i) Under the super vision of a competent responsible person and  
ii) As far as possible by competent workers possessing adequate 

experience in this kind of work. 

c) All scaffolds & appliances connected there with & all ladder shall 

i)  Be of sound material 
ii) Be of adequate strength having regard to the loads & strains to 
which they will be subjected, and 

iii) Be maintained proper condition 
d) Scaffolds shall be so constructed that no part thereof can be displaced in 

consequence of normal use 
e) Scaffolds shall not be over-loaded & so far as practicable the load 

shall be evenly distributed. 
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f) Before installing lifting gear on Scaffolds special precautions shall be 
taken to ensure the strength & stability of the Scaffold. 

g)  A competent person shall periodically inspect scaffolds. 
h)  Before allowing a Scaffold to be used by his workmen the contractor 

shall whether the Scaffold has been erected by his workmen or not 
take steps to ensure that it complies fully with the regulation here-in- 
specified 

i) Working platform, gangways, stairways shall – 
i) be so constructed that no part thereof can sag unduly or unequally ii) 
be  so constructed and maintain having regard to the prevailing 
conditions as to reduce as for as practicable risks of persons and 
stripping or sleeping and 
iii) be kept free from any unnecessary obstruction. 

j) In the case of working platforms, gangways, working place 
and stairway at a height exceeding 3 meters. 
i) every working platform and every gangways shall be closely boarded 
unless other adequate measures are taken to ensure safety 
ii) Every working platform and  gangways shall have adequate width 
and 
iii) Every working platform, gangways, working place and stairways 
shall be suitable fenced. 

k)  Every opening In the floor of a building or in a working platform shall 
except for the time and to the extent required to allow access of persons or 
the transport or shifting of materials be provided with suitable means to 
prevent the fall of persons or material 

l) When persons are employed on roof where there is a danger of failing 
from a height exceeding three mtrs. Suitable precautions shall be taken for 
prevent fall of persons or materials. 

m) Suitable precautions shall be taken to prevent persons being struck by  
articles which might fall from scaffolds or other working places. 

n)  Safe means of access shall be provided to all working platforms and 
other working places 

o)  The contractor (s) will have to make payments to the laborers as per 
Minimum Wages Act 
Clause 21B: The contractor shall comply with the following 
regulations as regards the hoisting appliances to be used by him 

a)  Hoisting machines & tackles, including their attachments & anchorages 
& supports shall 

i) be of good mechanical construction sound material and 
adequate material strength and free from patent defect 

and 
ii) be a good repair and in good working order 

b)  Every rope used in hoisting or lowering materials or as a means of 
suspension shall be suitable quality and adequate strength & free from 
patent defect 

c)  Hoisting machines & tackle shall be examine & adequately Tested 
after erection on the site and before use & be re-examined and in 
position at intervals to be prescribed by the Govt. 
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Measures for prevention of 
fire 

 
 
 
 
 
 
 
 

Liability of contractor for 
any damage done in or 
outside work area 

 
d)  Every chain, ring hook, 
shackle, swivel and pulley 
block used 

in hoisting or lowering 
materials or as means 

of suspension shall be periodically examined 
e)  Every crane driver or hoisting appliance operator shall be 

properly qualified. 
f) No person who is below the age of 18 Years shall be in control of 

any hoisting machine, including any Scaffold which or give 
signals to the operator. 

g)  In the case of every hoisting machine & or every chain, ring, 
shackle, swivel, pulley block used in hoisting or lowering or as 
means suspension the safe pf working load shall be 
ascertained by adequate means. 

h)  Every hoisting machine & all gear referred to in preceding 
regulation shall be plainly marked with the safe working load. 

i) In the case of a hoisting machine having a variable safe working 
load, each safe working load the conditions under which it is 
applicable shall be clearly indicated. 

j) No part of any hoisting machine or of any gear referred to in 
Regulation (g) above shall be loaded beyond the safe working 
load except for the purpose of testing 

k)  Motors, gearing, transmission electric wiring & other dangerous 
part of  posting appliances shall be provided with efficient 
safeguards. 

l) Hoisting appliances shall be provided with such means as will 
reduce to minimum& the risk of the accidental descent of the 
load. 

m) The adequate precaution shall be taken to reduce to minimum 
the risk at any part of a suspended load becoming accidentally 
displaced. 

Clauses 22: - The contractor shall not set fire to any standing jungle, 
trees, brush wood or grass without a written permit from the Executive 
Engineer When such permit is given & also in all cases destroying 
out or  dug up trees, brushwood, grass etc. By fire, the contractor 
shall take necessary measures to prevent such fire spreading to or to 
otherwise damaging surrounding property. The contractor shall make 
his own arrangements for drinking water for the labors employed by 
him. 
Clause 23: - Compensation for all damage done intentionally or 
unintentionally by contractor’s labor whether in or beyond the limits of 
Government property including any damage caused by the spreading of 
fire mentioned in clause 22 shall be estimated by the Engineer-in- 
charge or such other officer as he may appoint & the estimates of the 
Engineer-in-charge subject to the decision of the Superintending 
Engineer on appeal shall be final & the contractor shall be bound to 
pay the amount of the assessed compensation on demand, failing 
which the same will be recovered from the contractor as damages in 
the manner prescribed in clause 1 or deducted by the Engineer-in- 
charge from any sums that may be due from Govt. to contractor under 
this contract or otherwise. 
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The contractor shall bear the expenses of defending any action orb other 
legal proceeding that may be brought by any person for injury sustained by 
him owing to neglect of precautions to prevent the spread of fire & shall pay 
any damages & cost that may be awarded by the court in consequence. 
Clause 24: The employment of female labors on work in neighborhood of 
soldier’s barracks should be avoided as far as possible. 
Clause 25: No work be done on Sunday without the sanction in writing of 

the Engineer-in-charge. 
Clause 26: contract shall not be assigned or subject without the written 
approval of the Engineer-in-charge. And if the contractor shall assign or 
subject his contract or attempt so to do or become insolvent or commence 
any  proceedings to get himself adjudicated and insolvent or make any 
compositions with his creditors or attempt so pecuniary or otherwise shall 
either directly or indirectly be given promised or offered 
by the contractor or any his servants or agents to any public officer or person in 
the employ of Government in any way relating to his office or employment or if 
any such officer or persons shall become in any way directly or indirectly 
interested in the contract the Engineer-in-charge may their upon by notice in 
writing rescind the contract and the security deposit of the contract shall 
there upon stand forfeited and be absolutely at the disposal of Government 
and same consequences shall ensure as if the contract had been rescinded 
under clause 3 here of paid for any work therefore actually performed under 
the contract. 
Clause 27: All sums payable by a contractor by way of compensation under 
any of these condition shall be considered as a reasonable compensation to 
be applied to the use of Government without reference to the actually loss 
or  damage sustained and whether any damage has or not been 
sustained. 
Clause 28: In the case of tender by the partners the contractor to the 
Engineer-in-charge for his information shall forthwith notify any changes in 
the constitution of a firm. 
Clause 29: All work to be executed under the contract shall be executed 
under  the direction and subject to the approval in all respects of the 
Superintending Engineer of the Circle for the time being who shall be entitled to  
direct at what point or points and in what manner they are to be 
commenced and from to time carried on. 
Clause 30: (1) Except where otherwise specified in contract and subject to 
the powers delegated to him by Government under the code, rules than in 
force the decision of Superintending Engineer of the Circle for the time 
begging shall be final, conclusive and binding n all parties of the contract 
upon all  questions relating to the meaning of the specification, design, 
drawing and instructions herein before mentioned and as to the qualify of 
workmanship or materials used on the work or as to any other question 
claim, right matter or thing whatsoever if any way arising out of or relating 
to the contract, design, drawing specification, estimates, instructions, order of 
this condition or otherwise concerning the work or the execution or failure to 
execute same, whether arising during the work or after the completion or 
abandonment thereof 
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(2) The contractor may within 30 day of receipt by him of any order 
passed by the superintending engineer of the circle as aforesaid 
appeal against it to the Chief Engineer concerned with contract work 
or project provided that- 
(a) The accepted value of the contract exceeds Rs.10.00 Lakh 
(b) Amount of claim is not less than Rs.1.00 Lakh 
(3)  If the contractor is not satisfied with the order passed by the 
chief engineer as aforesaid the contractor may within 30 day of receipt by 
him of any such order appeal against it to the concerned Secretary, 
public works  Department who, convinced that prima-facia the 
contractor’s claim rejected by Superintending engineer/chief engineer is 
not frivolous and that there is some substance in the claim of 
contractor as  would merit detailed  examination  and decision by 
the level for suitable decision.(vide PW Circle No.CAT-1086-CR-110/ 
Bldg-2 dt.7-5-86) 
Clause31: The contractor shall obtain from the Departmental stores 
all stores and articles of European or American manufacture which 
may be required for the work or any part thereof or in making up any 
articles required there for/or in connection therewith unless he has 
obtained permission in writing from the Engineer – in – charge to 
obtain such stores and articles elsewhere .The value of such stores 
and articles may be supplied to he contractor by the Engineer – in – 
charge will be debited to him at rates shown in the schedule, in from A 
attached to the contract and if they are not entered in the said 
schedule, they shall be debited to him at cost price which for the 
purpose of this contract shall include the cost of carriage & other 
expenses whatsoever which shall have been incurred in obtaining 
delivery of the same at the stores aforesaid. 
Clause32: When the estimate on which a tender is made includes 
lump sums in respect of part of works the contractor shall be entitled 
to payment in respect of part of the item of work involved or the part 
of the work in question at the same rates as are payable under this 
contract for each item, or if the part of work in question is not the 
opinion of the  engineer-in-charge capable of measurement of 
engineer-in-charge may a this discretion pa the lump some amount 
entered in the estimate and the certificate in writing of the engineer- 
in-charge shall be final and conclusive against the contractor with 
regard to any some or some payable to him under the provision of 
his clause. 
Clause 33: in the case of an class of work for which there is no 
such specification as is mentioned in rule 1 such work shall be carried 
out in accordance with the divisional specification and event of there 
being no divisional specification then in such case the work shall be 
carried out in all respects in accordance with all instructions and 
requirement of the engineer-in-charge. 
Clause 34: the expression ‘work’ or works where used in these 
condition shall Unless there be something in the subject or context 
repugnant to such construction be construed to mean the work or 
works contracted to be executed under or in virtue of the contract 
whether temporary or permanent and whether original altered, 
substituted or additional. 
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Clause 35: the percentage referred to in the tender shall be deducted 
from added to the gross amount of the bill before deducting the value of 
any stock issued. 
Clause 36: all quarry fees, royalties, octroi dues and ground rent for 
Stacking materials any should be paid by the contractor, 
Clause 37: the contractor shall be responsible for and shall pay any 
compensation to his workmen  payable  under  the workmen’s 
compensation act (VIII of 1923) therein after called he said act 0 for 
injuries caused to the workmen if such compensation is payable and or 
paid by government of principal under sub-section (1) of section (12) of 
the said act  on behalf of the contractor it shall be recoverable by 
government from the contractor under sub-section (2) of the said section 
such compensation shall be recovered in the manner aid down in clause 
1 above. 
Cause 37 A: the contractor shall be responsible for and shall pay the 
expenses to providing medical aid to any work men who men suffer a 
bodily injury as a result of an accident. It such expenses are incurred by 
govt. the same shall be recoverable from contractor for with and be 
deducted government from any amount due or that may become due to 
the contractor. 
Cause 37 B: the contractor shall provide all necessary personal employed on 
the site and shall maintain the same in condition suitable for immediate use 
at any  time and shall be comply with the following regulation in 
connection therewith. 

a)  The workers shall be required to use the equipment so provided 
by the contractor and contractor shall take adequate steps to 
ensure proper use of equipment by those concerned. 

b)  When work is carried on in proximity to any place where there is a 
risk or drawing all necessary equipment shall be provided and 
kept ready for use and all necessary steps shall be taken for prompt 
rescue of any person in danger. 

c)  Adequate provision shall be made for prompt first aid treatment of 
all injuries like to be sustained during the course of the work. 

Clause 37 C: The contractor shall duly comply with the provision of the 
apprentices Act 1961 (III of 1961) The rules made there under and ordered 
that may be issued from time to time under the Act said rules and the said 
rules and on his failure or neglect to do so he shall be subject to all the 
liabilities and penalties provided by the said Act and said rules 
Clause 38: 1) Quantities in respect of the several items shown in the 
tender are approximate and no revision in the tendered rates shall be 
permitted in respect of any of items so long as subject to any special 
provision contained in the specification prescribing different percentage 
of permissible variation the quantity of the item does not exceed the tender 
quantity by more than 25% and so long as the value of the excess quantity 
beyond this limit at the rate of the item specified in the tender is not more 
than Rs. 5,000/- 
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Claim for quantities 
entered in the tender or 
estimates 
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Employment of famine 
labour etc. 

 
 
 

Claim for compensation for 
delay in starting the work 

 
Claim for compensation for 
delay in execution work 

 
Entering upon or 
commencing any portion of 
work 

 

 

2) The contractor shall if ordered in writing by the Engineer so to do 
also carry out any quantities in excess of the limit mentioned in sub 
clause (1) hereof on the same condition as and in accordance with 
the specification in the tender and at the rates (I) derived from the 
rates entered in the current scheduled of rates and in the absence of 
such rates (II) at the rate prevailing in the market the said rates being 
increased or decreased as the case may be percentage which the 
total tendered amount bears to tender to the estimated cost of the 
work as put to tenders base upon the schedule of rates application to 
the year in which the tenders were invited. For the purpose of gate 
maintenance of this cost shall be taken to be Rs. 65,87,803/ - (In Words 
Rs. Sixty Five Lakh Eighty Seven Thousand Eight Hundred & Three  Only ) 
3) Claims arising out of reduction in tendered quantity of any item 
beyond 25% will be governed by the provision of clause 15 only when 
the amount of such reduction beyond 25% at the rate of the item 
specified in the tender is the more than Rs. 5,000/- (The clause is 
not applicable to extra items.) 
4) This clause is not applicable to extra items. 
5) There is no change in the rate if the excess is more than 25% of the 
tendered quantity. But the value of the excess work at the tendered rates 
dose not exceeds Rs. 5,000/- 
6) The quantities to be paid at the tendered rates shall include: 

a)  Tendered quantity plus. 
b)  25% excess of tendered quantity or the excess quantity of the 

value of Rs. 5,000/- at tendered rate whichever is more. 
Clause 39: The contractor shall employ any famine, convict or other 
labour of a particular kind or class if ordered in writing to do so by the 
Engineer- in- charge. 
Clause 40: No compensation shall be allowed for any delay caused in 
the starting of the work on account of acquisition of land or in the 
case of clearance work on account of delay in according sanction of 
estimates. 
Clause 41: No compensation shall be allowed for any delay in the 
executive of the work on account of water standing in borrow. Pits or 
compartments. The rates are inclusive for hard or cracked soil, 
excavation in mud sub-soil water or water standing in borrow pits 
and no claim for an extra rate shall be entertained unless otherwise 
expressly specified 
Clause 42: The contractor shall not enter upon or commence any 
portion of work except with the written authority and instruction of the 
Engineer – in –charge or of his subordinate in charge in charge of 
the work failing such authority the contractor shall have no claim to 
ask for measurement of or payment of work. 
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Clause 43: 
(1) No contractor shall employ any person who is under   the age of 18 
years. 
(2) No contractor shall employ donkeys or other animals with breaching 
of string or thin rope. The breaching must be at least three inches wide 
and should be of tape (Newer) 
(3) No animal suffering from sores, lameness or emaciation or which is 
immature shall be employed on the work. 
(4) The Engineer- in- charge or his Agent is authorized to remove from 
the work any person or animal found working which does not satisfy 
these conditions and no responsibility shall be accepted by Government 
for any delay clause in completion of the work by such removal. 

(5) The contractor shall pay fair and reasonable wages to the workmen 
employed by him, in the contract undertaken by him. In the event of 
any dispute arising between the contractor and his workmen on the 
grounds that the wages paid are not fair and reasonable, the dispute 
shall be referred without delay to Executive Engineer who shall decide 
the same. The decision of the Executive Engineer shall be conclusive and 
binding on the contractor but such decision shall not in any way affect 
the conditions in the contract regarding the payment to be made by 
Government at the sanctioned tender rates. 
6) Contract shall provide drinking water facilities to the workers. Similar 
amenities shall be provided to the workers engaged on large work in 
urban areas. 
7) Contractor to take precaution against accident which taken place on 
account of labor using loose garments while working near machinery. 
Clause 44: Payment to contractors shall be made by cheque drawn on 
any treasury within the division convenient to them provide the amount 
exceeds Rs. 10. Amounts not exceeding Rs. 10 will be paid 

in cash. 
Clause 45: Any contractor who does not accept these conditions shall 
not be allowed to tender for works. 
Clause 46: If Government declares a state of scarcity or famine to 
exist in any village situated within 10 miles of the work the contractor 
shall employ upon such parts of the work as are suitable for unskilled 
labour any person certified to him by Executive Engineer or by any 
person to whom the Executive Engineer may have delegated this duty in 
writing to be in need of relief and shall be bound to pay to such 
person wages not below the minimum which Government may have 
fixed in this behalf. Any disputes which may arise in connection with 
the implementation of this clause shall be decided by the Executive 

Engineer Whose decisions shall be final and binding on contractor. 

 
 
 
 
Minimum age of persons 
employed, the employment 
of donkeys and or other 
animals and the payment 
of fair wages 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Method of payment 

 
 
 
 
 
Acceptance of condition 

compulsory before tendering 

the work 
 
 
 
 
 
Employment of scarcity 

labour 
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Maharashtra Act XIX of 
1985, Clause regarding 
turnover tax vide PWD 
Circular No CAT 1086/CR 
Bldg. - 2 Dt. 10/06/87 
 महाराçĚ शासन सा.बां.ͪव. 

शासनǓनण[य Đ.बी.डी.जी. 

2005/Ĥ.Đ.324/ इमारती-2 मुबंई 

Ǒद.03/03/2006. 
 
GST will be payable only 
after the production of 
valid invoice. 

Clause 47: The price quoted by the contractors shall not in any case 
exceed the control price; if any fixed by Government or reasonable price, 
which it is permissible for him to charge a private purchaser for the same 
class and description the controlled price or the price permissible ex-ceed 
the controlled price or the price permissible under Hoarding and 
profiteering Ordinance, 1948 as amended from time to time. If the price 
quoted exceed the controlled price or the price permissible under Hording 
and Profiteering prevention ordinance the contractor will specifically 
mention this fact in his tender along with the reasons for quoting such 
higher price. 
The purchaser at his discretion will in such case exercise the right of 
revising the price at any stage so as to conform with the controlled price 
on the permissible under the Hording and Profiteering prevention 
Ordinance. This direction will be exercised without prejudice to any other 
action that may be taken against the contractor. 
Clause 4 7  A: The tendered rates shall be inclusive of all taxes, rates 

and losses and shall also be inclusive of  the tax levible in respect of 
works contract under the provision of Rule 58 Maharashtra Value Added 
Tax Act 2005 for the Purpose of levy of Tax, as amended from time to 
time will be applicable 

Clause 48: Rate to be quoted by contractor must be exclusive of GST. The 
amount of GST can be claimed after due payment of GST on submission of 
valid application along with GSTR 1, B2B/B2C and GSTR-3B certificates. 

Clause 49: In the case of materials may remain surplus with the contractor 

from those issued for the work contracted for the date of ascertainment of 
the materials being surplus will be taken as the date of the sale for the 
purpose of sales tax will be recovered on such sale. 
Clause 50: The contractor shall employ at least 80% of the total number 

of unskilled labour to be employed by him on the said work from out of 
the persons ordinary residing in the district in which site of the said work 
is located. 
Provided however, that if the required unskilled labour from that district 

is not available, the contractor shall in the first instance employ such 
number of person as is available and thereafter may with the prior 
permission in writing of Executive Engineer- in- charge of the said work 
obtain the rest of the requirement of unskilled labour from outside district. 
Clause 51. Wages to be paid to the skilled and unskilled labours 
engaged by the contractor. 
1) The contractor shall pay the labours skilled according to the wages 
prescribed by the minimum wages Act of 1948 applicable to the area in 
which the work of contractor is located. 
The contractor shall comply with the provision of the Apprentices Act, 

1961 and the Rules and orders issued there under from time to time, if he 
fails  to  do so, his failure will be breach of the contract and the 
Superintending Engineer may in his discretion may cancel the contract. The 
contractor shall also be liable for any pecuniary liability arising on 
account of any violation by him of the provision of the Act. 
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Clause52: All amounts whatsoever which the contractor is liable to pay to the 
government in connection with the execution of the work including the 
amount payable in respect of (I) materials and or stores supplied/issued 
hereunder by the government on the contractor(II) here charges in respect 
of heavy plant machinery and equipment given on hire by the government 
to the contractor for execution by him of the work and/or on which 
advances have been given by the government to the contractor shall be 
deemed to be arrears of the land revenue and the government may without 
prejudice to and other rights and remedies of the government recover the 
same form contractor as arrears of revenue. 
Clause 53: The contractor shall duly comply with all the provisions of 
the Contract Labour (Regulation and Abolition) Act 1970 (37 of 1970) 
and Maharashtra Contract Labour (Regulation and all other relevant statues 
and statutory provision concerning payment of wages particularly to 
workmen employed by the contractor and working on site of work. In 
particular the contractor shall pay wage to each worker employed by him on 
site of the work at the rates prescribed under the Maharashtra Contract 
Labour (Regulation and Abolition) Rules 1971. If the contractor fails or 
neglects to pay wages at the said rates or make sure payment and the Govt. 
makes such payment of wages in full or part thereof less paid by the 
contractor as the case may be, the amount so paid by the Govt. to such a 
workers shall be deemed to be arrears of Land Revenue and the Govt. shall 
be entitled to recover the same as such from the contractor or deduct same 
from the amount payable by the Government to the contractor hereunder or 
from any other amounts payable to him by the Government. 
Clause 54:  The contractor shall engage apprentices such as bricks layer, 
carpenters, wiremen, plumber as well as black smith as recommended by 
the State Apprentices Adviser Director of Technical Education, Dhobi Talav, 
Bombay 1 on the construction work (Govt. Of Maharashtra Education 
Department No TSA – 5170 / T –56689 Dt 7-7-1972) 
Clause 55 : Condition For Maleria Eradication 
(Govt. of Mah P.W.D Resolution No CAT – 1086 / CR –243/K/Buld – 2 Bombay 
– 32 dt 11-987 

A)  The anti-malaria & other health measure shall be as directed by 

the Joint Director (Malaria & Filaria) of Health services, Pune 

B)  Contractor shall see that mosquito zenic conditions are not 

created so as to keep vector population to minimum level. 

C) contractor shall carry out anti malaria measures in the area as 

per  guideline prescribed under National Malaria Education 

Program and as directed by the Joint Director (M&F) of 

Health Services, Pune 

D) In case default in caring out prescribed anti malaria measures 

resulting in increase in malaria incidence, Contractor shall be 

liable to pay Govt. the amount spent by Government on anti- 

malaria measures to control the situation in addition to fine 

 
 
 
 
 
 
 
 
 
 
 
P. W. Dept. No CAT / 
1284 (120) / Building 
- 2 Dated 14/8/85. 
 

 
P. W. Dept. No CAT / 
1284 (120) / Building 
- 2 Dated 14/8/85. 
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Clause 56: The Contractor shall engage apprentices as brick 

layer, carpenter, wiremen, plumber as well as blacksmith as 

recommended by the State Apprenticeship Advisor, Director of Technical 

Education Dhobi Talav, Bombay-1. On the construction site. (As per 

Government of Maharashtra, Education Department No TSA – 5170/T-

56689, dated 7-7-72) 

Clause 57: i ) Contractor shall take out necessary Insurance Policy / 

Policies so as to provide adequate Insurance cover for the execution of the 

awarded contract work for total contract value and complete contract 

period from the “Director of Insurance, Maharashtra State, Mumbai.” 

Only. It’s postal address for correspondence is “364, MHADA, First Floor, 

Opp. Kalanagar, Bandra (East), Mumbai – 400 051” (Telephone No.: 

26438690 / 26438746 and Fax No.: - 26438641). Similarly, all workmen 

appointed to complete the contract are required to insure under 

Workman’s Compensation Policy. Insurance Policy / Policies taken out 

from any other company will not be accepted. If any contractors have 

affected Insurance Company, the same will not be accepted and the 

amount of premium calculated by the Directorate of Insurance will be 

recovered directly from the amount payable to the Contractor for the 

Executed contract work. 
 
ii) One percent amount will be recovered if certificate of premium for 
insurance policy are not submitted by the contractor before first running 
bill of work. 
 
After submitting of receipt of payment of insurance amount paid by 
contractor for concern work, it will be verified by divisional accountant 
after then the return of “Insurance Amount” will be paid to contractor 
within limit of 1% of total cost of work. 
 
Clause 58:- As per Government of Maharashtra s Industry Energy and 

Labour Dept.GR.No.BLA/Pra/Kra./108/Kamgar-7A/ at Dt.17/06/2010 

welfare cess at one percent or at the rates amended from time to time ad 

intimated by the company authority under welfare Act 1996 is to be 

deducted from the bill amount whether measured, bill, advanced 

payment or secured advance. 

 

Clause 59 :- After Final Negotiation with lowest contractor, Stamp Duty 

of tender value should be filled and hard copy should be submitted by 

contractor to tendering authority i.e. Upto 10 Lakhs of tender value stamp 

duty Rs.500/- and above 10 Lakhs Stamp Duty will be 500 +  Rs.100 per 

Lakh. 
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SCEDULE 'A' 
 

Schedule showing (Approximately) the material to be supplied from the Departmental 

Stores for work contracted to be executed and preliminary and ancillary works and the rate at which they 

are to be charged for the construction. 

 

     NAME OF WORK :- Manufacturing , Erection and Painting of 18T EOT for Emergency  Gate 
size 2.0 x 2.0 mtr – 1 no. @  Reguntha LIS  Project Dist Gadchiroli. 

 

Particulars 
Quantity 

In 
Nos 

 
Unit 

Rate at which Material will be 
charged to the Contractor Place of Delivery 

In Figure In Words 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 
 
Notes: 

 
1. The person or firm submitting the tender should see that the rates in the above schedule 

are filled up by the Engineer In charge on the issue of the form prior to the submission of 

the Tender. 

2. The rates mentioned in Schedule 'A' are inclusive of all taxes and storage charges. 

3. Cement can reckon for the purpose of issue at 20 bags per Ton irrespective of actual 

Nill 
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weight. Loss arising out of shortage of weight in each bag be governed by the provision 

and conditions 20.1(I) of special contract. The rate quoted should correspond to this 

method of reckoning. 
 

4. No claim for extra payment on account of delay of these materials will be entertained. 
 

5. The quantities indicated in the above schedule are approximate and may vary as per actual 

requirement as ascertained by the Engineer - In - Charge. 

6. The charge for loading, unloading, conveyance etc. for the material shown above from the 

place of delivery to the site of work will be borne by the contractor and deemed to be 

included while quoting for the Tender. All the material shall be made available for delivery 

on working days during the office hours. 

7. All the materials mentioned in Schedule 'A' required for the work shall be taken from the 

Department only. The materials from the outside sources in lieu of materials in Schedule A 

shall not be allowed except under written permission from the Executive Engineer. The 

samples of each material shall be tested at the contractor's cost. The materials not 

confirming to the required standard shall be removed by the contractors at once from the 

site of work at his own cost. 

8. The contractor will have to construct a shed with double locking arrangement at 

his own cost. 

9. If the controlled materials viz. cement steel line unused with the contractor after 

completion of the work and if they are not returned the contractor work and if they are 

not returned, the contract tor shall pay for such materials at double the rate at which the 

materials were issued to him. Recovery of Goods & Services Tax & General Tax on cost of 

surplus materials which are not returned by the contractor will be levied. 

10. Proper account of day to day consumption materials as per Schedule "A" should be 

maintained by the Contractor of his authorized representative on site and it shall be 

checked by the Departmental Officer every day in token on its correctness. 
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Conditions For Material Issued Under Schedule A 

The issue of materials by the Department under Schedule A of this contract will be stipulated to interlaid the 
following conditions. 
1. All the materials shall be made available for delivery on working days only during working hours, to be 

arranged mutually by the contractor between himself and the Store Keeper or the Sub-Divisional 
Officer, who so ever small the same. The material shall be made available of the place of delivery 
mentioned in Schedule 'A' of the tender. 

2. The contractor shall submit periodically as well as completion of work, on account of all material issued to 
him in a manner as directed by Engineer - in - Charge. The contractor shall also furnish an account of 
previous materials issued, before placing demand for further materials. In addition, separate register shall 
be maintained on site for recording daily item wise cement. Consumption of cement issued them and also 
item wise consumption of other materials issued under Schedule 'A' as directed. This shall be signed daily 
by the Contractor or his representative and representative of Engineer - In - Charge. 

3. The quantities in Schedule 'A' are approximate and may vary according to actual and bonafide use as 
certified by the Engineer - In - Charge. 

4. All the materials mentioned in the Schedule 'A' required for the work shall be taken from the 
Department only. The materials from other source in lieu of the materials in Schedule 'A' shall not be 
allowed except under written permission from the Executive Engineer. In such case, certificate for its 
quality shall be produced by the contractor and samples of such materials shall be tested from any 
Government Laboratory by the Contractor at his own cost and the Test Results to be supplied to the 
Department. The materials not confirming to the required standard shall be removed at once from 
the site of the work by the Contractor at his own cost. 

5. The rates mentioned in Schedule 'A' are inclusive of Goods & Services Tax and Storage 
Charges. 

6. After issue of any materials for use on bonafide Government Work to Contractor, if the Engineer - In - 
Charge ascertains on any Particular date that the portion of such supplied comes to surplus to the 
requirement of the Work, the date of ascertainment will be taken as the date for the purpose of payment 
of GST on such portion and recovered from the Contractor as per rule. 

7. The contractor shall construct shed /sheds as per direction of the Engineer- In - Charge of the work for 
storing the Materials issued to him by the Department and provide double locking arrangement, but of 
such one lock shall be with in charge of Department person and materials shall be taken for use in 
presence of the Departmental Person only. 

8. The Contractor shall make his own arrangement for the safe custody of the materials which are 
supplied to him by the Department. 

9. The contractor shall not use cement and other materials under Schedule 'A' in items other than as per 
his Tender except for such ancillary small items as per connected with the absolutely necessary in 
execution of this work as they may be decided by the Engineer. 

10. All steel issued under Schedule 'A' which remains surplus with the Contractor after use in the work, shall 
be returned to the Department. Generally, only full lengths bars in lengths supplied by the Department 
shall be taken back by the Department. However Engineer - In - Charge may at his discretion, take back bars 
of particular diameter in any other lengths approved by him, if same are required for use in Government 
Work. The rates for repayment of the surplus acceptable materials required by the Contractor at the 
godown of issue, shall be at the prevailing market rates or the rates charged to the contractor, excluding 
the element of storage charges or the issued rates excluding the element of storage charges at the 
time of return, whichever is low. The quality of such surplus steel as is not acceptable to the 
Department may be disposed by the Contractor in any manner he likes and the cost thereof shall entirely 
be borne by the contractor. However in case in which the materials issued to a Contractor become 
surplus owning to change in design of the work after the materials were issued to the Contractor, the 
materials should be taken back from the Contractor at the same rates at which they were supplied to him by 
the Government provided the materials at the time taking over, were not actually needed and are serviceable. 
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11. Mild Steel / Tor Steel bars shall be issued to the Contractor on actual weightment. However for the 
purpose of payment, the weight of steel bars used of the work shall be calculated on the basis of 
Standard Specification. Book 1972 edition by B & C Department. Hence claims on account of difference 
in actual weight and calculated on the basis of Standard Weight per unit length shall not be entertained. 

12. The Contractor shall make his own arrangement for securing structural steel as square bars, flats, 
rolled steel joists, angles, iron plates etc. The Department is neither responsible for securing 
permit not to supply required structural steel. However necessary Certificate to the effect that 
material is required for the said bonafide Government Work will be issued if required. 

13. The charges for conveyance of material from the place of delivery to the site of work and the actual 
spot on work site shall be entirely borne by the Contractor. No claim on this account shall be 
entertained. 

14. If surplus material after completion of the work are not returned by the contractor, recovery of such 
material at the penal rate of twice the issue rate of these materials shall be made from the con- 
tractor. Sales tax and General tax on the cost of surplus materials which are not returned, shall also be 
recovered by from the contractor as decided by the Executive Engineer. However it is clear that if any 
surplus material returned is in unserviceable or damaged conditions, the same will not be accepted. In 
such case the cost will be recovered from the contractors as stated above in the clause. 

15. Empty asphalt drums will have to be returned to the Depot. In case of non-return of empty asphalt 
drums, recovery at Rs.---------/- per drum will be charged to the contractor. 

16. The person/firm submitting the tenders should see that the rates in the above schedule 'A' are filled 
up by the Engineer-in-charge of the work on the issue of the form prior to the submission of the 
tender. 

17. The Govt. shall not be responsible for the loss in cement during transit from Govt. stores to work site. 
Cement so delivered to the Contractor at Govt. stores shall mean 50 kgs. Equivalent to 1.23 Cft. by 
weight. The rate quoted should correspond to this method of reckoning. The corrections have will 
be done by weight basis. While mixing. If cement found should in bag, it will have to make good by 
the contractor for which additional cement would be supplied by the Department at issue rate in 
Schedule 'A' item or percentage rate quoted for should reckon this. 

18. For the purpose of issue rate, the area of A.C. sheets and ridges shall be the actual gross size before 
laying in the roof and dimension shall be measured at straight line in plain (neglecting extra 
length due to corrugations etc.) 

19. The contractor shall furnish unstamped receipts for all material issued under Schedule 'A' 
20. The contractor shall furnish the account of steel, cement etc. issued to him at each time before placing 

and indent for further supply. Also he should submit on completion of the work final account of all the 
material supplied to him by the Department. This account will be scrutinized by the Engineer-in- 
charge and if any extra use us found, shortages are seen and any Quantity of material remained un ac- 
counted for recovery at penal rates will be effected for such Quantities as mentioned in clause 14 
above. 

21. A separate shall be maintained on site for recording detailed item wise cement and steel 
consumption on the work. This register shall be signed by the contractor or his authorized 
representative and got signed from the representative of the Engineer-in-charge.
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SCHEDULE “ B “ 
 

Name of Work : Manufacturing , Erection and Painting of 18T EOT for Emergency  Gate size 2.0 x 
2.0 mtr – 1 no. @  Reguntha LIS Project Dist Gadchiroli. 
 
Sr 
no 

Description Qty. 
& 
Unit 

Rate Amount 

 Manufacturing, Erection and Painting of 18T 
EOT for Emergency Gate Size 2.0 x 2.0 mtr - 1 
Nos. componenet namely Hoist girder, EOT A 
frame & top platform support,staircase from 
column base to hoist level, worm reducer 
support, E.M.brake support, motor support, 
manual operation parts, washer plate & lock 
plate for double pulley block & Equiliser pulley 
bracket,Drum Bracket/ gear Train, Gear train 
support parts with painting with one coat of 
zinc rich epoxy primer & double coat of coal tar 
epoxy paint .... 

Qty. 
   

 

As per Measurement 1    
EOT A frame & Top platform support   
Staircase from column base to hoist level    
Hoist parts support   
Worm reducer supports  
E.M.Brake support  
Motor supports  
Manual Operation  
Washer Plate & lock plate for Double pulley 
block & Eq. pulley bracket 

 

As per Measurement 2   
Drum Bracket/Gear Train  
Gear Train Supports  
As per Measurement 3   
Hoist Drive Unit Cover ( Both side Gear Train)  
CRCA sheet = 3.15mm thk  
As per Measurement 4   
Manufacturing canopy of Hoist Drive Unit   
CRCA sheet Overhang support ISA    
Door    
Window Frame box   
CRCA sheet = 3.15mm thk   
As per Measurement 5   
Manufacturing of CI wire rope drum as per IS- 
1030 

2 

Manufacturing of Aluminum Bronze bush  wire 
rope drum as per IS - 305 

4 

Manufacturing of  C.S. Gear (First ) as per IS- 
1030 2 

Manufacturing of C.S.Pinion (First) as per IS- 
1030 

2 

Manufacturing of Aluminum Bronze  First gear 
as per IS - 305 

2 

Manufacturing of C.S.Gear (Second) as per IS- 
1030 2 

Manufacturing of C.S.Pinion (Second pinion & 
shaft) as per IS- 2004 

2 

Manufacturing of  First Pinion Shaft as per IS- 
2004 2 



98 

Contractor                                                 No. of Corrections                                  Executive Engineer                 

Manufacturing of Drum Axel Shaft as per IS - 
2004 

2 

Manufacturing of double Pulley in block as per 
IS- 1030 

2 

Manufacturing of double Pulley in block Al. 
bush as per IS - 305 2 

Manufacturing of double Pulley pin as per IS- 
1030 

2 

Manufacturing of Equiliser pulley as per IS- 
1030 1 

Manufacturing of Equiliser pulley pin as per IS- 
2004 

1 

Manufacturing of Flange coupling as per IS- 
1030 

2 

    
  

Plummer Block SNL 517  - P1 shaft 4 

Brg.22217EK - P1 shaft 4 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
1 

Sleeve H 317 - P1 shaft 4 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

1 
No 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

5846918.39 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
5846918.39 

Plummer Block SNL 520TA  - P2 shaft 4 

Brg.22220EK - P2 shaft 4 

Sleeve H 320  - P2 shaft 4 

  

As per Measurement 6   

Cost of WORM REDUCER.:- 
RATIO 60:1, TYPE "U-700", input 7.38 kw, input 
speed 1000 rpm, output torque 3120 Nm 
output shaft  

1No.s 

Cost of EM BRAKE :-Ø200 
200 DIA AC ELECTRO MAGNETIC SINGLE PHSE 
BRAKE 100% COIL RATING, CLASS"B" 
INSULATION, WORKING ON 400/440V A.C,50 
C/S WITH BRAKING TORQUE CAP 15 KGM-1No.  

1No.s 

Cost Of 7.5 HP Motor:-     
5.5KW (7.5 HP) 940RPM SQUIRREL CAGE HOIST 
CRANE DUTY S4 , 40% CDF,150 STARTS/HOUR 
TEFC,FOOT MOUNTED  CLASS"F" INSULATION 
WORKING ON 400 / 440V A.C 3PHASE 
50CYC/SEC CONFORMING TO IS 325 SHAFT 
EXTENSION ON BOTH SIDES, FRAME SIZE -132S 
- 1No. 

1No.s 

Starter for 7.5 HP Motor  1No.s 

Wire Rope 24 mm Dia., 6 x 36 Const. Fiber Core 
Galvanised with TC  

130m 

    
Total Fabrication Weight in Kg -   15516.52 

Total Erection Weight in Kg -  15516.52 
     
 
 
 
 
 
 
 

Supplying and Erecting of MP Grease, bearing 
grease gear oil for motor and gearbox,  Cables 
& Electrical Accessories... 

Qty 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

Multipurpose Grease 6 Nos. 
Bearing Grease 50.00 kg 
Gear Oil - SAE -90 10.00 Lit 
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2 

 
 
    

     
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

1 
No 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
122178.78 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

122178.78 

Supplying and erecting HMS PVC conduit FRLS 
grade 32 mm dia. With PVC accessories on wall 
/ ceiling as per specification No: WG-MA/CON. 
For Limit Switch Wiring 

100m 

Supplying, erecting & terminating FR XLPE 
insulated, galvanised steel formed wire 
armoured (strip) cable 1100 V, 4 core 4 sq. 
mm. copper conductor complete erected with 
glands & lugs, on wall/ trusses/ pole or laid in 
provided trench/ pipe as per specification no. 
CB-LT/CU 

100m 

Supplying and erecting integrated LED flood 
light fitting Max. 100W IP65 & IK07 class 
having pressure die-cast aluminium housing, 
having system lumens output of Min. 12000 
Lumens, min. efficacy of 120 lumen/W, CRI>70, 
CCT upto 6500K, THD<10%, p.f. >0.90, 
operating range of 140-270V, inbuilt surge 
protection of 4 kV, Life class of 50,000 Hrs. at 
L70B50, including driver with U shaped bracket 
with 3 Years warranty as per specification No 
FG-ODF/FLS2 

6 Nos. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
3 

Manufacturing, Erection and Painting of  Hoist 
girder E.G. at well top, Ladder for EG, Rest 
platform for ladder & Railing at well top ... 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 

1 
No 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

482449.76 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

482449.76 

Hoist Girder for E.G. at well top   
 Ladder For EG    
Rest Platform   
Railing at well top ( considering 7.2 mtr dia of 
well ) 

  

Total  Weight of material to be supplied in Kg 
-   

2624.81 

Total Erection Weight in Kg -  2624.81 
Total Painting area in sqmtr -  72.78 

Total Painting Area =683.71 
 
4 Transportation of  fabricated gate part for erection  by 

TATA Tipper 1613/36 

3 
Trips  

 

 

 
    45418.56 

 
    

136255.68 

Total  :- 6587802.61 

Say (₹)  6587803.00 

Excluding GST + Insurance  
 

(In Words Rs. Sixty Five Lakh Eighty Seven Thousand Eight Hundred & Three  Only) 
 
 

 

 

 

 

Deputy Engineer,  
Mech Engg  w/shop 

Sub Division no.1 Nagpur. 

 Executive Engineer 
Mechanical Engineering, 

Workshop Division , Nagpur 
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Measurement 
 
Name of Work : Manufacturing , Erection and Painting of 18T EOT for Emergency  Gate size 2.0 x 
2.0 mtr – 1 no. @  Reguntha LIS Project Dist Gadchiroli. 
 
Sr 
no 

Description Qty. 
& 
Unit 

Rate Amount 

 Manufacturing, Erection and Painting of 18T 
EOT for Emergency Gate Size 2.0 x 2.0 mtr - 1 
Nos. componenet namely Hoist girder, EOT A 
frame & top platform support,staircase from 
column base to hoist level, worm reducer 
support, E.M.brake support, motor support, 
manual operation parts, washer plate & lock 
plate for double pulley block & Equiliser pulley 
bracket,Drum Bracket/ gear Train, Gear train 
support parts with painting with one coat of 
zinc rich epoxy primer & double coat of coal tar 
epoxy paint .... 

Qty. 
   

 

As per Measurement 1    
EOT A frame & Top platform support   
Staircase from column base to hoist level    
Hoist parts support   
Worm reducer supports  
E.M.Brake support  
Motor supports  
Manual Operation  
Washer Plate & lock plate for Double pulley 
block & Eq. pulley bracket 

 

As per Measurement 2   
Drum Bracket/Gear Train  
Gear Train Supports  
As per Measurement 3   
Hoist Drive Unit Cover ( Both side Gear Train)  
CRCA sheet = 3.15mm thk  
As per Measurement 4   
Manufacturing canopy of Hoist Drive Unit   
CRCA sheet Overhang support ISA    
Door    
Window Frame box   
CRCA sheet = 3.15mm thk   
As per Measurement 5   
Manufacturing of CI wire rope drum as per IS- 
1030 

2 

Manufacturing of Aluminum Bronze bush  wire 
rope drum as per IS - 305 4 

Manufacturing of  C.S. Gear (First ) as per IS- 
1030 

2 

Manufacturing of C.S.Pinion (First) as per IS- 
1030 

2 

Manufacturing of Aluminum Bronze  First gear 
as per IS - 305 

2 

Manufacturing of C.S.Gear (Second) as per IS- 
1030 

2 

Manufacturing of C.S.Pinion (Second pinion & 
shaft) as per IS- 2004 2 

Manufacturing of  First Pinion Shaft as per IS- 2 
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2004 
Manufacturing of Drum Axel Shaft as per IS - 
2004 

2 

Manufacturing of double Pulley in block as per 
IS- 1030 2 

Manufacturing of double Pulley in block Al. 
bush as per IS - 305 

2 

Manufacturing of double Pulley pin as per IS- 
1030 

2 

Manufacturing of Equiliser pulley as per IS- 
1030 

1 

Manufacturing of Equiliser pulley pin as per IS- 
2004 

1 

Manufacturing of Flange coupling as per IS- 
1030 

2 

    
  

Plummer Block SNL 517  - P1 shaft 4 

Brg.22217EK - P1 shaft 4 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
1 

Sleeve H 317 - P1 shaft 4 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

1 
No 

  

Plummer Block SNL 520TA  - P2 shaft 4 

Brg.22220EK - P2 shaft 4 

Sleeve H 320  - P2 shaft 4 

  

As per Measurement 6   

Cost of WORM REDUCER.:- 
RATIO 60:1, TYPE "U-700", input 7.38 kw, input 
speed 1000 rpm, output torque 3120 Nm 
output shaft  

1No.s 

Cost of EM BRAKE :-Ø200 
200 DIA AC ELECTRO MAGNETIC SINGLE PHSE 
BRAKE 100% COIL RATING, CLASS"B" 
INSULATION, WORKING ON 400/440V A.C,50 
C/S WITH BRAKING TORQUE CAP 15 KGM-1No.  

1No.s 

Cost Of 7.5 HP Motor:-     
5.5KW (7.5 HP) 940RPM SQUIRREL CAGE HOIST 
CRANE DUTY S4 , 40% CDF,150 STARTS/HOUR 
TEFC,FOOT MOUNTED  CLASS"F" INSULATION 
WORKING ON 400 / 440V A.C 3PHASE 
50CYC/SEC CONFORMING TO IS 325 SHAFT 
EXTENSION ON BOTH SIDES, FRAME SIZE -132S 
- 1No. 

1No.s 

Starter for 7.5 HP Motor  1No.s 

Wire Rope 24 mm Dia., 6 x 36 Const. Fiber Core 
Galvanised with TC  

130m 

    
Total Fabrication Weight in Kg -   15516.52 

Total Erection Weight in Kg -  15516.52 
     
 
 
 
 
 
 
 

Supplying and Erecting of MP Grease, bearing 
grease gear oil for motor and gearbox,  Cables 
& Electrical Accessories... 

Qty 
 
 
 
 
 
 
 
 

  

Multipurpose Grease 6 Nos. 
Bearing Grease 50.00 kg 
Gear Oil - SAE -90 10.00 Lit 
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2 

 
 
    

     
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

1 
No 

Supplying and erecting HMS PVC conduit FRLS 
grade 32 mm dia. With PVC accessories on wall 
/ ceiling as per specification No: WG-MA/CON. 
For Limit Switch Wiring 

100m 

Supplying, erecting & terminating FR XLPE 
insulated, galvanised steel formed wire 
armoured (strip) cable 1100 V, 4 core 4 sq. 
mm. copper conductor complete erected with 
glands & lugs, on wall/ trusses/ pole or laid in 
provided trench/ pipe as per specification no. 
CB-LT/CU 

100m 

Supplying and erecting integrated LED flood 
light fitting Max. 100W IP65 & IK07 class 
having pressure die-cast aluminium housing, 
having system lumens output of Min. 12000 
Lumens, min. efficacy of 120 lumen/W, CRI>70, 
CCT upto 6500K, THD<10%, p.f. >0.90, 
operating range of 140-270V, inbuilt surge 
protection of 4 kV, Life class of 50,000 Hrs. at 
L70B50, including driver with U shaped bracket 
with 3 Years warranty as per specification No 
FG-ODF/FLS2 

6 Nos. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
3 

Manufacturing, Erection and Painting of  Hoist 
girder E.G. at well top, Ladder for EG, Rest 
platform for ladder & Railing at well top ... 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 

1 
No 

  

Hoist Girder for E.G. at well top   
 Ladder For EG    
Rest Platform   
Railing at well top ( considering 7.2 mtr dia of 
well ) 

  

Total  Weight of material to be supplied in Kg 
-   

2624.81 

Total Erection Weight in Kg -  2624.81 
Total Painting area in sqmtr -  72.78 

Total Painting Area =683.71 
 
4 Transportation of  fabricated gate part for erection  by 

TATA Tipper 1613/36 

3 
Trips  

 

 

  

  

 
 

 

१. .  
     ( If necessary , Bidders can come to the department to review the Estimate of the 
concerned work. )

 

 

 
 

Deputy Engineer,  
Mech Engg  w/shop 

Sub Division no.1 Nagpur. 

 Executive Engineer 
Mechanical Engineering, 

Workshop Division , Nagpur 
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ADDITIONAL CONDITIONS 
CONDITION NO-1    

 

PERFORMANCE SECURITY/ADDITIONAL SECURITY DEPOSIT 
 

A) Tenderer whose offer/quote for the tender is found to be below estimated cost put 

to tender then  additional security deposit is to be submitted in following manner-:  

(Within 8 days from the opening of Financial Bid ) 

1. If the offer / rates quoted below 3 % to 10% of the estimated cost put to the tender, then 

1% of tender amount or Rs.1000 whichever is higher should be submitted as additional 

security deposit within 8 days from the opening of Financial Bid. 

2. If the offer/ rates is more than 10% of the estimated cost put to the tender, 1% of 

the tender amount plus the % exceeding 10% of the amount put to the 

tender{Suppose if the rate quoted is 14% below, then additional security deposit 

shall be[1%+(14%-10%)]=1%+4%=5% of the amount put to the tender minimum 

up to Rs.1,000/-   

3. If the offer / rates is more than 15% below the estimated cost put to the tender, 

then 6% of tender amount plus two times the % exceeding 15 % of the estimated 

cost put to the tender. (Suppose if the rate quoted is 19 % below then additional 

security deposit shall be 6% +(19%- 15 %) X 2 = 14%)  

B) The amount of additional security deposit L1 bidder should be submitted in the form of 

Demand Draft/Bank Guarantee issued by any Nationalized / Scheduled bank duly pledged 

in the favor of Executive Engineer, Mechanical Engineering Workshop Division, Nagpur 

If additional performance security deposit is not submitted by L1 bidder within Eight working 

days from opening of envelop No.2 then Earnest Money of L1 bidder will be forfeited.  

The bidder will be declared as non-eligible to file the tender in Water Resources Department of 

govt. of Maharashtra from the date of opening of envelop No.2 for the period of  2 years. 

C) Original copy of Demand Draft/Bank Guarantee must be submitted in the office of the 

Executive Engineer, Mechanical Division, Jalgaon by the L-1 tenderer within 2 working 

days of opening of Envelope 2 and this condition will not be relaxed in any circumstances 

D) Refund of Performance Security 

A. Bank Guarantee/Demand Draft/FDR submitted as performance security should be valid 

up to one month after completion of Defect Liability period. 

B. Additional security Deposit of lowest bidder may be refunded within 3 month after 

satisfactory completion of work. 

C. False Demand Draft/Bank Guarantee/FDR of bank should be forfeited and action should 

be taken under Indian Panel Code for submission of false/fraudent paper/information. 

CONDITION NO - 02: VALIDITY:- 
 

The Tender submitted will be treated valid for 75 Days 
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CONDITION NO - 03: APPROVAL OF SAMPLES :- (N.A. for Labour Tender) 
 

Sample of each items of material mentioned in the schedule which needs prior 

inspection. if so desired by the consignee Deputy Engineer should be got 

approved by the Tenderer from the consignee Deputy Engineer. 

CONDITION NO - 04: CONSIGNEE :- 
All   completed   job   should   be   carried   out   as   per   instructions of 
Deputy Engineer, Mechanical Engg. Workshop Sub Division No.1 , Nagpur. at the 
place mentioned in work order. 
 

CONDITION NO - 05: INSPECTION :- 
 

a) Job will be inspected by the consignee or representative authorized by the 
 

     Executive Engineer prior to dispatch of material. 
 

b) Test certificate should be made available along with the bill. for inspection & 
 

      approval Testing of material should be carried out in Government approved      
      laboratories 

c) No inspection charges will be paid extra on any account. 

 
CONDITION NO - 06: DELIVERY:- 

a) Job mentioned in the schedule should be delivered and supplied as per 

specification and delivery schedule from the date of issue of work order. 

b) Where inspection of job is required to be done the period for inspection and 

approval of sample will not effect in any way the delivery period mentioned 

in the accepted tender. 

c) The date of delivery is the date on which acceptable finished job have been 

inspected. 
 

CONDITION NO - 07 FAILURE:- 

Due to faulty workmanship causing defects and found not confirm to the 

Specification and the other requirements or if it is found to be inferior or in dam- 

aged condition it will be rejected by the consignee Deputy Engineer or his 

authorized representative and the rejected materials will have to be replaced at 

tenderers risk, and the cost within 7 days or as ordered by the consignee Dy. Engr. or 

his representative without any claims on the department. The extra expenditure 

if any incurred on his account will be received from the tenderer. 
 

CONDITION NO - 08 TRANSPORT:- 
 

The transport of the materials will be arranged by the contractor himself. 
CONDITION NO - 09 BILLS :- 

 

Bills (Pre-receipted ) should be submitted in triplicate to the consignee giving 

the following information and document where ever necessary. 

a) Inspection report if inspection carried out.  
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b) Gate pass if any. 

c) Work order No. etc. 

d) Amendments if any to the work order. 

e) Attested Copy of PAN CARD both side 

CONDITION NO - 10 Goods Service Tax  :- 

For GST payment procedure will be followed as per guidelines given by Water 

Resources Department of Maharashtra Circular TDS-0918/C.A. 590/18/major 

project-1 dt.13/11/2018. 

CONDITION NO - 11 PENALTY:- 

Payment will be made on Monthly Basis According to Attendance / presence of 

Heavy Duty Operator / Driver, Attendance sheet should properly Maintained by the 

contractor and measurements Attendance recorded by the Engineer in charge 

& Authorized Sub ordinates. Govt. levies will be recovered from the bills No 

deviation from the above terms will be accepted Govt. will not incur any 

liability to pay interest on bills the payment of which is   delayed for any 

reasons whatsoever. 

CONDITION NO - 12 On failure for providing Labour (Heavy Duty Operator/ Driver) on necessary 

time Rs.100/day will be charged as penalty for undelivered finished job. The 

penalty charges will be recovered from the bills. 

CONDITION NO - 13 WARRANTY:     

The Contractor hereby declares that the job work done under this contract 
shall be of the best quality (and workmanship) and shall be strictly in accordance 
with the specifications and particulars contained / mentioned in the schedule 
thereof and contractor. Here by guaranties that the said. Job would continue to 
confirm to the description and quality aforesaid for a period of 180 days from 
the date of delivery of the said work to consignee and that notwithstanding the 
fact that the consignee (inspector) may have inspected and/or approved the said 
work if during the aforesaid period of 180 days the said work be discovered not be 
confirm to the description and quality aforesaid or have deteriorated(and decision 
of the con- signee in that behalf will be final and conclusive.) the consignee will be 
entitled to reject the said job work. Such portion thereof as may be discovered not 
to confirm to the said description and quality. On such rejection the 
goods/job/articles will be at the contractors risk and all the provision herein 
contained relating to rejection of goods/job etc. shall apply. The contractor shall 
if so called upon to do re- place the job etc. or such portion thereof as is rejected 
by the purchaser otherwise the tenderer shall pay such damages as may arise by 
reason of the breach of the condition herein contained. Nothing herein contain 
shall prejudice any other right of consignee in that behalf under this contract or 
otherwise. Security deposit will be released only after expiry of warranty period. 

 
CONDITION NO - 14 EXCISE DUTY:  

Not Applicable 

CONDITION NO - 15 INSPECTION OF WORKSHOP:  

Not applicable 
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CONDITION NO - 16 LABOUR WELFAIR FUND 
 

1% Labour Cess will be deducted from Contractor's Bill. 

CONDITION NO - 17 While uploading Scanned Tender Copy should not be uploaded in other documents 

CONDITION NO - 18 If tender cost is above Rs. 10 Lakh then post qualification Criteria will be 

applicable. 

CONDITION NO - 19 Contractor will be fully responsible for providing correct value of work in hand. If 

after submission of tender contractor receives work order for new work, he will 

have to inform officer in charge, unless he will be debarred for a period of 03 

years to participate in tender procedure of Mechanical Organization. 

CONDITION NO - 20 Contractor or his authorize representative should remain present on the date and 

time of opening of Tender as mentioned schedule, otherwise no complaint will be 

accepted after opening of tender.  

CONDITION NO - 21 Electrician, Fitter, Helpers provided by Contractor must be physically and 

Mentally fit for Job assigned to him. 

CONDITION NO - 22 Electrician, Fitter, Helpers should be Medically fit. He Should not have colour 

blindness & Night Blindness.  

CONDITION NO - 23 Electrician  should  possesses Valid Documents by Competent  Authority   

CONDITION NO - 24 Joint venture for this tender is not allowed. 

CONDITION NO - 25 Pre bid meeting is not necessary also refer para.1.12  

CONDITION NO - 26 Fabrication and erection work should be done as per instruction provided by 

executive engineer/ site-in-charge. 

CONDITION NO - 27 Dismantled and scrap material should be handed over to engineer in charge by 

Contractor After Completion of Total Work. 

CONDITION NO - 28  Contractor will have to strictly follow the guidelines issued by government of 

Maharashtra for prevention of Corona Virus (Covid 19) and also take the 

precautionary measures at the site. If any incident of Corona virus affection 

occurs at the site, in that situation the contractor will be fully responsible for that 

and he will not be liable to claim any compensation. The contractor will be 

responsible to follow all the instructions, rules and regulations regarding 

prevention of Corona Virus issued by the Government from time to time up to the 

date of completion of work. 

CONDITION NO - 29  All the condition of Government of Maharashtra Industries Energy and Labour 

Department are fully applicable to contractor. 
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CONDITION NO-30- PRICE ESCALATION:-  Price escalation is as per prevailing rules  applicable.  
 

A) If during the operative period of the Contract as defined in condition (i) below, there is 

any variation in the Consumer Price Index (New Series) for industrial workers as per the 

Labour Gazette published by the Commissioner of Labour, Government of Maharashtra 

and/or in the Whole- sale Price Index for all commodities, prepared by the office of 

Economic Adviser, Ministry of Industry, Government of India, or in the price of petrol/oil 

and lubricants and major construction materials like steel, various types of metal pipes etc., 

then subject to the other conditions mentioned below, price adjustment on account of 

(1) Labour Component-  

(2) Material Component-  

(3) Petrol, Oil and Lubricant (POL) components-  

(4) Steel- Not Applicable due to AMC Work 
 

Calculated as per formula hereinafter appearing, shall be paid. Apart from these, no other 

adjustments shall be made to the contract price for any reasons whatsoever component 

percentages as given below are as of the total cost of work put to tender excluding star rate 

items. Total of Labour, Material & POL components shall be 100 and other components shall 

be as per actual. 

(1) Labour Component –(Place-Raigad) K1= 88.28%  -  

(2) Material Component–(All India Average)  K2=  8.84% 

(3) Petrol, Oil and Lubricants K3- 2.96% 

(4) Steel Component –All India Average - Not Applicable due to AMC Work(Steel is not used 

for this work) 
 

Note:- Price variation Shall be calculated as per formula mentioned hereafter. Apart from 

these, no other adjustments shall be made to the contract price for any reason whatsoever. 

Total of Labour, Material & POL components shall be 100% and other components shall be as 

per actual. 

1. Formula for Labour Component:  

V1 = 0.85 X P X [ K1 X (L1-L0) ]  

                           100         L0 

Where, 

V1 = Amount of price variation in Rupees to be allowed for Labour Component 

P = Cost of Work done during the quarter under consideration minus the cost of Steel, 

calculated at the basic Star rates as applicable for the tender, consumed during the quarter 

under consideration. 
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K1 = Percentage of Labour Component as indicated in above. 

L0 = Basic consumer price index shall be average consumer price Index for the quarter 

preceding the month in which the last date prescribed for receipt of tender falls. 

L1 = The Average Consumer Price Index for the quarter under consideration. 

2. Formula for Material Component:  

V2 = 0.85 X P X [ K2 X (M1-M0) ] 

                            100       M0 

Where, 

V2 = Amount of price variation in Rupees to be allowed for Materials Component 

P = Same as worked out for labour component. 

K2 = Percentage of Materials Component as indicated above. 

M0 = Basic Wholesale price index shall be average wholesale price Index for the quarter 

preceding the month in which the last date 

prescribed for receipt of tender, falls. 

M1 = Average wholesale Price Index during the quarter under consideration. 
 

3. Formula for Petrol, Oil And Lubricant Component : 

V3 = 0.85 X P X [ K3/100 X (P1-P0/ P0) ] 

Where, 

V3 = Amount of price variation in Rupees to be allowed for P. O. L. Component 

P = Same as worked out for Labour Component. 

K3 = Percentage of Petrol, Oil and Lubricant Component. 

P0 = Average price of H.S.D. at the Mangaon, Dist:- Raigad  during the quarter preceding 

the month in which the last date prescribed for receipt of tenderfalls. 

P1 = Average price of H.S.D. at the Mangaon, Dist:- Raigad during the quarter under 

consideration. 

4. Formula for HYSD, Mild Steel Plate, Structural Steel Component :  (separate for each  

component) 

V4 =S0  [ (SI1 – SI0) / Sl0] X T 

Where 

V4 = Amount of price variation in Rupees to be allowed for HYSD / Mild Steel 

Component. 

S0 = Basic rate of HYSD / Mild steel / Structural Steel in rupees per metric tonne as 

considered for working out value of P. 

SI1 = Average Steel Index as steel- long as per Economic Advisors Web Site during the 

quarter under consideration. 
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SI0 = Average of Steel Index as steel – Long / Plate / Angles, Channels, Sections Steel as per 

Economic Advisors Web Site for 

the quarter preceding the month in which the last date prescribed for receipt of tender fails. 

T = Tonnage of steel used in the permanent works for the quarter under consideration. 
 

B) The following conditions shall prevail 

i) The operative period of the Contract shall mean the period. Commencing form the date 
of the work order issued to the Contractor and ending on the date on which the time 
allowed, for the completion of the work specified in the Contract for work expires, 
taking into consideration the extension of time, if any for completion of the work 
granted by Engineer in-Charge under the relevant Clause of the conditions of Contract 
in cases other than those where such extension is necessitated on account of default of 
the Contractor. The decision of the Engineer-in-Charge as regards the operative period 
of the Contract shall be final and binding on the Contractor. Where any compensation 
for liquidated damages is levied on the Contractor on account of delay in completion or 
inadequate progress under the relevant Contract provisions, the price adjustment 
amount for the balance of work from the date of levy of such compensation shall be 
worked out by pegging the indices L1, M1, C1, P1, B1, SI1 and CI1 to the levels 
corresponding to the date form which such compensation is levied. 

ii) This price variation Clause shall be calculated in accordance with formula mentioned 

above separately for Labour,  Steel, Other material and POL Component. ii) This Price 

variation Clause shall be applicable to all contracts in B1 / B2 and C form but shall not 

apply to piece works. The price variation shall be determined during each quarter as 

per formula given above in this Clause. 

iii) Price Variation under this Clause shall not be payable for the extra items required to be 
executed during the execution of work and also on the excess quantities of items 
payable under the provisions of Clause 38/37 of the Contract from B1/B2 respectively. 
Since the rates payable for extra items or the extra quantities under Clause 38/37 are 
to be fixed as per current DSR or as mutually agreed to yearly revision till completion 
of such work. In other words, when the completion /execution of extra items as well as 
extra quantities under Clause 38/37 of the Contract form B1/B2 extends beyond the 
operative date of the DSR then rates payable for the same beyond the operative the 
date shall be revised with reference to the current DSR prevalent at that time on year-
to-year basis or revised in accordance with mutual agreement thereon, as provided for 
in the Contract, whichever is less. 

iv) This Clause is operative both ways, i.e. if the Price Variation as calculated above is on 
the plus side, payment on account of the price variation shall be allowed to the 
Contractor and if it is on the negative side, the Government shall be entitled to recover 
the same form the Contractor and the amount shall be deductible form any amounts 
due and payable under the Contract. 

v) To the extent that full compensation for any rise or fall in costs to the Contractor is not 
entirely covered by the provision of this or other Clauses in the Contract, the unit rate 
and prices included in the Contract shall be deemed to include amounts to cover the 
contingency of such other actual rise or fall in costs. 
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SCHEDULE- C 
 

 
Sr No. Description Weight/Area Unit 

 
IS Code 

 
1 MS Plate 4.5mm thk 

3127.81 Kg IS 2062:2011 

MS Plate 5mm thk 
MS Plate 6mm thk 
MS Plate 10mm thk 
MS Plate 11mm thk 
MS Plate 14mm thk 
MS Plate 16mm thk 
MS Plate 20mm thk 
MS Plate 25mm thk 

         
2 Chequered plate 6 mm thk 660.37 Kg IS 3502:2009 
         

3 ISMB 200x150mm 

3584.73   IS 808:1989 
ISMB 300x140mm 
ISWB 550x250mm 
ISMB 450x140mm 

         
4 ISA 100x100x12mm  

1025.8217 Kg IS 808:1989 

ISA 100x100x8mm  
ISA 90x90x12mm  
ISA 90x90x8mm  
ISA 75x75x8mm  
ISA 50x50x5mm 
ISA 40x40x5mm 
ISA 75x75x8mm  
ISA 25x25x5mm    

         
5 5mm bar  

861.95 Kg IS 432:1982 

6mm bar  
8mm bar  
16mm bar  
25mm bar  
32mm bar  
40mm bar  
140mm bar 

         
6 ISMC 400 x 140mm 

3995.59 Kg IS 808:1989 
ISMC 300 x 90mm 
ISMC 100x50mm 
ISMC 75x40mm 

         
7 

Railing Pipe -G.I. Pipe 40mm dia 356.56 Kg 
IS 1239 (Part 1): 
2004 or IS 
1161:2014 

         
8 Sheet 3.15mm thk 743.79 Kg IS 2062:2011 
         

9 
M12 MS Bolt, Nut & washer 76.464 Kg 

IS 1364-1 : 2002 & 
IS 1367-3 : 2002 & 
IS 5624 : 2021 



116 

Contractor                                                 No. of Corrections                                  Executive Engineer                 

 M16 MS Bolt, Nut & washer 
   

M22 MS Bolt, Nut & washer 
         

10 
EN-9 material Shaft     

BS 970 ( British 
Standard) 

 EN-9 material Plate      
 Manufacturing of  First Pinion Shaft - 

EN - 9 70.77 Kg  

 Manufacturing of Drum Axel Shaft - EN 
- 9 

132.79 Kg  

 Manufacturing of C.S.Pinion (Second 
pinion & shaft) - EN-24 

367.75 Kg  

 Manufacturing of Equiliser pulley pin - 
EN - 9 

16.87 Kg  

         
11 Manufacturing of CI wire rope drum 1075.57 

Kg 
Kg 
Kg 
Kg 
Kg 
Kg 
Kg 
Kg 

IS- 1030:1998 

Manufacturing of  C.S. Gear (First ) 681.52 
Manufacturing of C.S.Pinion (First) 66.28 
Manufacturing of C.S.Gear (Second)  158.75 
Manufacturing of double Pulley in 
block as  

209.49 

Manufacturing of double Pulley pin  25.89 
Manufacturing of Equiliser pulley  66.67 
Manufacturing of Flange coupling  47.71 

         
12 Manufacturing of Aluminum Bronze 

bush  wire rope drum as per IS - 305 
11.34 Kg 

 IS - 305:1981 
Manufacturing of Aluminum Bronze  
First gear as per IS - 305 

5.67 Kg 

 Manufacturing of double Pulley in 
block Al. bush as per IS - 305 

6.80 Kg  

         
13 Providing and applying Primer Red 

Oxide Paint in single coats 
72.78 m2 

IS 290-1961 
Providing and applying anticorrosive 
coal tar black paint 

72.78 m2 

Providing and applying two coats of flat 
oil paint  

4.73 m2 
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