'REQUEST FOR TENDER PROPOSAL

Name of work: - SUPPLY OF MATERIAL FOR THE WORK OF MW TO CONSERVATION AND

REPAIRS OF THE FLOORING, REMAINS OF THE STRUCTURES AT SHANIWARWADA, DIST-
PUNE. AS SPECIFIED IN THE BOQ.

Tender reference number: F.No.West/Mumb/Pune/0ld/22966737 — 33 %

Tender No. L\e

GOVERNMENT OF INDIA
MINISTRY OF CULTURE
ARCHAEOLOGICAL SURVEY OF INDIA
MUMBAI CIRCLE, SION FORT,
MUMBAI-400022

L
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F.No. West/Mumb/Pune/Old/Z2966737
Government of India
Archaeological Survey of India
Mumbai Circle
Sion Fort, Sion (E), Mumbai-400 022.
Date:-05.05.2026

NOTICE INVIITNG TENDERS

1. Online Tenders on behalf of the President of India are invited in two bids system
for Supply of material for the work of MW to Conservation and Repairs of the Flooring,
Remains of the Structures at Shaniwarwada, Dist-Pune. As specified in the BOQ approved &
registered contactors of ASI/CPWD/MES/Railway/Local PWD or any other government
department.

2: Completed tender Documents can be accessed from CcpPP
Portalhttps://eprocure.gov.in /eprocure/app

3. No tender shall be entertained after this deadline under any circumstances whatsoever. The
technical Bid of tenders will be opened at 12.30 Noon on 20.05.2026.

4.The Approval Authority reserve the right to amend or withdraw any of the terms and
conditions contained in the Tender Document or to reject any or all tenders without giving any notice or

assigning any reason. The decision of the Competent Authority, ASI'in this regard shall be final and binding
on all.

é Superintending Archaeologis
Archaeological Survey of India
Mumbai Circle, Mumbai

Superintendirg Archasologist

Copy to:
a. Notice Board
b. The web-manger, Archaeological Survey of India, 24, TilakiMarg, N%Nz De
FUNL AN L, Mumbal-22,
c. The Sr.Conservation Assistant, Archaeological Survey of India, Pune Sub Circle for
information.
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Section-1

Table-A: Time and Work Frame

FOR SUPPLY OF MATERIAL FOR THE WORK OF MW TO CONSERVATION AND REPAIRS OF
THE FLOORING, REMAINS OF THE STRUCTURES AT SHANIWARWADA, DIST-PUNE. AS
SPECIFIED IN THE BOQ.

Manual Bids Shall Not Be Accepted

CRITICAL DATE SHEE

1. | Estimate Cost Rs.12,01,103/- (Inclusive of all taxes) 7
2. | EMD (2.5%) Rs.30,028/-
3. | Probable time of Completion 180 days N
4. | Dateofissucof Tender | 05052026
57 Bid chtﬁlyrﬁght Download/Sale start Date ] 7;77777_795.05.72»026 at 1SQQﬁr9 -
6. | Start date for submission of Bid filled-in 05.05.2026 at 18:00 Hrs
| tender document -
7. | Online Bid Submission End Date 19.05.2026 up at 12.00 Noon.
8. | End Date for submission of hard copy of the 19.05.2026 up to 12.00 Noon. o
- | EMD in sealed envelope.
9. | Date of opening of Technical bid 20.05.2026 up to 12.30 Noon.
" 10. | Date of meeting with Bidders post Technical
Bid opening for presentation and Document s
| Verification. o
11. | Date of opening of Financial bid After evaluation of technical bid.
12. | Validity of Bid 120 days from the date of publish up
- to approval of tender.
13. | Contact Person Superintending Archaeologist
i . Mumbai Circle -
14. | Address for communication O/o the Superintending Archaeologist,
Archaeological Survey of India,
Sion Fort, Sion (E) Mumbai- 400 022.
y——— -
¢ _____“Superintending Archaeologist
Archaeological Survey of India
Mumbai Circle, Mumbai
J— = :v »u: ﬁ
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Dear Sir,

The Archaeological Survey of India invites online Bidsin the prescribed form under the Two
Bidsystemi.e. Technical Bid and Financial Bid for Supply of material for the work of MW
to Conservation and Repairs of the Flooring, Remains of the Structures at
Shaniwarwada, Dist-Pune. As specified in the BOQ.

1. Document Download:

Tender documents may be downloaded from CPPP site
https://eprocure.gov.in/eprocure/app as per schedule as given in CRITICAL DATE
SHEET.

Technical Bid should, inter alia, contain all technical details of services and solutions to
be provided along with such documentary proofs. Financial Bid should, inter alia,
indicate item-wise price and other commercial/financial terms against the items
mentioned in the Technical Bid.

2. Bid Submission:Applicants/intending or interested Bidders are invited to submit their
proposal after carefully reading the Request for Proposal (RFP) by providing (a)
Technical Bid, and (b) Financial Bid. Such proposals are to be submitted within the
stipulated date and time as mentioned in the Bid document as given inCRITICAL DATE
SHEET.

Bids shall be submitted online only at CPPP website:
https://eprocure.gov.in/eprocure/app

Bid documents may be scanned with 100 dpi with black and white option which helps in
reducing size of the scanned document.

3. Earnest Money Depaosit:

The Hard Copy of original instruments in respect of cost of earnest money (EMD) must
be delivered to the Superintending Archaeologist, Archaeological Survey of India,
Mumbai Circle, Mumbai, Sion Fort, Sion E Mumbai- 400 022 on or before the Bid opening
date & timeas mentioned in critical date sheet.

Tenderer shall likely to be liable for legal action for non-submission of original payment
instrument like DD etc. against the submitted Bid.

The interested Companies/Firms/Agencies/Contractors may deposit the Earnest Money
Deposit (EMD) for Rs.30,028/- (Rupees Thirty Thousand Twenty Eight Only) in the
form of Demand Draft drawn in the favour of Superintending Archaeologist,
Archaeological Survey of India, Mumbai Circle, Mumbai, Sion Fort, Sion E Mumbai- 400
022, payable at Mumbai circle, Mumbai along with a cover letter mentioning the Bid ID
and name of the work.

The offer without EMD will be rejected summarily. EMD is to be supplied by all the
bidders except those who are registered with Central Purchase Organization, National
Small Industries Corporation (NSIC) or Ministry of Culture. Agencies exempted from
submitting EMD may furnish copy of certificate before Bid opening date& time, in a

=l
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8.

physical form to the Superintending Archacologist, Archaeological Survey of India,

Mumbai Circle.

Tender inviting authority:

Estimated Tender Amount:

Time period for the work:

Security Deposit:

Right to Reject any or all Bids:

The Superintending Archaeologist
Archaeological Survey of India
Mumbai Circle, Mumbai.

Rs.12,01,103/- Only
(Rupees Twelve Lakh One Thousand One
Hundred Three Only)

180 Days from the Award of Contract

Security Deposit/ Performance Bank Guarantee
should be submitted @ 5 to 10% of the total value of

contract bythe successful bidder in a form of
FDR/TDR of any Nationalized Bank and to pledge in
favour of Superintending Archaeologist, ASI, Mumbai
Circle.

The Procuring Entity reserves its rightto accept
Orreject any or all Bids,abandon/ cancel the Tender
process, and issue another tender for the same or
similar Goods at any time before the award of the
contract.It would have no liability to the affected
Bidder or Bidders or any obligation to informthe
affected Bidder or Bidders of the grounds for such
action(s).

Address for communication, are as given below:-

Contact Details:

Address for communication

Contact Person’

Abhijit S Ambekar, Superintending Archaeologist.

Office of the Superintending Archaeologist, Archaeologﬁi'crél
Survey of India, Mumbai Circle, Sion Fort, Sion E - 400 022.
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SCOPE OF WORK AND GENERAL CONDITION OF CONTRACT

Online Open E-Tenderon behalf of the President of India, are invited under Two Bid
Systemi.e. Technical Bid and Financial Bid from reputed, experienced and financially
sound Govt. Contractors//Firms/Agencies who have past experience in conservation work
of Ancient Archaeological Monuments/Sitesas per the Tender Documents for Supply of
material for the work of MW to Conservation and Repairs of the Flooring, Remains of
the Structures at Shaniwarwada, Dist-Pune. As specified in the BOQ.

1. The tendering Contractors/Firms/Agencies arc required to enclose copies of the
documents (As per Technical Eligibility Requirement For the Bidders) along with
the Technical Bid, failing which their bids shall be summarily/ out-rightly rejected
and will not be considered any further.

2 Nature of work: The work involves execution of works as per BOQ.

3. The rate for complete work should be quoted in figures and words including GST,
and all other taxes/charges as applicable.

4. The Bidder(s) shall bear all direct or consequential costs, losses and expenditure
associated with or relating to the preparation, submission,and subsequent processing of
their Bids, including but not limited to preparation, copying, postage, delivery fees,
expenses associated with any submission of samples, demonstrations, or presentations
which the Procuring Entity may require, or any other costs incurred in connection with
or relating to their Bids. All such costs, losses and expenses shall remain with the
Bidder(s), and the Procuring Entity shall not be liable in any manner whatsoever for the
same or any other costs, lossesand expenses incurred by a Bidder(s) forparticipation in
the Tender Process, regardless of the conduct or outcome of the Tender process.

5. The provisions in the Tender Document must be interpreted in the context in which
these appear. Any interpretation of these provisions far removed from such context or
other contrived or between-the-lines interpretation is unacceptable.

6. Bidders should Quote Prices in both Numerals and Words. Although the software on the
Portal may convert amounts in numerical digits in Bids to words, the bidders are advised
to ensure that there is no ambiguity in this regard.

7 Conditional offers, alternative offers, multiple bids by a bidder shall not be considered.
The Portal shall permit only one bid to be uploaded.

8. The Procuring Entity reserves the right to increase or decrease without any change in the
unit prices or other terms and conditions of the bid and the Tender Document, the
quantum of Services originally stipulated in Schedule of Requirements.

9. The ASI reserves the right to amend or withdraw any of the terms and conditions
contained in the Tender Documents or to reject any or all tenders without giving any
notice or assigning any reason. The decision of the Superintending Archacologist,
Archaeological Survey of India, Mumbai Circle, Mumbai in this regard shall be final and
binding on all parties in all circumstances.

10.If any of the contract provisions must be modified after the contract documents have

been signed, the modifications shall be made in writing and signed by the Procuring

h
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Entity, and no modified provisions shall be applicable unless such modifications have
been done.No variation in or modification of the contract terms shall be made except by a
written amendment signed by the Procuring Entity. Requests for changes and
modifications may be submitted in writing by the contractor to the Procuring Entity. At
any time during the currency of the contract, the Procuring Entity may suo-moto or, on
request from the contractor, by written order, amend the contractby making alterations
and modifications within the general scope of the Contract.

If the contractor does not agree to the suo-moto modifications/amendments made by the
Procuring Entity, he shall convey his views within 14 days from the date of amendment/
modification. Otherwise, it shall be assumed that the contractor has consented to the
amendment.

Any verbal or written arrangement abandoning, modifying, extending, reducing, or
supplementing the contract or any of the terms thereof shall be deemed conditional and
shall not be binding on the Procuring Entity unless and until the same is incorporated in
a formal instrument and signed by the Procuring Entity, and till then the Procuring Entity
shall have the right to repudiate such arrangements.

11. Any waiver of a Procuring Entity’s rights, powers, or remedies under this Contract must
be in writing, dated, and signed by an authorized representative of the Procuring Entity
granting such waiver and must specify the terms under which the waiver is being
granted.

No relaxation, forbearance, delay, or indulgence by Procuring Entity in enforcing any of
the terms and conditions of this Contract or granting of an extension of time by
Procuring Entity to the contractor shall, in any way whatsoever, prejudice, affect, or
restrict the rights of Procuring Entity under this Contract, neither shall any waiver by
Procuring Entity of any breach of Contract operate as a waiver of any subsequent or
continuing breach of Contract.

12. Unless otherwise stipulated in the contract, if after the last deadline for the bid
submission (Techno-commercial), any law, regulation, ordinance, order or byc-law
having the force of law is enacted, promulgated, abrogated, or changed in India (which
shall be deemed to include any change in interpretation or application by the competent
authorities) that subsequently affects the Delivery Date and/ or the contract Price, then
such Delivery Date and/ or Contract Price shall be correspondingly increased or
decreased, to the extent that the contractor has thereby been affected in the performance
of any of its obligations under the contract. Notwithstanding the foregoing, such
additional or reduced cost shall not be separately paid or credited if the same has already
been accounted for in the price adjustment provisions where applicable.

13. The Contractors/Suppliers/Firms/Agencies will be permitted to attend at the time of
tender opening.

14. If the date of opening of the tender happens to be a holiday, the tender will be opened on
the next working day.

15. Contractor may visit the working site prior to rate tendering if required.

wraifner
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16.

17,

18.

19.

20.

21.

22.

23.

24.

25,

26.

27.

The work to be executed and deduction of voids will be as per CPWD specifications, IS
code and as per Archaeological Survey of India specification.

Before execution of work contractor must sign the agreement in this office.
The materials pertaining to this work should be checked by the competent officer.

Security Deposit - Security Deposit/ Performance Bank  Guarantee should be
submitted @ 5 to 10% of the total value of contract by the successful bidder in a form of
FDR/TDR of any Scheduled Bank and to pledge in favour of Superintending
Archaeologist, ASI, Mumbai Circle.

If the contractor, having been called upon by the Procuring Entity to furnish Performance
Security, fails to do so within the specified period, it shall be lawful for the Procuring
Entity at its discretion to annul the award and enforce to forfeit EMD besides taking any
other administrative punitive action like ‘Removal from List of Registered Suppliers’ etc.

Contractor will be responsible for timely payment to the labour and statutory authorities
and compliance of all statutory provisions relating to minimum wages/specified contract
amount etc. in respect of the person deployed by him in the work prevailing thereon.

The Contractor shall also be liable for depositing all tax, levies, cess etc. on amount of
work done/ supply of materials/ service rendered by him to the ASI to the concerned tax
collection authorities from time to time as per existing rules and regulations on the
matter.

The total cost quoted by the bidders shall be worked out for deciding the lowest bidder
for acceptance of tender.

The rate quoted should include all taxes / GST and other charges etc. ASI will not
entertain any claim whatsoever in this regard.

In case contractor’s signature on tender is fixed in an Indian Language, the rate/
amount/ percentage above or below should also be written in the same language. In the
case of illiterate contractors the rates/percentage should be attested by a witness.

The discretion of acceptance of tender, will rest with the Circle Officer/Regional
Director/Director General, A.S.I who does not bind himself to accept the lowest tender
and reserve to himself the authority to reject any or all of the tenders received, without
the assigning any reason. Any tender, in which any of the prescribed conditions are not
fulfilled or are incomplete in any respect is liable to be rejected.

The contractor shall not be permitted to tender for works in the Archaeological Survey of
India, Circle/Branch Office (Responsible for award and execution of contracts) in which
his near relative is posted as an officer in any capacity.

No. Engineer of Gazatted rank or other Gazatted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is
allowed to work as a contractor for a period of two years of his retirement from
Government service, without the prior permission of the Government of India as
aforesaid before submission of the tender or engagement in the contractor’s service.

e
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28.

28,

30.

a1,

S

The tender of the work shall not be signed as anwitness by a contractor or contractors
who himself/themselves is/arealso submitting Tender/bid for the same work.

The successful contracting Company/Firm/Agency shall not be allowed to transfer,
assign, pledge or sub contract its right and liabilities under this contract at any time of
the contract period.

The contractor must proactively keep the Procuring Entity informed of anychanges in its
constitution/ financial stakes/ responsibilities during the execution of the contract.

a.  Where the contractor is a partnership firm, the following restrictions shall apply to
changes in the constitution during the execution of the contract:

. a new partner shall not be introduced in the firm except with the previous
consent in writing of the Procuring Entity, which shall be granted only upon
execution of a written undertaking by the new partner to perform the
contractand accept all liabilities incurred by the firm under the contractbefore
the date of such undertaking.

ii. on the death or retirement of any partner of the contractor firm before the
complete performance of the contract, the Procuring Entity may, at his
option,terminate the contractfor default as perthe contractand avail any or all
remedies thereunder.

iii. If the contractis not terminated as provided in Sub-clause (b) above
notwithstanding the retirement of a partner from the firm,that partner shall
continue to be liable under the contractfor acts of the firm until a copy of the
public notice given by him under Section 32 of the Partnership Act, has been sent
by him to the Procuring Entityin writing or electronically.

The contract has been awarded to the contractor based on specific eligibility and
qualification criteria.The contractor is contractually bound to maintain such eligibility
and qualifications during the execution of the contract. Any change which would vitiate
the basis on which the contract was awarded to the contractor should be pro-actively
brought to the notice of the Procuring Entity within 7 days of it coming to the
Contractor’s knowledge. These changes include but are not restricted to (1) Change
regarding declarations made by it in its bid and (2) Change in its qualification criteria
submitted in its bid.

Bidder shall abide by the Compliance of Public Procurement (Preference to Make
in India), order 2017 and subsequent amendment time to time that: a) The bidder
is compliant to Public Procurement (Preference to Make in India) order 2017 and
subsequent amendments dated 16% September 2020 as relevant and applicable;
b) The bidder is complaint to the Provision of Rule 144 (xi) of GFR 2017. (Both
order available in internet)

Neither the contractor nor its Subcontractors nor the Personnel shall engage, cither
directly or indirectly, in any of the following activities:

e
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L. during the term of this Contract, any business or professional activities in India that
would conflict with the activities assigned to them under this Contract.

ii. after the termination of this Contract, such other activities as may be stipulated in
the contract.

During the term of this Contract and after its termination, the contractor, and its
affiliates, as well as any Subcontractor and any of its affiliates, shall be disqualified from
providing goods, works, or Services (other than the subject Service of this Contract and
any continuation thereof) for any project resulting from or closely related to the subject
Services of this Contract.

. The contractor shall indemnify and hold harmless, free of costs,the Procuring Entity and
its employees and officers from and against all suits, actions or administrative
proceedings, claims, demands, losses, damages, costs, and expenses of any nature,
including attorney’s fees and expenses, which may arise in respect of the Services
provided by the contractor under this Contract, as a result of any infringement or alleged
infringement of any patent, utility model, registered design, copyright, or other
Intellectual Proprietary Rights (IPR) or trademarks, registered or otherwise existing on
the date of the contract arising out of or in connection with:

a) Any design, data, drawing, specification, or other documents or Services provided
or designed by the contractor for or on behalf of the Procuring Entity.

b) The sale by the Procuring Entity in any country of the services/ products
produced by the Servicesdelivered by the contractor, and

c) The delivery of the Services by the contractor or the use of the Services at the
Procuring Entity’s Site

Such indemnity shall not cover any use of the Services or any part thereof other than for
the purpose indicated by or to be reasonably inferred from the contract, neither any
infringement resulting from the use of the Services or any part thereof, or any service/
products produced thereby in association or combination with any other service,
equipment, plant, or materials not delivered by the contractor.

If any proceedings are brought, or any claim is made against the Procuring Entity arising
out of the matters referred above, the Procuring Entity shall promptly give the contractor
a notice thereof. At its own expense and in the Procuring Entity’s name, the contractor
may conduct such proceedings and negotiations to settle any such proceedings or claim,
keeping the Procuring Entity informed.

If the contractor fails to notify the Procuring Entity within twenty-eight (28) days after
receiving such notice that it intends to conduct any such proceedings or claim, then the
Procuring Entity shall be free to conduct the same on its behalf at the risk and cost to the
contractor.

At the contractor’s request, the Procuring Entity shall afford all available assistance to
the contractor in conducting such proceedings or claim and shall be reimbursed by the
contractor for all reasonable expenses incurred in so doing.

i
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36.

37.

For Losses and Damages Caused by Contractor : The contractor shall indemnify and
keep harmless the Procuring Entity, from and against, all actions, suit proceedings,
losses, costs, damages, charges, claims, and demands of every nature and description
brought or recovered against the Procuring Entity because of any act or omission or
default or negligence or trespass of the contractor, his agents, or employeesdespite all
reasonable and proper precautions may have been taken, during the execution of the
Services. The contractor shall make good at his own expense all resulting losses and/ or
damages to:

a)  the Services themselves or
b)  any other property of the Procuring Entity or
c)  thelives, persons, or property of others

In case the Procuring Entityis called upon to make good such costs, loss, or damages, or
to pay any compensation, including that payable under the provisions of the Workmen's
Compensation Act or any statutory amendments thereof; the amount of any costs or
charges including costs and charges in connection with legal proceedings, which the
Procuring Entity may incur about it, shall be charged to the contractor.All sums payable
by way of compensation under any of these conditions shall be considered as reasonable
compensation to be applied to the actual loss or damage sustained and whether or not
any damage shall have been sustained.

The Procuring Entity shall have the power and right to pay or to defend or compromise
any claim of threatened legal proceedings, or in anticipation of legal proceedings being
instituted consequent on the action or default of the contractor, to take such steps as may
be considered necessary or desirable to ward off or mitigate the effect of such
proceedings, charging to Contractor, as aforesaid, any sum or sums of money which may
be paid and any expenses whether for reinstatement or otherwise which may be
incurred and the propriety of any such payment, defense or compromise, and the
incurring of any such expenses shall not be called in question by the contractor.

All deliverables, outputs, plans, drawings, specifications, designs, reports, and other
documents and software submitted by the contractor under this Contract shall become
and remain the property of the Procuring Entity and subject to laws of copyright and
must not be shared with third parties or reproduced, whether in whole or part, without
the Procuring Entity’s prior written consent.The contractor shall, not later than upon
termination or expiration of this Contract, deliver all such documents and software to the
Procuring Entity, together with a detailed inventory thereof.The contractor may retain a
copy of such documents and software but shall not use it for any commercial purpose.

All documents,drawings, samples, data,associated correspondence or other information
furnished by or on behalf of the Procuring Entity to the contractor, in connection with
the contract, whether such information has been furnished before, during or following
completion or termination of the contract, are confidential and shall remain the property
of the Procuring Entityand shall not, without the prior written consent of Procuring
Entity neither be divulged by the contractor to any third party, nor be used by him for
any purpose other than the design, procurement, or other services and work required for
the performance of this Contract.If advised by the Procuring Entity, all copies of all such
information in original shall be returned on completion of the contractor’s performance
and obligations under this contract.
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38.

39.

40.

If the contractdeclares the subject matter of this Contract as coming under the Official
Secrets Act, 1923 or if the contract is marked as “Secret”, the contractor shall take all
reasonable steps necessary to ensure that all persons employed in any connection with
the contract, have acknowledgedtheir responsibilities and penalties for violations under
the Official Secrets Actand any regulations framed there under.

Obligations of the contractor :Without the Procuring Entity’s prior written consent, the
contractor shall not use the information mentioned above except for the sole purpose of
performing this contract.

The contractor shall treat and mark all information as confidential (or Secret - as the
case may) and shall not, without the written consent of the Procuring Entity, divulge to
any person other than the person(s) employed by the contractor in the performance of
the contract. Further, any such disclosure to any such employed person shall be made in
confidence and only so far as necessary for such performance for this contract.

Notwithstanding the above, the contractor may furnish to its holding company or its
Subcontractor(s) such documents,data,andotherinformationif receivesfromthe Procuring
Entity to the extent required for performing the contract. In this eventthe contractor
shall obtain from such holding company/
Subcontractor(s)anundertakingofconfidentiality (or secrecy - as the case may be)
similartothatimposed on the contractor under the above clauses.

The obligation of the contractor under sub-clauses above, however, shall not apply to
information that:

a) the contractor needs to share with the institution(s) participating in the financing
of the contract;

b) now or hereafter is or enters the public domain through no fault of Contractor;

¢) can be proven to have been possessed by the contractor at the time of disclosure
and which was not previously obtained, directly or indirectly, from the Procuring
Entity; or

d) otherwise lawfully becomes available to the contractor from a third party that has
no obligation of confidentiality.

The above provisions shall not in any way modify any undertaking of confidentiality (or
Secrecy - as the case may be) given by the contractor before the date of the contract in
respect of the contract or the Tender Document or any part thereof.

The provisions of this clause shall survive completion or termination for whatever
reason of the contract.

Obligations of the contractor under Labour Codes and Rules:

a) In cases where Services are to be performed by the contractor at the premises of the
Procuring Entity or Beneficiary of Services, the contractor shall comply with the
provisions of the Labour Codes including Code on Wages, 2019, The Industrial
Relations Code 2020, Code on the Social Security 2020, and The Occupational Safety,
Health and Working Conditions 2020, and Draft Rules made thereunder, as modified
from time-to-time, wherever applicable and shall also indemnify the Procuring Entity
from and against any claims under the aforesaid Labour codes and the Rules.

i@i Archaeological Survey of India, Mumbai Circle Page 13 of 38
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b)

d)

The contractor shall obtain a valid licence under the aforesaid Labour codes and the
Rules as modified from time to time before the commencement of the contract and
continue to have a valid licence until the completion of the contract. Any failure to
fulfill this requirement,the Procuring Entity shall treat it as a breach of contract for
default as per the contract and avail any or all remedies thereunder.

In respect of all labour directly or indirectly employed in the contract for the
performance of the contractor's part of the contract, the contractor shall comply with
or cause to comply with the provisions of the aforesaid Labour codes and the Rules
wherever applicable. The contractor shall be solely responsible for submitting all the
necessary returns under these Codes and the Rules. Nevertheless, the contractor shall
submit monthly returns to the Procuring Entity to confirm compliance with such
Codes and rules. Failure to do so shall entitle Procuring Entity to take any measure to
ensure compliance to such codes and rules by the contractor and his associates,
including, but not limited to, withholding contractor’s on-account bills.

The contractor shall pay the wages as per the Code on Wages to their workers not
below the rate of minimum wages, as notified by the State Government or Central
Government, whichever is higher, through the bank transfer. The contractor shall,
notwithstanding the contract's provisions to the contrary, cause to be paid the wages
to labour directly or indirectly engaged on the contract, including any engaged by his
Sub-Contractors in connection with the said contract as if he had immediately
employed the labour.The Procuring Entity shall,without any commitments or being
obliged to do, may its discretion, monitor that such payments are being made. The
contractor shall be required to submit, every month, documentary evidence in the
form of a Bank Statement of having transferred the gross minimum wages to cach
worker. Failure to do so shall entail Procuring Entity taking up any measure to ensure
the payment of wages including, but not limited to, withholding contractor’s on-
account bills.

In every case in which, by virtue of the provisions of the aforesaid Labour codes and
the Rules, the Procuring Entity is obliged to pay any amount of wages to a workman
employed by the contractor or his Sub-Contractor in execution of the contract or to
incur any expenditure in providing welfare and health amenities required to be
provided under the aforesaid Labour codes and the Rules or to incur any expenditure
on account of the contingent liability of the Procuring Entity due to the contractor's
failure to fulfill his statutory obligations under the aforesaid Labour codes and the
Rules the Procuring Entity shall recover from the contractor, the amount of wages so
paid or the amount of expenditure so incurred, and without prejudice to the rights of
the Procuring Entity under the aforesaid Labour codes and the Rules, the Procuring
Entity shall be at liberty to recover such amount or part thereof by deducting it from
the security deposit and/ or from any sum due by the Procuring Entity to the
contractor whether under the contract or otherwise. The Procuring Entity shall not
be bound to contest any claim made against it under the aforesaid Labour codes and
the Rules except on the contractor's written request, and upon giving the Procuring
Entity complete security for all costs, for which the Procuring Entity might become
liable in contesting such claim. The decision of the Procuring Entity regarding the
amount recoverable from the contractor as stated above shall be final and binding on
the contractor.

i
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41. Occupational Safety, Health, Working Conditions, Social Security, and [ndustrial
Relations Requirements:As per Labour Codes, which included Code on Wages, 2019,
The Industrial Relations Code 2020, Code on the Social Security 2020, and The
Occupational Safety, Health and Working Conditions 2020 and rules thereunder, the

following provisions shall be ensured by the contractor.

a) Provisions for Workers:

i, At his own expense, the contractor shall make adequate arrangements for the
housing, supply of drinking water, and provision of clean sanitation, including
urinals, etc., for his staff and workers, directly or through the petty contractors or

sub-contractors.

i, The contractor shall also provide a tefnporary creche (Bal-mandir) where 50 or

more workers are employed ata time.

{ii.,  Suitable sites on Procuring Entity’s land, if available, but without any obligation to
do so, may be allotted to the contractor for the erection of labour camps, either
free of charge or on such terms and conditions that the Procuring Entity may

prescribe.

iv. All camp sites shall be maintained in clean and sanitary conditions by the

contractor at his own cost.

b) During the execution of services, unless otherwise stipulated in the contractthe
contractor shall at his own cost provide the following materials as is necessary for:

i. the safety, hygiene, satisfaction, elegance, acceptance, proper handling of asscts

and shall ensure that no damage, injury, or loss is caused or likely to be caused to

any person or assets or hindrance to other works/ services.

il environmental requirements to conserve energy, water, woo

d, paper, and other

resources, reduce waste, phase out the use of ozone-depleting substances, and
minimize the release of greenhouse gases, volatile organic compounds, and other

substances damaging health and the environment.

¢) Medical Facilities: the contractor shall provide medical facilities at the site as

prescribed by the Contract Manager on the advice of the Procurl

ng Entity’s Medical

Authority commensurate with the strength of the contractor's resident staff and

workers. Such facilities shall include a First-Aid facility manne

d) Medical Certificate of Fitness for Labour: the contractor shall not e

d with staff trained in
first aid as per labour codes or the Contract Manager’s directions.

mploy a person

below 18 years of age. For delivery of Services under the contract, unless a medical
certificate of fitness in the prescribed form under labour codes (or as directed by the
contract manager) is granted to each worker by a certifying surgeon certifying that
he is fit to work as an adult, is obtained and kept in the custody of the contractor or a
person nominated by him in this behalf and the person carries with his, while at

work, a token giving a reference to such certificate.

i Period of Validity of Medical Fitness Certificate: A certificate of fitness granted or

renewed for the above-said purposes shall be valid only fo
The certifying surgeon shall revoke a certificate granted o

r one year at a time.
r renewed if, in his

opinion, the holder of it is no longer fit for work in the capacity stated therein.

Where a certifying surgeon refuses to grant or renew a ce

rtificate or revoke a

==
l@' Archaeological Survey of India, Mumbai Circle

et

Page 15 of 38



42.

43,

certificate, he shall, if so required by the person concerned, state his reasons in
writing for doing so.

ii. Medical Re-Examination of Labour: Where any official appointed on this behalf
by the Ministry of Labour believes that any person employed in connection with
the execution of any work under this Contract in the age group 18 to 65 years is
without a certificate of fitness or is having a certificate of fitness but no longer fit
to work in the capacity stated in the certificate, he may serve on the contractor,
or the person nominated by him in this regard, a notice requiring that a
certifying surgeon and such person shall examine such persons shall not if the
concerned official so directs, be employed or permitted to do any work under
this Contract unless he has been medically examined and certified that he has
been granted a certificate of fitness or a fresh certificate of fitness, as the case
may be.

Contract Labour Records and Management System: A comprehensive record
needed for contract labour management and monitoring attendance (Identity
Cards, Labour Records, Attendance, Time Sheets, Training Record,
acknowledgements of labour Codes) for efficient performance and safeguarding
workers’ welfare must be maintained by the contractor. It shall be inspected
during Site Inspections by the Contract Manager. The contractor shall put this
system in place unless otherwise stipulated in the Special Conditions of Contract. If
so stipulated in Special Conditions of Contract!, a computerized Contract Labour
Management system shall be mandatory.

The obligation of Contractor to ensure awareness of Labour Codes

a) the contractor has to mandatorily provide a comprehensive day-long training carriced
out by a certified Third-Party agency for the awareness of Labour codes and the
Rules, grievance redressal mechanism and other provisions applicable to his and his
Sub-contractor’s staff, workers, labour employed by him directly or indirectly in
delivery of service to the Procuring Entity. The contractor must submit relevant
documentary proof to Procuring Entity of having conducted such training to all
workers.

b) The contractor must provide a comprehensive booklet (Procuring Entity approves
that) containing all the relevant updated labour codes, rules, and other applicable
provisions, to every worker at the outset of the contract in the local vernacular
language.

¢) Procuring Entity, without any commitments or being obliged to do, may its discretion,
provide following facilities for Contractor’s Contract Labour working on this Contract.

i. Helpline for complaints from labour regarding payment of wages, work site facilities,
sexual harassment etc.
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iii. Provision for recording anonymous complaints from workers, citizens etc, regarding
violation of labour codes and the Rules by Contractor.

44 No Facilities (including Reference Documents, Medical facilities, Rooms, Furniture,

Transport, Water arrangements, scaffolding, electric connection, Tools and Plants and
Access to IT Services etc.) other than those stipulated explicitly in the contract shall be
provided or loaned by the Procuring Entity to the contractor for performance of the
contract. Whenever such assets are required to be issued to the contractor as per the
contract, these would be issued only as per terms and conditions and against appropriate
safeguards (including Insurances, Bank Guarantee, Indemnity Bonds, Retention Money
etc.) specified therein. The contractor shall use such property for the execution of the
contractand no other purpose whatsoever.

45. Measurement, Variations and Modifications: Quantities in Contract - The quantities set

out in the contract are the estimated quantities of the Services,and they shall not be
taken as the actual and correct quantities of the Services to be executed by the contractor
to fulfill his obligations under the contract. Payment shall be made for the actual
quantities deployed/ delivered;however, payments shall not be made for quantities over
and above those indicated in the contractunless extra quantity has been asked in a
written order by the contract manager.

46. Rates for Extra Items:

a) Any extra item of Service carried out by the contractor on the instructions of the
Contract Manager which is not included in the Price Schedule shall be executed at the
rate agreed upon between the Contract Manager and the contractor before the
execution of such items of service.

b) The contractors shall be bound to notify the Contract Manager at least seven
days before the necessity arises to execute such extra items of Servicesfor
which the Price Schedule/ Contract does not include rate or rates.

c) The rates payable for such extra items shall be decided at the meeting between the
Contract Manager and Contractor, in as short a period as possible after the need for
the extra item has come to the notice. In case the contractor fails to attend the
meeting after being notified to do so or in the event of no settlement being arrived at,
the Procuring Entity shall be entitled to execute such extra items of Service by other
means, and the contractor shall have no claim for loss or damage that may result from
such procedure.

d) Provided that if the contractor commences such items of Service or incurs any
expenditure in this regard before the rates as determined and agreed upon as
mentioned above, then and in such a case,the contractor shall only be entitled to be
paid in respect of the Services carried out or expenditure incurred by him before the
date of determination of the rates as aforesaid according to the rates as shall be fixed
by the Contract Manager. However, if the contractor is not satisfied with the decision
of the Contract Manager in this respect, he may appeal to the Head of Procurement
within 30 days of getting the decision of the Contract Manager, supported by analysis
of the rates claimed. The Head of Procurement's decision after hearing both the
parties in the matter would be final and binding on the contractor and the Procuring
Entity.
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47. Site maintenance:

48.

The site for Service delivery shall be the lands, spaces, and other places on, under, in
or through which the Services are to be carried out and any other lands or places
provided by the Procuring Entity for the contract.

No land or building or any other asset belonging to or in possession of the Procuring
Entity shall be occupied by the contractor without the permission of the Procuring
Entity. The contractor shall not use or allow to be used the site for any purposes
other than executing or concerning the execution of the services.

Facilities for Inspection:the contractor shall afford the Contract Manager and his
representative every facility for entering in and upon every portion of the site at all
hours for inspection or otherwise and shall provide all facilities required for the
purpose. The Contract Manager and his representative shall have free access to cvery
part of the site and all places at which materials, tools, and plants are stored or
prepared for the Services.

Existing Roads and Waterways: Existing roads or water courses shall not be blocked,
cut through, altered, diverted, or obstructed in any way by the contractor, except
with the permission of the Contract Manager. All compensations claimed for any
unauthorized closure, cutting through, alteration, diversion or obstruction to such
roads or water courses by the contractor or his agent or his staff shall be recoverable
from the contractor by deduction from any sums which may become due to him in
terms of Contract, or otherwise according to law.

Non-Obstruction of Access:During the progress of Services in any street or
thoroughfare, the contractor shall make adequate provision for the passage of traffic,
for securing safe access to all premises approached from such street or thoroughfarc
and for any drainage, water supply or means of lighting which may be interrupted by
reasons of the execution of the Services and shall react and maintain at his cost
barriers, lights and other safeguards as prescribed by the Contract Manager, for the
regulation of the traffic, and provide security staffnecessary to prevent accidents.

No Obstruction to Flow of Work and Personnel of Procuring Entity: Contractor shall
arrange his work in consultation with the Contract Manager in such a manner to
avoid obstruction to the normal flow of work and personnel of the Procuring Entity
at the site, preferably utilizing non-business hours for such obstructive or hazardous
activities.

Security Arrangements

The contractor shall secure security arrangements at the site against unauthorized
access/ trespass, pilferage, theft, leakage or misuse of property or belongings of his or his
staff or Procuring Entity and its Staff by his staff or third parties or trespassers.
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b) Preservation of Peace:

1l

the contractor shall take requisite precautions and use their best endeavors to
prevent any riotous or unlawful behavior by or amongst their workers and others,
employed directly or through the petty contractors or sub-contractors for
services, and for the preservation of peace and protection of the inhabitants and
security of property in the neighbourhood of the site of services.

If the Procuring Entity stipulates maintenance of a special Police Force at or in the
vicinity of the site during the tenure of service Contract, the expenses thereof
shall be borne by the contractor and, if paid by the Procuring Entity, shall be
recoverable from the contractor.

¢) Prohibition of Smoking and Intoxicants:the contractor or his staff or any labour
employed through sub-contractors or petty contractors shall be prohibited from
Smoking in ‘No Smoking 7one’ and in Public Places and also prohibited from the use of
any intoxicating substances including, but not limited to, intoxicating beverages during
the service period or on-site or near the site or in any of the facilities, sites, buildings,
encampments, or tenements owned, occupied by or within the control of the contractor
or any of his employees. The contractor shall exercise influence and authority to the
utmost extent to secure strict compliance with this condition.

49, Safety Issues:

a)
b)

the contractor shall be responsible for the safety of all activities on the Site.

The contractor shall be responsible for the safety of all persons employed by him on
Site, directly or through petty contractors or Sub-Contractors, and shall report
accidents to any of them, however, and wherever occurring on Works, to the contract
manager or his representative, and shall make every arrangement to render all
possible assistance and to provide prompt and proper medical attention. The
compensation for affected Workers or their relatives shall be paid by the contractor
in such cases expeditiously as per the Workmen's Compensation Act and other
labour codes.

Safety of Public and Third parties:the contractor shall be responsible for taking all
precautions to ensure the safety of the public and third parties, whether on public or
Procuring Entity’s property and shall post look out, such persons as may, in the
opinion of the Contract Manager, be required to comply with regulations
appertaining to the service. No explosives shall be used for the Services rendered or
on the site by the contractor.

50. Clearance of Site on Completion: On completion of the services, the contractor shall clear
away and remove all tools /plants and surplus materials, rubbish and temporary works
of every kind and leave the whole of the site clean to the satisfaction of the Contract
Manager.

Gemdngs
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a) If the contractor provides temporary huts on the Procuring Entity land for labour
engaged by him to execute services, the contractor shall arrange for handing over
vacant possession of the said land after the service is completed.

b) No final payment in settlement of the accounts for the Services shall be paid, held to
be due or shall be made to the contractor till, in addition to any other condition
necessary for final payment, site clearance shall have been affected by him.

¢) In the event of failure on the part of the contractor to comply with this provision
within 7 days after receiving notice forclearance of Procuring Entity’s site and lands,
the Contract Manager shall cause them to be removed through public sales of such
materials and property or in such a way as deemed fit and convenient and cost as
increased by supervision and other incidental charges shall be recovered from the
contractor. If the contractor's labour refuses to vacate and has to be c¢jected
following due process by the Procuring Entity, necessary expenses incurred by the
Procuring Entity in connection shall be borne by the contractor. The Procuring Entity
shall not be held liable for any loss or damage to the contractor's property as may be
on the site and due to such removal.

51. Removal of Personnel on Orders of Contract manager

a) If the Procuring Entity finds that any of the Personnel have (i) committed severe
misconduct or have been charged with having committed a criminal act, or (ii) have
reasonable cause to be dissatisfied with the performance of any of the Personnel,
then the contractor shall, at the Procuring Entity’s written request specifying the
grounds thereof, provide as a replacement a person with qualifications and
experience acceptable to the Procuring Entity, subject to sub-clause 2) below.

b) The contractor shall have no claim for additional costs arising out of or incidental to
any removal and/or replacement of Personnel.

SPECIAL CONDITION OF CONTRACT

1. Recovery of Security Deposit : The person/ persons whose tender(s) may be accepted
(hereinafter called the contractor) shall permit the Procuring Entity at the time of
making any payment to him for work done under the contrat to deduct a sum at the rate
of 3% of the gross billed amount of each running and final account bill, till the sum
deducted amount up to the security deposit of 3 % of the tendered value of work. Such
deductions will be made and held by the Procuring Entity by way of Security Deposit
unless he/they has/have deposited the amount of Security at the rate mentioned above
in the form of FDR/TDR.

2. Time and extension for Delay: The time and uninterrupted delivery of Services shall be
deemed to be the essence of the contract. Subject to any requirement in the contractas to
the completion of any portions or portions of the Services before completion of the
whole; the contractor shall fully and finally complete the whole of the services comprised
in the contractas per the Delivery and Completion Schedule as stipulated. If at any time
during the currency of the contract, the contractor encounters conditions hindering the
timely performance of services, the contractor shall promptly inform the Procuring
Entity in writing about the same and its likely duration. He must make a request to the
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~ Procuring Entity for an extension of the delivery schedule. On receiving the contractor’s

communication, the Procuring Entity shall examine the situation according to the
Hindrance Register physically and, at its discretion, may agree to extend the completion
schedule, with or without liquidated damages and with and without denial clause by
issuing an amendment to the contract in terms of the following clauses.

a) Extension Due to Modification: The Procuring Entity might grant a reasonable
extension of the completion date if any modifications ordered materially increase the
time for delivery of the services. The contractor shall be responsible for requesting
such extension of the date as soon as the cause thereof shall arise and in any case
within 7 (seven) days or before one month before the expiry of the date fixed for
completion of the services, or whichever is earlier.

b) Extension for Delay Not Due to Contractor: If in the opinion of the contractor, the
progress of Services has any time been delayed due to following reasons, then within
15 days of such happening causing delay, he shall give notice thereof in writing to the
Contract Manager, but shall nevertheless do due diligence to bring down or make
good the delays and to proceed with the services:

a) any act or neglect of other contractor employed by the Procuring Entity or in
executing the work/service not forming part of the contract but on which
Contractor's performance necessarily depends or

b) proceeding taken or threatened by or dispute with external third parties arising
otherwise than from the contractor's own default etc. or

c) any act or neglect of Procuring Entity's employees or

d) delay authorized by the Contract Manager pending arbitration or

e) the contractor not having received in due time necessary instructions from the
Procuring Entity for which he shall have especially applied in writing to the
Contract Manager or his authorized representative.

f) hand over possession of the site or the necessary facilities/ documents/ data or
instructions by the Procuring Entity to the contractor or

g) give the necessary notice to commence the services, or

h) any other delay caused by the Procuring Entity due to any other cause
whatsoever.

the contractor may also indicate the period for which the Services is likely to be
delayed and ask for a necessary extension of time.On receipt of such request from
the contractor, the Contract Manager shall consider the same and grant such
extension of time as in his opinion is reasonable regarding the nature and period of
delay and the type and quantum of work affected thereby. No other compensation
shall be payable for works so carried forward to the extended period.The same rates,
terms, and conditions as the original Contractshall apply during the extended period.

¢) Extension of Time for Delay Due to Contractor

a) If the contractor fails to deliver the Services within the fixed/ extendedperiodfor
reasons other than thosestipulated in GCC-clause, the Procuring Entity may, if
satisfied that the service delivery can still be completed within a reasonable
time, extendtheperiodfurther.
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3.

b) On such extension, the Procuring Entityshall be entitled without prejudice to any
other right and remedy available on that behalf to recover from the contractor as
agreed damages and not by way of penalty Liquidated Damages as per GCC-
clause10.5 below.

c) Provided further, that if the Procuring Entity is not satisfied that the service can
be completed by the contractor or in the event of failure on the part of the
contractor to complete the service within the extension of time allowed further
as aforesaid, the Procuring Entity shall be entitled without prejudice to any other
right or remedy available in that behalf, treat the delay as a breach of contract
and avail any or all the remedies thereunder, whether or not actual damage is
caused by such default.

d) Inordinate Delays:Delaysdue to the contractor of more than one-fourth (25%)
of the total completion period shall be treated as inordinate delays.Such
inordinate delays shall be noted as poor performance andbe held againstthc
contractor in future tenders. A show-cause notice shall be issued to the
contractor before declaring it apoorperformance.Such delays may be considered
as a breach of the contractat the option of the Procuring Entity.

Compensation of Delay: If the contractor fails to maintain the required progress in
terms of Work Order issued or to complete the work and clear the site on or before the
contract or justified extended date of completion as per Work Order (excluding any
extension) as well as any extension granted, he shall, without prejudice to any other right
or remedy available under the law to the Procuring Entity on account of such breach, pay
as compensation the amount calculated at the rates stipulated below as the authority
specified in Work Order may decide on the amount of accepted Tendered Value of the
work for every completed day/month (as determined) that the progress remains below
the specified in Work Order or that the work remains incomplete.

a) Compensation for delay of work with maximum rate @ 1% (one percent) per day
of delay to be computed on per day basis based on quantum of damage suffered
due to stated delay on the part of Contractor.

b) Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% (ten percent) of the accepted Tendered Value
of work or of the accepted Tendered Value of the sectional part of work as
mentioned in Work Order for which a separate period of completion is originally
given.

In case no compensation has been decided by the authority in Work Order during the
progress of work, this shall be no waiver of right to levy compensation by the said
authority if the work remains incomplete on final justified extended date of completion.
If the Competent Authority decides to give further extension of time allowing
performance of work beyond the justified extended date, the contractor shall be liable to
pay compensation for such extended period. If any variation in amount of contracts takes
place during such extended period beyond justified extended date and the contractor
becomes entitled to additional time, the net period for such variation shall be accounted
for while deciding the period for levy of compensation. However, during such further
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extended period beyond the justified extended period, if any delay occurs by event, the
contractor shall be liable to pay compensation for such delay.

Provided that compensation during the progress of work before the justified extended
date of completion for delay under this clause shall be for non-achievement of sectional
completion or part handing over of work on stipulated/justified extended date for such
part work or if delay affects any other works/services. This is without prejudice to right
of action of the Competent Authority for delay in performance and claim of compensation
under that clause.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Government. In case, the contractor
does not achieve a particular milestone mentioned in Work Order, or the re-scheduled
milestone(s), the amount shown against that milestone shall be withheld, to be adjusted
against the compensation levied as above. With-holding of this amount on failure to
achieve a milestone, shall be automatic without any notice to the contractor. However, if
the contractor catches up with the progress of work on the subsequent milestone(s), the
withheld amount shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However, no interest, whatsoever, shall be payable
on such withheld amount.

4. Terms of Payment:

a) Preferably no payment shall be made for work estimate to cost Rupees Five Lac or
less till after the whole of the work shall have been completed and certificate of
completion given. For works estimated to cost over Rs. Five lac the interim or
running account bill shall be submitted by the contractor for the work executed on
the basis of such recorded measurement on the format of the Department in
triplicate as per consent of the procuring entity. The contractor shall not be entitled
to be paid any such interim payment if the gross work done together with net
payment/adjustment of advances for material collected, if any, since the last such
payment is less than the amount specified in Work Order, in which case the interim
bill shall be prepared on the appointed date of the month after the requisite progress
is achieved. Competent Authority shall arrange to have the bill verified by taking or
causing to be taken, where necessary, the requisite measurement of the work. In the
event of the failure of the contractor to submit eh bills, no claims whatsoever due to
delays on payment including that of interest shall be payable to the contractor.
Payment on account of amount admissible shall be made by the Competent Authority
certifying the sum to which the contractor is considered entitled by way of interim
payment at such rates as decided by the Competent Authority or his Authorized
Engineer together with the account of the materials issued by the department, or
dismantled materials, if any.

b) All such interim payment shall be regarded as payment by way of advance against
final payment only and shall not preclude the requiring of bad, unsound and
imperfect or unskilled work to be rejected, removed, taken away and reconstructed
or re-erected. Any certificate given by the Competent Authority relating to the work
done or materials delivered forming part of such payment, may be modified or
corrected by any subsequent such certificate(s) or by the final certificate and shall
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not by itself be conclusive evidence that any work or materials to which it relates
is/are in accordance with the contract and specification. Any such interim payment,
or any part thereof shall not in any respect conclude, determine or affect in any way
powers of the Competent Authority under the contract or any of such payments be
treated as final settlement and adjustment of accounts or in any way vary or affect
the contract.

¢) Pending consideration of extension of date of completion, interim payments shall
continue to be made as herein provided without prejudice to the right of the
department to take action under the terms of this contract for delay in the
completion of work, if the extension of date of completion is not granted by the
competent authority.

VALIDITY OF CONTRACT:

1. The contract, if awarded, shall be initially for a period of 180 days w.e.f. the date of
award subject to continuous satisfactory performance. In case of breach of contract or
in the event of not fulfilling the minimum requirements / statutory requirements, the
client (ASI) shall have the right to terminate the contract forthwith in addition to
forfeiting the performance security amount deposited by the contractor and initiating
administrative actions for black listing etc. solely at the discretion of the competent
authority of the office of the client.

2. In case the work is not completed within time period due to any circumstances, then
the suitable reason received from the agency/contractor and also recommendation of
the site incharge, thereafter the period of contract can be extended further 180 days
on the same terms and condition. (Subject to satisfactory performance and mutual
consent).

EVALUTION CRITERIA:

The bidder who fulfils Technical Eligibility Requirement mentioned under Technical
Eligibility Requirement shall be declared technically qualified and financial bid in respect
of only technically qualified bidder shall be opened.

The bidder who quotes lowest rates for the work in financial bid will be declared L1.

In case of tie among L-1 vendor, preference will be given to those bidders who have
completed more value of work orders in last seven years (From 1st April 2019 to 31st
March 2026) for executed in any kind of supply of building materials/material with
execution in ASI/ State Archaeological Department. Experience criteria should call both
work orders with same completion certificates for the work done by the firms/company
ctc. Copies of Work Order and completion certificate from employer shall be provided
along with Technical Bid.

In case of further tie, bidder having maximum average turnover during the last three
years i.e., 2023-24, 2024-25 and 2025-26 will be declared L-1.

The work shall be awarded to L1 bidder.
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FORCEMAJEURE

Force majeure clause will mean and be limited to the following in the execution of the
contract/purchaseorderplacedbythe Archaeological Survey of India, Mumbai Circle:

"If at any time, during the continuance of this contract, the performance in whole or in
part by either partyof any obligation under this contract shall be prevented or delayed
by reason of any war, hostility, acts ofpublic enemy, civil commotion, sabotage, fires,
floods, explosions, epidemics, quarantine restrictions,strikes, lockouts or act of God
(hereinafter referred to 'events") provided, notice of the happening of anysuch event is
given by either party shall be reason of such event be entitled to terminate this contact
norshall either party have any claim for damages against the order in respect of such
non-performance ordelay in performance, and deliveries under the contract shall be
resumed as soon as practicable after suchevent has come to an end or ceased to exist,
and the decision of the DG ASI as to whether the deliverieshave been so resumed or
not, shall be final and conclusive, provided further that if the performance inwhole or
part or any obligation under this contract is prevented or delayed by reason of any such
cvent foraperiodexceeding30days,eitherpartymayatitsoptionterminatethecontract”.

ARBITRATION

Archaeological Survey of India, Mumbai Circle and the selected vendor shall make
every effort to resolve amicably, by direct negotiation,any disagreement or dispute
arising between them under or in connection with the work order. If anydispute arises
between parties on aspects not covered by this agreement, or the construction or
operationthereof, or the right, duties or liabilities under these except as to any matters
the decision of which isspeciallyprovided for by the general or the special conditions,
such dispute shall be referred to thearbitrator as appointed by DG ASI and the award of
the arbitration, as the case may be, shall be final andbinding on both the parties. The
arbitrator with the consent of parties may modify the time frame formaking and
publishing the awards. Such arbitration shall be governed in all respects by the
provision ofthe Indian Arbitration Act, 1996 or later and the rules there under and any
statutory modification or re-enactment, there of, The arbitration proceeding shall be
held in New Delhi, India.

APPLICABLELAW

The Work Order will be governed by the laws and procedures established by Govt. of
India, within theframework of applicable legislation and enactment made from time to
time concerning such commercialddealings/processing.

Signature of the bidder with Official
Seal

Date:

=
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TECHNICAL ELIGIBILITY REQUIREMENT FOR THE TENDERING
CONTRACTORS/SUPPLIERS/FIRMS /AGENCIES

(Technical Bid)

The tendering Contractors/Firms/Agencies should fulfil the following ELIGIBILITY
requirement and furnish the same copies with seal of the documents with the technical bid.

SI. Requirement Copy of Relevant Page No. of
No Document Required. Bid
Document

1. | The éﬁglble bidder, who are registered with Copy of Valid Registration
ASI/CPWD/ MES/ASI/ Railway/ Local PWD certificate.
and any other Government Department.

2. | The Company/Firm/Agency should be Copy of Registration
registered with GST Department. Certificate.

3. | PAN Card in the name of Copy of PAN card in the
Company/Firm/Agency/ Proprietors of the name of Firm/Self
firm. proprietorship etc, else

duly notarized affidavit
confirming
~ownership/self-

proprietorship to be
o provided for.

4. | The Company/Firm/Agency should be Copy of Valid Registration
registered with Labour Department or Shop certificate.

and Establishments Registrations or any other
labour relevant certificate.

5. | Contractor will submit a certificate that he has | Proof of Undertaking
been visited the working site and he agree to | letter with signature and

do the work as per site condition. Date of seal of the
undertaking letter should be after publication | company/firm/agency
of NIT. and also seal and

signature of site incharge
or concern site officials in
original (To be printed on

Letter Head of Bidder&
uploaded coloured/
- original copy only).
6. | Copies of Income Tax Returns for the last | Copy of the Income Tax
three financial years to be attached for. Return filed to IT
AY.2024-25 for F.Y.2023-24; department.

AY.2025-26 for F.Y. 2024-25;
AY.2026-27 for F.Y. 2025-26.

If AY. 2025-26 (F.Y.2024-25) is not filed due
to any reasons please indicate the same and
ITR for the AY. 2023-2024 (financial year
2022-23) will be considered for those
| bidders.
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10.

Turn Over:
The Average Annual Financial Turnover
during last three years ending 315t March of
the previous financial year i.e. 2023-24,
2024-25 and 2025-26, should be at least30 %
of the tender cost.

If F.Y.2025-26 is not audited due to any
Reasons please indicate the same and
Turnover for the financial year 2022-23 will

| be considered for those bidders.

Certificate from statutory
Auditor with
documentary proof for
2023-24; 2024-25; &
2025-26. (With
membership No. Of
ICAI/UDIN Number, Date
and Seal).

Declaration regarding black listing as per
format attached.

Declaration letter date
should be after
publication of NIT. (To be
printed on Letter Head of
Bidder).

>Acceptance Letter as per format attached.

Acceptance letter date
should be after
publication of NIT. (To be
printed on Letter Head of
Bidder).

Experience:
Experience having successfully completed any
kind of supply of building materials/material
with execution in ASI/ State Archaeological
Department. Experience criteria should call
both work orders with same completion
certificates for the work done by the
firms/company etc. (Uploading of ongoing
work orders and partial completion
certificate will not be considered).
Experience having successfully completed any
kind of supply of building materials/material
with execution during last seven years
(From 1stApril 2019 to 315t March 2026)
and should fulfil either of the

following:-

Copy of work orders along
with same completion
certificates of ASI/
State archaeological
Department

Three any kind of completed works having
work order for supply of

building material /material with

execution costing not less than the amount
equal to 40% of the tender cost.

Or
Two any kind of completed works having
work order for supply of
building material/material with
execution costing not less than the amount
equal to 50% of the tender cost.

Copy of work orders along
with same completion
certificates of ASI/
State archaeological
Department

.
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_ Or
¢ | One any kind of completed works having

work order for supply of

building material /material with

execution costing not less than the amount

equal to 80% of the tender cost.

11. | EMD (Hard copy) DD from a Nationalized
Bank in favour of
Superintending
Archaeologist, ASI,
Mumbai Circle, Mumbai.
If the bidder is exempted
for EMD submission, they
should furnish certificate
to this effect such as
MSME (Micro and Small
Enterprises) exemption
- certificate.
(Signature of the Bidder, with official Scal)
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DECLARATION
(To be given on Company’s Letter Head)

RO , Son/Daughter of Shri....ccsoomme s signatory of the
agency/firm mentioned above, is competent to sign this declaration and execute this
tender document.

| have carefully read and understood all the terms and conditions of the tender and
undertake to abide by them.

My agency/firm has not been blacklisted/debarred from participating in any tender of
any Ministry/ Department of Government of India and Government of India undertaking
in the last three (3) years as on date of opening of this Tender.If found blacklisted within
last 3 years, the bids shall be summarily/ out-rightly rejected at any stage of the Tender
and will not be considered any further.

The information/ documents furnished along with the above application are true and
authentic to the best of my knowledge and belief.

I/We am/are well aware of the fact that furnishing of any false information/fabricated

document would lead to rejection of my tender at any stage besides liabilities towards
prosecution under appropriate law.

Signature of the bidder with Official
Seal

Date:

[
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DECLARATION
(To be given on Company’s Letter Head)

Should this tender be accepted I/We hereby do agree to abide to by and fulfil all the
terms and provisional of the said conditions annexed hereto so far as applicable and or in default to
forfeit and pay to the President of India or his successor in office the sum of money mentioned in

the said conditions. A sum of # RS, visroisinmas i senermnnstsssasered (Rupees

................................................................. only)is herewith forwarded in Bank Demand Draft as

Earnest Money. If I/we fail to commence the work as specified in the above memorandum or [/we
fail to deposit the amount of Security Deposit specified in the Contract of the Memorandum in
accordance with the clause applicable of the said conditions of contract I/we agree that the said
President or his successors in office shall without prejudice to any other right or remedy be at
liberty to forfeit the Earnest Money absolutely otherwise the said Earnest Money shall be retained
by him towards such security deposit. I/we further agree that the said President or his successor in
office shall also be at liberty to cancel the acceptance of the tender if I/We fail to deposit security

amount as aforesaid.

e (ive particulars & number of D.D.:
e Address with TIN / GST No:

e Signature of Witness:

e Address:

e Date:

“Exempted category should submit the copy of certificate of exemption.

*If EXM.D. is not submitted as per exemption, please mention it as “Nil” or N.A. in appropriate
place.

* All the information must be filled in mandatorily.

Signature of the bidder with Official seal.
Date:
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Instructions for online Bid Submission

The Bidders are required to submit soft copies of their Bids electronically on the CPP Portal,
using valid Digital Signature Certificates. The instructions given below are meant to assist the
Bidders in registering on the CPP Portal, prepare their bids in accordance with the requirements
and submitting their Bids online on the CPP Portal.

More information useful for submitting online Bids on the CPP Portal may be obtained at:

https://eprocure.gov.in/eprocure/app.

REGISTRATION

1)

2)

3)

4)

5)

6)

Bidders are required to enroll on the e-Procurement module of the Central Public
Procurement Portal (URL:http//eprocure.gov.in/eprocure/app) by clicking on the link
“Online Bidder Enrolment” on the CPP Portal which is free of charge.

As part of the enrolment process, the Bidders will be required to choose a unique
username and assign a password for their accounts.

Bidders are advised to registration process. These would be used for any
communication from the CPP Portal.

Upon enrolment, the Bidders will be required to register their valid Digital Signature
Certificate (Class II or Class III Certificates with signing key usage) issued by any
Certifying Authority recognized by CCA India (e.g. Sify/ NCode/ EMudhra etc.), with their
Profile.

Only one valid DSC should be registered by a Bidder. Please note that the Bidders are
responsible to ensure that they do not lend their DSC’s to others which may lead to
misuse.

Bidder then logs in to the site through the secured log-in by entering their user
ID/Password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1)

2)

3)

There are various search options built in the CPP Portal, to facilitate Bidders to search
active tenders by several parameters. These parameters could include Tender ID,
Organization Name, Location, Date, Value, etc. There is also an option of advanced search
for tenders, where in the Bidders may combine a number of search parameters such as
organization Name, Form of Contract, Location, Date, other keywords etc. to search for a
tender published on the CPP Portal.

Once the Bidders have selected the tenders they are interested in they may download the
required documents / tender schedules. These tenders can be moved to the respective
My Tender’ folder. This would enable the CPP Portal to intimate the Bidders through
SMS / e-mail in case there is any corrigendum issued to the tender document.

The Bidder should make a note of the unique Tender ID assigned to each tender, in case
they want to obtain any clarification / help from the Helpdesk.

s
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PREPARATION OF BIDS

1

2)

4)

Bidder should take into account any corrigendum published on the tender document
before submitting their Bids.

Please go through the tender advertisement and the tender document carefully to
understand the documents required to be submitted as part of the Bid. Please note the
number of covers in which the bid document - including the names and content of each
of the document that need to be submitted. Any deviations from these may lead to
rejection of the Bid.

Bidder, in advance, should get ready the Id documents to be submitted as indicated in the
tender document/ schedule and generally, they can be in PDF / XLS / RAR / DWF / JPG
formats. Bid documents may be scanned with 100 dpi with black and white option which
helps in reducing size of the scanned document.

To avoid the time and effort required in uploading the same set of standard documents
which are required to be submitted as a part of every Bid, a provision of uploading such
standard documents (e.g. PAN card copy, etc.) has been provided to the Bidders. Bidders
can use "My Space” of “Other Important Documents” are available to them to upload such
documents. These documents may be directly submitted from the “My Space” area while
submitting a Bid, and need not be uploaded again and again. This will lead to a reduction
in the time required for Bid submission process.

SUBMISSION OF BIDS

1)

2)

3)

4)

5)

Bidder should log into the site well in advance for bid submission so that they can upload
the Bid in time i.e. on or before the Bid submission time Bidder will be responsible for
any delay due to other issues.

The Bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document.

Bidder has to select the payment option as “offline” to pay the tender fee / EMD as
applicable and enter details of the instrument.

Bidder should prepare the EMD as per the instruction specified in the tender documents.
The original should be posted/couriered/given in person to the concerned official, latest
by the last date of Bid submission or as specified in the tender documents. The details of
the DD/ any other accepted instrument, physically sent, should tally with the details
available in the scanned copy and the data entered during Bid submission time.
Otherwise the uploaded bid will be rejected.

Bidders are requested to note that they should necessarily submit their financial Bid in
the format provided and no other format is acceptable. If the price Bid has been given as
a standard BOQ format with the tender document, then the same is to be download the
BOQ file, open it and complete the white coloured (unprotected) cells with their
respective financial quotes and other details (such as name of the Bidder). No other cells

==
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should save it and submit it online, without changing the filename. If the BOQ file is found
to be modified by the Bidder, the Bid will be rejected.

6) The server time (which is displayed on the Bidders’ dashboard) will be considered as the
standard time for referencing the deadlines for submission of the Bids by the Bidders,
opening of Bids etc. The Bidders should follow this time during Bid submission.

7) All the documents being submitted by the Bidders would be encrypted using PKI
encryption techniques to ensure the secrecy of the data. The data entered cannot be
viewed by unauthorized persons until the time of Bid opening. The confidentiality of the
Bids is maintained using the secured Socket Layer 128 bit encryption technology. Data
storage encryption of sensitive fields is done. Any Bid document that is uploaded to the
server is subjected to symmetric encryption using a system generated symmetric key.
Further this key is subjected to a symmetric encryption using buyers/Bid opener’s public
keys. Overall, the uploaded tender documents become readable only after the tender
opening by the authorized Bid openers.

8) The uploaded tender documents become readable only after the tender opening by the
authorized Bid openers.

9) Upon the successful and timely submission of Bids (i.c after Clicking “Freeze Bid
Submission” in the portal), the portal will give a successful Bid submission message &
Bid summary will be displayed with the Bid no. and the date & time of submission of the
Bid with all other relevant details.

10) The Bid summary has to be printed and kept as an acknowledgement of the submission

of the Bid. This acknowledgement may be used as an entry pass for any Bid opening
meetings.

ASSISTANCE TO BIDDERS

1) Any queries relating to the tender document and the terms and conditions contained
therein should be addressed to the Tender Inviting Authority for a tender or the relevant
contact person indicated in the tender.

2) Any queries relating to the process of online Bid submission or queries relating to CpPP
Portal in general may be directed to the 24x7 CPP Portal Helpdesk Number:0120-
4200462,0120-4001002.

\
|
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To

TENDER ACCEPTANCE LETTER

(To be given on Contractor Letter Head)

The Superintending Archaeologist
Archaeological Survey of India
Mumbai Circle, Mumbai.

Subject: Acceptance of Terms & Conditions of Tender
Name or Work: SUPPLY OF MATERIAL FOR THE WORK OF MW TO CONSERVATION AND

REPAIRS OF THE FLOORING, REMAINS OF THE STRUCTURES AT SHANIWARWADA, DIST-
PUNE. AS SPECIFIED IN THE BOQ.

Dear Sir,

L

EJ‘I

I[/We have downloaded/ obtained the tender document(s) for the above mentioned
‘Tender/Work’ from the web site(s) namely:

As per your advertisement, given in the above mentioned website(s).

[/We hereby certify that I / We have read the entire terms and conditions of the tender
documents from Page No.___ to ___ (including all documents like annexure(s),
schedule(s) etc.), which form part of the contract agreement and [ / we shall abide
hereby by the terms/ conditions/ clauses contained therein.

The corrigendum(s) issued from time to time by your department/ organization to have
also been taken into consideration, while submitting this acceptance letter.

I/We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt.
Ministry/Department/Public sector undertaking of Government of India within the last
Three (3) years as on date of opening of this Tender. If found blacklisted within last 3
years, the bids shall be summarily/ out-rightly rejected at any stage of the Tender and
will not be considered any further.

[/We shall abide by the Compliance of Public Procurement (Preference to Make in India),
order 2017 and subsequent amendment time to time that: a) The bidder is compliant to
Public Procurement (Preference to Make in India) order 2017 and subsequent
amendments dated 16t September 2020 as relevant and applicable; b) The bidder is
complaint to the Provision of Rule 144 (xi) of GFR 2017.

I/We certify that all information furnished by the our Firm is true & correct and in the
event that the information is found to be incorrect/ untrue or found violated, then your
department/ organization shall without giving any notice or reason therefore or
summarily reject the bid or terminate the contract, without prejudice to any other rights
or remedy including the forfeiture of the full said earnest money deposit absolutely.

Yours Faithfully,
(Signature of the Bidder, with official

Seal)
Date

]
REA
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F.No. West/Mumb/Pune/0ld/22966737

Government of India

Office of the Superintending Archaeologist
Archaeological Survey of India
Mumbai Circle, Sion Fort, Sion E- 400 022

OPENTENDER DOCUMENT

Descriptions of items For: Supply of material for the work of MW to Conservation and

Repairs of the Flooring, Remains of the Structures at Shaniwarwada, Dist-Pune. As
specified in the BOQ. as per detailed below.

Estimated Cost: Rs.12,01,103/-(Rupees Twelve Lakh One Thousand One Hundred Three

Only)

Open Tender for Supply of material following item of works.

READ TERMS AND CONDITIONS BEFORE FILLING UP

THE SCHEDULE. SIGN ON ALL PAGES.

SI.
No

Particular of Item

T

Unit

1.

The sand should be and clean and free from dust,
dirt and foreign matters. The dust of the sand
should be less than as per the standard
specification and sieved through 4.75 mm LS
sieve. The sand shall be brought from the river
sand and uniform in the shape and well graded.
The river sand consists of fine rounded grains.
percentage deducted from volume of sand & not
more than 5% of volume etc complete. As
directed by work incharge.

45.83

Cum

Surkhi should be clean and free from dust, dirt
and foreign matters. Surkhi shall be made of well
burnt bricks or brick bats (not over brunt)
should be passes through 4.75mm sieve and
retain on the 1mm sieve etc complete. etc.

| complete. As directed by work incharge

20.58

Cum

The lime shall be white fat lime and shall be
freshly burnt and free from ashes and other
foreign matters. The lime shall be screened
through the sieve of 25mm. The remaining lime
retain on the 25mm sieve rejected and not
consider in the quantity etc. complete. As
directed by work incharge. ( Supplied as
whenever required)

13056.00

Kg

Supply of Jiggery including of charges and
stacking at work sire etc. complete. As directed
by work incharge

216.86

Kg

| by work incharge.

Supply of Hirda including of charges and
stacking at work sire etc. complete. As directed

216.86

Kg

.
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Supply of Gum including of charges and stacking
at work sire etc. complete. As directed by work
incharge

130.11

Kg

| by work incharge.

The Brick Jelly should be clean and free from
dust, dirt and foreign matters. Brick jelly shall be
made of well burnt bricks or brick bats (not over
burnt) should be as per LS standard. Etc

| complete. As directed by work incharge

8.15

Water Proof Chemical etc complete. As directed

86.66

The Basalt Stone Size (600 x 450mm x width 300
to 550mm shall be hard, tough and durable of
approved quarry as per the matching texture of
the monument. The stones shall be chisel
dressed on all sides to have perfectly square or
rectangular faces so that they may be laid in
perfectly horizontal and vertical joints. The stone
and edges of face stones fine chisel hand dressed
and rough surface etc. complete. etc complete. As
directed by work incharge.

33.26

Cum

Nos

10.

11.

Supply of Hard Trap Un-Coursed Rubble Stone
not less than 40 cm, stone obtained from
approved quarry including supply site of work
‘ete. complete. As directed by work incharge.

5.40

Supply of Cement including of charges and
stacking at work sire etc. complete. As directed
by work incharge.

358.00

Cum

Bag

2.

HDPE Pipe dia 90mm

75.00

Mtr

13.

HDPE 32mm Pipe

80.00

Mtr

14.
15.

Gunney Bag

8.00

Nos

Adhisive Chemical

155.00

Kg

16.

Provision for purchase of too and plants
required for execution of work

Pickaxe without handle etc. complete. As

| directed by work incharge.

5.00

Nos

Fawade Spade without handle etc. complete. As
directed by work incharge.

8.00

Nos

PVC Ghamela etc. complete. As directed by work
incharge.

25.00

Nos

Halogen Light 150 watt etc. complete. As
directed by work incharge.

3.00

Nos

Wheeled Barrow etc. complete. As directed by
work incharge.

4.00

Nos

Bamboo of the 10 feet etc. complete. As directed
by work incharge.

50.00

Nos

Wooden Planks of Size 6' x 8" x 1.5" etc.
complete. As directed by work incharge.

75.00

Nos

Coir String for construction work etc. complete.
As directed by work incharge.

25.00

Kg

e

==
'@' Archaeological Survey of India, Mumbai Circle

Page 36 of 38




Sintex Water Tank 200 ltr etc. complete. As

_| directed by work incharge. W_B'OO Wlﬁiog -
Wooden Ballies .of 10 feet etc. complete. As 25 00 Nos
_ | directed by work incharge, I B S
,Ilollow Box etc. complete. As directed by work 200 Nos
| incharge. L L.l = :
Pomtmg.Tool trowel etc. complete. As directed 20.00 Nos
by work incharge. .
PVC Water tank 1000 liter etc. complete. As
; . 1.00 Nos
directed by work incharge. |
PVC Pipel” etc. complete. As directed by work 300 Bundi
| incharge.
Throwel (Thapi) etc. complete. As directed by 10.00 Nos
work incharge.
Blade for cutting machine for stone of 4inch etc. 500 Nos
complete. As directed by work incharge. '
nght.Angle 24" etc. complete. As directed by 3.00 Nos
Wooden Thapi I(Randa) etc. complete. As 400 Nos
_[directed by workincharge. | "7 —
Level Tube Plpe of outer . dia 10mm etc. 200 Bundle
B complete. As directed by work incharge.
‘Hand gloves etc. complete. As directed by work 40.00 Pair
incharge. Al
H.elmet for constﬁructmn site etc. complete. As 20.00 i
| directed by work incharge. _ e I
_Safety Shoes etc. complete. As directed by work 6.00 Pair
incharge. -
.Safety Belt etc. complete. As directed by work 10.00 Nos
| incharge. B
M.S. Shee.zt Tray 6' x 4' etc. complete. As directed 200 Nos
| by work incharge. IO S 1 =
Measum?g Tape 30mtr etc. complete. As directed 1.00 Nos
| by work incharge. o
Measurlrllg Tape 5 mtr etc. complete. As directed 1.00 Nos
| by work incharge. i
.Splt Level etc. complete. As directed by work 200 Nos
| incharge. - r—
12. GST 18% of SL.No.1 to 12 1.00 Each

)

i,
b —
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OPEN TENDER NOTICE

Online E-Tender on behalf of the President of India, are invited under Two Bid Svstem i.e.
Technical Bid and Financial Bid from reputed, experienced and financially sound Govt.
Contractors/Firms/Agencies who have past experience in conservation work of Ancient
Archaeological Monuments/Sites as per the tender documents for Supply of material for
the work of MW to Conservation and Repairs of the Flooring, Remains of the
Structures at Shaniwarwada, Dist-Pune. As specified in the BOQ.

1. The time period for execution of the work is_180 Days from the date of signing of the
Agreement papers.

2. Complete Tender Document can be downloaded from the website of CPPP & of this

Department (https://eprocure.gov.in/eprocure/app).

3. Interested contractors/suppliers/Firms/Agencies may submit their online proposal
complete in all respects within the stipulated date and time as mentioned in the Tender
documents as given in CRITICAL DATE SHEET. Bids shall be submitted online only at
CPPP website https://eprocure.gov.in/eprocure/app.

4. Hard copy of a Demand Draft (scheduled bank) (issued after publication of NIT)
as the Earnest Money Deposit (EMD) Rs.30,028/- (Rupees Thirty Thousand Twenty
Eight Only) in favour of “Superintending Archacologist, Archaeological Survey of India,
Mumbai Circle, Mumbai” to be submitted to the Office of the Superintending
Archaeologist, Archaeological Survey of India, Mumbai Circle, Mumbai, Sion Fort, Sion E
Mumbai- 400 022 prior to the opening date of the tender. The bid without EMD will be
summarily rejected. EMD is to be supplied by all the bidders except those who are
registered with Central Purchase Organization, National Small Industries Corporation
(NSIC) or Ministry of Culture.

5. No tender shall be entertained after the deadline under any circumstances what so ever.
The Technical Bid of tender will be opened at this office on 20.05.2026 at 12.30
Noon at Archaeological Survey of India, Mumbai Circle, Mumbai, Sion Fort, Sion E Mumbai- 400
022 in the presence of authorized representative of Bidders as may wish to be personally
present.

The ASI reserves the right to amend or withdraw any of the terms and conditions
contained in the Tender Document or to reject any or all tenders without giving any
notice or assigning any reason. The decision of the Superintending Archacologist, ASI,
Mumbai Circle in this regard shall be final and binding on all parties in all circumstances.

//i)Lperlntendlng Archaeologlstg
Archaeological Survey of India, Mumbai Circle
For and on behalf of the President of India
Copy to: ﬁ@ﬁﬁm‘?"ﬂ“«‘@i
1. The Web Manager, A.S.L, 24 Tilak Marg, New Delhi. Superintending Archa
2. Office Notice Board, A.S.I., Mumbai Circle, Mumbai offit&? el
3. Sr. Conservation Assistant, Pune Sub Circle for mf\@frmgﬁ@n ‘[‘
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