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SECTION I 
 

Office of the Superintending Engineer. 

List of Important Dates of Bids for Construction of Roads under U.P. P.W.D.  

 
1. Name of Work:........................................................................................................................................ 

..................................................................................................................................................................

............................................ 

2.           Completion Period for construction: ...... months including rainy Season. 

3.  Date of Issue of Notice Inviting Bid :                                            Dt. 05.05.2026 

4. Period and Places of Availability of Bidding Documents  From 18.05.2026 To 23.05.2026 TILL 12:00 NOON. 

         On line on http://etender.up.nic.in  

5. Time, and Date of Pre-bid meeting,     Date : 20.05.2026 Time – 12:00 NOON 

AT OFFICE OF Superintending Engineer 

Mainpuri Circle, PWD, Mainpuri 

6. Deadline for Receiving Bids online only,    Date  23.05.2026 Time – 12:00 NOON 

 

7. Time and Date for opening Technical Bid/Bids online,  Date  23.05.2026 Time :- 12.30 NOON 

 

8. Time and Date of opening Financial Bids online   To be notified on the website after  

evaluation of technical bids 

9.  Last Date of Bid Validity     Date  22.08.2026 

 

10. Officer inviting Bids  Superintending Engineer  Mainpuri Circle, 
U.P. P.W.D. Mainpuri 
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Instructions to Bidders (ITB) 

A. General 
1. Scope of Bid  
1.1 The Employer as e fined in the Appendix to ITB invites bids for the construction of Works as described in these 

documents and referred to as “the works”. The name and identification number of the works is provided in the Appendix 

to ITB. The bidders may submit bids for any or all of the works detailed in the table given in the Notice Inviting Tender. 

Bid for each work should be submitted separately.  

1.2 The successful Bidder will be expected to complete the Works by the Intended Completion Date specified in the Part I 

General Conditions of Contract.  

1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives (bidder/ tendered, bid/ tender, bidding/ 

tendering, etc.) are synonymous.  

2. Source of Funds  

2.1 The Government of the State U.P. as defined in the Appendix to ITB has decided to undertake the works of construction 

of roads  

2.2 The Government of the State has decided to provide funds for the construction of the roads.  

3. Eligible Bidders  

3.1 This Invitation for Bids is open to all bidders as defined in the Appendix to ITB.  

3.2  Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by the Central Government, 

the State Government or any public undertaking, autonomous body, authority by whatever name called under the Central 

or the State Government.  

3.3 Any bidders having criminal record is not allowed to participate in the online bidding process. Any person who is 

having criminal cases against him or involved in the organized crime or gangster activities or Mafia or Goonda or 

Anti social activity are strictly prohibited to participate in the bidding process. If it is established that any bidder has 

criminal record, his bid shall be automatically cancelled.  

3.4 The bidder has to produce attested true copies of the solvency & character certificates issued by the competent authority 

with the bid documents along with an affidavit verifying that these two documents are valid. However, these original 

certificates should be produced by them at the time of opening the bids. If the competent authority is not satisfied after 

comparing attested copies with the originals, it may reject the bid as if the required documents were not produced at all.  

    The bidder has also to produce self declaratory affidavit (on the attached prescribed proforma) in original with the bid 

documents. 

3.5.  Any bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed to participate in the 

bidding. If it is established that the contractor is registered with the state bar council, his bid shall be automatically 

cancelled.  

4. Qualification of the Bidder  

4.1 All bidders shall provide in Section 3, Forms of Bid and Qualification information, a preliminary description of the 

proposed work method and schedule, including drawings and charts, as necessary.  

4.2 All bidders shall include the following information and documents with their bids in Section 3, Qualification Information 

unless otherwise stated in the Appendix to ITB:  

(a)  copies of original documents defining the constitution or legal status, place of registration, and principal place of 

business; written power of attorney of the signatory of the Bid to commit the Bidder;  

(b) Total monetary value of civil construction works performed for each of the last five years;  

(c) Experience in works of a similar nature and size for each of the last five years, and details of works in progress or 
contractually committed with certificates from the concerned officer of the rank of Executive Engineer or equivalent;  

(d)    Evidence of ownership of major items of construction equipment named in Clause 4.4 B (b) (i) of ITB or evidence of 
arrangement of possessing them on hire/lease/buying as defined therein.   

(e)   Details of the technical personnel proposed to be employed for the Contract having the qualifications defined in Clause 
4.4 (b) (ii) of ITB for the construction.  

(f)        Reports on the financial standing of the Bidder, such as profit and loss statements and auditor's reports for the past three 

years;   

(g)       an undertaking that the bidder will be able to invest a minimum of cash up to the percentage (defined in the 

Appendix to ITB) of the contract price of works, during the implementation of the works;  
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(h)      Evidence of access to line(s) of credit and availability of other financial resources/ facilities (10 percent of 

the contract value) certified by banker (the certificate being not more than 3 months old.)  

(i)        Authority to seek references from the Bidder's bankers;  

(j) information regarding any litigation or arbitration during the last five years in which the Bidder is involved, 

the parties concerned, the disputed amount, and the matter;  

(k)  Proposal for subcontracting the components of the works for construction/ Up gradation aggregating not more 

than 25% of the contract price: -and  

(l)       The proposed methodology and program of construction, backed with equipment and material planning and 
deployment, duly supported with broad calculations and Quality Management Plan proposed to be adopted, 
justifying their capability of execution and completion of the work as per technical specifications and within 

the stipulated period of completion. .  
4.3  Bids from joint venture are not allowed.  

4.4 A  To qualify for award of the Contract, each bidder should have in the last five years:  
(a) Achieved in any one year a minimum financial turnover (in all cases of civil engineering construction works 

only) volume of construction work of at least the amount equal to the estimated cost of works(excluding 
maintenance cost for five years for which bid has been invited. The turnover will be indexed at the rate of 8 
percent for a year.  

b) Satisfactorily completed, as prime Contractor, at least one similar work equal in value to one-third of the 
estimated cost of work (excluding maintenance cost for five years) for which the bid is invited, or such higher 
amount as may be specified in the Appendix to ITB.  

4.4 B     (a) Each bidder must attach:  

(i) The current income-tax clearance certificate;  

(ii) An affidavit that the information furnished with the bid documents is correct in all respects; and  
(iii) Such other certificates as defined in the Appendix to ITB. Failure to produce the certificates shall make    

      the bid non-responsive.  

             (b) Each bidder must demonstrate:  

(i) Availability for construction work, of the owned, key equipment stated in the Appendix to ITB including 

equipments required for establishing field laboratory to perform mandatory tests, and those stated in the 

Appendix to ITB;  

(ii) Availability for construction work of technical personnel as stated in the Appendix to ITB.  

(iii) Liquid assets and /or credit facilities, net of other contractual commitments and exclusive of any advance 

payments which may be made under the Contract, of not less than the amount specified in the Appendix to 

ITB;  

            (c) The bidder must not have in his employment:  

(i) The near relations (defined as first blood relations, and their spouses, of the bidder or the bidder’s spouse) 

of persons listed in the Appendix to ITB.  

(ii) Without Government permission, any person who retired as gazetted officer within the last two years of 

the rank and from the departments listed in the Appendix to ITB.  

4.4.C To qualify for a package of contracts made up of this and other contracts for which bids are invited in the Notice 
Inviting Tender, the bidder must demonstrate having experience and resources sufficient to meet the aggregate 
of the qualifying criteria for the individual contracts.  

4.5  Sub contractors experience and resources shall not be taken into account in determining the bidder’s compliance 
with the qualifying criteria except to the extent stated in 4.4 A above  
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4.6  Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity for 
construction work is equal to or more than the total bid value. The available bid capacity will be calculated as 
under:  

 

Assessed Available Bid capacity = ( A*N*M -B )  

Where  

A = Maximum value of civil engineering works executed in any one year during the last five years (updated to 
the price level of the last year at the rate of 8 percent a year) taking into account the completed as well as 
works in progress.  

N = Number of years prescribed for completion of the works for which bids are invited (period up to 6 months to 
be taken as half-year and more than 6 months as one year).  

M = M is taken 2.5  

B = Value, at the current price level, of existing commitments and on-going works to be completed during the 
period of completion of the works for which bids are invited.  

Note: The statements showing the value of existing commitments and on-going works as well as the stipulated period 
of completion remaining for each of the works listed should be countersigned by the Engineer in charge, not 

below the rank of an Executive Engineer or equivalent.  

4.7 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have:  
(i) Made misleading or false representations in the forms, statements, affidavits and attachments submitted in 
proof of the qualification requirements; and/or  

(ii) Record of poor performance such as abandoning the works, not properly completing the contract, 
inordinate delays in completion, litigation history, or financial failures etc.   

(iii) Participated in the previous bidding for the same work and had quoted unreasonably high or low bid 
prices and could not furnish rational justification for it to the Employer.  
 

5. One Bid per Bidder  

5.1 Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one Bid will cause the 

proposals with the Bidder's participation to be disqualified.  

 

6. Cost of Bidding  

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the Employer 

will, in no case, be responsible or liable for those costs.  

 

7. Site Visit  

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and familiarize himself 

with the Site of Works and its surroundings including source of earth, water, road aggregates etc. and obtain 

all information that may be necessary for preparing the Bid and entering into a contract for construction of the 

Works. The costs of visiting the Site shall be at the Bidder's own expense. He may contact the person whose 

contact details are given in the Appendix to ITB.  

 

B. Bidding Documents  

8.  Content of Bidding Documents  

8.1  The set of bidding documents comprises the documents listed below and addenda issued in accordance with 

Clause 10 of ITB.  
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1. Notice Inviting Tender  

2.  Instructions to Bidders  

3. Qualification Information  

4. Conditions of Contract  

(Part I General Conditions of Contract, and Contract Data; Part II Special Conditions of Contract)  

5. Specifications  

6. Drawings  

7. Bill of Quantities  

8. Form of Bid  

9 Form of Acceptance, Form of Agreement, Issue of Notice to Proceed with the Work, form of 

Unconditional Bank Guarantee.  

8.2   Bidding document will be available online on the website http://etender.up.nic.in. 

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms, terms 

and specifications, bill of quantities, forms and drawings in the Bid Document. Failure to comply with the 

requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to clause 25 hereof, bids, which are 

not substantially responsive to the requirements of the Bid Documents, shall be rejected.  

9. Clarification of Bidding Documents and Pre-bid Meeting  

9.1 A prospective bidder requiring any clarification of the bidding document may notify the employer in writing 

or by cable (“cable” includes Telex and facsimile) at the employer address indicated in the Notice inviting 

tenders. The Employer will respond to any request for clarification received earlier than 10 Days prior to the 

dead line for submission of bid. Copies of the employer’s response will be forwarded to all purchasers of the 

bidding documents, including a description of the enquiry, but without identifying its source  

9.2 If a pre-bid meeting is to be held, the bidder or his authorized representative is invited to attend it. Its date, 

time and address are given in the Appendix to ITB.  

 

9.2.1 The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be raised 

at that stage.  

9.2.2 The bidder is requested to submit any questions in writing or by cable so as to reach the Employer not later 

than one week   before the meeting.  

9.2.3 Minutes of the meeting, including the text of the questions raised (without identifying the source of the 

enquiry) and the responses given will be transmitted online (or otherwise). Any modifications of the bidding 

documents listed in Clause 8.1 of ITB, which may become necessary as a result of the pre-bid meeting shall 

be made by the Employer exclusively online through the issue of an Addendum pursuant to Clause 10 of ITB 

and not through the minutes of the pre-bid meeting.  

9.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.  

 

10. Amendment of Bidding Documents  

10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by issuing 

addenda online.  

10.2 Any addendum thus issued shall be part of the bidding documents.  

10.3 To give prospective bidders reasonable time in which to take an addendum into account in preparing their 

bids, the Employer shall extend, as necessary, the deadline for submission of bids, in accordance with Clause 
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20.2 of ITB.  

C. Preparation of Bids  

11.  Language of Bid  

11.1 All documents relating to the Bid shall be in the language specified in the Appendix to ITB.  

12. Documents Comprising the Bid  

12.1 The Bid submitted by the Bidder shall be in two separate parts:  

Part I   This shall be named Technical Bid and shall comprise of:  

I.    Earnest Money;  

II.    Qualification information, supporting documents, affidavit and undertaking as specified in Clause 4 of ITB.   

III     Undertaking that the bid shall remain valid for the period specified in clause 15.1 of ITB.  

IV Any  other information / documents  required  to  be completed  and submitted by bidders, as 

specified in the appendix to ITB, and  

V.     An affidavit affirming that information he has furnished in the bidding document is correct to 

the best of his knowledge and belief.  

Part II.  It shall be named Financial Bid and shall comprise of:  

(i) Form of Bid as specified in Section 6;  

(ii) Priced bill of quantities for items specified in Section 7;  

12.2 The following documents, which are not submitted with the bid, will be deemed to be part of the bid. section 

particulars  

1. Notice inviting Tender  
2. Instruction to the bidders  
3. Conditions of Contract  
4. Contract Data  
5. Specifications  
6. Drawings  
 

13.  Bid Prices  

 

13.1 The Contract shall be for the whole Works, as described in Clause 1. 1 of ITB, based on the priced Bill of 

Quantities submitted by the Bidder.  

13.2 The Bidder shall adopt the Percentage Rate Method as specified in the Appendix to ITB; only the same option 

is allowed to all the Bidders. Percentage Rate Method requires the bidder to quote a percentage above / below/ 

at par of the schedule of rates specified in the Appendix to ITB.  
13.3 All duties, taxes, royalties and other levies payable by the Contractor under the Contract, or for any other 

cause, shall be included in the rates, prices, and total Bid price submitted by the Bidder.  

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and shall not be 
subject to adjustment.  

14.   Currencies of Bid  
 
14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.  
15.   Bid Validity  
15.1 Bids shall remain valid for a period of ninety days after the deadline date for bid submission specified in 

Clause 20 of ITB. A bid valid for a shorter period shall be rejected by the Employer as non-responsive.  
15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the 

bidders may extend the period of validity for a specified additional period. The request and the bidders’ 
responses shall be made in writing or by cable. A bidder may refuse the request without forfeiting his Earnest 
Money. A bidder agreeing to the request will not be required or permitted to modify his bid, but will be 
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required to extend the validity of his earnest money for a period of the extension, and in compliance with 
Clause 16 of ITB in all respects.  

 
16.   Earnest Money  
16.1 The Bidder shall furnish, as part of the Bid, Earnest Money, in the amount specified in the Appendix to ITB.   
16.2 The Earnest Money shall, at the Bidder’s option, be in the form of Fixed Deposit Receipt of a scheduled 

commercial bank, NSC, Post office saving Bank issued in favor of the name given in the Appendix to ITB. 
The Fixed Deposit Receipt shall be valid for six months or more after the last date of receipt of bids. Other 
forms of Earnest Money acceptable to the Employer are stated in the Appendix to ITB.  Earnest money will be 
deposited, physically, with officer calling tender, before last date of submission of tender. A scanned copy of 
earnest money document will be submitted along with the tender 

16.3 Any bid not accompanied by an acceptable Earnest Money, unless exempted in terms given in the Appendix 
to ITB, shall be rejected by the Employer as non-responsive.   

16.4 The Earnest Money of unsuccessful bidders will be returned within 28 days of the end of the Bid validity 
period specified in Clause 15.1 of ITB.   

16.5 The Earnest Money of the successful Bidder will be discharged when the Bidder has signed the Agreement 
and furnished the required Performance Security.   

16.6 The Earnest Money may be forfeited:  
a) If the Bidder withdraws the Bid after bid opening (technical bid) during the period of Bid validity;  

b) In the case of a successful Bidder, if the Bidder fails within the specified time limit to  

i. Sign the Agreement; and/or  
ii. Furnish the required Performance Security.  

17. Alternative Proposals by Bidders  
 
17.1 Bidders shall submit offers that comply with the requirements of the bidding documents, including the Bill of 

Quantities and the basic technical design as indicated in the drawings and specifications. Alternative proposals 
will be rejected as non-responsive.  

18. Format and Signing of Bid  
 
18.1 The Bidder shall submit one set of the bid comprising of the documents as described in Clause 12 of ITB.  
18.2 The Bid shall be submitted on line and shall be digitally signed by a person or persons duly authorized to sign 

on behalf of the Bidder, pursuant to Clause 4.3(a) of ITB. All pages of the Bid shall be signed by the person or persons signing 

the Bid. 

18.3 The Bid shall contain no overwriting, alterations or additions, except those to comply with instructions issued by the Employer, or as 

necessary to correct errors made by the Bidder, in which case such corrections shall be made by scoring out the cancelled portion, 

writing the correction and initialling and dating it by the person or persons signing the Bid. 
 

D. Submission of Bids  

19. Sealing and Marking of Bids  

19.1 The Bidder shall have to bid online separately for Technical and Financial Bid . Technical Bid: To be opened 
online on.......................at 12:30 afternoon  (Date and time of Technical Bid opening as per clause 22.1 of 
ITB.) Financial Bid: shall be opened online after evaluatation of Technical Bids as notified on website.  

19.2 The inner and outer envelopes containing the Technical and Financial Bids shall 
a) be addressed to the Employer at the address provided in the Appendix to ITB: - Not applicable, Tender is 
online. 
b) bear the name and identification number of the Contract as defined in clause 1.1 of ITB; and 
c) provide a warning not to open before the specified time and date for Bid opening as defined in clause 22.1 
of ITB. –  

-Not applicable- Tender is online. 
 

19.3 In addition to the identification required in Clause 19.2, each of the envelopes shall indicate the name and 
address of the Bidder to enable the Bid to be returned unopened in case it is declared late, pursuant to Clause 
21 of ITB, or is declared non-responsive pursuant to Clause 22 of ITB. –  

-Not applicable- Tender is online. 
20.   Deadline for Submission of Bids  
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20.1 Complete Bids (Including Technical and Financial) must be received by the Employer at the address specified 
in  the Appendix to ITB not later than the date and time indicated in the Appendix to ITB. In the event of the 
specified date for the submission of bids being declared holiday for the Employer, the Bids will be received up 
to the specified time on the next working day. 

 
20.2 The Employer may extend the deadline for submission of bids by issuing an amendment in accordance with 

Clause 10.3 of ITB, in which case all rights and obligations of the Employer and the bidders previously subject 
to the original deadline will then be subject to the new deadline.  

21. Late Bids  

21.1  Any Bid received by the Employer after the deadline prescribed in Clause 20 of ITB will be returned unopened 
to the Bidder. 

    -Not applicable- Tender is online. 
E.  Bid Opening and Evaluation  

22.  Bid Opening  

22.1 The Employer will open the bids received, online in the presence of the bidders/bidders’ representatives who 
choose to attend at the time, date and place specified in the Appendix to ITB. In the event of the specified date 
for the submission of bids being declared a holiday for the Employer, the Bids will be opened at the appointed 
time online on the next working day.  

22.2 The envelope containing the technical bid shall be opened. The inner envelope marked “cost of bidding 
document downloaded from the Internet” will be opened first and if the cost of the bidding documents is not 
there, or incomplete, the remaining bid documents will not be opened, and bid will be rejected.-  

-Not applicable- Tender is online. 
22.3 In all other cases, the amount of Earnest Money, forms and validity shall be announced. Thereafter, the 

bidders’ names and such other details as the Employer may consider appropriate, will be announced by the 
Employer at the opening. -Not applicable- Tender is online. 

22.4 The Employer will prepare minutes of the Bid opening, including the information disclosed to those present in 
accordance with Clause 22.3 of ITB.   

 
22.5 Evaluation of the technical bids with respect to bid security, qualification information and other information 

furnished in Part I of the bid in pursuant to Clause 12.1 of ITB, shall be taken up and completed within Ten 
working days of the date of bid opening, and a list will be drawn up of the responsive bids whose financial 
bids are eligible for consideration.   
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22.6.  The Employer shall inform, by telegram or facimal, the bidders, whose technical bids are found responsive, 
date, time and place of opening as stated in the Appendix ITB. In the event of the specified date being 
declared a holiday for the Employer, the bids will be opened at the appointed time and location on the next 
working day through they or their representative, may attend the meeting of opening of financial bids. 

  -Not applicable- Tender is online- Financial Bids online to be notified on the website after 
evaluation of technical bids.  

22.7.  At the time of the opening of the ‘Financial Bid’, the names of the bidders whose bids were found responsive 
in accordance with clause 22.5 of ITB will be announced. The financial bids of only these bidders will be 
opened. The remaining bids will be returned unopened to the bidders. The  responsive bidders’ names, the Bid 
prices, the total amount of each bid, and such other details as the Employer may consider appropriate will be 
announced by the Employer at the time of bid opening. Any Bid price, which is not read out and recorded, 
will not be taken into account in Bid Evaluation.  

22.8 The Employer shall prepare the minutes of the opening of the Financial Bids.  
23.     Process to be Confidential  
23.1 Information relating to the examination, clarification, evaluation, and comparison of bids and 

recommendations for the award of a contract shall not be disclosed to bidders or any other persons not 
officially concerned with such process until the award to the successful Bidder has been announced. Any 
attempt by a Bidder to influence the Employer’s processing of bids or award decisions may result in the 
rejection of his Bid  

24.    Clarification of Bids and Contacting the Employer  
24.1 No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid opening to the 

time the contract is awarded.  
24.2 Any attempt by the bidder to influence the Employer’s bid evaluation, bid comparison or contract award 

decision may result in the rejection of his bid.  
25.    Examination of Bids and Determination of Responsiveness  
25.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether each Bid (a) meets the 

eligibility criteria defined in Clauses 3 and 4; (b) has been properly signed; (c) is accompanied by the required 
securities; and (d) is substantially responsive to the requirements of the bidding documents. During the detailed 
evaluation of the “Financial Bids”, the responsiveness of the bids will be further determined with respect to the 
remaining bid conditions, i.e., priced bill of quantities, technical specifications and drawings. 

25.2 A substantially responsive “Financial Bid” is one that conforms to all the terms, conditions, and specifications 
of the bidding documents, without material deviation or reservation. A material deviation or reservation is one 
(a) which affects in any substantial way the scope, quality, or performance of the Works; (b) which limits in 
any substantial way, inconsistent with the bidding documents, the Employer’s rights or the Bidder’s 
obligations under the Contract; or (c) whose rectification would affect unfairly the competitive position of 
other Bidders presenting substantially responsive bids. 

25.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, and may not 
subsequently be made responsive by correction or withdrawal of the nonconforming deviation or reservation.  

26.   Correction of Errors  
26.1    Bids determined to be substantially responsive will be checked by the Employer for any arithmetic errors. 

Errors will be corrected by the Employer as follows:  
a) Where there is a discrepancy between the rates in figures and in words, the rate in words will govern; 

and  
b) Where there is a discrepancy between the unit rate and the line item total resulting from multiplying 

the unit rate by the quantity, the unit rate as quoted will govern. 
26.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above procedure for the 

correction of errors and shall be considered as binding upon the Bidder. If the Bidder does not accept the 
corrected amount, the Bid will be rejected, and the Earnest money shall be forfeited in accordance with Clause 
16.6(b) of ITB. 

 

27.         Evaluation and Comparison of Bids  

27.1 The Employer will evaluate and compare only the bids determined to be substantially responsive in 

accordance with Clause 25 of ITB.   

27.2 In evaluating the bids, the Employer will determine for each Bid the evaluated Bid price by adjusting the Bid 

price by making correction, if any, for errors pursuant to Clause 26 of ITB.   

27.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of the cost of 
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work to be performed under the contract, the Employer may require the Bidder to produce detailed price 

analyses for any or all items of the Bill of Quantities, to demonstrate the internal consistency of those prices 

with the construction methods and schedule proposed. After evaluation of the price analyses, the Employer 

may require that the amount of the performance security set forth in Clause 32 of ITB be increased at the 

expense of the successful Bidder to a level sufficient to protect the Employer against financial loss in the 

event of default of the successful Bidder under the Contract. The amount of the increased performance 

security shall be decided at the sole discretion of the Employer, which shall be final, binding and conclusive 

on the bidder.  

 

27.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of the cost of 

routine maintenance of works to be performed for five years under the contract, the Employer may require the 

Bidder to produce detailed price analyses for routine maintenance. After its evaluation, the Employer may 

require that the amount of the performance security set forth in Clause 32 be increased at the expense of the 

successful Bidder to a level sufficient to protect the Employer against financial loss in the event of default of 

the successful Bidder under the Contract. The amount of the increased performance security shall be decided 

at the sole discretion of the Employer, which shall be final, binding and conclusive on the bidder.  

28. Price Preference  

28.1 There will be no price preference to any bidder.  

F. Award of Contract  

29. Award Criteria  

29.1 Subject to Clause 31 of ITB, the Employer will award the Contract to the Bidder whose Bid has been 

determined:  

i. to be substantially responsive to the bidding documents and who has offered the lowest evaluated Bid 

price, provided that such Bidder has been determined to be (a) eligible in accordance with the 

provisions of Clause 3 of ITB, and (b) qualified in accordance with the provisions of Clause 4 of ITB; 

and  

ii. To be within the available bid capacity adjusted to account for his bid price which is evaluated the 

lowest in any of the packages opened earlier than the one under consideration.  

30. Employer’s Right to accept any Bid and to Reject any or all Bids  

30.1 Notwithstanding Clause 29 above, the Employer reserves the right to accept or reject any Bid, and to cancel 

the bidding process and reject all bids, at any time prior to the award of Contract, without thereby incurring 

any liability to the affected Bidder or bidders or any obligation to inform the affected Bidder or bidders of the 

grounds for the Employer’s action.  

31. Notification of Award and Signing of Agreement.  

31.1.1. The bidder whose Bid has been accepted will be notified of the award by the Employer prior to expiration of 

the Bid validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and 

in the Part I General Conditions of Contract called the “Letter of Acceptance”) will state the sum that the 

Employer will pay to the Contractor in consideration of the execution, completion by the Contractor as 

prescribed by the Contract (hereinafter and in the Contract called the “Contract Price”).  

31.2. The notification of award will constitute the formation of the Contract, subject only to the furnishing of a 

performance security in accordance with the provisions of Clause 32.  

31.3.   The Agreement will incorporate all agreements between the Employer and the successful Bidder. It will be 

signed by the Employer and the successful Bidder after the performance security is furnished.  

31.4 Upon the furnishing by the successful Bidder of the Performance Security, the Employer will promptly notify 

the other Bidders that their Bids have been unsuccessful.  
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32.      Performance Security  

32.1 Within 10 (ten) days after receipt of the Letter of Acceptance, the successful Bidder shall deliver to the 

Employer a Performance Security of five percent of the Contract Price, for the period of one years and the 

time for completion of works plus additional security for unbalanced Bids in accordance with Clauses 27.3 

and 27.4 of ITB and Clause 46 Part I General Conditions of Contract and sign the contract.  

32.2 The performance security shall be either in the form of a Bank Guarantee or fixed deposit Receipts, in favour 

of Superintending Engineer, Mainpuri Circle, P.W.D. Mainpuri Payable at Mainpuri, U.P., from a 

Scheduled Commercial Bank.  

32.3 Failure of the successful Bidder to comply with the requirements of Clause 32.1.shall constitutes sufficient 

grounds for cancellation of the award and forfeiture of the Earnest Money. He will also be debarred from 

participating future bids under U.P. P.W.D. for one year.  

33.    Advances:  

33.1 The employer will provide mobilization advances and advance against security of equiNoonent as provided in 

Part I General Condition of Contract.  

34.     Corrupt or Fraudulent Practices  

The Employer requires the bidders/Contractors to strictly observe the laws against fraud and corruption in 

force in India, namely, Prevention of Corruption Act, 1988.  
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Appendix to Invitation To Bidders (ITB) 

Instructions to Bidders  
 Clause Reference  
(1.1) The Employer is Superintending Engineer, U.P. P.W.D.  Represented by : S.E., Mainpuri, Circle, P.W.D. Mainpuri  
(1.1)  The Works is Construction of following road with allied works as shown below  
 
(2.1) The State is Uttar Pradesh   
(3.1) Eligible Bidders Are: Contractors registered with U.P., Public Works Department in class A 
(4.2)  The information required from bidders in Clause 4.2 is modified as follows: NONE  
4.2 (g)  The percentage is Ten  
(4.4 A) (b) One Third of the estimated cost of works  
(4.4 B) (a) (iii) Other certificates required with the bid are: As per ITB  
(4.4. B) (b) (i)  The key equipments for road works and field testing laboratory Road Works are: FOR ROAD WORKS As per 

Prahari 
 

o Contractor shall submit the proof of owner ship of hot mix plant or affidavit of having arrangement with plant 
owner with letter of plant owner for using the plant for the work. 

o Hot mix plant must be located within 50.00 Km of the Site of work. 

o Contractor will have to provide 2 Jeeps in good condition with driver and POL etc. exclusively to departmental 
officers for checking and inspection execution of work free of cost. 

Note: (a) The bidder must produce the following documentary evidence in support of his owning the above 
equipment: Documents showing proof of ownership.  
 

(4.4 B) (b) (ii)  The Number of Technical personnel, Qualifications and Experience will be as follows:  

     A The Technical Personnel are:  

Technical Personnel Number Experience in Road Works 

A. Degree Holder in Civil 

Engineering  

B. Degree Holder in Civil 

Engineering  

C. Diploma holder in Civil 

Engineering  

D. Diploma holder in 

Mechanical Engineering  

E. Surveyor  

 

 

To ensure employment of Technical Personnel, the contractor would require giving the proof of payment of their 

salaries/ Wages by Cheque/ Demand Draft.  

 
B. For field testing laboratory:  

Technical Personnel Number Experience in Road Works 

A. Diploma holder in Civil 

Engineering  

B. Lab Assistant/Technical 

(ITI/B.Sc)  

 

 

 

(4.4 B) (b)(iii)  The minimum amount of liquid assets and/or credit facilities net of other contractual commitments of 
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the successful Bidder shall be 10% of the contract value  

(4.4 B) I (i)  The bidder must produce an affidavit stating that the near relations of the following departmental 

officers are not in his employment: J.E’s, A.E.’s, E.E.’s, S.E.’s, and other staff of equivalent rank  

(4.4 B) I (ii)  The bidder must produce an affidavit stating the names of retired gazetted officer (if any) in his 
employment who retired within the last two years with the following ranks from the departments 
listed below: U.P.P.W.D., R.E.S. and. U.P. Irrigation. (Assistant Engineer, Executive Engineer, 
Superintending Engineer, Chief Engineer, Director cum Chief Engineer, Engineer-in-Chief) In case 
there is no such person in his employment, his affidavit should clearly state this fact.  

(4.6)   M = 2.5  

(7.1)                      The contact person is: 

 Designation: Executive Engineer 

  Office of E.E. Provincial Division, P.W.D. Firozabad 

  Ph No  - 

(9.2.1) Place, Time and Date for pre-bid meeting are: 
Place: Office of S.E Mainpuri Circle, PWD, Mainpuri 
Time  12:00  Noon  Date : As per NIT 

 

(11.1)   Language of the bid is: English  

(12.1)  Part I (v) The other documents required are:  

 T-4,T-5,T6   

(13.2.)   Bids may be submitted only in Percentage Rate Method  

(13.2)  Schedule of Rate applicable for Percentage Rate Method is: As mentioned in the bill of quantities for   percentage rate bids  

(16.1)                          The amount of Earnest Money shall be Rs. As per NIT   

(16.2)                           Fixed Deposit Receipt must be drawn in favour of:  

                                    Superintending Engineer, Mainpuri Circle, P.W.D. Mainpuri. 

(16.2)                           Other acceptable forms of Bid Security pledged in favour of : Superintending Engineer, Mainpuri Circle, P.W.D. 

Mainpuri National savings certificate issued by P&T Deptt., Post Office Saving account Pass book .  

(16.3) Exemption from Earnest Money is granted to: NONE  

(20.1)  The Employer’s address for the purpose of Bid submission is online submission 

(20.1)1. The deadline for submission of bids shall be:  

Time -12.00 Noon  of  

  As per NIT   

(22.1) & (22.6)            The date, and time for opening of the Technical Bids online are:  

                    (A) Technical Bid  

                   As Per NIT 

                                     Time: 12.30  afternoon of  

                    Place office of S.E., Mainpuri Circle, P.W.D., Mainpuri 

(B)   Financial Bid (For qualified bidders) for opening online 

  To be notified by a notice on website 

(32.1) The amount and validity period of the performance guarantee is: Amount as BID SECURITY of the contract price Validity 

Period: -As per SBD  

(i) Performance security shall be valid until a date 45 days after the expiry of Defect Liability Period of 1 years after 

intended completion date. 

(ii) Additional Performance Security for unbalanced Bid shall be valid for 45 days plus intended completion period. 

 
 

Signature of Employer/ Authorized Signatory 

         Date :
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Section 3 Qualification Information 

 
(Following information’s shall be furnished by the contractor on a non-judicial stamp 
paper of Rs. 100/- only) 

 
 

Notes on Form of Qualification Information 
The information to be filled in by bidders in the following pages will be used for  

Purposed of post-qualification as provided for in clause 4 of the Instructions to Bidders. This  
Information will not be incorporated in the Contract. Attach additional pages as necessary. 

 
1. Individual Bidders 
 

 
1.1 

 
Constitution or legal status of Bidder 
 
 
Place of registration: 
 
Principal place of business 
 
 
Power of attorney of signatory of Bid 
 
 

 
[attach copy] 
 
 
 
 
 
 
 
[Attach] 

 

1.2 
 

Total annual volume of civil engineering 

construction work executed and payments received 

in the last five years preceding the year in which 

bids are invited. (Attach certificate from Chartered 

Accountant) 

 
(Rs. In Lacs) 

 
 

 

1.3.1 
 

Work performed as prime Contractor (in the same name and style) on construction works of a 
similar nature and volume over the last five years. Attach certificate from the Engineer-in-charge. 

 
 

Project  
Name 

Name of 
Employer 

Description 
of work 

Value 
of 

contract 

Contract 
No. 

Date of 
Issue of 

work 
order 

Stipulated 
Date of 

Completion 

Actual Date 
of 

Completion 

Remarks 
explaining 
reasons for 
Delay. if 

any 

 

 

        

 
 
1.3.2 Information on Bid capacity (works for which bids have been submitted and works which are yet to be 

 completed) as on the date of this bid. 
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(A)  Existing commitments and on-going construction works:  

 
Description of 

Work 
Place 

& State 
Contract 

No & Date 
Name & 

Address of 
Employer 

Value of 
Contract (Rs. 

In lakhs) 

Stipulated 
period of 

completion 

Value of 
works 

remaining to 
be completed 
(Rs. Lakhs) * 

Anticipated 
Date of 

completion 

(1) (2) (3) (4) (5) (6) (7) (8) 

        

 
 

* Enclose certificate(s) from Engineer(s)-in-charge for value of work remaining to be completed.  

(B)  Works for which bids already submitted:  

 
Description of 

Work 
Place & 

State 
Name & 

Address of 
Employer 

Estimated 
Value of 

Works (Rs. 
Lakhs) 

Stipulated 
period of 

completion 

Date when 
decision is 
expected 

Remarks, 
any 

if  

(1) (2) (3) (4) (5) (6) (7)  
        

 
 
1.4 Availability of Major items of Contractor's EquiNoonent proposed for carrying out the Works. List all  

information requested below. Refer also to Clause 4.2(d) and Clause 4.4 b (b) of the Instructions to Bidders.  
 

 
 
 
 
 
 
 
 
 
 

Item of EquiNoonent  Description, make, and  Condition (new, good,  Owned, leased  

 age (Years), and capacity  poor) and number  (from whom?), or  

  available  to be purchased  
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1.5 Qualifications of technical personnel proposed for the Contract. Refer also to Clause 4.2(e) of the 

 Instructions to Bidders and Clause 9.1 of Part-1 General Conditions of Contract.   
 
   

 
 
 
 
 
 
 
 
 
 
 
 
1.6 Proposed sub-contractors and firms involved for construction. Refer to Clause 7 of Part I General  

Conditions of Contract.  
 
 

Sections of the Works  Value of subcontract  Sub-contractor (name  Experience in  
  and address)  similar work  

 
 
 
 
 
 
 
 
 
 
 

   

 
 
1.7 Note: The capability of the sub-Contractor will also be assessed (on the same lines as for the main Contractor) 

before according approval to him.  
 
 
 

 
 
 
 
 
1.8 Financial reports for the last five years: balance sheets, profit and loss statements, auditors' reports, etc. 

List below and attach copies.  
 
 
 
 
 
 
 
 

 Years of experience  Position Name Qualification 

Road Works  Building 
Works 

 Other 
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1.9 Name, address, and telephone, telex, and facsimile numbers of banks that may provide references if  

contacted by the Employer.  
 
 
 
 
 
 

 
1.10 a.  Information on current litigation in which the Bidder is involved.      

 
Name of Other party(s) Cause of dispute Litigation where Amount involved 

  (Court/arbitration)   
    

 
1.11 Proposed Program (work method and schedule). Descriptions, drawings, and charts as necessary, to comply with the requirements of the bidding 

documents.  
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT 
FACILITIES 

 
 

BANK CERTIFICATE  

 
This is to certify that M/S ------------------------------is a reputed company with a good financial 

standing.  

If the contract for the work, namely, ___                        ________ is awarded to the above 

firm, we shall be able to provide overdraft/credit facilities to the extent of Rs. __                    ______ 

to meet their working capital requirements for executing the above contract.  

 
  

                           Signature of Senior Bank Manager ……………………………………… 

                          Name of the senior Bank Manager …………………………………. 

                                                Address of the 

Bank…………………………………………………………….. 

 
 Stamp of the Bank 

 
 
 

Note: Certificate should be on the letterhead of the bank.  
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Section 4 Conditions of Contract 

Part – I General Conditions of Contract 

These conditions are subject to the variations and additions set out in Part II Special Conditions of Contract  

Notes on Conditions of Contract 
The Conditions of Contract, read in conjunction with Part II Special Conditions of Contract and the 

Contract Data and other documents listed therein, should be a complete document expressing fairly the 
rights and obligations of both parties.  

The form of Conditions of Contract that follows has been developed for smaller admeasurements 
contracts for construction on the basis of international practice and the practice of the Government of India, 
Ministry of Road Transport and Highways, and considerable experience in different States in India in the 
drafting and management of contracts, bearing in mind a trend in the construction industry towards simpler, 
more straightforward language.  

The Conditions of Contract also incorporate the concept of performance-based payments for routine 
maintenance of roads.  
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Section 4 
 

Part I General Conditions of Contract 
 

A. General  
 

1. Definitions  

1.1 Terms, which are defined in the Contract Data, are not also defined in the Conditions of Contract but keep their defined 

meanings. Capital initials are used to identify defined terms.  

 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.  

 

Compensation Events are those defined in Clause 40 hereunder.  

 

The Completion Date is the date of completion of the Works as certified by the Engineer, in accordance with Clause 48.1.  

 

The Contract is the Contract between the Employer and the Contractor to execute, complete, and maintain the Works. It consists  

of the documents listed in Clause 2.3.  

 

The Contract Data defines the documents and other information, which comprise the Contract.  

 

The Contractor is a person or corporate body whose Bid to carry out the Works, including routine maintenance, has been  

accepted by the Employer.  

 

The Contractor's Bid is the completed bidding document submitted by the Contractor to the Employer.  

 

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance with the provisions of  

the Contract.  
 

Days are calendar days; months are calendar months.  
 

A Defect is any part of the Works not completed in accordance with the Contract. 
 

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability Period has ended and upon  

correction of Defects by the Contractor.  
 

The Defects Liability Period is one year calculated from the Completion Date.  
 

Drawings include calculations and other information provided or approved by the Engineer for the execution of the Contract. 
 

The Employer is the party as defined in the Contract Data, who employs the Contractor to carry out the Works, including  

Routine maintenance,. The Employer may delegate any or all functions to a person or body nominated by him for specified  

Functions.  
 

The Engineer is the person named in the Contract Data (or any other competent person appointed by the Employer and notified to 

the Contractor, to act in replacement of the Engineer) who is responsible for supervising the execution of the Works and 

administering the Contract.  
 

EquiNoonent is the Contractor's machinery and vehicles brought temporarily to the Site to construct the Works.  
 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.  
 

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the Works. 
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The Intended Completion Date is specified in the Contract Data. The Intended Completion Date may be revised only by the  

Engineer by issuing an extension of time.  

 

Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works.  

 
Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, or biological function.  
 
The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those that were included in the bidding documents and are reports about the surface and subsurface 

conditions at the Site.  

 

Specification means the Specification of the Works included in the Contract and any modification or addition made or approved 

by the Engineer.  

 

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence execution of the Works. It does 

not necessarily coincide with any of the Site Possession Dates.  

 

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry out a part of the construction 

work in the Contract, which includes work on the Site.  

 

Temporary Works are works designed, constructed, installed, and removed by the Contractor that are needed for construction or 

installation of the Works.  

 

A  Variation is an instruction given by the Engineer, which varies the Works.  

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to construct, install, maintain, 

and turn over to the Employer. Routine maintenance is defined separately.  

 

2. Interpretation  

 

2.1  In interpreting these Conditions of Contract, singular also means plural, male also means female or neuter, and the other 

way around. Headings have no significance. Words have their normal meaning under the language of the Contract unless 

specifically defined. The Engineer will provide instructions clarifying queries about these Conditions of Contract.  

  

2.2  If sectional completion is specified in the Contract Data, references in the Conditions of Contract to the Works, the 

Completion Date, and the Intended Completion Date apply to any Section of the Works (other than references to the 

Completion Date and Intended Completion Date for the whole of the Works).  

 

2.3  The documents forming the Contract shall be interpreted in the following order of priority:  

 

(1)    Agreement,  

(2)    Notice to Proceed with the Work,   

(3)    Letter of Acceptance,  

(4)    Contractor’s Bid,   

(5)    Contract Data,  

(6)     Special Conditions of Contract Part II,   

(7)    General Conditions of Contract Part I,  

(8)    Specifications,   

(9)    Drawings,   

(10)  Bill of Quantities, and  
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(11)  Any other document listed in the Contract Data.  

 

3.     Language and Law. 

 

3.1  The language of the Contract and the law governing the Contract are stated in the Contract Data.  

 

4.     Engineer's Decisions  
 

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between the Employer and the 

Contractor in the role representing the Employer. However, if the Engineer is required under the rules and regulations 

and orders of the Employer to obtain approval of some other authorities for specific actions, he will so obtain the 

approval.  

 

4.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve the Contractor of any of 

his obligations under the contract. 
 

5.    Delegation  
 

5.1 The Engineer, with the approval of the Employer, may delegate any of his duties and responsibilities to other people, 

after notifying the Contractor, and may cancel any delegation after notifying the Contractor.  
 

 

6.    Communications  
 

6.1 All Certificate, notices or instructions to be given to the contractor by Employer / Engineer shall be sent on the address or 

contact details given by the contractor in Section 6- Form of Bid. The address and contact details for communication with the 

Employer/ Engineer shall be as per the details given Contract Data to GCC. Communications between parties that are referred to 

in the conditions shall be in writing. The Notice sent by Facsimile (fax) or other electronic means shall be effective on 

confirmation of the transmission. The Notice sent by Registered post or Speed post shall be effective on delivery or at the expiry 

of the normal delivery period as undertaken by the postal service. 
 

7.    Subcontracting  
 

7.1 The contractor may subcontract part of the construction work with the approval of the Employer in writing, upto 25% of the 

contract price but will not assign the Contract. Subcontracting shall not alter the contractor’s obligations.  
 

7.2 Beyond what has been stated in clauses 7.1, if the contractor proposes sub contracting any part of the work during 

execution of the works, because of some unforeseen circumstances to enable him to complete the work as per terms of the 

contract, the Employer will consider the following before according approval:  

a. The Contractor shall not sub-contract the whole of the works.  

b. The Contractor shall not sub-contract any part of the work without prior consent of the Employer. Any such consent shall not 

relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and 

neglects of any his sub-contractor, his agents or workmen as fully as if they were the acts, defaults or neglects of the Contractor, 

his agents and workmen.  

 

7.3 The Engineer should satisfy himself before recommending to the Employer whether  

a. The circumstances warrant such sub-contracting: and  

b. The sub-contractor so proposed for the work possess the experience, qualification and equiNoonent necessary for the job 

proposed to be entrusted to him in proportion o the Quantum of works to be sub-contracted.  
 

7.    Other Contractors  
 

7.1  The contractor shall co-operate and share the site with other contractors. Public authority’s utilities and the employer 



 

31  

between the dates given in the schedule of other contractors, as refereed to in the contract data. The contractor shall also provide 

facilities and services for them as described in the schedule. The employer may modify the schedule of other contractor, and shall 

notify the contractor of any such modification.  

 

7.2  The contractor should take up the work in convenient reaches as decided by the Engineer to ensure there is least 

hindrance to the smooth flow of traffic including movement of vehicles and equiNoonent of other contractors till the completion 

of the works.  
 

8.    Personnel  
 

9.1  The Contractor shall employ for the construction work and routine maintenance the technical personnel named in the 

Contract Data or other technical persons approved by the Engineer. The Engineer will approve any proposed replacement of 

technical personnel only if their relevant qualifications and abilities are substantially equal to or better than those of the personnel 

stated in the Contract Data.  

 

9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or work force, stating 

the reasons, the Contractor shall ensure that the person leaves the Site within seven days and has no further connection 

with the Works in the Contract.  

 

9.3 The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering Department of the State 

Government and has either not completed two years after the date of retirement or has not obtained State Government’s 

permission to employment with the Contractor.  

 
9.    Employer's and Contractor's Risks  

 

10.1  The Employer carries the risks which this Contract states are Employer's risks, and the Contractor carries the risks that 

this Contract states are Contractor's risks.  

 
10    Employer's Risks  

 

11.1  The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the execution of the 

Works in the Employer’s country, the risks of war, invasion, act of foreign enemies, rebellion, revolution, insurrection or military 

or usurped power, civil war, riot commotion or disorder (unless restricted to the Contractor’s employees), natural calamities and 

contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the design of the 

Works, other than the Contractor’s design.  

 

12.    Contractor's Risks  

 

12.1  All risks of loss of or damage to physical property and of personal injury and death which arise during and in 

consequence of the performance of the Contract other than the excepted risks, referred to in clause 11.1, are the responsibility of 

the Contractor.  

 

13.    Insurance  

 

13.1  The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, insurance cover from the 

Start Date to the date of completion, in the amounts and deductibles stated in the Contract Data for the following events which are 

due to the Contractor's risks:  

 

a)     loss of or damage to the Works, Plant and Materials;  

b) loss of or damage to EquiNoonent;  
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c) loss of or damage to property (except the Works, Plant, Materials, and EquiNoonent) in connection with the 

Contract; and  

d)   Personal injury or death.   

 
13.2 .Insurance policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the Engineer's 

approval before the completion date/ Start Date. All such insurance shall provide for compensation to be payable in Indian Rupees 

to rectify the loss or damage incurred.  

 

13.3  (a) The Contractor at his cost shall also provide, in the joint names of the Employer and the Contractor, insurance cover 

from the date of completion to the end of defect liability period, in the amounts and deductibles stated in the Contract Data for the 

following events which are due to the Contractor's risks:  

(a) Personal injury or death.  

 

13.4  (b) Insurance policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the 

Engineer's approval before the completion date/ start date. All such insurance shall provide for compensation to be payable in 

Indian Rupees.  

 

13.5  Alterations to the terms of insurance shall not be made without the approval of the Engineer.    

  

13.6  Both parties shall comply with any conditions of the insurance policies.   

 

14.    Site Investigation Reports  

 

15.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred to in the Contract Data, 

supplemented by any other information available to him, before submitting the bid.  

15.    Queries about the Contract Data  

15.1 The Engineer will clarify queries on the Contract Data.  

16. Contractor to Construct the Works  
16.1 The Contractor shall construct, and install and maintain the Works in accordance with the Specifications and Drawings.  
16.2 The contractor shall construct the works with intermediate technology, i.e., by manual means with medium input of 
machinery required to ensure the quality of works as per specifications. The contactor shall deploy the equiNoonent and 
machinery as given in Contract Data.  
 
1. The Works to Be Completed by the Intended Completion Date  
 
17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in accordance with 
the Programme submitted by the Contractor, as updated with the approval of the Engineer, and complete them by the Intended 
Completion Date.  
2. Approval by the Engineer  
18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the Engineer, who is to 
approve them.  
 
18.2 The Contractor shall be responsible for design of Temporary Works.  
18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the Temporary Works.   
18.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.  
18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject to prior 

approval by the Engineer before their use.  
3. Safety  
19.1 The Contractor shall be responsible for the safety of all activities on the Site.  
4. Discoveries  
20.1  Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the property of 
the Employer. The Contractor shall notify the Engineer of such discoveries and carry out the Engineer's instructions for dealing 
with them.  
21. Possession of the Site  
21.1  The Employer shall handover complete or part possession of the site to the Contractor 7 days in advance of construction 
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program. At the start of the work, the employer shall handover the possession of at-least 75% of the site.  
22. Access to the Site  
22.1 The Contractor shall allow access to the Site and to any place where work in connection with the Contract is being 

carried out, or is intended to be carried out to the engineer and any person/persons/agency authorized by:  
 

a.   The Engineer  
b.  The Employer  
c.  The Ministry of Rural DeveloNoonent, Government of India.  
d.  National Rural Roads DeveloNoonent Agency, New Delhi  

23. Instructions  
23.1 The Contractor shall carry out all instructions of the Engineer, which comply with the applicable laws where the Site is 

located.  

24 Dispute Redressal System  
24.1.1 If any dispute or difference of any kind what-so-ever shall arises in connection with or arising out of this Contract or the 

execution of Works or maintenance of the Works there under, whether before its commencement or during the progress 

of Works or  after the termination, abandonment or breach of the Contract, it shall, in the first instance, be referred for 

settlement to the competent authority, described along with their powers in the Contract Data, above the rank of the 

Engineer, The competent authority shall, within a period of forty-five days after being requested in writing by the 

Contractor to do so, convey his decision to the Contractor. Such decision in respect of every matter so referred shall, 

subject to review as hereinafter provided, be final and binding upon the Contractor. In case the Works is already in 

progress, the Contractor shall proceed with the execution of the Works, including maintenance thereof, pending receipt of 

the decision of the competent authority as aforesaid, with all due diligence.   

24.2 Either party will have the right of appeal, against the decision of the competent authority, to the arbitration if the amount 

appealed exceeds rupees one lakh.  

25 Procedure for Resolution of Disputes  

25.1.1 The Competent Authority mentioned in clause 24.1 shall give a decision in writing within 45 days of receipt of a 

notification of a dispute.  

25.1.2 Either party may refer a decision of the Competent Authority to Arbitration within 28 days of the Competent Authority's 

written decision. Arbitration shall be under the Arbitration and Conciliation Act 1996. If neither party refers the dispute 

to Arbitration within the above 28 days, the Competent Authority's decision will be final and binding.   

25.1.3 The Arbitration shall be conducted in accordance with the following procedure, in case Initial Contract Price is more than 

Rs. 5 Crore or the Contractor is a Foreign Contractor, who has bid under ICB:-  

(a) In case of a decision of the Competent Authority in a dispute or difference arising between the Employer and a 

Contractor relating to any matter arising out of or connected with this Agreement, the matter will be referred to an 

Arbitral Tribunal. The Arbitral Tribunal shall consist of three Arbitrators, one each to be appointed by the Employer and 

the contractor. The third Arbitrator shall be chosen by the two Arbitrators so appointed by the parties and shall act as 

presiding Arbitrator. In case of failure of the two Arbitrators appointed by the parties to reach upon a consensus within a 

period of 30 days from the appointment of the Arbitrator appointed subsequently, the presiding Arbitrator shall be 

appointed by the Chairman of the Executive Committee of the Indian Roads Congress.   

(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) above within 30 days after receipt of the 

notice of the appointment of its arbitrator by the other party, then the Chairman of the Executive Committee of the Indian 

Roads Congress shall appoint the arbitrator.  

A certified copy of the order of the Chairman of the Executive Committee of the Indian Roads Congress, making  

such an appointment shall be furnished to each of the parties.   

(c) The decision of the majority of arbitrators shall be final and binding upon both parties. The cost and expenses of 

Arbitration proceedings will be paid as determined by the Arbitral Tribunal. However, the expenses incurred by each 

party in connection with the preparation, presentation etc. of its proceedings as also the fees and expenses paid to the 

arbitrator appointed by such party or on its behalf shall be borne by each party itself.  
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25.2 Where the Initial Contract Price as mentioned in the Acceptance Letter is Rs. 5 Crore and below, disputes and 

differences in which an Adjudicator has given a decision shall be referred to a sole Arbitrator. The sole Arbitrator would 

be appointed by the agreement between the parties; failing such agreement within 15 days of the reference to arbitration, 

by the appointing authority, namely the Chairman of the Executive Committee of the Indian Road Congress.   

25.5  Arbitration proceedings shall be held at_ Lucknow (U.P.) , India, and the language of the arbitration proceedings and that  

of all documents and communications between the parties shall be English.  

25.6  Performance under the contract shall continue even after reference to the arbitration and payments due to the contractor  

by the Employer shall not be withheld, unless they are the subject matter of the arbitration proceedings.  

B. TIME CONTROL  

26. Programme  

26.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for approval a Program showing 

the general methods, arrangements, order, and timing for all the activities in the Works, along with monthly cash flow 

forecasts for the construction of works.   

26.2 The Contractor shall submit the list of equiNoonent and machinery being brought to site, the list of key personnel being 

deployed, the list of machinery/ equiNoonents being placed in field laboratory and the location of field laboratory along 

with the Program. The Engineer shall cause these details to be verified at each appropriate stage of the program.  

26.3 An update of the Program shall be a program showing the actual progress achieved on each activity and the effect of the 

progress achieved on the timing of the remaining Works, including any changes to the sequence of the activities.   

26.4 The Contractor shall submit to the Engineer for approval an updated Program at intervals of 60 Days no longer than the 

period stated in the Contract Data. If the Contractor does not submit an updated Program within this period, the Engineer 

may withhold the amount stated in the Contract Data from the next payment certificate and continue to withhold this 

amount until the next payment after the date on which the overdue Program has been submitted.  

26.5 The Engineer's approval of the Program shall not alter the Contractor's obligations. The Contractor may revise the 

Program and submit it to the Engineer again at any time. A revised Program shall show the effect of Variations and 

Compensation Events.  

27 Extension of the Intended Completion Date  

27.1 The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or a Variation is issued which 

makes it impossible for Completion to be achieved by the Intended Completion Date without the Contractor taking steps 

to accelerate the remaining Works, which would cause the Contractor to incur additional cost.  

 

27.2 The Engineer shall decide whether and by how much time to extend the Intended Completion Date within 21 days of the 

Contractor asking the Engineer for a decision upon the effect of a Compensation Event or Variation and submitting full 

supporting information. If the Contractor has failed to cooperate in dealing with a delay, the delay by this failure shall not 

be considered in assessing the new Intended Completion Date.  

28. Delays Ordered by the Engineer  

28.1  The Superintending Engineer may instruct the Contractor to delay the start or progress of any activity within the Works. 

Delay/delays totaling more than 30 days will require prior written approval of the Employer.  

29. Management Meetings  

29.1  The Engineer may require the Contractor to attend a management meeting. The business of a management meeting shall 

be to review the plans for the Works.  

29.2  The Engineer shall record the business of management meetings and provide copies of the record to 

those attending the meeting. The responsibility of the parties for actions to be taken shall be decided by 

the Engineer either at the management meeting or after the management meeting and stated in writing to 

all those who attended the meeting.  
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29.3  Quality Control 

30. Identifying Defects  
 

30.1. The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are found. Such 

checking shall not affect the Contractor's responsibilities. The Engineer may instruct the Contractor to search 

for a Defect and to uncover and test any work that the Engineer considers may have a Defect.  

31 Tests  
 

31.1 For Carrying out mandatory tests as prescribed in the specification. The Contractor shall establish field 

laboratory at the location decided by Engineer. The field laboratory will have minimum equiNoonents as specified in 

the Contract Data. The contractor shall be solely responsible for :  

 
a. Carrying out the mandatory tests prescribed in the Specifications, and  
b.  For the correctness of the test results, whether preformed in his laboratory or elsewhere.  

 
31.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification/ Rural Roads 

Manual to check whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test 

and any samples.  

 
32.  Correction of Defects noticed during the Defect Liability Period for one year.  
 
32.11  The Engineer shall give notice to the Contractor of any Defects before the end of the Defects Liability Period, 

which begins at Completion of work. The Defects Liability Period shall be extended for as long as Defects remain to 

be corrected.  

 
32.1.2  Every time notice of Defect/Defects is given, the Contractor shall correct the notified Defect/Defects within 

the duration of time specified by the Engineer’s notice.  

 
32.2. The RFI system will be followed for execution of work.  
 
33. Uncorrected Defects  

 
33.1  If the Contractor has not corrected a Defect pertaining to the Defect Liability Period under clause 32.1.1 and 

of these Conditions of Contract, to the satisfaction of the Engineer, within the time specified in the Engineer's notice, 

the Engineer will assess the cost of having the Defect corrected, and the Contractor will pay this amount, on correction 

of the Defect.  

 
 

D. Cost Control 
 

34. Bill of Quantities  
 

34.1  The Bill of Quantities shall contain items for the construction, installation, testing, and commissioning, 

maintaining works, and lump sum figures for yearly routine maintenance for each of the five years separately, to be 

done by the Contractor.  

 
34.2  The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the quantity of the 

work done at the rate in the Bill of Quantities for each item for the construction of roads. The payment to the 
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Contractor is performance based for routine maintenance of roads.  

 
35. Variations  
 

35.1  The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, have power to 

order, in writing, Variations within the scope of the Works he considers necessary or advisable during the progress of 

the Works. Such Variations shall form part of the Contract and the Contractor shall carry them out and include them in 

updated Programs produced by the Contractor. Oral orders of the Engineer for Variations, unless followed by written 

confirmation, shall not be taken into account.  

 
36. Payments for Variations  

 
36.1 If rates for variation items are specified in Bill of Quantity, the contactor shall carry out such work at the same 

rate. This shall apply for variation only up to the limit prescribed in the contract data. If the variation exceeds this 

limit, the rates shall be derived under the provision of clause 36.3 for quantities (higher or lower) exceeding the 

deviation limit.  

 
36.2  If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive the rate from 

similar items in the Bill of Quantities. 

 

  
36.3  If the rate for Variation item cannot be determined in the manner specified in Clause 36.1 or 36.2, the 

Contractor shall, within 14 days of the issue of order of variation work, inform the Engineer the rate which he 

proposes to claim, supported by analysis of the rates. The Engineer shall assess the quotation and determine the 

rate based on prevailing market rates within one month of the submission of the claim by the Contractor. As far 

as possible, the rate analysis shall be based on the standard data book and the current schedule of rates of the 

district public works division. The decision of the Engineer on the rate so determined shall be final and binding 

on the Contractor.  

 
 

37 Cash Flow Forecasts  
 

37.1  When the Program is updated, the Contractor shall provide the Engineer with an updated cash flow forecast.  
 

38 Payment Certificates  
 

38.1 The payment to the contractor will be as follows for construction work:  
 

The Contractor shall submit to the Engineer fortnightly/ monthly statements of the value of the work executed less 

the cumulative amount certified previously supported with detailed measurement of the items of work executed in 

measurement books authorized by UP. P.W.D. .  

 
(b)  The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and certify the 

amount to be paid to the Contractor.   

(c)  The value of work executed shall be determined, based on measurements by the Engineer.   

(d)  The value of work executed shall comprise the value of the quantities of the items in the Bill of Quantities 

completed.  
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(e)  The value of work executed shall also include the valuation of Variations and Compensation Events.   

(f)  The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any item 

previously certified in any certificate in the light of later information.  

(g)  The Payment of final bill shall be governed by the provisions of clause 50 of GCC.  

 
39 Payments  

 
39.1 Payments shall be adjusted for deductions for advance payments security deposit, other recoveries in terms of the 

Contract and taxes at source, as applicable under the law. The Engineer shall pay the Contractor the amounts he 

had certified within 15 days of the date of each certificate.   

 
39.2 The Employer may appoint another authority, as specified in the Contract Data (or any other competent person 

appointed by the Employer and notified to the contractor) to make payment certified by the Engineer.  

 
 

39.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities, will not be paid for by the 

Employer and shall be deemed covered by other rates and prices in the Contract.  

 
40 Compensation Events  

 
40.1 The following shall be Compensation Events unless they are caused by the Contractor 
 

a) The Engineer orders a delay or delays exceeding a total of 30 days.  
b) The effects on the Contractor of any of the Employer's Risks.  

40.2 If a Compensation Event would prevent the Works being completed before the Intended Completion 

Date, the Intended Completion 

Date shall be extended. The Engineer shall decide whether and by how much the Intended 

Completion Date shall be extended.   
 

41. Tax  

 

41.1  The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other levies, 

duties, royalties, cess, toll, taxes of Central and State Governments, local bodies and authorities that 

the Contractor will have to pay for the performance of this Contract. The Employer will perform 

such duties in regard to the deduction of such taxes at source as per applicable law.  

 

42. Currencies  
 

All payments will be made in Indian Rupees.  

 

43.  Security Deposit/ Retention and Release of Performance Security and Security Deposit/ Retention.  

 

43.1 The Employer shall retain security deposit of 5% of the amount from each payment due to the 

Contractor until completion of the whole of the construction Work. No. security deposit/ retention 

shall be retained from the payments for Routine maintenance of Works.  

 

43.2 On the completion of the whole of the construction Work half the total amount retained as Security 
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Deposit is repaid to the contractor and half when the defect liability period has passed and the Engineer has 

certified that all defects notified by the Engineer to the contractor before the end of his period have 

been corrected.  

 

43.3 The additional performance security for unbalanced bids as detailed in Clause 51 of Conditions of 

Contract is repaid to the contractor when the construction work is complete.  

 

43.4 The performance security equal to the five percent of the contract price in Clause 51 of Conditions 

of contract is repaid to the contractor when the period of one years fixed or defect liability period is 

over and the Engineer has certified that the contractor has satisfactorily carried out the Works.  

43.5 If the contractor so desires then the Security Deposit can be converted into any interest bearing 

security of schedule commercial bank in the name of the Employer or National Saving Certificates 

duly pledged in favor of the Employer for Defect Liability Period.  

 

44.  Liquidated Damages  

 

44.1 The Contractor shall pay liquidated damages to the Employer at the rate per week or part thereof 

stated in the Contract Data for the period that the Completion Date is later than the Intended 

Completion Date. Liquidated damages at the same rate shall be withheld if the Contractor fails to 

achieve the milestones prescribed in the Contract Data. However, in case the Contractor achieves 

the next milestone the amount of the liquidated damages already withheld shall be restored to the 

Contractor by adjustment in the next payment certificate. The total amount of liquidated damages 

shall not exceed the amount defined in the Contract Data. The Employer may deduct liquidated 

damages from payments due to the Contractor. Payment of liquidated damages shall not affect the 

Contractor's other liabilities.  
 

44.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer 

shall correct any overpayment of liquidated damages by the Contractor by adjusting the next 

payment certificate.   

 

45. Advance Payment  

45.1 The Employer will make the following advance payment to the contractor against provision by the 

Contractor of an Unconditional Bank Guarantee in a form and by a Commercial bank acceptable to 

the Employer in amounts equal to the advance payment:  

 

a. Mobilization advance up to 5 percent of the contract price.  

b. EquiNoonent advance up to ninety percent of the cost of the new equiNoonent 
brought to the site, subjects to a maximum of 10 percent of the contract price.  

 
 The guarantee shall remain effective until the advance payment has been repaid, but the 

amount of the guarantee shall be progressively reduced by the amounts repaid by the 
Contractor. Interest will not be charged on advance payment.  

 
45.2 The Contractor is to use the advance payment only to pay for EquiNoonent, plant and 

mobilization expenses required specifically for execution of works. The Contractor shall 
demonstrate the advance payment as been used in this way by supplying copies of invoices or 
other documents to the Engineer.   

 
45.3 The advance payment shall be repaid by deducting proportionate amounts from payments 
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otherwise due to the Contractor for the construction work, following the schedule of completed percentage of 
the work on payment basis. No account shall be taken of the advance payment or the repayment in assessing 
valuation of work done. Variations, price adjustments, Compensation events or liquidated 
damages.  

 
46. Securities  
 
46.1 The Performance Security equal to five percent of the contract price and additional security 

for unbalanced bids shall be provided to the Employer no later than the date specified in the 
Letter of Acceptance and shall be issued in the form given in the Contract Data and by a 
scheduled commercial bank. The Performance Security shall be valid until a date 45 days 
from the date of expiry of Defect Liability Period and the additional security for unbalanced 
bids shall be valid until a date 45 days from the date of issue of the certificate of completion.  

 
47.  Cost of Repairs  
 
47.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start 

Date and the end of the Defects Correction periods shall be remedied by the Contractor at his 
cost if the loss or damage arises from the Contractor's acts or omissions.  

 

E. Finishing the Contract  

48.  Completion of Construction and Maintenance  
 
48.1 The contractor shall request the Engineer to issue a certificate of completion of the 

construction of the works, and the Engineer will do so upon deciding that the works is 
completed.  

 
49. Taking Over  
 
49.1 The Employer shall take over the works within seven days of the Engineer issuing a 
certificate of completion of works.  
 
50. Final Account  
 
50.1 The contractor shall supply the Engineer with a detailed account of the total amount that the 

Contractor considers payable for works under the contract within 21 days of issue of 
certificate of completion of construction of works. The Engineer shall issue a defect liability 
certificate and certify any payment that is due to the correct and complete. If the account is 
not correct or complete, the engineer shall issue within 42 days a schedule that states the 
scope of the corrections or additions that are necessary. If the account is still unsatisfactory 
after it has been resubmitted, the Engineer shall decide on the amount payable to the 
contractor and issue a payment certificate with in 28 days of receiving the Contractor’s 
revised account. The payment of final bill for construction of works will be made within 14 
days thereafter.  

 
50.2 In case the account is not received within 21 days of issue of Certificate of Completion as 

provided in clause 50. I above, the engineer shall proceed to finalize the account and issue a 
payment certificate within 28 days. The payment of final bill for construction of works will be 
made within 14 days thereafter.  

 
51.  Operating and Maintenance Manuals  
 
51.1 If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor 

shall supply them by the dates stated in the Contract Data.   
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51.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract Data, or 

they do not receive the Engineer's approval, the Engineer shall withhold the amount stated in 
the Contract Data from payments due to the Contractor.  

 
52. Termination  
 
52.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach of 
the Contract.   
 
52.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:  
 

a) the Contractor stops work for 28 days when no stoppage of work is shown on the current 
Program and the stoppage has not been authorized by the Engineer;  

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstruction or amalgamation;  

c) c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach 
of Contract and the  
Contractor fails to correct it within a reasonable period of time determined by the Engineer;  

d) the Contractor does not maintain a Security, which is required;  
e) the Contractor has delayed the completion of the Works by the number of days for which the 

maximum amount of liquidated damages can be paid, as defined in clause 44.1;  
f) the Contractor fails to provide insurance cover as required under clause 13;  
g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent 

practice in competing for  
or in executing the Contract. For the purpose of this clause, “corrupt practice” means the 
offering, giving, receiving, or soliciting of any thing of value to influence the action of a 
public official in the procurement process or in Contract execution. “Fraudulent Practice” 
means a misrepresentation of facts in order to influence a procurement process or the 
execution of a contract to the detriment of the Employer and includes collusive practice 
among Bidders (prior to or after bid submission) designed to establish bid process at artificial 
non-competitive levels and to deprive the Employer of the benefits of free and open 
competition.  

h) if the Contractor has not completed at least thirty percent of the value of construction Work 
required to be completed after half of the completion period has elapsed;  

i) if the Contractor fails to set up a field laboratory with the prescribed equiNoonent, within the 
period specified in the Contract Data; and 

j) Any other fundamental breaches as specified in the Contract Data.  
k) if the Contractor fails to deploy machinery and equiNoonent or personnel as specified in the 

contract Data at the  
Appropriate time.  

52.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.  
 
52.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe 

and secure, and leave the Site as soon as reasonably possible.  
 
53. Payment upon Termination  
 
53.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 

the Engineer shall issue a certificate for the value of the work done and Materials ordered less 
liquidated damages, if any less advance payments received up to the date of the issue of the 
certificate and less the percentage to apply to the value of the work not completed, as 
indicated in the Contract Data. If the total amount due to the Employer exceeds any payment 
due to the Contractor, the difference shall be recovered from the security deposit, and 
performance security. If any amount is still left un-recovered it will be a debt payable to the 
Employer.  

 
53.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of EquiNoonent, 
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repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's costs of 
protecting and securing the Works and less advance payments received up to the date of the certificate, less 
other recoveries due in terms of the Contract, and less taxes due to be deducted at source as 
per applicable law.  

 
54. Property  
 
54.1 All Materials on the Site, Plant, EquiNoonent, Temporary Works, and Works shall be deemed 

to be the property of the Employer for use for completing balance construction work if the 
Contract is terminated because of the Contractor's default, till the Works is completed after 
which it will be transferred to the Contractor and credit, if any, given for its use.  

 
55.      Releases from Performance  
 
55.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of the Employer or the Contractor, the Engineer shall certify that the Contract has 
been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible 
after receiving this certificate and shall be paid for all work carried out before receiving it and 
for any work carried out afterwards to which a commitment was made.  

 

F. Other Conditions of Contract  

56.  Labor  
 
56.1  The Contractor shall, unless otherwise provided in the Contract, make his own arrangements 

for the engagement of all staff and labor, local or other, and for their payment, housing, 
feeding and transport.  

 
56.2  The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in 

such form and at such intervals as the Engineer may prescribe, showing the staff and the 
numbers of the several classes of labor from time to time employed by the Contractor on the 
Site and such other information as the Engineer may require.  

 
57.  COMPLIANCE WITH LABOUR REGULATIONS  
 
57.1  During continuance of the Contract, the Contractor and his sub Contractors shall abide at all times by all 

existing labor enactments and rules made there under, regulations, notifications and bye laws of the State or 
Central Government or local authority and any other labor law (including rules), regulations, bye laws that 
may be passed or notification that may be issued under any labor law in future either by the State or the 
Central Government or the local authority. Salient features of some of the major labor laws that are applicable 
to construction industry are given in Appendix to Part I General Condition of Contract. The Contractor shall 
keep the Employer indemnified in case any action is taken against the Employer by the competent authority 
on account of contravention of any of the provisions of any Act or rules made there under, regulations or 
notifications including amendments. If the Employer is caused to pay or reimburse, such amounts as may be 
necessary to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the 
Engineer/Employer shall have the right to deduct any money due to the Contractor including his amount of 
performance security. The Employer/Engineer shall also have right to recover from the Contractor any sum 
required or estimated to be required for making good the loss or damage suffered by the Employer.  

  The employees of the Contractor and the Sub-Contractor in no case shall be treated as 
the employees of the Employer at any point of time.  

 
58.  Drawings and Photographs of the Works  
 
58.1 The contractor shall do photography/video photography of the site firstly before the start of 
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the work, secondly mid-way in the execution of different stages of work and lastly after the completion of 
the work. No separate payment will be made to the contractor for this.  

 
58.2  The Contractor shall not disclose details of Drawings furnished to him and works on which he 

is engaged without the prior approval of the Engineer in writing. No photograph of the works 
or any part thereof or plant employed thereon, expect those permitted under clause 58.1, shall 
be taken or permitted by the Contractor to be taken by any of his employees or any employees 
of his sub-Contractors without the prior approval of the Engineer in writing. No photographs/ 
Video photography shall be published or otherwise circulated without the approval of the 
Engineer in writing.  

 
59.  The Apprentices Act 1961  
59.1  The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 

1961), the rules made there under and the orders that may be issued from time to time under 
the said Act and the said Rules and on his failure or neglect to do so he shall be subject to all 
liabilities and penalties provided by the said Act and said Rules.  

 
60.  Criminals are prohibited from bidding  
 
60.1  Any bidders having criminal record is not allowed to participate in the bidding process. Any 

person who is having criminal cases against him or involved in the organized crime or 
gangster activities or Mafia or Goonda or Anti social activity are strictly prohibited to 
participate in the bidding process. If it is established that any bidder has criminal record, his 
bid shall be automatically cancelled.  

 
60.2  The bidder has to produced character certificate, Solvency certificate, self declared 

affidavit (on the prescribed Performa which is attached with the bid document) etc., issued by 
the competent authority in original with bid document.  

 
61. Any bidder who is an Advocate and Registered with any State Bar Council Shall not be 

allowed to participate in the bidding. If it is established that the contractor is registered with 
the state bar council, his bid shall be automatically cancelled.  
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Contract Data to General Conditions of Contract 

Except where otherwise indicated, the Employer prior to issuance of the bidding documents should fill in all  

Contract Data. Schedules and reports to be provided by the Employer should be annexed. 

   

   Clause Reference  

Items marked “N/A” do not apply in this Contract.  

1. The Employer is:          [Cl.1.1]  

Designation: Executive Engineer, Provincial Division,  P.W.D, Firozabad 

Name of authorized Representative : Atar Singh Executive Engineer, Provincial Division,  P.W.D, Firozabad 

Telephone No.(s): (Office)  

Mobile No –  

Facsimile ( FAX) No – 

Electronic mail Identification ( E-mail ID) :  pwdfzd92@gmail.com 

(A) The Engineer is Designation: Executive Engineer  

Address: Provincial Division, P.W.D. Firozabad.     [Cl.1.1]  

Telephone No.(s): (Office)  

Mobile No. – 

Facsimile ( FAX) No.-  

Electronic mail Identification ( E-mail ID): pwdfzd92@gmail.com 

3. The Intended Completion Date for the whole of the Works is Eighteen Months     [Cl.1.1, 17&27]  
 after start of work.  

4.  The Site is located : within Distt. Firozabad, U.P. 
 
5. The Start Date shall be Same days after the date of issue of the Notice to    [Cl.1.1] 
  proceed with the work.  
 
6. The works shall, inter-alia, include the following, as specified or as directed.  
 (A) Road Works  
 

Site clearance; setting-out and layout; widening of existing carriageway and strengthening including camber 

corrections; construction of new road bituminous pavements remodeling/construction of junctions, intersections, 

supplying and placing of drainage channels, flumes, guard posts & other related items; construction/extension of cross 

drainage works, bridge, approaches and other related items; road markings, road signs and kilometer/hectometer 

stones; protective works for roads/bridges; all aspects of quality assurance of various components of the works; 

rectification of the Defects in the completed works during the Defects Liability Period; submission of “As-built” 

drawings and any other related documents; and other item of work as may be required to be carried out for completing 

the works in accordance with the Drawings and provisions of the contract to ensure safety and planting of trees along 

the roads.  

         

         Clause Reference 
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(B) C.D. Works including bridges  

  
 Site clearance; setting out, provision of foundations, piers abutments and bearings; pre-stressed/reinforced cement 

concrete superstructure; wearing coat, hand railings, expansion joints, approach slabs, drainage spouts/down-take 

pipes, provision of suitably designed protective works; providing wing/return walls; provision of road markings, 

road signs etc.; all aspects of quality assurance; clearing the Site and handing over the works on completion; 

rectification of the Defects during the Defects Liability Period and submission of “As-built” drawings and other 

related documents; and other items of work as may be required to be carried out for completing the works in 

accordance with the Drawings and the provisions of the contract and to ensure safety.  

  
(C) Building Works  

 
Site clearance; setting out, provision of foundations, brick work RCC work, flooring, doors, windows, plastering, 

colour washing and painting making of drains water supply and sanitary works etc. may be required to be carried 

out for completing the works in accordance with the Drawings and the provisions of the contract and to ensure 

safety.  

8. Section completion is           [Cl 2.2]  
 
9.  The following documents also form part of the Contract:                   [Cl.2.3(11)]  
 
10. (a) The law which applies to the Contract is the law of Union of India.     [Cl.3.1]  

 
(b) The language of the Contract documents is English.        [Cl.3.1]  

 
11.  The Schedule of Other Contractors is attached.       [Cl. 8.1]  
 
12. A. The Technical Personnel for construction work are:       [Cl. 9.1]  

 

Technical Personnel Number Experience in Road Works 

As per Clause 4.2 B (b) (ii) (A)   
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For field testing laboratory  

Technical Personnel Number Experience in Road Works 

As per Clause 4.2 B (b) (ii) (B)   

   

   

 
 
B. For routine maintenance  

 
Technical Personnel Number Experience in Road Works 

A. Diploma holder in Civil Engineering  1 At least 2 years 

B. Diploma holder in Civil Engineering 2 At least 2 years 

 
13(a)  Amount and deductible for insurance are:      [Cl. 13.1]  

Item  Amount to be insured  Deductibles  

A.  Loss of or damage to the works, 
Plants and materials  

10 % of contract value 

B.  Loss of or damage to equiNoonents  2.5 % of contract value 
C. Loss of or damage to property (except 

the works, plant, Materials, and 
EquiNoonent) in  
Connection with the contract: 

1 % of contract value 

D.  Personal injury or death  Up to contract value Rs. 
2 Crores 

Rs. 2 lacs per 
occurrences for 
maximum three 
occurrences   

  For contract value more 
than Rs. 2 Crores 

Rs. 2 lacs per 
occurrences for 
maximum three 
occurrences   

Deductibles for insurance 
shall be as per latest tariff of 
General Insurance Company 
of India plus 20% of 
premium amount for items 
A, B, C & D 

 
 
13(b)  Amount and deductible for insurance are:        [Cl. 13.3 (a)  

 Item Amount to be insured Deductibles 

A.  Personal injury or death  Rs. 2 Lacs for one occurrence per year  Deductibles shall be as per latest 
tariff of General Insurance  

   Company of India plus 20% of 
the premium amount  

 
 
14. Site investigation report         [cl.14.1]  
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As available with Executive Engineer Provincial Division, PWD, Firozabad 

15.  The key equipments/machinery for construction of works shall be:  

Quantity 
S.No. Name of Equipments / Machinery Cost Of Work more than 2 Crores 

 
 As per Clause 4.4.B (b) (i) of I.T.B.  

   

   

   

   

   

   

   

 
[Cl.16.2)] 

16. Competent authorities are:                  [Cl. 24.1]  
 

Superintending Engineer Mainpuri Circle, P.W.D. Mainpuri  with powers up to Rs.1 Lac Chief 
Engineer Agra  Zone P.W.D. Agra  with powers up to Rs. Three Lacs Engineer-in-Chief P.W.D., 
Lucknow with power above Rs. Three Lacs  
 

17. (a) The period for submission of the program for approval of Engineer  shall be TEN days from  
      the issue of Letter of Acceptance.                [Cl.26.1]  
 
 
(b) The updated program shall be submitted at interval of 60 days.     

           [Cl. 26.3]  
(c) The amount to be withheld for late submission of an updated program shall be Rs. 10,000=00 
per day for contract value up to 2 Crore and Rs. 20,000=00 per day for contract value above Rs. 2 
Crores.           [Cl. 26.3]  

18. The key equipment for field laboratory shall be :  

S.No Name Of Equipment Quantity 

 As per Clause 4.4.B (b) (i) of I.T.B.  

   

   

 
19. No increase in rates of any items specified in Bill Of Quantity is allowed due to variation in quantities 

           [Cl 36.1] 
20. The authorized person to make payments is Executive Engineer Provincial Division, P.W.D. Firozabad . 

        [Cl 39.2] 
 
21. (a) Milestone to be achieved during the contract period. 
 

(1) 1/8th of the value of entire contract work up to 1/4th of the period allowed for completion of 
construction. 
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(2) 3/8th of the value of entire contract work up to 1/2nd of the period allowed for completion of 
construction. 

(3) 3/4th of the value of entire contract work up to 3/4th of the period allowed for completion of 
construction. 

(b) 
Amount of liquidated damages for 
delay in completion of works 

For whole of work 1 percent of the initial 
contract price, rounded off to the nearest 
thousand, per week  

(c)  
Maximum limit of liquidated 
damages for delay in completion of 
work. 

10 percent of the initial contract price rounded 
off to the nearest thousand 

            [Cl 44.1] 
 
22. The standard form of performance security acceptable to the employer shall be an unconditional Bank 

Guarantee of the type as presented in the Bidding Documents.    [Cl 46.1] 
 
23. (a) The Schedule of operating and maintenance manuals N.A   [Cl 51.1] 

 
(b) The date by which “as-built” drawings (in scale as directed) in 2 sets are required is within 28 days of 

issue of certificate of completion of whole or section of the work, as the case may be (including L-
section and cross section of the road)      [Cl 51.1] 

24. The amount to be withheld for failing to supply “as-built” drawings by the date required is Rs. One Lac. 
           [Cl 51.2] 

 
25. (a) The Period for setting up a field laboratory with the prescribe equipment is 7 (Seven)  

days from the days from the date of notice to start work    [Cl 51.2.(i)] 
(b) The following events shall be fundamental breach of contract: “The Contractor has contravened 

Clause 7.1 and Clause 9 Of Part I General Condition Of Contract”  [Cl 51.2.(j)] 
 

26. The Percentage to apply to the value of the work not completed representing the Employer’s additional cost 
for the completing the works shall be 20%      [Cl 53.1] 
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Appendix to Part I General Condition of Contract 
 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS 
ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 

 
a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by accident arising out of and 

during the course of employment. 
b)  Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of certain conditions on 

separation if an employee has completed the prescribed minimum years (say, five years) of service or more or on death 
the rate of prescribed minimum days’(say, 15 days) wages for every completed year of service. The Act is applicable to 
all establishments employing the prescribed minimum number (say, 10) or more employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by the Employer 
plus workers at the rate prescribed (say, 10% or 8.33%). The benefits payable under the Act are: 

 
i. Pension or family pension on retirement or death as the case may be. 
ii. Deposit linked insurance on the death in harness of the worker. 
iii. Payment of P.F. accumulation on retirement/death etc. 
 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women employees in case of 
confinement or miscarriage etc. 

e) Contract Labor (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures to be provided by 
the Contractor to contract labor and in case the Contractor fails to provide, the same are required to be provided, by the 
Principal Employer by Law. The principal Employer is required to take Certificate of Registration and the Contractor is 
required to take license from the designated Officer. The Act is applicable to the establishments or Contractor of 
Principal Employer if they employ prescribed minimum (say 20) or more contract labor. 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by appropriate 
Government as per provisions of the Act if the employment is a scheduled employment. Constructions of buildings, 
roads, runways are scheduled employment. 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will be paid and what 
deductions can be made from the wages of the workers. 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal nature to male and 
female workers and for not making discrimination against female employees in the matters of transfers, training and 
promotions etc. 

i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed minimum (say, 20) or 
more workmen. The Act provides for payments of annual bonus within the prescribed range of percentage of wages to 
employees drawing up to the prescribed amount of wages, calculated in the prescribed manner. The Act does not apply to 
certain establishments. The newly set-up establishments are exempted for five years in certain circumstances. States may 
have different number of employment size. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of industrial disputes, in 
what situations a strike or lock-out becomes illegal and what are the requirements for laying off or retrenching the 
employees or closing down the establishment. 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing prescribed 
minimum (say, 100, or 50). The Act provides for laying down rules governing the conditions of employment by the 
Employer on matters provided in the Act and get these certified by the designated Authority. 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workmen and Employers. 
The Trade Unions registered under the Act have been given certain immunities from civil and criminal liabilities. 

m) Child Labor (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 14 years of age in 
certain occupations and processes and provides for regulations of employment of children in all other occupations and 
processes. Employment of child labor is prohibited in building and construction industry. 

 
n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 1979: - The Act is applicable 

to an establishment which employs prescribed minimum (say, five) or more inter-state migrant workmen through an 
intermediary (who has recruited workmen in one state for employment in the establishment situated in another state). The 
Inter-State migrant workmen, in an establishment to which this Act becomes applicable, are required to be provided 
certain facilities such as Housing, Medical-Aid, Traveling expenses from home up to the establishment and back etc. 

 
o) The Building and Other Construction workers (Regulation of Employment and Conditions of Service) Act 1996 and the 

Cess Act of 1996: - All the establishments who carry on any building or other construction work and employs the 
prescribed minimum (say, 10) or more workers are covered under this Act. All such establishments are required to pay 
cess at the rate not exceeding 2% of the cost of construction as may be modified by the Government. The Employer of 
the establishment is required to provide safety measures at the building or construction work and other welfare measures, 
such as canteens, first-aid facilities, ambulance, housing accommodations for workers near the work place etc. The 
Employer to whom the Act applies has to obtain a registration certificate from the Registering Officer appointed by the 
Government. 
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p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a factory, health and 
safety provisions, welfare provisions, working hours, annual earned leave and rendering information regarding 
accidents or dangerous occurrences to designated authorities. It is applicable to premises employing the prescribed 
minimum (say, 10) persons Or more with aid of power or another prescribed minimum (say, 20) or more persons without 
The aid of power engaged in manufacturing process. 

 
q) Arbitration and Conciliation Act, 1996: - The Act lays down the procedure for appointment of Arbitrator, Arbitration and 

conciliation, Jurisdiction of Arbitral Tribunals, Recourse against Arbitral award appeals. 
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Section 4. 

Conditions of Contract 

Part – II Special Conditions of Contract 
 

Contractors shall procure Bitumen and Modified Bitumen from Indian Oil Corporation Ltd., Bharat Petrolium 

Corporation Ltd. or Hindustan Petrolium Corporation Ltd. and shall produce the original C.R.C. issued by the 

company at the time of claiming the payment for bitumen or Modified Bitumen along with the bill. 
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Section 5 

Specifications 

 
All the works shall be carried out as per specification for Road and Bridges work ‘Fifth Revision Of MORT&H/’ Detailed PWD 

Specification. 
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Section 5 (Cont’d)  

Drawings  

Note: The design, drawings, standards and guidelines of the Rural Roads Manual (IRC: SP: 20-2002) are to be 
followed for all-weather rural roads. 

  
List of Drawings: - May be obtained from the office of Executive Engineer, Provincial Division, P.W.D.,  

Firozabad 

1 Key Map  .......................... 

2 Road Alignment including cross sections ......................... 

3 Pavement Drawings 
......................... 

4 Surface and sub surface drains with full details 
......................... 

5 Culverts and minor Bridges 
......................... 

6 Drawings for any other Road structure 
......................... 

7 Road Furniture ......................... 
 

 
1. Drawings to be followed for actual execution of work should bear the stamp “Good for construction”.  

2. Any revision of working drawings should be indicated by pre-fixing R1, R2….. etc. after original reference 

number. Reasons for each revision should be clearly noted in the drawing.  

3. Complete set of drawings should be issued along with other tender documents so as to form part of the 

agreement.  

4.  Drawings are not available with the bidding documents downloaded from the website and may be obtained 

from the office of the concerned PIU as indicated in the NIT  
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Section – 6. 

Form of Bid 
Notes on Form of Bid 

The Bidder shall fill in and submit this Bid form with the Bid. 
 

--------------------------(Date) 
To The Superintending Engineer on behalf of GOVERNER OF UTTAR PRADESH Mainpuri Circle, P.W.D. Mainpuri. 

 

Description of the work :   

I/We offer to execute the works described above and remedy any defects their in conformity with the 

conditions of contract, specifications, drawings, bill of quantities and addenda for 

(a.) For percentage rate as quoted online in BOQ percentage below/percentage above/at par with the rate entered in 

the Schedule of rate, as referred to in clause 13 of ITB. 

1. We undertake to commence the works on receving the notice to proceed with work in accordance with the contract 

documents. 

2. This Bid your written acceptance of if shall constitute a binding contract between us. We understand that you are 

bound to accept the lowest or any Bid you receive. 

We hereby confirm that this bid complies with the Bid validity and earnest money required by the bidding 

documents and specified in the Appendix to ITB. 

Authorized Signature :- _________________________________________ 

Name and title of Signatory:-_____________________________________ 

Name of bidder :- ______________________________________________ 

Authorized Address of Communication:- ___________________________ 

____________________________________________________________ 

 ____________________________________________________________ 

Telephone No(s): (Office) :- _____________________________________ 

Mobile No :- _________________________________________________ 

Facsimile (FAX) No :- _________________________________________ 

Electronic Mail Identification (E-mail ID) :- ________________________ 
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Section 7 

Bill of Quantities Preamble 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions of Contract 

Specifications and Drawings.  

2. For the construction of works, the quantities given in the Bill of Quantities are estimated, and are given to 

provide a common basis for bidding. The basis of payment will be the actual quantities of work ordered and 

carried out, as measured by the Contractor and verified by the Engineer and valued at the rates and prices 

tendered in the Bill of Quantities in the case of item rate tenders.  

3.  The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise provided 

under the Contract, include all constructional plant, labor, supervision, materials, erection, maintenance, 

insurance, profit, taxes and duties, together with all general risks, liabilities and obligations set out in the 

Contract.  

4. Arithmetic errors will be corrected by the Employer pursuant to Clause 27 of the instructions to Bidders. 
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Bill of Quantities for Percentage rat bids 
 
 
 

As per Attached Excel sheet.
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Section 8 
 

Letter of Acceptance and Other Forms 
OFFICE OF THE SUPERINTENDING ENGINEER, 

………………… CIRCLE, PWD ……………. 
 
NO.....................            DATED.................. 
 

LETTER OF ACCEPTANCE 
 

To, 
M/s....................................... 
.............................................. 
….......................................... 
 
This is to notify you that on behalf of the Employer, the Superintending Engineer… Circle, PWD 

……………….… has accepted your Bid dated ................ for execution of the District-……………….. for the 

Contract Price of Rs....................... Rs..……..............................................only ) is hereby accepted by our Agency.  

You are hereby requested to furnish Performance Security, in the form detailed in Cl.32 of ITB for an amount 

of Rs.................... (Rs................................................) Within 10 days of the receipt of this letter of acceptance valid up 

to 45 days from the date of expiry of Defects Liability Period ( i.e. up to ................... ) and sign the contract, failing 

which action as stated in Cl. 32.3 of ITB will be taken. 

 
Yours faithfully, 

Superintending Engineer 
………….. Circle, PWD, 

……………….. 
 
No. & Dated as above. 
 
Copy to E.E……………………….P.W.D., ……………… for information & necessary action. 
 

 
 

Superintending Engineer 
………….. Circle, PWD, 

……………….. 
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OFFICE OF THE SUPERINTENDING ENGINEER, 
Mainpuri CIRCLE, PWD. Mainpuri 

 
Issue of Notice to proceed with the work 

 
 
LETTER NO..............................        DATED..................... 
 

 
To, 

........................................... 

........................................... 

........................................... 
 
 
Dear Sirs: 
 

Pursuant to your furnishing the requisite performance security as stipulated in ITB Clause 32.1 and signing of 
the contract for the construction of ……………………………………………….……for Distt. 
…………………………., you are hereby instructed to proceed with the execution of the said works in accordance 
with the contract documents. 
 

 
 

Yours faithfully, 
 
 

Superintending Engineer 
Mainpuri Circle, PWD, 

Mainpuri 
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(c) Standard Form of Agreement 
 

Notes on Standard Form of Agreement 
The Agreement should incorporate any corrections or modifications to the Bid resulting from corrections of errors (Instructions to Bidders, 

Clause 26). 

 
Standard Form: Agreement 

Agreement 
 

This agreement, made the ...... day of .................. of ……….. . Between Superintending Engineer 

……………….… circle , P.W.D. …………………………….. (Hereinafter called “the Employer”) of the one part, 

and  

............................................. 

............................................. 

............................................. 

 [Name and address of Contractor] (Hereinafter called “the Contractor” of the other part). Whereas the Employer is 

desirous that the Contractor execute the Work of …………………………………………………….. 

District- ………………. (Hereinafter called “the Works”) and the Employer has accepted the Bid by the Contractor 

for the Execution and completion of such Works and the remedying of any defects therein at a cost of 

Rupees................... 

(Rs..............................................................only) 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them 

in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and 

construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the 

Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects 

therein in conformity in all aspects with the provisions of the Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the 

Works and the remedying the defects wherein the Contract Price or such other sum as may become payable 

under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz: 

i) Letter of Acceptance: 
ii) Notice to proceed with the works: 
iii) Contractor’s Bid: 
iv) Contract Data: 
v) Special Conditions of contract and General Conditions of Contract: 
vi) Specifications: 
vii) Drawings: 
viii) Bill of Quantities: and 
ix) Any other document listed in the Contract Data as forming part of the contract. 
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In witness whereof the parties thereto have caused this Agreement to be executed the day and year first 

before written. 

 
The Common Seal of 
 

Superintending Engineer 
Mainpuri Circle, PWD, 

Mainpuri 
 
was hereunto affixed in the presence of: 
Signed, Sealed and Delivered by the said To, 

 
…………………………………. 
…………………………………. 
…………………………………. 

 
In the presence of:    Executive Engineer 
 
 
 
 
Binding Signature of Employer authorized representative 
 

Superintending Engineer 
Mainpuri Circle, PWD, 

Mainpuri 
 

Binding Signature of Contractor 
 
 

…………………………………. 
…………………………………. 
…………………………………. 
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(d) Form of unconditional Bank guarantee for advance payment 
BANK GUARANTEE FOR ADVANCE PAYMENT 

 
To, 

Superintending Engineer , 
………………. Circle, P.W.D. 
……………………………….. 

 
Gentlemen: 

In accordance with the provisions of the General Conditions of contract, clause 45 (“Advance Payment”) of the above-

mentioned 

Contract, ……………………………………………. [name and address of Contractor] (Hereinafter called “the 

Contractor”) shall deposit with ……………………………………….. [Name of Employer] a bank guarantee to 

guarantee his proper and faithful performance under the said Clause of the Contract in an amount of 

……………………………………….. [Amount of guarantee]1 …………………………………[in words].We, the 

………………………………………..[bank or financial institution], as instructed by the Contractor, agree 

unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the payment 

to…………………………………………. [name of Employer] on his first demand without whatsoever right of 

objection on our part and without his first claim to the Contractor, in the amount not exceeding 

………………………………………………….………[amount of guarantee] ………………………………….We 

further agree that no change or addition to or other modification of the terms of the Contract or of Works to be 

performed there under or of any of the Contractor documents which may be release us from any liability under this 

guarantee, and we hereby waive notice of any such change, addition or modification. 

This guarantee shall remain valid and in full effect from the date of the advance payment under the Contract until 

__________________________________ [name of Employer] receives full repayment of the same amount from the 

Contractor. 

Yours truly, 

Signature and seal: __________________________________________ 

Name of Bank/Financial Institution: _____________________________ 

Address: ___________________________________________________ 

Date: ______________________________________________________ 

________________________________________________________________________ 

1. An amount shall be inserted by the bank or financial institution representing the amount of the Advance Payment, 

and denominated in Indian Rupees. 
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(e) Form of unconditional Bank guarantee “Performance Bank Guarantee”). 

PERFORMANCE BANK GUARANTEE 

To, 

 

Superintending Engineer, 

Mainpuri Circle, P.W.D. 

Mainpuri 

 

WREREAS ……………………………………………………. [Name and Address of Contractor] 

(Hereinafter called “the Contractor”) has undertaken, in pursuance of Contract No. ……………….. Dated 

……………………….to execute …………………….[Name of Contract and brief description of Works] herein after 

called “The Contract” 

AND WHEREAS it has been stipulated by you in the said contract that the contractor shall furnish you with a 

bank guarantee by a Nationalized Bank for the sum specified therein as security for compliance with his obligations in 

accordance with the Contract, 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the 

Contractor, up to a total of ………………………[amount of guarantee] …………………………...[ in words], such 

sum being payable in the types and proportions of currencies in which the Contract price is payable, and we undertake 

to pay you, upon your first written demand and without cavil or argument, any sum or sums within the limits of 

…………………………………………….. [Amount of guarantee] as aforesaid without your needing to prove or to 

show grounds or reasons for a demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the Contactor before presenting us with 

the demand. 

We further agree that no change or addition to or other modification of the terms of the Contract or of the 

Works to be performed there under or of any of the Contract documents which may be made between you and the 

Contractor shall in anyway release us from any liability under this guarantee, and we hereby waive notice of any such 

change, addition or modification. 

This Guarantee shall be valid until a date 45 days after the expiry of defect liability period of 5 years after 

intended completion date. 

 

Signature and seal of the guarantor ………………………………………………………………………... 

Name of Bank ………………………………………………………………………................................... 

Address ………………………………………………………………………............................................. 

Date ………………………………………………………………………................................................... 
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QUALIFICATION INFORMATION 

 
The information to be filled in by the Bidder in the following pages will be used for Purposes of post qualification as 

provided for In Clause 4 of the Instructions to Bidders. This information will not be incorporated in the Contract. 

 
1. For Individual bidders 

1.1 Constitution or legal status of bidder 

[Attach Copy] 

 

Place of registration: ………………………………………………………………………………. 

Principal place of business: ……………………………………………………………………… 

Power of attorney of signatory of Bid 

[Attach] 

 
1.2 

…………..  
…………..  
…………..  
…………..  

Total value of Civil Engineering  
Construction work executed and 
payments received in the last five years** 
(in Rs. million) 

…………..  
 

1.3.1 Work performed as prime contractor (in the same name) on works of a similar nature over the last five years 

** 

 
Project 
Name 

Name Of 
The 

Employer
* 

Descriptio
n Of 
Work 

Conta
ct No. 

Value Of 
Contract 

(Rs. 
Million) 

Date Of 
Issue Of 

Work Order 

Stipulated 
Period Of 
Completio

n 

Actual 
Date Of 
Comple

tion* 

Remarks 
Explaining 

Reasons For 
Delay And 

Work 
Completed 
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1.3.2 Quantities of work executed as prime contractor (in the same name and style) in the last five years: 
 

Quantity Of Work performed @  Year Name Of 
The 

Work 

Name Of 
The 

Employer 
Earthworks in 

both excavation 
and embankment 

(combined 
quantity)(cum) 

Granular 
Sub Base 
and base 

(cum) 

Plant Mix 
paver laid 

Bituminous 
Work (cum)  

Remarks* 
(Indicated 

contract ref.) 

…………….. 
      

……………..       

……………..       

……………..       

 
* Attach certificate (s) from the Engineer - In - Charge 
@ The item of work for which data is requested should tally with specified in ITB clause 4.5A(c) 
** Immediately preceding the financial year in which bids are received 
Attach certificate from chartered Accountant 
 
1.4 Information on bid capacity (works for which bids have been submitted and works which are yet to be 

completed) as on the date of this bid 
(a) Existing Commitments and on-going works: 
 
  

Description 
Of Work 

Place 
& 

State 

Contract 
No. & 
Date 

Name 
And  

Address 
Of 

Employer 

Value 
Of 

Contract 
(Rs. In 

Million) 

Stipulated 
Period Of 

Completion 

Value Of 
Works* 

Remaining 
To Be 

Completed 
(Rs. In 

Million) 

Anticipated 
Date Of 

Completion 

        

        

        

        

 

(b) Works for which bids already submitted 
  
 
 
 
 
 
 
 
 
 
 
 
 

 
 
* Attach certificate (s) from the Engineer - In - Charge 

Description 
Of Work 

Place 
& 

State 

Name 
And  

Address 
Of 

Employer 

Estimated 
Value Of 

Works 
(Rs. In 

Million) 

Stipulated 
Period Of 

Completion 

Date When 
decision is 
expected 

Remarks, 
If Any 
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1.5 The following items of Contractor’s EquiNoonent are essential for carrying out the works. The bidder should 

list all the information requested below. Refer also to sub clause 4.3 (d) of the instructions to bidders. 

 

Availability Proposal 

Item Of EquiNoonent 
Requirement 

Nos. 
Owned/Releas

ed/ To be 
procured 

Nos/Capacity 
Year 

(Model)/Co
ndition 

Remarks 
(From 

Whom to 
be 

purchased 

      

      

      

      

      

      

      

      

      

      

 
@ As Per Annex 1 of section 1 - Instruction to bidders 
 

1.9 Qualification and experience of key personnel proposed for administration and execution of the contract 

attach biographical data. Refer also to sub clause 4.3 (e) and 4.5 (B) (b) of instructions to bidders and sub 

clause 9.1 of the conditions of contract 

 

Position Name Qualification Experience (years) in 
general 

Experience In The 
Proposed Position 

Project Manager     

Construction Engineer     

Material and Quality 
Control Engineer 
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1.7 Proposed subcontracts and firms involved. [Refer ITB Clause 4.3 (j)] 
 

Sections Of The Works Value of Sub Contract Sub-Contractor (Name 
And Address) 

Experience In Similar 
Work 

    

    

    

    

    

 

1.8 Financial reports for the last five years: balance sheets, profit and loss statements, auditors' reports (in case of 
companies/corporation), etc. List them below and attach copies. 

1.9 Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines of credit. 
etc. List them below and attach copies of support documents {sample format attached}. 

1.10 Name, address, and telephone, telex, and fax numbers of the Bidders' bankers who may provide references if 
contacted by the Employer. 

1.11 Information on litigation history in which the bidder is involved. 
 
Other Party (ies) Employer Cause of Dispute Amount Involved Remarks/Present Status 

     

     

     

     

     

 
1.12 Statement of compliance under the requirement of Sub Clause 3.2 of the instruction to bidders. 

……………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………

…………………………………………………………………………… 

1.13 Proposed work method and schedule. The bidder should attach description, drawings and charts as necessary 
to company with the requirement of the bidding documents. [Refer ITB Clause 4.1 and 4.3 (k)]. 

2. Joint Ventures - Deleted 

3. Additional Requirements 

3.1 Bidders should provide any additional information required to fulfill the requirements of clause 4 of the 
instruction to bidders, if Applicable 
……………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………………………

……………………………………………………… 
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bZ&fufonk gsrq fu;e o 'krsaZ 
 

1- 'kklukns'k la[;k&622@23&12&2012&2 vkfM+V@08Vh0lh0&2 y[kuÅ fnuakd    
08-06-12 ds Øe esa vfrfjDr ijQksZesUl flD;ksfjVh tek djuk fufonknkrk dks 
ck/;rk gksxhA 

2- fufonk dh dk;Zokgh rduhdh o foRrh; fcM+ esa iw.kZ gksxh ftlesa izFke rduhdh 
fcM+ esa fufonk ewY;] /kjksgj /kujkf'k rFkk vU; rduhdh izek.k i=ksa dks LdSu dj 
viyksM+ djuk gksxk] rFkk nwljh fcM+ foRrh; gksxhA rduhdh fcM+ esa ;ksX; 
fufonknkrkvksa dh gh foRrh; fcM+ [kksyh tk;sxhA 

3- th0,l0Vh0 dk Hkqxrku ,oa yscj lsl dh dVkSfr;ksa dk Hkqxrku fu;ekuqlkj fd;k 
tk;sxkA 

4- fufonk Lohdf̀r ds mijkUr dk;kZns'k izkIr djus ds mijkUr 7 fnu esa dk;Z dh 
ykxr ds lkis{k ¼fufonk esa yxk;h x;h /kjksgj /kujkf'k dh½ ,Q0Mh0vkj0 dks ?kVkrss 
gq;s 40 yk[k rd 10 izfr”kr o “ks’k ij 5 izfr'kr ns; gksxhA /kjksgj /kujkf'k dh 
,Q0Mh0vkj0 v/kh{k.k vfHk;Urk eSuiqjh òr] yks0fu0fo0 eSuiqjh ds uke cU/kd djus 
ds mijkUr vuqcU/k dh dk;Zokgh iw.kZ djuh gksxhA 

5- 'krZ;qDr fufonk ekU; ugha gksxhA fufonknkrkvksa dks ns'k ;k izns'k esa fdlh Hkh 
vkijkf/kd xfrfof/k esa lafyIr@eqdn~ek ntZ u gksus dk 'kiFk i= :0 100 ds 
LVkEi isij ij fufonk ds lkFk viyksM+ djuk vfuok;Z gksxkA 

6- fo|qr ykbZu fuekZ.k ls lEcfU/kr ^^,** Dykl dkWUVªsDVj dks funs'kd fo|qr lqj{kk 
ifj"kn esa iathd`r gksuk vfuok;Z gSA 

7- fufonknkrk dks oS/k vof/k dk LogLrk{kfjr gSfl;r] pfj=] vk/kkj] isu] th,lVh] 
Je foHkkx iathdj.k] vuqHko izek.k i= o foxr~ 5 foRrh; o"kksaZ ds vkbZ0Vh0vkj0 o 
lh0,0 }kjk vkWfM+V oSysUl 'khV dh izfr fufonk esa LdSu dj viyksM+ djuh gksxhA 

8- QeZ dks jkT; ljdkj o LFkkuh; fudk;ksa }kjk cuk;s x;s leLr fu;e o 'krksaZ dk 
ikyu djuk gksxkA 

9- fufonknkrk ds ikl fdlh Hkh ljdkjh@v)Zljdkjh foHkkx dk leku dk;Z dk 
fufonk dh ykxr dk 1@3 vuqHko izek.k i= fcM+ ds lkFk layXu djuk vfuok;Z 
gksxkA 

10- fufonknkrk }kjk viyksM+ fd;s x;s lHkh izi= Li"V iBuh; gksuk pkfg;sA izi= 
vLi"V ;k viBuh; viyksM+ ik;s tkus ij fufonk VSDuhdy fcM+ esa ckgj dj nh 
tk;sxhA 

11- fdlh Hkh okn foHkkx dh fLFkfr esa vfUre fu.kZ; v/kh{k.k vfHk;Urk] eSuiqjh o`r] 
yks0fu0fo0 eSuiqjh dk ekU; gksxk] lkFk gh fdlh Hkh fufonk dks cuk dkj.k crk;s 
fujLr@le;kof/k c<+kus dk vf/kdkj lqjf{kr jgsxkA 

12- ykbZu fuekZ.k djk;s tkus esa ;fn fo|qr lqj{kk funs'kky;@jsyos@ou 
foHkkx@dS.VksuesaV cksMZ@i;kZoj.k foHkkx ;k vU; fdlh Hkh lEcfU/kr ljdkjh@xSj 
ljdkjh foHkkx dh vuqefr izkIr djus dh vko';drk gksxh] rks Bsdsnkj }kjk gh 
vukifRr i= lEcfU/kr foHkkx ls izkIr dj [k.Mh; dk;kZy; esa tek djuk gksxkA 
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fdlh Hkh izdkj ds O;o/kku dk iw.kZ mRrjnkf;Ro Bsdsnkj dk gksxkA fdlh Hkh okn 
fookn dh fLFkfr esa Bsdsnkj Lo;a mRrjnkf;Ro gksxkA 

13- nf{k.kkapy fo|qr forj.k fuxe fy0 ds funs'kd ¼rduhdh½ ds funsZ'kkuqlkj fo|qr 
foHkkx ds ukfer vf/kdkjh }kjk fuekZ.k lkfexzh dk izh&fMLiSp fujh{k.k fuekZ.k QeZ 
ds LFkku ij Bsdsnkj ds [kpZ ij lqfuf'pr fd;k tk;sxk] rnksijkUr gh fuekZ.k 
lkfexzh iz;ksx esa yh tk;sxhA 

14- Bsdsnkj }kjk lkfexzh mUgh vf/kdr̀ QeksaZ ls Ø; djuh gksxh tks fo|qr foHkkx@vU; 
fo|qr dEiuh ds fu;fer vkiwfrZdrkZ gS] rFkk lkfexzh [kjhnus dh ewy jlhnsa [k.Mh; 
dk;kZy; esa tek djuh gksxhA 

15- dk;Z iw.kZ gksus ds mijkUr fuekZ.k dk;Z dh xq.koRrk dh tkap funs'kd] ¼rduhdh½ 
nf{k.kkapy fo|qr forj.k fuxe fy0 }kjk xfBr Vhe }kjk djus ds i'pkr~ ykbZu 
mthZd`r dh tk;sxh] ,oa larqf"V mijkUr gh Hkqxrku fd;k tk;sxkA 

16- leLr Hkwfexr~ esa Mcy lfdZV ykbZu dk izkfo/kku fd;k tk;sxkA 
17- ykbZu fuekZ.k dk;Z esa iz;qDr lkfexzh@la;= vkfn dh fMQsDV ykbZfofyVh dh vof/k 

dk;Z lekfIr dh frfFk ls 02 o"kZ rd ds fy;s ekU; gksxhA 
18- fufonknkrk dk iathdj.k yksd fuekZ.k foHkkx esa ^^,** Dykl esa gksuk vfuok;Z gSA  
19- leLr fMLesaVy lkfexzh fufonknkrk }kjk fo|qr foHkkx] fQjkstkckn ds LVksj esa tek 

djuk vfuok;Z gksxk] ftlds mijkUr gh vfUre ns;d dk Hkqxrku fd;k tk ldsxkA 
20- dk;Z lEikfnr djus gsrq vkus okyh LFkkuh; ck/kkvksa dk fuLrkj.k fufonknkrk }kjk 

¼vkj0vks0MCyw0 dks NksM+dj½ Lo;a fd;k tk;sxkA  
21- ykbZu fuekZ.k djus ds mijkUr ÅtkZdr̀ djus ls igys fo|qr lqj{kk ifj"kn ls 

vukifRr izek.k i= izkIr djus dh ftEesnkjh fufonknkrk dh gksxhA 
22- ykbZu VsfLVax ds le; gksus okyh {kfriwfrZ gksus okyh lkfexzh dh ftEesnkjh 

fufonknkrk dh gksxhA 
23- dk;Z izkjEHk djus ls iwoZ dk;Z dk chek djk;k tkuk vko';d gksxkA 
 

 
 

vf/k'kklh vfHk;Urk 
izkUrh; [k.M] yks0fu0fo0 

fQjkstkckn 
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Annexure-I 
List of Plant & Equipment to be Deployed on Contract Work 

 
[ Reference Cl.4.5B (a)] 

 
Sl. 
No. 

Type of Equipment Maximum age on 
last date of 

submission of bids 

Minimum Number 
of Equipment 

1. Tractor Trolly 5 2 
2. Hydra 5 1 
3. JCB 5 1 
4. Magger 5 3 
5. Soldering Machine  5 4 
6. Tractor post driger 5 1 
7. Welding Machine 5 2 
8. Cutter Machine 5 3 
9. Below Lamp 5 4 

 
 

 
 

vf/k'kklh vfHk;Urk 
izkUrh; [k.M] yks0fu0fo0 

fQjkstkckn 
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Annexure-II 
 

Minimum Key Personnel for the Project 
 

[Reference Cl.4.5B (b)] 
 
 

Sl. 
No. 

Personnel Qualification Minimum Key 
Personnel 

1. Project Manager B.E. (Electrical) + 10 years Exp. 1 No. 
2. Site Engineer B.E. (Electrical)  + 3 years Exp. 2 No. 
3. Quantity/Quality 

Controller 
B.E. (Electrical) + 7 years Exp. Or  

Dip. Electrical + 7 years Exp. 
1 No. 

 
 

 
vf/k'kklh vfHk;Urk 

izkUrh; [k.M] yks0fu0fo0 
fQjkstkckn 
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