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SECTION I 
 

Office of the ExecutiveEngineer  

List of Important Dates of Bids for Construction of Roads under U.P. 

P.W.D.  

 

1- Name of Work: As per NIT    
  

2.   Completion Period for construction:                  As per NIT 

 

3.   Date of Issue of Notice Inviting Bid:- 24-04-2026 

 

4.   Period and Places of Availability of Bidding Documents  From: 04-05-2026 To 12-05-2026 

         On line on http://etender.up.nic.in  

 

5.   Deadline for Receiving Bids online only,     Date 12-05-2026 Time – 12:00 NOON 

 

6.   Time and Date for opening Bid/Bids online,             Date 12-05-2026 Time :- 12:30 NOON 

             AT OFFICE OF EE, P.D., PWD, Pilibhit 

 

 

7.   Officer inviting Bids                                    Office of the Executive Engineer 
P.D., PWD, Pilibhit 
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Instructions to Bidders (ITB) 

A. General 

1. Scope of Bid 

1.1  The Employer as defined in the Appendix to ITB invites bids for the construction of Works as 
described in these documents and referred to as “the works”. The name and identification number of the 
works is provided in the Appendix to ITB. The bidders may submit bids for any or all of the works detailed in 
the table given in the Notice Inviting Tender. 

Bid for each work should be submitted separately. 

1.2  The successful Bidder will be expected to complete the Works by the Intended Completion Date 
specified in the Contract. 

1.3  Throughout these documents, the terms “bid” and “tender” and their derivatives (bidder/ tenderer, 
bid/ tender, bidding/tendering, etc.) are synonymous. 

2. Eligible Bidders 

2.1  For works costing less than or equal to Rs. 10.00 Lacs invitation for bids is open to all category of 
registered contractors(bidders). 

2.2  For works costing more than Rs. 10.00 Lacs invitation for bids is open to bidders to registered 
contractors of category A/ B/ C an who qualify in their bidding capacity. 

2.3 For Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by the 
Central Government, the State Government or any public undertaking, autonomous body, authority by 
whatever name called under the Central or the State Government. 

2.4 Any bidders having criminal record is not allowed to paricipate in the bidding process. Any person 
who is having criminal cases against him or involved in the organised crime or gangster activities or Mafia or 
Goonda or Anti social activity are strictly prohibited to participate in the bidding process. If it is established 
that any bidder has criminal record, his bid shall be automatically cancelled. 

2.5 The bidder has to produced character certificate, Solvency certificate, self decoration affidavit ( on 
the prescribed proforma which is attached with the bid document ) etc., issued by the competent authority in 
original with bid document. 

2.6     Any bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed to 
participate in the bidding. If it is established that the contractor is registered with the state bar council 

, his bid shall be automatically cancelled. 

3. Qualification of the Bidder (For works costing more than 10.00 Lacs) 

3.1  All bidders shall provide in Section 3, Forms of Bid and Qualification information, a preliminary 
description of the proposed work method and schedule, including drawings and charts, as necessary. 

3.2  All bidders shall include the following information and documents with their bids in Section 3, 
QualificationInformation unless otherwise stated in the Appendix to ITB: 

(a)  copies of original documents defining the constitution or legal status, place of registration, and principal 
place of business; written power of attorney of the signatory of the Bid to commit the Bidder; 



 

 

(b)  total monetary value of civil construction works performed for each of the last five years; 

(c)  experience in works of a similar nature and size for each of the last five years, and details of works in 
progress or contractually committed with certificates from the concerned officer of the rank of Executive 
Engineer or equivalent; 

(d)  evidence of ownership of major items of construction equipment named in Clause 4.4 B (b) (i) of ITB or 
evidence of arrangement of possessing them on hire/lease/buying as defined therein. 

(e) details of the technical personnel proposed to be employed for the Contract having the qualifications 
defined in Clause 4.4 B(b) (ii) of ITB for the construction. 

(f)  reports on the financial standing of the Bidder, such as profit and loss statements and auditor's reports 
for the past three years; 

(g)  an undertaking that the bidder will be able to invest a minimum of cash up to the percentage (defined in 
the Appendix to ITB) of the contract price of works, during the implementation of the works; 

(h)  evidence of access to line(s) of credit and availability of other financial resources/ facilities (10 percent of 
the contract value) certified by banker (the certificate being not more than 3 months old.) 

(i)  authority to seek references from the Bidder's bankers; 

(j)  information regarding any litigation or arbitration during the last five years in which the Bidder is involved, 
the parties concerned, the disputed amount, and the matter; 

(k)   Proposal for subcontracting the components of the works for construction/ Upgradation aggregating not 
more than 25% of thecontract price: - and 

(l) the proposed methodology and programme of construction, backed with equipment and material planning 
and deployment, duly supported with broad calculations and Quality Management Plan proposed to be 
adopted, justifying their capability ofexecution and completion of the work as per technical specifications and 
within the stipulated period of completion. . 

3.3  Bids from joint venture are not allowed. 

3.4 A  To qualify for award of the Contract, each bidder should have in the last five years: 

a)  Achieved in any one year a minimum financial turnover (in all cases of civil engineering construction 
works only) volume of construction work of at least the amount equal to the estimated cost of 
works(excluding maintenance cost for five years )for which bid has been invited. The turnover will be 
indexed at the rate of 8 percent for a year. 

b)  Satisfactorily completed, as prime Contractor, at least one similar work equal in value to one-third of the 
estimated cost of work (excluding maintenance cost for five years) for which the bid is invited, or such higher 
amount as may be specified in the Appendix to ITB. 

3.4 B (a) Each bidder must produce: 

(i) The current income-tax clearance certificate; 

(ii) An affidavit that the information furnished with the bid documents is correct in all respects; and 

(iii) Such other certificates as defined in the Appendix to ITB. Failure to produce the certificates shall make 
the bid non-responsive. 

(b) Each bidder must demonstrate: 



 

 

(i)  Availability for construction work, of the owned, key equipment stated in the Appendix to ITB including 
equipments required for establishing field laboratory to perform mandatory tests, and those stated in the 
Appendix to ITB; 

(ii)  Availability for construction work of technical personnel as stated in the Appendix to ITB. 

(iii) Liquid assets and /or credit facilities, net of other contractual commitments and exclusive of any advance 
payments which may be made under the Contract, of not less than the amount specified in the Appendix to 
ITB; 

(c) The bidder must not have in his employment: 

(i) The near relations (defined as first blood relations, and their spouses, of the bidder or the bidder’s 
spouse) of persons listed in the Appendix to ITB. 

(ii) Without Government permission, any person who retired as gazetted officer within the last two years of 
the rank and from the departments listed in the Appendix to ITB. 

3.4.C  To qualify for a package of contracts made up of this and other contracts for which bids are invited in 
the Notice Inviting Tender, the bidder must demonstrate having experience and resources sufficient to meet 
the aggregate of the qualifying criteria for the individual contracts. 

3.5   Sub contractors experience and resources shall not be taken into account in determining the bidders 
compliance with the qualifying criteria except to the extent stated in 4.4 A above 

3.6   Bidders who meet the minimum qualification criteria will be qualified only if their available bid 
capacity for construction work is equal to or more than the total bid value. The available bid capacity will be 
calculated as under: 

Assessed Available Bid capacity = ( A*N*M - B ) 

Where A = Maximum value of civil engineering works executed in any one year during the last five years 
(updated to the price level of the last year at the rate of 8 percent a year) taking into account the completed 
as well as works in progress. 

N = Number of years prescribed for completion of the works for which bids are invited (period up to 6 months 
to be  taken as half-year and more than 6 months as one year). 

M = M is taken 2.5 

B = Value, at the current price level, of existing commitments and on-going works to be completed during the 
period of completion of the works for which bids are  invited. 

Note: The statements showing the value of existing commitments and on-going works as well as the 
stipulated period of completion remaining for each of the works listed should be countersigned by the 
Engineer in charge, not below the rank of an Executive Engineer or equivalent. 

3.7 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they 
have: 

(i)  Made misleading or false representations in the forms, statements, affidavits and attachments submitted 
in proof of the qualification requirements; and/or 

(ii)   Record of poor performance such as abandoning the works, not properly completing the contract, 
inordinate delays in completion, litigation history, or financial failures etc. 



 

 

(iii)   participated in the previous bidding for the same work and had quoted unreasonably high or low bid 
prices and could not furnish rational justification for it to the Employer. 

4.  One Bid per Bidder 

4.1 Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one Bid will cause 
the proposals with the Bidder's participation to be disqualified. 

5.   Cost of Bidding 

5.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the 
Employer will, in no case, be responsible or liable for those costs. 

6.  Site Visit 

6.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and familiarise 
himself with the Site of Works and its surroundings including source of earth, water, road aggregates etc. 
and obtain all information that may be necessary for preparing the Bid and entering into a contract for 
construction of the Works. The costs of visiting the Site shall be at the Bidder's own expense.  He may 
contact the person whose contact details are given in the Appendix to ITB. 

B.  Bidding Documents 

7. Content of Bidding Documents 

7.1 The set of bidding documents comprises the documents listed below and addenda issued in accordance 
with Clause 10 of ITB. 

1 Notice Inviting Tender 

2.Instructions to Bidders 

3 Qualification Information 

4 Conditions of Contract 

5 Specifications & Drawings 

6 Bill of Quantities 

7 Form of Bid 

8 Form of Acceptance, Form of Agreement 

7.2  One set of the bidding documents will be issued to the bidder against the payment. 

7.3   The bidder is expected to examine carefully all instructions, conditions of contract, contract data, 
forms, terms and specifications, bill of quantities, forms and drawings in the Bid Document. Failure 
to comply with the requirements of Bid Documents shall be at the bidder’s own risk. 

8   Clarification of Bidding Documents. 

8.1   A prospective bidder requiring any clarification of the bidding document may notify the employer in 
writing or by cable (“cable” includes Telex and facsimile) at the employer address indicated in the 
Notice inviting tenders. The Employer will respond to any request for clarification received earlier 
than 10 Days prior to the dead line for submission of bid. Copies of the employer’s response will be 
forwarded to all purchasers of the bidding documents, including a description of the enquiry,but 
without identifying it’s source 



 

 

9.   Amendment of Bidding Documents 

9.1   Before the deadline for submission of bids, the Employer may modify the bidding documents by  
addenda. 

9.2   Any addendum thus issued shall be part of the bidding documents and shall be communicated in 
writing by registered post or by cable to all purchasers of the bidding documents. Prospective 
bidders shall acknowledge receipt of each addendum by cable to the Employer. 

C. Preparation of Bids 

10.    Language of Bid 

10.1   All documents relating to the Bid shall be in the language specified in English. 

11.    Documents Comprising the Bid 

11.1   The Bid submitted by the Bidder shall be in sealed envelop. 

12.   Bid Prices 

12.1   The Contract shall be for the whole Works, as described in contract, based on the priced Bill of 
Quantities submitted by the Bidder. 

12.2   The Bidder shall adopt the Percentage Rate Method. 

Percentage Rate Method requires the bidder to quote a percentage above / below/ at par of the 
schedule of rates specified in Bill of Quantity. 

12.3   All duties, taxes, royalties and other levies payable by the Contractor under the Contract, or for any 
other cause, shall be included in the rates, prices, and total Bid price submitted by the Bidder. 

12.4   The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and shall 
not be subject to adjustment. 

13.   Currencies of Bid 

13.1  The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

14.   Bid Validity 

14.1  Bids shall remain valid for a period of ninety days after the deadline date for bid submission 
specified in bid document. A bid valid for a shorter period shall be rejected by the Employer as non-
responsive. 

14.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that 
the bidders may extend the period of validity for a specified additional period.  The request and the 
bidders’ responses shall be made inwriting or by cable.  A bidder may refuse the request without 
forfeiting his Earnest Money. 

15.   Earnest Money 

15.1   The Bidder shall furnish, as part of the Bid, Earnest Money, in the amount specified in the bid 
document. 

15.2   The Earnest Money shall, at the Bidder’s option, be in the form of Fixed Deposit Receipt of a 
scheduled commercial bank, NSC, Post office saving Bank issued in favour of the name given in the 
Appendix to ITB. The Fixed Deposit Receipt shall be valid for six months or more after the last date 



 

 

of receipt of bids. Other forms of Earnest Money acceptable to the Employer are stated in the bid 
document. 

15.3  Any bid not accompanied by an acceptable Earnest Money, unless exempted in terms given in the 
bid document shall be rejected by the Employer as non-responsive. 

15.4   The Earnest Money of unsuccessful bidders will be returned within 28 days of the end of the Bid 
validity period. 

15.5   The Earnest Money of the successful Bidder will be discharged when the Bidder has signed the 
Agreement and furnished the required Performance Security as per clause 30.1 of I.T.B. 

15.6 The Earnest Money may be forfeited: 

a)  if the Bidder withdraws the Bid after bid opening during the period of Bid validity; 

b)  in the case of a successful Bidder, if the Bidder fails within the specified time limit to 

i.  sign the Agreement; and / or 

ii.  Furnish the required Performance Security. 

16.   Format and Signing of Bid 

16.1   The Bidder shall submit one set of the bid comprising of the documents as described in bid document. 

16.2   The Bid shall be typed or written in indelible ink and shall be signed by a person or persons duly 
authorized to sign on behalf of the Bidder. All pages of the Bid shall be signed by the person or 
persons signing the Bid. 

16.3   The Bid shall contain no overwriting, alterations or additions, except those to comply with instructions 
issued by the Employer, or as necessary to correct errors made by the Bidder, in which case such 
corrections shall be made by scoring out the cancelled portion, writing the correction and initialling 
and dating it by the person or persons signing the Bid. 

D. Submission of Bids 

17.   Sealing and Marking of Bids 

17.1   The Bidder shall place his bid in one sealed envelopes. 

17.2 In addition to the identification required in Clause 19.2, each of the envelopes shall indicate the 
name and address of the Bidder to enable the Bid to be returned unopened in case it is declared 
late. 

18. Deadline for Submission of Bids 

18.1  Complete Bids must be received by the Employer at the address specified in the bid document not 
later than the date and time indicated in the bid document. In the event of the specified date for the 
submission of bids being declared a holiday for the Employer, the Bids will be received up to the 
specified time on the next working day. 

18.2   The Employer may extend the deadline for submission of bids by issuing an amendment. 

19.  Late Bids 

19.1   Any Bid received by the Employer after the deadline prescribed in bid document will be returned 
unopened to the Bidder. 



 

 

E.  Bid Opening and Evaluation 

20.  Bid Opening 

20.1  The Employer will open the bids received (except those received late) in the presence of the 
bidders/bidders’ representatives who choose to attend at the time, date and place specified in the 
bid document.  In the event of the specified date for the submission of bids being declared a holiday 
for the Employer, the Bids will be opened at the appointed time and location on the next working 
day. 

20.3  In all other cases, the amount of Earnest Money, forms and validity shall be announced. Thereafter, 
the bidders’ names and such other details as the Employer may consider appropriate, will be 
announced by the Employer at the opening. 

21.   Process to be Confidential 

21.1   Information relating to the examination, clarification, evaluation, and comparison of bids and 
recommendations for the award of a contract shall not be disclosed to bidders or any other persons 
not officially concerned with such process until the award to the successful Bidder has been 
announced. Any attempt by a Bidder to influence the Employer’s processing of bids or award 
decisions may result in the rejection of his Bid 

22.   Clarification of Bids and Contacting the Employer 

22.1  No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid 
opening to the time the contract is awarded. 

22.2  Any attempt by the bidder to influence the Employer’s bid evaluation, bid comparison or contract 
award decision may result in the rejection of his bid. 

23.   Correction of Errors 

23.1  Bids determined to be substantially responsive will be checked by the Employer for any arithmetic 
errors. Errors will be corrected by the Employer as follows: 

a)  Where there is a discrepancy between the rates in figures and in words, the rate in words will 
govern; and 

b)  Where there is a discrepancy between the unit rate and the line item total resulting from 
multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

23.2  The amount stated in the Bid will be adjusted by the Employer in accordance with the above procedure 
for the correction of errors and shall be considered as binding upon the Bidder. If the Bidder does 
not accept the corrected amount, the Bid will be rejected, and the Earnest money shall be forfeited. 

24.     Evaluation and Comparison of Bids 

24.1   The Employer will evaluate and compare only the bids determined to be substantially responsive. 

24.2   In evaluating the bids, the Employer will determine for each Bid the evaluated Bid price by adjusting 
the Bid price by making correction, if any, for errors. 

24.3  If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of 
the cost of work to be performed under the contract, the Employer may require the Bidder to 
produce detailed price analyses for any or all items of the Bill of Quantities, to demonstrate the 
internal consistency of those prices with the construction methods and schedule proposed.  After 
evaluation of the price analyses, the Employer may require that the amount of the performance 



 

 

security set forth in bid document increased at the expense of the successful Bidder to a level 
sufficient to protect the Employer against financial loss in the event of default of the successful 
Bidder under the Contract. The amount of the increased performance security shall be decided at 
the sole discretion of the Employer, which shall be final, binding and conclusive on the bidder. 

25. Price Preference 

25.1   There will be no price preference to any bidder. 

F.  Award of Contract 

26.  Award Criteria 

26.1   The Employer will award the Contract to the Bidder whose Bid has been determined: 

i.  to be substantially responsive to the bidding documents and who has offered the lowest evaluated 
Bid price. 

ii.  To be within the available bid capacity adjusted to account for his bid price which is evaluated the 
lowest in any of the work (applicable for work costing more than Rs. 10.00 Lac. ) 

27. Employer’s Right to Accept any Bid and to Reject any or all Bids 

27.1 Not with standing the above Clause, the Employer reserves the right to accept or reject any Bid, and 
to cancel the bidding process and reject all bids, at any time prior to the award of Contract, without 
thereby incurring any liability to the affected Bidder or bidders or any obligation to inform the affected 
Bidder or bidders of the grounds for the Employer’s action. 

28.  Notification of Award and Signing of Agreement. 

28.1   The bidder whose Bid has been accepted will be notified of the award by the Employer prior to 
expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter. This 
letter (hereinafter and in the Part I General Conditions of Contract called the “Letter of Acceptance”) 
will state the sum that the Employer will pay to the Contractor in consideration of the execution, 
completion by the Contractor as prescribed by the Contract (hereinafter and in the Contract called the 
“Contract Price”). 

28.2.  The notification of award will constitute the formation of the Contract.. 

28.3 The Agreement will incorporate all agreements between the Employer and the successful Bidder. It 
will be signed by the Employer and the successful Bidder after the performance security is 
furnished. 

29  Corrupt or Fraudulent Practices  

The Employer requires the bidders/Contractors to strictly observe the laws against fraud and 
corruption in force in India, namely, Prevention of Corruption Act, 1988. 

30. Performance Security. 

30.1 Performance Security shall be 10% of the Initial Contract Price. 



 

 

Appendix to Invitation To Bidders (ITB) 
. 

Instructions to Bidders 

Clause Reference 

(1.1) The Employer is Executive Engineer Provincial Division  PWD Pilibhit 

(1.1) The Works is Construction of  following road with allied works as Shown below 

Name of WorK:-AS Per NIT 
(2) Eligible Bidders are: Contractors registered with –Public Works Department in class‘A/B/C/D  as the   

case may be. 

(3.4. B) (b)(i) The key equipments for road works and field testing laboratory Road Works are: 

FOR ROAD WORKS 
 
Name of the Equipment                                    Quantity               Cost of works between 

Rs. 10.00 to 40.00 Lacs 
1. Tar Boiler                                               00 
2. Mixture     00 
3. Concrete Mixture    00 
4. Water Tanker     00 
5. Diesel Road Roller(8-10 Ton Capacity) 00 
6. Vibratory Roller    00 
7. Tractor     00 
8. Truck     00 
9. Hot mix plant with sensor paver  00(For SDBC/BC work only) 
9.  Air compressor    00 
10.  Mechanical Broom    0 
11.  Bitumen Distributor/ mechanical sprayer 0 
12.  Tipper     0    
13.  J.C.B.     0 
14.  Pockland     0 
15- Rotavator     0 
For field testing Laboratory:   0 
All equipment should be provided at site lab and central lab as per SP-20- 2002 I.MORTH / UP 
P.W.D. 
 (3.4 B) (b)( ii) The Number of Technical personnel, Qualifications and Experience will be as follows: 
A. The Technical Personnel are: 

Technical  Personnel Number 
 

Experience in Road Works 
 
 Between 10 to 40 Lacs 

A. Degree Holder in Civil 
Engineering 
 

- Minimum 2 years of Experience 
 

B. Diploma holder in civil 
engineering 
 

- Minimum 2 years of Experience 

C. Others Specify 
 

  



 

 

To ensure employment of Technical Personnel, the contractor would require giving the 

proof of payment of their salaries/ Wages by Cheque / Demand Draft. 

B. For field testing laboratory: 

(3.4 B) (c) (i) The bidder must produce an affidavit stating that the near relations of the following 

departmental officers are not in his employment: 

J.E’s, A.E.’s, E.E.’s, S.E.’s, and any other staff. 

(3.4 B) (c) (ii) The bidder must produce an affidavit stating the names of retired gazetted officer (if any) in his 
employment who retired within the last two years with the following ranks from the departments listed below:  
U.P.P.W.D., R.E.S. and. U.P. Irrigation. (Assistant Engineer, Executive Engineer, Superintending Engineer, 
Chief Engineer, Director cum Chief Engineer, Engineer-in-Chief)In case there is no such person in his 
employment, his affidavit should clearly state this fact. 

(6.1) The contact person is: 

Designation: Executive Engineer  

Office of  PD, PWD Pilibhit. 

Ph No ……05882-255444 

(10.1) Language of the bid is: English 

(12.2.) Bids must be submitted only in Percentage Rate Method 

(12.2) Schedule of Rate applicable for Percentage Rate Method is: As mentioned in the bill of quantities for 
percentage rate bids 

(15.1) The amount of Earnest Money shall be Rs. As Per NIT Lacs 

(15.2) Fixed Deposit Receipt must be drawn in favour of: 
       Executive Engineer,PD, PWD, PIlibht payble at Pilibhit.  
 
(16.2) Other acceptable forms of Bid Security pledged in favour of  : Executive Engineer,PD PWD, PIlibht 

National savings certificate issued by P&T Deptt., Post Office Saving account Pass book . 
(15.3) Exemption from Earnest Money is granted to: NONE 

(18.1)  The Employer's address for the purpose of Bid submission is online submission 

(18.1)(1) The deadline for submission of bids shall be:  

AS PER NIT 

(20.1)          The date, and time for opening of the Technical Bids online are:  

         Financial Bid 

         AS PER NIT 
  

Signature of Employer/ Authorised Signatory 

Date    : 

  



 

 

 

 

 

 

 

 

SECTION -  3 
 



 

 

Section 3 Qualification Information 

 
(Following information’s shall be furnished by the contractor on a non-judicial 
stamp paper of Rs. 100/- only) 

 
 

Notes on Form of Qualification Information 
The information to be filled in by bidders in the following pages will be used for  

Purposed of post-qualification as provided for in clause 4 of the Instructions to Bidders. This  
Information will not be incorporated in the Contract. Attach additional pages as necessary. 

 
1. Individual Bidders 
 

 
1.1 

 
Constitution or legal status of Bidder 
 
 
Place of registration: 
 
Principal place of business 
 
 
Power of attorney of signatory of Bid 
 
 

 
[attach copy] 
 
 
 
 
 
 
 
[Attach] 

 

1.2 
 

Total annual volume of civil engineering 

construction work executed and payments received 

in the last five years preceding the year in which 

bids are invited. (Attach certificate from Chartered 

Accountant) 

 
(Rs. In Lacs) 

 
 

 

1.3.1 
 

Work performed as prime Contractor (in the same name and style) on construction works of a 
similar nature and volume over the last five years. Attach certificate from the Engineer-in-
charge. 

 
 

Project  
Name 

Name of Employer Description 
of work 

Value of 
contract 

Contract 
No. 

Date of 
Issue of 

work 
order 

Stipulated 
Date of 

Completion 

Actual Date 
of 

Completion 

Remarks 
explaining 
reasons for 
Delay. if any 

 

 

        

 
 
1.3.2 Information on Bid capacity (works for which bids have been submitted and works which are yet to be 

 completed) as on the date of this bid. 



 

 

 
 
 

(A)  Existing commitments and on-going construction works:  

 
Description of 

Work 
Place & 

State 
Contract 

No & Date 
Name & 

Address of 
Employer 

Value of 
Contract (Rs. 

In lakhs) 

Stipulated 
period of 

completion 

Value of 
works 

remaining to 
be completed 
(Rs. Lakhs) * 

Anticipated 
Date of 

completion 

(1) (2) (3) (4) (5) (6) (7) (8) 

        

 
 

* Enclose certificate(s) from Engineer(s)-in-charge for value of work remaining to be completed.  

(B)  Works for which bids already submitted:  

 
Description of 

Work 
Place & State Name & 

Address of 
Employer 

Estimated 
Value of 

Works (Rs. 
Lakhs) 

Stipulated 
period of 

completion 

Date when 
decision is 
expected 

Remarks, 
any 

if  

(1) (2) (3) (4) (5) (6) (7)  
        

 
 
1.4 Availability of Major items of Contractor's Equipment proposed for carrying out the Works. List all  

information requested below. Refer also to Clause 4.2(d) and Clause 4.4 b (b) of the Instructions to 
Bidders.  
 

 
 
 
 
 
 
 
 

Item of Equipment  Description, make, and  Condition (new, good,  Owned, leased  
 age (Years), and capacity  poor) and number  (from whom?), or  

  available  to be purchased  

    



 

 

 
1.5 Qualifications of technical personnel proposed for the Contract. Refer also to Clause 4.2(e) of the 

 Instructions to Bidders and Clause 9.1 of Part-1 General Conditions of Contract.   
 
   

 
 
 
 
 
 
 
 
 
 
 

 
 

1.6 Financial reports for the last five years: balance sheets, profit and loss statements, auditors' 
reports, etc. 
List below and attach copies.  

 
 
 
 
 
 
 
 

1.7 Evidence of access to financial resources to meet the qualification requirements cash in hand, lines 
of credit, etc. List below and attach copies of support documents. (sample format attached) 

 
 
 
 
1.8 Name, address, and telephone, telex, and facsimile numbers of banks that may provide references 

if  
contacted by the Employer.  
 
 
 
 
 
 

 

1.9     Information on current litigation in which the Bidder is involved.      

 
Name of Other party(s) Cause of dispute Litigation where Amount involved 

  (Court/arbitration)   
    

 

1.10 Proposed Program (work method and schedule). Descriptions, drawings, and charts as necessary, 
to comply with the requirements of the bidding documents.  

Position Name Qualification  Years of experience  

Road Works  Building 
Works 

 Other 

 
 
 
 
 
 
 

       



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION - 4 
 



 

 

General Conditions of Contract for 

Construction work upto value of Rs. 40.00 Lacs 

A. General 

1.  Definitions 

1.1   Terms, which are defined in the Contract Data, are not also defined in the Conditions of Contract but 
keep their defined meanings. Capital initials are used to identify defined terms. 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

The Completion Date is the date of completion of the Works as certified by the Engineer, in the bid 
document. 

The Contract is the Contract between the Employer ( Executive Engineer / Assistant Engineer) and the 
Contractor to execute and complete works. 

The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted by the 
Employer. 

The Contractor's Bid is the completed bidding document submitted by the Contractor to the Employer. 

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance 
with the provisions of the Contract. 

Days are calendar days; months are calendar months. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability Period has 
ended and upon correction of Defects by the Contractor. 

The Defects Liability Period is one year calculated from the Completion Date. 

Drawings include calculations and other information provided or approved by the Engineer for the execution 
of the Contract. 

The Employer ( Executive Engineer ) is the party as defined in the Contract Data, who employs the 
Contractor to carry out the Works, including routine maintenance,. The Employer may delegate any or all 
functions to a person or body nominated by him for specified functions. 

The Engineer (Assistant Engineer ) is the person named in the Contract Data (or any other competent 
person appointed by the Employer and notified to the Contractor, to act in replacement of the Engineer) who 
is responsible for supervising the execution of the Works and administering the Contract. 

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the Works. 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the 
Works. The Intended Completion Date is specified in the Contract. The Intended Completion Date may be 
revised only by the competent authority S.E /E.E. by issuing an extension of time. 

Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works. 



 

 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, or 
biological function. 

The Site is the area defined as such in the Contract. 

Site Investigation Reports are those that were included in the bidding documents and are reports about the 
surface and subsurface conditions at the Site. 

Specification means the Specification of the Works included in the Contract and any modification or addition 
made or approved by the Engineer. 

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence execution of 
the Works. It does not necessarily coincide with any of the Site Possession Dates. 

Temporary Works are works designed, constructed, installed, and removed by the Contractor that are 
needed for construction or installation of the Works. 

A Variation is an instruction given by the competent authority , which varies the Works. 

The Works, as defined in the Contract, are what the Contract requires the Contractor to construct. 

2.  Interpretation 

2.1  In interpreting these Conditions of Contract, singular also means plural, male also means female or 
neuter, and the other way around. Headings have no significance. Words have their normal meaning 
under the language of the Contract unless specifically defined. The competent authority will provide 
instructions clarifying queries about these Conditions of Contract. 

2.2  If sectional completion is specified in the Contract, references in the Conditions of Contract to the 
Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works 
(other than references to the Completion 

Date and Intended Completion Date for the whole of the Works). 

2.3  The documents forming the Contract shall be interpreted in the following order of priority: 

1.  Agreement, 
2.  Notice to Proceed with the Work, 
3.  Letter of Acceptance, 
4.  General Conditions of Contract Part I, 
5.  Specifications, 
6.  Drawings, 
7.  Bill of Quantities 
 

3.  Language and Law 

3.1  The language of the Contract and the law governing the Contract are stated in the Contract. 

4.   Employer's Decisions 

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between the 
Employer and the Contractor in the role representing the Employer. However, if the Engineer is 
required under the rules and regulations and orders of the Employer to obtain approval of some 
other authorities for specific actions, he will so obtain the approval. 

4.2   Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve the 
Contractor of any of his obligations under the contract. 



 

 

5.  Delegation 

5.1  The Engineer, with the approval of the Employer, may delegate any of his duties and responsibilities 
to other people, after notifying the Contractor, and may cancel any delegation after notifying the Contractor. 

6.  Communications 

6.1   All Certificate, notices or instructions to be given to the contractor by Employer / Engineer shall be 
sent on the address or contact details given by the contractor in Section 6- Form of Bid. The address 
and contact details for communication with the Employer/ Engineer shall be as per the details given 
in bid document. Communications between parties that are referred to in the conditions shall be in 
writing. The Notice sent by Facsimile (fax) or other electronic means shall be effective on 
confirmation of the transmission. The Notice sent by Registered post or Speed post shall be 
effective on delivery or at the expiry of the normal delivery period as undertaken by the postal 
service. 

7.   Personnel 

7.1  The Contractor shall employ for the construction work the technical personnel named in the 
Appendix  or other technical persons approved by the Engineer. The Engineer will approve any 
proposed replacement of technical personnel only if their relevant qualifications and abilities are 
substantially equal to or better than those of the personnel stated in the Contract Data. 

7.2  If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or 
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within 
seven days and has no further connection with the Works in the Contract. 

7.3   The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering 
Department of the State Government and has either not completed two years after the date of 
retirement or has not obtained State Government’s permission to employment with the Contractor. 

8.   Employer's and Contractor's Risks 

8.1  The Employer carries the risks which this Contract states are Employer's risks, and the Contractor 
carries the risks that this Contract states are Contractor's risks. 

9.   Employer's Risks 

9.1  The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the 
execution of the Works in the Employer’s country, the risks of war, invasion, act of foreign enemies, 
rebellion, revolution, insurrection or military or usurped power, civil war, riot commotion or disorder 
(unless restricted to the Contractor’s employees), natural calamities and contamination from any 
nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the design 
of the Works, other than the Contractor’s design. 

10.  Contractor's Risks 

10.1  All risks of loss of or damage to physical property and of personal injury and death which arise 
during and in consequence of the performance of the Contract are the responsibility of the 
Contractor. 

11.  Site Investigation Reports 

11.1  The Contractor, in preparing the Bid, may rely on his own site visit  before submitting the bid. 

12.  Contractor to Construct the Works 



 

 

12.1  The Contractor shall construct, the Works in accordance with the Specifications and Drawings. 

12.2  The contractor shall construct the works with intermediate technology, i.e., by manual means with 
medium input of machinery required to ensure the quality of works as per specifications. The 
contactor shall deploy the equipment and machinery as given in Contract. 

13.  The Works to Be Completed by the Intended Completion Date 

13.1  The Contractor may commence execution of the Works on the Start Date and shall carry out the 
Works in accordance with the Programme submitted by the Contractor, as updated with the 
approval of the Engineer, and complete them by the Intended Completion Date. 

14.  Approval by the Engineer 

14.1  The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works 
to the Engineer, who is to approve them. 

14.2  The Contractor shall be responsible for design of Temporary Works. 

14.3   The Engineer's approval shall not alter the Contractor's responsibility for design of the Temporary 
Works. 

14.4  The Contractor shall obtain approval of third parties to the design of the Temporary Works, where 
required. 

14.5  All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are 
subject to prior approval by the Engineer before their use. 

15.  Safety 

15.1  The Contractor shall be responsible for the safety of all activities on the Site. 

16.  Discoveries 

16.1  Anything of historical or other interest or of significant value unexpectedly discovered on the Site 
shall be the property of the Employer. The Contractor shall notify the Engineer of such discoveries 
and carry out the Engineer's instructions for dealing with them. 

17  Possession of the Site 

17.1  The Employer shall handover complete or part possession of the site to the Contractor 7 days in 
advance of construction programme.  At  the start of the work, the employer shall handover the 
possession of at-least 75% of the site. 

18.  Access to the Site 

18.1  The Contractor shall allow access to the Site and to any place where work in connection with the 
Contract is being carried out, or is intended to be carried out to the engineer and any 
person/persons/agency authorized by: 

a.  The Engineer 
b.  The Employer 
c.  Government of  Uttar Pradesh. 
 

19.  Instructions 

19.1  The Contractor shall carry out all instructions of the Engineer, which comply with the applicable 
laws where the Site is located. 



 

 

 

20.  Dispute Redressal System 

20.1  If any dispute or difference of any kind what-so-ever shall arises in connection with or arising out of 
this Contract  or the execution of Works or maintenance of the Works there under, whether before 
its commencement or  during the progress of Works or after the termination, abandonment or 
breach of the Contract, it shall, in the first instance, be referred for settlement to the competent 
authority, described along with their powers in the Contract, above the rank of the Engineer, The 
competent authority shall, within a period of forty-five days after  being requested in writing by the 
Contractor to do so, convey his decision to the Contractor. Such decision   in respect of every matter 
so referred shall, subject to review as hereinafter provided, be final and binding  upon the 
Contractor. In case the Works is already in progress, the Contractor shall proceed with the execution 
of the Works, including maintenance thereof, pending receipt of the decision of the competent 
authority as aforesaid, with all due diligence. 

20.2  Either party will have the right of appeal, against the decision of the competent authority, to the 
arbitration if the amount appealed exceeds rupees one lakh. 

21   Procedure for Resolution of Disputes 

21.1  The Competent Authority mentioned as mentioned below shall give a decision in writing within 45 
days of receipt of a notification of a dispute. 

21.2   Either party may refer a decision of the Competent Authority to Arbitration within 28 days of the 
Competent Authority's written decision. Arbitration shall be under the Arbitration and Conciliation Act 
1996. If neither party refers the dispute to Arbitration within the above 28 days, the Competent 
Authority's decision will be final and binding. 

21.3   Where the Initial Contract Price as mentioned in the Acceptance Letter is Rs. 40 lacs and below shall 
be referred to a sole Arbitrator. The sole Arbitrator would be appointed by the agreement between the 
parties; failing such agreement within 15 days of the reference to arbitration, by the appointing 
authority,  namely the Chief Engineer, P.W.D. 

21.4  Arbitration proceedings shall be held at a place decide by the arbitrator and the language of the 
arbitration proceedings and that of all documents and communications between the parties shall be 
English. 

21.5   Subject as aforesaid the provision of the Arbitrational acts 1940 or any statuary modification or 
reenactment thereof and the rules made there under and for the time being enforce shall apply to the 
arbitration proceeding under the clause . The sole arbitrator to be appointed by the chief engineer 
shall be of the status given below 

1.  for claims or amount in disputed of not over Rs. 20000/- in case of work order and in 
case of contract accepted by an Assistant Engineer / Executive Engineer. 

An Executive Engineer of UP. P.W.D. 

2.  for claims or amounts in disputed of over Rs. 20000/- but not over Rs. 200000/-. 

Suprintending  Engineer of UP. P.W.D. 

3.  for claims or amounts in disputed aggregating to more than Rs. 200000/- but not more 
than Rs. 4000000/- 

Chief Engineer of UP Government 



 

 

B.  TIME CONTROL 

22.   Programme 

22.1  Within the time stated in the Contract, the Contractor shall submit to the Engineer for approval a       
Programme showing the general methods, arrangements, order, and timing for all the activities in 
the Works, along with monthly cash flow forecasts for the construction of works. 

22.2 The Contractor shall submit the list of equipment and machinery as required being brought to site, 
the list of key personnel being deployed, the list of machinery/ equipments being placed in field 
laboratory and the location of field laboratory along with the Programme. The Engineer shall cause 
these details to be verified at each appropriate stage of the programme. 

22.3  An update of the Programme shall be a programme showing the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the remaining Works, including any 
changes to the sequence of the activities. 

22.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals of 
60 Days no longer than the period stated in the Contract. If the Contractor does not submit an 
updated Programme within this period, the Engineer may withhold the amount stated in the Contract 
from the next payment certificate and continue to withhold this amount until the next payment after 
the date on which the overdue Programme has been submitted. 
 

22.5  The Engineer's approval of the Programme shall not alter the Contractor's obligations. The 
Contractor may revise the Programme and submit it to the Engineer again at any time. A revised 
Programme shall show the effect of Variations and Compensation Events. 

23  Extension of the Intended Completion Date 

23.1  The competent authority shall extend the Intended Completion Date if a Compensation Event occurs 
or a Variation is issued which makes it impossible for Completion to be achieved by the Intended 
Completion Date without the Contractor taking steps to accelerate the remaining Works, which 
would cause the Contractor to incur additional cost. 

23.2  The Engineer shall decide whether and by how much time to extend the Intended Completion Date 
within 21 days of the Contractor asking the Engineer for a decision upon the effect of a 
Compensation Event or Variation and submitting full supporting information. If the Contractor has 
failed to cooperate in dealing with a delay, the delay by this failure shall not be considered in 
assessing the new Intended Completion Date. 

24. Delays Ordered and work progress by the engineer 

24.1  The competent authority may instruct the Contractor to delay the start or progress of any activity 
within the Works. Delay/delays totalling more than 30 days will require prior written approval of the 
Employer. 

24.2. (a)  Milestones to be achieved during the contract period 

(1) 1/8th of the value of  entire contract work up to 1/4th of the 
period allowed for completion of construction 
(2) 3/8th of the value of entire contract work up to ½ of the 
period allowed for completion of construction 
(3) 3/4th of the value of entire contract work up to ¾th of the 
period allowed for completion of construction 
 
 



 

 

(b)  Amount of liquidated damages for    For Whole of work 
delay in completion of works  1 percent of the Initial Contract 

Price, rounded off to the   nearest 
thousand, per week. 

     (c)  Maximum limit of liquidated damages for    10 per cent of the Initial 
 delay in completion of work.  Contract Price rounded off to the 

nearest thousand. 

C.      Quality Control 
 
25  Identifying Defects 

25.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are 
found. Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct the 
Contractor to search for a Defect and to uncover and test any work that the Engineer considers may 
have a Defect. 

26.  Tests 

26.1  For Carrying out mandatory tests as prescribed in the specification. The Contractor shall establish 
field laboratory at the location decided by Engineer. The field laboratory will have minimum 
equipments as specified in the Contract Data.The contractor shall be solely responsible for : 

a.  Carrying out the mandatory tests prescribed in the Specifications, and 

b.  For the correctness of the test results, whether preformed in his laboratory or elsewhere. 

26.2  If the Engineer instructs the Contractor to carry out a test not specified in the Specification/ Rural 
Roads Manual to check whether any work has a Defect and the test shows that it does, the 
Contractor shall pay for the test and any samples. 

27.  Correction of Defects noticed during the Defect Liability Period. 

27.1.  The Engineer shall give notice to the Contractor of any Defects before the end of the Defects 
Liability Period, which begins at Completion of work. The Defects Liability Period shall be extended 
for as long as Defects remain to be corrected. 

27.2  Every time notice of Defect/Defects is given, the Contractor shall correct the notified Defect/Defects 
within the duration of time specified by the Engineer’s notice. 

28.   Uncorrected Defects 

28.1  If the Contractor has not corrected a Defect pertaining to the Defect Liability Period as per condition 
of contract and of these Conditions of Contract, to the satisfaction of the Engineer, within the time 
specified in the Engineer's notice, the Engineer will assess the cost of having the Defect corrected, 
and the Contractor will pay this amount, on correction of the Defect. 

D. Cost Control 

29.   Bill of Quantities 

29.1  The Bill of Quantities shall contain items for the construction, installation, testing, and commissioning 
works to be done by the Contractor. 

 
29.2  The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the quantity 

of the work done at the rate in the Bill of Quantities for each item for the construction of roads. 



 

 

30.   Variations 

30.1  The competent authority shall, having regard to the scope of the Works and the sanctioned 
estimated cost, have power to order, in writing, Variations within the scope of the Works he 
considers necessary or advisable during the progress of the Works. Such Variations shall form part 
of the Contract and the Contractor shall carry them out and include them in updated Programmes 
produced by the Contractor. Oral orders of the Engineer for Variations, unless followed by written 
confirmation, shall not be taken into account. 
 

31.  Payments for Variations 

31.1  If rates for variation items are specified in Bill of Quantity, the contactor shall carry out such work at 
the same rate. This shall apply for variation to any extent on either side. 

31.2  If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive the rate 
from similar items in the Bill of Quantities. 

31.3  If the rate for Variation item cannot be determined in the manner specified as above, the Contractor   
shall, within 14 days of the issue of order of variation work, inform the Engineer the rate which he 
proposes to claim, supported by analysis of the rates. The Engineer shall assess the quotation and 
determine the rate based on prevailing market rates within one month of the submission of the claim 
by the Contractor. As far as possible, the rate analysis shall be based on the standard data book 
and the current schedule of rates of the district PWD. The decision of the competent authority on the 
rate so determined shall be final and binding on the Contractor. 

32.   Cash Flow Forecasts 

32.1  When the Programme is updated, the Contractor shall provide the Engineer with an updated cash 
flow forecast. 

33.   Payment Certificates 

33.1  The payment to the contractor will be as follows for construction work: 

The Contractor shall submit to the Engineer fortnightly/ monthly statements of the value of the work 
executed less the cumulative amount certified previously supported with detailed measurement of 
the items of work executed in measurement books authorised by UP. P.W.D. . 

(b)  The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and 
certify the amount to be paid to the Contractor. 

(c)  The value of work executed shall be determined, based on measurements by the Engineer. 

(d)  The value of work executed shall comprise the value of the quantities of the items in the Bill 
of Quantities completed. 

(e)  The value of work executed shall also include the valuation of Variations and 
Compensation Events. 

(f)  The Engineer may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later information. 

(g)  The Payment of final bill shall be governed by the provisions of contract. 

34.  Payments 



 

 

34.1  Payments shall be adjusted for deductions for advance payments security deposit, and any other 
recoveries in terms of the Contract and taxes at source, as applicable under the law. The Engineer 
shall pay the Contractor the amounts he had certified within 15 days of the date of each certificate. 

34.3  Items of the Works for which no rate or price has been entered in the Bill of Quantities, will not be 
paid for by the Employer and shall be deemed covered by other rates and prices in the Contract. 

35.   Compensation Events 

35.1  The following shall be Compensation Events unless they are caused by the Contractor: 

a)  The Engineer orders a delay or delays exceeding a total of 30 days. 

b)  The effects on the Contractor of any of the Employer's Risks. 

35.2  If a Compensation Event would prevent the Works being completed before the Intended Completion 
Date, the Intended Completion Date shall be extended. The competent authority shall decide 
whether and by how much the Intended Completion Date shall be extended. 

36.  Tax 

36.1  The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other levies, 
duties, royalties, cess, toll, taxes of Central and State Governments, local bodies and authorities that 
the Contractor will have to pay for the performance of this Contract. The Employer will perform such 
duties in regard to the deduction of such taxes at source as per applicable law. Taxes shall be paid 
extra as per rule on items mentioned in bill of Quantity. 

37.   Security Deposit/ Retention and Release of Performance Security and Security Deposit/ Retention. 

37.1  On the completion of the whole of the construction Work half the total amount retained as Security 
Deposit is repaid to the contractor after the defect liability period has passed and the Engineer has 
certified that all defects notified by the Engineer to the contractor before the end of his period have 
been corrected. 

38.   Liquidated Damages 

38.1  The Contractor shall pay liquidated damages to the Employer at the rate per week or part thereof 
stated in clause 24 forthe period that the Completion Date is later than the Intended Completion 
Date. Liquidated damages at the same rate shall be withheld if the Contractor fails to achieve the 
milestones prescribed in the same clause. However, in case the Contractor achieves the next 
milestone the amount of the liquidated damages already withheld shall be restored to the Contractor 
by adjustment in the next payment certificate. The total amount of liquidated damages shall not 
exceed the amount defined in the Contract. The Employer may deduct liquidated damages from 
payments due to the Contractor. Payment of liquidated damages shall not affect the Contractor's 
other liabilities. 

38.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer 
shall correct any overpayment of liquidated damages by the Contractor by adjusting the next 
payment certificate. 

39. Cost of Repairs 

39.1  Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date 
and the end of the Defects Correction periods shall be remedied by the Contractor at his cost if the 
loss or damage arises from the Contractor's acts or omissions. 



 

 

E. Finishing the Contract 

 

40.  Completion of Construction. 

40.1 The contractor shall request the Engineer to issue a certificate of completion of the construction of 
the works, and theEngineer will do so upon deciding that the works is completed. 

41. Taking Over 

41.1  The Employer shall take over the works within seven days of the Engineer issuing a certificate of 
completion of works. 

42.  Final Account 

42.1  The contractor shall supply the Engineer with a detailed account of the total amount that the 
Contractor considers payable for works under the contract within 21 days of issue of certificate of 
completion of construction of works. The Engineer shall issue a defect liability certificate and certify 
any payment that is due to the correct and complete. If the account is not correct or complete, the 
engineer shall issue within 42 days a schedule that states the scope of the corrections or additions 
that are necessary. If the account is still unsatisfactory after it has been resubmitted, the Engineer 
shall decide on the amount payable to the contractor and issue a payment certificate with in 28 days 
of receiving the Contractor’s revised account. The payment of final bill for construction of works will 
be made within 14 days thereafter. 

42.2  In case the account is not received within 21 days of issue of Certificate of Completion as provided 
above. I above, the engineer shall proceed to finalise the account and issue a payment certificate 
within 28 days. The payment of final bill for construction of works will be made within 60 days 
thereafter. 

 43.  Operating and Maintenance Manuals 

43.1  If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor shall 
supply them by the dates stated in the Contract. 

43.2   If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract, 
or they do not receive the Engineer's approval, the Engineer shall withhold the amount stated in the 
Contract from payments due to the Contractor. 

44.  Termination 

44.1  The Employer may terminate the Contract if the Contractor causes a fundamental breach of the 
Contract. 

44.2  Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

a)  the Contractor stops work for 28 days when no stoppage of work is shown on the current 
Programme and the stoppage has not been authorized by the Engineer; 

b)  the Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstruction or amalgamation; 

c)  the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of 
Contract and the Contractor fails to correct it within a reasonable period of time determined by the 
Engineer; 



 

 

d)  the Contractor does not maintain a Security, which is required; 

e)  the Contractor has delayed the completion of the Works by the number of days for which the 
maximum amount of liquidated damages can be paid, as defined above. 

f) 

g)  if the Contractor, in the judgement of the Employer, has engaged in the corrupt or fraudulent 
practice in competing for or in executing the Contract. For the purpose of this clause, “corrupt 
practise” means the offering, giving, receiving, or soliciting of any thing of value to influence the 
action of a public official in the procurement process or in Contract execution. “Fraudulent Practice” 
means a misrepresentation of   facts in order to influence a procurement process or the execution of 
a contract to the detriment of the Employer and includes collusive practice among Bidders (prior to 
or after bid submission) designed to establish bid process at artificial non-competitive levels and to 
deprive the Employer of the benefits of free and open competition. 

h)  if the Contractor has not completed at least thirty percent of the value of construction Work 
required to be completed after half of the completion period has elapsed; 

i)  if the Contractor fails to set up a field laboratory with the prescribed equipment, within the period 
specified in the Contract Data; and 

j)  any other fundamental breaches as specified in the Contract Data. 

k)  if the Contractor fails to deploy machinery and equipment or personnel as specified in the 
contract Data at the appropriate time. 

44.3  Notwithstanding the above, the Employer may terminate the Contract for convenience. 

44.4  If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 
secure, and leave the Site as soon as reasonably possible. 

45.  Payment upon Termination 

45.1  If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 
Engineer shall issue a certificate for the value of the work done and Materials ordered less liquidated 
damages, if any less advance payments received up to the date of the issue of the certificate and 
less the percentage to apply to the value of the work not completed, as indicated in the Contract 
Data. If the total amount due to the Employer exceeds any payment due to the Contractor, the 
difference shall be recovered from the security deposit.  If any amount is still left un-recovered it will 
be a debt payable to the Employer. 

45.2  If the Contract is terminated at the Employer's convenience, the Engineer shall issue a certificate for 
the value of the work done, the reasonable cost of removal of Equipment, repatriation of the 
Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting and 
securing the Works and less advance payments received up to the date of the certificate, less other 
recoveries due in terms of the Contract, and less taxes due to be deducted at source as per 
applicable law. 

46. Property 

46.1  All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the 
property of the Employer for use for completing balance construction work if the Contract is 
terminated because of the Contractor's default, till the Works is completed after which it will be 
transferred to the Contractor and credit, if any, given for its use. 



 

 

F. Other Conditions of Contract 

47.   Labour 

47.1  The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 
engagement of all staff and labour, local or other, and for their payment, housing, feeding and 
transport. 

47.2  The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such 
form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the 
several classes of labour from time to time employed by the Contractor on the Site and such other 
information as the Engineer may require. 

48.  COMPLIANCE WITH LABOUR REGULATIONS 

48.1  During continuance of the Contract, the Contractor and his sub Contractors shall abide at all times 
by all existing labour enactments and rules made there under, regulations, notifications and bye 
laws of the State or Central Government or local authority and any other labour law (including rules), 
regulations, bye laws that may be passed or notification that may be issued under any labour law in 
future either by the State or the Central Government or the local authority. Salient features of some 
of the major labour laws that are applicable to construction industry are given in Appendix to 
General Condition of Contract. The Contractor shall keep the Employer indemnified in case any 
action is taken against the Employer by the competent authority on account of contravention of any 
of the provisions of any Act or rules made there under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary to 
cause or observe, or for non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the 
Engineer/Employer shall have the right to deduct any money due to the Contractor including his 
amount of performance security.  The Employer/Engineer shall also have right to recover from the 
Contractor any sum required or estimated to be required for making good the loss or damage 
suffered by the Employer. 
 
The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of the Employer at any point of time. 

49 Criminals are prohibited from bidding 

a  Any bidders having criminal record is not allowed to participate in the bidding process. Any 
person who is having criminal cases against him or involved in the organised crime or gangster 
activities or Mafia or Goonda or Anti social activity are strictly prohibited to participate in the bidding 
process. If it is established that any bidder has criminal record, his bid shall be automatically 
cancelled. 

b. The bidder has to produced character certificate, Solvency certificate, self declaration 
affidavit ( on the prescribed proforma  which are attached with the bid document ) etc., issued by the 
competent authority in original with bid document. 

50   Any bidder who is an Advocate and Registered with any State Bar Council Shall not be 
allowed to participate in the bidding. If it is established that the contractor is registered with the state 
bar council , his bid shall be automatically cancelled. 

 



 

 

Appendix General Condition of Contract 

SALIENT   FEATURES   OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS 
ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 

a)  Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by accident 

arising out of and during the course of employment. 

b)  Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of 
certain conditions on separation if an employee has completed the prescribed minimum years (say, 
five years) of service or more or on death the rate of prescribed minimum days’(say, 15 days) wages 
for every completed year of service. The Act is applicable to all establishments employing the 
prescribed minimum number (say, 10) or more employees. 

c)  Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions 
by the Employer plus workers at the rate prescribed (say, 10% or 8.33%).  The benefits payable 
under the Act are: 

i.  Pension or family pension on retirement or death as the case may be. 

ii.  Deposit linked insurance on the death in harness of the worker. 

iii.  Payment of P.F. accumulation on retirement/death etc. 

d)  Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women 
employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures 
to be provided by the Contractor to contract labour and in case the Contractor fails to provide, the 
same are required to be provided, by the Principal Employer by Law. The principal Employer is 
required to take Certificate of Registration and the Contractor is required to take license from the 
designated Officer. The Act is applicable to the establishments or Contractor of Principal Employer if 
they employ prescribed minimum  (say 20) or more contract labour. 

f)  Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by 
appropriate Government as per provisions of the Act if the employment is a scheduled employment.  
Construction of buildings, roads, runways are scheduled employment. 

g)  Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will 
be paid and what deductions can be made from the wages of the workers. 

h)  Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal 
nature to male and female workers and for not making discrimination against female employees in 
the matters of transfers, training and promotions etc. 

i)  Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed 
minimum (say, 20) or more workmen. The Act provides for payments of annual bonus within the 
prescribed range of percentage of wages to employees drawing up to the prescribed amount of 
wages, calculated in the prescribed manner. The Act does not apply to certain establishments. The 
newly set-up establishments are exempted for five years in certain circumstances. States may have 
different number of employment size. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of 
industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 
requirements for laying off or retrenching the employees or closing down the establishment. 



 

 

k)  Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing 
prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing the 
conditions of employment by the Employer on matters provided in the Act and get these certified by 
the designated Authority. 

l)  Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of 
workmen and Employers. The Trade Unions registered under the Act have been given certain 
immunities from civil and criminal liabilities. 

m)      Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 14 
years of age in certain occupations and processes and provides for regulations of employment of 
children in all other occupations and processes. Employment of child labour is prohibited in building 
and construction industry. 

n)  Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 1979: - The 
Act is applicable to an establishment which employs prescribed minimum (say, five) or more inter-
state migrant workmen through an intermediary (who has recruited workmen in one state for 
employment in the establishment situated in another state). The Inter-State migrant workmen, in an 
establishment to which this Act becomes applicable, are required to be provided certain facilities 
such as Housing, Medical-Aid, Travelling expenses from home up to the establishment and back 
etc. 

o)  The Building and Other Construction workers (Regulation of Employment and Conditions of Service) 
Act 1996 and the Cess Act of 1996: - All the establishments who carry on any building or other 
construction work and employs the prescribed minimum (say, 10) or more workers are covered 
under this Act. All such establishments are required to pay cess at the rate not exceeding 2% of the 
cost of construction as may be modified by the Government.  The Employer of the establishment is 
required to provide safety measures at the building or construction work and other welfare 
measures, such as canteens, first-aid facilities, ambulance, housing accommodations for workers 
near the work place etc.  The Employer to whom the Act applies has to obtain a registration 
certificate from the Registering Officer appointed by the Government. 

p)   Factories Act 1948: - The Act lays down the procedure for approval of plans before setting 
up a factory, health and safety provisions, welfare provisions, working hours, annual earned 
leave and rendering information regarding accidents or dangerous occurrences to 
designated authorities.  It is applicable to premises employing the prescribed minimum (say, 
10) persons or more with aid of power or another prescribed minimum (say, 20) or more 
persons without the aid of power engaged in manufacturing process. 

q)   Arbitration and Conciliation Act, 1996: - The Act lays down the  procedure for appointment 
of Arbitrator, Arbitration and  conciliation, Jurisdiction of Arbitral Tribunals, Recourse against 
Arbitral award appeals. 

 



 

 

 

 

 

 

SECTION – 5 

Specifications & Drawings 

Shall be attached as per nature of work. 
 



 

 

SECTION - 6 

Form of Bid 

Notes on Form of Bid 
The Bidder shall fill in and submit this Bid form with the Bid. 

__________[Date] 

To {name  of  Employer} GOVERNOR  OF  UTTAR  PRADESH  represented  by  Executive Engineer 
Provincial Division, PWD, Pilibhit. 

Address [insert address] Provincial Division, P.W.D. Pilibhit. 

Description of the Works:- As Per NIT    

 

 

1. I/ We offer to execute the works described above and remedy any defects therein in conformity with the 
Conditions of Contract, specifications, drawings, Bill of Quantities and Addenda for 

a) For percentage rate………………….. percentage below/ percentage above/ at par with the rate entered in 
the bill of quantity. 

2. We undertake to commence the works on receiving the Notice to Proceed with work in accordance with 
the contract documents. 

3. This Bid and your written acceptance of it shall constitute a binding Contract between us. We understand 
that you are not bound to accept the lowest or any Bid you receive. 

We hereby confirm that this Bid complies with the Bid validity and Earnest money required by the bidding 
documents and bidding capacity specified in the bid document (applicable for works costing more than Rs. 
10.00 lacs) 

Authorized Signature: 
________________________________________________________________________________ 

Name and Title of Signatory: 
__________________________________________________________________________ 

Name of Bidder: 
_____________________________________________________________________________________ 

Authorized Address of 
communication:_________________________________________________________________________
_____________________________________________________________________________________ 

______________________________________________________________________________________
Telephone No(s): (Office):_________________________________________________________________ 

Mobile No. :___________________________________________________________________________ 

Facsimile (FAX) No.:____________________________________________________________________ 

Electronic Mail Identification ( E-Mail ID):_____________________________________________________ 



 

 

SECTION  - 7 

Bill of Quantities Preamble 

 

1.  The Bill of Quantities shall be read in conjunction with the details Instructions to bid documents, 
Conditions of Contract, Specifications and Drawings. 
 

2.1 For the construction of works, the quantities given in the Bill of Quantities are estimated, and are 
given to provide a common basis for bidding. The basis of payment will be the actual quantities of 
work ordered and carried out, as measured by the Contractor and verified by the Engineer and 
valued at the rates and prices tendered in the Bill of Quantities in the case of item rate tenders. 

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise 
provided under the Contract, include all constructional plant, labour, supervision, materials, erection, 
maintenance, insurance, profit, taxes and duties, together with all general risks, liabilities and 
obligations set out in the Contract. 

1.  Arithmetic errors will be corrected by the Employer. 

 



 

 

SECTION  - 8 

Letter of Acceptance and Other Forms 

OFFICE OF THE  EXECUTIVE  ENGINEER, 

Procincial Division, PWD, Pilibhit 

NO.....................                                   DATED    .................. 

LETTER OF ACCEPTANCE 

To, 

M/s ....................................... 

.................................................... 

........................................... 

This is to notify you that on behalf of the Employer, the Executive  Engineer, …………………. Div., 

PWD, ………………… has accepted your Bid dated   ................ for execution of the District-

……………………….. for the Contract Price of Rs....................... (Rs..……..............................................only )  

and the same is hereby accepted by our Agency. 

You are hereby requested to furnish Performance Security, in the form detailed in Cl.15 of ITB for an 

amount of Rs. ................... ( Rs................................................) within 10 days of the receipt of this letter of 

acceptance valid up to 45 days from the date of expiry of Defects Liability Period ( i.e. up to ................... ) 

and sign the contract, failing which action as stated in Cl. 15.6 of ITB will be taken. 

Yours faithfully, 

 

Executive  Engineer,……………. Div-1., 

P.W.D. ……………….. 

No. & Dated as above. 

Copy to A.E.………………………….. Div-1. , P.W.D., ……………….. for information & necessary action. 

 

Executive  Engineer,……………. Div-1., 

P.W.D. ……………….. 

 



 

 

(b) Standard Form of Agreement 

Notes on Standard Form of Agreement 
The Agreement should incorporate any corrections or modifications to the Bid resulting from corrections of 

errors (Instructions to Bidders, Clause 26). 

 
 

Standard Form: Agreement 

Agreement 

This agreement, made the .....   day of ................. of   2017 between Executive Engineer , …………… 

Div-1 , P.W.D.  Pilibhit. 

(hereinafter called “the Employer”) of the one part, and 

............................................. 

.................................... 

..................................... 

[name and address of Contractor] (hereinafter called “the Contractor” of the other part). 

Whereas the Employer is desirous that the Contractor execute the Work of …………………………… 
District-……………….  (hereinafter called “the Works”) and the Employer has accepted the Bid by the 
Contractor for the execution and completion of such Works and the remedying of any defects therein at a 
cost of Rupees ................... (Rs..............................................................only ) 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to 
them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read 
and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, 
the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any  
defects therein in conformity in all aspects with the provisions of the Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of 
the Works and the remedying the defects wherein the Contract Price or such other sum as may become 
payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be read and construed as part of this Agreement, 
viz: 

i) Letter of Acceptance; 
ii) Notice to proceed with the works; 
iii) Contractor’s Bid; 
iv) Contract Data; 
v) Special Conditions of contract and General Conditions of Contract; 
vi) Specifications; 
vii) Drawings; 
viii) Bill of Quantities; and 

 



 

 

ix) Any other document listed in the Contract Data as forming part of the contract. 

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first 
before written. 

The Common Seal of 

Executive  Engineer,………. Div., 

P.W.D. ……………….. 

was hereunto affixed in the presence of: 
Signed, Sealed and Delivered by the said  To, 

......................................... 

............................................. 

.............................................. 
 

in the presence of:       Assistant Engineer 
 
 
 
 
 
Binding Signature of Employer authorised representative 

Executive  Engineer,  ……………. Div., 
P.W.D. ……………….. 

Binding Signature of Contractor 
......................................... 

............................................. 

.............................................. 

 THE END 



 

 

ADDENDUM TO BIDDING DOCUMENT T-1 

1-  Instruction to Bidder (ITB)  

(i) Clause 3.2(d)     : Read Clause 3.4B(b)(i) instead of  

             clause 4.4B(b)(i). 

(ii) Clause 3.2(e)     : Read Clause 3.4B(b)(ii) instead of  

             clause 4.4B(b)(ii).  

(iii) Clause 3.5      : Read Clause 3.4A instead of  

                                                                                         clause 4.4A  

(iv) Clause 3.6      : Read Assessed Available Bid  

  Capacity = (A*N*M-B) 

(v) Clause 7.1      : Read Clause 9 instead of  

             clause 10  

(vi) Clause 17.2      : Read clause 17.2 as ‘’ In addition  

  to, each envelop  shall  Indicate  

  the name and address of bidder to  

  enable the bid to   be returned  

  unopened in case it is declared  

   late.’’ 

2- Appendix to I.T.B.  

(i) Clause Reference 2.1    : Read clause reference 1.1 

(ii) Clause reference 3.1    : Read clause reference 2.1 and 2.2 

(iii) Clause reference 4.4B(b)(i)   : Read clause reference 3.4B(b)(i)  

(iv) Clause reference 4.4B(c)(ii)   : Read clause reference 3.4B(c)(i)  

(v) Clause reference 4.4B(c)(i)   : Read clause reference 3.4B(c)(ii)  

(vi)  Clause reference 7.1    : Read clause reference 6.1 

(vii)  Clause reference 11.1    : Read clause reference 10.1 

(viii) Clause reference 13.2    : Read clause reference 12.2  

(ix) Clause reference 13.2    : Read clause reference 12.2 

(x) Clause reference 16.1    : Read clause reference 15.1 

(xi) Clause reference 16.2    : Read clause reference 15.2 



 

 

(xii) Clause reference 16.3    : Read clause reference 15.3  

(xiii) Clause reference 20.1    : Read clause reference 18.1 

(xiv) Clause reference 20.1    : Read clause reference 18.1(1) 

(xv) Clause reference (22.1) & (22.6)   : Read clause reference 20(1) 

 

3- Section-3 Qualification Information 

(i) Notes on form of Qualification Information : Read Clause 3 in line two. 

(ii)  Qualification Information 1.4   : Read clause 3.2B(b) in line two  

(iii)  Qualification Information 1.5   : Read clause 3.2(e) in first line and  

  clause 7.1 in second line. 

4- Section-4- General conditions of contract 

(i) Clause 37.1      :It is clarified that the total amount  

 of security deposit/retention  

 money/performance security shall  

 be released after the defect liability  

 period of one year from the date of  

 actual completion of work have  

 passed and the engineer has  

 certified that all defects notified by  

 the engineer to the contractor  

 before the end of this period have  

 been corrected. 

 

Executive Engineer 

Provincial Division, L.N.V., 

Pilibhit 

 



 

 

SECTION  - 8 

Letter of Acceptance and Other Forms 

OFFICE OF THE  EXECUTIVE  ENGINEER, PROVINCIAL DIV., PWD, PILIBHIT 

NO             /31A                                    DATED    .................. 

LETTER OF ACCEPTANCE 

To, 

.................................................... 

.................................................... 

.................................................... 

Ref:- ……………………………………………………………………………………………………………………… 

 

This is to notify you that on behalf of the Employer, the Executive  Engineer, Construction 

Div.1, PWD, Pilibhit has accepted your Bid dated ................ for execution of 

…………………………………………………………………………………………………………

…………………. in District- Pilibhit for the Contract Price of Rs....................... 

(Rs..……...........................................................................................................only )  and the same is 

hereby accepted by our Agency. 

You are hereby requested to furnish Performance Security, in the form detailed in Cl.15 of 

ITB for an amount of Rs. ..................... 

(Rs...................................................................................................) and Rs. ……………………. 

(Rs. …………………………………………………………………..) for unbalanced bid as per Cl. 

24.3 of ITB  and G.O. 622/23-12-2012-2Audit/08 T.C.-02 L.N. Anubhag-12 dated 08-06-2012 

within 10 days of the receipt of this letter of acceptance valid up to 45 days beyond the date of 

expiry of Defects Liability Period ( i.e. up to ................... ) and sign the contract, failing which 

action as stated in Cl. 15.6 of ITB will be taken.                                Yours faithfully, 

 

Executive  Engineer, 
Provincial Div., PWD 

Pilibhit 
NO             /31A                                  DATED    .................. 

Copy to A.E. Costruction. Div.-1, PWD, Pilibhit for information & necessary action. 
Copy to Bond File. 

Executive  Engineer, 
Provincial Div., PWD 

Pilibhit 
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