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GOVERNMENT OF JHARKHAND ROAD 
CONSTRUCTION DEPARTMENT  

 

 

STANDARD BIDDING DOCUMENT 

JHARKHAND PROCUREMENT OF 

CIVIL WORKS 
 
 
 

COMPLETE BIDDING DOCUMENT  
 
 

Name of work-  Improvement of Riding Quality of 
Kharagdiha-Khijuri Road (Total Length - 
16.400 Km.) For The Year 2026-27 

 

Name of Division-  Giridih 
 

Estimated cost of work-  Rs. 13,36,83,493.00 
  
 

Financial Year - 2026 - 27 
 
 
 
 
 
 

EXECUTIVE ENGINEER 
ROAD CONSTRUCTION DEPARTMENT, JHARKHAND 

ROAD DIVISION, GIRIDIH 
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Govt. of Jharkhand 
ROAD CONSTRUCTION DEPARTMENT 

INVITATION FOR BIDS (IFB) 

NATIONAL COMPETITIVE BIDDING (1st Call) 
 
 
 

e-Tender Reference  No. - RCD/GIRIDIH/603/2026-27                                                Date  :-  01.06.2026 
 

The undersigned, on behalf of the Government of Jharkhand, invites item rate bids for the work 
mentioned in table below through e-procurement from eligible and approved contractors, registered in 
appropriate class with Road Construction Department, Government of Jharkhand. Those contractors who 
are not registered with Road Construction Department, Government of Jharkhand are also permitted to 
bid. However such contractors in the event of award of work will perforce have to get registered with 
Road Construction Department, Government of Jharkhand within a period of two months from date of 
award. The bid shall be submitted online on the Website http://jharkhand tenders.gov.in. The bidder(s) 
should have necessary portal enrolment with their own Digital Signature Certificate: 
Sl. 
No. 

Name of the Work Approximate 
value of work 

(Rs.) 

Bid 
Security * 

(Rs.) 

Cost of 
Document 

(Rs.) 

Period of 
Completion 

1 2 3 4 5 6 

1 

Improvement of Riding Quality of 
Kharagdiha-Khijuri Road (Total 

Length - 16.400 Km.) For The 
Year 2026-27 

13,36,83,493.00 13,37,000.00 10,000.00 05 (Five) Months 

2. Period of availability of tenders online/date & time of bidding on-line/ last date of seeking 
clarification/date of opening of tender papers are as given below – 

 
 

Sl. 
No. 

Procurement 
Officer 

Place of Opening 

Availability of tender on-
line 

(Date and Time) 

Bid Submission 
( Date & Time) 

Date & Time 
of opening of 

Technical 
bid From To Close Date 

1 2 3 4 5 6 7 
1 

Executive 
Engineer, 

RCD, Road 
Division, 
GIRIDIH 

Chairman, e-Procurement Cell, 
Room No, 330A, 3rd Floor, 

Road Construction 
Department, Jharkhand 

Mantralaya, Dhurwa, Ranchi-
834004 

03.06.2026 
10.30 A.M. 

23.06.2026 
12.00 Noon 

23.06.2026 
12.00 Noon 

24.06.2026 
12.30P.M 

3. The Date & Time as displayed on portal shall be valid for all action(s) of requesting bid 
submission & bid opening etc. 

4. Bid shall be submitted online through http://jharkhandtenders.gov.in 

5. Cost of bidding document (for a non refundable fee) & Bid security as indicated shall be 
payable online through http://jharkhandtenders.gov.in in adherence to the order issued vide 
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letter No. 4652(S) Dt. 06.10.2023 & memo no. 120, dated : 03.10.2023 of Information 
Technology & e-Government Department, Govt. of Jharkhand.  

6. A pre-bid meeting will be held on 19.03.2024  at  3:00 PM. in the office of the Chief Engineer 
(Comm.), Road Construction Department, Jharkhand, 1st Floor, Engineer’s Hostel No.-2, 
Dhurwa, Ranchi-834004. 

7. Other details can be seen in the uploaded bidding documents.  

8. UCAN registration in appropriate class is mandatory for registered bidders with the Road 
Construction Department, Govt. of Jharkhand.  

9. The Contractor is supposed to return the empty Bitumen Drum & empty cement bag to the  
            nearest PWD godown. In case of failure to return the used container in good condition, panel 

rate @ Rs. 260.26 per Bituminous Drum & 7.50/ empty Cement bag will be recovered from 
the Contractor’s bill.a per extend SOR.  

10. Admissibility of difference cost of bitumen shall adhere to Department Notification No.-
405(S) Dt.-31.01.2004 & Letter No.-4469(S) dt-26.07.2011. 

11. Bidder(s) shall quote their rates w.r.t. Civil Works only (i.e. Exclusive of GST & Labour 
Cess).  

12. All statutory deduction(s) & Tax(s) shall be applicable as per the extant rule & prevailing rates.  

13. Relevant clauses of Tender fee & Bid Security in adherence to the order issued vide letter No. 
4652(S) Dt. 06.10.2023 & memo no.-120, dated-03.10.2023 of Information Technology & e-
Government Department, Govt. of Jharkhand shall supersede the extant clauses of uploaded 
bidding document and shall be accordingly deemed amended to that extent (copy of the order 
& SOP are annexed herein). 

 
 
 

Executive Engineer, 
R.C.D., Road Division, Giridih 

 

 

 
 

*Bid Security 1% of Bid Amount 

     Note:- Bid Security will  be fixed sum rounded off to the nearest one thousand rupees. 
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SECTION 1 
INSTRUCTIONS TO BIDDERS (ITB) 



 
7 

Section 1: Instructions to Bidders 
 

 

Table of Clauses 
 

Page No.   Page No. 

A.  General D. Submission of Bids 
1.  Scope of Bid 6 19.  Sealing and Marking of Bids 16 

 

2.  Source of Funds 6 20.  Deadline for Submission of Bids 17 

3.  Eligible Bidders 6 21.  Late Bids 17 
 

4.  Qualification of the Bidder 6 22.  Modification and Withdrawal of Bids 17 
 

5.  One Bid per Bidder 11 

6.  Cost of Bidding 11 
 

7.  Site Visit 12 
 

 
B.  Bidding Documents E. Bid Opening and Evaluation 
8.  Content of Bidding 23.  Bid Opening 17 

Documents 12 24.  Process to be Confidential 18 
 

9.  Clarification of Bidding 25.  Clarification of Financial Bids 

Documents 12 26.  Examination of Bids and Determination 19 

of Responsiveness 
10. Amendment of Bidding 27.  Correction of Errors 19 

 

Documents 13 28.  Deleted 19 

29.  Evaluation and Comparison of 20 
 

Financial Bids 
 

30.  Deleted 20 
 

C.  Preparation of Bids F. Award of Contract 

11. Language of Bid 13 31.  Award Criteria 20 
 

12. Documents Comprising 13 32.  Employer’s right to Accept any Bid 21 
the Bid   and to reject any or 

13. Bid Prices all Bids 14 33.  Notification of Award and 21 
 

14. Currencies of Bid and Signing of Agreement 
 

Payment 14 

15. Bid Validity 15 34.  Performance Security 21 
 

16. Bid Security 15 35.  Advance Payment and Security 21 
 

17. Alternative Proposals by 16 36.  Deleted 21 

Bidders 
 

18. Format and Signing of Bid 16 37.  Corrupt of Fraudulent Practices 22 
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A. GENERAL 
 

1. Scope of Bid 
1.1 The Employer (named in appendix to ITB) invites bids for the construction of works (as defined 

in these documents and referred to as “ the works”) detailed in the table given in IFB. The 
bidders may submit bids for any or all of the works detailed in the table given in IFB. 

 

1.2 The successful bidder will be expected to complete the works by the intended completion date 
specified in the Contract data. 

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives (bidder/ 
tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 

 

2. Source of Funds 
The expenditure on this project will be met from the budget of Govt. of Jharkhand. 

 

3. Eligible Bidders 
3.1. This invitation for Bids is open to all bidders. 

 

3.2.  All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a statement 
that the Bidder is neither associated, nor has been associated, directly or indirectly, with the 
Consultant or any other entity that has prepared the design, specifications and other documents 
for the Project or being proposed as Project Manager for the Contract. A firm that has been 
engaged by the Employer to provide consulting services for the preparation or supervision of 
the works, and any of its affiliates, shall not be eligible to bid. 

4. Qualification of the Bidder 
4.1.  All  bidders  shall  provide  in  Section  2,  Forms  of  Bid  and  Qualification  Information,  a 

preliminary description of the proposed work method and schedule, including drawings and 
charts, as necessary. The proposed methodology should include programme of construction 
backed with equipment planning and deployment duly supported with broad calculations and 
quality assurance procedures proposed to be adopted justifying their capability of execution and 
completion of work as per technical specifications, within stipulated period of completion. 

 

4.2*  In the event that Pre-qualification of potential bidders has been undertaken, only 
bids from pre-qualified bidders will be considered for award of Contract. These qualified 
bidders should submit with their bids any information updating their original prequalification 
applications or alternatively, confirm in their bids that the originally submitted prequalification 
information  remains  essentially  correct  as  of  date  of  bid  submission.  The  update  or 
confirmation  should  be  provided  in  section  2.  A  copy  of  the  original  prequalification 
application and the letter of prequalification should also be furnished. With the updated 
information, the bidder must continue to be qualified in accordance with the criteria laid down 
in the prequalification document. All bidders shall also furnish the following information in 
Section 2. 

 
 
 

* Delete , if Post-qualification is to be carried out. 
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(i) Evidence of access to or availability of credit facilities (minimum 10% or estimated cost) 
certified by the bankers. 

(ii)   Undertaking that bidder would be able to invest a minimum of cost upto 25% of the contract 
value of work, during implementation of contract. 

(iii) Proposals, if any, for sub contracting of elements of work, costing more than 10% of the bid amount. 
(iv)  Power of attorney. 

 
4.3* If the Employer has not undertaken prequalification of potential bidders, all  bidders shall 

include the following information and documents with their bids in Section 2: 
 
(a) copies of original documents defining the constitution or legal status, place of registration, and 

principal place of business; written power of attorney of the signatory of the Bid to commit the 
Bidder; 

 
(b) total monetary value of construction work performed for each of the last five years. 

 
(c) experience in works of a similar nature and size for each of the last five years, and details of 

works underway or contractually committed; and clients who may be contacted for further 
information on these contracts; 

 
(d) major items of construction equipment proposed to carry out the Contract; 

 
(e) qualifications and experience of key site management and technical personal proposed for 

Contract; 
 
(f) reports on the financial standing of the Bidder, such as profit and loss statements and auditor’s 

reports for the past five years; 
 
(g) evidence of access to line (s) of credit and availability of other financial resources facilities 

(10% of contract value), certified by the Bankers(not more than 3 months old) 
 
(h) undertaking that the bidder will be able to invest a minimum cash upto 25% of contract value of 

work, during implementation of work. 
 
(i) authority to seek references from the Bidders’s bankers; 

 
(j) information regarding any litigation, current or during the last five years, in which the Bidder is 

involved, the parties concerned, and disputed amount; 
 

* Delete , if pre-qualification is to be carried out. 
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(k)   proposals for subcontracting components of the works amounting to more than 10 percent of 
the Bid Price(for each, the qualifications and experience of the identified sub-contractor in the 
relevant field should be annexed); and 

 
 

(l) the proposed methodology and programme of construction, backed with equipment planning 
and  deployment,  duly  supported  with  broad  calculations  and  quality  control  procedures 
proposed to be adopted, justifying their capability of execution and completion of the work as 
per technical specifications within the stipulated period of completion as per milestones (for all 
contracts over Rs.2.5 Crore). 

 
 

4.4  Bids from Joint ventures are not acceptable.* 

Or 

Bids from pre-qualified firms or pre-qualified joint-ventures only will be acceptable** 

4.4.1    Joint Venture partners would be limited to three (including the lead partner) 
 

4.4.2 One of the partners, who is responsible for performing a key in contract (lead partner 
of the JV) management or is executing a major component of the proposed contract, 
shall be nominated as being in charge during Bidding periods and in the event of 
successful Bid, during contract execution. The partner in charge shall be authorized to 
incur liabilities and receive instructions for and on behalf of the partner(s) of the Joint 
Venture. This authorization shall be evidenced by submitting a power of attorney 
signed by legally authorized signatories of all partners. 

 

4.4.3 All the partners of Joint Ventures shall be, jointly and severally liable, during the 
Bidding process and for the execution of the contract in accordance with the contract 
terms, and a statement of this affect shall be included in the authorization. The Bid 
shall be signed so as to legally bind all the partners, jointly and severally. 

 

Bid  security  and  performance  guarantee,  as  required,  will  be  furnished  by  the     
lead partner and Joint Venture partner(s) out of their accounts in proportion to their 
participation in Joint Venture. 

 

4.4.4. Qualifying criteria for Joint Venture 
 

Joint Venture must comply with the following requirements:- 
 

(a) The Joint Venture must satisfy collectively the criteria for this purpose the following 
data of each member of the Joint Venture may be added together to meet the collective 
qualifying criteria. 

 

(i) Annual Turn over (Cl. 4.5 (A) (a) of ITB) 
 

(ii)  Particular Construction Experience. (Cl. 4.5 (A) (b) of ITB) 

(iii) Personal Capabilities. (Annexure II) 

(iv) Equipment Capabilities. (Annexure I) 
 

v) Financial Capabilities [Cl.4.3(g) & Cl.4.3(h) of ITB] 
 
 

* To be deleted for projects costing Rs 20 Crores or more 
 

** To be deleted for projects costing less than Rs 50 Crores 
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(b) The  Lead  partner  shall  meet  the  following  qualifying  criteria  in  proportion  to  the 
partnership in JV but not less than 50%. 

 
(i) Annual Turnover. (Cl. 4.5 (A) (a) of ITB) 

 
(ii)  Particular Construction Experience. (Cl. 4.5 (A) (b) of ITB) 

(iii) Financial Capabilities. [Cl. 4.3 (g) & 4.3 (h) of ITB] 

(c)   Other partner shall meet the following qualifying criteria in proportion to the partnership 
in JV but not less than 25%. 

 
(i) Annual Turnover. (Cl. 4.5 (A) (a) of ITB) 

 
(ii)  Particular Construction Experience. (Cl. 4.5 (A) (b) of ITB) 

(iii) Financial Capabilities. [Cl. 4.3 (g) & 4.3 (h) of ITB] 

4.4.5 A copy of the Joint Venture Agreement (JVA) entered into the between the partner 
shall be submitted with the application. Alternatively, a letter of Intent to execute a JVA 
in the event of successful Bid shall be signed by all partner(s) and submitted with the 
application  together  with  a  copy of  the  proposed  agreement.  The  JVA  shall  include 
among other things a Joint Venture’s objectives and proposed management structure, the 
contribution  of  each  partner  to  the  Joint  Venture  operation,  the  commitment  of  the 
partner to Joint Venture in the  event of the  default or withdrawal of any partner an 
arrangement for providing the required indemnities: 

 

(i) Stepping into the shoes of the existing partner(s) of JV with all liabilities of the existing 
partners from the beginning of the contract. 

 

(ii)  With the prior approval of the employer. 
 

(iii) Notwithstanding demarcation or allotment of work between two JV partner(s), JV shall 
be liable for non-performance of the whole contract irrespective of their demarcation or 
shared of work. 

 

In case of successful Bid being accepted by employer the payments under the contract 
will only be made to the JV not to the individual partner(s). 

 

4.4.6 Joint Venture Agreement shall contain a Clause to the effect that their shall be a 
separate JV Bank Account (distinct from the Bank Account of the individual partners) to 
which the individual partner shall contribute their share / or working capital. 

 

Joint  Venture  Agreement shall  also  contain  a  Clause  to  the  effect  that  the  financial 
obligations of the JV shall be discharged through the said JV Bank Account only and 
also all the payments received or paid by the employer by the JV shall be through that 
Account alone. 

 
 
4.5  A To qualify for award of the contract, each bidder in its name should have in the last five 

years as referred to in Appendix. 

(a) achieved a minimum annual financial turnover (in all classes of civil engineering construction 
works only) amount indicated in Appendix in any one year (usually not less than one and a half 
times the estimated cost of the project); 
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(b) satisfactorily completed (not less than 90% of contract value),as a prime contractor (or as a 
nominated subcontractor, where the subcontract involved execution of all main items of work 
described in the bid document, provided further that all other qualification criteria are satisfied) 
at least one similar work of value not less than amount indicated in Appendix (usually not less 
than 50%of estimated value of contract of last five years); 

 

(c) executed in any one year, the minimum quantities of the following items of work as indicated in 
Appendix. 
- Earthwork  (Cutting/Filling)       1841.25 Cum                                   

          -      GSB                  546.15 Cum 
- Bituminous  work (DBM/BM/BC/SDBC)                                                        3580.28 Cum  
 - Cement Concrete (PCC/RCC/DLC/PQC/PSC)                                          1448.58 Cum   

          (usually 50% of the estimated quantity) 
 

*(d) deleted 
 

*(e) deleted 
 

4.5. B. Each bidder should further demonstrate 
 

(a) Availability (either owned or leased or by procurement against mobilization advances) of the 
following key and critical equipment for this work: 

 

NOTE:  (To be indicated for bids valued over Rs. 2.5 Crore) Based on the studies, carried out by the 
Engineer the minimum suggested Major equipment to attain the completion of works in 
accordance with  the prescribed construction schedule are shown in the Annexure-I 

 
 

The bidders should, however, undertake their own studies and furnish with their bid, a 
detailed construction planning and methodology supported with layout and necessary drawings 
and calculations (detailed) as stated in clause 4.3(C) above to allow the employer to review 
their   proposals. The numbers, types and capacities of each plant/equipment shall be shown in 
the proposals along with the cycle time for each   operation for the given production capacity to 
match the requirements. 

 

(b) Availability for this work of personnel with adequate experience as required; as per Annexure-II. 
 

(c) Liquid assets and/or availability of credit facilities of no less than amount indicated in 
Appendix (credit lines/letter of credit/certificates from Banks for meeting the funds 
requirements etc.- usually not less than 10% of the value of estimated cost of the project.) 

 

C. To qualify for a package of contracts made up of this and other contracts for which bids 
are invited in the IFB, the bidder must demonstrate having experience and resources sufficient 
to meet the aggregate of the qualifying criteria for the individual contracts. 

 
* Delete, if not applicable. 
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4.6  Sub-contractors’ experience and resources shall not be taken into account in determining  the 
bidder’s compliance with the qualifying criteria except to the extent stated in 4.5(A) above. 

 

4.7. Bidders who meet the minimum qualification criteria will be qualified only if their available bid 
capacity is more than the total bid value. The available bid capacity will be calculated as under: 

 

Assessed Available Bid capacity = (A*N*2-B) 
 

where 
 

A = Maximum value of civil engineering works executed in any one year during the last five years 
(updated to the price level of the year indicated in Appendix) taking into account the completed 
as well as works in progress. 

 

N = Number of years prescribed for completion of the works for which bids are invited. 
 

B =  Value (updated to the price level of the year indicated in Appendix) of existing commitments 
and on-going works to be completed during the next 05 Months (period of completion of the 
works for which bids are invited) 

 

Note: The statements showing the value of existing commitments and on-going works as well as 
the stipulate period of completion remaining for each of the works listed should be 
countersigned by the engineer in charge, not below the rank of an Executive Engineer or 
equivalent. 

 

4.8. Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 
they have : 

 

- made misleading or false representations in the forms, statements and attachments in proof of 
the qualification requirements; and/or 

 

- record  of  poor  performance  such  as  abandoning  the  works,  not  properly  completing  the 
contract, inordinate delays in completion, litigation history, or financial failures etc.; and/or 

 

- participated in the previous bidding for the same work and had quoted unreasonably high bid 
prices and could not furnish rational justification to the employer. 

 
 
 
5. One Bid per Bidder 

 

5.1. Each bidder shall submit only one bid for one package. A bidder who submits or participates in 
more than one Bid (other than as a subcontractor or in cases of alternatives that have been 
permitted or  requested) will  cause all  the  proposals with  the  Bidder’s participation to  be 
disqualified. 

 
 
 
6. Cost of Bidding 

 

6.1   The bidder shall bear all costs associated with the preparation and submission of his Bid, and 
the Employer will in no case be responsible and liable for those costs. 
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7. Site Visit 
 

7.1.  The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the 
Site of Works and its surroundings and obtain all  information that may be necessary for 
preparing the Bid and entering into a contract for construction of the Works. The costs of 
visiting the Site shall be at the Bidder’s own expense. 

 
 

B. BIDDING DOCUMENTS 
 
8. Content of Bidding Documents 
8.1. The set of bidding documents comprises the documents listed below and addenda issued in 

accordance with Clause 10: 
 

Section Particulars Volume No. 
 Invitation for Bids  

 
 

I 
1 Instruction to Bidders 
2 Qualification Information, and other 

forms 
3 Conditions of contract 
4 Contract Data 
5 Technical Specifications II 
6 Form of bid  

III 7 Bill of Quantities 
8 Securities and other forms 
9 Drawings IV 
10 Documents to be furnished by bidder V 

 
8.2. Substituted (refer addendum to SBD) 

 
8.3. The bidder is expected to examine carefully all instructions, conditions of contract, contract 

data, forms, terms, technical specifications, bill of quantities, forms, Annexes and drawings in 
the Bid Document. Failure to comply with the requirements of Bid Documents shall be at the 
bidder’s own risk. Pursuant to clause 26 hereof, bids which are not substantially responsive to 
the requirements of the Bid Documents shall be rejected. 

 
9. Classification of Bidding Documents 

9.1. A prospective bidder requiring any clarification of the bidding documents may notify the 
Employer in  writing or  by cable  (hereinafter “cable”  includes telex  and  facsimile) at  the 
Employer’s address indicated in the invitation to bid. The Employer will respond to any request 
for clarification which he received earlier than 15 days prior to the deadline for submission of 
bids. Copies of the Employer’s response will be forwarded to all purchasers of the bidding 
documents, including a description of the enquiry but without identifying its source. 
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9.2  Pre-bid meeting 
 
9.2.1.  The bidder or his official representative is invited to attend a pre-bid meeting which will take 

place at the address, venue, time and date as indicated in appendix. 
 
9.2.2.  The purpose of the meeting will be to clarify issues and to answer questions on any matter 

that may be raised at that stage. 
 
9.2.3 The bidder is requested to submit any questions in writing or by cable to reach the Employer 

not later than one week before the meeting. 
 
9.2.4.  Minutes of the meeting, including the text of the questions raised (without identifying the 

source of enquiry) and the responses given will be transmitted without delay to all 
purchasers of the bidding documents. Any modification of the bidding documents listed in 
sub-Clause 8.1 which may become necessary as a result of the pre-bid meeting shall be 
made by the Employer exclusively through the issue of an Addendum pursuant to Clause 10 
and not through the minutes of the pre-bid meeting. 

 

9.2.5.  Non-attendance at the pre-bid meeting will not be a clause for disqualification of a bidder. 
 

10. Amendment of Bidding Documents 
 

10.1. Before the deadline for submission of bids, the Employer may modify the bidding documents 
by issuing addenda. 

 

10.2. Any  addendum  thus  issued  shall  be  part  of  the  bidding  documents  and  shall  be 
communicated in writing or by cable to all the purchasers of the bidding documents. 
Prospective bidders shall acknowledged receipt of each addendum in writing or by cable to 
the Employer. The Employer will assume no responsibility for postal delays. 

 

10.3. To give prospective bidders reasonable time in which to take an addendum into account in 
preparing their bids, the Employer may, at his discretion, extend as necessary the deadline for 
submission of bids, in accordance with Sub-Clause 20.2 below. 

 
 

C. PREPARATION OF BIDS 
 
11. Language of the Bid 

11.1. All documents relating to the bid shall be in the English language. 
 

12. Documents Comprising the Bid 

The bid to be submitted by: 

12.1. Substituted (refer addendum to SBD) 
 

12.2. Substituted (refer addendum to SBD) 

12.3. Following documents, which are not submitted with the bid, will be deemed to be part of the 
bid. 

 
 

Section Particulars Volume No. 
 Invitation for Bids(IFB) Volume I 

1 Instruction to Bidders 
3 Conditions of Contract 
4 Contract Data 
5 Specifications Volume II 
8 Drawings Volume IV 
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13. Bid Prices 

 

13.1. The contract shall be for the whole works as described in Sub-Clause 1.1. based on the priced 
Bill of Quantities submitted by the Bidder. 

 

13.2. Substituted (refer addendum to SBD) 
 

13.3. All duties, taxes, and other levels payable by the contractor under the contract, or for any 
other cause shall be included in the rates, prices and total Bid Price submitted by the Bidder. 

 

13.4.* The  rates  and  prices  quoted  by  the  bidder  shall  be  fixed  for  the  duration  of  the 
Contract and shall not be subject to adjustment on any account (For contracts upto 12 months 
period). OR 

 

13.4.* The rates and prices quoted by the bidder are subject to adjustment during the performance of 
the Contract in accordance with the provisions of  Clause 47 of the Conditions of Contract 
(For contracts more than 12 months period). 

 
13.5. Condition of reimbursement of levy/taxes if levied after receipt of tenders. 
  All tendered rates shall be inclusive of all taxes and levies payable under respective 

statutes. However, pursuant to the Constitution (46th Amendment) Act. 1982, if any further 
tax or levy is imposed by Statute, after the last stipulated date for the receipt of tender 
including extensions if any and the contractor thereupon necessarily and properly pays such 
taxes/levies that contractor shall be reimbursed the amount so paid, provided such payments, 
if any, is not, in the opinion of the Employer (whose decision shall be final and binding on the 
contractor) attributable to delay in execution of work within the control of the contractor.  

 

14. Currencies of Bid and Payment 
 

14.1. The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All 
payment shall be made in Indian Rupees. 

 
 

* Choose one and delete the other 
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15. Bid Validity 
 

15.1. Bids shall remain valid for a period not less than 120 days after the deadline date for bid 
submission specified in Clause 20. A bid valid for a shorter period shall be rejected by the 
Employer as non-responsive. In case of discrepancy in bid validity period between that given 
in the undertaking pursuant to clause 12.1 (v) and the Form of Bid submitted by the bidder, 
the latter shall be deemed to stand corrected in accordance with the former and the bidder has 
to provide for any additional security that is required. 

 
 
 
15.2. In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the bidders may extend the period of validity for a specified additional period. 
The request and the bidders’ responses shall be made in writing or by cable. A bidder may 
refuse the request without forfeiting his bid security. A bidder agreeing to the request will not 
be required or permitted to modify his bid, but will be required to extend the validity of his 
bid security for a period of the extension, and in compliance with Clause 16 in all respects. 

 

15.3. Deleted 
 

15.4 Bid evaluation will be based on the bid prices without taking into consideration the above 
correction. 

 

16. Bid Security 
 

16.1. The Bidder shall furnish, as part of his Bid, a Bid security in the amount Rs 13.37 Lacs as 
shown in column 4 of the table of IFB for this particular work. This bid security shall be in 
favour of Executive Engineer, Road Construction Department, Road Division, Giridih may 
be in one of the following forms: 

 

a. Receipt in challan of cash deposit in the Govt. Treasury in India. 
 

b. Deposit-at-call receipt from any scheduled Indian bank from any of the branches of SBI/ 
Nationalised  /  Scheduled  Bank  situated  within  the  state  of  Jharkhand approved  by  the 
Reserve bank of India. 

 

c. Indian Post Office/National Savings Certificates duly endorsed by the  competent postal 
authority in India. 

 

d. Bank  Guarantee  from  any  scheduled  Indian  Bank  from  any  of  the  branches  of  SBI/ 
Nationalised / Scheduled Bank in the format given in Section 8. 

 

e. Fixed deposit receipt, a certified cheque or an irrevocable letter of credit, issued by any 
scheduled Indian Bank approved by the Reserve Bank of India. 

 

16.2. Bank guarantees (and other instruments having fixed validity) issued as surety for  the bid 
shall be valid for 45 days beyond the validity of the bid. 

 

16.3. Any bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub- 
Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-responsive. 

 

16.4. The Bid security of unsuccessful bidders will be returned within 28 days of the end validity 
period specified in sub-Clause 15.1. 

 

16.5. The Bid security of the successful bidder will be discharged when the bidder has signed the 
Agreement and furnished the required Performance Security. 
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16.6. The Bid security may be forfeited 
 

(a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity; 

(b) if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 27; or 

(c) in the case of a successful Bidder, if the Bidder fails within the specified time limit to 

(i) sign the Agreement; or 

(ii) furnish the required Performance Security. 
 

17. Alternative proposals by Bidders 
 

17.1. Bidders  shall  submit  offers  that  fully  comply  with  the  requirements  of  the  bidding 
documents, including the conditions of contract (including mobilization advance or time for 
completion),  basic  technical  design  as  indicated  in  the  drawing  and  specifications. 
Conditional offer or alternative offers will not be considered further in the process of tender 
evaluation. 

 

18. Format and Signing of Bid 
 

18.1 Substituted (refer addendum to SBD). 
 

18.2. Substituted (refer addendum to SBD). 
 
18.3 Substituted (refer addendum to SBD). 

 

D. SUBMISSION OF BIDS 
19. Sealing and Marking of Bids 
19.1 Substituted (refer addendum to SBD). 
19.2   Substituted (refer addendum to SBD). 
19.3   Substituted (refer addendum to SBD). 
19.4  Substituted (refer addendum to SBD). 
 
20. Deadline for Submission of the Bids 

20.1. Substituted (refer addendum to SBD). 

20.2. The Employer may extend the deadline for submission of bids by issuing an amendment in 
accordance with Clause 10, in which case all rights and obligations of the employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline. 

 

21. Late Bids 

21.1. Any Bid received by the Employer after the deadline prescribed in Clause 20 will be returned 
to the bidder. 

 

22. Modification and Withdrawal of Bids 

22.1. Bidders may modify or withdraw their bids by giving notice in writing before the deadline 
prescribed in Clause 20 or pursuant to Clause 23. 

 

22.2. Substituted (refer addendum to SBD). 

22.3. No bid may be modified after the deadline for submission of Bids except in pursuance of 
Clause 23. 

 

22.4. Withdrawal or modification of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified in Clause 15.1 above or as extended 
pursuant to clause 15.2 may result in the forfeiture of the Bid security pursuant to Clause 16. 
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E. BID OPENING  AND EVALUATION 
 
23. Bid Opening 

 
  23.1  Substituted (refer addendum to SBD). 

23.2. Substituted (refer addendum to SBD). 
 

23.3 Substituted (refer addendum to SBD). 

23.4.(i) Subject to confirmation of the bid security by the issuing bank, the bids accompanied with 
valid security will be taken up for evaluation with respect to the Qualification Information 
and other information furnished in Part I of the bid pursuant to clause 12.1. 

 

(ii) Substituted (refer addendum to SBD). 
 

(iii) Substituted (refer addendum to SBD). 
 

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarifications the Evaluation 
Committee will finalize the list of responsive bidders whose financial bids are eligible for 
consideration. 

23.5. Substituted (refer addendum to SBD).  

23.6. Substituted (refer addendum to SBD). 

23.7. In case bids are invited in more than one package, the order for opening of the “Financial 
Bid” shall be that in which they appear in the “Invitation For Bid”. 

23.8. The Employer shall prepare minutes of the Bid opening, including the information disclosed 
to those present in accordance with Sub-clause 23.6. 

 

24. Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and comparison of Bids and 
recommendations for the award of a contract shall not be disclosed to Bidders or any other 
persons not officially concerned with such process until the award to the successful Bidder 
has been announced. Any effort by a Bidder to influence the Employer’s processing of Bids 
or award decisions may result in the rejection of his Bid. 

25. Clarification of Financial Bids 

25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his 
discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates. 
The request for clarification and the response shall be in writing or by cable, but no change in 
the price of substance of the Bid shall be sought, offered, or permitted except as required to 
confirm the correction of arithmetic errors discovered by the Employer in the evaluation of 
the Bids in accordance with Clause 27. 

 

25.2. Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to his 
bid from the time of the bid opening to the time the contract is awarded. If the bidder wishes 
to bring additional information to the notice of the Employer, it should do so in writing. 

 

25.3. Any effort by the Bidder to influence the Employer in the Employer’s bid evaluation, bid 
comparison or contract award decisions may result in the rejection of the Bidders’ bid. 

 
26. Examination of Bids and Determination of Responsiveness 

 

26.1. During the detailed evaluation of “Technical Bids”, the Employer will determine whether 
each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been properly 
signed; (c) is accompanied by the required securities and; (d) is substantially responsive to 
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the requirements of the Bidding documents. During the detailed evaluation of the “Financial 
Bid”, the responsiveness of the bids will be further determined with respect to the remaining 
bid conditions, i.e., priced bill of quantities, technical specifications, and drawings. 

 

26.2. A  substantially  responsive  “Financial  Bid”  is  one  which  conforms  to  all  the  terms, 
conditions, and specifications of the Bidding documents, without material deviation or 
reservation. A material deviation or reservation is one (a) which affects in any substantial 
way the scope, quality, or performance  of the Works;  (b) which limits in any substantial 
way, inconsistent with the Bidding documents, the Employer’s rights or the Bidder’s 
obligations  under  the  Contract;  or  (c)  whose  rectification  would  affect  unfairly  the 
competitive position of other Bidders presenting substantially responsive Bids. 

26.3. If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, and 
may not subsequently be made responsive by correction or withdrawal of the non-conforming 
deviation or reservation. 

 

27. Correction of Errors 

27.1. “Financial Bids” determined to be substantially responsive will be checked by the Employer 
for any arithmetical errors. Errors will be corrected by the Employer as follows: 

(a) where there is a discrepancy between the rates in figures and in word, the rate in words will 
govern; and 

 

(b) where there is a discrepancy between the   unit rate and the line item total resulting form 
multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

27.2. The amount stated in the “Financial Bid” will be corrected by the Employer in accordance 
with the above procedure and the bid amount adjusted with the concurrence of the Bidder in 
the following manner: 

 

(a) If the Bid price increases as a result of these corrections, the amount as stated in the bid will 
be the ‘bid price’ and the increase will be treated as rebate; 

 

(b) If the bid price decrease as a result of the corrections, the decreased amount  will be treated 
as the ‘bid price’. Such adjusted bid price shall be considered as binding upon the Bidder. If 
the Bidder does not accept the corrected amount the Bid will be rejected, and the Bid security 
may be forfeited in accordance with Sub-clause 16.6(b) 

28. Deleted 

29. Evaluation and Comparison of Financial Bids 

29.1. The Employer will  evaluate and  compare only the  Bids determined to  be  substantially 
responsive in accordance with Sub-Clause 26.2. 

 

29.2. In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by 
adjusting the Bid Price as follows: 

(a) making any corrections for errors pursuant to clause 27; or 
 

(b) making an appropriate adjustments for any other acceptable variations, deviations; and 
 

(c) making appropriate adjustments to reflect discounts or other price modifications offered in 
accordance with Sub-Clause 23.6 

 

29.3 The Employer reserves the right to accept or reject any variation or deviation. Variations and 
deviations  and  other  factors,  which  are  in  excess  of  the  requirements  of  the  bidding 
documents or otherwise result in unsolicited benefits for the Employer shall not be taken into 
account in Bid evaluation. 
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29.4. The estimated effect of the price adjustment conditions under Clause 47 of the Conditions of 
Contract, during the period of implementation of the Contract, will not be taken into account 
in Bid evaluation. 

 

29.5. If the Bid on the successful Bidder is seriously unbalanced in relation to the Engineer’s 
estimate of the cost of work to be performed under the contract, the Employer may require 
the Bidder to produce detailed price analyses for any or all items of the Bill of Quantities, to 
demonstrate the  internal consistency of those prices  with  the  construction methods and 
schedule proposed. After evaluation of the price analyses, the employer may require that the 
amount of the performance security set forth in clause 34 be increased at the expense of the 
successful Bidder to a level sufficient to protect the Employer against financial loss in the 
event of default of the successful Bidder under the Contract. 

29.6. A bid which contains several items in the Bill of Quantities which are unrealistically priced 
low and which cannot be substantiated satisfactorily by the bidder, may be rejected as non- 
responsive. 

 

30. Deleted 
 

F. AWARD OF CONTRACT 
31. Criteria of Award 
 

31.1. Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has been 
determined 

 

(i) to be substantially responsive to the bidding documents and who has offered the lowest 
evaluated Bid Price; and 

 

(ii) to be within the available bid capacity adjusted to account for his bid price which is evaluated 
the lowest in any of the packages opened earlier than the one under consideration. In no case, 
the contract shall be awarded to any bidder whose available bid capacity is less than the 
evaluated bid price, even if the said bid is the lowest evaluated bid. The contract will in such 
cases be awarded to the next lowest bidder at his evaluated bid price. 

 

32. Employer’s Right to Accept any Bid and to reject any or all Bids 
 

32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid to 
cancel the bidding process and reject all bids, at any time prior to the award of Contract, 
without thereby incurring any liability to the affected Bidder or Bidders or any obligation to 
inform the affected Bidder or Bidders of the grounds for the Employer’s action. 

 

33. Notification of Award and Signing of Agreement 
 

33.1. The Bidder whose Bid has been accepted will be notified of the award by the employer prior 
to expiration of the Bid validity period by cable, telex or facsimile confirmed by registered 
letter. This letter (hereinafter and in the Conditions of Contract called the “Letter of 
Acceptance”) will state the sum that the Employer will pay the contractor in consideration of 
the execution, completion, and maintenance of the Works by the contractor as prescribed by 
the contract (hereinafter and in the contract called the “Contract Price”). 

 

33.2. The notification of award will constitute the formation of the Contract, subject only to the 
furnishing of a performance security in accordance with the provisions of Clause 34. 

 
33.3. The Agreement will incorporate all agreements between the Employer and the successful 

Bidder. It will be signed by the Employer and sent to the successful Bidder, within 28 days 
following the notification of award along with the Letter of Acceptance. Within 21 days of 
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receipt, the successful Bidder will sign the Agreement and deliver it to the Employer. 
 
33.4. Upon the furnishing by the successful Bidder of the Performance Security, the Employer will 

promptly notify the other Bidders that their Bids have been unsuccessful. 
 

34. Performance Security 
 

34.1. Within 21 days of receipt of the Letter of Acceptance, the successful Bidder shall deliver to 
the  Employer a  Performance security in  any  of  the  forms  given  below  for  an  amount 
equivalent to  2% of the  Contract price plus additional security for unbalanced Bids in 
accordance with clause 29.5 of ITB and Clause 52 of Conditions of Contract: 

 
A bank guarantee from any of the branches of SBI/ Nationalised / Scheduled Bank situated 
within the state of Jharkhand in the form given in Section 8; or Certified Cheque/Bank Draft 
as indicated in Appendix. 

 
34.2 If the performance security is provided by the successful Bidder in the form of a Bank 

Guarantee, it shall be issued from any of the branches of SBI/ Nationalised / Scheduled Bank 
situated within the state of Jharkhand. 

 
34.3 Failure of the successful Bidder to comply with the requirements of Sub-Clause 34.1 shall 

constitute grounds for cancellation of the award and forfeiture of the Bid Security. 
 

35. Adavance Payment and Security 
 
35.1. The Employer will provide an Advance Payment on the Contract Price as stipulated in the 

Conditions of Contract, subject to maximum amount, as stated in the Contract Data. 

36. Deleted 
 
 
37. Corrupt or Fraudulent Practices 

 
37.1. The Employer will reject a proposal for award if it determines that the Bidder recommended 

for award has engaged in corrupt or fraudulent practices in competing for the contract in 
question and will declare the firm ineligible, either indefinitely or for a stated period of time, 
to be awarded a contract with National Highways Authority of India/State PWD and any 
other agencies, if kit at any time determines that the firm has engaged in corrupt or fraudulent 
practices in competing for the contractor, or in execution. 

   If it is found and verified that Bidder has submitted false paper with the Bid 
regarding this work experience/Financial experience or concealed any fact regarding 
project the department will take action against him regarding suspension/Black listing 
as per provision in Road Construction Department's registration rules.  

 
37.2. Furthermore, Bidders shall be aware of the provision stated in Sub-Clause 23.2 and Sub- 

Clause 59.2 of the Conditions of Contract. 
 
37.3 For the consideration of liability against any Bidder or Consultant as the case may be, 

the value of the Agreement with/the Work Order issued to the concerned bidder or 
consultant shall be taken into account. 
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APPENDIX to ITB 
Clause Reference with respect to 

Section-I 
 

1. Name of the Employer is  
 Chief Engineer (Communication),  
Road Construction Department, Jharkhand, Ranchi.  [C1. 1.1]  

Represented by 

 Executive Engineer, R.C.D, Road Division, Giridih. 
 

2. The last five years 
 
 

2021 - 2022 

2022 - 2023 

2023 – 2024 

2024 – 2025 

2025 – 2026 

3. This annual financial turn over amount is Rs. 2004.58 Lakh                       [C1.4.5A(a)] 

(Rupees Twenty Crore Four Lakh Fifty Eight Thousand) (in words) 

 
4. Value of work is  Rs. 668.19 Lakh [C1.4.5A(b)] 

 

Rupees (in words) (Six Crore Sixty Eight Lakh Nineteen Thousand) only  
 
5. Quantities of work are : [C1.4.5A(c)] 

- Earthwork  (Cutting/Filling)       1841.25 Cum                                   
          -      GSB                  546.15 Cum 

- Bituminous  work (DBM/BM/BC/SDBC)                                                        3580.28 Cum  
 - Cement Concrete (PCC/RCC/DLC/PQC/PSC)                                          1448.58 Cum  

6. The cost of electric work is Rs.   NIL 

   (in words) 
 

 
 
7. The cost of water supply/sanitary works is Rs.   NIL 

   (in words) 

[C1. 4.5A(d)] 
 
 
 
 
 
 
[C1.4.5A(e)] 

 

8. Liquid assets and/or availability of credit facilities is Rs. 133.63 Lacs [C1.4.5B(c)] 
(Rupees One Crore Thirty Three Lakh Sixty Three Thousand only) (in words) 
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9. Price level of the financial year 2025-26         [C1. 4.7] 
10. The pre-bid meeting will take place at  Office of Engineer-in-

Chief, Road Construction Department, Jharkhand, Ranchi . 
 (address of the venue) on 19.03.2024 at 3:00  (time and date) 

     [C1.9.2.1] 

 

11. The technical bid will be opened at e-Procurement Cell , R.C.D , Jharkhand , Ranchi. [C1. 23.1]  

 (address of the venue) on 24.06.2026, 12:30 (time and date) 
 
 
12. Address of the Employer :  Chief Engineer (Communication), Road Construction  Department,    
  First Floor, Engineer’s Hostel No.-2, Dhurwa, Ranchi- 834004 
 
 
13. Identification: Improvement of Riding Quality of Kharagdiha-Khijuri Road (Total Length - 16.400 Km.) For 
The Year 2026-27

[C1. 19.2(b)] 

Bid for Improvement of Riding Quality of Kharagdiha-Khijuri Road (Total Length - 16.400 Km.) For The Year 26-27 

Bid reference     -   RCD/GIRIDIH/603/2026-27 

Do not open before    -    24.06.2026 , 12:30  ( Date  , Time )
 
14. The bid should be submitted online latest by 23.06.2026, 12:00 (date and time) [C1. 20.1(a)] 

 

 
15. The bid will be opened at Office of the Chairman , e-Procurement Cell , R.C.D , 

Jharkhand , Ranchi (place) on 24.06.2026, at 12:30 (time and date).  [Cl. 23.1] 
 
16. The Bank draft in favour of Executive Engineer, R.C.D, Road Division, Giridih [C1.34.1] 

payable at Giridih. 
 

 
17. Deleted 

 
18. Escalation factors (for the cost of works executed and financial figure to a common base value for 

works completed) 
 
 

Years before Multiply factor 
One 1.1 
Two 1.21 
Three 1.33 
Four 1.46 
Five 1.61 
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ANNEXURE-I 
 

List of Key Plant & Equipment to be deployed on Contract work 
[Reference C1. 4.5 (B) (a)] 

 
 
 
 

Sl. Type of Equipment Maximum 
age as on 

04.12.23 
(Years) 

Contract package Size 

Upto Rs.30 
Crores 

Rs. 31-50 
Crores 

Rs. 51 Crores 
& above 

1. Motor Grader 5 2 3 5 

2. Dozer 5 1 1 2 

3. Front and Loader 5 1 2 3 

4. Smooth Wheeled Roller 5 2 2 3 

5. Vibratory Roller 5 1 1 2 

6. Hot Mix Plant with 
Electronic Controls 
(Minimum 80-100 TPH 
Capacity) 

5 1 1 2 

7. Paver Finisher with 
Electronic Sensor 

5 1 1 2 

8 Water Tanker 5 2 3 4 

9. Bitumen Sprayer 5 – 7 1 1 2 

10. Tandem Roller 5 1 2 2 

11. Concrete Mixes with 
Integral  Weigh  Batching 
facility 

5 1 1 1 

12 Concrete Batching and 
Mixing  Plant  (Minimum 
Capacity – 15 m3/hour) 

5 - - 1 

13 WMM Plant 5 0 1 1 

 Total  14 19 30 
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ANNEXURE-II 
 

List of Key Personal to be deployed on Contract Work 
[Reference C1.4.5 (B) (b)] 

 
 

Sl. 
 

No. 

Personnel Qualification Contract Package Size 

Up to Rs. 30 
Crores 

Rs. 31-50 
Crores 

Rs. 51 
Crores 

& above 
1 Project 

Manager 
B.E. Civil + 15 Years Exp. 

(5 years as Manager) 
1 No. 1 No. 1 No. 

2 Site Engineer B.E. Civil + 10 Years Exp. 
(5 years in Road 

Construction) 

1 No. 2 Nos. 4 Nos. 

3 Plant Engineer B.E. Mech. + 10Years 
Exp. Or Dip. Mech. +15 

years Exp. 

1 No. 1 No. 2 Nos. 

4 Quantity 
Surveyor 

B.E. Civil + 7Years Exp. 
Or Dip. Civil + 10 years 

Exp. 

1 No. 1 No. 2 Nos. 

5 Soil & 
Material 
Engineer 

B.E. Civil + 10 Years Exp. 1 No. 1 No. 2 Nos. 

6 Survey 
Engineer 

B.E. Civil + 5Years Exp. 
Or Dip. Civil + 8 years 

Exp. 

1 No. 1 No. 2 Nos. 

 Total  6 7 13 
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SECTION 2 
 

QUALIFICATION INFORMATION 
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QUALIFICATION INFORMATION 
 

The information to be filled in by the bidder in the following pages will be used for purposes of 
post qualification as provided for in Clause 4 of the Instructions to Bidders. This information will not be 
incorporated in the Contract. 

 

 
1. For Individual Bidders 
1.1. Constitution or legal status of Bidder 

[Attach copy] 
Place of registration:    
Principal place of business:     

 
Power of attorney of signatory of Bid 
[Attach] 

 

 
1.2. Total value of Civil Engineering construction  2021 -2022 β 

work performed in the last five years** 2022- 2023 
(in Rs. Million)  2023-2024 

2024- 2025 
2025- 2026 

 

 
1.3.1. Work performed as prime contractor, work performed in the past as a nominated sub-contractor 

will also be considered provided the sub-contract involved execution of all main items of work 
described in the bid document, provided further that all other qualification criteria are satisfied 
(in the same name) on works of a similar nature over the last five years.** 

 

Project 
Name 

Name of 
the 
Employer* 

Description 
of 
work 

Contract 
No. 

Value of 
Contract 
(Rs 
crore) 

Date 
of 
issue 
of 
work 
order 

Stipulated 
Period of 
completion 

Actual date 
of 
completion* 

Remarks 
Explaining 
Reasons 
for 
delay& 
work 
Completed 

         

 
* Attach certificate(s) from the Engineer(s)-in-Charge 
** immediately preceding the financial year in which bids are received. 
β Attach certificate from Chartered Accountant. 
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#1.3.2.  Quantities of work executed as prime contractor, work performed in the past as a nominated sub- 
contractor, will also be considered provided the sub-contract involved execution of all main 
items of work described in the bid document, provided further that all other qualification criteria 
are satisfied (in the same name and style) in the last five years:** 

 

Year Name 
of the 
work 

Name 
of the 
Employer* 

Quantity of work performed (cum) @ Remarks Remarks* 
(indicate 
contract 
Ref) 

Cement 
Concrete 
(including 
RCC & 
PCC) 

Masonry Earth 
Works 

WBM WMM Bituminous 
work 

 
2021 –22 
2022 –23 
2023 –24 
2024 – 25 
2025 – 26 

         

1.4  Information on Bid capacity (works for which bids have been submitted and works which are yet to 
be completed) as on the date of this bid. 

 

(A) Existing commitments and on-going works: 
 

Description 
of works 

Place 
& State 

Contract 
No. 

Name & 
Address of 
Employer 

Value of 
Contract 
(Rs Cr) 

Stipulated 
Period of 

Completion 

Value of 
Works* 

remaining 
To be 

completed 
(Rs Cr) 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 
        

 
* Attach certificate(s) from the Engineer(s)-in-Charge 
@  the item of work for which data is requested should tally with that specified in ITB clause 4.5 A(c). 
** immediately preceding the financial year in which bids are received . 
# Delete, if prequalification has been carried out 
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(B) Works for which bids already submitted: 
 

Description 
Of work 

Place & 
State 

Name & 
Address of 
Employer 

Estimated 
value of 
works 

(Rs Cr) 

Stipulated 
period of 

completion 

Date when 
decision is 
expected 

Remarks 
If any 

1 2 3 4 5 6 7 
       

 
1.5  Availability of key items of Contractor’s Equipment essential for carrying out the Works [ref. Clause 

4.5(B)(a). The Bidder should list all the information requested below. Refer also to Sub Clause 
4.3(d) of the Instructions to Bidders. 

 
Item of 

Equipment 
Requirement Availability Proposals Remarks 

(from 
whom to be 
purchased) 

No. Capacity Owned/Leased 
to be procured 

Nos./Capacity Age/ 
Condition 
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1.6  Qualifications and experience of key personnel required for administration and execution of the 
Contract [Ref. Clause 4.5(B)(b)]. Attach biographical data. Refer also to sub Clause 4.3 (e) of 
instructions to Bidders and Sub Clause 9.1 of the Conditions of Contract. 

 
Position Name Qualification Year of 

Experience 
(General) 

Years of 
experience in the 
Proposed position 

Project manager     
     
     
     
     
     
     
     

Etc.     
 
1.7. Proposed sub-contracts and firms involved. [Refer ITB Clause 4.3(k)] 

 
Sanctions of the 
works 

Value of Sub-contract Sub-contractor 
(Name & Address) 

Experience in similar 
Work 

    
    
    
    
    
    
    
    
    

 
Attach copies of certificates on possession of valid license for executing water supply/sanitary 

work/building electrification works [Reference Clause 4.5(d) & Clause 4.5(e)] 
 

*1.8. Financial reports for the last five years: balance sheets, profit and loss statements, auditors’ reports 
(in case of companies/corporation), etc. List them below and attach copies. 

 

1.9. Evidence of access to financial resources to meet the qualification requirements: 

Cash in hand, lines of credit, etc. List them below and attach copies of support documents. 
 

1.10. Name, address, and telephone, telex, and fax numbers of the Bidders’ bankers who may provide 
references if contacted by the Employer. 
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1.11. Information on litigation history in which the Bidder is involved. 
 

Other Party(ies) Employer Cause of Dispute Amount involved Remarks showing 
Present Status 

     

 
1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to 

Bidders. (Name of Consultant engaged for project preparation is ** …………….) 
 

 
 

  
1.13. 

 
Proposed work methods and schedule. The Bidder should attach descriptions, drawings 
and charts as necessary to comply with the requirements of the Bidding documents. [Refer 
ITB Clause 4.1 & 4.3 (1)] 

 

1.14. 
 

Programme 
1.15. Quality Assurance Programme 

 

2.   

Deleted 
3.  

3.1. 
Additional Requirements. 
Bidders should provide any additional information required to fulfill the requirements of 

  Clause 4 of the Instructions to the Bidders, if applicable. 
(i)  Affidavit 
(ii) Undertaking 

*** (iii) Update of original pre qualification application 
*** (iv) Copy of original pre qualification application 
*** (v) Copy of pre qualification letter 

 
* Delete, if pre qualification has been carried out 
**  Fill the Name of Consultant. 
*** Delete, if pre qualification has not been carried out. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES 

 
 
 
 

(Clause 4.2 (i) OF ITB) 
 
 
 

BANK CERTIFICATE 
 
This  is  to  certify  that  M/s.      
Company with a good financial standing. 

is  a  reputed 

 
If the contract for the work, namely   is awarded 
to the above firm, we shall be able to provide overdraft/credit facilities to the extent of 
Rs.     to meet their working capital requirements for executing the 
above contract during the contact period. 

 
 
 
 
 
 
 
 
 
 
 

(Signature) 
Name of Bank 

Senior Bank Manager 
Address of the Bank 
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AFFIDAVIT 
 
1. I, the undersigned, do hereby certify that all the statements made in the required 

attachments are true and correct. 
 

2. The undersigned also hereby certifies that neither our firm M/S     
  have abandoned any work of Road 
Construction  Department, Jharkhand or any contract awarded to us for such work have 
been rescinded, during last five years prior to the date of this bid. 

 
3. The undersigned hereby authorize(s) and request(s) any  bank, person, firm or corporation 

to furnish pertinent information deemed necessary and requested by the Department to 
verify this statement or regarding my (our) competence and general reputation. 

 
4. The  undersigned  understand  and  agrees  that  further  qualifying  information  may  be 

requested,   and agrees to   furnish   any   such information   at   the   request   of   the 
Department/Project implementing agency. 

 
 
 
 
 

(Signed by an authorized Officer of the Firm) 
 
 
 
 

Title of officer 
 

 
 

Name of Firm 
 
 
 
 

DATE 
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UNDERTAKING 
 

I, the undersigned do hereby undertake that our firm M/s    
   would invest a minimum cash up to 25% of the value of the work 
during implementation of the Contract. 

 
 
 
 
 
 
 

(Signed by an Authorized Officer of the Firm) 
 
 
 
 
 

Title of Officer 
 

 
 

Name of Firm 
 

 
 

DATE 
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CONDITIONS OF CONTRACT 
 
 

1. Definitions 
A. GENERAL 

 
1.1.Terms which are defined in the Contract data are not also defined in the Conditions of Contract 

but keep their defined meanings. Capital initials are used to identify defined terms. 
 
 

the Bid. 
Bill of Quantities means the priced and completed Bill of Quantities forming part of 
 
The Completion Date is the date of completion of the Works as certified by the 

Engineer in accordance with Sub clause 55.1. 
The Contract is the contract between the Employer and the Contractor to execute, 

complete and maintain the Works. It consists of the documents listed in Clause 2.3 below. 
The Contract Data defines the documents and other information which comprise the 

Contract.  
The Contractor is a person or corporate body whose Bid to carry out the Works has 

been accepted by the Employer . 
The  Contractor’s  Bid  is  the  completed  Bidding  document  submitted  by  the 

Contractor to the Employer and includes Technical and Financial bids. 
The Contract Price is the price state in the Letter of Acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract. 
Days are calendar days; months are calendar months. 
A Defect is any part of the Works not completed in accordance with the Contract. 
The Defects Liability Period is the period named in the contract Data and calculated 

from the Completion Date. 
The Employer is Chief Engineer , Communication, Road Construction 

Department, Jharkhand, Ranchi who will employ the contractor to carry out the Works. 
The Employer’s representative will be the Executive Engineer concerned to be 

notified by the Employer. The Employer’s representative will act on behalf of Employer. 
The Engineer is the person named in the Contract Data (or any other competent 

person appointed and notified to the contractor to act in replacement of the Engineer) who is 
responsible for supervising the Contractor, administering the Contract, certifying payments 
due to the Contractor issuing and valuing Variations to the Contract, awarding extensions of 
time. * 

 
 
 
 
 
 
 

* For the Road Projects Costing more than Rs. 10 Crores and for the Bridge Projects costing 
more than Rs. 5 Crores, “ Supervision Consultant” would act as “Engineer” for the project if 
advised by the Chief Engineer(Communication) or Engineer – in – Chief. For the Road 
Projects costing between Rs. 2.5 Crores to Rs. 10 Crores and Bridge Projects costing between 
Rs. 2.5 Crores to Rs. 5 Crores and other projects where Supervision consultant will not act as 
“Engineer” the Employer’s Representative will act as “Engineer”. 
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Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site 
to construct the Works. 

 
The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 

Acceptance. 
 

The Intended Completion Date is the date on which it is intended that the Contractor 
shall complete the Works. The Intended Completion Date is specified in the Contract Data. 
The Intended Completion date may be revised only by the Engineer by issuing an extension of 
time. 

 
Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works. 
 

Plant is any integral part of the Works which is to have a mechanical, electrical, 
electronic or chemical or biological function. 

 
The Site is the area defined as such in the Contract Data. 

 
Site Investigation Reports are those which were included in the Bidding documents 

and are factual interpretative reports about the surface and the sub-surface conditions at the 
site. 

Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Engineer. 

 
The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the works. It does not necessarily coincide with any of the Site 
Possession Dates. 

 
A Subcontractor is a person or corporate body who has a contract with the Contractor 

to carry out a part of the work in the Contract which includes work on the Site. 
 

Temporary Works are works designed, consulted, installed, and removed by the 
contractor which are needed for construction or installation of the Works. 

 
A Variation is an instruction given by the Engineer, which varies the works. 

 
The Works are what the Contract requires the Contractor to construct, install, and turn 

over to the Employer, as defined in the Contract Data. 
 
 

2. Interpretation 
 
 
 

2.1. In interpreting these Conditions of Contract, singular also means plural, male also means 
female or neuter, and the other way around. Headings have no significance. Words have 
their normal meaning under the language of the Contract unless specifically defined. The 
Engineer will provide instructions clarifying queries about the Conditions of Contract. 
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2.2. If sectional completion is specified in the Contract Data, references in the Conditions of 
Contract to the Works, the Completion Date, and the Intended Completion Date apply to 
any Section of the Works (other than references to the Completion date and Intended 
Completion date for the whole of the works). 

 
2.3. The documents forming the Contract shall be interpreted in the following order of priority: 

(1) Agreement 
(2) Letter of Acceptance, notice to proceed with the works 
(3) Contractor’s Bid 
(4) Contract Data 
(5) Conditions of Contract including Special Conditions of Contract 
(6) Specifications 
(7) Drawings 
(8) Bill of Quantities and 
(9) Any other document listed in the Contract Data as forming part of the 

Contract. 
 

3. Language and Law 
3.1. The language of the Contract and the law governing the contract are stated in the 

Contract Data. 
 

4. Engineer’s Decisions 
4.1. Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. 
 

5. Delegation 
5.1. The Engineer may delegate any of his duties and responsibilities to other people after 

notifying the Contractor and may cancel any delegation after notifying the Contractor. 
 

6. Communications 
6.1. Communications between parties which are referred to in the conditions are effective 

only when in writing. A notice shall be effective only when it is delivered (in terms of 
Indian Contract act). 

 
7. Sub-Contracting 

7.1. The Contractor may sub-contract any portion of work, up  to  a  limit specified in 
Contract Data, with the approval of the Engineer but may not assign the Contract 
without the approval of the Employer in writing. Sub-contracting does not alter the 
Contractor’s obligations.  Maximum number of Sub Contractor will be two and they 
will have to meet all qualifying criteria in the ratio of work allotted. 

 
8. Other Contractors 

8.1. The Contractor shall cooperate and share the site with other contractors, public 
authorities, utilities, and the employer between the dates given in the Schedule of 
other Contractors. The contractors shall as referred to in the Contract Data, also 
provide facilities and services for them as described in the Schedule. The Employer 
may modify the schedule of other contractors and shall notify the contractor of any 
such modification. 
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9. Personnel 
9.1. The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated in the 
Schedule or other personnel approved by the Engineer. The Engineer will approve 
any proposed replacement of key personnel only if their qualification, abilities, and 
relevant experience are substantially equal to or letter than those of the personnel 
listed in the schedule. 

 
9.2. If the Engineer asks the Contractor to remove a person who is a member of the 

Contactor’s staff of his work force stating the reasons the Contractor shall ensure 
that the person leaves the Site within seven days and has no further connection with 
the work in the Contract. 

10. Employer’s and Contractor’s Risks 
10.1. The Employer carries the risks which this Contract states are Employer’s risks, and the 

contractor carries the risks which this Contract states are Contractor’s risks. 
 

11. Employer’s Risks 
11.1. The Employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works in India, the risks of war, hostilities. invasion, 
act of foreign enemies, rebellion, revolution, insurrection or military or usurped power, 
civil war, riot commotion or disorder (unless restricted to the Contractor’s employees), 
and  contamination  from  any  nuclear fuel  or  nuclear  waste  or  radioactive  toxic 
explosive; or (b) a cause due solely to the design of the Works, other than the 
Contractor’s design. 

 
12. Contractor’s Risks 

12.1. All risks of loss or damage to physical property and of personal injury and death which 
arise during and in consequence of the performance of the Contract other than the 
excepted risks are the responsibility of the Contractor. 

 
13. Insurance 

 
13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, 

insurance cover from the Start Date to the end of the Defects Liability Period, in the 
amounts and deductibles stated in the Contract data for the following events which are 
due to the Contractor’s risks: 

 
(a)   loss of or damage to the Works, Plants and Materials; 
(b)  loss of or damage to Equipment; 
(c) loss  of  or  damage  of  property  (except  the  Works,  Plant,  Materials  and 

Equipment) in connection with the Contract; and 
(d) personal injury or death. 

 
13.2. Policies  and  certificates  for  insurance  shall  be  delivered  by  the  Contractor  to  the 

Engineer for the Engineer’s approval before the Start Date. All such insurance shall 
provide for compensation to be payable in the types and proportions of currencies 
required to rectify the loss or damage incurred. 
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13.3. If the Contractor does not provide any of the policies and certificates required, the 
Employer may effect the insurance which the Contractor should have provided and 
recover the premiums the Employer has paid from payments otherwise due to the 
Contractor or, if no payment is due, the payment of the premiums shall be a debt due. 

 
13.4. Alterations to the terms of an insurance shall not be made without the approval of the 

Engineer. 
 

13.5 Both parties shall comply with any conditions of the insurance policies. 
 

14. Site Investigation Reports 
14.1. The Contractor, in preparing the Bid, shall rely on any site investigation reports referred 

to in the Contract data, supplemented by any information available to the Bidder. 
 

15. Queries about the Contract Data 
15.1. The Engineer will clarify queries on the Contract Data. 

 
 
 

16. Contractor to Construct the Works 
16.1. The Contractor shall construct and install the Works in accordance with the Specification 

and Drawings. 
 

17. The Works to be Completed by the Intended Completion date 
17.1. The Contractor may commence execution of the Works on the Start Date and shall 

carry out the Works in accordance with the programme submitted by the Contractor, as 
updated with the approval of the Engineer, and complete them by the Intended 
Completion Date. 

 
18. Approval by the Engineer 

18.1. The Contractor shall submit Specifications and Drawings, showing the proposed 
Temporary works to the Engineer, who is to approve them if they comply with the 

Specifications and Drawings. 
 

18.2. The Contractor shall be responsible for design of Temporary Works. 
 

18.3. The Engineer’s approval shall not alter the Contractor’s responsibility for design of the 
Temporary Works. 

18.4 The Contractor shall obtain approval of third parties to the design of the Temporary 
Works where required. 

18.5 All  drawings  prepared  by  the  Contractor  for  the  execution  of  the  temporary  or 
permanent Works, are subject to prior approval by the Engineer before their use. 

 
19. Safety 

19.1. The Contractor shall be responsible for the safety of all activities on the Site. 
 

20. Discoveries 
20.1. Anything of historical or other interest or of significant value unexpectedly discovered 

on the site is the property of the Employer. The Contractor is to notify the Engineer of 
such discoveries and carry out the Engineer’s instructions for dealing with them. 
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21. Possession of the Site 
21.1. The Employer shall give possession of all parts of the site to the Contractor. 

 
22. Access to the Site 

22.1. The Contractor shall allow the engineer and any person authorized by the Engineer 
access to the Site, to any place where work in connection with the contract is being 
carried out or is intended to be carried out and to any place where materials or plant are 
being manufactured/ fabricated / 
assembled for the works. 

23. Instructions 
23.1. The Contractor shall carry out all instructions of the Engineer pertaining to works which 

comply with the applicable law where the site is located. 
23.2. The Constructor shall permit the Employer to inspect the Contractor’s accounts and 

records relating to the performance of the Contractor and to have them audited by 
auditors appointed by the Employer, if so required by the Employer. 

 
24. Deleted 

 
25. Deleted 

 
 
 

26. Deleted 
 

 
 
 
 
 

B. TIME CONTROL 
 

27. 
 

 
27.1. 

Programme 
Within the time stated in the Contract Data the Contractor shall submit to the Engineer 

  for approval a Programme showing the general methods, arrangements, order, and timing 
for all the activities in the Works along with monthly cash flow forecast. 

  

27.2. 
 

An update of the Programme shall be a programme showing the actual progress achieved 
on each activity and the effect of the progress achieved on the timing of the remaining 
work including any changes to the sequence of the activities . 

  

27.3. 
 

The Contractor shall submit to the Engineer, for approval, an updated Programme at 
intervals no longer than the period stated in the Contract data. If the Contractor does not 
submit an updated Programme within this period, the Engineer may withhold the amount 
stated in the Contract Data from the next payment certificate and continue to withhold 
this amount until the next payment after the date on which the overdue Programme has 
been submitted. 

  

27.4. 
 

The Engineer’s approval of the Programme shall not alter the Contractor’s obligations. 
The Contractor may revise the Programme and submit it to the Engineer again at any 
time. A revised Programme is to show the effect of Variations and Compensation Events. 
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28. 
 

 
28.1. 

Extension of the Intended Completion Date 

The Engineer shall extend the Intended Completion Date if a Variation is issued or on account of reasons such as (i) 

unavailability of free work front, (ii) delay in utility shifting (iii) delay in environmental clearance (iv) Delay in 

approval of subcontract by Employer and (v) force majeure (Natural Clamities or Conditions beyond human control). 

If delay is attributed to the contractor such as poor mobilisation of man, material and machineries, the extension of 

time will be granted with liquidated damages and for that period price escalation will not be given. The proposal for 

extension of time will be submitted by the contractor with supporting documents, recommended by the Engineer after 

proper scrutiny of reasons of the delay and approved by the competent authority.  

 
 
 

  

28.2. 
 

The  Engineer  shall  decide  whether  and  by  how  much  to  extend  the  Intended 

  Completion date within 35 days of the Contractor asking the Engineer for a decision 
  upon the effect of a Variation and submitting full supporting information. If the 
  Contractor has failed to give early warning of a delay or has failed to cooperate in 
  dealing with a delay, the delay by this failure shall not be considered in assessing the 
  new Intended Completion Date. 

  

28.3. 
 

The Engineer shall within 14 days of receiving full justification from the contractor 
  for extension of Intended Completion Date refer to the Employer his decision. The 
  Employer shall in not more than 21 days communicate to the Engineer the acceptance 
  or otherwise of the Engineer’s decision. 
 

29.   

Deleted 
 

30. 
 
 

30.1. 

 

Delays Ordered by the Engineer 
The Engineer may instruct the Contractor to delay the start or progress of any activity 

  within the Works. 
 

31. 
 
 

31.1. 

 

Management Meetings 
Either the engineer or the Contractor may require the other to attend a management 

  meeting. The business of a management meeting shall to review the plans for remaining 
  work and to deal with matters raised in accordance with the early warning procedure. 

  

31.2. 
 

The Engineer shall record the business of management meetings and is to provide 
  copies  of  his  record  to  those  attending  the  meeting  and  to  the  Employer.  The 
  responsibility of the parties for actions to be taken is to be decided by the Engineer 
  either at  the management meeting or after the management meeting and stated in 
  writing to all who attended the meeting. 

 

32. 
 
 

32.1. 
Early Warning 
The Contractor is to warn the Engineer at the earliest opportunity of specific likely 

  future events or circumstances that  may adversely affect  the  quality of the  work, 
increase the Contract Price or delay the execution of works. The Engineer may require the
Contractor to provide an estimate of the expected effect of the future event or circumstance  on 
the  Contract  Price  and  Completion  Date.  The  estimate  is  to  be provided by the
Contractor as soon as reasonably possible. 

  

32.2. 
 

The Contractor shall cooperate with the Engineer in making and considering proposals 
for how the effect of such an event or circumstance can be avoided or reduced by 
anyone involved in  the  work  and  in  carrying out  any resulting instruction of  the 
Engineer. 
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C. QUALITY CONTROL 
 

33. 
 

 
33.1. 

Identifying Defects 
The Engineer shall check the Contractor’s work and notify the Contractor of any defects 

  that are found. Such checking shall not affect the Contractor’s responsibilities. The 
  Engineer may instruct the Contractor to search for a Defect and to uncover and test any 
  work that the Engineer considers may have a Defect. 
 

34 . 
 
 

34.1. 

 

Tests 
If  the  Engineer  instructs  the  Constructor  to  carry  out  a  test  not  specified  in  the 

  Specification to check whether any work has a Defect and the test shows that it does, the 
  Contractor shall pay for the test and any samples. 
 

35. 
 
 

35.1. 

 

Correction of Defects 
The Engineer shall give notice to the contractor of any Defects before the end of the 

  Defects Liability Period, which begins at completion and is defined in the Contract Data. 
  The defects  Liability Period shall be extended for as long as defects remain to be 
  corrected. 

  

35.2. 
 

Every time notice of a defect is given, the Contractor shall correct the notified Defect 
within the length of time specified by the Engineer’s notice. 

 

36. 
 
 

36.1. 

 

Uncorrected Defects 
If the contractor has not corrected a Defect within the time specified in the Engineer’s 

  notice,  the  Engineer  will  assess  the  cost  of  having  the  Defect  corrected,  and  the 
  Contractor will pay this amount. 

 
 
 

37. Bill of Quantities 
D. COST CONTROL 

37.1. The Bill of Quantities shall contain items for the construction, installation, testing, and 
commissioning work to be done by the Contractor. 

 
37.2. The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for 

the quantity of the work done at the rate in the Bill of Quantities for each item. 
 

38. Changes in the Quantities 
38.1. If the final quantity of the work done differs from the quantity in the Bill of  Quantities 

for the particular item by more than 25 percent provided the change exceeds 1% of initial 
Contract  Price,  the  Engineer  shall  adjust  the  rate  to  allow  for  the  change,  duly 
considering. 

 
(a) justification for rate adjustment as furnished by the contractor, 
(b) economics  resulting  from  increase  in  quantities  by  way  of  reduced  plant, 

equipment, and overhead costs, 
 

38.2. The Engineer shall not adjust rates from changes in quantities if thereby the Initial 
Contract Price is exceeded by more than 15 percent, except with the Prior approval 
of the Employer. 
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 38.3. If requested by the Engineer, the Contractor shall provide the Engineer with a 
detailed cost breakdown of any rate in the Bill of Quantities. 

 

39. 
 
 

39.1. 

 

Variations 
All Variations shall be included in updated Programmes produced 

  by the Contractor. 
 

40. 
 
 

40.1. 

 

Payments for Variations 
The Contractor shall provide the Engineer with a quotation (with 

  breakdown of unit rates) for carrying out the Variation when requested to do so by 
  the Engineer. The Engineer shall assess the quotation, which shall be given within 
  seven days of the request or within any longer period stated by the Engineer and 
  before the Variation is ordered. 

  

40.2 
 

If the work in the Variation corresponds with an item description in the Bill of 
  Quantities and if, in the opinion of the Engineer, the quantity of work above the 
  limit stated in Sub Clause 38.1 or the timing of its execution do not cause the cost 
  per unit of quantity to change, the rate in the Bill of Quantities shall be used to 
  calculate the value of Variation. If the cost per unit of quantity changes, or if the 
  nature of timing of the work in the Variation does not correspond with items in the 
  Bill of Quantities, the quotation by the contractor shall be in the form of new rates 
  for the relevant items of work. 

  

40.3. 
 

If the Contractor’s quotation is unreasonable, the Engineer may order the Variation 
  and make a change to the Contract Price which shall be based on Engineer’s own 
  forecast of the effects of the variation on the Contractor’s costs. 

  

40.4. 
 

The Contractor shall not be entitled to additional payment for costs which could 
  have been avoided by giving early warning. 
 

41. 
 
 

41.1. 

 

Cash Flow Forecasts 
When the Programme is updated, the contractor is to provide the engineer with an 

  updated cash flow forecast. 
 

42. 
 
 

42.1. 

 

Payment Certificates 
The Contractor shall submit to the Engineer monthly statements of the estimated 

  value of the work completed less the cumulative amount certified previously. 
 42.2. The Engineer shall check the Contractor’s monthly statement within 14 days and 
  certify the amount to be paid to the Contractor. 
 42.3. The value of work executed shall be determined by the Engineer. 

  

42.4. 
 

The value of work executed shall comprise the value of the quantities of the items 
  in the Bill of Quantities completed 

  

42.5. 
 

The value of work executed shall include the valuation of Variations. 
 42.6. The Engineer may exclude any item certified in a previous certificate or reduce the 
  proportion of any item previously certified in any certificate in the light of later 
  information. 



 

47 

 

43. 
 

 
43.1. 

Payments 
Payments shall be adjusted for deductions for advance payments, retention, other 

  recoveries in terms of contract and taxes at source, as applicable under the law. The 
  Employer shall pay the Contractor the amounts certified by the Engineer within 28 
  days of the date of each certificate. If the Employer makes a late payment, the 
  Contractor shall be paid interest on the late payment in the next payment. Interest 
  shall be calculated from the date for which the payment should have been made 
  upto the date when the late payment is made at 12% per annum. 

  

43.2. 
 

Items of the Works for which no rate or price has been entered in will not be paid 
  for by the Employer and shall be deemed covered by other rates and prices in the 
  Contract. 
44.  Deleted 
45.  Tax 

45.1
. 

  

The rates quoted by the Contractor shall be deemed to be inclusive of the sales and 
  other taxes that the Contractor will have to pay for the performance of this Contract. 
  The Employee will perform such duties in regard to the deduction of such taxes at 
  source as per applicable law. 
 

46.  
 

Currencies 

46.1
. 

 

 
 

All payments shall be made in Indian Rupees. 
 

47.  
 

Price Adjustment 

47.1
. 

 

 
 

Contract Price shall be adjusted for increase or decrease in rates and price of materials 
  in accordance with the following principles and procedures and as per formula given 
  in the contract data: 

 

(a) The price adjustment shall apply for the work done from the start date given in 
the contract data upto end of the initial intended completion date or extensions 
granted by the Engineer and shall not apply to the work carried out beyond the 
stipulated time for reasons attributable to the contractor. 

 
(b)  The  price  adjustment  shall  be  determined  during  each  month  from  the 

formula given in the contract data. 
 

(c) Following expressions and meanings are assigned to the work done during each 
month: 

 
R = Total value of work done during the month. It will exclude value for works 
executed under variations for which price adjustment will be worked separately 
based on the terms mutually agreed. 

 
47.2. To the extent that full compensation for any rise or fall in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and 
prices included in the contract shall be deemed to include amounts to cover the 
contingency of such other rise or fall in costs. 
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48. Retention 
 
48.1.  The Employer shall retain from each payment due to the Contractor the proportion stated 

in the Contract Data until Completion of the whole of the Works. 
 
48.2
. 
 

 

48.3.

 On Completion of the whole of the Works half the total amount retained is repaid to the 
Contractor and half when the Defects Liability Period has passed and the Engineer has 
certified that all Defects notified by the Engineer to the Contractor before the end of this 
period have been corrected. 

 

. 
 

On completion of the whole works, the contractor may substitute retention 
money with an “on demand” Bank guarantee. 

 

49.  
 

Liquidated Damages 
 

 49.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in 
the Contract data for each day that the Completion Date is later than the Intended 
Completion Date (for the whole of the works or the milestones as stated in the contract 
data). The total amount of liquidated damages shall not exceed the amount defined in the 
Contract Data. The Employer may deduct liquidated damages from payments due to the 
Contractor. Payment of liquidated damages does not affect the Contractor’s liabilities. 

 
49.2. If the Intended Completion date is extended after liquidated damages have been paid, the 

Engineer shall correct any over payment of liquidated damages by the Contractor by 
adjusting the next payment certificate. The Contractor shall be paid interest on the over 
payment calculated from the date of payment to the date of repayment at the rates specified 
in Sub Clause 43.1. 

 
49.3. If the Contractor fails to comply with the time for completion as stipulated in the tender, 

then the contractor shall pay to the employer the relevant sum stated in the Contract Data 
as Liquidated damages for such default and not as penalty for everyday or part of day 
which shall elapse between relevant time for completion and the date stated in the taking 
over certificate of the whole of the works on the relevant section, subject to the limit stated 
in the contract data. 

The employer may, without prejudice to any other method of recovery 
deduct the  amount of such damages from any monies due or to become due to  the 
contractor. The payment or deduction of such damages shall not relieve the contractor 
from his obligation to complete the works on form any other of his obligations and 
liabilities under the contract. 

 
49.4. If, before the Time for Completion of the whole of the Works or, if applicable, any 

Section, a Taking – Over Certificate has been issued for any part of the Works or of a 
Section, the  liquidated damages for delay in completion of the remainders of the Works or 
of that Section shall, for any period of delay after the date stated in such Taking-Over 
Certificate, and in the absence of alternative provisions in the Contract, be reduced in the 
proportion  which the value of the part so certified bears to the value of the whole of the 
Works or Section, as applicable. The provisions of this Sub-Clause shall only apply to the 
rate of liquidated damages and shall not affect the limit thereof. 
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50. Bonus 
 

50.1. If the contractor achieves completion of the whole of the works prior to the Intended 
Completion date prescribed in Contract Data the Employer shall pay to the contractor a 
sum stated in Contract Data as bonus for every completed month which shall elapse 
between  the  date  of  completion  of  all  items  of  works  as  stipulated  in  the  contract, 
including variations ordered by the Engineer and the time prescribed in Clause 17. 

For the purpose of calculating bonus payments, the time given in the Bid for 
completion of the whole of the works is fixed and unless otherwise agreed, no adjustments 
of the time by reason of granting an extension of time pursuant to Clause 28 or any other 
clause of these conditions will be allowed. Any period falling short of a complete month 
shall be ignored for the purpose of computing the period relevant for the payment of 
bonus. 

 
51. Advance Payment 

 
51.1. The Employer shall make advance payment to the Contractor of the amounts stated 

in the Contract Data by the date stated in the Contract Data, against provision by 
the Contractor of an Unconditional Bank Guarantee in a form and by a bank 
acceptable to the employer in amounts and  currencies  equal  to  the  advance  
payment.  The guarantee  shall  remain effective until the advance payment has been 
repaid, but the amount of guarantee shall be progressively reduced by the amounts 
repaid by the Contractor. Interest will be charged @10% quarterly compounded. 

   The interest will be charged with the installment of recovery of mobilisation 
advance. 

 
51.2. The Contractor is to use the advance payment only to pay for Equipment, Plant and 

Mobilization expenses required specifically for execution of the works. The Contractor 
shall demonstrates that advance payment has been used in this way by supplying copies of 
invoices or other documents. 

 
51.3. The advance payment shall be repaid by deducting proportionate amounts from payments 

otherwise due to the Contractor, following the schedule of completed percentages of the 
Works on a payment basis. No account shall be taken of the advance payment or its 
repayment in assessing valuations of work done, Variations, price adjustments, or 
Liquidated Damages. 

 
51.4. Deleted 

 
   52. Securities 

 
52.1. The Performance Security (including additional security for unbalanced bids) shall be 

provided to the Employer no later than the date specified in the Letter of Acceptance and 
shall be issued in an amount and form and by a bank or surety acceptable to the Employer, 
and denominated in Indian Rupees. The Performance Security shall be valid until a date 28 
days from the date of expiry of Defects Liability Period and the additional security for 
unbalanced bids shall be valid until a date 28 days from the date of issue of the certificate 
of completion. 

 
 
 
    53. Deleted 
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54.  Cost of Repairs 

 54.1.    Loss or damage to the Works or Materials to be incorporated in the Works between the 
Start  Date  and  the  end  of  the  defects  Correction  periods  shall  be  remedied  by  the 
Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s acts 
or omissions. 

 
 
 

 
 

55. Completion 

E. FINISHING THE CONTRACT 

 
55.1.  The Contractor shall request the Engineer to issue a Certificate of Completion of the 

Works and the Engineer will do so upon deciding that the Work is completed. 
 

56. Taking Over 
 

56.1. The Employer shall take over the Site and the Works within seven days of the Engineer 
issuing a certificate of Completion. 

 
57. Final Account 

 
57.1. The Contractor shall supply to the Engineer a detailed account of the total amount that the 

Contractor considers payable under the contract before the end of the Defects Liability 
Period.  The  Engineer  shall  issue  a  Defect  Liability Certificate  and  certify  any  final 
payment that is due to the Contractor within 56 days of receiving the Contractor’s account 
if it is correct and complete. If it is not, the Engineer shall issue within 56 days a schedule 
that states the scope of the corrections or additions that are necessary. If the Final Account 
is still unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount 
payable to the Contractor and issue a payment certificate, within 56 days of receiving the 
Contractor’s revised account. 

 
58. Operating and Maintenance Manuals 

 
 58.1.  If “as built” Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by dates stated in the Contract Data. 
 
58.2. If  the Contractor does not supply the Drawings and/or manuals by the dates stated in 

the Contract Data, or they do not receive the Engineer’s approval, the Engineer shall 
withhold the amount stated in the Contract Data from payments due to the Contractor. 

 
59. Termination 

 
59.1. The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 
 
59.2.  Fundamental breaches of Contract include, but shall not be limited to the following: 

(a) the Contractor stops work for 28 days when no stoppage of   work is shown on the 
current Programme and the stoppage has not been authorized by the Engineer; 

(b) the Engineer instructs the Contractor to delay the progress of the Works and the 
instruction is not withdrawn within 28 days; 



 

51 

(c) the Employer or the Contractor is made bankrupt or goes into liquidation other than for 
a reconstruction or amalgamation; 

 
(d) a payment certified by the Engineer is not paid by the Employer to the Contractor 

within 56 days of the date of the Engineer’s certificate; 
 

(e) the Engineer gives Notice that failure to correct a particular Defect is a fundamental 
breach of Contract and the Contractor fails to correct it within a reasonable period of 
time determined by the Engineer. 

 
(f) the Contractor does not maintain a security which is required; 

 
(g) the Contractor has delayed the completion of works by the number of days for which 

the maximum amount of liquidated damages can be paid as defined in the Contract 
data; and 

(h) if the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent 
practices in competing for or in executing the Contract. 

 
For the purpose of this paragraph: “corrupt practice” means the offering, giving, 

receiving or soliciting of anything of value to influence the action of a public official in the 
procurement process or in contract execution. “Fraudulent practice” means a 
misrepresentation of  facts in order to influence a procurement process or the execution of 
a contract to the detriment of the Borrower, and includes collusive practice among Bidders 

  (prior to  or  after  bid  submission) designed to  establish  bid  prices  at  artificial  non- 
competitive  levels  and  to  deprive  the  Borrower  of  the  benefits  of  free  and  open 
competition.” 

 

59.3. 
 

When either party to the Contract gives notice of a breach of contract to the Engineer for a 
cause other than those listed under Sub Clause 59.2. above, the Engineer shall decide 
whether the breach is fundamental or not. 

 

59.4. 
 

Not withstanding the above, the Employer may terminate the Contract for convenience. 
 

59.5. 
 

If the Contract is terminated the Contractor shall stop work immediately, make the Site 
safe and secure and leave the Site as soon as reasonably possible. 

 

60.   

Payment upon Termination 

  

60.1. 
 

If  the  Contract  is  terminated  because  of  a  fundamental  breach  of  Contract  by  the 
Contractor, the Engineer shall issue a certificate for the value of the work done less 
advance  payments  received  up  to  the  date  of  the  issue  of  the  certificate,  less  other 
recoveries due in terms of the contract, less taxes due to be deducted at source as per 
applicable law and less the percentage to apply to the work not completed as indicated in 
the Contract Data. Additional Liquidated Damages shall not apply. If the total amount due 
to the Employer exceeds any payment due to the Contractor shall be a debt payable to the 
Employer. 
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60.2. If the Contract is terminated at the Employer’s convenience or because of a fundamental 
Breach of Contract by the Employer, the Engineer shall issue a certificate for the value of 
the work done, the cost of balance by the contractor and available at site, the reasonable 
cost of removal of Equipment, a repatriation of the Contractor’s personnel employed solely 
on the Works, and the Contractor’s costs of protecting and securing the Works and less 
advance payments received due in terms of the contract and less taxes due to be deducted 
at source as per applicable law. 

 
61. Property 

61.1. All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to 
be the property of the Employer, if the Contract is terminated because of a Contractor’s 
default. 

 
62. Release from Performance 

62.1. If the Contract is frustrated by the outbreak of war or by any other event entirely outside 
the control of either the Employer or the Contractor the Engineer shall certify that the 
Contract has been frustrated. The Contractor shall make the Site safe and stop work as 
quickly as possible after receiving this certificate and shall be paid for all work carried  out 
before receiving it and for any work carried out afterwards to which commitment was 
made. 

 
1. LABOUR 

F. SPECIAL CONDITIONS OF CONTRACT 

 
The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their payment, 
housing, feeding and transport. 

The Contractor shall, if required by the Engineer, deliver to the 
Engineer a return in detail, in such form and at such intervals as the Engineer may prescribe, 
showing the staff and the numbers of the several classes of labour from time to time employed 
by the Contractor on the Site and such other information as the Engineer may require. 

 
2.  COMPLIANCE WITH LABOUR REGULATIONS 

 

During continuance of the contract, the Contractor and his sub-contractors shall abide at all 
times by all existing labour enactments and rules made there under, regulations, notifications and 
bye laws of the State or Central Government or local authority and any other labour law (including 
rules), regulations, bye laws that may be passed or notification that may be issued under any labour 
law in future either by the State or the Central Government or the local authority. Salient features of 
some of the major laws that are applicable to construction industry are given below. The Contractor 
shall keep the Employer indemnified in case any action is taken against the Employer by the 
competent authority on account of contravention of any of the provisions of any Act or rules made 
there under, regulations or notifications including amendments. If the Employer is caused to pay or 
reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the 
provisions stipulated in the notifications/byelaws/Acts/Rules/regulations including amendments, if 
any, on the part of the Contractor, the Engineer/Employer shall have the right to deduct any money 
due to the Contractor including his amount of performance security. The Employer/Engineer shall 
also have right to recover from the Contractor any sum required or estimated to be required for 
making good the loss or damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated 
as the employees of the Employer at any point of time. 
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SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION 
WORK 

 

a) Workmen   Compensation   Act    1923  :- The Act   provides for compensation 
in   case of injury   by   accident arising   out  of and during   the course of 
employment. 

 

b) Payment   of   Gratuity   Act   1972     :-   Gratuity is payable to an employee 
under the Act on satisfaction of certain conditions on separation if an 
employee   has   completed   5   years   service   or   more   on   death,   the   rate   of   15 
days   wages   for   every   completed   year   of   service.   The   Act   is   applicable   to 
all establishments employing 10 or more employees. 

 

(c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides  for 
monthly contributions by the employer plus workers @ 10% or 8.33%. The 
benefits payable under the Act are : 

 

(i) Pension or family pension on retirement or death, as the case may be. 
 

(ii) Deposit linked insurance on the death in harness of the worker, (iii) (iii) Payment of 
 

P.F. accumulation on retirement/death etc. 
 

d) Maternity   Benefit   Act   1951:- The Act provides for leave and some other 
benefits to women employees in case of confinement or miscarriage etc. 

e) Contract    Labour    (Regulation    &    Abolition)    Act    1970:-  The  Act    provides 
for   certain  welfare  measures  to be provided  by  the   Contractor to  contract 
labour and   in case   the   Contractor   fails   to   provide,   the   same   are  required 
to  be  provided, by  the Principal Employer by  Law. The   Principal 
Employer  is   required to  take  Certificate of Registration and   the  Contractor is
 required  to  take  license  from  the  designated Officer.   The   Act is 
applicable to the establishments or Contractor of Employer, if they employ 20 or more 
contract labour. 

 

f) Minimum   Wages   Act   1948  :-   The Employer is supposed to pay   not less 
than the  Minimum Wages   fixed   by appropriate  Government as  per 
provisions of the Act, if  the employment is  a scheduled  employment. 
Construction of Buildings, Roads, Runways are scheduled employments. 

 

g) Payment  of  Wages  Act  1936:-  It  lays  down  as  to  by  what  date  the  wages 
are   to   be   paid,   when   it   will   be   paid   and   what   deductions   can   be   made 
from the wages of the workers. 

 

h) Equal Remuneration Act 1979 :- The Act provides for payment of equal wages for 
work of equal nature to Male and Female workers and for not making discrimination 
against Female employees in the matters of transfers, training and promotions etc. 

 

i) Payment of Bonus Act 1965 : - The Act is applicable to all establishments employing 
20 or more employees. The Act provides for payments of annual bonus subject to a 
minimum of 8.33% of wages and maximum of 20% of wages to employees drawing 
Rs.3500/-per month or less. The bonus to be paid to employees getting Rs.2500/- per 
month or above upto Rs.3500/- per month shall be worked out by taking wages as 



 

54 

Rs.2500/ -per month only. The Act does not apply to certain establishments. The newly 
set-up establishments are exempted for five years in certain circumstances. Some of 
the State Governments have reduced the employment size from 20 to 10 for the 
purpose of applicability of this Act. 

 

j) Industrial Disputes Act 1947 :- The Act lays down the machinery and procedure for 
resolution of Industrial disputes, in what situations a strike or lock-out becomes illegal 
and what are the requirements for laying off or retrenching the employees or closing 
down the establishment. 

 

k) Industrial  Employment  (Standing  Orders)  Act  1946  :-  It  is  applicable  to  all 
establishments employing 100 or more workmen (employment size reduced by some of 
the States and Central Government to 50). The Act provides for laying down rules 
governing the conditions of employment by the Employer on matters provided in the Act 
and get the same certified by the designated Authority. 

 

1) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 
unions of workmen and employers. The Trade Unions registered under the Act have been 
given certain immunities from civil and criminal liabilities. 

 

m) Child Labour (Prohibition & Regulation) Act 1986 :- The Act prohibits employment 
of children below 14 years of age in certain occupations and processes and provides 
for regulation of employment of children in  all  other  occupations  and  processes. 
Employment of Child Labour is prohibited in Building and Construction Industry. 

 

n) Inter-State Migrant workmen's (Regulation of Employment & Conditions of Service) 
Act 1979 :- The Act is applicable to an establishment which employs 5 or more inter- 
state migrant workmen through an intermediary (who has recruited workmen in one 
state for employment in the establishment situated in another state). The Inter-State 
migrant workmen, in  an  establishment to  which this  Act  becomes applicable, are 
required to be provided certain facilities such as housing, medical aid, traveling 
expenses from home upto the establishment and back, etc. 

 

o) T h e  B u i l d i n g  a n d  O t h e r  C o n s t r u c t i o n  w o rk e r s  ( R e g u l a t i o n  o f  Employment 
and Conditions of Service) Act 1996 and the Cess Act of 1996 :- All the establishments 
who  carry on  any building or  other  construction work and  employs 10  or more 
workers are covered under this Act. All such establishments are required to pay cess at 
the rate not exceeding 2% of the cost of construction as may be modified by the 
Government. The Employer of the establishment is required to provide safety measures 
at the Building or construction work and other welfare measures, such as Canteens, 
First-Aid facilities, Ambulance, Housing accommodations for workers near the work 
place etc. The Employer to whom the Act applies has to obtain a registration certificate 
from the Registering Officer appointed by the Government. 

 

p) Factories Act 1948 :- The Act lays down the procedure for approval of plans before 
setting up a factory, health and safety provisions, welfare provisions, working hours, 
annual earned leave and rendering information regarding accidents or dangerous 
occurrences to designated authorities. It is applicable to premises employing 10 persons 
or more with aid of power or 20 or more persons without the aid of power engaged in 
manufacturing process. 



 

55 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION 4 
 
 

CONTRACT DATA 
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CONTRACT DATA 
 
 
 
 

Items marked “N/A” do not apply in this contract. 

 
 
Clause Reference 
With respect to 
section 3 

1.  The Employer is          [Cl.1.1.]  

 Name :- Chief Engineer ( Communication) 
 

 Address:- Road Construction  Department,    
  First Floor, Engineer’s Hostel No.-2, Dhurwa, Ranchi- 

 834004 
 

Name of Employer’s Representative Executive Engineer, R.C.D, Road Division, Giridih 
 

2. The Engineer is     
 

Name of Authorized Representative:- Executive Engineer, R.C.D, Road Division, Giridih 
 
3. Deleted 

 
4. The Defects Liability Period is 3 years from the date of completion, in case, where the 

bituminous thickness is equal to or more than 40mm. However, in case of work where 
bituminous thickness is less than 40mm, the defect liability period is 365 days from the date 
of completion. [Cl. 1. 1 &35] 

 
5. The Start Date shall be same as days for the date of issue of the Notice to [Cl.1.1.] 

proceed with the work. 
 

6. The Intended Completion Date for the whole of the Works is [Cl. 1.1,17&28] 
05 months after start of work with the following milestones: 

 

Milestone dates:  [C1.2.2&49.1] 

Physical works to be completed. Period from the start date  

Milestone 1 i.e. 25 % 01 months  

Milestone 2 i.e. 50% 03  months 

 

 

Milestone 3 i.e. 100%                                     05 months  

 

7. The Site is located at  
Improvement of Riding Quality of Kharagdiha-Khijuri Road (Total Length - 16.400 
Km.) For The Year 2026-27 

  

Cl. 1.1] 

 

8. The name and identification number of the Contract is:  RCD/GIRIDIH/603/2026-27  
 

[Cl. 1.1] 

9. The works consist of-  Improvement of Riding Quality of Kharagdiha-Khijuri 
Road (Total Length - 16.400 Km.) For The Year 2026-27 

  [Cl. 1.1] 
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The works shall, inter alia, include the following, as specified or as directed: 
Clause Reference 
with respect to 
section3 

 (A) Road Works 
Site clearance; setting-out and layout; widening of existing carriageway 

 

and strengthening including camber corrections; construction of new road/ 
parallel service road; bituminous pavements remodeling/construction of 
junctions, intersections, bus bays, lay byes; supplying and placing of 
drainage channels, flumes, guard posts and guard other related items; 
construction /extension of cross drainage works, bridges, approaches and 
other related stones; road markings, road signs and kilometer/ hectometer 
stones; protective works for roads/ bridges; all aspects of quality assurance 
of various components of the works; rectification of the defects in the 
completed works during the Defects Liability Period; submission of "As- 
built" drawings and any other related documents; and other item of work 
as may be required to be carried out for completing the works in accordance 
with the drawings and provisions of the contract to ensure safety. 

 
(B) Bridge Works 
Site clearance; setting out, provision of foundations, piers abutments and 
bearings; pre-stressed/reinforced cement concrete superstructure; wearing 
coat, hand railings, expansion joints, approach slabs, drainage spouts/ 
down take pipes, arrangements for fixing light posts, water mains, utilities 
etc; provision of suitably designed protective works; providing wing/return 
walls; provision of road markings, road signs etc.; all aspects of quality 
assurance; clearing the site and handing over the works on completion; 
rectification of the defects during the Defects Liability Period and 
submission of "As-built" drawings and other related documents; and other 
items of work as may be required to be carried out for completing the 
works in accordance with the drawings and the provisions of the contract 
and to Insure safety. 

 
(C) Other Items 
Any other items as required to fulfill all contractual obligations as per the [Cl. 1.1] 
Bid documents. 

 

 
10.  The following documents also form part of the Contract: [Cl. 2.3(9)] 

 
 
11.  The law which applies to the Contract is the law of Government of Jharkhand. [Cl. 3.1] 

 

12.  The language of the Contract documents is English [Cl. 3.1] 
 

13.  Limit of subcontracting  50%  of the Initial Contract Price [Cl. 7.1] 
 

14.  The Schedule of Other Contractors         [Cl. 8] 
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Clause Reference 
with respect to 
Section3 

 
 
 
 

15. The Schedule of Key Personnel As per Annex.-II to Section I [Cl.9] 
16. The minimum insurance cover for physical property, injury and death  is Rs. 5 lakhs per 

occurrence with the number of occurrences limited to four. After each occurrence, 
contractor will pay additional premium necessary to make insurance valid for four 
occurrences always.  [Cl.13] 

 
17. Site investigation report. [Cl.14] 

 
18. The Site Possession Date shall be :- Date of Work Order  [Cl.21] 

 
19. Deleted 

 
20. Deleted 

 
21. The period for submission of the programme for approval of Engineer [Cl.27.1] 

shall be 21 days from the issue of Letter of Acceptance. 
 

22. The period between programme updates shall be 90 days.   [Cl.27.3] 
 

23. The amount to be withheld for late submission of an updated [Cl. 27.3] 
programme shall be Rs  5.58 Lakhs 

 
24. Deleted 

 
 
 

25. The currency of the Contract is Indian Rupees.  [Cl. 46] 
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Clause Reference 
with respect 
to section 3 

 
 

26.  The formula (e) for adjustment of prices are: [Cl. 47] 

R = Value of work as defined in Clause 47.1 of Conditions of Contract 

Adjustment for cement component 
 

(i) Price adjustment for increase or decrease in the cost  of cement 
procured by the contractor shall be paid in accordance with the 
following formula: 

Vc = 0.85x Pc / 100x Rx (C i –C0 )/C0 

Vc = increase or decrease in the cost of work during the month under consideration 
due to changes in rates for cement. 

Co  = The all India wholesale price index for cement on 28 days 
preceding the date of opening of Bids as published by the 
Ministry of  Industrial  Development,  Government of  India, 
New Delhi. 

Ci = The all India average wholesale price index for cement for the 
month under consideration as published by Ministry of 
Industrial Development, Government of India, New Delhi 

Pc = Percentage of cement component of the work 

Adjustment for steel component 
 

(ii) Price adjustment for increase or decrease in the cost of steel procured by 
the Contractor shall be paid in accordance with the following 
formula: 

 

Vs = 0. 85x P S / 100x R x (S i  – S 0 )/ S 0 

Vs = Increase or decrease in the cost of work during the month under 
consideration due to changes in the rates for steel 

So = The all India wholesale price index for steel (Bars and Rods) on 
28 days preceding the date of opening of Bids as published by the 
Ministry of Industrial Development, Government of India, 
New Delhi 

 
Si = The all India average wholesale price index for steel (Bars and 

Rods) for the month under consideration as published by 
Ministry of Industrial Development, New Delhi 
Ps = Percentage of steel component of the work 

 

Note : For the application of this clause, index of Bars and Rods has 
been chosen to represent steel group. 
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Adjustment of bitumen component 

 

Clause Reference 
with respect 
to section 3 

 
(iii) Price adjustment for increase or decrease in the cost of bitumen shall be 

paid in accordance with the following formula: 
 

Vb = 0.85 x Pb/100 x R x (Bi – B0 )/B0 

Vb = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for bitumen. 

Bo  = The official retail price of bitumen at the IOC depot at nearest 
center on the day 28 days prior to date of opening of Bids. 

Bi  = The official retail price of bitumen of IOC depot at nearest 
center for the 15  day of the month under consideration. 

Pb = Percentage of bitumen component of the work 
 
 
 

Adjustment of Other materials Component 
 

(iv) Price adjustment for increase or decrease in cost of local materials other than cement, steel, 
bitumen and POL procured by the contractor shall be paid in accordance with the following 
formula: 

 
Vm =0.85xPm /100xRx(Mi - Mo )/Mo 

 
Vm = Increase or decrease in the cost of work during the month 

under consideration due to changes in rates for local 
materials other than cement, steel, bitumen and POL. 

Mo = The all India wholesale price index (all commodities) on 
28 days preceding the date of opening of Bids, as published 
by the Ministry of Industrial Development, Government of India, New Delhi. 

Mi = The all India wholesale price index (all commodities) for 
the month under consideration as published by Ministry of 
Industrial Development, Government of India, New Delhi. 

Pm =   Percentage of local material component (other than cement, 
steel, bitumen and POL) of the work. 
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The following percentages will govern the price adjustment for 
the entire contract 

 

Clause reference 
with respect 
to Section 3 

 

1. Cement – PC  5% 

2. Steel – Ps  5% 

3. Bitumen – Pb  10% 

4. Other materials – Pm  45% 

5. Labours - P1  25% 

  Total 90% 

27. The proportion of payments retained (retention money) shall be 9% 
from each bill subject to a maximum of 8% of final contract price. [Cl. 48] 

 
 
 

28. Amount of liquidated damages for 
delay in completion of works 

F o r W h o l e o f w o r k 
(l/2000)th  of the Initial 
Contract Price, rounded 
off to the nearest 
Thousand, per day. 

[C1.49] 

For sectional 
completion (wherever 
specified, in item 6 of 
Contract  Data) (1/ 
200)th  of initial contract 
price for 5 km section, 
rounded off to the 
nearest thousand per 
day. 

 
 

29.  Maximum limit of liquidated damages 
for delay in completion of work. 

10 per cent of the Initial 
Contract Price rounded 
off to  the  nearest 
thousand. 

[Cl. 49] 

 
30.  Amount  of  Bonus  for  early 

completion of whole of the works 
 
 
 
 
 
 

31.Maximum limit of bonus for early 

completion of work 

1 per cent of the Initial 
Contract Price (part of a 
month to be excluded), 
rounded  off to  the 
nearest thousand, per 
month. 
 

 
6 per cent of the 
Contract Price rounded 
off  to the nearest thousand. 

[C1 50] 
 
 
 
 
 
 
[C1 50] 
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3 2. The amounts of the advance payment are: 

        Clause Reference with 
respect to section 3 

[C1.51&52] 

 
Nature of Advance 

 
 

i. Mobilization 10% of the Contract 

price 
 
 
 
 
 
 
 
 

ii.  Equipment  90% for new and 50% 
of depreciated value 
for    old equipment. 
Total  amount  will  be 
subject to a maximum 
of 5% of the Contract 
price. 

Amount (Rs.) Conditions to be 
fulfilled 
 

On  submission o f  un- 
conditional Bank Guarantee, (to 
be drawn before the end of 20% 
of Contract period). The 
contractor may furnish  four 
bank guarantees of 2.5% each, 
valid for full period. 
 

After  equipment   is 
brought to  site  (provided 
the Engineer is satisfied 
that  the  equipment  is 
required for performance of 
the contract) and  on 
submission     of 
unconditional  Bank 
Guarantee for amount of 
advance. 

 
 

33. Repayment of advance payment for mobilization and equipment: [Cl. 51.3] 
 

The advance loan shall be repaid with percentage deductions from the 
interim payments certified by the Engineer under the Contract. Deductions 
shall commence in the next Interim Payment Certificate following that in 
which the total of all such payments to the Contractor has reached not less 
than 20 per cent of the Contract Price or 6 (Six) months from the date of 
payment of first instalment of advance, whichever period concludes earlier, and 
shall be made at the rate of 20 per cent of the amounts of all Interim 
Payment Certificates until such time as the loan has been repaid, always 
provided that the loan shall be completely repaid prior to the expiry of the 
original time for completion pursuant to Clauses 17 and 28. 

 

34. Deleted. 
 

35. The Securities shall be for the following minimum amounts equivalent [Cl. 52] 
as a percentage of the Contract Price: 

 
P er f or m a nce S ec ur i t y f or 2 per c e nt of c o ntr a ct pr ic e p l us Rs. 
.................. (to be decided after evaluation of the bid) as additional 

security in terms of ITB Clause 29.5. 
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Clause reference 
with respect 
to Section 3 

 
 

The standard form of Performance Security acceptable to the Employer 
shall be an unconditional Bank Guarantee of the type as presented in 
Section 8 of the Bidding Documents. 

 
 

36. The Schedule of Operating and Maintenance Manuals   N/A [Cl. 58] 
 

37. 
 

The date by which "as-built" drawings (in scale as directed) in 2 sets are 
required is within 28 days of issue of certificate of completion of whole 
or section of the work, as the case may be. 

 

[Cl. 
 

58] 

 

38. 
 

The amount to be withheld for failing to supply "as built" drawings by 
the date required is Rs 11.16 Lakhs. 

 

[Cl. 
 

58] 

 

39. 
 

The following events shall also be fundamental breach of contract: 
"The Contractor has contravened Sub-clause 7.1 and Clause 9 of GCC." 

 

[Cl. 
 

59.2] 

 

40. 
 

The percentage to apply to the value of the work not completed 
representing the Employer's additional cost for completing the Works 
shall be 20 per cent. 

 

[Cl. 
 

60] 
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SECTION 5 
 

TECHNICAL SPECIFICATION 
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BRIEF SPECIFICATION OF ITEM OF WORKS 
 

(Details of items of work given in Bill of Quantity) 
 

All works shall be carried out as per relevant clauses of MORT & H 

Specification for Roads & Bridges (5th Revision) 

Specification for Roads & Bridges 
 
1. Earth work - As per L.S. and C/S  
 
 

                        
Flexible Pavement  
 Granular Sub-Base  DL  GSB--150 mm (SOR No.- 4.01 B(v)) 

  (Compacted thickness)                                (For Flexible Pavement) 

   

   
 WMM 

 
250 mm. (SOR No.- 4.14 B) 

 (Compacted thickness)  
 DGBM 50 mm (SOR No.-5.04 A (B) 
 BC 30 mm  (SOR No.-5.05 A (B)) 
  

R 
 

  Rigid Pavement  
 

 
       

 
      GSB DL- 150 mm (SOR No. 4.14 B) 

  DLC – 100mm (SOR 6.01) 
   PQC – 250mm (SOR 6.02) 

 
  

   
   
   

Bridges   
 High Level Bridge - 2x21M  - 1 Nos.   
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SECTION 6 
 

FORM OF BID 
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FORM OF BID 
 
 
 

Description of the Works: - Improvement of Riding Quality of 
Kharagdiha-Khijuri Road (Total Length - 16.400 Km.) For The Year 2026-27 

 Bid To :  Executive Engineer. 

 

Address : R.C.D, Road Division, Giridih 
 
 
 

1. We offer to execute the Works described above and remedy any defects therein in 
conformity with the conditions of Contract, specification, drawings, Bill of Quantities and 
Addenda for the sum(s) of 
 
  _ 

   _ 

(   _ ) 

 
 
2. We undertake, if our Bid is accepted, to commence the Works as soon as is reason- 

ably possible after the receipt of the Engineer's notice to commence, and to com- 
plete the whole of the Works comprised in the Contract within the time stated in the 
document. 

 
3. We agree to abide by this Bid for the period of *   days from the date fixed for 

receiving the same, and it shall remain binding upon us and may be accepted at any 
time before the expiration of that period. 

 
4. Unless and until a formal Agreement is prepared and executed this Bid, together 

with your written acceptance thereof, shall constitute a binding contract between 
us. 

 

 
5. We understand that you are not bound to accept the lowest or any tender you may 

receive. 
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Dated this   day of   20..... 
 

 
Signature   in the capacity of    
duly authorized to sign bids for and on behalf of    

 
 
 

(in  block  capitals  or  typed) 

Address 

 
 
 

Witness 
 
 
 

 
Address 

 
 
 
 
 
 

Occupation 
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SECTION 7 
 

BILL OF QUANTITIES 
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BILL OF QUANTITIES 

Preamble 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, 
Conditions of Contract, Technical Specifications and Drawings. 

 
2. The quantities given in the Bill of Quantities are estimated and provisional, and are 

given to provide a common basis for bidding. The basis of payment will be the 
actual quantities of work ordered and carried out, as measured by the Contractor 
and verified by the Engineer and valued at the rates and prices tendered in the priced 
Bill of Quantities, where applicable, and otherwise at such rates and prices as the 
Engineer may fix within the terms of the Contract. 

 

 
3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as 

it is otherwise provided under the Contract, include all constructional plant, labour, 
supervision, materials, erection, maintenance, insurance, profit, taxes and duties, 
together with all general risks, liabilities and obligations set out or implied in the 
Contract. 

 

 
4. The rates and prices shall be quoted entirely in Indian Currency. 

 
5. A rate or price shall be entered against each item in the Bill of Quantities, whether 

quantities are stated or not. The cost of Items against which the Contractor has 
failed to enter a rate or price shall be deemed to be covered by other rates and prices 
entered in the Bill of Quantities. 

 
6. The whole cost of complying with the provisions of the Contract shall be included 

in the items provided in the priced Bill of Quantities, and where no Items are pro 
vided the cost shall be deemed to be distributed among the rates and prices entered 
for the related Items of Work. 

 
7. General directions and descriptions of work and materials are not necessarily 

repeated or summarized in the Bill of Quantities. References to the relevant sections 
of the contract documentation shall be made before entering rates or prices against 
each item in the Bill of Quantities. 

 
8. The method of measurement of completed work for payment shall be in accordance 

with the specification for Road and Bridge Works published by the Ministry of 
Surface Transport (edition). 

 
9. Errors will be corrected by the Employer for any arithmetic errors pursuant to Clause 

29 of the Instructions to Bidders. 
 

 
10.  Rock is defined as all materials which, in the opinion of the Engineer, require 

blasting, or the use of metal wedges and sledgehammers, or the use of compressed 
air drilling for its removal, and which cannot be extracted by ripping with a tractor of 
at least 150 kw. with a single rear mounted heavy duty ripper. 
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Improvement of Riding Quality of Kharagdiha-Khijuri Road (Total Length - 
16.400 Km.) For The Year 2026-27 

Sl.No. Items Unit Quantity Rate (Rs.) 
In Figure In Words 

1 2 3 4 5 6 
      

      

Note : BOQ is available online on the website http://jharkhandtenders.gov.in . Bidder shall fill BOQ as 
per inst ruction given in addendum to Instructions to Bidders 

 
 

Executive Engineer 
RCD, Road Division, 

Giridih 
 
 

Note : 
 

1. Item for which no rate or price has been entered in will not be paid for by the 
Employer when executed and shall be  deemed covered by the  other rates and 
prices in the bill of quantities (Refer : ITB Clause 13.2 and GCC Clause 43.3). 

 

2. Unit rates and prices shall be quoted by the bidder in Indian rupee [ITB Clause 
14.1]. 

 

3. Deleted. 
 

4. Deleted. 
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SECTION 8 
SECURITIES AND OTHER FORMS 
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BID SECURITY (BANK GUARANTEE) 
 
 
 

WHEREAS,   [name of Bidder] (hereinafter called "the 
Bidder") has submitted his Bid dated ___[ d a t e] f or t h e c o n s tr u c t i o n of 

  [name of Contract hereinafter called "the Bid"]. 
 
 
 

KNOW ALL PEOPLE by these presents that We         
[name of Bank] of   [name of country] having our 
registered office at   (hereinafter called "the 
Bank") are bound unto Executive Engineer, R.C.D, Road Division, Giridih [name of 
Employer’s Representative] (hereinafter 
called "the Employer’s Representative") in the sum of   * for which payment 
well and truly to be made to the said Employer’s Representative the Bank itself, his 
successors and assigns by these presents. 

 

SEALED with the Common Seal of the said Bank this    day of   , 20_ 

THE CONDITIONS of this obligation are: 
 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 
specified in the Form of Bid; 

 
OR 

 

 
(2) If the Bidder having been notified to the acceptance of his bid by the Employer 

during the period of Bid Validity: 
 

(a) fails or refuses to execute the Form of Agreement in accordance with the 
Instructions to Bidders, if required; or 

 

 
(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders; or 
 

(c) does not accept the correction of the Bid Price pursuant to Clause 27. 
 

 
We undertake to pay to the Employer up to the above amount upon receipt of his 

first written demand, without the Employer having to substantiate his demand, provided 
that in his demand the Employer will note that the amount claimed by him is due to him 
owing to the occurrence of one or any of the three conditions, specifying the occurred 
condition or conditions. 
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This Guarantee will remain in force up to and including the date 
______________ ** days after the deadline for submission of Bids as such deadline is 
stated in the Instructions to Bidders or as it may be extended by the Employer, notice of 
which extension(s) to the Bank is hereby waived. Any demand in respect of this guarantee 
should reach the Bank not later than the above date. 

 
DATE SIGNATURE    

 
 
 

WITNESS    .SEAL    
 
 
 

[Signature, name and address] 
 
 
 

* The Bidder should insert the amount of the guarantee in words and figures denomi- 
nated in Indian Rupees. This figure should be the same as shown in Clause 16.1 of 
the Instructions to Bidders. 

 
** 45 days after the end of the validity period of the Bid. Date should be inserted by 

the Employer before the Bidding documents are issued. 
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PERFORMANCE BANK GUARANTEE 
 
 

To 
 

  [name of Employer’s Representative] 
 

  [address of Employer’s Representative] 
 
 
 
 
 

WHEREAS   ,   [name and address of Contractor] 
(hereafter called "the Contractor") has undertaken, in pursuance of Contract No.     
dated  to execute   [name of Contract and brief 
description of Works] (hereinafter called "the Contract"). 

 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 

shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 
security for compliance with his obligation in accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you on behalf of the Contractor, up to a total of  [amount of 
guarantee]*   (in words), such sum being payable in the types and 
proportions of currencies in which the Contract Price is payable, and we undertake to pay you, 
upon your first written demand and without cavil or argument, any sum or sums within the 
limits of   [amount of guarantee] as aforesaid without your 
needing to prove or to show grounds or reasons for your demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the contractor 

before presenting us with the demand. 
 

We further agree that no change or addition to or other modification of the terms of the 
Contract or of the Works to be performed there under or of any of the Contract documents which 
may be made between your and the Contractor shall in any way release us from any liability 
under this guarantee, and we hereby waive notice of any such change, addition or modification. 

 
This guarantee shall be valid until 28 days from the date of expiry of the Defect Liabil- 

ity Period. 
 

Signature and Seal of the guarantor     
Name of Bank      
Address      
Date      

 
 
*An amount shall be inserted by the Guarantor, representing the percentage the Contract 
price specified in the contract including additional security for unbalanced Bids, if any 
and denominated in India Rupees.  
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ADVANCE PAYMENT 
 

To 
 

        [name  of  Employer’s  Representative] 

        [address of Employer’s  Representative] 

          [name of Contractor]  

Gentlemen: 

In accordance with the provisions of the Conditions of Contract, sub-clause 51.1 
("Advance Payment") of the above-mentioned Contract, [name and address of Contractor] 
(herein after called "the Contractor") shall deposit with [name of Employer’s 
Representative] a bank guarantee to guarantee his proper and faithful performance 
under the said Clause of the Contract in an amount 
of_________________________ [amount  of  Guarantee]* 
  [in words]. 

 

 
We, the   [bank of financial institution], as instructed by 
the Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and 
not as Surety merely, the payment to   [name of Employer’s Representative] on his 
first demand without whatsoever right of obligation on our part and without his first claim 
to the Contractor, in the amount not exceeding    [amount of 
guarantee]* 
  [in words]. 

 
We further agree that no change or addition to or other modification of the terms of the 
Contractor or Works to be performed there under or of any of the Contract documents 
which may be made between_________________________[name of Employer’s 
Representative] and the Contractor, shall in any way release us from any liability 
under this guarantee, and we hereby waive notice of any such change, addition or 
modification. 

 
This guarantee shall remain valid and in full effect from the date of the advance payment 
under the Contract until   [name of Employer’s 
Representative] receives full repayment of the same amount from the Contractor. 

 
Yours truly, 

 

 

Signature and Seal :            

Name of Bank / Financial Institution :          

Address;            

Date: 

 
*An amount shall be inserted by the Bank or Financial Institution representing 
the amount of the Advance Payment, and denominated in Indian Rupees. 
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Letter of Acceptance 
(Letter head paper of the Employer’s Representative) 

 
  (Date) 

 
 
 

To 
  (Name and address of the Contractor) 

 

 
 
 
 
 

Dear Sirs, 
 
 
 

This is to notify you that your Bid dated   for execution of the 
  (name of the contract and identification 
number, as given in the Instructions to Bidders) for the Contract Price of Rupees 
  (   ) (amount in words and 
figures), as corrected and modified in accordance with the Instructions to Bidders1 is hereby 
accepted by our agency. 

 
 
 

You are hereby requested to furnish Performance Security, in the form detailed in Para 34.1 
of ITB for an amount equivalent to Rs.   within   21   days   of   the 
receipt of this letter of acceptance valid up to 28 days from the date of expiry of defects 
Liability Period i.e. up to   and sign the contract, 
failing which action as stated in Para 34.3 of ITB will be taken. 

 

 
Yours faithfully, 

 
 
 

Authorized Signature 
Name and title of Signatory 
(Employer’s Representative) 

 
 
 
 
 

1. Delete "corrected and" or "and modified" if only one of these actions applies. Delete 
as corrected and modified in accordance with the Instructions to Bidders, if corrections 
or modifications have not been affected. 
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Issue of Notice to proceed with the work 
(Letter head of the Employer’s Representative) 

 
 

  (Date) 
 
 

To 
 

(Name and address of the Contractor) 
 
 
 
 
 
 
 
 

Dear Sirs, 
 

Pursuant to your furnishing the requisite security as stipulated in ITB Clause 34.1 
and signing of the Contract for the construction of     

 
  at a 
Bid Price of Rs.  . 

 
You are hereby instructed to proceed with the execution of the said works in accor- 

dance with the contract documents. 
 
 
 

Yours faithfully, 
 
 
 
 

(Signature,  name  and  title  of  Employer’s 
Representative) 
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Agreement Form 
 

Agreement 
 

 
This agreement, made the   da y of   between 

  (name and address of Employer) [hereinafter called "the 
Employer] and      
(name and address of contractor) hereinafter called "the Contractor" of the other part. 

 
Whereas the Employer is desirous that the Contractor execute 

 

 
(name and identification number of Contract) (hereinafter called "the Works") and the 
Employer has accepted the Bid by the Contractor for the execution and completion of such 
Works and the remedying of any defects therein , at a cost of Rs.     

 
 
 

NOW THIS AGREEMENT WITNESSETH as follows : 
 

 
1. In this Agreement, words and expression shall have the same meanings as are 
respectively assigned to them in the conditions of contract hereinafter referred to and they 
shall be deemed to form and be read and construed as part of this Agreement. 

 
2. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the Works and remedy any defects therein in conformity in all aspects with the 
provisions of the contract. 

 
3. The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying the defects wherein Contract Price 
or such other sum as may become payable under the provisions of the Contract at the times 
and in the manner prescribed by the Contract. 

 
4. The following documents shall be deemed to form and be ready and construed as 
part of this Agreement viz. 

 

(i) Letter of Acceptance 
(ii) Notice to proceed with the works; 
(iii)   Contractor's Bid 
(iv) Condition of Contract: General and Special 
(v) Contract Data 
(vi) Additional condition 
(vii)  Drawings 
(viii) Bill of Quantities and 
(ix)   Any other documents listed in the Contract Data as forming part of the Contract. 
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In witnessed whereof the parties there to have caused this Agreement to be executed 

the day and year first before written. 
 

The Common Seal of   was 
hereunto affixed in the presence of : 

 

 
 

Signed, Sealed and Delivered by the said    
 

 
in the presence of: 

 
Binding Signature of Employer’s Representative    

 
Binding Signature of Contractor    
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UNDERTAKING 
 
 
 

I, the undersigned do hereby undertake that our firm M/s 
________   ____   ___   _______   _____ agree to abide by this bid for a period   _ 
days for the date fixed for receiving the same and it shall be binding on us and may be accepted 
at any time before the expiration of that period. 

 

 
 
 
 
 
 
 
 
 
 
 

(Signed by an Authorized Officer of the Firm) 
 
 
 
 
 
 

Title of Officer 
 
 
 
 

Name of Firm 
 
 
 
 

DATE 
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SECTION 9 
 

DRAWINGS 
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SECTION 10 
 

DOCUMENTS TO BE FURNISHED BY BIDDER 
 

Refer to Addendum to ITB 
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ADDENDUM 
To 

Instructions to Bidders 
(FOR JHARKHAND SBD CONTRACT) 

 
Detailed instructions & documents to be furnished for online bidding 

 
1.  Guidelines  for online submission of bids can be downloaded  from the website 

http://jharkhandtenders.gov.in 

2.  Interested bidders  can download  the bid  from the website 

http://jharkhandtenders.gov.in 

3.  Bidders  in  order  to  participate in  the bidding process  have to  get ‘Digital 

Signature Certificate (DSC)’ as per Information Technology Act-2000 to 

participate in online bidding. This certificate will be required for digitally signing 

the bid. Bidders can get the  above mentioned digital signature certificate from 

any approved  vendors  (CCA). Bidders,  who already  possess valid  Digital 

Certificates, need not procure new Digital Certificate. 

4.  Bidders have to submit their bids online in electronic format with digital Signature. 
 

Bids without digital signature will not be accepted. No proposal will be accepted 

in physical form. 

5.  Bids will be opened online as per time schedule  mentioned in the Invitation for 
 

Bids (IFB). 
 

6.  Bidders should be ready with the scanned copies of cost of documents & bid 

security as specified in the tender document. Before submission of bids online, 

bidders must ensure that scanned  copies  of all the necessary documents have 

been attached with bid. 

7.  Bidders  have to produce original Demand  Draft  towards  tender  fee & bid 
 

security as  mentioned in  the  Invitation for Bids (IFB) to  the  Chairman,  e- 

Procurement Cell during the period  & time as mentioned in the I.F.B. failing 

which  bid will  not be accepted.  The details of cost of documents, bid security 

specified  in the  tender  documents  should be the  same as submitted  online 

(scanned copies), otherwise bid will summarily be rejected. 

8.  Uploaded documents of successful bidder will be verified with the original before 
 

signing the agreement. The successful b i dd e r  has to provide the originals to 

the concerned authority. 

9.  The department will not be responsible for delay in online submission of bids due 
 

to any reason, what so ever. No Claim shall be entertained on account of 
disruption of internet services being used by the bidder. Bidders are 
advised to upload their bids well in advance to avoid last minute 
technical snags.  
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10. All required information for bid must be filled and submitted online. 
 

11. Other details can be seen in the bidding documents. 
 

12. Only online withdrawal or modification of bids, if any, in  pursuance  of relevant 

clauses of the SBD is acceptable. 
 
 

B.  Details of documents to be furnished for online  bidding 
 

1. Scanned  copies  of the following documents to be up-loaded in .pdf format on 

the website http://jharkhandtenders.gov.in in technical bid folder. 
 
 

i. D.D. towards Cost of document. 
 

ii. Bid security in the form specified in Section-8 of SBD. 
 

iii.  Qualification  information  and supporting  documents  as specified  in 
 

Section-2 of SBD. 
 

iv.  Certificates, undertakings, affidavits as specified in Section-2.  

v. Any other information pursuant to Clause-4.2 of ITB. 

vi.  Undertakings that the bid shall remain valid for the period specified in 
 

Clause-15.1 of ITB. 
 

2. Scanned copies  of the following documents to be up-loaded on the website 
 

http://jharkhandtenders.gov.in in financial bid folder. 
 

i. Form of bid has specified in Section-6 in pdf format. 
 

3. Duly filled in & Digitally signed BOQ in financial bid folder. 
 

4. Uploaded documents of successful bidder will be verified with the original before 

signing the agreement. The successful  bidder has to provide the originals to the 

concerned   authority  on receipt of  such a letter, which  will  be sent through 

registered post or speed post or delivered by hand. 

5. SBD is not to be uploaded by the Bidder. The Bidder has to give affidavit stating 

agree/disagree on the conditions in the SBD. The bidder who disagrees on the conditions 

of SBD can not participate in the tender. 

6. Each uploading shall be digitally signed by the bidders. 
7. Corrigendum / Addendum/Corrections, if any, will be published only in the website 

http://jharkhandtenders.gov.in 
 

Executive Engineer, 
Road Construction Department, Road 

Division, Giridih. 
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Addendum to SBD 

Section 1 – ITB 
:  

Clause No. 
 

As mentioned in Part – I : Complete Bidding 
Document of Standard Bidding Document – 

Procurement of Civil Works. 
 

Text to be substituted as 
under 

Clause – 8.2 One copy of each of the volumes I, II, III 
and IV will be issued to the Bidder. 
Documents to be furnished by the Bidder 
in compliance to section 2 will be 
prepared by him and furnished as 
Volume – V in two parts ( refer clause 
12)) 

Each of the volumes I, II, 
III and IV will be available 
online on website 
http://jharkhandtenderr.gov
.in for bidder(s). Documents 
to be submitted by the 
bidder(s) in compliance to 
section 2 will be prepared 
by him and submitted on 
line as per instructions 
given in addendum to ITB. 

Clause – 12.1 The bid to be submitted by the bidder as 
volume V of the bid document ( refer 
clause 8.1) shall be in two separate 
parts. 

The bid shall be submitted 
by the bidders online as per 
instructions contained in 
addendum to ITB. 

Clause – 12.2 The bidder shall prepare two copies of 
the 
bid,  marking   them   ‘original’  and 
‘Copy’ 
respectively. 

The bid shall be submitted 
by the bidders online as per 
instructions contained in 
addendum to ITB. 

Clause – 13.2 The bidder shall fill in rates and prices 
and line item total (both in figures and 
words) for 
all items of the Works described in the Bill 
of Quantities along with total bid price 
(both in figures and words). Items for 
which no rate 
or price is entered by the bidder will not 
be paid for by the Employer when 
executed and 
shall be deemed covered by the other 
rates and prices  in the Bill 
 of Quantities. 
Corrections,   if any,   shall   be made 
by crossing out, initialling, dating and 
rewriting. 

The bidder s h a l l  f i l l  in 
rates  in figures  only  as the 
rate in words will be 
generated automatically in 
 the BOQ template. 
Items for which no rate or 
price  is  entered  by the 
bidder will not be paid for by 
the  Employer  when 
executed  and shall  be 
deemed covered by the 
other rates and prices in 
The Bill of Quantities. 

Clause – 18.1 The bidder shall prepare one original 
and 
one copy of the documents comprising 
the bid  as described  in  Clause  12 of 
these 
Instructions to Bidders, bound, with the 
volume containing the “Technical Bid” and 

The bidder shall submit the
bids  as per addendum 
t o  instruction to bidder. 
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“Financial bid” in separate parts and 
clearly marked  “ORIGINAL”
 and “ COPY”
 as 
Appropriate. In the event of discrepancy 
between them, the original shall prevail. 

Clause – 18.2 The original and copy of the  Bid shall 
be 
typed or written in indelible ink and shall 
be signed by a person  or
 persons  duly authorizes 
to sign on behalf of the Bidder, 
Pursuant to Sub-Clauses 4.3. All pages 
of the bid where entries or amendments 
have 
been made shall be initialled by the 
person or persons signing the bid. 

 

The bidder shall submit the
bids  as per addendum 
t o  instruction to bidder. Bids
submitted online have to be
digitally signed by the bidder. 

Clause – 18.3 The Bid  shall  contain  no alterations 
or additions, except those to comply with 
instructions issued by the Employer,  or 
as 
necessary   to  correct  errors  made by 
the bidder, in which case such corrections 
shall 
be initialled by the persons signing the 
bid. 

Bidders shall follow the 
Method of submission of bid 
 as mentioned in 
addendum to ITB. 

Clause – 19.1 The Bidder shall seal the original and 
copy 
of the Bid in separate envelopes, duly 
marking the envelopes as “ORIGINAL” 
and “COPY”  . These two envelopes 
(called as 
inner envelopes) shall then be put inside 
one outer envelope. Each set of the 
inner envelope marked “ORIGINAL” and 
“COPY” shall contain within  it two 
separate sealed envelopes  marked
 “Technical Bid” 
 and “Financial Bid” with 
additional markings as follows : 

Bidders shall follow the 
Method of submission of bid
 as mentioned in
addendum to ITB. 

Clause – 19.2 The inner,  outer,  and separate  
envelopes containing  Technical  and 
Financial  Bids 
shall 

(a) Be addressed  to the Employer at 
the address given in Appendix 

(b) Bear the identification as indicated 
in 

Bidders shall follow the
Method of submission of bid
 as mentioned in
addendum to ITB. 
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Clause – 19.3 In  addition to the identification required 
in sub-clauses  19.1  and 19.2,  each of 
the 
envelopes  shall  indicate  the  name 
and address of the bidder to enable the 
bid to be returned  unopened  in  case it 
is  declared 
late, pursuant to clause 21, or the 
Evaluation 

Bidders shall follow the 
Method of submission of bid
 as mentioned in
addendum to ITB. 

Clause – 19.4 If  the  outer  envelope   is  not  sealed  
and 
marked as above, the Employer will 
assume no responsibility for  the 
misplacement or premature opening of the 
bid. 

Bidders shall follow the 
Method of submission of bid
 as mentioned in
addendum to ITB. 

Clause – 20.1 Complete  Bids   (including  Technical  
and 
Financial) must be received by the 
employer at the address specified above 
not later than 
the date indicated in appendix. In the 
event of the specified date for the 
submission of bids declared a holiday for 
the Employer, the 

Bidders shall  follow the 
Method of submission of bid
 as mentioned in
addendum to ITB. 

Clause – 22.2 Each Bidder’s  modification  or  
withdrawal notice  shall be prepared, 
sealed,  marked, 
and delivered in accordance  with clause  
18 
& 19,  with the  outer  and inner 
envelopes additionally  marked  

Bidders shall follow the 
Method of submission of bid
 as mentioned in
addendum to ITB. 

Clause-23.1 The Employer will open all the Bids 
received 
(except those received  late),
 including modification made 
pursuant to Clause  22, in 
the presence  of  the  Bidders  or
 their representatives  who choose 
to  attend  at time,    date and the place 
 specified in 
Appendix in the manner specified in 
Clause 
20 and 23.3.  In the event of the 
specified date of Bid opening being 
declared a holiday 
for the Employer, the Bids will be opened 
at 
the appointed time and location on the 
next working day. 

The Employer will open all 
the Bids submitted online  
including modification made 
pursuant to Clause  22, in the 
presence of the Bidders 
 or their representatives
  who choose to attend 
at time, date and the
 place specified  in 
Appendix  in the manner 
specified  in Clause 20 and 
23.3.  In the event of the 
specified date of Bid  opening 
being declared a holiday for 
the Employer,  the Bids 
will be opened at the 
appointed  time  and 
location on the next 
working day. A notice for the 
same shall be posted on the 
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Clause-23.2 Envelopes marked “WITHDRAWAL” shall 
be opened and read out first. Bids for 
which an 
acceptable  notice  of  withdrawal  has 
been submitted pursuant to clause 22 
shall not be 
opened. 

Withdrawn bids shall be 
opened and read  out 
first. Bids  for  which  an 
acceptable notice of 
withdrawal  has been 
submitted pursuant to 
clause  22 shall  not  be 
opened. 

Clause-23.3 The envelope  containing  “Technical 
bid” 
shall  be opened.  The amount, form 
and validity  of  the  bid  security 
furnished  with 
each bid  will  be announced.  If   the 
bid security furnished does not conform 
to the amount  and validity period  as 
specified in 
the Invitation for  Bid  (ref. Column  4 
and paragraph 3), and has not been 
furnished in 
the form specified  in Clause  16,
 the remaining  technical  bid  and 
the  sealed financial bid will be returned to 
the bidder. 

“Technical bid” shall be 
opened first.  The 
amount, form and validity 
of  the bid  security 
furnished  with  each bid will 
be announced. If the 
bid  security furnished 
does not conform  to the 
amount and  validity 
period as specified in the 
Invitation for Bid  (ref. 
Column 4 and paragraph 
3),  and has not  been 
furnished  in the form 
specified  in  Clause  16, 
the said bid shall not be 
opened/ processed 
further. 

Clause-23.4 (ii) After  receipt  of  confirmation  of  the  
bid security, the bidder will be asked in 
writing 
(usually  within 10 days of opening  of 
the 
Technical    Bid)   to  clarify   or   modify   
his technical bid, if necessary,  with 
respect to 
any rectifiable defects. 

After receipt of 
confirmation  of  the  bid 
security, the bidder  will be 
asked in writing/e-mail 
(usually within 10 days of 
opening of the Technical Bid) 
to clarify  or modify 
his  technical bid,  if 
necessary,   with  respect 
to any rectifiable defects. 

Clause-23.4 (iii) The bidders will respond  in not more than 
7 
days of issue of the clarification letter, 
which will also indicate the date, time and 
venue of opening of the Financial Bid 
(usually on the 
21st day of opening of the Technical 
bid) 

The bidders will respond 
by e-mail  in  not  more than 
7 days of issue of the
 clarification letter, 
which will also indicate the 
date, time and venue 
of opening  of the 
Financial Bid (usually on the 
21st day of opening of the 
Technical bid) 
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Clause-23.5 If,  as a consequence  of the  
modifications 
carried out by the bidder in response  to 
sub- clause  23.4, the  bidders  desire  to 
modify 
their  financial   bid,  they  will  submit 
the modification in separate sealed 
envelope so 
as to reach  the Employer’s address (refer 
sub-clause 19.2) before the opening of the 
financial bid as intimated in the 
clarification 
letter (refer sub-clause 23.4). The 
envelope shall have clear  marking 

If,  as a consequence of the
modifications carried out
 by the bidder  in 
response   to  sub-clause
23.4, the  bidders desire to 
modify their financial bid, they 
will submit the modification
online before the opening of
the financial bid as intimated
in  the  clarification  letter 
(refer sub-clause 23.4). 

Clause-23.6 At the time of opening of “Financial Bid”, 
the names of the bidders were found 
responsive 
in accordance   with Clause  23.4(iv) will 
be announced. The bids of only these 
bidders 
will be opened. The remaining bids will 
be returned to the bidders unopened. The 
responsive Bidders’ names, the bid 
prices, 
the total amount of each bid, any 
discounts, Bid Modifications and 
withdrawals, and such 
other details as the Employer may 
consider appropriate, will  be
 announced by
 the Employer  at the 
opening. Any Bid price or 
discount, which is not read out and 
recorded will   not   be  taken   into  
account   in  Bid 
Evaluatio
n. 

At the time of opening of 
“Financial Bid”,  the 
names of      the bidders found
 responsive in 
accordance   with  Clause 
23.4(iv) will  be announced. 
The bids of  only these 
bidders will be opened.  The 
remaining bids  will remain 
unopened. The responsive 
Bidders’  names,  the  bid 
prices, the total amount of 
each bid,  any discounts, 
Bid Modifications and 
withdrawals, and such 
other details as the 
employer  may consider 
appropriate, will     be 
announced by the 
Employer at the opening. 
Any Bid  price or 
discount,   which  is  not 
read  out  and recorded will 
not  be  taken  into 
account in  Bid 
Evaluation. 
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Amendment vide RCD, Jharkhand, Ranchi Ltr. No. 3211(S) Dt. 05.06.2018 
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      Executive Engineer, 
Road Construction Department, 
    Road Division, Giridih. 
 


