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EXPLANATORY NOTE

Format of the Bidding Document

The Standard Bidding Document for Pradhan Mantri Gram Sadak Yojana
(PMGSY) follows the format of the MoRTH Bidding Document, which is similar to the
format for National Competitive Bidding for Works (India Version) - as approved by the
Ministry of Finance for World Bank aided projects.

The document has the added feature of maintenance of roads for five years by the

contractor who constructs the road.
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SECTION 1

LIST OF IMPORTANT DATES

e-procurement NOTICE
NOTICE INVITING TENDERS
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SECTION 1

Superintending Engineer 6" Circle HPPWD., Kullu

List of Important Dates of Bids for Construction/Upgradation of Roads under
Pradhan Mantri Gram Sadak Yojana and their Maintenance for Five years

1. Name of Work
Sl. | District | Package | Name of | Period of | Estimated Cost (Rs. Total Cost
no no. the work | completion | Lakh) (Rs. Lakh)
Construct Routine (In lacs)
1on Maintenance
] @ 3 “) ®) (6) @) ®
1 Kullu HP-06-189 |Construction Twelve 777.44 51.32 828.76
of Link road | Months For
to Village | Construction
Buri from Part + 60
Peej road Km| -\ nths For
0/000 to Routine
7/020 )
Under Maintenance
Pradhan
Manrtri
Gram Sadak
Yojna
(PMGSY-IV)
Batch-I of
2025-2026

for the state
of Himachal
Pradesh.
(Package
No.HP-06-
189).

2. Maintenance Period is five years from the completion date

3. Date of Issue of Notice Inviting Bid

4. Period of availability
of Bidding Documents on website
www.pmgsytenders.gov.in—

Date...Month...... Year........

From Date....Month....Year.........

To

Date .... Month...... Year.....

Timeup to......... Hours

5. Time, Date and Place of Pre-bid Meeting
(if so required)

6.0 Deadline for receiving Bids online, including

on line payment of bid, security and
cost of bid document from a scheduled
commercial bank and scanned copy of affidavit.

The on line payment of Bid security and

Date ..... Month...... Year....

Time up to Hours
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cost of Bid document is to be done simultaneously

on e- tendering website along with the submission of Bids
Note: Wherever in the Bid document reference to Bid Security and Cost of Bid document is made the meaning is on line payment
only instead of demand draft or any other instruments mentioned anywhere in the bid document. The word demand draft or other
forms of submission, is deemed to be amended to on line payment only along with the on line submission of bid document.

6.1 Date of submission of original affidavit.

(This Date should be no later than three working days after the submission
of Technical Qualification part of the bid).The cost of bid document Date ..... Month...... Year.......

and Bid security is to be paid on line along with bid submission
as mentioned in clause 6.1 above. As such no other document is
required to be submitted.

Or

Till the online payment system is made functional, following Clauses shall be applicable for off-
line submission, clause 6.1, 6.2 is deemed to be replaced as 6.1 (a), 6.2 (a)

6.1 (a) Deadline for Receiving Bids online,
Including Scanned copy of demand Date ..... Month...... Year.......
Draft of Bid Security and of Demand Timeup to........... Hours
Draft towards cost of Bid Document
from a Scheduled Commercial Bank
and scanned copy of Affidavit.

6.2 (a) Date of Submission of original documents such as Date....... Month........ Year
Bid Security, Cost of Bid document and Affidavit
(this date should be no later than three working days
after the submission of Technical Qualification
part of the bid)
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7.  Opening of Bids: The Bids will be opened online by
the authorized officer at the appointed time

7.1 Time and Date for opening of Part-I of the
Bid (The Technical Qualification Part) Date ....... Month...... Year.......

7.2 Time and Date of opening of Part-1I of the Bid
(The Technical-Financial Part) of the Bidders

who Qualify in Part I of the Bid. Date ....... Month...... Year.......
Time ......... Hours
8. Last Date of Bid Validity Date ....... Month...... Year.......

9.  Officer inviting Bids

Superintending Engineer,
6™ Circle HPPWD, Kullu
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PADHAN MANTRI GRAM SADAK YOJANA
(PMGSY)

e-Procurement Notice

The Superintending Engineer, 6" Circle HPPWD., Kullu on behalf of governor of
HP invites percentage rate bids in electronic tendering system for construction of roads
under Pradhan Mantri Gram Sadak Yojana in the districts of Kullu 1 No. of package
with estimated cost totally to Rs.828.76 lakhs including their maintenance for five years
from the eligible contractors registered with HPPWD/CPWD/P&T ,Railways/other state
govts

/Central Govt agencies. Non-registered bidders may submit bids, however, the successful
bidders must get registered in appropriate class with appropriate authorities before
signing the contract.

Date of release of Invitation for Bids through e-procurement: ........................

Availability of Bid Documents and mode of submission: The bid document is available
online and should be submitted online in www.pmgsytenders.gov.in. The bidder would
be required to register in the web-site which is free of cost. For submission of the bids,
the bidder is required to have a valid Digital Signature Certificate (DSC) from one of the
authorized Certifying Authorities. The bidders are required to submit (a) original Demand
Draft towards the cost of bid document and (b) original bid security in approved form and
(c) original affidavit regarding correctness of information furnished with bid document as
per provisions of Clause 4.4B(a)(ii) of ITB with Executive Engineer, HP.PWD., Kullu
Division, Kullu on a date not later than three working days after the opening of technical
qualification part of the Bid, either by registered post or by hand, failing which the bids
shall be declared non-responsive.

Last Date/ Time for receipt of bids through e-procurement: ........................

For further details please log on to www.pmgsytenders.gov.in

(Designation and address of Authority inviting bids)

*Non-registered bidders may submit bids; however, the successful bidders must get
registered in appropriate class with appropriate authorities before signing the contract
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1. The Superintending Engineer, 6™ Circle, HPPWD., Kullu on behalf of Government invites the
percentage rate bids, in electronic tendering system, for construction of roads under Pradhan
Mantri Gram Sadak Yojana for each of the following works including their maintenance for
five years from the eligible and approved contractors registered with registered with
HPPWD/CPWD/P&T, Railways/other state govts /Central Govt agencies. Non-registered bidders
may submit bids, however, the successful bidders must get registered in appropriate class with

SECTION 1

Superintending Engineer, 6™ Circle HPPWD., Kullu

NOTICE INVITING TENDER (NIT)

appropriate authorities before signing the contract.

District

Package
no.

Name of
the work

Estimated
Cost (Rs.

Lakh)

Construction

Routine
Maintenance

Total
Cost
(Rs.
Lakh)

Period
of
Completion

Bid Security
(Rs. Lakh)

(D)

)

3)

(4)

©)

(6)

()

)

Kullu

HP-06-
189

Construct
ion of
Link road
to Village
Buri from
Peej road
Km.
0/000 to
7/020
Under
Pradhan
Manrtri
Gram
Sadak
Yojna
(PMGSY-
IV) Batch-
I of 2025-
2026 for
the state
of
Himachal
Pradesh.
(Package
No.HP-
06-189).

777.44

51.32

828.76

Twelve
Months For
Construction
Part + 60
Months For
Routine
Maintenance

16.58

2. Date of release of Invitation for Bids through e-procurement:

3 Cost of Bid Form: Rs. 10,000/- per package/job (non-refundable) through online
mode only on website pmgsytendershp.gov.in/ in favour of Executive Engineer HP.PWD.,

Division, Kullu
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4, Availability of Bid Document and mode of submission: The bid document is
available online and bid should be submitted online on website
www.pmgsytenders.gov.in. The bidder would be required to register in the web-site
which is free of cost. For submission of bids, the bidder is required to have valid Digital
Signature Certificate (DSC) from one of the authorized Certifying Authorities (CA).
“Aspiring bidders who have not obtained the user ID and password for participating in
e- tendering in PMGSY may obtain the same from the website:
www.pmgsytenders.gov.in

Digital signature is mandatory to participate in the e-tendering. Bidders already
possessing the valid digital signature issued from authorized CAs can use the same in this
tender.

* Non-registered bidders may submit bids; however, the successful bidders must get
registered in appropriate class with appropriate authorities before signing the contract.

5. Submission of Original Documents: The bidders are required to submit (a) Receipt of
the cost of bid document submitted online and (b) Receipt of bid security deposited
online and (c) original affidavit regarding correctness of information furnished bid
document as per provisions of Clause 4.4B (a) (i) of ITB with Superintending Engineer,
6th Circle HPPWD., Kullu on a date not later than three working days after the opening
of technical qualification part of the Bid, either by registered post or by hand.

7. The site for the work is available.

8. Only online submission of bids is permitted, therefore; bids must be submitted
online on website www.pmgsytenders.gov.in. The technical qualification part of the bids
will be opened online at (Time) on (date) by the
authorized officers. If the office happens to be closed on the date of opening of the bids as
specified, the bids will be opened online on the next working day at the same time.

9. The bidder is not required to quote his rate for routine maintenance. The rates to
be paid for routine maintenance are indicated in the Bill of Quantities. Further, the payment
for routine maintenance to the contractor shall be regulated based on his performance of
maintenance activities.

10. The bids for the work shall remain valid for acceptance for a period not less than
ninety days after the deadline date for bid submission.

11. Bidders may bid for any one or more of the works mentioned in the Table above. To
qualify for a package of contracts made up of this and other contracts for which bids
are invited in the same NIT, the bidder must demonstrate having experience and
resources sufficient to meet the aggregate of the qualifying criteria for the individual
contracts.

10
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13. Other details can be seen in the bidding documents. The Employer shall not be held
liable for any delays due to system failure beyond its control. Even though the
system will attempt to notify the bidders of any bid updates, the Employer shall not
be liable for any information not received by the bidder. It is the bidders’
responsibility to verify the website for the latest information related to the tender.

14. (1) The Job Mix-design is an important factor fir bio-enzyme based soil
stabilization. This varies with soil type also. So, the company bidding for the project,
if does not have its own additive, will be required have an prior to bidding
agreement with the additive company.

(i1) The additive Company will have to support for mix design, execution and
supervision of the soil stabilized layer.

(ii1) The contractor will also have to submit job mix report to the Employer within
45 days of date of issue of Acceptance Letter,

(iv) the Stabilizer/Additive/ Commercial Chemical stabilizer’s acceptability will be

examined in light of the provision in MoRTH Circular dated 14.12.2020 and IRC
SP-89(Part-11)-2018.

11
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Section 2: Instructions to Bidders

Table of Clauses

A. General

1. Scope of Bid

2. Source of Funds

3. Eligible Bidders

4. Qualification of the Bidder
5. One Bid per Bidder

6. Cost of Bidding

7. Site Visit

B. Bidding Documents and Evaluation
8. Content of Bidding Documents
9. Clarification of Bidding Documents and Pre-

Bid Meeting
10. Amendment of Bidding Documents

C. Preparation of Bids

11. Language of Bid

12. Documents Comprising the Bid
13. Bid Prices

14. Currencies of Bid

15. Bid Validity

16. Bid Security

17. Alternative Proposals by Bidders

D. Submission of Bids

18. Bidding Through e-Tendering system
19. Electronic Submission of Bids

20. Deadline for Submission of Bids

21. Late Bids, Modification/Withdrawal

E. Bid Opening

22. Bid Opening

23. Process to be Confidential

24 Clarification  of Bids and

Contacting the Employer

25. Examination of bids
and Determination of
Responsiveness

26. Evaluation and Comparison of
Bids

F. Award of Contract

27. Award Criteria

28. Employer's Right to Accept any
Bid and to Reject any or all Bids.

29 Notification of Award and
Signing of Agreement

30. Performance Security

31. Advances

32. Corrupt or Fraudulent Practices

12
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Section 2
Instructions to Bidders(ITB)

A. General
Scope of Bid

1.1 The Employer as defined in the Appendix to ITB invites bids for the construction of
Works and their maintenance for five years, as described in these documents and referred to as
“the Works”. The name and identification number of the works is provided in the Appendix to
ITB. The bidders may submit bids for any or all of the works detailed in the table given in the
Notice Inviting Tender. Bid for each work should be submitted separately.

1.2 The successful Bidder will be expected to complete the Works by the Intended Completion
Date specified in the Part I General Conditions of Contract and do the routine maintenance of
roads for five years from the date of completion.

1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives
(bidder/tenderer, bid/tender, bidding/tendering etc.) are synonymous.

2. Source of Funds

2.1 The Government of the State as defined in the Appendix to ITB has decided to
undertake the works of construction and up-gradation of selected rural roads of the State
through State budget and funds received under Pradhan Mantri Gram Sadak Yojana, from the
Government of India, Ministry of Rural Development, and other sources to be implemented
through the Employer.

2.2 The Government of the State has decided to provide funds for the routine maintenance
of the roads.

3. Eligible Bidders

3.1 This Invitation for Bids is open to all eligible bidders meeting the eligibility criteria as
defined in ITB. The applicant should be a private or government-owned legal entity. For
package size exceeding Rs. 10 crore, the Joint Ventures are allowed.

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices
by the Central Government, the State Government or any public under taking, autonomous
body, authority by whatever name called under the Central or the State Government.

4. Qualification of the Bidder

4.1 All bidders shall provide in Section 3, Forms of Bid and Qualification information, a
preliminary description of the proposed work schedule, including drawings and charts, as
necessary.

4.1.1 Bidder should have valid registration with Employees Provident Fund organization

under EPF and Miscellaneous Provisions Act, 1952.

4.2 All bidders shall include the following information and documents with their bids in
Section 3, Qualification Information unless otherwise stated in the Appendix to ITB:

(a) copies of original documents defining the constitution or legal status, place of

13



Standard Bidding Document for PMGSY

registration, and principal place of business; written power of attorney of the
signatory of the Bid to commit the Bidder;

(b) total monetary value of civil construction works performed for each
of the last five years;

(c) experience in works of a similar nature and size for each of the last
five years, and details of works in progress or contractually
committed with certificates from the concerned officer not below the
rank of Executive Engineer or equivalent;

(d) evidence of ownership of major items of construction equipment
named in Clause 4.4 B (b) (i) of ITB or evidence of arrangement of
possessing them on hire/lease/buying as defined therein.

(e) details of the technical personnel proposed to be employed for the
Contract having the qualifications defined in Clause 4.4 B(b) (ii) of
ITB for the construction.

(f) reports on the financial standing of the Bidder, such as profit and loss
statements and auditor's reports for the past five years;

(g) evidence of access to line(s) of credit and availability of other
financial resources/ facilities (10 percent of the contract value)
certified by banker (the certificate being not more than 3 months
old.)

(h) authority to seek references from the Bidder's bankers;

(i) information regarding any litigation or arbitration during the last five
years in which the Bidder is involved, the parties concerned, the
disputed amount, and the matter;

(j) proposals for subcontracting the components of the Works for
construction/up-gradation, aggregating to not more than 25 percent
of the Contract Price; and subcontracting of part/full routine
maintenance of roads after completion of construction work.

(k) the proposed programme of construction and Quality Management
Plan proposed for completion of the work as per technical
specifications and within the stipulated period of completion.

4.3 Joint Ventures are allowed. Bids submitted by a Joint Venture (JV) of not more than three
firms as partners shall comply with the following requirements:

(@) There shall be a Joint Venture Agreement (Refer Annexure I to
ITB) specific for these contract packages between the constituent
firms, indicating clearly, amongst other things, the proposed
distribution of responsibilities both financial as well as technical
for execution of the work amongst them. For the purpose of this
clause, the most experienced lead partner will be the one defined.
A copy of the Joint Venture agreement in accordance with
requirements mentioned in Annexure - I shall be submitted
before any award of work could be finalized.

14
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(b)

(©)

(d)

(e)

®

(@

The bid, and in the case of the successful bidder, the Form of
Agreement, etc., shall be signed and/ or executed in such a
manner as may be required for making it legally binding on all
partners (including operative parts of the ensuing Contract in
respect of Agreement of Arbitration, etc.). On award of work, the
Form of Agreement and Contract Documents shall be signed by
all partners of the Joint Venture to conclude Contract Agreement.
Lead partner shall be nominated as being partner-in-charge; and
this authorization shall be evidenced by submitting a power of
attorney signed by the legally authorized signatories of all the
partners.

The partner-in-charge shall be authorized to incur liabilities and
to receive instructions for and on behalf of the partners of the
Joint Venture, whether jointly or severally, and entire execution
of the Contract (including payment) shall be carried out
exclusively through the partner-in-charge. A copy of the said
authorization shall be furnished in this Bid.

All partners of the Joint Venture shall be liable jointly and
severally for the execution of the Contract in accordance with the
Contract terms, and a relevant statement to this effect shall be
included in the authorization mentioned under sub clause (c)
above as well as in the Form of Tender and the Form of
Agreement (in case of a successful bidder).

In the event of default by any partner, in the execution of his part
of Contract, the Employer shall be so notified within 30 days by
the partner-in-charge, or in the case of the partner-in-charge
being the defaulter, by the partner nominated as partner-in-
charge of the remaining Joint Venture. The partner-in-charge
shall, within 60 days of the said notice, assign the work of the
defaulting partner to any other equally competent party
acceptable to the Employer to ensure the execution of that part of
the Contract, as envisaged at the time of bid. Failure to comply
with the above provisions will make the Contractor liable for
action by the Employer under the Conditions of Contract. If the
Most Experienced i.e. Lead Partner defined as such in the
Communication approving the qualification defaults, it shall be
construed as default of the Contractor and Employer will take
action under the Conditions of Contract.

Not with standing the permission to assigning the responsibilities
of the defaulting partner to any other equally competent party
acceptable to the Employer as mentioned in sub clause (f) above,
all the partners of the Joint Venture will retain the full and
undivided responsibility for the performance of their obligations
under the Contract and/ or for satisfactory completion of the
Works.

(h) The bid submitted shall include all the relevant information as
required under the provisions of Sub-Clause 4.4 of ITB and
furnished separately for each partner.

4.4 A To qualify for award of the Contract, each bidder should have in the last five

years:

15
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(a) Achieved in any one year, a minimum financial turnover (as certified
by Chartered Accountant, and at least 50% of which is from Civil
Engineering construction works) equivalent to amount given below:

(i) 60% of amount put to bid, in case the amount put to bid is
Rs.200 lakhs and less.

(i)  75% of amount put to bid, in case the amount put to bid is more
than Rs. 200 lakhs.

The amount put to bid above would not include maintenance cost for 5
years and the turnover will be indexed at the rate of 8%per year.

If the bidder has executed road works under Pradhan Mantri Gram Sadak
Yojana in originally stipulated completion period, the financial turnover achieved
on account of execution of road works under PMGSY shall be counted as 120%
for the purpose of this sub-clause.

In Naxal/Left Wing Extremist Affected Districts, the figures of 60% and
75% in (i) and (ii) above would be replaced by 50%.

(b) Satisfactorily completed, as prime Contractor or sub-contractor, at
least one similar work equal in value to one-third (one-fourth in case
of Naxal / LWE affected districts) of the estimated cost of work
(excluding maintenance cost for five years) for which the bid is
invited, or such higher amount as may be specified in the Appendix to
ITB. The value of road work completed by the bidder under Pradhan
Mantri Gram Sadak Yojana in originally stipulated period of
completion shall be counted as 120% for the purpose of this Sub-
Clause.

4.4 B (a) Each bidder must produce:
(i) Copy of PAN Card issued by Income Tax Authorities;

(il)) An affidavit that the information furnished with the bid
documents is correct in all respects; and

(i) Such other certificates as defined in the Appendix to ITB.
Failure to produce the certificates shall make the bid non-
responsive.

(b) Each bidder must demonstrate:

(i) Availability for construction work, either owned, or on lease or
on hire, of the key equipment stated in the Appendix to ITB
including equipments required for establishing field laboratory
to perform mandatory tests, and those stated in the Appendix to
ITB;

(i1)) Awvailability for construction work of technical personnel as
stated in the Appendix to ITB.
(c) The bidder must not have in his employment:

(1) the near relations (defined as first blood relations, and their
spouses, of the bidder or the bidder’s spouse) of persons listed

in the Appendix to ITB.

(il)) without Government permission, any person who retired as
gazette officer within the last two year so of the rank and from

16
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the departments listed in the Appendix to ITB.

4.4 C To qualify for a package of contracts made up of this and other contracts for which bids
are invited in the Notice Inviting Tender, the bidder must demonstrate having experience
and resources sufficient to meet the aggregate of the qualifying criteria for the individual
contracts.

4.4 D If bidder is a Joint Venture, the partners would be limited to three (including lead
partner). Joint Venture firm shall be jointly and severally responsible for completion of the
project. Joint Venture must fulfill the following minimum qualification requirement.

i. The lead partner shall meet not less than 50% of qualification
criteria given in sub-clause4.4A (a) & (b) of ITB above.

ii. Each of the remaining partners shall meet not less than 25% of all
the criteria given in sub-clause 4.4 A (a) & (b) of ITB above.

iii. The Joint Venture must also collectively satisfy the subject of the
criteria of Clause 4.4 B and 4.4 C of ITB for this purpose the relevant
figures for each of the partners shall be added together to arrive at the
Joint Venture total capacity which shall be 100% or more.

iv.. In the event that the Employer has caused to disqualify under Clause
4.7 of ITB below all of the Joint Venture partners will be disqualified.

V. Joint Venture Applicants shall provide a certified copy of the Joint
Venture Agreement in demonstration of the partners undertaking joint and
several liabilities for the performance of any contract entered into before
award of work.

vi. The available bid capacity of the JV as required under Clause4.6 of
ITB below will be applied for each partner to the extent of his proposed
participation in the execution of the work. The total bid capacity available
shall be more than estimated contract value.

4.5 The Sub-Contractors' experience and resources shall not be taken into account in
determining the bidder's compliance with the qualifying criteria except to the extent stated
in sub-clause 4.3 Aabove.

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their
available bid capacity for construction work is equal to or more than the total bid value
excluding maintenance. The available bid capacity will be calculated asunder: Assessed
Available Bid Capacity = ( A*N*M - B)

where

A = Maximum value of civil engineering works executed in any one year
during the last five years (updated to the price level of the last year at
the rate of 8percent a year) taking into account the completed as well
as works in progress.

N = Number of years prescribed for completion of the works for which bids
are invited (period up to 6 months to be taken as 2 and more than 6
months as 1 in a year).

M = 2 or such higher figure not exceeding 3 as may be specified in the
Appendix to ITB.

17
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B = Value, at the current price level, of existing commitments and on-going
works to be completed during the period of completion of the works
for which bids are invited.

Note: The statements showing the value of existing commitments and on-going
works as well as the stipulated period of completion remaining for each of the
works listed should be counter signed by the Engineer in charge, not below the
rank of an Executive Engineer or equivalent. No bidder shall be awarded further

works:-

(1) if the aggregate value of awarded PMGSY -1V works exceeds X100

Crores, or

(i1) if the number of PMGSY-IV works awarded reaches 7 (Seven);

whichever is earlier."

4.7 Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

(1)

(i)

(iii)

5 One Bid per Bidder

made misleading or false representations in the forms, statements,
affidavits and attachments submitted in proof of the qualification
requirements .

record of poor performance such as abandoning the works, not
properly completing the contract, inordinate delays in completion,
litigation history, or financial failures etc. and achieved less than
70% average financial progress in all the PMGSY works awarded to
them between 1.5 years to 3 years prior to the last date of bidding.
The bidders must submit detail of all the PMGSY works awarded to
them between 1.5 years to 3 years prior to the last date of bidding on
the Performa as mentioned in Appendix to ITB. Further,
performance certificate for each work certifying the financial
progress issued by the concerned Executive Engineer (EE) and
countersigned by the concerned Superintending Engineer (SE), must
also be attached.

Participated in the previous bidding for the same work and had
quoted unreasonably high or low bid prices and could not furnish
rational justification for it to the Employer.

5.1 Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one
Bid for one work will cause the proposals with the Bidder's participation to be disqualified.

6 Cost of Bidding

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid,
and the Employer will, in no case, be responsible or liable for those costs.

7 Site Visit

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine
and familiarize himself with the Site of Works. The Bidder acknowledges that
prior to the submission of the bid, the Bidder/Contractor has, after a complete and
careful examination, made an independent evaluation of the Scope of the Project,

18
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Specifications and Standards of design, construction and maintenance, Site, local
conditions, physical qualities of ground, subsoil and geology, suitability and
availability of access routes to the Site and all information provided by the
Employer or obtained, procured or gathered otherwise, and has determined to its
satisfaction the accuracy or otherwise thereof and the nature and extent of
difficulties, risks and hazards as are likely to arise or may be faced by it in the
course of performance of its obligations hereunder. The Employer makes no
representation whatsoever, express, implicit or otherwise, regarding the accuracy,
adequacy, correctness, reliability and/or completeness of any assessment
assumptions, statement or information provided by it and the Bidder confirms that
it shall have no claim whatsoever against the Employer in this regard.

19
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A. Bidding Documents

8 Content of Bidding Documents

8.1 The set of bidding documents comprises the documents listed below and addenda issued in

accordance with Clause 10 of ITB.

1 Notice Inviting Tender

2. Instructions to Bidders

3 Qualification Information

4 Conditions of Contract
(Part I General Conditions of Contract, and Contract Data; Part I1

Special Conditions of Contract)

5 Specifications

6 Drawings

7 Bill of Quantities

8 Form of Bid

9 Form of Acceptance, Form of Agreement, Issue of Notice to Proceed
with the Work,

10 Forms of Securities and Form of Unconditional Bank Guarantee.

8.2. The bid document is available online on the website http://www.pmesytenders.gov.in. The

bid document can be downloaded free of cost, however, the bidder is required to submit
Demand Draft towards cost of bid document in favour of the name given in the Bid Data
Sheet.

8.3 The bidder is expected to examine carefully all instructions, conditions of contract,

9

contract data, forms, terms and specifications, bill of quantities, forms and drawings in the
Bid Document. Failure to comply with the requirements of Bid Documents shall be at the
bidder’s own risk. Pursuant to clause 25 hereof, bids, which are not substantially
responsive to the requirements of the Bid Documents, shall be rejected.

Clarification of Bidding Documents and Pre-bid Meeting

9.1 The electronic bidding system provides for online clarification. A prospective Bidder

requiring any clarification of the bidding documents may notify online the Authority
inviting the bid. The Authority inviting bid will respond to any request (s) for clarification
received earlier than 10 days prior to the deadline for submission of bids. Description of
clarification sought and the response of the Authority inviting the bid will be uploaded for
information of the public or other bidders without identifying the source of request for
clarification.
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9.2 If a pre-bid meeting is to be held, the bidder or his authorized representative is invited to
attend it. Its date, time and address are given in the Appendix to ITB.

9.3 The purpose of the meeting will be to clarify issues and to answer questions on any matter
that may be raised at that stage.

9.4 Minutes of the meeting, including the text of the questions raised (without identifying the
source of the enquiry) and the responses given will be uploaded for information of the
public or other bidders. Any modifications of the bidding documents listed in Clause 8.1 of
ITB, which may become necessary as a result of the pre-bid meeting shall be made by the
Employer exclusively through the issue of an Addendum pursuant to Clausel0 of ITB and
not through the minutes of the pre- bid meeting.

9.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.
10 Amendment of Bidding Documents

10.1 Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing online corrigendum. The corrigendum will appear on the web page
of the website www.pmgsytenders.gov.in under the “Latest Corrigendum” and e-mail
notification is also automatically sent to those bidders who have moved this tender to their
“My tenders” area.

10.2  Any addendum thus issued shall be part of the bidding documents and shall be deemed
to have been communicated to all the bidders who have moved this tender to their “My
Tenders” area. In case any addendum/Corrigendum, the system will automatically send e-
mail to all bidders who have downloaded the bidding document.

10.3 To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer shall extend, as necessary, the dead line for
submission of bids, in accordance withClause20.20f ITB.

B. Preparation of Bids

11 Language of Bid

11.1  All documents relating to the Bid shall be in the language specified in the Appendix to
ITB.

12 Documents Comprising the Bid
12.1  The Bid submitted by the Bidder shall be in two separate parts:

Part I This shall be named Technical Qualification Part of Bid and shall comprise of:
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I. Form of bid for Part I of the bid, as per format given in section 6 (to be
submitted online).
II. Scanned copy of the Demand Draft for the cost of the bidding documents.
III. Scanned copy of the Bid Security in any of the forms as specified in clause
16.2 of ITB.
IV. Authorized address and contact details of the Bidder having the following
information:
Address of communication:
Telephone No.(s): Office:
Mobile No.:
Facsimile (FAX) No.:
Electronic Mail Identification (E-mail ID):
V. Qualification information, supporting documents, scanned copy of
original affidavit and undertaking as specified in Clause4 of ITB.
VI. Undertaking that the bid shall remain valid for the period specified in
clause 15.1 of ITB.
VII. Any other information/documents required to be completed and submitted
by bidders, as specified in the Appendix to ITB, and
VIII. Scanned copy of the affidavit affirming that information he has furnished
in the bidding document is correct to the best of knowledge and belief of
the bidder.

Part II. It shall be named Technical-Financial Part of Bid and shall comprise of:

(i) Form of Bid for Part-1I of the bid as specified in Section 6;
(i) Priced bill of quantities for items specified in Section 7;

12.2  The documents and details mentioned in clause 12.1 Part I above shall be submitted
online on website www.pmgsytenders.gov.in. Details and process of online submission of
the tender and relevant documents are given in the website mentioned above. The above
are to be submitted in the manner as prescribed below:

(a) The following details shall been entered online in the prescribed formats:
(i) Form of bid for Technical Qualification Part-I of the bid, as per
format given in Section6.

ii) Form of bid for Technical-Financial Part II of the bid, as per format
(i) P
given in Section 6. The entry of rates for individual items of work/
percentage rate for the work shall be made by the bidder online.

(b) Scanned copies of the following documents shall be uploaded on the website
www.pmgsytenders.gov.in at the appropriate place.
(i) Demand Draft towards the Cost of Bid Document (Clause 8.2 of ITB)
(i) Bid Security in any of the forms specified in ITB (Clause 16 of ITB)
(iii) Copy of PAN Card issued by Income Tax Authorities (Clause 4.4 of
ITB)
(iv) Contractor Registration certificate (Clause 3 of ITB)
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(©)

(d)

(v) Annual Turnover Certificate from Chartered Accountant for last five
financial years with breakup of civil works and total works in each
financial year. (Clause 4.4 of ITB)

(vi) Affidavit regarding correctness of certificates (Clause4.40fITB)

(vii) Any other documents as specified by the State in the Bid Data Sheet

Scanned copies of the Certificates showing details of similar nature of works,
work in hand and machineries owned or on lease or possessed on hire should
be uploaded after converting the same to PDF.

(i) Similar nature of works executed (Clause 4.4 of ITB)
(i) Works in hand (Clause 4.4 of ITB)
(i) Machineries owned/brought on hire/ lease (Clause 4.4 of ITB)

Submission of Original Documents: The bidders are required to submit (i)
original Demand Draft towards the cost of bid document and (ii) original bid
security in approved form and (iii) original affidavit regarding correctness of
information furnished with bid document as per provisions of Clause 4.4 B
(a)(ii) of ITB with the office specified in the Bid Data Sheet, on a date not
later than three working days after the opening of technical qualification part
of the Bid, either by registered post or by hand. These documents must
match the scanned copies submitted along with the bids online. In case, of
any deficiency in this respect, it will be treated as mis-representation by such
bidder. Such a bidder shall be liable to be debarred for participating in bids
under PMGSY for five years.

12.3  The following documents, which are not submitted with the bid, will be deemed to be
part of the bid.
Section Particulars
1 Notice Inviting Tender
2 Instructions to Bidders
3. Conditions of Contract
4. Contract Data
5. Specifications
6. Drawings
13. Bid Prices
14.1  The Contract shall be for the whole Works, as described in Clause 1.1 of ITB, based

on the priced Bill of Quantities submitted by the Bidder online.

14.2

The Bidder shall make online entries to fill the Percentage Rate or Item Rates in Bill of

Quantities. as specified in the Appendix to ITB; only the same option is allowed to all the
Bidders. The Bidder is not required to quote his rate for Routine Maintenance. The rates to be
paid for routine maintenance by the Employer are indicated in the Bill of Quantities.
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Percentage Rate Method requires the bidder to quote a percentage above/below/at
par of the schedule of rates specified in the Appendix to ITB.

Item Rate Method requires the bidder to quote rates and prices for all items of the
Works described in the Bill of Quantities. The items for which no rate or price is
entered by the Bidder will not be paid for by the Employer when executed and
shall be deemed covered by the other rates and prices in the Bill of Quantities.
Upon numerical entry, the amount in words would automatically appear and upon
entry of rates in items of work, or upon entering percentage rate, total bid price
would automatically be calculated by the system and would be displayed.

14.3 While quoting rates, the GST component shall not be added in rates, while all
other duties, taxes, royalties and other levies payable by the contractor under the
contract, or for any other cause, shall be included in the rates, prices and total bid price
submitted by the bidder.

14.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract
and shall not be subject to adjustment.

15.  Currencies of Bid
The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.
16. Bid Validity

16.1 Bids shall remain valid for a period of not less than ninety days after the deadline date for
bid submission specified in ITB. A bid valid for a shorter period shall be rejected by the
Employer as non-responsive.

16.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request that the bidders may extend the period of validity for a specified additional period.
The request and the bidders’ responses shall be made in writing or by cable. A bidder may
refuse the request without forfeiting his Bid Security. A bidder agreeing to the request will
not be required or permitted to modify his bid, but will be required to extend the validity
of his Bid Security for a period of the extension, and in compliance with Clause 16 of ITB
in all respects. For the extended period, the bidder will be paid by the employer an interest
on the amount of bid security at the rate equal to base rate of State Bank of India
applicable on the date of expiry of the original time limit.

16 Bid Security
16.1 The Bidder shall furnish, as part of the Bid, Bid Security, in the amount specified in the
Appendix to ITB.

16.2 The Bid Security shall be in the form of Fixed Deposit Receipt of a scheduled commercial
bank, issued in favour of the name given in the Appendix to ITB. The Fixed Deposit
Receipt shall be valid for minimum 45days beyond the validity of bid. Other forms of Bid
Security acceptable to the Employer are stated in the Appendix to ITB.
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16.3 Any bid not accompanied by an acceptable Bid Security, unless exempted in terms given
in the Appendix to ITB and not secured as indicated in sub-clause
16.1and 16.2, shall be rejected by the Employer as non-responsive.

16.4 The Bid Security of unsuccessful bidders will be returned within 28 days of the end of
the Bid validity period specified in Clause 15.1 of ITB.

16.5 The Bid Security of the successful Bidder will be discharged when the Bidder has signed
the Agreement and furnished the required Performance Security.

16.6 The Bid Security may be forfeited:

(a) if the Bidder withdraws the Bid after bid opening (technical
qualification bid) during the period of Bid validity;
(b) in the case of a successful Bidder, if the Bidder fails within the
specified time limit to
(i) signthe Agreement; and/or
(i) furnish the required Performance Security.

17 Alternative Proposals by Bidders

17.1 Bidders shall submit offers that comply with the requirements of the bidding
documents, including the Bill of Quantities and the basic technical design as indicated in the
drawings and specifications. Alternative proposals will be rejected as non-responsive.

C. Online Submission of Bids
18 Bidding through E-Tendering System:

18.1 The bidding wunder this contract 1is electronic bid submission through
websitewww.pmgsytenders.gov.in. Detailed guidelines for viewing bids and submission
of online bids are given on the website. The Invitation for Bids under PMGSY is
published on this website. Any citizen or prospective bidder can logon to this website and
view the Invitation for Bids and can view the details of works for which bids are invited.
The prospective bidder can submit bids online; however, the bidder is required to have
enrolment/registration in the website and should have valid Digital Signature Certificate
(DSC) in the form of smart card/e- token. The DSC can be obtained from any authorized
certifying agencies. The bidder should register in the web site www.pmgsytenders.gov.in
using the relevant option available. Then the Digital Signature registration has to be done
with the e- token, after logging into the site. After this, the bidder can login the site
through the secured login by entering the password of the e-token and the user id/
password chosen during registration. After getting the bid schedules, the Bidder should go
through them carefully and then submit the documents as asked, otherwise, the bid will be
rejected.
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18.2 The completed bid comprising of documents indicated in ITB clause 12, should be
uploaded on the website given above through e-tendering along with scanned copies of
requisite certificates as are mentioned in different sections in the bidding document and
scanned copies of the Bid Document, Demand Draft and Bid Security in approved form.

18.3 The bidder shall furnish information as described in the Form of Bid on commissions or
gratuities, if any, paid or to be paid to agents relating to the Bid, and to contract execution
if the bidder is awarded the contract.

19 Electronic Submission of Bids:

19.1  The bidder shall submit online two separate files. Part I, marked as Part I: Technical
Qualification Part and Part II; marked as Part II: Technical- Financial Part. The above files
will have markings as given in the Bid Data Sheet.

The contents of the Technical Qualification and Technical Financial bid shall be as specified
in clause 12 of the ITB. All the documents are required to be signed digitally by the bidder.
After electronic on line bid submission, the system generates a unique bid identification
number which is time stamped. This shall be treated as acknowledgement of bid submission.

20 Deadline for Submission of Bids

20.1 Complete Bids in two parts as per clausel9 above must be submitted by the Bidder
online not later than the date and time indicated in the Appendix to ITB.

20.2 The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 10.3 of ITB. In such case all rights and obligations of
the Employer and the bidders previously subject to the original deadline will then be subject to
the new deadline.

21 Modification/ Withdrawal/Late Bids

21.1 The electronic bidding system would not allow any late submission of bids after due date
and time as per server time.

21.2 Bidders may modify their bids by uploading their request for modification before the
deadline for submission of bids. For this, the bidder need not make any additional
payment towards the cost of tender document. For bid modification and consequential re-
submission, the bidder is not required to withdraw his bid submitted earlier. The last
modified bid submitted by the bidder within the bid submission time shall be considered
as the bid. For this purpose, modification/withdrawal by other means will not be accepted.
In online system of bid submission, the modification and consequential re-submission of
bids is
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allowed any number of times. The bidders may withdraw his bid by uploading their request
before the deadline for submission of bids; however, if the bid is withdrawn, the re-submission
of the bid is not allowed.

21.3  No bid shall be modified or withdrawn after the deadline of submission of bids. 21.4

Withdrawal or modification of a bid between the deadline for submission of bids and the
expiration of the original period of bid validity specified in clausel5.1 above or as
extended pursuant to Clause15.2 may result in the forfeiture of the Bid Security pursuant
to Clausel6.

D. Bid Opening and Evaluation
22 Bid Opening

22.1 The Employer inviting the bids or its authorized representative will open the bids online
and this could be viewed by the bidders also online. In the event of the specified date for
the Opening of bids being declared a holiday for the Employer, the Bids will be opened at
the appointed time and location on the next working day.

22.2 The file containing the Part-I of the bid will be opened first.

22.3 In all cases, the amount of Bid Security, cost of bid documents, and the validity of the
bid shall be scrutinized. Thereafter, the bidders’ names and such other details as the
Employer may consider appropriate, will be notified as Part-1 bid opening summary by the
Authority inviting bids at the online opening. A separate electronic summary of the
opening is generated and kept on-line.

22.4 The Employer will also prepare minutes of the Bid opening, including the information
disclosed in accordance with Clause 22.3 of ITB and upload the same for viewing online.

22.5 Evaluation of Part-I of bids with respect to Bid Security, qualification information and
other information furnished in Part I of the bid in pursuant to Clause 12.1 of ITB, shall be
taken up and completed within five working days of the date of bid opening, and a list
will be drawn up of the qualified bidders whose Part- II of bids are eligible for opening.

22.6 The result of evaluation of Part-I of the Bids shall be made public on e- procurement
systems following which there will be a period of five working days during which any
bidder may submit complaint which shall be considered for resolution before opening
Part-II of the bid.

22.7 The Employer shall inform the bidders, who have qualified during evaluation of Part I of
bids, of the date, time of online opening of Part II of the bid, if the specified date of
opening of financial bid is changed. In the event of the specified date being declared a
holiday for the Employer, the bids will be opened at the appointed time and location on
the next working day.
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22.8 Part II of bids of only those bidders will be opened online, who have qualified in Part I
of the bid. The bidders’ names, the Bid prices, the total amount of each bid, and such
other details as the Employer may consider appropriate will be notified online by the
Employer at the time of bid opening.

22.9 The Employer shall prepare the minutes of the online opening of Part-1I of the Bids and
upload the same for viewing online.

23 Process to be Confidential

23.1 Information relating to the examination, clarification, evaluation, and comparison of
bids and recommendations for the award of a contract shall not be disclosed to bidders or any
other persons not officially concerned with such process until the award to the successful
Bidder has been announced. Any attempt by a Bidder to influence the Employer’s processing
of bids or award decisions may result in the rejection of his Bid

24 Clarification of Bids and Contacting the Employer

24.1 No Bidder shall contact the Employer on any matter relating to its bid from the time of
the bid opening to the time the contract is awarded. If the bidder wishes to bring
additional information to the notice of the Employer, it should do so in writing.

24.2  Any attempt by the bidder to influence the Employer’s bid evaluation, bid comparison or
contract award decision may result in the rejection of his bid.

25 Examination of Bids and Determination of Responsiveness

25.1 During the detailed evaluation of “Part-1 of Bids”, the Employer will determine whether
each Bid (a) meets the eligibility criteria defined in Clauses 3 and 4; (b) has been properly
signed; (c) is accompanied by the required securities; and (d) is substantially responsive to
the requirements of the bidding documents. During the detailed evaluation of the “Part-11
of Bids”, the responsiveness of the bids will be further determined with respect to the
remaining bid conditions, i.e., priced bill of quantities, technical specifications and
drawings.

25.2 A substantially responsive “Financial Bid” is one which conforms to all the terms,
conditions, and specifications of the bidding documents, without material deviation or
reservation. A material deviation or reservation is one (a) which affects in any substantial
way the scope, quality, or performance of the Works; (b) which limits in any substantial
way, inconsistent with the bidding documents, the Employer’s rights or the Bidder’s
obligations under the Contract; or (c) whose rectification would affect unfairly the
competitive position of other bidders presenting substantially responsive bids.

25.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and may not

subsequently be made responsive by correction or withdrawal of the nonconforming
deviation or reservation.
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26 Evaluation and Comparison of Bids

26.1 The Employer will evaluate and compare only the bids determined to be substantially
responsive in accordance with Clause 25 of ITB.

26.2 In evaluating the bids, the Employer will determine for each Bid, the evaluated Bid price
by adjusting the bid price through making an appropriate adjustment for any other
acceptable variation, deviations or price modifications offered in accordance with sub-
clause 210fITB.

26.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s
estimate of the cost of work to be performed under the contract, the Employer may require
the Bidder to produce detailed price analysis for any or all items of the Bill of Quantities,
to demonstrate the internal consistency of those prices. After evaluation of the price
analysis, the Employer may require that the amount of the Performance Security set forth
in Clause 30 of ITB be increased at the expense of the successful Bidder to a level
sufficient to protect the Employer against financial loss in the event of default of the
successful Bidder under the Contract. The amount of the increased Performance Security
shall be decided at the sole discretion of the Employer, which shall be final, binding and
conclusive on the bidder.

E. Award of Contract

27 Award Criteria

27.1 Subject to Clause 30 of ITB, the Employer will award the Contract to the Bidder whose
Bid has been determined:

(1) To be substantially responsive to the bidding documents and who has offered the
lowest evaluated Bid price, provided that such Bidder has been determined to be (a)
eligible in accordance with the provisions of Clause 3 of ITB, and (b) qualified in
accordance with the provisions of Clause 4 of ITB; and

(ii) to be within the available bid capacity adjusted to account for his bid price which is
evaluated the lowest in any of the packages opened earlier than the one under
consideration.

28 Employer’s Right to Accept any Bid and to Reject any or all Bids

28.1 Not with standing Clause27 above, the Employer reserves the right to accept or reject any

Bid, and to cancel the bidding process and reject all bids, at any time prior to the award of
Contract, without thereby incurring any liability to the affected Bidder or bidders or any
obligation to inform the affected Bidder or bidders of the grounds for the Employer’s
action.

29 Notification of Award and Signing of Agreement

29.1 The bidder whose Bid has been accepted will be notified of the award by the Employer
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by
registered letter. This letter (hereinafter and in the Part I General Conditions of Contract
called the “Letter of Acceptance”) will state the sum that the Employer will pay to the
Contractor inconsideration of the execution,
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completion and the routine maintenance of the works for five years, by the
Contractor as prescribed by the Contract (here in after and in the Contract called
the “Contract Price”).

29.2 The notification of award will constitute the formation of the Contract, subject only to the
furnishing of a Performance Security in accordance with the provisions of Clause30.

29.3. The Agreement will incorporate all agreements between the Employer and the successful
Bidder. It will be signed by the Employer and the successful Bidder after the Performance
Security is furnished.

29.4 Upon the furnishing by the successful Bidder of the Performance Security, the Employer
will promptly notify the other Bidders that their Bids have been unsuccessful.

30 Performance Security

30.1 The successful bidder/Contractor shall provide to the Employer, a total Performance
Security of 5% (five percent) of the Contract Price, for a period of 5 years and the time of
completion of construction work plus additional security for unbalanced bids in
accordance with clause 26.3 of ITB and Clause 46 Part-1 General Conditions of Contract.

Within 10 days after receipt of Letter of Acceptance but before signing the contract, a
Performance Security of two and a half percent of Contract Price plus additional security for
unbalanced bids in accordance with clause 26.3 of ITB and Clause 46 Part 1 General
Conditions of Contract shall be delivered by the successful bidder to the Employer.

The Employer shall retain remaining two and a half percent Performance Security from each
payment due to the Contractor until completion of the whole of the construction works (except
advance payment as per Clause 45 of General Conditions of Contract).

30.2 Performance Security of two and a half percent shall be delivered by the successful bidder after the
receipt of Letter of Acceptance.

Currently, the Performance Security may be accepted in the form of Insurance Surety Bonds,
Account Payee Demand Draft, Fixed Deposit Receipt of Bank Guarantee (including e-Bank guarantee)
from a Commercial Bank. However, after 1% July, 2023, if the Performance Security is offered in the
form of a bank guarantee, then it shall be accepted in form of only e-Bank Guarantee from a commercial
bank. However, this may be relaxed in exceptional cases with the prior approval of “Empowered Officer
of respective SRRDA” only.

If the Performance Security is in the form of Bank Guarantee (including e-Bank Guarantee), the
period of validity of Bank Guarantee (including e-Bank Guarantee) of two and a half percent of Contract
Price can be one year initially. However, the Contractor shall get this Bank Guarantee (including e-Bank
Guarantee) extended in such a way that an amount equal to the requisite Performance Security is always
available with the Employer until 45 days after the lapse of Defect Liability Period. If the Contractor fails
to maintain the above Performance Security, the Employer would recover the sane from any dues payable
to the Contractor. The validity of all other forms of Performance Security shall also be as indicated
above.

30.3 Failure of successful bidder to comply with the requirement of delivery of Performance
Security of two and a half percent of Contract Price plus additional security for
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unbalanced bids as per provisions of Clause 30.1shall constitute sufficient ground for
cancellation of award and forfeiture of the Bid Security. Such successful bidder who fails
to comply with the above requirements is liable to be debarred from participating in bids
under PMGSY for a period of one year.

Advances

The Employer will provide Mobilization Advance and Advance against the security of
equipment as provided in Part I General Conditions of Contract.

Corrupt or Fraudulent Practices

32.1 The Employer requires the Bidders/Contractors to strictly observe the laws
against fraud and corruption in force in India, namely, Prevention of Corruption
Act, 1988.

32.2 It is required that each Bidder/Contractor (including their respective officers,
employees and sub-contractors) adhere to the highest ethical standards, and report to
the Government/Department all suspected acts of fraud or corruption or coercion or
collusion of which it has knowledge or becomes aware, during the tendering process
and throughout the negotiation or award of a contract.

32.3 The Bidder(s)/Contractor(s) commit himself to take all measures necessary to
prevent corruption. He commits himself to observe the following principles during
his participation in the Tender process and during the Contract execution:
(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm,
offer, promise or give to any employee of the Employer involved in the Tender process or
execution of the Contract or to any third person any material or other benefit which he/she
is not legally entitled to, in order to obtain in exchange any advantage of any kind
whatsoever during the Tender process or during the execution of the Contract.

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-submission
of bids or any other actions to restrict competitiveness sort cartelize in the bidding
process.

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC
Act. Further the Bidder(s)/Contractor(s) will not use improperly, (for the purpose of
competition or personal gain),or pass on to others, any information or documents
provided by the Employer as part of the business relationship, regarding plans, technical
proposals and business details, including information contained or transmitted
electronically.

(d) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all

payments he has made, is committed to or intends to make to agents, brokers or any other
intermediaries in connection with the award of the Contract.

31



Standard Bidding Document for PMGSY

32.4 The Bidder(s)/Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

32.5 The Bidder(s)/Contractor(s) will not, directly or through any other person or
firm indulge in Fraudulent Practice, which means a willful misrepresentation or
omission of facts or submission of fake/forged documents in order to induce public
official to act in reliance thereof, with the purpose of obtaining unjust advantage by or
causing damage to justified interest of others and/or to influence the procurement
process to the detriment of the Government interests. And, this includes collusive
practice among Bidders (prior to or after bid submission) designed to establish bid
process at artificial non-competitive levels and to deprive the Employer of the benefits
of free and open competition. The Employer reserves the right to disqualify a
bidder for a suitable period who habitually failed to perform in time. The
Employer reserves the right to disqualify a bidder for a suitable period who does
not perform satisfactorily in the field in accordance with the specification laid
down in the contract. The Employer reserves the right to disqualify a bidder for a
suitable period who failed to honor the bid without sufficient grounds.

32.6 The Bidder(s)/Contractor(s) will not, directly or through any other person or
firm use Coercive Practices (means the act of obtaining something, compelling an
action or influencing a decision through intimidation, threat or the use of force
directly or indirectly, where potential or actual injury may be fall upon a person, his/
he reputation or property to influence their participation in the tendering process).
32.7 Without prejudice to any rights that may be available to the Employer under
law or the Contract or its established policies and laid down procedures, the
Employer shall have the following rights in case of breach under Clauses 32.1 to
above by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and
undertakes to respect and uphold the Employer absolute right:

(a) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has
committed a transgression through a violation of Clauses 32.1 to 32.6 above or in any
other form, such as to put his reliability or credibility in question, the Employer after
giving proper opportunity to the Bidder(s)/Contractor(s) shall have powers to disqualify
the Bidder(s)/Contractor(s) from the Tender process or terminate the Contract, if already
executed or exclude the Bidder/Contractor from future contract award processes.

(b) Forfeiture of Bid Security/Performance Security: If the Employer has disqualified the
Bidder(s) from the Tender process prior to the award of the Contract or terminated the
Contract or has accrued the right to terminate the Contract, the Employer apart from
exercising any legal rights that may have accrued to the Employer, may in its considered
opinion forfeit the entire amount of Bid Security and Performance Security of the
Bidder/Contractor as the case may be.
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Annexure I
Provisions Required to be Included in the Joint Venture Agreement

If the application is made by a joint venture of two or more firms, the
evidence of clear mandate (i.e. in the form of respective Board Resolution duly
authenticated by competent authority*) by such two or more firms willing to form
Joint Venture among themselves for the specified projects should accompany duly
recognizing their respective authorized signatories signing for and on behalf
of the respective Firms for the purpose of forming the Joint Venture. A
certified copy of the power of attorney to the authorized representatives, signed
by legally authorized signatories of all the firms of the joint venture shall
accompany the application. The JV Agreement shall be signed by the authorized
representative of the joint venture. The JV Agreement shall need to be submitted
consisting but not limited to the following provisions:

a. Name, style and Project(s) specific JV with Head Office address

b. Extent (or Equity) of participation of each party in the JV

c. Commitment of each party to furnish the Bond money (i.e. Bid Security,
performance Security and security for Mobilization advance) to the extent of
his participation in the JV

d. Responsibility of each Partner of JV (in terms of Physical and Financial
involvement)

e. Working Capital arrangement of JV

f. Operation of separate Bank account in the name of JV to be operated by at
least one foreign partner and one local partner. In case of JV among local
partners, both the partners are required to operate.

g Provision for cure in case of non-performance of responsibility by any party of
the JV.

h. Provision that NEITHER party of the JV shall be allowed to sign, pledge, sell
or otherwise dispose all or part of its respective interests in JV to any party
including existing partner(s) of the JV The Employer derives right for any
consequent action (including blacklisting) against any or all JV partners in
case of any breach in this regard.

i. Management Structure of JV with details

j- Lead Partner to be identified who shall be empowered by the JV to incur
liabilities on behalf of JV

k. Parties/firms committing themselves to the Employer for jointly and severally
responsible for the intended works

1. The Power of Attorney shall be duly notarized.

m. Any other relevant details
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Appendix to ITB

The Employer should fill out this Appendix to ITB before issuing the bidding
documents. The insertions should correspond to the information provided in the

Invitation for Bids.
Instructions to Bidders
Clause Reference

(1.1)

2.1)
(3.1)

4.4.A(a)
(4.4 A) (b)

(4.4.B)(b)(1)

The Employer is Chief Engineer, Mandi Zone HPPWD., Mandi

The Works is Construction of link road Subject:-Construction of Link
road to Village Buri from Peej road Km 0/000 to 7/020 Under Pradhan
Manrtri Gram Sadak Yojna (PMGSY-IV) Batch-I of 2025-2026 for the
state of Himachal Pradesh. (Package No.HP-06-189).

(SH:- Formation Cutting .C/o Passing Places.CD side drain,
Parapets ,CC Pavement and Metalling and Tarring work etc. including
Five Year routine Maintenance ). (1.1) Identification No. of the
Works is: Package No. HP-06-189

The State Himachal Pradesh

All contractors are eligible who are registered with
HPPWD/CPWD/P&T, Railways/other state govts /Central Govt
agencies. Non-registered bidders may submit bids, however, the
successful bidders must get registered in appropriate class with
appropriate authorities before signing the contract.
The minimum financial turnover of Rs.583.08 lacs
Satisfactory completed one similar work of Rs. 259.15 lacs

The key equipment’s for road works and field testing
laboratory Road Works are:

For Road Works
Sr Name of Equipment or Machinery Quantity
No
1 Hot Mix Plant of Capacity 40-60TPH 1 no
2 Static Roller of 8/10 Tonne weight 2 no
3 Concrete Mixer 4 no
4 Tipper or truck 4 no
5 Vibrator needle type 2 no
6 Tar boiler/Bitumen spray 2 no
7 Air compressor 2 no
8 Vibrating Road Roller 2 No.
9 Excavator —cum-Loder-JCB 2 No.
10 Rotavator 2 Nos.
11 Tractor 2 Nos.
12 Water Tanker 5000 Itr Cap. 2 Nos.
13 Grader 1 No.
14 Paver finisher with sensors 1 No.
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For Field testing Laboratory

S. Name of the Equipment* Quantity

No.

1 Post Hole Auger with Extensions One set (for each

package)

2 Digging tools like pickaxe, shovel, etc. One set (for each

package)

3 IS Sieves Nos. with lid and pan: One set (for each
(90mm, 80mm, 63mm, 53mm, 45mm, package)
27.5mm, 26.5mm, 19mm, 13.2mm,
11.2mm, 9.5mm, 37.5mm, 2.8mm, 5.6mm,
3.35mm, 2.36mm, 600 micron, 425 micron,

300 micron, 150 micron, 180 micron, 90
micron and 75 micron

4 Standard Proctor Density Test Appartus with One set (for each

rammer package)

5 Sand Pouring Cylinder with tray complete for field | One set (for each

density test package)

6 Core Cutter (10cm dia), 10cm/15¢cm height One set (for each

complete with dolly and hammer package)

7 Speedy moisture meter complete with chemicals One set (for each

package)

8 Straight Edges Two Set (for each

package)

9 Digital Thermometers Three Numbers (for

each package)

10 Liquid Limit and plastic limit testing apparatus One Set (for each

complete with  water bottle and glass wares package)
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11 Gas burner, sand bath One Set (for each
package)
12 Camber Board Two Set (for each
package)
13 Electronic/digital balance 1 kg with the least count | One Set (for each
0f 0.01 gm package)
14 Electronic/digital balance 5 Kg. One Set (for each
package)
15 Pan balance with weight Box, 5 Kg. One Set (for each
package)
16 Oven (ambient to 2000C) One Set (for each
package)
17 Water bath (ambient to 1000C) One Set (for each
package)
18 Water bath (ambient to 1000C) One Set (for each
package)
19 Enamelled tray One Set (for each
package)
20 Slump cone Testing Equipment One Set (for each
package)
Note :( a) The bidder must produce the following documentary
evidence in support of his availability of the above equipment:
1. Road Machinery :

(@) In case self owned then Affidavit of ownership along with
registration certificates of wvehicles sale letter
unregistered machinery.

(b) In case be hired or leased then Hiring/Leasing agreement
with original owner with copy of his vehhicles
registration certificates, sale letter of unregistered
machinery.

2. Field Testing Laboratory : Affidavit of ownership of required
equipment.
(4.4 B)(b)(ii) The Number of Technical personnel, Qualifications

and Experience will be as follows:

A. The Technical Personnel are:
[CL. 9.2 of General Conditions of Contract]

of

Civil Engineering
C. Others(Specify)

Technical Personnel Number Experience in
Road Works

A. Degree Holder in 1 No. One Year

Civil Engineering

B. Diploma Holder in 1 No. One Year
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B. For field testing laboratory;

Technical Personnel Number Experience in
Road Works
Technician Diploma in[Two years
CE or B Sc
(4.4 B)(c)(1) The bidder must produce an affidavit stating that the near

Relations of the following departmental officers are not in
his employment:

(4.4 B)(c)(ii) The bidder must produce an affidavit stating the names of
retired gazetted officer (if any) in his employment who retired
within the last two years with the following ranks from the
departments listed below:

Assistant Engineer, Junior Engineer

In case there is no such person in his employment, his affidavit
should clearly state this fact.

(4.6) M=2
(4.7) (i1) Performa of PMGSY works awarded between 1.5 years to 3 years prior to the last date of
bidding.
Name of work Awarded Date of | Date of Expdtt. % Financial
Amount Award | completion/In Achievement
progress
Total:-

Average financial progress=Total financial Achievement in %/
No. of works

Signature of bidder
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(7.1)

(9.2)

(11.1)

(12.1) Part I (v)

(13.2.)

The contact person is: Project Implementation Unit
Designation: Executive Engineer,

Address: HP.PWD., Kullu Division, Kullu Telephone
No0.01902222561

Place, Time and Date for pre-bid meeting

are: Place: Time: Date:

Language of the bid is: English

Bids may be submitted only in one of the
following: Percentage Rate for construction part
where as , routine maintenance work is fixed rate and
amount specified by the authority.)
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(13.2)

(15.1)

(16.1)

(16.2)

(16.2)

(16.3)

(20.1)

(20.1)

(22.1)&(22.6)

Schedule of Rate applicable for Percentage Rate Method is:
Bid validity date: 90 days

The amount of Bid Security shall be Rs. 16.58 Lacs (Rupees
Sixteen Lacs Fifty Eight Thousand).

Bid Security: online payment only

must be drawn in favour of:

Executive Engineer, HP.PWD.,

Kullu Division, HP.PWD. Kullu.

Other acceptable forms of Bid Security pledged in favour of
Executive Engineer, HPPWD Kullu Division, Kullu
Payable at Kullu are of Bank Guarantee of any nationalized bank .
No Exemption from Bid Security is granted
The Employer's address for the purpose of Bid submission is
Superintending Engineer

6™ Circle HPPWD Kullu

The deadline for submission of bids shall
be: Time

Date

The date and time for opening of the Bids are:
(A) Technical Qualification Part of Bid

Date
Time

(B) Technical Financial Part of Bid (For qualified bidder as)

Date
Time

(i) Performance Security shall be valid until a date 45 days
after the expiry of Defects Liability Period of 5 years after
intended completion date.

(i1) Additional Performance Security for unbalanced Bid shall

be valid for 45 days plus in tended completion period.

Superintending Engineer
6™ Circle HPPWD Kullu

Date
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Section 3 Qualification Information

Notes on Form of Qualification Information

The information to be filled in by bidders in the following pages will be
used for purposes of post-qualification as provided for in Clause 4 of the
Instructions to Bidders. This information will not be incorporated in the
Contract. Attach additional pages as necessary.

1.1 Constitution or legal status of [attach copy]
Bidder
Place of registration: Principal
place of business:
Power of attorney of signatory of Bid
[attach]

1.2 Total annual volume civil | (Rs. In lakhs)

of
engineering construction work | Year-2024-2025
executed and payments received Year-2023-2024
in the last five years preceding the Year-2022-2023
year in which bids are invited. Year-2021-2022
(Attach certificate from Chartered Year-2020-2021
Accountant)

1.3.1 Work performed as prime Contractor (in the same name and style) on
construction works of a similar nature and volume over the last five
years. Attach certificate from the Engineer-in-charge

Project | Name of Descriptio | Value of | Contract Date of Stipulated Actual Remarks

Name Employer | nof Work | Contract | No. issue of | date of date of explaining

work completion | Completi | reason for delay
order on if any

1.3.2 Work performed as Sub-Contractor (in the same name and style) on

construction works of a similar nature and volume over the last five
years. Attach certificate from the Engineer-in-charge
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Project Name of | Descriptio | Value of | Contract | Date of | Stipulated Actual Remarks

Name Employer | nof Work | Contract No. issue of | date of | date of | explaining
work completion | Completi | reason for delay
order on if any

1.33

Information on Bid Capacity (works for which bids have been submitted and
works which are yet to be completed) as on the date of this bid.

Existing commitments and on-going construction works:

Description | Place | Contract | Name Value of | Stipulated Value of | Anticipated
of Work & No & & | Contract | period  of | works Date of
State | Date Address (Rs. In | completion | remaining | completion
of lakhs) to be
Employer completed
(Rs.
Lakhs) *
) @ 13 4) ®) (6) (N )

* Enclose certificate(s) from Engineer(s)-in-charge for value of work remaining to be

completed.

Availability of Major items of Contractor's Equipment proposed for carrying out the Works.
List all information requested below. Refer also to Clause 4.2(d) and Clause 4.4B (b) of the
Instructions to Bidders.

Item of Equipment

Description, make,
and age (Years), and

capacity

Condition (new,
good, poor) and
number available

Owned, leased
(from whom?),

or to be

purchased

Qualifications of technical personnel proposed for the Contract. Refer also to Clause 4.2(e)
of the Instructions to Bidders and Clause 9.2 of Part-1 General Conditions of Contract.
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Position Name Qualification Years of experience
Road Building Other
Works Works

Proposed sub-contractors and firms involved for construction. Refer to Clause 7 of Part I
General Conditions of Contract.

Sections of the Works Value of Sub- Experience in
subcontract contractor(name | similar work
and address)

Note: The capability of the sub-Contractor will also be assessed (on the same lines as for the
main Contractor) before according approval to him.

Financial reports for the last five years: balance sheets, profit and loss statements, auditors'
reports, etc. List below and attach copies.

Name, address, and telephone, telex, and facsimile numbers of banks that may provide
references if contacted by the Employer.
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Information on current litigation in which the Bidder is involved.

Name of Other Cause of dispute Litigation where Amount

party(s) (Court/arbitration) involved
(Rs. In
Lakh)

Proposed Programme. Descriptions, drawings, and charts as necessary, to comply with the

requirements

of the bidding documents.
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Section 4 Conditions of Contract
Part — I General Conditions of Contract

The Conditions of Contract, read in conjunction with Part II Special
Conditions of Contract and the Contract Data and other documents listed
therein, should be a complete document expressing fairly the rights and
obligations of both parties. The conditions of contract provide for both
construction and routine maintenance.
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Table of Clauses
32. Correction of Defects

A. Gengr?l 33. Uncorrected Defects
1. Definitions D. Cost Control
2. Interpretation 34. Bill of Quantities
3. Language and Law 35. Variations
4. Engmegr s Decisions 36. Payments for Variations
5. Delegatlop . 37. Cash Flow Forecasts
6. Communlcqtlons 38. Payment Certificates
7. Subcontracting 39. Payments
8. Other Contractors

9. Personnel

10. Employer's and Contractor's
Risks

11. Employer's Risks

12. Contractor's Risks

13. Insurance

14. Site Investigation Reports

15. Queries about the Contract Data
16. Contractor to Construct the
Works and do maintenance

17. The Works to Be Completed by
the Intended Completion Date

18. Approval by the Engineer

19. Safety

20. Discoveries

21. Possession of the Site

22. Access to the Site

23. Instructions

24. Dispute Redressal System

25. Arbitration

B. Time Control

26. Programme

27. Extension of the Intended
Completion Date

28. Delays Ordered by the Engineer
29. Management Meetings

C. Quality Control

30. Identifying Defects

31. Tests

40. Compensation Events

41. Tax

42. Currencies

43. Security Deposit

44. Liquidated Damages

45. Advance Payment

46. Securities

47. Cost of Repairs

E. Finishing the Contract

48. Completion of Construction
and Maintenance

49. Taking Over

50. Final Account

51. Operating and Maintenance
Manuals

52. Termination

53. Payment upon Termination
54. Property

55 Release from Performance

F. Other Conditions of Contract
56. Labour

57. Compliance with Labour
Regulations

58. Drawings and Photographs of
the Works

59. The Apprenticeship Act,1961
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Section 4
Part I General Conditions of Contract

A. General

1. Definitions

Terms which are defined in the Contract Data are not also defined in the Conditions of
Contract but keep their defined meanings. Capital initials are used to identify defined terms.
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.

Compensation Events are those defined in Clause 40 hereunder.

The Completion Date is the date of completion of the Works as certified by the Engineer, in
accordance with Clause 48.1.

The Contract is the Contract between the Employer and the Contractor to execute, complete,
and maintain the Works. It consists of the documents listed in Clause 2.3.

The Contract Data defines the documents and other information which comprise the
Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works, including
routine maintenance, has been accepted by the Employer.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the
Employer.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted
in accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defects
Liability Period has ended and upon correction of Defects by the Contractor.

The Defects Liability Period is five years calculated from the Completion Date.

Drawings include calculations and other information provided or approved by the Engineer
for the execution of the Contract.
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The Employer is the party as defined in the Contract Data, who employs the Contractor to
carry out the Works, including routine maintenance. The Employer may delegate any or all
functions to a person or body nominated by him for specified functions.

The Engineer is the person named in the Contract Data (or any other competent person
appointed by the Employer and notified to the Contractor, to act in replacement of the
Engineer) who is responsible for supervising the execution of the Works and administering the
Contract.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to
construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of
Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the Works. The Intended Completion Date is specified in the Contract Data. The
Intended Completion Date may be revised only by the Engineer by issuing an extension of
time.

Materials are all supplies, including consumables, used by the Contractor for incorporation in
the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic,
chemical, or biological function.

Routine Maintenance is the maintenance of roads for five years as specified in the Contract
Data.
The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those that were included in the bidding documents and are
reports about the surface and subsurface conditions at the Site.

Specifications mean the Specifications for Rural Roads of Ministry of Rural Development
(2014).

The Start Date is given in the Contract Data. It is the date when the Contractor shall
commence execution of the Works.

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to
carry out a part of the construction work and/or routine maintenance in the Contract, which

includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor
that are needed for construction or installation of the Works.
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A Variation is an instruction given by the Engineer, which varies the Works.

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to
construct, install, maintain, and hand over to the Employer. Routine maintenance is defined
separately.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means
female or neuter, and the other way around. Headings have no significance. Words have
their normal meaning under the language of the Contract unless specifically defined. The
Engineer will provide instructions clarifying queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date apply to
any Section of the Works (other than references to the Completion Date and Intended
Completion Date for the whole of the Works).

2.3 The documents forming the Contract are to be taken as mutually explanatory, and unless
otherwise expressly provided elsewhere in the Contract, the priority of the documents, in
the event of any ambiguity between them, shall be interpreted in the following order of
priority:

(1) Agreement,

(2) Notice to Proceed with the Work,

(3) Letter of Acceptance,

(4) Contractor's Bid,

(5) Contract Data,

(6) Special Conditions of Contract Part II,
(7) General Conditions of Contract Part I,
(8) Specifications,

(9) Drawings,

(10) Bill of Quantities, and

(11) Any other document listed in the Contract Data.

3. Language and Law

3.1 The language of the Contract and the law governing the Contract are stated in the Contract
Data.

4. Engineer's Decisions

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters
between the Employer and the Contractor in the role representing the Employer. However,
if the Engineer is required under the rules and regulations and orders of the Employer to
obtain approval of some other authorities for specific actions, he will so obtain the
approval.
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4.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to
relieve the Contractor of any of his obligations under the Contract.

5. Delegation

5.1 The Engineer, with the approval of the Employer, may delegate any of his duties and
responsibilities to other person, after notifying the Contractor, and may cancel any
delegation after notifying the Contractor.

6. Communications

6.1 All certificates, notices or instructions to be given to the Contractor by the Employer/
Engineer shall be sent on the address or contact details given by the Contractor in Section
6 - Form of Bid. The address and contact details for communication with the Employer/
Engineer shall be as per the details given in Contract Data to GCC. Communications
between parties that are referred to in the conditions shall be in writing. The Notice sent by
facsimile (fax) or other electronic means shall be effective on confirmation of the
transmission. The Notice sent by Registered post or Speed post shall be effective on
delivery or at the expiry of the normal delivery period as undertaken by the postal service.

7. Subcontracting

7.1 The Contractor may subcontract part of the construction work with the approval of the
Employer in writing, up to 25 percent of the contract price, also part or full routine
maintenance work after completion of construction work but will not assign the Contract.
It is expressly agreed that the Contractor shall, at all times, be responsible and liable for all
his obligations under this Agreement notwithstanding anything contained in the
agreements with his Sub-contractors or any other agreement that may be entered into by
the Contractor and no default under any such agreement shall exempt the Contractor from
his obligations or liability hereunder.

7.2 The Contractor shall not be required to obtain any consent from the Employer for:
(a)  the sub-contracting of any part of the Works for which the Sub-Contractor is
named in the Contract;
(b)  the provision for labour, or labour component.
(¢)  the purchase of Materials which are in accordance with the standards specified
in the Contract.

7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub-
contracting any part of the work or full routine maintenance for five years, during
execution of the Works, the Employer will consider the following before according
approval:

(a)  The Contractor shall not sub-contract the whole of the Works.

(b) The Contractor shall not sub-contract any part of the Works without prior
consent of the Employer. Any such consent shall not relieve the Contractor
from any liability or obligation under the Contract and he shall be responsible
for the acts, defaults and neglects of any of his sub-Contractor, his agents or
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workmen as fully as if they were the acts, defaults or neglects of the Contractor,
his agents and workmen.

7.4 The Engineer should satisfy himself before recommending to the Employer whether the
Sub-Contractor so proposed for the Works possesses the experience, qualifications and
equipment necessary for the job proposed to be entrusted to him in proportion to the
quantum of Works to be sub-contracted.

7.5 While sub-contracting part of construction work as per provisions of Clause 7.1 and

above, the Contractor shall enter into formal sub-contract with sub-contractor making
provisions for such requirements as may be specified by the Engineer including a condition
that to the extent of inconsistency, provision of the Contract shall prevail over the provisions
of the sub-contract. A copy of document of formal sub-contract shall be furnished to the
Employer within a period of 30 days from the date of such sub-contract. In all such cases, on
completion of the Contract, the Engineer, unless for reasons recorded in writing decides
otherwise shall issue a Certificate of Experience to the contractor and in such certificate, the
experience of the sub-contractors shall also be mentioned. The Copy of such certificate would
also be endorsed to the sub-contractor.

8 Other Contractors
8.1 The Contractor shall cooperate and share the Site with Other Contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule of Other
Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities
and services for them as described in the Schedule. The Employer may modify the
Schedule of Other Contractors, and shall notify the Contractor of any such modification.

8.2 The Contractor should take up the works in convenient reaches as decided by the Engineer
to ensure there is least hindrance to the smooth flow of traffic including movement of
vehicles and equipment of Other Contractors till the completion of the Works.

9 Personnel
9.1 The Contractor shall ensure that the personnel engaged by it in the performance of its
obligations under this Contract are at all times appropriately qualified, skilled and
experienced in their respective functions.

9.2 The Contractor shall employ for the construction work and routine maintenance, the
technical personnel named in the Contract Data or other technical persons approved by the
Engineer. The Engineer will approve any proposed replacement of technical personnel
only if their relevant qualifications and abilities are substantially equal to or better than
those of the personnel stated in the Contract Data.

9.3 If the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the
person leaves the Site within seven days and has no further connection with the Works in
the Contract. The Contractor shall then appoint (or cause to be appointed) are placement.
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9.4 The Contractor shall not employ any retired Gazetted officer who has worked in the
Engineering Department of the State Government and has either not completed two years
after the date of retirement or has not obtained State Government’s permission for
employment with the Contractor.

9.5 The Engineer may require the Contractor to remove (or cause to be removed) any person
employed on the Site or Works, including the Contractor's Representative, who in the
opinion of the Engineer:

(a) persists in any misconduct,
(b) is incompetent or negligent in the performance of his duties,
(c) fails to conform with any provisions of the Contract, or

(d) persists in any conduct which is prejudicial to safety, health, or the protection
of the environment.

10 Employer's and Contractor's Risks

10.1 The Employer carries the risks which this Contract states are Employer's risks, and the
Contractor carries the risks which this Contract states are Contractor's risks.

11. Employer's Risks

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly
affect the execution of the Works in the Employer’s country, the risks of war, invasion, act
of foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil
war, riot commotion or disorder (unless restricted to the Contractor’s employees) and
contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a
cause due solely to the design of the Works, other than the Contractor’s design.

12 Contractor's Risks

12.1 All risks of loss of or damage to physical property and of personal injury and death which
arise during and in consequence of the performance of the Contract other than the excepted
risks, referred to in clause 11.1, are the responsibility of the Contractor.

13 Insurance

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the date of completion, in the amounts
and deductibles stated in the Contract Data for the following events which are due to the
Contractor's risks:

(a) loss of or damage to the Works, Plant and Materials;

(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with the Contract; and

(d) Personal injury or death.
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13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the
Engineer for the Engineer's approval before the Start Date. All such insurance shall provide
for compensation to be payable in Indian Rupees to rectify the loss or damage incurred.

13.3(a) The Contractor at his cost shall also provide, in the joint names of the Employer and the
Contractor, insurance cover from the date of completion to the end of Defects Liability
Period, in the amounts and deductibles stated in the Contract Data for personal injury or
death which are due to the Contractor's risks:

13.3 (b) Insurance policies and certificates for insurance shall be delivered by the Contractor
to the Engineer for approval before the completion date/start date. All such insurance shall
provide for compensation to be payable in Indian Rupees.

13.4 Alterations to the terms of insurance shall not be made without the approval of the
Employer.

13.5 Both parties shall comply with any conditions of the insurance policies.

14 Site Investigation Reports

14.1 The Contractor, in preparing the Bid, may, at his own risk, rely on any Site Investigation
Reports if referred to in the Contract Data, supplemented by any other information available
to him, before submitting the bid.

15 Queries about the Contract Data
15.1 The Engineer will clarify queries on the Contract Data.

16 Contractor to Construct the Works and do maintenance

16.1 The Contractor shall construct, and install and maintain the Works and do the work of
routine maintenance in accordance with the Specifications and Drawings.

17 The Works to Be Completed by the Intended Completion Date

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out
the Works in accordance with the Programme submitted by the Contractor, as updated with
the approval of the Engineer, and complete them by the Intended Completion Date.

18 Approval by the Engineer

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary
Works to the Engineer, who is to approve them.

18.2 The Contractor shall be responsible for design and safety of Temporary Works.

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design and safety
of the Temporary Works.

18.4 The Contractor shall obtain approval of third parties to the design and safety of the
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Temporary Works, where required.

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent
Works, are subject to prior approval by the Engineer before their use.

18.6 The contractor shall submit specifications and drawings showing the proposed bio-enzyme
based soil stabilization works to the Engineer, who is to approve them. The contractor shall
submit job-mix details to Engineer showing percentage of additive to be used in soil
stabilization work to get minimum CBR of 5% to 6% and durability test report as per IRC
37-2018 and IRC SP-89(part-11)2018.

19 Safety

19.1 The Contractor shall be responsible for the safety of all activities on the Site.

19.2  The Contractor shall be responsible for safety of all persons, employed by him on Works,
directly or through petty contractors or Sub-Contractors, and shall report accidents to any of
them, however, and wherever occurring on Works, to the Engineer or the Engineer’s
Representative, and shall make every arrangement to render all possible assistance and to
provide prompt and proper medical attention. The compensation for affected Workers or
their relatives shall be paid by the Contractor in such cases expeditiously in accordance with
the Workmen’s Compensation Act and other labour Laws and regulations.

20 Discoveries

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on
the Site shall be the property of the Employer. The Contractor shall notify the Engineer of
such discoveries and carry out the Engineer's instructions for dealing with them.

21. Possession of the Site

21.1 The Employer shall handover complete or part possession of the site to the Contractor seven
days in advance of construction programme. At the start of the work, the Employer shall
handover the possession of at least 75% of the site.

22 Access to the Site
22.1 The Contractor shall allow access to the Site and to any place where work in connection
with the Contract is being carried out, or is intended to be carried out to the Engineer and
any person/persons/agency authorized by:
@ The Engineer
(b) The Employer
© The Ministry of Rural Development, Government of India.
(d The National Rural Roads Development Agency, Government of India
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23 Instructions

23.1 The Contractor shall carry out all instructions of the Engineer, which comply with the
applicable laws where the Site is located.

24 Dispute Redressal System

24.1If any dispute or difference of any kind what-so-ever shall arise in connection with or arising
out of this Contract or the execution of Works or maintenance of the Works there under,
whether before its commencement or during the progress of Works or after the termination,
abandonment or breach of the Contract, it shall, in the first instance, be referred for
settlement to the competent authority within 45 days of arising of the dispute or difference,
described along with their powers in the Contract Data, above the rank of the Engineer. The
competent authority shall, within a period of forty-five days after being requested in writing
by the Contractor to do so, convey his decision to the Contractor. Such decision in respect of
every matter so referred shall, subject to review as hereinafter provided, be final and binding
upon the Contractor. In case the Works is already in progress, the Contractor shall proceed
with the execution of the Works, including maintenance thereof, pending receipt of the
decision of the competent authority as aforesaid, with all due diligence.

24.2 Either party will have the right of appeal, against the decision of the competent authority, to
the Standing Empowered Committee within 90 days of decision of the competent authority
if the amount appealed against exceeds 0.20 (zero point two zero) percent of the initial
contract price.

24.3 The composition of the Empowered Standing Committee will be:

I.  One official member, Chairman of the Standing Empowered Committee, not below the
rank of Additional Secretary to the State Government;
II.  One official member not below the rank of additional chief engineer; and
III. One non-official member who will be technical expert of Chief Engineer’s or
Superintending Engineer’s level selected by the Contractor from a panel of three
persons given to him by the Employer.

244 The Contractor and the Employer will be entitled to present their case in writing duly
supported by documents. If so requested, the Standing Empowered Committee may allow
one opportunity to the Contractor and the Employer for oral arguments for a specified
period. The Empowered Committee shall give its decision within a period of ninety days
from the date of appeal, failing which the Contractor can approach the appropriate court for
the resolution of the dispute.

24.5 The decision of the Standing Empowered Committee will be binding on the Employer for
payment of claims up to five percent of the Initial Contract Price. The Contractor can accept
and receive payment after signing as “in full and final settlement of all claims”. If he does
not accept the decision, he is not barred from approaching the courts. Similarly, if the
Employer does not accept the decision of the Standing Empowered Committee above the
limit
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of five percent of the Initial Contract Price, he will be free to approach the courts applicable under the
law.

25 Arbitration

25.1 In view of the provision of the clause 24 on Dispute Redressal System, it is the condition of
the Contract that there will be no arbitration for the settlement of any dispute between the
parties.

B. Time Control
26. Programme

26.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer
for approval a Programme showing the general methods, arrangements, order, and timing
for all the activities in the Works, for the construction of works. After the completion of
the construction works, the programme for the Routine Maintenance Work, showing the
general methods, arrangements, order and timing for all the activities involved in the
Routine Maintenance will also be submitted by the Contractor to the Engineer for
approval. The programme for Routine Maintenance will be submitted in each year for the
period of Maintenance.

26.2 The Contractor shall submit the list of equipment and machinery being brought to site, the
list of key personnel being deployed, the list of machinery/ equipments being placed in
field laboratory and the location of field laboratory along with the Programme. The
Engineer shall cause these details to be verified at each appropriate stage of the
programme.

26.3 An update of the Programme shall be a programme showing the actual progress achieved
on each activity and the effect of the progress achieved on the timing of the remaining
Works, including any changes to the sequence of the activities.

26.4The Contractor shall submit to the Engineer for approval an updated Programme at
intervals no longer than the period stated in the Contract Data. If the Contractor does not
submit an updated Programme within this period, the Engineer may withhold the amount
stated in the Contract Data from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue Programme has been
submitted.

26.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The
Contractor may revise the Programme and submit it to the Engineer again at any time. A
revised Programme shall show the effect of Variations and Compensation Events.

27 Extension of the Intended Completion Date
27.1 The Employer on recommendation of the Engineer shall extend the Intended Completion
Date if a Compensation Event occurs or a Variation is issued which makes it impossible
for Completion to be achieved by the Intended Completion Date without the Contractor
taking steps to accelerate the remaining Works, which would cause the Contractor to incur
additional cost.
27.2 The Employer on recommendation of the Engineer shall decide whether and by how much
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time to extend the Intended Completion Date within 21 days of the Contractor asking the
Engineer for a decision upon the effect of a Compensation Event or Variation and submitting full
supporting information. If the Contractor has failed to cooperate in dealing with a delay, the
delay by this failure shall not be considered in assessing the new Intended Completion Date.

28 Delays Ordered by the Engineer

28.1 The Engineer may instruct the Contractor to delay the start or progress of any activity
within the Works. Delay/delays totaling more than 30 days will require prior written
approval of the Employer.

29 Management Meetings

29.1 The Engineer may require the Contractor to attend a management meeting. The business
of a management meeting shall be to review the plans for the Works.

29.2 The Engineer shall record the business of management meetings and provide copies of the
record to those attending the meeting. The responsibility of the parties for actions to be
taken shall be decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all those who attended the meeting.

C. Quality Control
30 Identifying Defects
30.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects
that are found. Such checking shall not affect the Contractor's responsibilities. The
Engineer may instruct the Contractor to search for a Defect and to uncover and test any
work that the Engineer considers may have a Defect.
31 Tests
31.1 For carrying out mandatory tests as prescribed in the specifications, the Contractor
shall establish field laboratory at the location decided by Engineer. The field laboratory will
have minimum equipments as specified in the Contract Data. The Contractor shall be solely
responsible for:

(a) Carrying out the mandatory tests prescribed in the MoRD Specifications, and
(b) For the correctness of the test results, whether preformed in his laboratory or
elsewhere.

31.2 If the Engineer instructs the Contractor to carry out a test not specified in the

Specifications to check whether any work has a Defect and the test shows that it does, the
Contractor shall pay for the test and any samples.
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32 Correction of Defects noticed during the Defects Liability Period and Routine
Maintenance of Roads for five years
32.1 The Engineer shall give notice to the Contractor of any Defects before the end of the
Defects Liability Period, which begins from the Completion Date and ends after five years.
The Defects Liability Period shall be extended for as long as the Defects remain to be
corrected.

32.2 Every time notice of Defect/Defects is given, the Contractor shall correct the notified
Defect/Defects within the duration of time specified by the Engineer’s notice.

32.3 The Contractor shall do the routine maintenance of roads, including pavement, road
sides and cross drains including surface drains to the required standards and in the manner as
defined in clause 1.1 and keep the entire road surface and structure in Defect free condition
during the entire maintenance period which begins from the Completion Date and ends after
five years.

324 In compliance to Programme of Routine maintenance work ( as per clause 26.1)
submitted by the contractor, he shall carry out monthly inspection of roads under maintenance,
based on which , he shall submit monthly bills , on line on e- Marg as detailed in subsequent
clauses.
The routine maintenance standards shall meet the following minimum requirements:-

(1) Potholes on the road surface to be repaired soon after (but not more than 15 days to

rectify) these appear or brought to his notice either during the Contractor’s monthly
inspection or by the Engineer.

(i1) Road shoulders to be maintained in proper condition to make them free from excessive
edge drop offs, roughness, scouring or pot holes.

(i11) Cleaning of surface drains including reshaping to maintain free flow of water.

(iv) Cleaning of culvert sand pits for free flow of water.

(v) Maintenance of road signs, pavement markings and other traffic control devices

(vi) Any other maintenance operation required to keep the road traffic worthy at all times
during the maintenance period.

(vii)Maintenance of Cross —Drainage works.

(viil) The maintenance activity includes clearing of tree branches to keep the sight distance visible
all the time.
32.5 To fulfil the objectives laid down in sub clauses 32.3 and 32.4 above, the Contractor
shall undertake detailed inspection of the roads at least once in a month. The Engineer can
increase this frequency in case of emergency. The Contractor shall forward to the Engineer, the
record of inspection and rectification each month. The Contractor shall pay particular attention
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on those road sections which are likely to be damaged or inundated during rainy season.

32.6 The Engineer may issue notice to the Contractor to carry out removal of defects or
deficiencies in maintenance, if any, noticed in his inspection, or brought to his notice. The
Contractor shall remove the defects and deficiencies within the period specified in the notice and
submit to the Engineer a compliance report. In any case, the rectification shall be done within 15
days.

33 Uncorrected Defects

33.1 If the Contractor has not corrected a Defect pertaining to the Defects Liability Period
under clause 32.1 and clause 32.2 of these Conditions of Contract, to the satisfaction of the
Engineer, within the time specified in the Engineer's notice, the Engineer will assess the cost of
having the Defect corrected, and the Contractor will pay this amount, on correction of the
Defect.

D. Cost Control
34 Bill of Quantities

34.1 The Bill of Quantities shall contain items for the construction, installation, testing, and
commissioning, maintaining works, and lump sum amount per km for yearly routine
maintenance for each of the five years separately, to be done by the Contractor.

34.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the
quantity of the work done at the rate in the Bill of Quantities for each item for the
construction of roads. The payment for routine maintenance of roads to the Contractor is
performance based.

35 Variations

35.1 The Engineer shall, having regard to the scope of the Works and the sanctioned
estimated cost, have power to order, in writing, Variations within the scope of the Works, he
considers necessary during the progress of the Works. Such Variations shall form part of the
Contract and the Contractor shall carry them out and include them in updated Programmes
produced by the Contractor. Oral orders of the Engineer for Variations, unless followed by
written confirmation, shall not be taken in to account.

36 Payments for Variations

36.1 If the quantity of work for any BOQ item is varied, it will not constitute a variation for the
purpose of payment to the contractor, at a rate other than the one mentioned in the
Agreement.

36.2 If the items for Variation are not specified in the Bill of Quantities, the Engineer shall derive
the rate for such variation item from similar items in the Bill of Quantities.

36.3 If the rate for Variation item cannot be determined in the manner specified in
Clause 36.2, the Contractor shall, within 14 days of the issue of order of Variation work,
inform the Engineer the rate which he proposes to claim, supported by analysis of the rates.
The Engineer
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shall assess the quotation and determine the rate based on prevailing market rates within one
month of the submission of the claim by the Contractor. As far as possible, the rate analysis
shall be based on the standard data book and the relevant schedule of rates of the state. The
recommendation of the Engineer on the rate so determined shall be submitted to the employer for
approval. The decision of the employer shall be final and binding on the Contractor.

37 Cash Flow Forecasts

37.1 When the Programme is updated, the Contractor shall provide the Engineer with an updated
cash flow forecast.

38 Payment Certificates

38.1 The payment to the Contractor will be as follows for construction work:
(a) The Contractor shall submit to the Engineer monthly statements of the value of
the work executed less the cumulative amount certified previously, supported
with detailed measurement of the items of work executed.

(b) The Engineer shall check the Contractor's monthly statement within 14 days
and certify the amount to be paid to the Contractor.

(c) The value of work executed shall be determined, based on measurements by the
Engineer.

(d) The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

(e) The value of work executed shall also include the valuation of Variations and
Compensation Events.

() The Engineer may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the light of
later information.

(2) The payment of final bill shall be governed by the provisions of Clause 50 of
GCC.

38.2 The payment to the Contractor will be as follows for routine maintenance:

The payment for routine maintenance of roads to the Contractor is performance based and at per km
per year rate as provided in the contract. For assessing performance of roads and payment, contractor
to register and submit monthly bills on maintenance on web based utility called e- Marg (www.
emarg.gov.in).The performance of roads will be assessed on e-Marg, through regular routine
inspection RI and Performance Evaluation PE by the engineer. The details of RI, marking system in
PE and payment methodology is given in note below .The detailed marking system is given in contract
data, clause 4(vi).

a. Payment for routine maintenance will be performance based. For certification of payment of routine
maintenance, the engineer shall determine whether the contractor has actually achieved compliance to

the Service Quality Level (and other requirements) specified in the Scope of Work,
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with reference to 100 point (hundred point) performance index reassigned to various maintenance
activities as given in the contract data of GCC and the engineer shall certify the amount to be paid to
the contractor. If contractor has not corrected a Defect pertaining to the Defects Liability Period or
attended maintenance work under clause 32 of these conditions, to the required standard and
performance index is below 80 points (eighty points) no payment will be released for that period even
if such maintenance is attended in subsequent months. If performance index is 100 points full payment,
at the approved rate, shall be released. If performance index is between 80 to 100, proportionate
deduction in payment will be made for the works not attended during that period.

b. For performance evaluation and payment of routine maintenance individual road shall be the
unit. Evaluation shall be done separately for every km or part thereof (segment wise) and
weighted average of marks obtained shall be considered while making payment.

c. If any two segments get less than 80 marks or any particular segment continuously gets less than 80
marks, the payment for whole road shall be denied. Details are as below.

Note: The Routine Inspection and performance evaluation of road will be done for each KM or part of it,
as the rates for maintenance are per KM basis. . For details, bidders to refer the latest SOP issued by
NRIDA on Performance Based Maintenance Contract as applicable on the day of bid submission .The
PBMC system is a web based system called e-Marg of latest version. The bill submissions by the
contractors, Performance evaluation, photographic records, payment etc is on e-Marg and contractor is
supposed to be well versed with the system. The performance evaluation and marking system is broadly
as per the SOP issued by NRIDA and final marking is subject to the entire satisfaction of the engineer,
who has full authority to asses and give marks in PE.

ROUTINE INSPECTIONS

1. Every road must be inspected for Routine Inspection (RI) at least once in two months.
(Bi-monthly frequency)

2. Routine inspection can be carried out by any of the PIU officers including Sub
Engg/JE/AE/DE/AEE/EE or equivalent.

3. Riis to be carried out using e MARG mobile app only.
For the purpose of Rl, each road shall be divided into segments of one kilometre or
part thereof. Complete road length shall be compulsorily inspected during a routine
inspection.

5. For each segment two geo-tagged and time-stamped photographs shall be uploaded

for each segment. The chainages for capturing photographs shall be system generated to

ensure randomness.

6. During RI, inspected segment shall be graded as Satisfactory(S), Satisfactory but

requires improvement (SRI) and Unsatisfactory (U) as per the prescribed format in e-

Marg.

7. The concerned officers and contractor can view the detailed report of the Rl using

their respective log-in credentials.

PERFORMANCE EVALUATION
1. Every road must be evaluated at least once in two months. (Bi-monthly frequency)
2. PE can be carried out by any of the PIU officers including Sub Eng./JE/AE/DE/AEE or
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equivalent.
3. For the purpose of PE, each road shall be divided into segments of one kilometer or part

thereof. Based on the grading of Rl and photographs uploaded during RI, every segment

is given marks out of 100 on the parameters fixed for PE. The weighted average marks are

then evaluated for the entire road.

4. All the PE conducted need to be finalized by the respective PIU-in- charge. While
finalizing PE, PIU-in- charge may change the marks given to the road by the inspecting
officer, along with mentioning the reasons for the change made.

5. Criteria for Payment based on the marks obtained in PE is as follows:

a) If the weighted average marks for the entire road is 100 then full payment will be
done.

b) If the weighted average marks for the entire road is between 80 and 100, then
proportionate payment will be done. For e.g if the marks obtained is 88 out of 100
then 88% of the amount of bill raised will be paid.

If the weighted average marks for the entire road is less than 80 then no
payment will be done for the entire road.

c) If any two segments of a road get lessthan80marksinthesamePE, then no
payment will be done for the entire road.

d) If any particular segment of a road gets less than 80 marks in two consecutive
PE, then no payment will be done for the entire road.

e) The Contractor shall submit to the Engineer a bill every month for the routine
maintenance of the roads from the date the maintenance period starts i.e. from completion
date as defined in Clause 1.1, it will be supported with a copy of the record of the
Contractor’s monthly inspection and other instructions received from the Engineer.

f) The payment will be made Six monthly for the monthly bills received and as certified by the
Engineer based on performance by the Contractor.

g) The contractor shall submit monthly bills by the 10th day of the next month (on web based software
utility e- Marg) and if the bill for a month is not received from the Contractor, he forfeits his right for the

payment and no payment shall be due to the contractor.

On submission of timely bills, engineer to certify the quality and actions taken as per clause 32.6
by the contractor, by way of Routine inspection  and Performance
evaluation, marking system as explained herein before, the frequency of RI and PE is every two months
and payment of bills is six monthly. Engineer cannot delay RI and PE as these become due on e- Marg
(a web based software utility as explained in succeeding paras and herein before.

h) If the Contractor has failed to carry out the maintenance within the period specified by the Engineer,
no payment of any kind will be due to the Contractor for that month.

39. Payments
39.1 Payments shall be adjusted for deductions for advance payments, security deposit, other

recoveries in terms of the Contract and taxes at source, as applicable under the law. The Employer
shall pay the Contractor the amounts the Engineer has certified, within 15 days of the date of each

certificate.
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39.2 The Employer may appoint another authority, as specified in the Contract Data (or any other
competent person appointed by the Employer and notified to the Contractor) to make payment
certified by the Engineer.

39.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities, will not
be paid for by the Employer and shall be deemed covered by other rates and prices in the
Contract.

394 Payment for the routine maintenance of the roads will be made Six Monthly for the satisfactory
maintenance of the Works and based on the monthly bills submitted by the Contractor as per Clause 38.2
above and certified by the engineer, within 15 days of the date of each certificate.

40 Compensation Events
40.1 The following shall be Compensation Events unless they are caused by the Contractor:

@ The Engineer orders a delay or delays exceeding a total of 30days.
() The effects on the Contractor of any of the Employer's Risks.

40.2If a Compensation Event would prevent the Works being completed before the Intended
Completion Date, the Intended Completion Date shall be extended. The Engineer shall recommend to
the Employer whether and by how much the Intended Completion Date shall be extended. Final
approval shall rest with the Employer.

41 Tax

41.1 The rates quoted by the contractor shall deemed to be exclusive of the Goods and Services Tax

(GST) but including labour cess, other levies, duties, royalties, cess, toll, taxes of local bodies and

authorities that the contractor will have to pay for the performance of this contract. The employer will

perform such duties in regard to the deduction of such taxes including GST at source, require deductions

in this reference will be made as per applicable law. GST as per prevailing rate at the time of payment/bill

submission shall be made applicable presently (@ 18%) and shall be paid on the whole work carried out as

accepted by the engineer, while making the payment.

42 Currencies
42.1 All payments will be made in Indian Rupees.

43 Security Deposit

43.1 The Employer shall retain security deposit of five percent and Performance Security of two
and a half percent of the amount from each payment due to the Contractor until completion
of the whole of the construction work. No security deposit/ retention shall be retained from
the payments for Routine Maintenance of works. In case, the Contractor furnishes bank
guarantee (including e-Bank Guarantee) for the amount equal to Performance Security of
two and a half percent retained from each payment due to the Contractor, the same amount
shall be repaid to the Contractor subject to condition that the validity of bank guarantee
(including e-Bank Guarantee) is as per provision of Clause 46.2 of GCC.
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43.2 On the satisfactory completion of the whole of the construction work, half the total amount
retained as security deposit is repaid to the Contractor, one-fourth of the total amount
retained as security deposit is repaid to the Contractor at the end of 2nd year after
completion of the construction work and balance of the amount retained as security deposit
is repaid to the Contractor at the end of 3rd year after completion of the construction work
subject to condition that the Engineer has certified that all defects notified by the Engineer to
the Contractor before the end of period prescribed for repayment have been corrected.

43.3 The additional Performance Security for unbalanced bids as detailed in Clause 46 of the
Conditions of Contract is repaid to the Contractor when the construction work is complete.

43.4 The Performance Security equal to five percent of the Contract Price as detailed in Clause
46 of Conditions of Contract is repaid to the Contractor when the period of five years fixed
for Routine Maintenance is over and the Engineer has certified that the Contractor has
satisfactorily carried out the Routine Maintenance of the works. If the Routine Maintenance
part of the contract is not carried out by the Contractor as per this Contract, the Employer will be free
to get the Routine Maintenance work carried out from another source and the amount required for
this work will be recovered from the amount of Performance Security available with the Employer
and/ or from any amounts of the Contractor whatever is due along with additional 20 percent amount
as penalty.

43.5 If the Contractor so desires, then the Security Deposit can be converted into any interest
bearing security of scheduled commercial bank in the name of the Employer or National
Saving Certificates duly pledged in favour of the Employer for Defects Liability Period.

44 Liquidated Damages

44.1 In the event of failure on part of the Contractor to achieve timely completion of the project,
including any extension of time granted under Clause27, he shall, without prejudice to any
other right or remedy available under the law to the Employer on account of such breach, pay as agreed
liquidated damages to the Employer and not by way of penalty in a sum calculated at the rate per week
or part thereof as stated in the Contract Data. For the period that the Completion Date is later than the
Intended Completion Date, liquidated damages at the same rate shall be withheld if the Contractors
fails to achieve the milestones prescribed in the Contract Data. However, in case the Contractor
achieved the next milestone, the amount of the liquidated damages already withheld shall be restored to
the Contractor by adjustment in the payment certificate. Both the Parties expressly agree that the total
amount of liquidated damages shall not exceed 10% (ten percent) of Initial Contract Price and that the
liquidated damages payable by the Contractor are mutually agreed genuine pre-estimated loss and
without any proof of actual damage likely to be suffered and incurred by the Employer; and the
Employer is entitled to receive the same and are not by way of penalty.

The Employer may, without prejudice to any other method of recovery, deduct the
amount of such damages from any sum due, or to become due to the Contractor or from
Performance Security or any other dues from Government or semi Government bodies within
the state.

The payment or deduction of such damages shall not relieve the Contractor from his

obligations to complete the Works, or from any other of his duties, obligations or
responsibilities under the Contract.
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The Contractor shall use and continue to use his best endeavor’s to avoid or reduce
further delay to the Works, or any relevant Stages.

44.2 If the Intended Completion Date is extended after liquidated damages have been paid, the
Engineer shall correct any such payment of liquidated damages by the Contractor by
adjusting the next payment certificate.

44.3 It is agreed by the Contractor that the decision of the Employer as to the liquidated damages
payable by the Contractor under this Clause shall be final and binding.

45 Advance Payment
45.1 On the request of the Contractor, the Employer will make the following advance payment to the
Contractor against submission by the Contractor of an Unconditional Bank Guarantee (including e-Bank
Guarantee) from a scheduled commercial bank acceptable to the Employer in amounts equal to 110%
(one hundred ten percent) of the amount of the advance payment being requested:

a. Mobilization advance up to 5% (five percent) of the initial contract price excluding the contract
price for routine maintenance.

b. Equipment Advance up to 90% (ninety percent) of the cost of the new equipment brought to the
site subject to a maximum of 10% (ten percent) of the initial contract price excluding the contract
price for routine maintenance.

The Bank Guarantee (including e-Bank Guarantee) shall remain effective until the advance payment
has been repaid, but the amount of the guarantee shall be progressively reduced by the amounts repaid
by the Contractor. Interest will not be charged on the advance payment. However, if the Contract is
terminated due to default of the Contractor, the Mobilization Advance shall be deemed to be an interest
bearing advance at the base rate of the State Bank of India, as applicable on the date of such advance
payment. But after 1 July, 2023, only e-BG will be followed.

45.2 The Contractor is to use the advance payment only to pay for Equipment, plant and
Mobilization expenses required specifically for execution of the Works. The Contractor shall
demonstrate that the advance payment has been used in this way by supplying copies of invoices
or other documents to the Engineer.

45.3 The advance payment shall be recovered by deducting proportionate amounts from
payments otherwise due to the Contractor for the construction work, following the schedule of
completed percentages of the Works on a payment basis. No account shall be taken of the
advance payment or its repayment in assessing valuations of work done, Variations, price
adjustments, Compensation Events, or liquidated damages.

46. Securities

46.1 The Performance Security equal to 5% (five percent) of the Contract Price and additional
security for unbalanced bids shall be provided to the Employer. Out of total Performance
Security equal to 5%(five percent) of Contract Price, half shall be delivered to the Employer no
later than the dates specified in the Letter of Acceptance and shall be issued in the form given in
Contract Data; however, balance half Performance Security shall be retained at the rate of two
and a half percent of each payment due to the Contractor until completion of whole
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of the construction work.

46.2 The Performance Security shall be valid until a date 45 days from the date of issue of certificate of
completion of construction work and maintenance work subject to the condition that if the Performance
Security is in the form of a Bank Guarantee (including e-Bank Guarantee), the period of validity of Bank
Guarantee (including e-Bank Guarantee) could be one year initially; however, the Contractor would get
this Bank Guarantee (including e-Bank Guarantee) extended in such a way that an amount equal to five
percent of the Contract Price is always available with Employer until 45 days after the lapse of the Defects
Liability Period. If the contractor fails to maintain the above Performance Security, the Employer would
recover the same from any dues payable to the Contractor.

47. Cost of Repairs

47.1 Loss or damage to the Works or Materials to be incorporated in the Works between the
Start Date and the end of the Defects Liability Period shall be remedied by the Contractor at his
cost if the loss or damage arises from the Contractor's acts or omissions.

E. Finishing the Contract

48. Completion of Construction and Maintenance

48.1 The Contractor shall request the Engineer to issue a certificate of completion of the
construction of the Work and the Engineer will do so upon deciding that the Work is completed.
48.2 The Contractor shall request the Engineer to issue the certificate of completion of the
Routine Maintenance and the Engineer will do so upon deciding that the work of Routine
Maintenance is completed.

49. Taking Over

49.1 The Employer shall take over the Works within seven days of the Engineer's issuing a
certificate of Completion of Works. The Contractor shall continue to remain responsible for its
Routine Maintenance during the maintenance period.

49.2 The Employer shall take over the maintained road within seven days of the Engineer issuing
a certificate of completion of the work of Routine Maintenance.

50. Final Account

50.1 The Contractor shall submit to the Engineer a detailed account of the total amount that the
Contractor considers payable for works under the Contract within 21 days of issue of certificate
of completion of construction of Works. The Engineer shall issue a Defects Liability Certificate
and certify any payment that is due to the Contractor for Works within 42 days of receiving the
Contractor's account if it is correct and complete. If the account submitted by the Contractor is
not correct or complete, the Engineer shall issue a schedule to the Contractor, within 42 days,
that states the scope of the corrections or additions that are necessary. If the revised account is
still unsatisfactory, after it has been resubmitted by the Contractor, the Engineer shall decide on
the amount payable to the Contractor and issue a payment certificate within 28 days of receiving
the Contractor’s revised account. The payment of final bill for construction of Works will be
made within 14 days thereafter.
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50.21In case the account for construction is not received within 21 days of issue of Certificate of
Completion as provided in clause 50.1 above, the Engineer shall proceed to finalise the account
and issue a payment certificate within 28 days. The payment of final bill for construction of
Works will be made within 14 days thereafter.

50.3The Contractor shall submit to the Engineer a detailed account of the total amount that the
Contractor considers payable for maintenance of works under the contract 21 days before the end
of the Routine Maintenance Period. The Engineer shall issue a Routine Maintenance Completion
Certificate and certify any final payment that is due to the Contractor within 21 days of receiving
the Contractor's account if it is correct and complete. If it is not, the Engineer shall issue within
21 days a schedule that states the scope of the corrections or additions that are necessary. If the
revised account is still unsatisfactory after it has been resubmitted by the Contractor, the
Engineer shall decide on the amount payable to the Contractor and issue a payment certificate
within 28 days of receiving the Contractor’s revised account. The payment of final bill for
routine maintenance will be made within 14 days thereafter.

50.4 In case the account for routine maintenance is not received within 21 days of issue of
Certificate of Completion as provided in clause 50.3 above, the Engineer shall proceed to finalise
the account and issue a payment certificate within 28 days. The payment of final bill for routine
maintenance will be made within 14 days thereafter.

51. Operating and Maintenance Manuals

51.1 If "as built" Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the Contract Data.

51.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the
Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold the
amount stated in the Contract Data from payments due to the Contractor.

52 Termination

52.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach of
the Contract.
52.2 Fundamental breaches of the Contract shall include, but shall not be limited to,

the following:

@ the Contractor stops work for 28 days when no stoppage of work is shown on the
current Programme and the stoppage has not been authorized by the Engineer;

(b) the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation;

© the Engineer gives Notice that failure to correct a particular Defect whether pertaining
to construction work or pertaining to defects liability period is a fundamental breach of
the Contract and the Contractor fails to correct it within a reasonable period of time
determined by the Engineer;

(d the Contractor does not maintain a Security, which is required;

© the Contractor has delayed the completion of the Works by the number of days for
which the maximum amount of liquidated damages can be paid, as defined in clause
44.1;

() the Contractor fails to provide insurance cover as required under clause13;
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if the Contractor, in the judgment of the Employer, has engaged in the corrupt,
fraudulent or coercive practice in competing for or in executing the Contract. For the
purpose of this clause, “corrupt practice” means the offering, giving, receiving, or
soliciting of anything of value to influence the action of a public official in the
procurement process or in Contract execution. “Fraudulent Practice” means a willful
misrepresentation or omission of facts or submission of fake/forged documents in order
to induce public official to act in reliance thereof, with the purpose of obtaining unjust
advantage by or causing damage to justified interest of others and/or to influence the
procurement process to the detriment of the Government interests. And, this includes
collusive practice among Bidders (prior to or after bid submission) designed to
establish bid process at artificial non-competitive levels and to deprive the Employer of
the benefits of free and open competition. “Coercive practice” means the act of
obtaining something, compelling an action or influencing a decision through
intimidation, threat or the use of force directly or indirectly, where potential or actual
injury may befall upon a person, his/ her reputation or property to influence their
participation in the tendering process.

@ if the Contractor has not completed at least three-eighth of the value of
construction Work required to be completed after half of the completion period has
elapsed;

(b) if the Contractor fails to set up a field laboratory with the prescribed equipment,
within the period specified in the Contract Data;

(© if the Contractor fails to deploy machinery and equipment or personnel as specified
in the Contract Data at the appropriate time; and

(d if the Contractor fails to pay EPF/ ESI contribution as required
under prevailing laws;

@ if the Contractor engages child labour in violation of prevailing laws;

() if the Contractor fails to ensure that there is no gender bias in engagement of labour
and other employees and in payment of wages and he discriminate against female
workers any other fundamental breaches as specified in the Contract Data.

Not with standing the above, the Employer terminate the Contract for convenience.

If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe

and secure, and leave the Site as soon as reasonably possible.

67



Standard Bidding Document for PMGSY

53. Payment upon Termination

53.1 (i) If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a certificate for the value of the work done, less
liquidated damages, less advance payments received up to the date of the issue of the
certificate and less the percentage to apply to the value of the work not completed, as
indicated in the Contract Data. If the total amount due to the Employer exceeds any payment
due to the Contractor, the difference shall be recovered from the Security Deposit, and
Performance Security. If any amount is still left un-recovered it will be a debt payable to the
Employer from State PMGSY works, any other State Government works including State
Public Sector works executed by the Contractor.

53.1(ii) If the Contract is terminated because of a fundamental breach of contract by the
Contractor due to non compliance of the requirements of clause 32 of GCC regarding defects
liability period and routine maintenance of roads for five years, the Engineer will assess the
cost of having the defect corrected. If the total amount due to the Employer exceeds any
payment due to the Contractor, the difference shall be recovered from the Security Deposit and
Performance Security. If any amount is still left un-recovered, it will be recovered from any
dues payable to the Contractor from State PMGSY works, any other State Government works
including State Public Sector works executed by the Contractor. If any amount still remains
unrecovered, it shall be recovered as arrears of land revenue.

53.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a

certificate for the value of the work done, the reasonable cost of removal of Equipment, repatriation
of the Contractor's personnel employed solely on the Works, and the Contractor's
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costs of protecting and securing the Works and less advance payments received up to the date of the
certificate, less other recoveries due in terms of the Contract, and less taxes due to be deducted at source as
per applicable law.

54 Property

54.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to
be the property of the Employer for use for completing balance construction work if the
Contract is terminated because of the Contractor's default, till the Works is completed after
which it will be transferred to the Contractor and credit, if any, given for its use.

55 Release from Performance

55.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of the Employer or the Contractor, the Engineer shall certify that the Contract has been
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after
receiving this certificate and shall be paid for all work carried out before receiving it and for
any work carried out afterwards to which a commitment was made.

55.2 Death or permanent invalidity of the Contractor: the Contractor shall indicate his nominee for
the Contract at the time of signing of Agreement. If a Contractor dies during the currency of the
Contract or becomes permanently incapacitated, and his/her nominee are not willing to
complete the Contract, the Contract shall be closed without levying any damages/compensation
as provided for in clauses 44 and 53 of GCC.

However, if the nominee expresses his/her intention to complete the balance work and
the competent authority is satisfied about the competence of the nominee, then the competent
authority shall enter into a fresh agreement for the remaining work strictly on the same terms
and conditions, under which the Contract was initially awarded.

Other Conditions of Contract
56 Labour

56.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements
for the engagement of all staff and labour, local or other, and for their safety, payment, housing,
feeding and transport.

56.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in
such form and at such intervals as the Engineer may prescribe, showing the staff and the
numbers of the several classes of labour from time to time employed by the Contractor on the
Site and such other information as the Engineer may require.

57 Compliance with Labour Regulations
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57.1 During continuance of the Contract, the Contractor and his sub Contractors shall abide at all

times by all existing labour enactments and rules made thereunder, regulations, notifications
and bye laws of the State or Central Government or local authority and any other labour law
(including rules), regulations, bye laws that may be passed or notification that may be issued
under any labour law in future either by the State or the Central Government or the local
authority. Salient features of some of the major labour laws that are applicable to construction
industry are given in Appendix to Part I General Conditions of Contract. The Contractor shall
keep the Employer indemnified in case any action is taken against the Employer by the
competent authority on account of contravention of any of the provisions of any Act or rules
made there under, regulations or notifications including amendments. If the Employer is caused
to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations
including amendments, if any, on the part of the Contractor, the Engineer/Employer shall have
the right to deduct any money due to the Contractor including his amount of Performance
Security. The Employer/Engineer shall also have the right to recover from the Contractor any
sum required or estimated to be required for making good the loss or damage suffered by the
Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the
employees of the Employer at any point of time.

57.2 Full compliance of statutory requirements apart, the Contractor shall pay rates of wages

and observe conditions of labour not less favorable than those established for the trade or
the industry where the work is carried out. The Contractor shall make himself aware of all
labour regulations and their impact on the cost and build up the same in the Contract Price.
During the Contract Period, unless and otherwise provided in the Contract, no extra
amount in this regard shall be payable to the Contractor, for whatsoever reason.

57.3 In the event of default being made in the payment of any money in respect of wages of any

person employed by the Contractor or any of its sub-contractors of any tier in and for
carrying out of this Contract and if a claim therefore is filed in the office of the Labour
Authorities and proof thereof is furnished to the satisfaction of the Labour Authorities, the
Employer may, failing payment of the said money by the Contractor, make payment of
such claim on behalf of the Contractor to the said Labour Authorities and any sums so paid
shall be recoverable by the Employer from the Contractor.

57.41t shall be the responsibility of the Contractor to pay EPF/ESI contributions as required

under prevailing laws. The Contractor shall bear all such cost and it would be deemed to
be included in the Contract Price.

57.5 The employment of child labour is prohibited in the Contract. The Contractor shall comply

with the Child Labour (Prohibition and Regulation) Act, 1986.

57.6 The Contractor shall ensure that there is no gender bias in engagement of labour and other

personnel and shall not make any discrimination against female employees. The
Contractor shall comply with the Equal Remuneration Act, 1979 and Maternity Benefit
Act, 1961.

57.7 The Contractor shall have a Labour Welfare Organisation which shall be responsible for

labour welfare and compliance with prevalent labour laws, statutes and guidelines. In this
context, the Contractor is also required to familiarize himself with Labour Welfare Rules
of the state concerned and comply with the provisions of the Building and other
Construction Workers (Regulation and Employment & Conditions of Service), Act 1996
and the Cess Act, 1996.
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57.8 The Contractor shall provide and maintain at his own expense, all necessary
accommodation and welfare facilities as per prevailing labour and welfare
laws for his (and his Sub-contractor’s) staff and labour.

57.9 The Contractor shall prepare and submit compliance reports of adherence to
labour laws as and when directed by the Engineer.

58 Drawings and Photographs of the Works

58.1The Contractor shall do photography/video photography of the site
firstly before the start of the work, secondly mid-way in the execution
of different stages of work and lastly after the completion of the work.
No separate payment will be made to the Contractor for this.

58.2 The Contractor shall not disclose details of Drawings furnished to him and
works on which he is engaged without the prior approval of the Employer
in writing. No photograph of the works or any part thereof or plant
employed thereon, except those permitted under clause 58.1, shall be taken
or permitted by the Contractor to be taken by any of his employees or any
employees of his sub-Contractors without the prior approval of the
Employer in writing. No photographs/ Video photography shall be
published or otherwise circulated without the approval of the Employer in

writing.
59. The Apprentices Act, 1961
59.1 The Contractor shall duly comply with the provisions of the Apprentices

Act, 1961 (III of 1961), the rules made there under and the orders that may be issued
from time to time under the said Act and the said Rules and on his failure or neglect to
do so, he shall be subject to all liabilities and penalties provided by the said Act and
said Rules.

59.2 The Ist Tier Inspection linked with the stage passing System shall be applicable to all works
under PMGSY-IV Projects. The released of payment for works shall be governed by the successful
generation of the stage passing Certificate in OMMAS by the concerned PIU-Cum-Executive
Engineer. No payment shall be admissible without such stage Passing Certificate.
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Contract Data to General Conditions of Contract

Except where otherwise indicated, the Employer prior to issuance of the bidding documents
should fill in all Contract Data. Schedules and reports to be provided by the Employer should
be annexed.

Items marked “N/A” do not apply in this Contract.

l.

4.
follows

The Employer is Chief Engineer
Designation: Chief Engineer,

Address: Mandi Zone HPPWD. Mandi

Name of authorized Representative

Superintending Engineer,

6" Circle HPPWD. Kullu

Telephone No. (s):

Office: 01902-222530

Mobile No.: 94184 60160

Facsimile (FAX) No.: 01902-222515

Electronic Mail Identification (E-mail ID): hp-kul@nic.in

The Engineer is Executive Engineer

Designation: Executive Engineer

Address: HP.PWD., Kullu Division, HPPWD. Kullu.
Telephone No. (s): Office: 01902-222561

Mobile No.: 94184 77287

Facsimile (FAX) No.: 01902-222571
Electronic Mail Identification (E-mail ID): ee-kul2-hp@nic.in

The Intended Completion Date for the whole of the Works is 12
months for construction part+60 months for routine maintenance
part.

Clause Reference

[CL1.1]

[CL1.1]

[CL1.1, 17&27]

Routine Maintenance during five years after the Completion Date is defined as

Maintenance operations during the period of 5 years shall be based on Chapter 11 of
Rural Roads Manual (IRC: SP: 20:2002). Its specific provisions are:-
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(i) Clause 11.2, ibid, explains the various types of distress/defects of pavements.For example,
cracks, raveling, rutting, pot holes etc.

(i) Clause 11.3, ibid, defines different maintenance activities.For example, fog seal,
bituminous surface treatment, etc.

(iii) Clause 11.4, ibid, suggests planning of routine maintenance.

(iv) Clause 11.5 and Clause 11.6 (a), ibid, define preventive and corrective maintenance, and
classify activities of routine maintenance and repairs.

(v) Clause 11.7, ibid, discusses in detail the assessment of defects and maintenance measures
for sealed roads, roads with rigid / RCCP and roads with special pavement.

(Note: A periodical renewal is not part of routine maintenance).

(vi) The periodicity of routine maintenance activities shall be as follows, this is for guidance only ,
however , road is to be maintained in serviceable condition all the time and payment is performance
based , as per performance evaluation and marks obtained.

Routine Maintenance Activities and their frequency with performance index (PI) — BT/Gravel
Road

Name of Frequency Pl
S. No. Item/ Activities of operation Plain Hilly Terrain
in a year &Rolling
Terrain
1. Maintenance of

Bituminous surface
road and / or gravel

road and/or WBM road
including filling As and when
potholes and patch required 50 40

repairs etc. As per
clause 1904, 1906 of the
MoRD Specifications (
As per Annexure- 14.10
of Operation manual)

2. Restoration of rain cuts| Once generally
and dressing of side| after rains (In
slopes/berms as per| case of areas
clause 1902 of the| having rainfall

Specification (As per| more than 1500 10 5
Annexure- 14.10 of| mm per year, as
Operation manual) and when
required).
3. Making up of| As and when 20 20

berms/shoulders as per| required
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clause1903 of the (

As per Annexure-

14.10 of Operation
manual)

Maintenance of
drains as per clause

Twice (In case
of hill roads as

1908 of the and when

Specifications. ( As required 8
per Annexure-

14.10 of Operation

manual)

Maintenance of culverts| Twice (In case

an cause ways as per| ofhill roads as

clause 1909 and 1910| and when

of the MoRD (As per| required) 10
Annexure 14.10 of

Operation manual)

Maintenance of guard Maintenance as

rails and parapet rails and when

as per clause 1912 the required.

MoRD Specification ( Repairing once 1
As per Annexure- in a year

14.10 of Operation

manual)

Maintenance of road Maintenance

signs, speed breakers, as and when

standing tree adjacent to | required.

road wherever required | Repairing once

as per clause 1911 of in every two 4
the MoRD years

Specification (As per

Annexure- 14.10 of

Operation manual).

Maintenance of 200 m Maintenance

and Kilo Meter stones as and when

as per clause 1913 the required. 2
MoRD Specification ( Repairing

As per Annexure- once in a

14.10 of Operation year

manual).

Cutting of branches of Once generally

trees, shrubs and after rains (In

trimming of grass and case of areas 5

weeds etc. A per clause
1915 of the MoRD
Specification ( As per
Annexure- 14.10 of

having rainfall
more than
1500 mm per
year, as and
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Operation manual)

when required.

10. White washing parapets | Once in a year

of Works including CD

As per Annexure-14.10 2 3

of Operation manual)
1. Painting of guard stones | Twice in a year 2 1
12. Re-fixing displaced Once in a year 1 1

guard stones
Total Marks 100 100

Routine Maintenance Activities and their frequency with performance index — CC Road

S.No

Name of
Item/Activity

Frequency of
operations in the
year

Plain &
Rolling
Terrain

Hilly Terrain

Maintenance of
Concrete surface
including crack sealing
spot patching with
PCC or
bituminous concrete
as per provisions of
IRC SP83.

As and when
required

50

40

Restoration of rain
cuts and dressing of
side slopes/berms as
per clause 1902 of the
Specifications. (As per
Annexure-14.10 of
Operation manual)

Once generally after
rains or as and
when required.

10

Making up of
berms/shoulders as
per clause1903 of the
( As per Annexure-
14.10 of Operation
manual)

As and when
required

20

20

Maintenance of
drains as per clause
1908 of the
Specifications. (As
per Annexure-14.10
of Operation
manual)

Twice (In case of Hill
roads as and when
required

Maintenance of culverts
and cause ways as per
clause 1909 and 1910 of
the Specifications. (As per
Annexure-14.10 of
Operation manual)

Twice
of Hill roads as and
when required

(In case

10
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6. |Maintenance of guard | Maintenance € as

rails and parapet rails | .4 when required. 1 1
as per clause 1912 of . )
the MoRD Repairing once in a

Specifications ( As per | year
Annexure-14.10 of
Operation manual)

7. Maintenance of road | Maintenance as

signs, speed breakers, | 504 when 2 4
standing trees )
adjacent to road required.

wherever required as | Repairing once in

per clause 1911 of the everyv two vears
MORD Specifications y y

(As per Annexure-

14.10 of
Operation manual).
8. Maintenance of Maintenanceas and
200 m and kilo meter| when required. 2 2

stones as per clause| Repairingonceina
1913 of the MORD| year
Specifications (As per
Annexure- 14.10 of
Operation manual).

9. Cutting of Once generally after
branches of trees,| rains (In case of 3 5
shrubs and areas having rainfall
trimming of more than 1500
grass and weeds etc. | mm peryear, as
as per clause 1915 of | and when required.
the
MORD
Specifications (As per
Annexure-
14.10 of
Operation manual).
10. |White washing parapet of | Once in a year 2 3
'Works including CD

(As per Annexure-14.10
of Operation manual)

11. [|Painting of guard stones | Twice in a year 2 1
12. |[Re-fixing displaced guard | Once in a year 1 1
stones
Total: 100 100

(vii) Appendix 11.3, ibid, covers the special problems of Road Maintenance in Heavy Rainfall
/ Snow fall areas.

(viii) Appendix 11.4, ibid, explains the nature of duties in maintenance of shoulders, drainage structures
and cause ways.
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The Site is located at: Construction of Link road to Village Buri from Peej road Km 0/000 to 7/020 Under
Pradhan Manrtri Gram Sadak Yojna (PMGSY-IV) Batch-I of 2025-2026 for the state of Himachal
Pradesh. (Package No.HP-06-189) (SH:- Formation Cutting ,C/o Passing Places, CD side drain, Parapets
,CC Pavement and Metalling and Tarring work etc. including Five Year routine Maintenance ).

Batch-1. Package No. HP-06-189. [CIL.1.1]

1. The Start Date shall be 15 days after the date of issue of the Notice to [CL.1.1]
Proceed with the work.

2. (a) The name and identification number of the Contract is:
i) HP-06-189 [CL1.1]

Formation Cutting ,C/o Passing Places, CD side drain, Parapets ,CC Pavement and Metalling and
Tarring work etc. including Five Year routine Maintenance ) Package No. HP-06-189 [Cl.1.1]
The works shall, inter-alia, include the following, as specified or as directed.

Clause Reference

(A)  Road Works

Site clearance; setting-out and layout; widening of existing carriageway and
strengthening including camber corrections; construction of new road bituminous
pavements remodeling/construction of junctions, intersections, supplying and placing
of drainage channels, flumes, guard posts and other related items;
construction/extension of cross drainage works, bridge, approaches and other related
items; road markings, road signs and kilometer/hectometer stones; protective works for
roads/bridges; all aspects of quality assurance of various components of the works;
rectification of the Defects in the completed works during the Defects Liability Period;
submission of “As-built” drawings and any other related documents; and other item of
work as may be required to be carried out for completing the works in accordance with
the Drawings and provisions of the Contract and to ensure safety and planting of trees
along the roads.

(B) CD Works including bridges

Site clearance; setting out, provision of foundations, piers, abutments and bearings;
pre-stressed/reinforced cement concrete superstructure; wearing coat, hand railings,
expansion joints, approach slabs, drainage spouts/down-take pipes, provision of
suitably designed protective works; providing wing/return walls; provision of road
markings, road signs etc.; all aspects of quality assurance; clearing the Site and
handing over the works on completion; rectification of the Defects during the Defects
Liability Period and submission of “As-built” drawings and other related documents;
and other items of work as may be required to be carried out for completing the works
in accordance with the Drawings and the provisions of the Contract and to ensure
safety.
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(C) Maintenance and Other Items
As required to fulfill all the contractual obligations as per the Bid documents.

4. Section completion is 12 months for Construction Part + 60 Months for Routine

Maintenance Part. [Cl2.2]
5. The following documents also form part of the Contract: [CL2.3(11)]
6. (a) The law which applies to the Contract is the law of Union of India. [CL3.1]
(b) The language of the Contract documents is English. [CL3.1]
7. The Schedule of Other Contractors is attached. [CL8.1]
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12 A. The Technical Personnel for construction work are:
[CL9.2]
Technical Personnel Number Experience in Road Works
1). Degree Holder in Civil 1 No. One Year
Engineering
ii). Diploma Holder in Civil I No. One Year
Engineering
For field testing laboratory;
Technical Personnel Number
Technician (Diploma in CE of BSC |TWe Years
B. For routine maintenance
Technical Personnel Number Experience in Road Works
A. Degree Holder in Civil 1 No. One Year
Engineering
B. Diploma Holder in Civil 1 No. One Year
Engineering
13(a) Amount and deductible for insurance are: [Cl. 13.1]
S.No. | Item Minimum cover for Insurance | Maximum Deduction for
Insurance
1. Works, Plants & Equal to contract amount 0.4% of contract amount
Material
2. Loss or Damage to Equal to contract amount 0.4% of contract amount
Equipment
13(b) Amount and deductible for insurance are: [Cl.13.3 (a)
S.No. | Item Minimum cover for Insurance | Maximum Deduction for
Insurance
3. Other Properties 5 % of contract amount 0.4% of contract amount
4. Personal Injuries or Rs. 15.00 Lakh

death insurance (a) for
other people

(b) For contractors
Employees

In accordance with statutory requirement
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14. Site investigation report

[CL14.1]

15. The key equipments / machinery for construction of works shall be: [CI. 16.2]

Sr Name of Equipment or Machinery Quantity
No
1 Hot Mix Plant of Capacity 40-60TPH | 1 no
2 Static Roller of 8/10 Tonne weight 2 no
3 Concrete Mixer 4 no
4 Tipper or truck 4 no
5 Vibrator needle type 2 no
6 Tar boiler/Bitumen spray 2 no
7 Air compressor 2 no
8 Vibrating Road Roller 2 No.
9 Excavator —cum-Loder-JCB 2 No.
10 Rotavator 2 Nos.
11 Tractor 2 Nos.
12 Water Tanker 5000 Itr Cap. 2 Nos.
13 Grader 1 No.
14 Paver finisher with sensors 1 No.
16 (a) Competent authorities are:: [CL 24.1]
Superintending Engineer with powers upto_
Chief Engineer with powers upto
16. (a) The period for submission of the programme for approval of Engineer

shall be 15 days from the issue of Letter of Acceptance.
(b) The updated programme shall be submitted at interval of 21 days. [Cl. 26.3]

(¢) The amount to be withheld for late submission of an updated
programme shall be Rs.1.00 Lakh (Rupees One Lakh)

(d)

17. The key e

uipments for field laboratory shall be:

[C1.26.1]

[CL. 26.3]

S.No. | Name of the Equipment* Quantity

1 Post Hole Auger with Extensions One set (for each

package)

2 Digging tools like pickaxe, shovel, etc. One Set (for each

package)

3 IS Sieves Nos. with lid and pan: One Set (for each
(90mm, 80mm, 63mm, 53mm, 45mm, | package)
27.5mm, 26.5mm, 19mm, 13.2mm,
11.2mm, 9.5mm, 37.5mm, 2.8mm,
5.6mm, 3.35mm, 2.36mm, 600 micron,

425 micron, 300 micron, 150 micron,
180 micron, 90 micron and 75 micron

4 Standard Proctor Density Test Appartus with One Set (for each

rammer package)

5 Sand Pouring Cylinder with tray complete for | One Set (for each
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18.

field density test package)
6 Core Cutter (10cm dia), 10cm/15¢cm height One Set (for each
complete with dolly and hammer package)
7 Speedy moisture meter complete with One Set (for each
chemicals package)
8 Straight Edges Two Set (for each
package)
9 Digital Thermometers Three Numbers (for
each package)
10 Liquid Limit and plastic limit testing apparatus | One Set (for each
complete with  water bottle and glass wares | package)
11 Gas burner, sand bath One Set (for each
package)
12 Camber Board Two Set (for each
package)
13 Electronic/digital balance 1 kg with the least One Set (for each
count of 0.01 gm package)
14 Electronic/digital balance 5 Kg. One Set (for each
package)
15 Pan balance with weight Box, 5 Kg. One Set(for each
package)
16 Oven (ambient to 2000C) One Set (for each
package)
17 Water bath (ambient to 1000C) One Set (for each
package)
18 Water bath (ambient to 1000C) One Set (for each
package)
19 Enamelled tray One Set (for each
package)
20 Slump cone Testing Equipment One Set (for each
package)

The authorized person to make payments is Superintending

Engineer
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19. (a) Milestones to be achieved during the contract period

(1)  1/8% of the value of entire contract work up to 1/4™ of the
period allowed for completion of construction

(2)  3/8" of the value of entire contract work up to % of the
period allowed for completion of construction

(3)  3/4"M of the value of entire contract work up to %™ of the
period allowed for completion of construction

Amount of liquidated damages for For Whole of work

delay in completion of works 1 percent of the Initial
Contract Price, rounded
off to the nearest
thousand, per week.

Maximum limit of liquidated damages for 10 per cent of the Initial
delay in completion of work. Contract Price rounded
off to the nearest thousand.
[Cl44.1]
21.  The standard form of Performance Security acceptable to the Employer shall be an

unconditional Banks Guarantee (including e-Bank Guarantee) of the type as presented in the
Bidding Documents. But after 1% July, 2023, only e-BG will be followed. [CI. 46.1]

22. (a) The Schedule of Operating and Maintenance Manuals is not required 1.51.1]

(b) The date by which “as-built” drawings (in scale as directed) in 2 sets are [C1.51.1]
required is within 28 days of issue of certificate of completion of whole
or section of the work, as the case may be.

23. The amount to be with held for failing to supply “as-built” drawings [CL.51.2]
by the date required is Rs. 2.00 Lakhs.

24. (a) The period for setting up a field laboratory with the prescribed equipment
15 days from the date of notice to start work [C1.52.2 (1)]

(b) The following events shall also be fundamental breach of Contract: [C1.52.2 (k)]
“The Contractor has contravened Clause 7.1 and Clause 9 of
Part I General Conditions of Contract

25. The percentage to apply to the value of the work not completed

representing the Employer’s additional cost for completing the Works
Shall be 20 percent.[C1.53.1(1)]
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AQ verifies the taxes & enter
miscellansous deduction (6
meonthly)

eMARG

Flow Diagram for Inspection & Payment

Oniine Monthly Bill Generation
£ Submission by Contractor

¥
AE/AMYIE/SubE Verifies the
Bill & forward to PIU In-

Routine Inspecticon (R} for every 1
K.M. of the roads {Bi-monthly] by
10 through Mobile App.

L

\iew Rl & Perform Performance
Evaluation [PE) of each road aganst
the submitted Bill (by 10,

k 4

A generates voucher
& forward to PIU
In-charge

F

Approval of bill and PE by PIU In-
charge & forward to AQ.

PIU In-charge will generate the scroll,

digitally signed and Forward to Bank
User for inftiating payment.

Bank Transaction status provided by
Bank User.

10 : inspecting Officer

Bl : Routine Inspection

PE : Performance Evzluation

&0 : Account Officer
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Appendix to Part I General Conditions of Contract
SALIENT FEATURES OF SOME MAJOR LABOUR LAWS
APPLICABLE TO ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER
CONSTRUCTION WORK.
(a) Workmen Compensation Act 1923: - The Act provides for compensation in
case of injury by accident arising out of and during the course of employment.

(b)  Payment of Gratuity Act 1972: - Gratuity is payable to an employee under
the Act on satisfaction of certain conditions on separation if an employee has
completed the prescribed minimum years (say, five years) of service or more or on
death the rate of prescribed minimum days’(say, 15 days) wages for every completed
year of service. The Act is applicable to all establishments employing the prescribed
minimum number (say, 10) or more employees.

(c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides
for monthly contributions by the Employer plus workers at the rate prescribed (say,
10% or 8.33%). The benefits payable under the Act are:

(1)  Pension or family pension on retirement or death as the case maybe.

(i))  Deposit linked insurance on the death in harness of the worker.

(iii)  Payment of P.F. accumulation on retirement/death etc.
(d) Maternity Benefit Act 1961: - The Act provides for leave and some other
benefits to women employees in case of confinement or miscarriage etc.

(e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides
for certain welfare measures to be provided by the Contractor to contract labour and
in case the Contractor fails to provide, the same are required to be provided, by the
Principal Employer by Law. The Principal Employer is required to take Certificate
of Registration and the Contractor is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal
Employer if they employ prescribed minimum (say 20) or more contract labour.

€3] Minimum Wages Act 1948: - The Employer is to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act if
the employment is a scheduled employment. Construction of buildings, roads,
runways are scheduled employment.

(g) Payment of Wages Act 1936: - It lays down as to by what date the wages are

to be paid, when it will be paid and what deductions can be made from the wages of
the workers.
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(h) Equal Remuneration Act 1979: - The Act provides for payment of equal
wages for work of equal nature to male and female workers and for not making
discrimination against female employees in the matters of transfers, training and
promotions etc.

(1) Payment of Bonus Act 1965: - The Act is applicable to all establishments
employing prescribed minimum (say, 20) or more workmen. The Act provides for
payments of annual bonus within the prescribed range of percentage of wages to
employees drawing up to the prescribed amount of wages, calculated in the
prescribed manner. The Act does not apply to certain establishments. The newly set-
up establishments are exempted for five years in certain circumstances. States may
have different number of employment size.

) Industrial Disputes Act 1947: - The Act lays down the machinery and
procedure for resolution of industrial disputes, in what situations a strike or lock-out
becomes illegal and what are the requirements for laying off or retrenching the
employees or closing down the establishment.

(k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to
all establishments employing prescribed minimum (say, 100, or 50). The Act
provides for laying down rules governing the conditions of employment by the
Employer on matters provided in the Act and get these certified by the designated
Authority.

D Trade Unions Act 1926: - The Act lays down the procedure for registration
of trade unions of workmen and Employers. The Trade Unions registered under the
Act have been given certain immunities from civil and criminal liabilities.

(m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits
employment of children below 14 years of age in certain occupations and processes
and provides for regulations of employment of children in all other occupations and
processes. Employment of child labour is prohibited in building and construction
industry.

(n) Inter-State Migrant Workmen’s (Regulation of Employment &
Conditions of Service) Act 1979: - The Act is applicable to an establishment which
employs prescribed minimum (say, five) or more inter-state migrant workmen
through an intermediary (who has recruited workmen in one state for employment in
the establishment situated in another state). The Inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be provided
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up
to the establishment and back etc.

(0) The Building and Other Construction Workers (Regulation of

Employment and Conditions of Service) Act 1996 and the Cess Act of 1996: - All
the establishments who carry on any building or other construction work and
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employs the prescribed minimum (say, 10) or more workers are covered under this
Act. All such establishments are required to pay cess at the rate not exceeding 2% of
the cost of construction as may be notified by the Government. The Employer of the
establishment is required to provide safety measures at the building or construction
work and other welfare measures, such as canteens, first-aid facilities, ambulance,
housing accommodations for workers near the work place etc. The Employer to
whom the Act applies has to obtain a registration certificate from the Registering
Officer appointed by the Government.

(p) Factories Act 1948: - The Act lays down the procedure for approval of plans
before setting up a factory, health and safety provisions, welfare provisions, working
hours, annual earned leave and rendering information regarding accidents or
dangerous occurrences to designated authorities. It is applicable to premises
employing the prescribed minimum (say, 10) persons or more with aid of power or
another prescribed minimum (say, 20) or more persons without the aid of power
engaged in manufacturing process.
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Section 4
Conditions of Contract
Part — II Special Conditions of Contract

These conditions vary and add to the Conditions of Contract set out in Part I General
Conditions of Contract

Note: The State Government may refer to Clause 34 of GCC and add here the procedure
that it would like to adopt for assessing the performance of the Contractor in
execution of works / activities relating to Routine Maintenance for five years post
construction.
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Other Condition: -

1. The latest relevant orders/guidelines issued by HP Mining Department as amended time to time will be
enforced for Royalty deductions.

2. Relevant clauses of the GO regarding Contract and Construction works issued by HP Government will be
applicable to the contractor.

3. Any circular or instruction issued by National Green Tribunal will be applicable to the Contractor.
4. After issue of Notice to Proceed with the Work, the Contractor will submit the name of the labourers

to be employed at the concerned work site registered in labour Department.

5. Any change of technical personnel of the Contractor is subjected to the Employer consent during the
construction period.

6. All notices and letters sent to e-mail given by the Bidder and SMS on registered cell phone of the
Bidder will be presumed that has been received by the Bidder.

7. In case of any discrepancy between the downloaded bid document and that available with the
concerned Employer office, the bid document available in the Employer office would be considered
authentic.

8. Each Bidder is required to quote his rate on-line in the attached BOQ.

9. If any bidder qualifies for more than one group he has to demonstrate in writing about the main
machineries, equipment and technical personnel for each group separately.

10. The Project Management Consultant (PMC) appointed by the employer shall also act as
representative of the Engineer-In-Charge. The Engineer-In-Charge will ensure that the PMU will act
only as per their directions and in accordance to the contract between them.

11. The GPS based Vehicle Tracking System has to be installed by the firm appointed by the HP Gram
Sadak Development Agency (Presently M/s IMZ corporate) on the Vehicles /machinery involved in
construction of roads including recyclers, pavers, PTR, compactors/Rollers etc.

12. Payment for the work shall be made only on successful generation of stage passing certificate by PIU
on OMMAS, since stage passing buy PIU is 1* tire inspection in PMGSY-IV work .

13. The job mixed design is an important factor bio-enzyme based soil stabilization. the varies with soil
type also. So, the company bidding for the project, if does not have its own additive , will be required
to have an prior to bidding agreement with additive company( i.e. Technology provider accredited by
IRC). Contractor will submit the above said agreement to PIU before commencement of work .
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Section 5

Specifications

Note: The following are the guidelines for framing the specifications and, therefore,
will not be part of the contract. These should be excluded from the bidding
document.
*  The MoRD Specifications for Rural Roads published by the IRC (1%
Revision) shall apply.

*  For items not covered in the MORD Specifications, the Ministry of
Road Transport & Highways (MoRTH) Specifications for Road and Bridge
Works (5" Revision) shall be followed.
. Particular specifications:-
For items whose specifications given in MoRD Specifications or in MORTH
specifications for road and bridge works need changes partly or wholly due to local
conditions, the respective clauses are to be suitably modified to the extent felt necessary
giving clause wise description of modifications under this head.
¢ MoRD Specifications (1¥Revision)
L] 2

«  MoRTH Specifications for Road & Bridge Works (5 Revision)
0] 1 T

*  For purposes of quality control, the MoRD Specifications for Rural
Roads (1% Revision) and those covered by the Quality Assurance Handbook
of the NRRDA shall apply.
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Section 5 (Cont’d)
Drawings

Note: The design, drawings, standards and guidelines of the Rural Roads Manual (IRC:
SP: 20-2002) and other relevant IRC Standards, Codes etc. are to be followed for all-
weather rural roads.

The guidelines will not be part of the Contract. These should be excluded from the
bidding document.

List of Drawings:-

l.

2.
3.

10.

Key Map

Road Alignment including cross sections
Pavement Drawings
Surface and sub surface drains with full details

Culverts and Bridges drawings
Drawings for any other Road structure.
Drawings for road signs, pavement markings and other traffic control devices

Drawings to be followed for actual execution of work should bear the stamp “Good
for construction”.

Any revision of working drawings should be indicated by pre-fixing R1, R2..... etc.
after original reference number. Reasons for each revision should be clearly noted
in the drawing.

Complete set of drawings should be issued along with other tender documents so as
to form part of the Agreement.
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Section 6

FORM OF BID FOR PART I OF THE BID
Technical Qualification Part I of Bid
The Bidder shall fill in and load this form for Part I of Bid separately from the form
for Part Il of the Bid.

To
Er. N.P.S Chauhan
Chief Engineer Mandi Zone Mandi
Identification Number of Works.... HP-06-189.
Description of Works: Construction of Link road to Village Buri from Peej road Km 0/000 to 7/020
Under Pradhan Manrtri Gram Sadak Yojna (PMGSY-IV) Batch-1 of 2025-2026 for the state of Himachal
Pradesh. (Package No.HP-06-189). (SH:- Formation Cutting ,C/o Passing Places,CD side drain, Parapets
,CC Pavement and Metalling and Tarring work etc. including Five Year routine Maintenance ).
Batch-I. Package No. HP-06-189.

1. Having read the Bidding Documents, Requirements for submission of documents in
ITB Clause 12, and acceptance of provisions for Fraud and Corruption in the Bidding
Document, I/we submit in attachment all documents required in the Bidding
Document together with all the Affidavits regarding the correctness of
information/documents for the above stated bid.

2. I/we confirm that the Bid fully complies with all the requirements including the Bid
Validity and Bid Security as required and specified by the bidding documents.

3. DI/we certify that the information furnished in our bid is correct to the best of our
knowledge and belief.

4. I/we undertake to carry out the works of Routine Maintenance for five years after the
completion date as per the rates offered by the Employer in the bid documents.

Authorised Signatory...........cceeceeeeenenienenieneeeennenn.

Name and Title of Signatory........ccoccveeveveevcieeeeeeenne.

Name of Bidder........ccccovviriiiiniiniiicniencnieeee

Telephone Nos (Office).........ccooviiiiiiiiiiin.n.
MODbile NO......iiii
Facsimile (Fax) NO........oooiiiiiiiiiee e,
Electronic Mail Identification (Email ID) ..................
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Form of Bid for Part II of the Bid

Technical - Financial Part II of Bid
The Bidder shall fill in and load this form for Part Il of Bid separately from the form
for Part I of the Bid

To

Er. N.P.S Chauhan

Chief Engineer Mandi Zone Mandi
Identification Number of Works.... HP-06-189.

Description of Works:- Construction of Link road to Village Buri from Peej road Km 0/000 to 7/020 Under
Pradhan Manrtri Gram Sadak Yojna (PMGSY-IV) Batch-I of 2025-2026 for the state of Himachal
Pradesh. (Package No.HP-06-189). (SH:- Formation Cutting ,C/o Passing Places,CD side drain, Parapets
,CC Pavement and Metalling and Tarring work etc. including Five Year routine Maintenance ).

Batch-I. Package No. HP-06-189.

1. With full understanding that Part II of our bid will be opened only if I/ we qualify on
the basis of evaluation in Part I of the Bid, we offer to execute the works described
above, remedy any defects therein, and carry out the routine maintenance in
conformity with the Conditions of Contract, Specifications, Drawings and Bills of
Quantities accompanying in Part II of the Bid.

2. This Bid and your written acceptance of it shall constitute a binding contract between
us. I/ we understand that you are not bound to accept the lowest or any bid you
receive.

3. I/ we undertake to commence the works on receiving the Notice to Proceed with the
Work in accordance with the Contract Conditions.

4. As mentioned in Part-I of my/our bid, I/we undertake to carry out the works of
Routine Maintenance for five years after the Completion Date as per the rates offered
by the Employer in the bid document.

Signature of Authorised Signatory ........ccccceeeveeveerieriieneenieeieennnns
Name and Title of Signatory.........ccceceeeeerveiiiienenne.
Name of Bidder.........ccoooiiiiiiiiiiiiiiiiiceice

Telephone Nos (Office)..........cooevviiiiiiiiiiiin...
MODbiIle NO....oi e
Facsimile (Fax) NO........oooiiiiiiiiiiiiei e,
Electronic Mail Identification (Email ID) ..................
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FORMAT FOR THE AFFIDAVIT

(NOTE: This affidavit should be on a non-judicial stamp paper of Rs.10/- and shall be
attested by Magistrate/ Sub-Judge/ Notary Public)

L e e e et (name of the authorised
representative of the bidder)son/daughter of............cccoeeviiriieiiiieecies resident of
............................................................................................................... (full address),

aforesald solemnly affirm and state as under:

1. Thereby certify that all the information furnished with the bid submitted
online in response to notice inviting bid number

........................................... date................issued by
.................................................................. (authority inviting bids )

(name and identification of work ) are true and correct.

2. * hereby certify that I have been authorized by....................c.oni.

.................................................................................... (the bidder) to sign
on thelr behalf, the bid mentioned in paragraph labove.

Deponent
Place: .................

Date: ..................
* not applicable if the bidder is an individual and is signing the bid on his own behalf.
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Section 7

Bill of Quantities
Preamble

1. The Bill of Quantities shall be read in conjunction with the Instructions to
Bidders, Conditions of Contract, Specifications and Drawings.

2. For the construction of works, the quantities given in the Bill of Quantities are
estimated, and are given to provide a common basis for bidding. The basis of payment
will be the actual quantities of work ordered and carried out, as measured by the
Contractor and verified by the Engineer and valued

(a) at the rates and prices tendered in the Bill of Quantities in the case of item
rate tenders; and

(b) at percentage rate above or below or at par of the Schedule of Rates as
tendered by the Contractor.

For the routine maintenance of roads, there is lump sum amount for each year of
maintenance per km. The payments will be based on satisfactory performance of routine
maintenance activities.

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far
as it is otherwise provided under the Contract, include all constructional plant, labour,
supervision, materials, erection, maintenance, insurance, profit, taxes (other than GST , as
applicable) and duties, together with all general risks, liabilities and obligations set out in
the Contract.

4. When percentage rate tenders are invited, the Bill of Quantities will show in the
bidding documents, the quantities and rates used for different items.
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Bill of Quantities For Construction Work (Percentage Rate)

Sr. No. Description of item | Quantity Unit Rate (excluding GST) Amount
(with brief In Figures | In words
specification and
reference to book
of specifications)

Construction Attached Separately
works Items

Total Bid price (in Figures)

(in words)

Signature
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Bill of Quantities Routine Maintenance Part

Sr. No. Description of item Quantity Unit Rate (excluding GST) Amount
(with brief In Figures In words
specification and
reference to book of
specifications)
Routine
Maintenance ** after
Completion of
construction works
( Lump-sum Amount
for each year per
Km.).
1 For 1styear 7.020 Per Km 1,32,000.00 Rupees One | 9,26,640.00
Lac Thirty
Two
Thousand
only
2 For 2nd year 7.020 Per Km 1,39,000.00 Rupees One | 9,75,780.00
Lac Thirty
Nine
Thousand
only
3 For 3"d year 7.020 Per Km 1,46,000.00 Rupees One | 10.24,920.00
Lac Forty
Six
Thousand
only
4 For 4th year 7.020 Per Km 1,53,000.00 Rupees One | 10,74,060.00
Lac Fifty
Three
Thousand
only
5 For 5t year 7.020 Per Km 1,61,000.00 Rupees One | 11,30,220.00
Lac Sixty
One
Thousand
only

Total Bid Price (in figures 51,31,620/- only (Rupees Fifty one Lacs Thirty one Thousand Six Hundred
and twenty ) only

Signature

Note: The Bidder is not required to quote his rates for routine maintenance as these rates are already
pre-specified by the authority and the payment for routine maintenance to the Contractor shall be
regulated based on his performance of maintenance activities.
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Total Bid Price for the Construction Part and routine maintenance Part.

Total Bid Price (in figures)

(in words
Signature
Notes:
1. The Schedule of Rate is 2025 updated on market rates.
2. Wherever there is any discrepancy between the rate entered in the Bill of Quantities and
the Schedule of Rates as per Note 1 above, the rate given in the Schedule of Rates will

apply.
3. For Routine Marianne, the unit rate indicated by the Authority shall apply. The Bidder is
required to accept these rates .Further, the payment shall be performance based.
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Section 8
Standard Forms
Letter of Acceptance and Other Forms
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Standard Forms
(a) Letter of Acceptance

Notes on Standard Form of Letter of Acceptance
The Letter of Acceptance will be the basis for formation of the
Contract as described in Clauses 29 and 30 of the Instructions to
Bidders. This Standard Form of Letter of Acceptance should be
filled in and sent to the successful Bidder only after evaluation of
bids has been completed and approval of the competent authority
has been obtained.

[Letter head paper of the Employer]

[Date]
To:

[Name of the Contractor]

[Address of the Contractor]

This is to notify you that the  Employer, namely,
has accepted your Bid
dated for execution of the
[name of the Contract
and identification number, as given in the Contract Data] and Routine
Maintenance of the works for five years for the Contract Price of Rupees

[amount in figures and words] is hereby accepted by our

Agency.
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You are hereby requested to furnish Performance Security, (and additional Security for unbalanced bids in terms of
ITB Clause 26.3) [where applicable] in the form detailed in CI. 30 of ITB for an amount of Rs within 10
days of the receipt of this Letter of Acceptance valid up to 45 days from the date of expiry of Defects Liability
Period i.e. up to........... and sign the Contract. If the Performance Security is in the form of a Bank Guarantee
(including e-Bank Guarantee), the period of validity of Bank Guarantee (including e-Bank Guarantee) could be one
year initially, however, the Contractor would get this Bank Guarantee (including e-Bank Guarantee) extended in
such a way that an amount equal to the requisite Performance Security is always available with the Employer until
45 days after the lapse of Defects Liability Period failing which action as stated in Cl. 30.3 of ITB will be taken.

14. You are also requested to indicate your nominee as required under Clause 53.2 of
the GCC.

Yours faithfully,

Authorized Signature:

Name and Title of Signatory:
Name of Agency:

Attachment:
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(b) Issue of Notice to Proceed with the Work
(Letter head of the Employer)

(Date)
To

(Name and address of the Contractor)

Dear Sirs:

Pursuant to your furnishing the requisite Performance Security as stipulated in ITB

Clause 30 and signing of the Contract for the construction of

and routine maintenance for five years after completion of construction, you
are hereby instructed to proceed with the execution of the said works in accordance with

the contract documents.

Yours faithfully,

(Signature, name and title of signatory,
authorized to sign on behalf of
Employer)
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(c) Standard Form of Agreement

Standard Form: Agreement

Agreement

This Agreement, made the day of 20 ,

between

[name  and

address of Employer]
(here in after called “the Employer”) of the one part, and

[name and address of Contractor] (here in after called “the Contractor” of the other part).

Whereas  the  Employer is  desirous that the  Contractor  execute

[name and identification number of Contract]

(here in after called “the Works”) and the Employer has accepted the Bid by the
Contractor for the execution and completion of such Works and the remedying of any

defects therein at a cost of Rupees.........cccceevveenvennnee.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to,
and they shall be deemed to form and be read and construed as part of this
Agreement.
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2. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to
execute and complete the Works and remedy any defects therein in conformity in all
aspects with the provisions of the Contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and remedying the defects within the
Contract Price or such other sum as may become payable under the provisions of the
Contract at the times and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be read and construed as part
of this Agreement, viz:

1) Letter of Acceptance;

i) Notice to Proceed with the works;

1i1) Contractor’s Bid;

v) Contract Data;

V) Special Conditions of Contract and General Conditions of Contract;

vi) Specifications;

vii)  Drawings;

viii)  Bill of Quantities; and

iX) Any other document listed in the Contract Data as forming part of the

Contract.

In witness whereof, the parties thereto have caused this Agreement to be executed

the day and year first before written.

The Common Seal of

was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said

in the presence of:

Binding Signature of Employer

Binding Signature of Contractor
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(d) Form of unconditional Bank Guarantee (including e-Bank Guarantee) from

Contractor for [To be specified by State]. As per Section 30, Clause 30.2).
PERFORMANCE BANK GUARANTEE

To: [name of Employer]
[address of Employer]
WHEREAS [name and address of Contractor] (hereinafter called
"the Contractor") has undertaken, in pursuance of Contract No. dated to execute

[name of Contract and brief description of Works] (hereinafter called "the

Contract");

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish
you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance
with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf

of the Contractor, up to a total of [amount of guarantee]
! [in words], such sum being payable in Indian Rupees and we undertake
to pay you, upon your first written demand and without cavil or argument, any sum or sums within the
limits of [amount of guarantee]' as aforesaid without your needing to prove or to

show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract or
of the Works to be performed thereunder or of any of the Contract documents which may be made between
you and the Contractor shall in any way release us from any liability under this guarantee, and we hereby
waive notice of any such change, addition or modification.

This guarantee shall be valid until ......... (i.e.) 45 days from the date of expiry of the Defects
Liability Period.

Signature and seal of the guarantor
Name of Bank
Address
Date
1 An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price
specified in the Contract and denominated in Indian Rupees
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PERFORMANCE BANK GUARANTEE (for unbalanced items)

To: [name of Employer]
[address of Employer]
WHEREAS [name and address of Contractor] (hereinafter called
"the Contractor") has undertaken, in pursuance of Contract No. dated to
execute [name of Contract and brief description of Works] (hereinafter

called "the Contract");

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish
you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance
with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf

of the Contractor, up to a total of [amount of guarantee]
! [in words], such sum being payable in Indian Rupees and we
undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums
within the limits of [amount of guarantee]' as aforesaid without your needing to

prove or to show grounds or reasons for your demand for the sum specified therein.
We hereby waive the necessity of your demanding the said debt from the Contractor before

presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract or
of the Works to be performed there under or of any of the Contract documents which may be made
between you and the Contractor shall in any way release us from any liability under this guarantee, and
we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until ....... (i.e.) 45 days from the date of issue of the certificate of
completion of works.

Signature and seal of the guarantor
Name of Bank
Address
Date

1 An amount shall be inserted by the Guarantor, representing additional security for unbalanced
Bids, if any and denominated in Indian Rupees.
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BANK GUARANTEE FOR ADVANCE PAYMENT

To: [name of Employer]
[address of Employer]
[name of Contract]
Gentlemen:

In accordance with the provisions of the Conditions of Contract, sub clause 51.1 ("Advance

Payment") of the above-mentioned Contract, [name and address
of Contractor] (hereinafter called "the Contractor") shall deposit with [name
of Employer] a bank guarantee to guarantee his proper and faithful performance under the said Clause of
the Contract in an amount of [amount  of  guarantee]
! [in words].

We, the [bank or financial institution], as instructed by the Contractor,
agree unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the
payment to [name of Employer] on his first demand without whatsoever right of
objection on our part and without his first claim to the Contractor, in the amount not exceeding

[amount of guarantee]' [in words].

We further agree that no change or addition to or other modification of the terms of the Contract or
of Works to be performed thereunder or of any of the Contract documents which may be made between
[name of Employer] and the Contractor, shall in any way release us from any
liability under this guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance payment under the
Contract until [name of Employer] receives full repayment of the same
amount from the Contractor.

Yours truly,

Signature and seal:
Name of Bank/Financial Institution:
Address:

Date:

1 An amount shall be inserted by the bank representing the amount of the Advance Payment, and
denominated in Indian Rupees.
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. i'i@m AMIT SHUKLA ; . ——
JOINT SECRETARY (RC) & A AT FIerRIA GGRAl
DG, NRIDA ( TTioT faems WaTeE, WE T )

National Rural Infrastructure Development Agency
(Ministry of Rural Development, Govt. of India)

5" Floor, 15-NBCC Tower, Bhikaji Cama Place, New Delhi-110066

No.- E- 388651 NRRDA-P017(25)/8/2024-DG
Madam / Swi,

Kindly refer the DO communication dated 09t August 2024 from
Secretary (RD), addressed to Chief Secretaries / Advisors to Administrators
in all States/ UTs, wherein the revamping proposal of the PMGSY three tier
quality monitoring system, particularly focusing on the 1st tier was shared
and feedback from States/ UTs was sought. Director (Projects-III), NRIDA
vide his communication dated 25% July 2024, addressed to Chief Engineers
of all SRRDAs, had also shared a detailed framework to structure the
inspections of the Head of the Project Implementation Unit (PIU) linking it
with mandatory stage-passing.The stage-passing procedure requires the PIU
Head to visit the site after completion of each stage of work, perform the
necessary tests as mapped in the 1lst tier inspection mobile app, verify the
record and adequacy of tests conducted by contractor’s engineer, AEs and
JEs. The PIU Head should record his satisfaction or dissatisfaction, in PIU
Head’s “Quality First” app, regarding the quality of each activity of work
completed, in the section, at the time of stage passing.

21st July 2025

2. The proposed initiative of stage passing is to restructure the quality
monitoring system for strengthening the Project Implementation Unit level
monitoring. This is also aimed at bringing the inspections of the 1st tier
system, in OMMAS and make them available in public domain, as is
presently being done for inspections by State and National Quality
Monitors.

3. In this regard, feedback / suggestions were received from States/ UTs
which were internally deliberated at NRIDA, and the draft Guidelines of the
first-tier inspections were formulated. These guidelines were discussed in
the National Workshop of State Quality Coordinators (SQCs) held at
Dehradun during April 2025. The final draft guidelines were further refined
and finalised based on the suggestions emerged out in the meeting held with
the SQCs of all States / UTs, on 16th July 2025, under the Chairmanship of
DG NRIDA. A copy of thelﬁnal g‘u1dehnes| is enclosed.

4. The salient steps of the 1st Tier guidelines are as indicated below:

(i) Mapping of the entire 1st tier jurisdictions, (Chief Engineer, Addil. CE/
Superintending Engineer and PIU Head) in OMMAS and creating sections for
each project, in OMMAS.

Contd/-
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(i) In OMMAS, for the purpose of stage-passing, road projects are to be
horizontally divided into sections of length varying from one to five km
whereas for bridge projects, there will not be any horizontal sectioning, and
stage passing shall be done based on various stages of progress.

(iti) The section of road project is segmented vertically into four sequential
stages of progress. Whereas bridge projects are segmented into five stages of
progress, in which first four stages are sequential, and the progress of fifth
stage is independent of first four stages.

(iv) The PIUs are required to generate stage-passing certificate, for each
section / stage of progress, based on his/ her observations / QC test
results, conducted during ficld visit and satislaclory reporting of all relevant
items of work, covered under the stage. Sub-sectioning, if required during
the progress of work has also been permitted, with certain restrictions.

(v) Regular progress data entry by PIU, in PMIS module is crucial for
stage passing and therefore has been mandated to be done on periodic
basis, in OMMAS, at least twice a month. An easy screen has been created
to update progress in each section, through radio buttons, by concerned
PIUs, at their login.

(vi) The provision of mapping the 1%t tier official’s jurisdiction has been
made to both ITNO and SQC logins and facility for creation of sections has
been provided at concerned PIU login.

(vii) Mapping of all PIU inspections, as also inspections conducted by SEs/
CEs which form the part of 1st tier system, shall be brought into OMMAS
and made available in public domain. All first-tier inspections shall be
carried out by use of a mobile application- ‘Quality First’ and shall be
integrated in OMMAS.

5. It is expected that with implementation of stage passing system, the
adverse observations by quality monitors shall be minimal and consequently
requirement of ATRs will also be minimal. Further, the ATR handling
system, for completed and on-going works has also been modified. ATRs
relating to non-critical observations of NQMs (non-structural issues) for
stage passed works shall be dealt by respective States/ UTs. Only ATRs
related to “unsatisfactory” graded pavements including cement concrete
items and critical observations on bridges shall be handled by
NRIDA.

6. Development of business logic of 13t tier mobile application and
corresponding OMMAS module has also been developed and deployed in
OMMAS and also made active for data entry. It is proposed to roll out this
Ist tier inspection linked with stage passing system, for all PMGSY-IV,
PMGSY-JANMAN, PMGSY-VVP and balance PMGSY-III projects also,
starting from 15t August 2025. Based on the experience after 03 months of
the roll out, the payment for works shall be governed by the successful
generation of stage passing certificate, by the PIU head, in OMMAS.
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7 For better understanding and completing these one-time activities,
quickly in OMMAS, C-DAC has shared a [user manual part-l, containing the
flow chart of the above activities at PIU, ITNO and SQC login, which is
enclosed.

8. I shall be grateful, if necessary, direction is issued to these
functionaries, for completing the aforesaid activities by 31st July 2025. In
case of any difficulty in mapping the officials in OMMAS and creating
sections/ progress reporting, the concerned official can contact the nodal
resource person at C-DAC Pune Shri. Mehandi Hassan, mobile no.-
9716621114, email: mehandih@cdac.in. NRIDA will also organise training
programmes for SQC, ITNOs and PIUs, for better understanding and smooth
implementation of the stage passing system under 1st tier of Quality
Monitoring.

I’O‘h\ . 3 & Yours sincerely,

A

(Amit Shukla)
Enclosed: As above

To

Additional Chief Secretaries / Principal Secretaries [ Secretaries of Nodal
Department, dealing with PMGSY in all States / Union Territories.

Chief Executive Officers / Engineers-in-Chief / Chief Engineers of SRRDA
dealing with PMGSY in all States / Union Territories

Copy to:

Chief Engineers and State Quality Coordinators (SQC) dealing with
PMGSY in all States/ UTs.
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No. FIN-(PR)B(7)-33/2010
Government of Himachal Pradesh
Finance(Pay-Revision) Department

From
The Principal Secretary (Finance) to the
Government of Himachal Pradesh.
To '
1. All the Administrative Secretaries to the
Government of Himachal Pradesh.
2. All the Heads of Departments in Himachal Pradesh. .
3. All the Divisional Commissioners/Deputy Commissioners in
Himachal Pradesh.
Dated: Shimla-171002, the 9t QOct, 2025.
Subject: Revision of rates of wages of daily wage workers and workers
engaged on part time basis in Himachal Pradesh.
Sir/ Madam,

In partial modification of this Department’s letter of even
number dated: 04™ March, 2024, on the subject cited above, | am directed to
say that the rates of daily wages in respect of various categories of workers [
engaged on daily wages in Himachal Pradesh are revised w.e.f. 1% April,
2025, as shown in Annexure-"A”".

2. The per hour rate of part-time workers is also revised to ¥53
per hour w.e.f. 1% April, 2025.

3. All those engaged on daily wage basis/ pari-time basis in the
Scheduled Tribal Areas of the State shall be allowed 25% enhancement on
the revised daily wages as per the Finance Department's Office
Memorandum No. FIN(PR)B(7)-1/95-1 dated 17.04.1998.

4, These rates will be applicable to all those working in various
Government Departments As far as the PSUs/Universities/ Autonomous

Continued Fage No. 2.
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Bodies / Boards, etc. are concerned, these enhanced rates may be made
applicable after decision by these PSUs/ Universities/ Autdnomous Bodies/
~ Boards etc. considering the availabiiilty of resources in their organizations.

5 '

Yours faithfully,

A

aurabh Jassal}
Special Secretary (Finance) to the
G?vernment of Himachal Pradesh.

1 i

- Endst. No. As above. Dated: Shimla-171002, the g™ Qct, 2025.
¥
Copy forwarded to the following for lnfor!natlon and r]ecessary action:-
The Principal Accountant Genera! (Audit), Himachal Pradesh,
Shimla-3.
The Accountant General (A&E) H.P., Shlmla 1?1003
The Registrar General, ngh Court of Hrmachal Pradesh, Shimla-1.
The Resident Commissioner, H.P., H[machal Bhawan Sikandra Road,
New Delhi-110001. b i
The Secretary, H.P. Vldhan Sabha, Shlmla 171004.
. The Secretary, H.P. PUb[IC Ser\nc ‘Commission, Nigam Vihar
Shimla-2. : i L
The Secretary, H.P. Staff Selection Commission, Hamirpur.
The Resident Commissioner, Pangl. District Chamba, Himachal
Pradesh. 1
. All District Treasury Officers/ Treasury Officers in Himachal Pradesh.
0. All Sections of Finance Department H.Pi Secretariat.
bl P
e

=

e Y

Ho ®N ow

{Saurabh Jassal}
Special Secretary (Finance} to the
Government of Hlmaqhal ‘Pradesh.

" .4




Standard Bidding Document for PMGSY

v J{‘-ﬂ%% t w’véi‘.‘:éﬂ'éh b T :
i Yo, iﬁl;q
Annexure-“A”
Sr. | Designation Revised Per Day Rate
No. Effective From 1% April,
2025 (InX) :

A, 1. Beldar (Mazdoor)/ Casual labourer

2, Mate

3. Cook

4, Mali

5. T. Mate (Electrical)

6. Chowkidar

7. Helper

8. Sweeper

9. Cleaner Seweraman

10. | Khalasi

11, | Electrical Beldar

12. | Bhisti

13. | Store Attendant

14. | Laboratory Attendant (Under Matric)

15. | Pump Attendant

16. | Boat Man.

17. | Process Server

18. | Whiter Washer

19. | Syce

20. | Peon

21, | Frash

22. | Chainman

23. | Unskilled Labourer

24. | Quarry Man

25. | Jumper Man ] 425.00

26. | Driller

27. | Sprayman

28. | Assistant Saw Mill Operator
«| 29. | Feller (Garani)

' 30. | Logger Dresser {Pachani)

* 131, | Climber (Looper)

32. | Zoo Animal Attendant

33. | Fire Watcher

34. | Grinder for Chips Floaring
35. | Calliperman

36. | Miscellaneous Labourer
37. | Charcoal Burning Labourer
38. | Pipe Lineman

39. | Survey Khalasi

40. | Bill Distributor

41. | Ferro Khalasi

42. | Water Guard
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43. | Stone Dresser Keyman ;
44, | Assistant Fitter

45. | Valueman

46. | Library Attendant (Class-IV)

47, | Luskar 425.00
48. | Gauge Reader

49, | Dhohi

50. | Dai

51. | Hostel Attendant

B. |52. | Upholster

53. | Fireman

54. | Pump Operator-cum-Helper
55. | Plumber 2™ Class T 441.00
56. | Field Assistant-cum- QOperator
57. | Carpenter (Grade-IV} * !

C. [58. |Painter 2" Class
59. | White Washer

60. | Bar Binder ' 445.00
61. | Sawyer (Charani) a .
62. | Muleteer

D. [63. |Caneman — - 461.00

E. |64. [Security Guard ‘ 1[ 464.00

| E. 65. | Telephone Attendant
66. | Electrical Mistry
67. | Refrigerator Mechanic’
68. | Fitter Grade-Il >
6%9. | Fitter Grade-I

“of - | 70. | Turner
) 71. | Fitter Structural
72. | Black Smith
73. | Welder
74. | Mechanic
75. | Electrical Chargeman
76. | Pump Operator 480.00
77. | Sand Plant Operator ’
78. | Driver Oxygen Plant
79. | Hot Mix Plant Operator
80. | Plumber Grade-Il
81l. | Plumber Grade-l
82. | Mason Grade-ll
83. | Mason Grade-lli
84. | Painter Grade-|
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- 85. | Blastman Grade-l|
86. | Floor Finisher
87. | Pipe Fitter Grade-ll
88. | Mortar Mate Grade-I|
89. | Earth Work Mistry
90. [ Work Inspector
91. | Ferry Inspector
92. | Store Munshi
93, | Forest Guard
94, | Receptionist
95. | Lab Assistant
96, | Electrician-ll
97. | Electrician Auto
98. | Air Compressor Operator
99, | Operator
100. | Carpenter Grade-(ll 480.00
101. | Complaint Clerk
102. | Assistant Operator
103. | General Operator
104. | Telephone Operator
105. | Road Inspector
106, : Work Supervisor
107. | Store Clerk
108. | Store Keeper
109, | Water Works Clerk
110. | Patwari
111. | Cinema Projector Operator
112. | Computer
113. | Plumber
114. | Data Entry Operator
115. | Tailor

=, | 116. | Clerk
117. | Saw Mill Operator
118. | Work Mistry
119. | Wireman
120. | Assistant Pump Operator
121. | Price Store Ledger Clerk
122, | Bill Clerk :
’ 123. | Meter Reader
. 124. | Assistant Store Keeper

125. | Laboratory Technician
126. | Instrument Mechanic
127. | Fitter Mechanic
128. | Loader Operator
129. | Chargeman
130. | Gatekeeper
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131. | Steno-typist
132. | Library Assistant
133. | Book Binder
134. | Tabla Master 480.00
135, | Dark Room Assistant
136. | Library Attendant (Class-|Il)
137. | Canal Inspector
130. | Irrigation Booking Clerk
139. | Complaint Attendant
14Q. | Ferro Printer
141. | Proof Reader
142. | Phoiographer’ !
143. | Ledger Booking Clerk
144, | Laboratory Attendants (Matrlculate)
145, | Conductor
G. | 146. | Driver (Tractor/leep/Car/Truck/
." | Buldozer/ Road Roller). i
147. | Driver Shawal i
148. | Stone Chisler 498.00
149. | Carpenter 2™ Class (Forest
Department) I
150. | Mason 2™ Class (Forest Department)
151. | Rainter 1* Class (Forest ‘Department)
152. | Distemperer (Forest Department)
153. | Lineman -h K ,
H. |154. | Junior Draftsman (Tracers)
155. | Junior Scale Steno . ! -
156. | Agriculture Extension*Officer
157. | Ship Madeling Instructcr N
158. | Surveyor bz )
159. | Electrician Grade-l {1 :
16Q. | Driller
161. | Assistant Driller :
162. | Pipe Fitter Grade-l = . ’
163. | Mason Grade-IV i 585.00
164. | Diesel Auto Mechanic
165. | Black Smith Grade-1¥
166. | Carpenter Grade-ll "
167. | Junior Tailoring Mistress '
168. | Masan 1* Class (Forest Department)
169. | Carpenter Grade-l f ¢¢ ° L
170. | Assistant Chemist i
171, | Foreman
172. | Assistant Foreman
173. | Carpenter (1* Class) (Forest
Department) i
5
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174. | Investigators

175. [ Auction Recorder 625.00
176. | Computer Operator
’ J. | 177. | Instructors 665.00

K. | 178. | Junior Engineer ¢
179. | Draftsman 704.00
180. | Draftsman (Arch. Wing)
181. | Coach

L. } 182, | Hydro Geologist 785.00
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