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EXPLANATORY NOTE

Format of the Bidding Document

The Standard Bidding Document for Pradhan Mantri Gram Sadak Yojana
(PMGSY) follows the format of the MoRTH Bidding Document, which is similar to the
format for National Competitive Bidding for Works (India Version) — as approved by the
Ministry of Finance for World Bank aided projects.

The document has the added feature of maintenance of roads for five years by the

contractor who constructs the road and /or bridge.
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SECTION 1

LIST OF IMPORTANT DATES
e-procurement NOTICE
NOTICE INVITING TENDERS
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SECTION 1

Engineer-in-Chief, Jharkhand State Rural Roads Development Authority,
3" Floor, FFP Building,H.E.C. Campus, Dhurwa, Ranchi-834004

List of Important Dates of Bids for Construction/Upgradation of Roads under Pradhan Mantri
Gram Sadak Yojana and their Maintenance for Five years

1.Name of Work :
Sl District | Package Name of road Period 9f ConstructioMaintenanc
No Completion n e
m @ (€)) (4) (5) (6) ()
Construction and Maintenance
of Roads :-
1. L021-Barka Ghat To Dhurki Main 52.002
Road (Marchai),Block:- Dhurki, 536.853 ’
District:- Garhwa , Length:- 6.200 Km.
Package No. JHO7ZMTC010
2.L022-Danrai To Korwa Piahiya Tola (
o1! Garh JH-07- [Behrwa) Block:- Dandai , District:- 18 331.565 29.677
arhwa |\ JANMAN|Garhwa , Length:- 3.500 Km. Package | Month
- GAR-02 |No.JHO7MTCO009,
(2025-26) | 3. L026-Pmgsy Khuri More To Khuri
Road , Block:-Chinia, District:- Garhwa , 241.542 24.102
Length:- 2.800 Km. Package No.
JHOZMTCO05
1109.960 105.781
Total
G. Total 1215.741
2. Maintenance Period is five years from the completion date
3 Date of Issue of Notice Inviting Bid Date: 05.06.2026
4 Period of availability of Bidding Documents on | From : Date 08.06.2026 Time: 10.00

website www.pmgsytenders.gov.in

To:

Date 17.06.2026 Time: 5.00 PM

5 Time, Date and Place of Pre-bid Meeting (if so

required)

Date :

Time:
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6.1 Deadline for Receiving Bids online, including | Date : 17.06.2026 Time: 5.00 PM
Scanned copy of demand draft of Bid Security and
of Demand Draft towards cost of Bid Document
from a Scheduled Commercial Bank and scanned
copy of Affidavit.
6.2 Date of Submission of original documents such as | Date : Time:
Bid Correctness Affidavit, Bank Certificate,
Technical Personals & Tools & Plants Affidavit)
7 Opening of Bids: The Bids will be opened online | Date: 17.06.2026 Time: 5.30 PM
By the authorized officer at the appointed time
7.1 Time and Date for opening of Part-l of the Bid | Date : 17.06.2026 Time: 5.30 PM
(The Technical Qualification Part)
7.2 Time and Date of opening of Part-lIl of the Bid | To be announced later
(The Technical-Financial Part) of the Bidders who
Qualify in Part | of the Bid.
8 Last Date of Bid Validity 90 days
9 Officer inviting Bids Engineer-in-Chief
FFP Building, 3™ Floor, Dhurwa, Ranchi -
834004 Jharkhand
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PRADHAN MANTRI GRAM SADAK YOJANA

(PMGSY)
e-Procurement Notice

The Engineer-in-Chief, Jharkhand State Rural Roads Development Authority (JSRRDA) on
behalf of Governor of Jharkhand invites the item rate bids in electronic tendering system for

construction of roads under Pradhan Mantri Gram Sadak Yojana in the district of Garhwa,

Package- JH-07-PMJANMAN-GAR-02 (2025-26) of road Estimated Cost Rs. 1215.741 Lakh
including their maintenance for five years from the eligible contractors registered with any
State Government / Central Government/ State Government Organization /Central
Government Organization®

Date of release of Invitation for Bids through e-procurement: 08.06.2026 at 10.00 AM

Availability of Bid Documents and mode of submission: The bid document is available
online and should be submitted online in www.pmgsytenders.gov.in. The bidder would be
required to register in the web-site which is free of cost. For submission of the bids, the
bidder is required to have a valid Digital Signature Certificate (DSC) from one of the
authorized Certifying Authorities.

Last Date/ Time for receipt of bids through e-procurement: 17.06.2026 till 5.00 PM

For further details please log on to www.pmgsytendersjhr.gov.in

Engineer-in-Chief,
Jharkhand State Rural Roads Development Authority (JSRRDA),
3" Floor, FFP Building, Dhurwa, Ranchi -834 004.
(Designation and address of Authority inviting bids)

*Non-registered bidders may submit bids; however, the successful bidders must get
registered in appropriate class with appropriate authorities before signing the contract
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SECTION 1

Engineer-In-Chief, Jharkhand State Rural Roads Development Authority (JSRRDA),
3 Floor, FFP Building, Dhurwa, Ranchi -834 004 (Name of Authority Inviting Bids)

NOTICE INVITING TENDER (NIT)

The Engineer- in-Chief, Jharkhand State Rural Roads Development Authority (JSRRDA)

on behalf of Governor of Jharkhand invites the item rate bids, in electronic tendering
system, for construction of roads under Pradhan Mantri Gram Sadak Yojana for each of
the following works including their maintenance for five years from the eligible
contractors registered in appropriate classes under RCD/ RDD/ RWD Jharkhand/ CPWD/
MES/ any other State Governments/ Central Government Departments/ Organisations*

Sl. [Distric Period of Constructio Bid
' Package Name of road Completio Maintenance| Security
No| t n
n (Rs. Lakh)
O] @ 3 (4) ©) (6) () )
CONSTRUCTION AND MAINTENANCE
OF
1. L021-Barka Ghat To Dhurki Main
Road (Marchai),Block:- Dhurki,
District:- Garhwa , Length:- 6.200
Km. Package No. JHO7MTC010
JH-07-
2.L022-Danrai To Korwa Piahiya 18 24.38
01 |Garhwa PMJANMAN Tola ( Behrwa) Block:- Dandai , | Month 1109.960 105.781
-GAR-02 District:- Garhwa , Length:- 3.500
(2025-26) | km. Package No. JHO7MTC009,
3. L026-Pmgsy Khuri More To Khuri
Road , Block:-Chinia, District:-
Garhwa , Length:- 2.800 Km.
Package No. JHO7ZMTCO005
Total 1215.741
2. Date of release of Invitation for Bids through e-procurement: 08.06.2026
3. Cost of Bid Form: Rs. 10,000 (Ten Thousand) only per package (non-

refundable) is to be paid online.

4,

Availability of Bid Document and mode of submission:

The bid document is

available online and bid should be submitted online on website www.pmgsytenders.gov.in.

The bidder would be required to register in the web-site which is free of cost.

For

submission of bids, the bidder is required to have valid Digital Signature Certificate (DSC)

from one of the authorized Certifying Authorities (CA).

“Aspiring bidders who have not

obtained the user ID and password for participating in e-tendering in PMGSY may obtain the

same from the website: www. pmgsytenders.gov.in
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Digital signature is mandatory to participate in the e-tendering. Bidders already possessing
the valid digital signature issued from authorized CAs can use the same in this tender.

* Non-registered bidders may submit bids; however, the successful bidders must get
registered in appropriate class with appropriate authorities before signing the contract.

5. Deleted.

6. Last Date/ Time for receipt of bids through e-tendering: 17.06.2026 till 5.00 PM.
The site for the work is available.

8. Only online submission of bids is permitted, therefore; bids must be submitted
online on website www.pmgsytendersjhr.gov.in. The technical qualification part of the bids
will be opened online at 5.30 pm on 17.06.2026 by the authorized officers. If the office
happens to be closed on the date of opening of the bids as specified, the bids will be
opened online on the next working day at the same time.

9. The bidder is not required to quote his rate for routine maintenance. The rates to
be paid for routine maintenance are indicated in the Bill of Quantities. Further, the
payment for routine maintenance to the contractor shall be regulated based on his
performance of maintenance activities.

10. The bids for the work shall remain valid for acceptance for a period not less than
ninety days after the deadline date for bid submission.

11. Bidders may bid for any one or more of the works mentioned in the Table above. To
qualify for a package of contracts made up of this and other contracts for which bids are
invited in the same NIT, the bidder must demonstrate having experience and resources
sufficient to meet the aggregate of the qualifying criteria for the individual contracts.

12. Other details can be seen in the bidding documents. The Employer shall not be held
liable for any delays due to system failure beyond its control. Even though the system will
attempt to notify the bidders of any bid updates, the Employer shall not be liable for any
information not received by the bidder. It is the bidders’ responsibility to verify the website
for the latest information related to the tender.

Engineer-in-Chief,
Jharkhand State Rural Roads Development Authority (JSRRDA),
3rd Floor, FFP Building, Dhurwa, Ranchi-834 004.
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o

Government of Jharkhand

Rural Works Department
JHARKHAND STATE RURAL ROADS DEVELOPMENT AUTHORITY (JSRRDA)
3" Floor, F.F.P. Building, Dhurwa, Ranchi 834004
NOTICE INVITING TENDERS
(National Competitive Bidding Through e-Procurement)

Re- eTender No.- 17/ 2026-27-

. Ranchi, Dated: = 05 6~ 2026
PR No- 364457 dated 18.10.2025
The undersigned on behalf of Government of Jharkhand invites item rate bids through e-Procurement

from the eligible bidders registered* in appropriate class with any State/Central Government/State /Central
Government Organization for construction and maintenance for five years of the works (List of schemes
shall be displayed in the website pmgsytendersjhr.gov.in) of Pradhan Mantri Gram Sadak Yojna PM-
JANMAN (Batch-1, 2025-26).

1ot . Road Sanction sanction | Total Sanction S Earnest | Time of
oo e | ikt | i SR Wi | o | s | i | S
{Kme) (in lakhs) lakhs) n.lakhs} Lakh) | month)
ik 2! 3 4 5 6 7 8 9 10 11 12
Bhurk L021-Barka Ghat To
Garhwa i JH-07- Dhurki  Main  Road | 6.200 538.43 52.01 590.44
PMJANMAN | (Marchai)
1 Dand -GAR-02 L022-Danrai To Korwa 1,219.00 | 24.38 18
Garh : i . : '
gy ai (2025-26) Piahiya Tola( Behrwa) 2y ey o i
Chini (3“ call) [ L026-Pmgsy Khuri
Garh : : : ;
arhwa = e TR Road 2.800 242.26 24.11 266.37
Total 12.5 1113.18 105.82 1219.00 1219.00
The bid should be submitted online in the website pmgsytendersjhr.gov.in. The bidders should have
valid Digital Signature Certificate for online submission of bid.
Details of bid submission is as under:
[ Procurement Place of Opening Availability of tender Last date & time | Last date and Date & time of opening
| Officer (on-line) for bidding of seeking time of bid _(on-line) of tender
| From To clarification submission Technical bid | Financial bid
1 2 3 4 5 6 8 9
Engineer in Chief, | Engineer in Chief | 08.06.2026 17.06.2026 11.06.2026 17.06.2026 17.06.2026 To be
JSRRDA, Ranchi JSRRDA, Ranchi | at10.00 AM | upto5.00 PM upto 2.00 PM upto 5.00 PM | at 05.30 PM | informed later

* Non-registered bidders may also submit bid, however the successful bidders must get registered in appropriate class with
appropriate authority before signing the contract.
** Cost may change.

Note :-
1.

2.

Amount of Bid Security should be taken as mentioned in the Bid Data Sheet of the Bidding Document.

Cost of Bid Document (Rs. 10000) and Bid Security (as mentioned in the Bid Data Sheet) shall be deposited
online in form as mentioned in Bid Data Sheet failing which the bid will be treated non responsive and action
shall be taken as per Sec. 2 of ITB clause 12.2 (d).

In case, it is found, even after the award of work that the bidder has submitted/ uploaded any
false/erroneous/fraudulent statement/document, he/she is liable for blacklisting and forfeiture of Bid Security.
Bidders must submit GST registration certificate without which bid is liable to be rejected. :

Bidders whose names appear in the Debar/blacklist of RWD or any department of Gol/Gol (including
JSRRDA) shall not be allowed to participate in the above bids.

Bids submitted by bidders, who have long pending ATR(s) made inordinate delay in execution of earlier
allotted construction/ maintenance works of PMGSY, may be rejected summarily.

In case of any discrepancy/dispute about units in BOQ, units as mentioned in Current SOR on which BOQ has

been prepared shall prevail.

10
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8. Participating bidders are free to submit one time grievances, if any, against the decision of technical evaluation
within five days from the date of uploading of decision of technical evaluation only through email at
jh-ce@pmgsy.nic.in Grievance submitted after stipulated period shall not be considered.

9. Bidders must have valid registration with Employee Provident Fund organization under EPF and
Miscellaneous Provisions Act 1952 failing which the bid shall be rejected.

10. Bidders must not quote rate for routine maintenance. The amount for routine maintenance as indicated in the
Bill of Quantities must be acceptable to bidders.

I'l. For unbalanced bids, extra security will be required to be deposited by the bidder at the time of Agreement.

12. The undersigned reserves the right to cancel the tender at any stage without giving prior notice/reason.

All other details can be seen in the bidding document which is available in website pmgsytendersjhr.gov.in

as per schedule mentioned above.

Engineer<in- Ch%f
Rural Works Department- Cum-
JSRRDA, Ranchi

Section 2: Instructions to Bidders
Table of Clauses

—
—
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A. General

1. Scope of Bid

2. Source of Funds

3. Eligible Bidders

4. Qualification of the Bidder
5. One Bid per Bidder
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7. Site Visit

B. Bidding Documents and Evaluation

8. Content of Bidding Documents

9. Clarification of Bidding Documents and Pre-
Bid Meeting

10. Amendment of Bidding Documents

C. Preparation of Bids
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12. Documents Comprising the Bid
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15. Bid Validity
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17. Alternative Proposals by Bidders
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E. Bid Opening

22. Bid Opening

23. Process to be Confidential

24 Clarification of Bids and
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12
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Section
2

Instructions to Bidders
(ITB)

A. General
1. Scope of Bid

1.1 The Employer as defined in the Appendix to ITB invites bids for the construction of
Works and their maintenance for five years, as described in these documents and
referred to as “the Works”. The name and identification number of the works is
provided in the Appendix to ITB. The bidders may submit bids for any or all of the works
detailed in the table given in the Notice Inviting Tender. Bid for each work should be
submitted separately.

1.2 The successful Bidder will be expected to complete the Works by the Intended
Completion Date specified in the Part I General Conditions of Contract and do the
routine maintenance of roads for five years from the date of completion.

1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives
(bidder/tenderer, bid/tender, bidding/tendering etc.) are synonymous.

2. Source of
Funds

2.1 The Government of the State as defined in the Appendix to ITB has decided to undertake
the works of construction and up-gradation of selected rural roads of the State
through State budget and funds received under Pradhan Mantri Gram Sadak Yojana,
from the Government of India, Ministry of Rural Development, and other sources
to be implemented through the Employer.

2.2 The Government of the State has decided to provide funds for the routine maintenance
of the roads.

3. Eligible
Bidders
3.1 This Invitation for Bids is open to all eligible bidders meeting the eligibility criteria as
defined in ITB. The applicant should be a private or government-owned legal entity.

For package size exceeding Rs. 10 crore, the Joint Ventures are allowed.

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices by the Central Government, the State Government or any public undertaking,
autonomous
body, authority by whatever name called under the Central or the State Government.

4. Qualification of the
Bidder

4.1 All bidders shall provide in Section 3, Forms of Bid and Qualification information,
a preliminary description of the proposed work schedule, including drawings and

13
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charts, as necessary.

4.1.1

Bidder should have valid registration with Employees Provident Fund organization
under EPF and Miscellaneous Provisions Act, 1952.

4.2 All bidders shall include the following information and documents with their bids in

Section

3, Qualification Information unless otherwise stated in the Appendix to I'TB:

(a) copies of original documents defining the constitution or legal status, place of
registration, and principal place of business; written power of attorney of the
signatory of the Bid to commit the Bidder;

(b) total monetary value of civil construction works performed for each of the last five
years;

(c) experience in works of a similar nature and size for each of the last five years,
and details of works in progress or contractually committed with certificates from
the concerned officer not below the rank of Executive Engineer or equivalent;

(d) evidence of ownership of major items of construction equipment named in
Clause 4.4 B (b) (i) of ITB or evidence of arrangement of possessing them on
hire/lease/buying as defined therein.

(e) details of the technical personnel proposed to be employed for the Contract having
the qualifications defined in Clause 4.4 B(b) (ii) of ITB for the construction.

(f) reports on the financial standing of the Bidder, such as profit and loss statements
and auditor's reports for the past three years;

(g) evidence of access to line(s) of credit and availability of other financial resources/
facilities (10 percent of the contract value) certified by banker (the certificate
being not more than 3 months old.)

(h) authority to seek references from the Bidder's bankers;

(1) information regarding any litigation or arbitration during the last five years in
which the Bidder is involved, the parties concerned, the disputed amount, and the
matter;

(j) proposals for subcontracting the components of the Works for construction/up-
gradation, aggregating to not more than 25 percent of the Contract Price; and
subcontracting of part/full routine maintenance of roads after completion of
construction work.

(k) the proposed programme of construction and Quality Management Plan
proposed for completion of the work as per technical specifications and within
the stipulated period of completion.

4.3 Joint Ventures are allowed. Bids submitted by a Joint Venture (JV) of not more than
three firms as partners shall comply with the following requirements:

(a) There shall be a Joint Venture Agreement (Refer Annexure I to ITB) specific for
these contract packages between the constituent firms, indicating clearly, amongst
other things, the proposed distribution of responsibilities both financial as well as
technical for execution of the work amongst them. For the purpose of this clause,
the most experienced lead partner will be the one defined. A copy of the Joint
Venture agreement in accordance with requirements mentioned in Annexure - I
shall be submitted before any award of work could be finalized.

(b) The bid, and in the case of the successful bidder, the Form of Agreement,
etc., shall be signed and / or executed in such a manner as may be required for
making it legally binding on all partners (including operative parts of the
ensuing Contract in respect of Agreement of Arbitration, etc.). On award of work,
the Form of Agreement and Contract Documents shall be signed by all partners
of the Joint Venture to conclude Contract Agreement.

(¢c) Lead partner shall be nominated as being partner-in-charge; and this
authorization shall be evidenced by submitting a power of attorney signed by ilz‘e
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(d)

(e)

()

(2

()

legally authorized signatories of all the partners.

The partner-in-charge shall be authorized to incur liabilities and to receive
instructions for and on behalf of the partners of the Joint Venture, whether jointly
or severally, and entire execution of the Contract (including payment) shall be
carried out exclusively through the partner-in-charge. A copy of the said
authorization shall be furnished in this Bid.

All partners of the Joint Venture shall be liable jointly and severally for the
execution of the Contract in accordance with the Contract terms, and a relevant
statement to this effect shall be included in the authorization mentioned under
sub clause (c) above as well as in the Form of Tender and the Form of
Agreement (in case of a successful bidder).

In the event of default by any partner, in the execution of his part of Contract,
the Employer shall be so notified within 30 days by the partner-in-charge, or in
the case of the partner-in-charge being the defaulter, by the partner nominated as
partner-in-charge of the remaining Joint Venture. The partner-in-charge shall,
within 60 days of the said notice, assign the work of the defaulting partner to
any other equally competent party acceptable to the Employer to ensure the
execution of that part of the Contract, as envisaged at the time of bid. Failure to
comply with the above provisions will make the Contractor liable for action by
the Employer under the Conditions of Contract. If the Most Experienced i.e.
Lead Partner defined as such in the Communication approving the qualification
defaults, it shall be construed as default of the Contractor and Employer will
take action under the Conditions of Contract.

Notwithstanding the permission to assigning the responsibilities of the defaulting
partner to any other equally competent party acceptable to the Employer as
mentioned in sub clause (f) above, all the partners of the Joint Venture will
retain the full and undivided responsibility for the performance of their
obligations under the Contract and/ or for satisfactory completion of the Works.
The bid submitted shall include all the relevant information as required
under the provisions of Sub-Clause 4.4 of ITB and furnished separately for each
partner.

4.4 A To qualify for award of the Contract, each bidder should have in the last five years:

(a) Achieved in any one year, a minimum financial turnover (as certified by

Chartered Accountant, and at least 50% of which is from Civil Engineering
construction works) equivalent to amount given below:

(i) 60% of amount put to bid, in case the amount put to bid is Rs.200 lakhs
and less.

(i) 75% of amount put to bid, in case the amount put to bid is more than
Rs. 200 lakhs.

The amount put to bid above would not include maintenance cost for 5
years and the turnover will be indexed at the rate of 8%per year.

If the bidder has executed road works under Pradhan Mantri Gram Sadak
Yojana in originally stipulated completion period, the financial turnover
achieved on account of execution of road works under PMGSY shall be counted
as 120% for the purpose of this sub-clause.

In Naxal/Left Wing Extremist Affected Districts, the figures of 60% and
75% in (i) and (ii) above would be replaced by 50%.

(b) Satisfactorily completed, as prime Contractor or sub-contractor, at least one similar

work equal in value to one-third (one-fourth in case of Naxal / LWE affected
districts) of the estimated cost of work (excluding maintenance cost for fi%e
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years) for which the bid is invited, or such higher amount as may be specified in
the Appendix to ITB. The value of road work completed by the bidder under
Pradhan Mantri Gram Sadak Yojana in originally stipulated period of completion
shall be counted as120% for the purpose of this Sub-Clause.

4.4 B (a) Each bidder must produce:
(i) Copy of PAN Card issued by Income Tax Authorities;

(il)) An affidavit that the information furnished with the bid documents is
correct in all respects; and

(iii) Such other certificates as defined in the Appendix to ITB. Failure to
produce the certificates shall make the bid non-responsive.

(b) Each bidder must demonstrate:

(i) availability for construction work, either owned, or on lease or on hire, of
the key equipment stated in the Appendix to ITB including equipments
required for establishing field laboratory to perform mandatory tests, and
those stated in the Appendix to ITB;

(i) availability for construction work of technical personnel as stated in the
Appendix to ITB.

(¢) The bidder must not have in his employment:

(i)  the near relations (defined as first blood relations, and their spouses, of the
bidder or the bidder’s spouse) of persons listed in the Appendix to ITB.

(i1)) without Government permission, any person who retired as gazetted
officer within the last two years of the rank and from the departments listed
in the Appendix to ITB.

4.4 C To qualify for a package of contracts made up of this and other contracts for which
bids are invited in the Notice Inviting Tender, the bidder must demonstrate having
experience and resources sufficient to meet the aggregate of the qualifying criteria for
the individual contracts.

4.4 D If bidder is a Joint Venture, the partners would be limited to three (including lead
partner). Joint Venture firm shall be jointly and severally responsible for completion of
the project. Joint Venture must fulfill the following minimum qualification requirement.

i.  The lead partner shall meet not less than 50% of qualification
criteria given in sub-clause 4.4 A (a) & (b) of ITB above.

ii.  Each of the remaining partners shall meet not less than 25% of all the
criteria given in sub-clause 4.4 A (a) & (b) of ITB above.

iii.  The Joint Venture must also collectively satisfy the subject of the
criteria of Clause 4.4 B and 4.4 C of ITB for this purpose the
relevant figures for each of the partners shall be added together to arrive
at the Joint Venture total capacity which shall be 100% or more.

iv.  In the event that the Employer has caused to disqualify under Clause
4.7 of ITB below all of the Joint Venture partners will be disqualified.

v. Joint Venture Applicants shall provide a certified copy of the Joint
Venture Agreement in demonstration of the partners undertaking joint
and several liabilities for the performance of any contract entered into
before award of work.

vi.  The available bid capacity of the JV as required under Clause 4.6 of ITB
below will be applied for each partner to the extent of his proposed

16
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participation in the execution of the work. The total bid capacity
available shall be more than estimated contract value.

4.5 The Sub-Contractors' experience and resources shall not be taken into account in
determining the bidder's compliance with the qualifying criteria except to the extent
stated in sub-clause 4.3A above.

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their
available bid capacity for construction work is equal to or more than the total bid value
excluding maintenance. The available bid capacity will be calculated as under:

Assessed Available Bid Capacity = ( A*N*M - B)
where

A = Maximum value of civil engineering works executed in any one year
during the last five years (updated to the price level of the last year
at the rate of 8 percent a year) taking into account the completed as
well as works in progress.

N = Number of years prescribed for completion of the works for which
bids are invited (period up to 6 months to be taken as Y2 and more
than 6 months as 1 in a year).

M = 2 or such higher figure not exceeding 3 as may be specified in the
Appendix to ITB.

B = Value, at the current price level, of existing commitments and on-
going works to be completed during the period of completion of the
works for which bids are invited.

Note: The statements showing the value of existing commitments and on -
going works as well as the stipulated period of completion remaining for each
of the works listed should be countersigned by the Engineer in charge, not
below the rank of an Executive Engineer or equivalent.

4.7  Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

i. made misleading or false representations in the forms,
statements, affidavits and attachments submitted in proof of the
qualification requirements; and/or

ii. record of poor performance such as abandoning the works,
not properly completing the contract, inordinate delays in
completion, litigation history, or financial failures etc; and / or

iii.  participated in the previous bidding for the same work and had
quoted unreasonably high or low bid prices and could not
furnish rational justification for it to the Employer.

5  One Bid per Bidder
5.1 Each Bidder shall submit only one Bid for one work. A Bidder who submits more

than one Bid for one work will cause the proposals with the Bidder's participation to be
disqualified.

6  Cost of Bidding

6.1 The Bidder shall bear all costs associated with the preparation and submissilo’;l
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of his Bid, and the Employer will, in no case, be responsible or liable for those
costs.

7  Site Visit

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit,
examine and familiarise himself with the Site of Works. The  Bidder
acknowledges that prior to the submission of the bid, the Bidder/Contractor has,
after a complete and careful examination, made an independent evaluation of the
Scope of the Project, Specifications and Standards of design, construction and
maintenance, Site, local conditions, physical qualities of ground, subsoil and
geology, suitability and availability of access routes to the Site and all
information provided by the Employer or obtained, procured or gathered
otherwise, and has determined to its satisfaction the accuracy or otherwise thereof
and the nature and extent of difficulties, risks and hazards as are likely to arise or
may be faced by it in the course of performance of its obligations hereunder.
The Employer makes no representation whatsoever, express, implicit or
otherwise, regarding the accuracy, adequacy, correctness, reliability and/or
completeness of any assessment, assumptions, statement or information provided
by it and the Bidder confirms that it shall have no claim whatsoever against the
Employer in this regard.

B. Bidding Documents

8 Content of Bidding Documents

8.1 The set of bidding documents comprises the documents listed below and
addenda issued in accordance with Clause 10 of ITB.

1. Notice Inviting Tender
2. Instructions to Bidders
3. Qualification Information
4

Conditions of Contract (Part I General Conditions of Contract, and
Contract Data; Part II Special Conditions of Contract)

5. Specifications

6. Drawings

7. Bill of Quantities

8. Form of Bid

9. Form of Acceptance, Form of Agreement, Issue of Notice to

Proceed with the Work,
10. Forms of Securities and Form of Unconditional Bank Guarantee.
8.2 The bid document is available online on the website

https://pmgsytendersjhr.gov.in The bid document can be downloaded free
of cost.

8.3 The bidder is expected to examine carefully all instructions, conditions of
contract, contract data, forms, terms and specifications, bill of quantities,
forms and drawings in the Bid Document. Failure to comply with tIhSe
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requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to
clause 25 hereof, bids, which are not substantially responsive to the
requirements of the Bid Documents, shall be rejected.

Clarification of Bidding Documents and Pre-bid Meeting

9.1 The electronic bidding system provides for online clarification. A prospective Bidder

9.2

9.3

9.4

9.5

10.1

requiring any clarification of the bidding documents may notify online the Authority
inviting the bid. The Authority inviting bid will respond to any request (s) for
clarification received prior to the deadline for submission of bids. Description of
clarification sought and the response of the Authority inviting the bid will be
uploaded for information of the public or other bidders without identifying the
source of request for clarification.

If a pre-bid meeting is to be held, the bidder or his authorised representative is invited
to attend it. Its date, time and address are given in the Appendix to ITB.

The purpose of the meeting will be to clarify issues and to answer questions on any
matter that may be raised at that stage.

Minutes of the meeting, including the text of the questions raised (without identifying
the source of the enquiry) and the responses given will be uploaded for information of
the public or other bidders. Any modifications of the bidding documents listed in
Clause 8.1 of ITB, which may become necessary as a result of the pre-bid
meeting shall be made by the Employer exclusively through the issue of an
Addendum pursuant to Clause 10 of ITB and not through the minutes of the pre- bid
meeting.

Non-attendance at the pre-bid meeting will not be a cause for disqualification of a
bidder.

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing online corrigendum. The corrigendum will appear on the web
page of the website www.pmgsytenders.gov.in under the “Latest Corrigendum” and
e-mail notification is also automatically sent to those bidders who have moved this
tender to their “My tenders” area.

10.2 Any addendum thus issued shall be part of the bidding documents and shall be deemed

to have been communicated to all the bidders who have moved this tender to their
“My Tenders” area. In case any addendum/ Corrigendum, the system will
automatically send e-mail to all bidders who have downloaded the bidding document.

10.3 To give prospective bidders reasonable time in which to take an addendum into

account in preparing their bids, the Employer shall extend, as necessary, the deadline
for submission of bids, in accordance with Clause 20.2 of ITB.

19
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C. Preparation of Bids
11 Language of Bid

11.1 All documents relating to the Bid shall be in the language specified in the Appendix
to ITB.

12 Documents Comprising the Bid
12.1 The Bid submitted by the Bidder shall be in two separate parts:

Part I This shall be named Technical Qualification Part of Bid and shall comprise
of:

I. Form of bid for Part I of the bid, as per format given in section 6 (to
be submitted online).

II. Scanned copy of online payment receipt of the cost of the bidding
documents.

III. Scanned copy of online payment receipt of the Bid Security in any of
the forms as specified in clause 16.2 of ITB.

IV. Authorized address and contact details of the Bidder having the
following information:

Address of

communication:

Telephone No.(s):

Office: Mobile No.:

Facsimile (FAX) No.:

Electronic Mail Identification (E-mail ID):

V. Qualification information, supporting documents, scanned copy of
original affidavit and undertaking as specified in Clause 4 of ITB.

VI. Undertaking that the bid shall remain valid for the period specified in
clause 15.1 of ITB.

VII. Any other information/documents required to be completed and
submitted by bidders, as specified in the Appendix to ITB, and

VIII. Scanned copy of the affidavit affirming that information he has
furnished in the bidding document is correct to the best of knowledge and
belief of the bidder.

Part II. It shall be named Technical-Financial Part of Bid and shall comprise

of: (i) Form of Bid for Part-II of the bid as specified in Section 6;
(i1) Priced bill of quantities for items specified in Section 7;

12.2 The documents and details mentioned in clause 12.1 Part I above shall be submitted
online on website https://pmgsytendersjhr.gov.in. Details and process of online
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submission of the tender and relevant documents are given in the website mentioned
above. The above are to be submitted in the manner as prescribed below:
(a) The following details shall be entered on line in the prescribed formats:
(i) Form of bid for Technical Qualification Part I of the bid, as per
format given in Section 6.

(i1)) Form of bid for Technical-Financial Part II of the bid, as per
format given in Section 6. The entry of rates for individual items of
work/percentage rate for the work shall be made by the bidder
online.

(b) Scanned copies of the following documents shall be uploaded on the
website https://pmgsvyvtendersjhr.gov.in at the appropriate place.
i.  Online payment receipt of the Cost of Bid Document (Clause 8.2
of ITB)
ii.  Online payment receipt of Bid Security in any of the forms
specified in ITB (Clause 16 of ITB)
iii.  Copy of PAN Card issued by Income Tax Authorities (Clause

4.4 of ITB)
iv.  Contractor Registration certificate (Clause 3 of ITB)
v.  Annual Turnover Certificate from Chartered

Accountant for last five financial years with breakup of
civil works and total works in each financial year.
(Clause 4.4 of ITB)

vi.  Affidavit regarding correctness of certificates (Clause
4.4 of ITB)
vii.  Any other documents as specified by the State in the

Bid Data Sheet

(c) Scanned copies of the Certificates showing details of similar nature of
works, work in hand and machineries owned or on lease or possessed on
hire should be uploaded after converting the same to PDF.

i. Similar nature of works executed (Clause 4.4 of ITB)
ii.  Works in hand (Clause 4.4 of ITB)
iii.  Machineries owned/brought on hire/ lease (Clause 4.4
of ITB)

(d) Submission of Original Documents: The bidders are required to
submit as per instruction given in NIT. These documents must
match the scanned copies submitted along with the bids online. In
case, of any deficiency in this respect, it will be treated as mis-
representation by such bidder. Such a bidder shall be liable to be
debarred for participating in bids under PMGSY for five years.

12.3 The following documents, which are not submitted with the bid, will be deemed to be

part of the bid.
Section Particulars
1 Notice Inviting Tender
2 Instructions to Bidders
3. Conditions of Contract
4. Contract Data
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13.

5. Specifications
6. Drawings
Bid Prices

13.1 The Contract shall be for the whole Works, as described in Clause 1.1 of ITB, based

on the priced Bill of Quantities submitted by the Bidder online.

13.2 The Bidder shall make online entries to fill the Percentage Rate or Item Rates in Bill

13.3

13.4

14.

15.

of Quantities. as specified in the Appendix to ITB; only the same option is allowed to
all the Bidders. The Bidder is not required to quote his rate for Routine Maintenance.
The rates to be paid for routine maintenance by the Employer are indicated in the Bill
of Quantities.

Percentage Rate Method requires the bidder to quote a percentage above / below/
at par of the schedule of rates specified in the Appendix to ITB.

Item Rate Method requires the bidder to quote rates and prices for all items of the
Works described in the Bill of Quantities. The items for which no rate or price
is entered by the Bidder will not be paid for by the Employer when executed and
shall be deemed covered by the other rates and prices in the Bill of Quantities.

Upon numerical entry, the amount in words would automatically appear and
upon entry of rates in items of work, or upon entering percentage rate, total
bid price would automatically be calculated by the system and would be
displayed.

While quoting rates, the GST component shall not be added in rates, while all other
duties, taxes, royalties and other levies payable by the contractor under the
contract, or for any other cause, shall be included in the rates, prices and total bid
price submitted by the bidder.

The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract
and shall not be subject to adjustment.

Currencies of Bid
The unit rates and the prices shall be quoted by the bidder entirely in Indian
Rupees.

Bid Validity

15.1 Bids shall remain valid for a period of not less than Ninety days after the
deadline date for bid submission specified in ITB. A bid valid for a shorter
period shall be rejected by the Employer asnon-responsive.

15.2 In exceptional circumstances, prior to expiry of the original time limit, the
Employer may request that the bidders may extend the period of validity for a
specified additional period. The request and the bidders’ responses shall be made

in writing or by cable. A bidder may refuse the request without forfeiting his Bid
22
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Security. A bidder agreeing to the request will not be required or permitted to
modify his bid, but will be required to extend the validity of his Bid Security for a
period of the extension, and in compliance with Clause 16 of ITB in all respects.
For the extended period, the bidder will be paid by the employer an interest on
the amount of bid security at the rate equal to base rate of State Bank of India
applicable on the date of expiry of the original time limit.

16 Bid Security

16.1 The Bidder shall furnish, as part of the Bid, Bid Security, in the amount specified in
the Appendix to ITB.

16.2 The Bid Security shall be paid online in the form of Net Banking/ NEFT/ RTGS.

16.3 Any bid not accompanied by an acceptable Bid Security, unless exempted in terms
given in the Appendix to ITB and not secured as indicated in sub-clause 16.1 and
16.2, shall be rejected by the Employer as non-responsive.

16.4 The Bid Security of unsuccessful bidders will be returned within 28 days of the end
of the Bid validity period specified in Clause 15.1 of ITB.

16.5 The Bid Security of the successful Bidder will be discharged when the Bidder has
signed the Agreement and furnished the required Performance Security.

16.6 The Bid Security may be forfeited:

(a) if the Bidder withdraws the Bid after bid opening
(technical qualification bid) during the period of Bid validity;

(b) in the case of a successful Bidder, if the Bidder fails within
the specified time limit to

(i) sign the Agreement; and/or
(i) furnish the required Performance Security.

17 Alternative Proposals by
Bidders

17.1 Bidders shall submit offers that comply with the requirements of the bidding
documents, including the Bill of Quantities and the basic technical design as
indicated in the drawings and specifications. Alternative proposals will be
rejected as non-responsive.

D. Online Submission of Bids

18 Bidding through E-Tendering
System:

18.1The bidding wunder this contract is electronic bid submission through
website https://pmgsytendersjhr.gov.in Detailed guidelines for viewing bids and
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19

20

21

submission of online bids are given on the website. The Invitation for Bids
under PMGSY is published on this website. Any citizen or prospective bidder can
logon to this website and view the Invitation for Bids and can view the details of
works for which bids are invited. The prospective bidder can submit bids online;
however, the bidder is required to have enrolment/registration in the website
and should have valid Digital Signature Certificate (DSC) in the form of smart
card/e- token. The DSC can be obtained from any authorised certifying agencies.
The bidder should register in the web site www.pmgsytenders.gov.in using the
relevant option available. Then the Digital Signature registration has to be done
with the e- token, after logging into the site. After this, the bidder can login the
site through the secured login by entering the password of the e-token and the
user id/ password chosen during registration. After getting the bid schedules,
the Bidder should go through them carefully and then submit the
documents as asked, otherwise, the bid will be rejected.

18.2 The completed bid comprising of documents indicated in ITB clause 12, should be

uploaded on the website given above through e-tendering along with scanned
copies of requisite certificates as are mentioned in different sections in the
bidding document and scanned copies of the Bid Document, Demand Draft and
Bid Security in approved form.

18.3 The bidder shall furnish information as described in the Form of Bid on

commissions or gratuities, if any, paid or to be paid to agents relating to the Bid,
and to contract execution if the bidder is awarded the contract.

Electronic Submission of Bids:

19.1 The bidder shall submit online two separate files. Part I, marked as Part I:

Technical Qualification Part and Part II; marked as Part II: Technical - Financial
Part. The above files will have markings as given in the Bid Data Sheet.

The contents of the Technical Qualification and Technical Financial bid shall be
as specified in clause 12 of the ITB. All the documents are required to be signed
digitally by the bidder. After electronic on line bid submission, the system
generates a unique bid identification number which is time stamped. This shall
be treated as acknowledgement of bid submission.

Deadline for Submission of Bids

20.1 Complete Bids in two parts as per clause 19 above must be submitted by the Bidder

online not later than the date and time indicated in the Appendix to ITB.

20.2 The Employer may extend the deadline for submission of bids by issuing an

amendment in accordance with Clause 10.3 of ITB. In such case all rights and
obligations of the Employer and the bidders previously subject to the original
deadline will then be subject to the new deadline.

Modification/ Withdrawal/Late Bids

21.1The electronic bidding system would not allow any late submission of bids after

due date and time as per server time.

21.2Bidders may modify their bids by uploading their request for modification

before the deadline for submission of bids. For this, the bidder need not make
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any additional payment towards the cost of tender document. For bid modification
and consequential re-submission, the bidder is not required to withdraw his bid
submitted earlier. The last modified bid submitted by the bidder within the bid
submission time shall be considered as the bid. For this purpose,
modification/withdrawal by other means will not be accepted. In online system of
bid submission, the modification and consequential re-submission of bids is
allowed any number of times. The bidders may withdraw his bid by uploading
their request before the deadline for submission of bids; however, if the
bid is withdrawn, the re-submission of the bid is not allowed.

21.3No bid shall be modified or withdrawn after the deadline of submission of bids.

21.4 Withdrawal or modification of a bid between the deadline for submission of
bids and the expiration of the original period of bid validity specified in clause
15.1 above or as extended pursuant to Clause 15.2 may result in the forfeiture of
the Bid Security pursuant to Clause 16.

E. Bid Opening and Evaluation
Bid Opening

22.1 The Employer inviting the bids or its authorised representative will open the bids
online and this could be viewed by the bidders also online. In the event of the
specified date for the Opening of bids being declared a holiday for the Employer,
the Bids will be opened at the appointed time and location on the next working day.

22.2The file containing the Part-I of the bid will be opened first.

22.3 In all cases, the amount of Bid Security, cost of bid documents, and the validity
of the bid shall be scrutinized. Thereafter, the bidders’ names and such other
details as the Employer may consider appropriate, will be notified as Part-I bid
opening summary by the Authority inviting bids at the online opening. A separate
electronic summary of the opening is generated and kept on-line.

22.4 The Employer will also prepare minutes of the Bid opening, including the
information disclosed in accordance with Clause 22.3 of ITB and upload the same
for viewing online.

22.5Evaluation of Part-I of bids with respect to Bid Security, qualification information
and other information furnished in Part I of the bid in pursuant to Clause 12.1 of
ITB, shall be taken up and completed within five working days of the date of
bid opening, and a list will be drawn up of the qualified bidders whose Part- II of
bids are eligible for opening.

22.6 The result of evaluation of Part-I of the Bids shall be made public on e-
procurement systems following which there will be a period of five working
days during which any bidder may submit complaint which shall be considered
for resolution before opening Part- II of the bid.

22.7The Employer shall inform the bidders, who have qualified during evaluation of
Part I of bids, of the date, time of online opening of Part II of the bid, if the
specified date of opening of financial bid is changed. In the event of the specified
date being declared a holiday for the Employer, the bids will be opened at the
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24

25

26

appointed time and location on the next working day.

22.8Part II of bids of only those bidders will be opened online, who have qualified in

Part I of the bid. The bidders’ names, the Bid prices, the total amount of each
bid, and such other details as the Employer may consider appropriate will be
notified online by the Employer at the time of bid opening.

22.9The Employer shall prepare the minutes of the online opening of Part-II of the

Bids and upload the same for viewing online.

Process to be Confidential

23.1Information relating to the examination, clarification, evaluation, and comparison

of bids and recommendations for the award of a contract shall not be disclosed to
bidders or any other persons not officially concerned with such process until the
award to the successful Bidder has been announced. Any attempt by a Bidder to
influence the Employer’s processing of bids or award decisions may result in the
rejection of his Bid

Clarification of Bids and Contacting the Employer

24.1 No Bidder shall contact the Employer on any matter relating to its bid from the

time of the bid opening to the time the contract is awarded. If the bidder wishes to
bring additional information to the notice of the Employer, it should do so in
writing.

24.2 Any attempt by the bidder to influence the Employer’s bid evaluation, bid

comparison or contract award decision may result in the rejection of his bid.

Examination of Bids and Determination of Responsiveness

25.1 During the detailed evaluation of “Part-I of Bids”, the Employer will determine

whether each Bid (a) meets the eligibility criteria defined in Clauses 3 and 4; (b)
has been properly signed; (c) is accompanied by the required securities; and (d) is
substantially responsive to the requirements of the bidding documents. During the
detailed evaluation of the “Part -II of Bids”, the responsiveness of the bids will be
further determined with respect to the remaining bid conditions, i.e., priced bill of
quantities, technical specifications and drawings.

25.2 A substantially responsive “Financial Bid” is one which conforms to all the

terms, conditions, and specifications of the bidding documents, without material
deviation or reservation. A material deviation or reservation is one (a) which
affects in any substantial way the scope, quality, or performance of the Works; (b)
which limits in any substantial way, inconsistent with the bidding documents, the
Employer’s rights or the Bidder’s obligations under the Contract; or (c) whose
rectification would affect unfairly the competitive position of other bidders
presenting substantially responsive bids.

25.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and

may not subsequently be made responsive by correction or withdrawal of the
nonconforming deviation or reservation.

Evaluation and Comparison of Bids

26



Standard Bidding Document for PMGSY

26.1 The Employer will evaluate and compare only the bids determined to be
substantially responsive in accordance with Clause 25 of ITB.

26.2 In evaluating the bids, the Employer will determine for each Bid, the evaluated
Bid price by adjusting the bid price through making an appropriate
adjustment for any other acceptable variation, deviations or price
modifications offered in accordance with sub- clause 210of ITB.

26.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer’s estimate of the cost of work to be performed under the contract, the
Employer may require the Bidder to produce detailed price analysis for any or all
items of the Bill of Quantities, to demonstrate the internal consistency of
those prices. After evaluation of the price analysis, the Employer may require
that the amount of the Performance Security set forth in Clause 30 of ITB be
increased at the expense of the successful Bidder to a level sufficient to protect
the Employer against financial loss in the event of default of the successful
Bidder under the Contract. The amount of the increased Performance Security
shall be decided at the sole discretion of the Employer, which shall be final,
binding and conclusive on the bidder.

F. Award of Contract

27 Award Criteria

27.1 Subject to Clause 30 of ITB, the Employer will award the Contract to the Bidder
whose Bid has been determined:

(1) to be substantially responsive to the bidding documents and who has offered
the lowest evaluated Bid price, provided that such Bidder has been
determined to be (a) eligible in accordance with the provisions of Clause 3 of
ITB, and (b) qualified in accordance with the provisions of Clause 4 of ITB;
and

(i1) to be within the available bid capacity adjusted to account for his bid price
which is evaluated the lowest in any of the packages opened earlier than the
one under consideration.

28 Employer’s Right to Accept any Bid and to Reject any or all Bids

28.1 Notwithstanding Clause 27 above, the Employer reserves the right to accept or reject
any Bid, and to cancel the bidding process and reject all bids, at any time
prior to the award of Contract, without thereby incurring any liability to the
affected Bidder or bidders or any obligation to inform the affected Bidder or
bidders of the grounds for the Employer’s action.

29 Notification of Award and Signing of Agreement

29.1 The bidder whose Bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by cable, telex or
facsimile confirmed by registered letter. This letter (hereinafter and in the Part
I General Conditions of Contract called the “Letter of Acceptance”) will state
the sum that the Employer will pay to the Contractor in consideration of the
execution, completion and the routine maintenance of the works for five
years, by the Contractor as prescribed by the Contract (hereinafter and in the
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Contract called the “Contract Price”).

29.2 The notification of award will constitute the formation of the Contract, subject

29.3.

only to the furnishing of a Performance Security in accordance with the
provisions of Clause 30.

The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and the successful Bidder
after the Performance Security is furnished.

29.4 Upon the furnishing by the successful Bidder of the Performance Security, the

30
Security

30.1

30.2

Employer will promptly notify the other Bidders that their Bids have been
unsuccessful.

Performance

The successful bidder/Contractor shall provide to the Employer, a total
Performance Security of 5% (five percent) of the Contract Price, for a period
of 5 years (Defects Liability Period) and 45 days after the date of actual
completion of work. Additional security for unbalanced bids shall also be
furnished in accordance with clause 26.3 of ITB and Clause 46 Part-1 General
Conditions of Contract.

This guarantee (Performance security) shall be valid until 45 days from the date of
expiry of the Defects Liability Period.

This guarantee (additional security) shall be valid until 45 days from the date of
issue of the certificate of completion of works.

Within 10 days after receipt of Letter of Acceptance but before signing the
contract, a Performance Security of two and a half percent of Contract Price plus
additional security for unbalanced bids in accordance with clause 26.3 of ITB and
Clause 46 Part 1 General Conditions of Contract shall be delivered by the
successful bidder to the Employer.

The Employer shall retain remaining two and a half percent Performance
Security from each payment due to the Contractor until completion of the whole
of the construction works (except advance payment as per Clause 45 of General
Conditions of Contract).

Performance Security of two and a half percent to be delivered by the
successful bidder after the receipt of Letter of Acceptance shall be either in
the form of a Bank Guarantee or Fixed Deposit Receipts in the name of
Employer, from a scheduled commercial bank.

If the Performance Security is in the form of a Bank Guarantee, the period of
validity of Bank Guarantee of two and a half percent of Contract Price could
be one year initially, however, the Contractor shall get this Bank Guarantee
extended in such a way that an amount equal to the requisite Performance
Security is always available with the Employer until 45 days after the lapse
of Defects Liability Period. If the Contractor fails to maintain above
Performance Security, the Employer would recover the same from any dues
payable to the Contractor. 28
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30.3

Failure of successful bidder to comply with the requirement of delivery of
Performance Security of two and a half percent of Contract Price plus
additional security for unbalanced bids as per provisions of Clause 30.1shall
constitute sufficient ground for cancellation of award and forfeiture of the Bid
Security.  Such successful bidder who fails to comply with the above
requirements 1is liable to be debarred from participating in bids under PMGSY
for a period of one year.

31 Advances

The Employer will provide Mobilization Advance and Advance against the
security of equipment as provided in Part [ General Conditions of Contract.

32 Corrupt or Fraudulent Practices

32.1

32.2

32.3

The Employer requires the Bidders/Contractors to strictly observe the laws against
fraud and corruption in force in India, namely, Prevention of Corruption Act,
1988.

It is required that each Bidder/Contractor (including their respective officers,
employees and sub-contractors) adhere to the highest ethical standards, and
report to the Government / Department all suspected acts of fraud or corruption or
coercion or collusion of which it has knowledge or becomes aware, during the
tendering process and throughout the negotiation or award of a contract.

The Bidder(s)/Contractor(s) commit himself to take all measures necessary to
prevent corruption. He commits himself to observe the following principles
during his participation in the Tender process and during the Contract execution:

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or
firm, offer, promise or give to any employee of the Employer involved in the
Tender process or execution of the Contract or to any third person any material
or other benefit which he/she is not legally entitled to, in order to obtain in
exchange any advantage of any kind whatsoever during the Tender process or
during the execution of the Contract.

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any
undisclosed agreement or understanding, whether formal or informal. This
applies in particular to prices, specifications, certifications, subsidiary contracts,
submission or non-submission of bids or any other actions to restrict
competitiveness or to cartelize in the bidding process.

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant
IPC/PC Act. Further the Bidder(s)/Contractor(s) will not use improperly, (for
the purpose of competition or personal gain), or pass on to others, any
information or documents provided by the Employer as part of the business
relationship, regarding plans, technical proposals and business details,
including information contained or transmitted electronically.

(d) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and
all payments he has made, is committed to or intends to make to agents,
brokers or any other intermediaries in connection with the award of the
Contract.
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32.4 The Bidder(s)/Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

32.5 The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge
in Fraudulent Practice, which means a willful misrepresentation or omission of facts or
submission of fake/forged documents in order to induce public official to act in reliance
thereof, with the purpose of obtaining unjust advantage by or causing damage to justified
interest of others and/or to influence the procurement process to the detriment of the
Government interests. And, this includes collusive practice among Bidders (prior to or
after bid submission) designed to establish bid process at artificial non-competitive levels
and to deprive the Employer of the benefits of free and open competition. The Employer
reserves the right to disqualify a bidder for a suitable period who habitually failed to
perform in time. The Employer reserves the right to disqualify a bidder for a suitable
period who does not perform satisfactorily in the field in accordance with the
specification laid down in the contract. The Employer reserves the right to disqualify a
bidder for a suitable period who failed to honour the bid without sufficient grounds.

32.6 The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use
Coercive Practices (means the act of obtaining something, compelling an action or
influencing a decision through intimidation, threat or the use of force directly or indirectly,
where potential or actual injury may befall upon a person, his/ her reputation or property
to influence their participation in the tendering process).

32.7 Without prejudice to any rights that may be available to the Employer under law or the
Contract or its established policies and laid down procedures, the Employer shall have the
following rights in case of breach under Clauses 32.1 to above by the
Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect and
uphold the Employer absolute right:

(a) If the Bidder(s)/Contractor(s), either before award or during execution of
Contract has committed a transgression through a violation of Clauses 32.1 to 32.6
above or in any other form, such as to put his reliability or credibility in question,
the Employer after giving proper opportunity to the Bidder(s)/Contractor(s) shall
have powers to disqualify the Bidder(s)/Contractor(s) from the Tender process or
terminate the Contract, if already executed or exclude the Bidder/Contractor from
future contract award processes.

(b) Forfeiture of Bid Security/Performance Security: If the Employer has disqualified
the Bidder(s) from the Tender process prior to the award of the Contract or terminated
the Contract or has accrued the right to terminate the Contract, the Employer apart
from exercising any legal rights that may have accrued to the Employer, may in its
considered opinion forfeit the entire amount of Bid Security and Performance Security
of the Bidder/Contractor as the case may be.

Annexure [
Provisions Required to be Included in the Joint Venture Agreement

If the application is made by a joint venture of two or more firms, the
evidence of clear mandate (i.e. in the form of respective Board Resolution duly
authenticated by competent authority*) by such two or more firms willing to form
Joint Venture among themselves for the specified projects should accompany duly
recognising their respective authorised signatories signing for and on behalf of the
respective Firms for the purpose of forming the Joint Venture. A certified copy of the
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power of attorney to the authorized representatives, signed by legally authorized
signatories of all the firms of the joint venture shall accompany the application. The JV
Agreement shall be signed by the authorized representative of the joint venture. The
JV Agreement shall need to be submitted consisting but not limited to the following

provisions:

a.  Name, style and Project(s) specific JV with Head Office
address

b. Extent (or Equity) of participation of each party in the JV

c. Commitment of each party to furnish the Bond money (i.e. Bid Security,
performance Security and security for Mobilisation advance) to the extent of
his participation in the JV

d.  Responsibility of each Partner of JV (in terms of Physical and Financial
involvement)

e. Working Capital arrangement of JV

f. Operation of separate Bank account in the name of JV to be operated by at
least one foreign partner and one local partner. In case of JV among local
partners, both the partners are required to operate.

g.  Provision for cure in case of non-performance of responsibility by any party
of the JV.

h.  Provision that NEITHER party of the JV shall be allowed to sign, pledge, sell or
otherwise dispose all or part of its respective interests in JV to any party
including existing partner(s) of the JV The Employer derives right for any
consequent action (including blacklisting) against any or all JV partners in case
of any breach in this regard.

1. Management Structure of JV with details

] Lead Partner to be identified who shall be empowered by the JV to
incur liabilities on behalf of JV

k.  Parties/firms committing themselves to the Employer for jointly and severally
responsible for the intended works

1. The Power of Attorney shall be duly notarized.

m.  Any other relevant details
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The Employer should fill out this Bid Data Sheet before issuing the bidding documents. The insertions

Appendix to ITB

should correspond to the information provided in the Instructions to Bidders.

Instructions to Bidders

Clause
Reference
11 The Employer is Government of Jharkhand Through
Engineer-in-Chief, JSRRDA, Ranchi
11 The Works is CONSTRUCTION AND MAINTENANCE OF
1. L021-Barka Ghat To Dhurki Main Road
(Marchai),Block:- Dhurki, District:- Garhwa ,
Length:- 6.200 Km. Package No. JHO7ZMTC010
2.1022-Danrai To Korwa Piahiya Tola (
Behrwa) Block:- Dandai , District:- Garhwa ,
Length:- 3.500 Km. Package No. JHO7ZMTC009
3. L026-Pmgsy Khuri More To Khuri Road ,
Block:-Chinia, District:- Garhwa , Length:-
2.800 Km. Package No. JHO7MTCO005
11 Identification No. of the works is Package No.—-JH-07-PMJANMAN-GAR-02
(2025-26)
21 The State is Jharkhand
3.1 Eligible Bidders are As per Clause 3 of ITB
4.2 The information required from bidders in | None
Clause 4.2 is modified as follows
4.4A(a) Financial Turnover is Rs. 554.980 Lakh
4.4 A (b) Satisfactorily Completed at least one | Road- Rs. 277.490 Lakh
similar work is
4.4 B (b)(i) | The key equipments for road works and field | As per list attached
testing laboratory Road Works are:
4.4 B (b)(ii) | The number of Technical Personnel, | As per list attached
Qualification and Experience will be as
follows
4.2 (g) The minimum amount of liquid assets | Rs. 121.574 Lakh
and/or credit facilities net of other
contractual commitments of the successful
Bidder shall be
4.6 M 2.5
7.1 The contact person is Sri Dharmendra Kumar
Designation Executive Engineer
Address Rural Works Department, Works Division,

Garhwa

Telephone No.

+91 9431586961
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8.2 The name in favour of which the demand | Online through e-procurement website
draft towards cost of bid document is to | https://pmgsytendersjhr.gov.in
be made
111 Language of the bid is English.
12.2 (d) The office where the original documents | Engineer-in-Chief, Jharkhand State Rural
are to be submitted: Roads Development Authority (JSRRDA), 3"
Floor, FFP Building, Dhurwa, Ranchi -834
004.
13.2. Bids must be submitted in Item Rate Method
15.1 Bid validity date Upto 90 days
16.1 The Bid Security amount is Rs Rs. 24.38 Lakh
16.2 Bid Security shall be in the from of Bid security is to be paid online along with
online bid submission.
19.1 Technical Qualification Part of Bid- To 17.06.2026 at 5.30 pm
be opened on
Financial Part of Bid- To be opened on To be announced later
20.1 The Employer's address for the Engineer-in-Chief, Jharkhand State Rural
purpose of Bid submission is Roads Development Authority (JSRRDA), 3"
Floor, FFP Building, Dhurwa, Ranchi -
834 004.
The deadline for submission of bids 17.06.2026 at 5.00 pm
shall be
22.1 The date, time and place for opening of | 17.06.2026 at 5.30 pm
the Technical Qualification Part of Bids | Place Office of The Engineer-in-Chief,
are: Jharkhand State Rural Roads Development
Authority (JSRRDA), 3" Floor, FFP Building,
PART | Technical Qualification Part of the | Dhurwa, Ranchi -834 004.
Bid
22.8 PART Il Technical-Financial Part of the | Date and Time :To be announced later.

Bid (For qualified bidders as)
Date, Time and Place

Place Office of The Engineer-in-Chief,
Jharkhand State Rural Roads Development
Authority (JSRRDA), 3™ Floor, FFP Building,
Dhurwa, Ranchi -834 004.

Engineer-in-Chief,

Jharkhand State Rural Roads Development Authority (JSRRDA),
3rd Floor, FFP Building, Dhurwa, Ranchi-834 004.
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4.4. B (b)(i) The key equipments for road and/or Bridge works and field testing laboratory
Road Works are:

For Each Package

Sr.No Name of the Equipment No. of
Equipments
1 Motor Grader 1
2 Excavator 1
3 Tractor mounted Rotavator 1
4 Water Tanker 2
5 Front End Loader 2
6 Smooth Wheeled Roller 1
7 Vibratory Roller 1
8 Tandem Roller 1
9 Hot Mix Plant with Electronic Controls 1
10 Paver Finisher 1
11 Tipper 2
12 Bitumen Sprayer 1
13 Concrete Mixes with Integral Weigh Batching facility 1
14 Concrete Mixer (which mixes concrete mix using at 1
least 2 bags of cement)
Total 17

Note : In case of bridge Work, following additional equipments are also required :

Pile Rigs (in case of pile foundations) — 2 nos.

Generator— 125KV -1 no.

Needle Vibrator- 4 nos (with at least 4 nos. of spare nozzles).
Plate Vibrator — 1 no.

Screed Vibrator — 1 no.

Mechanical Rock Breaker — 1 no.

Air Compressor — 2 nos.

Hydraulic Jack — 2 nos.

—~—————

—~e————— e~ ———— —
DO OO T
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Equipment for field testing for each Work :

SI.No. Name of the Equipment Quantity
1 Core Cutter for flexible pavement 1
2 Core Cutter for rigid (Concrete) pavement 1
3 Sand Replacement apparatus 1
4 Physical balance 10 kg capacity with weights 1 each
Standard set of sieves for fine & coarse aggregates with Lid & pan
(90mm, 63, 53, 50, 45, 40, 25,22.4,13.2,11.2,6.3,5.4,2.36,
1.18, 180 micron, 600, 425, 75 micron)
5 Straight edge 1
6 Camber plate 1
7 Thermometer 1
8 Flakiness gauge 1
9 Elongation gauge 1
10 Concrete cubes moulds of size 15x15x15 cm 6
11 Rapid moisture meter 1
12 Leveling instrument 2
13 Compass 1
14 Metallic tape 30 4
15 Sampling tins 1
16 Slump Cone 2
For field testing Laboratory to be set up for each package
SL.No. Name of the Equipment Quantity
1 Liquid limit device with grooving tool 1
2 Shrinkage Limit device 1
3 Oven (electrically operated ) 1
4 Beam type balance 40kg cap with weights 1
5 Physical balance 250 gm cap with weights 1
6 Pycnometer glass for specific gravity 1
7 Aggregate Impact value testing machine 1
8 Hand operated cube testing machine 1
9 Bitumen Extractor 1
10 Standard set of sieves for level & pan 1 each
(90,63,53,50,45,40,25,22.4,13.2,11.2,6.3,5.4, 36,1.18, 600p, 300, 425p,
180u, 75u)
11 Water bath
12 CBR testing machine
13 UCS testing machine (in case of new technology roads )

Note: (a) The bidder must produce documentary evidence in support of his owning/ possessing the
above mentioned equipments:
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4.4 B (b) (ii) The number of Technical Personnel, Qualification and Experience will be as follows :

A. The Technical Personnel for construction are:

Technical Number Number Number Experience in
Personnel Construction
Upto 10 Cr 10Cr-25Cr. Above 25 Cr.

i. Degree Holder | One Number Two Number | Four Number | Two years
in Civil experience
Engineering

ii. Diploma One Number Two Number | Four Number | Four years
Holder in Civil experience
Engineering

iii. (Supervisor) Four Number Six Number Eight Number | Three years

B. For field testing laboratory;

S. No. Position Qualification Number | Experience in Rural Works
1. Lab Technician B.Sc./ Dip. 2 5 Years
2. Lab Assistant 10" 2 2 Years

C. For Routine Maintenance Work

S. No. Position Qualification Number | Experience in Rural Works
. Degree/
1. Engineer Diploma 1 2 Years
2. Supervisor B.A/ B.Sc. 1 5 Years
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Section 3 Qualification Information

Notes on Form of Qualification Information
The information to be filled in by bidders in the following pages will be
used for purposes of post-qualification as provided for in Clause 4 of the
Instructions to Bidders. This information will not be incorporated in the Contract.
Attach additional pages as necessary.

1. Individual Bidders

1.1 Constitution or legal status of

Bidder

[attach copy]

Place of registration: Principal

place of business: Power of

attorney of signatory of
Bid

[attach]
(Rs. In lakhs)

1.2 Total annual volume of civil
engineering construction work
executed and payments received
in the last five years preceding the
year in which bids are invited.
(Attach certificate from Chartered

Accountant)

Year —2021-22
Year —2022-23
Year —2023-24
Year — 2024-25
Year- 2025-26

1.3 1 Work performed as prime Contractor (in the same name and style) on construction works of
a similar nature and volume over the last five years. Attach certificate from the Engineer-in-

charge
Project| Name of |Description | Value of | Contract | Date of | Stipulated | Actual Date | Remarks
Name |Employer |of work contract | No. Issue of | Date of of explaining
Work | Completion | Completion |reasons
Order for Delay,
if any
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1.3 2 Work performed as Sub-Contractor (in the same name and style) on
construction works of a similar nature and volume over the last five years.
Attach certificate from the Engineer-in-charge

Project | Name of | Descript | Value of| Contr | Date Stipulated | Actual | Remar
Name | Employer | ion of contract | act of Date of Date of | ks
work No. Issue | Completion| Compl | explai
of etion | ning
Work reason
Order s for
Delay,
if any

1.3.3 Information on Bid Capacity (works for which bids have been submitted and
works which are yet to be completed) as on the date of this bid.

Existing commitments and on-going construction works:

Description | Place | Contract | Name & | Value of | Stipulated | Value of | Anticipated
of Work & No & | Address Contract | period  of | works Date of
State | Date of (Rs.  In | completion | remaining | completion
Employer | lakhs) to be
completed
(Rs.
Lakhs) *
©) @2 106 “4) (&) (6) @) 8

* Enclose certificate(s) from Engineer(s)-in-charge for value of work remaining to be
completed.

Availability of Major items of Contractor's Equipment proposed for carrying out the
Works. List all information requested below. Refer also to Clause 4.2(d) and Clause
4.4B (b) of the Instructions to Bidders.

Item of Equipment Description, make, Condition (new, | Owned, leased
and age (Years), and | good, poor) and | (from whom?),
capacity number available or to be

purchased
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Qualifications of technical personnel proposed for the Contract. Refer also to Clause 4.2(¢)
of the Instructions to Bidders and Clause 9.2 of Part-I General Conditions of Contract.

Position Name Qualification Years of experience
Road Building Other
Works Works

Proposed sub-contractors and firms involved for construction. Refer to Clause 7 of Part |
General Conditions of Contract.

Sections of the Works Value of Sub- Experience in
subcontract contractor(name | similar work
and address)

Note: The capability of the sub-Contractor will also be assessed (on the same lines as for the
main Contractor) before according approval to him.

Financial reports for the last five years: balance sheets, profit and loss statements, auditors'
reports, etc. List below and attach copies.

Name, address, and telephone, telex, and facsimile numbers of banks that may provide
references if contacted by the Employer.

Information on current litigation in which the Bidder is involved.

Name of Other party(s) Cause of Litigation where Amount involved
dispute (Court/arbitration) | (Rs. In Lakh)

Proposed Programme. Descriptions, drawings, and charts as necessary, to comply with the
requirements of the bidding documents.
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Section 4 Conditions of Contract
Part — I General Conditions of Contract

The Conditions of Contract, read in conjunction with Part II Special Conditions of
Contract and the Contract Data and other documents listed therein, should be a complete
document expressing fairly the rights and obligations of both parties. The conditions of
contract provide for both construction and routine maintenance.

Table of Clauses
A. General 31. Tests
. Definitions 32. Correction of Defects
. Interpretation 33. Uncorrected Defects
. Language and Law D. Cost Control
. Engineer's Decisions 34. Bill of Quantities
. Delegation 35. Variations

36. Payments for Variations
37. Cash Flow Forecasts

38. Payment Certificates

1

2

3

4

5

6. Communications
7. Subcontracting
8

9

1

. Other Contractors
39. Payments
. Personnel ‘
0. Employer's and Contractor's 40. Compensation Events
Risks 4]1. Tax

11. Employer's Risks 42. Currencies
12. Contractor's Risks 43. Security Deposit
13. Insurance 44. Liquidated Damages

45. Advance Payment

46. Securities

47. Cost of Repairs

E. Finishing the Contract
48. Completion of

14. Site Investigation Reports
15. Queries about the Contract Data
16. Contractor to Construct the
Works and do maintenance
17. The Works to Be Completed by Construction and
the Intended Completion Date .
Maintenance

18. Approval by the Engineer 49. Taking Over

19. Safety 50. Final Account

20. Discoveries 51. Operating and Maintenance

21. Possession of the Site Manuals

22. Access to the Site 52. Termination

23. Instructions 53. Payment upon Termination

24. Dispute Redressal System 54. Property

25. Arbitration 55 Release from Performance

B. Time Control F. Other Conditions of Contract

26. Programme 56. Labour

27. Extension of the Intended 57. Compliance with Labour
Completion Date Regulations

28. Delays Ordered by the Engineer | 98- Drawings and
29. Management Meetings Photographs of the Works

C. Quality Control 59. The Apprenticeship Act, 1961
30. Identifying Defects
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Section 4

Part I General Conditions of Contract

A. General

1. Definitions

Terms which are defined in the Contract Data are not also defined in the Conditions of Contract
but keep their defined meanings. Capital initials are used to identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.

Compensation Events are those defined in Clause 40 hereunder.

The Completion Date is the date of completion of the Works as certified by the Engineer, in
accordance with Clause 48.1.

The Contract is the Contract between the Employer and the Contractor to execute, complete,
and maintain the Works. It consists of the documents listed in Clause 2.3.

The Contract Data defines the documents and other information which comprise the
Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works, including
routine maintenance, has been accepted by the Employer.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the
Employer.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted
in accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defects
Liability Period has ended and upon correction of Defects by the Contractor.

The Defects Liability Period is five years calculated from the Completion Date.

Drawings include calculations and other information provided or approved by the Engineer
for the execution of the Contract.
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The Employer is the party as defined in the Contract Data, who employs the Contractor to carry
out the Works, including routine maintenance. The Employer may delegate any or all functions
to a person or body nominated by him for specified functions.

The Engineer is the person named in the Contract Data (or any other competent person
appointed by the Employer and notified to the Contractor, to act in replacement of the Engineer)

who is responsible for supervising the execution of the Works and administering the Contract.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to
construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.
The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the Works. The Intended Completion Date is specified in the Contract Data. The

Intended Completion Date may be revised only by the Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the Contractor for incorporation in
the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic,
chemical, or biological function.

Routine Maintenance is the maintenance of roads for five years as specified in the Contract
Data.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those that were included in the bidding documents and are
reports about the surface and subsurface conditions at the Site.

Specifications mean the Specifications for Rural Roads of Ministry of Rural Development
(2014).

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence
execution of the Works.

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to
carry out a part of the construction work and/or routine maintenance in the Contract, which

includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor
that are needed for construction or installation of the Works.
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A Variation is an instruction given by the Engineer, which varies the Works.

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to
construct, install, maintain, and hand over to the Employer. Routine maintenance is defined
separately.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no significance.
Words have their normal meaning under the language of the Contract unless
specifically defined. The Engineer will provide instructions clarifying queries about
these Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date apply
to any Section of the Works (other than references to the Completion Date and
Intended Completion Date for the whole of the Works).

2.3 The documents forming the Contract are to be taken as mutually explanatory, and
unless otherwise expressly provided elsewhere in the Contract, the priority of the
documents, in the event of any ambiguity between them, shall be interpreted in the
following order of priority:

(1) Agreement,

(2) Notice to Proceed with the Work,

(3) Letter of Acceptance,

(4) Contractor's Bid,

(5) Contract Data,

(6) Special Conditions of Contract Part II,
(7) General Conditions of Contract Part I,
(8) Specifications,

(9) Drawings,

(10) Bill of Quantities, and

(11) Any other document listed in the Contract Data.

3. Language and Law
3.1 The language of the Contract and the law governing the Contract are stated in the
Contract Data.

4. Engineer's Decisions
4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters
between the Employer and the Contractor in the role representing the Employer.
However, if the Engineer is required under the rules and regulations and orders of the
Employer to obtain approval of some other authorities for specific actions, he will so
obtain the approval.
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4.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to
relieve the Contractor of any of his obligations under the Contract.

5. Delegation
5.1 The Engineer, with the approval of the Employer, may delegate any of his duties and
responsibilities to other person, after notifying the Contractor, and may cancel any
delegation after notifying the Contractor.

6. Communications

6.1 All certificates, notices or instructions to be given to the Contractor by the Employer/
Engineer shall be sent on the address or contact details given by the Contractor in Section
6 - Form of Bid. The address and contact details for communication with the Employer/
Engineer shall be as per the details given in Contract Data to GCC. Communications
between parties that are referred to in the conditions shall be in writing. The Notice sent
by facsimile (fax) or other electronic means shall be effective on confirmation of the
transmission. The Notice sent by Registered post or Speed post shall be effective on
delivery or at the expiry of the normal delivery period as undertaken by the postal
service.

7. Subcontracting

7.1 The Contractor may subcontract part of the construction work with the approval of the
Employer in writing, up to 25 percent of the contract price, also part or full routine
maintenance work after completion of construction work but will not assign the Contract.
It is expressly agreed that the Contractor shall, at all times, be responsible and liable for
all his obligations under this Agreement notwithstanding anything contained in the
agreements with his Sub-contractors or any other agreement that may be entered into by
the Contractor and no default under any such agreement shall exempt the Contractor
from his obligations or liability hereunder.

7.2 The Contractor shall not be required to obtain any consent from the Employer for:

(@) the sub-contracting of any part of the Works for which the Sub-Contractor is
named in the Contract;

(b) the provision for labour, or labour component.

(c)  the purchase of Materials which are in accordance with the standards specified in
the Contract.

7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub-
contracting any part of the work or full routine maintenance for five years, during
execution of the Works, the Employer will consider the following before according
approval:

(a)  The Contractor shall not sub-contract the whole of the Works.

(b)  The Contractor shall not sub-contract any part of the Works without prior consent of
the Employer. Any such consent shall not relieve the Contractor from any
liability or obligation under the Contract and he shall be responsible for the acts,
defaults and neglects of any of his sub-Contractor, his agents or workmen as
fully as if they were the acts, defaults or neglects of the Contractor, his agents and
workmen.

7.4 The Engineer should satisfy himself before recommending to the Employer whether the
Sub-Contractor so proposed for the Works possesses the experience, qualifications and
equipment necessary for the job proposed to be entrusted to him in proportion to the
quantum of Works to be sub-contracted.

47



Standard Bidding Document for PMGSY

8

9

7.5 While sub-contracting part of construction work as per provisions of Clause 7.1 and
above, the Contractor shall enter into formal sub-contract with sub-contractor making
provisions for such requirements as may be specified by the Engineer including a
condition that to the extent of inconsistency, provision of the Contract shall prevail over
the provisions of the sub- contract. A copy of document of formal sub-contract shall be
furnished to the Employer within a period of 30 days from the date of such sub-contract.
In all such cases, on completion of the Contract, the Engineer, unless for reasons
recorded in writing decides otherwise shall issue a Certificate of Experience to the
contractor and in such certificate, the experience of the sub- contractors shall also be
mentioned. The Copy of such certificate would also be endorsed to the sub-contractor.

Other Contractors

8.1 The Contractor shall cooperate and share the Site with Other Contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule of Other
Contractors, as referred to in the Contract Data. The Contractor shall also provide
facilities and services for them as described in the Schedule. The Employer may modify
the Schedule of Other Contractors, and shall notify the Contractor of any such
modification.

8.2 The Contractor should take up the works in convenient reaches as decided by the
Engineer to ensure there is least hindrance to the smooth flow of traffic including
movement of vehicles and equipment of Other Contractors till the completion of the
Works.

Personnel

9.1 The Contractor shall ensure that the personnel engaged by it in the performance of its
obligations under this Contract are at all times appropriately qualified, skilled and
experienced in their respective functions.

9.2 The Contractor shall employ for the construction work and routine maintenance,
the technical personnel named in the Contract Data or other technical persons approved
by the Engineer. The Engineer will approve any proposed replacement of technical
personnel only if their relevant qualifications and abilities are substantially equal to or
better than those of the personnel stated in the Contract Data.

9.3 If the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the
person leaves the Site within seven days and has no further connection with the Works in
the Contract. The Contractor shall then appoint (or cause to be appointed) a replacement.
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9.4 The Contractor shall not employ any retired Gazetted officer who has worked in the
Engineering Department of the State Government and has either not completed two years
after the date of retirement or has not obtained State Government’s permission for
employment with the Contractor.

9.5 The Engineer may require the Contractor to remove (or cause to be removed) any person
employed on the Site or Works, including the Contractor's Representative, who in the
opinion of the Engineer:

(a) persists in any misconduct,

(b) is incompetent or negligent in the performance of his duties,

(©) fails to conform with any provisions of the Contract, or

(d)  persists in any conduct which is prejudicial to safety, health, or the protection of
the environment.

10 Employer's and Contractor's Risks

10.1 The Employer carries the risks which this Contract states are Employer's risks, and the
Contractor carries the risks which this Contract states are Contractor's risks.

11. Employer's Risks

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they
directly affect the execution of the Works in the Employer’s country, the risks of war,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or
usurped power, civil war, riot commotion or disorder (unless restricted to the
Contractor’s employees) and contamination from any nuclear fuel or nuclear waste or
radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other
than the Contractor’s design.

12 Contractor's Risks

12.1 All risks of loss of or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract other than
the excepted risks, referred to in clause 11.1, are the responsibility of the Contractor.

13 Insurance

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the date of completion, in the
amounts and deductibles stated in the Contract Data for the following events which are
due to the Contractor's risks:
(a) loss of or damage to the Works, Plant and Materials;
(b) loss of or damage to Equipment;
(c) loss of or damage to property (except the Works, Plant, Materials, and

Equipment) in connection with the Contract; and

(d)  Personal injury or death.
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14

15

16

17

18

13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to
the Engineer for the Engineer's approval before the Start Date. All such insurance shall
provide for compensation to be payable in Indian Rupees to rectify the loss or damage
incurred.

13.3(a) The Contractor at his cost shall also provide, in the joint names of the Employer and
the Contractor, insurance cover from the date of completion to the end of Defects
Liability Period, in the amounts and deductibles stated in the Contract Data for
personal injury or death which are due to the Contractor's risks:

13.3 (b) Insurance policies and certificates for insurance shall be delivered by the Contractor
to the Engineer for approval before the completion date/start date. All such insurance
shall provide for compensation to be payable in Indian Rupees.

13.4 Alterations to the terms of insurance shall not be made without the approval of the
Employer.

13.5 Both parties shall comply with any conditions of the insurance policies.
Site Investigation Reports

14.1 The Contractor, in preparing the Bid, may, at his own risk, rely on any Site
Investigation Reports if referred to in the Contract Data, supplemented by any other
information available to him, before submitting the bid.

Queries about the Contract Data
15.1 The Engineer will clarify queries on the Contract Data.
Contractor to Construct the Works and do maintenance

16.1 The Contractor shall construct, and install and maintain the Works and do the work of
routine maintenance in accordance with the Specifications and Drawings.

The Works to Be Completed by the Intended Completion Date

17.1 The Contractor may commence execution of the Works on the Start Date and shall
carry out the Works in accordance with the Programme submitted by the Contractor, as
updated with the approval of the Engineer, and complete them by the Intended
Completion Date.

Approval by the Engineer

18.1 The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Engineer, who is to approve them.

18.2 The Contractor shall be responsible for design and safety of Temporary Works.

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design and
safety of the Temporary Works.

18.4 The Contractor shall obtain approval of third parties to the design and safety of the
Temporary Works, where required.

18.5 All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, are subject to prior approval by the Engineer before their use.
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19 Safety
19.1 The Contractor shall be responsible for the safety of all activities on the Site.

19.2 The Contractor shall be responsible for safety of all persons, employed by him on
Works, directly or through petty contractors or Sub-Contractors, and shall report
accidents to any of them, however, and wherever occurring on Works, to the Engineer
or the Engineer’s Representative, and shall make every arrangement to render all
possible assistance and to provide prompt and proper medical attention. The
compensation for affected Workers or their relatives shall be paid by the Contractor in
such cases expeditiously in accordance with the Workmen’s Compensation Act and
other labour Laws and regulations.

20 Discoveries

20.1 Anything of historical or other interest or of significant value unexpectedly discovered
on the Site shall be the property of the Employer. The Contractor shall notify the
Engineer of such discoveries and carry out the Engineer's instructions for dealing with
them.

21. Possession of the Site

21.1 The Employer shall handover complete or part possession of the site to the Contractor
seven days in advance of construction programme. At the start of the work, the
Employer shall handover the possession of at least 75% of the site.

22 Access to the Site

22.1 The Contractor shall allow access to the Site and to any place where work in
connection with the Contract is being carried out, or is intended to be carried out to the
Engineer and any person/persons/agency authorized by:

@ The Engineer

(b) The Employer

© The Ministry of Rural Development, Government of India.

(d) The National Rural Roads Development Agency, Government of India
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23 Instructions

23.1

The Contractor shall carry out all instructions of the Engineer, which comply with the
applicable laws where the Site is located.

24 Dispute Redressal System

24.1

24.2

243

L

IL
I1L

24.4

24.5

If any dispute or difference of any kind what-so-ever shall arise in connection with or
arising out of this Contract or the execution of Works or maintenance of the Works
there under, whether before its commencement or during the progress of Works or after
the termination, abandonment or breach of the Contract, it shall, in the first instance, be
referred for settlement to the competent authority within 45 days of arising of the
dispute or difference, described along with their powers in the Contract Data, above the
rank of the Engineer. The competent authority shall, within a period of forty-five days
after being requested in writing by the Contractor to do so, convey his decision to the
Contractor. Such decision in respect of every matter so referred shall, subject to review
as hereinafter provided, be final and binding upon the Contractor. In case the Works is
already in progress, the Contractor shall proceed with the execution of the Works,
including maintenance thereof, pending receipt of the decision of the competent
authority as aforesaid, with all due diligence.

Either party will have the right of appeal, against the decision of the competent
authority, to the Standing Empowered Committee within 90 days of decision of the
competent authority if the amount appealed against exceeds 0.20 (zero point two zero)
percent of the initial contract price.

The composition of the Empowered Standing Committee will be:

One official member, Chairman of the Standing Empowered Committee, not below the
rank of Additional Secretary to the State Government;

One official member not below the rank of additional Engineer-in-Chief; and

One non-official member who will be technical expert of Engineer-in-Chief’s or
Superintending Engineer’s level selected by the Contractor from a panel of three persons
given to him by the Employer.

The Contractor and the Employer will be entitled to present their case in writing duly
supported by documents. If so requested, the Standing Empowered Committee may
allow one opportunity to the Contractor and the Employer for oral arguments for a
specified period. The Empowered Committee shall give its decision within a period of
ninety days from the date of appeal, failing which the Contractor can approach the
appropriate court for the resolution of the dispute.

The decision of the Standing Empowered Committee will be binding on the Employer
for payment of claims up to five percent of the Initial Contract Price. The Contractor
can accept and receive payment after signing as “in full and final settlement of all
claims”. If he does not accept the decision, he is not barred from approaching the
courts. Similarly, if the Employer does not accept the decision of the Standing
Empowered Committee above the limit of five percent of the Initial Contract Price, he
will be free to approach the courts applicable under the law.
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25 Arbitration

25.1

In view of the provision of the clause 24 on Dispute Redressal System, it is the
condition of the Contract that there will be no arbitration for the settlement of any
dispute between the parties.

B. Time Control

26. Programme

26.1

26.2

26.3

26.4

26.5

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer
for approval a Programme showing the general methods, arrangements, order, and
timing for all the activities in the Works, for the construction of works. After the
completion of the construction works, the programme for the Routine Maintenance
Work, showing the general methods, arrangements, order and timing for all the
activities involved in the Routine Maintenance will also be submitted by the Contractor
to the Engineer for approval. The programme for Routine Maintenance will be
submitted in each year for the period of Maintenance.

The Contractor shall submit the list of equipment and machinery being brought to site,
the list of key personnel being deployed, the list of machinery/ equipments being
placed in field laboratory and the location of field laboratory along with the
Programme. The Engineer shall cause these details to be verified at each appropriate
stage of the programme.

An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining Works, including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated Programme at
intervals no longer than the period stated in the Contract Data. If the Contractor does
not submit an updated Programme within this period, the Engineer may withhold the
amount stated in the Contract Data from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Programme has been submitted.

The Engineer's approval of the Programme shall not alter the Contractor's obligations.
The Contractor may revise the Programme and submit it to the Engineer again at any
time. A revised Programme shall show the effect of Variations and Compensation
Events.

27 Extension of the Intended Completion Date

27.1

27.2

The Employer on recommendation of the Engineer shall extend the Intended
Completion Date if a Compensation Event occurs or a Variation is issued which makes
it impossible for Completion to be achieved by the Intended Completion Date without
the Contractor taking steps to accelerate the remaining Works, which would cause the
Contractor to incur additional cost.

The Employer on recommendation of the Engineer shall decide whether and by how
much time to extend the Intended Completion Date within 21 days of the Contractor
asking the Engineer for a decision upon the effect of a Compensation Event or
Variation and submitting full supporting information. If the Contractor has failed to
cooperate in dealing with a delay, the delay by this failure shall not be considered in
assessing the new Intended Completion Date.
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28 Delays Ordered by the Engineer

28.1 The Engineer may instruct the Contractor to delay the start or progress of any activity
within the Works. Delay/delays totalling more than 30 days will require prior written
approval of the Employer.

29 Management Meetings

29.1 The Engineer may require the Contractor to attend a management meeting. The
business of a management meeting shall be to review the plans for the Works.

29.2 The Engineer shall record the business of management meetings and provide copies of
the record to those attending the meeting. The responsibility of the parties for actions to
be taken shall be decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all those who attended the meeting.

C. Quality Control
30 Identifying Defects

30.1 The Engineer shall check the Contractor's work and notify the Contractor of any
Defects that are found. Such checking shall not affect the Contractor's responsibilities.
The Engineer may instruct the Contractor to search for a Defect and to uncover and test
any work that the Engineer considers may have a Defect.

31 Tests
31.1 For carrying out mandatory tests as prescribed in the specifications, the Contractor
shall establish field laboratory at the location decided by Engineer. The field laboratory
will have minimum equipments as specified in the Contract Data. The Contractor shall
be solely responsible for :
(a) Carrying out the mandatory tests prescribed in the MoRD Specifications, and
(b) For the correctness of the test results, whether preformed in his laboratory or
elsewhere.

31.2 If the Engineer instructs the Contractor to carry out a test not specified in the

Specifications to check whether any work has a Defect and the test shows that it does,
the Contractor shall pay for the test and any samples.
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32 Correction of Defects noticed during the Defects Liability Period and
Routine Maintenance of Roads for five years

32.1

32.2

32.3

324

The Engineer shall give notice to the Contractor of any Defects before the end of the Defects
Liability Period, which begins from the Completion Date and ends after five years. The
Defects Liability Period shall be extended for as long as the Defects remain to be corrected.

Every time notice of Defect/Defects is given, the Contractor shall correct the notified
Defect/Defects within the duration of time specified by the Engineer’s notice.

The Contractor shall do the routine maintenance of roads, including pavement, road sides and
cross drains including surface drains to the required standards and in the manner as defined in
clause 1.1 and keep the entire road surface and structure in Defect free condition during the
entire maintenance period which begins from the Completion Date and ends after five years.

In compliance to Programme of Routine maintenance work ( as per clause 26.1) submitted by
the contractor, he shall carry out monthly inspection of roads under maintenance, based on
which , he shall submit monthly bills , on line on e- Marg as detailed in subsequent clauses.

The routine maintenance standards shall meet the following minimum
requirements:-

i.  Potholes on the road surface to be repaired soon after ( but not more than
15 days to rectify) these appear or brought to his notice either during
the Contractor’s monthly inspection or by the Engineer.

ii.  Road shoulders to be maintained in proper condition to make them free
from excessive edge drop offs, roughness, scouring or potholes.

iii.  Cleaning of surface drains including reshaping to maintain free flow of
water.

iv.  Cleaning of culverts and pits for free flow of water.

v.  Maintenance of road signs, pavement markings and other traffic control
devices

vi.  Any other maintenance operation required to keep the road traffic worthy
at all times during the maintenance period.

vii.  Maintenance of Cross -Drainage works.

viii.  The maintenance activity includes clearing of tree branches to keep the
sight distance visible all the time.

32.5 To fulfill the objectives laid down in sub clauses 32.3 and 32.4 above, the Contractor
shall undertake detailed inspection of the roads at least once in a month. The Engineer can
increase this frequency in case of emergency. The Contractor shall forward to the Engineer,
the record of inspection and rectification each month. The Contractor shall pay particular
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attention on those road sections which are likely to be damaged or inundated during rainy
season.

32.6 The Engineer may issue notice to the Contractor to carry out removal of defects or
deficiencies in maintenance, if any, noticed in his inspection, or brought to his notice. The
Contractor shall remove the defects and deficiencies within the period specified in the notice
and submit to the Engineer a compliance report. In any case , the rectification shall be done
within 15 days.

33 Uncorrected Defects

33.1 If the Contractor has not corrected a Defect pertaining to the Defects Liability Period
under clause 32.1 and clause 32.2 of these Conditions of Contract, to the satisfaction of the
Engineer, within the time specified in the Engineer's notice, the Engineer will assess the cost
of having the Defect corrected, and the Contractor will pay this amount, on correction of the
Defect.

D. Cost Control

34 Bill of Quantities

341 The Bill of Quantities shall contain items for the construction, installation, testing, and
commissioning, maintaining works, and lump sum amount per km for yearly routine
maintenance for each of the five years separately, to be done by the Contractor.

34.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the
quantity of the work done at the rate in the Bill of Quantities for each item for the construction
of roads. The payment for routine maintenance of roads to the Contractor is performance based.

35 Variations

35.1 The Engineer shall, having regard to the scope of the Works and the sanctioned estimated
cost, have power to order, in writing, Variations within the scope of the Works, he considers
necessary during the progress of the Works. Such Variations shall form part of the Contract and
the Contractor shall carry them out and include them in updated Programmes produced by the
Contractor. Oral orders of the Engineer for Variations, unless followed by written confirmation,
shall not be taken into account.

36 Payments for Variations

36.1 If the quantity of work for any BOQ item is varied, it will not constitute a variation for the
purpose of payment to the contractor, at a rate other than the one mentioned in the Agreement.

36.2 If the items for Variation are not specified in the Bill of Quantities, the Engineeg 8hall derive
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36.3

the rate for such variation item from similar items in the Bill of Quantities.

If the rate for Variation item cannot be determined in the manner specified in Clause 36.2,
the Contractor shall, within 14 days of the issue of order of Variation work, inform the
Engineer the rate which he proposes to claim, supported by analysis of the rates. The Engineer
shall assess the quotation and determine the rate based on prevailing market rates within
one month of the submission of the claim by the Contractor. As far as possible, the rate
analysis shall be based on the standard data book and the relevant schedule of rates of the
state. The recommendation of the Engineer on the rate so determined shall be submitted to the
employer for approval. The decision of the employer shall be final and binding on the Contractor.

37 Cash Flow Forecasts

37.1

When the Programme is updated, the Contractor shall provide the Engineer with an
updated cash flow forecast.

38 Payment Certificates

38.1

(@)

(®)
©
d
©
()

(2

The payment to the Contractor will be as follows for construction work:

The Contractor shall submit to the Engineer monthly statements of the value of
the work executed less the cumulative amount certified previously, supported
with detailed measurement of the items of work executed.
The Engineer shall check the Contractor's monthly statement within 14 days
and certify the amount to be paid to the Contractor.
The value of work executed shall be determined, based on measurements by the
Engineer.
The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.
The value of work executed shall also include the valuation of Variations and
Compensation Events.
The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later
information.
The payment of final bill shall be governed by the provisions of Clause 50 of
GCC.

38.2 The payment to the Contractor will be as follows for routine maintenance:
The payment for routine maintenance of roads to the Contractor is performance based and at
per km per year rate as provided in the contract. For assessing performance of roads and
payment, contractor to register and submit monthly bills on maintenance on web based utility
called e- Marg (www. emarg.gov.in). The performance of roads will be assessed on e-Marg,
through regular routine inspection RI and Performance Evaluation PE by the engineer. The

detai
detai

Is of RI, marking system in PE and payment methodology is given in note below. The
led marking system is given in contract data, clause 4(vi).

a. Payment for routine maintenance will be performance based. For certification of payment

of routine maintenance, the engineer shall determine whether the contractor has actually
achieved compliance to the Service Quality Level (and other requirements) specified in
the Scope of Work, with reference to 100 point (hundred point) performance indexes
assigned to various maintenance activities as given in the contract data of GCC and the
engineer shall certify the amount to be paid to the contractor. If contractgr7 has not
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corrected a Defect pertaining to the Defects Liability Period or attended
maintenance work under clause 32 of these conditions, to the required standard and
performance index is below 80 points (eighty points) no payment will be released for
that period even if such maintenance is attended in subsequent months. If performance
index is 100 points full payment, at the approved rate, shall be released. If performance
index is between 80 to 100, proportionate deduction in payment will be made for the
works not attended during that period.

For performance evaluation and payment of routine maintenance individual road shall
be the unit. Evaluation shall be done separately for every km or part thereof (segment
wise) and weighted average of marks obtained shall be considered while making
payment.

If any two segments get less than 80 marks or any particular segment continuously gets
less than 80 marks, the payment for whole road shall be denied. Details are as below.

Note: The Routine Inspection and performance evaluation of road will be done for each KM or
part of it, as the rates for maintenance are per KM basis. . For details, bidders to refer the latest
SOP issued by NRIDA on Performance Based Maintenance Contract as applicable on the day
of bid submission. The PBMC system is a web based system called e-Marg of latest version. The
bill submissions by the contractors, Performance evaluation, photographic records, payment etc is
on e-Marg and contractor is supposed to be well versed with the system. The performance
evaluation and marking system is broadly as per the SOP issued by NRIDA and final marking
is subject to the entire satisfaction of the engineer, who has full authority to asses and give
marks in PE.

ROUTINE INSPECTIONS

1.

2.

Every road must be inspected for Routine Inspection (RI) at least once in two months. (Bi-
monthly frequency)

Routine inspection can be carried out by any of the PIU officers including Sub
Engg/JE/AE/DE/AEE/EE or equivalent.
RI is to be carried out using eMARG mobile app only.

For the purpose of RI, each road shall be divided into segments of one kilometre or part
thereof. Complete road length shall be compulsorily inspected during a routine inspection.

For each segment two geo-tagged and time-stamped photographs shall be uploaded for
each segment. The chainages for capturing photographs shall be system generated to
ensure randomness.

During RI, inspected segment shall be graded as Satisfactory(S), Satisfactory but
requires improvement (SRI) and Unsatisfactory (U) as per the prescribed format in e-

Marg.

The concerned officers and contractor can view the detailed report of the RI using their
respective log-in credentials.
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PERFORMANCE EVALUATION

1.  Every road must be evaluated at least once in two months. (Bi-monthly frequency)

2. PE can be carried out by any of the PIU officers including Sub Engg/JE/AE/DE/AEE or

equivalent.

3. For the purpose of PE, each road shall be divided into segments of one kilometre or part
thereof. Based on the grading of RI and photographs uploaded during RI, every segment is
given marks out of 100 on the parameters fixed for PE. The weighted average marks are

then evaluated for the entire road.

4. All the PE conducted need to be finalized by the respective PIU-in- charge. While
finalizing PE, PIU-in- charge may change the marks given to the road by the inspecting

officer, along with mentioning the reasons for the change made.

5. Criteria for Payment based on the marks obtained in PE is as follows:
a) If the weighted average marks for the entire road is 100 then full payment will be

b)

d)

e)

d.

done.

If the weighted average marks for the entire road is between 80 and
100, then proportionate payment will be done. For e.g if the marks obtained is
88 out of 100 then 88% of the amount of bill raised will be paid. If the weighted
average marks for the entire road is less than 80 then no payment will be done
for the entire road.

If any two segments of a road get less than 80 marks in the same PE, then no
payment will be done for the entire road.

If any particular segment of a road gets less than 80 marks in two consecutive
PE, then no payment will be done for the entire road.

The Contractor shall submit to the Engineer a bill every month for the routine
maintenance of the roads from the date the maintenance period starts i.e. from
completion date as defined in Clause 1.1, it will be supported with a copy of the
record of the Contractor’s monthly inspection and other instructions received
from the Engineer.

The payment will be made Six monthly for the monthly bills received and as
certified by the Engineer based on performance by the Contractor.

The contractor shall submit monthly bills by the 10th day of the next month (on
web based software utility e- Marg) and If the bill for a month is not received
from the Contractor, he forfeits his right for the payment and no payment shall
be due to the contractor. On submission of timely bills, engineer to certify
the quality and actions taken as per clause 32.6 by the contractor, by way
of Routine inspection and Performance evaluation, marking system as
explained herein before, the frequency of RI and PE is every two months and
payment of bills is six monthly. Engineer can not delay RI and PE as these
become due on e — Marg (a web based software utility as explained in
succeeding paras and herein before.

If the Contractor has failed to carry out the maintenance within the period
specified by the Engineer, no payment of any kind will be due to the Contractor
for that month.
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39. Payments

40

41

42

39.1

39.2

39.3

39.4

Payments shall be adjusted for deductions for advance payments, security deposit,
other recoveries in terms of the Contract and taxes at source, as applicable under
the law. The Employer shall pay the Contractor the amounts the Engineer has
certified, within 15 days of the date of each certificate.

The Employer may appoint another authority, as specified in the Contract Data (or
any other competent person appointed by the Employer and notified to the
Contractor) to make payment certified by the Engineer.

Items of the Works for which no rate or price has been entered in the Bill of
Quantities, will not be paid for by the Employer and shall be deemed covered by
other rates and price in the Contract.

Payment for the routine maintenance of the roads will be made Six Monthly for the
satisfactory maintenance of the Works and based on the monthly bills submitted by
the Contractor as per Clause 38.2 above and certified by the engineer, within 15
days of the date of each certificate.

Compensation Events

Tax
41.1

40.1  The following shall be Compensation Events unless they are caused by the
Contractor:
(a) The Engineer orders a delay or delays exceeding a total of 30 days.
(b) The effects on the Contractor of any of the Employer's Risks.

40.2 If a Compensation Event would prevent the Works being completed
before the Intended Completion Date, the Intended Completion Date
shall be extended. The Engineer shall recommend to the Employer
whether and by how much the Intended Completion Date shall be
extended. Final approval shall rest with the Employer.

The rates quoted by the contractor shall deemed to be exclusive of the Goods
and Services Tax (GST) but including labour cess, other levies, duties, royalties,
cess, toll, taxes of local bodies and authorities that the contractor will have to pay
for the performance of this contract. The employer will perform such duties in
regard to the deduction of such taxes including GST at source, require deductions
in this reference will be made as per applicable law. GST as per prevailing rate at
the time of payment/bill submission shall be made applicable presently @ 18%)
and shall be paid on the whole work carried out as accepted by the engineer, while
making the payment.

Currencies

42.1

All payments will be made in Indian Rupees.
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43 Security Deposit

43.1

43.2

43.3

43.4

43.5

The Employer shall retain security deposit of five percent and Performance Security
of two and a half percent of the amount from each payment due to the Contractor
until completion of the whole of the construction Work. No security deposit/
retention shall be retained from the payments for Routine Maintenance of works. In
case, the Contractor furnishes bank guarantee for the amount equal to Performance
Security of two and a half percent retained from each payment due to the Contractor,
the same amount shall be repaid to the Contractor subject to condition that the
validity of bank guarantee is as per provision of Clause 46.2 of GCC.

On the satisfactory completion of the whole of the construction work, half the total
amount retained as security deposit is repaid to the Contractor, one-fourth of the total
amount retained as security deposit is repaid to the Contractor at the end of 2nd year
after completion of the construction work and balance of the amount retained as
security deposit is repaid to the Contractor at the end of 3rd year after completion of
the construction work subject to condition that the Engineer has certified that all
defects notified by the Engineer to the Contractor before the end of period prescribed
for repayment have been corrected.

The additional Performance Security for unbalanced bids as detailed in Clause
46 of the Conditions of Contract is repaid to the Contractor when the construction
work is complete.

The Performance Security equal to five percent of the Contract Price as detailed in
Clause 46 of Conditions of Contract is repaid to the Contractor when the period of
five years fixed for Routine Maintenance is over and the Engineer has certified that
the Contractor has satisfactorily carried out the Routine Maintenance of the works. If
the Routine Maintenance part of the contract is not carried out by the Contractor as
per this Contract, the Employer will be free to get the Routine Maintenance work
carried out from another source and the amount required for this work will be
recovered from the amount of Performance Security available with the Employer
and/ or from any amounts of the Contractor whatever is due along with additional 20
percent amount as penalty.

If the Contractor so desires, then the Security Deposit can be converted into any
interest bearing security of scheduled commercial bank in the name of the Employer
or National Saving Certificates duly pledged in favour of the Employer for Defects
Liability Period.

44 Liquidated Damages

44.1

In the event of failure on part of the Contractor to achieve timely completion of the
project, including any extension of time granted under Clause 27, he shall, without
prejudice to any other right or remedy available under the law to the Employer on
account of such breach, pay as agreed liquidated damages to the Employer and not by
way of penalty in a sum calculated at the rate per week or part thereof as stated in the
Contract Data. For the period that the Completion Date is later than the Intended
Completion Date, liquidated damages at the same rate shall be withheld if the
Contractors fails to achieve the milestones prescribed in the Contract Data. However,
in case the Contractor achieved the next milestone, the amount of the liquidated
damages already withheld shall be restored to the Contractor by adjustment in gie
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44.2

44.3

45

45.1

payment certificate. Both the Parties expressly agree that the total amount of
liquidated damages shall not exceed 10% (ten percent) of Initial Contract Price and
that the liquidated damages payable by the Contractor are mutually agreed genuine
pre-estimated loss and without any proof of actual damage likely to be suffered
and incurred by the Employer; and the Employer is entitled to receive the same and
are not by way of penalty.

The Employer may, without prejudice to any other method of recovery, deduct the
amount of such damages from any sum due, or to become due to the Contractor or
from Performance Security or any other dues from Government or semi Government
bodies within the state.

The payment or deduction of such damages shall not relieve the Contractor from his
obligations to complete the Works, or from any other of his duties, obligations or
responsibilities under the Contract.

The Contractor shall use and continue to use his best endeavours to avoid or reduce
further delay to the Works, or any relevant Stages.

If the Intended Completion Date is extended after liquidated damages have been
paid, the Engineer shall correct any such payment of liquidated damages by the
Contractor by adjusting the next payment certificate.

It is agreed by the Contractor that the decision of the Employer as to the liquidated
damages payable by the Contractor under this Clause shall be final and binding.

Advance Payment

On the request of the Contractor, the Employer will make the following advance
payment to the Contractor against submission by the Contractor of an
Unconditional Bank Guarantee from a scheduled Commercial bank acceptable to
the Employer in amounts equal to 110% (one hundred ten percent) of the amount of
the advance payment being requested:

(@ Mobilization advance up to 5% (five percent) of the initial contract price
excluding the contract price for routine maintenance

(b) Equipment Advance up to 90% (ninety percent) of the cost of the new equipment
brought to the site, subject to a maximum of 10% ( ten percent) of the initial contract
price excluding the contract price for routine maintenance

The Bank Guarantee shall remain effective until the advance payment has been
repaid, but the amount of the guarantee shall be progressively reduced by the
amounts repaid by the Contractor. Interest will not be charged on the advance
payment. However, if the Contract is terminated due to default of the Contractor, the
Mobilization Advance and the Equipment Advance shall be deemed to be an interest
bearing advance at the base rate of the State Bank of India, as application on the date
of such advance payment.
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45.2

45.3

The Contractor is to use the advance payment only to pay for Equipment, plant and
Mobilization expenses required specifically for execution of the Works. The
Contractor shall demonstrate that the advance payment has been used in this way by
supplying copies of invoices or other documents to the Engineer.

The advance payment shall be recovered by deducting proportionate amounts from
payments otherwise due to the Contractor for the construction work, following the
schedule of completed percentages of the Works on a payment basis. No account
shall be taken of the advance payment or its repayment in assessing valuations of
work done, Variations, price adjustments, Compensation Events, or liquidated
damages.

46 Securities

46.1

46.2

The Performance Security equal to 5% (five percent) of the Contract Price and
additional security for unbalanced bids shall be provided to the Employer. Out of
total Performance Security equal to 5%(five percent) of Contract Price, half shall be
delivered to the Employer no later than the dates specified in the Letter of
Acceptance and shall be issued in the form given in Contract Data; however, balance
half Performance Security shall be retained at the rate of two and a half percent of
each payment due to the Contractor until completion of whole of the construction
work.

The Performance Security shall be valid until a date 45 days from the date of issue
of certificate of completion of construction work and maintenance work subject to
the condition that if the Performance Security is in the form of a Bank Guarantee, the
period of validity of Bank Guarantee could be one year initially; however, the
Contractor would get this Bank Guarantee extended in such a way that an amount
equal to five percent of the Contract Price is always available with Employer until 45
days after the lapse of the Defects Liability Period. If the Contractor fails to maintain
the above Performance Security, the Employer would recover the same from any
dues payable to the Contractor.

47 Cost of Repairs

47.1

Loss or damage to the Works or Materials to be incorporated in the Works between
the Start Date and the end of the Defects Liability Period shall be remedied by the
Contractor at his cost if the loss or damage arises from the Contractor's acts or
omissions.

E. Finishing the Contract

48 Completion of Construction and Maintenance

48.1

48.2

The Contractor shall request the Engineer to issue a certificate of completion of the
construction of the Work and the Engineer will do so upon deciding that the Work is
completed.

The Contractor shall request the Engineer to issue the certificate of completion of the
Routine Maintenance and the Engineer will do so upon deciding that the work of
Routine Maintenance is completed.

63



Standard Bidding Document for PMGSY

49 Taking Over

49.1

49.2

The Employer shall take over the Works within seven days of the Engineer's issuing
a certificate of Completion of Works. The Contractor shall continue to remain
responsible for its Routine Maintenance during the maintenance period.
The Employer shall take over the maintained road within seven days of the Engineer
issuing a certificate of completion of the work of Routine Maintenance.

50 Final Account

50.1

50.2

50.3

50.4

The Contractor shall submit to the Engineer a detailed account of the total amount
that the Contractor considers payable for works under the Contract within 21 days of
issue of certificate of completion of construction of Works. The Engineer shall issue
a Defects Liability Certificate and certify any payment that is due to the Contractor
for Works within 42 days of receiving the Contractor's account if it is correct and
complete. If the account submitted by the Contractor is not correct or complete, the
Engineer shall issue a schedule to the Contractor, within 42 days, that states the
scope of the corrections or additions that are necessary. If the revised account is still
unsatisfactory, after it has been resubmitted by the Contractor, the Engineer shall
decide on the amount payable to the Contractor and issue a payment certificate
within 28 days of receiving the Contractor’s revised account. The payment of final bill
for construction of Works will be made within 14 days thereafter.

In case the account for construction is not received within 21 days of issue of
Certificate of Completion as provided in clause 50.1 above, the Engineer shall
proceed to finalise the account and issue a payment certificate within 28 days. The
payment of final bill for construction of Works will be made within 14 days
thereafter.

The Contractor shall submit to the Engineer a detailed account of the total amount
that the Contractor considers payable for maintenance of works under the contract 21
days before the end of the Routine Maintenance Period. The Engineer shall issue a
Routine Maintenance Completion Certificate and certify any final payment that is
due to the Contractor within 21 days of receiving the Contractor's account if it is
correct and complete. If it is not, the Engineer shall issue within 21 days a schedule
that states the scope of the corrections or additions that are necessary. If the revised
account is still unsatisfactory after it has been resubmitted by the Contractor, the
Engineer shall decide on the amount payable to the Contractor and issue a payment
certificate within 28 days of receiving the Contractor’s revised account. The payment
of final bill for routine maintenance will be made within 14 days thereafter.

In case the account for routine maintenance is not received within 21 days of issue of
Certificate of Completion as provided in clause 50.3 above, the Engineer shall
proceed to finalise the account and issue a payment certificate within 28 days. The
payment of final bill for routine maintenance will be made within 14 days thereafter.

51 Operating and Maintenance Manuals

51.1

51.2

If "as built" Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the Contract Data.
If the Contractor does not supply the Drawings and/or manuals by the dates state%ip
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the Contract Data, or they do not receive the Engineer's approval, the Engineer shall
withhold the amount stated in the Contract Data from payments due to the
Contractor.

52 Termination

The Employer may terminate the Contract if the Contractor causes a fundamental
breach of the Contract.

Fundamental breaches of the Contract shall include, but shall not be limited to, the
following:

521

52.2

a.

b.

the Contractor stops work for 28 days when no stoppage of work is shown on the
current Programme and the stoppage has not been authorized by the Engineer;

the Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstruction or amalgamation;

the Engineer gives Notice that failure to correct a particular Defect whether
pertaining to construction work or pertaining to defects liability period is a
fundamental breach of the Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Engineer;

. the Contractor does not maintain a Security, which is required;

the Contractor has delayed the completion of the Works by the number of days for
which the maximum amount of liquidated damages can be paid, as defined in
clause 44.1;

the Contractor fails to provide insurance cover as required under clause 13;

. if the Contractor, in the judgement of the Employer, has engaged in the corrupt,

fraudulent or coercive practice in competing for or in executing the Contract. For
the purpose of this clause, “corrupt practice” means the offering, giving,
receiving, or soliciting of anything of value to influence the action of a public
official in the procurement process or in Contract execution. “Fraudulent
Practice” means a willful misrepresentation or omission of facts or submission of
fake/forged documents in order to induce public official to act in reliance thereof,
with the purpose of obtaining unjust advantage by or causing damage to justified
interest of others and/or to influence the procurement process to the detriment of
the Government interests.And, this includes collusive practice among Bidders
(prior to or after bid submission) designed to establish bid process at artificial
non-competitive levels and to deprive the Employer of the benefits of free and
open competition. “Coercive practice” means the act of obtaining something,
compelling an action or influencing a decision through intimidation, threat or the
use of force directly or indirectly, where potential or actual injury may befall
upon a person, his/ her reputation or property to influence their participation in
the tendering process.

. if the Contractor has not completed at least three-eighth of the value of

construction Work required to be completed after half of the completion period
has elapsed;

if the Contractor fails to set up a field laboratory with the prescribed equipment,
within the period specified in the Contract Data;

if the Contractor fails to deploy machinery and equipment or personnel as
specified in the Contract Data at the appropriate time; and

. if the Contractor fails to pay EPF/ ESI contribution as required under prevailing

laws;
if the Contractor engages child labour in violation of prevailing laws;
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523

524

m. if the Contractor fails to ensure that there is no gender bias in engagement of
labour and other employees and in payment of wages and he discriminate against
female workers.

n. any other fundamental breaches as specified in the Contract Data

Notwithstanding the above, the Employer may terminate the Contract for
convenience.

If the Contract is terminated, the Contractor shall stop work immediately, make the
Site safe and secure, and leave the Site as soon as reasonably possible.

53 Payment upon Termination

53.1

53.1

53.2

(i) If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a certificate for the value of the work done, less
liquidated damages, less advance payments received up to the date of the issue of the
certificate and less the percentage to apply to the value of the work not completed, as
indicated in the Contract Data. If the total amount due to the Employer exceeds any
payment due to the Contractor, the difference shall be recovered from the Security
Deposit, and Performance Security. If any amount is still left un-recovered it will be
a debt payable to the Employer from State PMGSY works, any other State
Government works including State Public Sector works executed by the Contractor.

(ii) If the Contract is terminated because of a fundamental breach of contract by the
Contractor due to non compliance of the requirements of clause 32 of GCC
regarding defects liability period and routine maintenance of roads for five years, the
Engineer will assess the cost of having the defect corrected. If the total amount due to
the Employer exceeds any payment due to the Contractor, the difference shall be
recovered from the Security Deposit and Performance Security. If any amount is
still left un-recovered, it will be recovered from any dues payable to the Contractor
from State PMGSY works, any other State Government works including State
Public Sector works executed by the Contractor. If any amount still remains
unrecovered, it shall be recovered as arrears of land revenue.

If the Contract is terminated at the Employer's convenience, the Engineer shall issue
a certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the
Works, and the Contractor's costs of protecting and securing the Works and less
advance payments received up to the date of the certificate, less other recoveries due
in terms of the Contract, and less taxes due to be deducted at source as per applicable
law.

54 Property

54.1

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall
be deemed to be the property of the Employer for use for completing balance
construction work if the Contract is terminated because of the Contractor's default,
till the Works is completed after which it will be transferred to the Contractor and
credit, if any, given for its use.

66



Standard Bidding Document for PMGSY

55 Release from Performance

55.1

55.2

56 Labour
56.1

56.2

If the Contract is frustrated by the outbreak of war or by any other event entirely
outside the control of the Employer or the Contractor, the Engineer shall certify that
the Contract has been frustrated. The Contractor shall make the Site safe and stop
work as quickly as possible after receiving this certificate and shall be paid for all
work carried out before receiving it and for any work carried out afterwards to which
a commitment was made.

Death or permanent invalidity of the Contractor: the Contractor shall indicate his
nominee for the Contract at the time of signing of Agreement. If a Contractor dies
during the currency of the Contract or becomes permanently incapacitated, and
his/her nominee are not willing to complete the Contract, the Contract shall be closed
without levying any damages/compensation as provided for in clauses 44 and 53 of
GCC.

However, if the nominee expresses his/her intention to complete the balance work
and the competent authority is satisfied about the competence of the nominee, then
the competent authority shall enter into a fresh agreement for the remaining work
strictly on the same terms and conditions, under which the Contract was initially
awarded.

F. Other Conditions of Contract

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
safety, payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing the
staff and the numbers of the several classes of labour from time to time employed by
the Contractor on the Site and such other information as the Engineer may require.

57 Compliance with Labour Regulations

57.1

During continuance of the Contract, the Contractor and his sub Contractors shall abide
at all times by all existing labour enactments and rules made thereunder, regulations,
notifications and bye laws of the State or Central Government or local authority and
any other labour law (including rules), regulations, bye laws that may be passed or
notification that may be issued under any labour law in future either by the State or
the Central Government or the local authority. Salient features of some of the major
labour laws that are applicable to construction industry are given in Appendix to Part
I General Conditions of Contract. The Contractor shall keep the Employer
indemnified in case any action is taken against the Employer by the competent
authority on account of contravention of any of the provisions of any Act or rules
made there under, regulations or notifications including amendments. If the Employer
is caused to pay or reimburse, such amounts as may be necessary to cause or observe,
or for non-observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the
Contractor, the Engineer/Employer shall have the right to deduct any money due to
the Contractor including his amount of Performance Security. The
Employer/Engineer shall also have the right to recover from the Contractor any sum
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57.2

57.3

57.4

57.5

57.6

57.7

57.8

57.9

required or estimated to be required for making good the loss or damage suffered by
the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated
as the employees of the Employer at any point of time.

Full compliance of statutory requirements apart, the Contractor shall pay rates of
wages and observe conditions of labour not less favourable than those established for
the trade or the industry where the work is carried out. The Contractor shall make
himself aware of all labour regulations and their impact on the cost and build up the
same in the Contract Price. During the Contract Period, unless and otherwise
provided in the Contract, no extra amount in this regard shall be payable to the
Contractor, for whatsoever reason.

In the event of default being made in the payment of any money in respect of wages
of any person employed by the Contractor or any of its sub-contractors of any tier in
and for carrying out of this Contract and if a claim therefore is filed in the office of
the Labour Authorities and proof thereof is furnished to the satisfaction of the
Labour Authorities, the Employer may, failing payment of the said money by the
Contractor, make payment of such claim on behalf of the Contractor to the said
Labour Authorities and any sums so paid shall be recoverable by the Employer from
the Contractor.

It shall be the responsibility of the Contractor to pay EPF/ESI contributions as
required under prevailing laws. The Contractor shall bear all such cost and it would
be deemed to be included in the Contract Price.

The employment of child labour is prohibited in the Contract. The Contractor shall
comply with the Child Labour (Prohibition and Regulation) Act, 1986.

The Contractor shall ensure that there is no gender bias in engagement of labour and
other personnel and shall not make any discrimination against female employees.
The Contractor shall comply with the Equal Remuneration Act, 1979 and Maternity
Benefit Act, 1961.

The Contractor shall have a Labour Welfare Organisation which shall be responsible
for labour welfare and compliance with prevalent labour laws, statutes and
guidelines. In this context, the Contractor is also required to familiarize himself with
Labour Welfare Rules of the state concerned and comply with the provisions of the
Building and other Construction Workers (Regulation and Employment &
Conditions of Service), Act 1996 and the Cess Act, 1996.

The Contractor shall provide and maintain at his own expense, all necessary
accommodation and welfare facilities as per prevailing labour and welfare laws for
his (and his Sub-contractor’s) staff and labour.

The Contractor shall prepare and submit compliance reports of adherence to labour
laws as and when directed by the Engineer.
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58 Drawings and Photographs of the Works

58.1

58.2

58.1

59.
59.1

The Contractor shall do photography/video photography of the site firstly before the
start of the work, secondly mid-way in the execution of different stages of work and
lastly after the completion of the work. No separate payment will be made to the
Contractor for this.

The Contractor shall not disclose details of Drawings furnished to him and works on
which he is engaged without the prior approval of the Employer in writing. No
photograph of the works or any part thereof or plant employed thereon, except those
permitted under clause

shall be taken or permitted by the Contractor to be taken by any of his employees or
any employees of his sub-Contractors without the prior approval of the Employer in
writing. No photographs/ Video photography shall be published or otherwise
circulated without the approval of the Employer in writing.

The Apprentices Act, 1961

The Contractor shall duly comply with the provisions of the Apprentices Act, 1961
(IIT of 1961), the rules made there under and the orders that may be issued from time
to time under the said Act and the said Rules and on his failure or neglect to do so,
he shall be subject to all liabilities and penalties provided by the said Act and said
Rules.
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Contract Data to General Conditions of Contract

Except where otherwise indicated, the Employer prior to issuance of the bidding documents
should fill in all Contract Data. Schedules and reports to be provided by the Employer should
be annexed.

Clause Reference
Items marked “N/A” do not apply in this Contract.

1. The Employer is Government of Jharkhand through [CL1.1]
Designation: Engineer-in-Chief

Address:  JSRRDA, FFP Building, 3 Floor, Dhurwa, Ranchi- 834004

Name of authorized Representative : Sri Dharmendra Kumar, Executive Engineer,
Rural Works Department, Works Division, Garhwa

Telephone No.(s): Office:

Mobile No.: +91 9431586961

Facsimile (FAX) No.:

Electronic Mail Identification (E-mail ID): jh-grh@pmgsy.nic.in

2. The Engineer :- Sri Dharmendra Kumar
Designation:  Executive Engineer,
Address: Rural Works Department, Works Division, Garhwa [Cl.1.1]

Telephone No.(s): Office:

Mobile No.: +91-9431586961

Facsimile (FAX) No.:

Electronic Mail Identification (E-mail ID): jh-grh@pmgsy.nic.in

3. The Intended Completion Date for the whole of the Works is As per
NIT after start of work. [CL1.1,
17&27]

4. Routine Maintenance during five years after the Completion Date is defined as follows:

Maintenance operations during the period of 5 years shall be based on Chapter 11 of
Rural Roads Manual (IRC:SP:20:2002). Its specific provisions are:-
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(i) Clause 11.2, ibid, explains the various types of distress/defects of

pavements.

(ii) Clause 11.3, ibid, defines different maintenance activities.

fog seal, bituminous surface treatment, etc.

(iii) Clause 11.4, ibid, suggests planning of routine maintenance.

For example,

(iv) Clause 11.5 and Clause 11.6 (a), ibid, define preventive and corrective
maintenance, and classify activities of routine maintenance and repairs.

(v) Clause 11.7, ibid, discusses in detail the assessment of defects and maintenance
measures for sealed roads, roads with rigid / RCCP and roads with special pavement.

(Note: A periodical renewal is not part of routine maintenance).

For example, cra

(vi) The periodicity of routine maintenance activities shall be as follows, this is for
guidance only , however , road is to be maintained in serviceable condition all the time and
payment is performance based, as per performance evaluation and marks obtained.

Routine Maintenance Activities and their frequency with performance index (PI) —

BT/Gravel Road
Name of Frequency of T
S.No. Item/ Activities operation Plain & Hilly Terrain
in a year Rolling
Terrai
1. Maintenance of
Bituminous surface road
and / or gravel road and/or
WBM road including
filling potholes and patch As and when
repairs etc. As per required 50 40
clause 1904, 1906 of the
MoRD Specifications ( As
per Annexure- 14.10 of
Operation manual)
2. Restoration o rain cuts and (nce generally after
dressing of sid€ rains (In case of areas
slopes/berms as per clausel haying rainfall more
1902 of the Specification than 1500 mm per
(As per Annexure- 14.10 of 10 5

Operation manual)

year, as and when
required).
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3. Making up of | As and when
berms/shoulders as per | required 20 20
clause1903 o the ( As
per Annexure-
14.10 of Operation
manual)
4. Maintenance of drains Twice (In case of
as per clause hill roads as and
1907 of the | when required
Specifications. ( As per 3 8
Annexure-
14.10 of Operation
manual)
5. Maintenance of culverts an| Twice (In case of
cause ways as per clause hill roads as and
1908 and 1909 of the when required)
MoRD (As per Annexure 4 10
14.10 of Operation|
manual)
6. Maintenance of guard | Maintenance as and
rails and parapet rails as when required.
per clause 1911 the Repairing once in a
MoRD Specification ( As year 1 1
per Annexure-
14.10 of Operation
manual)
7. Maintenance of road signs,| Maintenance
speed breakers, standing as and when
tree adjacent to required. Repairing
road wherever required as | once in every two
per clause 1910 of the years o) 4
MoRD Specification (As
per Annexure- 14.10 of
Operation manual).
8. Maintenance of 200 m Maintenance
and Kilo Meter stones as as and when
per clause 1912 the | required. Repairing 2 2
MOoRD Specification (As | once in ayear
per Annexure-
14.10 of Operation
manual).
9. Cutting of branches of Once generally
trees, shrubs and trimming | after rains (In case
of grass and weeds etc. A of areas having 3 5
per clause rainfall more than
1914 of the MoRD 1500 mm per
Specification ( As per
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Annexure- 14.10 of
Operation manual)

year, as and when
required.

10. White washing parapets of]
Works including CD As| Once in a year
per Annexure-14.10 of] 2 3
Operation manual)
1. Painting of guard stones Twice in a year 2 1
Re-fixing displaced .
12.
guard stones Once in a year 1 1
Total Marks 100 100

Routine Maintenance Activities and their frequency with performance index — CC Road

S.No

Name of Frequency of Plain & Hilly Terrain
Item/Activity operations in the Rolli ng
year Terrain
Maintenance of Concrete surface | As  and when
including crack sealing spot required
1 patching with PCC or bituminous 50 40
concrete as per provisions of
IRC SP83.
2. Restoration of rain cuts and
dressing of side slopes/berms ag Once generally after
per  clause 1902 of  thg rains or as and
Specifications. (As per Annexure{ when required.
14.10 of Operation manual)
10 5
3. Making up of berms/shoulders As  and when
as required
per clause1903 of the 20 20
( As per Annexure-
14.10 of Operation manual)
4. Maintenance of drains as per Twice (In case of Hill
clause roads as and when 3 8
1907 of the required
Specifications. (As per
Annexure-14.10 of Operation
manual)
5. Maintenance of culverts and cause wayy Twice (In case of]
as per clause 1908 and 1909 of the Hill roads as and when 4 10
Specifications. (As per Annexure-14.10| required
of Operation manual)
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6. Maintenance of guard Maintenance e as
rails and parapet rails as . 1 1
per clausg 19?1 of the and . ,When rqulred.
MoRD Specifications ( Repairing once in a
As per Annexure-14.10 year
of Operation manual)
7. Maintenance of road Maintenance as
signs, speed breakers| and when required. 2 4
standing trees Repairing once in
adjacent to roa_ld everytwo years
wherever required as per
clause 1910 of the MoRD
Specifications (As per
Annexure-
14.10 of
Operation manual).
8. Maintenance of Maintenance as and
200 m and kilo meter | When required. 2 2
stones as per clause | Repairing once in a
1912 of the MoRD |Year
Specifications (As per
Annexure- 14.10 of
Operation manual).
9. Cutting of Once generally after
branches  of trees, | rains (In case of 3 5
shrubs and areas having rainfall
trimming of more than 1500
grass and weeds etc. as| mm per year, as
per clause 1914 of and when required.
the MoRD
Specifications (As per
Annexure-
14.10 of
Operation manual).
10 \White washing parapet of of Once in a year 2 3
Works including CD (As per
Annexure-14.10 of
Operation manual)
11. Painting of guard Twice in a year 2 1
stones
12 Re-fixing displaced Once in a year 1 !
guard stones
Total: 100 100
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(vii) Appendix 11.3, ibid, covers the special problems of Road Maintenance in Heavy Rainfall
/ Snow fall areas.

(viii) Appendix 11.4, ibid, explains the nature of duties in maintenance of shoulders, drainage structures
and causeways.
5. The Site is located atkm ........................ tokm. ................ [CL1.1]

6. The Start Date shall be days after the date of issue of the Notice to [CL.1.1]

Proceed with the work.
7. (a) The name and identification number of the Contract is : [CL.1.1]

(b) The Works consist of JH-07-PMJANMAN-GAR-02 (2025-26) of District- [Cl.1.1]
Garhwa

The works shall, inter-alia, include the following, as specified or as directed.
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10.

1.

Clause Reference

(A) Road Works

Site clearance; setting-out and layout; widening of existing carriageway and
strengthening including camber corrections; construction of new road bituminous
pavements remodeling/construction of junctions, intersections, supplying and placing of
drainage channels, flumes, guard posts and other related items; construction/extension
of cross drainage works, bridge, approaches and other related items; road markings, road
signs and kilometer/hectometer stones; protective works for roads/bridges; all aspects of
quality assurance of various components of the works; rectification of the Defects in the
completed works during the Defects Liability Period; submission of “As-built” drawings
and any other related documents; and other item of work as may be required to be carried
out for completing the works in accordance with the Drawings and provisions of the
Contract and to ensure safety and planting of trees along the roads.

(B) CD Works including bridges

Site clearance; setting out, provision of foundations, piers, abutments and bearings; pre-
stressed/reinforced cement concrete superstructure; wearing coat, hand railings,
expansion joints, approach slabs, drainage spouts/down-take pipes, provision of suitably
designed protective works; providing wing/return walls; provision of road markings,
road signs etc.; all aspects of quality assurance; clearing the Site and handing over the
works on completion; rectification of the Defects during the Defects Liability Period and
submission of “As-built” drawings and other related documents; and other items of work
as may be required to be carried out for completing the works in accordance with the
Drawings and the provisions of the Contract and to ensure safety.

(C) Maintenance and Other Items

As required to fulfill all the contractual obligations as per the Bid documents.

Section completion is [Cl 2.2]
The following documents also form part of the Contract : [CL.2.3(11)]
(a) The law which applies to the Contract is the law of Union of India. [C1.3.1]

(b) The language of the Contract documents is ENGLISH
The Schedule of Other Contractors is attached. [CI. 8.1]

76



Standard Bidding Document for PMGSY

12 A. The Technical Personnel for construction work are:

Technical Personnel Number

Experience in Road Works

1). Degree Holder in Civil
Engineering

i1). Diploma Holder in Civil
Engineering

As per Bid Data Sheet

As per Bid Data Sheet

For field testing laboratory ;

Technical Personnel

Number

As per Bid Data Sheet

B.

For routine maintenance

Technical Personnel Number

Experience in Road
Works

A. Degree Holder in Civil
Engineering

B. Diploma Holder in Civil
Engineering

As per Bid Data Sheet

As per Bid Data Sheet

13(a) Amount and deductible for insurance are: [Cl. 13.1]
13(b) Amount and deductible for insurance are: [Cl. 13.3 (a)
14. Site investigation report [CL.14.1]
15. The key equipments/ machinery for construction of works shall be:
S. Name of Equipment/ Machinery Quantity
No.
As per Bid Data Sheet
[CIL 16.2]

77




Standard Bidding Document for PMGSY

16.

17.

18.

19.

20.

(a) Competent authorities are:: N.A. [Cl. 24.1]
Superintending Engineer with powers up to
Engineer-in-Chief with powers up to

(a) The period for submission of the programme for approval of Engineer  [Cl.26.1]
shall be_14 days from the issue of Letter of Acceptance.

(b) The updated programme shall be submitted at interval of 60 days. [Cl. 26.3]

(c¢) The amount to be withheld for late submission of an updated [Cl. 26.3]
programme shall be Rs.1.00 lakhs.

The key equipments for field laboratory shall be:

S. No. Name of Equipment Quantity
As per Bid Data Sheet

[CL. 31.1a]

The authorized person to make payments is Executive Engineer, Rural Works

Department, Works Division, Garhwa [ CL.39.2]

(a) Milestones to be achieved during the contract period

(1)  1/8% of the value of entire contract work up to 1/4™ of the
period allowed for completion of construction

(2) 3/8™ of the value of entire contract work up to % of the
period allowed for completion of construction

(3) 3/4™ of the value of entire contract work up to %™ of the
period allowed for completion of construction

Amount of liquidated damages for For Whole of work

delay in completion of works 1 percent of the Initial
Contract Price, rounded
off to the nearest
thousand, per week.

Maximum limit of liquidated damages for 10 per cent of the Initial
delay in completion of work. Contract Price rounded
off to the nearest thousand.
[CLl.44.1]
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21.

22.

23.

24.

25.

The standard form of Performance Security acceptable to the Employer

shall be an unconditional Bank Guarantee of the type as presented in the

Bidding Documents, or Fixed Deposit Receipt from a scheduled

Commercial bank. [Cl. 46.1]

(a) The Schedule of Operating and Maintenance Manuals . [CL51.1]

(b) The date by which “as-built” drawings (in scale as directed) in 2 sets are [C1.51.1]
required is within 28 days of issue of certificate of completion of whole
or section of the work, as the case may be.

The amount to be withheld for failing to supply “as-built” drawings [CL51.2]
by the date required is Rs. 1.00 Lakhs.

(a) The period for setting up a field laboratory with the prescribed equipment
is_7 days from the date of notice to start work [CL.52.2 (1)]

(b) The following events shall also be fundamental breach of Contract : [C1.52.2 (k)]
“The Contractor has contravened Clause 7.1 and Clause 9 of
Part I General Conditions of Contract : None

The percentage to apply to the value of the work not completed

representing the Employer’s additional cost for completing the Works
shall be 20 percent. [CL53.1(1)]
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Appendix to Part I General Conditions of Contract

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS
APPLICABLE TO ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER
CONSTRUCTION WORK.

(a) Workmen Compensation Act 1923: - The Act provides for compensation in
case of injury by accident arising out of and during the course of employment.

(b)  Payment of Gratuity Act 1972: - Gratuity is payable to an employee under
the Act on satisfaction of certain conditions on separation if an employee has
completed the prescribed minimum years (say, five years) of service or more or on
death the rate of prescribed minimum days’(say, 15 days) wages for every completed
year of service. The Act is applicable to all establishments employing the prescribed
minimum number (say, 10) or more employees.

(©) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides
for monthly contributions by the Employer plus workers at the rate prescribed (say,
10% or 8.33%). The benefits payable under the Act are:

(i)  Pension or family pension on retirement or death as the case may be.
(i)  Deposit linked insurance on the death in harness of the worker.
(iii) Payment of P.F. accumulation on retirement/death etc.

(d) Maternity Benefit Act 1961: - The Act provides for leave and some other
benefits to women employees in case of confinement or miscarriage etc.

(e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for
certain welfare measures to be provided by the Contractor to contract labour and in
case the Contractor fails to provide, the same are required to be provided, by the
Principal Employer by Law. The Principal Employer is required to take Certificate of
Registration and the Contractor is required to take license from the designated Officer.
The Act is applicable to the establishments or Contractor of Principal Employer if they
employ prescribed minimum (say 20) or more contract labour.

)} Minimum Wages Act 1948: - The Employer is to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act if the
employment is a scheduled employment. Construction of buildings, roads, runways
are scheduled employment.

(2) Payment of Wages Act 1936: - It lays down as to by what date the wages are

to be paid, when it will be paid and what deductions can be made from the wages of
the workers.
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(h) Equal Remuneration Act 1979: - The Act provides for payment of equal
wages for work of equal nature to male and female workers and for not making
discrimination against female employees in the matters of transfers, training and
promotions etc.

(1) Payment of Bonus Act 1965: - The Act is applicable to all establishments
employing prescribed minimum (say, 20) or more workmen. The Act provides for
payments of annual bonus within the prescribed range of percentage of wages to
employees drawing up to the prescribed amount of wages, calculated in the prescribed
manner. The Act does not apply to certain establishments. The newly set- up
establishments are exempted for five years in certain circumstances. States may have
different number of employment size.

() Industrial Disputes Act 1947: - The Act lays down the machinery and
procedure for resolution of industrial disputes, in what situations a strike or lock-out
becomes illegal and what are the requirements for laying off or retrenching the
employees or closing down the establishment.

(k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act provides
for laying down rules governing the conditions of employment by the Employer on
matters provided in the Act and get these certified by the designated Authority.

D Trade Unions Act 1926: - The Act lays down the procedure for registration of
trade unions of workmen and Employers. The Trade Unions registered under the Act
have been given certain immunities from civil and criminal liabilities.

(m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits
employment of children below 14 years of age in certain occupations and processes
and provides for regulations of employment of children in all other occupations and
processes. Employment of child labour is prohibited in building and construction
industry.

(n) Inter-State Migrant Workmen’s (Regulation of Employment &
Conditions of Service) Act 1979: - The Act is applicable to an establishment which
employs prescribed minimum (say, five) or more inter-state migrant workmen through
an intermediary (who has recruited workmen in one state for employment in the
establishment situated in another state). The Inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be provided
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to
the establishment and back etc.

(o) The Building and Other Construction Workers (Regulation of

Employment and Conditions of Service) Act 1996 and the Cess Act of 1996: - All
the establishments who carry on any building or other construction work and
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employs the prescribed minimum (say, 10) or more workers are covered under this
Act. All such establishments are required to pay cess at the rate not exceeding 2% of
the cost of construction as may be notified by the Government. The Employer of the
establishment is required to provide safety measures at the building or construction
work and other welfare measures, such as canteens, first-aid facilities, ambulance,
housing accommodations for workers near the work place etc. The Employer to whom
the Act applies has to obtain a registration certificate from the Registering Officer
appointed by the Government.

(p) Factories Act 1948: - The Act lays down the procedure for approval of plans
before setting up a factory, health and safety provisions, welfare provisions, working
hours, annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing the
prescribed minimum (say, 10) persons or more with aid of power or another prescribed
minimum (say, 20) or more persons without the aid of power engaged in manufacturing
process.

74



Standard Bidding Document for PMGSY

Section 4
Conditions of Contract
Part — II Special Conditions of Contract

These conditions vary and add to the Conditions of Contract set out in Part I General
Conditions of Contract

Note: The State Government may refer to Clause 34 of GCC and add here the procedure
that it would like to adopt for assessing the performance of the Contractor in
execution of works / activities relating to Routine Maintenance for five years post
construction.
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Section 5
Specifications

Note: The following are the guidelines for framing the specifications and, therefore,
will not be part of the contract. These should be excluded from the bidding document.

A. The MoRD Specifications for Rural Roads published by the IRC (1% Revision) shall
apply.

B. For items not covered in the MORD Specifications, the Ministry of Road Transport
& Highways (MoRTH) Specifications for Road and Bridge Works (5™ Revision) shall be
followed.

C. Particular specifications:-

For items whose specifications given in MoRD Specifications or in MORTH specifications
for road and bridge works need changes partly or wholly due to local conditions, the
respective clauses are to be suitably modified to the extent felt necessary giving clause wise
description of modifications under this head.

(i) MoRD Specifications (1% Revision)

(i) MoRTH Specifications for Road & Bridge Works (5" Revision)

ClaAUSES - .ttt et e

D. For purposes of quality control, the MoRD Specifications for Rural Roads (1
Revision) and those covered by the Quality Assurance Handbook of the NRRDA shall

apply.
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Section 5 (Cont’d)

Drawings

Note: The design, drawings, standards and guidelines of the Rural Roads Manual (IRC:
SP: 20-2002) and other relevant IRC Standards, Codes etc. are to be followed for all-
weather rural roads.

The guidelines will not be part of the Contract. These should be excluded from the
bidding document.

List of Drawings:-

10.

Key Map

Road Alignment including cross sections
Pavement Drawings

Surface and sub surface drains with full details

Culverts and Bridges drawings

Drawings for any other Road structure.

Drawings for road signs, pavement markings and other traffic control devices

Drawings to be followed for actual execution of work should bear the stamp “Good
for construction”.

Any revision of working drawings should be indicated by pre-fixing R1, R2..... etc.
after original reference number. Reasons for each revision should be clearly noted in
the drawing.

Complete set of drawings should be issued along with other tender documents so as
to form part of the Agreement.
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Section 6

FORM OF BID FOR PART 1 OF THE BID
Technical Qualification Part I of Bid

The Bidder shall fill in and load this form for Part I of Bid separately from the form
for Part Il of the Bid.

To [Name Of EMPLOYET].....cooiuiiiiiiiieiieeteeee ettt e e e e e e snvee s

Address [INSert addreSS] ......uviiiieiiiie e e

Tdentification NUMDETr OF WOTKS & oo uutiiiiiie ettt e et e e e vae e s esaaeeeeaas

DeSCTIption OFf WOTKS ....ccocuiiiiiiieeiie ettt e et e e ssaeennaeas

1. Having read the Bidding Documents, Requirements for submission of documents in
ITB Clause 12, and acceptance of provisions for Fraud and Corruption in the Bidding
Document, I/we submit in attachment all documents required in the Bidding Document
together with all the Affidavits regarding the correctness of information/documents for
the above stated bid.

2. I/we confirm that the Bid fully complies with all the requirements including the Bid
Validity and Bid Security as required and specified by the bidding documents.

3. I/we certify that the information furnished in our bid is correct to the best of our
knowledge and belief.

4. I/we undertake to carry out the works of Routine Maintenance for five years after the
completion date as per the rates offered by the Employer in the bid documents.

AULhOTISEA STZNALOTY ... eeeiiiiiiiieeeiie et ettt eetee et e et ee et e et e e etreesbeeessseeessaeessseeennseessseeennes
Name and Title Of ST1ZNAtOTY...cccuiieiiiieii et s
NAME OF BIAET ...ttt st
Authorised Address of COMMUNICAION. .....cc.eeruiriiriiiiinierieriene ettt
Telephone NOS (OffiCe) ....oinniiii i e
IMODILE INO. .. . ettt ettt sttt e bt e s st et e e saeesaneeneens
Facsimile (FAX) INO......ooiiuiiiiiiiiciee ettt ettt et e et e e e e e et e e e e e eae e aneeeaas

Electronic Mail Identification (Email ID) ..o

78



Standard Bidding Document for PMGSY

Form of Bid for Part II of the Bid

Technical - Financial Part I1 of Bid

The Bidder shall fill in and load this form for Part 11 of Bid separately from the form for Part I of the Bid
To [Name Of EMPLOYET].....coeiuiiiiiiiieiieeeeee ettt ettt e e e snnee s

Address [INSert addreSS] ......uviiiiiiiie e et

Tdentification NUMDETr OF WOTKS & oo nutiiiiiiie ettt et e e ettt e s esaaeeeeaas

DesScTiption OFf WOTKS ....ccocuiiiiiiieiii ettt s e e e e e e ssaeennaeas

1. With full understanding that Part II of our bid will be opened only if I/ we qualify on
the basis of evaluation in Part I of the Bid, we offer to execute the works described
above, remedy any defects therein, and carry out the routine maintenance in
conformity with the Conditions of Contract, Specifications, Drawings and Bills of
Quantities accompanying in Part II of the Bid for the total Contract Price of Rs.
.............................. (In figures) Rupees ..........ccooviiiiiiiiiiiiiiiinin.n
......................................................................... (In Words).

2. This Bid and your written acceptance of it shall constitute a binding contract between
us. I/ we understand that you are not bound to accept the lowest or any bid you receive.

3. I/ we undertake to commence the works on receiving the Notice to Proceed with the
Work in accordance with the Contract Conditions.

4. We undertake to commence the works on receiving the Notice to Proceed with the
work in accordance with the Contract Conditions.

AULhOTISEA STZNALOTY ... ceeiieiiiiiiieeiie et ete ettt e et e e et eestb e e eeaeesbeeessseeessaeessseeesnseesnsseesnnes
Name and Title 0f SIZNATOTY.....ccviiiieiiiiiieiieee ettt ettt e beenaee e
NAME OF BIAET ...ttt ettt
Authorised Address of COMMUNICALION. .......cccuiiiiiiiiiiniieiieie et
Telephone NOS (OffiCe) ....oonniiii i e
IMODILE NO. ... ettt ettt ettt a et b et sbt et st e bt et eaeeae s
Facsimile (FAX) INO......ooiiiiiiiie ettt ettt e et e e et e e et e e e e e eae e aneeeaas

Electronic Mail Identification (Email ID) ..ot
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FORMAT FOR THE AFFIDAVIT

(NOTE: This affidavit should be on a non-judicial stamp paper of Rs.10/- and shall be
attested by Magistrate/ Sub-Judge/ Notary Public)

(name of the authorised
representative of the bidder) son/daughter of ........cccoviiiiiiiiiiiiiii e
TeSIACNE OF ...
....................................................................................... (full address),

aforesaid solemnly affirm and state as under:

1. I hereby certify that all the information furnished with the bid submitted
online in response to notice inviting bid number.....................ooiiiiaL.
date ...ooovveeeiieeieeeee, 1SSUCA DYoot
(authority inviting bids ) for..........oooiiiiii

2. * hereby certify that I have been authorised by .................c.oooii.

on their behalf, the bid mentioned in paragraph 1 above.

Deponent
Place: .................

Date: ..o,

* not applicable if the bidder is an individual and is signing the bid on his own behalf.
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Section 7

Bill of Quantities
Preamble

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders,
Conditions of Contract, Specifications and Drawings.

2. For the construction of works, the quantities given in the Bill of Quantities are
estimated, and are given to provide a common basis for bidding. The basis of payment
will be the actual quantities of work ordered and carried out, as measured by the
Contractor and verified by the Engineer and valued

(a) at the rates and prices tendered in the Bill of Quantities in the case of item
rate tenders; and

(b) at percentage rate above or below or at par of the Schedule of Rates as
tendered by the Contractor.

For the routine maintenance of roads, there is lump sum amount for each year of
maintenance per km. The payments will be based on satisfactory performance of
routine maintenance activities.

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it
is otherwise provided under the Contract, include all constructional plant, labour,
supervision, materials, erection, maintenance, insurance, profit, taxes (other than GST,
as applicable) and duties, together with all general risks, liabilities and obligations set
out in the Contract.

4.  When percentage rate tenders are invited, the Bill of Quantities will show in the
bidding documents, the quantities and rates used for different items.
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Bill of Quantities for item rate bids

SI.
No.

Description of item
(with brief
specification and
reference to book
of specifications)

Quantity

Unit

Rate

In
figures

In words

Amount

Routine
Maintenance**
after completion
of construction

works (Lump-sum

Amount for each year
Per Km.)

For 1% year
For 2" year
For 3" Year
For 4™ Year
For 5™ Year

** The per km amount for each year should be pre-specified by the Authority

and the figure inserted here before inviting the Bid.

Notes:
The item for which no rate or price has been entered in will not be paid for by the

@

Total Bid Price (in figures)

-- (in words)

Signature

Employer when executed and shall be deemed to be covered by the other rates and prices
in the Bill of Quantities (Refer: ITB Clause 13.2 and Part I General Condition of Contract

39.3).

@)

Unit rates and prices shall be quoted by the bidder in Indian rupees [ITB Clause 14.1].

(3) For Routine Maintenance, the unit rate indicated by the Authority shall apply. The
Bidder is required to accept these rates. Further, the payment shall be performance based.
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Bill of Quantities for Percentage rate bids

S.1 | SOR Description of item (with | Quantity | Unit Rate Amount
No. | No. brief specification and In In words

reference to book of Figures

specifications)

Routine Maintenance**
after completion  of]
construction works
(Lump-sum Amount for each
year Per Km) *
For 1% year
For 2" year
For 3" Year
For 4™ Year
For 5% Year

** The per km amount for each year should be pre-specified by the Authority and
the figure inserted here before inviting the Bid.

*Employer to fill in the per km amount for maintenance in rate column only

Signature
Notes:

1. The Schedule of Rate 1S ..ovveveiieeee e,

2. Wherever there is any discrepancy between the rate entered in the Bill of Quantities and
the Schedule of Rates as per Note 1 above, the rate given in the Schedule of Rates will

apply.

3. For Routine Maintenance, the unit rate indicated by the Authority shall apply. The
Bidder is required to accept these rates. Further, the payment shall be performance based.
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SAMPLE FORMAT FOR EVIDENCE OF
ACCESS TO OR AVAILABILITY OF CREDIT FACILITIES
BANK CERTIFICATE*

This is to certify that M/S -—-- is a reputed company with a good
financial standing.

If the contract for the work, namely,
is awarded to the above firm, we shall be able to provide overdraft/credit facilities to
the extent of Rs. to meet their working capital requirements for
executing the above contract

Signature of Senior Bank Manager ---------------------

Name of the Senior Bank Manager ---------------------

Address of the Bank

Stamp of the Bank
Note: Certificate should be on the letter head of the bank.

* Change the text as follows for Joint venture:

This is to certify that M/s. .........cooiiiiiiiiiiinn. who has formed a JV with
1 and  M/S..oiii

If the contract for the work, namely................coiiiiiin.

.............................................................. is awarded to the above Joint
Venture, we shall be able to provide overdraft/credit facilities to the extent of Rs.
............... toM/s. ........eeeieivnn. ... to meet the working capital requirements

for executing the above contract.

[This should be given by each of the JV members in proportion to their financial participation.]
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Section 8
Standard Forms

Letter of Acceptance and Other Forms
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Standard Forms

(a) Letter of Acceptance

Notes on Standard Form of Letter of Acceptance
The Letter of Acceptance will be the basis for formation of the
Contract as described in Clauses 29 and 30 of the Instructions to
Bidders. This Standard Form of Letter of Acceptance should be filled
in and sent to the successful Bidder only after evaluation of bids has
been completed and approval of the competent authority has been
obtained.

[Letter head paper of the Employer]

[Date]
To:

[Name of the Contractor]

[Address of the Contractor]

This is to notify you that the  Employer, namely,
has accepted your
Bid dated for execution of the
[name of the Contract
and identification number, as given in the Contract Data] and Routine
Maintenance of the works for five years for the Contract Price of Rupees

[amount in figures and words] is hereby accepted by our

Agency.
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You are hereby requested to furnish Performance Security, (and additional security for
unbalanced bids in terms of ITB Clause 26.3) [where applicable] in the form detailed in
Cl. 30 of ITB for an amount of Rs.————— within 10 days of the receipt of this Letter
of Acceptance valid up to 45 days from the date of expiry of Defects Liability Period i.e.
up to ............ and sign the Contract. If the Performance Security is in the form of a Bank
Guarantee, the period of validity of Bank Guarantee could be one year initially, however,
the Contractor would get this Bank Guarantee extended in such a way that an amount equal
to the requisite Performance Security is always available with the Employer until 45 days
after the lapse of Defects Liability Period failing which action as stated in CI.

30.3 of ITB will be taken.

2. You are also requested to indicate your nominee as required under Clause 55.2 of the

GCC.

Yours faithfully,

Authorized Signature:

Name and Title of Signatory:

Name of Agency:

Attachment:
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(b) Issue of Notice to Proceed with the Work
(Letter head of the Employer)

(Date)
To

(Name and address of the Contractor)

Dear Sirs:

Pursuant to your furnishing the requisite Performance Security as stipulated in ITB

Clause 30 and signing of the Contract for the construction of

and routine maintenance for five years after completion of construction, you are
hereby instructed to proceed with the execution of the said works in accordance with the

contract documents.

Yours faithfully,

(Signature, name and title of signatory,
authorized to sign on behalf of
Employer)
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(c) Standard Form of Agreement

Standard Form: Agreement

Agreement

This Agreement, made the day of 20

between

[name  and

address of Employer]
(hereinafter called “the Employer”) of the one part, and

name and address o ontractor ereinafter catle € Lontractor o € other part).

Whereas the  Employer is  desirous that the  Contractor  execute

[name and identification number of Contract]

(hereinafter called “the Works™) and the Employer has accepted the Bid by the Contractor
for the execution and completion of such Works and the remedying of any defects therein

at a cost of Rupees.......c.cccceevveeciiennns

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to, and
they shall be deemed to form and be read and construed as part of this Agreement.
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2. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute
and complete the Works and remedy any defects therein in conformity in all aspects
with the provisions of the Contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and remedying the defects within the Contract
Price or such other sum as may become payable under the provisions of the Contract
at the times and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be read and construed as part
of this Agreement, viz:

1) Letter of Acceptance;

i1) Notice to Proceed with the works;

iii)  Contractor’s Bid;

iv)  Contract Data;

V) Special Conditions of Contract and General Conditions of Contract;

vi) Specifications;

vii)  Drawings;

viii)  Bill of Quantities; and

ix)  Any other document listed in the Contract Data as forming part of the Contract.

In witness whereof, the parties thereto have caused this Agreement to be executed
the day and year first before written.

The Common Seal of

was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said

in the presence of:

Binding Signature of Employer

Binding Signature of Contractor
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(d) Form of unconditional Banantee from Contractor
for %@F o be specified by State]

Z

>
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FORM OF BANK GUARANTEE @n~conpiTioNaAL) FROM A
SCHEDULED BANK AS BID SECURITY

(To be stamped in accordance with the Stamp Act, if any)

WHEREAS ..ottt ettt et ereeaee et e e (Name of Bidder)

e construction of

Z/(hereinafter called "the Bank")
#ff¢r called the "the Employer) in the

sum Of RS. ..ooviiieicieee e, [ )* for which payment well
and truly to be made to “JSRRDA” the } bids itself, his successors and assign these
presents.

SEALED with the common seal d-Bank this day of ........c.ccvvvvvevrnnennen. 20......

THE CONDITIONS of't ation are:

period of Bid Validity:

a) fails or refuses to execute the Form of Agreement in accordance with the Instruction to
Bidders, if required, or

b) fails or refuses to furnish the performance Security, in accordance with Instructions to
Bidders.

¢) does not accept the correction of the Bid Price pursuant to Clause 26.

We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his demand the
Employer will note that the amount claimed by him is due to him owing to the occurrence of one or

both of the two conditions, specifying the occurred conditions(s).
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This guarantee will remain in force unto and including the date (.........ccccoevmrvirvnnnnns )E*
mentioned in NIT/ITB or as it may be extended by the Employer, notice of which extension(s) to the
Bank is hereby waived, and any demand in respect the RWD of this guarantee should reach the Bank

not later than the above date.

SIGNATURE OF AUTHORISED

OFFICER OF THE BANK
DATE
WITNESS
SIGNATURE NAME
NAME : DESIGNATION
ADDRESS : SEAL

*The Bidder should insert the amount of the guarantee in words and figures denominated in Indian

Rupees. This figure should be same as shown in Notice inviting Tender/ Instruction to Bidder.

** As per NIT/ITB, validity shall be upto 180 days from date of opening of tender (Technical Bid)
which is
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PERFORMANCE BANK GUARANTEE
To:
[name of Employer]
[address of Employer]

WHEREAS [name and address of Contractor]
(hereinafter called "the Contractor") has undertaken, in pursuance of Contract No.

dated to execute [name of
Contract and brief description of Works] (hereinafter called "the Contract");

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligations in accordance with the
Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible
to you, on behalf of the Contractor, up to a total of [amount

1 . . .
of guarantee] [in words], such sum being payable in
Indian Rupees and we undertake to pay you, upon your first written demand and
without cavil or argument, any sum or sums within the Ilimits of

1 . . .
[amount of guarantee] as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
Contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the
terms of the Contract or of the Works to be performed there under or of any of the
Contract documents which may be made between you and the Contractor shall in any
way release us from any liability under this guarantee, and we hereby waive notice of
any such change, addition or modification.

This guarantee shall be valid until ......... (i.e.) 45 days from the date of expiry of
the Defects Liability Period.

Signature and seal of the guarantor
Name of Bank

Address

Date

1 An amount shall be inserted by the Guarantor, representing the percentage of
the Contract Price specified in the Contract and denominated in Indian Rupees.
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PERFORMANCE BANK GUARANTEE (for unbalanced items)

To: [name of Employer]
[address of Employer]

WHEREAS [name and address of Contractor]
(hereinafter called "the Contractor") has undertaken, in pursuance of Contract No.

dated to execute [name of
Contract and brief description of Works] (hereinafter called "the Contract");

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligations in accordance with
the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible
to you, on behalf of the Contractor, up to a total of [amount

1 . .
of guarantee] [in words], such sum being payable
in Indian Rupees and we undertake to pay you, upon your first written demand and
without cavil or argument, any sum or sums within the limits of

1 . . .
[amount of guarantee] as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
Contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the
terms of the Contract or of the Works to be performed thereunder or of any of the
Contract documents which may be made between you and the Contractor shall in
any way release us from any liability under this guarantee, and we hereby waive
notice of any such change, addition or modification.

This guarantee shall be valid until ........ (i.e.) 45 days from the date of issue of
the certificate of completion of works.

Signature and seal of the guarantor
Name of Bank

Address
Date
1 An amount shall be inserted by the Guarantor, representing additional security

for unbalanced Bids, if any and denominated in Indian Rupees.
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eMARG

Flow Diagram for Inspection & Payment

Online Monthly Bill Generation Routine Inspection [RI) for every 1
& Submission by Contractor K.M. of the roads (Bi-monthly) by
10 through Mokbile App.

¥

¥
AESAM/IE/SUbE Verifies the View Rl & Perform Performance
Bill & forward to PIU In- Evaluation [PE) of each road against
. the submitted Bill {by 10]).

A verifies the taxes & enter Approval of bill and PE by PIU In-
miscellaneous deduction (6 I charge & forward o AD.
monthiy)
[y
r 3
AD generates voucher FIU In-charge will generate the scroll, 10 : Inspecting Officer
& forward to PIU digitally signed and Forward to Bank ) ’
Rl : Routine Inspection
In-charge User for initiating payment.
PE : Performance Evzluation

A0 : Account Officer

L

Bank Transaction status provided by
Bank User.
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Affidavit

(Sample format)
) S 0
N 16 (Owner/Partner) of
131610 S U (Name of

the Firm) do here by solemnly affirm as follow:

1. That all papers submitted by me in the BID of e-

tender reference NUMDET ..ot dated ...l

........................................................................................ (Name of work/
Package No.) is correct to the best of my knowledge. At any stage ifit, is found that
the information given is not genuine or any of the papers submitted by me is not
correct, department is free to forfeit my EMD and may initiate process of
blacklisting against the firm.

2. The wundersigned also  hereby  certifies that neither our firm
...................................................... has abandoned any work of Rural
works Department / Road Construction Department, Jharkhand nor any contract
awarded to us for such work has been rescinded during last five years prior to year
of this bid.

3. That I have read the Bid Document and I am accepting all terms and condition as
mentioned in it.

4. That I have not employed any retired government servant (whose retirement date is
less than 02 years from present) in my firm.

5. That no near relative (Husband/Wife/Mother/Father/Own Brother or Sister) is
working as Divisional Accountant or Junior Engineer or at higher post in this
Circle/ Area in Rural Works Department, Jharkhand.

6. That I/my firm/Company is not black listed or debarred anywhere.

7. That I/my firm/company has not any current litigation or arbitration.

8. That I/my firm/company has no work pending beyond 6(six) months after
scheduled completion time of the work.

9. That validity of my bid will be 90 days from the deadline date of submission of

bids.
Lo do hereby declare that above statements are true and correct.
Sworn and signed On .........cccoeiiiiiiiiiiieiniee e Deponent

Identified by
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Abbreviations

BIS : Bureau of Indian Standards NP3 : Non Pressure pipes
BOQ . Bill of Quantities Specified by BIS ODR
CcD :  Cross Drainage :  Other District Road
CRMB : Crumb Rubber Modified Macadam OPC : Ordinary Portland Cement
Cu. M. : Cubic Meter PBL :  Protected Bed Level PCC
EE . Executive Engineer :  Plain cement Concrete
GCC :  General Conditions of Contract PMGSY : Pradhan Mantri Gram
GSB : Granular sub Base Sadak Yojana
HM : Hard Murum PWD : Public works Department
HYSD . High Yield strength Deformed RCC :  Reinforced Cement
INR : Indian Rupee Concrete
ITB : Instructions to Bidders RS :  Rapid setting
Kg : Kilogram SH :  State Highway
KN :  Kilo Newton | SP :  Special Publication

. Liter SWG :  Sheet Wire Gauge VR
m ;. Meter : Village road
mm : Mili Meter RRM Rural Road Manu
MDR :  Major District Road
MH . Jharkhand
MORD : Ministry of Rural Development
MPM : Modified Penetration Macadam
NIT : Notice inviting Tender
NRRDA : National Rural Road Development

Agency

oMcC : Optimum Moisture Content
PAC . Project Approved cost
Sq. m : Square Meter
SE :  Superintending Engineer
SS : Slow Setting
WBM : Water Bound Macadam
BT :  Black Topping
CC :  Cement Concrete
DLC :  Dry Lean Concrete GI

: Galvanized Iron
GL : Ground Level
IRC : Indian road Congress
IS : Indian standard

MS : Mild steel
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Name of Works :-  Upgradation/Construction of Rural Roads & their Maintenance for 5 Years
under Pradhan Mantri Gram Sadak Yojana.

Construction and Maintenance of Road from CONSTRUCTION AND MAINTENANCE OF Road

1. L021-Barka Ghat To Dhurki Main Road (Marchai),Block:- Dhurki, District:- Garhwa , Length:- 6.200
Km. Package No. JHO7MTCO010, 2.L022-Danrai To Korwa Piahiya Tola ( Behrwa) Block:- Dandai ,
District:- Garhwa , Length:- 3.500 Km. Package No. JHO7ZMTCO009 ,3. L026-Pmgsy Khuri More To Khuri
Road , Block:-Chinia, District:- Garhwa , Length:- 2.800 Km. Package No. JHO7MTC005. of Tender
Package No- JH-07-PMJANMAN-GAR-02 (2025-26) of District- Garhwa

I /We hereby declare that I / We have made myself / ourselves thoroughly conversant with
the local conditions regarding all materials and lab our on which I/ We have based my/our
rates for this Bid Document. The specifications and leads on this work have been carefully
studied and understood before submitting this Bid Document. I /We undertake to use only the
best materials approved by Executive Engineer on his duly authorized assistant during
execution of the work and to abide by the decision.

AULhOTISEA STZNALOTY....cciiiiieiiieeiieeeiee ettt eiee e e e e e ebee et eeesaeesssaeessseeensseeesseeessseeensees
Name and Title Of STZNATOTY....cuiiiiiiieiiecie e e eesreeens
NAME OF BIAGRT ..ttt sttt
Authorised Address of COMMUNICAION. .....cc.eevuiriiriiriirieieeiee ettt
Telephone NOS (OFffICe) ...uuiniii i e e
IMODBILE INO . ..ttt sttt et e sab e et e bt eebeenbeeenreeneeas
Facsimile (FAX) INO.....coiiiieiieeciie ettt ettt et e et e e e ae e e s beeessbee s e e ae e e e aneeenan

Electronic Mail Identification (Email ID) ...
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QU STHIOT FIAARTE e SOt
( TTeuT ferehTe HSITed, SR R )

4 National Rural Infrastructure Development Agency
(Ministry of Rural Development, Govt. of India)

5* Floor, 15-NBCC Tower, Bhikaji Cama Place, New Delhi-110066

File No. NRRDA-Ao021(11)/10/2019-FA- 367353 Dated: 06.03.2020

To,

The Principal Secretary/Secretary/CEQ’s/ of Nodal Department of PMGSY of all
States.

Subject: Online collection, accounting and refund of EMD & Tender Fee in PMGSY Works.
Sir /Madam, ;

Consequent upon introduction of online tendering in PMGSY works through
pmgsytenders.gov.in, a proposal to use only online mode of deposit of EMD and Tender fee in
PMGSY works is being considered. The existing procedure of accepting EMD by way of DD/FD etc.
shall be dispensed with, once the online mode is implemented.

To make the proposed online EMD mode feasible, a single Central Pooling Bank Account
shall be opened by NRIDA into which the tender fees and EMD’s of all the PMGSY tenders across
the country, would be deposited. This Central Pooling Account shall be linked to the Programme
Fund Accounts of all states wherein the EMD of the successful Bidder shall be transferred along
with the entire tender fee after the completion of the tender evaluation process. Refund of EMD to
unsuccessful bidder(s) will be made through this Central Pooling Account in an online mode by
the bank automatically into the bank account of the unsuccessful bidders. The entire process had
already been explained to the Financial Controller of the SRRDA of your State during the recently
concluded National workshop of the PMGSY FCs held by NRIDA.

In view of above, you are requested to kindly give your consent on the adoption of this
process along with comments/suggestions on the same, if any, within 15 days of the date of this
communication. If no comments are received within the stipulated period, it shall be presumed
that the proposal to switch over to online mode of EMD for subsequent PMGSY tenders is
acceptable to the state.

This issues with the approval of AS, MoRD &DG, NRIDA.

Yours sincerely,

Director (F&A) g [
Copy to:
1. Director (P-1), NRIDA, New Delhi.

2. PPS to AS, MoRD & DG, NRIDA, New Delhi.
3. Shri Vijay Ingle, Programmer for uploading on the website.
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QS ST FERIRAT [EBTA Sorlt
( TTHvoT foreRTd AT, STd e )

National Rural Infrastructure Development Agency
(Ministry of Rural Development, Govt. of India)

5" Floor, 15-NBCC Tower, Bhikaji Cama Place, New Delhi-110066

Dr. Ashish Kumar Goel, IAS

Additional Secretary, MoRD
Director General, NRIDA

DO No. NRRDA-P017(25)/7/2021-Dir.(Tech) 31 January 2022

Sub: Installation of GPS system in key machinery and equipment engaged
during execution of road works under PMGSY & RCPLWEA.

Oesn, Nadaw / Siv,

During the construction of PMGSY roads, many construction equipment like
tippers, rollers, excavators, motor graders, etc are used. Proper operation of
equipment/ machinery for the specified period is essential to achieve quality as per
the specifications during the execution of roads. But, there is no mechanism to
monitor the operation of the deployed equipment by the PIUs/ SRRDAs, other than
manual inspection. It is not possible that PIU engineer can be present at the site
all the time. Hence, a tool for monitoring the deployed equipment is required for
ensuring proper quality.

1. In this context, to enhance transparency during road construction and
maintenance, it has been decided to implement the GPS enabled VTS
(Vehicle Tracking System) on the equipment/ vehicles which are used during
road construction such as tippers, rollers, excavators, motor grader, etc.
GPS-enabled VTS (Vehicle Tracking System) will be instrumental in
enhancing productivity during construction and in improving the quality of
work.

2. Detailed guidelines for implementation of GPS enabled VTS (Vehicle Tracking
System) are enclosed. States are requested to implement the GPS enabled
VTS (Vehicle Tracking System) on all the important construction vehicles/
machinery/ equipment deployed by the contractor/ PIUs for execution of
PMGSY (including RCPLWEA) works.

3. The VTS system for road construction should be made functional latest by
1st May 2022 for all the ongoing road works of PMGSY-III. Payments to
contractors will only be possible once VTS system is established on
construction related vehicles and VTS reports are uploaded on OMMAS.
SRRDAs should start the process of selecting the vendor and establishing
the control room immediately. SRRDAs are free to decide as to which
activities/ infrastructure they want to purchase, and which they want to hire
from the market. It is advisable that those equipment/ infrastructure which
are prone to become obsolete very fast should be taken on hire basis so as to
keep pace with emerging technology and bring economy in cost.

[\7(3\ 8 4 Yo\rs sincerely,

(Dr. Ashish Kumar Goel)
To,

1, Additional Chief Secretaries/ Principal Secretaries/ Secretaries in-charge of
implementing PMGSY & RCPLWEA (All States/UTs).

2. CEO /E-in-C /Chief Engineers of SRRDAs/RCPLWEA (All States/UTs)



