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SECTION I 
Office of the Superintending Engineer. 

Moradabad Circle U.P. P.W.D. MORADABAD 
List of Important dates of bids for Construction of roads under U.P. P.W.D. 

Name of work    :- Year 2025-26 Under New Construction 
of Narottam sarai to Thana Nakhasa road        

1. Construction of road   :- As Per NIT including rainy season. 
2. Date and reference of notice inviting bid :- 20-04-2026  
 
3. Period of availability of bidding documents 

On website http://etender.up.nic.in :- From 05-05-2026 to 19-05-2026 
4. Date time and place of pre- bid meeting :-  Date:- 12-05-2026 

Time:- 12:00 Noon  
Place:- Office of the Superintending 
 Engineer Moradabad Circle 
 P.W.D. Moradabad. 

5. Deadline for receiving the bids online :- Date 19-05-2026 time 12:00 P.M. 
6. Time place and deadline for receiving 
 tender      :-  After Opening Technical & Financial Bid.  
 Documents as stated in clause 4(c) of Notice 

Inviting Tender (E-Procurement Notice) 
Place :- 1. Office of the Executive Engineer 

Provincial Division, P.W.D. 
Sambhal. 

2. Office of the Superintending  
    Engineer Moradabad Circle P.W.D. 

Moradabad 
3. Office of the Chief Engineer 
 Moradabad Zone P.W.D. 

Moradabad 
7. Date Time and Place of Opening  
 Technical Bids    :- Date : 19-05-2026 

Time: 12:30 P.M. 
Place: Office of the Superintending 
Engineer Moradabad Circle P.W.D. 
Moradabad 

8. Date Time and Place of Opening  
 financial Bids    :- To be intimated online after 

Evaluation of technical bids. 
9. Last date of bid validity :- 90 Days 
10. Officer inviting Bids    :- Superintending Engineer, 

Moradabad Circle P.W.D. 
Moradabad 
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A. General 
1. Scope of Bid 
1.1 The Employer as defined in the Appendix to ITB invites bids for the construction of Works as described in these 

documents and referred to as “the works”. The name and identification number of the works is provided in the 
Appendix to ITB. The bidders may submit bids for any or all of the works detailed in the table given in the Notice 
Inviting Tender. Bid for each work should be submitted separately. 

1.2 The successful Bidder will be expected to complete the Works by the Intended Completion Date specified in the 
Part I General Conditions of Contract. 

1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives (bidder/tenderer, bid/ tender, 
bidding/ tendering, etc.) are synonymous. 

2. Source of Funds 
2.1 The Government of the State U.P. as defined in the Appendix to ITB has decided to undertake the works of 

construction of roads 
2.2 The Government of the State has decided to provide funds for the construction of the roads. 
3. Eligible Bidders 
3.1 This Invitation for Bids is open to all bidders as defined in the Appendix to ITB. 
3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by the Central 

Government, the State Government or any public undertaking, autonomous body, authority by whatever name called 
under the Central or the State Government. 

3.3 Any bidders having criminal record is not allowed to paricipate in the bidding process. Any person who is having 
criminal cases against him or involved in the organized crime or gangster activities or Mafia or Goonda or Anti 
social activity are strictly prohibited to participate in the bidding process. If it is established that any bidder has 
criminal record, his bid shall be automatically cancelled. 

3.4 As per G.O. No. 2572/23-7-2016-176(Samanya)/06 T.C. Dtaed 23-09-2014 the bidder has to produce attested true 
copies of the solvency & character certificates issued by the competent authority with the bid documents along with 
an affidavit verifying that these two documents are valid. However, these original certificates should be produced by 
them at the time of opening of biss. If the competent authority is not satisfied after comparing attested copies with the 
originals, it may reject the bis as if the required documents were not produced at all.The bidder has also to produce 
self declaratory affidavit (on the attached prescribed performa) in original with the bid documents. 

3.5. Any bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed to participate in the 
bidding. If it is established that the contractor is registered with the state bar council, his bid shall be automatically 
cancelled. 
4. Qualification of the Bidder 
4.1 All bidders shall provide in Section 3, Forms of Bid and Qualification information, a preliminary description of 

the proposed work method and schedule, including drawings and charts, as necessary. 
4.2 All bidders shall include the following information and documents with their bids in Section 3, Qualification 
Information unless otherwise stated in the Appendix to ITB: 

(a) copies of original documents defining the constitution or legal status, place of registration, and principal place of 
business; written power of attorney of the signatory of the Bid to commit the Bidder; 

(b) total monetary value of civil construction works performed for each of the last five years; 
(c) experience in works of a similar nature and size for each of the last five years, and details of works in progress or 

contractually committed with certificates from the concerned officer of the rank of Executive Engineer or equivalent; 

(d) evidence of ownership of major items of construction equipment named in Clause 4.4 B (b) (i) of ITB or evidence of 
arrangement of possessing them on hire/lease/buying as defined therein. 

(e) details of the technical personnel proposed to be employed for the Contract having the qualifications defined in 
Clause 4.4 B (b) (ii) of ITB for the construction. 

(f) reports on the financial standing of the Bidder, such as profit and loss statements and auditor's reports for the past 
three years; 

(g) an undertaking that the bidder will be able to invest a minimum of cash up to the percentage (defined in the Appendix 
to ITB) of the contract price of works, during the implementation of the works; 

(h) evidence of access to line(s) of credit and availability of other financial resources/ facilities (10 percent of the contract 
value) certified by banker (the certificate being not more than 3 months old.)
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(i) authority to seek references from the Bidder's bankers; 
(j) information regarding any litigation or arbitration during the last five years in which the Bidder is involved, the parties 

concerned, the disputed amount, and the matter; 

(k) Proposal for subcontracting the components of the works for construction/ Up gradation aggregating not more than 
25% of the contract price: - and 

(l) the proposed methodology and programme of construction, backed with equipment and material planning and 
deployment, duly supported with broad calculations and Quality Management Plan proposed to be adopted, justifying their 
capability of execution and completion of the work as per technical specifications and within the stipulated period of 
completion. . 
4.3 Bids from joint venture are not allowed. 
4.4 A To qualify for award of the Contract, each bidder should have in the last five years: 

a) Achieved in any one year a minimum financial turnover (in all cases of civil engineering construction works only) 
volume of construction work of at least the amount equal to the estimated cost of works(excluding maintenance 
cost for five years )for which bid has been invited. The turnover will be indexed at the rate of 8 percent for a year. 

b) Satisfactorily completed, as prime Contractor, at least one similar work equal in value to one-third of the estimated 
cost of work (excluding maintenance cost for five years) for which the bid is invited, or such higher amount as 
may be specified in the Appendix to ITB. 

4.4 B (a) Each bidder must produce: 

(i) The Current Income-Tax clearance certificate. 

(ii) An affidavit that the information furnished with the bid documents is correct in all respects; and 
(iii) Such other certificates as defined in the Appendix to ITB. Failure to produce the certificates shall make 
the bid non-responsive. 

(b) Each bidder must demonstrate: 
(c)  

(i) Availability for construction work, of the owned, key equipment stated in the Appendix to ITB including 
equipments required for establishing field laboratory to perform mandatory tests, and those stated in the 
Appendix to ITB; 

(ii) Availability for construction work of technical personnel as stated in the Appendix to ITB. 
(iii) Liquid assets and /or credit facilities, net of other contractual commitments and exclusive of any advance 
payments which may be made under the Contract, of not less than the amount specified in the Appendix to 
ITB; 

(d) The bidder must not have in his employment: 

(i) The near relations (defined as first blood relations, and their spouses, of the bidder or the bidder’s spouse) of 
persons listed in the Appendix to ITB. 

(ii) Without Government permission, any person who retired as gazetted officer within the last two years of 
the rank and from the departments listed in the Appendix to ITB. 

4.4.C To qualify for a package of contracts made up of this and other contracts for which bids are invited in the Notice 
Inviting Tender, the bidder must demonstrate having experience and resources sufficient to meet the aggregate of the 
qualifying criteria for the individual contracts. 

4.5 Sub contractors experience and resources shall not be taken into account in determining the bidders compliance 
with the qualifying criteria except to the extent stated in 4.4 A above 

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity for 
construction work is equal to or more than the total bid value. The available bid capacity will be calculated as under: 

Assessed Available Bid capacity = ( A*N*M - B ) 
where 

A = Maximum value of civil engineering works executed in any one year during the last five years (updated to the 
price level of the last year at the rate of 8 percent a year) taking into account the completed as well as works in 
progress.
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N = Number of years prescribed for completion of the works for which bids are invited (period up to 6 months to be 

taken as half-year and more than 6 months as one year). 

M = M is taken 2.5 
B = Value, at the current price level, of existing commitments and on-going works to be completed during the period 

of completion of the works for which bids are invited. 
Note: The statements showing the value of existing commitments and on-going works as well as the stipulated period of 

completion remaining for each of the works listed should be countersigned by the Engineer in charge, not below 
the rank of an Executive Engineer or equivalent. 

4.7 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have: 
(i) Made misleading or false representations in the forms, statements, affidavits and attachments submitted in proof 

of the qualification requirements; and/or 

(ii) Record of poor performance such as abandoning the works, not properly completing the contract, inordinate 
delays in completion, litigation history, or financial failures etc. 

(iii) participated in the previous bidding for the same work and had quoted unreasonably high or low bid prices 
and could not furnish rational justification for it to the Employer. 

5. One Bid per Bidder 
5.1 Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one Bid will cause the 

proposals with the Bidder's participation to be disqualified. 
6. Cost of Bidding 
6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the Employer will, 

in no case, be responsible or liable for those costs. 

7. Site Visit 
7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and familiarise himself with 

the Site of Works and its surroundings including source of earth, water, road aggregates etc. and obtain all 
information that may be necessary for preparing the Bid and entering into a contract for construction of the Works. 
The costs of visiting the Site shall be at the Bidder's own expense. He may contact the person whose contact details 
are given in the Appendix to ITB. 

B. Bidding Documents 
8. Content of Bidding Documents 
8.1 The set of bidding documents comprises the documents listed below and addenda issued in accordance with Clause 10 
of ITB. 

1 Notice Inviting Tender 

2.Instructions to Bidders 

3 Qualification Information 

4 Conditions of Contract 

(Part I General Conditions of Contract, and Contract Data; Part II Special Conditions of Contract) 

5 Specifications 

6 Drawings 

7 Bill of Quantities 

8 Form of Bid 
9 Form of Acceptance, Form of Agreement, Issue of Notice to Proceed with the Work, form of Unconditional 
Bank Guarantee. 

8.2 The bid document is available online on the website http://etender.up.nic.in . The bid document can be downloaded. 
The bidder is required to submit demand draft towards the cost of bid document in favor of the name given in Notice 
Inviting Tender and the same has to be submitted as instructed in the Notice Inviting Tender. 
8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms, terms and 

specifications, bill of quantities, forms and drawings in the Bid Document. Failure to comply with the requirements of 
Bid Documents shall be at the bidder’s own risk. Pursuant to clause 25 hereof, bids, which are not substantially 
responsive to the requirements of the Bid Documents, shall be rejected.
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9. Clarification of Bidding Documents and Pre-bid Meeting 
9.1 A prospective bidder requiring any clarification of the bidding document may notify the employer in writing or by 

cable (“cable” includes Telex and facsimile) at the employer address indicated in the Notice inviting tenders. The 
Employer will respond to any request for clarification received earlier than 10 Days prior to the dead line for 
submission of bid. Copies of the employer’s response will be forwarded to all purchasers of the bidding documents, 
including a description of the enquiry, but without identifying it’s source. 

9.2 If a pre-bid meeting is to be held, the bidder or his authorized representative is invited to attend it. Its date, time and 
address are given in the Appendix to ITB. 

9.2.1 The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be raised at that 
stage. 

9.2.2 The bidder is requested to submit any questions in writing or by cable so as to reach the Employer not later than 
one week before the meeting. 

9.2.3 Minutes of the meeting, including the text of the questions raised (without identifying the source of the enquiry) 
and the responses given will be transmitted without delay to all purchasers of the bidding documents. Any 
modifications of the bidding documents listed in Clause 8.1 of ITB, which may become necessary as a result of the pre-
bid meeting shall be made by the Employer exclusively through the issue of an Addendum pursuant to Clause 10 of 
ITB and not through the minutes of the pre-bid meeting. 

9.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 
10. Amendment of Bidding Documents 
10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by issuing addenda 
online or by publication in print media. 
10.2 Any addendum thus issued online shall be part of the bidding documents and deemed to have been communicated 
to all the bidders. The bidders should regularly see the addendum before finally submitting their bids online. 
10.3 To give prospective bidders reasonable time in which to take an addendum into account in preparing their bids, the 

Employer shall extend, as necessary, the deadline for submission of bids, in accordance with Clause 20.2 of ITB. 
C. Preparation of Bids 

11. Language of Bid 
11.1 All documents relating to the Bid shall be in the language specified in the Appendix to ITB. 

12. Documents Comprising the Bid 
12.1 The Bid submitted by the Bidder shall be in two separate parts: 
Part I This shall be named Technical Bid and shall comprise of: 

I. Form of bid for Part I of the bid as per format given in section 6( to be submitted online) 

II. The demand draft for the cost of the bidding documents as specified in the Notice Inviting Tender placed in a 
separate cover, marked “cost of bidding document downloaded from the internet”; 

III. Earnest Money in a separate cover marked ‘Earnest Money’ in the form of FDR as specified in the clause 
16.2 of ITB; 

IV. Authorized Address and contact details of the bidder having the following information : 
Address of communication: 
Telephone No.(s): Office: 
Mobile No.: 
Facsimile (Fax) No. : 
Electronic Mail Identification (E-mail ID): 

V. Qualification information, supporting documents, affidavit and undertaking as specified in Clause 4 of ITB. 

VI. Undertaking that the bid shall remain valid for the period specified in clause 
15.1 OF ITB. 
VII Any other information/documents required to be completed and submitted by bidders, as specified in the Appendix 

to ITB, and Notice Inviting Tender including T-4,T-5,T-6 in prescribed formats. 
VIII. An affidavit affirming that information he has furnished in the bidding document is correct to the best of his 

knowledge and belief. 

Part II. It shall be named Financial Bid and shall comprise of: 



 

17 
 

 
(i) Form of Bid as specified in Section 6; 
(ii) Priced bill of quantities for items specified in Section 7; 

12. 2 The documents and details mentioned in clause 12.1 Part I above shall be submitted online on website 
http://etender.up.nic.in Details and process of online submission of the tender and relevant documents are given in the 
website mentioned above. These are to be submitted in the manner prescribed below. 
(a) The following details shall be entered online in the prescribed formats: 

i) Form of bid for technical qualification Part I of the bid as per format given in section 6. 
ii) Form of bid for financial bid Part II of the bid as per format given in section 6 

(b) Scanned copies of the following documents shall be uploaded on the website http://etender.up.nic.in at the 
appropriate place. 

i) Demand draft towards the cost of bid document (clause 8.2 of ITB) 
ii) Earnest Money in form (as stated in clause 16 of ITB) 
iii) Copy of PAN card issued by the Income Tax Authorities (clause 4.4 of ITB) 
iv) Contractor registration certificate (clause 3 of ITB) 
v) Evidence of access to line of credit (clause 4.4 of ITB) 
vi) Annual turnover Certificate from chartered accountant for last five financial years in the forms with breakup 
of civil works and total works in each financial year. ( Clause 4.4 of ITB) 
vii) Affidavit regarding correctness of certificates and other relevant documents.(clause 4.4 of ITB) 
viii) Any other document as specified by the state in the ITB and Notice Inviting Tender including T-4,T- 5,T-6 

in prescribed formats. 
(c) Scanned copies of the certificates showing details of similar nature of works, works in hand or ongoing works, works 
for which bid has been already submitted and and machineries owned or possessed on hire should be uploaded after 
converting them to PDF format. 

i) Similar nature of works executed(clause 4.4 of ITB) 
ii) Works in hand or ongoing works (clause 4.4 of ITB) 
iii) Works for which bids have already been submitted(clause 4.4 of ITB) 
iv) List of machineries owned/brought on hire (clause 4.4 of ITB) 

(d) Submission of original documents: The bidders are required to submit 
i) Original demand draft towards the cost of bid documents and 
ii) Original earnest money in approved form and 
iii) Original Affidavits as per provisions of clause 3 & 4 of ITB 
iv) The Bidder shall submit Power of Attorney authorizing the signatory of the bid to commit the bidder, if 

 applicable. 
with the office specified in Notice inviting tender, on a date and time not later than the deadline for receiving the 

bids, either by the registered post or by hand failing which the bids shall be summarily declared non responsive. The 
employer shall not be responsible for any postal delay for whatsoever may be the reason. 

Each part shall be separately sealed and marked in accordance with Sealing and Marking instructions in clause 19 
of ITB. 
12.3 The following documents, which are not submitted with the bid, will be deemed to be part of the bid. 

 

13. Bid Prices 
13.1 The Contract shall be for the whole Works, as described in Clause 1. 1 of ITB, based on the priced Bill of 

Quantities submitted by the Bidder. 
13.2 The Bidder shall adopt the Percentage Rate Method as specified in the Appendix to ITB; only the same option is 

allowed to all the Bidders.

Section Particulars 

1 Notice inviting Tender 

2 Instruction to the bidders 

3. Conditions of Contract and special conditions if any. 

4. Contract Data 

5. Specifications 

6. Drawings 
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Percentage Rate Method requires the bidder to quote a percentage above / below/ at par of the schedule of rates 
specified in the Appendix to ITB. 

13.3 All duties, taxes, royalties, cess and other levies payable by the Contractor under the Contract, or for any other 
cause, shall be included in the rates, prices, and total Bid price submitted by the Bidder. 

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and shall not be subject to 
adjustment. 

14. Currencies of Bid 
14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 
15. Bid Validity 
15.1 Bids shall remain valid for a period of ninety days after the deadline date for bid submission specified in Clause 20 

of ITB. A bid valid for a shorter period shall be rejected by the Employer as non-responsive. 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the bidders 

may extend the period of validity for a specified additional period. The request and the bidders’ responses shall be 
made in writing or by cable. A bidder may refuse the request without forfeiting his Earnest Money. A bidder 
agreeing to the request will not be required or permitted to modify his bid, but will be required to extend the 
validity of his earnest money for a period of the extension, and in compliance with Clause 16 of ITB in all respects. 

16. Earnest Money 
16.1 The Bidder shall furnish, as part of the Bid, Earnest Money, in the amount specified in the Appendix to 
ITB. 
16.2 The Earnest Money shall, at the Bidder’s option, be in the form of Fixed Deposit Receipt of a scheduled 

commercial bank pledged in the name of SUPERINTENDING ENGINEER MORADABAD CIRCLE PWD 
MORADABAD. The Fixed Deposit Receipt shall be valid for 12 months or more after the last date of receipt of 
bids. 

16.3 Any bid not accompanied by an acceptable Earnest Money and not secured as stated in sub clause 16.1 and 
16.2 , unless exempted in terms given in the Appendix to ITB, shall be rejected by the Employer as non-
responsive. 

16.4 The Earnest Money of unsuccessful bidders will be returned within 28 days of the end of the Bid validity period 
specified in Clause 15.1 of ITB. 

16.5 The Earnest Money of the successful Bidder will be discharged when the Bidder has signed the Agreement and 
furnished the required Performance Security. 

16.6 The Earnest Money may be forfeited: 
a) if the Bidder withdraws the Bid after bid opening (technical bid) during the period of Bid validity; 

b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to 

i. sign the Agreement; and/or 
ii. Furnish the required Performance Security. 

17. Alternative Proposals by Bidders 
17.1 Bidders shall submit offers that comply with the requirements of the bidding documents, including the Bill of 

Quantities and the basic technical design as indicated in the drawings and specifications. Alternative proposals will 
be rejected as non-responsive. 

D. Online Submission of Bids 

18. Bidding through E-Tender system 

18.1 The Bidding process for this work is by electronic bid submission through website http://etender.up.nic.in . 
Detailed guidlines for viewing bids and submission of online bids are provided on the aforesaid website. The 
invitation of bids under PWD is published on website. Any citizen or prospective bidder can log-on to the website 
and view the details of works for which bids are invited. The prospective bidder can submit bids online; however 
the bidder is required to have enrolment/registration on the website and should have valid Digital Signature 
Certificate (DSC) in the form of smartcard/ e-token. The DSC can be obtained from any authorised Certifying 
authority. The bidder should register on the website http://etender.up.nic.in using the relevant options available on 
the website. Then the Digital signature registration has to be done with the e- token, after logging on the site. After 
this the bidder can login the site through the secured login by entering the password of e-token and the user id / 
password chosen during registration. 
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After getting the bid schedule, the bidder should go through them carefully and then submit the documents as 
asked, failure to which the bids will be summarily rejected. 

18.2 The completed bid comprising of documents indicated in ITB clause 12 should be uploaded on the website 
http://etender.up.nic.in through e-tendering process along with scanned copies of requisite certificates as are 
mentioned in different sections in the bidding document and scanned copy of earnest money, and scanned copy of 
tender fee. 

18.3 The bidder shall furnish information as described in the form of bid . 
19. Electronic submission of bids 
19.1 The bidder shall submit three separate files Part I technical bid Part II financial Bid and part three other documents 
required as specified in clause 12 of ITB. 

19.2 The contents of technical and financial bid have already been defined in clause 12 of ITB. All the documents are 
required to be digitally signed by the bidder. After electronic online submission the system will generate a unique 
identification number which is time stamped, This shall be treated as acknowledgement for online bid submission 
20. Deadline for Submission of Bids 
20.1 Complete Bids (including Technical and Financial) must be received by the Employer online not later than the date 

and time specified in the Notice Inviting Tender and thereafter in successive corrigendum’s/addendums. The 
original documents shall be submitted in the form and as specified in clause 12.2(d) at the address specified in the 
Appendix to ITB not later than the date and time indicated in the Appendix to ITB. In the event of the specified 
date for the submission of bids being declared a holiday for the Employer, the Bids will be received up to the 
specified time on the next working day. 

20.2 The Employer may extend the deadline for submission of bids by issuing an amendment in accordance with Clause 
10.3 of ITB, in which case all rights and obligations of the Employer and the bidders previously subject to the 
original deadline will then be subject to the new deadline. 

20.3 T
he Bidder shall place the two separate envelopes (called inner envelopes) marked “Technical Bid” and “Financial 
Bid” in one outer envelope. The inner envelopes will have markings as follows: 

Technical Bid: To be opened on 19-05-2026 at 12:30 PM (date and time of Technical Bid opening as per clause 
22.1 of ITB.) 

Financial Bid: Not to be opened except with the approval of the Employer. 
The contents of the Technical and Financial Bids shall be as specified in clause 12.1of ITB 

20.4 The inner and outer envelopes containing the Technical and Financial Bids shall 
a) be addressed to the Employer at the address provided in the Appendix to ITB; 
b) bear the name and identification number of the Contract as defined in clause 1.1 of ITB; and 
c) Provide a warning not to open before the specified time and date for Bid opening as defined in clause 22.1 of ITB. 

21. Modification/Withdrawal/Late Bids 
21.1 The electronic bidding system would not allow any late submission of bids after due date and time as per server 

time. Bid will be summarily rejected if not submitted on time as specified in clause 20.1of ITB 
21.2 The electronic bidding system provides facility for modification of bids. Bidders may modify their bids by 

uploading their request for modification before the deadline for submission of bids. The bidder does not need to 
pay any additional fee towards the cost of tender document. For modification of bid and consequential re 
submission the bidder does not need to withdraw his bid submitted earlier. The last modified bid submitted by the 
bidder within the bid submission time shall be considered as final bid. For this purpose modification by other 
means will not be accepted. In this e tendering system the modification and their consequential re submission is 
allowed any number of times. 

21.3 The bidder may withdraw his bid at his discretion by placing request online before the deadline of submission 
of bids, however if the bid is withdrawn then resubmission is not allowed. 

21.4 The bidders will not be allowed to modify or withdrawal after the deadline for submission of bids. 
21.5 Withdrawal or modification of a bid between the deadline for submission of bids and the expiration of original 

bid validity period specified in clause 15.1 above or as extended pursuant to clause 15.2 may result in the forfeiture 
of earnest money pursuant to clause 16. 

E. Bid Opening and Evaluation 
22. Bid Opening 
22.1 The Employer inviting bid or its authorized representatives will open the bids (except those received late) online at 

the time, date and place specified in the Appendix to ITB in the presence of the bidders/bidders’ representatives 
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who choose to attend and this could be viewed by the bidders online also. In the event of the specified date for the 
opening of the bids being declared a holiday, the bids will be opened at the appointed time and location on the next 
working day. 

22.2 Part I of the bid that is the envelope containing the technical bid shall be opened. The inner envelope marked “cost 
of bidding document downloaded from the Internet” will be opened first and if the cost of the bidding documents is 
not there, or incomplete, the remaining bid documents will not be opened, and bid will be rejected. 

22.3 In all cases the cost of the bidding documents, amount of earnest money and validity of bid and affidavits 
produced shall be scrutinized. Thereafter the bidder’s name and such other details as the employer may consider 
appropriate, will be notified as Part I bid opening summary by the authority inviting bids at the online opening. A 
separate electronic summary of the opening is generated and kept online. 

22.4 The Employer will prepare minutes of the Bid opening, including the information disclosed to those present in 
accordance with Clause 22.3 of ITB and upload the same for viewing online. 

22.5 Evaluation of Part I of the bid that is technical bids with respect to earnest money, qualification information and 
other information furnished in Part I of the bid in pursuance to Clause 12.1 of ITB, shall be taken up and completed 
within Ten working days of the date of bid opening, and a list will be drawn up of the responsive bids whose Part 
II that is financial bids are eligible for consideration. 

22.6 The result of evaluation of Part I of the bids shall be made public on e-tendering portal following which there will 
be time of five working days during which any bidder may submit complaint in writing by any means as by fax or 
e-mail, which shall be considered for resolution before opening of Part II that is financial bid. Any complaint shall 
be dealt with in accordance to handling protocol as available on the e-procurement portal http://etender.up.nic.in 

22.7 The employer shall inform the bidders, whose technical bids are found responsive in accordance to clause 
22.5 of ITB, about the date, time and place of opening of Part II that is financial bids online. In the event of the 
specified date being declared a holiday for the Employer, the bids will be opened at the appointed time and location 
on the next working day. The bidders or their authorized representative, may attend the meeting of opening of 
financial bids. 

22.8 Part II of bids of only those bidders will be opened online who have qualified in Part I of the bids. The bidder’s 
name, the bid price and such other details as the employer may consider appropriate will be notified online by the 
employer at the time of opening the financial bids. Any bid price which is not declared and recorded will not be 
taken into account in the bid evaluation. 

22.9 The Employer shall prepare the minutes of the opening of the Part II of the bids and upload the same for viewing 
online. 

23. Process to be Confidential 
23.1 Information relating to the examination, clarification, evaluation, and comparison of bids and recommendations for 

the award of a contract shall not be disclosed to bidders or any other persons not officially concerned with such 
process until the award to the successful Bidder has been announced. Any attempt by a Bidder to influence the 
Employer’s processing of bids or award decisions may result in the rejection of his Bid 

24. Clarification of Bids and Contacting the Employer 
24.1 No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid opening to the time 

the contract is awarded. 
24.2 Any attempt by the bidder to influence the Employer’s bid evaluation, bid comparison or contract award decision 

may result in the rejection of his bid. 
25. Examination of Bids and Determination of Responsiveness 
25.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether each Bid (a) meets the 

eligibility criteria defined in Clauses 3 and 4; (b) has been properly signed; (c) is accompanied by the required 
securities; and (d) is substantially responsive to the requirements of the bidding documents. During the detailed 
evaluation of the “Financial Bids”, the responsiveness of the bids will be further determined with respect to the 
remaining bid conditions, i.e., priced bill of quantities, technical specifications and drawings.
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25.2 A substantially responsive “Financial Bid” is one that conforms to all the terms, conditions, and specifications of 

the bidding documents, without material deviation or reservation. A material deviation or reservation is one (a) 
which affects in any substantial way the scope, quality, or performance of the Works; (b) which limits in any 
substantial way, inconsistent with the bidding documents, the Employer’s rights or the Bidder’s obligations under 
the Contract; or (c) whose rectification would affect unfairly the competitive position of other bidders presenting 
substantially responsive bids. 

25.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, and may not subsequently 
be made responsive by correction or withdrawal of the nonconforming deviation or reservation. 

25.4 The authority reserves the right to verify all statements, information and documents submitted by the bidder in 
response to the RFP and the Bidder shall, when so required by the Authority, make available all such information, 
evidence and documents as may be necessary for such verification. Any such verification or lack of such 
verification, by the Authority shall not relieve the Bidder of its obligations or liabilities hereunder nor will it affect 
any rights of the Authority there under. 

25.5 The Authority reserves the right ti reject any bid and appropriate the  BID security if : 
 (a) at any time, a material misrepresentation is made or uncovered, or 
 (b) the Bidder does not provide, within the time specified by the Authority, the supplemental information  
  sought by the Authority for evaluation of the BID. 
 Such misrepresentation/improper response shall read to the disqualification of the Bidder. 
25.6 Is case it is found during the evaluation or at any time before signing of the Agreement or after its execution and 
 during the period of the defect liability, subsistence thereof, that one or more of the eligibility and/or qualification 
 requirements hence not been met by the bidder, or the bidder has made material misrepresentation or has given any 
 materially incorrect or false information, the Bidder shall be disqualified forthwith if not yet appointed as the 
 contractor either by issue of the LOA or entering into of the Agreement, and if the Selected Bidder has already 
 been issued the LOA or has entered into the Agreement, as the case may be, the same shall, notwithstanding 
 anything to the contrary contained therein or in this RFP, be liable to be terminated, by a communication in writing 
 by the Authority to the selected Bidder or the Contractor, as the case may be without the Authority being liable in 
 any manner whatsoever to the selected Bidder or the Contractor. In such an event, the Authority shall be entitled to 
 forfeit and appropriate the BID security or performance security, as the case may be, as Damages, without 
 prejudice to any other right or remedy that may be available to the Authority under the Bidding Documents and/or 
 the Agreement, or otherwise. 
26. Correction of Errors 
26.1 Bids determined to be substantially responsive will be checked by the Employer for any arithmetic errors. 

Errors will be corrected by the Employer as follows: 
a) Where there is a discrepancy between the rates in figures and in words, the rate in words will govern; and 
b) Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the unit rate by 

the quantity, the unit rate as quoted will govern. 
26.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above procedure for the 

correction of errors and shall be considered as binding upon the Bidder. If the Bidder does not accept the corrected 
amount, the Bid will be rejected, and the Earnest money shall be forfeited in accordance with Clause 16.6(b) of 
ITB. 

27. Evaluation and Comparison of Bids 
27.1 The Employer will evaluate and compare only the bids determined to be substantially responsive in accordance 

with Clause 25 of ITB. 
27.2 In evaluating the bids, the Employer will determine for each Bid the evaluated Bid price by adjusting the Bid price 

by making correction, if any, for errors pursuant to Clause 26 of ITB. 
27.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of the cost of work 

to be performed under the contract, the Employer may require the Bidder to produce detailed price analyses for any 
or all items of the Bill of Quantities, to demonstrate the internal consistency of those prices with the construction 
methods and schedule proposed. After evaluation of the price analyses, the Employer may require that the amount 
of the performance security set forth in Clause 32 of ITB be increased at the expense of the successful Bidder to a 
level sufficient to protect the Employer against financial loss in the event of default of the successful Bidder under 
the Contract. The amount of the increased performance security shall be decided at the sole discretion of the 
Employer, which shall be final, binding and conclusive on the bidder. 

27.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of the cost of 
routine maintenance of works to be performed for five years under the contract, the Employer may require the 
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Bidder to produce detailed price analyses for routine maintenance. After its evaluation, the Employer may require 
that the amount of the performance security set forth in Clause 32 be increased at the expense of the successful 
Bidder to a level sufficient to protect the Employer against financial loss in the event of default of the successful 
Bidder under the Contract. The amount of the increased performance security shall be decided at the sole discretion 
of the Employer, which shall be final, binding and conclusive on the bidder. 

28. Price Preference 
28.1 There will be no price preference to any bidder. 
F. Award of Contract 
29. Award Criteria 
29.1 Subject to Clause 31 of ITB, the Employer will award the Contract to the Bidder whose Bid has been 
Determined: 

i. to be substantially responsive to the bidding documents and who has offered the lowest evaluated Bid price, 
provided that such Bidder has been determined to be (a) eligible in accordance with the provisions of Clause 3 of 
ITB, and (b) qualified in accordance with the provisions of Clause 4 of ITB; and 

ii. to be within the available bid capacity adjusted to account for his bid price which is evaluated the lowest in any of 
the packages opened earlier than the one under consideration. 

30. Employer’s Right to accept any Bid and to Reject any or all Bids 
30.1 Notwithstanding Clause 29 above, the Employer reserves the right to accept or reject any Bid, and to cancel the 

bidding process and reject all bids, at any time prior to the award of Contract, without thereby incurring any 
liability to the affected Bidder or bidders or any obligation to inform the affected Bidder or bidders of the grounds 
for the Employer’s action. 

31. Notification of Award and Signing of Agreement. 
31.1.1 The bidder whose Bid has been accepted will be notified of the award by the Employer prior to expiration of the 

Bid validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in the Part 
I General Conditions of Contract called the “Letter of Acceptance”) will state the sum that the Employer will pay 
to the Contractor in consideration of the execution, completion by the Contractor as prescribed by the Contract 
(hereinafter and in the Contract called the “Contract Price”). 

31.2. The notification of award will constitute the formation of the Contract, subject only to the furnishing of a 
performance security in accordance with the provisions of Clause 32. 

31.3. The Agreement will incorporate all agreements between the Employer and the successful Bidder. It will be signed 
by the Employer and the successful Bidder after the performance security is furnished. 

31.4 Upon the furnishing of the Performance Security, by the successful Bidder, the Employer will promptly notify the 
other Bidders that their Bids have been unsuccessful. 

32. Performance Security 
32.1 Within 10 (ten) days after receipt of the Letter of Acceptance, the successful Bidder shall deliver to the Employer a 

Performance Security of five percent of the Contract Price, for the period of one years and the time for completion 
of works plus additional security for unbalanced Bids in accordance with Clauses 27.3 and 27.4 of ITB and Clause 
46 Part I General Conditions of Contract and sign the contract. 

32.2 The performance security shall be either in the form of a Bank Guarantee or fixed deposit Receipts, in favor of 
 Superintending Engineer, MORADABAD ....  Circle, P.W.D. MORADABAD payable at MORADABAD..., 

U.P., from a Scheduled Commercial Bank. 
32.3 Failure of the successful Bidder to comply with the requirements of Clause 32.1.shall constitutes sufficient grounds 

for cancellation of the award and forfeiture of the Earnest Money. He will also be debarred from participating 
future bids under U.P. P.W.D. for one year. 

33. Advances: 
The employer will provide mobilization advances and advance against security of equipment as provided in Part I 
General Condition Of Contract. 
34. Corrupt or Fraudulent Practices 

The Employer requires the bidders/Contractors to strictly observe the laws against fraud and corruption in 
force in India, namely, Prevention of Corruption Act, 1988.
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Appendix to Instructions To Bidders (ITB) 

Instructions to bidders 

Clause Explanation 
Reference 

1.1 The Employer is Superintending Engineer, U.P. P.W.D. Represented by : S.E. , 
MORADABAD, Circle, P.W.D. MORADABAD. 

 The Works is : Year 2025-26 Under New Construction of Narottam 
sarai to Thana Nakhasa road        

2.1 The State is Uttar Pradesh 
3.1 Eligible Bidders are: Contractors registered with -Public Works Department in class ‘A’ For 

Road Work as the case may be. 
4.2 The information required from bidders in Clause 4.2 is modified as follows: NONE 
4.2(g) The percentage is Ten 

(4.4 A) (b) One Third of the estimated cost of works 

(4.4 B) (a) (iii) Other certificates required with the bid are: As per ITB 

(4.4. B) (b)(i) The key equipments for Road works and field testing laboratory for Road Works are: 

Name of the Equipment                       Quantity /No 
 Cost Of Work  
 

1. Tar Boiler            1 
2. Mixture/Mixol          1 
3.  Concrete Mixture          1 
4.  Water Tanker No         1 
5. Three wheeled static roller 8-10 tonne        3 
6. Vibratory Roller         1 
7. Tractor           1 
8.  Truck           1 
9.  Hot mix plant with Mech. pavers (100-120 TPH)      1 
10. Air compressor          1 
11. Mechanical Broom         1 
12. Bitumen Distributor/ mechanical sprayer      1 
13. Tipper           5 
14. J.C.B.           1 
15. Paver Finisher          1 
16. Wet Mix Macadam Plant with pavers       1  
17. Motor Grader 110 HP         1 
18. Hydraulic Broom         1 
19. Generator 250 KVA         1 
20. Front end loader         1 

21. Tandem Roller          1 

 All equipment should be provided at site lab and central lab as per SP-20-2002 I.MORTH/UP.P.W.D. 

 

Note: (a) The bidder must produce the following documentary evidence in support of his owning the above 

equipment: Documents showing proof of ownership. 

 

Machinary shall  be as per Prahri Portl (http://wms.uppwd.gov.in/Prahari/login#)
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4.4 The minimum amount of liquid assets and/or credit facilities net of other contractual 
B(b)(iii) commitments of the successful Bidder shall be 10% of the contract value 

4.4 B(c)(i) The bidder must produce an affidavit stating that the near relations of the following departmental 
Officers are not in his employment J.E’s, A.E.’s, E.E.’s, S.E.’s, and other staff of equivalent rank 

4.4 B(c)(ii) The bidder must produce an affidavit stating the names of retired gazetted officer (if any) in his 
Employment who retired within the last two years with the following ranks from the departments listed 
below: U.P.P.W.D., R.E.S. and. U.P. Irrigation. (Assistant Engineer, Executive Engineer, Superintending 
Engineer, Chief Engineer, Director cum Chief Engineer, Engineer-in-Chief)In case there is no such person 
in his employment, his affidavit should clearly state this fact. 

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available bid 
capacity for construction work is equal to or more than the total bid value. The available bid capacity will 
be calculated as under: 
Assessed Available Bid capacity = ( A*N*M - B ) where 
A = Maximum value of civil engineering works executed in any one year during the last five years 
(updated to the price level of the last year at the rate of 8 percent a year) taking into account the completed 
as well as works in progress. 
N = Number of years prescribed for completion of the works for which bids are invited (period up to 6 
months to be taken as half-year and more than 6 months as one year). 
M = M is taken 2.5 
B = Value, at the current price level, of existing commitments and on-going works to be completed during 
the period of completion of the works for which bids are invited. 
Note: The statements showing the value of existing commitments and on-going works as well as the 
stipulated period of completion remaining for each of the works listed should be countersigned by the 
Engineer in charge, not below the rank of an Executive Engineer or equivalent. 

7.1 The contact person is: 
Designation: Executive Engineer  
Office of the Executive Engineer  
Provincial Division PWD  
Sambhal. 
Phone No (0523)232577 

4.4 B(b)(ii) The Number of Technical personnel, Qualifications and Experience will be as follows: 
A. The Technical Personnel are: 

S. No. Technical Personnel Number Experience in Bridge Works 

Up to Contract 
Value of Rs 2.00 
Crores 

For Contract 
Value of Rs 2.00 
Crores 

 

A Degree Holder in civil 
engineering  1 

Minimum 2 years of Experience 

B Diploma Holder in civil 
engineering  

 
2 

Minimum 2 years of Experience 

C others Specify    

To ensure employment of Technical Personnel, the contractor would require giving the proof of payment of their salaries/ 
Wages by Cheque/ Demand Draft 
 



 

25 
 

8.2 The name in favour of which the demand draft towards the cost of bidding documents is to be drawn 
Executive Engineer 
Provincial Division, PWD Sambhal. 
 
 9.2.1 Date time and Place of pre-bid meeting  
Date: 12-05-2026 Time: 12.00 Noon 
Place: Office of the  
Superintending Engineer  
Moradabad Circle Moradabad. 
 

11.1 

12.1 Part 
I(vi) 
13.2 
13.2 

Language of the bid: English 
The other documents required are: NONE 

Bids may be submitted only in percentage Rate method 

Schedule of Rate applicable for Percentage Rate Method is: As mentioned in the bill of quantities for 
percentage rate bids 

16.1 

16.2 

The amount of Earnest Money shall be Rs. As NIT 
Fixed Deposit Receipt must be drawn in favour of: Superintending Engineer , .MORADABAD 
Circle, P.W.D. MORADABAD 

16.2 Other acceptable forms of Bid Security pledged in favour of : Superintending Engineer , 
MORADABAD .. Circle, P.W.D. MORADABAD None 

16.3 

20.1 
Exemption from Earnest Money is granted to: NONE 

The Employer's address for the purpose of submission original documents in the form and as specified 
in clause 12.2(d) of ITB 

i) Office of Superintending Engineer ............ MORADABAD CIRCLE , P.W.D., .MORADABAD 
ii) 
ii)  20.1 

Office of the Chief Engineer MORADABAD ZONE MORADABAD 
Office of the Executive. Engineer PROVINCIAL DIVISION, PWD  SAMBHAL 
The deadline for submission of bids online shall be: 
Time 12.00 p.m.. Date : 19-05-2026 

22.1 & 22.6 
The date, time and place for opening of the Technical Bids are:(A) Technical Bid 
Date: 19-05-2026 
Time: 12:30 PM 
Place: Office of Superintending Engineer MORADABAD Circle MORADABAD. 
(B) Financial Bid (For qualified bidder as) 
Date....................  To be notified online. 
Time ................... To be notified online. 
Place: Office of S.E., MORADABAD. Circle, P.W.D., MORADABAD 

32.1 The amount and validity period of the performance guarantee is: 
i) Amount: 5% of the contract price+2.0 lakhs 
ii) Validity Period: - As per SBD 
iii) Performance security shall be valid until a date 45 days after the expiry of Defect Liability Period 

of 2 years after intended completion date. 
iv) Additional Performance Security for unbalanced Bid shall be valid for 45 days plus intended 

completion period. 

 

Signature of Employer/ Authorized Signatory 

Date : 
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Section 3 
Qualification Information
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Section 3  

Qualification Information 
(Following information’s shall be furnished by the contractor on a non-judicial stamp paper of Rs. 100/- only.) 

Notes on Form of Qualification Information  
The information to be filled in by bidders in the following pages will be used for purposes of post 
Qualification as provided for in Clause 4 of the Instructions to Bidders. This information will not be 
incorporated in the Contract. Attach additional pages as necessary. 
1. Individual Bidders 

 

 

1.3.2 Information on Bid Capacity (works for which bids have been submitted and works which are yet to be completed) 
as on the date of this bid. 

(b) Existing commitments and on-going construction works: 

 

* Enclose certificate(s) from Engineer(s)-in-charge for value of work remaining to be completed.

1.1 Constitution or legal status of Bidder [attach copy] 

 

 

Place of registration: [attach copy] 
 

 

Principal place of business: [attach copy] 
 

 

Power of attorney of signatory of Bid [attach copy] 

 

1.2 
Total annual volume of civil 

engineering construction work executed 
and payments received in the last five 
years preceding the year in which bids 
are invited. (Attach certificate from 
Chartered Accountant) 

YEAR AMOUNT RS ( LAKHS) 
 

2020-2021 
 

 

2021-2022 
 

 

2022-2023 
 

 

2023-2024 
 

 

2024-2025 
 

 

1.3.1 Work performed as prime Contractor (in the same name and style) on construction works of a similar nature and 
volume over the last five years. Attach certificate from the Engineer-in-charge 

S. No. Name 
of 
Project 

Name of 
Employer 

Description of 
work 

Value of 
contract 

Contract 
No. 

Date of 
Issue 
of 
Work 
Order 

Stipulated Date 
of Completion 

Actual Date of 
Completion 

Remarks 
explaining 
reasons for 
Delay, if any 

          

 

Description of 
Work 

Place 
& 
State 

Contract 
No & Date 

Name & 
Address 
of 
Employer 

Value of 
Contract 
(Rs. In 
lakhs) 

Stipulated 
period of 
completion 

Value of works 
remaining to be 
completed (Rs. Lakhs) 
* 

Anticipated 
Date of 
completion 

(1) (2) (3) (4) (5) (6) (7) (8) 
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1.4 Availability of Major items of Contractor’s Equipment proposed for carrying out the Works. List all information 
requested below. Refer also to Clause 4.2(d) and Clause 4.4 b (b) of the Instructions to Bidders. 

 

1.5 Qualifications of technical personnel proposed for the Contract. Refer also to Clause 4.2(e) of the Instructions to 
Bidders and Clause 9.1 of Part-1 General Conditions of Contract. 

 

1.6 Proposed sub-contractors and firms involved for construction. Refer to Clause 7 of Part I General Conditions of 
Contract. 

 

Note: The capability of the sub-Contractor will also be assessed (on the same lines as for the main Contractor) before 
according approval to him. 

1.7 Financial reports for the last five years: balance sheets, profit and loss statements, auditors’ reports, etc. List below 
and attach copies. 

1.8 Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines of credit, etc. 
List below and attach copies of support documents. (Sample format attached). 

 ______________________________________________________________________________________________ 1.9 
Name, address, and telephone, telex, and facsimile numbers of banks that may provide references if contacted by the 

Employer.

Description of 
Work 

Place 
& 
State 

Name & 
Address 
of 
Employer 

Estimated 
Value of 
Works (Rs. 
Lakhs) 

Stipulated 
period of 
completion 

Date when 
decision is 
expected 

Remarks, if any 

(1) (2) (3) (4) (5) (6) (7) 
       

 

Item of Equipment 

Description, make, and 
age (Years), and capacity 

Condition (new, 
good, poor) and 
number available 

Owned, leased (from whom?), or to 
be purchased 

    

 

Position Name Qualification Years of experience 

Road 
Works 

Building 
Works 

Other 

      

 

Sections of the Works 

Value of subcontract 
Sub-contractor (name 

and address) 

Experience in similar work 
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1.10 Information on current litigation in which the Bidder is involved 
Name of Other party(s) Cause of 

dispute 
Litigation where 

(Court/arbitration) 

Amount involved 

    

1.11 Proposed Programme (work method and schedule). Descriptions, drawings, and charts as necessary, to comply 
with the requirements of the bidding documents. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT 
FACILITIES 

BANK CERTIFICATE 

This is to certify that M/S  ------------------------  is a reputed company with a good financial 
standing. 

If the contract for the work, namely, ______________ is awarded to the above firm, we shall 
be able to provide overdraft/credit facilities to the extent of Rs.  _____________  To meet their working 
capital requirements for executing the above contract. 

Signature of Senior Bank Manager _ 
Name of the senior Bank Manager 
Address of the Bank -----------------------  

Stamp of the Bank 
Note: Certificate should be on the letter head of the bank. 
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Section 4 

Part I General Conditions of Contract 

 

 

 

 

 

 

 

 

 

 

 

 

 
p

These conditions are subject to the variations and additions set out in Part II Special Conditions of Contract 

Notes on Conditions of Contract 

The Conditions of Contract, read in conjunction with Part II Special Conditions of Contract and the Contract Data 
and other documents listed therein, should be a complete document expressing fairly the rights and obligations of 
both parties. 

The form of Conditions of Contract that follows has been developed for smaller admeasurements contracts for 
construction on the basis of international practice and the practice of the Government of India, Ministry of Road 
Transport and Highways, and considerable experience in different States in India in the drafting and management of 
contracts, bearing in mind a trend in the construction industry towards simpler, more straightforward language. 

The Conditions of Contract also incorporate the concept of performance-based payments for routine maintenance 
of roads. 
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53. Payment upon 
Termination 
54. Property 
55 Releases from Performance 
F. Other Conditions of Contract 
56. Labour 
57. Compliance with Labour 
Regulations 
58. Drawings and Photographs of 
the Works 
59. The Apprenticeship Act, 1961 
60. Criminals Prohibited from 
Bidding. 
61. Advocates not allowed to 
participate in Bidding Process. 
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Section 4 
Part I General Conditions of Contract 

(c) Gener
al 1. 
Definitions 
1.1 Terms, which are defined in the Contract Data, are not also defined in the Conditions of Contract but keep their 

defined meanings. Capital initials are used to identify defined terms. 

1.2 Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

1.3 Compensation Events are those defined in Clause 40 hereunder. 

1.4 The Completion Date is the date of completion of the Works as certified by the Engineer, in accordance with Clause 
48.1. 

1.5 The Contract is the Contract between the Employer and the Contractor to execute, complete, and maintain the 
Works. It consists of the documents listed in Clause 2.3. 

1.6 The Contract Data defines the documents and other information, which comprise the Contract. 

1.7 The Contractor is a person or corporate body whose Bid to carry out the Works, including routine maintenance, has 
been accepted by the Employer. 

1.8 The Contractor’s Bid is the completed bidding document submitted by the Contractor to the Employer. 

1.9 The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance with the 
provisions of the Contract. 

1.10 Days are calendar days; months are calendar months. 

1.11 A Defect is any part of the Works not completed in accordance with the Contract. 

1.12 The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability Period has ended 
and upon correction of Defects by the Contractor. 

1.13 The Defects Liability Period is Two years calculated from the Completion Date. 

1.14 Drawings include calculations and other information provided or approved by the Engineer for the execution of the 
Contract. 

1.15 The Employer is the party as defined in the Contract Data, who employs the Contractor to carry out the Works, 
including routine maintenance,. The Employer may delegate any or all functions to a person or body nominated by him for 
specified functions. 

1.16 The Engineer is the person named in the Contract Data (or any other competent person appointed by the Employer 
and notified to the Contractor, to act in replacement of the Engineer) who is responsible for supervising the execution of 
the Works and administering the Contract. 

1.17 Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to construct the Works. 

1.18 The Initial Contract Price is the Contract Price listed in the Employer’s Letter of Acceptance.
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1.19 The Intended Completion Date is the date on which it is intended that the Contractor shall complete the Works. The 
Intended Completion Date is specified in the Contract Data. The Intended Completion Date may be revised only by the 
engineer by issuing an extension of time. 

1.20 Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works. 

1.21 Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, or biological 
function. 
1.22 The Site is the area defined as such in the Contract Data. 

1.23 Site Investigation Reports are those that were included in the bidding documents and are reports about the surface 
and subsurface conditions at the Site. 

1.24 Specification means the Specification of the Works included in the Contract and any modification or addition made 
or approved by the Engineer. 

1.25 The Start Date is given in the Contract Data. It is the date when the Contractor shall commence execution of the 
Works. It does not necessarily coincide with any of the Site Possession Dates. 

1.26 A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry out a part of the 
construction work in the Contract, which includes work on the Site. 

1.27 Temporary Works are works designed, constructed, installed, and removed by the Contractor that are needed for 
construction or installation of the Works. 

1.28 A Variation is an instruction given by the Engineer, which varies the Works. 

1.29 The Works, as defined in the Contract Data, are what the Contract requires the Contractor to construct, install, 
maintain, and turn over to the Employer. Routine maintenance is defined separately. 

2. Interpretation 
2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or neuter, and the 
other way around. Headings have no significance. Words have their normal meaning under the language of the Contract 
unless specifically defined. The Engineer will provide instructions clarifying queries about these Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract to the Works, 
the Completion Date, and the Intended Completion Date apply to any Section of the Works (other than references to the 
Completion Date and Intended Completion Date for the whole of the Works). 
2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

(1) Agreement, 
(2) Notice to Proceed with the Work, 
(3) Letter of Acceptance, 
(4) Contractor’s Bid, 
(5) Contract Data, 
(6) Special Conditions of Contract Part II, 
(7) General Conditions of Contract Part I, 
(8) Specifications, 
(9) Drawings, 
(10) Bill of Quantities, and 
(11) Any other document listed in the Contract Data. 

3. Language and Law 
3.1 The language of the Contract and the law governing the Contract are stated in the Contract Data.
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4. Engineer’s Decisions 
4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between the Employer 
and the Contractor in the role representing the Employer. However, if the Engineer is required under the rules and 
regulations and orders of the Employer to obtain approval of some other authorities for specific actions, he will so obtain 
the approval. 

4.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve the Contractor of 
any of his obligations under the contract. 

5. Delegation 
5.1 The Engineer, with the approval of the Employer, may delegate any of his duties and responsibilities to other 
people, after notifying the Contractor, and may cancel any delegation after notifying the Contractor. 

6. Communications 
6.1 All Certificate, notices or instructions to be given to the contractor by Employer / Engineer shall be sent on the 
address or contact details given by the contractor in Section 6- Form of Bid. The address and contact details for 
communication with the Employer/ Engineer shall be as per the details given Contract Data to GCC. Communications 
between parties that are referred to in the conditions shall be in writing. The Notice sent by Facsimile (fax) or other 
electronic means shall be effective on confirmation of the transmission. The Notice sent by Registered post or Speed post 
shall be effective on delivery or at the expiry of the normal delivery period as undertaken by the postal service. 
7 Subcontracting 
7.1 The contractor may subcontract part of the construction work with the approval of the Employer in writing, 

upto 25% of the contract price but will not assign the Contract. Subcontracting shall not alter the contractor’s 
obligations. 

7.2 Beyond what has been stated in clauses 7.1, if the contractor proposes sub contracting any part of the work during 
execution of the works, because of some unforeseen circumstances to enable him to complete the work as per terms 
of the contract, the Employer will consider the following before according approval: 
a. The Contractor shall not sub-contract the whole of the works. 
b. The Contractor shall not sub-contract any part of the work without prior consent of the Employer. Any such 

consent shall not relieve the contractor from any liability or obligation under the contract and he shall be 
responsible for the acts, defaults and neglects of any his sub-contractor, his agents or workmen as fully as if they 
were the acts, defaults or neglects of the Contractor, his agents and workmen. 

7.3 The Engineer should satisfy himself before recommending to the Employer whether 
a. The circumstances warrant such sub-contracting: and 
b. The sub-contractor so proposed for the work possess the experience, qualification and equipment necessary for the 

job proposed to be entrusted to him in proportion o the Quantum of works to be subcontracted. 
8. Other Contractors 
.1 The contractor shall co-operate and share the site with other contractors. Public authority’s utilities and the employer 
between the dates given in the schedule of other contractors, as refereed to in the contract data. The contractor shall also 
provide facilities and services for them as described in the schedule. The employer may modify the schedule of other 
contractor, and shall notify the contractor of any such modification. 
.2 The contractor should take up the work in convenient reaches as decided by the Engineer to ensure there is least 
hindrance to the smooth flow of traffic including movement of vehicles and equipment of other contractors till the 
completion of the works. 
9. Personnel 
9.1 The Contractor shall employ for the construction work and routine maintenance the technical personnel named in 
the Contract Data or other technical persons approved by the Engineer. The Engineer will approve any proposed 
replacement of technical personnel only if their relevant qualifications and abilities are substantially equal to or better than 
those of the personnel stated in the Contract Data.
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9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor’s staff or work force, 
stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days and has no further 
connection with the Works in the Contract. 

 
9.2 The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering Department of the 

State Government and has either not completed two years after the date of retirement or has not obtained State 
Government’s permission to employment with the Contractor. 

10. Employer’s and Contractor’s Risks 
10.1 The Employer carries the risks which this Contract states are Employer’s risks, and the Contractor carries the risks 
that this Contract states are Contractor’s risks. 

11. Employer’s Risks 
11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the execution of 
the Works in the Employer’s country, the risks of war, invasion, act of foreign enemies, rebellion, revolution, insurrection 
or military or usurped power, civil war, riot commotion or disorder (unless restricted to the Contractor’s employees), 
natural calamities and contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause 
due solely to the design of the Works, other than the Contractor’s design. 

12. Contractor’s Risks 
12.1 All risks of loss of or damage to physical property and of personal injury and death which arise during and in 
consequence of the performance of the Contract other than the excepted risks, referred to in clause 11.1, are the 
responsibility of the Contractor. 

13.Insurance 
13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, insurance cover 
from the Start Date to the date of completion, in the amounts and deductibles stated in the Contract Data for the following 
events which are due to the Contractor’s risks: 

a) loss of or damage to the Works, Plant and Materials; 
b) loss of or damage to Equipment; 
c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the 

Contract; and 
d) Personal injury or death. 

13.2. Insurance policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the 
Engineer’s approval before the completion date/ Start Date. All such insurance shall provide for compensation to be 
payable in Indian Rupees to rectify the loss or damage incurred. 

13.3 (a) The Contractor at his cost shall also provide, in the joint names of the Employer and the Contractor, insurance 
cover from the date of completion to the end of defect liability period, in the amounts and deductibles stated in the 
Contract Data for the following events which are due to the Contractor’s risks: 

(a) Personal injury or death. 

13.4 (b) Insurance policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the 
Engineer’s approval before the completion date/ start date. All such insurance shall provide for compensation to be 
payable in Indian Rupees. 
13.5 Alterations to the terms of insurance shall not be made without the approval of the Engineer. 

13.6 Both parties shall comply with any conditions of the insurance policies. 
14. Site Investigation Reports 
14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred to in the Contract Data, 
supplemented by any other information available to him, before submitting the bid.
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15. Queries about the Contract Data 
15.1 The Engineer will clarify queries on the Contract Data. 

16. Contractor to Construct the Works 
16.1 The Contractor shall construct, and install and maintain the Works in accordance with the Specifications and 
Drawings. 
16.2 The contractor shall construct the works with intermediate technology, i.e., by manual means with medium input 
of machinery required to ensure the quality of works as per specifications. The contactor shall deploy the equipment and 
machinery as given in Contract Data. 

17. The Works to Be Completed by the Intended Completion Date 
17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in 
accordance with the Programme submitted by the Contractor, as updated with the approval of the Engineer, and complete 
them by the Intended Completion Date. 

18. Approval by the Engineer 
18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the 
Engineer, who is to approve them. 

18.2 The Contractor shall be responsible for design of Temporary Works. 

18.3 The Engineer’s approval shall not alter the Contractor’s responsibility for design of the Temporary Works. 

18.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required. 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject to 
prior approval by the Engineer before their use. 

19. Safety 
19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
20. Discoveries 
20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the 
property of the Employer. The Contractor shall notify the Engineer of such discoveries and carry out the Engineer’s 
instructions for dealing with them. 
21 Possession of the Site 
21.1 The Employer shall handover complete or part possession of the site to the Contractor 7 days in advance of 
construction programme. At the start of the work, the employer shall handover the possession of at-least 75% of the site. 
22. Access to the Site 
22.1 The Contractor shall allow access to the Site and to any place where work in connection with the Contract is being 
carried out, or is intended to be carried out to the engineer and any person/persons/agency authorized by: 

a. The Engineer 
b. The Employer 
c. The Ministry of Rural Development, Government of India. 
d. National Rural Roads Development Agency, New Delhi 

23. Instructions 
23.1 The Contractor shall carry out all instructions of the Engineer, which comply with the applicable laws where the 

Site is located.



24. Dispute Redressal System
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24.1 If any dispute or difference of any kind what-so-ever shall arises in connection with or arising out of this 
Contract or the execution of Works or maintenance of the Works there under, whether before its 
commencement or during the progress of Works or after the termination, abandonment or breach of the 
Contract, it shall, in the first instance, be referred for settlement to the competent authority, described along 
with their powers in the Contract Data, above the rank of the Engineer, The competent authority shall, 
within a period of forty-five days after being requested in writing by the Contractor to do so, convey his 
decision to the Contractor. Such decision in respect of every matter so referred shall, subject to review as 
hereinafter provided, be final and binding upon the Contractor. In case the Works is already in progress, the 
Contractor shall proceed with the execution of the Works, including maintenance thereof, pending receipt 
of the decision of the competent authority as aforesaid, with all due diligence. 

24.2 Either party will have the right of appeal, against the decision of the competent authority, to the arbitration 
if the amount appealed exceeds rupees one lakh. 

25 Procedure for Resolution of Disputes 
25.1 The Competent Authority mentioned in clause 24.1 shall give a decision in writing within 45 days of receipt of a 

notification of a dispute. 
25.2 Either party may refer a decision of the Competent Authority to Arbitration within 28 days of the Competent 

Authority’s written decision. Arbitration shall be under the Arbitration and Conciliation Act 1996. If neither party 
refers the dispute to Arbitration within the above 28 days, the Competent Authority’s decision will be final and 
binding. 

25.3 The Arbitration shall be conducted in accordance with the following procedure, in case Initial Contract Price is more 
than Rs. 5 Crore or the Contractor is a Foreign Contractor, who has bid under ICB:- 

(a) In case of a decision of the Competent Authority in a dispute or difference arising between the Employer 
and a Contractor relating to any matter arising out of or connected with this Agreement, the matter will be 
referred to an Arbitral Tribunal. The Arbitral Tribunal shall consist of three Arbitrators, one each to be 
appointed by the Employer and the contractor. The third Arbitrator shall be chosen by the two Arbitrators 
so appointed by the parties and shall act as presiding Arbitrator. In case of failure of the two Arbitrators 
appointed by the parties to reach upon a consensus within a period of 30 days from the appointment of the 
Arbitrator appointed subsequently, the presiding Arbitrator shall be appointed by the Chairman of the 
Executive Committee of the Indian Roads Congress. 

(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) above within 30 days after 
receipt of the notice of the appointment of its arbitrator by the other party, then the Chairman of the 
Executive Committee of the Indian Roads Congress shall appoint the arbitrator. 

A certified copy of the order of the Chairman of the Executive Committee of the Indian Roads 
Congress, making such an appointment shall be furnished to each of the parties. 

(c) The decision of the majority of arbitrators shall be final and binding upon both parties. The cost and 
expenses of Arbitration proceedings will be paid as determined by the Arbitral Tribunal. However, the 
expenses incurred by each party in connection with the preparation, presentation etc. of its proceedings as 
also the fees and expenses paid to the arbitrator appointed by such party or on its behalf shall be borne by 
each party itself. 

25.4 Where the Initial Contract Price as mentioned in the Acceptance Letter is Rs. 5 Crore and below, disputes and 
differences in which an Adjudicator has given a decision shall be referred to a sole Arbitrator. The sole Arbitrator 
would be appointed by the agreement between the parties; failing such agreement within 15 days of the reference to 
arbitration, by the appointing authority, namely the Chairman of the Executive Committee of the Indian Road 
Congress. 

25.5 Arbitration proceedings shall be held at_ Lucknow (U.P.) , India, and the language of the arbitration proceedings 
and that of all documents and communications between the parties shall be English.
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25.6 Performance under the contract shall continue even after reference to the arbitration and payments due to the 
contractor by the Employer shall not be withheld, unless they are the subject matter of the arbitration proceedings. 

B. TIME CONTROL  

26. Programme 

26.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for approval a Programme 
showing the general methods, arrangements, order, and timing for all the activities in the Works, along with 
monthly cash flow forecasts for the construction of works. 

26.2 The Contractor shall submit the list of equipment and machinery being brought to site, the list of key personnel 
being deployed, the list of machinery/ equipments being placed in field laboratory and the location of field 
laboratory along with the Programme. The Engineer shall cause these details to be verified at each appropriate 
stage of the programme. 

26.3 An update of the Programme shall be a programme showing the actual progress achieved on each activity and the 
effect of the progress achieved on the timing of the remaining Works, including any changes to the sequence of 
the activities. 

26.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals of 60 Days no longer 
than the period stated in the Contract Data. If the Contractor does not submit an updated Programme within this 
period, the Engineer may withhold the amount stated in the Contract Data from the next payment certificate and 
continue to withhold this amount until the next payment after the date on which the overdue Programme has been 
submitted. 

26.5 The Engineer’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor may revise 
the Programme and submit it to the Engineer again at any time. A revised Programme shall show the effect of 
Variations and Compensation Events. 

27 Extension of the Intended Completion Date 

27.1 The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or a Variation is issued 
which makes it impossible for Completion to be achieved by the Intended Completion Date without the Contractor 
taking steps to accelerate the remaining Works, which would cause the Contractor to incur additional cost. 

27.2 The Engineer shall decide whether and by how much time to extend the Intended Completion Date within 21 days 
of the Contractor asking the Engineer for a decision upon the effect of a Compensation Event or Variation and 
submitting full supporting information. If the Contractor has failed to cooperate in dealing with a delay, the delay by 
this failure shall not be considered in assessing the new Intended Completion Date. 

28. Delays Ordered by the Engineer 

28.1 The Superintending Engineer may instruct the Contractor to delay the start or progress of any activity within the 
Works. Delay/delays totaling more than 30 days will require prior written approval of the Employer. 

29. Management Meetings 

29.1 The Engineer may require the Contractor to attend a management meeting. The business of a management 
meeting shall be to review the plans for the Works. 

29.2 The Engineer shall record the business of management meetings and provide copies of the record to those 
attending the meeting. The responsibility of the parties for actions to be taken shall be decided by the
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C. Quality Control 

 
Engineer either at the management meeting or after the management meeting and stated in writing to all those who 
attended the meeting. 

 
30. Identifying Defects 

30.1 The Engineer shall check the Contractor’s work and notify the Contractor of any Defects that are found. Such 
checking shall not affect the Contractor’s responsibilities. The Engineer may instruct the Contractor to search for a Defect 
and to uncover and test any work that the Engineer considers may have a Defect. 

31. Tests 

31.1 For Carrying out mandatory tests as prescribed in the specification. The Contractor shall establish field laboratory 
at the location decided by Engineer. The field laboratory will have minimum equipments as specified in the Contract Data. 
The contractor shall be solely responsible for : 

a. Carrying out the mandatory tests prescribed in the Specifications, and 
b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 

31.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification/Roads Manual to check 
whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any samples. 

32. Correction of Defects noticed during the Defect Liability Period for two years. 
32.11 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects Liability Period, 
which begins at Completion of work. The Defects Liability Period shall be extended for as long as Defects remain to be 
corrected. 

32.1.2 Every time notice of Defect/Defects is given, the Contractor shall correct the notified Defect/Defects within the 
duration of time specified by the Engineer’s notice. 

32.2. The RFI system will be followed for execution of work. 

33. Uncorrected Defects 
33.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period under clause 32.1.1 and of 
these Conditions of Contract, to the satisfaction of the Engineer, within the time specified in the Engineer’s notice, the 
Engineer will assess the cost of having the Defect corrected, and the Contractor will pay this amount, on correction of the 
Defect. 

D. Cost Control 
34. Bill of Quantities 
34.1 The Bill of Quantities shall contain items for the construction, installation, testing, and commissioning, 
maintaining works and lump sum figures for yearly routine maintenance for each of the five years separately, to be done 
by the Contractor. 
34.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the quantity of the work 
done at the rate in the Bill of Quantities for each item for the construction of roads. The payment to the Contractor is 
performance based for routine maintenance of roads. 
35. Variations 
35.1 The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, have power to 
order, in writing, Variations within the scope of the Works he considers necessary or advisable during the progress of the 
Works. Such Variations shall form part of the Contract and the Contractor shall carry them out and include them in 
updated Program’s produced by the Contractor. Oral orders of the Engineer for Variations, unless followed by written 
confirmation, shall not be taken into account.



 

 

41 
 

 
36. Payments for Variations 
36.1 If rates for variation items are specified in Bill of Quantity, the contactor shall carry out such work at the same 
rate. This shall apply for variation only up to the limit prescribed in the contract data. If the variation exceeds this limit, the 
rates shall be derived under the provision of clause 36.3 for quantities (higher or lower) exceeding the deviation limit. 

36.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive the rate from similar 
items in the Bill of Quantities. 

36.3 If the rate for Variation item cannot be determined in the manner specified in Clause 36.1 or 36.2, the Contractor 
shall, within 14 days of the issue of order of variation work, inform the Engineer the rate which he proposes to 
claim, supported by analysis of the rates. The Engineer shall assess the quotation and determine the rate based on 
prevailing market rates within one month of the submission of the claim by the Contractor. As far as possible, the 
rate analysis shall be based on the standard data book and the current schedule of rates of the district public works 
division. The decision of the Engineer on the rate so determined shall be final and binding on the Contractor. 

37. Cash Flow Forecasts 
37.1 When the Programme is updated, the Contractor shall provide the Engineer with an updated cash flow forecast. 

38. Payment Certificates 
38.1 The payment to the contractor will be as follows for construction work: 

The Contractor shall submit to the Engineer fortnightly/ monthly statements of the value of the work executed less the 
cumulative amount certified previously supported with detailed measurement of the items of work executed in 
measurement books authorized by UP. P.W.D. . 
(b) The Engineer shall check the Contractor’s fortnightly/monthly statement within 14 days and certify the amount to 
be paid to the Contractor. 
(c) The value of work executed shall be determined, based on measurements by the Engineer. 
(d) The value of work executed shall comprise the value of the quantities of the items in the Bill of Quantities 
completed. 
(e) The value of work executed shall also include the valuation of Variations and Compensation Events. 
(f) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any item 
previously certified in any certificate in the light of later information. 
(g) The Payment of final bill shall be governed by the provisions of clause 50 of GCC. 

39. Payments 
39.1 Payments shall be adjusted for deductions for advance payments security deposit, other recoveries in terms of the 

Contract and taxes at source, as applicable under the law. The Engineer shall pay the Contractor the amounts he 
had certified within 15 days of the date of each certificate. 

39.2 The Employer may appoint another authority, as specified in the Contract Data (or any other competent person 
appointed by the Employer and notified to the contractor) to make payment certified by the Engineer. 

39.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities, will not be paid for by the 
Employer and shall be deemed covered by other rates and prices in the Contract. 

40. Compensation Events 
40.1 The following shall be Compensation Events unless they are caused by the Contractor: 

a) The Engineer orders a delay or delays exceeding a total of 30 days. 
b) The effects on the Contractor of any of the Employer’s Risks.
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40.2 If a Compensation Event would prevent the Works being completed before the Intended Completion Date, the 
Intended Completion Date shall be extended. The Engineer shall decide whether and by how much the Intended 
Completion Date shall be extended. 

41. Tax 
41.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other levies, duties, royalties, 
cess, toll, taxes of Central and State Governments, local bodies and authorities that the Contractor will have to pay for the 
performance of this Contract. The Employer will perform such duties in regard to the deduction of such taxes at source as 
per applicable law. 

42. Currencies 
All payments will be made in Indian Rupees. 

43. Security Deposit/ Retention and Release of Performance Security and Security Deposit/ Retention. 
43.1 The Employer shall retain security deposit of 5% of the amount from each payment due to the Contractor until 

completion of the whole of the construction Work. No. security deposit/ retention shall be retained from the 
payments for Routine maintenance of Works. 

43.2 On the completion of the whole of the construction Work half the total amount retained as Security Deposit is 
repaid to the contractor and half when the defect liability period has passed and the Engineer has certified that all 
defects notified by the Engineer to the contractor before the end of his period have been corrected. 

43.3 The additional performance security for unbalanced bids as detailed in Clause 51 of Conditions of Contract is 
repaid to the contractor when the construction work is complete. 

43.4 The performance security equal to the five percent of the contract price in Clause 51 of Conditions of contract is 
repaid to the contractor when the period of two years fixed or defect liability period is over and the Engineer has 
certified that the contractor has satisfactorily carried out the Works. 

43.5 If the contractor so desires then the Security Deposit can be converted into any interest bearing security of 
schedule commercial bank in the name of the Employer or National Saving Certificates duly pledged in favour of 
the Employer for Defect Liability Period. 

44. Liquidated Damages 

44.1 The Contractor shall pay liquidated damages to the Employer at the rate per week or part thereof stated in the 
Contract Data for the period that the Completion Date is later than the Intended Completion Date. Liquidated 
damages at the same rate shall be withheld if the Contractor fails to achieve the milestones prescribed in the 
Contract Data. However, in case the Contractor achieves the next milestone the amount of the liquidated damages 
already withheld shall be restored to the Contractor by adjustment in the next payment certificate. The total 
amount of liquidated damages shall not exceed the amount defined in the Contract Data. The Employer may 
deduct liquidated damages from payments due to the Contractor. Payment of liquidated damages shall not affect 
the Contractor’s other liabilities. 

44.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer shall correct 
any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate. 

45. Advance Payment 
45.1 The Employer will make the following advance payment to the contractor against provision by the Contractor of 

an Unconditional Bank Guarantee in a form and by a Commercial bank acceptable to the Employer in amounts 
equal to the advance payment: 

a. Mobilization advance up to 5 percent of the contract price.
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b. Equipment advance up to ninety percent of the cost of the new equipment brought to the site, subjects to a 

maximum of 10 percent of the contract price. 
The guarantee shall remain effective until the advance payment has been repaid, but the amount of the 

guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest will not be charged on 
advance payment. 

45.2 The Contractor is to use the advance payment only to pay for Equipment, plant and mobilization expenses 
required specifically for execution of works. The Contractor shall demonstrate the advance payment as been used 
in this way by supplying copies of invoices or other documents to the Engineer. 

45.3 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to the 
Contractor for the construction work, following the schedule of completed percentage of the work on payment 
basis. No account shall be taken of the advance payment or the repayment in assessing valuation of work done. 
Variations, price adjustments, Compensation events or liquidated damages. 

46. Securities 

46.1 The Performance Security equal to five percent of the contract price and additional security for unbalanced bids 
shall be provided to the Employer no later than the date specified in the Letter of Acceptance and shall be issued 
in the form given in the Contract Data and by a scheduled commercial bank. The Performance Security shall be 
valid until a date 45 days from the date of expiry of Defect Liability Period and the additional security for 
unbalanced bids shall be valid until a date 45 days from the date of issue of the certificate of completion. 

47. Cost of Repairs 

47.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end of 
the Defects Correction periods shall be remedied by the Contractor at his cost if the loss or damage arises from 
the Contractor’s acts or omissions. 

E. Finishing the Contract 

48. Completion of Construction and Maintenance 

48.1 The contractor shall request the Engineer to issue a certificate of completion of the construction of the works, and 
the Engineer will do so upon deciding that the works is completed. 

49. Taking Over 

49.1 The Employer shall take over the works within seven days of the Engineer issuing a certificate of completion of 
works. 

50. Final Account 

50.1 The contractor shall supply the Engineer with a detailed account of the total amount that the Contractor considers 
payable for works under the contract within 21 days of issue of certificate of completion of construction of works. 
The Engineer shall issue a defect liability certificate and certify any payment that is due to the correct and 
complete. If the account is not correct or complete, the engineer shall issue within 42 days a schedule that states 
the scope of the corrections or additions that are necessary. If the account is still unsatisfactory after it has been 
resubmitted, the Engineer shall decide on the amount payable to the contractor and issue a payment certificate 
with in 28 days of receiving the Contractor’s revised account. The payment of final bill for construction of works 
will be made within 14 days thereafter. 

50.2 In case the account is not received within 21 days of issue of Certificate of Completion as provided in clause 50. I 
above, the engineer shall proceed to finalize the account and issue a payment certificate
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within 28 days. The payment of final bill for construction of works will be made within 14 days thereafter. 

51. Operating and Maintenance Manuals 

51.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them 
by the dates stated in the Contract Data. 

51.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract Data, or they do 
not receive the Engineer’s approval, the Engineer shall withhold the amount stated in the Contract Data from 
payments due to the Contractor. 

52. Termination 

52.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach of the 
Contract. 

52.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

a) the Contractor stops work for 28 days when no stoppage of work is shown on the current Programme and the 
stoppage has not been authorized by the Engineer; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved reconstruction or 
amalgamation; 

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the 
Contractor fails to correct it within a reasonable period of time determined by the Engineer; 

d) the Contractor does not maintain a Security, which is required; 
e) the Contractor has delayed the completion of the Works by the number of days for which the maximum amount 

of liquidated damages can be paid, as defined in clause 44.1; 
f) the Contractor fails to provide insurance cover as required under clause 13; 
g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent practice in competing 

for or in executing the Contract. For the purpose of this clause, “corrupt practice” means the offering, giving, 
receiving, or soliciting of any thing of value to influence the action of a public official in the procurement process 
or in Contract execution. “Fraudulent Practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the Employer and includes collusive 
practice among Bidders (prior to or after bid submission) designed to establish bid process at artificial non-
competitive levels and to deprive the Employer of the benefits of free and open competition. 

h) if the Contractor has not completed at least thirty percent of the value of construction Work required to be 
completed after half of the completion period has elapsed; 

i) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the period specified in the 
Contract Data; and 

j) any other fundamental breaches as specified in the Contract Data. 
k) if the Contractor fails to deploy machinery and equipment or personnel as specified in the contract Data at the 

appropriate time. 

52.3 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

52.4  If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and leave 
the Site as soon as reasonably possible. 

53. Payment upon Termination
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53.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Engineer shall 

issue a certificate for the value of the work done and Materials ordered less liquidated damages, if any less 
advance payments received up to the date of the issue of the certificate and less the percentage to apply to the 
value of the work not completed, as indicated in the Contract Data. If the total amount due to the Employer 
exceeds any payment due to the Contractor, the difference shall be recovered from the security deposit, and 
performance security. If any amount is still left un-recovered it will be a debt payable to the Employer. 

53.2 If the Contract is terminated at the Employer’s convenience, the Engineer shall issue a certificate for the value of 
the work done, the reasonable cost of removal of Equipment, repatriation of the Contractor’s personnel employed 
solely on the Works, and the Contractor’s costs of protecting and securing the Works and less advance payments 
received up to the date of the certificate, less other recoveries due in terms of the Contract, and less taxes due to 
be deducted at source as per applicable law. 

54. Property 

54.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property of 
the Employer for use for completing balance construction work if the Contract is terminated because of the 
Contractor’s default, till the Works is completed after which it will be transferred to the Contractor and credit, if 
any, given for its use. 

55. Releases from Performance 

55.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of the 
Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated. The Contractor shall 
make the Site safe and stop work as quickly as possible after receiving this certificate and shall be paid for all 
work carried out before receiving it and for any work carried out afterwards to which a commitment was made. 

F. Other Conditions of Contract 

56. Labour 

56.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the engagement 
of all staff and labour, local or other, and for their payment, housing, feeding and transport. 

56.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form and at 
such intervals as the Engineer may prescribe, showing the staff and the numbers of the several classes of labour from time 
to time employed by the Contractor on the Site and such other information as the Engineer may require. 

57. COMPLIANCE WITH LABOUR REGULATIONS 

57.1 During continuance of the Contract, the Contractor and his sub Contractors shall abide at all times by all 
existing labour enactments and rules made there under, regulations, notifications and bye laws of the State or Central 
Government or local authority and any other labour law (including rules), regulations, bye laws that may be passed or 
notification that may be issued under any labour law in future either by the State or the Central Government or the local 
authority. Salient features of some of the major labour laws that are applicable to construction industry are given in 
Appendix to Part I General Condition of Contract. The Contractor shall keep the Employer indemnified in case any action 
is taken against the Employer by the competent authority on account of contravention of any of the provisions of any Act 
or rules made there under, regulations or notifications including amendments. If the Employer is caused to
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pay or reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the provisions 
stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, 
the Engineer/Employer shall have the right to deduct any money due to the Contractor including his amount of 
performance security. The Employer/Engineer shall also have right to recover from the Contractor any sum required or 
estimated to be required for making good the loss or damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of the Employer at 
any point of time. 

58. Drawings and Photographs of the Works 

58.1 The contractor shall do photography/video photography of the site firstly before the start of the work, secondly mid-
way in the execution of different stages of work and lastly after the completion of the work. No separate payment 
will be made to the contractor for this. 

58.2 The Contractor shall not disclose details of Drawings furnished to him and works on which he is engaged without 
the prior approval of the Engineer in writing. No photograph of the works or any part thereof or plant employed 
thereon, expect those permitted under clause 58.1, shall be taken or permitted by the Contractor to be taken by any of 
his employees or any employees of his sub-Contractors without the prior approval of the Engineer in writing. No 
photographs/ Video photography shall be published or otherwise circulated without the approval of the Engineer in 
writing. 

59. The Apprentices Act 1961 

59.1 The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961), the rules made 
there under and the orders that may be issued from time to time under the said Act and the said Rules and on his 
failure or neglect to do so he shall be subject to all liabilities and penalties provided by the said Act and said Rules. 

60. Criminals are prohibited from bidding 
60.1 Any bidders having criminal record is not allowed to participate in the bidding process. Any person who is 

having criminal cases against him or involved in the organized crime or gangster activities or Mafia or Goonda or 
Anti social activity are strictly prohibited to participate in the bidding process. If it is established that any bidder has 
criminal record, his bid shall be automatically cancelled. 

60.2 As per G.O. No. 2572/23-7-2016-176(Samanya)/06 T.C. Dated 23-09-2014 the bidder has to produce attested 
true copies of the solvency & character certificates issued by the competent authority with the bid documents along 
with an affidavit verifying that these two documents are valid. However, these original certificates should be 
produced by them at the time of opening of bid. If the competent authority is not satisfied after comparing attested 
copies with the originals, it may reject the bid as if the required documents were not produced at all. The bidder has 
also to produce self declaratory affidavit (on the attached prescribed Performa) in original with the bid documents. 

61. Any bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed to participate in the 
bidding. If it is established that the contractor is registered with the state bar council, his bid shall be automatically 
cancelled.
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Except where otherwise indicated, the Employer prior to issuance of the bidding documents should fill in all Contract 
Data. Schedules and reports to be provided by the Employer should be annexed. 

Clause Reference 
Items marked “N/A” do not apply in this Contract. 
1. The Employer is: [Cl.1.1] 

Designation: Superintending Engineer, MORADABAD CIRCLE UP P.W.D. …MORADABAD.. 
Name of authorized Representative: Executive Engineer, .PROVINCIAL DIVISION. P.W.D., SAMBHAL 

Telephone No.(s): (Office) .0523-232577 ...............................................  
Mobile No ……………… 
Facsimile ( FAX) No 
Electronic mail Identification ( E-mail ID): semoradabad13@gmail.com 
2. The Engineer is Designation: 

Executive Engineer 
Address: PD, P.W.D., SAMBHAL [Cl.1.1] 

Telephone No.(s): (Office) 0523-232577 ....................  
Mobile No :- --------------------- 
Facsimile ( FAX) No.: 
Electronic mail Identification ( E-mail ID): eepdbheemnagar@gmail.com 

3. The Intended Completion Date for the whole of the Works is1 year [Cl.1.1, ............... 17&27] 
After start of work. 

4. The Site is located : with in Distt Moradabad  [Cl.1.1] 
5. The Start Date shall be _______ days after the date of issue of the Notice to [Cl.1.1] 

Proceed with the work. 
6. The works shall, inter-alia, include the following, as specified or as directed. 

(A) Road Works 

Site clearance; setting-out and layout; widening of existing carriageway and strengthening including camber 
corrections; construction of new road bituminous pavements remodeling/construction of junctions, intersections, 
supplying and placing of drainage channels, flumes, guard posts and other related items; construction/extension of 
cross drainage works, bridge, approaches and other related items; road markings, road signs and 
kilometer/hectometer stones; protective works for roads/bridges; all aspects of quality assurance of various 
components of the works; rectification of the Defects in the completed works during the Defects Liability Period; 
submission of “As-built” drawings and any other related documents; and other item of work as may be required to 
be carried out for completing the works in accordance with the Drawings and provisions of the contract to ensure 
safety and planting of trees along the roads. 

 
(B) C.D. Works including bridges 

Site clearance; setting out, provision of foundations, piers abutments and bearings; pre- stressed/reinforced 
cement concrete superstructure; wearing coat, hand railings, expansion joints, approach slabs, drainage 
spouts/down-take pipes, provision of suitably designed protective works; providing wing/return walls; provision 
of road markings, road signs etc.; all aspects of quality assurance; clearing the Site and handing over the works on 
completion; rectification of the Defects during the Defects Liability Period and submission of “As-built” drawings 
and other related documents;
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[Cl.3.1] 

[Cl. 8.1] 

For field testing laboratory 
Technical Personnel Number 

 
Contract works Contract works 

 

up-to Rs. 2 above Rs. 2 
 Crores Crores 

Junior Engineer (civil)  2 
Or B.Sc. (P.C.M.) 

  

Having one year experience 
  

 

 

and other items of work as may be required to be carried out for completing the works in accordance with the 
Drawings and the provisions of the contract and to ensure safety. 

(C) Building Works 

Site clearance; setting out, provision of foundations, brick work RCC work, flooring, doors, windows, plastering, 
colour washing and painting making of drains water supply and sanitary works etc. may be required to be carried 
out for completing the works in accordance with the Drawings and the provisions of the contract and to ensure 
safety. 

8- Section completion is [Cl 2.2] 

9- The following documents also form part of the Contract: [Cl.2.3(11)] 

10- (a)The law which applies to the Contract is the law of 
Union of India.[Cl.3.1] 

(b) The language of the Contract documents is 
English. 

11- The Schedule of Other Contractors is attached. 

12- A .The Technical personnel for construction work are :    [Cl. 9.1] 

 

 
 
 
 
 
 
 
 
 
 
 
 
 

Technical Personnel Number Experience in Road 
Works 

Contract works 
up-to Rs. 2 Crores 

Contract works 
above Rs. 2 
Crores 

A. Degree Holder in Civil  
Engineering 

 2 
2 years Experience  

(Minimum) 
 

B. Diploma Holder in Civil  
Engineering  4 2 years Experience  

(Minimum) 
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B. For routine maintenance. 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

 

 

Technical Personnel Number Experience in Road 
Works 

Contract works 
up-to Rs. 2 Crores 

Contract works 
above Rs. 2 
Crores 

A. Degree Holder in Civil  
Engineering 

 1 At least 2 years 
Experience 

B. Diploma Holder in Civil  
Engineering  2 At least 2 years 

Experience 

[Cl. 13.1] 13(a) Amount and deductible for insurance are: 

Item Amount to be insured Deductibles 
A. Loss of or damage to the 

works, plants and materials 

10 % of contract value Deductibles for 
insurance shall be as 
per latest tariff of 
General Insurance 
Company of India 
plus 20% of premium 
amount for items A, 
B, C & D 

B. Loss of or damage to 
equipments 

2.5 % of contract value 

C. Loss of or damage to property 
(except the works, plant, 
Materials, and Equipment) in 
connection with the contract: 

1 % of contract value 

D. Personal injury or death Up to contract 
value Rs. 2 
Crores 

Rs. 2 lacs per occurrence 
for maximum three 
occurrences 

For contract 
value more than 
Rs. 2 Crores 

Rs. 2 lacs per occurrence 
for maximum six 
occurrences 
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13(b) Amount and deductible for insurance are: [Cl. 13.3 (a) 

Item Amount to be insured Deductibles 
A. Personal injury or death Rs. 2 Lacs for one occurrence per 

year 
Deductibles shall be as per latest tariff of 

General Insurance Company of India plus 
20% of the premium amount 

14. Site investigation report 
As available with Executive Engineer  .............................................  [cl.14.1] 

15 The key equipments/machinery for construction of works shall be: (Cl.16.2) 

S.No. Name of Equipment / Machinery Quantity 
  

 
   

   

 

 

 

16. Competent authorities are (Cl.24.1) 
a) Superintending Engineer.. .Moradabad, Circle, P.W.D. Moradabad.. with powers up to Rs.1 Lac 
b) Chief Engineer .Moradabad .Zone P.W.D.Moradabad. with powers up to Rs. Three Lacs 
c) Engineer-in-Chief P.W.D., Lucknow with power above Rs. Three Lacs 

17. (a) The period for submission of the programme for approval of Engineer [Cl.26.1] 
shall be TEN days from the issue of Letter of Acceptance. 
(d) The updated programme shall be submitted at interval of 60 days. [Cl. 26.3] 
(e) he amount to be withheld for late submission of an updated programme shall be Rs. 10,000=00 per day for 
contract value upto 2 Crore and Rs. 20,000=00 per day for contract value above Rs. 2 Crores. 

 

 [Cl. 26.3] 
 

(Cl.31.la) 

 

(f) The key equipment for field laboratory shall be : (CL 31.1a) 

S.No. Name of Equipment Quantity 
   

 

As per IRC :SP : 20-2002 
 

 

Appendix 10.1 & 10.2 or MORTH 
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(b) Amount of liquidated damages for 
delay in completion of works 

For Whole of work 1 percent of the initial 
Contract price, Rounded off to the nearest 
thousands per week. 

[Cl.51.1] 

[Cl.52.2 (i)] 

19. No increase in rates of any items specified in Bill Of Quantities is allowed due to variation in quantities 
[Cl 36.1] 

20. The authorized person to make payments is Executive Engineer …Provincial Division 
P.W.D., SAMBHAL [Cl.39.2] 

21. (a) Milestones tobe achieved during the contract period 

(1) 1/8th of the value of entire contract work up to ¼th of the 
period allowed for completion of construction 

(2) 3/8th of the value of entire contract work up to ‘A of the period 
allowed for completion of construction 

(3) ¾th of the value of entire contract work up to %th of the period 
allowed for completion of construction 

(c) Maximum limit of liquidated damages for 10 per cent of the Initial Contract Price 
delay in completion of work. Rounded off to the nearest thousand. 

[Cl.44.1] 
22 The standard form of Performance Security acceptable to the Employer Shall be an 

unconditional Bank Guarantee of the type as presented in 
the Bidding Documents. [Cl. 46.1] 

23. (a) The Schedule of Operating and Maintenance Manuals N.A. 

(b) The date by which “as-built” drawings (in scale as directed) in 2 sets are [Cl.51.1] 
required is within 28 days of issue of certificate of completion of whole 
or section of the work, as the case may be (Including L-Section and Cross Section of the road) 

24. The amount to be with held for failing to supply “as-built” drawings [Cl.51.2] 
by the date required is Rs. One Lac. 

25 (a) The period for setting up afield laboratory with the prescribed equipment 
is 7 (Seven) days from the days from the date of notice to start work 

(b) The following events shall also be fundamental breach of contract: [Cl.52.2(j.)] 
“The Contractor has contravened Clause 7.1 and Clause 9 of Part I 
General Conditions of Contract. 

26. The percentage to apply to the value of the work not completed 
representing the Employer’s additional cost for completing the Works 
shall be 20 %. [Cl.53.1]
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SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS 
ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 

a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by accident 
arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of 
certain conditions on separation if an employee has completed the prescribed minimum years (say, five years) 
of service or more or on death the rate of prescribed minimum days’(say, 15 days) wages for every completed 
year of service. The Act is applicable to all establishments employing the prescribed minimum number (say, 
10) or more employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by 
the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits payable under the Act are: 

i. Pension or family pension on retirement or death as the case may be. 
ii. Deposit linked insurance on the death in harness of the worker. 
iii. Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women employees 
in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures 
to be provided by the Contractor to contract labour and in case the Contractor fails to provide, the same are 
required to be provided, by the Principal Employer by Law. The principal Employer is required to take 
Certificate of Registration and the Contractor is required to take license from the designated Officer. The Act is 
applicable to the establishments or Contractor of Principal Employer if they employ prescribed minimum (say 
20) or more contract labour. 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by 
appropriate Government as per provisions of the Act if the employment is a scheduled employment. 
Construction of buildings, roads, runways are scheduled employment. 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will be 
paid and what deductions can be made from the wages of the workers. 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal 
nature to male and female workers and for not making discrimination against female employees in the matters 
of transfers, training and promotions etc. 

i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed 
minimum (say, 20) or more workmen. The Act provides for payments of annual bonus within the prescribed 
range of percentage of wages to employees drawing up to the prescribed amount of wages, calculated in the 
prescribed manner. The Act does not apply to certain establishments. The newly set-up establishments are 
exempted for five years in certain circumstances. States may have different number of employment size.



Section 5 

Specifications

 

53 
 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of 
industrial disputes, in what situations a strike or lock-out becomes illegal and what are the requirements for 
laying off or retrenching the employees or closing down the establishment. 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing 
prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing the conditions of 
employment by the Employer on matters provided in the Act and get these certified by the designated 
Authority. 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of 
workmen and Employers. The Trade Unions registered under the Act have been given certain immunities from 
civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 
14 years of age in certain occupations and processes and provides for regulations of employment of children in 
all other occupations and processes. Employment of child labour is prohibited in building and construction 
industry. 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 1979: - The 
Act is applicable to an establishment which employs prescribed minimum (say, five) or more inter-state 
migrant workmen through an intermediary (who has recruited workmen in one state for employment in the 
establishment situated in another state). The Inter-State migrant workmen, in an establishment to which this 
Act becomes applicable, are required to be provided certain facilities such as Housing, Medical-Aid, Travelling 
expenses from home up to the establishment and back etc. 

o) The Building and Other Construction workers (Regulation of Employment and Conditions of Service) 
Act 1996 and the Cess Act of 1996: - All the establishments who carry on any building or other construction 
work and employs the prescribed minimum (say, 10) or more workers are covered under this Act. All such 
establishments are required to pay cess at the rate not exceeding 2% of the cost of construction as may be 
modified by the Government. The Employer of the establishment is required to provide safety measures at the 
building or construction work and other welfare measures, such as canteens, first-aid facilities, ambulance, 
housing accommodations for workers near the work place etc. The Employer to whom the Act applies has to 
obtain a registration certificate from the Registering Officer appointed by the Government. 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a factory, 
health and safety provisions, welfare provisions, working hours, annual earned leave and rendering information 
regarding accidents or dangerous occurrences to designated authorities. It is applicable to premises employing 
the prescribed minimum (say, 10) persons or more with aid of power or another prescribed minimum (say, 20) 
or more persons without the aid of power engaged in manufacturing process. 
q) Arbitration and Conciliation Act, 1996: - The Act lays down 
the procedure for appointment of Arbitrator, Arbitration and conciliation, Jurisdiction of Arbitral Tribunals, 
Recourse against Arbitral award appeals 
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Section 4. 
Conditions of Contract 

Part – II Special Conditions of Contract 

SPECIAL CONDITION (Continued) 
 

1. The contractor will have to submit the original CRC for Bitumen, Emulsion and CRMB issued by the 

petroleum company before unloading the product at plant site from the tanker which will be the part of 

each running bill. Contractor shall procure Bitumen, Emulsion and Modified Bitumen from Indian Oil 

Corporation, Hindustan Petroleum, Bharat Petroleum and other manufacturer approved by UPPWD. 

2. This special condition shall be read in conjunct in with the general conditions of the contract. Where the 

provision of these special conditions is at variance with the provisions of general condition of the 

contract, the provision of these special conditions shall take precedence. 

3. All the work shall be carried out as per latest MORTH/P.W.D. detailed specifications (specification for 

road bridge works latest revision published by India Road Congress) latest circular, instructions issued 

from time to time by higher authorities or as per directions of Engineer-In-Charge. 

4. Income Tax  & Labour cess shall be deducted and GST shall be paid as per prevailing rules. 

5. Power shall be reserved with the department to accept the tender in part or full without assigning any 

reasons, for which no claim of contractor shall be entertained. 

6. The land according to the requirement for execution of work will be arranged by the contractor himself 

for installation of any machinery or storage of material at his own cost i.e. no land will be provided by 

the department. 

7. Contractor shall make arrangement for electricity / Generator etc. for the execution of work at his own 

cost. No claim whatsoever on this account shall be entertained. 

8. The quantities are liable to wide variation on either side for which no claim of the contractor shall be 

entertained. 

9. If the period of contract for any reason is extended, the contractor should extend the security duly 

pledged to Executive Engineer / Superintending Engineer as the case may be to cover the extended 

period and if the contractor fails to do so such amount shall be recovered from the bill of the contractor 

it shall be deemed as breach to the contract. 

10. Conditional, incomplete, unsigned tenders are liable to be rejected. 

11. All the measurement shall be done as per MORTH/P.W.D. detailed specifications amended and 

corrected upto date. 

12. Contractor shall have to inform to the department in writing the name of his authorized 

representative and specimen signature of the authorized representative. 
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13. All the receipt and issue signed by the contractor or his authorized representative shall be concluding 

proof of the delivery of material if any. 

14. The contractor shall be bound to pay wages to laborers which shall not be less than the wages 

approved under prevalent labour laws. 

15. No equipment or personnel employed at site shall be removed from site without permission of 

Engineer-In-Charge if any of employed is found unfit for the work in progress and that shall be removed 

from the site as per direction Engineer-In-Charge. 

16. Department can ask for the day to day receipt and consumption account of material & it shall be 

maintained by the Jr. Engineer-In-Charge and signed daily by the contractor of his authorized 

representative. 

17. Contractor has to arrange all the materials and labour and cost of running and maintenance of 

machinery complete at his own cost. The rates shall be inclusive of the taxes, royalty, carriage, 

stacking, wastage Labour cess etc complete, nothing shall be paid extra over the tendered rates. 

18. All the equipment shall be of proper efficiencies and shall be operated and maintained at all times in a 

manner acceptable to the Engineer-In-Charge. 

19. The tenderers are advised to see the site of work and to be fully acquainted themselves about 

the condition with regard to the site, availability of materials, suitable location for installation of 

plant, construction of go downs store and labour huts, the extent of leads and lift involved in the 

work over the entire duration of contract including local condition, traffic restrictions 

observation and other conditions as requires for satisfactory execution of the work. He should 

take in to consideration of all above factors and contingencies in his rates. No claims 

whatsoever shall be entertained by the department on these accounts.  

20. In case of firm tender must be signed by each partner or member or by the person holding the power of 

attorney on behalf of the partner / member of the firm in later case a copy of power of attorney attested 

by the Gazetted Officer must accompany with the tender. 

21. The contractor must write their correct and complete address in tenders and arrange to take delivery of 

all letters. If any letter received back undelivered, it shall be contractors own responsibility and 

contractor shall be bound for such action as he may required through the contracts of such letters. 

22. The contractor shall at all time carry out work on highway in a manner creating least 

interference and inconvenience to the flow to traffic shall take all necessary measures for safety 

of the traffic during construction and provide erect and maintain such barricades, frequently 

painted for visibility including signs. Marking flags, lights and uniformed flagmen as necessary 

at site of work.  If there is traffic jams during construction, measures shall be taken to relieve 

the congestion with the assistance of traffic police. Safety of workers undertaking various 
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operations during construction will be ensured by providing helmets, masks, safety goggles 

etc. No claim whatsoever on this account shall be entertained. 

23. For completing the work in time, the contractor might be required to work in two shifts as per direction 

of Engineer-in-Charge and no claims whatsoever shall be entertained this account. Not withstanding 

the fact the contractor shall have to pay the labour and other staff engaged directly of indirectly on the 

work according to the permission of the labour act regulation and agreement entered upon and /or extra 

amount for any other reasons. If works is done in night or the dark, sufficient lighting arrangement at 

site shall have to be arranged by the contractor at his own cost for which no extra payment shall be 

made. 

24. Rejected materials not in accordance to the specification shall have to be removed by the contractor at 

his own cost at the plant and site of work. If the contractor fails to comply the orders, the same shall be 

removed by the department at the cost of contractor. 

25. The contractor shall be responsible for any damage to work of material due to rain natural calamities or 

by other reason whatsoever or theft, Irrespective to the running payments made to him and no claim 

whatsoever shall be entertained. 

26. Maintenance of existing road during construction shall be borne by the contractor and it will be 

responsibility of the contractor to maintain the road for free flow of traffic during construction. 

27. The contractor shall be responsible for all damages or accidents caused due to negligence on his part. 

28. All the tippers filled with bituminous mix shall be weighed on the computerized as well as 

manual dharma kanta marked by the Engineer-in-Charge. The empty tippers shall be weighted 

at each round. No extra payment will be paid to contractor for above weighting at the dharma 

kanta. 

29. Engineer-in-Charge can check any tipper at the another dharma kanta for counter checking and 

the payment for such of weighting will be borne by the contractor. 

30. The rate of all items will include royalties, labour cess, trade-tax and other levies, octroi, cartage, 

stacking  etc. the and also all leads and lifts as necessary to accomplish the work as per specification. 

Contractor has to arrange all the materials and labour and cost of running and maintenance of 

machinery etc. complete at his own cost.  

31. No claim for escalation due to increase in cost of materials labour, machinery or any other 

cause whatsoever shall be entertained either during tendering/execution stage or at a later date 

including extended period of time. In given rates. Tenderers are advised to take into account 

fluctuation in market rates.  



 

 

57 
 

32. Stamp duty, security deposit / performance security shall have to be paid at the time of agreement by 

successful bidder in the shape of non-judicial stamp paper as per Act of Govt. of U.P. and its latest 

amendment latest rules 

33. In case of any contradiction between various conditions stipulated in this document the decision of the 

Employer shall prevail. 

34. Site Order Book A site order book shall be maintained at the site of work as well as at plant site 

in which instruction shall be given to the contractors as and when necessary. These 

instructions/orders shall have to be signed and complied by the contractor or his authorized 

representative. The entries in site order book shall be treated as proper notice served upon the 

contractor in terms of his contract. 

35. Installation of information Signs for this work 

Two number of information sign boards 1.80(v)x1.60(H) M size shall be provided and fixed in this 

shoulder portion, on the left side of the traffic direction and facing the traffic, by the contractor, showing 

there in the details regarding work as directed by Engineer-in-Charge background of the informatory 

sign boards shall be of white color synthetic enamel paint of standard quality and letters will be in black 

synthetic enamel of standard quality. This work of providing and fixing of sign board shall be incidental 

to the work. No separate measurements or payments shall be made on this account.    

(g) Compliance with local by laws 
   The contractor shall throughout the continuance of the contract and the respect of all matters 

arising out of performance there of, conform with all required regulation and by law of the 
local or other authorities, which may be applicable to the work. 

(h) Clearance of site on completion 

 The contractor shall at all times keep the premises free from accumulate waste materials derbies or 

rubbish caused by his employees on the works and on completion of the work, he shall clear away 

and remove from site all surplus materials, rubbish derbies and temporary work of any kind and fill 

up borrow pits dug by him. He shall leave whole of the site and work clean and in workmen like 

condition to the entire satisfaction of the Engineer-in-Charge. 

38. TECHNICAL AUDIT 

 Technical audit under the authority of UP Govt. or any other agency deputed shall be done periodically. 

Any recovery pointed out by these agencies or by the department, for the defective work shall be 

binding upon contractor and recovery shall be made from any available amount of the contract with the 

department or as arrears of land revenue. 
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39.      Royalty 
           The contractor has to pay the royalty for all the material at the latest rates  prescribed rates by 

the govt. in future which fall into the category mining & minerals as per latest act & rules of UP 
Govt.  

 

40. Contractor shall have to provide two vehicle of hard top of make not before two year in Proper running 

condition with maintenance of vehicle all POL and driver with valid driving license etc to the department 

for which no extra payment will be made to the contractor during the execution of work for the entire 

currency of bond of works failing which the vehicle shall be arranged by department for which amount 

shall be deducted from contractor’s bill @ Rs. 2000/- for vehicle per day. 

41. Job mix formula/mix design as per MORTH/PWD specification for different mixes shall be got done by 

the contractor in the laboratory/institution approved by Engineer-In-Charge at his own cost and shall be 

got approved by the competent authority before starting the work. 

42. The contractor has to provide the level pillars temporary bench marks and all other such arrangement 

at his own cost as per direction of Engineer-In-Charge. 

43. Working L-Section and X-Section shall be prepared and submitted by the contractor and shall be got 

approved by the competent authority before execution the work. 

44. In case any accident occurred during the work. Contractor shall be fully responsible for that and if any 

injury and damages caused claim/compensation for these causes shall be borne by the contractor. 

Department will not share for this. 

45. Contractor shall submit the photograph of the existing, before, after and during construction and at the 

completion of the work and also as per requirement of site as directed the Engineer-In-Charge. 

46. The measurement of pavement thickness for pavement shall be as per latest MORT&H specification on 

volume basis of finished thickness of specified however on a supplement to level measurement. The 

Engineer shall have the option to take cores/make holes to check the depth construction. The hole 

made and the portion cut for taking cores shall be made good by the contractor by laying fresh 

mix/material including compacting as required at no extra cost immediately after the measurement are 

recorded. 
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47. The Contractor will have to provide working program (Bar Chart) before starting the work. The payment 

to the contractor will be done as per availability of the fund. No claim what so ever of any type shall be 

entertained on this account if payment is not made due to non availability of funds. 

48. All the clauses of regulation notification and by laws of the state or central Government or local 

authority issue from time to time for protection of environment and forest department shall be binding 

on the contractor and any penalty or claim in this regard the same shall be the liability of the contractor 

and no claim in this account shall be entertained by the department. 

49. The quantities are liable to wide variation on either side for which no extra claim of any type by the 

contractor’s shall be entertained. 

50. Periodical quality control test shall also be carried out as per norms and direction of Engineer in – 

charge in laboratory approved by Engineer In- charge. The contractor shall make all arrangements for 

collection preparing and forwarding the required number of samples at his own cost. The testing 

charges shall be borne by the contractor. In case the contractor does not carry out the tests as stated 

above the tests shall be got done by the department at the cost of contractor which shall be recovered 

from contractor’s bill. 

51. Defect Liability period will be 2 Years from date of completion of work. 

52. The contractor shall be fully responsible for all precautions & safety measures at the site and during 

execution of work. The  contractor will also bear fully liability for any claim etc. in case of any accident 

what so ever. 

53. The tendered shall fully inspect the site and its conditions and consider all market fluctuations before 

giving the tender. Any claim what so ever on this account shall not entertained. 

54. Conditional tenders will not be considered.  

55. Instruction issued regarding add. Security/performance guarantee vide G.O. no. 822/23-12-2012-2 

Audit/08 T.C.-2 Dt. 08.06.12 & Engineer in chief letter no. 379C.G./32C/12-13 Dt. 29.06.12 shall be 

binding to the contractor. 
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                                                                                     Section 5 

                                                 All work shall be carried out as per detailed P.W.D. Specifications, Circulars issued by 
Engineer in Chief U.P. P.W.D. Lucknow time to time and as per latest specifications of I.R.C./ M.O.R.D./ 
C.P.W.D./M.O.R.T&H. Specifications and as per direction of Engineer in Charge.
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Section 5 (Cont’d) 
Drawings 

Note: The design, drawings, standards and guidelines of the Rural Roads Manual (IRC: SP: 20-2002) are to be 
followed for all-weather rural roads. 

 

1. Drawings to be followed for actual execution of work should bear the stamp “Good for construction”. 
2. Any revision of working drawings should be indicated by pre-fixing R1, R2 .....................  etc. after original 
reference number. Reasons for each revision should be clearly noted in the drawing. 
3. Complete set of drawings should be issued along with other tender documents so as to form part of the 
agreement. 
 Drawings are not available with the bidding documents downloaded from the website and may be obtained from 
the office of the concerned PIU as indicated in the NIT

List of Drawings :- 

1 Key Map 
 

2 Road Alignment including cross 
sections 

 

3 Pavement Drawings 
 

4 Surface and sub surface drains with 
full details 

 

5 Culverts and minor Bridges 
 

6 Drawings for any other Road 
structure 

 

7 Road Furniture 
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                                                                                 Section 6 
 

Form of Bid for Part I of the Bid 
 
 
 
 
 
 
 
 
 
 
 
  
 



Section 6 
Technical Qualification Part I of the Bid
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Dear .............  
1. Having read the bidding Documents, Requirements for submission of documents in ITB clause 12 and 

acceptance of provisions of fraud and corruption in bidding documents we submit in attachment all 
documents required in the bidding documents together with all the affidavits regarding the correctness of 
information/documents for the aforesaid Bid. 

2. We confirm that the bid fully complies with all the requirements including the bid validity and bid security 
as required and specified by the bidding documents. 

3. We certify that the information furnished in our bid is correct to the best of our knowledge and belief. 
Authorized Signatory: ______________________________________________  

Name and Title of Signatory: _________________________________________  

Name of Bidder: ___________________________________________________  

Authorized Address of 
  ommunicate on: __________________________________________________  

Telephone No(s)Office): _____________ Mobile ___________ Fax no ______  
Email id:

The Bidder shall fill in and load this form separately from the form for Part II of the bid. 
[Date] 
To [name of Employi 
Circle,MORADABAD… 

er] GOVERNOR OF UTTAR PRADESH represented by S.E., MORADABAD 
 

Address [insert address] ) 
 

 
Description of the Works :- Year 2025-26 Under New Construction of Narottam sarai to Thana Nakhasa road  
 



Section 6 
Financial Qualification Part II of the Bid
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Description of the Works: - Year 2025-26 Under New Construction of Narottam sarai to Thana Nakhasa road        
 
Dear ............  
With full understanding that part II of our bid will be opened only if I/we qualify on the basis of evaluation in Part I 
of the bid I/ We offer to execute the works described above and remedy any defects therein in conformity with the 
Conditions of Contract, specifications, drawings, Bill of Quantities accompanying in Part II of the bid and Addenda 

(i) For percentage rate as quoted online. Percentage below/ percentage above/ at par with the rate 
entered in the schedule of rates, as referred to in clause 13 of ITB. 

2. We undertake to commence the works on receiving the Notice to Proceed with work in accordance with the 
contract documents. 

3. This Bid and your written acceptance of it shall constitute a binding Contract between us. We understand that 
you are not bound to accept the lowest or any Bid you receive. 
4. We hereby confirm that this Bid complies with the Bid validity and Earnest money required by the bidding 
documents and specified in the Appendix to ITB. 

Authorized Signatory:_______________________________________________  

Name and Title of Signatory: _________________________________________  

Name of Bidder: ___________________________________________________  

Authorized Address of 
  ommunicate on: __________________________________________________  

Telephone No(s) Office): _____________ Mobile ___________ Fax no ______  
Email id:

The Bidder shall fill in and load this form separately from the form for Part II of the bid. 
[Date] 
To [name of Employ< 
Circle,MORADABAD… 

er] GOVERNOR OF UTTAR PRADESH represented by S.E., MORADABAD 
 

Address [insert address] ) 
 



 

66 
 

Section 7  
Bill of Quantities Preamble 
 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions of Contract, 
Specifications and Drawings. 

2. For the construction of works, the quantities given in the Bill of Quantities are estimated, and are given to 
provide a common basis for bidding. The basis of payment will be the actual quantities of work ordered and carried 
out, as measured by the Contractor and verified by the Engineer and valued at the rates and prices tendered in the Bill 
of Quantities in the case of item rate tenders. 

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise provided 
under the Contract, include all constructional plant, labour, supervision, materials, erection, maintenance, insurance, 
profit, taxes and duties, together with all general risks, liabilities and obligations set out in the Contract. 

4. Arithmetic errors will be corrected by the Employer pursuant to Clause 27 of the Instructions to Bidders. 
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Bill of Quantities For Percentage rate bids 
 
 
 
 
  

Signature of the contractor

SR 
No. 

Description of item (with 
brief specification and 
reference to book of 

specification) 

Unit Quantit 

y 

Rate In % above or below 
( To be filled by 

contractor 
Fig. Word 
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Letter of Acceptance and Other Forms 
OFFICE OF THE SUPERINTENDING ENGINEER, 

 ................................  CIRCLE, PWD, ...............................  
NO ...................................................... DATED  ..............  

LETTER OF ACCEPTANCE 
To, 

M/s ...........................................  

This is to notify you that on behalf of the Employer, the Superintending Engineer, 

 .................................... Circle, PWD, ................................... has accepted your Bid dated  .................... for 

execution of the District- ............................................. for the Contract Price of Rs ......................  

(Rs ............................................................ only ) is hereby accepted by our Agency. 

You are hereby requested to furnish Performance Security, in the form detailed in Cl.32 of ITB for 

an amount of Rs .......................... ( Rs .................................................... ) within 10 days of the receipt of this letter 

of acceptance valid up to 45 days from the date of expiry of Defects Liability Period ( i.e. up to  ) and sign 

the contract, failing which action as stated in Cl. 32.3 of ITB will be taken. 

Yours faithfully, 

Superintending Engineer 

Circle,……………..PWD, 
No. & Dated as above. 

Copy to Executive Engineer, Provincial Division, P.W.D., Sambhal for information & necessary action. 

 

Superintending Engineer 

Circle,……………..PWD,
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OFFICE OF THE SUPERINTENDING ENGINEER, 
...................... CIRCLE, PWD, ............................  

Issue of Notice to proceed with the work 

LETTER NO ..................................................................................................................  DATED 

To, 

Dear Sirs: 

Pursuant to your furnishing the requisite performance security as stipulated in ITB Clause 32.1 and 
signing of the contract for the construction of  ............................................................................................. for Distt. 
 ........................................... , you are hereby instructed to proceed with the execution of the said works in 
accordance with the contract documents. 

Yours faithfully, 

     Superintending Engineer 
 Circle, ................... PWD,
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 _____________________________ (c) Standard Form of Agreement ________________________  

Notes on Standard Form of Agreement The Agreement should 
incorporate any corrections or modifications to the Bid resulting from corrections of errors 
(Instructions to Bidders, Clause 26). 

Standard Form: Agreement 
Agreement 

This agreement, made the  ...............  day of  ...................of 2019. Between SuperintendingEngineer 
MORADABAD… circle , P.W.D. …MORADABAD .  

(hereinafter called “the Employer”) of the one part, and 

[name and address of Contractor] (hereinafter called “the Contractor” of the other part). 
Whereas the Employer is desirous that the Contractor execute the Work  .....................................................................  
District- MORADABAD.............................  (hereinafter called “the Works”) and the Employer has accepted 
the Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein 
at a cost of Rupees.....................................................  (Rs .................................................................. only ) 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in 
the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed 
as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the 
Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects 
therein in conformity in all aspects with the provisions of the Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the 
Works and the remedying the defects wherein the Contract Price or such other sum as may become payable 
under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz: 
i) Letter of Acceptance; 
ii) Notice to proceed with the works; 
iii) Contractor’s Bid; 
iv) Contract Data; 
v) Special Conditions of contract and General Conditions of Contract; 
vi) Specifications; 
vii) Drawings; 
viii) Bill of Quantities; and 
ix) Any other document listed in the Contract Data as forming part of the contract.
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In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before 
written. 

The Common Seal of 
Superintending Engineer  
MORADABAD.. Circle, PWD, 
MORADABAD. 

Was hereunto affixed in the presence of: 
Signed, Sealed and Delivered by the said To, 
 
      ………………………………… 
      ………………………………… 
      ………………………………… 
 
in the presence of: 
      Executive Engineer 
      Provincial Division PWD. 
      Sambhal. 
 
Bidding Signature of Employer authorized representative  
  
       Superintending Engineer 
      ….MORADABAD….Circle, P.W.D. 
       …..Moradabad…………. 
 
Bidding Signature of Contractor 
 
………………………….. 
………………………….. 
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(j) Form of unconditional Bank guarantee for advance payment 
BANK GUARANTEE FOR ADVANCE PAYMENT 

To, 
Superintending Engineer , 
MORADABAD…. Circle, P.W.D. 
MORADABAD 

Gentlemen: 
In accordance with the provisions of the General Conditions of contract, clause 45 (“Advance Payment”) 
of the above-mentioned Contract, ___________________________________ [name and address of Contractor] 
(hereinafter called “the Contractor”) shall deposit with ___________________________________________ [name 
of Employer] a bank guarantee to guarantee his proper and faithful performance under the said Clause of 
the Contract in an amount of _______________________________  
[amount of guarantee]1 ___________________________________________ [in words]. 

We, the _________________________________________  [bank or financial institution], as instructed 
by the Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as 
Surety merely, the payment to  _____________________________________  [name of Employer] on his first 
demand without whatsoever right of objection on our part and without his first claim to the Contractor, in the 
amount not exceeding  ___________________________________________________  [amount of
 ___________________________________________________________________ guarantee]1 

We further agree that no change or addition to or other modification of the terms of the Contract or of 
Works to be performed thereunder or of any of the Contractor 
documents which may be release us from any liability under this guarantee, and we hereby waive notice of any 
such change, addition or modification. 

This guarantee shall remain valid and in full effect from the date of the advance payment under the 
Contract until _______________________________________ [name of Employer] receives full repayment of 
the same amount from the Contractor. 

Yours truly, 

Signature and seal: _______________________________________________  
Name of Bank/Financial Institution: _________________________________  
Address: _______________________________________________________  
Date: __________________________________________________________  

An amount shall be inserted by the bank or financial institution representing the amount of the Advance 
Payment, and denominated in Indian Rupees. 
(k) Form of unconditional Bank guarantee “Performance Bank Guarantee”). 
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PERFORMANCE BANK GUARANTEE 

To, 
Superintending Engineer , 
…MORADABAD Circle, P.W.D. 
MORADABAD 

WREREAS ________________________________________________ [Name and Address of Contractor] 
 
 
(Hereinafter called “the Contractor”) has undertaken, in pursuance of Contract No. dated 
 __________________ to execute ______________ [Name of Contract and brief description of Works] 
herein after called “The Contract” 

AND WHEREAS it has been stipulated by you in the said contract that the contractor shall furnish you with a 
bank guarantee by a Nationalized Bank for the sum specified therein as security for compliance with his 
obligations in accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the 
Contractor, up to a total of ________________________ [amount of guarantee] __________________  
 ___________________ [in words], such sum being payable in the types and proportions of currencies in 
which the Contract price is payable, and we undertake to pay you, upon your first written demand and 
without cavil or argument, any sum or sums within the limits of _________________________ [amount of 
guarantee] as aforesaid without your needing to prove or to show grounds or reasons for a demand for the sum 
specified therein. 

We hereby waive the necessity of your demanding the said debt from the Contactor before presenting us with the 
demand. 

We further agree that no change or addition to or other modification of the terms of the Contract or of the Works 
to be performed there under or of any of the Contract documents which may be made between you and the 
Contractor shall in anyway release us from any liability under this guarantee, and we hereby waive notice of any 
such change, addition or modification. 

This Guarantee shall be valid until a date 45 days after the expiry of defect liability period of 2 years after 
intended completion date. 
Signature and seal of the guarantor ___________________________________________________  
Name of Bank  _______________________________________________________________  
Address  _______________________________________________________________  
 
 
 
 
 
 
 
 
 
 



 

74 
 

SCHEDULE – C 

Bitumen Shall be Issued at the rate and at the place shown below :- 
 

1- Bitumen rate will be deducted from bill as per the current rate of Bitumen, or rate 
included in tender BOQ by analysis of rate in TS, whichever is more. 

 
 
 
 
 
 

Junior Engineer (Store), 
Provincial Division PWD 

Sambhal 

Assitant Engineer (Store), 
Provincial Division PWD 

Sambhal 

Executive Engineer, 
Provincial Division PWD 

Sambhal 
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