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10.

Office of the Executive Engineer.

List of Important Dates of Bids for Construction of Roads under U.P. P.W.D.

1. Name of Work: AS PER BOQ

Completion Period for construction: AS PER NIT including rainy Season.

Date of Issue of Notice Inviting Bid

Period and Places of Availability of Bidding Documents From:

On line on http://etender.up.nic.in

Time, and Date of Pre-bid meeting,

Deadline for Receiving Bids online only,

Time and Date for opening Technical Bid/Bids online,

Time and Date of opening Financial Bids online

Last Date of Bid Validity
Officer inviting Bids

Date: -------------- Time — 12:00 P.M
At Office of Executive Engineer CD 1 PWD,
BARABANKI

Office of EECONSTRUCTION DIVISION-1 PWD,

BARABANKI

Date to be notified after technical evaluation.

Three months only
Executive Engineer CD-1,PWD, Barabanki.




Office of Executive Engineer,
Construction Division-1, P.W.D, Barabanki
(Short TenderNotice Inviting Tenders)

No.

1165 / 10A/E-Tendering / 2026 Dated: 02-05-2026

1. The Executive Engineer Construction Division-1, P.W.D. Barabanki on behalf of Governor of
Uttar Pradesh invites the percentage rate bids online from the Contractors registered with

UP PWD, Class A

in Road Sinage works. Bidders are advised to note the minimum

qualification criteria specified in Clause 4 of the Instructions to Bidders to qualify for the

award of the contract.

2.
SL | Distt. Name of Work Estimated Bid Cost of bid | Time of |Address of| Address of | Addres
No cost (Rs. In |Security| Documents [completio| Executive | Superinten S
lacs) (Rs. In n Engineer ding [of C_h'ef
lacs) Executing | Engineer [ENginee
the work r
1 2 3 4 5 6 7 8 9 10
1 ERATEE, AR 3= Eigisw | | el | Baglosee
Construction Ayodhya Ayodhya
forem #mt & farafto- "BWh. | wwcwe | WD,
. 3.65 0.36 855.00 2 Month Barabanki. P.W.D.Ayodhya | Ayodhya
2 1,2(300) g 3 # H3H
]
=
g & &1 B
&8
> - "
HHEIST 3 forerm AT - -
! 4.08 0.40 855.00 | 2Month
2 @ fPallo-1,2 a3 F ¥F
]
=
§ I&T &1 B

Time allowed for completion as per col No.7 including rainy season.

The bids shall remain valid for acceptance for a period of Nintey Days from the last
date of submission of bids. Bids once submitted cannot be withdrawn.

A set of bidding documents will be available online from 08-05-2026 at 12:00 PM
on website hitp.//etender.up. nic.in.

Bids must be submitted online on or before 12:00 Noon on dated 23-05-2026 and the
technical bids will be opened online on that working day, that is, on dated 23-05-2026 at
12:30 PM .If the office happens to be closed on the date of opening of the bids as
specified, the bids will be opened online on the next working day, respectively, at the
same time and validity of bid will be considered from the original date. The date and time
of opening of the financial bid shall be notified on website. The Financial bids shall be
accordingly opened online.

According to the provisions of Government Order no. 26/20187/2778/78-2-2017 1T/2017
Date 05-09-2017 and E-inC Circular number 155 camp/CE (HQ-1)/Circular/2019-20
Dated 22-04-2019 the bid must be accompanied with the copy of UTR (Unique
Transaction Receipt) bid security (EMD) and tender cost of the amount specified for the
work in the table. Bid security and Tender cost should be deposited online as per follows




Cost of Bid Document : as per column 6 (non refundable) to be deposited in the account of
UP e-tender online account through e-tender portal by Internet Banking only. All
concerned please note that the bidding process will not move onward if the bid
document’s cost (Tender fee) is not paid through e-tender portal by internet banking.

Bid Security (EMD) : Bid must be accompanied with security of the amount specified for the
work in the table as per column 5. Bid security will be deposited in the account of UP e-
tender online account through e-tender portal by Internet Banking only. All concerned
please note that the bidding process will not move onward if the bid security (EMD) is not
paid through e-tender portal by internet banking. No other form of bid security will be
accepted.

The Bidders are required to submit the following :

a- Cost of Bid Document (Tender Fee) :- Certificate of proof of payment in the account of

UP E-tender online account by Internet Banking which will be generated when payment
made through e-tender portal by Internet Banking.

b- Bid Security (EMD) :- Certificate of proof of payment in the account of UP E-tender
online account by Internet Banking which will be generated when payment made through
e-tender portal by Internet Banking

8. Bidders must upload/submit their documents as per G.O. 3070/78-2-2018-421T/2017(22)
Dated 03-01-2018 otherwise action will be taken as per mentioned G.O.

9. A bidder shall not be permitted to bid for works in the Division/Circle responsible for
award and execution of contracts in which or his spouse’s near relatives (defined as first
blood relations, and their spouses) is posted as Divisional Accountant or as an officer in
any capacity between the grades of Superintending Engineer and Junior Engineer (both
inclusive).

10. No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or
Administrative duties in an Engineering Department of the State / Central Government is
allowed to work as a Contractor for a period of two years after his retirement from
Government service, without Government permission. This contract is liable to be
cancelled if either the Contractor or any of his employees is found any time to be such a
person who had not obtained the permission of the Government as aforesaid before
submission of the tender or engagement in the Contractor’s service.

11. Bid documents and other details consisting of qualification information and eligibility
criterion of bidders, plans, specifications, drawings, the schedule of quantities of the
various classes of work to be done and the set of terms & conditions of contract to be
complied with by the Contractor can be seen in the office of the Executive Engineer
mentioned in column 8 of the table corresponding to the respective package between
hours of 11.00 am and 04.00 pm on any working day between 09-05-2026 to 22-05-
2026.

12. Any bidder who is having criminal record is not allowed to participate in the bidding
process.

13. Any bidder who is registered with the state Bar Council is not allowed to participate in the
bidding process.
For work costing more than Rs 10.00 Lakhs each Bidder is required to furnish and
affidavit online on a non Judicial Stamp paper of Rs 100/- giving all information on
prescribed Performa as per Section-3 of bid documents required evaluation of the
bidding capacity of the bidder and original documents shall be submitted along with other
documents in the office of Executive Engineer, Construction Division-1, PWD, Barabanki
after opening the bid.

15- Bidder must submit information/document on prescribed Performai.e. T4, T5, T6 with

each bid.

16. Bidders must upload/submit their documents as per G.01/2018/ 3070/78-2-2018-
421T/2017(22) , Dated 03-01-2018 otherwise action will be taken as per mentioned
G.O.

17.In PWD technical evaluation of tenders is to be done by Prahari Software.
URL for Prahari is http:/wms.uppwd.gov.in/Prahari/ On opening of the website
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18.

19.

20.

21.

22.
23.
24.

Prahari login page will open in which user type Contractor is to be selected. User name
and password for login on Prahari shall be same as used for contractor’s registration on
Chnakaya Portal. Bidders have to upload all the basic information and required
document on Prahari as given in Prahari in detail. If a bidder does not upload information
and document on Prahari technical evaluation of the tender shall not be done and the
bidder will be responsible for that.

After uploading all the information & documents on Prahari bidders shall have to
download technical sheet E1, Scan copy of technical sheet E1 shall be then uploaded on
e-tender portal http:/etender.up.nic.in by the bidder. Bidder shall not upload any
document other than technical sheet E1 on e-tender portal. If the bidder is uploading
any document other than technical sheet E1 on e-tender portal, the document uploaded
on e-tender portal shall not be considered for technical evaluation and claim of
contractor in this regard shall not be entertained.

Bidders are expected to upload all the informations and documents well before
submission date and time to avoid problem caused by slow internet speed/problem
related to Prahari. Any claim of contractor in this regard shall not be entertained after
wards.

Some informations/documents to be uploaded by bidders on Prahari have to be
approved by the department for final submission. Bidders are advised to contact any
Division/Circle of department after uploading on Prahari such informations/documents
with original documents and ensure its approval from the authority of the department.

According to the provisions of Government Order no. 1/2018/3070/78-2-2018/42 1T/2017
(22) Date 03-01-

2018 after opening of the technical and financial bids, the bidder has to submit original

documents personally in department/ office. In the event of non submission of original

documents by the bidder, the legal action in the form of cancellation of registration and

Black listing of the firm will be taken in accordance with the provisions of G.O.

GST will be paid extra for all items as per Govt. Norms.

All items in BOQ are inclusive of labour cess. It will be deducted from Contractor’s bill.

Bidder must have experience certificate of Similar nature work.
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(Deepak Kumar Chowdhary)
Executive Engineer
Construction Division-1, PWD,
Barabanki
For and behalf of Governor of UP
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Instructions to Bidders (ITB)

A. General

1. Scope ofBid
The Employer as defined in the Appendix to ITB invites bids for the construction of Works as described in these documents

and referred to as “the works”. The name and identification number of the works is provided in the Appendix to ITB.
The bidders may submit bids for any or all of the works detailed in the table given in the Notice Inviting Tender. Bid for
each work should be submittedseparately.

The successful Bidder will be expected to complete the Works by the Intended Completion Date specified in the Contract.

Throughout these documents, the terms “bid” and “tender” and their derivatives (bidder/ tenderer, bid/ tender, bidding/
tendering, etc.) aresynonymous.

2. EligibleBidders
For works costing less than or equal to Rs. 10.00 Lacs invitation for bids is open to all category of registered contractors

(bidders).

For workscostingmorethanRs.10.00Lacsinvitationforbids isopentobidderstoregisteredcontractors ofcategoryA/B/C
anwhoqualifyintheirbiddingcapacity.

For Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by the Central Government,
the State Government or any public undertaking, autonomous body, authority by whatever name called under the Central or
the StateGovernment.

Any bidders having criminal record is not allowed to paricipatein the bidding process. Any person who is having criminal
cases against him or involved in the organised crime or gangster activities or Mafia or Goonda or Anti social activity are
strictly prohibited to participate in the bidding process. If it is established that any bidder has criminal record, his bid shall
be automaticallycancelled.

The bidder has to produced character certificate, Solvency certificate, self decoration affidavit ( on the prescribed proforma
whichisattachedwiththebiddocument)etc.,issuedbythecompetentauthorityinoriginalwithbiddocument.

Any bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed to participate in the bidding.
Ifitisestablishedthatthecontractorisregisteredwiththestatebarcouncil,hisbidshallbeautomaticallycancelled.

3. QualificationoftheBidder(Forworkscostingmorethan10.00Lacs)

All bidders shall provide in Section 3, Forms of Bid and Qualification information, a preliminary description of the
proposedworkmethodandschedule,includingdrawingsandcharts,asnecessary.

All bidders shall include the following information and documents with their bids in Section 3, Qualification
Informationunlessotherwisestatedinthe Appendixtol TB:

(a) copies of original documents defining the constitution or legal status, place of registration, and principal place of business;
writtenpowerofattorneyofthesignatoryoftheBidtocommittheBidder;

(b) totalmonetaryvalueofcivilconstructionworksperformedforeachofthelastfiveyears;

(c) experience in works of a similar nature and size for each of the last five years, and details of works in progress or
contractuallycommittedwithcertificatesfromtheconcernedofficeroftherankofExecutiveEngineerorequivalent;

(d) evidence of ownership of major items of construction equipment named in Clause 4.4 B (b) (i) of ITB or evidence of
arrangementofpossessingthemonhire/lease/buyingasdefinedtherein.

(e) details of the technical personnel proposed to be employed for the Contract having the qualifications defined in Clause 4.4 B
(b) (ii) of ITB for the construction.

(f) reportsonthefinancialstandingoftheBidder,suchasprofitandlossstatementsandauditor'sreportsforthepastthreeyears;

(g) anundertakingthatthebidder willbeabletoinvestaminimumofcashuptothepercentage(definedinthe AppendixtolTB)
ofthecontractpriceofworks,duringtheimplementationoftheworks;

(h) evidence of access to line(s) of credit and availability of other financial resources/ facilities (10 percent of the contract value)
certifiedbybanker(thecertificatebeingnotmorethan3monthsold.)
(i) authoritytoseekreferencesfromtheBidder'sbankers;



() information regarding any litigation or arbitration during the last five years in which the Bidder is involved, the parties
concerned,thedisputedamount,andthematter;

(k) Proposalforsubcontractingthecomponentsoftheworksforconstruction/Upgradationaggregatingnotmorethan25%ofthe contract
price: -and

(1) the proposed methodology and programme of construction, backed with equipment and material planning and deployment,
duly supported with broad calculations and Quality Management Plan proposed to be adopted, justifying their capability of
executionandcompletionoftheworkaspertechnicalspecificationsandwithinthestipulatedperiodofcompletion..

Bids from joint venture are notallowed.

A ToqualifyforawardoftheContract,eachbiddershouldhaveinthelastfiveyears:

a) Achieved in any one year a minimum financial turnover (in all cases of civil engineering construction works only)
volume of construction work of at least the amount equal to the estimated cost of works(excluding maintenance cost for
fiveyears)forwhichbidhasbeen invited. Theturnoverwillbeindexedattherateof8percent forayear.

b) Satisfactorily completed, as prime Contractor, at least one similar work equal in value to one-third of the estimated cost
of work (excluding maintenance cost for five years) for which the bid is invited, or such higher amount as may be
specified in the Appendixto ITB.

B (a) Each bidder mustproduce:
(i) Thecurrentincome-taxclearancecertificate;
(ii) Anaffidavitthattheinformationfurnishedwiththebiddocumentsiscorrectinallrespects;and

(iii) Such other certificates as defined in the Appendix to ITB. Failure to produce the certificates shall make the bid
non-responsive.

(b) Each bidder mustdemonstrate:

(i) Availability for construction work, of the owned, key equipment stated in the Appendix to ITB including
equipmentsrequiredforestablishingfieldlaboratorytoperformmandatorytests,andthosestatedinthe Appendixto ITB;

(i) Availabilityforconstructionworkoftechnicalpersonnelasstatedinthe AppendixtolTB.

(iii) Liquid assets and /or credit facilities, net of other contractual commitments and exclusive of any advance
paymentswhichmaybemadeundertheContract,ofnotlessthantheamountspecifiedinthe AppendixtoITB;

(c) Thebiddermustnothaveinhisemployment:
(1) The near relations (defined as first blood relations, and their spouses, of the bidder or the bidder’s spouse) of
persons listed in the Appendix toITB.

(i) Without Government permission, any person who retired as gazetted officer within the last two years of the rank
andfromthedepartmentslistedinthe AppendixtoITB.

3.4.C To qualify for a package of contracts made up of this and other contracts for which bids are invited in the Notice Inviting
Tender, the bidder must demonstrate having experience and resources sufficient to meet the aggregate of the qualifying
criteria for the individual contracts.

Sub contractors experience and resources shall not be taken into account in determining the bidders compliance with the
qualifyingcriteriaexcepttotheextentstatedind.4 Aabove

Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity for construction
workisequaltoormorethanthetotalbidvalue.Theavailablebidcapacitywillbecalculatedasunder:
Assessed Available Bid capacity = ( A*N*M - B )
where

A= Maximum value of civil engineering works executed in any one year during the last five years (updated to
thepricelevelofthelastyearattherateof8percentayear)takingintoaccountthecompletedaswellasworksinprogress.



N=  Numberofyearsprescribedforcompletionoftheworksforwhichbidsareinvited(periodupto6monthstobetakenashalf-
yearandmorethan6monthsasoneyear).

M= Mistaken 2.5

B = Value, at the current price level, of existing commitments and on-going works to be completed during the
periodofcompletion of the works for which bids areinvited.

Note: The statements showing the value of existing commitments and on-going works as well as the stipulated period of
completion remaining for each of the works listed should be countersigned by the Engineer in charge, not below the rank
of an Executive Engineer or equivalent.

Eventhoughthebiddersmeettheabovequalifyingcriteria, theyaresubjecttobedisqualifiediftheyhave:

(i) Made misleading or false representations in the forms, statements, affidavits and attachments submitted in proof of the
qualification requirements;and/or

(ii)) Recordofpoorperformancesuchasabandoningtheworks,notproperlycompletingthecontract,inordinatedelaysin
completion,litigationhistory,orfinancialfailuresetc.

(iii) participatedinthepreviousbiddingforthesameworkandhadquotedunreasonablyhighorlowbidpricesandcould
notfurnishrationaljustificationforittotheEmployer.

4. One Bid perBidder

Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one Bid will cause the proposals
withtheBidder'sparticipationtobedisqualified.

S. Cost ofBidding

The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the Employer will, in no
case,beresponsibleorliableforthosecosts.

6. Site Visit

The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and familiarise himself with the Site of
Works and its surroundings including source of earth, water, road aggregates etc. and obtain all information that may be
necessary for preparing the Bid and entering into a contract for construction of the Works. The costs of visiting the Site
shall be at the Bidder's own expense. He may contact the person whose contact details are given in the Appendix to ITB.

B. Bidding Documents

7. Content of BiddingDocuments

ThesetofbiddingdocumentscomprisesthedocumentslistedbelowandaddendaissuedinaccordancewithClause10 ofITB. 1 Notice
InvitingTender
2.Instructions to Bidders
3 Qualification Information
4 Conditions of Contract
5 Specifications & Drawings
6 Bill of Quantities
7 Form ofBid

8 FormofAcceptance,FormofAgreement

Onesetofthebiddingdocumentswillbeissuedtothebidderagainstthepayment.



The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms, terms and
specifications, bill of quantities, forms and drawings in the Bid Document. Failure to comply with the requirements of Bid
Documents shall be at the bidder’s ownrisk.

8 Clarification of BiddingDocuments.

8.1 A prospective bidder requiring any clarification of the bidding document may notify the employer in writing or by cable
(“cable” includes Telex and facsimile) at the employer address indicated in the Notice inviting tenders. The Employer will
respond to any request for clarification received earlier than 10 Days prior to the dead line for submission of bid. Copies of
the employer’s response will be forwarded to all purchasers of the bidding documents, including a description of the enquiry,
but without identifying it’s source

9. Amendment of BiddingDocuments
Beforethedeadlineforsubmissionofbids,theEmployermaymodifythebiddingdocumentsbyissuingaddenda.

Any addendum thus issued shall be part of the bidding documents and shall be communicated in writing by registered post or

by cable to all purchasers of the bidding documents. Prospective bidders shall acknowledge receipt of each
addendumbycabletotheEmployer.

C. Preparation of Bids

10. Language ofBid
AlldocumentsrelatingtotheBidshallbeinthelanguagespecifiedinEnglish.

11. Documents Comprising theBid

TheBidsubmittedbytheBiddershallbeinsealedenvelop.

12. BidPrices

The Contract shall be for the whole Works, as described in contract, based on the priced Bill of Quantities submitted by
theBidder.

The Bidder shall adopt the Percentage RateMethod.

Percentage Rate Method requires the bidder to quote a percentage above / below/ at par of the schedule of rates specified
in Bill of Quantity.

All duties, taxes, royalties and other levies payable by the Contractor under the Contract, or for any other cause, shall be
includedintherates,prices, andtotalBidpricesubmittedbytheBidder.
The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and shall not be subject to adjustment.
13. Currencies ofBid
TheunitratesandthepricesshallbequotedbythebidderentirelyinIndianRupees.

14. BidValidity

Bids shall remain valid for a period of ninety days after the deadline date for bid submission specified in bid document.
AbidvalidforashorterperiodshallberejectedbytheEmployerasnon-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the bidders may extend
the period of validity for a specified additional period. The request and the bidders’ responses shall be made in writing or
by cable. A bidder may refuse the request without forfeiting his EarnestMoney.



15. EarnestMoney
TheBiddershallfurnish,aspart oftheBid,EarnestMoney,intheamount specifiedinthebiddocument.

The Earnest Money shall, at the Bidder’s option, be in the form of Fixed Deposit Receipt of a scheduled commercial bank,
NSC, Post office saving Bank issued in favour of the name given in the Appendix to ITB. The Fixed Deposit Receipt
shall be valid for six months or more after the last date of receipt of bids. Other forms of Earnest Money
acceptabletotheEmployerarestatedinthebiddocument.

Any bid not accompanied by an acceptable Earnest Money, unless exempted in terms given in the bid document shall be
rejectedbytheEmployerasnon-responsive.

TheEarnestMoneyofunsuccessfulbidderswillbereturnedwithin28daysoftheendoftheBidvalidityperiod.
TheEarnest MoneyofthesuccessfulBidderwillbedischargedwhentheBidderhassignedthe Agreementandfurnished the required

PerformanceSecurity.
TheEarnestMoneymaybeforfeited:

a) iftheBidderwithdrawstheBidafterbidopeningduringtheperiodofBidvalidity;
b) inthecaseofasuccessful Bidder,iftheBidderfailswithinthespecifiedtimelimit to

i. sign the Agreement; and /or
ii. FurnishtherequiredPerformanceSecurity.

16. Format and Signing ofBid
TheBiddershallsubmitonesetofthebidcomprisingofthedocumentsasdescribedinbiddocument.
The Bid shall be typed or written in indelible ink and shall be signed by a person or persons duly authorized to sign on
behalfoftheBidder.All pages oftheBidshall besignedbythepersonor personssigningtheBid.
The Bid shall contain no overwriting, alterations or additions, except those to comply with instructions issued by the

Employer, or as necessary to correct errors made by the Bidder, in which case such corrections shall be made by scoring out
thecancelledportion, writingthecorrectionandinitiallinganddatingitbythepersonorpersonssigningtheBid.

D. Submission of Bids

17. Sealing and Marking ofBids

TheBiddershallplacehisbidinonesealedenvelopes.

In addition to the identification required in Clause 19.2, each of the envelopes shall indicate the name and address of the
BiddertoenabletheBidtobereturnedunopenedincaseitisdeclaredlate.

18. Deadline for Submission ofBids
Complete Bids must be received by the Employer at the address specified in the bid document not later than the date and time
indicated in the bid document. In the event of the specified date for the submission of bids being declared a holiday

fortheEmployer, theBidswillbereceiveduptothespecifiedtimeon thenextworkingday.

TheEmployermayextendthedeadlineforsubmissionofbidsbyissuinganamendment.

19. LateBids

Any Bid received by the Employer after the deadline prescribed in bid document will be returned unopened to the Bidder.

E. Bid Opening and Evaluation
20. BidOpening

The Employer will open the bids received (except those received late) in the presence of the bidders/bidders’
representativeswhochoosetoattendatthetime,dateandplacespecifiedinthebiddocument. Intheeventofthe



specified date for the submission of bids being declared a holiday for the Employer, the Bids will be opened at the
appointed time and location on the next working day.

20.3 Inall other cases, the amount of Earnest Money, forms and validity shall be announced. Thereafter, the bidders’ names
andsuchotherdetailsastheEmployermayconsiderappropriate, willbeannouncedbytheEmployerattheopening.

21. Process to beConfidential

Information relating to the examination, clarification, evaluation, and comparison of bids and recommendations for the award of
a contract shall not be disclosed to bidders or any other persons not officially concerned with such process until the
award to the successful Bidder has been announced. Any attempt by a Bidder to influence the Employer’s processing
ofbidsorawarddecisionsmayresultintherejectionothisBid

22. ClarificationofBidsandContactingtheEmployer

No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid opening to the time the contract
isawarded.

Any attempt by the bidder to influence the Employer’s bid evaluation, bid comparison or contract award decision may result in
the rejection of hisbid.

23. Correction ofErrors

Bids determined to be substantially responsive will be checked by the Employer for any arithmetic errors. Errors will be
corrected by the Employer asfollows:
a) Wherethereisadiscrepancybetweentheratesinfiguresandinwords,therateinwordswillgovern;and
b) Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the unit rate by the
quantity,theunitrateasquotedwillgovern.

TheamountstatedintheBidwillbeadjustedbytheEmployer inaccordancewiththeaboveprocedurefor thecorrection of errors and shall
be considered as binding upon the Bidder. If the Bidder does not accept the corrected amount, the Bid
willberejected,andtheEarnestmoneyshallbeforfeited.

24. Evaluation and Comparison ofBids
TheEmployerwillevaluateandcompareonlythebidsdeterminedtobesubstantiallyresponsive.

In evaluating the bids, the Employer will determine for each Bid the evaluated Bid price by adjusting the Bid price by making
correction, if any, forerrors.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of the cost of work to be
performedunderthecontract,theEmployermayrequiretheBiddertoproducedetailedpriceanalysesforanyorall items of the
Bill of Quantities, to demonstrate the internal consistency of those prices with the construction methods and schedule
proposed. After evaluation of the price analyses, the Employer may require that the amount of the performance security
set forth in bid document increased at the expense of the successful Bidder to a level sufficient to protect the Employer
against financial loss in the event of default of the successful Bidder under the Contract. The amount of the increased
performance security shall be decided at the sole discretion of the Employer, which shall be final, binding and
conclusive on thebidder.

25. PricePreference

Therewillbenopricepreferencetoanybidder.

F. Award of Contract
26. AwardCriteria
TheEmployerwillawardtheContracttotheBidderwhoseBidhasbeendetermined:



i. tobesubstantiallyresponsivetothebiddingdocumentsandwhohasofferedthelowestevaluatedBidprice.

ii. To be within the available bid capacity adjusted to account for his bid price which is evaluated the lowest in any of the
work(applicableforworkcostingmorethanRs.10.00Lac. )

27. Employer’sRight toAcceptanyBidandtoRejectanyorallBids

Notwithstanding the above Clause, the Employer reserves the right to accept or reject any Bid, and to cancel the bidding
process and reject all bids, at any time prior to the award of Contract, without thereby incurring any liability to the
affected Bidder or bidders or any obligation to inform the affected Bidder or bidders of the grounds for the Employer’s
action.

28. Notificationof AwardandSigningofAgreement.
ThebidderwhoseBidhasbeenacceptedwill benotifiedof theawardbytheEmployer priortoexpirationoftheBidvalidity period by
cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in the Part I General Conditions
ofContract calledthe*Letterof Acceptance”)willstatethesumthattheEmployerwillpaytotheContractorinconsideration of the
execution, completion by the Contractor as prescribed by the Contract (hereinafter and in the Contract called the
“ContractPrice”).
ThenotificationofawardwillconstitutetheformationoftheContract.
The Agreement will incorporate all agreements between the Employer and the successful Bidder. It will be signed by the
EmployerandthesuccessfulBidderaftertheperformancesecurityisfurnished.

29 Corrupt or FraudulentPractices

The Employer requires the bidders/Contractors to strictly observe the laws against fraud and corruption in force in India,
namely, Prevention of Corruption Act, 1988.



Appendix to Invitation To Bidders (ITB)

Instructions to Bidders
Clause Reference

(1.1) TheEmployerisExecutiveEngineer,U.P.P.W.D.
Representedby: E.E., ConstuctionDivision 1, P.W.D.Barabanki

(1.1) The Works is Construction of following road with allied works as Shownbelow
............ As Per NIT..

2.1 The State is UttarPradesh

3.1) Eligible Bidders are: Contractors registered with —Public Works Department

inclass‘A/B/C/D as the case maybe.

(4.4.B)(b)(1) ThekeyequipmentsforroadworksandfieldtestinglaboratoryRoadWorksare:FOR
ROADWORKS
Name oftheEquipment Quantity

Cost of works between Rs. 10.00 to 40.00 Lacs

Sr. No. Name of equipment Quantity
1 Tar Boiler -
2 Mixture -
3 Concrete Mixture -
4 Water Tanker -
5 Diesel Road roller (8-10 Ton capacity) -
6 Vibratory roller -
7 Tractor wirhtrolly -
8 Truck -
9 Hot mix plant with sensor paver -
10 Air compressor -
11 Mechanical Broom -
12 Bitumen Distributor/ Mechanical sprayer -
13 Tipper -
14 J.C.B. -
15 Pockland -
16 Mixol -
17 Rotavator for road construction (With 10 cm -

Blade)

For field testing Laboratory:

All equipment should be provided at site lab and central lab as per SP-20- 2002 .MORTH / UP
P.W.D.



(4.4 B)(b)(ii) TheNumberofTechnicalpersonnel,QualificationsandExperiencewillbeasfollows:

A. TheTechnicalPersonnelare:

Technical Experience NOs
Personnel in RoadWorks

A. Degree Holder | Minimum 2 years -
in Civil | of Experience -
Engineering -
B. Diploma holder | Minimum 2 years -
in civil | of Experience

engineering -

C. Others Specify

To ensure employment of Technical Personnel, the contractor would require giving the
proof of payment of their salaries/ Wages by Cheque / Demand Draft.
B. For field testinglaboratory:

(4.4 B)(c)()

Thebiddermustproduceanaffidavitstatingthatthenearrelationsofthefollowingd
epartmentalofficersarenotinhisemployment:
J.E’s, AE.’s, E.E.’s, S.E.’s, and any other staff.

(4.4 B)(c)(ii) Thebiddermustproduceanaffidavitstatingthenamesofretiredgazettedofficer(ifany) in his
employment who retired within the last two years with the following ranks from the
departments listedbelow:

UPPW.D., RE.S. and. U.P. Irrigation. (Assistant Engineer, Executive Engineer,
Superintending Engineer, Chief Engineer, Director cum Chief Engineer, Engineer-in-
Chief)

In case there is no such person in his employment, his affidavit should clearly state this
fact.

(7.1) The contact personis:

Designation: E.E CD1 PWD Barabanki
Office of E.ECD3 PWD Barabanki
Ph No...... 05248-222490

(11.1) Language of the bid is:English

(13.2) BidsmustbesubmittedonlyinPercentageRateMethod

(13.2)

ScheduleofRateapplicableforPercentageRateMethodis: Asmentionedinthebillofq
uantities for percentage ratebids

(16.1) TheamountofEarnestMoneyshallbeRs.......... Asper NIT..........ooiiiiiiie

(16.2) FixedDepositReceiptmustbedrawninfavourof:

Executive Engineer ,Construction Division 1, P.W.D. Barabanki.

(16.2) Other acceptable forms of Bid Security pledged in favourof :Executive Engineer,
Construction Division 1, P.W.D. Barabanki. National savings certificate issued by P&T
Deptt., Post Office Saving account Pass book .

(16.3) ExemptionfromEarnestMoneyisgrantedto:NONE

(20.1) TheEmployer'saddressforthepurposeofBidsubmissionis

@) Office of EE...... CD1P.W.D.,Barabanki.....................
(i) Officeof SM............ociiiii..



(iii) OfficeoftheD.M........coviiiiiiiiiiiii e,
@iv) Officeof theC.E .........cooiiiiiiiiiiiiiiin.n,

(20.1) The deadline for submission of
bidsshallbe:Time
_12.00Noon,

Date:.

(22.1)&(22.6) The date, time and place for opening of the Bidis:

Date: ...
Time: 12.30 PM
Place: Officeof DM. ........................

Signature of Employer/ Authorised Signatory
Date



SECTION- 3



Qualification Information

( Applicable for bids costing more than Rs. 10.00 Lacs)

(Followinginformationsshallbefurnishedbythecontractoronanon-judicialstamppaperof Rs.
100/-only.)

Notes on Form of Qualification Information
The information to be filled in by bidders in the following pages will be used for purposes of post-
qualificationasprovidedforinClause4ofthelnstructionstoBidders.Thisinformationwillnotbeincorporated
intheContract. Attachadditionalpagesasnecessary.

1. Individual Bidders

1.1 Constitution or legal status of | [attach copy]
Bidder

Place of registration:
Principal place of business:

Power of attorney of signatory
of Bid

[Attach]

1.2 Total annual volume of (Rs. In lakhs)
civil engineering
construction work executed
and payments received in
the last five yearspreceding
the year in which bids are
invited. (Attach certificate
from Chartered
Accountant)

131 Work performed as prime Contractor (in the same name and style) on construction
works of a similar nature and volume over the last five years. Attach certificate
from the Engineer-in-charge

Project Name of Description Value of Contra | Date of | Stipulated Actual Remarks
Name Employer of work contract ct No. Issue of | Date of Date of explainin
Work Completion | Completion | g reasons

Order for
Delay, if

any

Information on Bid Capacity (works for which bids have been submitted and works which are yet to be
completed) as on the date of thisbid.



(A) Existingcommitmentsandon-goingconstructionworks:

Description of | Place Contract Name & | Value of | Stipulated Value of | Anticipated
Work & No & Date | Address of | Contract period of | works Date of
State Employer (Rs. In | completion remaining to | completion
lakhs) be completed
(Rs. Lakhs)
%
@ 2 3 @ (&) ©®) (@) @

* Enclose certificate(s) from Engineer(s)-in-charge for value of work remaining to be completed.

(B) Works for which bids alreadysubmitted:

Description of | Place Name & | Estimated Stipulated Date  when | Remarks,
Work & Address of | Value of | period of | decision is if
State Employer Works completion expected any
(Rs. Lakhs)
Y 2) 3) “) (5) ©) 0

Availability of Major items of Contractor's Equipment proposed for carrying out the Works. List all information
requested below. ReferalsotoClause4.2(d)andClause4.4b(b)ofthelnstructionstoBidders.

Item of Equipment Description, make, and Condition (new, good, | Owned, leased
age (Years), and capacity | poor) and number (from whom?), or
available to be purchased




QualificationsoftechnicalpersonnelproposedfortheContract.ReferalsotoClause4.2(e)ofthelnstructionstoBidders
andClause9.1ofPart-1GeneralConditionsofContract.

Position Name Qualification Years of experience
Road Building Other
Works Works

Financialreportsforthelastfiveyears:balancesheets, profitandlossstatements, auditors'reports,etc.Listbelowandattach copies.

Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines of credit, etc
andattachcopiesofsupportdocuments.(Sampleformatattached).

. List below

Name,address,andtelephone,telex,andfacsimilenumbersofbanksthatmayprovidereferencesifcontactedbythe Employer.

InformationoncurrentlitigationinwhichtheBidderisinvolved.

Name of Other party(s) Cause of dispute | Litigation where Amount involved
(Court/arbitration)

Proposed Programme (work method and schedule). Descriptions, drawings, and charts as necessary, to comply with the

requirementsofthebiddingdocuments.



SECTION - 4



General Conditions of Contract for

Construction work upto value of Rs. 40.00 Lacs

A. General
1. Definitions
Terms, which are defined in the Contract Data, are not also defined in the Conditions of Contract but keep their defined

meanings.Capitalinitialsareusedtoidentifydefinedterms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.

The Completion Date is the date of completion of the Works as certified by the Engineer, in the bid document.

The Contract is the Contract between the Employer ( Executive Engineer / Assistant Engineer) and the Contractor to execute and
complete works.

The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted by the Employer.
The Contractor's Bid is the completed bidding document submitted by the Contractor to the Employer.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance with the provisions of
the Contract.

Days are calendar days; months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability Period has ended and upon
correction of Defects by the Contractor.

The Defects Liability Period is one year calculated from the Completion Date.

The Defects Liability Period is TWO years calculated from the Completion Date for village roads.

Drawings include calculations and other information provided or approved by the Engineer for the execution of the Contract.

The Employer ( Executive Engineer ) is the party as defined in the Contract Data, who employs the Contractor to carry out the
Works, includingroutinemaintenance,. TheEmployermaydelegateanyorallfunctionstoapersonorbodynominatedbyhimfor
specifiedfunctions.

The Engineer (Assistant Engineer )is the person named in the Contract Data (or any other competent person appointed by the
EmployerandnotifiedtotheContractor,to act inreplacementoftheEngineer)whoisresponsibleforsupervisingtheexecutionof the Works
and administering theContract.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the Works. The Intended
Completion Date is specified in the Contract. The Intended Completion Date may be revised only by the competent authority S.E /
E.E. by issuing an extension of time.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, or biological function.



The Site is the area defined as such in the Contract.

Site Investigation Reports are those that were included in the bidding documents and are reports about the surface and subsurface
conditions at the Site.

Specification means the Specification of the Works included in the Contract and any modification or addition made or approved
by the Engineer.

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence execution of the Works. It does
not necessarily coincide with any of the Site Possession Dates.

Temporary Works are works designed, constructed, installed, and removed by the Contractor that are needed for construction or
installation of the Works.

A Variation is an instruction given by the competent authority , which varies the Works.
The Works, as defined in the Contract, are what the Contract requires the Contractor to construct.
2. Interpretation

In interpreting these Conditions of Contract, singular also means plural, male also means female or neuter, and the other way
around. Headings have no significance. Words have their normal meaning under the language of the Contract unless
specificallydefined.ThecompetentauthoritywillprovideinstructionsclarifyingqueriesabouttheseConditions ofContract.

If sectional completion is specified in the Contract, references in the Conditions of Contract to the Works, the Completion
Date, and the Intended Completion Date apply to any Section of the Works (other than references to the Completion

DateandIntended CompletionDateforthewholeoftheWorks).

ThedocumentsformingtheContractshall beinterpretedinthefollowingorderofpriority:
1. Agreement,

2. Notice to Proceed with theWork,

3. Letter of Acceptance,

4. General Conditions of Contract Partl,
5. Specifications,

6. Drawings,

7.

Bill ofQuantities
3. Language andLaw
ThelanguageoftheContractandthelawgoverningtheContractarestatedintheContract.
4.  Employer'sDecisions
Except where otherwise specifically stated, the Engineer will decide contractual matters between the Employer and the
Contractor in the role representing the Employer. However, if the Engineer is required under the rules and regulations and orders

oftheEmployertoobtainapprovalofsomeotherauthoritiesforspecificactions,hewillsoobtaintheapproval.

Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve the Contractor of any of
hisobligationsunderthecontract.

5. Delegation

The Engineer, with the approval of the Employer, may delegate any of his duties and responsibilities to other people,
afternotifyingtheContractor,andmaycancelanydelegationafternotifyingtheContractor.

6. Communications



AllCertificate, noticesorinstructionstobegiventothecontractorbyEmployer/Engineershallbesentontheaddressor
contactdetailsgivenbythecontractorinSection6-FormofBid. Theaddressandcontactdetailsforcommunicationwith ~ the
Employer/ Engineer shall be as per the details given in bid document. Communications between parties that are referred
to in the conditions shall be in writing. The Notice sent by Facsimile (fax) or other electronic means shall be effective on
confirmation of the transmission. The Notice sent by Registered post or Speed post shall be effective on
deliveryorattheexpiryofthenormaldeliveryperiodasundertaken bythepostalservice.

7. Personnel

The Contractor shall employ for the construction work the technical personnel named in the Appendix or other technical
persons approved by the Engineer. The Engineer will approve any proposed replacement of technical personnel only if
their relevant qualifications and abilities are substantially equal to or better than those of the personnel stated in the
ContractData.

If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or work force, stating the
reasons, the Contractor shall ensure that the person leaves the Site within seven days and has no further connection with
the Works in theContract.

TheContractor shallnotemployanyretiredGazettedofficerwhohasworkedintheEngineeringDepartmentoftheState Government
and has either not completed two years after the date of retirement or has not obtained State Government’s
permissiontoemploymentwiththeContractor.

8. Employer's and Contractor'sRisks

The Employer carries the risks which this Contract states are Employer's risks, and the Contractor carries the risks that
thisContractstatesareContractor'srisks.

9. Employer'sRisks

The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the execution of the Works in
the Employer’s country, the risks of war, invasion, act of foreign enemies, rebellion, revolution, insurrection or military or
usurped power, civil war, riot commotion or disorder (unless restricted to the Contractor’s employees), natural calamities and
contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the design of the
Works,otherthantheContractor’ sdesign.

10. Contractor'sRisks

All risks of loss of or damage to physical property and of personal injury and death which arise during and in
consequenceoftheperformanceoftheContractaretheresponsibilityoftheContractor.
11. Site InvestigationReports

The Contractor, in preparing the Bid, may rely on his own site visit before submitting thebid.

12. ContractortoConstructtheWorks

TheContractorshallconstruct,theWorksinaccordancewiththeSpecificationsandDrawings.

The contractor shall construct the works with intermediate technology, i.e., by manual means with medium input of machinery
required to ensure the quality of works as per specifications. The contactor shall deploy the equipment and machinery as
given inContract.

13. TheWorkstoBeCompletedbytheIntendedCompletion Date
The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in accordance with the

Programme submitted by the Contractor, as updated with the approval of the Engineer, and complete them by
thelntended Completion Date.



14. Approval by theEngineer

The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the Engineer, who is to
approvethem.

TheContractorshallberesponsiblefordesignofTemporary Works.
TheEngineer'sapprovalshallnotaltertheContractor'sresponsibilityfordesignoftheTemporary Works.
TheContractorshallobtainapprovalofthirdpartiestothedesignoftheTemporary Works,whererequired.

All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject to prior
approvalbytheEngineerbeforetheiruse.

15. Safety
TheContractorshallberesponsible forthesafetyofallactivitiesontheSite.
16. Discoveries
AnythingofhistoricalorotherinterestorofsignificantvalueunexpectedlydiscoveredontheSiteshallbethepropertyof the Employer.
The Contractor shall notify the Engineer of such discoveries and carry out the Engineer's instructions for dealing
withthem.
17 Possession of the Site
17.1 The Employer shall handover complete or part possession of the site to the Contractor 7 days in
advanceofconstructionprogramme. At the start of the work, the employer shall handover the possession of at-least 75%
of thesite.
18. Access to theSite
18.1 The Contractor shall allow access to the Site and to any place where work in connection with the Contract
isbeingcarriedout,orisintendedtobe carriedouttotheengineerandanyperson/persons/agencyauthorized by:
a. TheEngineer
b. TheEmployer
c. Government of UttarPradesh.

19. Instructions

19.1 The Contractor shall carry out all instructions of the Engineer, which comply with the applicable laws where the Site is
located.

20. Dispute RedressalSystem

If any dispute or difference of any kind what-so-ever shall arises in connection with or arising out of this Contract or the
execution of Works or maintenance of the Works there under, whether before its commencement or during the progress of
Works or after the termination, abandonment or breach of the Contract, it shall, in the first instance, be referred for settlement
to the competent authority, described along with their powers in the Contract, above the rank of the Engineer, The competent
authority shall, within a period of forty-five days after being requested in writing by the Contractor to do so, convey his
decision to the Contractor. Such decision in respect of every matter so referred shall, subject to review as hereinafter
provided, be final and binding upon the Contractor. In case the Works is already in progress, the Contractor shall proceed
withtheexecutionofthe Works,includingmaintenancethereof,pendingreceiptofthedecisionofthecompetentauthorityas
aforesaid,withallduediligence.

Either party will have the right of appeal, against the decision of the competent authority, to the arbitration if the amount
appealed exceeds rupees onelakh.

21 ProcedureforResolutionofDisputes

The Competent Authority mentioned as mentioned below shall give a decision in writing within 45 days of receipt of a

notification of adispute.



Either party may refer a decision of the Competent Authority to Arbitration within 28 days of the Competent Authority's
written decision. Arbitration shall be under the Arbitration and Conciliation Act 1996. If neither party refers the dispute to

Arbitrationwithintheabove28days,theCompetentAuthority'sdecisionwillbefinalandbinding.

Where the Initial Contract Price as mentioned in the Acceptance Letter is Rs. 40 lacs and below shall be referred to a sole
Arbitrator. The sole Arbitrator would be appointed by the agreement between the parties; failing such agreement within 15

daysofthereferencetoarbitration,bytheappointingauthority, namelytheChiefEngineer, P.W.D.

Arbitration proceedings shall be held at a place decide by the arbitrator and the language of the arbitration proceedings and

thatofalldocumentsandcommunicationsbetweenthepartiesshallbe English.

Subject as aforesaid the provision of the Arbitrational acts 1940 or any statuary modification or reenactment thereof and the
rules made there under and for the time being enforce shall apply to the arbitration proceeding under the clause . The sole

arbitratortobeappointedbythechiefengineershallbeofthestatusgivenbelow

1. for claims or amount in disputed of not over Rs. 20000/- in case of work order and in case of

contractacceptedbyanAssistantEngineer/ExecutiveEngineer.

An Executive Engineer of UP.P.W.D.

2. forclaimsoramountsindisputedofoverRs.20000/-butnotoverRs.200000/-.

Suprintending Engineer of UP.P.W.D.

3. for claims or amounts in disputed aggregating to more than Rs. 200000/- but not more than Rs.

4000000/-

Chief Engineer of UP Government

B. TIME CONTROL

22. Programme

Within the time stated in the Contract, the Contractor shall submit to the Engineer for approvala Programme
showing the general methods, arrangements, order, and timing for all the activities in the Works, along with monthly
cash flowforecastsfortheconstructionofworks.

The Contractor shall submit the list of equipment and machinery as required being brought to site, the list of key
personnel being deployed, the list of machinery/ equipments being placed in field laboratory and the location of field
laboratory along with the Programme. The Engineer shall cause these details to be verified at each appropriate stage of
theprogramme.

An update of the Programme shall be a programme showing the actual progress achieved on each activity and the effect
oftheprogressachieved on thetimingoftheremainingWorks, includinganychangestothesequenceoftheactivities.

The Contractor shall submit to the Engineer for approval an updated Programme at intervals of 60 Days no longer than
the period stated in the Contract. If the Contractor does not submit an updated Programme within this period, the
Engineer may withhold the amount stated in the Contract from the next payment certificate and continue to withhold this
amountuntilthenextpaymentafterthedateonwhichtheoverdueProgrammehasbeensubmitted.

The Engineer's approval of the Programme shall not alter the Contractor's obligations. The Contractor may revise the
ProgrammeandsubmitittotheEngineeragainat anytime.ArevisedProgrammeshall showtheeffectof Variationsand
CompensationEvents.



23 ExtensionofthelntendedCompletionDate

The competent authority shall extend the Intended Completion Date if a Compensation Event occurs or a Variation is issued
which makes it impossible for Completion to be achieved by the Intended Completion Date without the Contractor
taking stepstoacceleratetheremaining Works,whichwouldcausetheContractortoincuradditionalcost.

The Engineer shall decide whether and by how much time to extend the Intended Completion Date within 21 days of the
Contractor asking the Engineer for a decision upon the effect of a Compensation Event or Variation and submitting full
supporting information. If the Contractor has failed to cooperate in dealing with a delay, the delay by this failure shall
not be consideredinassessingthenewIntendedCompletionDate.

24. DelaysOrderedandworkprogressbytheengineer

24.1 The competent authority may instruct the Contractor to delay the start or progress of any activity
withintheWorks.Delay/delaystotallingmorethan30dayswillrequirepriorwrittenapprovaloftheEmployer.

(a) Milestones to be achieved during the contractperiod

@))] 1/8"0f the value of entire contract work up to 1/4"of the
periodallowedforcompletionofconstruction

)3/ Sthofthevalueofentirecontractworkupto1/2 ofthe
periodallowedforcompletionofconstruction

3) 3/4"ofthevalueofentirecontract workuptothofthe
period allowed for completion of construction

(b) Amount of liquidateddamagesfor For
Wholeofworkdelay in completionofworks 1 percent of thelnitial
Contract Price, rounded
off to the nearest
thousand, per week.

(c) Maximumlimitofliquidateddamagesfor 10 per cent
ofthelnitialdelay in completionofwork. Contract Pricerounded
off to the nearest thousand.



C. QualityControl

25 IdentifyingDefects

25.1The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are found. Such checkingshall
not affect the Contractor's responsibilities. The Engineer may instruct the Contractor to search for a Defect and to uncover
andtestanyworkthattheEngineerconsidersmayhaveaDefect.

26.

26.1 For Carrying out mandatory tests as prescribed in the specification. The Contractor shall establish field laboratory at the
location decided by Engineer. The field laboratory will have minimum equipments as specified in the Contract Data.The
contractor shall be solely responsible for :

a rryingoutthemandatorytestsprescribedintheSpecifications,and
b. rthecorrectnessofthetestresults,whetherpreformedinhislaboratoryorelsewhere.

26.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification/ Rural Roads Manual to check
whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any samples.

27. ectionofDefectsnoticedduringtheDefectLiabilityPeriod.
27.1. The Engineer shall give notice to the Contractor of any Defects before the end of the Defects Liability Period, which begins
at Completion of work. The Defects Liability Period shall be extended for as long as Defects remain to be corrected.

27.2 Every time notice of Defect/Defects is given, the Contractor shall correct the notified Defect/Defects within the duration of
time specified by the Engineer’s notice.

28. rrectedDefects

28.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period as per condition of contract and ofthese
Conditions of Contract, to the satisfaction of the Engineer, within the time specified in the Engineer's notice, the
EngineerwillassessthecostofhavingtheDefect corrected,andtheContractorwillpaythisamount,oncorrectionofthe Defect.

D. CostControl

29. ofQuantities

The Bill of Quantities shall contain items for the construction, installation, testing, and commissioning, works to be done by
theContractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the quantity of the work done at
therateintheBillofQuantitiesforeachitemfor theconstructionofroads.

30. iations

30.1 The competent authority shall, having regard to the scope of the Works and the sanctioned estimated cost, have power to
order, in writing, Variations within the scope of the Works he considers necessary or advisable during the progress of the
Works. Such Variations shall form part of the Contract and the Contractor shall carry them out and include them in
updated Programmes produced by the Contractor. Oral orders of the Engineer for Variations, unless followed by written
confirmation, shall not be taken into account.

31. nts forVariations

If rates for variation items are specified in Bill of Quantity, the contactor shall carry out such work at the same rate. This
shallapplyforvariationtoanyextentoneitherside.



IftheratesforVariationarenot specifiedintheBillof Quantities,theEngineershallderivetheratefromsimilaritemsin the Bill
ofQuantities.

If the rate for Variation item cannot be determined in the manner specified as above, the Contractor shall, within 14 days
oftheissueoforderofvariationwork,informtheEngineertheratewhichheproposestoclaim,supportedbyanalysisof the rates.
The Engineer shall assess the quotation and determine the rate based on prevailing market rates within one month of the
submission of the claim by the Contractor. As far as possible, the rate analysis shall be based on the standard data book
and the current schedule of rates of the district PWD. The decision of the competent authority on the
ratesodeterminedshallbefinalandbindingontheContractor.

32. h FlowForecasts

32.1 WhentheProgrammeisupdated,theContractorshallprovidetheEngineerwithanupdatedcashflow forecast.

33. mentCertificates

33.1 Thepaymenttothecontractorwillbeasfollowsforconstructionwork:
The Contractor shall submit to the Engineer fortnightly/ monthly statements of the value of the work executed less the
cumulative amount certified previously supported with detailed measurement of the items of work executed in measurement
books authorised by UP. P.W.D. .
(b)  TheEngineershallchecktheContractor'sfortnightly/monthlystatementwithinl4daysandcertifytheamounttobepaid to

theContractor.

(¢)  Thevalueofworkexecutedshall bedetermined,basedonmeasurementsbytheEngineer.
(d)  ThevalueofworkexecutedshallcomprisethevalueofthequantitiesoftheitemsintheBillofQuantitiescompleted.

(e) Thevalueofworkexecutedshallalsoincludethevaluationof VariationsandCompensationEvents.

) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any item previously
certifiedinanycertificateinthelightoflaterinformation.

(g) ThePaymentoffinalbillshallbegovernedbytheprovisions ofcontract.

34. ments

34.1 Payments shall be adjusted for deductions for advance payments security deposit, and any other recoveries in terms of the
Contract and taxes at source, as applicable under the law. The Engineer shall pay the Contractor the amounts he had
certified within 15 days of the date of each certificate.

34.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities, will not be paid for by
theEmployerandshallbedeemedcoveredbyotherratesandpricesintheContract.

35. nsationEvents

ThefollowingshallbeCompensationEventsunlesstheyarecausedbytheContractor:

a) TheEngineerordersadelayordelaysexceedingatotalof30days.
b) TheeffectsontheContractorofanyoftheEmployer'sRisks.

If a Compensation Event would prevent the Works being completed before the Intended Completion Date, the Intended
Completion Date shall be extended. The competent authority shall decide whether and by how much the Intended
Completion Date shall beextended.



36.

36.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other levies, duties, royalties, cess, toll,
taxes of Central and State Governments, local bodies and authorities that the Contractor will have to pay for the
performanceofthisContract. TheEmployerwill performsuchdutiesinregardtothedeductionofsuchtaxesat sourceas
perapplicablelaw. TaxesshallbepaidextraasperruleonitemsmentionedinbillofQuantity.

37. rityDeposit/RetentionandReleaseofPerformanceSecurityandSecurityDeposit/Retention.

37.1 On the completion of the whole of the construction Work half the total amount retained as Security Deposit is repaid to the
contractor after the defect liability period has passed and the Engineer has certified that all defects notified by the
Engineertothecontractorbeforetheendofhisperiodhavebeencorrected.

38. uidatedDamages

The Contractor shall pay liquidated damages to the Employer at the rate per week or part thereof stated in clause 24 for the
period that the Completion Date is later than the Intended Completion Date. Liquidated damages at the same rate shall
be withheld if the Contractor fails to achieve the milestones prescribed in the same clause. However, in case the
Contractor achieves the next milestone the amount of the liquidated damages already withheld shall be restored to the
Contractor by adjustment in the next payment certificate. The total amount of liquidated damages shall not exceed the
amount defined in the Contract. The Employer may deduct liquidated damages from payments due to the Contractor.
PaymentofliquidateddamagesshallnotaffecttheContractor'sotherliabilities.

If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer shall correct any
overpaymentofliquidateddamagesbytheContractorbyadjustingthenextpaymentcertificate.

39. t ofRepairs

39.1Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end of theDefects
Correction periods shall be remedied by the Contractor at his cost if the loss or damage arises from the Contractor's acts
oromissions.

E. Finishing theContract

40. pletion ofConstruction.
40.1 The contractor shall request the Engineer to issue a certificate of completion of the construction of the works, and the
Engineer will do so upon deciding that the works is completed.

41. ingOver
41.1The Employer shall take over the works within seven days of the Engineer issuing a certificate of completion of works.
42. alAccount

ThecontractorshallsupplytheEngineerwithadetailedaccountofthetotalamountthattheContractorconsiderspayable ~ for ~ works
under the contract within 21 days of issue of certificate of completion of construction of works. The Engineer shall issue
a defect liability certificate and certify any payment that is due to the correct and complete. If the account is not correct
or complete, the engineer shall issue within 42 days a schedule that states the scope of the corrections or additions that
are necessary. If the account is still unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount
payable to the contractor and issue a payment certificate with in 28 days of receiving the Contractor’s
revisedaccount. Thepaymentoffinalbillfor construction ofworkswillbe madewithin14daysthereafter.

In case the account is not received within 21 days of issue of Certificate of Completion as provided above. I above, the
engineershallproceedtofinalisetheaccountandissueapaymentcertificatewithin28days.Thepaymentoffinalbillfor
constructionofworkswillbe madewithin60daysthereafter.



43. rating and MaintenanceManuals

If "as

built" Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them by the dates

stated in theContract.

If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract, or they do not receive the

Engineer's approval, the Engineer shall withhold the amount stated in the Contract from payments due to the Contractor.

44. mination

TheEmployer mayterminatetheContractiftheContractorcausesafundamentalbreachoftheContract.

FundamentalbreachesofContractshallinclude, butshallnot belimitedto,thefollowing:

a)

b)
)

d)
e)

f)
g

h)
i)

i)
k)

the Contractor stops work for 28 days when no stoppage of work is shown on the current Programme and the stoppage
has not been authorized by theEngineer;
theContractorisdeclaredasbankruptorgoesintoliquidationotherthanforapprovedreconstructionoramalgamation;

the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the
ContractorfailstocorrectitwithinareasonableperiodoftimedeterminedbytheEngineer;
theContractordoesnotmaintainaSecurity, whichisrequired;

the Contractor has delayed the completion of the Works by the number of days for which the maximum amount of
liquidateddamagescanbepaid,asdefinedabove.

iftheContractor,  inthejudgementoftheEmployer, hasengagedinthecorruptorfraudulentpracticeincompetingforor  in
executing the Contract. For the purpose of this clause, “corrupt practise” means the offering, giving, receiving, or
soliciting of any thing of value to influence the action of a public official in the procurement process or in Contract
execution. “Fraudulent Practice” means a misrepresentation of facts in order to influence a procurement process or the
execution of a contract to the detriment of the Employer and includes collusive practice among Bidders (prior to or after
bid submission) designed to establish bid process at artificial non-competitive levels and to deprive the Employer of the
benefits of free and opencompetition.

if the Contractor has not completed at least thirty percent of the value of construction Work required to be completed
afterhalfofthecompletionperiodhaselapsed;

if the Contractor fails to set up a field laboratory with the prescribed equipment, within the period specified in the
Contract Data;and

anyotherfundamentalbreachesasspecifiedintheContractData.

iftheContractorfailstodeploymachineryandequipment orpersonnelasspecifiedinthecontractDataattheappropriate time.

Notwithstandingtheabove,theEmployermayterminatetheContractforconvenience.

If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and leave the Site as

45.

If the

soon as reasonablypossible.
nt uponTermination

Contract is terminated because of a fundamental breach of Contract by the Contractor, the Engineer shall issue a certificate
for the value of the work done and Materials ordered less liquidated damages, if any less advance payments received up to
the date of the issue of the certificate and less the percentage to apply to the value of the work not completed, as indicated
in the Contract Data. If the total amount due to the Employer exceeds any payment due to the Contractor, the difference
shall be recovered from the security deposit. If any amount is still left un-recovered it will be a debt payable to
theEmployer.

If the Contract is terminated at the Employer's convenience, the Engineer shall issue a certificate for the value of the work done,

46.

the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel employed solely on theWorks,
andtheContractor'scostsofprotectingandsecuringthe Worksandlessadvancepaymentsreceiveduptothe date of the certificate,
less other recoveries due in terms of the Contract, and less taxes due to be deducted at source as per applicablelaw.

perty



46.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property of the

Employer for use for completing balance construction work if the Contract is terminated because of the Contractor's
default, till the Works is completed after which it will be transferred to the Contractor and credit, if any, given for its use.

F. Other Conditions ofContract

47.

48.

ur

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the engagement of all
staffandlabour,localorother,andfortheirpayment,housing,feedingandtransport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form and at such
intervals as the Engineer may prescribe, showing the staff and the numbers of the several classes of labour from time to

time employed bytheContractorontheSiteandsuchotherinformationastheEngineermayrequire.

PLIANCE WITH LABOURREGULATIONS

48.1 During continuance of the Contract, the Contractor and his sub Contractors shall abide at all times by all existing labour

49

50

enactments and rules made there under, regulations, notifications and bye laws of the State or Central Government or local
authority and any other labour law (including rules), regulations, bye laws that may be passed or notification that may be
issued under any labour law in future either by the State or the Central Government or the local authority. Salient features of
some of the major labour laws that are applicable to construction industry are given in Appendix to General Condition of
Contract. The Contractor shall keep the Employer indemnified in case any action is taken against the Employer by the
competent authority on account of contravention of any of the provisions of any Act or rules made there under, regulations
or notifications including amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary to
cause or observe, or for non-observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations
includingamendments, ifany, onthepartoftheContractor,theEngineer/Employershallhavetherighttodeductanymoney due to
the Contractor including his amount of performance security. The Employer/Engineer shall also have right to recover from
the Contractor any sum required or estimated to be required for making good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of the Employer at any
point of time.

Criminals are prohibited frombidding

a Any bidders having criminal record is not allowed to paricipatein the bidding process. Any person who is having
criminal cases against him or involved in the organised crime or gangster activities or Mafia or Goonda or Anti
socialactivityarestrictlyprohibitedtoparticipateinthebiddingprocess.Ifitisestablishedthatanybidderhascriminal
record,hisbidshallbeautomaticallycancelled.

b. The bidder has to produced character certificate, Solvency certificate, self declaration affidavit ( on the prescribed
proforma which are attached with the bid document ) etc., issued by the competent authority in original with bid
document.

Any bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed to participate in the bidding.
Ifitisestablishedthatthecontractorisregisteredwiththestatebarcouncil,hisbidshallbeautomaticallycancelled.



Appendix General Condition of Contract

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS ENGAGED
IN BUILDING AND OTHER CONSTRUCTION WORK.

a) Workmen Compensation Act1923:- The Act providesfor compensation in case of injury
byaccidentarising out of and during the course ofemployment.

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of certain
conditions on separation if an employee has completed the prescribed minimum years (say, five years) of service or more or
on death the rate of prescribed minimum days’(say, 15 days) wages for every completed year of service. The Act is
applicabletoallestablishmentsemployingtheprescribedminimumnumber(say,10)ormoreemployees.

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by the
Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits payable under the Actare:

i Pensionorfamilypensiononretirementordeathasthecasemaybe.
ii. Depositlinkedinsuranceonthedeathinharnessoftheworker.
iii. PaymentofP.F.accumulationonretirement/deathetc.
d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women employees in case of

confinement or miscarriageetc.

e) ContractLabour(Regulation& Abolition) Act1970:-The Actprovidesforcertainwelfaremeasuresto beprovided by the
Contractor to contract labour and in case the Contractor fails to provide, the same are required to be provided, by the
Principal Employer by Law. The principal Employer is required to take Certificate of Registration and the Contractor is
required to take license from the designated Officer. The Act is applicable to the establishments or Contractor of Principal
Employer if they employ prescribed minimum (say 20) or more contractlabour.

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by appropriate
Government as per provisions of the Act if the employment is a scheduled employment. Construction of buildings, roads,
runways are scheduledemployment.

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will be paid and
whatdeductionscanbemadefromthewagesoftheworkers.

h) EqualRemunerationAct1979:-TheAct providesforpayment ofequalwagesforworkofequalnaturetomaleand female
workers and for not making discrimination against female employees in the matters of transfers, training and promotionsetc.

i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed minimum (say, 20)
or more workmen. The Act provides for payments of annual bonus within the prescribed range of percentage of wages to
employees drawing up to the prescribed amount of wages, calculated in the prescribed manner. The Act does not apply to
certain establishments. The newly set-up establishments are exempted for five years in certain circumstances. States may
havedifferentnumberofemploymentsize.

1) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of industrial
disputes, in what situations a strike or lock-out becomes illegal and what are the requirements for laying off or retrenching
theemployeesorclosingdowntheestablishment.

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing prescribed
minimum (say, 100, or 50). The Act provides for laying down rules governing the conditions of employment by the
Employeronmattersprovidedinthe Actandgetthesecertifiedbythedesignated Authority.

) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workmen and
Employers. The Trade Unions registered under the Act have been given certain immunities from civil and criminal
liabilities.

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 14 years of
age in certain occupations and processes and provides for regulations of employment of children in all other occupations and
processes.Employmentofchildlabourisprohibitedinbuildingandconstructionindustry.



n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 1979: - The Act is
applicable to an establishment which employs prescribed minimum (say, five) or more inter-state migrant workmen through
anintermediary(whohasrecruitedworkmeninonestateforemploymentintheestablishmentsituatedinanotherstate). The Inter-State
migrant workmen, in an establishment to which this Act becomes applicable, are required to be provided certain
facilitiessuchasHousing,Medical-Aid, Travellingexpensesfromhomeuptotheestablishmentandbacketc.

0) TheBuildingandOtherConstructionworkers(RegulationofEmploymentandConditionsofService)Act1996and the Cess
Act of 1996: - All the establishments who carry on any building or other construction work and employs the prescribed
minimum (say, 10) or more workers are covered under this Act. All such establishments are required to pay cess at the rate
not exceeding 2% of the cost of construction as may be modified by the Government. The Employer of the establishment is
required to provide safety measures at the building or construction work and other welfare measures, such as canteens, first-
aid facilities, ambulance, housing accommodations for workers near the work place etc. The Employer to
whomtheActapplieshastoobtainaregistrationcertificatefromtheRegisteringOfficerappointedbytheGovernment.

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up
afactory,healthandsafetyprovisions,welfareprovisions,workinghours,annualearnedleave  and
rendering information regarding accidents or dangerous occurrences to designated authorities.
It is applicable to premises employing the prescribed minimum (say, 10) persons or more with
aid of power or another prescribed minimum (say, 20) or more persons without
theaidofpowerengagedinmanufacturingprocess.

q) ArbitrationandConciliationAct,1996:-TheActlaysdown
the procedurefor appointment of Arbitrator,Arbitrationand

conciliation,Jurisdictionof
Arbitral Tribunals,RecourseagainstArbitralawardappeals.



SECTION -5

Specifications & Drawings

Shall be attached as per nature of work.



SECTION - 6
Form of Bid

Notes on Form ofBid
TheBiddershallfillinandsubmit thisBidformwiththeBid.

_ [Date]

To/nameofEmployer[GOVERNOROFUTTARPRADESHrepresentedbyE.E Construction Division 1Div,PWD.Barabanki

Address [insert address] __)___

___Description of the Works

1. I/ Weoffertoexecutetheworksdescribedaboveandremedyanydefectsthereininconformity withtheConditionsof Contract,
specifications,drawings,BillofQuantitiesand Addendafor

a) For percentage rate....................... percentage below/ percentage above/ at par with the rate entered in the bill of
quantity.

2. We undertake to commence the works on receiving the Notice to Proceed with work in accordance with the contract
documents.

3. ThisBidandyourwrittenacceptanceofitshallconstituteabindingContractbetweenus. Weunderstandthat youarenotbound
toacceptthelowestoranyBidyoureceive.

We hereby confirm that this Bid complies with the Bid validity and Earnest money required by the bidding documents and
bidding capacity specified in the bid document (applicable for works costing more than Rs. 10.00 lacs)

AuthorizedSignature:

Name and Title of Signatory:

Name ofBidder:

Authorized Addressofcommunication: _ -

TelephoneNo(s):(Office):

MobileNo.:

Facsimile (FAX) No.: Electronic Mail

Identification (E-MaillD):




SECTION -7

Bill of Quantities Preamble

1. The Bill of Quantities shall be read in conjunction with the details Instructions to

biddocuments,ConditionsofContract,SpecificationsandDrawings.

2.1 For the construction of works, the quantities given in the Bill of Quantities are estimated, and are
given to provide a common basis for bidding. The basis of payment will be the actual quantities of work
orderedandcarriedout, asmeasuredbytheContractorand verifiedbytheEngineerandvaluedattherates

andpricestenderedintheBillofQuantitiesinthecaseofitemratetenders.

3. TheratesandpricestenderedinthepricedBillofQuantitiesshall,exceptinsofarasitisotherwise  provided
under the Contract, include all constructional plant, labour, supervision, materials, erection,
maintenance,insurance,profit,taxesandduties,togetherwithallgeneralrisks,liabilitiesandobligationsset

outintheContract.

1. ArithmeticerrorswillbecorrectedbytheEmployer.



BillofQuantities

For Percentage ratebids

SR

No.

Description of item (with
brief specification and
reference to book of
specification)

Unit

Quantity

Rate In

Fig.

Word

% above or
below ( To be
filled by
contractor

Signature of the contractor




SECTION -8

Letter of Acceptance and Other Forms

OFFICEOFTHE EXECUTIVE ENGINEER,

..................... DIV.,,PWD, .....................
NO.....ccocee. DATED ...
LETTER OF ACCEPTANCE

To,
MIS e

This is to notify youthat on behalf of the Employer, the Executive Engineer,
...................... Div.,, PWD, ..................... has accepted your Bid dated teeereeeeeennn. for
execution of the District-..........ccooviiiiiinn..n for the Contract Price of Rs......cccccconnnenn.
(RSueeie et only ) is hereby accepted by our Agency.

You are hereby requested to furnish Performance Security, in the form detailed in C1.320fITB
for an amount of Rs. ................... (RS, ) within 10days ofthe

receipt of this letter of acceptance valid up to 45 days from the date of expiry of Defects Liability

Period (i.e. up tO .coovveeinnennns ) and sign the contract, failing which action as stated in Cl. 32.3 ofITB
will betaken.
Yours faithfully,
Executive Engineer, ................ Div.,
PWD. . ..................
No. & Dated asabove.
Copyto AE.....cooiiiiiiiiiiiiiin, Div. ,PWD.,, .......coooeiiinn. for information & necessary action.
Executive Engineer, ................ Div.,

PWD............oo



(b) Standard Form of Agreement

Notes on Standard Form of Agreement
The Agreement should incorporate any corrections or modifications to the Bid resulting from corrections of
errors (Instructions to Bidders, Clause 26).

Standard Form: Agreement

Agreement

This agreement,madethe  ...... day of ..cccooviieenne of 2005 .between Executive
Engineer,........................ Div.,PW.D....ooo

(hereinafter called “the Employer”) of the one part, and

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in
theConditionsofContract hereinafterreferredto,andtheyshallbedeemedtoformandbereadandconstruedas
partofthisAgreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the
Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects
thereininconformityinallaspectswiththeprovisionsoftheContract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the
WorksandtheremedyingthedefectswhereintheContractPriceorsuchothersumasmaybecomepayableunder

theprovisionsoftheContractatthetimesandinthemannerprescribedbytheContract.

4. ThefollowingdocumentsshallbedeemedtoformandbereadandconstruedaspartofthisAgreement,viz:

1) Letter of Acceptance;

ii) Noticetoproceedwiththeworks;

1ii) Contractor’sBid;

iv) ContractData;

V) SpecialConditionsofcontractandGeneralConditionsofContract;
vi) Specifications;

vii) Drawings;
viii)  Bill of Quantities;and



ix) AnyotherdocumentlistedintheContractDataasformingpartofthecontract.
Inwitnesswhereofthepartiestheretohavecausedthis Agreementtobeexecutedthedayandyearfirstbeforewritten. The

Common Sealof

Executive Engineer, ................ Div.,
PWD. .
was hereunto affixed in the presence of:
Signed, Sealed and Delivered by the said To,
in thepresenceof: AssistantEngineer
Binding Signature of Employer authorised representative
Executive Engineer, ................ Div.,
PWD. ...

Binding Signature of Contractor

Signature Not Verified
Digitally signed by‘ I/EF*
CHOWDHARY
Date: 2026.05.18 14:16%55 IST
Location: Uttar PradeUP
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