










Bid Data Sheet  

GENERAL  

SR. No. PARTICULARS DATA 

1 Office Inviting Tender                                                                                                                                                                                      

SECRETARY R.K.S./CIVIL SURGEON  

 CUM CHIEF HOSPITAL 

SUPERINTENDENT 

                                                                                

DISTRICT HOSPITAL PANNA  (MP) 
                                                                            

2 NIT No.  01/2026-27 

3 Date of NIT 04/05/2026 

4 Bid document download available from  

date & time 

 06/05/2026 

17:30 PM 

25/05/2026 

17:30 PM 

5 Website link http:// www.mptenders.gov.in 

SECTION 1 - NIT  

NIT 

CLAUSE  
PARTICULARS DATA 

1 Portal Fees  

(also known as processing fee) 

 As notified in E-Tendering Website  

2 Cost of Bid Document  Rs.  3500/-                                                                                                              

Cost of Bid Document Payable at ONLINE 

Cost of Bid Document In favor of SECRETARY R.K.S./CIVIL SURGEON  
 CUM CHIEF HOSPITAL SUPERINTENDENT 

  DISTRICT HOSPITAL PANNA  (MP) 

3 Affidavit Format   As per 'Annexure- B' 

4 Pre-qualifications required NO 

(a) In case of Building works costing  more than Rs. Two 

Crore   

   

 5 Key dates As per 'Annexure -A' 

ITB 

CLAUSE  
PARTICULARS DATA 

1 Name of the ‘Work’  
 Construction work of 05 new shops through the Rogi Kalyan 

Samiti in front of the Civil Surgeon Office in the District Hospital 

campus, District Hospital Panna, Madhya Pradesh. 

2 Specifications  

(a) In case of Building works:  SPECIFICATION FOR 

BUILDING WORKS By CPWD 

(b)  Stipulation by SOR in Force 01.01.2024 with upto 

date amendments  issue of the date of NIT  

 

3 Procedure for participation in e-

tendering 

As per 'Annexure – F' 



4 

Envelope-A containing : 

1. Payment  the cost of Bid Document;  

2. deposit the Earnest Money;  

3. Registration number or proof of 

application for registration and 

organizational detail in format given in 

the Bid Data sheet  

4. GST Registration and GSTR 3B 

certificate  

5. Firm/Propritor PAN card  

6 .Provident Fund code number 

intimation  

7.Submit an affidavit duly notarized 

should reach in physical form  in the 

office of : 

 

 

SECRETARY R.K.S./CIVIL SURGEON  

 CUM CHIEF HOSPITAL SUPERINTENDENT DISTRICT 

HOSPITAL PANNA  (MP) 

5 Envelope-B Financial Bid 
As per 'Annexure - J ' 

 

6 Period of Validity of Bid 90 Days 

Bid Data Sheet 

ITB 

CLAUSE  
PARTICULARS DATA 
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Earnest Money Deposit Rs.  35000/-                                                                                                               

Forms of Earnest Money Deposit  i.FDR /e-FDR 

ii. Demand draft of scheduled commercial 

bank 

iii .Interest bearing securities of post office. 
EMD valid for a period of 12 months or more 

FDR must be drawn in favour of  SECRETARY R.K.S./CIVIL SURGEON  

 CUM CHIEF HOSPITAL SUPERINTENDENT  DISTRICT 

HOSPITAL PANNA  (MP) 

8 Letter of Acceptance (LoA) As per 'Annexure -L' 

9 

Amount of Performance Security  10% of Contract Amount for Road and Bridge works;  

 5% of the Contract Amount for building works. 

Additional Performance Security, if any Equal to an amount arrived at, by multiplying the contract 

amount with difference of percentage between percent rates 

(below/minus) of successful bid and ten percent (below/minus), 

considering bid rates less than ten percent below PAC, to be 

unworkable and shall  require additional performance security 

(guarantee).   

Performance Security  in the format  As per 'Annexure- M' 

Performance Security in favour of SECRETARY R.K.S./CIVIL SURGEON  

 CUM CHIEF HOSPITAL SUPERINTENDENT  DISTRICT 

HOSPITAL PANNA  (MP) 

Performance Security valid up to
1
 Valid Contract Period plus 3 months 

                                                           

1
                             

                      



 

                                                                                                                          Annexure – A 

                                                    Key Dates :   

                                      TENDER TIME SCHEDULE 

 

Sr. 

No 

Works 

Department 

Stage 

Bidders 

Stage 

Start Expiry Envelop

es Date Time Date Time 

1 - 

Tender 

Purchase 

– Online 

06.05.2026 
05:30 

PM 
25.05.2026 

05:30 

PM 
 

2  

Bid 

Submissi

on  

Online 

06.05.2026 
05:30 

PM 
25.05.2026 

05:30 

PM 
 

3 

Mandatory 

Submission  

 

- 25.05.2026 
05:30 

PM 
28.05.2026 

05:30 

PM 
 

4 

Financial Bid 

Open  

Envelope-A &B 

- 01.06.2026 

10:30 

AM 

 

03.06.2026 
05:30 

PM 

 

Envelop

e C 

 

 Last Date and time for submission of physical E.M.D.& other Documents to SECRETORY R.K.S./CIVIL 

SURGEON  CUM CHIEF HOSPITAL SUPERINTEDEN  DISTRICT HOSPITAL PANNA  (MP) through Registered 

Post or Speed Post is  Upto 25/05/2026 at 5:30 PM  

 

Original term deposit receipt of earnest money deposit, and affidavit shall be submitted by the 

bidder so as to reach the office as prescribed in Bid Data Sheet, at least one calendar day before 

specified start time and date in key dates for opening of technical proposal as per Key dates in 

Bid Data Sheet. 
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Annexure – B 
 

 

|| AFFIDAVIT || 
 

(To be Contained in Envelope A) 
 

              (Self Attested) 
 

I/we _______________________________________________________ who is/ are 
 
_______________________ (status in the firm/ company) and competent for submission 
of the affidavit on behalf of M/S ______________________ (contractor) do solemnly 
affirm an oath and state that: 
 

I/we am/are fully satisfied for the correctness of the certificates/records submitted 
in support of the following information in bid documents which are being submitted in 
response to notice inviting e-tender No. ______________ for 
__________________________ (name  of  work)  dated  _______  issued  by  the 

________________ (name of the department). 
 

I/we am/ are fully responsible for the correctness of following self-certified 
information/ documents and certificates: 
 
1. That the self-certified information given in the bid document is fully true and 

authentic.  

2. That:  
 

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid 
document and other relevant documents provided by the Bank are authentic.  

b. Information regarding financial qualification and annual turnover is correct.  
 

c. Information regarding various technical qualifications is correct.  
 
3. No close relative of the undersigned and our firm/company is working in the 

department.   
OR  

Following close relatives are working in the department: 
 

Name _______________ Post ____________________ Present Posting ___________ 
 
 
 

Signature with Seal of the Deponent (bidder) 
 

I/ We, _____________________ above deponent do hereby certify that the facts 

mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief.  
Verified today _____________ (dated) at ______________ (place). 

 

 
Signature with Seal of the Deponent (bidder) 
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  Annexure – H 
 

 ORGANIZATIONAL DETAILS 
 

 (To be Contained in Envelope - A) 
 

S. 
Particulars Details  

No.  

  
 

 Registration  number  issued  by  Centralized  
 

1. Registration System of Govt. of M.P. or Proof of (If applicable, scanned copy of proof of  

application for registration. 
 

 
application for registration to be uploaded) 

 

  
 

   
 

 
Valid Registration of bidder in appropriate class 

Registration No. _________ Date______ 
 

2. (Scanned copy of Registration to be  

through Centralized Registration of Govt. of MP  

 
uploaded)  

  
 

3. 
Name of Organization/ Individual/ Proprietary  

 

Firm/ Partnership Firm 
 

 

  
 

   
 

 Entity of Organization  
 

 Individual/ Proprietary Firm/ Partnership Firm  
 

4. (Registered  under  Partnership  Act)/  Limited  
 

 Company  (Registered  under  the  Companies  
 

 Act–1956)/ Corporation/ Joint Venture  
 

5. Address of Communication  
 

   
 

6. Telephone Number with STD Code  
 

   
 

7. Fax Number with STD Code  
 

   
 

8. Mobile Number  
 

   
 

9. E-mail Address for all communications  
 

   
 

 Details of Authorized Representative  
 

   
 

10. Name  
 

   
 

11. Designation  
 

   
 

12. Postal Address  
 

   
 

13. Telephone Number with STD Code  
 

   
 

14. Fax Number with STD Code  
 

   
 

15. Mobile Number  
 

   
 

16. E-mail Address  
 

   
 

 
Note: In case of partnership firm and limited company certified copy of partnership deed/ 

Articles of Association and Memorandum of Association along with registration 
certificate of the company shall have to be enclosed. 

Signature of Bidder with Seal 

Date: _____________ 
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Annexure – J  
 

FINANCIAL BID  
(To Be Contained in Envelope-C)  

NAME OF WORK :  Construction work of 05 new shops through the Rogi Kalyan Samiti 

in front of the Civil Surgeon Office in the District Hospital campus, District Hospital 

Panna, Madhya Pradesh. 

I/We hereby bid for the execution of the above work within the time specified at the 
 
rate (in figures) _______ (in words) _______________________ percent below/ above or 

at par based on the Bill of Quantities and item wise rates given therein in all respects and 

in accordance with the specifications, designs, drawings and instructions in writing in all 

respects in accordance with such conditions so far as applicable. I/We have visited the site 

of work and am/ are fully aware of all the difficulties and conditions likely to affect 

carrying out the work. I/We have fully acquainted myself/ourselves about the conditions 

in regard to accessibility of site and quarries/kilns, nature and the extent of ground, 

working conditions including stacking of materials, installation of tools and plant 

conditions effecting accommodation and movement of labour etc. required for the 

satisfactory execution of contract. 
 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms 

and provisions of the said conditions of contract annexed hereto so far as applicable, or in 

default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in 

office the sums of money mentioned in the said conditions. 
 
Note: 
 
i. Only one rate of percentage above or below or at par based on the Bill of Quantities 

and item wise rates given therein shall be quoted.  
 
ii. Percentage shall be quoted in figures as well as in words. If any difference in figures 

and words is found lower of the two shall be taken as valid and correct rate. If the 

bidder is not ready to accept such valid and correct rate and declines to furnish 

performance security and sign the agreement his earnest money deposit shall be 

forfeited.  
 
iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be 

treated as non-responsive.  
 
iv. All duties, taxes, and other levies payable by the bidder shall be included in the 

percentage quoted by the bidder.  

 
Signature of Bidder 

Name of Bidder 
 

The above bid is hereby accepted by me on behalf of the Governor of Madhya 
Pradesh dated the _________ day of __________ 20__  

____________ 
 
                                                                                          Signature of Officer by whom accepted 
 
                                                                                                                        Page  11 of 19



Annexure – L 
 

 
LETTER OF ACCEPTANCE (LOA) 

 
No. _______________ Dated: ___________ 
 
To, 
 

M/s. ___________________________ 
 

(Name and address of the contractor) 
 
Subject: _________________________________ 
 

(Name of the work as appearing in the bid for the work) 
 

 

Dear Sir (s), 
 

Your bid for the work mentioned above has been accepted on behalf of the Governor 
of Madhya Pradesh at your bided percentage _____ below/ above or at par the Bill of 
Quantities and item wise rates given therein. 
 

You are requested to submit within 15 (Fifteen) days from the date of issue of this 
letter: 
 

a. The performance security/ performance guarantee of Rs. __________ (in figures) 

(Rupees ____________________________________________ in words only). 

The performance security shall be in the shape of term deposit receipt/ bank 

guarantee of any nationalized / schedule commercial bank valid up to three 

months after the expiry of defects liability period.  
 

b. Sign the contract agreement.  
 

Please note that the time allowed for carrying out the work as entered in the bid is 
 
__________ months including/ excluding rainy season, shall be reckoned from the date of 

signing the contract agreement. 
 

Signing the contract agreement shall be reckoned as intimation to commencement 

of work and no separate letter for commencement of work is required. Therefore, after 

signing of the agreement, you are directed to contact the Engineer-in-charge for taking the 

possession of site and necessary instructions to start the work. 
 

 

 

 
                             SECRETARY R.K.S./CIVIL SURGEON  CUM CHIEF HOSPITAL   
                                          SUPERINTENDENT  DISTRICT HOSPITAL PANNA  (MP) 
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Annexure – M 
  

PERFORMANCE SECURITY 
To 

_____________________[name of Employer] 
_____________________ 
_____________________[address of Employer] 
_____________________ 

 
WHEREAS ________________________[name and address of Contractor] 

 
(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance 

No.__________ dated ____________ to execute _____________[name of Contract and brief 

description of Works] (hereinafter called "the Contract"). 
 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security 

for compliance with his obligation in accordance with the Contract;  
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 

behalf of the Contractor, up to a total of ___________ [amount of guarantee]* ___________ 

___(in words), such sum being payable in the types and proportions of currencies in which the 

Contract Price is payable, and we undertake to pay you, upon your first written demand and 

without cavil or argument, any sum or sums within the limits of _________________[amount of 

guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your 

demand for the sum specified therein. 
 

We hereby waive the necessity of your demanding the said debt from the 
contractor before presenting us with the demand.  

We further agree that no change or addition to or other modification of the terms 

of the Contract of the Works to be performed there under or of any of the Contract documents 

which may be made between you and the Contractor shall in any way release us from any liability 

under this guarantee, and we hereby waive notice of any such change, addition or modification. 
 

This guarantee shall be valid until 3 (three) months from the date of expiry of the 
Defect Liability Period. 

 
Signature, Name and Seal of the guarantor __________________________________________ 
 
Name of Bank ________________________________________________________________ 
 
Address __________________________________________________________________ 
 
Phone No., Fax No., E-mail Address, of Signing Authority ________________________________ 
 
Date _______________________________________________________________________ 
 
 
* An amount shall be inserted by the Guarantor, representing the percentage the Contract 

Price specified in the Contract including additional security for unbalanced Bids, if any and 
denominated in Indian Rupees.  
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Contract Data
2

 

GCC 

Clause  
Particulars Data 

1 
Employer  SECRETARY R.K.S./CIVIL SURGEON  

 CUM CHIEF HOSPITAL SUPERINTENDENT  
DISTRICT HOSPITAL PANNA  (MP) 

2 Engineer SUB Engineer, 
NHM HEALTH DISTT PANNA  

3 Engineer in Charge SUB Engineer, 
NHM HEALTH DISTT PANNA 

4 Stipulated Period of 

Completion 

06(six) months  Including Rainy Season 

(period is always excluding rainy season, unless 

mentioned otherwise) 

5 
Language & Law of Contract English & Indian Contract Act 1872 

 

6 

Address & contact details of 

the Contractor 

As per 'Annexure-H'  

Address & contact details of 

the Employer/ Engineer – 

phone, Fax,  e-mail. 

SECRETARY R.K.S./CIVIL SURGEON  
 CUM CHIEF HOSPITAL 

SUPERINTENDENT  DISTRICT HOSPITAL 

PANNA  (MP)Phone: 07732-251999 

E-mail: csurgeonpanmp@nic.in 

Penalty, if required Technical 

Personnel not employed 

Rs thirty thousand per month for each Graduate 

Engineer and  

Rs eighteen thousand per month for each Diploma  

Engineer 

7 

Competent Authority for 

deciding dispute under Dispute 

Resolution System 

Chief Engineer,Directorate of Health Services 

 

Appellate Authority for 

deciding dispute under Dispute 

Resolution System 

 

Supreintendent  Engineer, NHM, Bhopal 

8 

Competent Authority for 

granting Time Extension 

(a)   Upto 90 days –SUBEngineer  

(b)   More than 90 days – SECRETARY R.K.S./CIVIL 

SURGEON CUM CHIEF HOSPITAL 

SUPERINTENDENT  DISTRICT HOSPITAL PANNA  

(MP) 

   9 

 

Competent Authority for 

determining the rate  

SUBENGG NHM DISTT PANNA  
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Contract Data
2

 

GCC 

Clause  
Particulars Data 

10 Penalty  Penalty Shall include : 

(a) Security deposit as per clause 30 of General    

Conditions of Contract,  

and   

(b)  Liquidated Damages imposed as per clause 

15  or Performance Security (Guarantee) 

including Additional Performance Security 

(Guarantee),  if any, as per clause 29 of 

General Conditions of Contract, whichever is 

higher 

11 
Performance guarantee 

(Security) shall be valid up to 

Three months beyond the completion of Defect 

Liability Period (Maintenance Guarantee Period) 

12 

Security Deposit to be 

deducted from each running 

bill 

At the rate of 5% of Gross Amount of Running Bill 

Maximum limit of deduction of 

Security Deposit  

Up to 5% of Final Contract Amount. 

13 

Completion Certificate – after 

physical completion of the 

Work  

As per 'Annexure - U'
3
 

Final Completion Certificate – 

after final payment on 

completion of the Work 

As per 'Annexure- V' 

14 

Competent Authority  SECRETARY R.K.S./CIVIL SURGEON  

 CUM CHIEF HOSPITAL SUPERINTENDENT  

DISTRICT HOSPITAL PANNA  (MP) 

 

 

                                                           

3
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Annexure – U 
 

 

Physical Completion Certificate 
 

 

Name of Work: 
 
NAME……………….………………………………………………………………………………… 
 
………………………….……………………………………………….……………………………………………….……… 
 
………………………………………………………………………….……………………………………………………….. 
 

 

Agreement No. ……………………..……………..…………. Date …………………..…………….. 
 

 

Amount of Contract Rs ……………………………………….……. 
 

 

Name of Agency : ……………………………………………………………………………….… 
 

 

Used MB No. ------------------------------------ 
 

 

Last measurement recorded 
 

a. Page No. & MB No. ________________________________  
 

b. Date _______________________________________________  
 
 
 
Certified that the above mentioned work was physically completed on ………………. 

(date) and taken over on ……………….. (date) and that I have satisfied myself to best of 

my ability that the work has been done properly. 

 
 
Date of issue 

 
SECRETARY R.K.S./CIVIL SURGEON  CUM CHIEF HOSPITAL           
SUPERINTENDENT  DISTRICT HOSPITAL  PANNA  (MP) 
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Annexure – V 
 

 

Final Completion Certificate 
 

 

Name of Work: 
 
 NAME …………………………………………………………………… 
 
………………………….……………………………………………….……………………………………………….……… 
 
………………………………………………………………………….……………………………………………………….. 

 

Agreement no. ………………………………………….………. Date …………………………………… 
 
Name of Agency : ……………………………………………………………………………………………… 
 
Used MB No. ---------------------------------------- 
 
Last measurement recorded 
 

a. Page No. & MB No. ________________________________  
 

b. Date _______________________________________________  
 

 
Certified that the above mentioned work was physically completed on ………………. 
(date) and taken over on ……………….. (date).  
Agreemented amount Rs. …………………..  
Final Amount paid to contractor Rs. ---------------------- 

 

Incumbency of officers for the work 
 
 
 

 

I have satisfied myself to best of my ability that the work has been done properly. 
 

 

Date of issue 
 

SECRETARY R.K.S./CIVIL 
SURGEON  CUM CHIEF 
HOSPITAL SUPERINTENDENT  
DISTRICT HOSPITAL PANNA  (MP 
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SECTION 4 
 

BILL OF QUANTITIES (BOQ) 
 
General Description of work : Construction work of 05 new shops through the Rogi Kalyan 

Samiti in front of the Civil Surgeon Office in the District Hospital campus, District Hospital 

Panna, Madhya Pradesh.                                    
Probable Amount of Contract: (Rs. In Figure)      17.06 Lakhs 
 

(Rs. In Words)   - Rs seventeen  Lakhs six thousand four hundred seventy five Only        

S. Particulars of Item of Quantity Unit Rate 
Amo

unt Amount Remarks 

No. Work    

(in 

figur

e) (in words)  

I II III IV V VI VII VIII 

1.        
        

2.        
        

3.        
        

4.        
        

5.        
        

6.        
        

7.        
        

8. ................................ ………… ……… 

As per attached 

with tender 

document ……. ……………… …………… 
        

 Total Amount (Rs. In Figure)    
        

 

Total Amount (Rs. In Words) ____________________________________________ 
 
 

SUB ENGINEER NHM         

       PANNA MP 
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SECTION 5  

AGREEMENT FORM  
AGREEMENT  

This agreement, made on the _________________ day of ________________ 
 
between ___________________ (name and address of Employer) (hereinafter called " the 

Employer) and____________________________________ (name and address of contractor) 

hereinafter called "the Contractor" of the other part.  
Whereas the Employer is desirous that the Contractor execute 

 
________________________________________________________________ (name and 
identification number of Contract) (hereinafter called "the Works") and the Employer has accepted 
the Bid by the Contractor for the execution and completion of such Works and the remedying of 
any defects therein, at a cost of Rs._________ 
______________________________________________________________ 
NOW THIS AGREEMENT WITNESSED as follows: 
 
1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be 
deemed to form and be read and construed as part of this Agreement.  

 
2. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the Works and remedy any defects therein in conformity in all aspects with the 
provisions of the contract.  

 
3. The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying the defects wherein Contract Price or 
such other sum as may become payable under the provisions of the Contract at the times 

and in the manner prescribed by the Contract.  
 
4. The following documents shall be deemed to form and be ready and construed as part of 

this Agreement viz.   
i. Letter of Acceptance  

ii. Contractor's Bid  

iii. Condition of Contract: General and Special  

iv. Contract Data  

v. Bid Data  

vi. Drawings  

vii. Bill of Quantities and  

viii. Any other documents listed in the Contract Data as forming part of the Contract.   
In witnessed whereof the parties there to have caused this Agreement to be executed the 

day and year first before written. 
 

The Common Seal of ____________________________________________ was hereunto 
affixed in the presence of: 

Signed, Sealed   and   Delivered   by   the   said   ____________________________ 
_________________________________________________________________ in the presence of: 
 
Binding Signature of Employer _________________________________________ 
 

 
Binding Signature of Contractor _________________________________________ 
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Tender Document 

 
 

SECTION 2 
 

INSTRUCTIONS TO BIDDERS (ITB) 
 

A. GENERAL 
 
1. SCOPE OF BID  

 

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid 

Data Sheet.  
 
2. General Quality of Work:  

 

The work shall have to be executed in accordance with the technical specifications 

specified in the Bid Data sheet/ Contract Data, and shall have to meet high 

standards of workmanship, safety and security of workmen and works.  
 
3. PROCEDURE FOR PARTICIPATION IN E-TENDERING  
 

The procedure for participation in e-tendering is given in the Bid Data Sheet.  
 
4. ONE BID PER BIDDER  

 
4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid 

Data Sheet). In case the J.V. is permitted, the requirement of joint venture shall be 

as per the Bid Data Sheet.  

 
4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If 

he does so, all bids wherein the bidder has participated shall stand disqualified.  
 
5. Cost of Bidding  

 

The bidder shall bear all costs associated with the preparation and submission of 

his bid, and no claim whatsoever for the same shall lie on the Government.  
 
6. Site Visit and examination of works  

 
The bidder is advised to visit and inspect the Site of Works and its surroundings and 
obtain for itself on its own responsibility all information that may be necessary for 
preparing the bid and entering into a contract for construction of the work. All 
costs in this respect shall have to be borne by the bidder.  

 

B. Bid Documents  
 
7. CONTENT OF BID DOCUMENTS  
 

The Bid Document comprises of the following documents:  

1. NIT with all amendments.  
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2. Instructions to Bidders, Bid Data Sheet with all Annexures  
 

3. Conditions of Contract:  
 

i. Part I General Conditions of Contract and the Contract Data with all 
Annexures; and  

 
ii. Part II Special Conditions of Contract.  

 
4. Specifications  

 
5. Drawings  

 
6. Priced Bill of Quantities  

 
7. Technical and Financial Bid  

 
8. Letter of Acceptance  

 
9. Agreement, and  

 
10. Any other document(s), as specified.  

 
8. The bidder is expected to examine carefully all instructions, conditions of contract, 

the contract data, forms, terms and specifications, bill of quantities, forms and 

drawings in the Bid Document. Bidder shall be solely responsible for his failure to 

do so.  
 
9. Pre-Bid Meeting (where applicable)  
 

Wherever the Bid Data Sheet provides for pre-bid meeting:  

 
9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. 

Any change in the schedule of pre-bid meeting would be communicated on 

the website only, and intimation to bidders would not be given separately.  

 
9.2 Any prospective bidder may raise his queries and/or seek clarifications in 

writing before or during the pre-bid meeting. The purpose of such meeting 

is to clarify issues and answer questions on any matter that may be raised at 

that stage. The Employer may, at his option, give such clarifications as are 

felt necessary.  

 
9.3 Minutes of the pre-bid meeting including the gist of the questions raised 

and the responses given together with any response prepared after the 

meeting will be hosted on the website.  

 

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to 

amend the Bid Document, it shall be done by issuing amendment to the 

online NIT.  

 
 
 
 

 
Section 2 – Instruction to Bidders 
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10. Amendment of Bid Documents  
 

10.1 Before the deadline for submission of bids, the Employer may amend or 

modify the Bid Documents by publication of the same on the website.  
 

10.2 All amendments shall form part of the Bid Document.  
 

10.3 The Employer may, at its discretion, extend the last date for submission of 

bids by publication of the same on the website.  
 

C. Preparation of Bid  
 
11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid 

Forms and submit Bid Seals (Hashes) of all the envelopes and documents related to 

the Bid required to be uploaded as per the time schedule mentioned in the key 

dates of the Notice Inviting e-Tenders after signing of the same by the Digital 

Signature of their authorized representative.  
 
12. DOCUMENTS COMPRISING THE BID  
 

The bid submitted online by the bidder shall be in the following parts:  
 

Part 1 – This shall be known as Online Envelope A and would apply for all bids. 
Online Envelop A shall contain the following as per details given in the Bid Data 
Sheet:  

 
i) Registration number or proof of application for registration and 

organizational details in format given in the Bid Data Sheet.  

ii) Payment of the cost of Bid Document;   
iii) Earnest Money; and   
iv) An affidavit duly notarized.  

 
Part 2 – This shall be known as Online Envelope B and required to be submitted only 

 
in works where pre-qualification conditions and/or special eligibility conditions are 

 
stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet 

 
duly  supported  by  documents  to  demonstrate  fulfillment  of  pre-qualification 

 
conditions. 

 
Part 3 – This shall be known as Online Envelope C and would apply to all bids. 
Envelop C shall contain financial offer in the prescribed format enclosed with the 
Bid Data Sheet. 

 
13. Language  
 

The bid as well as all correspondence and documents relating to the bid exchanged 

by the Bidder and the Employer shall be in English or Hindi. Supporting documents 

and printed literature that are part of the Bid may be in another language provided 

they are accompanied by an accurate translation of the relevant passages in 

English. In such case, for the purposes of interpretation of the bid, such translation 

shall govern.  

 
Section 2 – Instruction to Bidders              
                                                                                                                                           Page 03



14. TECHNICAL PROPOSAL  

 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data 

Sheet, the Technical Proposal shall comprise of formats and requirements 

given in the Bid Data Sheet.  

 
14.2 All the documents/ information enclosed with the Technical Proposal should 

be self-attested and certified by the bidder. The Bidder shall be liable for 

forfeiture of his earnest money deposit, if any document / information are 

found false/ fake/ untrue before acceptance of bid. If it is found after 

acceptance of the bid, the bid sanctioning authority may at his discretion 

forfeit his performance security/ guarantee, security deposit, enlistment 

deposit and take any other suitable action.  
 
15. FINANCIAL BID  

 
i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in 

overall percentage, and not item wise. If the bid is in absolute amount, overall 
percentage would be arrived at in relation to the probable amount of contract 
given in NIT. The overall percentage rate would apply for all items of work.  

 
ii. Percentage shall be quoted in figures as well as in words. If any difference in 

figures and words is found, lower of the two shall be taken as valid and correct.  
 

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and 
other levies; and the Employer shall not be liable for the same.  

 
iv. The material along with the units and rates, which shall be issued, if any, by 

the department to the contractor, is mentioned in the Bid Data Sheet.  
 
16. PERIOD OF VALIDITY OF BIDS  

 
The bids shall remain valid for a period specified in the Bid Data Sheet after the date 
of “close for biding” as prescribed by the Employer. The validity of the bid can be 
extended by mutual consent in writing. 

 
17. EARNEST MONEY DEPOSIT (EMD)  

 
17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in 

the amount specified in the Bid Data Sheet.  
 

17.2 The EMD shall be in the form of Fixed Deposit Receipt of a scheduled 

commercial bank, issued in favour of the name given in the Bid Data Sheet. 

The Fixed Deposit Receipt shall be valid for six months or more after the last 

date of receipt of bids. However, other form(s) of EMD may be allowed by 

the Employer by mentioning it in the Bid Data Sheet.  
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17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive.  
 

17.4 EMD of bidders whose bids are not accepted will be returned within ten 

working days of the decision on the bid.  
 

17.5 EMD of the successful Bidder will be discharged when the Bidder  has signed 
 

the Agreement after furnishing the required Performance Security. 
 

17.6 Failure to sign the contract by the selected bidder, within the specified 
period, for whatsoever reason, shall result in forfeiture of the earnest 
money deposit.  

 

D. Submission of Bid  
 
18. The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in 

physical form also at the place prescribed in the Bid Data Sheet.  
 

E. Opening and Evaluation of Bid 
 
19 PROCEDURE  

 

19.1 Envelope ‘A’ shall be opened first online at the time and date notified and 

its contents shall be checked. In cases where Envelop ‘A’ does not contain all 

requisite documents, such bid shall be treated as non-responsive, and 

Envelop B and/or C of such bid shall not be opened.  

 
19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same 

shall be opened online at the time and date notified. The bidder shall have 

freedom to witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of 

bidders who are not qualified in Technical Bid (Envelop ‘B’) shall not be 

opened.  

 
19.3 Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. 

The bidder shall have freedom to witness opening of the Envelop ‘C’.  

 

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to 

determine the lowest evaluated bid.  

 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the 

bidding process and reject all the bids at any time prior to contract award, 

without incurring any liability. In all such cases reasons shall be recorded.  

 
19.6 The Employer reserves the right of accepting the bid for the whole work or 

for a distinct part of it.  
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20. Confidentiality  

 

20.1 Information relating to examination, evaluation, comparison and 

recommendation of contract award shall not be disclosed to bidders or any 

other person not officially concerned with such process until final decision 

on the bid.  

 
20.2 Any attempt by a bidder to influence the Employer in the evaluation of the 

bids or contract award decisions may result in the rejection of his bid.  
 
 
 

F. Award of Contract  
 
21. Award of Contract  
 

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ 
 

(LOA) that his bid has been accepted. 
 
22. Performance Security  

 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued 

shall have to furnish performance security of the amount in the form and for 

the duration, etc. as specified in the Bid Data Sheet.  
 

22.2 Additional performance security, if applicable, is mentioned in the Bid Data 

Sheet and shall be in the form and for the duration, etc. similar to 

Performance Security.  
 
23. Signing of Contract Agreement  

 

23.1 The successful bidder shall have to furnish Performance Security and 

Additional Performance Security, if any, and sign the contract agreement 

within 15 days of issue of LOA.  

 
23.2 The signing of contract agreement shall be reckoned as intimation to 

commencement of work. No separate work order shall be issued by the 

Employer to the contractor for commencement of work.  

 
23.3 In the event of failure of the successful bidder to submit Performance 

Security and Additional Performance Security, if any or sign the Contract 

Agreement, his EMD shall stand forfeited without prejudice to the right of 

the employer for taking any other action against the bidder.  
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24. CORRUPT PRACTICES  

 
The Employer requires that bidders observe the highest standard of ethics during the 

procurement and execution of contracts. In pursuance of this policy, the Employer:  

 

i. may reject the bid for award if it determines that the bidder recommended 

for award has, directly or through an agent, engaged in corrupt, fraudulent, 

collusive, or coercive practices in competing for the Contract; and  

 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated 

period of time, to participate in bids, if it at any time determines that the 

bidder has, directly or through an agent, engaged in corrupt, fraudulent, 

collusive, or coercive practices in competing for, or in executing, a contract.  

 

For the purposes of this provision, the terms set forth above are defined as 

follows:  

 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, 

directly or indirectly, anything of value to influence improperly the 

actions of another party;  

 

b. “fraudulent practice” means any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or attempts 

to mislead, a party to obtain a financial or other benefit or to avoid an 

obligation;  

 

c. “coercive practice” means impairing or harming, or threatening to 

impair or harm, directly or indirectly, any party or the property of the 

party to influence improperly the actions of a party;  

 

d. “collusive practice” means an arrangement between two or more 

parties designed to achieve an improper purpose, including influencing 

improperly the actions of another party.  
 

[End of ITB] 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Section 2 – Instruction to Bidders                                                                          Page 07 
 



  

                                                                                                                                           Annexure  -F  
(See clause 3 of section 2-ITB) 

 

Procedure for Participation in e-Tendering 

 
1. Registration of Bidders on e-Tendering System:  
 

All the PWD registered bidders are already registered on the new e-

procurement portal https://www.mpeproc.gov.in. The user id will be the 

contractor ID provided to them from MP Online. The password for the new 

portal has been sent to the bidders registered email ID. for more details may 

contact M/s. _Tata Consultancy Services Corporate Block, 5
th

 floor, DB City 

BHOPAL-462011 email id: eproc_helpdesk@mpsdc.gov.in. Helpdesk phone 

numbers are available on website.  

 
 
2. Digital Certificate:  
 

The bids submitted online should be signed electronically with a Class III 

Digital Certificate to establish the identity of the bidder submitting the bid 

online. The bidders may obtain Class III Digital Certificate issued by an 

approved Certifying Authority authorized by the Controller of Certifying 

Authorities, Government of India. A Class III Digital Certificate is issued upon 

receipt of mandatory identity proofs along with an application. Only upon the 

receipt of the required documents, a Digital Certificate can be issued. For 

details please visit cca.gov.in.  

 
 

Note:  
 

i. It may take upto 7 working days for issuance of Class III Digital 

Certificate; hence the bidders are advised to obtain the certificate at 

the earliest. Those bidders who already have valid Class III Digital 

Certificate need not obtain another Digital Certificate for the same.  
 

The  bidders  may  obtain  more  information  and  the  Application  From  
 

required  to  be  submitted  for  the  issuance  of  Digital  Certificate  from 
 

CCA.GOV.IN 
 

ii. Bids can be submitted till bid submission end date. Bidder will require 

digital signature while bid submission.  
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` 
 

The digital certificate issued to the Authorized User of a Partnership firm / 

Private Limited Company / Public Limited Company and used for online 

biding will be considered as equivalent to a no-objection certificate / power of 

attorney to that user. 

 
 

In case of Partnership firm, majority of the partners have to authorize a 

specific individual through Authority Letter signed by majority of the partners 

of the firm. 
 

in case of Private Limited Company, Public Limited Company, the Managing 

Director has to authorize a specific individual through Authority Letter. Unless 

the certificate is revoked, it will be assumed to represent adequate authority of 

the specific individual to bid on behalf of the organization for online bids as per 

information Technology Act 2000. This Authorized User will be required to 

obtain a Digital Certificate. The Digital Signature executed through the use of 

Digital Certificate of this Authorized User will be binding on the firm. It shall be 

the responsibility of Management / Partners of the concerned firm to inform the 

Certifying Authority, if the Authorized User changes, and apply for a fresh Digital 

Certificate for the new Authorized User. 

 

3. Set Up of Bidder’s Computer System:  
 

In order for a bidder to operate on the e-tendering System, the Computer 

System of the bidder is required to be set up for Operating System, Internet 

Connectivity, Utilities, Fonts, etc. The details are available at 

https://www.mpeproc.gov.in  

 
 
4. Key Dates:  
 

The bidders are strictly advised to follow the time schedule (Key Dates) of the 

bid on their side for tasks and responsibilities to participate in the bid, as all the 

stages of each bid are locked before the start time and date and after the end 

time and date for the relevant stage of the bid as set by the Department.  
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5. Preparation and Submission of Bids  

 
The bidders have to prepare their bids online, encrypt their bid Data in the 

Bid forms and submit Bid of all the envelopes and documents related to the 

Bid required to be uploaded as per the time schedule mentioned in the key  

dates of the Notice inviting e-Tenders after signing of the same by the Digital 

Signature of their authorized representative. 

 

5. Purchase of Bid Document  
 

For purchasing of the bid document bidders have to pay Service Charge online 

ONLY which is Rs. [as per Bid Date Sheet]. Cost of bid document is separately 

mentioned in the Detailed NIT. The Bid Document shall be available for 

purchase to concerned eligible bidders immediately after online release of the 

bids and upto scheduled time and date as set in the key dates.  
 

The payment for the cost of bid document shall be made online through 

Debit/Credit card , Net banking or NeFT Challan through the payment 

gateway provided on the portal.  

 
 
7 Withdrawal, Substitution and Modification Of Bids  
 

Bidder can withdraw and modify the bid till Bid submission end date.  
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Annexure – G  

SECTION 3 

 

Conditions of Contract  

Part – I General Conditions of Contract [GCC] 
 

Table of Clauses of GCC  
Clause 

Particulars 
Clause 

Particulars  

No No  

  
 

 A. General 21 Payments for Variations and / or Extra 
 

   Quantities 
 

1 Definitions 22 No compensation for alterations in or restriction 
 

   of work to be carried out. 
 

     

2 Interpretations and Documents 23 No Interest Payable 
 

     

3 Language and Law 24 Recovery from Contractors 
 

     

4 Communications 25 Tax 
 

     

5 Subcontracting 26 Check Measurements 
 

     

6 Personnel 27 Termination by Engineer in Charge 
 

    
 

7 Force Majeure 28 Payment upon Termination 
 

     

8 Contractor's Risks 29 Performance Security 
 

     

9 Liability For Accidents To Person 30 Security Deposit 
 

     

10 Contractor to Construct the Works 31 Price Adjustment 
 

    
 

11 Discoveries 32 Mobilization and Construction Machinery 
 

   Advance 
 

     

12 Dispute Resolution System 33 Secured Advance 
 

     

 B. Time Control 34 Payments Certificates 
 

     

13 Programme  E. Finishing the Contract 
 

     

14 Extension of Time 35 Completion Certificate 
 

     

15 Compensation for Delay 36 Final Account 
 

     

16 Contractor’s quoted percentage  F. Other Conditions of Contract 
 

     

 C. Quality Control 37 Currencies 
 

     

17 Tests 38 Labour 
 

     

18 Correction of Defects noticed 39 Compliance with Labour Regulations 
 

 during the Defect Liability Period   
 

    
 

 D. Cost Control 40 Audit and Technical Examination 
 

     

19 Variations - Change in original 41 Death or Permanent Invalidity of Contractor 
 

 Specifications, Designs, Drawings   
 

 etc.   
 

20 Extra Items 42 Jurisdiction 
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A. General 
 
1. DEFINITIONS 
 
1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part 

of the Bid.  

1.2. Chief Engineer: means Chief Engineer of Directorate of Health Services, Bhopal.  
 
1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, 

in accordance with provisions of agreement.  
 
1.4. Contract: means the Contract between the Employer and the Contractor to 

execute, complete and/or maintain the work. Agreement is synonym of Contract 
and carries the same meaning wherever used.  

 
1.5. Contract Data: means the documents and other information which comprise of the 

Contract.  
 
1.6. Contractor: means a person or legal entity whose bid to carry out the work has 

been accepted by the Employer.  
 
1.7. Contractor's bid: means the completed bid document submitted by the Contractor 

to the Employer.  
 
1.8. Contract amount: means the amount of contract worked out on the basis of 

accepted bid.  
 
1.9. Completion of work: means completion of the entire contracted work. Exhaustion 

of quantity of any particular item mentioned in the bid document shall not imply 
completion of work or any component thereof.  

 
1.10. Day: means the calendar day.  
 
1.11. Defect: means any part of the work not completed in accordance with the 

specifications included in the contract.  
 
1.12. Department: means Department of the State Government viz. Water Resources 

Department, Public Works Department, Public Health Engineering Department, 
Rural Engineering Service and any other organisation which adopts this document.  

 
1.13. Drawings: means drawings including calculations and other information provided 

or approved by the Engineer-in-Charge.  
 
1.14. Employer: means the party as defined in the Contract Data, who employs the 

Contractor to carry out the work. The Employer may delegate any or all functions 

to a person or body nominated by him for specified functions. The word Employer / 
Government / Department wherever used denote the Employer.  

 
1.15. Engineer: means the person named in the Contract Data.  
 
1.16. Engineer in charge: means the person named in the Contract Data.  

 
1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily to 

the Site for execution of work.  

1.18. Government: means Government of Madhya Pradesh.   
1.19. In Writing: means communicated in written form and delivered against receipt.  
 
1.20. Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work.  
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1.21. Superintending Engineer: means Superintending Engineer-in-Charge of NHM 
Bhopal.  

 
1.22. Stipulated period of completion: means the period in which the Contractor is 

required to complete the work. The stipulated period is specified in the Contract  

Data.  
 
1.23. Specification: means the specification of the work included in the Contract and any 

modification or addition made or approved by the Engineer-in-Charge.  

1.24. Start Date: means the date of signing of agreement for the work.  
 
1.25. Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorised to carry out a part of the construction work under the 
Contract.  

 
1.26. Temporary Work: means work designed, constructed, installed, and removed by 

the Contractor that are needed for construction or installation of the work.  
 
1.27. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning 

where ever used.  
 
1.28. Variation: means any change in the work which is instructed or approved as 

variation under this contract.  
 
1.29. Work: The expression "work" or "works" where used in these conditions shall 

unless there be something either in the subject or context repugnant to such 

construction, be construed and taken to mean the work by virtue of contract, 

contracted to be executed, whether temporary or permanent and whether original, 

altered, substituted or additional.  
 
2. INTERPRETATIONS AND DOCUMENTS 

2.1 Interpretations  
 

In the contract, except where the context requires otherwise:  

a. words indicating one gender include all genders;   
b. Words indicating the singular also include the plural and vice versa.  

 
c. provisions including the word “agree”, “agreed” or “agreement” require the 

agreement to be recorded in writing;  
 

d. written” or “in writing” means hand-written, type-written, printed or 
electronically made, and resulting in a permanent record;  

 

2.2 Documents Forming Part of Contract:   
1. NIT with all amendments.   
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures)  
3. Conditions of Contract:   

i. Part I General Conditions of Contract and the Contract 
Data; with all Annexures  

ii. Part II Special Conditions of Contract.  
4. Specifications  
5. Drawings  
6. Bill of Quantities  
7. Technical and Financial Bid  
8. Agreement, and  
9. Any other document(s), as specified.  
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3. Language and Law 
 

The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 

 
4. Communications 
 

All certificates, notice or instruction to be given to the Contractor by 

Employer/Engineer shall be sent to the address or contact details given by the 

Contractor in [Annexure H of ITB]. The address and contact details for 

communication with the Employer/Engineer shall be as per the details given in the 

Contract Data. Communication between parties that are referred to in the 

conditions shall be in writing. The notice sent by facsimile (fax) or other electronic 

means (email) shall also be effective on confirmation of the transmission. The 

notice sent by registered post or speed post shall be effective on delivery or at the 

expiry of the normal delivery period as undertaken by the postal service. In case of 

any change in address for communication, the same shall be immediately notified 

to Engineer-in-Charge. 

 

5. Subcontracting 
 

Subcontracting shall be permitted for contracts of value more than amount 

specified in the Contract Data with following conditions. 
 

a. The Contractor may subcontract up to 25 percent of the contract price with the 

approval of the Employer in writing, but will not assign the Contract. 

Subcontracting shall not alter the Contractor's obligations.   
b. Following shall not form part of subcontracting:   

i. Hiring of labour through a labour contractor.   
ii. The purchase of Materials to be incorporated in the works.   
iii. Hiring of plant & machinery  

 
c. The sub-contractor will have to be registered in the appropriate category in the 

centralised registration system for contractors of the GoMP.  

 

6. Personnel  
 

6.1 The Contractor shall employ for the construction work and routine maintenance 

the technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if 

applicable. If the Contractor fails to deploy required number of technical staff, 

recovery as specified in the Contract Data will be made from the Contractor.  
 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure 

that the person leaves the Site within three days and has no further connection 

with the Works in the Contract.  
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7. Force Majeure  
 

7.1 The term “Force Majeure” means an exceptional event or circumstance:   
(a) Which is beyond a Party’s control,  

 
(b) Which such Party could not reasonably have provided against before entering 

into the Contract,  
 

(c) Which, having arisen, such Party could not reasonably have avoided or 
overcome, and  

(d) Which is not substantially attributable to the other Party.  
 

Force Majeure may include, but is not limited to, exceptional events or 
circumstances of the kind listed below, so long as conditions (a) to (d) above are 
satisfied: 

 
(i) War, hostilities (whether war be declared or not), invasion, act of foreign 

enemies,  
 

(ii) Rebellion, terrorism, sabotage by persons other than the Contractor’s 
Personnel, revolution, insurrection, military or usurped power, or civil war,  

 
(iii) Riot, commotion, disorder, strike or lockout by persons other than the 

Contractor’s Personnel,  
 

(iv) Munitions of war, explosive materials, ionising radiation or contamination 
by radio-activity, except as may be attributable to the Contractor’s use of 
such munitions, explosives, radiation or radio-activity, and  

 
(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic 

activity.  
 

7.2. In the event of either party being rendered unable by force majeure to perform any 

duty or discharge any responsibility arising out of the contract, the relative obligation 

of the party affected by such force majeure shall upon notification to the other party 

be suspended for the period during which force majeure event lasts. The cost and loss 

sustained by either party shall be borne by respective parties.  
 

7.3 For the period of extension granted to the Contractor due to Force Majeure the price 

adjustment clause shall apply but the penalty clause shall not apply. It is clarified that 

this sub clause shall not give eligibility for price adjustment to contracts which are 

otherwise not subject to the benefit of price adjustment clause. 
 

7.4 The time for performance of the relative obligation suspended by the force 

majeure shall stand extended by the period for which such cause lasts. Should the 

delay caused by force majeure exceed twelve months, the parties to the contract 

shall be at liberty to foreclose the contract after holding mutual discussions.  

 

8. Contractor's Risks  
 

8.1 All risks of loss or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract are the 

responsibility of the Contractor.  
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8.2 All risks and consequences arising from the inaccuracies or falseness of the 

documents, drawing, designs, other documents and/or information submitted by 

the contractor shall be the responsibility of the Contractor alone, notwithstanding 

the fact that the designs/ drawings or other documents have been approved by 

the department.  
 
 
 

9. Liability for Accidents to Person  
 

The contractor shall be deemed to have indemnified and saved harmless the 

Government against all action, suits, claims, demands, costs etc. arising in 

connection with injuries suffered by any persons employed by the contractor or his 

subcontractor for the works whether under the General law or under workman's 

compensation Act, or any other statute in force at the time of dealing with the 

question of the liability of employees for the injuries suffered by employees and to 

have taken steps properly to ensure against any claim there under. 

 

10. Contractor to Construct the Works  
 

10.1 The Contractor shall construct, install and maintain the Works in accordance 

with the Specifications and Drawings as specified in the Contract Data.  
 

10.2 In the case of any class of work for which there is no such specification as is 

mentioned in Contract Data, such work shall be carried out in accordance with 

the instructions and requirement of the Engineer-in-charge.  
 

10.3 The contractor shall supply and take upon himself the entire responsibility of 

the sufficiency of the scaffolding, timbering, machinery, tools and implements, 

and generally of all means used for the fulfilment of this contract whether such 

means may or may not be approved or recommended by the Engineer.  

 

11. Discoveries  
 

Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor shall 

notify the Engineer of such discoveries and carry out the Engineer's instructions for 

dealing with them. 

 

12. Dispute Resolution System  
 

12.1 No dispute can be raised except before the Competent Authority as defined in 
Contract Data in writing giving full description and grounds of dispute. It is 
clarified that merely recording protest while accepting measurement and/or 

payment shall not be taken as raising a dispute.  
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12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised 
after expiry of 45 days of its first occurrence shall not be entertained and the 
Employer shall not be liable for claims arising out of such dispute.   

12.3 The Competent Authority shall decide the matter within 45 days.  
 

12.4 Appeal against the order of the Competent Authority can be preferred within 30 
days to the Appellate Authority as defined in the Contract Data. The Appellate 
Authority shall decide the dispute within 45 days.  

 
12.5 Appeal against the order of the Appellate Authority can be preferred before the 

Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh   
Madhyastham Adhikaran Adhiniyam, 1983.  

 
12.6 The Contractor shall have to continue execution of the Works with due 

diligence notwithstanding pendency of a dispute before any authority or forum.  
 

 

B. Time Control   
13. Programme  
 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, 

arrangements, order and timing for all the activities for the construction of 

works.  
 

13.2 The program shall be supported with all the details regarding key personnel, 

equipment and machinery proposed to be deployed on the works for its 

execution. The contractor shall submit the list of equipment and machinery 

being brought to site, the list of key personnel being deployed, the list of 

machinery/equipment being placed in field laboratory and the location of field 

laboratory along with the Programme.  
 

13.3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing 

of the remaining Works, including any changes to the sequence of the activities.  
 

13.4 The Contractor shall submit to the Engineer for approval an updated 

Programme at intervals no longer than the period stated in the Contract Data. If 

the Contractor does not submit an updated Programme within this period, the 

Engineer may withhold the amount stated in the Contract Data from the next 

payment certificate and continue to withhold this amount until the next 

payment after the date on which the overdue Programme has been submitted.  
 

13.5 The Engineer's approval of the Programme shall not alter the Contractor's 

obligations.  
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14. Extension of Time  
 

14.1. If the Contractor desires an extension of time for completion of the work on the 

ground of his having been unavoidably hindered in its execution or on any other 

grounds, he shall apply, in writing, to the Engineer-in-charge, on account of  
 

which he desires such extension. Executive Engineer shall forward the 
aforesaid application to the Competent Authority as prescribed. 

 
14.2 The competent authority shall grant such extension at each such occasion 

within a period of 30 days of receipt of application from contractor and shall not 

wait for finality of work. Such extensions shall be granted in accordance with 

provisions under clause- 15 of this agreement.  
 

14.3 In case the work is already in progress, the Contractor shall proceed with the 

execution of the works, including maintenance thereof, pending receipt of the 

decision of the competent authority as aforesaid with all due diligence.  

 

15. Compensation for delay  
 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall 

be strictly observed by the Contractor.  
 

15.2 The time allowed for execution of the contract shall commence from the date 

of signing of the agreement. It is clarified that the need for issue of work order 

is dispensed with.  
 

15.3 In the event milestones are laid down in the Contract Data for execution of the 
works, the contractor shall have to ensure strict adherence to the same.  

 
15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall 

attract such liquidated damages as is laid down in the Contract Data.  
 

15.5 In the event of delay in execution of the Works as per the timelines mentioned 

in the Contract Data the Engineer-in-charge shall retain from the bills of the 

Contractor amount equal to the liquidated damages leviable until the 

Contractor makes such delays good. However, the Engineer-in-charge shall 

accept bankable security in lieu of retaining such amount.  
 

15.6 If the Contractor is given extension of time after liquidated damages have been 

paid, the Engineer in Charge shall correct any over payment of liquidated 

damages by the Contractor in the next payment certificate.  
 

15.7 In the event the Contractor fails to make good the delay until completion of the 

stipulated contract period (including extension of time) the sum so retained 

shall be adjusted against the liquidated damages levied.   
16. Contractor's quoted percentage  
 

The Contractor’s quoted percentage rate referred to in the "Bid for works" will be 

deducted/ added from/to the net amount of the bill after deducting the cost of 

material supplied by the department.  
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C. Quality Control  
17. Tests   

17.1 The Contractor shall be responsible for:   
a. Carrying out the tests prescribed in specifications, and  

 
b. For the correctness of the test results, whether preformed in his laboratory 

or elsewhere.  
 

17.2 The contractor shall have to establish field laboratory within the time specified 
and having such equipments as are specified in the Contract Data.  

 
17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is 

specified in the Contract Data.  

 

18. Correction of Defects noticed during the Defect Liability Period  
 

18.1 The Defect Liability Period of work in the contract shall be as per the Contract 

Data.  
 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer 

well before the end of the Defect Liability Period. The Defect Liability Period 

shall automatically stand extended until the defect is rectified.  
 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability 

Period to the satisfaction of the Engineer, within the time specified by the 

Engineer, the Engineer will assess the cost of having the Defect corrected, and 

the cost of correction of the Defect shall be recovered from the Performance 

Security or any amount due or that may become due to the contractor and 

other available securities.  
 

D. Cost Control  

 
19. Variations - Change in original Specifications, Designs, and Drawings etc.  

 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or 

additions to or substitutions in the original specifications, drawings, designs and 

instructions, that may appear to him to be necessary during the progress of the 

work and the contractor shall carry out the work in accordance with any 

instructions which may be given to him in writing signed by the Engineer-in-

charge, and such alterations, omission, additions or substitutions shall not 

invalidate the contract and any altered, additional or substituted work, which 

the contractor may be directed to do in the manner above specified, as part of 

the work, shall be carried out by the contractor on the same conditions in all 

respects on which he agrees to do the main work.  
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19.2 The time for the completion of the work shall be adjusted in the proportion that 

the altered, additional or substituted work bears to the original contract work 

and the certificate of the Engineer-in-charge shall be conclusive as to such 

proportion.  

 

20. Extra items  
 

20.1 All such items which are not included in the priced BOQ shall be treated as extra 

items.  

 

21. Payments for Variations and / or Extra Quantities  
 

21.1 The rates for such additional (Extra quantity), altered or substituted work / 
extra items under this clause shall be worked out in accordance with the 
following provisions in their respective order:-  

 

a. The contractor is bound to carry out the additional (Extra quantity), work at 
the same rates as are specified in the contract for the work.  

 
b. If the item is not in the priced BOQ and is included in the SOR of the 

department, the rate shall be arrived at by applying the quoted tender 
percentage on the SOR rate.  

 

c. If the rates for the altered or substituted work are not provided in 

applicable SOR - such rates will be derived from the rates for a similar class 

(type) of work as is provided in the contract (priced BOQ) for the work.  

 

d. If the rates for the altered, substituted work cannot be determined in the 

manner specified in the sub clause (c) above - then the rates for such 

composite work item shall be worked out on the basis of the concerned 

Schedule of Rates minus/plus the percentage quoted by the contractor.  

 

e. If the rates for a particular part or parts of the item is not in the Schedule of 

Rates and the rates for the altered, or substituted work item cannot be 

determined in the manner specified in sub clause (b) to (d) above, the rate 

for such part or parts will be determined by the Competent Authority as 

defined in the Contract Data on the basis of the rate analysis derived out of 

prevailing market rates when the work was done.  
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f. But under no circumstances, the contractor shall suspend the work on the 

plea of non-acceptability of rates on items falling under sub clause (a) to (d). 

In case the contractor does not accept the rate approved by the Engineer in 

Charge for a particular item, the contractor shall continue to carry out the 

item at the rates determined by the Competent Authority. The decision on 

the final rates payable shall be arrived at through the dispute settlement 

procedure.  
 

22. No compensation for alterations in or restriction of work to be carried out.  
 

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for 

any reason whatsoever, not require the whole or any part of the work as 

specified in the bid to be carried out; the Engineer-in-charge shall give notice in 

writing of the fact to the Contractor and withdraw that whole or any part of the 

work.  
 

22.2 The Contractor shall have no claim to any payments or compensation 

whatsoever, on account of any profit or advantage which he might have derived 

from the execution of work in full or on account of any loss incurred for idle 

men and machinery due to any alteration or restriction of work for whatsoever 

reason.  
 

22.3 The Engineer-in-charge may supplement the work by engaging another agency 
to execute such portion of the work, without prejudice to his rights.  

 
23. No Interest Payable  
 

No interest shall be payable to the Contractor on any payment due or awarded 

by any authority.  
 
24. Recovery from Contractors  
 

Whenever any claim against the Contractor for the payment arises under the 
contract, the Department may be entitled to recover such sum by:  

 
(a) Appropriating, in part or whole of the Performance Security and Additional 

Performance Security, if any; and/or Security Deposit and / or any sums payable 
under the contract to the contractor.  

 
(b) If the amount recovered in accordance with (a) above is not sufficient, the 

balance sum may be recovered from any payment due to the contractor under 
any other contract of the department, including the securities which become 

due for release.  
 

(c) The department shall, further have an additional right to effect recoveries as 
arrears of land revenue under the M.P. Land Revenue Code.  

25. Tax  
 

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the 

commercial tax and other levies, duties, cess, toll, taxes of Central and State 

Governments, local bodies and authorities.  
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25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other 

taxes and duties in respect of materials actually consumed on public work, 

shall be borne by the Contractor.  

 
25.3 Any changes in the taxes due to change in legislation or for any other reason 

shall not be payable to the contractor.  

 

26. Check Measurements  

 

26.1 The department reserves to itself the right to prescribe a scale of check 

measurement of work in general or specific scale for specific works or by other 

special orders.  
 

26.2 Checking of measurement by superior officer shall supersede measurements by 

subordinate officer(s), and the former will become the basis of the payment.  
 

26.3 Any over/excess payments detected, as a result of such check measurement or 

otherwise at any stage up to the date of completion of the defect liability period 

specified in this contract, shall be recoverable from the Contractor, as per 

clause 24 above.  

 

27. Termination by Engineer in Charge  
 

27.1 If the Contractor fails to carry out any obligation under the Contract, the 
Engineer in Charge may by notice require the Contractor to make good the 
failure and to remedy it within a specified reasonable time.  

 
27.2 The Engineer in Charge shall be entitled to terminate the Contract if the 

Contractor  
 

a) abandons the Works or otherwise plainly demonstrates the intention not to 
continue performance of his obligations under the Contract;  

 
b) the Contractor is declared as bankrupt or goes into liquidation other than 

for approved reconstruction or amalgamation;  
 

c) without reasonable excuse fails to comply with the notice to correct a 

particular defect within a reasonable period of time;  
 

d) the Contractor does not maintain a valid instrument of financial security as 

prescribed;  
 

e) the Contractor has delayed the completion of the Works by such duration 
for which the maximum amount of liquidated damages is recoverable;  

 
f) If the Contractor fails to deploy machinery and equipment or personnel or 

set up a field laboratory as specified in the Contract Data;  
 

g) If the contractor, in the judgment of the Engineer in charge has engaged in 

corrupt or fraudulent practices in competing for or in executing the contract;   
h) Any other fundamental breaches as specified in the Contract Data.  
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27.3 In any of these events or circumstances, the Engineer in Charge may, upon 
giving 14 days’ notice to the Contractor, terminate the Contract and expel the 

Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of 
clause 27.2, the Engineer in Charge may terminate the Contract immediately.  

 
27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract 

for convenience by giving notice to the Contractor.  

 

28. Payment upon Termination  
 

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a 

certificate for value of the work accepted on final measurements, less Advance 

Payments and Penalty as indicated in the Contract Data. The amount so arrived 

at shall be determined by the Engineer-in-Charge and shall be final and binding 

on both the parties.   
28.2 Payment on termination under clause 27. 4 above -  

 
If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation of the Contractor's personnel employed solely on the 

Works, and the Contractor's costs of protecting and securing the Works and less 

advance payments received up to the date of the certificate, less other 

recoveries due in terms of the contract and less taxes due to be deducted at 

source as per applicable law.  
 

28.3 If the total amount due to the Employer exceeds any payment due to the 
Contractor, the difference shall be recovered as per clause 24 above.  

 

29. Performance Security  
 

The Contractor shall have to submit performance security and additional 

performance security, if any, as specified in the Bid Data Sheet at the time of 

signing of the contract. The contractor shall have to ensure that such performance 

security and additional performance security, if any, remains valid for the period as 

specified in the Contract Data. 

 
30. Security Deposit-  
 

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in 

the Contract Data. The total amount of Security Deposit so deducted shall not 

exceed the percentage of Contract Price specified in the Contract Data.  
 

30.2 The security deposit may be replaced by equivalent amount of bank guarantee 

or fixed deposit receipt assigned to the Employer, with validity up to 3 (three) 

months beyond the completion of Defect Liability Period/ extended Defect 

Liability Period.   
30.3 The Security Deposit shall be refunded on completion of Defect Liability Period.  
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31. Price Adjustment  
 

31.1 Applicability   
1. Price adjustment shall be applicable only if provided for in the Contract Data.  

 
2. The price adjustment clause shall apply only for the works executed from 

the date of signing of the agreement until the end of the initial intended 

completion date or extensions granted for reasons attributed to the 

Employer by the Engineer.  
 

3. The Contractor shall not be entitled to any benefit arising from the price 
adjustment clause for extension in the contract period for reasons 
attributed to the Contractor.   

4. In the Force Majeure event the price escalation clause shall apply.  

 

31.2 Procedure  
 

1. Contract price shall be adjusted for increase or decrease in rates and price 

of labour, materials, fuels and lubricants in accordance with following 

principles and procedures and as per formula given in the contract data.  
 

2. The price adjustable shall be determined during each quarter from the 

formula given in the contract data.  
 

3. Following expression and meaning are assigned to the work done during 

each quarter:  
 

R = Total value of work during the quarter. It would include the amount of secured 

advance granted, if any, during the quarter, less the amount of secured advance 

recovered, if any during the quarter, less value of material issued by the 

department, if any, during the quarter.  
 

4. Weightages of various components of the work shall be as per the Contract   
Data.  

 

31.3 To the extent that full compensation for any rise or fall in costs to the 

contractor is not covered by the provisions of this or other clauses in the 

contract, the unit rates and prices included in the contract shall be deemed to 

include amounts to cover the contingency of such other rise or fall in costs.  
 

31.4 The index relevant to any quarter, for which such compensation is paid, shall be 
the arithmetical average of the indices relevant of the calendar month.  

 
31.5 For the purpose of clarity it is pointed out that the price adjustment may be either 

positive or negative, i.e. if the price adjustment is in favour of the Employer, the 

same shall be recovered from the sums payable to the Contractor.  
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32. Mobilization and Construction Machinery Advance  
 

32.1 Payment of advances shall be applicable if provided in the Contract Data.  
 

32.2 If applicable, the Engineer in Charge shall make interest bearing advance 

payment to the contractor of the amounts stated in the Contract Data, against 

provision by the contractor of an unconditional Bank Guarantee in a form and 

by a nationalized/ scheduled banks, in the name as stated in the Contract Data, 

in amounts equal to the advance payment. The guarantee shall remain effective 

until the advance payment has been repaid, but the amount of the guarantee 

shall be progressively reduced by the amounts repaid by the contractor.   
32.3 The rate of interest chargeable shall be as per Contract Data.  

 
32.4 The construction machinery advance, if applicable, shall be limited to 80% of 

the cost of construction machinery and admissible only for new construction 

machinery.  
 

32.5 The advance payment shall be recovered as stated in the Contract Data by 

deducting proportionate amounts from payment otherwise due to the 

Contractor. No account shall be taken of the advance payment or its recovery in 

assessing valuations of work done, variations, price adjustments, compensation 

events, or liquidated damages.  

 

33. Secured Advance   
33.1 Payment of Secured Advance shall be applicable if provided in the Contract Data.  

 
33.2 If applicable, the Engineer shall make advance payment against materials 

intended for but not yet incorporated in the Works and against provision by the 

contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 

scheduled bank, in the name as stated in the Contract Data, in amounts equal 

to the advance payment. The guarantee shall remain effective until the advance 

payment has been adjusted, but the amount of the guarantee shall be 

progressively reduced by the amounts adjusted by the contractor.  
 

33.3 The amount of secured advance and conditions to be fulfilled shall be as 
stipulated in the Contract Data.   

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data.  

 

34. Payment Certificates   
The payment to the contractor will be as follows for construction work: 

 
(a) The Contractor shall submit to the Engineer monthly statements of the value of 

the work executed less the cumulative amount certified previously, supported 
with detailed measurement of the items of work executed.  

 
(b) The Engineer shall check the Contractor’s monthly statement and certify the 

amount to be paid to the Contractor.  
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(c) The value of work executed shall be determined, based on the measurements 

approved by the Engineer/ Engineer-in-charge.  
 

(d) The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed.  
 

(e) The value of work executed shall also include the valuation of Variations 

and Compensation Events.  
 

(f) All payments shall be adjusted for deductions for advance payment, security 

deposit, other recoveries in terms of contract and taxes at source as applicable 

under the law.  
 

(g) The Engineer may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of 

later information.  
 

(h) Payment of intermediate certificate shall be regarded as payments by way of 

advance against the final payment and not as payments for work actually done 

and completed.  
 

(i) Intermediate payment shall not preclude the requiring of bad, unsound and 

imperfect or unskilled work to be removed and taken away and reconstructed 

or be considered as an admission of the due performance of the contractor any 

part thereof, in any respect or the occurring of any claim.  
 

(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC.  
 

 

E. Finishing the Contract  

 
35. Completion Certificate  
 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be 

issued by the Engineer-in-Charge after physical completion of the Work.  
 

35.2 After final payment to the Contractor, a Final Completion Certificate in the 

prescribed format in the Contract Data shall be issued by the Engineer-in-

Charge.  
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36. Final Account  

 

36.1 The Contractor shall supply the Engineer with a detailed account of the total 

amount that the Contractor considers payable for works under the Contract 

within 21 days of issue of certificate of physical completion of works. The 

Engineer shall issue a Defects Liability Certificate and certify any payment that is 

due to the Contractor within 45 days of receiving the Contractor’s account if it is 

correct and complete. If the account is not correct or complete, the Engineer 

shall issue within 45 days a schedule that states the scope of the corrections or 

additions that are necessary. If the Account is still unsatisfactory after it has 

been resubmitted, the matter shall be referred to the Competent Authority as 

defined in the Contract Data, who shall decide on the amount payable to the 

Contractor after hearing the Contractor and the Engineer in Charge.  

 

36.2 In case the account is not received within 21 days of issue of Certificate of 

Completion as provided in clause 32.1 above, the Engineer shall proceed to 

finalise the account and issue a payment certificate within 28 days.  
 

 

F. Other Conditions of Contract  
 
37. Currencies  
 

All payments will be made in Indian Rupees. 
 
38. Labour  
 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for 

their payment, housing, feeding and transport.  
 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a 

return in detail, in such form and at such intervals as the Engineer may 

prescribe, showing the staff and the numbers of the several classes of labour 

from time to time employed by the Contractor on the Site and such other 

information as the Engineer may require.  
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39. Compliance with Labour Regulations  
 

39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or local 

authority and any other labour law (including rules), regulations, bye laws that may 

be passed or notification that may be issued under any labour law in future either 

by the State or the Central Government or the local authority. Salient features of 

some of the major labour laws that are applicable to construction industry are 

given in the Contract Data. The Contractor shall keep the Employer indemnified in 

case any action is taken against the Employer by the competent authority on 

account of contravention of any of the provisions of any Act or rules made their 

under, regulations or notifications including amendments. If the Employer is caused 

to pay or reimburse, such amounts as may be necessary to cause or observe, or for 

non-observance of the provisions stipulated in the notifications/ byelaws/ Acts/ 

Rules/ regulations including amendments, if any, on the part of the Contractor, the 

Engineer/Employer shall have the right to deduct from any money due to the 

Contractor including his amount of performance security. The Employer/Engineer 

shall also have right to recover from the Contractor any sum required or estimated 

to be required for making good the loss or damage suffered by the Employer. The 

employees of the Contractor and the Sub-Contractor in no case shall be treated as 

the employees of the Employer at any point of time.  

 
 

 

40. Audit and Technical Examination  
 

Government shall have the right to cause an audit and technical examination of the 

works and the final bill of the contract including all supporting vouchers, abstract etc. 

to be made after payment of the final bill and if as a result of such audit and technical 

examination any sum is found to have been overpaid in respect of any work done by 

the contractor under the contract or any work claimed by him to have been done 

under the contract and found not to, have been executed, the Contractor shall be 

liable to refund the amount of overpayment and it shall be lawful for Government to 

recover the same from him in the manner prescribed in clause 24 above and if it is 

found that the Contractor was paid less than what was due to him, under the 

contract in respect of any work executed by him under it, the amount of such under 

payment shall be duly paid by Government to the Contractor. 
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41. Death or Permanent Invalidity of Contractor 
 

If the Contractor is an individual or a proprietary concern, partnership concern, dies 

during the currency of the contract or becomes permanently incapacitated, where 

the surviving partners are only minors, the contract shall be closed without levying 

any damages/ compensation as provided for in clause 28.2 of the contract 

agreement. However, if the competent authority is satisfied about the competence 

of the survivors, then the competent authority shall enter into a fresh agreement for 

the remaining work strictly on the same terms and conditions under which the 

contract was awarded. 

 

42. Jurisdiction  
 

This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the 

place where this agreement is entered into. No other jurisdiction shall be applicable.  
 

[End of GCC] 
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ANNEXURE – P  
(See clause 15 of Section 3 -GCC ) 

 

Compensation for Delay 

 

If the contractor fails to achieve the milestones, and the delay in execution of work 

is attributable to the contractor, the Employer shall retain an amount from the 

sums payable and due to the contractor as per following scale - 

 
 

i. Slippage up to 25% in financial target during the milestone under consideration  
 

— 2.5% of the work remained unexecuted in the related time span.  
 

ii. Slippage exceeding 25% but Up to 50% in financial target during the 

milestone under consideration  
 

- 5% of the work remained unexecuted in the related time span..  
 

iii. Slippage exceeding 50% but Up to 75% in financial target during the 

milestone under consideration  
 

-7.5% of the work remained unexecuted in the related time span..  
 

iv. Slippage exceeding 75% in financial target during the milestone 

under consideration  
 

-10% of the work remained unexecuted in the related time span.  
 
 
 
Note: For arriving at the dates of completion of time span related to different milestones, 

delays which are not attributable to the Contractor shall be considered. The slippage 

on any milestone is if made good in subsequent milestones or at the time of stipulated 

period of completion, the amount retained as above shall be refunded. In case the 

work is not completed within the stipulated period of completion along with all such 

extensions which are granted to the Contractor for either Employer’s default or Force 

Majeure, the compensation shall be levied on the contractor at the rate of 0.05% per 

day of delay limited to a maximum of 10% of contract price. 
 

The decision of Chief Engineer, Directorate of Health Services, Bhopal shall be 

final and binding upon both the parties. 
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ANNEXURE – Q  
(See clause 17 of Section 3 -GCC ) 

 

List of Equipment for Quality Control Lab 
 
 
 
 

A. For Building Works 

1. Balances 

(i) 7 kg to 10 kg capacity, Semi-Self indicating type –Accuracy 10 gm. 

(ii) 500 gm. Capacity, Semi-Self indicating type-Accuracy 1 gm. 

(iii) Pan Balance – 5 kg. Capacity, Accuracy 10 gm. 

2. Ovens-Electrically operated, thermostatically controlled up to 110 c-

Sensitivity 1Degre C. 

3. Sieves : as per IS 460-1962. 

(i) I.S.Sieves -450mm internal dia of sizes 100 mm, 80,mm 63 mm, 50 mm, 40 

mm, 25 mm, 20 mm, 12.5 mm, 10 mm, 6.3 mm, 4.75 mm complete with 

lid and pan. 

(ii) IS Sieves – 200 mm internal dia. (brass frame) consisting of 2.36 mm, 1.18 

mm, 600 microns, 425 microns, 300 microns, 212 microns, 150 

microns, 90 microns, 75 microns with lid and pan. 

4. Sieve shaker capable of 200 mm and 300 mm dia sieves, manually operated 

with timing switch assembly. 

5. Equipment for slump test – Slump Cone, Steel Plate, Tamping rod, steel  

scale, scoop 

6. Dial gauges 25 mm travel -0.01 mm/division. Least count – 2 nos. 

7. 100 tones compression testing machine, electrical-cum manually operated. 

8. Graduated measuring cylinders 200 ml capacity – 3 nos. 

9. Enamel trays (for efflorescence test for bricks). 

(i) 300 mm * 250 mm * 40 mm – 2 nos. 

(ii) Circular plates of 250 mm dia – 4 nos. 
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ANNEXURE - R  
(See clause 31 of Section 3 -GCC ) 

Price Adjustment 

 

The formulas for adjustment of price are as follow: 

 
R =    Value of work as defined in Clause 31.2(3) of General Conditions of Contract 

 
Weightages* of component in the work 

 

S.No Component 
Percentage of 

 

component in the work  

  
 

    

1 Cement - Pc  
 

2 Steel - Ps  
 

3 Bitumen - Pb  
 

4 POL - Pf  
 

 

* Weightages of various components of the work shall be as determined by 

the competent technical sanction authority.  
 

 

Adjustment for cement component 

 
(ii) Price adjustment for increase or decrease in the cost of 

cement procured by the contractor shall be paid in 
accordance with the following formula:  

VC=   0.85 x PC/100 x R x (C1-C0)/C0  
Vc= increase or decrease in the cost of work during the month under 

Consideration due to changes in rates for cement.  
Co= The all India wholesale price index for Grey cement on the date of opening of 

Bids as published by the Ministry of Industrial Development, Government of 
India, New Delhi. (www.eaindustry.nic.in)  

C1= The all India average wholesale price index for Grey cement for the month 

under consideration as published by Ministry of Industrial Development, 
Government of India, New Delhi.(www.eaindustry.nic.in) 

Pc=    Percentage of cement component of the work 

 
Note : For the application of this clause, index of Grey Cement has been chosen to 

represent Cement group. 
 

 

Adjustment of steel component 
 

(iii) Price adjustment for increase or decrease in the cost of steel procured by 
the Contractor shall be paid in accordance with the following formula:  
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Vs=    0.85 x PS x /100 x R x (S1-S0)/S0 

Vs= Increase or decrease in the cost of work during the month under consideration 
due to changes in the rates for steel.  

S0= The all India wholesale price index for steel (Bars and Rods) on the date of 

opening of Bids as published by the Ministry of Industrial Development, 
Government of India, New Delhi. (www.eaindustry.nic.in)  

Si = The all India average wholesale price index for steel (Bars and Rods) for the 

month under consideration as published by Ministry of Industrial 
Development, New Delhi. (www.eaindustry.nic.in) 

Ps=    Percentage of steel component of the work. 

 
Note : For the application of this clause, index of Bars and Rods has been chosen to 

represent steel group. 
Adjustment of bitumen component 

 
(iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid  

in accordance with the following formula: 

Vb=   0.85x Pb / 100xRx( Bi – Bo) / Bo 

Vb=   Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for bitumen. 

Bo =     The official retail price of bitumen at the IOC depot at nearest 

center on the date of opening of Bids. 

Bi = The official retail price of bitumen of IOC depot at nearest center  for 

the 15
th

 day of the month under consideration. 
Pb =   Percentage of bitumen component of the work. 

 
Adjustment of POL (fuel and lubricant) component 

 
( V) Price adjustment for increase or decrease in cost of POL ( fuel and lubricant ) 

shall be paid in accordance with the following formula:  

 
Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 

 
Vf = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for fuel and lubricants. 
 

Fo = The official retail price of High Speed Diesel (HSD) at the existing 
consumer pumps of IOC at nearest center on the date of opening of 
Bids. 

 
Fi = The official retail price of HSD at the existing consumer pumps of IOC at 

nearest center for the 15
th

 day of month of the under consideration. 
 

Pf =   Percentage of fuel and lubricants component of the work. 

 
Note : For the application of this clause, the price of High Speed Diesel has been 

chosen to represent fuel and lubricants group. 
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Annexure – W 
(See clause 39 of Section 3 -GCC ) 

 

Salient Features of Some Major Labour Laws Applicable 

 
a) Workmen Compensation Act 1923: - The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment.  

 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act 

on satisfaction of certain conditions on separation if an employee has completed 

the prescribed minimum years (say, five years) of service or more or on death the 

rate of prescribed minimum days’(say, 15 days) wages for every completed year of 

service. The Act is applicable to all establishments employing the prescribed 

minimum number (say, 10) or more employees.  

 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for 
monthly contributions by the Employer plus workers at the rate prescribed (say, 
10% or 8.33%). The benefits payable under the Act are:   
i. Pension or family pension on retirement or death as the case may be.   
ii. Deposit linked insurance on the death in harness of the worker.   
iii. Payment of P.F. accumulation on retirement/death etc.  

 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits 

to women employees in case of confinement or miscarriage etc.  

 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case 

the Contractor fails to provide, the same are required to be provided, by the 

Principal Employer by Law. The principal Employer is required to take Certificate of 

Registration and the Contractor is required to take license from the designated 

Officer. The Act is applicable to the establishments or Contractor of Principal 

Employer if they employ prescribed minimum (say 20) or more contract labour.  

 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum 
Wages fixed by appropriate Government as per provisions of the Act if the 

employment is a scheduled employment. Construction of buildings, roads, runways 
is scheduled employment.  

 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be 
paid, when it will be paid and what deductions can be made from the wages of the 
workers.  

 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work 

of equal nature to male and female workers and for not making discrimination against 

female employees in the matters of transfers, training and promotions etc.  
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i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of 

annual bonus within the prescribed range of percentage of wages to employees 

drawing up to the prescribed amount of wages, calculated in the prescribed 

manner. The Act does not apply to certain establishments. The newly set-up 

establishments are exempted for five years in certain circumstances. States may 

have different number of employment size.  

 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 
resolution of industrial disputes, in what situations a strike or lock-out becomes 
illegal and what are the requirements for laying off or retrenching the employees 

or closing down the establishment.  

 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act provides 
for laying down rules governing the conditions of employment by the Employer on 
matters provided in the Act and gets these certified by the designated Authority.  

 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 
unions of workmen and Employers. The Trade Unions registered under the Act 
have been given certain immunities from civil and criminal liabilities.  

 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 

regulations of employment of children in all other occupations and processes. 

Employment of child labour is prohibited in building and construction industry.  

 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979: - The Act is applicable to an establishment which employs 

prescribed minimum (say, five) or more inter-state migrant workmen through an 

intermediary (who has recruited workmen in one state for employment in the 

establishment situated in another state). The Inter-State migrant workmen, in an 

establishment to which this Act becomes applicable, are required to be provided 

certain facilities such as Housing, Medical-Aid, Travelling expenses from home up 

to the establishment and back etc.  
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o) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments 

who carry on any building or other construction work and employs the prescribed 

minimum (say, 10) or more workers are covered under this Act. All such 

establishments are required to pay cess at the rate not exceeding 2% of the cost of 

construction as may be modified by the Government. The Employer of the 

establishment is required to provide safety measures at the building or 

construction work and other welfare measures, such as canteens, first-aid facilities, 

ambulance, housing accommodations for workers near the work place etc. The 

Employer to whom the Act applies has to obtain a registration certificate from the 

Registering Officer appointed by the Government.  

 

 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before 

setting up a factory, health and safety provisions, welfare provisions, working 

hours, annual earned leave and rendering information regarding accidents or 

dangerous occurrences to designated authorities. It is applicable to premises 

employing the prescribed minimum (say, 10) persons or more with aid of power or 

another prescribed minimum (say, 20) or more persons without the aid of power 

engaged in manufacturing process.  
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