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GOVERNMENT OF MAHARASHTRA

DEPARTMENT OF AGRICULTURE
SUB DIVISIONAL AGRICULTURE OFFICER,
DEGLOOR

TENDER DOCUMENT

Name of Work

DISILTING AND NALADEEPNING AT KERUR ND 4 ON MR-
50/02/14/1,2 ,3,4 GV 112/03/02 TALUKA- BILOLI DIST NANDED

Tender Cost Rs.8,66,253 /-




TENDER DETAILS

Tender No : E-tender Notice No- SDAO/DEGLOOR/POC/04/2026-27

Tender Notice No : DISILTING AND NALADEEPNING AT KERUR ND 4 ON MR-
50/02/14/1,2 ,3,4 GV 112/03/02 TALUKA- BILOLI DIST NANDED

Tender Notice Date: A s per online Schedule

Sub Division : Sub Divisional Agriculture Office, DEGLOOR
Locations
Officer Name : VITTHAL B. GITE
Designation : SUB DIVISIONAL AGRICULTURE OFFICER,
DEGLOOR,

Sub Divisional Agriculture Officer,
DEGLOOR



E-tender Notice No. SDAO/DEGLOOR/POC/04/2026-27
Tender Type : B-1

Estimated Cost : Rs 8,66,253 //-



Earnest Monev D it (EMD) Pav Detail

Formula Description : EMD Fee 1%

Fee Based on Vendor Category

Currency Based Rates :Rs.....

Is Percent Based Computation Applicable :

Slab Based Computation Applicable

Sr.No Currency Amount

1 INR Rs.ooeiennn. /-
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Opening 11:00 am

Sub Divisional Agriculture, Officer
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B-1 FORM (Percentage Rate)

TENDER PAPERS FOR NAME OF WORK : DISILTING AND
NALADEEPNING AT KERUR ND 4 ON MR-50/02/14/1,2 ,3,4 GV
112/03/02 TALUKA- BILOLI DIST NANDED

1) NAME OF CONTRACTOR : Shri. / MYs.:

2) LAST DATE SUBMISSION OF TENDER  : As per schedule

3) DATE OF OPENING OF TENDER : As per schedule

4) COST OF TENDER FORM :Rs. 1000/- Received.

Vide D.R. No.

Date :- As per online Schedule

5) NAME OF TENDER ACCEPTING AUTHORITY : SUB DIVISIONAL

AGRICULTURE OFFICER,

DEGLOOR,

6) AMOUNT OF CONTRACT : Rs. /-

% below / above.

7) DATE OF WORK ORDER : / /

Vide T.O. No. / AB/TC.

Date :

8) PERIOD OF COMPLETION 30 Days/Calendar months

(Including monsoon)

9) EXTENSION OF TIME LIMIT, IF ANY



DETAILS OF WORKS

Name of Work : DISILTING AND NALADEEPNING AT KERUR
ND 4 ON MR-50/02/14/1,2 ,3,4 GV 112/03/02 TALUKA- BILOLI DIST
NANDED
Estimated cost put to Tender : Rs 8,606,253 //-

Earnest Money :- In form of Term Deposit Receipt. : 1%

Term Deposit Scanned Receipt for a period of one year issued by any Scheduled or Nationalised
Bank should be attached to the Tender at the time of submission.

Initial Security Deposit 1% 1%
Remaining 2 % from RA Bill: 2%

Tender Period:-As shown in tender notice from the date of written order to start the work.

CONTENTS OF FORM From To
Form B-1 Sheet

Schedule ,,A* Sheet

Schedule ,,.B“ Sheet

Appendices Sheet

General Conditions of Contract Sheet

Special Conditions of Contract Sheet

General Specifications Sheet

Drawings Nos.

Above to be filled in by the Contractor

I/We have quoted my /our rates in words as well as in figures. I/'We further undertake to enter
into Contract in regular ,,B-1* Form with Rural Development and Water Conservation
Department.
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TENDER NOTICE

Sealed Percentage Rate Tenders in B-1 form are invited from the Contractors registered with

the PWD Department/ AGRICULTURE Department in appropriate class for the work as
detailed below.

1

a. Name of Work : DISILTING AND NALADEEPNING AT KERUR ND 4
ON MR-50/02/14/1,2 ,3,4 GV 112/03/02 TALUKA- BILOLI DIST
NANDED

b. Estimated Cost :Rs8,66,253 //-

c.Earnest Money : 1%
d. Security Deposit : 1%
e. Time Limit : 30 days calendar months including monsoon period.

f. Date of issue of Blank Tender Forms : As per schedule
g. Date and place of Pre-Tender Conference : As per Schedule

h. Last date and time of receipt of Tenders : As per schedule

The blank forms of tender documents are available on the e-Tendering website of Govt .
of Maharashtra http://mahaetenders.gov.in The aspiring Bidders will have to download
Tender form, from the website mentioned above. Before purchasing of Tender
Documents, the Bidder is required to deposit Rs.1000/- (Rs. one thousand
only)through E- Payment Gateway for bidder by all modes like internet banking having
core banking facility. Payment of tender fee by Cash or Cheque as well as application
by Post, Courier or RPAD will not be accepted.

Each tender shall be accompanied by earnest money EMD shall be through E- Paymen t
Gateway for bidder by all modes like internet banking having core banking facility
within the stipulated Date & Time. (Exemption of EMD is cancelledvide
G.R.n0.CAT06/2014/t.n0.242/Emarat-2 matralya Mumbai32 Dt24/02/16 )

Tenders should be submitted online onAs www.mahaetender.gov.in and will be opened
by Sub divisional Agri. Officer DEGLOOR, on the same day, if possible. The offer
will remain valid for a period of 90 days from the date of opening of the tender and
therefter until it is withdrawn in writing by the tenderer.

4.  Pre-tender conference of prospective renderers, who have downloaded the blank tender

forms, will be held in the Office of the Sub divisional Agril.OfficerDEGLOOR, wil 1
issue clarifications (if any) regarding the tender. These clarifications, referred as
“common set of conditions” shall be uploaded on the web site and shall be the part of

Main Tender Document. The Bidders shall submit, the same with Main Tende r
Document on line in Envelope No.1 Failing which the envelope No. 2 of the bidder wil |

not be opened.
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Rights are reserved by the competent authority to reject all the process of tender at any

time of the tender or a tender or all the tenders without assigning any reason thereof
Decision for acceptance or rejection will rest with the competent authority.

5. The tenderes are requested to read carefully all the tender instructions mentioned in while
submitting their tenders online in two envelope system. They should also be very careful
regarding the documents to be submitted in the envelopes. Non observance of these
things may result in rejecting the tender.

Sub. Divisional Agricultural,Officer
DEGLOOR
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DETAILED TENDER TICE

Sealed Percentage rate tenders in B-1 form are invited from the Contractors registered with the
Public Works Department, Government of Maharashtra in as per appropriate class and above
Category and registered with Agriculture Department, Government of Maharashtra in as per
appropriate class and above Category in the form of E- Tender for the Construction of

DISILTING AND NALADEEPNING AT KERUR ND 4 ON MR-
50/02/14/1,2 ,3,4 GV 112/03/02 TALUKA- BILOLI DIST NANDED

Estimated Cost :Rs. 8,66,253 //-

1.  Estimated Cost (Approximately) :- Rs8,66,253 //-

2. Earnest Money - 1%

3. Security Deposit - 1%

4. Time Limit :- 30days (Including Monsoon)

5.  Date of downloaded & preparation of :-As per time schedule Tender Document

6.  Last Date of re-encryption of Tender :-As per time schedule.
Documents

1.2 Blank Tender forms can be downloaded by Qualified Contractors only from the
department™s portal http://www.mahaetender.gov.in& payment of Rs. 1000/-should be
directly deposited to office of the SUB DIVISIONAL AGRICULTURE OFFICER,
DEGLOOR or by, the Contractor should draw D D of the same amount from scheduled /
Nationalized bank in the name of SUB DIVISIONAL AGRICULTURE OFFICER,
DEGLOORor deposit process fee and submit scanned copy of D D along with the
Tender document at the time of online submission of the Tender Documents. The original
D D should be submitted in the office of SUB DIVISIONAL AGRICULTURE
OFFICER, DEGLOORfore thelast date & time of online submission of the Tender
Document . The payment by cheque will snotbe accepted.

1.3 Each tender shall be accompanied by scanned copy of earnest money in the form of
Term Deposit Receipt for one year issued by a Nationalized/Scheduled Bank in the
prescribed form in favor of the Sub Divisional Agriculture Officer, DEGLOOR,
DEGLOOR

(Exmation of EMD is canclledvide G.R.no.CAT06/2014/t.no.242/Emarat-2 matralya
Mumbai32 Dt24/02/16 ) without earnest money which the tender will not be
considered. Neither cheque nor cash nor bank guarantee will be accepted towards
payment of earnest money Term Deposit Receipt for one year issued by a
Nationalized/scheduled Bank should be submitted in the office of SUB DIVISIONAL
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AGRICULTURE OFFICER, DEGLOOR before the last date of online submission
of the Tender Document.

1.4 Tenders should be submitted online from As per schedule and will be opened by the
SUB DIVISIONAL AGRICULTURE OFFICER, DEGLOORon the same day if
possible. The offer will remain valid for a period of ..... days, from the date of
opening of tender and there after until it is withdrawn in writing by the tenderer.

1.5 The right is reserved to reject any item of the tender, or a tender, or all the tenders,
without assigning any reason therefore. Decision for acceptance or rejection rests with
the SUB DIVISIONAL AGRICULTURE OFFICER, DEGLOOR.

he latest Income Tax documents (PAN Card and Balance Sheet from Chartered Accountant and

Filed IT Returns, Details of Receipt & Payments) and valid

Contractor's Registration Certificate, Registration and
Clearance Certificate as per the provision in labour /employees provident fund,
labourlicence. Scanned copies of all Originals will have to be submitted with Pre-
qualification / blank tender form; otherwise Pre-qualification/tender forms will be
rejected. The Contractor's who successfully qualify in pre-qualification evaluation can
participate in the further process of tendering.

1.7 The site of work is near village Conditional Tenders will not be accepted.

SUB DIVISIONAL AGRICULTURE
OFFICER, DEGLOOR,-
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2. INSTRUCTIONS AND NOTES FOR THE GUIDNCE OF TENDERERS

2.1 The tenderer shall be presumed to have carefully examined all documents, forms statement,
special conditions schedules, drawings, general conditions and specifications of contract
and to have fully acquainted themselves with all the details of site labour conditions and
in general with all necessary information and date etc. pertaining to and needed for the
work till completion of the work.

2.2 The tenders should see in particular the quarry sites and satisfy themselves about the quality
and quantities of the materials available as the rates quoted will be inclusive of all leads
and lifts involved in bringing the materials from the quarry areas. All necessary testing of
materials shall be carried out by the Contractor at his own cost to confirm their suitability
before the materials will be permitted to be used. No claim in respect of additional leads
and lifts will be entertained.

3  ROYALTIES :

3.1 All quarry fees, royalties, octroi dues and ground rent for stacking materials, if any, shall
be paid by the Contractor. All fees, including royalties etc. are included in the rates
submitted in the Tender.

3.2 The amount of royalty included in the items of schedule 'B', the amount of royalty is to be
paid by the Contractor. If, Contractor fails to pay, the amount of royalty shall be deducted
from RA Bill as per the prevailing rates and will be released only after producing the
documentary evidence of payment of royalty charges paid to concerned Revenue
Authority. If Contractor fails to produce the documentary evidence of payment of royalty
charges, the amount of royalty deducted from RA Bill shall be directly paid to the
concerned Revenue Authority.

4. PREFERENCE :

Preference will be given to those Contractors who have previous experience of such type of
large works and who have necessary machinery with them who qualify through the Pre-
Qualification evaluation.

5. TIME LIMIT :
The work is to be completed within 1 calendar months including monsoon from date of
written Work Order to commence the work.

6. CONDITIONAL TENDERS :
1) Conditional tenders will not be considered for acceptance .
i1) The tenderers are requested to read carefully all the instructions mentioned in para
(8B) while submitting their tenders in e-tendering system in two envelope system
They should also be very careful regarding the documents to be submitted. Non
observance of these things may result in rejection of the tender.

Tenders which do not fulfill any of the conditions of notification and general rules and
directions for the guidance of the Contractors on page 1 of agreements form (printed B-1
form) or are incomplete in any respect are liable to be rejected without assigning any
reason thereof.
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TENDER QUOTING

The tenderer should quote percentage below or above both in words and figures while
online submission of the Tender no alteration in the form of the tender and in the
schedule of quantities and no addition in the form of special stipulation will be
permitted. No change in the units shall be allowed. The rates quoted in Tender shall be
taken as applying to all conditions of weather and the rates quoted will be inclusive of
all taxes if any.

Tendered percentage below or above shall be written at the appropriate place in English
both in words and figures. In case the percentage expressed in words differs from that
expressed in figures, the lowest of the two will be taken as correct.

Neither erasures nor over- writings shall be made in the price schedule and in general in
the tendered documents. Every correction shall be made by crossing the pen across the
incorrect or unrequired portion and writing the correct or required portion above. All
corrections shall bear the dated initials of the tenderer.

All pages of the tender documents, conditions, specifications and drawings, etc. shall be
signed by the tenderer with his digital signature.

The tender shall contain the name, residence and place of business of person/ persons
submitting the tender.

Tender by partnership firm shall furnish the full name(s) of all authorized representative
on behalf of each partner followed by the name and designation of the person signing.
An attested copy of the partnership deed shall be furnished along with the tender.
Tender by companies shall be signed with the legal name of the company and signed by
the person authorized to sign it in the matter.

Whenever, whether in the submission of tender or later in other matters the signatures are
made by one person on behalf of a company or partnership, the tenderer shall supply an
attested copy of the power of attorney.

Witnesses and sureties shall be the persons of status and probity and their names,
occupations and address shall be stated below their signatures. All signatures shall be
dated.

TENDERING PROCEDURE :

BLANK TENDER FORMS :

Blank Tender forms can be downloaded from the website as stipulated in the Tender
notice./ corrigendum.

MANNER OF SUBMISSION OF TENDER AND ITS ACCOMPANIMENT :
The Tenderer shall submit the Tender documents by uploading online in two envelopes as
below:

TECHNICAL ENVELOPE (T1) :

The first envelope, named as “Envelope T1”, shall contain the following documents.
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1. Tenderer has to pay EMD by way of using online Gate way payment
facility only as prescribed elsewhere and upload the scanned copy of
Screen shot of payment made through online..

AT F. FEEYATH 1

0?9 License Copy

o PAN CARD

03 AADHAR CARD

0¥ GST CERTIFICATE T I1q auT= I& d 4T T {0 THTIT(CLEARNCE)
ol Turn Over Certificate

0% Pervious work orders

0\9 Any Type Of Work Done Certificate

ol Similar Type Of Work any type of masonry/ Concrete work activity
0% AW a9 AAFL [Fa<0r 97 (Income tax Return)

%0 Professional Tax Registration

2? Professional Tax Clearance Certificate STSW ATT9TFH TI'I%T*I'

2. Declaration E on 100/- Stamp Paper Notarized
3. Declaration Of Black Listed In Appendix -K On 500/- Stamp Paper
With Notorised
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9. TEHAF. ¢ o e UEAT AT THE=AT FraT=A1 [RfeeT g=aT 9iig FarmT < g aeea= AT

TIAHE T ¥ IR I (2 3T AT areenrd aanr o, 3. fodi-0 9/2 0 gw/aF.-2 0/ ZHT-2
31 3%.0%.2 0 YW AT AT He9T F IATET S SEE ST AT HaRE AR e,

I 1 K 0 P 2 W O 1 e 0 e s e S e e B e RGN A M
FATIE ATATHT 919 (ATAal IHSAT Ad HZ9HTH AT ST AT FHLUATT JUME ATel F ATH
FATEETE U0 TeTaaTE Tgdir. COMMERCIAL ENVELOPE (C1) — TENDER

The second envelope named as “Envelope C1” shall contain only the main Tender
including the common set of conditions / stipulations issued by the Department after the
pre-Tender conference. A Tender submitted online without this will be considered as
invalid and program of the work to be carried out as proposed by the Contractors. The
Tenderer should quote his offer on Schedule “B” of the Tender and a percentage of
estimated rates at the appropriate place in the Tender documents and enclose in Envelope
Cl1. The Tenderer should not quote his offer anywhere directly or indirectly in Envelope
T1. The Contractor shall quote for the work as per details given in this main tender and
also based on the detailed set of conditions issued /additional stipulation made by the
department as informed to him by a letter from the Sub Divisional Agriculture Officer,
DEGLOOR, This Tender shall be unconditional.

The Tenderer should quote his offer on” percentage rate format inlusive of all taxes

it OFSEXEE : 1) Jt*ft E <ilf FENEEEOME uf4 EVEEED YRIEN0 £+ +i't| HER0D HEoRSHli VERED
+it°1S0it VEEEEQ SEiEGR0 ‘EEESEE Edbad +xEGiT 5 E 10y (BiEH] EEREE BEFD
Jeitit VE'EE E0 DESE B0t °’“‘a E‘o@""o"
2) Eif*t ®w. +infF [EEGHE EOEXEIOE o) +IEE £ OfbADiE (BERE] oFTiE
S EEESbuE 1Okt et EO.
3) EEEEnIE VEFOUEGRAER Ot EOEE |EEDHE EGE*Ebu EH0NE (o) +ENERDE B Obobuilii (RELE] ol
5t Hinpdse Eo@[ i
b) SUBMISSION OF TENDER :
The two Envelopes T 1 and C1, shall be submitted online by uploading:
The date and time for receipt of envelope containing Tender shall strictly apply in all
cases. The Tenderer should ensure that their Tender is properly uploaded &
submittedbefore the stipulated expiry date and time. No delay on account of any cause
will be entertained for the late receipt of the Tender. A Tender offered or received after

the date and time is over, will either not be accepted or if inadvertently accepted, will not
be opened.

¢) OPENING OF TENDERS :

On the date specified in the tender notice following procedure will be adopted for opening
of the tender.

TECHNICAL ENVELOPE (T1) :

Envelope T1 of all the Tenderers will be opened first to verify that its contents are as per
requirements. If the various documents contained in this envelope do not meet the
requirements of the Department, a note will be recorded accordingly by the Tender
opening authority and the said Tende’s Envelope C1 will not be considered for further
action and the same will be recorded.
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COMMERCIALENVELOPE (C1) :

This envelope shall be opened immediately after opening of Envelope T1, only if the
contents of Envelope TI are found to be acceptable to the Department. The percentage
above or below the estimated rates shall then be read out.

9.  The tenders will be opened as per online schedual if possible in presence of the tenderers
or their authorized agents, who may choose to be present.

10. THE TENDER WILL BE LIABLE TO BE REJECTED OUTRIGHT IF WHILE
SUBMITTING :

1) The tenderer proposes any alterations in the work specified in the tender or in the time
allowed for carrying out the work or any other condition.
2) Any of the pages of the tender are removed or replaced

3) The percentage above or below are not clearly mentioned both in figures and words in the
tender documents.

4)  The Tenderer, or in the case of a partnership firm, each partner thereof, does not sign or
the signature/s is / are not attested by a witness on B-1 Tender Form of the tender in the space
provided for the purpose (or provisions of paragraph 14.( d) are not complied with). In case of
tender by companies, it should be signed by the legal name of the company and signed by the
person authorized to sign to tender documents in the matter.

5) Any erasures are made in the tenderer.

6) All corrections and additions or pasted slips are not signed by the tenderer.

11. EARNEST MONEY / SECURITY DEPOSIT :

1) a) A sum of 1% on account of earnest money should be paid in the form of a
challan showing deposit of cash into the Treasury Bank or by a “Term Deposit
Receipt” for 12 months issued by a Scheduled / Nationalised Bank, duly endorsed, in
favorr of SUB DIVISIONAL AGRICULTURE OFFICER, DEGLOOR or by, the

Contractor

should draw Demand Draft (D D) of the same amount from scheduled / Nationalised bank and

submit scanned copy of Demand

Draft (D D) along with Tender document at the time of online submission of the Tender. The

original DD/Challan/Term Deposit Receipt should be submitted to the SUB

DIVISIONAL AGRICULTURE OFFICER, DEGLOOR before the last date of submission

of Tender.

b) Earnest Money in the form of cash or cheque will not be accepted. earnest money

c¢) Tenderers who have paid the required sum as deposit and executed the necessary bonds as
per the rules of registration with Govt. of Maharashtra.

ii))  The earnest money paid in cash in treasury or bank vide challan or by “Term Deposits
receipt” for 12 months in the case of tenderers whose tenders are not accepted, earnest
money will be refunded, and in the case of the successful tenderer be refunded after
payment of cash security deposit and the balance amount of security deposit will be
augmented by deduction from bills towards security deposit as stipulated in the
printed B-1 form. In case of the successful tender who is exempted from payment of
earnest money as in Para (¢) above, the payment of security deposit shall be as
stipulated in the sub-Para below :
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The successful tenderer who is exempted from payment of earnest money -shall have to
pay a security deposit of Rs. ............ In cash or Term Deposit Receipt
within
the period stipulated in Para 13 below at the time of signing of the agreements.
i) In lieu of cash deposit mentioned above in Para 11 (ii) Government Security, gold bonds, guarantee
bonds from a Scheduled Bank in the form acceptable to
Government, National Savings certificates, National Defense Saving Certificates, for the value for
which they can be encashed at the time of presentation as security deposit, Port Trust bonds,
Municipal debentures, scripts of rural debentures issued by the Mumbai State Co-operative Land
Mortgage Bank Limited, standing in the name of the Tenderer shall be accepted, if pledged as a
Security Deposit in the name of SUB DIVISIONAL AGRICULTURE OFFICER, DEGLOOR,
Guarantee bonds of scheduled bank in the form acceptable to government shall be accepted. The
balance, amounts of security deposit shall be recovered by deduction from running account bills.

12. ADDITIONAL SECURITY DEPOSIT:

CONDITION FOR PAYMENT OF PERFORMANCE SECURITY DEPOSITE IF
THE OFFER IS RECEIVED LOWER THAN (1) PERCENT BELOW ESTIMATE
COST PUT TO TENDER

In case the tenderer offers rates lower than the estimate cost put tender, in that case,
The tender will have to pay additional performance security deposit in form of demand
Draft scanned copy of said demand draft is to be submitted/ uploaded in envelope -

As specified below.

(12.1) There is no need to pay performance security deposit, if Tender offer is up to 1% (one
percent) Below the estimated cost put to tender.

(12.2) If tender offer is up to 10% below the estimated cost put tender, than the performance
security Deposit shall be 1% of the estimated cost put to tender.

(12.3) If tender offered more than 10 percent below the estimated cost put to tender, the shall
Submit 1% plus the percentage by wich tender offer is more than 10% below of amount

Put to tender, (e.g. if tender offered 14% below he have to submit (14%-10%)+1%i.e  total
5% Estimated cost put to tender.

(12.4) in case of submission of false document / Demand draft without prejudice to any other
rights And power of the government, her under, or in law, earnest money deposit will be
forfeited.

(12.5) All above demand draft shall be either of government bank or of scheduled Bank drawn
in favor Concerned SUB DIVISIONAL AGRICULTURE OFFICER, only duly mentioning
the MICR and IFSC code Said bank.

(12.6) wvalidity of said demand draft must be for minimum 3 month from date of submission of
Tender.
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(12.7) PHYSICAL SUBMISSI F SAID DEMAND DRAFT

The original Demand Draft shall be submitted in sealed cover (with full name and address of
the tenderer Tender notice no. (TENDER NO) and the name of work written at the top
envelope) addressed to the Concerned SUB DIVISIONAL AGRICULTURE OFFICER
within 5 (five) working days, from the last date Of submission of Tender.

(12.8) Other than 1 AND 2™ lowest Tender all other unsuccessful Tenderers Demand Draft
will be refunded On their application only after an intimation of rejection of Their Tender is
sent to them or on the Validity period whichever is earlier.

(12.9) 2" Jowest Tender demand draft will be refunded after 3 days of issuance Work order.

(12.10) Successful Tender Demand Draft will be refunded after 3 month from the date of
satisfactorily Completion of Work. In all other cases Demand Draft will be forfeited to
Government.
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ACCEPTANCE OF THE TENDER :-

Acceptance of the tender will rest with the SUB DIVISIONAL AGRICULTURE
OFFICER, DEGLOOR who reserves the right to reject any item of the tender, or a
Tender or all Tenders without assigning any reasons thercof. The person /persons whose
Tender may be accepted shall have to pay the cash security deposit and enter into
regular B-1 agreement within ten days of being notified to do so (which period may be
extended by the SUB DIVISIONAL AGRICULTURE OFFICER, DEGLOOR up to
15 days, if he thinks it fit to do so), and shall abide by all rules & regulations embodied
therein. In the event of the failure of the Tenderer to sign the agreement within the
stipulated time, the earnest money paid by him shall stand forfeited to Government and
the acceptance of the tender shall be considered as withdrawn. In the case of
Contractors who are exempted from paying the earnest money and who fail to pay the
security deposit & sign the agreement in the stipulated time, the fixed amount deposited
by them as per the rule governing registration of Contractors, shall stand forfeited to
Government. The facility of not paying earnest money extended to such Contractors
shall also stand withdrawn from the date on which they fail to comply with the
requirements and their registration is also liable to be cancelled.

The offer shall remain open for acceptance for a minimum period of 7 (Seven) days
from the date fixed for opening the same and there after until it is withdrawn by the
Tenderer by notice in writing duly addressed to the authority opening the Tender and
sent by registered post acknowledgment due or otherwise delivered at the office of such
authority and also subject to other conditions shown in Memorandum of Agreement
printed .
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The right is reserved to revise or amend the tender documents prior to the last date
notified for the issue of tenders. Such revisions or amendments or extensions shall be
communicated to all concerned in the form of addenda or by notice in the press as may
be considered suitable.

Should some items of work are being executed departmentally. The quantities that would
be executed during the period between the issue of tender notice and fixation of agency
will be deducted from the quantities in the tender. The tenderer should take cognizance
of this fact and no claims would be tenable on a account of such reduction in the
quantities. [Vide Govt. Letter No. 1062/ 1181/666 (E) 17 dated 62/06/62.]

The successful tenderer should produce to the satisfaction of the competent authority
accepting the Tender a valid and concurrent license issued in his favor under the
provisions of the contract labour ( Regulation and Abolition) Act .1970 and the
Maharashtra contract labour (Regulation and Abolition)Rule 1971 before starting the
work. On failure to do so, the acceptance of the Tender will be liable to be withdrawn
and also the earnest money will be forfeited to the Government.

As per Government of Maharashtra, Irrigation Department, circular No. Misc. 1997 (S97)
MPCP Mantralaya Mumbai Dt. 22.5.98. In the case of possibility of excess execution of
the quantities of several items. The necessary proposals are to be submitted to the
competent authority for approval before execution of work with the decision of
competent authority will be binding on the Contractor.

The Tenderer is bound to submit his yearly work month wise program regarding itemwise
quantities, amounts and other details regarding it, which will be finalized by the Sub
Divisional Agriculture Officer, DEGLOOR, before the issue of the Work Order and the
same will be revived at the beginning of the financial year as per availability of the
funds. The work schedule may be periodically revised by the Sub Divisional Agriculture
Officer, DEGLOOR, only if found necessary due to circumstances beyond the control of
the Tenderer.

EX-ATODETAILED TENDER NOTICE

DESCRIPTION OF THE PROJECT - DISILTING AND

NALADEEPNING AT KERUR ND 4 ON MR-50/02/14/1,2 ,3,4 GV
112/03/02 TALUKA- BILOLI DIST NANDED

B)

&)

STATUS OF THE PROJECT :- The preliminary works of the project are taken
up in hand at of the earliest.

CLIMATIC CONDITIONS :- The project is situated in Maharashtra
Region. The av. rainfall varies from
....... mm to ....... mm the av.
Temperature varies from ...... % to

....... %.The rainy season Commence
from June & last up to beginning of
October.
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D) SCOPE OF THE WORK - DISILTING AND

E)

NALADEEPNING AT KERUR ND 4 ON MR-50/02/14/1,2 ,3,4
GV 112/03/02 TALUKA- BILOLI DIST NANDED

INFORMATION ABOUT THE WORKS AND SITE CONDITIONS
a. Location of work. :- ..... km from District place ............
...... km from Taluka place ..........
b. Nearest railway Station - ... km from site .......cceeenennnne. station
¢. Roads :- Approachable by all weather road.
d. Petrol and diesel pumps At
Which is ....... km from site.
e. Nearest telephone/telegraph/fax At
Which is ..... km from site.
F. Status of land acquisition :- Not Applicable.
g. Other relevant information :- The nearest market is at .................

whichis ...... km from............... .

B -1 TENDER FORM RURAL DEVELOPMENT AND WATER CONSERVATION
DEPARTMENT

Percentage Rate Tender and Contract for Works P.W.D. 296 e

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS

All work proposed to be executed by Contract shall be notified in a form of Invitation to
Tender, pasted on a board hung up in the office of the Sub Divisional Agriculture
Officer, DEGLOOR and signed by the Sub Divisional Agriculture Officer, DEGLOOR.

This form will state the work to be carried out as well as the date for submitting and opening

Tenders, and the time allowed for carrying out the work; also the amount of earnest
money to be deposited with the Tenderer and the amount of security deposit to be
deposited by the successful Tenderers and the percentage, if any, to be deducted from
bills. It will also state whether a refund of quarry fees, royalties, octroi dues and ground
rents will be granted. Copies of the specifications designs and drawing and estimated
rates, scheduled rates, and any other documents required in connection with the work
which will be signed by the Sub Divisional Agriculture Officer, DEGLOOR for the
purpose of identification shall also be open for inspection by Contractors at the office of
the SUB

DIVISIONAL AGRICULTURE OFFICER, DEGLOOR during office hours.

Where the works are proposed to be executed according to the specifications recommended by

a Contractor and approved by a competent authority on behalf of the Government of
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Mabharashtra such specification with designs and drawing shall form part of the accepted
Tender.

In the event of the Tender being submitted by a firm, it must be signed by each partner
there of and in the event of the absence of any partner, it shall be signed on his behalf by a
person holding a power-of -attorney authorizing him to do so.

i)  The Contractor shall pay along with Tender Rs. ........... (In Word -
................................ only) as and by way of earnest money. The Contractor may pay
the said amount by forwarding deposit, along with the Tender a receipted treasury
challan for the said amount Term Deposit Receipt for 12 months for the said amount
drawn on any Scheduled Bank for the like amount in favors of the
SUB DIVISIONAL AGRICULTURE OFFICER, DEGLOORor an earnest
money exemption certificate. The said amount of earnest money shall not carry any
interest whatsoever.

ii) In the event; of his Tender being accepted, subject to the provisions of sub-clause
(iii) below, the said amount of earnest money shall be appropriated towards the
amount of Security Deposit payable by him under Condition of General Conditions
of Contract.

iii) If, after submitting the Tender, the Contractor withdraws his offer, or modifies the
same or if after, the acceptance of his Tender the Contractor fails or neglects to
furnish the balance of security deposit, without prejudice to any other rights and
powers of the Governments here-under or in law, Government shall be entitled to
forfeit the full amount of the earnest money and the additional earnest money
deposited by him.

iv) In the event of his tender not being accepted, the amount of earnest money deposited
by the Contractor shall, unless it is prior there to forfeit under the provision of Sub-
Clause (iii) above, be refunded to him on his passing receipt therefore.

Receipts for payments made on account of any work, when executed by a firm, should

also be signed by all the partners, except where the Contractors are described in their

Tender as a firm, in which case the receipts shall be signed in the name of the firm, by

one of the partners or by some other person having authority to give effectual receipts for

the firm.

Any person who submits a Tender shall fill up usual printed form stating at what
percentage he is willing to undertake the work. Tenders which propose any alteration in
the work specified in the said form of invitation to Tender or in the time allowed for
carrying out the work or which contain any other conditions of any sort, will be liable to
rejection. Tender shall have the name and the number of the work to which they refer
written outside the envelope.

The SUB DIVISIONAL AGRICULTURE OFFICER, DEGLOORor his duly
authorized assistant will open Tenders in the presence of intending tenderer who may be
present at the time, and will enter the amounts of the several Tenders in a comparative
statement in a suitable form. In the event of a Tender being accepted, the Contractor shall
thereupon for the purpose of identification, sign copies of the specification and other
document mentioned in rule. In the event of a Tender being rejected, the District Officer
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shall refund the amount of the earnest money deposited by the Contractor after obtaining
a receipt for the return of earnest money.

The officer competent to dispose off the Tenders shall have the right of rejecting all or
any of the Tenders.

No receipt for any payment alleged to have been made by a Contractor in regard to any
matter relating to this Tender or the Contract shall be valid and binding on Government
unless it is signed by the SUB DIVISIONAL AGRICULTURE OFFICER,
DEGLOOR

The memorandum of work to be Tendered for and the schedule of the material to be
supplied by the Rural Development and Water Conservation Department and their rates
shall be filled in and completed by the Office of the SUB DIVISIONAL
AGRICULTURE OFFICER, DEGLOOR before the tender form is issued. If a form
issued to an intending tenderer has not been so filled and completed, he shall request the
said office to have this done before he completes, and delivers his Tender.

All works shall be measured by net standard measure and according to the rules and
custom of the Rural Development and Water Conservation Department without reference
to any local custom.

Under no circumstances shall any Contractor be entitled to claim enhanced rates for any
items in this Contract.

A certificate of registration as approved Contractor, with PWD Maharashtra State in
respect of Tenders from registered Contractor should be produced with the Tender.

All corrections, additions or pasted slips should be initialed.

The measurements of work will be taken according to the usual method of the Rural
Development and Water Conservation Department and no proposals to adopt alternative
methods will be accepted. The SUB DIVISIONAL AGRICULTURE OFFICER,
DEGLOOR decision as to what is the usual method in use in the Rural Development and
Water Conservation Department will be final.

The successful tenderer should produce to the satisfaction of the competent authority
accepting the Tender a valid and current license issued in his favors under the Contract
Labour (Regulation and abolition) Rule 1970, and the Maharashtra Contract Labour
(Regulation and abolition Rule) Rule 1971 before starting the work. On failure to do so
the acceptance of the Tender will be liable to be withdrawn and also the earnest money
will be forfeited to Government.

Every tenderer shall submit along with the Tender information regarding the income tax
circle or ward of the district in which he is assessed to income tax, the reference to the
number of the assessment and the assessment year.

The Contractor will have to construct shed at work site for storing controlled and valuable
materials having double locking arrangements. The materials will then be taken for use in
the presence of the Departmental persons. No. materials will be allowed to be removed
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form the site of works, without prior permission of Agriculture Assistant / Supervisor in
charge.

Sale Tax Registration Certificate under sales Tax (Re-enacted Act) 1989 issued by the
Sale Tax Department (As per L.D. Circular No. Misc. 1628/3062/1985/981) M.P. (P)
Mantralaya. Mumbai. Dt. 13.11.1989) must be submitted in Technical Envelope No.T1.

Income tax @ 2.00 % and surcharge thereon or at the rates amended from time to time as
intimated by competent Income tax authority shall be deducted from bill amount,
whether measured bills, advance payment or secured advance.

GST as per informed or amended Rule during contract period, whether
measured bills, advance payment or secured advance
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TENDER OF WORK

I/We hereby Tender for the execution for the Governor of Maharashtra (here-in-before and
here-in-after referred to as “Government”) of the work specified in the under written
memorandum within the time specified in such memorandum at (% in words
) percent below / above the estimated rates tendered in
Schedule B (memorandum showing items of work to be carried out) and in accordance in all
respect with the specifications, design, drawing, and instructions in writing referred to in Rule 1
of General Rules and Direction for Guidance of Contractors and in clause 13 of the annexed
Conditions of Contract and agree that when materials for the work are provided by Government
such materials and the rates to be paid for them shall be as provided in the Schedule ,,A* hereto.

MEMORANDUM
a) General description DISILTING AND NALADEEPNING AT KERUR ND 4

ON MR-50/02/14/1,2 ,3,4 GV 112/03/02 TALUKA- BILOLI DIST
NANDED

b) Estimated cost.......... Rs 8,66,253 //-
c) Earnest money ......c...ccccoeveniiiiiniiiineniciee : Rs.8,662/-

d) Security deposit
i) Cash (not less than the amount of earnest o 1%
money) 1%

ii) To be deducted from current bills 1 % 1%
iii) 4% amount deducted by which contract cost increases due to stipulation of clause 38
and E.LR.L.
e) Percentage if any to be deducted from R A bills : 4 %

so as to make up the total amount required as security
deposit by the time half the work as  measured by the
cost is done.

f) Time allowed for the completion of  :30 days (Calendar months)
work from date fixed in written order including monsoon
to commence.

Should this Tender be accepted, I/We hereby agree to abide by and fulfill all the terms and
provision of Conditions of Contract and Special Conditions of Contract annexed hereto so far
as applicable, and in default thereof to forfeit and pay to Government the sums of money
mentioned in the said conditions.

I/We agree that this offer shall remain open for acceptance for a minimum period of 90 days
from the date fixed for opening the same and thereafter until it is withdrawn by me/us by notice
in writing duly addressed to the authority opening the Tenders and sent by registered post AD.
or otherwise delivered at office of such authority.
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Treasury /Bank Challan Term
Deposit Receipt for a period of one year No. Date

Deposit Term Receipt, for the 12 month in Treasury / Bank Challan respect of the sum of
Rs. /- representing the earnest money is herewith forwarded. The amount

of earnest money shall not bear interest and shall be liable to be forfeited to the Government
should I/ We fail to (1) abide by the stipulation to keep the offer open for the period mentioned
above or (2) sign and complete the Contract documents as required by the Engineer and furnish
the security deposit as specified in the item (d) of the memorandum contained in paragraph 1
above within the time limit laid down in clause (1) of the annexed General Conditions of
Contract. The amount of earnest money may be adjusted towards the security deposit or
refunded to me/us if so desired by me us in writing, unless the same or any part thereof has
been forfeited as aforesaid.

I/'We have secured exemption from payment of earnest money after executing the necessary
bond in favorr of the Government, a true copy of which is enclosed herewith. Should any
occasion for forfeiture of earnest money for this work arise due to failure on my/our part to (1)
abide by the stipulation to keep the offer open; for the period mentioned above or (2) sign and
complete the Contract documents and furnish the security deposit as specified in item (d) of the
memorandum contained in paragraph 1 above within the time limit laid down in clause (1) of
the annexed General conditions of Contract the amount payable by me/us may at the option of
the Engineer, be recovered out of the amount deposited in lump sum of securing exemption in
so for the same may extend in terms of the said bond and in the event of the deficiency out of
any other money which are due or payable to me/us by the Government under any other
Contract or transaction of any nature whatsoever or otherwise

Signature of Contractor Contractor
before submission of Tender - Address
Dated the day of 20

Signature of witness (Witness)

Contractor*s signature (Address)
(Occupation)

The above Tender is hereby accepted by me for and on behalf of the Governor of Maharashtra.

Signature of the officer by whom accepted.
On dated the day of 201...
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APPENDIX
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APPENDIX ,,A"

Statement of list of works in hand and works tendered for as on the last date

A)Works in Hand

Sr.| Name| Agreement | Tendered| Date of | Stipulated| Value | Value | Value Probable | Rema
No.| of | No. Amount | commenc|  dat of of of of date of
work ement | completion| Wwork | Balance| Balance | completion
Already work to
done b
executed
1 2 3 4 5 6 7 8 9 10 11
Sample form
B) Works Tendered for
Sr. Name of Work Name and Tendered Time limit | Probable date Other
No. address of Amount when Revelent
client decisionis | detailsifany
expected
1 2 3 4 5 6 7

Note : Details are to be uploaded in this format in envelope — 1. duly digitally signed.

Signature of Contractor
Executive Engineer
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APPENDIX ,B®

Details of plant & machinery Immediately available with the Tenderer for This work
Name of Tenderer :

Sr. Name of Equipment No.of | Kind | Capacity Age & Present | Remarks
No. Units & condition | Location
Make
1 2 3 4 5 6 7 8
1 JCB 1 - - - -
/POCKLAND/tatahitachi
/hundai and other Owned
OR
Hire

Sample form

Signature of Contractor

Note : Details are to be uploaded in this format in envelope — 1. duly digitally signed
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APPENDIX ,,E
DECLARATION OF THE CONTRACTOR
(Submit At the Time of Work Order/Agreement)
(Should be Submittedon Rs. 100 Stamp Paper with name of the work and tender ID)

Name of Work :-
TENDER 1D :-

1. I/We underscore the importance of a free, fair and competitive procurement process that precludes
fraudulent use. In this respect we have neither offered nor granted, directly or indirectly, any
inadmissible advantages to any public servants or other persons in connection with our bid, nor will we
offer or grant any such incentives or conditions in the present procurement process or, in the event that
we are awarded the contract, in the subsequent execution of the contract.

2. I/We Contractor ~ (s)  hereby
undertake that I / We shall pay the labourers engaged on the work under this Contract, their wages as per
Minimum Wages Act. 1948 and amendments thereto, applicable to the zone in which the work lies and
act accordingly. I/ We also undertake to abide by the various laws in force and extend necessary facilities
and amenities to the staff and workers employed by me /us.

3. I/We hereby declare that [/We have made my self/ourselves/thoroughly conversant with the local
conditions regarding all construction materials such as stone, sand, surkhi, soil, murum, etc. and labour
on which I/We have bid my/our rates for this work. The specifications of this work have been carefully
studied and understood by me/us before submitting this Tender.

4, I/We hereby undertake to indemnify and hereby indemnify the Government against all liabilities arising
out of application of all labour laws viz. the minimum wages act, ESIS and PF Act etc. with reference to
labour engaged on subject work.

5. All leads and lifts charges for the procurement, excavation, utilization and disposal of the various
construction materials required are included in the rates of items under the Contract, and it is clear to
me/us unconditionally. No claim for lead and lift will be admissible by me/us and I/we give an
undertaking that no claim will be submitted by me/us in this regard.

6. I/We will inform our staff about their respective obligations and in particular about their obligations to
fulfil this Declaration and to obey the laws of India and State of Maharashtra..

7. I/We undertake that, I will submit the downloaded document without any change. I understand that, my
tender will be cancelled if changes are noticed. I/We also come to know that, If there is any complaint
arises about tender documents, tender documents uploaded by office on the website will be the authentic
document.

8. I/We undertake that all the drawings uploaded on the government website are seen by me/us. These
drawings are part of Tender Documents. Hence, I/We have submitted the tender. If my/our tender is
proposed for sanction, I/We will sign all the Documents & Drawings which are part of Tender
Documents.

SIGNATURE OF CONTRACTOR
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APPENDIX 'F'

FORM OF TERM DEPOSIT RECEIPT FOR A PERIOD OF ONE YEAR

No.
(Name of Bank)
TERM DEPOSIT RECEIPT FOR A PERIOD OF ONE YEAR
No.
Received from the Sub Divisional Agriculture Officer, DEGLOOR

the sum of Rupees

which is placed to his credit with the

(Name of Bank)

as Term Deposit for the one year.

Signature of the Sub Divisional Agriculture Officer, DEGLOOR

For

(Name of Bank) AGENT
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APPENDIX - 'G'

BANK GUARANTEE

Security for performance :

1) In consideration of the Governor of Maharashtra (hereinafter called as the Government)

having agreed to exempt

(hereinafter called ,,the said Contractor) from the demand, under the terms and conditions of

Agreement dated made between

and

(here in after

called ,the said Agreement) of security deposit for the due fulfillment by the said
Contractor of the terms and conditions contained in the said Agreement on production

of a Bank Guarantee for Rs. (Rs.

only)

we,

(here in after referred to as ,the Bank™) at the request of

Contractor do here by under take to Pay the

Government an amount not exceeding Rs. against any loss or

damage caused to or suffered or would be caused to or suffered by the Government by
reason of any breach by the said Contractor of any of the terms or conditions contained

in said Agreement.

2)  We, do

hereby undertake to pay the amounts due and payable under this guarantee without any
demur, merely on a demand from the Government stating that the amount claimed is
due by way of loss or damages caused to or would be caused to or suffered by the
Government by reason of breach by the said Contractor of any of the terms or
conditions contained in the said Agreement or by reason of the Contractors failure to
perform the said Agreement. Any such demand made on the bank shall be conclusive as
regards the amount due and payable by the Bank under this guarantee. However our

liability under this guarantee shall be restricted to an amount not exceeding Rs.




3)

236 -
We undertake to pay to the Government any money so demanded not withstanding any
dispute or disputes raised by the Contractor in any suit or proceeding pending before
any court or Tribunal relating there to, our liability under this present being absolute

and unequivocal.

The payment so made by as under this bond shall be a valid discharge or our liability for

4)

payment there under and the Contractor shall have no claim against us for making such

payment.

We, further agree that the

guarantee herein contained shall remain in full force and affect during the period that
would be taken for the performance of the said Agreements and that it shall continue to
be enforceable till dues of the Government under or by virtue of the said Agreements

have been fully paid and its claims satisfied or discharged or till

(Office/Department) Ministry of certifies that

5)

6)

terms and conditions of the said Agreement have been fully and properly carried out by
the said Contractor and accordingly discharge this guarantee. Unless a demand or claim

under this guarantee is made on us in writing on or before the

We shall be discharged from all liabilities under this guarantee thereafter.

We, further

agree with the Government that the Government shall have the fullest liberty without
our consent and without affecting in any manner our obligations hereunder to vary any
of the terms and conditions of the said Agreement or to extend time of performance by
the said Contractor from time to time or postpone for any time or from time to time any
of the powers exercisable by the Government against the said Contractor , and to for
bear or enforce any of the terms and conditions relating to the said Agreement, and we
shall not to be relieved from our liability by reason of any such variation, or extension
being granted to the said Contractor or for any forbearance act, or Commission on the
part of the Government or any indulgence by the Government to the said Contractor or
by any such matter or thing whatsoever which under the law relating to sureties would”

but for this provision, have effect of so relieving us .

This guarantee will not be discharged due to the change in the constitution of the Bank

or the Contractor.
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We,

lastly undertake not to revoke this guarantee during its currency except with the previous

consent of the Government in writing.

Dated the day of 20....

for

(indicate the name of Bank)
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CONDITIONS OF CONTRACT
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CONDITIONS OF CONTRACT

CLAUSE - 1: SECURITY DEPOSIT

The person/persons whose tender may be accepted (hereinafter called the Contractor) which
expression shall unless excluded by or repugnant to the context include his heirs, executors,
administrators, and assigns) shall

(A) within 10 days, which may be extended by the Sub Divisional Agriculture Officer,

(B)

DEGLOOR, concerned, upto 15 days (if the Sub Divisional Agriculture Officer,
DEGLOOR thinks fit to do so)] of the receipt by him of the notification of the
acceptance of his tender deposit with the Sub Divisional Agriculture Officer,
DEGLOOR in cash or in Government securities endorsed to the Sub Divisional
Agriculture Officer, DEGLOOR, (if deposited for more than 1 year) of sum sufficient
which will made up the full Security Deposit specified in the tender or

permit Government at the time of making any payment to him for work done under the
contract to deduct such a bill amount to Four percent of all money so payable such
deduction to be held by the Government, by way of security deposit, provided always
that in the event of the Contractor depositing a lump-sum by way of security deposit as
contemplated at (A) above, then and in such case, if the sum so deposited shall not
amount to Four percent of the total estimated cost of the work it shall be lawful for
Government at the time of making any payment to the Contractor for work done under
the contract to make up the full amount of Four percent by deducing a sufficient sum on
such payment as last aforesaid until the full amount of the Security Deposit is made up.
All compensation or other sums of money payable by the Contractor to Government
under the terms of this contract may be deducted from or paid by the sale of sufficient
part of his Security Deposit or from the interest arising there from, or from any sums
which may be due or may become due by Government to the Contractor under any
other contract or transaction of any nature on any account whatsoever and in the event
of his Security Deposit being reduced by reason of any such deductions or sale as
aforesaid the Contractor shall, within ten days thereafter, make good in cash or
Government securities endorsed as aforesaid any sum or sums which may have been
deducted from or raised by sale of his Security Deposit or any part thereof. The security
Deposit referred to, when paid in cash may, at the cost of the depositor, be converted
into interest bearing securities provided that the depositor has expressly desired this in
writing.

If the amount of the security deposit to be paid in a lump sum within the period
specified at (A) above, the tender/ Contract already accepted shall be considered as
cancelled and legal steps taken against the Contractor for recovery of the amounts. The
amount of the Security Deposit lodged by a Contractor shall be refunded along with the
payment of the final bill if the date up to which the Contractor has agreed to maintain
the work in good order, is over. If such date is not over, only 50% amount of Security
Deposit shall be refunded along with the payment of the final bill. The amount of
Security deposit retained by the Government shall be released after expiry of period up
to which the Contractor has agreed to maintain the work in good order is over. In the
event of the Contractor failing or neglecting to complete
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rectification of work within the period up to which the Contractor has agreed to
maintain the work in good order, subject to provisions of clause- 17 and clause- 20
hereof, the amount of Security Deposit retained by Government shall be adjusted towards
the excess cost incurred by the department on rectification work.

Additional Security Deposit

In case Contractor's offer is less than 90% or more than 110% of the updated estimates cost
put to tender additional security deposit in the from of irrevocable Bank Guarantee valid for
entire period of contract, shall be submitted to the Circle Agriculture Officer at the time of
completing tender documents. The Additional Security Deposit to be paid by the Contractor
will be worked out as below. Additional Security Deposit AS per page no22 parano.12.
Non submission of the above Additional Security Deposit will result into forfeiture of the EMD

The additional Security Deposit shall be refunded to the Contractor on issuing of the
completion certificate by the Circle Agriculture Officer as stipulated in the Clause No 7 of the
contract, provided that the engineer-in-charge, if demanded in writing by the Contractor shall,
from time to time, release the Additional Security Deposit in parts which are proportionate to
the amount of the completed work.

The Security Deposit will not be accepted in form of insurance, cost bond.
Note :- * This will be the same percentage as that in the tender at (e).
CLAUSE - 2: COMPENSATION FOR DELAY

The time allowed for carrying out the work as entered in the tender shall be strictly observed
by the Contractor and shall be reckoned from the date on which the order to commence work
is given to the Contractor. The work shall, throughout the stipulated period of the contract, be
proceeded with, with all due diligence (time being deemed to be the essence of the contract
on the part of the Contractor) and the Contractor shall pay as compensation an amount equal
to one percent or such smaller amount as the Sub Divisional Agriculture Officer,
DEGLOOR, (whose decision in writing shall be final) may decide, of the amount of the
estimated cost of the whole work as shown in the tender for every day that the work remains
un-commenced, or unfinished after the proper date. And further to ensure good progress
during the execution of the work, the Contractor shall be bound in all cases in which the time
allowed for any work exceeds one month to complete.

% of the work % of the time
25% 25%
50% 50%
62% 62%
100% 100%

Note

The quantity of the work to be done within a particular time to be specified above shall be
fixed and insured in balance space kept for the purpose by the officer competent to accept the
contracts (after taking into consideration the circumstances of each case) and abide by the
program of detailed progress laid down by the Sub Divisional Agriculture Officer,
DEGLOOR (Page No. 62).



-40 -

The following proportion will usually be found suitable in percentage of the time
*Reasonable progress of earth work in 1/4, 1/2, 3/4 of the total period 30%, 60%, 95%
progress respectively of value of work.

In the event of the Contractor failing to comply with this condition he shall be liable to pay,
as compensation, an amount equal to one percent or such smaller amount as the Sub
Divisional Agriculture Officer, whose decision in writing shall be final, may decide of the
estimated cost of the whole work for every day that the due quantity of work remains
incomplete.

Provided always that the total amount of compensation to be paid under the provision of this
Clause shall not exceed 10% of the estimated cost of the work as shown in the tender.

CLAUSE-3: ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED

In any case in which under any Clause or Clauses of this contract, the Contractor shall have
rendered himself liable to pay compensation amounting to the whole of his Security Deposit
(whether paid in one sum or deducted by installments) or in case of abandonment of the
work, owing to serious illness or death of the Contractor or any other cause, the Sub
Divisional Agriculture Officer, DEGLOOR on behalf of the Government of Maharashtra,
shall have power to adopt any of the following courses, he may deem best suited to the
interest of Government.

a)  To rescind the contract (of which rescission notice in writing to the Contractor under the
hand of the Sub Divisional Agriculture Officer, DEGLOOR, shall be conclusive
evidence) and in that case the Security Deposit of the Contractor shall stand forfeited
and be absolutely at the disposal of Government.

b) To carry out the work or any part of the work departmentally debiting the Contractor
with the cost of the work, expenditure incurred on tools ad plants, and charges on
additional supervisory; staff including the cost of work-charged establishment employed
for getting the un-executed part of the work completed and crediting him with the value
of the work done departmentally in all respect in the same manner

and at the same rate as if it had been carried out by the Contractor under the terms of his
contract. The certificate of the Sub Divisional Agriculture Officer, DEGLOOR as to the
cost and other allied expenses so incurred and as to the value of the work so done
departmentally shall be final and conclusive against the Contractor.

c¢) To order that the work of the contract be measured up, to take such part thereof, as shall
be unexecuted out of his hands and to give it to another Contractor to complete, in
which case all expenses incurred on advertisement for fixing a new contract / agency,
additional supervisory staff including the cost of work-charged establishment and cost
of the work executed by the new contract agency will be debited to the Contractor and
the value of the work done or executed through the new Contractor shall be credited to
the Contractor in all respects and in the same manner and at the same rates as if it has
been carried out by the Contractor under the terms of his contract. The certificate of the
Sub Divisional Agriculture Officer, DEGLOOR as to all the cost of the work and other
expenses incurred as aforesaid for or in getting the unexecuted work done by the new
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Contractor and as to the value of the work so done shall be final and conclusive against
the Contractor.

d) In case the contract, shall be rescinded under clause(a) above, the Contractor shall not
be entitled to recover or be paid, any sum for any work therefore actually performed by
him under this contract unless and until the Sub Divisional Agriculture Officer,
DEGLOOR shall have certified in writing the performance of such work and the
amount payable to him in respect thereof and he shall only be entitled to be paid the
amount so certified. In the event of either of the courses referred to in clause (a) or (c)
being adopted and the cost of the work executed departmentally or through a new
Contractor and other allied expenses exceeding the value of such work credited to the
Contractor, the amount of excess shall be deducted from any money due to the
Contractor by government under the contract or otherwise howsoever or from his
security deposit or the sale proceeds thereof provided, however, that the Contractor shall
have no claim against Govt. Even if, the certified value of the work done departmentally
or though a new Contractor exceeds the certified cost of such work and allied expenses,
provided always that whichever of the three courses mentioned in clauses (a), (b) or (c)
is adopted by the Sub Divisional Agriculture Officer, DEGLOOR, the Contractor shall
have no claim to compensation for any loss sustained by him by reason of his having
purchased or procured any materials, or entered into any engagements, or made any
advances on account of, with a view to the execution of the work or the performance of
the contract.

CLAUSE-4: ACTION WHEN THE PROGRESS OF ANY PARTICULAR PORTION
OF THE WORK IS UNSATISFACTORY

If the progress of any particular portion of the work is unsatisfactory, the Sub Divisional

Agriculture Officer, DEGLOOR shall not withstanding that the general progress of the work

is in accordance with clause, be entitled to take action under Clause- 3(b), after giving the

Contractor ten days™ notice in writing and the Contractor will have no claim for

compensation, for any loss sustained by him owning to such action.

CLAUSE-5: CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF
ACTION NOT TAKEN UNDER CLAUSE- 3

If any case in which any of the powers conferred upon the Sub Divisional Agriculture
Officer, DEGLOOR by Clause- 3 & Clause-4 hereof shall have become exercisable and the
same shall not have been exercised, the non exercise, thereof shall not constitute a waiver of
any of the conditions hereof and such powers shall notwithstanding be exercisable in any
future case of default by the Contractor for which under any Clause or Clauses hereof he is
declared liable to pay compensation amounting to the whole of his Security Deposit and the
liability of the Contractor for past and future compensation shall remain unaffected.

Power to take a possession of or require removal of or sale Contractor's plant

In the event of the Sub Divisional Agriculture Officer, DEGLOOR taking, action under sub
clause (a) or (c) of clause 3 may, if he so desires, take possession of all or any tools, plant,
materials and stores in or upon the work or the site thereof or belonging to the Contractor, or
procured by him and intended to be used for the execution of the work or any part thereof,
paying or allowing for the same in account at the contract rates or in the case of contract rates
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not being applicable at current market rates, to be certified by the Sub Divisional Agriculture
Officer, DEGLOOR whose certificate thereof shall be final. In the alternative the Sub
Divisional

Agriculture Officer, DEGLOOR may, by notice in writing to the Contractor or his clerk of the
work, foremen or other authorized agent require him to remove tools, plant, materials, or stores
from the premises within a time specified in such notice, and in the event of the Contractor
failing to comply with any such requisition, the Sub Divisional Agriculture Officer,
DEGLOOR, may remove them at the Contractor's expense or sale them by auction or private
sale at the risk and account of the Contractor in all respects; and the certificate of the Sub
Divisional Agriculture Officer, DEGLOOR as to the expenses of any such removal and the
amount of the proceeds and expenses of any such sale shall be final and conclusive against the
Contractor.

CLAUSE-6: EXTENSION OF TIME

If the Contractor shall desire an extension of the time for completion of work on the grounds
of his having been unavoidably hindered in its execution or on any other grounds, he shall
apply in writing to the Sub Divisional Agriculture Officer, DEGLOOR before the expiry of
the period stipulated in the tender or before the expiration of 30 days from the date on which
he was hindered as aforesaid or on which the cause for asking for extension occurred,
whichever is earlier and the Sub Divisional Agriculture Officer, DEGLOOR may with prior
approval of the officer accepting tenders, if in his opinion there are reasonable grounds for
granting an extension grant such extension as he thinks necessary or proper. The decision of
the Sub Divisional Agriculture Officer, DEGLOOR in this matter shall be final.

CLAUSE-7: FINAL CERTIFICATE

On completion of the work the Contractor shall be furnished with a certificate by the Sub
Divisional Agriculture Officer, DEGLOOR (hereinafter called engineer-in-charge) of such
completion but no such certificate shall be given or shall the work be considered to be
completed until the Contractor shall have removed from the premises on which the work shall
have been executed all scaffolding, surplus materials and rubbish, and shall have cleaned off
the dirt from all woodwork, doors, windows, walls, floor or other parts of any building in or
upon which the work has been executed, or of which may have had possession for the
purpose of executing the work, not until the work shall have been measured by the
Agriculture Assistant, or where the measurements have been taken by his subordinates, until
they have received the approval of the Circle Agriculture Officer the said measurements
being binding and conclusive against the Contractor. If the Contractor shall fail to comply
with the requirements of this clause as to the removal of scaffolding, surplus materials and
rubbish and cleaning of dirt on or before the date fixed for the completion of the work, the
Circle Agriculture Officer may, at the expenses of the Contractor, remove such scaffolding,
surplus materials and rubbish and dispose of the same as he thinks fit and clean off such dirt
as aforesaid and the Contractor shall forthwith pay the amount of all expenses so incurred, but
shall have no claim in respect of any such scaffolding or surplus materials as aforesaid except
for any sum actually realized by the sale thereof.

CLAUSE-8: PAYMENTS ON INTERMEDIATE CERTIFICATE TO BE REGARDED
AS ADVANCES

No payment shall be made for any work, estimated to cost less than Rupees one thousand,

before whole of the work is completed and a certificate of completion given. But in the case

of the works estimated to cost more than Rupees one thousand the Contractor shall on
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submitting a monthly bill thereof, be entitled to receive payment proportionate to the part of
the work then approved and passed by the Circle Agriculture Officer whose certificate of
such approval and passing of the sum so payable, shall be final and conclusive against the
Contractor. All such intermediate payments shall be regarded as payments by way of advance
against the final payments only and not as payments for work actually done and completed,
and shall not preclude the Circle Agriculture Officer from requiring bad unsound, imperfect
or unskillful work to be removed or taken away and reconstructed or re-erected, nor shall any
such payment be considered as an admission of the due performance of the contract or any
part thereof in any respect or the accruing of any claim, not shall it conclude, determine or
affect in any other way the power of Circle Agriculture Officer as to the final settlement and
adjustment of the accounts or otherwise, or in any other way vary or affect the contract. The
final bill shall be submitted by the Contractor within one month of the date fixed for the
completion of the work, otherwise the Circle Agriculture Officer certificate of the
measurements and of the total amount payable for the work shall be final and binding on all
parties.

CLAUSE-9: PAYMENT AT REDUCED RATES ON ACCOUNT OF ITEMS OF WORK
NOT ACCEPTED AS COMPLETED TO BE AT THE DISCRETION OF THE
ENGINEER-IN-CHARGE

The rates for several items of works estimated to cost more than Rs. 500/- agreed to within,
shall be valid only when the item concerned is accepted as having completed fully in
accordance with the sanctioned specifications. In cases where the items of works are not
accepted as, so completed, the Circle Agriculture Officer may make payment on account of
such items at such reduced rates as he may consider reasonable in the preparation of final or
on account bills.

CLAUSE-10: BILLS TO BE SUBMITTED MONTHLY

A bill shall be submitted by the Contractor in each month or before the date fixed by the
Circle Agriculture Officer for all works executed in the previous month, and the Circle
Agriculture Officer shall take or cause to be taken the requisite measurements for the purpose
of having the same verified and the claim, so far as it is admissible, shall be taken adjusted, if
possible, within 10 days from the presentation of the bill. If the Contractor does not submit
the bill within the time fixed as foresaid, Circle Agriculture Officer may depute a subordinate
to measure up to said work in presence of Contractor or his duly authorized agent whose
counter signature to the measurement list shall be sufficient warrant and the Circle
Agriculture Officer may prepare a bill from such list which shall be binding on the Contractor
in all respects.

CLAUSE-11: BILLS TO BE SUBMITTED ON PRINTED FORMS

The Contractor shall submit all bills on the printed forms to be had on application at the
office of the Circle Agriculture Officer. The charges to be made in the bills shall always be
entered at the rates specified in the tender or in the case of any extra work ordered in
pursuance of these conditions, and not mentioned or provided for in the tender, at the rates
hereinafter provided for such work.
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CLAUSE-13: WORKS TO BE, EXECUTED IN ACCORDANCE WITH
SPECIFICATIONS, DRAWINGS, ORDERS ETC

The Contractor shall execute the whole and every part of the work in the most substantial and
workman like manner and both as regards materials and in every other respect in strict
accordance with specifications. The Contractor shall also confirm exactly, fully and faithfully
to the designs, drawings and instructions, in writing relating to the work, i.e. signed by the
Circle Agriculture Officer and lodged in his office and to which the Contractor shall be
entitled to have access for the purpose of inspection, etc., at such office or on the site of work
during office hours. The Contractor will be entitled to receive three sets of contract drawings
and working drawings as well as one certified copy of the accepted tender along with the
work order, free of cost. Further copies of contract drawings and working drawings, if
required by him shall be supplied at the rate of Rs. 500/- per set of contract drawing and
Rs.120/- per working drawing except where otherwise specified.

CLAUSE-13:A WORKS TO BE, EXECUTED IN ACCORDANCE WITH
SPECIFICATIONS, DRAWINGS, AS PER MARKOUT GIVEN BY
AGRI.ASSISTANTANT.

The Contractor shall execute the whole and every part of the work with machinery JCB or
POKLAND only, TRACTOR is not allowed for graded bunding work. G.B.Work should be
carried out only day time. As per markout given by agri.asst.

CLAUSE-14: ALTERATION IN SPECIFICATIONS AND DESIGNS NOT TO
INVALIDATE CONTRACTS

The Circle Agriculture Officer shall have power to make any alterations in, or additions to the
original specifications, drawings designs and instructions that may appear to him to be a
necessary or advisable during the progress of the work, and the Contractor shall be bound to
carry out the work in accordance with any instructions in this connection which may be given
to him in writing signed by Circle Agriculture Officer and such alteration shall not invalidate
the contract and any additional work which the Contractor may be

directed to do in the manner above specified in the tender for the main work for which no rate
is specified in this contact, then such class of work shall be carried out at the rates entered in
the schedule of rates of the division or at the rate mutually agreed upon between the Circle
Agriculture Officer and the Contractor whichever is lower.

Rates for works not entered in estimate or schedule of rates of the district

If the additional or altered work for which no rate is entered in the schedule of rates of the
division, is ordered to be carried out before the rates are agreed upon then the Contractor
shall, within 7 days of the date of receipt by him of the order to carry out the work, inform the
Circle Agriculture Officer of the rate which it is his intention to charge for such class of
work, and if the Circle Agriculture Officer does not agree to this rate he shall by notice in
writing be at liberty to cancel his order to carry it out such class of work and arrange to carry
out in such manner as he may consider advisable, provided always that the Contractor shall
commence work or incur any expenditure incurred by him prior to the date of the
determination of the rate as aforesaid according to such rates or rates as shall be fixed by the
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Circle Agriculture Officer. In the event of dispute, the decision of the Sub Divisional
Agriculture Officer of the circle will be final.

Extension of time in consequence of additions or alterations

The time limit for the completion of the work shall be extended in the proportion that the
increase in its cost occasioned by alterations or additions bears to the cost of the original
contract work and the certificate of the Circle Agriculture Officer as to such proportion shall
be conclusive.

CLAUSE-15: NO CLAIM TO ANY PAYMENT OR COMPENSATION FOR

1)

2)

ALTERNATION IN OR RESTRICTION WORK

If at any time after the execution of the contract documents the Circle Agriculture
Officer shall for any reason whatsoever (other than default on the part of the Contractor
for which the Government is entitled to rescind the contract) desires that the whole or
any part of the work specified in the tender should be suspended for any period or that
the whole or any part of the work should not be carried out at all, he shall give to the
Contractor a notice in writing of such desire and upon the receipt of such notice the
Contractor shall forthwith suspend or stop the work wholly or in part as required, after
having due regard to the appropriate stage at which the work should be stopped or
suspended, so as not to cause any damage or injury to the work already done or
endanger the safety thereof provided that the decision of the Circle Agriculture Officer
as to the stage at which the work or any part of it could be or could have been safely
stopped or suspended shall be final and conclusive against the Contractor. The
Contractor shall have no claim to any payment or compensation whatsoever by reason
of or in pursuance of any notice as aforesaid on account of any suspension, stoppage or
curtailment except to the extent specified hereinafter.

Where the total suspension of work ordered as aforesaid continued for a continuous
period exceeding 90 days, the Contractor shall be at liberty to withdraw from the
contractual obligations under the contract so far as it pertains to the unexecuted part of
the work by giving a 10 days prior notice in writing to the Engineer within 30 days of
the expiry of the said period of 90 days, of such intention and requiring the

Agriculture Assistant to record the final measurements of the work already done and to pay

3)

the final bill. Upon giving such notice the Contractor shall be deemed to have been
discharged from his obligation to complete the remaining unexecuted work under this
contract. On receipt of such notice the Sub Divisional Agriculture Officer, DEGLOOR
shall proceed to complete the measurements and make such payment as may be finally
due to the Contractor within a period of 90 days from the work already done by the
Contractor. Such payment shall not in any manner prejudice the right of the Contractor
to any further compensation under the remaining provision of this clause.

Where the Circle Agriculture Officer requires the Contractor to suspend the work for a
period in excess of 30 days at any time or 60 days in the aggregate, the Contractor shall
be entitled to apply to the Circle Agriculture Officer within 30 days of resumption of
work after such suspension for payment of compensation to the executive tent of
pecuniary loss suffered by him in respect of working machinery rendered idle on the site
or on account of his having had to pay the salary or wages of labour engaged by him



- 48 -
during the said period of suspension, provided always that the Contractor shall not be
entitled to any claim in respect of any such working machinery, salary or wages for the
first 30 days whether consecutive or in the aggregate of such suspension or in respect of
any suspension whatsoever occasioned by unsatisfactory work or any other default on
his part. The decision of the Circle Agriculture Officer in this regard shall be final and
conclusive against the Contractor.

4) IN THE EVENT OF
i)  Any total stoppage of work on notice from the Circle Agriculture Officer under
sub clause (1) in that behalf.

ii))  Withdrawal by the Contractor from the contractual obligation to complete the
remaining unexecuted work under sub clause (2) on account of continued
suspension of work for a period exceeding 90 days.

iii)  Curtailment in the quantity of item or items originally tendered on account of any
alteration omission or substitutions in the specifications, drawings and designs or
instructions under Clause 14 (1) where such curtailment exceeds 25% in quantity
and the value of the quantity curtailed beyond 25% at the rate for the items
specified in the tender is more than Rs. 5,000/-.

It shall be open to the Contractor within 90 days from the service of (i) the notice of stoppage
of work or (ii) the notice of the withdrawal from the contractual obligations under the
contract on account of the continued suspension of work or (iii) notice under Clause 14 (1)
resulting in such curtailment, to produce the Circle Agriculture Officer satisfactory
documentary evidence that he had purchased or agreed to purchase material for use in the
contracted work, before receipt by him of the notice of stoppage, suspension, or curtailment
and require the government to take over on payment of such material at the rates determined
by the Circle Agriculture Officer provided however, such rates shall in no case exceed the
rates at which the same were acquired by the Contractor. The government shall thereafter
take over the material so offered, provided the quantities offered are not in excess of the
requirement of the unexecuted works as specified in the accepted tender and are of quality
and specification approved by SUB DIVISIONAL AGRICULTURE OFFICER, DEGLOOR
[PW& H Dept. circular memorandum No. CAT

126859382 QI dated 22/2/78.]

CLAUSE-15 (A): NO CLAIM TO COMPENSATION ON ACCOUNT OF LOSS DUE
TO DELAY IN SUPPLY OF MATERIALS BY GOVERNMENT

The Contractor shall not be entitled to claim any compensation from Government for the loss
suffered by him on account of delay by Government in the supply materials entered in
Schedule "A" where such delay is caused by

i)  Difficulties relating to supply of railway wagons.
i)  Force majuer

ii1)  Act of God
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iv) Act of enemies of the state or any other reasonable cause beyond the control of
Government.

In the case of such delay in the supply of materials Government shall grant such extension of
time for the completion of the works as shall appear to the Sub Divisional Agriculture
Officer, DEGLOOR to be reasonable in accordance with the circumstances of the case. The
decision of the Sub Divisional Agriculture Officer, DEGLOOR as to extension of time shall
be accepted as final by the Contractor.

CLAUSE-16: TIME LIMIT FOR UNFORESEEN CLAIMS

Under no circumstances, whatsoever, shall the Contractor be entitled to any compensation from
Government on any account unless the Contractor shall have submitted a claim in writing to the
Circle Agriculture Officer within one month of the cause of such claim occurring.

CLAUSE-17: ACTION AND COMPENSATION PAYABLE IN CASE OF BAD
WORK

If at any time before the security deposit or any part thereof is refunded to the Contractor it
shall appear to the Circle Agriculture Officer or his subordinate in charge of the work, that
any work has been executed with unsound/imperfect or unskillful workmanship or with
materials of inferior quality or that any materials or articles provided by him for the execution
of the work are unsound, or of a quality inferior to that contracted for, or are otherwise not in
accordance with the contract, it shall be lawful for the Circle Agriculture Officer to intimate
this fact in writing to the Contractor and then notw ithstanding the fact that the work,
materials or articles complained of may have been inadvertently passed, certified and paid
for, the Contractor shall be bound forthwith to rectify, or remove and reconstruct the work so
specified in whole or in part, as the case may require or if so required, shall remove the
materials or articles so specified and provide other proper and suitable materials or articles at
his own charge and cost and in the event of his failing to do so within a period to be specified
by the Circle Agriculture Officer in the written intimation aforesaid, the Contractor shall be
liable to pay compensation at the rate of one percent on the amount of the estimate for every
day not exceeding 10 days, during which the failure so continuous and in the case of any such
failure the Circle Agriculture Officer may rectify or remove and re-execute the work or
remove and replace the materials or articles complained of as the case may be at the risk and
expense in all respects of the Contractor. Should the Circle Agriculture Officer consider that
any such inferior work or materials as described above may be accepted or made use of it
shall be within the discretion to accept the same at such reduced rates as he may fix therefore.

CLAUSE-18: WORK TO BE OPEN TO INSPECTION. CONTRACTOR OR
RESPONSIBLE AGENT TO BE PRESENT

All works under or in course of execution or executed in pursuance of the contract shall at all
times be open to the inspection and supervision of the Circle Agriculture Officer and his
subordinates, and the Contractor shall at all times during the usual working hours, and at all
other times at which reasonable notice of the intention of the Circle Agriculture Officer or his
sub ordinate to visit the works shall have been given to the Contractor, either himself, be
present to receive orders and instructions or have responsible agent duly accredited in writing
present for that purpose. Orders given to the Contractor's duly authorized agent shall be
considered to have the same force and effect as if they had been given to the Contractor
himself.
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CLAUSE-19: NOTICE TO BE GIVEN BEFORE WORK IS COVERED UP

The Contractor shall give not less than five days™ notice in writing to the Circle Agriculture
Officer or his subordinate in charge of the work before covering up or otherwise placing
beyond the reach of measurements any work in order that the same may be measured, and
correct dimensions thereof taken before the same is so covered, up or placed beyond the
reach of measurements and if any work, shall be covered up or placed beyond the reach of
measurement without such notice having been given or consent obtained the same shall be
uncovered at the Contractor's expenses and in default thereof no payment or allowance shall
be made for such work or for the materials with which the same was executed. [PWH
Department Mumbeai's circular No CAT 1270/2622 Desk-2 dated 62/05/1977.]

CLAUSE-20: CONTRACTOR LIABLE FOR DAMAGE DONE AND FOR
IMPERFECTIONS

If during the period of 12 months from the date of completion as certified by the Circle
Agriculture Officer pursuant to Clause 7 of the contract or 12 months after commissioning
the work, whichever is earlier in the opinion of the Sub Divisional Agriculture Officer,
DEGLOOR, the said work is defective in any manner whatsoever, the Contractor shall
forthwith on receipt of notice in that behalf from the Sub Divisional Agriculture Officer,
DEGLOOR, duly commence execution and completely carry out at his cost in every respect
all the work that may be necessary for rectifying and setting right the defects specified therein
including dismantling and reconstruction of unsafe portions strictly in accordance with and in
the manner prescribed and under the supervision of the Sub Divisional Agriculture Officer,
DEGLOOR. In the event of the Contractor failing or neglecting to commence execution of
the said rectification work within the period prescribed therefore, in the said notice and or to
complete the same as aforesaid as required by the said notice, the Sub Divisional Agriculture
Officer, DEGLOOR get the same executed and carried out departmentally or by any other
agency at the risk on account and at the cost of the Contractor. The Contractor shall forthwith
on demand pay to the Government the amount of such cost, charges and expenses sustained
or incurred by the Government of which certificate of the Sub Divisional Agriculture
Officer, DEGLOOR shall be final and binding on the Contractor. Such costs, charges and
expenses shall be deemed to be arrears of land revenue and in the event of the Contractor
failing or neglecting to pay the same on demand as aforesaid without prejudice to any other
rights and remedies of the Government; the same may be recovered from the Contractor as
arrears of land revenue. The Government shall also be entitled to deduct the same from any
amount which may then be payable or which may therefore become payable by the
Government to the Contractor either in respect of the said work or any other work,
whatsoever or from the amount of security deposit retained by Government.

CLAUSE-21: CONTRACTORS TO SUPPLY PLANT, LADDERS, SCAFFOLDINGS,
ETC.

The Contractor shall supply at his own cost all materials (except such special materials, if
any, as may, be supplied from the Water Conservation Department Stores in accordance with
the contract) plant, tools appliances, implements, ladders, cordage, tackle, scaffolding and
any temporary works which may be required for the proper execution of the work, in the
original, alternate or substituted form and whether included in the specifications, other
documents forming part of the contract or referred to in these conditions or not and which
may be necessary for the purpose of satisfying or complying with requirements of the Circle
Agriculture Officer as to any matter on which under these conditions he is entitled to be
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satisfied, or which he is entitled to require together with carriage therefore to and from the
work.

The Contractor shall also supply without charge the requisite number of persons with the
means and materials necessary for the purpose of setting out works, and counting, weighing
and assisting in the measurements or examination at any time and from time to time of the
work or the materials, failing this the same may be provided by the Circle Agriculture Officer
at the expense of the Contractor and the expense may be deducted from any money due to the
Contractor under the contract from his security deposit or the proceeds of sale thereof or of a
sufficient portion thereof Contractor is liable for damages arising from non-provision of
lights, fencing etc. The Contractor shall provide all necessary fencing and lights required to
protect the public from accident, shall also be bound to bear the expenses of defense of every
suit, action or other legal proceedings, at law, that may be brought by any person for injury
sustained owning to neglect of the above precautions and to pay any damages and costs
which may be awarded in any such suit action in proceedings to any such person, or which
may with the Contractor be paid in compromising any claim by any such person.

CLAUSE-21 (A):
The Contractor shall provide suitable scaffolds and working platform, gangways and stairways
and shall comply with the following regulation in connection therewith.

a)  Suitable scaffolds shall be provided for workmen for all works that cannot be safely
done from a ladder or by other means

b) A scaffold shall not be constructed, taken down, or substantially altered except.
1)  Under the supervision of a competent and responsible person and

ii)  As far as possible by competent workers possessing adequate experience in this kind
of work.

c)  All scaffolds and appliances connected therewith and all ladders shall.
i)  be of sound material

ii))  be of adequate strength having regard to the loads and strains to which they will be
subjected and
iii) be maintained in proper condition

d) Scaffolds shall be so constructed that no part thereof can be displaced in
consequence of normal use.

e) Scaffolds shall not be over-loaded and so far as practicable the load shall be evenly
distributed.

f)  Before installing lifting gear on scaffolds special precautions shall be taken to
ensure the strength and stability of the scaffolds.

g)  Scaffolds shall be periodically inspected by competent persons.
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Before allowing a scaffold to be used by his workmen the Contractor shall, whether
the scaffold has been erected by his workmen or not, take steps to ensure that it
complies fully with the regulations here-in-specified.

Working platforms gangways and stairways shall
be so constructed that no part thereof can sag unduly or unequally
be so constructed and maintained having regard to the prevailing conditions as to

reduce as far as practicable risk or persons and stripping or slipping, and iv) be kept
free from any unnecessary obstruction

i) In the case of the working platforms, gangways or working places and stair ways at a

height exceeding (To be specified) 3 meters.

1) Every working platform and every gangway shall be closely boarded unless other
adequate measure is taken to ensure safety.

ii)) Every working platform, gangway working place and stairways shall be
suitably fenced.

k) Every opening in the floor of a building or in working platform shall, except for the

time and to the extent required to allow the access of persons or the transport of
shifting of materials, be provided with suitable means to prevent the fall of
persons or materials.

I) When persons are employed on a roof where there is a danger of falling from a height

m)

n)

0)

exceeding 3 meters, suitable precautions (to be prescribed) shall be taken to
prevent the fall of persons or materials.

Suitable precautions shall be taken to prevent persons being struck by articles which
might fall from scaffolds or other working places.

Safe means of access shall be provided to all working platforms and other working
places.

The Contractor(s) will have to make payments to the labours as per Minimum
Wages Act.

CLAUSE- 21 (B):
The Contractor shall comply with the following regulations as regards the hoisting appliances
to be used by him.

a)

Hoisting machines and tackle, including their attachments anchorages and
supports shall

be of good mechanical constructions, sound material and adequate strength and free
from patent defect and

be kept in good repairs and in good working order.
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Every rope used in hoisting for lowering materials or as a means of suspension shall
be of suitable quality and adequate strength and free from patent defect

Hoisting machines and tackle shall be examined and adequately tested after erection
on the site and before use and be re-examined in position at intervals to be
prescribed by the Government.

Every chain, ring, hook shackle, swivel and pulley block used in hoisting or
lowering materials or as a mean of suspension shall be periodically examined.

Every crane driver or hoisting appliance operator shall be properly qualified.

No person who is below age of 18 years shall be in control of any hoisting machine,
including any scaffold which, or give signals to the operator.

In the case of hoisting machine and of every chain, ring, hook, shackle, swivel and
pulley block used in hoisting or lowering or as means of suspension the safe
working load shall be ascertained by adequate means.

Every hoisting machine and all gear referred to in preceding regulation shall be
plainly marked with safe working load.

In the case of a hoisting machine having a variable safe working load each safe
working load and the conditions under which it is applicable shall be clearly
indicated.

No part of any hoisting machine or of any gear referred to in regulation g) above
shall be loaded beyond the safe working load except for the purpose of testing.

Motors gearing, transmissions, Electric wires and other dangerous part of hoisting
appliances, shall be provided with efficient safeguards.

Hoisting appliances shall be provided with such means as will reduce to a minimum
the risk of the accidental decent of the load.

Adequate precautions shall be taken to reduce to a minimum the risk of any part of a
suspended load becoming accidentally displaced.

CLAUSE-22: MEASURE FOR PREVENTION OF FIRE

The Contractor shall not set fire to any standing jungle trees, grass without a written permit
from the Sub Divisional Agriculture Officer, DEGLOOR when such permit is given and also
in cases when destroying out or dug up trees brush woods, grass, etc. by fire, the Contractor
shall take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property. The Contractor shall make his own arrangements for drinking water for
the labour employed by him and provide sanitary and other arrangements.



-54-

CLAUSE-23: LIABILITY OF CONTRACTORS FOR ANY DAMAGE DONE OR
OUTSIDE WORK AREA

Compensation for all damage done intentionally or unintentionally by Contractors, labour
whether in or beyond the limits of Government property including any damage caused by the
spreading of fire mentioned in clause 22 shall be estimated by the Circle Agriculture Officer
or such other officer as he may appoint and the estimates of the Circle Agriculture Officer
subject to the decision of the Sub Divisional Agriculture Officer, DEGLOOR on appeal shall
be final and Contractor shall be bound to pay the amount of the assessed compensation on
demand failing which the same will recovered from the Contractor as damages in the manner
prescribed in clause 1 or deducted by the Circle Agriculture Officer from any sums that may
be due or become due from Government to the Contractor under this contract or otherwise.
The Contractor shall bear the expenses of defending any action or other legal proceedings that
may be brought by any person for injury sustained by him owing to neglect of precautions to
prevent the spread of fire and he shall pay any damages and cost that may be awarded by the
court in consequences.

CLAUSE-24: EMPLOYMENT OF FEMALE LABOUR

The employment of female labours on works in the neighborhood of soldiers barracks should
be avoided as far as possible.

CLAUSE-25: WORK ON WEEKLY HOLIDAYS
No work shall be done on holydays without sanction in writing of the Circle Agriculture Officer

CLAUSE-26: WORK NOT TO SUBLET, CONTRACT MAY BE RESCINDED AND
SECURITY DEPOSIT FORFEITED FOR SUBLETTING IT WITHOUT APPROVAL
OR FOR BRIBING A GOVERNMENT OFFICER OR IF CONTRACTOR BECOMES
INSOLVENT

The contract shall not be assigned or sublet without the written approval of the Circle
Agriculture Officer Contract may be rescinded and security deposit forfeited if subletting is
with approval or for bribing a public officer or if Contractor becomes insolvent, and if the
Contractor shall assign or sublet his contract, or attempt so to do or become insolvent or
commence any proceeding to be adjudicated an insolvent or make any composition with his
creditors, or attempt so to do the Circle Agriculture Officer may by notice in writing, rescind
the contract. Also if any bribe, gratuity, gift, loan, perquisite reward or advantage pedantry or
otherwise, shall either directly or indirectly be given, promised, or offered by the Contractor
or any of his servants or agents to any public officer or person in the employment of
Government in any way relating to his office of employment, or if any such officer or person
shall become in any way directly of indirectly interested in the contract the Circle Agriculture
Officer may by notice in writing rescind the contract. In the event of a contract being
rescinded the security deposit of the Contractor shall thereupon stand forfeited and be
absolutely at the disposal of Government and the same consequences shall ensure as if the
contract had been rescinded under clause 3 hereof & in addition the Contractor shall not be
entitled to recover or be paid for any work therefore actually performed under the contract.
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CLAUSE-27: SUM PAYABLE BY WAY OF COMPENSATION TO BE
CONSIDERED AS REASONABLE COMPENSATION WITHOUT REFERENCE TO
ACTUAL LOSS

All sums payable by Contractor by way of compensation under any of these shall be
considered as a reasonable compensation to be applied to the use of government without
reference to the actual loss or damage sustained and whether any damage has or has not been
sustained.

CLAUSE-28: CHANGES IN THE CONSTITUTION OF FIRM TO BE NOTIFIED

In the case of tender by the partners any change in the constitution of the firm shall be forthwith
notified by the Contractor to the Circle Agriculture Officer for his information.

CLAUSE-29: WORK TO BE UNDER DIRECTION AND CONTROL OF SUB
DIVISIONAL AGRICULTURE OFFICER

All works to be executed under the contract shall be executed under the direction and control

and subject to the approval in all respects of the Sub Divisional Agriculture Officer,

DEGLOOR of the Circle for the time being, who shall be entitled to direct at what point or

points and in what manner they are to be commenced and from time to time, carried on.

CLAUSE-30 1) DECISIONS OF SUB DIVISIONAL AGRICULTURE OFFICER,

DEGLOOR TO BE FINAL

Except where otherwise specified in the contract and subject to the powers delegated to him
by Government under the code rules then in force the decision of the Sub Divisional
Agriculture Officer, DEGLOORof Div for the time being shall be final, conclusive and
binding on all parties to the contract upon all questions relating to the meaning of the
specifications, designs, drawing and instructions, herein before mentioned and as to the
quality of workmanship or materials used on the work or as to any other question,
claim, right, matter or thing whatsoever, in any way arising out of or relating to the
contracts, designs, drawings, specifications, estimates, instructions, orders or these
conditions, or otherwise concerning the work, or the execution, or failure to execute the
same whether arising, during the progress of the work, or after the completion or
abandonment thereof.

2) The Contractor may within thirty days of receipt by him of any order passed by the Sub
Divisional Agriculture Officer, DEGLOOR of the division as aforesaid appeal against
it to the Sub Divisional Agriculture Officer, DEGLOOR concerned with the contract,
work or project, provided that:

a)  The accepted value of the contract exceeds Rs. 10 lakhs (Rupees Ten lakhs)

b)  Amount of claim is not less than Rs. 1.00 lakh (Rupees One lakh)

3) If the Contractor is not satisfied with the order passed by the Sub Divisional Agriculture
Officer, DEGLOOR as aforesaid the Contractor may, within thirty days of receipt by
him of any such order, appeal against it to the concerned Secretary, Rural Development
& Water Conservation Department, who if convinced, that prima-facie the Contractor's
claim rejected by Sub Divisional Agriculture Officer, DEGLOORis not frivolous and
that there is some substance in the claim of Contractor as would merit a detailed
examination and decision by the Standing Committee, shall order to put up to the same
to the Standing Committee at the Government level for suitable decision.
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CLAUSE-31: LUMP SUMS IN ESTIMATES

When the estimate on which a tender is made includes lump sum in respect of the of the
Contractor shall be entitled to payment in respect of the items of work involved or the part of
the work in question at the same rates as are payable under this contract for such items; or if
the part of the work in question is not in the opinion of the Circle Agriculture Officer capable
of measurement the Circle Agriculture Officer may at his discretion pay the lump sum
amount entered in the estimate, and the certificate in writing of the Circle Agriculture Officer
shall be final and conclusive against the Contractor with regard to any sum or all sums
payable to him under the provision of this clause.

CLAUSE-32: ACTION WHERE NO SPECIFICATIONS

In the case of any class of work for which there is no such specification as is mentioned in
rule 1, such work shall be carried out in accordance with divisional specifications and in the
event of there being no divisional specifications then in such case the work shall be carried
out in all respects in all respects with the instructions and requirements of the Circle
Agriculture Officer

CLAUSE-33: DEFINITION OF WORK

The expression "works" or "work" where used in these conditions, shall unless there be
something in the subject or context repugnant to such construction, be constructed to mean
the work or works contracted to be executed under or in virtue of the contract, whether
temporary or permanent and whether original, altered substituted or additional.

CLAUSE-34

Contractors percentage whether applied to net or gross amounts of bill, the percentage
referred to in the tender shall be deducted from / added to the gross amount of the bill before
deducting the value of any stock issued. [As per G.R.P. W.D.No. CAT/1620/CR-330 Bldg-2
dated 10/06/87]

CLAUSE-35: REFUND OF QUARRY FEES AND ROYALTIES
All quarry fees, royalties, octroies dues and ground rent for stacking materials, if any should be
paid by the Contractor. (As per PWD GR NO. /02/05/291 Dt.11/62/2003)

CLAUSE-36: COMPENSATION UNDER WORKMEN'S COMPENSATION ACT

The Contractor shall be responsible for and shall pay any compensation to his workmen
payable under the Workmen's Compensation Act, 1923 (VIII of 1923) (hereinafter called as
the said act), for Injuries caused to the workmen If such compensation is payable and/or paid
by Government as principal employer under sub section (1) of section 12 of the said act on
behalf of the Contractor, it shall be recoverable by Government from the Contractor under
sub-section (2) of the said section. Such compensation shall be recovered in the manner laid
down in clause 1 above.

CLAUSE-36(A)

The Contractor shall be responsible for and shall pay the expenses of providing medical aid
any workmen who may suffer a bodily injury as a result of an accident. If such expenses are
incurred by Government the same shall be recoverable from the Contractor forthwith and be
deducted without prejudice to any other remedy of Government from any due that may
become due to the Contractor.
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CLAUSE-36 (B)

The Contractor shall provide all necessary personal safety equipment and first aid apparatus

available for the use of persons employed on the site, shall maintain the same in condition

suitable for immediate use at any time and shall comply with the following regulations in
connection therewith

a)  The workers shall be required to use the equipment so provided by the Contractor and
the Contractor shall take adequate steps to ensure proper use of the equipment by
those concerned.

b)  When work is carried on in proximity to any place where there is a risk of drowning all
necessary equipment shall be provided and kept ready for use and all necessary steps
shall be taken for the prompt rescue of any person in danger.

¢)  Adequate provisions shall be made for prompt first aid treatment of all injuries likely to
be sustained during the course of the work.

CLAUSE-37 C

The Contractor shall duly comply with the provisions of "The Apprentices Act 1961" (III) of

1961 the rules made there under and the orders that may be issued from time to time under

the said Act and the said Rules and on his failure or neglect to do so he shall be subject to all

the liabilities and penalties provided by the said Act and said Rules". [Vide circular No.

CAT/6062/3336 (400)Bldg-2 Dt. 16.62.85.]

CLAUSE-38: CLAIM FOR QUANTITIES OF WORK IN THE TENDER

1)  Quantities in respect of the several items shown in the tender are approximate and no
revision in tender rate shall be permitted in respect of any of the items so long as
subject to any special provision, contained in the specifications prescribing a different
percentage of permissible variation; the quantity of the item does no exceed the
tendered quantity by more than 125% and so long as the value of the excess quantity
beyond this limit at the rate of the item specified in the tender, is not more than Rs.
5000/- [(PW & H Department Resolution No. CAT 1268/59382 Q dated 14/3/1962).]

2) (i) The Contractor shall if ordered in writing by the Engineer so to do, also carry out
quantities in excess of the limit mentioned in sub clause (i) hereof on the same
condition as and in accordance with the specification in the tender and at the rates (i)
derived from the rates entered in the current schedule of rates and in the absence of
such rates

(ii) At the rates prevailing in the market. The said rates being increased or decreased
as the case may be, by percentage which the total tendered amount bears to the
estimated cost of the work as put to tender based upon the

schedule of rates applicable to the year in which the tenders were invited; for
the purpose of operation of this clause this cost shall beRs. ...... /-(Rupees

3)  Claims arising out of reduction in the tendered quantity of any item beyond 25 percent
will be governed by the provision of clause- 15 only when the amount of such
reduction beyond 25% at the rate of the item specified in the tender is more than Rs.
5000/-
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4)  The provisions of Water Resources Department (Marathi) Circular No. Nivida — 6212 /
(420/2012)/"EE4|E -1, Ent.11.10.2012. Shall be applicable under this clause.

CLAUSE-39: EMPLOYMENT OF FAMINE OR OTHER LABOUR
The Contractor shall employ any famine, convict or other labour of a particular kind or class if
ordered in writing to do so by the Circle Agriculture Officer

CLAUSE-40: CLAIM FOR COMPENSATION FOR DELAY IN STARTING THE
WORK

No compensation shall be allowed for any delay caused in the starting of the work on account

of any acquisition of land and in the case of clearance works, for any delay in according

sanction to estimate.

CLAUSE-41: CLAIM FOR COMPENSATION FOR DELAY IN THE EXECUTION OF
WORK

No compensation shall be allowed for any delay in the execution of the work on account of
water standing in borrows pits or compartments. The rates are inclusive for hard or cracked
soil excavation in mud, sub soil, water or water standing in borrows pits and no claim for an
extra rate shall be entertained unless otherwise expressly specified

CLAUSE-42: ENTERING UPON OR COMMENCING ANY PORTION OF
WORK The Contractor shall not enter upon or commence any portion of work except with
the written authority and instructions of the Circle Agriculture Officer or his subordinates in
charge of work; failing such authority the Contractor shall have no claim to ask for
measurements or payment for work.

CLAUSE-43: MINIMUM AGE OF PERSONS EMPLOYED, THE

EMPLOYMENT OF DONKEYS AND OTHER ANIMALS

1) Contractor shall not employ any person who is under the age of 18 years. ii)
No Contractor shall employ donkeys or other animals with breaching of string or thin

rope. The breaching must be at least 7.5 cm. wide and should be of tape (Nawar).

iii) No animals suffering from sores, lameness or emaciation which his immature shall be
employed on the work

iv) The Circle Agriculture Officer or his agent is authorized to remove from the work any
person or animal found working which does not satisfy these conditions and no
responsibility shall be accepted by Govt. for any delay caused in the completion of the
work by such removal.

v)  The Contractor shall provide drinking water facilities to the workers, similar amenities
shall be provided to the workers engaged on large work in urban area.

CLAUSE-44: METHOD OF PAYMENT

Payment to Contractors shall be made by cheques drawn on any treasury within the Division
convenient to them, provided the amount exceeds Rs. 10/-. Amounts not exceeding Rs. 10/-
will be paid in cash.
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CLAUSE-45: ACCEPTANCE OF CONDITIONS COMPULSORY BEFORE
TENDERING FOR WORK
Any Contractor who does not accept these conditions shall not be allowed to tender for works.

CLAUSE-46: EMPLOYMENT OF SCARCITY LABOUR

If Government declares a state of scarcity or famine to exist in village situated within 16 km
of the work, the Contractor shall employ upon such parts of the work, as are suitable for
unskilled labour, any person certified to him by the Sub Divisional Agriculture Officer,
DEGLOOR or by any person to whom the Sub Divisional Agriculture Officer, DEGLOOR
may have delegated this duty in writing to be in need of relief and shall be bound to pay to
such persons wages not below the minimum which Government may have fixed

in this behalf. Any disputes which may arise in connection with the implementation of this
clause shall be decided by the Circle Agriculture Officer whose decisions shall be binding on
Contractor.

CLAUSE-47

The price quoted by the Contractor shall not in any case exceed the control price, if any, fixed
by Government or reasonable price which is permissible for him to charge a private purchaser
for the same class and description of goods under the provisions of Hoarding and Profiteering
Prevention Ordinance, 1948, as amended from time to time. If the price quoted exceeds, the
Contractor will specifically mention this fact in his tender along with the reasons for quoting
such highest price. The purchaser at his discretion will in such case exercise the right of
revising the price at any stage so as to conform to the controlled price on the permissible under
the Hoarding and Profiteering Prevention Ordinance. These declarations will be exercised
without prejudice to any other action that may be taken against the Contractor.

CLAUSE-48

The Contractor shall employ the unskilled labour to be employed by him on the work only
from locally available labours and shall give preference to those persons enrolled under
Maharashtra Government and self Employment Department's Scheme. Provided, however,
that if the required unskilled labours are not available locally, Contractor shall in the first
instance employ such number of persons as is available may with previous permission in
writing of the Sub Divisional Agriculture Officer, DEGLOOR of said work obtain the rest
of requirement of unskilled labour from outside the above scheme. As per ¢O0AO-O
x-0 OpO O 10.AOR™UR 1627 /

"0 10.478 7 £00,uY0-2, 002 01,0 xnil. 23/3/1998)

CLAUSE-49
Where workers are required to work near machine etc. and are liable to accidents, the should
not be allowed to wear loose clothes like Dhoti-Jhabba, etc.

CLAUSE-50

In case of material that remains surplus with the Contractor from those issued for the work
contracted for the date of ascertained of the materials being surplus will be taken as the date
of sale for the purpose of sale tax and sale tax will be recovered on such sale.
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CLAUSE-51

The Contractors are bound to pay the labours, according to the minimum wages Act, 1948 as
amended from time to time, applicable to the zones in accordance with the order issued in
Govt. PWD "Circular No. NWS-10 dated 5/12/1958. Any differentiation in the type of zone
shall not entitle the Contractor for any claims.

CLAUSE-52

The Contractor/s has/ have to furnish income tax clearance certificate before his tender is
accepted and income tax assessment. no. and date on which he / they is / are assessed should
be given.

CLAUSE-53

The Contractor shall duly comply with all the provisions of the Contract Labour (Regulation
and Abolition) Act, 1970 (37 of 1970) and the Maharashtra Contract Labour (Regulation and
Abolition) Rules, 1971 as amended from time to time and all other relevant statutes and
statutory provisions concerning payment of wages, particularly to workmen employed by the
Contractor working on the site of the work. In particular the Contractor shall pay wages to
each worker employed by him on the site of the work at the rates prescribed under the
Mabharashtra Contract Labour (Regulation and Abolition) rules 1971. If the Contractor fails or
neglects to pay wages at the said rates or makes short payment and the Government makes
such payment of wages in full or part thereof less paid the Contractor, as the case may be the
amount so paid by the Government to such workers shall be deemed to be arrears of land
revenue and Government shall be entitled to recover the same as such from the Contractor or
deduct the same from the amount payable by the Government to the Contractor here under or
from any other amounts payable to him by the Government (Minimum wages act as per Govt.
circular No. CAT-1294 (120)/Bldg. 2. Dt. 14.8.85)

CLAUSE-62
The Rate to be quoted by the Contractor must be inclusive of Sale Tax. No extra payment on
this account will be made to the Contractor.

CLAUSE-62

All amounts whatsoever which the Contractor is liable to pay to the Government in
connection with the execution of the work including the amount payable in respect of (i)
Material and or stores supplied/issued here under, (ii) Charges in respect of heavy plant
machinery and equipment given on hire by the Government to the Contractor for execution
by him of the work and or on which advances have been given by the Government to the
Contractor shall be deemed to be arrears of the Land Revenue and the Government may
without prejudice to any other rights and remedies of the Government recover the same from
Contractor as arrears of land revenue, (vide P.W. & H. Dept No. CAT/1262/4064/DESK-2
dated7/12/1962)

CLAUSE-56

The Contractor shall engage apprentice such as brick layer, carpenter, wireman, Plumber as
well as blacksmith as recommended by the State Apprenticeship Advisor Director for
Technical Education, Dhobi Talao, Mumbai-1 on the Construction work. (As per Govt. of
Mabharashtra Education Department No.TSA/5170 T 46689 Dated 7/7/72)



-61 -

CLAUSE-56 (A)

A Contractor shall comply with the provisions of the Apprentices Act at, 1961 under rules
orders issued form time to time. If he fails to do so his failure will be a breach of the contract
and the Sub Divisional Agriculture Officer, may in his discretion, cancel the contract. The
Contractor shall also be liable for any pecuniary liability rising on account of any violation by
him of the provision of the Act. (NO. AT S7162/T/447125 DATED 20/7/1962 of Director of
Technical /Education an Sate Apprenticeship adviser M.S.Mumbai.)

CLAUSE-57: SALE TAX / GST

The tendered rate shall be inclusive of all taxes, and ceases and shall also be inclusive of the
levies in respect etc., of works contract under the provisions of the Maharashtra Sales Tax on
transfer of property in goods involved in the execution of Works Contract Act, 1985
(Mabharashtra Act No. XXVL of 89)

As per GR. PWD No CAT/1626/CR-172 Bldg-2 dated 20.04.1998) GST

as per informed or amended Rule during contract period, whether

measured bills, advance payment or secured advance

CLAUSE-58: ANTI-MALARIA

A) The anti-malaria and other health measures shall be as directed by the Joint Director
(Malaria and Filaria) of Health Service, Pune.

B) Contractor shall ensure that mosquitogenic conditions are not created so as to keep vector
population to minimum level.

C) Contractor shall carry out anti-malaria measures in the area as per guidelines prescribed
under National Malaria Eradication programme and as directed by the Joint Director (M
& F) of Health Service, Pune.

D) In case of default in carrying out prescribed anti malaria measures resulting in increase in
malaria incident Contractor shall be liable to pay to Government on anti malaria
measures to control the situation in addition to fine.

E) Relations with Public Authorities

The Contractor shall make sufficient arrangements for draining ways the sullage water as
well as water coming from the bathing land, washing places and shall dispose off this
water in such a way as not to cause any substance. He shall also keep the premise clean
by employing sufficient number of sweepers.

The Contractor shall comply with all rules, regulations, bye-laws and directions given from
'time to time by any local of public authority in connection with this work and shall pay
fees or charges which available on him without any extra cost to Government. (As per
Govt. of Maharashtra PW Dept. Circular No. CAT/1626/CR-243/D Blg- Dated 11/9/87)

CLAUSE-59

The work is likely to be in progress departmentally and quantity put to tender shall be
reduced to the extent of the work is done by Department up to the date of starting the work by
the Contractor. No claim due to deduction in quantity on this account will be entertained.

CLAUSE-60
o/
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CLAUSE-61: CONDITION RELATING TO INSURANCE OF CONTRACT WORKS
The Contractor shall take out necessary Insurance Policy / Policies (viz. Contractors All
Risks Insurance Policy, Erection All Risk Insurance Policy, as decided by the directorate of
Insurance) so as to provide adequate insurance cover for execution of the awarded contract
work for total contract value and complete contract period COMPULSORILY from the
Directorate of Insurance, Maharashtra State, Mumbai only. Its postal address for
correspondence is 264, MHADA first floor, Opp. Kalanagar, Bandra (East), Mumbai-51.
(Telephone No. 022-26590403 /26590690 and Fax No. 022-26592461 / 26590403)

Similarly, all workmen appointed to complete the contract work are required to insure under
workmen“s compensation insurance policy/policies taken out from any other company will
not be accepted. If any Contractor has not taken out the insurance policy from the Directorate
of Insurance, Maharashtra State, Mumbai or has effected insurance with any insurance
company, the same will not be accepted and 1% of the tender amount or such amount of
premium calculated by the Government Insurance Fund will be recovered directly from the
amount payable to the Contractor for the executed contract work and if paid the Contractor
same will be released and reimbursed only after submission paid to the Directorate of

Insurance, Maharashtra State, Mumbai and scrutinized by Divisional Accountant.

Directorate of Insurance reserves the right to distribute the risks of insurance among the other
insurers.

CLAUSE - 62 « (Labour Welfare Tax)
, o ol .. —( ) /5.
/ -, 030 BT
..... / /5.
/ , !/ A
B
M Ex: 4 G
B ( B )
5 G
B G v O G
45 4 O G
G oo vV O
CLAUSE - 62

Building and other construction welfare cess @ 1% at the rates amended from time to time as
intimated by the competent authority of building & other construction works welfare Act
1996 shall be deducted from bill amount, whether measured bill advance payment or secured
advance.
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SCHEDULE ,, A"
Schedule showing (approximately) the materials to be supplied from the Government®s store
for the work contracted to be executed and preliminary and ancillary works, and the rates at
which they are to be changed for.

Name of Work :DISILTING AND NALADEEPNING AT KERUR
ND 4 ON MR-50/02/14/1,2 ,3,4 GV 112/03/02
TALUKA- BILOLI DIST NANDED

Particulars Rate at which the material will be charged to be Place of delivery
the Contractor
Unit Rate
1 2 3 4
NIL

Note : 1) All the materials including cement and steel are to be procured by the Contractor. The
Department will not arrange for supply of any materials.

2) The materials bought by the Contractor will be got tested and the expenditure of Testing
shall be borne by the Contractor and only the materials found to comply with
the specification shall be allowed to be used on the work.

SUB DIVISIONAL AGRICULTURE OFFICER,

DEGLOOR
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SCHEDULE -B

Attached Separtely

Technical Officer
Office of the SUB DIVISIONAL AGRICULTURE Sub Divisional Agriculture Officer

DEGLOOR

CONSTRUCTION PROGRAMME

(TO BE TYPED)
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APPENDIX III B

PROGRAMME OF WORKS TO BE CARRIED OUT UNTILL

COMPLETION
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SPECIAL CONDITIONS

OF THE CONTRACT
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SPECIAL CONDITIONS OF THE CONTRACT
(These will apply to all items of works etc. as relevant)

1. OUTLINE OF WORK

1.1 The work will be on the lines of the set of plans attached to the Tender documents.
However, the plans are liable to be changed in the course of execution and the strata
shown thereon are approximate.

1.2 The items of work and their approximate quantities are given in Schedule “B” of the
Tender.

1.3 The specifications of the work shall be as per the Detailed General Specifications attached
to this Tender and shall be strictly enforced.

1.4 All levels shown in the drawings are approximate and depths of excavation are likely to be
increased or decreased depending upon the strata met with during actual excavation. No
claims on account of change in depth of strata or change of slopes will be entertained.
The designed layout shown in the Tender drawings is tentative and is subject to
modifications. Such modifications shall not be a reason for any claim.

2. UNIT OF QUOTING RATE
2.1 The percentage above or below shall be quoted with respect to
the estimated rates in Schedule "B"

3. SITE CONDITIONS

3.1 It shall be presumed that the Contractor has satisfied himself as to the nature and location
of the works, the general and local conditions, particularly those bearing on
material availability, transport, handling and storage of materials, disposal of spoils,
availability of labour, weather conditions, sources of water etc. and has estimated
the cost accordingly. Government will bear no responsibility for any lack of such
acquaintance with the site conditions and the consequence thereof to the Contractor.

3.2 HOUSING

No local housing is available and the Contractor should arrange for suitable housing for
his staff and labour, offices, etc. at his own cost within the area of work, as directed
by the Circle Agriculture Officer Land for the same will be made available free of
charge for temporary use during the course of execution, if available with the
Department.

3.2.1 It is the responsibility of the Contractor to provide firewood for the domestic
use of the workers at the project site.

3.3 WATER SUPPLY AND DRAINAGE
3.3.1 The Contractor shall make his own arrangements at his cost for the water supply to
his colony and to the work site required for the work. The details of his proposed
supply shall be approved by the Circle Agriculture Officer Fresh and potable

Signature of Contractor No. of corrections SUB DIVISIONAL AGRICULTURE
OFFICER, KINWAT



68

drinking water shall be made available by the Contractor to all persons working at
work site in clean and hygienic earthen or other pots at all working places and in
sufficient quantities.

3.3.2 Similarly the disposal of solid waste and waste water / drainage arrangements will
have to be made by the Contractor at his own cost to the entire satisfaction of the
Circle Agriculture Officer

3.4 CAMP REGULATION

The Contractor shall be responsible for maintaining order in his camp and on his work site and
to that end shall employ such officers, watchmen or other persons, as required, at his cost.
Unauthorized or undesirable persons shall be excluded from the camp and from the works. If,
in the opinion of the Circle Agriculture Officer any employee or agent of the Contractor
misbehaves or causes obstruction in the proper execution of the work or otherwise makes
himself undesirable, the Contractor shall on receipt of the instruction to do so, remove
him from the premises. Employees of the Contractor shall mean any person employed by
him or his sub-Contractors, (if subletting is permitted by the Circle Agriculture Officer),

or any person employed on the work, contracted for or on behalf of the Contractor.

3.5 MEDICAL AID

Medical aid for the Contractors men shall be arranged by the Contractor at his own cost. The
Contractor shall provide first aid boxes on the work site. These boxes shall always be
filled with all required medicines.

3.6 ROAD

3.6.1 The Contractor shall construct and maintain suitable inspection roads within the work
limits at his own cost. Any haul or approach road necessary for the Contractor*s
work shall be constructed at his own cost and it shall be permitted to be used by
the Department and such other personnel as authorized by the Circle Agriculture
Officer free of charge. There will however be no charge for any reasonable use by
the Contractor of any road constructed by the Government. As Government
machinery will be moving on the haul roads, if any accident occurs, the
Contractor will have no claim on that account, will have to pay compensation etc.
for such accident as per rules, regulations, laws etc. pertaining to these matters.

3.6.2 All quarry roads and paths for the conveyance of materials from the quarries to the site
of work and for all other operations required for the contract shall be constructed and

maintained by the Contractor at his own cost. o ( , vV, )
K ™ ™

O

3.7 ELECTRICAL POWER

3.7.1 The Contractor will have to make his own arrangements for electric power at his cost and
this shall not constitute any reason for any claim in this behalf. The Contractor
will have to make his own arrangements to lay and maintain the necessary
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distribution lines and wiring for his colony and the works at his cost. All wiring
and methods of construction for overhead distribution lines and other
lines shall be in accordance with the Indian Electricity Act 1910 and Indian
Electricity Rules 1956.
3.7.2 The layout and method of laying the lines and wiring and the nature of connected loads
shall have the prior approval of Circle Agriculture Officer

3.7.3 In the case where electrical power is locally available from the Government, it will be
supplied to the Contractor at the prevailing rates plus the duties and taxes
applicable as per M.S.E.D.C. tariffs. The Contractor shall however have no claim
for any inconvenience and loss caused due to non-availability of power or any
interruption or break down in supply once the supply is started.

3.7.4 The Contractor shall be and remain answerable and liable for any loss or damage or
injury to any person or any property of Government, or other, caused by, arising
from the failure of observance of the Indian Electricity Act, 1910 and Indian
Electricity Rules 1956. Sufficient lighting as directed by the Circle Agriculture
Officer shall be provided by the Contractor at his cost and risk in the working area
and in the ancillary areas.

4. ERRORS, OMISSION AND DISCREPANCIES :

In all cases of omission, doubt, or discrepancies in the dimensions or description in the
drawings and items of work, it shall be referred to the Circle Agriculture Officer
whose clarification and elaboration shall be considered as authoritative, subject to
provision of clause No.30 of the B-1 Form Conditions of Contract. The Contractor
shall be held responsible for any error that may occur in the work through lack of
such reference and precautions.

5 DATA TO BE FURNISHED BY THE CONTRACTOR

5.1 The Contractor shall submit to the Circle Agriculture Officer within a fortnight of the
award of Contract, a list of the construction plant and equipment to be used for
the execution of work and the names and qualifications of his staff assigned to
supervise the work

5.2 Immediately after receipt of the Work Order to commence the work, the
Contractor shall submit to the Circle Agriculture Officer for approval, the plans in
triplicate showing the location of his work- shop and storage building, storage
yards, offices, Contractor™s colony (including its services) and housing facilities

which he proposes to erect at site. Suitable housing arrangements for the labours
employed by the Contractor or his piece workers will be the Contractor's responsibility and the
location of huts shall be in the prescribed area only, which shall be got approved from the Circle

Agriculture Officer

5.3 No change in the approved layout shall be carried out without the written approval of the Circle Agriculture
Officer
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6. USE OF SITE

6.1 The Contractor shall be permitted to use the following for the bonafide
purpose of the execution of this Contract, free of charge.

1)  The site required for construction of the work
ii) The approach and haul roads constructed by Government subject to para 3.6.1.

iii) The quarries for stones, sand and surkhi and the Government land required for
Contractor*s buildings and storage yards.

Use of quarries will be subject to Royalty charges as per para 10 below. The
extent of land required by the Contractor shall be decided by the Circle
Agriculture Officer at his sole discretion.

6.2  All areas of operation including those for his staff and labour colonies, handed over to
the Contractor shall be cleared and handed back in good condition to the Circle
Agriculture Officer except areas under works constructed in accordance with this
Contract or those for which specific approval has been obtained from the Circle
Agriculture Officer

6.3 Wherever possible and desirable, the Contractor shall preserve all existing
vegetation adjacent to the site, which does not interfere with the construction, as
determined by the Circle Agriculture Officer

6.4 The land shall, as herein before mentioned, be handed over back to the Sub Divisional
Agriculture Officer, DEGLOOR within six months after the completion of the work
under this Contract. Also no land shall be held by the Contractor longer than the Circle
Agriculture Officer shall deem necessary and the Contractor shall on due notice by the
Circle Agriculture Officer, vacate and return the land which the Circle Agriculture
Officer may certify as no longer being required by the Contractor for the purpose of the
work, failing which the Contractor shall be liable to pay rent for the land so occupied,
at the rate prescribed by the Circle Agriculture Officer

7. CERTIFICATE

The Contractor should certify. After careful study and with due diligence, I hereby
certify that all the lead charges, lift charges, etc. for various construction materials
are included in the rate of the items and no claim will be put forth by me on this
account.

8. ROYALTIES
All quarry fees, royalties, octroi dues and ground rent for stacking materials, it any,
shall be paid by the Contractor. The amount of royalty shall be deducted from
R.A. Bill as per prevailing rate & will be released only after submission of receipt
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from Revenue Authority, if the Contractor fails to submit the receipt same amount
will be directly paid to the Revenue Authority.

9.  PROGRAMME TO BE FURNISHED

9.1 As soon as practicable after the acceptance of Tender, but not later than 15 days, the

9.2

Contractor shall submit to the Circle Agriculture Officer for his approval, a
program showing the procedure and method by which he proposes to carry out the
works, and shall whenever required by the Circle Agriculture Officer furnish
particulars in writing of his arrangements for carrying out works and the
construction plant, temporary works, etc that he intends to use or construct as the
case may be. No extra claims shall be admissible except as per the conditions
provided for in the Tender.

For guidance in preparing the programme for dates by which the various

items shall be executed are given below.

Cumulative % of work quantity period wise

Sr.

Contractors programme
attached separately on page

TOTAL

(AVERAGE)
PERCENTAGE

..to .. ...to ... ..to .. ...to ... Remarks/

Item months

months months months Total

The program on the other items which are not quoted herewith should be matching with the

progress of items given above.

9.3 The submission to and approval by the Sub Divisional Agriculture Officer, DEGLOOR of

such a program shall not relieve the Contractor of any of his duties or
responsibilities under this contract.

10. SETTING OUT
10.1 The Contractor shall be responsible for the true and proper setting out of the works and

for the correctness of the position, levels, dimensions and alignment of all parts of
works and for the provision of all necessary instruments, appliances and labour in
connection therewith. If at any time during the progress of works, any error shall
appear or arise in the position, level dimensions or alignment of any parts of the
works, the Contractor shall rectify such error to the satisfaction of the Circle
Agriculture Officer without any extra cost to the Government.

10.2 For the purpose of setting out, two end bench marks of which values shall be furnished

by the Circle Agriculture Officer shall be provided by the Department near the
site of work. The locations of such bench marks shall be apexes or the centre line
or at appropriate locations specified by the Circle Agriculture Officer All setting

Signature of Contractor No. of corrections SUB DIVISIONAL AGRICULTURE

OFFICER, KINWAT



72

out shall be with reference to these bench marks and any errors, for the purpose of
para 12.1 and 12.3, shall be with reference to these marks and levels.

10.3 The checking of any setting out or of any line or level by the Circle Agriculture Officer
or his agent shall not in any way, relieve the Contractor of his responsibilities for
the correctness thereof and the Contractor shall carefully protect and preserve all
bench marks, site rails and other things used in setting out of the works.

10.4 Signing field books, longitudinal sections and cross sections

Before starting the work and before any work is covered, levels for plotting the longitudinal
and cross sections of the portions of the work shall be taken by the Circle
Agriculture Officer or his authorized representative in the presence of the
Contractor or his authorized agent, who shall sign the field books (on the same
day) and plans showing the longitudinal and cross sections, in token of
acceptance. If the Contractor fails to sign, the levels recorded by the Circle
Agriculture Officer or his representative shall be final and binding on the
Contractor. For this purpose of taking levels a suitable date shall be fixed by the
Circle Agriculture Officer and intimated to the Contractor at least three days in
advance. If the Contractor or his duly authorized agent fails to attend on the
appointed date, the levels shall be taken in his absence and such levels and
longitudinal and cross sections based thereon, shall be final and binding on the
Contractor.

11. FOSSILS, ETC.

11.1 All gold, silver, oil or other minerals of any description and all precious stones, relics,
fossils, coins, articles of value, articles of antiquities, old structures and other
remains or things of geological, archaeological or religious interest discovered in
or on the site of work shall be the absolute property of the Government and all
measures shall be taken by the Contractor to protect the same from any damage or
removal, and immediately upon discovery, the Contractor shall inform the Circle
Agriculture Officer of the find.

12. PATENT RIGHT

12.1 The Contractor shall indemnify the Circle Agriculture Officer from and against all claims
and proceedings for, or on account of, infringement of any patent right, design,
trade marks, or other protected rights in respect of any construction, plant,
machine work or materials used for, or in connection with, the works of
temporary or permanent nature and from and against all claims, demands,
proceedings, damages, cost charges and expenses whatsoever incurred in relation
thereto.

13. NIGHT WORK

13.1 When work has to be carried out at night, the Contractor shall obtain written permission
of the Circle Agriculture Officer In the event of such sanction being granted,
proper arrangements for supervision, lights, etc. shall be made to the satisfaction
of the Circle Agriculture Officer
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14. PROTECTION OF MATERIALS
14.1 Materials shall be transported, handled and stored on the site in such a manner as to
prevent, damage, deterioration or contamination.

15. PRECAUTION DURING FLOODS AND RAINS
15.1 It is the responsibility of the Contractor to preserve and maintain in safe condition
all work, materials, machinery and tools from floods and rain and no
compensation will be paid on any account.

16. PASSING OF FOUNDATIONS-
16.1 After the completion of excavation work the same will be checked and passed by the
Circle Agriculture Officer

17.  WORK ORDER BOOK

17.1 The Contractor shall supply and maintain a bound work order book at the work site as
directed by the Circle Agriculture Officer and shall make it available to the Circle
Agriculture Officer or his representative, whenever requested. The work order
book should have pages in triplicate and triple carbon papers should be provided
with them. The Circle Agriculture Officer or his representative may record orders
regarding works in this book, leaving the original copy in the book and removing
the second and third copies to take with him. All orders recorded in these work
order books shall be deemed to have been served on the Contractor.
On completion of the work, all the work order books shall be handed over to the
Circle Agriculture Officer

18.  WORK ORDER BOOK

18.1 The Contractor shall supply and maintain a bound work order book at the work site as
directed by the Circle Agriculture Officer and shall make it available to the Circle
Agriculture Officer or his representative, whenever requested. The work order
book should have pages in triplicate and triple carbon papers should be provided
with them. The Circle Agriculture Officer or his representative may record orders
regarding works in this book, leaving the original copy in the book and removing
the second and third copies to take with him. All orders recorded in these work
order books shall be deemed to have been served on the Contractor. On
completion of the work, all the work order books shall be handed over to the
Circle Agriculture Officer

19. NO CLAIMS ON ACCOUNT OF DELAY DUE TO DEPARTMENTAL OR OTHER
CONTRACTOR'S WORK
19.1 Delay on account of holding up work under this Contract due to the execution of work
such as drilling and grouting, laying of pipes for construction of sluice and
penstock, erection of gates for the irrigation and power outlets and other works
being carried out simultaneously either by the Department or any other
Contractor, shall not form reason for any claims by the Contractor.
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20. EMBEDDED PARTS

20.1 Installation of all embedded parts such as for gates for penstock, irrigation outlets, pipes
for penstock and construction of sluice or any other metal work (either supplied
by the Department or bought by the Contractor at his own cost) stands included in
the relevant item of Schedule ”B”. No extra payment will be made for
the installation of this embedded metal work or for delays or for interruptions
arising there from.

20.2 The Contractor shall allow free use of gangways, etc. if any constructed by him, for
Department work

21. CO-ORDINATION WITH OTHER CONTRACTORS

21.1 Where other agencies, including the Department, are working in the same area for works
other than those included in this Contract, the Contractor shall co-operate with
these agencies to the fullest extent and shall allow them reasonable facilities and
co-ordination for execution of their works simultaneously and satisfactorily, as
intended in the Contract conditions, specifications and drawings.

Should there be a dispute or disagreement between the Contractor and the other agencies for
any cause whatsoever, the same shall be referred to the Circle Agriculture Officer
whose decision regarding the co-ordination, co-operation and facilities to be
provided by all the Contracting agencies to the others shall be final and binding
on all parties and such decision shall not vitiates any Contract nor absolve the
Contractor of his responsibilities under this Contract nor form the ground for any
claim or compensation.

22. DEFINITION OF THE TERM CIRCLE AGRICULTURE OFFICER
22.1 The Circle Agriculture Officer means the Sub Divisional Agriculture Officer,

DEGLOOR directly in charge of the work or any other officer duly authorized on
his behalf.

23. SUB-SURFACE CONDITIONS:

23.1  The probable rock line as roughly assessed from logs of the various bores and trial pits
taken along and in the region of the various elements of works are shown on the
drawings. The cores of these logs are available for inspection at site. The Contractor
shall study the actual cores and draw his own conclusions as to the stratigraphy and
nature of the materials. The Contractor shall acquaint himself with the local geology
including the intertrappen layers, brecciaed rocks and water bearing possibilities of the
softer strata that are expected to be encountered. The Contractor shall bear full
responsibility for his deductions and conclusions as to the nature and condition of the
rock and other materials and any difficulties associated with their excavation and use.

24. DEATH, BANKRUPTCY, ETC:

24.1 If the Contractor shall die or commit any act of bankruptcy, or being bankrupt
commences winding up, the executors, successors or other representative in liquidation
or any person in whom the Contract may become vested, shall forthwith give notice
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thereof in writing to the Government and shall for one month, during which he shall
take all reasonable steps to prevent a stoppage of work, have the option of carrying out
this Contract subject to his or their providing such guarantee as may be required by the
Government, to the value of work remaining unexecuted. In the event of stoppage of
work, the period of option under this clause shall be fourteen days only. Should the
above option be not exercised, the Contract may be terminated by Government by
notice in

writing to the Contractor. The power and provisions reserved to Government in

this Contract of taking of the work out of Contractor*s hand shall immediately

become operative.

25. REFERENCE TO STANDARD SPECIFICATIONS:

25.1 The specifications of the work as attached to this Contract are drawn with a specific
reference to site conditions and do not everywhere include the details of standard tests
and procedures, which are already laid down and available in the current Indian
Standard Specifications. Whenever such details are not specified in this Contract,
provisions under the current Indian Standard Specification and the Standard
Specification (1965, and as amended from time to time) of Government of Maharashtra
shall be deemed to be applicable.

26 PAYMENT OF THE RUNNING ACCOUNT BILLS
26.1 With references to clause 10 of B-1 form the payment of the bills will be
made monthly.

26.2 If due to paucity of fund availability the payment is not made at regular intervals, no
claim on this account will be entertained.

27. INCOME TAX

27.1 GST as per informed or amended Rule during contract period, whether
measured bills, advance payment or secured advance

The Tender rates are inclusive of all taxes, rates, cesses and are also inclusive of the Leviable
tax in respect of sale by transfer of property in goods involved in the execution of
work contract under the provision of rule of Maharashtra value added tax act 2005
for the purpose of levy of tax.

28. ENGAGEMENT OF APPRENTICE

28.1 It is obligatory on the part of the Contractor to engage requisite number of apprentices by
the State Apprenticeship Advisor and train them in the Bldg. trade (such as (i)
Brick layer Bldg. Constructions, (ii) Carpenters and (iii) Plumbers as well as
black smith) which have been specified designated trades under the
Apprenticeship Act. 1951.
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DEPARTMENT“S ASSISTANCE

29.1 Though there is difficulty in procuring Explosives, tubes, tyers, food grains and other such

30.

materials and commodities the Department can not and does not undertake any
responsibility for assured supplies thereof. However the department will assist the

Contractor in forwarding recommending, his requirements for the work to proper authorities
for all these articles without any commitment on the part of the Department.

ARBITRATION

30.1 In case of any dispute between the Contractor and the Government in any matter

whatsoever, it shall be resolved as per the provisions of Clause 30 of the B-1 form
and in no circumstances reference to the Arbitration Act will be entertained .

31. PRICE VARIATION CLAUSE

If during the operative period of the Contract as defined in condition (i) below, there shall be

M
2
3)
“)
)

any variation in the consumer Price Index (New Series) for Industrial Workers for
Kolhapur center as per the Labor Gazette published by the Commissioner of Labor,
Government of Maharashtra and/or in the wholesale Price Index for all commodities
prepared by the Office of Economic Adviser, Ministry of Industry, Government of India,
or in the Price of petrol/Oil and lubricants and major construction materials like bitumen,
cement, steel, various types of metal pipes etc., then subject to the other conditions
mentioned below, price adjustment on account of
Labour Component

Material Component
Petrol Oil and Lubricant Component
Hysd and Mild Steel Component

Cement component

calculated as per the formula hereinafter appearing, shall be made. Apart from these, no other

adjustment shall be made to the contract price for any reasons whatsoever. Component
percentage as given below are as of the total cost of work put to tender. Total of Labour,
Material and POL components shall be 100 and other components shall be as per actual.

1. Labour component - Kl-o %

2. Material components - K2 i %

3. POL components - K3 -...... %

4. Hysd and Mild Steel Component - ACTUAL

5. Cement component - ACTUAL
Star rate for cement =Rs. ......... /- per MT  Star rate for steel =RSe.cooiiiiiienn. /-
per MT
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Note :- If Cement, Steel Bitumen C.I. & D.I. pipes are supplied on schedule A then respective
components shall not be considered. Also if particular components are not

relevant same shall be deleted.

Formula for labour component

Vi=085XPX[K/ X(L —Lo)]

100 Lo
where,
Vi = Amount of price variation in Rupees to be Allowed for Labour
component.
P = cost of work done during the quarter under consideration minus

royalty charges, the cost of cement and HYSD and Mild Steel,
calculated at the basic star rates as applicable for the tender, consumed
during the quarter under consideration.

K = percentage of labour component as indicated above .
Lo = Basic consumer price index for Pune center shall be average
consumer price index of preceding the month in which the last

date prescribed for receipt of tender, falls.

L = Average consumer price index for Punecenter for the quarter under
consideration.

Formula for Materials Component:

V=085 XPX[EKa X(Mi=Mpd)]100 M,
where,

V2= Amount of price variation in Rupees to be Allowed for Material component.
P = cost of work done during the quarter under consideration minus royalty charges, the cost
of cement and HYSD and Mild Steel, calculated at the basic star rates as
applicable for the tender, consumed during the quarter under consideration.

K>= percentage of Material component as indicated above.

M, = Basic wholesale price index for All India center shall be average consumer price index of
preceding the month in which the last date prescribed for receipt of tender, falls.

M= Average wholesale price index for All India center for the quarter under consideration.
Formula for POL Component

V3=085XPX[K; X (P =Pg)]100 Py

where,
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V3= Amount of price variation in Rupees to be Allowed for POL component.

P=  cost of work done during the quarter under consideration minus royalty charges, the cost
of cement and HYSD and Mild Steel, calculated at the basic star rates as applicable for
the tender, consumed during the quarter under consideration.

Ksz= percentage of POL component as indicated above .

Po = Average price of HSD at Mumbaiof preceding the month in which the last date
prescribed for receipt of tender, falls.

Pi=  Average price of HSD Mumbai at for the quarter under consideration.

The Fallowing Condition Shall Prevail

i) The operative period of the contract shall mean the period commencing form the date
of work order issued to the Contractor and ending on the date on which the time
allowed for the completion of the work specified in the contract for work; expires,
taking into consideration the extension of time-limit, if any, for completion of the
work granted by the engineer under the relevant clause of the Conditions of
Contract, in cases other than those, where such extension is necessitated on
account of default of the Contractor. The decision of the engineer as regards the
operative period of the contract shall be final and binding on the Contractor.
Where any compensation for liquidated damages is levied on the Contractor on
account of delay in completion or inadequate progress under the relevant contract
provisions, the price adjustment amount for the balance of work from the date of
levy of such compensation shall be worked out by pegging the indices L0, MO
and PO and also CLO0, SLO to the levels corresponding to the date from which such
compensation is levied.

ii) The price variation shall be determined during each quarter as per formula given
above in this clause.

ii1) The price variation under this Clause shall not be payable for the extra items
required to be executed during the completion of the work and also on the excess
quantities of items payable under the provisions of Clause-38 of the contract form
B-1. Since the rates payable for extra items or the extra quantities under Clause38
are to be fixed as per current DSR or as mutually agreed to, yearly revision till
completion of such work. In other words, when the completion / execution of
extra items as well as extra quantities under Clause-38 of the contract form B-1
extends beyond the operative date of the DSR, then rates payable for the same
beyond the date shall be revised with reference to the current DSR, prevalent at
the time, on year to year basis or revised in accordance with mutual agreement
thereon, as provided for in the contract, whichever is less.

iv) This clause is operative both ways, i.e. if the price variation as calculated above is
on the plus side, payment on account of the price variation shall be allowed to the
Contractor and if it is on the negative side, the government shall be entitled to
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recover the same from the Contractor and the amount shall be deductible from
any amounts due and payable under the contract.

V) To the extent that full compensation for any rise or fall in costs to the Contractor
is not entirely covered by the provision of this or other clauses in the contract, the
unit rate and prices included in the contract shall be deemed to include amount to
cover the contingency of such other actual rise or fall in costs.

32. INSURANCE FOR CONTRACT WORK

The Contractor shall take out an Insurance Policy or Policies so as to provide adequate
mnsurance cover for the execution of the awarded Contract work from the ,,Director of
Insurance, Maharashtra State, Mumbai- 400 051° only. Its postal address for
correspondence is ‘264, Mhada, opposite Kalanagar, Bandra (E), Mumbai - 400 051,
(Tel. No. 26438403) (Fax) 26438461/26438690, Insurance policy/policies taken out from
any other company will not be accepted. However, if the Contractor desires to effect
insurance with the local office of any other insurance company, the same should be under
the co-insurance-cum-servicing arrangements approved by the Director of Insurance. If
the policy taken out by the Contractor is not on a co-insurance basis (G.LF. 60% and
insurance company 40%) approved by the Government Insurance Fund, the policy will
not be accepted and the amount and the premium calculated by the Director of Insurance
will be recovered directly from the amount payable to the Contractor for the executed
work.

SPECIAL CONDITIONS FOR THE MATERIAL TO BE BROUGHT BY THE
CONTRACTOR - DELETED

34. MODE OF PAYMENT OF THE QUANTITIES OF EXCAVATION, MASONRY

AND CONCRETE ITEMS EXECUTED IN EXCESS OF 125%

Clause No. 38 of B-1 Tender form pertains to payment of quantities of different items of

schedule 'B' in excess of 125% of the Tendered quantities. It is to be clarified that in case
of items of excavation in soft strata and hard strata in the present Tender, this clause will
become applicable only if the total quantity of excavation (i.e. quantity given for
excavation in Part-I or Part-II. excavation in soft strata and quantity given for excavation
in hard strata) exceeds by 125% during execution. Quantity of excavation in Part-I (soft
and hard strata) and in Part-1I (soft and hard strata) will be considered separately for this
purpose. For payment of quantity executed in excess of 125% of total quantity of
excavation, the following procedure will apply.

EXECUTED QUANTITY OF INDIVIDUAL ITEM EXCAVATION

CASE-1

Where the quantity of excavation executed exceeds 125% total of tendered quantity of items of
excavation in soft strata and hare strata, but quantity executed of anyone of the individual
items is less than or equal to the tendered quantity, for that item all the excess quantity beyond
125% of total tendered quantity in items of excavation in soft hard strata, will be paid by
revising therate of only that item where excess has occurred.

CASE—2
Where total quantity of excavation executed for both items (excavation in soft strata and hard
strata) exceeds 125% of the total tendered quantity, quantity in excess of 125% of total
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tendered quantity will be distributed in the ratio of executed quantity of individual item of
excavation to total executed quantity of item of excavation is soft strata and hard strata.

Total executed quantity of items of excavation in soft strata and hard strata will be paid by
revising the rate of individual items as per clause 38 (2) subject to the provision that the
revision of rate will be applicable only for the quantity of individual item executed beyond
125% of the Tendered quantity.

In case if executed quantity is less than 62% of the total quantity of excavation in soft strata
and hard strata, these will be treated on similar lines as (1) and (2) above.

CASE-3

Where total quantity of all masonry items taken together exceeds 125% of the total tendered
quantities of all masonry items, quantity in excess of 125% of total tendered quantity will be
distributed in the ratio of executed quantity of individual item of masonry to total executed
quantity of all masonry items taken together. Total executed quantity of items of masonry will
be paid by revising the rate of individual items as per clause 38 (2) subject to the provision that
the revision of rate will be applicable only for the quantity of individual item executed beyond
125% of the Tendered quantity.

In case of executed quantity less than 62% of the total quantity of all masonry items, these will
be treated on similar lines as (1) and (2) above.

CASE-4

Where total quantity of all concrete items taken together exceeds 125% of the total tendered
quantities of all concrete items, quantity in excess of 125% of total tendered quantity will be
distributed in the ratio of executed quantity of individual item of concrete to total executed
quantity of all concrete items taken together. Total executed quantity of items of concrete will
be paid by revising the rate of individual items as per clause 38, (2) subject to the provision
that the revision of rate will be applicable only for the quantity of individual item executed
beyond 125% of the Tendered quantity.

In case of executed quantity less than 62% of the total quantity of all concrete items, these will
be treated on similar lines as (1) and (2) above.

CASE-5

Where total quantity of all pitching (available + borrow) items taken together exceeds 125% of
the total tendered quantities of all pitching (available + borrow), items quantity in excess of
125% of total tendered quantity will be distributed in the ratio of executed quantity of
individual item of pitching to total executed quantity of pitching (available + borrow) items
taken together. Total executed quantity of items of pitching will be paid by revising the rate of
individual item as per clause 38(2) subject to the provision that the revision of rate will be
applicable only of the quantity of individual item executed beyond 125% of the tendered
quantity.

In case of executed quantity is less than 62% of the total tendered quantity of all pitching
(available + borrow) items taken together these will be treated on similar lines as in case (1)
and (2) above.
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CASE6

Where total quantity of all rock toe (available + borrow) items taken together exceeds 125% of
the total tendered quantities of all rock toe (available + borrow), items quantity in excess of
125% of total tendered quantity will be distributed in the ratio of executed quantity of
individual item of rock toe to total quantity of rock toe (available + borrow) items taken
together and will be paid by revising the rate of individual item as per clause 38(2) subject to
the provision that the revision of rate will-be applicable only of the quantity of individual item
executed beyond 125% of the tendered quantity.

In case of executed quantity is less than 62% of the total quantity of all rock toe (available +
borrow) items taken together these will be treated on similar lines as it case (1) and (2) above.

CASE-7

Wheretotal executed quantity of all Embankment (1) Hearting (available & borrow) (2) Casing
(available and borrow) items taken together exceeds 125% of the total tendered quantities of
all Embankment (1) Hearting (available & borrow) (2) Casing (available and borrow), items
quantity in excess of 125% of total tendered quantity will be distributed in the ratio of executed
quantity of individual item of Embankment i.e. (1) Hearting (available & borrow) or (2)

Casing

(available and borrow) to total executed quantity of all Embankment (1) Hearting (available &
borrow) (2) Casing (available and borrow), items taken together. Total executed quantity of
Embankment (1) Hearting (available & borrow) (2) Casing (available and borrow) items will
be paid by revising the rate of individual item Embankment i.e. (1) Hearting (available &
borrow) or (2) Casing (available and borrow), as per clause 38(2) subject to the provision that
the revision of rate will be applicable only to the quantity, if individual item executed beyond
125% of the tendered quantity.

In case of executed quantity is less than 62% of the total quantity of all Embankment (1)
Hearting (available & borrow) (2) Casing (available and borrow), item taken together these
will be treated on similar lines as in case (1) and (2) above.

For payment of quantities in excess of 125% of tendered quantity, for items other than
excavation, masonry, concrete and embankment items provision of clause 38(2) of B1 Tender
Form will be applicable.

Payment of work done under items of excavation in soft strata and hard strata will be made

@ 90% of the contract rate in R.A. bills for all excavated quantities; till the final designed levels of
excavation are achieved, as confirmed by Circle Agriculture Officer The cross section as per
design shall be deemed to have been achieved only if no work remains to be executed
between the two adjacent cross section of Canal. 100% payment of contract rate in R.A. bills
may be released only after the work of excavation is completed between two adjacent cross
sections and continuously from one end of canal to the other. No Intermediate reaches will be
considered.

35. ADDITIONAL CONDITIONS
37.1 The Contractor shall have at least 1 No. qualified Engineer/Agril. Supervisor (full
time employees) with a minimum of 3 to 8 years experience assigned to supervise
the work. At least 1 supervisor shall be on site at all times. Engineer on contract
will not be accepted.
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37.2 The Contractor shall have a well established field laboratory necessary for soil

testing, sand testing and concrete sampling (testing equipments should be owned
by him) set up on site, with experienced staff to carry out the tests.

37.3 Quality control on the site shall be the responsibility of the Engineer-in—charge with

37.4

necessary equipment and labour made available by the Contractor. It is
responsibility of the Contractor to prove the site engineer that his work meets the
required specifications. The responsibility of the daily quality control of work will
be of the Site Engineer who will be given necessary guidance and administrative
support from the Engineer in Charge. The Engineer in Charge will be overall
incharge of the quality control on this work. The cost involved with the quality
control on the site is responsibility of the Contractor

All references to “Proctor Density” “Modified Proctor Density” or “Standard

3

Proctor Density” in the Contract documents should be taken to mean "Standard
Proctor Density" in the context of this Contract.

37.5 In executing the work, the Contractor should undertake the earthworks, masonry

works and concrete works simultaneously in order that the work can be completed
within the shortest possible period.

37.6 The final payment to the Contractor will only be made after a Completion Report

for the works has been approved by the Circle Agriculture Officerand the
Certificate of Completion has been issued (as per clause 7 of Conditions of
Contract). The Completion Report is to comprise of (1) record drawings (2)
quality control records (3) excess/saving note (4) materials test reports and (5) a
Completion Inspection Survey of all components with design compliance certified
by Circle Agriculture Officer

36. FORMATION OF WATER USERS CO-OPERATIVE /ASSOCIATION

37.

38. CONDITION RELATING TO INSURANCE OF CONTRACT WORKS

The Contractor shall take out necessary Insurance Policy / Policies (viz. Contractors All
Risks Insurance Policy, Erection All Risk Insurance Policy, as decided by the directorate

of Insurance) so as to provide adequate insurance cover for execution of the awarded
contract work for total contract value and complete contract period COMPULSORILY
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from the Directorate of Insurance, Maharashtra State, Mumbai only. Its postal address for
correspondence is 264, MHADA first floor, Opp. Kalanagar, Bandra (East), Mumbai-51.
(Telephone No. 022-26590403 / 26590690 and Fax No. 022-26592461 / 26590403)
Similarly, all workmen appointed to complete the contract work are required to insure
under workmen®s compensation insurance policy taken out from any other company will
not be accepted. If any Contractor has not taken out the insurance policy from the
Directorate of Insurance, Maharashtra State, Mumbai or has effected insurance with any
insurance company, the same will not be accepted and 1% of the tender amount or such
amount of premium calculated by the Government Insurance Fund will be recovered
directly from the amount payable to the Contractor for the executed contract work and
paid to the Directorate of Insurance, Maharashtra State, Mumbai. Directorate of
Insurance reserves the right to distribute the risks of insurance among the other insurers.

GENERAL SPECIFICATIONS FOR THE WORK OF

DISILTING AND NALADEEPNING AT KERUR ND 4 ON MR-50/02/14/1,2 ,3,4
GV 112/03/02 TALUKA- BILOLI DIST NANDED
PMKSY-2 GB 8 TO 10
TQ. DEGLOOR DIST. NANDED

INDEX
ITEM PARTICULARS PAGE NO.
NO. From To

1 STRIPPING
2 EXCAVATION ( Section- 1)
3 DRILLING ( Section- 2)
4 REINFORCEMENT ( Section- 3)
5 CEMENT CONCRETE ( Section- 4)
6 QUARRY SPAULS, DRILLING HOLES  (Section- 5)
7 CASING EMBANKMENT. ( Section- 6)
8 EARTH FILLING ( Section- 7)
9 ROYALTY CHARGES( Section- 8)
10 SPECIAL CONDITIONS FOR THE MATERIAL TO

BE BROUGHT BY THE CONTRACTOR (

Section- 9)
11 DESIGN AND DRAWING ( Section- 10)
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SECTION -1
ED EXCAVATION
ED-E: SCOPE
Excavation is mainly classified to its purpose under
1) Excavation for bund.

2) Excavation for leveling.

The item includes furnishing of all tools, plant, labour and material required for carrying out
excavation in all strata including conveyance and disposal in a manner hereinafter specified
and all operations within the intent and purpose of the item.

The item of excavation for other purposes shall include furnishing of all tools, plant, labour and
material required for carrying out excavation in different strata for the various parts as denoted
in the drawings, and removing and disposal in a manner hereinafter specified with all leads and
lifts, maintaining the excavated slopes and trenches and all operations covered within the intent
and purpose of the item. the rate also includes excavation in wet and moist conditions occurred
in.

ED-E2: CLEARANCE OF SITE OF WORK
All areas required for the construction of the dam and appurtenant works and the surface of all
borrow pits shall be cleared off all trees, stumps, bushes, roots vegetation and other
objectionable materials. All such materials shall be removed from the site so as not to interfere
with construction and maintenance of the project and shall be disposed off as directed by the
Circle Agriculture Officer to such disposal areas as directed. All trees cut and all materials
from the dismantled structures shall be the property of government and shall be stacked at
suitable places as directed by the Circle Agriculture Officer

The cost of clearance as specified above is deemed to be included in the item of
excavation for dam and appurtenant works.

ED-E3: BASE LINES AND GRADES

Before starting the work, one reference line and Bench Marks will be established by the
department. Permanent base lines and cross lines shall be established by the Contractor at
sufficiently close intervals with Bench Marks at all end points to serve as ‘“Reference Grid”.
The Contractor shall provide at his expense all templates, pillars and stakes, equipment
materials and labour for establishing the Grid lines and the pillars, and shall be responsible for
their maintenance during the whole season of construction. These shall be laid out with the
prior approval of the Circle Agriculture Officer. No base line or bench marks or reference
marks shall be used as reference line for the work, without prior approval of the Circle
Agriculture Officer The Contractor shall maintain a certified copy of such approved reference
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lines, bench-marks and levels and shall not remove any of them without the prior approval of
the Circle Agriculture Officer

The reference points and pillars, already established by the department in the works
area shall be fully protected and maintained by the Contractor. He shall repair and rebuild the
same in case of any damage, intentional or otherwise.

The Contractor shall layout the work from the reference base lines in consultation with
the Circle Agriculture Officer and shall be responsible for the correctness of all measurements
and levels in connection therewith notwithstanding the fact that the same might have been
checked by the staff of the Circle Agriculture Officer

The Contractor shall be responsible for the proper execution of the work to such lines
and grades as may be specified in the drawings or established or indicated by the Circle
Agriculture Officer from time to time.

ED-E4: CLASSIFICATION OF STRATA

The strata of excavation shall be classified as under:- 1)
Hard strata.

2) Soft strata with soft rock.

DEFINITION OF STRATA

HARD STRATA

This shall include all rocks occurring in masses which normally needs regular blasting for
quarrying (Note: It shall also include rock which owing to the proximity of building or for any
other reasons has to be cut by means of chisels or wedges). It shall also include boulders in
mass , isolated boulders in mass and isolated boulders over 0.1 cum each, which normally
require blasting or wedging and breaking for removal.

SOFT STRATA WITH SOFT ROCK

This shall include all material which is rock but does not need blasting and could be removed
with pick, bar and shovel. It shall also include boulders up to 0.1 cubic meter each which
normally do not need blasting and could be removed with a pick, bar and shovel.

This shall include all kinds of materials such as shale, indurate clay, soil, silt, sand, gravel, sole,
average and hard murum and any other material which can best be removed with a shovel after
loosening with pick and / or bar. It shall also include isolated boulders up to 0.1 cubic meter
each which normally do not need blasting and could be removed with a pick, bar and shovel.

At the change of the strata the Contractor shall inform the department in writing before
proceeding with the excavation in the hard strata. The Circle Agriculture Officermay thereupon
cause to take levels of the finished excavation in the soft strata.

The decision of the Circle Agriculture Officer regarding classification of strata shall be
conclusive and binding on the Contractor. No distinction shall be made whether the material is

dry or wet.

ED-E6: SHORING AND STRUTTING
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MAINTENANCE OF EXCAVATION SLOPES

Any shoring and strutting required during construction shall be deemed to be covered by the
rates quoted for the items. The Contractor shall be responsible for the adequacy of the
excavated stuff. If at any particular location the Contractor considers it necessary, in the
interest of safety to provide safety measures, shall forthwith bring the same to the notice of
Circle Agriculture Officer and obtain the orders thereon. Such additional excavation shall be
paid for at the rates accepted for the particular class of material.

Before excavation of the trenches to the final slopes it is necessary that the Contractor shall
first ascertain the strata classification by excavating a pilot section and only after the strata is
classified, adjust the said slopes to final designed section. The Contractor is not entitled for any
extra payment on this account and the tendered rate is deemed to be inclusive of it.

SLIPS

Every precaution shall be taken to prevent slips. But should slips occur, the slipped material
shall be removed to slopes as directed. Removal of such material shall not be paid for. No
compensation shall be paid to the Contractor because of mishaps arising out of slips.

ED-ES: EXCAVATION OUTLINE AND PAY LINE FOR OTHER THAN
FOUNDATION STRUCTURE

All excavation shall be performed in accordance with the lines, grade levels and dimensions
shown in the drawing or established by the Circle Agriculture Officer The dimensions shown
in the drawing are tentative. During the progress of work it may be found necessary or
desirable to vary the slopes or the dimensions of excavation from those specified in the
drawings. The side slopes to the excavations shall be as steep would stand with safety as
decided by the Circle Agriculture Officer and, slopes would be normally as per table given
below or less subjects to safety.

Table Slope Table Slope Table Slope
Sand 1:1 HM /HMB Va:l SR above 3 m depth 1/4:1
Soil Y1 SR.&HR Upto3m Vertical HR above depth 3 m 1/8:1
/SM

If the slopes established are found to be steeper and likely to slip, they shall be made flatter
removing the additional material and introducing suitable berms if possible and stable faces
established as decided by the Circle Agriculture Officer The additional excavation when
ordered by the Circle Agriculture Officer will be paid at the rates accepted for excavation for
the particular class of material.
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PAY LINES AND EXCESS EXCAVATION IN CASE OF FOUNDATION OF
STRUCTURES

No payment shall be made for the work done beyond the specified pay lines. Payment lines for
different strata for all excavation is defined as the lines starting from the outer dimensions of
masonry of concrete at foundation levels and sloping up confirming to the side slopes as above
specified in the table above.

Not withstanding standards given hereinbefore for the excavation outlines and Contractor shall
take care to see that no slips or accidents occur and that the slopes are stable if necessary he
shall carry out necessary shoring and strutting at his own cost.

Any or all excavation carried out by the Contractor for any purpose or reasons shall unless
ordered in writing by the Circle Agriculture Officer be at the expense of the Contractor and if
the unauthorized excavation has to be filled with concrete or masonry or with materials as
specified by the engineer-in-charge, filling so needed, shall be carried out by the Contractors as
per the specifications of the respective items of works at his own expense.

ED-E9 DISPOSAL EXCAVATED OF MATERIALS
Deposition of excavated stuff clears off traffic lines, etc.

Before any excavation is started, the deposition of spoil shall be carefully planned so as not to
obstruct traffic lines required for transport of the construction materials.

The excavated material shall be dumped sufficiently clear off the edges of excavation so as not
to endanger stability of the excavation and also permit ample space for tramways, lorry
patches, installation of lifting and pumping devices, stacking construction materials, etc.

CONVEYANCE OF MATERIAL

All the excavated materials from excavation shall be selected by removing roots, grass, organic
matter, and other objectionable matter and be sorted out into different types of materials for use
in different zones of the dam as directed by the Circle Agriculture Officer The same shall be
loaded in the vehicles proceeding directly to the place of use except such material as is required
to be stockpiled.

MODE OF HEAPING OTHER USEFUL MATERIALS

The useful materials that cannot be used directly shall be heaped in separate area with reference
to the nature of the material. Stockpiles shall be of as regular size as possible allowing of easy
measurements.

The material once heaped shall be utilized as and when and where required and as directed by
the Circle Agriculture Officer The cost of complete item of excavation includes the cost of
rehandling of the materials so temporarily heaped and reused.
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THE FREE USE OF USEABLE EXCAVATED SPOIL

All usable spoils of excavation whether done by the Contractor or department or through other
agencies fixed by the department will be available free of cost for use by the Contractor on the
construction of the dam only, when it is not required by the department.

DISPOSAL OF WASTE MATERIALS
The waste materials shall be heaped in spoils banks in regular shape with suitable slopes as
directed and properly trimmed so as to present a neat appearance of that may be wasted in
other approved locations. The spoil-banks shall be located in such a way that they will not
interfere with the natural flow of the river.

No material shall be wasted where it will be detract from the appearance or interfere
with the accessibility of completed structures. Excavated materials shall not be carelessly
thrown over the premises and shall be deposited directly in permanent positions consistent with
proper execution of work. The rate of disposal is included in the excavation item

LEADS AND LIFTS
The unit price shall include all leads and lifts in the above operations as per RSR of water
Resources Dept

ED-E10: MEASUREMENTS AND PAYMENTS

The measurements shall be based on areas of cross section taken normal to the axis of structure
of its part of the original ground surface and the surface of finally completed excavation within
the pay lines, taken at every 15 meters along with axis of structure of its part. Where there is
abrupt change in depth, additional cross section may taken at the discretion of the Circle
Agriculture Officer Levels along the cross section shall be taken at every 15 to 20 meters or 5
meters as per exigency of work.

During the execution of the work, running payments for the items of the excavation will be
made to Contractor at 90% of his tender rate for the item. The remaining payments for this
item will be progressively released depending upon the progress of completion of the item of
excavation. The part rate will be reviewed by the Circle Agriculture Officer when he feels
necessary and decision of the Circle Agriculture Officers hall be final and binding on the
Contractor. During the excavation of the work, running payment for the items of excavation
will be made to the Contractor on the basis of cross sectional measurements.

MODE OF MEASUREMENT AND PAYMENT :
No separate payment will be made for this preparation work as it considered to be included in
the rates for the excavation and/proceeding earth, concrete or masonry work.
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SECTION - 02

DRILLING — DELETED

ECTI -

QUARRY SPAULS - DELETED
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SECTION _¢6
ED-B : PROVIDING EMBANKMENTS

(With materials either from Borrow areas or useful approved materials from compulsory
excavation)

ED-B 1: SCOPE

The item of embankment shall include furnishing all tools, plants, labours and materials
required, stripping of the borrow areas, excavating the materials from the borrow areas,
conveying the same and placing the same, of the useful materials from compulsory excavation
for COT, masonry dam foundation, drains, etc. in specified layers for embankment, including
watering and mixing (or drying as the case maybe ) and mechanical compaction to specified
density and moisture content for each type of material and performing all operations necessary
and ancillary thereto.

ED-B 2: BORROW AREAS

GENERAL

All materials required for construction of embankment, or backfill, which are not available
from the compulsory excavation (for cut off trench, masonry dam foundations, drains, etc.)
shall be obtained from the contractors own borrow areas. Borrows pits shall be opened at the
location and to the limits, as per directions of the Circle Agriculture Officer. As far as
practicable the borrow areas going under submergence on up-stream side shall be tacked first.
The contractor is expected to have his own prospecting carried out before tendering for the
works. The data presented therein are to be taken only as guidance and no claims shall be
entertained in further due to lack of conformity between the natures and quantity of material
actually met with during construction.

PRIOR APPROVAL TO BORROW AREA BEFORE START OF WORK
Before any borrow area is opened the material from the borrow area to be used particular zone
in the earth dam should be got approved from Circle Agriculture Officer

STRIPPING OF BORROW AREAS

Before opening of borrow area from where the material is to be obtained, the area shall be
cleared off all trees, stumps, etc. and stripped to remove the top soil, humus, vegetable matter
organic matter, roots, rubbish, and all other objectionable material which is unsuited for the
purpose for which the borrow pits to be excavated. All such materials shall be removed to such
disposal areas as directed by the Circle Agriculture Officer. In no case shall the stripped
material be allowed to contaminate the material going into the embankment. All trees cut shall
be the property of Government and shall be stacked at suitable place as directed by the Circle
Agriculture Officer

The rate for embankment including use of material from borrow areas includes the clearing and
stripping the borrow areas and disposing the waste material as directed. The cleared and

Signature of Contractor No. of corrections SUB DIVISIONAL AGRICULTURE
OFFICER, KINWAT



91

stripped areas shall be maintained free from vegetable growth adequately and drained during
the progress of work, without any extra cost.

EXPLOITATION OF BORROW AREA

A. Where the borrow pits are opened adjacent to the dam, the edge of excavation shall be at
a distance of five times of the height of the dam opposite as measured above the top level
of edge of excavation to the top of the dam subject to the minimum distance of 100
meters from the toes of the dam.

B. Where no positive cut off is provided, care shall be taken to see that no previous strata are
uncovered by excavation of borrow pits on the water side of the dam within a distance of
ten times the height of the drain as measured from the upstream toe of the dam.

C. Borrow pits shall be so worked that selected materials will be furnished as required, as
close as practicable to the point of utilization so that they will not interfere with the
location of permanent structure no more the usefulness or appearance of any of the work.

D. The formation of pools shall be avoided to avoid spoiling of useful material and also bad
appearance and all borrow pits shall be drained as necessary by ditches to the nearest cut
falls. All borrow pits except those that would be submerged in the reservoir shall be
connected to each other and the last borrow pits to the nearest drainage channel so as to
avoid stagnation of water. The bottom of the pits shall be so fixed, that the pits drain into
some natural course.

E. No borrow areas should be taken of roads, village tracks, canals, etc. occurring in the
borrow areas.

F.  All borrow areas shall be arranged with certain amount of regularity having regard to the
convenience of the work during excavation and to its safety and appearance of finish after
its completion.

ED-8: MODE OF MEASUREMENT

a)  The work shall be measured on the basis of cross section

b) The lines demarcating the zone of cross sections shall confirm to the respective typical
sections except where departure from these are specially permitted by the agril. officer.

c} All measurements shall be taken on cross section at the interval of 15 meter or less as
directed before an embankment of a particular reach starts.

d) All measurements shall be taken on cross section of bank. For this purpose detailed cross

section of the ground shall be taken at the interval of 15 meter. Deduction in quantities of bank

work and CNS bank shall be made for bulkage at the rate of 25%.
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SECTION - 62

ROYALTIES

The Contractor shall arrange for the materials from approved quarries. It is necessary for the
Contractor to obtain permission from Revenue Authorities or other relevant authorities before
removing the materials. If the government desired to acquire quarry for the use of Government
work, it would be so acquired and the Contractor would be required to pay the royalties as per
the Government procedures. The Contractor shall abide by the procedure regarding royalty for
materials  vide , V . -

/ A T A A o

A (G, -,

The amount of royalty is included in the items of Schedule-B of the Tender. The amount of
royalty shall be deducted from R.A. Bill as per the prevailing rates of royalty charges and will
be released only after producing the documentary evidence of payment of Royalty Charges
paid to concern Revenue Authority. If the Contractor fails to produce the documentary
evidence of payment of Royalty Charges, the amount of Royalty deducted from R.A. Bills

shall be directly paid to the concerned Revenue Authority.

SECTION - 62
SPECIAL CONDITIONS FOR THE MATERIAL TO BE BROUGHT BY THE
CONTRACTOR

All the material such as for the work shall be reported to the Circle Agriculture Officer only,
furnishing the necessary test report from laboratory / factory.

The member of construction committee shall be offered full access to the site at all times to
monitor the progress of the work and the quality control activities and concerns expressed by

the construction committee to the site engineer either verbally or in writing shall investigated
immediately by the site engineer and he shall take the appropriate action.

ECTI - ODESI D DRAWI
1.0 SCOPE:
As stated in Annex — A of section L
2.0 DESIGN AND DRAWINGS:
The drawings enclosed herewith are tentative. The contract shall carry out
layout studies including cost economics by examining all possible alternative to prepare

detailed layout, designs and drawings of all components of the works stated in schedule
B.
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The Contractor shall use guide lines in the relevant IS code / CDO codes
prepared by Sub Divisional Agriculture Officer, DEGLOORon various components of
the work.

All the studies, layout drawings component wise design and drawings and
Modification if required to be prepared for taking up execution of the works as stated in
schedule B shall be prepared by the Contractor and shall be got verified / vetted by Sub
Divisional Agriculture Officer, DEGLOOR. After verification / vetting by the
Contractor will have to submit the vetted design notes and drawings to the Circle
Agriculture Officer for approval. Such drawings / designs will be approved or
otherwise by the Circle Agriculture Officer within 15 days. For the purpose of approval
the Contractor shall submit 5 copies to the Circle Agriculture Officer. Such fees shall
have to be borne by the Contractor.

The computer software developed by the Contractor shall be made available free
of cost SUB DIVISIONAL AGRICULTURE OFFICER, DEGLOOR, DEGLOOR,
DEGLOOR- for the purpose of vetting / checking. The Contractor may carry out the model
studies, if required by him to ascertain and satisfy himself about the design conformity on a
model the cost of such model studies if carried out by the Contractor, the fees shall be borne
by the Contractor only.

The Contractor will have to submit detailed drawings of each component with
appropriate scales measurements RLs, full dimensions, locations of components.

The Contractor will have to supply one plus five copies of approved drawings
one copy duly signed by the Contractor and other five copies duly attested.

The Contractor is expected to organize his work as per the best of his
knowledge so that final draft of various types of designs and layouts will be submitted
to the Circle Agriculture Officer with stipulated time period.

The Contractor shall submit to the Circle Agriculture Officer original tracings,
floppies on completion of work which will be absolute property of the Water
Conservation Department Contractor should submit three sets of drawings as record
drawing showing the exact dimensions and levels etc. of constructions along with his
final bill. Such drawings shall be signed by both Contractor and Circle Agriculture
Officer or his representatives. These drawings will be mentioned as permanent record
of the work.

All the studies layout, drawings, design notes, which have been submitted to the
Circle Agriculture Officer shall become the absolute property of the Water
Conservation Department and Contractor shall not use the same in whole or part
thereof elsewhere for any purpose without explicit written permission from the Water
Conservation Department.

The Contractor should, as far as possible, not change the type of structure.
However, if the Contractor proposes different type of structure than provided, he should
prove the economy of such structure to the Circle Agriculture Officer before getting it
vetted.
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3.0 MODE OF MEASUREMENT AND PAYMENT:

After obtaining all the required drawings designs and design notes duly
approved from the SUB DIVISIONAL AGRICULTURE OFFICER, DEGLOOR62%
of the amount will be released through R.A. Bill and remaining balance amount shall
be released at the time of payment of final bill.
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