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REQUEST FOR PROPOSAL (RFP)
FOR
CONSTRUCTION OF RCC DRAIN FROM MOHALLA DULI
INTERSECTION TO SADAR BAZAAR AND PT. DEENDAYAL
UPADHYAY MARG TIRAHA EXISTING CIRCULAR ROAD DRAIN,
FIROZABAD.

Issued by:
Firozabad Municipal Corporation
Nagar Palika Market, 26, Agra Rd,Chandra Paliwal Market, Company Bagh,
Arya Nagar, Firozabad, Uttar Pradesh — 283203
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DISCLAIMER

This Request for Proposal (RFP) is issued by Firozabad Municipal Corporation (FMC)
for the Construction of RCC Drain from from Mohalla Duli intersection to Sadar Bazaar
and Pt. Deendayal Upadhyay Marg Tiraha existing circular road drain, Firozabad. The
information provided in this RFP is intended to assist interested bidders in preparing
and submitting their proposals. While reasonable care has been taken in the
preparation of this document, FMC does not make any representation or warranty,
express or implied, as to the accuracy, adequacy, or completeness of the information
contained herein.

Bidders are advised to independently verify aI'I information, including site conditions,
alignment, levels, utilities, and local constraints, before submission of their bids. FMC
shall not be responsible for any interpretation or conclusions drawn by the bidders.

FMC reserves the right to amend, modify, cancel, or withdraw this RFP, in whole or in
part, at any stage without assigning any reason whatsoever. FMC also reserves the
right to accept or reject any or all bids without incurring any liability to the affected
bidders.

The submission of a bid shall be deemed to have been made after careful study and
full understanding of the terms, conditions, and implications of this RFP.
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VOLUME - |
NOTICE INVITING TENDER & INFORMATION FOR BIDDERS

1. NOTICE INVITING TENDER (NIT)
Applicants can download the RFP document from the website

https://etender.up.nic.in/nicgep/app and submit their response on eProcurement

System Government of Uttar Pradesh in the English language as per formats provided
Annexure of the document

The key dates and information for the Project are as below:

Description

RFP for Construction of RCC drain from Mohalla
1. | Name of the work Duli intersection to Sadar Bazaar and Pt
Deendayal Upadhyay Marg Tiraha existing

: circular road drain, Firozabad.

2. | Estimated Project Cost INR 8,85,07,000/- (inclusive of GST)

o

Time Period of Contract 06 Months from the date of issue of Work Order
Online through e-procurement  system
https://etender.up.nic.in

Type of Contract Percentage Rate contract

INR 41,300/ (inclusive of GST @ 18%) through
RTGS/NEFT only (non-refundable)

INR 15,00,500/- (Refundable through FDR /
NEFT / RTGS / Internet Banking only)

Mode of Bid Submission
i

o (o] &

Tender Fee

7. | EMD/Bid Security

k3

8. | Validity of the Bid 120 days from the bid due date
Name: Nagar Nigam Firozabad
9. | Bank details IFSC Code: PUNB0038210

Account No.: 03822011009820

Last date of receiving

S 3 1 6/2026 - 5:00 PM
e

10.

Last Date & Time for
11| Submission of  Tender [?£7 612026 -2:00 PM
online

Date & Time of Bid
12 Opening (Technical Bid) )
13.| Opening of Financial Bids To be communicated
Executive Engineer

%€ 412026 - 4:00 PM

Contact details for

14, . . Firozabad Municipal Corporation
clarification Email: nagarnigamfzd@gmail.com
15 Address for submiision of htlgs:!letender.ug.nic.in
‘| RFP
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Description

16.| Method of Selection Lowest Bidder (L1) shall be selected
17.| Proposal Language English
18.| MSME/Start-Up exemption | Not Allowed
19.| JV/Consortium Not allowed
20.| Sub-Contracting Not allowed
2. INFORMATION FOR BIDDERS (IFB)

Detailed instructions & documents to be furnished for online bidding:

1.

PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Bidder
?ntending to participate in the bid is required to register in the Portal with some
information about the firm. This is a onetime activity for registering in Portal. During
registration, the contractor must attach a Digital Signature Certificate (DSC) to his /
her unique user ID. The DSC used must be of appropriate class issued from a
registered Certifying Authority such as n-Code solutions CA, Safe script, TCS,

MTNL, IDRBT, E-Mudhra etc.

a)

b)

d)

To log on to the portal the Bidder is required to type his/her username and

password.

The system will again ask to select the DSC and confirm it with the password of
DSC. For each login, a user's DSC will be validated against its date of validity
and against the Certificate Revocation List (CRL) of respective CAs stored in
system database. The system checks the unique ID, password and DSC
combination and authenticates the login process for use of portal.

The tender documents uploaded by the Tender Inviting Officer in the website
‘e’- procurement portal hitps:/letender.up.nic.in  will appear in the section of
“Upcoming Tender" before the due date of tender sale. Once the due date has
arrived, the tender will move to “Active Tender” Section of the homepage. Only
a small notification will be published in the newspaper specifying the work
details along with mention of the specific website for details. The publication of
the tender will be for specific period till the last date of submission of proposals
as mentioned in the ‘Invitation for Bid' after which the same will be removed

from the list of Active tenders. Any bidder can view or download the bid

documents from the web site.
rovision of payment of cost of tender
f authorized bankers by directly debiting

uired to avail on-line payment.
g with the

If the software application has the p

document through payment gateways q
the account of the bidders, bidders will be req
copy of such documents is mandatory alon

Furnishing scanned
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tender documents otherwise his/her bid shall be declared as nonresponsive
and thus liable for rejection.

1.1.In the case of any failure, malfunction, or breakdown of the electronic system used
during the e-procurement process, the tender inviting officer shall not accept any
responsibility for failures or breakdowns other than in those systems strictly within
their own control.

1.2, Any third party/company/person under a service contract for operation of e-
procurement system in the State or his/their subsidiaries or their parent companies
shall be ineligible to participate in the procurement processes that are undertaken
through the e-procurement system irrespective of who operates the system.

1.3. For submission of Proposals through the E-Procurement Portal, the bidder shall
upload the scanned copy/copies of document in prescribed format wherever
warranted in support of eligibility criteria and qualification information. The on-line
bidder shall have to produce the original documents in support of the scanned
copies and statements uploaded in the portal before the specified date as per NIT.

1.4. The Officer inviting the bid / Engineer-in-Charge will clarify queries on the Contract
Data on requisition by the intending Bidder. The bidder may ask question in the e-
procurement portal using his DSC; provided the questions are raised before the
date mentioned in the home page under critical dates.

1.5. The proposals uploaded by the Tender Inviting Officer may consist of conceptual
drawings or typical sections of the project. Bidder may download these drawings
and take out the print for detail study. The bidder is required to download all the
documents including the drawings for preparation of his bid. It is not necessary for
the part of the Bidder to upload the drawings other Bid documents (after signing)
while uploading his bid. He is required to upload documents related to his eligibility
criteria and qualification information and Bill of Quantities duly filled in. It is
assumed that while participating in the bid, the bidder has referred all the drawings
and documents uploaded by the Officer Inviting the Bid. Seeking any revision of
rates or backing out of the bid claiming for not having referred to any or all
documents provided in the Bid by the Officer Inviting the Bid will be construed as
plea to disrupt the bidding process and in such cases the bid security shall be
forfeited.

1.6.Any corrigendum issued shall be part of the bidding documents and shall be
notified on the website https://etender.up nic.in

1.7. All the volumes/documents shall be provided in the portal by the Officer inviting
the bid. The bidder shall carefully go through the document and prepare the
required documents and upload the scanned documents in Portable Document
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Format to the portal in the desi

gnated locations of Technical Bid. Submission of
documents shall be affected by

using DSC of appropriate class.

. Bids will be Opened online as per time schedule mentioned in the NIT of the RFP.
- Bidders should be read

. Bidders should produce original Demand Draft /Bank
fee & bid security as mentioned in NIT to the FMC,
period & time as mentioned in the IFB, failing which bi

details of cost of documents, bid security specified in t
be the same as submitted onlin
rejected.

Guarantee towards tender
Firozabad office during the

d will not be accepted. The
he tender documents should
e (scanned copies), otherwise bid will summarily be

- The Department will not be res

Ponsible for delay in online submission of bids due
to any reason, whatsoever.

- All required information for bid must be filled and submitted online.
. Other details can be seen in the bid documents.

. Only online withdrawal or modification of bids, if any, in pursuance of relevant
clauses of the SBD is acceptable,

- Details of documents to be furnished for online bidding:
(Scanned copies of the following documents to be up-loaded in pdf format on the

website https://etender.up.nic.in in technical bid folder).

a) Tender fee

b) Bid security in the form specified in RFP.
¢) Qualification requirement of the bidder
documents, as specified in RFP

d) Certificates, undertakings, affidavits as specified in RFP.
) Undertakings that the bid shall remain valid for the period specified in RFP.

information and supporting
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D> 12. Bidders in order to participate in the bidding process have to get ‘Digital Signature

Qeﬂiﬁcate (DSC)' as per Information Technology Act-2000 to participate in online
bidding. This certificate will be required for digitally signing the bid

13.The RFP document shall form part of Contract Agreement. The bidder should

download all pages of the RFP document and must sign all pages (authorized

signatory of the Contract agency) before uploading the RFP document in the
https://etender.up.nic.in portal.

3. TERMS OF REFERENCE

3.1. Introduction of the Project

A Water Drainage Plan is being prepared as Letter No. -1226/2025-26 by the
Executive Engineer FMC under the State Smart City Scheme for Water Drainage
to develop a sustainable, well-planned, integrated and coordinated system of
drainage in urban areas. Municipal corporations will be eligible under this project
first. It is mandatory for any project acquired through any medium to be consistent
with the conditions of the State Smart City Scheme.

The natural drainage system in the city is under threat now and the problem of
flooding, during rainy season, is worsening with time due to non-availability of
properly engineered -water drainage infrastructures. The problems are
exacerbated due to encroachment and rampant dumping of garbage & solid waste
in the drains on one hand and absence of preventive maintenance or enforcement
of laws on the other hand. The existing water collection network in this city mainly
serves as a combined system for sewage as well as -water runoff. Augmentation
and rehabilitation including separation of water from sewage imposes highest level
of challenges for municipal engineers and to financial resources.

As cities continue to grow and urbanize, effective management of water drainage
has become a critical component of sustainable urban development. Inadequate
drainage systems can lead to flooding, water pollution, and damage to
infrastructure, posing significant risks to public health, safety, and economic
stability.

The State Smart City Scheme for Water Drainage aims to provide a
comprehensive and sustainable solution for managing water drainage in
Firozabad. This plan integrates technical, environmental, and social considerations
to ensure a resilient, adaptable, and environmentally conscious drainage system.
The plan will address the following key objectives:

Flood mitigation: Reduce the risk of flooding and associate damages to
infrastructure and property.

Water quality improvement: Protect receiving water bodies from pollution and
ensure compliance with environmental regulations.

Urban livability: Enhance the quality of life for citizens by providing safe,
healthy, and aesthetically pleasing urban environments.

Climate change resilience: Develop a drainage system tl)at_can_adapt_ to the
impacts of climate change, including increased precipitation intensity and
frequency.
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This plan will serve as a guided document for the development of a sustainable,
efficient, and effective water drainage system, ensuring the long-term prosperity
and well-being of Firozabad.

3.2, Project Description

A Water Drainage Plan is being prepared by the FMC under the State Smart City

Scheme for Water Drainage to develop a sustainable, well-planned, integrated and
coordinated system of drainage in FMC.

The natural drainage system in the ci
flooding, during rainy season,
properly engineered water drain

ty is under threat now and the problem of
Is worsening with time due to non-availability of

age infrastructures. The problems are exacerbated
due to encroachment and rampant dumping of garbage & solid waste in the drains

on one hand and absence of preventive maintenance or enforcement of laws on
the other hand. The existing water collection network in this city mainly serves as a
combined system for sewage as well as water runoff. Augmentation and
rehabilitation including separation of water from sewage imposes highest level of

challenges for municipal engineers and to financial resources
3.3. Location Details of Proposed Structures




Fig 1- Major Drain Location on Google Map
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3.4.

Drawings

‘SUI%VE+ PLAN OF CIRCULAR ROAD DRAIN

FIROZABAD
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3.5. Key Instructions

a) Period of availabili

ty of tenders online/dat
seeking clarificati

e & time of bidding on-lineflast date of
on/date of opening of tender papers are as per NIT
b) Work is to be executed by FMC

¢) Cost of bidding document for a non-

refundable fee as
form of NEFT/RTGS from

Corporation” in Employer Bank Acco
d) Bi

d drawn from any Sc
Public sector/Private sector Bank.

e) Bid Security shall be deposited in the office
the time & date mentione
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9)
h)

completion of work in
Bidders who have re
eligible to participat
Banker's contact det
If any work is awa
capacity shall be re

time shall be imposed, as stated in the Bid Document.
scinded contracts in any department / PSU shall not be
e in the bidding process. Bidders shall provide their
ails, so that FMC can contact the Bank, if required.

rded to a bidder after submission of bid to FMC, his bid
duced by that bid amount as indicated in Volume-Il of RFP.
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VOLUME - |i
INSTRUCTION TO BIDDERS (ITB)

1. General Information

1.1 Scope of Work

The scope of work under this project includes the construction of an RCC (Reinforced
Cement Concrete) drain from from Mohalla Duli intersection lto Sgdar Bazaar and I?t.
Deendayal Upadhyay Marg Tiraha existing circular road drain, Firozabad, along with
all associated civil and allied works required for proper stormwater management.

The selected Contractor shall be responsible for the following:

i,  Site Preparation & Preliminary Activities

Site survey, setting out, and alignment marking as per approved drawings.
Clearing of site, removal of debris, obstructions, and vegetation.
Shifting/protection of existing utilities, if required, in coordination with concerned
authorities.

ii. Earthwork & Foundation

o Excavation for drain as per design levels and sections.
e Dressing, leveling, and preparation of foundation bed.
Dewatering, if required, to ensure proper construction conditions.

iii. RCC Drain Construction

« Construction of RCC drain including base slab, side walls, and cover slabs (if
applicable) as per approved design and specifications.
Providing reinforcement steel, shuttering, concreting, curing, and finishing.
Ensuring proper gradient for smooth flow of stormwater.

iv. Ancillary & Allied Works

« Construction of inlet/outlet structures and connection with the existing Circular
Road drain.

« Provision of manholes/inspection chambers at required intervals.
« Installation of precast RCC covers/gratings where specified.

Road cutting, restoration, and reinstatement of affected surfaces (roads,
pavements, etc.).

v. Quality Control & Safety

Use of materials conforming to relevant IS codes and specificationé.
Conducting required quality tests for materials and works.
Ensuring safety measures at site during execution.

vi. Completion & Handing Over
e Cleaning of the drain and surrounding area after completion.

Trial run to ensure proper flow and functionality.

Submissicn‘of completion drawings (if required) and handing over the project in
good condition to the Employer.
Note:
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The Contractor shall execute all works in accordance with approved dra\yings,
technical specifications, directions of the Engineer-in-Charge, and applicable
standards, ensuring timely completion of the project.

-' m.) as
SN. Name of drain Start Point End Point ;I;::git:;(&’.ut)'v =t
Mohalla Duli intersection | o, .
Mohaliyaduli Sadar bazar & Pt
to Sadar Bazaar and Pt.
Chauraha on Deendayal
1 ?ee:dayal ‘.’ﬁadhyaﬁﬁ Malrg Extended Circular | Upadhyay Marg 1080
iraha ~ existing  circular | oo Tiraha
road drain,

The following components are acceptable for this project and its related works -

a. Construction/reconstruction of drains

b. New drainage network including flood pumping station, if necessary.

¢ Construction of detention ponds or augmentation of existing ponds to
form detention ponds. Revival of old drainage network

d. Revival of old flood pumping stations

e Provision for recharging, storing and reusing ground water using rain

water.
f. Structures related to Catch the Rain
g. Acquisition and rehabilitation of land/asset (if necessary)
h. utility transfer _
i, Five years maintenance and management
J
k

. Third party audit expenses.
. IEC activity during execution and the capacity of the concerned stake

holder - related.
I Transmission line charges/electricity connection and expenses incurred

in passing no objection certificate from various other departments.
m. Rainfall Estimation/Measurement/Monitoring Equipment
n. Non-structural functions (such as early warning systems)

The project will be designed for “Entire catchment/Sub-catchment area", which will
include all primary, secondary and any drain above 1.0 meter width (inclusive),
however, in special cases, some places (hotspots/inundation points) which are not
covered by primary or secondary drains introduced under the project, the drainage

network may be increased for such places justifiable reasons
1.2Technical Specifications & Standards

All works shall strictly comply with:

CPHEEO Manual, wherever applicable to drainage works

Relevant IRC Codes, wherever applicable

Applicable IS Standards

Uttar Pradesh PWD / Local Body specifications, as applicable

RCC works shall conform to the specified grade of concrete and reinforcement

as defined in the technical specifications and approved drawings.

e The RCC drain shall be constructed as per the approved alignment, levels,
slope, cross-section, and structural design.

e Mandatory quality tests shall include:
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Cube strength tests as per applicable 1S standards

Slump tests for workability

Reinforcement steel quality checks, line, level, and dimensional checks during
execution

Permissible tolerances shall be strictly maintained as per applicable standards
and specifications.

1.3Measurement & Payment Mechanism

All measurements shall be jointly recorded in the Measurement Book (MB) and
certified by the Engineer-in-Charge.

Running Account (RA) bills shall be submitted on a monthly or milestone basis,
as per contract conditions.

Retention money / security deduction, if applicable, shall be made in
accordance with the tender conditions.

Final payment shall be subject to completion certification, submission of
required documents, and compliance with defect rectification obligations.

1.4Variation and Extra ltems

The quantities indicated in the Bill of Quantities (BOQ) are approximate and
may vary during execution. The Employer reserves the right to increase or
decrease the quantity of any item as per actual site requirement, in accordance
with applicable contract conditions.

Any work not included in the BOQ but required for completion of the project
shall be treated as an extra item and shall be executed only after obtaining prior
written approval of the Engineer-in-Charge.

Rates for such extra items shall be determined as per the applicable Schedule
of Rates / approved rate analysis / relevant contract provisions, with approval of
the competent authority.

Payment for extra items shall be made only after approval of rates and
certification by the Engineer-in-Charge. No claim shall be entertained for works
executed without such approval.

1.5Site Survey and Planning

The Contractor shall conduct a detailed site survey and verification of the
existing site conditions before commencement of work.

This shall include verification of alignment, invert levels, ground levels, outfall
connectivity, existing utilities, encroachments, traffic movement conditions, and
other site constraints, in coordination with Firozabad Municipal Corporation.

1.6 Supply of Material

The Contractor shall arrange and supply all construction materials, machinery,
equipment, tools, labour, and other resources required for execution of the
project, including cement, sand, aggregates, reinforcement steel, shuttering
materials, concrete, and all other items necessary for completion of the RCC
drain work as per approved specifications.

1.7Construction Work

The Contractor shall carry out all works necessary for the construction of the

RCC drain, including but not limited to:
e Site clearance and preparation
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Excavation and disposal of &l . _
. urplus/unsery
Foundation bed preparation Seeabie matera

PCC, if required, as per design

Reinforcement, centering, shutterin |
components 9 9, and RCC work for drain

* Construction of drain bed, side walls, a
applicable » and cover slabs, wherever

¢ Providing inlet, outlet, junction, inspection,
arrangements, wherever required

* Proper alignment, gradient, and slope management for smooth flow
of stormwater

Protection / shifting of utilities, if required
Dewatering, wherever necessary

. Bac!cﬁlling, compaction, and restoration of affected
portions/surrounding surfaces after completion of the drain work

1.8Testing and Quality Control

The Contractor shall ensure that all works comply with relevant IS codes,
approved specifications, and engineering standards applicable to RCC drain
construction. Necessary testing and quality control procedures shall be
carried out for concrete, reinforcement steel, aggregates, and other
materials used in the works. The Contractor shall maintain proper records of
tests and make them available to the Engineer-in-Charge as and when
required.

1.9Inspection and Supervision

and connection

All works shall be carried out under the inspection and supervision of the
Engineer-in-Charge or authorized officials of FMC.

The contractor shall provide necessary assistance, access and cooperation
during inspection and shall comply with all directions issued by the
competent authority during execution.

1.10 Defect Liability and Maintenance

The Contractor shall be responsible for rectifying any defects, leakages,

settlement, structural deficiencies, or damages observed during the Defect

Liability Period (DLP) of 12 {twelve) months from the date of completion and

handing over of the work. _

Any defect identified by the Firozabad Municipal Corporation or the
Engineer-in-Charge during this period shall be rectified by the Contractor at
his own cost within the time specified by the Engineer-in-Chafge.

The Defect Liability Period shall be extended fpr suqh period as may be
necessary until all notified defects are satisfactorily rectified.

The Security Deposit / Retention Money shall be releas_.ed only after
successful completion of the Defect Liability Period and certification by the

Engineer-in-Charge.
1.11 Correction of Defects during Defects Liability period

The DLP shall be 32 {twelve) months from the date of completion and handing
over of the work.
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The Engineer-in-Charge shall notify the Contractor of any defects observec::
during the Defect Liability Period. Upon such notification, the Co‘n.tractor sha
rectify the defects within the time specified in the notice, at no additional cost to
the Employer. ‘ .

In case the Contractor fails to rectify the defects within the stipulated time, the
Employer shall be entitled to carry out such rectification at the risk and cosft of the
Contractor, and recover the expenses from any dues payable, including the
Security Deposit.

The RFI (Request for Inspection) system shall be followed during execution and
defect rectification stages, as per contract requirements.

1.12 Uncorrected Defects

If the Bidder has not corrected a Defect
Engineer, within the time specified in the
assess the cost of having the Defect cor
amount, on correction of the Defect.

pertaining to the satisfaction of the
Engineer's notice, the Engineer will
rected, and the Bidder will pay this

1.13 Project Completion and Handover

Upon completion of the work, the Contractor shall ensure proper finishing,
cleaning of the drain, removal of debris, and restoration of the surrounding
area affected during execution before handing over the completed work to
FMC in good and serviceable condition.

1.14 Time Extension

Extension of time shall be granted o
including force majeure

pproval by the competent authority as per contract
provisions.

1.15 General Instructions regarding the submission

* The bidders shall submit their proposals through the online e-tendering
portal of the Government of Uttar Pradesh within the prescribed timeline
mentioned in the Notice Inviting Tender (NIT).

the Technical Bid and Financial Bid, which
shall be submitted separately in a

ccordance with the tender document.
¢ Al required Supporting  documents, certificates, affidavits, and
declarations shall be duly signed by th

. € authorized signatory of the
bidder and uploaded on the portal.
¢ The bidder shall e

¢ Bids submitted after the due dat




of the Agency
The selected agency/contractor shall be
e Execution of th
drawings, BOQ,
in-Charge

Supply of all required materials, labour, machine
necessary for timely completion of the work

Mairl\taining required quality standards and ensuring compliance with
applicable codes and specifications

Ensuring site safety, barricading, warning signage, traffic safety
Measures where required, and cleanliness during execution
Coordinating with FMC and other concerned departments for smooth
execution of the project

e Protection of existing utilities and public property during construction

* Rectification of defects during the Defect Liability Period at no additional
cost to FMC.

: responsible for the following:
e RC(_:‘. drain .v\fork in accordance with the approved
technical specifications, and directions of the Engineer-

ry, equipment, and tools

1.18 Roles and Responsibilities of FMC

FMC shall be responsible for the following:

¢ Providing necessary administrative approvals and overall project
oversight

Facilitating site access, wherever applicable, for execution of the work

Reviewing and approving drawings, progress, and quality compliance
through authorized officials / engineers

Conducting inspection, supervision, and monitoring of the project during
execution

Processing payments based on verified measurements and certification
by the Engineer-in-Charge

Issuing instructions / decisions required for smooth implementation of the
project.

2. Eligibility Criteria

2.1. Eligibility / Pre-qualification Criteria

The firms will be shortlisted against the eligibility criteria. Those who qualify / fulfil
these shall be considered for technical evaluation.

Sl. Basic

ific Requirement Documentary Evidence
No. | Requirement Speci 9

r of 03 years, which may 1956/2013
Legal Entity | "Umbe y

1. A Proprietorship; or Registration.
2. A Company, incorporated | B) Copy of Memorandum

The Bidder should be a legal 1. In the case of Company
entity in existence for a minimum | registered under Companies Act,

be: A) Certificate of Incorporation /

of
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under Companies Act, 2013
or 1856, amended till date; or

3. A Limited Liability Partnership
Firm, incorporated under
Limited Liability Partnerships
Act, 2008; or

4. A Partnership Firm registered
under Partnership Act, 1932.

5. A society registered firm

under Societies Registration
Act, 1860

Association (MOA) and

C) Articles of Association (AOA).

2. In case of LLP registered under
Limited Liability Partnership 2008
or equivalent.

A) Certificate ' of

Incorporation/Registration.

B) Copy of partnership deed.

Or

3. In case of partnership firm
registered under partnership act

A) Copy of partnership deed.

Or

r4. In case of proprietorship firm

submit their copy of:
A) Permanent Account Number
(PAN) Card

B) Goods and Supply Tax
Identification Number (GSTIN)
Registration Certificate

C) Aadhar Card

Or
Lo. In case of society registered firm
submit their copy of:
A) Certificate of Registration

Power of
Attorney

The bidder must submit Power
of ttorney authorizing the
signatory of the Application to
commit the Applicant.

If all partners of the firm or
company are ready to sign all the
bid documents (if all partners will
not sign, then power of attorney
must required).

Turnover (In
India)

The bidder must have an
average annual turnover of at
least INR 2.7 Cr during the last
three financial years (2023-24,
2024-25 and 2025-26).

a) Certificate from the Statutory
Auditor or Chartered Accountant
regarding Turnover, duly issued
with a unique UDIN (Unique
Document Identification Number)

b) Audited Balance Sheets and
Profit & Loss statement.

Solvency

The bidder must have a
solvency of minimum of INR 3.60
Cr in support of which a
certificate will be required to be
submitted.

Solvency Certificate issued by any
Scheduled Bank, issued not earlier
than 12 months prior to the bid
submission date, shall be accepted.

Labour
Registration

The bidder must have valid
registration under Labour
Regulation and Abolition Act.

Valid registration certificate

EPFO & ESIC

The bidder must have valid EPFO
and E$| certificate.

Copy of EPFO and ESIC certificate

Blacklisting

The Bidder should not have been
blacklisted by the Central
Government, any State

Self-Declaration notarized on non-
judicial INR 100 Stamp paper for
not being blacklisted.
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Government, any
Government, a statutory
authority, or a public sector
undertaking, as the case may be,
from participating in any project,
and the bar exists as on the date
of the Proposal.

State | not being blacklisted.

The bidder must have
successfully executed at least
one project of similar nature,
valued at a minimum of 80% of
the project cost, within the last
seven years prior to the tender
submission date.
OR

The bidder must have
successfully executed at least
two projects of similar nature,
valued at a minimum of 50% of

. S Co of work
. the project ; Py

PErOjeqt last pse{fen c;:;r:ac‘:)l:io\:ntmn ttng ordeerIContracth 9! eleﬁulelnﬂCompllel .
PRNBNGe tender submission date. an erience Cer from

OR Authority
The bidder must have '
successfully executed at least
three projects of similar nature,
valued at a minimum of 40% of
the project cost) each, within
the last seven years prior to the
tender submission date.

Similar nature of work means of
RCC drain, storm water drain,
sewerage drain and drainage
related infrastructure.

The bidder must submit valid

Character Character Certificate. (Applicable | Copy of valid character certificate
Certificate in case of Proprietorship Firm | issued by District Magistrate.
only)
Special Note- .
a) The Bidder shall furnish all documents as required under the Tender Document

b)

in support of the eligibility criteria. In case any rgquired doc:ramept t?‘not
submitted, or if the submitted document is found |F1complete, mvghd.h a“s:e.
misleading, or not in conformity with the Tender re_qunrements. _the E::? u:i al
treated as non-responsive and the Bidder shall be llaple to be dlsqtc;z r frc;m e
FMC reserves the right to verify all documents sgb(mtted by the bi nzd il
concerned issuing authorities. Only completed similar works suppo

i id found
work orders and completion certificates shall be considered. Any bid fou
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work orders and completion certificates shall be considered. Any bid found
incomplete, misleading, unsupported by documentary evidence, or not meeting
the eligibility criteria shall be treated as non-responsive and may be rejected.

All available drawings, site photographs, location plans, and other relevant site-
related information may be inspected/obtained by the Bidder from the office of
Firozabad Municipal Corporation (FMC) before submission of the Bid. After
submission of the Bid, it shall be presumed that the Bidder has duly received,

examined, and understood all such available information, and no objection or

claim in this regard shall be entertained by FMC thereafter.

22. One proposal per bidder

Each bidder shall submit only one

proposal. A bidder who submits more than one bid
will be liable for disqualification

2.3. Cost of bidding

The bidder shall bear all costs associated with the preparation and submission of his
proposal, and the Authority will in no case be responsible and liable for those costs.

2.4. Submission of Bids

Note: Following conditions will over-rule the conditions stated in the tender
documents, wherever relevant and applicable.

24.1. For participation in e-tendering module of Employer, it is mandatory for

prospective bidders to get registration on website www.etender.up.nic.in
Therefore, it is advised to all prospective bidders to get registration by making
online registration fees payment at the earliest.

242. Tender documents can be downloaded from website www.etender.up.nic.in.

However, the tender document of those bidders shall be acceptable who have
made online payment for the tender documents as per ITB plus both service &
gateway charges, without which bids will not be accepted.

24.3. Service and gateway charges shall be borne by the bidders.

244. Bidders are requested to visit our e-tendering website regularly for any

clarifications and/or due date extension or corrigendum.

2.4.5. FMC shall not be responsible in any way for delay / difficulties / inaccessibility
of the downloading facility from the website for any reason whatsoever.

24.6. For any type of clarifications bidders can visit www.etender.up.nic.in. If

clarification is not provided, it will be deemed that the provisions of RFP shall
prevail.

2.4.7. Bidders shall follow the method of online submission of bids as menliolned in
Information to bidders in Volume -1 and the bid (both Technical & Finance
bids) should be submitted online latest by the date and time gi\fen as per NIT
The prospective bidders will upload scanned self-certified copies of requisite
documents as required in e-tendering process.
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2.4.8.
249.

The Bidder should submit technical bid and financial bid separately.

The bidder shall submit all required documents online in accordance with the
instructions provided in the bid document.

(a) Technical Bid, and

(b) Financial Bid.

The Technical Bids shall first be examined for responsiveness, eligibility,
qualification, and compliance with the Tender Document. The Financial Bids of
only those Bidders who are found technically responsive and qualified shall be
opened. The Contract shall ordinarily be awarded to the lowest evaluated
responsive Bidder (L1), subject to fulfillment of all tender conditions,
reasonableness of rates, and approval of the Competent Authority.

24.10. The tenders received without pre-requisite earnest money deposit (EMD),

tender document fee shall be rejected. The tender documents fees shall not
be refunded.

2.4.11. No bidder under any circumstance should quote the price in the tender

document, but only to quote the price in price bid only which is
separately attached in e-procurement portal.

2.4.12. FMC reserves the right to accept or reject any or all tenders without assigning

any reason whatsoever.

2.4.13. Any change/modifications/alteration in the RFP by the Bidder shall not be

allowed and such tender shall be liable for rejection.

2.4.14. For amendment, if any, please visit_ www.etender.up.nic.in website regularly.

2.5.

2.5.1.

2.5.2.

2.6.

2.7.

274,

In case of any bid amendment and clarification, the responsibility lies with the
bidders to note the same from website of Employer. Employer shall have no
responsibility for any delay/omission on part of the bidder.

Deadline for Submission of the Proposals

Bid shall be received on or before the scheduled date of submission as
notified in NIT.

The FMC may extend the deadline for submission of proposals by issuing a
Corrigendum in accordance with Clause 1.10, in which case all rights and
obligations of the Authority and the bidders previously subject to the original
deadline will then be subject to the new deadline.

Late Proposals
Any Bid received by the FMC after the deadline prescribed in clause-1.20 of
ITB will be returned unopened to the Bidder.

Bid Opening

All technical proposals received shall be opened in the office of Firozabad
Municipal Corporation, Firozabad on the scheduled date and time as per NIT
in the presence of the Bidders or their representatives who choose to attend.
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In the event of the specified date of Bid opening being declared a holiday, the
Proposals will be opened at the appointed time and location on the next
working day.

2.8. Evaluation of Technical bids

i. Subject to confirmation of the bid security by the issuing bank, the bids
accompanied with documents will be taken up for evaluation as per Clause
~1.12 of Volume -l of RFP document.

ii. After receipt of confirmation of bid security, the bidder will be asked in
writing/e-mail (usually within 10 days of opening of the Technical Bid) to
clarify his technical bid, if necessary, with respect to any rectifiable defects.

iii. The bidders will respond by e-mail in not more than 7 days of issue of the
clarification letter to Authority

28.1. The Technical Evaluation shall be carried out in accordance with the
provisions of the NIT and the relevant eligibility and evaluation criteria
specified in Volume-II of the RFP document. '

2.8.2 The FMC may seek shortfall documents from the bidders, as required under
the eligibility and evaluation criteria specified in Volume-ll of the RFP

document, for the purpose of examination and completion of the Technical
Evaluation

2.8.3. After the Technical Evaluation, these will be put to the FMC, which will find
technically responsive bids as per RFP conditions.

2.8.4. The details of Technically Responsive & Non-responsive bidders with remarks
will be uploaded in the UP e-procurement portal.

285 The Date & Time of opening of Financial Bids will be informed to the

Technically Responsive Bidders only well in advance through
writing/registered emails etc.,

The Financial bids of the Technically responsive bidders will be opened through UP e-
procurement portal and remaining bids will remain unopen.

2.9. Site Visit

The Bidder is advised to visit and inspect the site before submission of the Bid. After
submission of the Bid, it shall be deemed that the Bidder has fully acquainted itself
with the site conditions and all other factors affecting execution of the work.

3. Request for proposal documents

3.1. Content of RFP documents

3.1.1. The set of bidding documents comprises the documents listed below and
addenda issued in accordance with Clause 1.10

Volume
Sl. No. [Particulars No
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3:.1.2.

313

3.2.

3.2.1.

3.3.

3.3.1.

33.2.

333

1 Notice Inviting Tender (NIT) |

2 Information for Bidders (IFB) T

3 Instructions to Bidders

4 [Form of bid, Qualification Information, and other forms i
+5  |General Conditions of Contract v
. 6 [Special Conditions of Contract
"7 |Contract data \
®8 Scope of Work & Technical Specifications VI

_89 Financial Bid & Bill of Quantities (BOQ's) Vi

idder shall duly fill all the formats along with the required documentary proof
as mentioned in Vol-lll and submit the Proposal
The Bidder shall carefully examine all instructions, conditions of contract,
contract data, forms, terms, technical specifications, annexures, and drawings
included in the RFP Document. Failure to comply with the requirements of the
Bid Documents shall be at the Bidder's own risk. Proposals that are not
substantially responsive to the requirements of the RFP Document shall be
rejected.
Clarification of RFP documents
A prospective bidder requiring any clarification of the bidding documents may
notify the FMC in Writing (Writing means a written notice executed by a duly
authorized officer of the party delivering the notice and delivered by e-mail or
registered post or in such other manner as the applicable the custodian shall
agree in writing) at the FMC'’s address indicated in the invitation to bid. The
FMC will respond to any request for clarification, which he received earlier
than last date and time to submit the Pre-Big Queries. FMC's response/s
given will be uploaded only on https://etender.up.nic.in but without identifying its
source -
Amendment of RFP documents
Before the deadline for submission of proposals, the FMC may modify the
RFP documents by issuing a corrigendum.
The corrigenc}um thus issued shall be part of the bidding documents and shall
be uploaded in h_ﬂimm

into account in preparing thei

' proposals, the Authori shall exte
necessary the deadline for subm ¥ nd e

ission of proposals.

4. Preparation of bids

41.

Language

All documents relating to the bid shall be in the English language.

4.2.

Documents comprising in the bid
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The bids to be submitted by the bidders shall be in two separate parts,
1) Technical Bid &
2) Financial Bid.
The Bids shall be submitted in 2 separate covers as under:
Cover-l: "Technical Bid" and shall comprise (to be submitted in online) of:
i. Technical Bid (in the format indicated at Volumie Il1);
ii. Cost of Bid Document fee as per NIT.
iii. Qualification documents as per the table of Checklist and supporting
documents as specified in Clause 1.4.1 of Volume ||
iv. Certificates, undertakings, affidavits as specified in Volume I,
v. Undertaking that the bid shall remain valid for the period specified in Clause
1.15 as specified in Volume Il

Cover-ll: “Financial Big" (to be submitted in online only) inclusive of all taxes etc. and
excluding GST amount). (The Percentage Rate Price Bid)

4.3. Bid price

431. The contract shall be for the whole work as described in Volume-VII, based on
the Percentage Rate Bid as per financial bid

4.3.2. The bidder should quote the Percentage rate above/at par/below strictly in the
financial bid sheet attached separately in M.S Excel sheet only. In case, the
bidder quotes the rates in the technical bid will be automatically disqualified.

4.3.3. The bidder shall fill the Percentage rate above/at par/below the estimated cost

434. The Percentage Rate quoted above/at par/below shall,

unless otherwise
provided_ in the Contract, include the cost of execution

of the work of

if payable Separately as per tender

435. The Percentage Rate quoted above/at par/
sheet in figures and words quoted by the bid
tendered work shaj| be fixed for the entire d
not be subject to adjustment on any account.

4.4. Currencies of Bid and Payment

441. The currency of bid ang payment s
Indian Rupees only. All payments sh

below in BOQ of Financial Bid
der in financial bid for the entire
uration of the Contract and shall

hall be quoted by the bidder entirely in
all be made in Indian Rupees.
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4.5. EMD/Bid Security

Yy Deposit (EMD)
the Data Sheet of this RFP, in favour of the
Corporation, through

requisite EMD, or sub

not accompanied by the
mitted in a form other than tha
treated as non-respo

t specified herein, shall be
nsive and shall be summarily

rejected.
The EMD is required to protect FMC against the risk of Bidder's conduct which
would warrant the security's forfeiture.

discharged/ returned aft Ct to the successful Bidder. No
interest will be paid by FMC on the EMD.
4. The EMD may be forfeited:

If Proposal is withdrawn during the validity period or any extension
agreed by the bidder thereof

If the Proposal is varied or modifi
Employer after opening of Prop

ed in a manner not acceptable to the
extension thereof

osal during the validity period or any

If the bidder tries to influence the evaluation process.

If the First ranked bidder withdraws his proposal during negotiations (failure to arrive at
consensus by both the parties shall not be construed as withdrawal of proposal by the
bidder).

4.6. Performance Security

bond of percentage below bid in compliance of GO 622/23-12-2012-2 AUDIT/O8TC-2
Dated 08.06.2012 as per rule as below: - (a). Up to 10 % below rate on BOQ @ 0.50%
per 1% below rate. (b). In case of bidder quotes rates more than 10% below on BOQ
than bidder has to provide extra performance security as above and @ 1% per 1%
below rates over 10% below rates. The Performance Security shall be valid until a
date 60 days from the date of expiry of Defect Liability Period.

However, the EMD/Bid security amount may be adjusted to the account of
Performance security amount, based on the request of Bidder by submission of

balance amount as above towards Performance security (i.e., Ten (10%) percent)
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In case, the bidder had already submitted the EMD/Bid security in the mode of
FDR/BG, an additional interest amount of 1% to be submitted on the above
Performance security amount for consideration.

If the taking over certificate are issued in parts, then in such proportions as the
Engineer may determine, having regard to the value of such part or section.

4.7. Releases from Performance
If the Contract is frustrated by the outbreak of war or by any other event entirely
outside the control of the FMC or the Bidder, the Engineer shall certify that the
Contract has been furnished. The Bidder shall make the Site safe and stop work as
quickly as possible after receiving this certificate and shall be paid for all work carried
out before receiving it and for any work carried out afterwards to which a commitment

was made.
FMC reserves the right to accept or reject any or all bids without assigning any reason

thereof.
4.8. Alternative proposals by the Bidders

Bidders shall submit offers based on Design & drawing but complying with the
requirements of the bidding documents, including the basic technical design
parameters and as per regulations of concerned Urban Development Authority,
specifications as per relevant IS Codes & NBC. Conditional offer or alternative offers
will not be considered further in the process of tender evaluation.

4.9. Format and Signing of Proposal

491. The bidder shall submit one set of the bid comprising the documents as
described in clause-1.12 of Volume-l| of the RFP

4.92. Instructions to Bidders to be followed. Bids submitted online should be digitally
signed by the bidder.

4.93. Bidder shall follow the method of submission as mentioned in Instructions to
Bidders and Instruction to Bidders for Online submission of Bids. Submission
of Bids.

4.10. Process to be confidential
4.10.1. Information relating to the examination, clarification, evaluation, and
comparison of bids and recommendations for the award of a contract shall not
be disclosed to Bidders or any other persons not officially concerned with such
process until the award is successful and Bidder has been announced. Any
effort by a Bidder to influence the-FMC's processing of bids or award
decisions may result in the rejection of his Bid.

4.11. Clarification of Financial bid

4.11.1. To assist in the examination, evaluation, and comparison of bids, the FMC
may, at its discretion, request any Bidder to provide clarifications on its Bid,
including justification and detailed breakdown of unit rates. Such requests and
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re.fsponses shall be made in writing. No change in the price or substance of the
Bid shgll be sought, offered, or permitted, except as required to confirm the
Correction of arithmetic errors identified during the bid evaluation process.

Excq?pt as pthemise permitted, no Bidder shall contact the FMC on any matter
relating to its Bid from the time of bid opening until the award of the contract. If

a Bidder wishes to bring any additional information to the notice of the FMC, it
shall do so in writing. '

4.11.2.

4.11.3. Any effort by the Bidder to influence the FMC in the bid evaluation, bid

comparison or contract award decisions may result in the rejection of the
Bidders’ bid.

4.12. Examination of Bids and Determination of Responsiveness

4.12.1. Is substantially responsive to the requirements of the Bidding documents.
During the detailed evaluation of the “Financial Bid”, the responsiveness of the
bids will be further determined with respect to the remaining bid conditions.

4.12.1.1. A substantially responsive “Financial Bid” is one which conforms to all the
terms, conditions, and specifications of the Bidding documents, without
material deviation or reservation. A material deviation or reservation is one
(a) which affects in any substantial way the scope, quality, or performance
of the works: (b) which limits in any substantial way, inconsistent with the
bidding documents, the Employer’s rights or the bidder’s obligations under
the Contract or (c) whose rectification would affect unfairly the competitive
position of other bidders presenting substantially responsive bids.

4.12.1.2. If a “Financial Bid” is not substantially responsive, it will be rejected by the

FMC and may not subsequently be made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

4.13. Correction of Erronjs

4.13.1. “Financial Bids" determined to be substantially responsive will be checked by

the FMC for any arithmetical errors. Errors will be corrected by the FMC as
follows:

a) Where there is discrepancy between the rates in figures and in word, the
rate in words will govern: and

4.13.2. The amount stated in the “Financial Bid” will be corrected by tt?e Emplgyer in
accordance with the above procedure and the bid amount adjusted with the
concurrence of the Bidder in the following manner:

a) If the bid price increases as a result of these corrections._the amount as
stated in the bid will be the “bid price” and the increase will be treated as
rebate.

b) If the bid price decrease as a result of the cor_rections.' the_ dec;‘ea“szg
amount will be treated as the “bid price”. Such adjusted bid price sha
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considered as binding upon the bidder. If the bidder does not accept the
corrected amount the Bid will be rejected, and the Bid security shall be
forfeited.

4.14. Award Criteria

414 1. The FMC will award the Contract to the lowest responsive Bidder whose Bid
has been determined in accordance of:

i, To be substantially responsive to the Bidding documents and who has
offered the lowest evaluated Bid price; and

il. To_be within the available bid capacity adjusted to account for his bid price
which is evaluated the lowest. In no case, the contract shall be awarded to
any bidder whose available bid capacity is less than the evaluated bid price,
even if the said bid is the lowest evaluated bid. The contract will in such
cases be awarded to the next lowest bidder at the L1 cost, if accepted by
next lowest bidder otherwise tender stands cancelled.

4.14.2. In case, Lowest Bidder (L1) back's out, The FMC will give an opportunity to
the next Lowest Bidder (L2, L3.... efc) and award the Contract work on
Lowest Bidder (L1) offered Contract price, if accepted otherwise tender stands

cancelled.

4.14.3. The FMC may seek Clarification/Justification and detailed Price Rate Analysis
towards Abnormally Low/High Rate quoted by the Bidder for evaluation of
Financial Bid.

4.14.4. In case, the Bidder has quoted the rate “Nil charges/consideration” in the
financial Bid, the Bid shall be treated as unresponsive and will not be
considered.

4.14.5. The FMC shall reserve the right to reject the proposals of Abnormally Low
Rate/High Rate quoted by any or all Bidders, In case, the Bidder has not
submitted proper Justification and detailed Price Rate analysis with pertinent
supporting documents.

4.14.6. The FMC shall reserve the right to call for Negotiations of Lowest Evaluated
Bidder for reduction of Price, if any.

4.15.FMC’s Right to accept any Bid and reject any or all Proposals

4.15.1. The FMC reserves the right to accept or reject any Bid_ and to cancel the
Bidding process and reject all Proposals at any time prior to the award of

Contract, without thereby incurring any liability to the affectgd Bidder or

Bidders or any obligation to inform the affected Bidder or Bidders of the
grounds for the FMC's action.

4.15.2. After Award of contract, if the bidder is found to have copcealed any fact
relevant to projects, the FMC may blacklist the bidder or Bidders within 180

days, as per UP Procurement Manual, 2016 provisions issued by Govt of U.P.
Notification of Award and Signing of Agreement.

4.16. Notification of Award and Signing of Agreement
4 1. T h b a ed will be no ified of the awa d by the
- [ een acce t ill tiri I’I Y

FMC prior to expiration of the Bid va J
(hereinpafter and in the Conditions of Contract called pthe Linlttrsru of
age
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Acceptance”) will state the sum that the F '
_consrderption of RFP for Construction of yccc wlglafnayfrgr]: :Ao;n;ras;lc;tob;rl':
mtgr;ectaqn to Sadar Bazaar and Pt. Deendayal Upadhyay Marg Tiraha
existing circular road drain, Firozabad. Works by the contractor as prescribed
by the contract (hereinafter and in the contract called the “Contract Price").

4.16.2. The notification of a.ward will constitute the formation of the Contract, subject
only_ to the furnishing of a performance security in accordance with the
provisions of Clause 1.31 of ITB of Volume -Il & Clause No.45 of GCC of

Volume-IV

4.16.3. In case, Lowest Bidder (L1) has not submitted the Performance security in

accordance with Clause No. 1.31 of ITB of Volume-ll & Clause No. 45.0 of

GCC of Volume-IV, The FMC will give an opportunity to the next Low
4 ) est
Bidder (L2, L3.... etc.,) and award the Contract work on Lowest Bidder (L1)

offered Contract price, if accepted otherwise tender stands cancelled.

4.16.4. The Agreement will incorporate all agreements between the FMC and the

successful Bidder. This agreement will be signed only after furnishing of the
performance security by the successful bidder but within 14 days of issue of
Letter of Acceptance. The FMC will promptly notify the other bidders that their

Bids have been unsuccessful.
4.17. Execution of Contract Agreement
4.17.1. The agreement will be signed by the FMC after receipt of Performance
security as per Clause No. 45.0 of GCC of Volume-1V by incorporating RFP
ndence related to bid document within 15

document and other office correspo
days after receipt of Letter of acceptance from the successful bidder.

4.17.2. Upon the furnishing by the successful Bidder of the Performance Security and
entering Contract agreement, the FMC will promptly notify the other Bidders

that their Proposals have been unsuccessful.
4.18. Site Handing over by FMC |
4.18.1. After signing of the Contract agreement, the FMC will hand over the site in

complete or part to the contractor to start the Project work. In case of delay in
handing over of the site by the FMC, the contractor is eligible for grant of

Extension of time for the said period.

4.19. Damage Clause
The selected Bidder/Contractor shall be fully responsible for any damage

caused to existing infrastructure, utilities, roads, Qrains, electrical fittings,
landscaping, or any public property during the execution of the work.

The Contractor shall repair or restore such damaged property at his OW

to the satisfaction of FMC. N
ontractor fails 10 repair or restore the damaged property within

' ' ici ' | have the right to
the time $ acified by FMC, the Municipal Corporation sha r _
carry out tﬁe repair work and recover the cost from the Contractors pending

payments or Performance Security.

n cost

In case the C

4.20. The Approval for Additional Work



The Contractor shall not undertake an iti ificati

‘ Shi y additional work, modificati
attergtgon, or de\_natlon from the approved scope of work or DPR withgﬂi
obtaining prior written approval from FMC.,

Any additional work carried out without such a '
_ pproval shall be consid
unauthorized and no payment shall be made by FMC for such work. o

Further, the Contractor shall be liable for removal or rectificati
unauthorized work at his own cost if dir tion of such

ected by FMC.
4.21.Force Majeure

Nei_thef Party shall be liable for failure or delay in the performance of its
obligations under this Contract if such fail

' : ‘ ure or delay is due to events beyond
its reasonable control, including but not limited to natural disasters, floods
earthquakes, fire, war, riots, strikes, pandemi :

, Cs, government restrictions, or
any other unforeseen circumstances ("Force Majeure Event").

The affected Party shall promptly notify the other Party in writing of the

occurrence of such event and shall take all reasonable steps to minimize the
impact of such Force Majeure Event.

The time for performance of obligations shall be extended for a period equal to
the duration of the Force Majeure Event.

4.22.Dispute Resolution and Arbitration

In the event of any dispute or difference arising out of or in connection with

this Contract, the Parties shall first attempt to resolve the dispute amicably
through mutual consultation.

If the dispute cannot be resolved through mutual discussion within 30 days,

the matter shall be referred to arbitration in accordance with the provisions of
the Arbitration and Conciliation Act, 1996.

The arbitration shall be conducted by a sole arbitrator appointed by the
Municipal Commissioner, Firozabad Municipal Corporation.

The place of arbitration shall be Firozabad, Uttar Pradesh and the language of
arbitration shall be English.

The decision of the arbitrator shall be final and binding on both Parties.
4.23. Corrupt or Fraudulent Practices

4.23.1. The Employer will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in
competing for the contract in question and will declare the firm ineligible, either
indefinitely or for a stated period of time, to be awardt::d a contract with FMC
and any other state/central Govt. agencies, if it at any time determines that the
firm has engaged in corrupt or fraudulent practices in competing for the
contract, or in execution of the work related to contract
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VOLUME - lli
FORMATS FOR TECHNICAL PROPOSAL
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1. FORMATS FOR SUBMISSION

form 1: Covering letter of Technical Proposal
On Letter head of the firm*

[Location, Date]

To,

The Executive Engineer,

Firozabad Municipal Corporation

Nagar Palika Market, 26, Agra Rd

Chandra Paliwal Market, Company Bagh

Arya Nagar, Firozabad, Uttar Pradesh - 283203

(Name of Tender)

Subject:
Dear Sir,
We, the undersigned,

unicipal Corporation in
our Proposal. We aré
e. We confirm that we
and conditions stated

offer to execute the work for Fi rozabad M

accordance with your RFP Document dated [Insert Date] and
hereby submitting our Technical Proposal, in @ sealed envelop
have read the RFP Document in totality and abide by the terms

in the document.

We hereby declare that
true and accept that
disqualification. Our propo

nts made in this proposal are

tion and stateme
ed in it may lead to our

all the informa
contain

any misinterpretation
sal is binding upon us.

bound to accept any proposal you receive.

We understand you are not

We remain,

—

Yours sincerely,

Authorized Signature [In full and initials]:

Name and Title ©
Name and address

f Signatory-
of Firm:
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Form 2: General Information
*On letterhead of the Firm*

Details of the Bidder
a) Name:
b) Country of incorporation:
) Address of the corporate headquarters and its branch office(s), if any, in India:
d) Date of incorporation and/ or commencement of business:

Brief description of the Applicant/Firm including details of its main lines of
business and proposed role and responsibilities in this Project:

Details of individual(s) who will serve as the point of contact/ communication for
the Authority:

i.  Name:
ii. Designation:
iii. Company:
iv. Address:
v. Telephone Number:
vi. E-Mail Address:
vii. Fax Number:
Particulars of the Authorised Signatory of the Applicant/Firm:
a. Name:
b. Designation
c. Address:
d. Phone Number

e. Fax Number
£ Class lll Digital Signature Certificate ID number

(Signature, name and designation of the authorised signatory)
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Form 3: Financial Information

Please provide with financial details about the Bidder along with necessary supporting
documents in the following format:

Year Annual Turnover Net Worth
(INR Lakhs) (INR Lakhs)
2023-24
2024-25
2025-26
Average

Note: A certificate from the Statutory Auditor/CA with his registration number and
UDIN number should be provided as supporting document certifying the Financial
Capability submitted by the Applicant along with audited balance sheets.

On Behalf of (Name of the Applicant)
Signature of the Authorized Person

Name:

Designation:
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Form 4: Affidavit/Self Declaration

LF DECLARATION

de in the required
l, the undersigned, do hereby certify that all the statements made
attachments are true and correct,

i ' W MBS.......coviissiaiisan
1. The undersigned also hereby certifies that neither our ; :
: . have abandoned any work in India nor any

contract awarded to us by the State of Uttar Pradesh for such works have been
rescinded, during last five years prior to the date of this tender.

2. The undersigned hereby authorize(s) and request(s) any bank, person, firm or

corporation to fumish pertinent information deemed necessary and requested

~ by the FMC to verify this statement o regarding my (our) competence and
general reputation.

3. The undersigned understand and agrees that further qualifying information may
be requested and agrees to furnish any such information at the request of the
Authority.

(Signed by an Authorized Officer of the Firm)

‘Title of Officer:
Name of Firm:

Date:
Note: This declaration should be submitted on Bidder’s Letterhead
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Form 5: Format for Certificate for Non-Blacklisting

DECLARATION OF NON-BLACKLISTING

To,

The Executive Engineer

Firozabad Municipal Corporation

Nagar Palika Market, 26, Agra Rd

Chandra Paliwal Market, Company Bagh

Arya Nagar, Firozabad, Uttar Pradesh - 283203

Subject: Declaration for Non - Blacklisting
Tender Reference No:
Name of Tender / Work:

Dear Sir,

We, [Name of Firm] or our Associate Companies or our Group Companies havg not
been blacklisted/ debarred/ termination of contract except for reasons of convenience
of employer by any Government/ Government board!Corporation!Compannytatut_ory
Body/PSU Company/Non-Government/ Government of any sovereign countries/
Private agencies and Funding Agencies as on date of submission of this proposal.

For [Name of Firm],

Authorized Signatory [In full and initials)
Name and Title of Signatory:

Name of Firm: Address:

Note: This declaration should be notary certified in non-judicial stamp paper.
ote:
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Form 6: Performance Bank Guarantee Format

This Deed of Guarantee is executed on this day of 20 by

Bank, a Scheduled Bank constituted u th i
: ' nder
Regulation Act, 1949, having its branch at £ Eanking

(hereinafter referred to as the “Bank”, whi [
_ _ , Which expression shall, unless re
contfa)ft, include |t§ successors and assigns) in favour of: Puarant e
Igu;:c:lpal Commissioner, Firozabad Municipal Corporation, having its office at Nagar
alika Market, 26, Agra Road, Firozabad, Uttar Pradesh - 283203 (hereinafter

1 I

WHEREAS:

1. FMC has issued ? lRequest for Proposal (RFP) for “Construction of RCC Drain
from M.ohalla Duli intersection to Sadar Bazaar and Pt. Deendayal Upadhyay
Marg Tiraha existing circular road drain, Firozabad.” and pursuant thereto, has

awarded the work to M/s ... e, @
Company/Firm having its registered/branch office at
................................................. (hereinafter called “the
Contractor/Agency”).

2. FMC and the Contractor have entered into Agreement/Contract No. ...............
dated ............... (hereinafter referred to as “the Agreement’) for the said work
on the terms and conditions set out therein, for a total contract value of Rs.

verieereeee. (RUPBES ..oeeveciiie i e ONY).

3. Under the terms of the Agreement, the Contractor is required to fumnish a
Performance Security in the form of an unconditional and irrevocable Bank
Guarantee, for an amount equal to ...........% (ten percent) of the accepted
contract value, i.e. RS. ............... (RUPEES .....oiiiiiinnninnirineieenes only), for
the due and punctual performance of all its obligations under the Agreement.

4. At the request of the Contractor, the Bank has agreed to furnish this
Performance Bank Guarantee in favour of FMC.

NOW THIS DEED WITNESSETH AS FOLLOWS:

1. The Bank hereby unconditionally and irrevocably guarantees and undertakes to
pay to FMC, on its first written demand, without any demur, reservation, protfest
or recourse and without reference to the Contractor, an amount not exceeding
RS. .ovvvevnenernne (RUPBES Loeiiniininrnninis v only), or such lesser amount
as may be demanded by FMC from time to time, for.any breach. or non-
performance of the Agreement by the ‘Contractor, including bu_.:t ngt limited to
failure to meet performance obligations, service standards, timelines ot any
other terms and conditions of the Agreement. Any such demanpl made by_ FMC
on the Bank shall be conclusive and binding, notwithstanding any dispute

between FMC and the Contractor.
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2. The Bank agrees that FMC shall be the sole judge as to whether the Contractor
has defaulted in the due and faithful performance of its obligations under the
Agreement and the decision of FMC in this regard shall be final and binding on
the Bank. The Bank shall not be entitied to withhold or defay payment on the
ground that the Contractor has disputed its liability, the quantum of the amount

claimed, or that any arbitration or legal proceedings are pending between FMC
and the Contractor.

. This Guarantee shall come into force from the date of its execution and shall
remain valid and in full force and effect up to ............ day of ............... 20...
(being not less than 02 months beyond the initial contract period / extended
contract period, as applicable), or such extended period as may be mutually
agreed between FMC and the Contractor, and as confirmed by the Bank in
writing, from time to time. In the event the Agreement is extended in
accordance with its terms, the Contractor shall ensure that the validity of this
Guarantee is correspondingly extended by the Bank, failing which FMC shall be
entitled to invoke and realise the full Guarantee amount.

4. This Guarantee shall remain in force until all dues of FMC under or by virtue of
the Agreement are fully paid and FMC certifies that the Contractor has duly
performed all its obligations and that the Guarantee may be discharged. Any
demand or claim under this Guarantee must be received by the Bank on or
before the expiry date or the claim period specified herein; failing which FMC's
rights under this Guarantee shall stand extinguished and the Bank shall be
released and discharged from all liabilities hereunder, save and except as
provided in Clause 3 above.

5. The Bank further agrees that FMC shall have the fullest liberty, without affecting

in any way the liability of the Bank under this Guarantee, from time to time:

a) to vary or modify any of the terms and conditions of the Agreement; or

b) to extend the time for performance of the Agreement, or

c) to postpone, for any time or from time to time, any of the rights or powers
exercisable by FMC against the Contractor,

d) and the Bank shall not be relieved or discharged from its liability under this
Guarantee by reason of any such act, variation, extension, forbearance,
omission or indulgence, or by any act or omission on the part of FMC or any
other matter or thing which, under the law relating to sureties, would but for
this provision have the effect of so relieving or discharging the Bank.

In case this Guarantee is required to be valid for a longer period apd the Ba_nk_does
not extend the same on or before the expiry date, the Bank shgll, without prejudice to
FMC’s other rights, forthwith pay to FMC, on demand, the entire guaranteed amount
or such lesser sum as may then be due and payable to FMC.

Notwithstanding anything contained herein:

a) The liability of the Bank under this Guarantee is restricted to Rs. ...............

(RUPEES ....corerieenesmmassnmseieess only);
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b) This Guarantee shall remaininforceupto............ dayof ..........ccon 20...;

¢) Unless a written claim or demand under this Guarantee is lodged with the Bank
on or before ............ day of ............... 20... (including any extended claim
period, if agreed in writing), all rights of FMC under this Guarantee shall stand
extinguished and the Bank shall be discharged from all liabilities hereunder.

The Bank declares that it has the power to issue this Guarantee in favour of FMC and
that the undersigned is duly authorised to execute this Guarantee on its behalf under

its constitution and internal approvals.

IN WITNESS WHEREOF the Bank has caused this Deed to be executed on this ......
Aoy ol ...oovinniceis Zhsven . R o

Place: ..o rsmmsviaie

Forand onbehalf of .........ccooimimimmmnimecinnnnes Bank
(Authorized Signatory)

NAMIE: ..ociveverereerernnneaeriecnnnnnees

Designation: .........coeeeeenieeeenne

Bank Seal
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Form 7: Solvency Certificate Format

SOLVENCY CERTIFICATE FORMAT
[To be issued by any Bank as mentioned below not later than 31st March 2025]

Ref:

Date:

This is to certify that M/s. having

their Registered Office at
is solvent to

the extent of INR [Amount in Words ]

as disclosed by the information and record which are available with the bank. This
certificate is issued at the request of M/s.
for a Tender Purpose.

This certificate is issued without any risk/liability or responsibility whatsoever on the
part of the Bank or any of its officers.

For Bank

Name of Signatory:
Designation:
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Percentage BoQ

Form 8: BOQ/ Financial Bid Format
BOQ FORMAT

The Financial Bid shall be squiﬂed strictly in the prescribed BOQ format uploaded on the
e-procurement portal. The bidder shall quote item rates / amounts only in the designated

format,

Tender Inviting Authority: Firozabad Municipal Corporation
Name of Work: '

Contract No:

Name of the Bidder/ Bidding
Firm/Company:

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be
uploaded after filling the relevent columns, else the bidder is liable to be rejected for this
tender. Bidders are allowed to enter the Bidder Name and Values only)

e The BOQ uploaded by FMC shall be the only valid format for submission

Financial Bid.
¢ Conditional financial bids shall not be accepted.

sl Estimate | TOTAL AMOUNT | TOTAL
N- Item Description Quantity | Units | d Rate in | Without Taxes in | AMOUNT
& Rs. P Rs. P In Words
1
[Total in Figures INR__ Only
D L LT ETTT - .M\l-:h- B bhe. > wil INR Zero
aam&mm#pum . e Select 0.00 Only
Quoted Rate In Words o INR Zero Only
Notes:
of the

e The quoted percentage/rates shall be deemed to include all costs of labour,

materials, machinery, transportation, shuttering, dewatering, testing, curing,
scaffolding, barricading, safety arrangements, taxes, duties, cess, royalties,
overheads, profit, and all other incidental expenses required for proper completion
of the work, except GST if payable separately as per tender conditions.

Payment shall be made on the basis of actual measured quantities executed and

certified by the Engineer-in-Charge.
This BOQ format is indicative only; the uploaded financial bid format on the e-

procurement portal shall prevail.



-3 Form 9: Format for Power of Attorney to Authorize Signatory (Sole Bidder)
POWER OF ATTORNEY

(To be executed on non-judicial stamp paper of the appropriate value in accordance with

relevant Stamp Act. The stamp paper to be in the name of the company who is issuing the

power of attormey.]

We, Mis. (name of the firm or company with address of the registered office) hereby
e and residential address) who is

constitute, appoint and authorize Mr. of Ms. (Nam

presently employed with us and holding the position of . as our Attorney to do in our
name and our behalf all or any of the acts, deeds or things necessary or incidental to our
RFP for the (Project name)
including signing and submission of the RFP response, participating in the meetings,
responding to queries, submission of information or documents and generally to represent
us in all the dealings with Client or any other Government Agency or any person, in
connection with the works until culmination of the process of bidding till the Project
Acreement is entered into with Firozabad Municipal Corporation, Nagar Palika Market, 26,
Agra Rd, Chandra Paliwal Market, Company Bagh, Arya Nagar, Firozabad, Uttar Pradesh
- 283203 (Client) and thereafter till the expiry of the Project Agreement.

We hereby agree to ratify all acts, deeds and things lawfully done by our said Attomey
pursuant to this power of attoney and that all acts, deeds and things done by our
aforesaid Attorney shall and shall always be deemed to have been done by us.

Dated this the day of 2025 (Signature and Name of authorized signatory)

(Signature and Name in block letters of all the remaining partners of the firm Signatory for

the Company) Seal of firm Company

Witness 1: - Witness 2

Notes:

a) To be executed by all the members individually.

b) The Mode of execution of the power of attorney should be in accordance with the
procedure, if any laid down by the applicable law and the charter documents of the
executant(s) and when it is S0 required the same should be under common seal affixed
in accordance with the required procedure.
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—p Form 10: Format of Agreement

FORMAT OF AGREEMENT
(On stamp paper of Rs. 500/-duly notarized)
This agreement is made at Firozabad on the in the year
between herein after referred to as "THE AGENCY" which expression

shall unless excluded by or repugnant to the contract include its successors or permitted
assigns) of the one part and the Firozabad Municipal Corporation their Head Office at
Nagar Palika Market, 26, Agra Rd, Chandra Paliwal Market, Company Bagh, Arya Nagar,
Firozabad, Uttar Pradesh - 283203 (hereinafter called “THE CLIENT” which expression
shall unless excluded by or repugnant to the context include its successors or assigns) of

the other part.
WHEREAS the aforesaid Firozabad Municipal Corporation has accepted the tender of the
aforesaid contract for ---- year as per dated : -—--—---—-hereinafter

called "the works" and more particularly described enumerated or referred to in the
specification terms and conditions prescribed in the LOI / LOA letter, covering letter and
other letters and schedule of price which for the purpose of identification have been signed
by on behalf of the contractors and by on behalf of
Firozabad Municipal Corporation a list whereof is made out in the schedule hereunder
written and all of which said document are deemed to form part of this contract and
included in the expression “the works" wherever herein used, upon the terms and subject
to the conditions hereinafter mentioned.

AND WHEREAS FIROZABAD MUNICIPAL CORPORATION has accepted the tender of
the contractor for the said works for the sum of Rs. (Rupees:

only) upon the terms and subject to the conditions herein mentioned.

NOW THIS AGREEMENT WITNESSES AND IT IS HERBY AGREED AND DECLARED
THAT:-

1. The agency shall do and perform all works and things in this contract mentioned
and described or which are implied therein or therefrom receptivity or are
reasonably necessary for the completion of the works as mentioned and at the
times, in the manner and subject to the terms, conditions and stipulations contained
in this contract, and in consideration of the due provision, executions, construction
and completion of the works agreed to by the contractors as aforesaid, Firozabad
Municipal Corporation does hereby covenant with the contactor to pay all the sums’
of money as and when they become due and payable to the contactor under the
provisions of the contract. Such payment to be made at such times and in such
manner as is provided by the contract.

2. The condition and covenants stipulated herein before in this contract are subject to
and without prejudice to the rights of Firozabad Municipal Corporation to enforce
penalty for delays and / or any other rights whatsoever including the rights to reject
and cancel on default or breach by the contractors of the conditions and the
covenants as stipulated in the general conditions, specifications, form, or tender
schedule, drawing, etc, attached with FMC Lol / LoA No.:

The contact value, extent or supply delivery dates, specifications, and other relevant

matters may be altered by mutual agreement and if so altered shall not be deemed or
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VOLUME -V
PART A - GENERAL CONDITIONS OF CONTRACT & PART B — SPECIAL
CONDITIONS OF CONTRACT
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PART A— GENERAL CONDITIONS OF CONTRACT
A. GENERAL

2. Definitions

a)
c)
d)

e)

Terms, which are defined in the Contract Data and not defined in the Conditions of
Contract shall keep their defined meanings. Capital initials are used to identify

defined terms

Bill of Quantities means the priced and completed Bill of Quantities

Compensatio_n Events are those defined in Clause 40 hereunder

The Completion Date is the date of completion of the Works as certified by the

Engineer in accordance with clause 50
The Contract is the contract between the FMC and the Contractor to execute,

complete and maintain the Works.
The Contract Data defines the documents and other information, which comprise the

Contract
The Bidder is a person / Firm or corporate body, whose Bid to carry out the Works

has been accepted by the FMC
The Bidder’s Bid is the completed Bidding document submitted by the Bidder to the

FMC and includes Technical and Financial proposals
The Contract Price is the price stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the provisions of the Contract

Days are calendar days; months are calendar months
A Defect is any part of the Works not completed in accordance with the Contract

The Defects Liability Period is the period named in the Contract Data and

calculated from the Completion Date
The FMC is Firozabad Municipal Corporation the party who will employ the

Contractor to carry out the Works
The Engineer is the person named in the Contract Data will be the Engineer in
Charge of work, who is responsible for supervising the Bidder's work, administering

the Contract, making payments due to the Bidder
Equipment is the Bidder’s machinery and vehicles brought temporarily to the Site to

construct the Works
Initial Contract Price is the Contract Price listed in the Authority's Letter of

Acceptance

Intended Completion Date is the date on which it is intended that the Bidder shall
complete the Works. The Intended Completion Date is specified in the Contract Data.
The Intended Completion Date may be revised only by the FMC by issuing an

extension of time ‘ ‘

Materials are all supplies, including consumables, used by the Bidder for

incorporation in the Works . |
rks, which is to have a mechanical, electrical,

Plant is any integral part of the Works
electronic or chemical or biological function

The Site is the area defined as such in the Contract Data _ o
Site Investigation Reports are those, which were included in the Bidding

documents and are factual interpretative reports about the surface and sub-surface

conditions at the site ' .
Specification of the works included in the Contract and any

Specification means the
modification or addition made or approved by the FMC | g
Yage
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The Start Date/ Date of Commencement is given in. the Contract Data. It is the
date whqn the Contractor shall commence execution of the works. It does not
necessarily coincide with any of the Site Possession Dates
A Sub-contractor is a person or corporate body who has a Contract with the Bidder
to carry out a part of the work in the Contract, which includes work on the Site
Temporary Works are works designed, constructed, installed, and removed by the
Bidder, which are needed for construction or installation of the Works

A Variation or Change in Scope is an instruction given by the Bidder, which varies
and change the scope of Works

Works are what the Contract requires the Bidder to construct, install. and turn over to
the FMC, as defined in the Contract Data

aa) Year may be understood as financial year
3. Interpretation

In interpreting the Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no significance.
Words have their general meaning under the language of the Contract unless
specifically defined. The FMC will provide instructions clarifying queries about the
Conditions of Contract.

If sectional completion is specified in the Contract Data, references in the Conditions
of Contract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion Date and
Intended Completion date for the whole of the Works).

The documents forming the Contract shall be interpreted in the following order of
priority:

a) Agreement

b) Notice to proceed with the work

c) Letter of Acceptance

d) Bidder’s Bid

e) Contract Data

f) Special Conditions of Contract

g) General Conditions of Contract

h) Technical Specifications

i) Bill of quantities and ‘

j) Any other document listed in the RFP document will forming part of the Contract

agreement.

Languages and Law

The language of the Contract and the law governing the Contract are stated in the
Contract Data. The Contract will be interpreted under Indian Laws.

Engineer’'s Decision

Except where otherwise specifically stated, the Engineer will dgcide contractual

matters between the Employer and the Bidder in the role repregentmg the Employer.

However, if the Engineer is required under the rules and regulations and orders of the
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Employer to obtain a
pproval of som . . .
obtain the approval. @ other authorities for specific actions, he will so

Except as expressly stated in the C
: _ ontract, the Engineer shall not ha '
to relieve the Bidder of any of his obligations under the contract. B

6. Delegation

The Engineer, with the approval of the Employer, may delegate any of his duties and

responsibilities to other people after notifying the Bidd
er .
after notifying the Bidder. g and may cancel any delegation

7.

Communications

All Certificate, notices, or instructions to be given to the contractor by FMC shall be
sent on the address or contact details given by the Bidder in form of bids at volume -lI.
qur\munications between parties which are referred to in the conditions shall be in
writing. The Notice sent by email or other electronic means shall be effective on
confirmation of the transmission. The Notice sent by Registered post or Speed post
shall be effective on delivery or at the expiry of the normal delivery period as
undertaken by the postal service.

8. Other Contractors

The Bidder shall co-operate and share the site with other contractors. Public
authorities’ utilities, and the FMC between the dates given in the schedule of other
contractors, as referred to in the contract data. The Bidder shall also provide facilities
and work for them as described in the schedule. The FMC may modify the schedule
of other contractor and shall notify the Bidder of any such modification.

The Bidder should take up the work in convenient reaches as decided by the
Engineer to ensure there is least hindrance to the smooth flow of traffic including
movement of vehicles and equipment of other contractors till the completion of the

works.

. Personnel

The Bidder should deploy minimum requirement of Manpower with the approval of
the FMC. The FMC will approve any proposed replacement of technical personnel
only if their relevant qualifications and abilities are substantially equal to or better
than those of the personnel state in the Contract data.

If the FMC asks the Bidder to remove a person who is a member of the Bidder's staff
or work force, stating the reasons, the Bidder shall ensure that the person leaves the
Site within seven days and has no further connection with the works in the mnt@ct.
The Bidder shall not employ any retired Gazetted officer \yho has worked in the
Engineering Department of the State Government and has either not cclamplete_d two
years after the date of retirement or has not obtained State Government's permission

to employment with the Bidder.

10.FMC's and Bidder's Risks

e R

i
! v (i) TSI
e frm e A R T L

/ﬂ, q page 49|81
mﬂ&m”



The FMC carries the risks which i |
: : . this Contract states are FMC's ni i
carries the risks which this Contract states are Bidder's riskl:'.n.c s isks, and the Bidde

11.FMC’s Risks

The FMC is responsible for the excepted risks which are (a) in so far as they directly
affec;t the execution of the Works in India, the risks of war, hostilities, invasion, act of
formgr_\ enemies, rebellion, revolution, insurrection or military or usurped pow:er civil
war, riot commotion or disorder (unless restricted to the Bidder's emp!oyees): and
contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive
or (b) a cause due solely to design of the works, other than the Bidder's design. ‘

412.Bidder's Risks

All 'risks of loss of or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract other than
the excepted risks, referred to in clause 11.1, are the responsibility of the Bidder.

13.Insurance

The Bidder at his cost shall provide, in the joint names of the FMC and the Bidder,
insurance cover from the Start Date to the date of completion for the following events

which are due to the Bidder's risks:
a) lossofor damage to the Works, Plant and Materials

b) loss of or damage 10 Equipment
c) loss of or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with the Contract, and

d) Personal injury or death

e) Transit Insurance for supply of goods ' .
Insurance policies and certificates for insurance shall be delivered by the Bidder to

the Engineer for the Engineers approval pefore the completion ’date! ‘Start Date. All
such insurance shall provide for compensation to be payable In indian Rupees t0

rectify the loss of damage incurred. -
The bidder shall obtain Workmen Compensation Insurance Policy for the proposed

Project work. . | ‘

Thej pidder shall provide t0 the FMC, within 30 days of the §pp;1ntzid?;m&::ﬂz1$
i iability i ' tained by its Design irector

rofessional liability jnsurance maintaineéad ! e

:’; F::t:ama:r the risk of professiona| negligence in the design of \J'\ic-rks.tThc'e:f t%r:fgﬁfrr;;

liability cover shall be for @ sum of not less than [3% (thre€ per cen )N

intai i end of the Defects Liability Period. _
Price and shall be malntalned until the . & i o b

: i ce as state
In case Bidder do not pr.oduoe insuran e are met. Withheld pa yment

- ctor till complian
withheld frorm running DS sl sful compliance of above clause:

will be released in next running bills on by me .
Alterations to the terms of insurance S

Engineer-

Both parties shall comply with any €0
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14.Site Investigation Reports:

The Bidder, in preparing the Bid, may rely on any site Investigation Reports referred

to in the Contract Data, which are indicative and not exhaustive. The FMC shall

provide all available details to the Bidder for his information, if requested by him at

least one week prior to the bid submission date. The bidder shall be responsible for

interpreting all such data. After award of work, the bidder shall carryout the Proposed

Project work as per detailed drawings issued by the FMC as per the scope of work

and time period stipulated.

To the extent which was practicable (taking account of cost and time), the Bidder

shall be deemed to have obtained all necessary information as to risks, contingencies

and other circumstances which may influence or affect the Tender or Works. To the

same extent, the Bidder shall be deemed to have inspected and examined the Site,

its surroundings, the above data and other available information, and to have been

satisfied before submitting the Tender as to all relevant matters, including (without

limitation):

a) the form and nature of the Site, including sub-surface conditions,

b) the climatic conditions,

€) the extent and nature of the work and Goods necessary for the execution and
completion of the Works and the remedying of any defects,

d) the Laws, procedures and labour practices of the Country, and

e) the bidder's requirements for access, accommodation, facilities, personnel,
power, transport, water and other work.

f) availability of required materials

15. Queries about the Contract Data

The FMC will clarify queries on the Contract Data if any during the Pre-bid meeting.

16.Bidder to Construct the Works

The Bidder shall construct and install the Works in accordance with the approved
specification and drawings. All designs, drawings and specifications will be issued by
the FMC before execution in accordance with Clause 18

17.The Works to be completed by the Intended Completion Date

The bidder may commence execution of the Works on the Start Date and shall carry
out the Works in accordance with the programme submitted by the Bidder, as
updated with the approval of the Engineer, and complete them by the Intended
Completion Date.

18.Possession of the site

The FMC shall give possession of all parts of the Site to the Bidder. If possession of a
part is not given by the date stated in the Contract Data, the Authority is deemed to
have delayed the start of the relevant activities and this will be Compensation Event
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on the part of FMC and Extension of Contract period may be awarded for such period
to the Bidder.

19.Access to the Site

The Bidder shall allow the FMC and any person authorized by the FMC access to the
Site, to any place where work in connection with the Contract is being carried out or
is intended to be carried out.

20.Instructions

e  The Bidder shall carry out all instructions of the Engineer pertaining to works, which
comply with the applicable laws where the Site is located.

e The Bidder shall permit the FMC to inspect the Bidder's accounts and records
relating to the performance of the Bidder and to have them audited by auditors
appointed by the Authority, if so, required by the Authority.

21.Jurisdiction for Contract Dispute

That for the purpose of jurisdiction in the event of disputes if any of the Contracts would be
deemed to have been entered in to within the State of Uttar Pradesh at Firozabad and it is
agreed that only the courts of Firozabad shall have the exclusive Jurisdiction to entertain
the dispute or any proceeding.

22.Dispute Redressal System

e If any dispute of any kind what-so-ever shall arise in connection with or arising out of
this Contract or the execution of Works of maintenance of the Works there under,
whether before its commencement or during the progress of works or after the
termination, abandonment or breach of the Contract, it shall, in the first instance, be
referred for settiement to the competent authority, described along with their powers
in the Contract data. The Competent authority shall, within a period of Thirty days
after being requested in writing by the Bidder to do so, convey his decision to the
Bidder. Such decision in respect of every matter so referred shall, subject to review
as hereinafter provided, be final and binding upon the Bidder. In case the Works is
already in progress, the Bidder shall proceed with the execution of the Works,
including maintenance thereof, pending receipt of the decision of the competent
authority as aforesaid, with all due diligence.

e Either party will have the right of appeal, against the decision of the competent
authority as aforesaid, with all appealed exceeds rupees one lakh.

23.Procedure for Resolution of Disputes

Either party may refer a decision of the Competent Authority to Arbitration within 28
days of the Competent Authority’s written decision. Arbitration shall be under
Arbitration and Conciliation Act 1996 with subsequent Amendments. If neither party
refers the dispute to Arbitration within the above 28 days, the Competent Authority’s

decision will be final and binding.
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Performance under the contract shall continue even after reference to the arbitration
and' payments due to the contractor by the Employer shall not be withheld, unless
they are the subject matter of the Arbitration proceedings.

B. TIME CONTROL
24.Programme

Within 7 days of signing of Contract, the successful bidder shall submit to the FMC
for approval a programme chart showing the general methods, arrangements, order
and timing for all the activities in the Works along with monthly cash flow forecasts for
the construction of works. Apart from this, the agreed work programme, design,
engineering, drawings, delivery and installation schedule, milestones during such
contract negotiation shall also form part of the agreement.

An updated of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining work including any changes to the sequence of the activities.

The contractor shall submit to the FMC, for approval, an updated Programme at
intervals no longer than the period stated in the Contract Data. If the Bidder does not
submit an updated Programme within this period, the Engineer may withhold the
amount stated in the Contract Data from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
programme has been submitted.

The FMC's approval of the Programme shall not alter the Contractor's obligations.
The Bidder may revise the Programme and submit it to the FMC again at any time. A
revised Programme is to show the effect of Variations and Compensation Events.

25.Extension of the Intended Completion Date:

The FMC shall extend the Intended Completion Date if a Compensation Event
occurs, or a Variation is issued which makes it impossible for Completion to be
achieved by the intended Completion Date without the Bidder taking steps to
accelerate the remaining work and which would cause the Bidder to incur additional
cost.

The FMC shall decide whether and by how much time to extend the Intended
Completion Date within 21 days of the Bidder asking the FMC for a decision upon the
effect of a Compensation Event or Variation and submitting full supporting
information. If the Bidder has failed to cooperate in dealing with a delay, the delay by
this failure shall not be considered in assessing the new Intended completion date.

C. QUALITY CONTROL
26.|dentifying Defects

The Engineer shall check the Bidder's work regularly and notify the Bidder of any
Defects that are found. Such checking shall not affect the Bidder's responsibilities.
The Engineer may instruct the Bidder to search for defects and to uncover and test
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any \‘{ork that the Engineer considers may have a Defect. The defects so found shall
be suitably rectified by the Bidder within

. a reasonable time as decided by Engineer-
In-charge of the project.
27.Tests

If the Engineer instructs the Bidder to carry out a test not specified in the

Specification to check whether any work has a Defect and the test shows that it does,
the Bidder shall pay for the test and any samples.

D. COST CONTROL
28.Bill of Quantities

The Bill of Quantities is used to calculate the Contract price. The Bidder is paid for

the quantity of the work done at the rate in the Bill of Quantities for each item for the
project work.

29.Variation of Quantities

The FMC may increase or decrease the quantity of BOQ items specified in the
Bidding Document due to change in circumstances.

The Bidder shall not be entitled for any claim or compensation except otherwise
provided in the conditions of contract.

30.Payments for.Variations
® If rates for variation items are specified in Bill of Quantity, the Bidder shall carry out
such work at the same rate. This shall apply for variation only up to the limit
prescribed in Clause 33 above.

If the rates for Variation of Items are not specified in the Bill of quantities, the
Engineer shall derive the rate from similar items of Bill of quantities or Standard
UPPWD S.O.R rates or prevailing Market rates with Rate Analysis.

31.Payments Certificates

» Civil works

a) The Contractor shall submit to the Engineer fortnightly/monthly Running Account
Bills & statements of the value of the work completed in each case along with

supporting documents.

The Engineer shall check the Bidder's fortnightly/monthly Running Account Bills &

statements within 14 days and certify the amount to be paid to the Bidder.

c) The value of work executed shall be determined by the Engineer.

d) The value of work executed shall comprise the value of the quantities of the items
as per the Bill of Quantities and connected milestone & work programme to the
contract.

The value of work executed shall include the valuation of Variations and
Compensation Events, if any.

b)

e)
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f) Tr"he Enginqer may exclude any item certified in a previous certificate or reduce
_t © proportion of any item previously certified in any certificate in the light of later
information.

g) géecPayment of final bill shall be governed by the provision of clause 50.0 of

32.Compensation Events

The following are Compensation Events uniess they are caused by the Bidder:

a) The FMC orders a delay or delays exceeding a total of 30 days

b) The effects on the Bidder of any of the Employer'’s risks.
If a Compensation Event would prevent the work being completed before the
Intended Completion Date, the Intended Completion Date shall be extended. The
Bidder will react competently and promptly to the event and shall submit information
demonstrating the effect of the Compensation Event and the required extended time
period for completion

33.Tax

The rates quoted by the Bidder shall be deemed to be inclusive of all taxes
(excluding GST amount), duties, royalties, statutory payments, cess etc., that the
Bidder will have to pay for the performance of this Contract. The FMC will perform
such duties in regard to the deduction of such taxes at source as per applicable law.

With reference to the circular no 962/1-9-2017-8151/17 of dated 17.10.2017 and

circular no. 89/s1-9-2018-8151/2017 dated: 16/02/2018 from govt. of Uttar Pradesh,

the GST amount is to be reimbursed to the contractor separately and other than
actual invoice amount. And hence, contractor will submit invoice by showing the
actual amount and GST amount separately. The actual amount to be paid as per the
rule stated in RFP and the GST amount to be reimbursed as per the circular.

GST amount will be paid extra as per applicable rates. Notwithstanding, GST amount
will be reimbursed to the Bidder on submission of original receipt of Challan from the
concerned authorities of the project work.

34.Currencies

All payments shall be made-in Indian Rupees.

35.Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between
the Start Date and the end of the Defects Correction periods shall be remedied by the
Bidder at his cost if the loss or damage arises from the bidder's acts or omissions.

E. FINISHING THE CONTRACT
36.Completion

t the Engineer to issue a Certificate of Completion of the
rk is completed.
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37.Taking Over

The FMC shall take over the Site and the Works within seven days of the Engineer
issuing a certificate of Completion.

38.Final Account

The bidder shall supply the FMC with a detailed account of the total amount that the
FMC considers payable for works under the contract within 21 days of issue of
certificate of completion of construction of works. The FMC shall issue a defect
liability certificate and certify any payment that is due to the correct and complete if
the account is not correct or complete, the FMC shall issue within 42 days a schedule
that states the scope of the corrections or additions that are necessary. If the account
is still unsatisfactory after it has been resubmitted, the FMC shall decide on the
amount payable to the bidder and issue a payment certificate within 28 days of
receiving the bidder’s revised account. The Payment of final bill for construction of
works will be made within 14 days thereafter.

In case the account is not received within 21 days of issue of Certificate of
Completion as provided in clause 42 above, the FMC shall proceed to finalise the
‘account and issue a payment certificate within 28 days. The payment of final bill for

Project work will be made within 14 days thereafter.
Payment shall be made on Running Account (RA) basis based on work progress and
certification by the Engineer-in-Charge.

39.Termination

The FMC may terminate the Contract if the other party causes a fundamental breach

of the Contract.

Fundamental breaches of Contract include, but shall not be limited to the following:
the Bidder stops work for more than 28 days when no stoppage of work is shown
on the current Programme and the stoppage has not been authorized by the

Engineer
b) the Bidder is declared as bankrupt or goes into liquidation other than for

approved reconstruction or amalgamation
the FMC gives Notice that failure to correct a particular Defect is a fundamental
breach of Contract and the Bidder fails to correct it within a reasonable period of

time determined by the Engineer
d) the Bidder does not maintain a security which is required
e) the Bidder has delayed the completion of works by the number of days for which

the maximum amount of liquidated damages can be paid as defined in clause 33

above and Contract data

f) the Bidder fails to provide insurance cover as required under clauses of GCC

g) if the Bidder, in the judgment of the FMC has engaged in corrupt or fraudulent
practices in competing for or in executing the Contract. For the purpose of this

Clause: “corrupt practice” means the offering, giving, receiving or soliciting of

anything of value to influence the action of a public official in the procurement

process or in contract execution. "Fraudulent practice" means a

misrepresentation of facts in order to influence a procurement process or the
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execution of a contract to the detriment of the Borrower and _includes collus!ve
practice among Bidders (prior to or after bid submission) designed to establish
bid prices at artificial non-competitive levels and to deprive the Borrower of the
benefits of free and open competition. '
Notwithstanding the above, the FMC may terminate the Contract for convenience |
If the Contract is terminated, the Bidder shall stop work immediately, make the Site

safe and secure, and leave the Site as soon as reasonably possible.

40.Payment upon Termination

If the-Contract is terminated because of a fundamental breach of Contract by the
Bidder, the Engineer shall issue a certificate for the value of the work done up to the
date of the issue of the certificate, less other recoveries due in terms of the contract,
less taxes due to be deducted at source as per applicable law and less the
percentage to apply to the work not completed as indicated in the Contract Data.
Additional Liquidated Damages shall not apply. If the total amount due to the FMC
exceeds any payment due to the Bidder, the difference shall be a debt payable to the
FMC.

If the Contract is terminated at the FMC's convenience, the Engineer shall issue a
certificate for the value of the work done, up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to be deducted at source
as per applicable law. No extra cost will be paid by the FMC for expenditure towards
removal of Equipment, repatriation of the Bidder's personnel employed solely on the
Works and the Bidder's costs of protecting and securing the Works.

41.Property

All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed
to be the property of the FMC, if the Contract is terminated because of a Bidder's
default, till the works is completed after which it will be transferred to the Bidders and
credit, if any, given for its use.

F. OTHER CONDITIONS OF THE CONTRACT
42.Labour

The Bidder shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

The Bidder shall, if required by the FMC, deliver to the FMC a return in detail, in such
form and at such intervals as the FMC may prescribe, showing the staff and the
numbers of the several classes of labour from time to time employed by the Bidder
on the site and such other information as the FMC may require.

43.Compliance with Labour Regulations

During continuance of Contract, the bidder and his sub-contractors shall abide at all
times by all existing labour enactments and rules made there under, regulations,
notifications and bye-laws of the State or Central Government. The bidder shall keep

Page 57|81
TR S e



L

the FMC indemnified in case any action ;s take'nf a:ﬁ:u;s;; :I;\;ol:g(c;ﬁ b;nt:eaz::r:rer:g;
i of contravention of any O _ :
ranu;zgntt:e:: ::::rl,":tegulations or notifications including amendments. if the FMC is
caused to pay or reimburse, such amounts as ma.y' be necgsslary e;o cia:‘uset:;
observe, or non-observance of the prt.:vnsmns stipu at" o st
notifications/byelaws/Acts/Rules Iregulations igcludlng amendments. a:y'e il
part of the Bidder, the FMC shall have the right -to deduct any money : Lk
Bidder including his amount of performance security. The FMC shall also have rig

to recover from the Bidder any sum required or estimated to be required for making
good the loss or damage suffered by the FMC.

44.Photographs/Video Recording of the works

The FMC shall do Photography/Videography of the site firstly before the start of the
work, secondly midway in the execution of different stages of work anc? lastly after the
completion of the work. Additionally, Project monitoring forms and evidence shall be
submitted from time to time as per instructions of Engineer-in-Charge. No separate
payment will be made to the bidder for this.

45.Liquidated Damages

The Bidder shall pay liquidated damages to the Authority at the rate zero-point five
(0.5%) percent of balance work per week stated in the Contract Data for each week
that the Completion Date is later than the Intended Completion Date (for the whole of
the works or the milestone as stated in the contract data). The total amount of
liquidated damages shall not exceed 10% of the Contract price as defined in the
Contract Data. The FMC may deduct liquidated damages from payments due to the
Bidder. Payment of liquidated damages shall not relieve the bidder from his / her /

their obligation to complete the works or from any other duties, obligations or
responsibilities which he / she / they may have under the contract.

If the Intended Completion Date is extended after liquidated damages have been

paid, the Engineer shall correct any overpayment of liquidated damages by the
Bidder by adjusting the next payment certificate.

46.Penalty

FMC shall impose penalties for non-compliance, delays, safety violations, and quality
failures to ensure timely execution and quality standards for the Construction of RCC Drain
from Mohalla Duli intersection to Sadar Bazaar and Pt. Deendayal Upadhyay Marg Tiraha

existing circular road drain, Firozabad. Penalties shall be recovered from running bills or
Performance Security, as applicable.

sl. i
No. Description of Incident Penalty to be Imposed }
1 Delgy in completion beyond contractual | 0.5% of contract value per week of
period l delay (max 10%)
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Critical safety violations (worker falls,

INR 50,000 per incident + suspension

2 major accidents) ofwork

3 Use of unapproved materials/finishes | 2% of affected item cost + removal at
(Clause 1.35) Contractor's expense

4 | oenderd - workmanship - requiring | e 60,000 per ineldence

5 'r':lg;;:bmlulon of weekly progress INR 5,000 per missed report

8 Labour law violations (wages, ESI, PF | INR 10,000 per violation + compliance
non-compliance) within 48 hours _

7 Environmental violations (debris, dust, | INR 15,000 per violation + immediate
noise pollution) rectification

g |Site security/safety lapses (theft, | INR 20,000 per Incident + enhanced
unauthorized access) security measures

.0 | Defect rectification delays during DLP (12 | INR 2,000 per defect per day (max 30
months) days per defect)

11 |Ynauthorized  subcontracting  without [ 5% of subcontracted  value  +
approval termination of subcontract

12 False documentation or measurement | Inmediate termination + EMD/PS
claims forfeiture + blacklisting

13 Force majeure beyond 30 cumulative | Time extension only, no cost

days without mitigation

compensation

b %
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PART B - SPECIAL CONDITIONS OF CONTRACT
1. Contractor to indemnify Employer against Patent Rights

The contractor shall fully indemnify and keep indemnified the Employer a_gainst any action,
claim or proceedings relating to infringement or use of any patent or desngn or any alleged
patent or design rights and shall pay any royalties which may be payable in respect of any
article or part thereof included in the contract. In the event of any claims made under or
action brought against Department/Government in respect of any such matters as
aforesaid, the contractor shall be immediately notified thereof and the contractor shall be
at liberty, at his own expense, to settle any dispute or to conduct any litigation that may
arise there from, provided that the contractor shall not be liable to indemnify the Employer

if the infringement of the patent or design or any alleged patent or design right is the direct
result of an order passed by the Engineer in this behalf.

2. Unfiltered water supply

The contractor(s) shall make his/their own arrangements for water required for the work
and nothing extra will be paid for the same. This will be subject to the following conditions.

a. That the water used by the contractor(s) shall be fit for construction purposes to the
satisfaction of the Engineer.

b. The Engineer shall make alternative arrangements for supply of water at the risk

*and cost of contractor(s) if the arrangements made by the contractor(s) for
procurement of water are in the opinion of the Engineer, unsatisfactory.

3. Changes in firm's Contribution to be intimated

Where the contractor is a partnership firm, the prior approval in writing of the Engineer
shall be obtained before any change is made in the constitution of the firm. Where the
contractor is an individual or a Hindu undivided family business concern, such approval as
aforesaid shall likewise be obtained before the contractor enters into any partnership
agreement where under the partnership firm would have the right to carry out the works
hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the
contract shall be deemed to have been assigned in contravention of the terms of the
agreement and action may be taken at the risk and the cost of the Contractor.

4. Recovery of Compensation paid to workmen

In every case in which by virtue of the provision sub-section (1) of Section 12, of the
Workmen's Compensation Act.1 923, Employer is obliged to pay compensation to a
workman employed by the-contractor, in execution of the works, Employer will recover
from the contractor, the amount of the compensation so paid, and, without prejudice to the
rights of the Employer under sub-section (2) of Section 12, of the said Act, Employer shall
be at liberty to recover such amount or any part thereof by deducting it from the security -
deposit or from any sum due by Employer to the contractor whether under this contract or
otherwise. Employer shall not be bound to contest any claim made against it under sub-
section (1) of Section 12, of the said Act, except on the written request of the contractor

and upon his giving to Employer full security for all costs for which Employer might
become liable in consequence of contesting such claim.
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abour directly or indirectly employed in the work for the performance
of the contractor’s part of this contract, the contractor shall at his own expense
arrange for the safety provisions as per Safety Code framed from time to time and
shall at his own expense provide for all facilities in connection therewith. In case the
contractor fails to make arrangement and provide necessary facilities as aforesaid,
he shall be liable to pay a penalty of Rs. 2000/- for each default and in addition, the
Engineer shall be at liberty to make arrangement and provide facilities as aforesaid
and recover the costs incurred in that behalf from the contractor. The contractor shall
be completely held responsible for any mishap at site due to insufficient safety

measures.

5. Security of Assets
The contractor shall place a private security agency on the site of work for safety &
security of materials, personnel's, vehicles and machinery etc. at his own cost. The
security agency shall also regulate movement of materials, personnel's, vehicles and
machinery. This agency shall follow the guidelines given by the Engineer. Nothing extra

shall be paid on this account.

6. The contractor shall produce all origina
the materials imported (if any) up to the quantity to
use.

7. The contractor shall procure TMT b
primary steel producers such as SAIL, Tata Steel Ltd, RINL, Jin

etc.
8. The contractor shall have to obtain vouchers and furnish test certificates to the

Engineer in respect of all supplies of steel brought by him to the site of work.

9. The steel reinforcement bars shall be stored by the contractor at site of work in such a
way as to prevent distortion & corrosion, and nothing extra shall be paid on this
account. Bars of different sizes and lengths shall be stored separately to facilitate easy

counting and checking.

10. Reinforcement including authorise
length of different diameters, as actually
used in the work, nearest to a centimetre. Wasta
be measured.

11.The tenderer shall see the appro
road is required by the contractor, the sam
maintained by the contractor at his own c0S

account.
42.The contractor (s) shall give to the Municipality, Police and other authorities all

necessary notices etc. that may be required by law and obtain all requisite Licenses for
temporary obstructions, enclosures etc. and pay all fee, taxes and charges which may
be leviable on account of these operations in executing the contract. He shall make
good any damage to the adjoining property whether public or private and shall supply
and maintain light and other for cautioning the public at night.
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13.Contractor shall provide permanent benchmarks and other reference points for the
proper execution of work and these shall be preserved till the end of work. All such
reference points shall be in relation to the levels and locations, given in the drawings.

14.The contractor shall make his own arrangement for obtaining electric connection and
make necessary payments directly to the department concerned.

15.Other agencies doing works related with this project may also simultaneously execute
their works and the contractor shall afford necessary facilities for the same. The
contractor shall leave such necessary holes, openings etc. for laying/burying in the
work, pipes cables, conduits, clamps, boxes and hooks for fan clamps etc. as may be

required for the other agencies. Nothing extra over the Agreement rates shall be paid
- for doing these.

16.The contractor shall give a performance test of the entire installation(s) as per standing
specifications before the work is finally accepted by making his own arrangements for

water supply, electricity etc. and nothing extra whatsoever shall be payable for the
same.

17.1t shall be ensured by the contractor that no electric live wire is left exposed or
unattended to avoid any accidents in this regard.
18.The contractor shall maintain in perfect condition, all portions executed till completion

of the entire work allotted to him. Where however phased delivery of work is
contemplated these provisions shall apply separately to each phase.

19.1f the work is carried out in more than one shift or during night, no claim on these
accounts shall be entertained.
20.The contractor shall take all precautions to avoid accidents, exhibiting caution boards
day and night, speed limit boards, red flags, red light and providing necessary barriers
and other measures required from time to time. The contractor shall be responsible for
all damages and accidents due to negligence on his part.

21.The contractor shall conduct work so as not to interfere with or hinder the progress or
completion of the work being performed by other contractor(s) or by the Engineer and
shall as far as possible arrange his work and shall place and dispose of the materials
being used or removed so as not to interfere with the operations of other contractor or
he shall arrange his work with that of the others in an acceptable and coordinated

manner and shall perform it in proper sequence to the complete satisfaction of others.
22.Samples of all materials. and fittings to be used in the work in respect of brand
manufacturer and quality shall be got approved from the Engineer and shall be
preserved till the completion of the work. Articles bearing BIS certifications mark shall
only be used unless no manufacturer has got BIS mark for the particular material. Any
materialffitting whose sample has not been approved and any other unapproved

material brought by the contractor shall be immediately removed as soon as directed.
Unless otherwise specified in the schedule of quantities the rates for all items shall be
considered as inclusive of pumping/baling out water, if necessary, for which no extra
payment shall be made. Those conditions shall be considered to include water from

-any source such as inflow of flood, surface and sub-soil water etc. and shall apply to
the execution in any season.
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23.Environmental Compliance

All essential environmental measures including but not limited to the following are to be
taken to control pollution.

23.1. Construction Vehicles, Equipment and Machinery:

23.1.1. All vehicles, equipment and machinery to be

procured for construction shall
conform to the relevant Bureau of India Standard (BIS) norms.
23.1.2. Emission from the vehicles must conform to environmental norms.
23.1.3. Dgst produced from the vehicular movement and other site activities is to be
mitigated by sprinkling of water.
Noise limits for construction equipment’
at one meter from the edge of the equipment in free area, as specified in the
Envnyonment Protection Act, 1986, schedule VI part E, as amended till date, The
maximum noise levels near the construction site should be limited to 65dB (A)
Leq (5 min) in project area.
23.2. Construction Wastes Disposal
23.2.1. The pre-identified dump locations will be a part of solid waste management plan
to be prepared by the Contractor in consultation with Engineer.
23.2.2. Contractor shall get approved the location of disposal site prior to
commencement of the excavation on any section of the project location.
23.2.3. Contractor shall ensure that any spoils of material/construction waste will not be
disposed of in any municipality solid waste collection bins.
23.3. Procurement of Construction Materials

23.3.1. All vehicles delivering construction materials to the site shall be covered to avoid
spillage of materials and maintain cleanliness of the roads.
23.3.2.

Wheel Tires of all vehicles used by of the contractor, or any of his subcontractor or
materials suppliers shall be cleaned and washed clear of all dust/mud before
leaving the project premises. This shall be done by routing the vehicles through
tire washing tracks.

23.3.3. Contractor shall arrange for regular water sprinkling at least twice a day (i.e.

morning and evening) for dust suppression of the construction sites and unpaved
roads used by his construction vehicles.

23.4. Water Pollution

23.4.1. The Contractor shall take all precautionary measures to prevent the
wastewater during construction to accumulate anywhere.

23.4.2. The wastewater arising from the project is to be disposed of in the manner
that is acceptable to the Engineer.
23.5. Air and Noise Pollution

Contractor shall use dust screens and sprinkle water around the construction site to arrest
spreading of dust in the air and surrounding areas.

23.5.1. Contractor shall ensure that all vehicles, equipment and machinery used for

construction are regularly maintained and confirm that emission levels comply with
environmental emission standards/norms.

23.5.2. For controlling the noise from Vehicles, Plants and Equipment'’s, the Contractor
shall confirm the following:

23.5.2.1. All vehicles and equipment used in construction will be fitted with exhaust
silencers.

i ' i i ill be done regularly
icing of all construction vehicles qnd machinery wi
23522 S:criv célu?ing routine servicing operations, the effectiveness of exhaust
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Silencers iy be check i
ed g
23523, Noja2CtOf iMMediately, " If found defecgye M8t be replaced by e
e 'crc:r?: eMmission OM Compactorg (rollers) frong oad
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een e Ndards/guidey; $ for controf of
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23.8.A

arried out by wetting the Surface by Spraying water
on

23.12.1 Any dusty materia|.

23.122. Areas where demolition work is carried out,

23.12.3 Any unpaved main-haul road ang.

23.12.4

12.4.  Areas where excavation or earth moving activities are to be carried out.
23.13. The contractor shall ensure the following:
23.13.1, Covering stockpiles of dusty material with impervious sheeting.
23.13.2. Covering dusty load on vehicles by impervious sheeting before they leave the
site.
23.13.3. Transferring, handling/storin

g dry loose materials like
pulverized fly ash inside a to

bulk cement and dry
tally enclosed system.



method of working, plant equipment and air pollution control system to be used on -
site should be made available for the inspection and approval of the Engineer to
ensure that these are suitable for the project.

23.17. Employ measures to segregate the waste on-site into inert, chemical or hazardous
wastes. Recycle the unused chemical/hazardous wastes such as oil, paint, battenes
and asbestos. The inert waste is to be disposed of to Municipal Corporationfiocal
bodies dump yard and landfill sites.

23.18.To preserve the existing landscape and protect it from degradation during the
process of construction. Select proper timing for construction activity to minimize the
disturbance such as soil pollution due to spilling of the construction material and its
mixing with rainwater. The construction management plan including soil erosion
control management plan shall be prepared accordingly. The application of soil
erosion control measures includes construction of gravel pits and tire washing bays
of approved size and specification for all vehicular site entry/exits, protection of
slopes greater than 10%. Sedimentation Collection System and run-off diversion
systems shall be in place before the commencement of construction activity.
Preserve and protect the existing vegetation by not disturbing or damaging the
specified site areas during construction.

23.19.The Contractor should follow the construction plan as proposed by the
Engineer/landscape consultant to minimize the site disturbance such as soil
pollution due to spilling. Use staging and spill prevention and control plan to restrict
the spilling of the contaminating material on site.

23.20. Spill prevention and control plans should clearly state measures to stop the source
of the spill, measures to contain the spill and measures to dispose the contaminated
material and hazardous wastes. It should also state the designation of personnel
trained to prevent and control spills, hazardous wastes include pesticides, paints,
cleaners and petroleum products.

23.21. A soil Erosion and Sedimentation Control Plan (ESCP) should be prepared prior to
construction and should be applied effectively.

23.22. Hazardous wastes include pesticides, paints, cleaners, and petroleum products.

23.23. The contractor shall ensure that no construction leaches (Ex: cement slurry) is
allowed to percolate into the ground. Adequate precautions are to be taken to
safeguard against this including reduction of wasteful curing processes, collection,
basic filtering and reuse. The contractor shall follow requisite measures for
collecting drainage water run-off from construction areas and material storage sites
and diverting water flow away from such polluted areas. Temporary drainage
channels, perimeter dike/swale, etc. shall be constructed to carry the pollutant-laden
water directly to the treatment device or facility (municipal sewer line).

23.24. All lighting installed by the contractor around the site and at the labour quarters
during construction shall be CFL/LED bulbs of the appropriate illumination levels.
This condition is a must, unless specifically prescribed otherwise.

24.Safety Measures to be followed
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24.1. Suitable scaffolds should be provided for workmen for all works that cannot safely be
done from the ground, or from solid construction except such short period work as
can be done safely from ladders. When a ladder is used, an extra mazdoor shall be
engaged for holding the ladder and if the ladder is used for carrying materials as well,
suitable footholds and hand-hold shall be provided on the ladder and the ladder shall
be given an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 vertical.)

24.2.Working platforms, gangways and stairways should be so constructed that they
should not sag unduly or unequally, and if the height of the platform or the gangway
or the stairway is more than 3.6 m (12ft.) above ground level or floor level, they
should be closely boarded, should have adequate width and should be suitably
fastened as described in 37.2 above.

24 3. Safe means of access shall be provided to all working platforms and other working
places. Every ladder shall be securely fixed. No portable single ladder shall be over
9m. (30ft.) in length while the width between side rails in rung ladder shall in no case
be less than 29 cm. for ladder up to and including 3 m. (10 ft.) in length. For longer

ladders, this width should be increased at least 1/4 for each additional 30 cm. (1 foot)
of length. Uniform step spacing of not more than 30 cm shall be kept. Adequate
precautions shall be taken to prevent danger from electrical equipment. No materials
on any of the sites or work shall be so stacked or placed as to cause danger or
inconvenience to any person or the public. The contractor shall provide all necessary
fencing and lights to protect the public from accident and shall be bound to bear the
expenses of defence of every suit, action or other proceedings at law that may be
brought by any person for injury sustained owing to neglect of the above precautions
and to pay any damages and cost which may be awarded in any such suit; action or
proceedings to any such person or which may, with the consent of the contractor, be
paid to compensate any claim by any such person.

24.3.1. Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall
at all times be supplied with at least one ladder for each 30 m. (100 ft.) in length or
fraction thereof, Ladder shall extend from bottom of the trench to at least 90 cm.
(3ft.) above the surface of the ground. The side of the trenches which are 1.5 m.
(5ft.) or more in depth shall be stepped back to give suitable slope or securely held
by timber bracing, so as to avoid the danger of sides collapsing. The excavated
materials shall not be placed within 1.5 m. (5ft.) of the edges of the trench or half of
the depth of the trench whichever is more. Cutting shall be done from top to bottom.
Under no circumstances, undermining or undercutting shall be done.

24.3.2. Safety Measures for digging bore holes: -
24.3.2.1. If the bore well is successful, it should be safely capped to avoid caving and

.collapse of the bore well. The failed and the abandoned ones should be

completely refilled to avoid caving and collapse.
24.3.2.2. During drilling, Sign boards should be erected near the site with the address -

of the drilling contractor and the Engineer of the work.
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24.3.2.3. Suitable fencing should be erected around the well during the drilling and

after the installation of the rig on the point of drilling, flags shall be put 50 m
around the point of drilling to avoid entry of people.

24.3.2 4. After the completion of the borewell, the contractor should cap t'he bore we!l
properly by welding steel plate, cover the bore well with the dnl!ed wetl gml
and fix thory shrubs over the soil. This should be done even while repairing

the pump.
24.3.2.5. After the borewell is drilled the e

level.
24 4. Demolition - Before any demolition work is commenced and also during

of the work, _ _
24 .4.1. All roads and open areas adjacent to the work site shall eithe

suitably protected.

24.4.2. No electric cable or apparatus which is liable to be a source of danger or a cable

or apparatus used by the operator shall remain electrically charged.

24.5. All necessary personal safety equipment as considered adequate by the Engineer
should be kept available for the use of the person employed on the site and
maintained in a condition suitable for inmediate use, and the contractor should take
adequate steps to ensure proper use of equipment by those concerned: The
following safety equipment shall invariably be provided.

24.5.1. Workers employed on mixing asphaltic materials, cement and lime mortars shall
be provided with protective footwear and protective goggles.

24.5.2. Those engaged in white washing and mixing or stacking of cement bags or any
material which is injurious to the eyes, shall be provided with protective goggles.

24.5.3. Those engaged in welding works shall be provided with welder's protective eye
shields.

24 5.4. Stone breaker shall be provided with protective goggles and protective clothing
and seated at sufficiently safe intervals.

24 6. When the work is done near any place where there is risk of drowning, all necessary
equipment’s should be provided and kept ready for use and all necessary steps taken
for prompt rescue of any person in danger and adequate provision, should be made
for prompt first aid treatment of all injuries likely to be obtained during the course of
the work.

24.7.Use of hoisting machines and tackle including their attachments, anchorage and
supports shall conform to the following standards or conditions: -

24.7.1. These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept repaired and in good
working order.

24.7.2. Every rope used in hoisting or lowering materials or as a means of suspension
shall be of durable quality and adequate strength, and free from patent defects.

24.7.3. Use of durable and reusable formwork systems to replace timber formwork and
ensure that formwork where used is properly maintained.
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24.7.4. Every crane driver or hoisting appliance operator shall be properly qualified and

no person under the age of 21 years should be in charge of any hoisting machine
including any scaffolding winch or give signals to operator.

24.7.5. In case of every hoisting machine and of every chain ring hook, shackle swivel

and pulley block used in hoisting or as means of suspension, the safe working
load shall be ascertained by adequate means. Every hoisting machine and all
gear referred to above shall be plainly marked with the safe working load. In case
of a hoisting machine having a variable safe working load each safe working load
and the condition under which it is applicable shall be clearly indicated. No part of
any machine or any gear referred to above in this paragraph shall be loaded
beyond the safe working load except for the purposeé of testing.

24.7.6. The contractors shall notify the safe working load of the machine to the Engineer

24.8.

249.

24.10.

24.11.

24.12.

whenever he brings any machinery to site of work and get it verified by Engineer
Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances
should be provided with such means as will reduce to the minimum the risk of
accidental descent of the load. Adequate precautions should be taken to reduce to
the minimum the risk of any part of a suspended load becoming accidentally
displaced. When workers are employed on electrical installations which are already
energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as
may be necessary should be provided. The worker should not wear any rings,
watches and carry keys or other materials which are good conductors of electricity.
All scaffolds, ladders and other safety devices mentioned or described herein shall
be maintained in safe condition and no scaffold, ladder or equipment shall be
altered or removed while it is in use. Adequate washing facilities should be
provided at or near places of work.
These safety provisions should be brought to the notice of all concerned by display
on a notice board at a prominent place at work spot. The person responsible for
compliance of the safety code shall be named therein by the contractor.
To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangements made by the contractor shall be open to inspection

by the Labour Officer or Engineer or their representatives.

above clauses as above there is nothing in these to exempt

Notwithstanding the
Act or Rule in force in the Republic

the contractor from the operations of any other
of India.

25.First-Aid Facilities

25.1. At every workpl
accessible during working hours, first-

ace, there shall be provided and maintained, so as to be easily
aid boxes at the rate of not less than oné box

for 150 contract labour or part thereof ordinarily employed.

25.2.The first-aid box shall be d

istinctly marked with a red cross on white background and

shall contain the following equipment: -
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places iq which the number of contract labour empioye
e stEeﬁﬁh s;cl:irsr;;:?sﬁgé .shall contain the following equipmen?s:{ el
- 3 medium size sterilised dressings.

3 large size sterilised dressings.

- 3 large sterilised burmn dressings.

- 1(30 ml.) bottle containing a two per cent alcoholic solution of iodine

1 (30 ml.) bottle co j

ntaining  salvolatile having the dose ang m
administration indicated on the label. e
- 1 snakebite lancet,

g

h. 1 (30 gms.) bottle of potassium Peérmanganate crystals.

i. 1 pair scissors.

j- 1 copy of the first-ai
Service and Labour |

k. 1 bottle containing

I. Ointment for burns

m.A bottle of suitable surgical antiseptic solution.

25.3. Adequate arrangements shall be made for immediate
when necessary.

25.4. Nothing except the
25.5. The first-aid box sh
readily available du
25.6. A person in charge
in the workplaces

d leaflet issued by the Director General, Factory Advice
nstitutes, Government of India.

100 tablets (each of 5 gms.) of aspirin,

recoupment of the equipment

prescribed contents shall be kept in the First-aid box.

all be kept in charge of a responsible Person who shall always be
ring the working hours of the workplace.

of the First-aid box shall be a person trained in First-

where the number of contract labour employed is 150
25.7.In workplaces where the number of contract labour employed is 500

hospital facilities are not available within easy distance from the works.
shall be established and run by a trained compounder. The compoun
duty and shall be available at all hours when the workers are at work.

25.8.Where workplaces are situated in places which are not towns or cities, a suitable
motor transport shall be kept readily available to car
suddenly taken ill to the nearest hospital.

aid treatment
or more.

or more and
First-aid posts
der shall be on

Ty injured person or person
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VOLUME -V
LoA / Work Order forms
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FORMAT FOR LETTER OF ACCEPTANCE

p " Requ“t for ploposﬂl (Rll ) L SO— e ""’l Iirozabad, Uttal
I n‘

[Name and address of the Contractor]

Dear Sir,

This is to notify you that your Proposal dated for execution of the work “Request
fPr proposal (RFP) for <........c.c..coevveunnns >, Firozabad, Uttar Pradesh” on Percentage
Rate Contract basis involving Development and execution of works

[Name of the contract and identification number, as

given in the Instructions to Bidders] for the Contract Price of Rupees
( ) [amount in words and

figures], as corrected and modified in accordance with the Instructions to Bidders is hereby

accepted by our Agency.

We note that as per the bid, you do not intend to subcontract any component of work
(Or)

We note that as per bid, you propose to employ

contractor for executing

(Delete whichever is not applicable)

You are hereby requested to furnish Performance Security and Additional Performance

Security (if any) in the form detailed in the ITB for an amount of Rs.............../- within 10
days of the receipt of this letter of acceptance and sign the contract failing which action as

as sub-

stated in Para 30.0 of ITB will be taken.

Yours faithfully,
Authorized Signature
Name and Title of Signatory
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B: ISSUE OF NOTICE TO PROCEED WITH WORK

(Letter head of the Authority)
Date

To,

(name and address of the Contractor)

Dear Sir,
Pursuant to your furnishing the requisite security and signing of the contract agreement for

the “Request for proposal (RFP) for < >, Firozabad, Uttar Pradesh”

involving Development and execution of works @ a Bid Price of Rs.
you are hereby instructed to proceed with the execution of the said works in accordance

with the contract documents.
Yours faithfully,

(Signature, name and Title

of signatory authorized to
sign on behalf of Authority)
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VOLUME - VI
TECHNICAL SPECIFICATIONS & DRAWINGS

page 73|81



PART A- SPECIFICATIONS

For items mentioned in the BOQ, the Contractor shall follow UPPWD Specifications/
BIS Standards/ CPWD Specifications relevant to the particular items of work.
Wherever these specifications are not available standard engineering practices will

be adopted with the approval of the Engineer. Some of the broad specifications are
listed hereunder-

1. Site Clearance

1.1

1.2

1.3.

1.4.

Before the earth work is started, the area coming under cutting and filling shall
be cleared of shrubs, rank vegetation, grass, brushwood, trees and saplings of
girth up to 30cm measured at a height of one metre above ground level and
rubbish removed up to a distance of 50 metres outside the periphery of the
area under clearance. The roots of trees and saplings shall be removed to a
depth of 60cm below ground level or 30 ¢cm below formation level or 15 cm
below sub grade level, whichever is lower, and the holes or hollows filled up
with the earth, rammed and levelled

The trees of girth above 30 cm measured at a height of one metre above
ground shall be cut only after permission of the Engineer is obtained in writing.
The roots of trees shall also be removed as specified in this RFP for payment
for cutting such trees and removing the roots shall be made separately.

Existing structures and work such as old buildings, culverts, fencing, water
supply pipelines, sewers, power cables, communication cables, drainage pipes
etc. within or adjacent to the area if required to be diverted/removed, shall be
diverted/dismantled as per directions of the Engineer and payment for such
diversion/dismantling works shall be made separately.

Lead of 50m mentioned in the ‘Schedule of Quantities' is the average lead for
the disposal of excavated earth within the site of work. The actual lead for the
disposal of earth may be more or less than the 50 m for which no cost
adjustment shall be made in the rates.

2. Setting Out and Making Profiles

2.1.

2.2;

A masonry pillar to serve as a benchmark will be erected at a suitable point in
the area, which is visible from the largest area. This benchmark shall be
constructed connected with the standard benchmark as approved by the
Engineer. Necessary profiles with strings stretched on pegs, bamboos or
‘Burjis’ shall be made to indicate the correct formation levels before the work is
started. The contractor shall supply labour and material for constructing
benchmark, setting out and making profiles and connecting benchmark with the
standard benchmark at his own cost. The pegs, bamboos or ‘Burjis’ and the
benchmark shall be maintained by the contractor at his own cost during the
excavation to check the profiles.

The ground levels shall be taken at 5 to 15 metres intervals (as directed by the
Engineer Charge) in uniformly sloping ground and at closer intervals where
local mounds, pits or undulations are met with. The ground levels shall be
recorded in field books and plotted on plans. The plans shall be drawn to a
scale of 5 metres to one cm or any other suitable scale decided by the
Engineer. North direction line and position of benchmark shall invariable be
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shown on the plans. These plans shall, be signed by the contractor and the
Engineer or their authorized representatives before the earth work is started.

The labour required for taking levels shall be supplied by the contractor at his
own cost.

3. Earth Work & Filling

3.1.

32

3.3.

34.

3.5.

All excavation operations manually or by mechanical means shall include
excavation and ‘getting out' the excavated materials. In case of excavation for
trenches, basements, water tanks etc. ‘getting out’ shall include throwing the
excavated materials at a distance of at least one metre or half the depth of
excavation, whichever is more, clear off the edge of excavation. In all other
cases ‘getting out' shall include depositing the excavated materials as
specified. The subsequent disposal of the excavated material shall be either
stated as a separate item or included with the items of excavation stating lead.

In case of excavation for foundation in trenches or over areas, the bed of
excavation shall be to the correct level or slope and consolidated by watering
and ramming. If the excavation for foundation is done to a depth greater than
that shown in the drawings or as required by the Engineer, the excess depth
shall be made good by the contractor at his own cost with the concrete of the
mix used for levelling/ bed concrete for foundations. Soft/defective spots at the
bed of the foundations shall be dugout and filled with concrete (to be paid
separately) as directed by the Engineer.

The earth used for filling shall be free from all roots, grass, shrubs, rank
vegetation, brushwood, tress, sapling and rubbish.

Filing with excavated earth shall be done in regular horizontal layers each not
exceeding 20 cm in depth. All lumps and clods exceeding 8 cm in any direction
shall be broken. Each layer shall be watered and consolidated with steel
rammer or ¥z tons roller. Where specified, every third and top must layer shall
also be consolidated with power roller of minimum 8 tonnes. Wherever depth of
filing exceeds 1.5 metre vibratory power roller shall be used to consolidate the
filing unless otherwise directed by Engineer-in-charge. The top and sides of
filing shall be neatly dressed. The contractor shall make good all subsidence
and shrinkage in earth fillings, embankments, traverses etc. during execution
and till the completion of work unless otherwise specified.

Sand shall be clean and free from dust organic and foreign matter and its

grading shall be within the limits of grading zone IV or V specified in Section 3
‘Mortars’ of CPWD Specifications, 2009.

Design Mix Concrete
The contractor shall be required to submit two separate design mix of concrete

with and without using plasticizers, separately. The decision of the engineer to
specify the design mix of concrete based on above shall be final.

4.1. Coarse aggregate: As per UPPWD/CPWD Specifications.
4.2. Fine Aggregate: As per UPPWD/CPWD Specifications.

4.3. Water: It shall conform to requirements laid down in 1S:456: 2000 and

UPPWD/CPWD specifications.
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45
4.6.

Cement: Cement arranged by the contractor will be PPC (in bags) conforming
to IS: 1489-Part- I. If for any reasons, cement other than that specified in this
Para for example OPC of grade 43 or higher grade is brought to site by
contractor, payments rate as well as the quantity to be used in the design mix
concrete will remain unchanged.

Slump: Design slump should be clearly specified in the mix design.

Admixtures shall not be used without approval of Engineer. Wherever required,
admixtures of approved quality shall be mixed with concrete as specified. The
admixtures shall conform to IS: 9103. The chlorides content in the admixture
shall satisfy the requirements of BS: 5075. The total amount of chlorides
admixture mixed concrete shall also satisfy the requirements of I1S: 456. The
contractor shall not be paid anything extra for admixture required for achieving

desired workability without any change in specified water cement ratio for
RCC/CC work.

4.7. Grade of Concrete: The compressive strength of various grades of concrete

shall be given as below:
Grade Compressive | Specified Minimum Maximum
designation | strength on 15 | characteristic cement water
cm cubes min. | compressive quantity (Kg. | cement
7 days | strength at 28 days | per cum. Mir)) | ratio
(N/mm2) (N/mrn2)
Nominal As per table 5,
: M= Mix 20 clause ——
Il M25 As per design 25 6.1.282418& 0.50
1T M30 As per design 30 9.1.2 page 20| 0.45
v M35 As per design 35 of IS 456-2000 | 0.45
\" M40 As per design 40 0.40

Note:

i.  In the designation of a concrete mix letter M refers to the mix and number
to the specified characteristic compressive strength of 15 cm x 15cm x 15
cm - cube 28 days expressed in N/mrn2 ‘

ii. Design slump has to be constantly monitored and maintained during
placing of concrete through slump tests carried out as per PWD/CPWD
specifications for Mortar, Concrete and RCC works, and records
maintained accordingly. _ .

4.8. The concrete mix design/laboratory tests with and wu.hout admixture shall be
got done by contractor at his own cost and will be carried out by the contractor
through one of the following Iaboratorz TeslfI ;%l?(easr;pur
i ' oorkee, .

I: mnﬁg&xe\frf:g:}élgf Engineering Institutions as directed by the

49. The%r;?ilgss ringredients for mix design/laboratory tests shall be sent to the test

houses through the Engineer and the samples of such aggregate &cement
shall be preserved at site by the department.

J
aﬁ%%ﬁ%f & e.ﬂﬁ%ﬂgsrfﬁuﬂ
TR :
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4.10. The contractor shall submit the mix design report from any of above approved
laboratory for approval of Engineer—in-Charge within 30 days from the date of
issue of letter of acceptance of the tender. No concreting shall be done until the
mix design is approved by the Engineer,

4.11. .In case of change of source or characteristic properties of the ingredients used
In the concrete mix during the work, a revised laboratory mix design report

conducted at laboratory established at site shall be submitted by the contractor
as per the direction of the Engineer.

S. Approval of Design Mix

5.1. All cost of mix designing, and testing connected therewith including charges
payable to the laboratory shall be borne by the contractor.

5.2. The batching plant shall conform to IS:4925. It shall have the facilities of

presenting the quantity to be weighed with automatic cut-off when the same is

achieved. Concreting at places may have to be resorted to through concrete

pump for which nothing extra shall be paid.

5.3. All other operations in concreting work like Mixing, Slump, Laying Placing of
concrete, compaction curing etc. not mentioned in this particular specification

for Design Mix of concrete shall be as per Employer.
6. Work Strength Test

6.1. Test Specimen: Work strength test shall be conducted in accordance with IS:
456 on random sampling. Each test shall be conducted on six specimens, three
of which shall be tested at 7 days and remaining three at 28 days.

6.2. Test Results of Samples:

i.  The test result of the sample shall be the average of the strength of three
specimens. The individual variation shall not be more than 15 percent of the
average. If more, the test results of the sample are invalid. Not more than 90%
of the total test shall be done at the laboratory established at site by contractor
and 10% testing of materials shall be got done from IIT/ NIT. However, for the
tests to be carried out by the external laboratories, the contractor shall supply
free of charge all the materials required for testing, including transportation. |f
the tests which were to be conducted in the site laboratory are conducted in
other laboratories for any the reasons the cost of such tests shall be borne by
the contractor.

6.3. Lotsize
The minimum frequency of sampling of concrete of each grade shall be

according to the following: -

Quantity of concrete in the | Number of samples.
work cubic metre per day
1-5

6-15

16-30

31-50
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64.
i.

6.5.

6.6.

6.7.

518 above 4+ ong additional sample for additional
50 cubic meter or part thereof.

Note: At least one sample shall be taken from each shift
Standards of Acceptance

In case the test result of all the samples is .above the characteristic
compressive strength, the concrete shall be accepted.

In case the test result of one or more samples fails to meet the requirement (i)
above it shall be accepted if both the following conditions are met;
a) Any individual test result is not less than (Fek - 4) N/mm?

b) The mean of test result from any group of four consecutive samples is
more than (Fck+4) N/mm?2,

Concrete of each grade shall be assessed separately.

Concrete is liable to be rejected if it is porous or honeycombed, its placing has
been interrupted without providing a proper construction joint or the
reinforcement has been displaced beyond the tolerances specified, or
construction tolerances have not been met. However the hardened concrete
may be accepted after carrying out suitable remedial measures to the

satisfaction of the Engineer for which nothing extra is payable to the
contractor,

Only MS centering/shuttering and scaffolding material unless & otherwise
specified/permitted shall be used for all RCC work to give an even finish of
concrete surface. However marine ply shuttering in exceptional cases as per
site requirement may be used on specific request from contractor on approval
by the Engineer.

In case of actual average compressive strength being less than specified
strength which shall be governed by Para 'Standard of Acceptance" as above
the rate payable shall be worked out accordingly on prorata basis.

In case of rejection of concrete on account of unacceptable compressive
strength governed by Para "Standard of Acceptance" as above, the work for
which samples have failed shall be redone at the cost of contractors. However,
the Engineer may order for additional test (like cutting cores, ultrasonic pulse
velocity test, load tests on structure or part of structure etc.) to be carried out at
the cost of contractor to ascertain if the portion of structure wherein concrete
represented by the sample has been used, can be retained on the basis of
results of individual or combination of these tests. The contractor shall take
remedial measures necessary to retain the structure as approved by the
Engineer without any extra cost. However, for payment the basis of rate
payable to contractor shall be governed by the 28 days cube test results.

7. Water Proofing Treatments:

The contractor shall associate himself with the specialised firm, for water proofing
treatment for basement/flower ground floor, underground tank and on roofs.
Guarantee in the prescribed Proforma attached with tender documer!tl shall .be
given by the contactor, for a period of 10 years from end of defect |lal?lllty period
prescribed in the contract which shall be also signed by engaged specified firm. If
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however any defect is noticed during the guarantee period,

the contractor within seven days of intimation. In Case it is not attended to, the
same will be got done by another agency at the risk and cost of the contractor.
8. Anti-Termite Treatment Works:

The contractor shall associate himself with the specialised firm, for anti-termite
treatment of the building. Guarantee in the prescribed Proforma attached with
tender document shall be given by the contactor, for a period of 10 years from
end of defect liability period prescribed in the contract which shall be also signed
by engaged specified firm. If however any defect is noticed during the guarantee

period, it shall be rectified by the contractor within seven days of intimation. In
case it is not attended to, the same will be got done by another agency at the risk
and cost of the contractor.

it shall be rectified by

LIST OF PREFERRED MAKES

The preferred makes/brands of materials proposed to be used in the works are listed

below. The list is indicative in nature and is intended to ensure minimum quality

standards in execution of the project. Equivalent makes/brands of similar or higher

{ét:‘aﬁty may also be permitted, subject to prior written approval of the Engineer-in-
arge,

All materials shall conform to the relevant BIS/S standards, latest applicable
specifications, approved drawings, and directions of the Engineer-in-Charge. Merely
specifying a preferred make shall not absolve the Contractor of its responsibility to
ensure quality, durability, Suitability, and compliance of the material for the intended
use. The Contractor shall submit samples, test certificates, manufacturer details, and
other supporting documents, whenever required, for approval before use at site.

(A) CIVIL WORKS
| St Name of Material Preferred Brand/Make
No.

1 | Cement (OPC/PPC conforming to | ACC,
relevant IS standards)

UltraTech, Ambuja, Shree

Cement, Prism, JK Cement, Birla

Cement, Wonder Cement

2 | Reinforcement Steel / TMT Bars SAIL, Tata Tiscon, RINL, JSW, Jindal
(Fe-500/Fe-500D or as approved | Steel & Power, Shyam Steel

design requires)

3 | Structural Steel Sections, if required

4 | Fine Aggregate / Sand

SAIL, Tata Steel, Jindal, RINL

As approved by Engineer-in-Charge,
conforming to applicable IS standards

5 | Coarse Aggregate / Stone Grit As approved by Engineer-in-Charge,

conforming to applicable IS standards
6 | Bricks, if required for allied works First Class bricks conforming to

relevant IS standards, from approved
local source

From approved manufacturer/source
meeting design and

7 | Precast RCC items, if any

quality
requirements
8 | Expansion Joint / Sealant materials, | Fosroc, Sika, Pidilite, CICO
if required
] Page 79|81
/[)’?’
&’ /rg: iR \;"_‘:_:E
ST LD | [E——EY ] Et



)

S | HDPE / PVC | UPVC Pipes, where | Supreme, Finolex, Astral, Prince, Jain,
required for drainage or utility | Ajay
shifting/restoration
10 | RCC / Cl Manhole Covers, Gully | NECO, RIF, Kajeco, SKF, or approved
Gratings, Drain Covers, if required | equivalent conforming to relevant
standards
11 | Interlocking Pavers / Kerb Stones, if | Approved make/source conforming to
required approved design, size, and strength
requirements
12 | Road Marking / Paint material, if | Asian Paints, Nerolac, Berger,
required Shalimar, or approved equivalent
13 | Curing Compound, if approved for | Fosroc, Sika, Pidilite, CICO
specific use

(B) ELECTRICAL / STREETLIGHT / UTILITY ITEMS (ONLY IF INCLUDED IN BOQ
OR DRAWINGS)

:L Name of Material Preferred Brand/Make

0.

1 PVC insulated copper/aluminium | Polycab, Finolex, Havells, KEI, RR
cables Kabel

2 [ Conduit pipes and accessories AKG, Precision, Harsh, CAP

3 | MCB/MCCB /DB, if required L&T, Schneider, ABB, Siemens,

Legrand, Havells
Philips, Bajaj, Crompton, Havells, Wipro

4 LED streetlignt /
required

fittings, if

Note:

Use of any material not listed above shall be subject to prior written approval

of the Engineer-in-Charge.

Equivalent makes of equal or superior quality may be accepted, subject to

submission of technical literature, test certificates, and approval by the

Engineer-in-Charge.

All materials brought to site shall be new, unused, and of approved quality.

The Contractor shall ensure that all materials conform to the relevant BIS/IS

codes, specifications, and approved samples.

V. The Engineer-in-Charge shall have the right to reject any material found
defective, substandard, unapproved, or not conforming to specifications, and

the same shall be removed from site by the Contractor at no extra cost to
FMC.

1.

Il
V.

Vl. Wherever no specific make is mentioned, materials conforming to the
applicable specifications and approved by the Engineer-in-Charge shall be
used.

VIl

In case of any discrepancy, the decision of the Engineer-in-Charge shall be
final and binding.
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