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NIT No.:  UDA/ET/63/26        Date : 05/05/2026 d  
 

Tender Document 
For Percentage Rate only 

Tender ID No.:-  
 

Agreement Number and Date  

Name of Work RENOVATION WORK OF TOILET AND OTHER 

WORK AT UJJAIN DEVELOPMENT 

AUTHORITY OFFICE UJJAIN MP  
 

Name of Contractor  

Probable Amount of Contract :-  

(Rs. in Figure) 36,26,343.00/- 

(Rs. In Words) THIRTY SIX LAKH TWENTY SIX 
THOUSAND THREE HUNDRED 
FOURTY THREE ONLY  

Contract Amount :-  

(Rs. in Figure)  

(Rs. In Words)  

Stipulated Period of Completion 6 Months including rainy season 

Tender Rate (on S.O.R.) MP PWD SOR - 

(i)  For Building & electricals works in force 

from 01/01/2024  

 (ii) (iii)  Rates of items not included in SOR but 

included in the BOQ shall be treated as SOR 

items for this work and  tender percentage shall 

be counted accordingly 
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SECTION - 1 
Notice Inviting Tender  

 
 Online tenders are invited on Percentage rate tender on key dates from the 

Civil Contractor registered under centralized e-registration system in MP PWD, 

Other firm or Company, whoever eligible as per Pre-qualification Criteria. 

 Tender documents can be purchased from website 

https://www.mptenders.gov.in.   Help manual to the contractors can be seen on 

the portal of e-procurement system. 

S. 
No. 

 

Name of 
work 

Probable amount 
of contract 

 
 

(Rs.) 

Earnest 
Money 

 
 
 

(Rs.) 

Cost of 
tender 
form 

+ GST 
 

(Rs.) 

Time allowed 

for completion 

including/ 

including rainy 

season 

Class of 
contractor & 

eligibility 
criteria 

01 

 

 

 

RENOVATION 

WORK OF TOILET 

AND OTHER 

WORK AT UJJAIN 

DEVELOPMENT 

AUTHORITY 

OFFICE UJJAIN MP  
 

36,26,343/- 50,000/- 5900/- 6 Months 

including 

rainy 

season 

Civil Contractor 
registered 

under 
centralized e-
registration 

system in MP 
PWD 

 
Note :- 
1.  All details relating to the Bid Document(s) can be viewed and downloaded 

free of cost on the website.  
2. Bid Document can be purchased after making online payment of portal fees 

through Credit / Debit / Cash Card / internet banking.  
3. At the time of submission of the Bid the eligible bidder shall be required to 

submit:-  
i) Scanned copy of proof of Cost of Bid Document 
ii) Scanned copy of proof of EMD 
iii) PAN Card 
iv) Valid registration copy of :- PF,GST,MPPWD 
v) An affidavit duly notarized as per Annexure-B. 
vi) Organizational details as per Annexure-H 
vii) Envelope-B (Technical Proposal ) 

Details can be seen in the Bid Data Sheet, “C. Preparation of Bid” and “D. 
Submission of Bid” in the ITB (Instruction to Bidders). 
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4. ELIGIBILITY FOR BIDDERS:  
a) At the time of submission of the Bid the bidder should have valid 

registration with the Government of Madhya Pradesh, PWD in 
appropriate class. However, such bidders who are not registered with 
the Government of Madhya Pradesh and are eligible for registration 
can also submit their bids but such bidders would be required to have 
valid registration at the time of signing of the Contract.  

b) Failure to sign the contract by the selected bidder for whatsoever 
reason shall result in forfeiture of the earnest money deposit.  

 
5. Pre-qualification – Pre qualification conditions, wherever applicable, are 

given in the Bid Data Sheet.  
6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid 

Data Sheet.  
7. Amendments to NIT, if any, would be published on website only, and not in 

newspaper.  
8. Any type of exemption in Tender Form Fees / EMD will not be allowed and 

Tender without Tender form Fees / EMD shall be rejected prima-facie. 
 
 
 
 
 

 
Executive engineer 

UJJAIN DEVELOPMENT AUTHORITY Ujjain 
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Annexure – A 

(See Clause 1, 7 

of Section 1 –

NIT) 

KEY DATES-As provided in the portal ( https://mptenders.gov.in) 

. 

 
KEY DATES 

S.No. Particulars Date Time 

1. Publishing Date 06.05.2026 10:30 

2. Document Download/Sale 
Start Date 

06.05.2026 10:30 

3. Seak Clarification Start 
Date 

- - 

4. Seak Clarification End 
Date 

- - 

5. Pre Bid Meeting Date 11.

05.

20

26 

12.30 

6. Bid Submission Start 
Date 

12.05.2026 12.30 

7. Bid Submission Closing 
Date 

28.05.2026 17:30 

8. Bid Opening Date 29.05.2026 17:30 
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SECTION 2 
 

INSTRUCTIONS TO BIDDERS (ITB) 
 

A. GENERAL 
 

 
1. SCOPE OF BID  
 

The detailed description of work, hereinafter referred as ‘work’, is given in 
the Bid Data Sheet.  

 
2. General Quality of Work:  
 

The work shall have to be executed in accordance with the technical 
specifications specified in the Bid Data sheet/ Contract Data, and shall have 
to meet high standards of workmanship, safety and security of workmen and 
works.  

 
3. PROCEDURE FOR PARTICIPATION IN E-TENDERING  
 

The procedure for participation in e-tendering is given in the Bid Data Sheet.  
 
4. ONE BID PER BIDDER  
 
4.1 The bidder can be an individual entity or a joint venture . In case the J.V. , 

the requirement of joint venture shall be as per the Bid Data Sheet.  
 
4.2 No bidder shall be entitled to submit more than one bid whether jointly or 

severally. If he does so, all bids wherein the bidder has participated shall 
stand disqualify.  

 
5. Cost of Bidding  
 

The bidder shall bear all costs associated with the preparation and 
submission of his bid, and no claim whatsoever for the same shall lie on the 
Government.  

 
6. Site Visit and examination of works  
 

The bidder is advised to visit and inspect the Site of Works and its 
surroundings and obtain for itself on its own responsibility all information that 
may be necessary for preparing the bid and entering into a contract for 
construction of the work. All costs in this respect shall have to be borne by 
the bidder.  

http://www.idaindore.org/
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B. Bid Documents  

 
7. CONTENT OF BID DOCUMENTS  
 

The Bid Document comprises of the following documents:  
 

1. NIT with all amendments.  
2. Instructions to Bidders, Bid Data Sheet with all Annexures  

 
3. Conditions of Contract:  

 
i. Part I General Conditions of Contract and the Contract Data with all 

Annexure; and  
 

ii. Part II Special Conditions of Contract.  
 

4. Specifications  
 

5. As Built Drawings  
 

6. Priced Bill of Quantities  
 

7. Technical and Financial Bid  
 

8. Letter of Acceptance  
 

9. Agreement, and  
 

10. Any other document(s), as specified.  
 
8. The bidder is expected to examine carefully all instructions, conditions of 

contract, the contract data, forms, terms and specifications, bill of 
quantities, forms and drawings in the Bid Document. Bidder shall be solely 
responsible for his failure to do so.  

 
9. Pre-Bid Meeting (where applicable)  
 

Wherever the Bid Data Sheet provides for pre-bid meeting:  
 

9.1 Details of venue, date and time would be mentioned in the Bid Data 
Sheet. Any change in the schedule of pre-bid meeting would be 
communicated on the website only, and intimation to bidders would 
not be given separately.  

9.2 Any prospective bidder may raise his queries and/or seek clarifications 
in writing before or during the pre-bid meeting. The purpose of such 
meeting is to clarify issues and answer questions on any matter that 
may be raised at that stage. The Employer may, at his option, give 
such clarifications as are felt necessary.  

9.3 Minutes of the pre-bid meeting including the gist of the questions 
raised and the responses given together with any response prepared 
after the meeting will be hosted on the website.  

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to 
amend the Bid Document, it shall be done by issuing amendment to 
the online NIT.  

http://www.idaindore.org/
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10. Amendment of Bid Documents  

10.1 Before the deadline for submission of bids, the Employer may amend 
or modify the Bid Documents by publication of the same on the 
website.  

10.2 All amendments shall form part of the Bid Document.  
10.3 The Employer may, at its discretion, extend the last date for 

submission of bids by publication of the same on the website.  
 

C. Preparation of Bid  

11. The bidders have to prepare their bids online, encrypt their Bid Data in the 
Bid Forms and submit Bid Seals (Hashes) of all the envelopes and 
documents related to the Bid required to be uploaded as per the time 
schedule mentioned in the key dates of the Notice Inviting e-Tenders after 
signing of the same by the Digital Signature of their authorized 
representative.  

 
 
12. DOCUMENTS COMPRISING THE BID  
 

The bid submitted online by the bidder shall be in the following parts:  
Part 1 – This shall be known as Online Envelope A and would apply for all 
bids. Online Envelop A shall contain the following as per details given in the 
Bid Data Sheet:  

 
i) Scanned copy of proof of Cost of Bid Document 
ii) Scanned copy of proof of EMD 
iii) PAN Card 
iv) Valid registration copy of :- PF,GST,MPPWD 
v) An affidavit duly notarized as per Annexure-B. 
vi) Organizational details as per Annexure-H 
vii) Valid A-Class Electrical License of Competent Authority of state of 

MP (if required). 
Part 2 – This shall be known as Online Envelope B and required to be 
submitted only in works where pre-qualification conditions and/or special 
eligibility conditions are stipulated in the Bid Data Sheet. Online Envelop B 
shall contain a self-certified sheet duly supported by documents to 
demonstrate fulfillment of pre-qualification conditions. 
Part 3 – This shall be known as Online Envelope C and would apply to all 
bids. Envelop C shall contain financial offer in the prescribed format 
enclosed with the Bid Data Sheet. 

 
13. Language  
 

The bid as well as all correspondence and documents relating to the bid 
exchanged by the Bidder and the Employer shall be in English or Hindi. 
Supporting documents and printed literature that are part of the Bid may be 
in another language provided they are accompanied by an accurate 

http://www.idaindore.org/
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translation of the relevant passages in English. In such case, for the 
purposes of interpretation of the bid, such translation shall govern.  

 
14.TECHNICAL PROPOSAL  
 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid 
Data Sheet, the Technical Proposal shall comprise of formats and 
requirements given in the Bid Data Sheet.  

 
14.2 All the documents/ information enclosed with the Technical Proposal 

should be self-attested and certified by the bidder. The Bidder shall be 
liable for forfeiture of his earnest money deposit, if any document / 
information are found false/ fake/ untrue before acceptance of bid. If it 
is found after acceptance of the bid, the bid sanctioning authority may 
at his discretion forfeit his performance security/ guarantee, security 
deposit, enlistment deposit and take any other suitable action.  

 
15. FINANCIAL BID  

i. The bidder shall have to quote rates in format referred in Bid Data 
Sheet, in overall percentage, and not item wise. If the bid is in absolute 
amount, overall percentage would be arrived at in relation to the 
probable amount of contract given in NIT. The overall percentage rate 
would apply for all items of work.  

 
ii. Percentage shall be quoted in figures as well as in words. If any 

difference in figures and words is found, lower of the two shall be taken 
as valid and correct.  

 
iii. The bidder shall have to quote rates inclusive of all duties, taxes, 

royalties and other levies; and the Employer shall not be liable for the 
same.  

 
iv. The material along with the units and rates, which shall be issued, if 

any, by the department to the contractor, is mentioned in the Bid Data 
Sheet.  

 
16. PERIOD OF VALIDITY OF BIDS  
 The bids shall remain valid for a period specified in the Bid Data Sheet after 

the date of “close for biding” as prescribed by the Employer. The validity of 
the bid can be extended by mutual consent in writing. 

 
17. EARNEST MONEY DEPOSIT (EMD)  
 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit 
(EMD), in the amount specified in the Bid Data Sheet.  

17.2 The EMD shall be deposited online only.  
17.3 Bid not accompanied by EMD shall be liable for rejection as non-

responsive.  
17.4 EMD of bidders whose bids are not accepted will be returned within 

ten working days of the decision on the bid.  
 

17.5 EMD of the successful Bidder will be discharged when the Bidder has 
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signed the Agreement after furnishing the required Performance 
Security. 

17.6 Failure to sign the contract by the selected bidder, within the specified 
period, for whatsoever reason, shall result in forfeiture of the earnest 
money deposit.  

17.7 Once tender submitted by the bidder and the bidder desires to 
withdraw before opening of financial bid, the bidder shall not be 
permitted to do so. Except lowest bidder earnest money can be 
released on request of rest of the bidder even before validity period. 

 
 

D. Submission of Bid  
 
18. The bidder is required to submit online bid duly signed digitally.  

 
E. Opening and Evaluation of Bid 

 
19 PROCEDURE  
 

19.1 Envelope ‘A’ shall be opened first online at the time and date notified 
and its contents shall be checked. In cases where Envelop ‘A’ does 
not contain all requisite documents, such bid shall be treated as non-
responsive, and Envelop B and/or C of such bid shall not be opened.  

 
19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the 

same shall be opened online at the time and date notified. The bidder 
shall have freedom to witness opening of the Envelop ‘B’. Envelop ‘C’ 
(Financial Bid) of bidders who are not qualified in Technical Bid 
(Envelop ‘B’) shall not be opened.  

 
19.3 Envelope ‘C’ (Financial Bid) shall be opened online at the time and 

date notified. The bidder shall have freedom to witness opening of the 
Envelop ‘C’.  

 
19.4 After opening Envelop ‘C’ all responsive bids shall be compared to 

determine the lowest evaluated bid.  
 

19.5 The Employer reserves the right to accept or reject any bid, and to 
annul the bidding process and reject all the bids at any time prior to 
contract award, without incurring any liability. In all such cases 
reasons shall be recorded.  

 
19.6 The Employer reserves the right of accepting the bid for the whole 

work or for a distinct part of it.  
 
20. Confidentiality  

20.1 Information relating to examination, evaluation, comparison and 
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recommendation of contract award shall not be disclosed to bidders or 
any other person not officially concerned with such process until final 
decision on the bid.  

 
20.2 Any attempt by a bidder to influence the Employer in the evaluation of 

the bids or contract award decisions may result in the rejection of his 
bid.  

 
F. Award of Contract  

 
21. Award of Contract  
 

The Employer shall notify the successful bidder by issuing a ‘Letter of 
Acceptance’ (LOA) that his bid has been accepted. 

 
 

22. Performance Security  
 

22.1 Prior to signing of the Contract the bidder to whom LOA has been 
issued shall have to furnish performance security of the amount in the 
form and for the duration, etc. as specified in the Bid Data Sheet.  

 
22.2 Additional performance security, if applicable, is mentioned in the Bid 

Data Sheet and shall be in the form and for the duration, etc. similar to 
Performance Security.  

 
23. Signing of Contract Agreement  
 

23.1 The successful bidder shall have to furnish Performance Security and 
Additional Performance Security, if any, and sign the contract 
agreement within time mentioned in bid data sheet.  

 
23.2 The signing of contract agreement shall be reckoned as intimation to 

commencement of work. No separate work order shall be issued by 
the Employer to the contractor for commencement of work.  

 
23.3 In the event of failure of the successful bidder to submit Performance 

Security and Additional Performance Security, if any or sign the 
Contract Agreement, his EMD shall stand forfeited without prejudice to 
the right of the employer for taking any other action against the bidder.  

 
 
24. CORRUPT PRACTICES  
 

The Employer requires that bidders observe the HIGHER SECONDARY 
standard of ethics during the procurement and execution of contracts. In 
pursuance of this policy, the Employer:  

http://www.idaindore.org/
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i. may reject the bid for award if it determines that the bidder 

recommended for award has, directly or through an agent, engaged in 
corrupt, fraudulent, collusive, or coercive practices in competing for the 
Contract; and  

 
ii. may debar the bidder declaring ineligible, either indefinitely or for a 

stated period of time, to participate in bids, if it at any time determines 
that the bidder has, directly or through an agent, engaged in corrupt, 
fraudulent, collusive, or coercive practices in competing for, or in 
executing, a contract.  

 
For the purposes of this provision, the terms set forth above are defined 
as follows:  

 
a. “corrupt practice” means the offering, giving, receiving, or soliciting, 

directly or indirectly, anything of value to influence improperly the 
actions of another party;  

 
b. “fraudulent practice” means any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or 
attempts to mislead, a party to obtain a financial or other benefit or 
to avoid an obligation;  

 
c. “coercive practice” means impairing or harming, or threatening to 

impair or harm, directly or indirectly, any party or the property of the 
party to influence improperly the actions of a party;  

 
d. “collusive practice” means an arrangement between two or more 

parties designed to achieve an improper purpose, including 
influencing improperly the actions of another party.  

[End of ITB] 
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Bid Data Sheet 

GENERAL  

SR. No. PARTICULARS DATA 

1 Office Inviting Tender UJJAIN DEVELOPMENT AUTHORITY 
Ujjain (MP) 
Email : udaujjain@gmail.com 

 
2 NIT No.  

3 Date of NIT  

4 Website link https:// www.mptenders.gov.in 

 
SECTION 1 - NIT  

NIT 
CLAUSE  

PARTICULARS DATA 

1 Cost of Tender Form Fees  As notified in E-Tendering Website  
(Any type of exemption in Tender Form Fees  / EMD 
will not be allowed and Tender without Tender form 
Fees  / EMD shall be rejected prima-facie.) 

2 Affidavit Format  As per 'Annexure- B' 

3 Pre-qualifications required Yes. 
If Yes applicable as below : 
(a)  In case of Roads and Bridge works 
costing more than Rs. Five Cr.  

And 
(b)  In case of Building works costing more 
than Rs. Two Cr. 

If Yes, details As per 'Annexure- C' separately attached 

4 Special Eligibility NO 

 If Yes Annexure D 

5 Key dates As per 'Annexure -A' 

 

 

 

  

http://www.idaindore.org/
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Bid Data Sheet  

SECTION 2 - ITB1 
ITB 

CLAUSE  PARTICULARS DATA 

1 Name of the ‘Work’ RENOVATION WORK OF TOILET AND 

OTHER WORK AT UJJAIN 

DEVELOPMENT AUTHORITY OFFICE 

UJJAIN MP  
 

2 Specifications and SOR Annexure - E (SOR applicable) 

MP PWD SOR - 

(i)  i)  For Building works in force from 

01/01/2024  

(ii) U.A.D.D.  SOR VOL(I) EFFECTED FROM  

02/08/2021 

(iii)  Rates of items not included in SOR but included in 

the BOQN as a NONSOR shall be treated as SOR 

items for this work and  tender percentage shall be 

counted accordingly 

3 Procedure for participation in 
e-tendering 

As per 'Annexure – F' 

4 
Whether Joint Venture is 
allowed. 

NO  

 If Yes (As per 'Annexure – ‘G' ) 

5 

Envelope-A containing : 
i)   Scanned copy of proof of Cost of 

Bid Document  
ii) Scanned copy of proof of EMD 
iii)  PAN Card 
iv) Valid registration copy of :- 

PF,GST,MPPWD.  
v) An affidavit duly notarized as per 

Annexure-B. 
vi) Organizational details as per 

Annexure-H 
vii) Valid A-Class Electrical License 

of Competent Authority of state 
of MP (if required) 

Online 

6 Envelope-B Technical Proposal As per Annexure-I (Format I-1 to I-5) 

7 
Envelope-C Financial Bid As per Annexure-J to be submitted online only 

Materials to be issued by the 
department 

As per 'Annexure - K' 

8 Period of Validity of Bid 120 Days 

 

 

Page 14 of 75 
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Bid Data Sheet 

ITB 
CLAU

SE  
PARTICULARS DATA 

9 

Earnest Money Deposit Rs.  AS PER SECTION-1 

Forms of Earnest Money 
Deposit  

Online payment through Debit  Card / 
Credit  Card/ Net Banking or system 
generated challan 

EMD valid for a period of Six months or more 

Account details for Online 
EMD payment 

1) Name of A/c.Holder………………….. 
2) A/c.No…………………………………. 
3) Bank Name…………………………… 
4) IFS Code………………………………. 

10 Letter of Acceptance (LoA) As per Annexure -L 

11 Amount of Performance 
Security 

5% of Contract amount in form of FDR / 
Bank guarantee. 

Additional Performance 
Security, if any 

Equal to an amount arrived at, by multiplying 
the contract amount with difference of 
percentage between percent rates 
(below/minus) of successful bid and 10 percent 
(below / minus), considering bid rates less than 
TEN percent below PAC, to be unworkable and 
shall  require additional performance security 
(guarantee). 

Performance Security  in the 
format  

As per 'Annexure- M' 

Performance Security in 
favour of 

UJJAIN DEVELOPMENT AUTHORITY, 
UJJAIN 

Performance Security valid up 
to2 

Time period plus DLP plus 3 months 

 Additional Performance 
Security as per clause – 22.2 
of ITB valid upto 

Till stipulated time of completion plus three 
months 

12 Signing  of contract 
agreement 

The bidder shall require to sign the contract 
within 10 days from the date of issue of 
LOA. 

Note: The conditions / information as mentioned above in the Bid-data 

sheet, shall supersede the relevant clause of ITB (Instructions to 

Bidders) of the tender document. 

 

                      
Page 14(a) of 75 
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Annexure – A 
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Annexure – B 
 

|| Affidavit || 
 

(To be contained in Envelope A) 
 

(On Non Judicial Stamp of Rs. 200/-) 

I/We _____________________________who is/ are________________ 
(status in the firm/ company) and competent for submission of the affidavit on 
behalf of M/S ______________________ (contractor) do solemnly affirm on oath 
and state that: 
 

I/We am/are fully satisfied for the correctness of the certificates/records 
submitted in support of the following information in bid documents which are being 
submitted in response to notice inviting e-tender No. ______________ for 
__________________________ (name of work) dated _______ issued  by  the 
Executive Engineer, UDA Ujjain. 
 

I/We am/ are fully responsible for the correctness of following self-certified 
information/ documents and certificates: 
 
1. That the self-certified information given in the bid document is fully true and 

authentic.  
2. That:   

a. Term deposit receipt deposited as earnest money, demand draft for cost 
of bid document and other relevant documents provided by the Bank are 
authentic.  

b. Information regarding financial qualification and annual turnover is 
correct.   

c. Information regarding various technical qualifications is correct.  
 
3. No close relative of the undersigned and our firm/company is working in the 

department.   
OR  

Following close relatives are working in the department:  
Name _______________ Post ____________ Present Posting________  

 
 

Signature with Seal of the Deponent (bidder) 
 

I/We, _____________________ above deponent do hereby certify that the 
facts mentioned in above paras 1 to 3 are correct to the best of my knowledge and 
belief.  

Verified today _____________ (dated) at ______________ (place). 
 

Signature with Seal of the Deponent (bidder) 

 
Note: affidavit duly notarized in original shall reach at least one calendar day before opening of the 

bid. 
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Annexure – C 

 
PRE-QUALIFICATIONS CRITERIA 

 
The bidder should have: 
A. Financial  

i. experience of having successfully executed:  
a) three similar works, each costing not less than the amount equal to 40% of the 
probable amount of contract during the last 5 financial years (2022-23, 2021-22, 2020-
21, 2019-20, 2018-19) in any Govt. / Semi Govt. / Govt. undertaking organization; or 
development authority. 
 

b) two similar works, each costing not less than the amount equal to 60% of the 
probable amount of contract during the last 5 financial years (2022-23, 2021-22, 2020-
21, 2019-20, 2018-19) in any Govt. / Semi Govt. / Govt. undertaking organization; or  
 

c) one similar work, costing not less than the amount equal to 80% of the probable 
amount of contract during the last 5 financial years (2022-23, 2021-22, 2020-21, 2019-
20, 2018-19) in any Govt. / Semi Govt. / Govt. undertaking organization. 

 

ii. Average annual construction turnover on the construction works not less than 50% of 
 the probable amount of contract during the last 5 financial years.  
 

iii. Executed similar items of work in any one financial year during the last 5 financial 
 years, which should not be less than the minimum, physical requirement, if any, fixed 
 for the work.  
 

iv. Bid Capacity – Bidder shall be allotted work up to his available Bid Capacity, which 
 shall be worked out as given in format I-2 of Annexure-I, and to be submitted as per 
 Annexure-X  
 

B. Physical  
     Physical qualifications for the work shall be as below: 

   

   

   

   

   

           (The Employer shall specify all physical qualifications required). 
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Annexure – D 

SPECIAL ELIGIBILITY CRITERIA 
The bidder should have experience of :- 
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ANNEXURE - E 
 
 

Specifications 
 
 
1. MP PWD Department Specifications.  
2. CPWD Specifications (if specification are not available for any item of the 

work CPWD specification shall be applicable). 
3. NBC (National building Code) specifications. 
4. IS Code. 
5. IRC Codes. 
6. MoRTH (5th edition). 
7. Electrical:  

7.1 External / Internal Electrification work will be executed as par latest 
CPWD, Specification & N.B.C. 2016. 

7.2 All Electrical material should be as per latest IS / IEC Standard and 
as per technical specification documents. 

8. HVAC: Work will be executed as per ISHRAE. 

  (Whichever is applicable for the work put to this NIT)  

The provisions of general / special conditions of contract, those specified 
elsewhere in the bid document, as well as execution drawings and notes, or other 
specifications issued in writing by the EE prior approval from CE shall form part of 
the technical specifications of this work.3 

 
 
 

  

 
3  
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Annexure  -F  
 

Procedure for Participation in e-Tendering 

 

1. Registration of Bidders on e-Tendering System:  
 

All the PWD registered bidders are already registered on the new e-
procurement portal https://www.mptenders.gov.in. The user id will be the 
contractor ID provided to them from MP Online. The password for the new 
portal has been sent to the bidders registered email ID. For more details may 
contact National Information Centre email id: mptenders@mpsedc.com. 
Helpdesk phone numbers are available on website.  

 
2. Digital Certificate:  
 

The bids submitted online should be signed electronically with a Class III 
Digital Certificate to establish the identity of the bidder submitting the bid 
online. The bidders may obtain Class III Digital Certificate issued by an 
approved Certifying Authority authorized by the Controller of Certifying 
Authorities, Government of India. A Class III Digital Certificate is issued upon 
receipt of mandatory identity proofs along with an application. Only upon the 
receipt of the required documents, a Digital Certificate can be issued. For 
details please visit cca.gov.in.  

 
Note:  
i. It may take upto 7 working days for issuance of Class III Digital Certificate; 

hence the bidders are advised to obtain the certificate at the earliest. 
Those bidders who already have valid Class III Digital Certificate need not 
obtain another Digital Certificate for the same. The  bidders  may  obtain  
more  information  and  the  application  form required  to  be  submitted  
for  the  issuance  of  Digital  Certificate  from CCA.GOV.IN. 

 
ii. Bids can be submitted till bid submission end date. Bidder will require 

digital signature while bid submission.  
 

The digital certificate issued to the Authorized User of a Partnership firm / 
Private Limited Company / Public Limited Company and used for online 
biding will be considered as equivalent to a no-objection certificate / power of 
attorney to that user. 

 
In case of Partnership firm, majority of the partners have to authorize a 
specific individual through Authority Letter signed by majority of the partners 
of the firm. 

 
In case of Private Limited Company, Public Limited Company, the Managing 
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Director has to authorize a specific individual through Authority Letter. 
Unless the certificate is revoked, it will be assumed to represent adequate 
authority of the specific individual to bid on behalf of the organization for 
online bids as per information Technology Act 2000. This Authorized User 
will be required to obtain a Digital Certificate. The Digital Signature executed 
through the use of Digital Certificate of this Authorized User will be binding 
on the firm. It shall be the responsibility of Management / Partners of the 
concerned firm to inform the Certifying Authority, if the Authorized User 
changes, and apply for a fresh Digital Certificate for the new Authorized 
User. 

3. Set Up of Bidder’s Computer System:  
 

In order for a bidder to operate on the e-tendering System, the Computer 
System of the bidder is required to be set up for Operating System, Internet 
Connectivity, Utilities, Fonts, etc. The details are available at 
https://www.mptenders.gov.in. 

4. Key Dates:  
The bidders are strictly advised to follow the time schedule (Key Dates) of 
the bid on their side for tasks and responsibilities to participate in the bid, as 
all the stages of each bid are locked before the start time and date and after 
the end time and date for the relevant stage of the bid as set by the 
Department.  

5. Preparation and Submission of Bids  
The bidders have to prepare their bids online, encrypt their bid Data in the 
Bid forms and submit Bid of all the envelopes and documents related to the 
Bid required to be uploaded as per the time schedule mentioned in the key 
dates of the Notice inviting e-Tenders after signing of the same by the Digital 
Signature of their authorized representative. 

6. Purchase of Bid Document  
For purchasing of the bid document bidders have to pay Service Charge 
online ONLY which is Rs. [as per Bid Data Sheet]. Cost of bid document is 
separately mentioned in the detailed NIT. The Bid Document shall be 
available for purchase to concerned eligible bidders immediately after online 
release of the bids and upto scheduled time and date as set in the key 
dates.  
The payment for the cost of bid document shall be made online through 
Debit/Credit card, Net banking or NEFT challan through the payment 
gateway provided on the portal.  

7 Withdrawal, Substitution and Modification Of Bids  
Bidder can withdraw and modify the bid till Bid submission end date.  
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Annexure – G 

JOINT VENTURE (J.V.) 

If J.V. is allowed following conditions and requirements must be fulfilled – 

1. Bids submitted by a joint venture of two or more firms as partners shall comply with 
the following requirements : 

a. one of the partners shall be nominated as being Lead Partner, and this 
authorization shall be evidenced by submitting a power of attorney signed by 
legally authorized signatories of all the partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be 
legally binding on all partners; 

c. the partner in charge shall be authorized to incur liabilities and receive instructions 
for and on behalf of any and all partners of the joint venture and the entire 
execution of the contract, including payment, shall be done exclusively with the 
partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the 
execution of the contract in accordance with the contract terms, and a statement 
to this effect shall be included in the authorization mentioned under [c] above, as 
well as in the bid and in the Agreement [in case of a successful bid]; 

e. The joint venture agreement should indicate precisely the role of all members of JV 
in respect of planning, design, construction equipment, key personnel, work 
execution, and financing of the project. All members of JV should have active 
participation in execution during the currency of the contract. This should not be 
varied/modified subsequently without prior approval of the employer; 

f. The joint venture agreement should be registered, so as to be legally valid and 
binding on all partners; and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be 
submitted with the bid. 

2. The figures for each of the partners of a joint venture shall be added together to 
determine the Bidder’s compliance with the minimum qualifying criteria required for 
the bid. All the partners collectively must meet the criteria specified in full. Failure to 
comply with this requirement will result in rejection of the joint venture’s bid. 

3. The performance security of a Joint Venture shall be in the name of the partner Lead 
Partner / joint venture. 

4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on 
behalf of the joint venture 

5. Attach the agreement among all partners of the joint venture [and which is legally 
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binding on all partners], which shows the requirements as indicated in the Instructions 
to Bidders’. 

6. Furnish details of participation proposed in the joint venture as below: 

DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

PARTICIPATION DETAILS FIRM”A” (lead partner) FIRM”B” 

Financial   

Name of Banker(s)   

Planning   

Construction Equipment   

Key personnel   

Execution of Work 

(give details on contribution of each) 

  

 

The partners of J.V. should satisfy the qualification criteria as below :  

i) The lead partner must have the share minimum of 51% in the JV. 

ii) The other partner(s) must have the share of minimum 26% in the JV. 

iii)The lead partner and the other partners must also meet 51% and 26% of the all 

qualifications criteria respectively except for the requirement of work experience described 

in Annexure-1 (A). However both the partners must satisfy the full 100% qualification 

criteria jointly. For this purpose the qualification of individual partners shall be added (for 

Annual Average Turnover and for Bid Capacity only). 

iv) Following clarification/amendment is hereby done in requirement contained in 
Annexure I-1(A) for J.V.  

(iv) Out of 3 Similar Work of value more than 40% of PAC at least 2 Works must be done 
by lead partner and one Work to be done by the other partner. 
(v) Out of 2 Similar Work of Value more than 60% of PAC, at least ( One ) work must be 
done by lead partner and 1 (One) Work is done by other partner, OR 
(vi) In case of One similar work of value more than 80% of PAC the lead partner must 
satisfy the criteria. However the other partner satisfy the criteria in (i) above i.e at 
least one work of 20% of PAC 

8. For the meeting the minimum qualification criteria of experience of similar nature 
work. Every partner can have experience of different works as defined in similar nature 
works and together should have the experience of all type of works described in similar 
nature works. 
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Annexure – H  
 

 

ORGANIZATIONAL DETAILS 
(To be contained in Envelope-A) 

 

S.No. Particulars Details 
1 Registration number issued by 

Centralized Registration system of 
Govt. of M.P. or proof of application for 
registration 

(If applicable, scanned copy 
of proof of application for 
registration to be uploaded) 

2 Valid registration of bidder in 
appropriate class through centralized 
registration of Govt. of M.P. 

Registration No…… Date…… 
(Scanned copy of registration 
to be uploaded) 

3 Valid GST, PAN and PF Registration 
No. 

 

4 Name of Organization / Individual / 
Proprietary Firm / Partnership firm 

 

5 Entity of Organization Individual / 
Proprietary firm / Partnership firm 
(Registered under Partnership Act) / 
Limited company (Registered under the 
Companies Act 1956) / Corporation / 
Joint Venture 

 

6 Address of communication  

7 Telephone number with STD code  

8 Fax Number with STD code  

9 Mobile Number  

10 Email Address of all communication  

 Details of Authorized Representative  

11 Name  

12 Designation  

13 Postal Address  

14 Telephone number with STD Code  

15 Fax Number with STD code  

16 Mobile Number  

17 Email Address  
 

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of 
Association and Memorandum of Association along with registration certificate of the company 
shall have to be enclosed. 

 
 

Date:                                                                    Signature of Bidder with Seal 
 

http://www.idaindore.org/


 
UJJAIN DEVELOPMENT AUTHORITY 

Pradhikaran bhawan bharatpuri ujjain, Email udaujjain@gmail.com Website : www.udaujjain.org 
 

27 

 

Annexure – I  
 

 

ENVELOPE – B, TECHNICAL PROPOSAL 
 
 
 
Technical Proposal shall comprise the following documents: 

 
 

S.No. Particulars Details to be submitted 

1 Pre-Qualification Criteria 
 

Annexure - C 

2 Experience – Finance & 
Physical 
 

Annexure – I (Format : I-1) 

3 Annual Turnover 
 

Annexure – I (Format : I-2) 

4 
 

Bid Capacity Annexure - X 

5 List of Technical Personnel for 
the key positions 
 

Annexure – I (Format : I-3) 

6 List of Key equipments / 
machines for quality control 
labs 
 

Annexure – I (Format : I-4) 

7 List of Key Equipments / 
Machines for construction 
work 
 

Annexure – I (Format : I-5) 

 
Note: 
 
1. Technical Proposal should be uploaded duly page numbered and indexed.  

Each page must be signed by the bidder.  
2. Technical Proposal uploaded otherwise will not be considered.  
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Annexure - I (Format:  I-1) 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS4 

A.  Financial Requirement:  

 The bidder should have executed either of the below: 

a) three similar works, each costing not less than the amount equal to 40% of the 
probable amount of contract for any Govt. / Semi Govt. / Govt. undertaking organization 
during the last 5 financial years; or 

b) two similar works, each costing not less than the amount equal to 60% of the 
probable amount of contract for any Govt. / Semi Govt. / Govt. undertaking organization 
during the last 5 financial years; or 

c) one similar work, each costing not less than the amount equal to 80% of the probable 
amount of contract for any Govt. / Semi Govt. / Govt. undertaking organization during 
the last 5 financial years. 
 

a)  To be filled-in by the contractor:  
i. Details of successfully completed similar works shall be furnished in the following format. 
ii. Certificate duly signed by the employer shall also be enclosed for each completed similar 

work. 
Agreement 

Number & Year 
Name of Work Date of 

Work 
Order 

Date of 
Completion 

Amount of 
Contract 

Employer's 
Name and 
Address 

      

      

      

      

 

Existing commitments – (Value of ‘C’ for Bid Capacity formula) 

Agreement 
Number & 

Year 

Name of 
Work 

Date of 
Work Order 

Date of 
Completion 

Amount of 
Contract 

Amount of 
balance work 

Employer's 
Name and 
Address 

       

       

       

 
 
 
 

 
4  
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B.  Physical Requirement: 

Execution of similar items of work in any one financial year during the last 3 financial years 

should not be less than the minimum physical requirement fixed for the work. 

S. 

No. 

Particulars 

 

 

Actual Quantity Executed 

(To be filled in by the contractor) 

Year – 1 Year – 2 Year – 3 

1 Physical qualification required    

2 Earthwork     

3 Concrete work     

Note:  
1.  Certificate duly signed by the employer not less than the Executive Engineer shall be enclosed 

for the actual quantity executed in any one year during the last 3 financial years. 

2.  Similar works: The similarity shall be based on the physical size, complexity, methods 
technology or other characteristics of main items of work viz. earth work, cement concrete, 
Reinforced cement concrete, brick masonry, stone masonry etc.  

3. Above annexure and each of the documents in support must be signed by the bidder. 
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Annexure - I (Format:  I -2) 
 

ANNUAL TURN OVER 

Requirement: 

Average annual construction turnover on the construction works not less than 50% of the probable 

amount of contract during the last 5 financial years; 

To be filled-in by the contractor: 

Financial Year Payments received for contracts in progress or completed 

1  

2  

3  

4  

5  

 

Note: i)  Annual turnover of construction should be certified by the Chartered Accountant. 
ii) Audited balance sheet including all related notes, and income statements for the above 

financial years to be enclosed. 

ENHANCEMENT FACTOR: The base year shall be taken as 2022–23. Following enhancement 

factors will be used for the cost of works executed and the financial figures bring to a common base 

for the value of works completed in India, for above clause only.    

Year Multiplying factor 

2022-  23 1.00 

2021 – 22 1.10 

2020 – 21 1.21 

2019 – 20 1.33 

2018 – 19 1.46 

Note:   
1. Above annexure and each of the documents in support must be signed by the 
 bidder.   
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 Annexure - I (Format:  I -3) 

List of Technical Personnel for the Key Positions5 

Minimum requirement at work site Available with the bidder 

S.
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p
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1 Project 
Manager 

            

2 Civil Engineer             

3 Field  
Engineer 

            

4 Material 
Engineer 

            

5 Quantity 
surveyor 

            

6 Bill Engineer             

7 Lab 
Technician 

            

8 Electrical 
Engineer 

            

9 Field Electrical 
Engineer 

            

10 Mechanical 
Engineer 
 

            

11 Field 
Mechanical 
Engineer  

            

12 Safety 
Engineer 
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Annexure I (Format:  I -4) 

 

List of Key Equipments/ Machines for Quality Control Labs 

1. Contractor Should Have his own automatic 1 weight batching plant of min.60 cu.m/hr 

capacity Equipped as per requirement - transit mixer.  He may submit ownership papers / 

lease Agreement. 

2. Well Equipped Lab Having Following equipments 
a. Chemical Analysis Set For Concrete And Mortar 
b.  Density test :Sand replacement Appartus + oven 
c.  Small containers=20 nos 
d. Rapit Moisture Meter Set 
e. Electronic Weighing Machine of Sensitiveness 0.01 kg 
f.  Balance Capable for measuring 2000 kg 
g. Sieve Set :- 

i) 20mm Down metal 
ii) 40mm Down metal 
iii) sand 

h.  Electronic Bar detector (Bar Spacer) 
i.   Mohar’s Hardness scale 
j.  Universal testing Machine :- 

a. Compressive testing Machine 
b. Rebound hammer 

k. Concrete Cube Set 
l. Ovens: Electrically operated, thermostatically controlled up to 110 degree C – 

Sensitivity 1 decre C. 
m. Sieves – As per IS 460 
n. Enamel Trace (For efflorescene test for bricks) 
o. Micrometer Screw 25mm gauge 
p. Moisture meter for timber 
q. Other instrument like Steel tapes – 3m, 10m, 15m, 30m, 50m and 100m, verneer 

calipers, good quality plumb bobs, spirit level minimum 30cm long with 3 bubbles for 
horizontal vertical, wire gauge (circular type) Disc, foot rule, long nylon thread, 
magnifying glass, screw driver 30 cms long hammer 100 gms, plastic bags etc. 
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                                                                    Annexure - I (Format:  I -5) 

List of Key Equipments / Machines for Construction Work  

Minimum requirement Available with the bidder 

S. 
No. 

Name of Equipment/ 

Machinery 
Quantity 

Name of 

Equipment/ 

Machinery 

Quantity 

1 RMC Plant of 30 cum/hr. 0 Nos.   

2 Transit Mixer 0 Nos.   

3 Tower Crane 0 Nos.   

4 Hoist Crane  0 Nos.   

5 Cage Lift (For Inspection 
purpose) 

0 Nos.   

6 Plate vibrator 1 Nos.   

7 Pin vibrator 40 m.m., 
60m.m Diesel/Electric  

2 Nos.   

8 JCB 
Proclane 

1 Nos. 
0 Nos 

  

9 Loader 0 Nos.   

10 Dumper 0 Nos.   

11 Electric / Petrol or diesel 
steel saw 

0 Nos.   

12 DG Set 0 Nos.   

13 Auto level  0 Nos.   

14 Total Station point survey 
instrument  

0 Nos.   

15 Diamond  core cutter 0 Nos.   

16 Compactor 
Vibrator Roller 
Ordinary Roller 
Hydraullic Roller 

 
0 Nos. 
0 Nos. 
0 Nos. 
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SCHEDULE 'A' 

STRUCTURE AND ORGANISATION 

 

1. Name of Bidder.. 

 

2. Head Office Address 

 

 Fax No. ………………….                  Telephone No. ………………………… 

 

E- mail address-..............           Mobile no-      ...................... 

 

3. Regional Office Address. 

 

 Fax No. ………………                    Telephone No. ………………………… 

 

E- mail address-...........             Mobile no-      ...................... 

 

4. Description of bidder (e.g. General, Civil Engineering contractor) 

 

5. Name and address of bankers …………………………………………… 

6. Attach an organization chart showing the structure of the company including 

names and positions of Directors and key personnel. 

Signature of Bidder 
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SCHEDULE 'B' 

PERSONAL CAPABILITIES 

S.No. Name & Address of the 

Employee 

Technical  

Qualifications 

Post held Date of 

Employment 

Construction 

Experience 

1.      

2.      

3.      

4.      

5.      

6.      

7.      

8      

9      

 

 

 

 

Signature of Bidder 
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SCHEDULE 'C' 

EQUIPMENT CAPABILILTIES 

 (List of Plants and equipments owned by the bidder) 

S.No. Particulars of Machineries, Tools, Plant, etc. owned by Bidder Quantity Approximate 

Value 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10.    

11.    

12.    

13.    

14.    

15.    

16.    

17.    

18.    

NOTE: - Please attach documents of ownership. 
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Signature of Bidder 

SCHEDULE 'D' 

DETAILS OF COMPLETED WORKS OF SIMILAR NATURE   

(During last Five years) 

S. 

No. 

Name of the      

Contract 

Name of the 

Client 

Brief 

Description of 

the works 

Date 

of 

start 

Date of 

completion as 

per contract 

Date of 

actual 

completion 

Value 

1. 

 

       

  

 

      

2. 

 

       

 

 

       

3. 

 

       

 

 

       

4. 

 

  

 

     

 

 

       

 

   Signature of Bidder 
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SCHEDULE 'E' 

 

DETAILS OF WORKS OF SIMILAR NATURE IN HAND 

 

 

S. 

No. 

Name of the 

Work 

  

Name of 

the 

Client 

Brief 

Description 

of the works 

Date of 

start 

Date of 

completion 

As per 

contract 

Total 

Value of 

the work 

value of 

work 

executed  

  

 

      

  

 

      

  

 

      

 

Value of balance works of existing contract commitments  _________ 

NOTE: -  

1. Contractor must submit the work order copies of projects mentioned. 

2. Contractor must submit the certificate of executed work signed by not less then 

Executive Engineer 

3. Please attach supported documents and photographs for the above Information. 

 

 

Signature of Bidder 

http://www.idaindore.org/


 
UJJAIN DEVELOPMENT AUTHORITY 

Pradhikaran bhawan bharatpuri ujjain, Email udaujjain@gmail.com Website : www.udaujjain.org 
 

39 

 

SCHEDULE 'F' 

 

INFORMATION REGARDING LITIGATION, DEBARRING/EXPELLING AND 

ABANDONMENT DURING LAST THREE YEARS 

 

 

1. (a)  Is the bidder currently involved in any litigation  

               related to the contract works.                                YES/NO 

 

 (b)  If yes, give details 

 

2.     (a)   Has the bidder or any of its constituent partners  

               been debarred/expelled by any department 

               during the last three years.                                      YES/NO 

 (b)  If yes, give details 

 

3. (a)  Has the bidder or any of its constituent partners  

               Failed to perform any contract work during the  

               last three years.                                                   YES/NO 

 

NOTE: - If any information in this schedule is found to be incorrect or concealed, 

application/tender will be rejected. 

 

Signature of Bidder  
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Annexure – J  
 
FINANCIAL BID  

(To Be Contained in Envelope-C)  
Name of Work:  Construction of Unity Mall at Ujjain (M.P.) 
 
I/We hereby bid for the execution of the above work within the time specified at the 
 
rate (in figures) _______ (in words) _______________________ percent below/ above 

or at par based on the Bill of Quantities and item wise rates given therein in all respects 

and in accordance with the specifications, designs, drawings and instructions in writing in 

all respects in accordance with such conditions so far as applicable. I/We have visited the 

site of work and am/ are fully aware of all the difficulties and conditions likely to affect 

carrying out the work. I/We have fully acquainted myself/ourselves about the conditions in 

regard to accessibility of site and quarries/kilns, nature and the extent of ground, working 

conditions including stacking of materials, installation of tools and plant conditions effecting 

accommodation and movement of labour etc. required for the satisfactory execution of 

contract. 
 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms 

and provisions of the said conditions of contract annexed hereto so far as applicable, or in 

default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in 

office the sums of money mentioned in the said conditions. 
 
Note: 
 
i. Only one rate of percentage above or below or at par based on the Bill of Quantities 

and item wise rates given therein shall be quoted.   
ii. Percentage shall be quoted in figures as well as in words. If any difference in 

figures and words is found lower of the two shall be taken as valid and correct rate. 
If the bidder is not ready to accept such valid and correct rate and declines to 
furnish performance security and sign the agreement his earnest money deposit 
shall be forfeited.   

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be 
treated as non-responsive.   

iv. All duties, taxes, and other levies payable by the bidder shall be included in the 
percentage quoted by the bidder.  

Signature of Bidder Name of Bidder  
 
The above bid is hereby accepted by me on behalf of the Governor of Madhya 

Pradesh dated the _________ day of __________ 20______________ 
 
Signature of Officer by whom accepted 
  

To be submitted 

Online only 
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Annexure – K  
 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

 

 

S.No. Name of material Rate (Issue rate) Unit Remarks 
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Annexure – L 
 

LETTER OF ACCEPTANCE (LOA) 

No.          Dated:  

To 

 

Subject : -  

Reference :- 

 Dear Sir 

 Your bid for the work mentioned above has been accepted on behalf of the Ujjain Development 

Authority, Ujjain (MP)  at your bided percentage ................................... PWD SOR Building, 

Electrical works in force from 15-09-2022 and Road & Bridge works in force from 25-03-

2022. 

.  

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter. 

a) The performance security/ performance guarantee of  

...................................................................................................................................................

.................................................. And Additional Performance Guarantee Rs. 

........................................................ The performance security shall be in the shape of term 

deposit receipt/ bank guarantee of any nationalized/schedule commercial bank valid up to 

three months after the expiry of defects liability period. 

b) Sign the contract agreement. 

Please note that the time allowed for carrying out the work as entered in the bid is 

....................................... months including rainy season, shall be reckoned from the date of signing 

the contract agreement.  

Signing the contract agreement shall be reckoned as intimation to commencement of work 

and no separate letter for commencement of work is required. Therefore, after signing of the 

agreement, you are directed to contact the Engineer-in-charge for taking the possession of site and 

necessary instructions to start the work. 

Note :- The Non judicial stamp of .............................................. to be required at the time of 

Agreement. In case the Agreement is not executed within the Stipulated Time period, the 

earnest money deposited ...........................................will be Forfieted in the Favour of the Ujjain 

Development Authority. 

 

Executive Engineer 

UDA, UJJAIN 
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Annexure – M  

PERFORMANCE SECURITY 
To 

_____________________[name of Employer] 
_____________________ 
_____________________[address of Employer] 
_____________________ 

 
WHEREAS ________________________[name and address of Contractor] 

 
(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance 
No.__________ dated ____________ to execute _____________[name of Contract and 
brief description of Works] (hereinafter called "the Contract"). 
 

AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with the 
Contract;  
 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 

you on behalf of the Contractor, up to a total of ___________ [amount of guarantee]* 

___________ ___(in words), such sum being payable in the types and proportions of 

currencies in which the Contract Price is payable, and we undertake to pay you, upon your 

first written demand and without cavil or argument, any sum or sums within the limits of 

_________________[amount of guarantee] as aforesaid without your needing to prove or 

to show grounds or reasons for your demand for the sum specified therein. 
 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting us with the demand.  

We further agree that no change or addition to or other modification of the terms of 

the Contract of the Works to be performed there under or of any of the Contract 

documents which may be made between you and the Contractor shall in any way release 

us from any liability under this guarantee, and we hereby waive notice of any such change, 

addition or modification. 
 

This guarantee shall be valid until 3 (three) months from the date of expiry of the 
Defect Liability Period. 
Signature, Name and Seal of the guarantor 
__________________________________________ 
Name of Bank _____________________________________________________ 
Address__________________________________________________________ 
Phone No., Fax No., E-mail Address, of Signing Authority ___________________ 
Date ___________________ 
* An amount shall be inserted by the Guarantor, representing the percentage the 

Contract Price specified in the Contract including additional security for unbalanced 
Bids, if any and denominated in Indian Rupees.  
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Annexure – M-1 
BID SECURITY (BANK GUARANTEE) 

 WHEREAS, ____________________________ [Name of Bidder] (hereinafter 
called “the Bidder”) has submitted his bid dated _________ [Date] for the construction 
of___________________________ [Name of Contract] (hereinafter called “the Bid”).   
 KNOW ALL MEN by these presents that We, ________________________ [Name 
of Bank] of _________________________________ [Name of Country] having our 
registered office at__________________________ (hereinafter called “the Bank”) are 
bound unto Ujjain Development Authority, ujjain (here in after called “Pradhikarani”) in the 
sum of _______(__________________________________________) for which payment 
well and truly to be made to the said Pradhikaran the Bank binds himself, his successors 
and assigns by these presents.  

SEALED with the Common Seal of the said Bank this_____day of______201__    
 
THE CONDITIONS of this obligation are:  
(1)  If the Bidder withdraws his Bid during the period of bid validity specified in the tender 

documents; or  
(2)  If the Bidder does not accept the correction of arithmetical errors of his Bid Price in 

accordance with the Instructions to Bidder; or  
(3)  If the Bidder having been notified of the acceptance of his Bid by the Pradhikaran 

during the period of bid validity,  
(a)  Fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required: or 
(b)  Fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders,  
(c)  Fails or refuses to furnish the Domestic Preference Security, where required.  

We undertake to pay to the Pradhikaran up to the above amount upon receipt of his 
first written demand, without the Pradhikaran i having to substantiate his demand, provided 
that in his demand the Pradhikaran will note that the amount claimed by him is due to him 
owing to the occurrence of one or any of the conditions, specifying the occurred condition 
or conditions.  

This Guarantee will remain in force up to and including the date 120 (one hundred 
and twenty) days after the deadline for submission of bids as such deadline is stated in the 
Instructions to Bidders or as it may be extended by the Pradhikaran notice of which 
extension(s) to the  

Bank is hereby waived. Any demand in respect of this Guarantee should reach the 
Bank not later than the above date.  
DATE___________________    
SIGNATURE OF THE BANK___________________________________________  
SEAL OF THE BANK          ____________________________________________  
SIGNATURE OF THE WITNESS _______________________________________  
NAME AND ADDRESS OFTHE WITENESS________________________________ 

* AND ADDRESS OFTHE WITENESS________________________________  
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SECTION 2 
 

Conditions of Contract  
Part – I General Conditions of Contract [GCC] 

 
Table of Clauses of GCC 

 

Clause 
No. 

Particulars Clause 
No. 

Particulars 

 A.General 21 Payments for variations and / or 
Extra Quantities 

1 Definitions 22 
No compensation for alterations 
in or restriction of work to be 
carried out 

2 
Interpretations and 

Documents 
23 No Interest Payable 

3 Language and Law 24 Recovery from contractors 

4 Communications 25 Tax 

5 Subcontracting 26 Check Measurements 

6 Personnel 27 
Termination by Engineer in 

charge 

7 Force Majeure 28 Payment upon Termination 

8 Contractor’s Risks 29 Performance Security 

9 
Liability for Accidents to 

Person 
30 Security Deposit 

10 
Contractor to construct the 

works 
31 Price Adjustment 

11 Discoveries 32 
Mobilization and Construction 

Machinery Advance 

12 Dispute Resolution System 33 Secured Advance 

 B.Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 
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Clause 
No. 

Particulars Clause 
No. 

Particulars 

14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 Final Account 

16 
Contractor’s quoted 

percentage 
 F.Other Conditions of 

Contract 

 C.Quality Control 37 Currencies 

17 Tests 38 Labour 

18 

Correction of Defects 

noticed during the Defect 

Liability Period 

39 Compliance with Labour 
Regulations 

 D.Cost Control 40 Audit and Technical 
Examination 

19 

Variations – Change in 

original Specifications, 

Designs, Drawings etc. 

41 Death or Permanent Invalidity 
of Contractor 

20 Extra Items 42 Jurisdiction 

  43 Insurance 
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A. General 
 
1.  DEFINITIONS 

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of the 
Bid. 

1.2. Chief Engineer: means Chief Engineer of the UDA.  In case CE is not appointed posted 
SE shall perform the duty of CE. 

1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, in 
accordance with provisions of agreement. 

1.4. Contract: means the Contract between the Employer and the Contractor to execute, 
complete and/or maintain the work. Agreement is synonym of Contract and carries the 
same meaning wherever used.   

1.5. Contract Period: means from date of LOA to date of defect liability period. 
1.6. Contract Data: means the documents and other information which comprise of the 

Contract. 
1.7. Contractor: means a person or legal entity whose bid to carry out the work has been 

accepted by the Employer. 
1.8. Contractor's bid: means the completed bid document submitted by the Contractor to the 

Employer. 
1.9. Contract amount: means the amount of contract worked out on the basis of accepted bid. 

1.10. Completion of work: means completion of the entire contracted work. Exhaustion of 
quantity of any particular item mentioned in the bid document shall not imply completion of 
work or any component thereof. 

1.11. Day: means the calendar day. 
1.12. Defect: means any part of the work not completed in accordance with the specifications 

included in the contract. 

1.13. Department: means Ujjain Development Authority.  

1.14. Drawings: means drawings including calculations and other information provided or 
approved by the Engineer-in-Charge. 

1.15. Employer:  means the party as defined in the Contract Data, who employs the Contractor 
to carry out the work. The Employer may delegate any or all functions to a person or body 
nominated by him for specified functions. The word Employer means Ujjain Development 
Authority.  

1.16. Engineer: means Executive Engineer of UDA 

1.17. Engineer in charge: means Executive Engineer of UDA. 

1.18. EE: means Executive Engineer of UDA. 

1.19. Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site 
for execution of work. 

1.20. In Writing: means communicated in written form and delivered against receipt / Email. 
1.21. Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work.6 

1.22. Superintending Engineer: means Superintending Engineer-in-Charge of UDA. 
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1.23. Stipulated period of completion: means the period in which the Contractor is required to 
complete the work. The stipulated period is specified in the Contract Data.  

1.24. Specification:  means the specification of the work included in the Contract and any 
modification or addition made or approved by the Engineer-in-Charge.  

1.25. Start Date:  means the date of signing of agreement for the work.  
1.26. Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorised to carry out a part of the construction work under the Contract.  
1.27. Temporary Work: means work designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the work. 
1.28. Tender/Bid, Tenderer / Bidder: are the synonyms and carry the same meaning where 

ever used.   
1.29. Variation: means any change in the work which is instructed or approved as variation 

under this contract. 

1.30. Work: The expression "work" or "works" where used in these conditions shall unless there 
be something either in the subject or context repugnant to such construction, be construed 
and taken to mean the work by virtue of contract, contracted to be executed, whether 
temporary or permanent and whether original, altered, substituted or additional. 

2. INTERPRETATIONS AND DOCUMENTS     

2.1 Interpretations  

In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 
b. Words indicating the singular also include the plural and vice versa. 
c. provisions including the word “agree”, “agreed” or  “agreement” require the 

agreement to be recorded in writing; 
d. “written” or “in writing” means hand-written, type-written, printed or electronically 

made, and resulting in a permanent record; 

 2.2 Documents Forming Part of Contract: 

1. NIT with all amendments. 
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures) 
3. Conditions of Contract: 

i)  Part I General Conditions of Contract and the Contract Data with all Annexures  
ii) Part II Special Conditions of Contract.  

4. Specifications 
5. Drawings 
6. Bill of Quantities 
7. Technical and Financial Bid 
8. Agreement, and 
9. Any other document(s), as specified.7 

3. Language and Law     

The language of the Contract and the law governing the Contract are stated in the Contract 
Data. 
 
 
 

4. Communications 

 
7  

http://www.idaindore.org/


 
UJJAIN DEVELOPMENT AUTHORITY 

Pradhikaran bhawan bharatpuri ujjain, Email udaujjain@gmail.com Website : www.udaujjain.org 
 

49 

 

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer 

shall be sent to the address or contact details given by the Contractor in [Annexure H of 

ITB]. The address and contact details for communication with the Employer/Engineer shall 

be as per the details given in the Contract Data. Communication between parties that are 

referred to in the conditions shall be in writing. The notice sent by facsimile (fax) or other 

electronic means (email) shall also be effective on confirmation of the transmission. The 

notice sent by registered post or speed post shall be effective on delivery or at the expiry of 

the normal delivery period as undertaken by the postal service. In case of any change in 

address for communication, the same shall be immediately notified to Engineer-in-Charge. 

5.   Subcontracting- Not Allowed 

6. Personnel 

6.1 The Contractor shall employ for the construction work and routine maintenance the 

technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. If 

the Contractor fails to deploy required number of technical staff, recovery as specified 

in the Contract Data will be made from the Contractor.  

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the 

person leaves the Site within three days and has no further connection with the Works 

in the Contract.8 

 

7. Force Majeure 

7.1  The term “Force Majeure” means an exceptional event or circumstance: 
(a) Which is beyond a Party’s control, 
(b) Which such Party could not reasonably have provided against before entering into the 

Contract, 
(c) Which, having arisen, such Party could not reasonably have avoided or overcome, and 
(d) Which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or circumstances of 

the kind listed below, so long as conditions (a) to (d) above are satisfied: 

(i)  War, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
(ii)  Rebellion, terrorism, sabotage by persons other than the Contractor’s Personnel, 

revolution, insurrection, military or usurped power, or civil war, 
(iii) Riot, commotion, disorder, strike or lockout by persons other than the Contractor’s 

Personnel, 
(iv) Munitions of war, explosive materials, ionising radiation or contamination by radio-

activity, except as may be attributable to the Contractor’s use of such munitions, 
explosives, radiation or radio-activity, and 

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 
7.2.  In the event of either party being rendered unable by force majeure to perform any duty or 

discharge any responsibility arising out of the contract, the relative obligation of the party 

affected by such force majeure shall upon notification to the other party be suspended for 

the period during which force majeure event lasts. The cost and loss sustained by either 

party shall be borne by respective parties. 
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7.3 For the period of extension granted to the Contractor due to Force Majeure the price 

adjustment clause shall apply but the penalty clause shall not apply. It is clarified that this 

sub clause shall not give eligibility for price adjustment to contracts which are otherwise 

not subject to the benefit of price adjustment clause. 

7.4  The time for performance of the relative obligation suspended by the force majeure shall 

stand extended by the period for which such cause lasts. Should the delay caused by 

force majeure exceed twelve months, the parties to the contract shall be at liberty to 

foreclose the contract after holding mutual discussions.9 

8. Contractor's Risks 

8.1 All risks of loss or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract are the responsibility 

of the Contractor alone. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents, 

drawing, designs, other documents and/or information submitted by the contractor shall be 

the responsibility of the Contractor alone, notwithstanding the fact that the designs/ 

drawings or other documents have been approved by the UDA. 

9. Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the UDA against 

all action, suits, claims, demands, costs etc. arising in connection with injuries suffered by 

any persons employed by the contractor or his subcontractor for the works whether under 

the General law or under workman's compensation Act, or any other statute in force at the 

time of dealing with the question of the liability of employees for the injuries suffered by 

employees and to have taken steps properly to ensure against any claim there under. 

10.  Contractor to Construct the Works 

10.1 The Contractor shall construct, install and maintain the Works in accordance with the 

Specifications and Drawings as specified in the Contract Data.  

10.2 In the case of any class of work for which there is no such specification as is 

mentioned in Contract Data, such work shall be carried out in accordance with the 

instructions and requirement of the Engineer-in-charge.  

10.3 The contractor shall supply and take upon himself the entire responsibility of the 

sufficiency of the scaffolding, timbering, machinery, tools and implements, and 

generally of all means used for the fulfilment of this contract whether such means may 

or may not be approved or recommended by the Engineer.  

11. Discoveries 
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Anything of historical or other interest or of significant value unexpectedly discovered on the 

Site shall be the property of the Employer. The Contractor shall notify the Engineer of such 

discoveries and carry out the Engineer's instructions for dealing with them. 

12. Dispute Resolution System 

12.1 No dispute can be raised except before the Competent Authority as defined in Contract 

Data in writing giving full description and grounds of dispute. It is clarified that merely 

recording protest while accepting measurement and/or payment shall not be taken as 

raising a dispute.10 

12.2  No dispute can be raised after 45 days of its first occurrence. Any dispute raised after 

expiry of 45 days of its first occurrence shall not be entertained and the Employer shall 

not be liable for claims arising out of such dispute. 

12.3  The Competent Authority shall decide the matter within 45 days.   

12.4  Appeal against the order of the Competent Authority can be preferred within 30 days to 

the Appellate Authority as defined in the Contract Data.  The Appellate Authority 

shall decide the dispute within 45 days. 

12.5  Appeal against the order of the Appellate Authority can be preferred before the Madhya 

Pradesh Arbitration Tribunal constituted under Madhya Pradesh Madhyastham 

Adhikaran Adhiniyam, 1983. 

12.6  The Contractor shall have to continue execution of the Works with due diligence 

notwithstanding pendency of a dispute before any authority or forum. 

 

B. Time Control 

13.  Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer 

for approval a Programme showing the general methods, arrangements, order and 

timing for all the activities for the construction of works.  

 13.2 The program shall be supported with all the details regarding key personnel, 

equipment and machinery proposed to be deployed on the works for its 

execution. The contractor shall submit the list of equipment and machinery being 

brought to site, the list of key personnel being deployed, the list of 

machinery/equipment being placed in field laboratory and the location of field laboratory 

along with the Programme.  

 13.3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of the 

remaining Works, including any changes to the sequence of the activities.  
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 13.4 The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor does 

not submit an updated Programme within this period, the Engineer may withhold the 

amount stated in the Contract Data from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Programme has been submitted.    

13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. 
11 

14.  Extension of Time 

14.1. If the Contractor desires an extension of time for completion of the work on the ground 

of his having been unavoidably hindered in its execution or on any other grounds, he 

shall apply, in writing, to the Engineer-in-charge, on account of which he desires such 

extension. Engineer-in-Charge shall forward the aforesaid application to the 

Competent Authority as prescribed.   

14.2 The competent authority shall grant such extension at each such occasion within a 

period of 30 days of receipt of application from contractor and shall not wait for finality 

of work. Such extensions shall be granted in accordance with provisions under clause- 

15 of this agreement. 

14.3 In case the work is already in progress, the Contractor shall proceed with the execution 

of the works, including maintenance thereof, pending receipt of the decision of the 

competent authority as aforesaid with all due diligence. 

15. Compensation for delay 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be strictly 

observed by the Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date of signing 

of the agreement. It is clarified that the need for issue of work order is dispensed with. 

15.3 In the event milestones are laid down in the Contract Data for execution of the works, 

the contractor shall have to ensure strict adherence to the same.  

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract such 

liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in the 

Contract Data the Engineer-in-charge shall retain from the bills of the Contractor 

amount equal to the liquidated damages liveable until the Contractor makes such 

delays good. However, the Engineer-in-charge shall accept bankable security in lieu of 

retaining such amount.  

 
11 
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15.6  If the Contractor is given extension of time after liquidated damages have been paid, 

the Engineer in Charge shall correct any over payment of liquidated damages by the 

Contractor in the next payment certificate.     

15.7 In the event the Contractor fails to make good the delay until completion of the 

stipulated contract period (including extension of time) the sum so retained shall be 

adjusted against the liquidated damages levied.12 

16. Contractor's quoted percentage  

The Contractor’s quoted percentage rate referred to in the "Bid for works" will be deducted/ 

added from/to the net amount of the bill after deducting the cost of material supplied by the 

department. 

C. Quality Control 

17. Tests 

17.1 The Contractor shall be responsible for:  

a. Carrying out the tests prescribed in specifications, and 

b. For the correctness of the test results, whether preformed in his laboratory or 
elsewhere. 

17.2  The contractor shall have to establish field laboratory within the time specified and 

having such equipments as are specified in the Contract Data. 

17.3  Failure of the Contractor to establish laboratory shall attract such penalty as is specified 

in the Contract Data.  

 

18.  Correction of Defects noticed during the Defect Liability Period  

18.1  The Defect Liability Period of work in the contract shall be as per the Contract Data. 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well before 

the end of the Defect Liability Period. The Defect Liability Period shall automatically 

stand extended until the defect is rectified. 

18.3  If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to 

the satisfaction of the Engineer, within the time specified by the Engineer, the Engineer 

will assess the cost of having the Defect corrected, and the cost of correction of the 

Defect shall be recovered from the Performance Security or any amount due or that 

may become due to the contractor and other available securities. 

D. Cost Control 

19.  Variations - Change in original Specifications, Designs, and Drawings etc.  

 
12  
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19.1 The Engineer-in-charge shall have power to make any alterations, omissions or 

additions to or substitutions in the original specifications, drawings, designs and 

instructions, that may appear to him to be necessary during the progress of the work 

and the contractor shall carry out the work in accordance with any instructions which 

may be given to him in writing signed by the Engineer-in-charge, and such alterations, 

omission, additions or substitutions shall not invalidate the contract and any altered, 

additional or substituted work, which the contractor may be directed to do in the manner 

above specified, as part of the work, shall be carried out by the contractor on the same 

conditions in all respects on which he agrees to do the main work.  

19.2 The time for the completion of the work shall be adjusted in the proportion that the 

altered, additional or substituted work bears to the original contract work and the 

certificate of the Engineer-in-charge shall be conclusive as to such proportion.  

20. Extra items  

20.1  All such items which are not included in the priced BOQ shall be treated as extra items. 

21. Payments for Variations and / or Extra Quantities   

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra items 

under this clause shall be worked out in accordance with the following provisions in 

their respective order:-  

a. The contractor is bound to carry out the additional (Extra quantity), work at the 
same rates as are specified in the contract for the work.  

b. If the item is not in the priced BOQ and is included in the SOR of the department, 
the rate shall be arrived at by applying the quoted tender percentage on the SOR 
rate. 

c. If the rates for the altered or substituted work are not provided in applicable 
SOR - such rates will be derived from the rates for a similar class (type) of work as 
is provided in the contract  (priced BOQ) for the work.  

d. If the rates for the altered, substituted work cannot be determined in the 
manner specified in the sub clause (c) above - then the rates for such composite 
work item shall be worked out on the basis of the concerned Schedule of Rates 
minus/plus the percentage quoted by the contractor.  

e. If the rates for a particular part or parts of the item is not in the Schedule of Rates 
and the rates for the altered, or substituted work item cannot be determined in the 
manner specified in sub clause (b) to (d) above, the rate for such part or parts will 
be determined by the Competent Authority as defined in the Contract Data on the 
basis of the rate analysis derived out of prevailing market rates when the work was 
done. 13 

f. But under no circumstances, the contractor shall suspend the work on the plea of 
non-acceptability of rates on items falling under sub clause (a) to (d). In case the 
contractor does not accept the rate approved by the Engineer in Charge for a 
particular item, the contractor shall continue to carry out the item at the rates 
determined by the Contractor Data sheet. The decision on the final rates payable 
shall be arrived at through the dispute settlement procedure. 
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22. No compensation for alterations in or restriction of work to be carried out. 

22.1  If at any time after the commencement of the work, the Engineer-in-charge, for any 

reason whatsoever, not require the whole or any part of the work as specified in the bid 

to be carried out; the Engineer-in-charge shall give notice in writing of the fact to the 

Contractor and withdraw that whole or any part of the work.  

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on 

account of any profit or advantage which he might have derived from the execution of 

work in full or on account of any loss incurred for idle men and machinery due to any 

alteration or restriction of work for whatsoever reason.  

22.3 The Engineer-in-charge may supplement the work by engaging another agency to 

execute such portion of the work, without prejudice to his rights. 

23. No Interest Payable 

No interest shall be payable to the Contractor on any payment due or awarded by any 

authority. 

24.   Recovery from Contractors 

 Whenever any claim against the Contractor for the payment arises under the contract, the 

UDA  may be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Security and Additional Performance 
Security, if any; and/or Security Deposit and / or any sums payable under the contract 
to the contractor.  

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum 
may be recovered from any payment due to the contractor under any other contract of 
the department, including the securities which become due for release.  

(c) The department shall, further have an additional right to effect recoveries as arrears of 
land revenue under the M.P. Land Revenue Code. 

25. TAXES: 

25.1    Goods and Service Tax (GST) which includes IGST, CGST, SGST/UTGST, GST 
Compensation Cess (if applicable) shall be paid extra. Tender Price (quoted rates) shall 
be excluding GST. All duties, taxes, Octroi, Royalties, cess, and any other direct or 
indirect taxes except GST, levied or to be levied, and/or any change in the rates of such 
taxes, duties, cess, surcharge etc. from time to time, by the Central Government, State 
Government, Local Bodies and any other Government Agency or private individuals on 
the contractor’s work shall be inclusive in the quoted rates of the contract and such 
taxes and duties will be paid by the contractor.  Wherever TDS/TCS is required to be 
deducted by the UDA under the Income Tax Act, GST Acts, or any other Act, such 
taxes and duties shall be deducted at the specified rates from the contractor’s 
bills/deposits. It is clarified that the burden/incidence of all such taxes and duties is on 
the contractor and shall deemed to be included into the quoted rates of the contract 
except GST. The tender price should be quoted after taking into account Input Tax 
Credit available to the contractor. The list given in the clause is an illustrative list and 
not the exhaustive list. 

  
 The registered contractor shall issue the Tax Invoice showing the amount of CGST, 

SGST, IGST as the case may be, separately. The TDS under GST when applicable 
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shall be deducted @2% (1% CGST & 1% SGST) on the taxable value by the 

UDA.  The other deduction like TDS under Income Tax, Labour Welfare Cess etc. shall 

be deducted separately. 

25.2 The contractor shall have to furnish a ROYALTY CLEARANCE CERTIFICATE from the 

Distt. Collector before final bill. 

25.3  Any changes in the taxes due to change in legislation or for any other reason shall not 

be payable to the contractor. 

 

 

26. Check Measurements 

26.1 The department reserves to itself the right to prescribe a scale of check measurement 

of work in general or specific scale for specific works or by other special orders.  

26.2 Checking of measurement by superior officer shall supersede measurements by 

subordinate officer(s), and the former will become the basis of the payment.   

26.3 Any over/excess payments detected, as a result of such check measurement or 

otherwise at any stage up to the date of completion of the defect liability period 

specified in this contract, shall be recoverable from the Contractor, as per clause 24 

above.  

27. Termination by Engineer in Charge 

27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer in 

Charge may by notice require the Contractor to make good the failure and to remedy it 

within a specified reasonable time. 

27.2  The Engineer in Charge shall be entitled to terminate the Contract if the Contractor 

a) abandons the Works or otherwise plainly demonstrates the intention not to continue 

performance of his obligations under the Contract; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation;  

c) without reasonable excuse fails to comply with the notice to correct a particular 

defect within a reasonable period of time;   

d) the Contractor does not maintain a valid instrument of financial security as 

prescribed;  

e) the Contractor has delayed the completion of the Works by such duration for which 

the maximum amount of liquidated damages is recoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel or set up a 

field laboratory as specified in the Contract Data; 

g) If the contractor, in the judgment of the Engineer in charge has engaged in corrupt 

or fraudulent practices in competing for or in executing the contract;   
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h) Any other fundamental breaches as specified in the Contract Data.14 

27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 14 

days’ notice to the Contractor, terminate the Contract and expel the Contractor from the 

Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer in 

Charge may terminate the Contract immediately. 

27.4  Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for 

convenience by giving notice to the Contractor.  

28. Payment upon Termination  

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for 

value of the work accepted on final measurements, less Advance Payments and 

Penalty as indicated in the Contract Data. The amount so arrived at shall be 

determined by the Engineer-in-Charge and shall be final and binding on both the 

parties.  

28.2  Payment on termination under clause 27. 4 above -  

 If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of Equipment, 

repatriation of the Contractor's personnel employed solely on the Works, and the 

Contractor's costs of protecting and securing the Works and less advance payments 

received up to the date of the certificate, less other recoveries due in terms of the 

contract and less taxes due to be deducted at source as per applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, 

the difference shall be recovered as per clause 24 above.  

 

 

29. Performance Security 

The Contractor shall have to submit performance security and additional performance 

security, if any, as specified in the Bid Data Sheet at the time of signing of the contract. 

The contractor shall have to ensure that such performance security and additional 

performance security, if any, remains valid for the period and will be released as specified 

in the Contract Data.  

30. Security Deposit- 

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in the 

Contract Data. The total amount of Security Deposit so deducted shall not exceed the 

percentage of Contract Price specified in the Contract Data.  

 
14  
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30.2 The security deposit may be replaced by equivalent amount of bank guarantee or fixed 

deposit receipt assigned to the Employer, with validity up to 3 (three) months beyond 

the completion of Defect Liability Period/ extended Defect Liability Period, on 

completion of work. 

30.3 The Security Deposit shall be refunded as specified in the contract data on completion 

of Defect Liability Period. 15 

31. Price Adjustment 

31.1     Applicability  

 

1.  Price adjustment shall be applicable only if provided for in the Contract Data. 

2.  The price adjustment clause shall apply only for the works executed from the date 

of signing of the agreement until the end of the initial intended completion date or 

extensions granted for reasons attributed to the Employer by the Engineer.  

3.  The Contractor shall not be entitled to any benefit arising from the price adjustment 

clause for extension in the contract period for reasons attributed to the Contractor. 

4.  No price variation applicable on such items which are derived from current market 

rate. 

5.  In the Force Majeure event the price escalation clause shall apply.   

31.2 Procedure  

1.  Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with following principles and 

procedures and as per formula given in the contract data. 

2.  The price adjustable shall be determined during each quarter from the formula 

given in the contract data. 

3.  Following expression and meaning are assigned to the work done during each 

quarter: 

R = Total value of work during the quarter. It would include the amount of 

secured advance granted, if any, during the quarter, less the amount of secured 

advance recovered, if any during the quarter, less value of material issued by 

the department, if any, during the quarter.  

4.   Weightages of various components of the work shall be as per the Contract Data. 

31.3  To the extent that full compensation for any rise or fall in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and 

prices included in the contract shall be deemed to include amounts to cover the 

contingency of such other rise or fall in costs.  
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31.4 The index relevant to any quarter, for which such compensation is paid, shall be the 

arithmetical average of the indices relevant of the calendar month. 

31.5  For the purpose of clarity it is pointed out that the price adjustment may be either 

positive or negative, i.e. if the price adjustment is in favour of the Employer, the same 

shall be recovered from the sums payable to the Contractor. 16 

32.  Mobilization and Construction Machinery Advance  

32.1  Payment of advances shall be applicable if provided in the Contract Data. 

32.2  If applicable, the Engineer in Charge shall make interest bearing advance payment to 

the contractor of the amounts stated in the Contract Data, against provision by the 

contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 

scheduled banks, in the name as stated in the Contract Data, in amounts equal to the 

advance payment. The guarantee shall remain effective until the advance payment has 

been repaid, but the amount of the guarantee shall be progressively reduced by the 

amounts repaid by the contractor.  

32.3  The rate of interest chargeable shall be as per Contract Data.  

32.4  The construction machinery advance, if applicable, shall be limited to 80% of the cost of 

construction machinery and admissible only for new construction machinery.  

32.5  The advance payment shall be recovered as stated in the Contract Data by deducting 

proportionate amounts from payment otherwise due to the Contractor. No account shall 

be taken of the advance payment or its recovery in assessing valuations of work done, 

variations, price adjustments, compensation events, or liquidated damages. 

33. Secured Advance 

33.1  Payment of Secured Advance shall be applicable if provided in the Contract Data. 

33.2 If applicable, the Engineer shall make advance payment against materials intended for 

but not yet incorporated in the Works and against provision by the contractor of an 

unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in the 

name as stated in the Contract Data, in amounts equal to the advance payment. The 

guarantee shall remain effective until the advance payment has been adjusted, but the 

amount of the guarantee shall be progressively reduced by the amounts adjusted by 

the contractor.  

33.3  The amount of secured advance and conditions to be fulfilled shall be as stipulated in 

the Contract Data. 

33.4  The Secured Advance paid shall be recovered as stated in the Contract Data.  

34. Payment Certificates 

The payment to the contractor will be as follows for construction work:  

 
16  
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(a)  The Contractor shall submit to the Engineer monthly statements of the value of the 

work executed less the cumulative amount certified previously, supported with detailed 

measurement of the items of work executed.  

(b) The Engineer shall check the Contractor’s monthly statement and certify the amount to 

be paid to the Contractor. 17 

(c) The value of work executed shall be determined, based on the measurements 

approved by the Engineer/ Engineer-in-charge.  

(d) The value of work executed shall comprise the value of the quantities of the items in the 

Bill of Quantities completed. 

(e) The value of work executed shall also include the valuation of Variations and 

Compensation Events.  

(f)  All payments shall be adjusted for deductions for advance payment, security deposit, 

other recoveries in terms of contract and taxes at source as applicable under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 

information.  

(h) Payment of intermediate certificate shall be regarded as payments by way of advance 

against the final payment and not as payments for work actually done and completed.  

(i)  Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or 

unskilled work to be removed and taken away and reconstructed or be considered as 

an admission of the due performance of the contractor any part thereof, in any respect 

or the occurring of any claim.  

 (j) The payment of final bill shall be governed by the provisions of clause 36 of GCC.  

 

 

E. Finishing the Contract 

35. Completion Certificate 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be issued by 

the Engineer-in-Charge after physical completion of the Work.  

35.2 After final payment to the Contractor, a Final Completion Certificate in the prescribed 

format in the Contract Data shall be issued by the Engineer-in-Charge.18 

36. Final Account 

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount 

that the Contractor considers payable for works under the Contract within 21 days of 

 
17  
18  
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issue of certificate of physical completion of works. The Engineer shall issue a Defects 

Liability Certificate and certify any payment that is due to the Contractor within 45 days 

of receiving the Contractor’s account if it is correct and complete. If the account is not 

correct or complete, the Engineer shall issue within 45 days a schedule that states the 

scope of the corrections or additions that are necessary. If the Account is still 

unsatisfactory after it has been resubmitted, the matter shall be referred to the 

Competent Authority as defined in the Contract Data, who shall decide on the amount 

payable to the Contractor after hearing the Contractor and the Engineer in Charge.   

36.2 In case the account is not received within 21 days of issue of Certificate of Completion 

as provided in clause 35.1 above, the Engineer shall proceed to finalise the account 

and issue a payment certificate within 28 days.  
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F. Other Conditions of Contract 

37. Currencies 

All payments will be made in Indian Rupees. 

38. Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the 

staff and the numbers of the several classes of labour from time to time employed by 

the Contractor on the Site and such other information as the Engineer may require.19 

39. Compliance with Labour Regulations 

39.1.  During continuance of the Contract, the Contractor and his sub-Contractors shall abide at 

all times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and any other 

labour law (including rules), regulations, bye laws that may be passed or notification that may 

be issued under any labour law in future either by the State or the Central Government or the 

local authority.  Salient features of some of the major labour laws that are applicable to 

construction industry are given in the Contract Data. The Contractor shall keep the Employer 

indemnified in case any action is taken against the Employer by the competent authority on 

account of contravention of any of the provisions of any Act or rules made their under, 

regulations or notifications including amendments. If the Employer is caused to pay or 

reimburse, such amounts as may be necessary to cause or observe, or for non-observance of 

the provisions stipulated in the notifications/byelaws/Acts/Rules/ regulations including 

amendments, if any, on the part of the Contractor, the Engineer/Employer shall have the right 

to deduct from any money due to the Contractor including his amount of performance security. 

The Employer/Engineer shall also have right to recover from the Contractor any sum required 

or estimated to be required for making good the loss or damage suffered by the Employer. The 

employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time. 

40. Audit and Technical Examination 
Government as well as UDA shall have the right to cause an audit and technical examination 

of the works and the final bill of the contract including all supporting vouchers, abstract etc. to 

be made after payment of the final bill and if as a result of such audit and technical 

examination any sum is found to have been overpaid in respect of any work done by the 

contractor under the contract or any work claimed by him to have been done under the 

contract and found not to, have been executed, the Contractor shall be liable to refund the 

amount of overpayment and it shall be lawful for UDA to recover the same from him in the 

manner prescribed in clause 24 above and if it is found that the Contractor was paid less 
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than what was due to him, under the contract in respect of any work executed by him under it, 

the amount of such under payment shall be duly paid by UDA to the Contractor.20 

41.     Death or Permanent Invalidity of Contractor  
If the Contractor is an individual or a proprietary concern, partnership concern, dies during the 

currency of the contract or becomes permanently incapacitated, where the surviving partners 

are only minors, the contract shall be closed without levying any damages/ compensation as 

provided for in clause 28.2 of the contract agreement. However, if the competent authority is 

satisfied about the competence of the survivors, then the competent authority shall enter into 

a fresh agreement for the remaining work strictly on the same terms and conditions under 

which the contract was awarded.    

42. Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, construction, 
interpretation and legal effect shall be subjected to the courts at the place where this 
agreement is entered into. No other jurisdiction shall be applicable. 21 

Insurance:  
43.1 The Contractor at his cost shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the date of completion of amount equal to 
the contract amount for the following events which are due to the Contractor's risks:  
(a) loss of or damage to the Works, Plant and Materials;  
(b) loss of or damage to Equipment;  
(c) loss of or damage to property (except the Works, Plant,  
Materials, and Equipment) in connection with the Contract; and  
(d) Personal injury or death.  
43.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to 
the Engineer for the Engineer's approval before the Start Date. All such insurance shall 
provide for compensation to be payable in Indian Rupees to rectify the loss or damage 
incurred.  
43.3 (a) The Contractor at his cost shall also provide, in the joint names of the Employer and 
the Contractor, insurance cover from the date of completion to the end of Defects Liability 
Period, Loss of or Damage to the completed works, personal injury or death which are due to 
the Contractor's risks:  
43.3(b) Insurance policies and certificates for insurance shall be delivered by the Contractor 
to the Engineer for approval before the completion date/start date. All such insurance shall 
provide for compensation to be payable in Indian Rupees.  
43.4 Alterations to the terms of insurance shall not be made without the approval of the 
Employer.  
43.5 Both parties shall comply with any condition of the insurance policies.  
43.6 If Insurance as stated above is not complied by the contractor, the amount will be 
deductible as stated in Contract Data. 

[End of GCC] 

 
 

  

 
20  
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Contract Data22 
GCC 

Clause  
Particulars Data 

1 Employer  Ujjain Development Authority 

1.1 Engineer  

1.2 Engineer in Charge  

1.3 Stipulated Period of 
Completion 

02 Months including rainy season. 
 

2 Special Condition Yes.  If Yes, separately attached.  

3 
Language & Law of 
Contract 

English & Indian Contract Act 1872 

4 

Address & contact 
details of the 
Contractor 

As per Annexure-H 

Address & contact 
details of the 
Employer/ Engineer – 
phone, Fax,   e-mail. 

EXECUTIVE ENGINEER 
UJJAIN DEVELOPMENT AUTHORITY 
Mobile No.: 9826579595 
Email : udaujjain@gmail.com 

5 
Subcontracting 
permitted for the 
Contract Value  

Applicable for the works of more than Rs. Five 
Crores only.  

6 

Technical Personnel 
to be provided by the 
contractor 

As per 'Annexure-I' (Format I-3)  

Penalty, if required 
Technical Personnel 
not employed 

Rs. 45,000/- per month for each Graduate 
Engineer 
Rs. 30,000/- per month for each Diploma  
Engineer 
Rs. 20,000/- per month for Computer Operator 
cum typist 

7 
Specifications  As per 'Annexure - E'  

Drawings  As per 'Annexure - N'   

8 

Competent Authority 
for deciding dispute 
under Dispute 
Resolution System 

EXECUTIVE ENGINEER 
UJJAIN DEVELOPMENT AUTHORITY 
 ujjain (M.P.) 

Appellate Authority for 
deciding dispute under 
Dispute Resolution 
System 

SUPERINTENDING  ENGINEER 
UJJAIN DEVELOPMENT AUTHORITY 
 ujjain (M.P.) 
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GCC 
Clause  

Particulars Data 

9 

Period for submission 
of updated 
construction program 

Every 2 months at the end of every milestone, 
whichever is earlier. 

Amount to be withheld 
for not submitting 
construction program 
in the prescribed 
period 

@ 1 % (one) percent of contract amount, 
subject to a maximum of Rs. 50,000/-. 

10 
Competent Authority 
for granting Time 
Extension 

(a)   Upto 30 days – Executive Engineer, UDA  
(b)   More than 30 days – Superintending 
Engineer / Chief Engineer, UDA  

11 
 

Milestones laid down 
for the contract 

Yes 

If Yes, details of 
Milestones 

As per 'Annexure - O' or  
as below, if not mentioned in Annexure -O: 
Mile Stone 1:- 

1/8th of the whole work before 1/4th of the 
whole time allowed has elapsed, 

 Mile Stone 2:- 
3/8th of the whole work before 1/2th  of the 
whole time allowed has elapsed  

Mile Stone 3:- 
3/4th of the whole work before 3/4th of the 
whole time allowed has has elapsed 

Mile Stone 4:- 
complete work within the stipulated time 

liquidated damage  As per Annexure-P 

 
12 

List of equipment for 
lab  

As per Annexure-Q 

Time to establish lab 30 days from date of signing of the Agreement 

Penalty for not 
establishing  field 
Laboratory   

1% of Contract Amount per month,  
subject to a maximum of  Rs. 50,000/-  per 
month of delay 

13 Defect Liability Period Guideline as below: A ) For Road work:- 
(i) For New Road (Bituminous) Construction along 
with granular crust:- 5 years:  
(ii) For New Road (Concrete) Construction: - 5 
years; 
(iii) For Renewal with BT layer equal to or less than 
30 mm thick: 3 years;  
(iv) For Renewal with BT layer more than 30 mm 
thickness: 5 years  
(B) For Bridge works - 3 years 
(C) For Building works 3 years (Three Year) to 
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GCC 
Clause  

Particulars Data 

execute, complete and maintain works in 
accordance with agreement and special conditions 
of contract (SCC) after issue of physical completion 
certificate as per "Annexure-U 
Note: In accordance with clause 18.3 (GCC), the 
Engineer-in-Charge shall intimate the contractor 
about the cost assessed, for making good the 
defects, and If the contractor has not corrected 
defects, action for correction of defects shall be 
taken by the Engineer in Charge as below: 
(a)deploy departmental labour and material, OR 
(b)engage a contractor by issuing a work order at 
contract rate/SOR rate, OR 

(c)sanction supplementary work in a existing 
agreement to a contractor for zonal works or 
similar other work, OR (d)invite open tender, OR 
(e) Combination of above. 

14 Competent Authority for 
determining the rate  

As per book of financial  power (updated) 

15 

Any other condition for 
breach of contract 

Yes as below: 
If the contractor fails to achieve  50% financial 
progress in any milestone and /or  
fails to achieve 75% financial progress in two 
consecutive mile stones 

16 Penalty  Penalty Shall include : 
(a) Security deposit as per clause 30 of General    

Conditions of Contract, and  the percentage to 
apply to the value of work not completed 
representing the Employers additional cost for 
completing the works shall be 20 percent.  

(b) liquidated Damages imposed as per clause 15  
or Performance Security (Guarantee) 
including Additional Performance Security 
(Guarantee),  if any, as per clause 29 of 
General Conditions of Contract, whichever is 
higher.  

17 

Performance 
guarantee (Security) 
shall be valid up to 

The upfront Bank Guarantee against Performance 
Security shall be taken for a period as mentioned below –  
(a) Works having Performance Guarantee of 5 Years- 
Construction Period + 5 Years + 3 Months.  
(b) Works having Performance Guarantee of 3 Years- 
Construction Period + 3 Years + 3 Months.  
(c) Works having Performance Guarantee of 1 Years- 
Construction Period + 1 Years + 3 Months.  
 
It is clarified that in case the construction period of the 
work is extended beyond the stipulated completion 
period, the Bank Guarantee against PG shall have to be 
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GCC 
Clause  

Particulars Data 

got extended by the contractor for the relevant period so 
as to satisfy the validity criteria mentioned above. 
(Amended vide Govt.of MP, PWD Memo No. 
1400/1246/2018/19/Yo Bhopal, dated. 06-04-2018)  

18 

Security Deposit to be 
deducted from each 
running bill 

At the rate of 5% of Gross Amount of Running Bill.  

 

Maximum limit of deduction 
of Security Deposit  

Up to 5% of Final Contract Amount. 

19 

Release of 

Performance Security 

and Security Deposit 

from the date of the 

actual completion of 

the work 

a. For Building and road works 

 

01 After 18 months 25% 

02 After 24 months 25% 

03 After 36 months 50% 

20 Clause 31.1(1)Price 

adjustment shall be 

applicable 

1. Price Adjustment shall be applicable only in case of 

contracts in which PAC is more than Rs. 10 (Ten) 

Crores and shall be paid as per the provisions in 

Annexure-R.  

2. Price Adjustment will not be applicable in the non-

SOR items included in BOQ or non-SOR items 

executed during the contract period.  

21 Clause 32.1 
Mobilization and 
Construction 
Machinery Advance 
Applicable  

NO 
 

Clause 32.2 If yes, 
Unconditional Bank 
Guarantee  

Not Applicable 

Clause 32.3 If yes, 
Rate of interest 
chargeable on 
advances 

Not Applicable 

Clause 32.4 If yes, 
Type & Amount of 
Advance payment that 
can be paid 

Not Applicable 

Clause 32.5 If yes, 
Recovery of advance 
payment 

Not Applicable 

22 Clause 33.1 Secured 
Advance Applicable    

NO 
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GCC 
Clause  

Particulars Data 

Clause 33.2 if yes, 
Unconditional Bank 
Guarantee  

NO 

Clause 33.2 if yes, 
Amount of Secured 
Advance  

Applicable 

Clause 33.3 if yes, 
Conditions for secured 
advance  

Applicable 

Clause 33.4 if yes, 
Recovery of Secured 
advance 

Recovery from running account bill as per 
consumption in the running account bill. 

23 

Completion Certificate 
– after physical 
completion of the 
Work  

As per 'Annexure - U'23 

Final Completion 
Certificate – after final 
payment on 
completion of the 
Work 

As per 'Annexure- V' 

24 Competent Authority  Executive Engineer of UDA 

25 

Salient features of 
some of the major 
labour laws that are 
applicable 

As per 'Annexure-W' 

26 Competent Authority  Executive Engineer of UDA 

27 Insurance  

 

 

 
Note: The conditions / informations as mentioned above in the Contract-

data sheet, shall supersede the relevant clause of GCC (General 

Conditions of Contract) of the tender document. 
  

 
23  
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ANNEXURE – N   
 
   

Drawings 
 
List of drawings – 
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ANNEXURE – O  

 
 
 
 

Details of Milestones 
 
 
 
1. Mile Stone 1:- 

1/8th of the whole work before 1/4th of the whole time allowed has elapsed, 
2. Mile Stone 2:- 

3/8th of the whole work before 1/2th  of the whole time allowed has elapsed  
3. Mile Stone 3:- 

3/4th of the whole work before 3/4th of the whole time allowed has has elapsed 
4. Mile Stone 4:-complete work within the stipulated time 
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ANNEXURE – P  
 

Compensation for Delay 

 

 If the contractor fails to achieve the milestones, and the delay in execution 
of work is attributable to the contractor, the Employer shall retain an amount from 
the sums payable and due to the contractor as per following scale- 
 
i. Slippage up to 25% in financial target during the milestone under consideration.  

 
- 2.5% of the work remained unexecuted in the related time span.  

 
ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone 

under consideration  
 
 - 5% of the work remained unexecuted in the related time span..  
 

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone 
under consideration  
 
 - 7.5% of the work remained unexecuted in the related time span.  
 

iv. Slippage exceeding 75% in financial target during the milestone under 
consideration  
 
 -10% of the work remained unexecuted in the related time span.  

 
Note: For arriving at the dates of completion of time span related to different 
milestones, delays which are not attributable to the Contractor shall be considered. 
The slippage on any milestone is if made good in subsequent milestones or at the 
time of stipulated period of completion, the amount retained as above shall be 
refunded. In case the work is not completed within the stipulated period of 
completion along with all such extensions which are granted to the Contractor for 
either Employer’s default or Force Majeure, the compensation shall be levied on 
the contractor at the rate of 0.05% per day of delay limited to a maximum of 10% of 
contract price. 
 
The decision of Superintending Engineer shall be final and binding upon both the 
parties. 
 
 
  

http://www.idaindore.org/


 
UJJAIN DEVELOPMENT AUTHORITY 

Pradhikaran bhawan bharatpuri ujjain, Email udaujjain@gmail.com Website : www.udaujjain.org 
 

72 

 

ANNEXURE – Q  
 

List of Equipment for Quality Control Lab 
 
 
S.No. Equipment Description Capacity Required 

Nos./Set 

Callibration 

Frequency 

1 Electronically Operated Compression 

Testing Machine 

3000KN  1 year 

2 Electronic Weigh Balance 200kg  1 year 

3 Electronic Weigh Balance Range 50kg  1 year 

4 Electronic Weigh Balance Range 10kg  1 year 

5 Electronic Weigh Balance Range 03/05kg 

(least count 1 

gm) 

 1 year 

6 Rapid moisture meter   1 year 

7 Hot air oven    

8 Digital Thermometer    

9 Pocket TDS Meter    

10 Sieve shaker    

11 GI Test Sieves – (40mm to 2.36mm) 

450mm dia 

   

12 Slump cone with tamping rod    

13 Sand pouring cylinder    

14 Brass Test Sieves (10mm to pan) 

250mm dia 

   

15 Cement mortar cube vibrator    

16 Concrete cube Mould 150*150*150    

17 Concrete cube mould 100*100*100    

18 Vicat apparatus with sieve pot & 

needle 

   

19 Trowel    

20 GI Tray    

21 Flakiness / Elongation gauge    

22 Pycnometer    

23 Measuring Jar glass 500 ml   

24 Measuring Jar glass 1000 ml   

25 Water test kit (chloride / sulphate)    

26 Digital Rebound hammer    

27 Universal testing machine (UTM)    

28 Ultrasonic pulse velocity equipment    
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ANNEXURE - R  

 
Price Adjustment 

Clause No. 

31.  Price Adjustment 

The formulas for adjustment of price are as follow: 

R = Value of work as defined in Clause 31.2(3) of General Conditions of Contract  

Weightages* of component in the work 

S.No Component 
Percentage of component 

in the work 

1 Labour – PL 0% 

2 Cement - Pc 18% 

3 Steel  - Ps 13% 

4 POL -  Pf 5% 

5 Other Material – PM 0% 

       * Weightage’s of various components of the work shall be as determined by the 

competent technical sanction authority. 

31.1  Contract price shall be adjusted for increase or decrease in rates and price of labour, 

material, fuels, and lubricants in accordance with following principles and procedures 

and as per formula given in the contract data. 

(a) The price adjustment shall apply for the work done from the start date given in the 

contract data upto the end of the initial intended completion date or extensions 

granted by the Engineer and shall not apply to the work carried out beyond the 

stipulated time for reasons attributable to the contractor. 

(b) The price adjustment shall be determined during each month from the formula 

given in the contract data. 

(c) Following expression and meaning are assigned to the work done during each 

month : 

R = Total value of work during the month. It would include the amount of 

secured advance granted, if any, during the month, less the amount of secured 
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advance recovered, if any during the month. It will exclude value of worked 

executed under variations for which no price adjustment shall be payable. 

The formula for adjustment of prices are : 

R = Value of work as defined in Clause 31.1 of Conditions of Contract  

Adjustment for Labour Component  

(i) Price adjustment for increase or decrease in the cost due to labour shall be paid in 

accordance with the following formula. 

VL = 0.85 × PL /100 × R(Li-Lo)/L0 

VL = Increase or decrease in the cost of work during the month under consideration 

due to changes in rates for local Labour. 

L0 = The Price Index will be payable from date of issuance of SOR (For Road & Bridge 

works in force from 25-03-2022 of MP PWD and adopted by UDA.) as per PWD 

circular No. F53/16/2012/19/YO/1653 Bhopal dated 06-05-2022. 

Li = The consumer price index for industrial workers for the state for the month under 

consideration as published by Labour Bureau, Ministry of Labour component of the 

work. 

PL = Percentage of Labour component of the work. 

Adjustment for OPC Grey cement component 

(ii) Price adjustment for increase or decrease in the cost of cement procured by the 

contractor shall be paid in accordance with the following formula. 

 VC=  0.85 x PC/100 x R x (Ci-C0)/C0 

Vc= increase or decrease in the cost of work during the month under Consideration 

due to changes in rates for cement. 

Co= The Price Index will be payable from date of issuance of SOR (For Road & 

Bridge works in force from 25-03-2022 of MP PWD and adopted by UDA.) as per PWD 

circular No. F53/16/2012/19/YO/1653 Bhopal dated 06-05-2022. 

Ci= The all India average wholesale price index for OPC grey cement for the month 

under consideration as published by the Economic Advisor, DIPP, Ministry of Commerce 

& Industry Government of India New Delhi.  

Pc= Percentage of cement component of the work 

Adjustment of steel component 
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(iii) Price adjustment for increase or decrease in the cost of steel procured by the 

Contractor shall be paid in accordance with the following formula:24 

Vs= 0.85 x PS x /100 x R x (S1-S0)/S0 

Vs= Increase or decrease in the cost of work during the month under consideration 

due to changes in the rates for steel. 

S0= The Price Index will be payable from date of issuance of SOR (For Road & 

Bridge works in force from 25-03-2022 of MP PWD and adopted by UDA.) as per PWD 

circular No. F53/16/2012/19/YO/1653 Bhopal dated 06-05-2022. 

Si = The all India average wholesale price index for mild steel Long products for 

the month under consideration as published by the Economic Advisor, DIPP, Ministry of 

Commerce & Industry Government of India New Delhi.  

Ps= Percentage of steel component of the work. 

Note : For the application of this clause, index of  mild steel Long products has been 

chosen to represent steel group.   

 

Adjustment of POL (fuel and lubricant) component 

(iv) Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be 

paid in accordance with the following formula: 

 Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 

 Vf = Increase or decrease in the cost of work during the month under 

 consideration due to changes in rates for fuel and lubricants. 

Fo = The Price Index will be payable from date of issuance of SOR (For Road & 

Bridge works in force from 25-03-2022 of MP PWD and adopted by UDA.) as per PWD 

circular No. F53/16/2012/19/YO/1653 Bhopal dated 06-05-2022. 

Fi = The official retail price of HSD at the existing consumer pumps of IOC nearest 

to work site for the 15th day of month under consideration. 

 Pf = Percentage of fuel and lubricants component of the work. 

Note : For the application of this clause, the price of high speed diesel oil has been chosen 

to represent fuel and lubricants group. 

Adjustment of  other material component. 

 
24 
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(v) Price adjustment for increase or decrease in cost of local materials other than cement 

steel, Bitumen and POL procured by the contractor shall be paid in accordance with the 

following formula : 

Vm = 0.85× Pm/100 × R×(Mi-Mo)/ Mo 

Vm = Increase or decrease in the cost of work during the month under consideration 

due to changes in rates for local materials other than cement, steel, Bitumen and  POL. 

Mo = The Price Index will be payable from date of issuance of SOR (For Road & Bridge 

works in force from 25-03-2022 of MP PWD and adopted by UDA.) as per PWD 

circular No. F53/16/2012/19/YO/1653 Bhopal dated 06-05-2022. 

Mi = The all India wholesale price index (all commodities) for the month under 

 consideration as published by the Economic Advisor, DIPP, Ministry of Commerce & 

 Industry Government of India New Delhi. 

Pm =  Percentage of local material component (other than cement, steel, Bitumen 

 and POL) of the work. plant and machinery spares component of the work. 

 

Note :Price Adjustment / Escalation will be payable.  The condition of 
maximum limit 8%. increase and decrease of work executed is 
payable to Maximum upto 8%. 

 
Note: For the application of this clause, the price of HIGHER SECONDARY  
 Speed Diesel has been chosen to represent fuel and lubricants 
 group. 
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Annexure – S 
 

Bank Guarantee Form for Mobilization and Construction Machinery Advance   
 
To  

_____________________[name of Employer]  
_____________________[address of Employer]  
_____________________[name of Contractor] 

 
In accordance with the provisions of the General Conditions of Contract, clause 31 

("Mobilization and Construction Machinery Advance") of the above-mentioned Contract 
__________________[name and address of Contractor] (hereinafter called "the 
Contractor") shall deposit with ______________ [name of Employer] a bank guarantee to 
guarantee his proper and faithful performance under the said Clause of the Contract in an 
amount of ___________________[amount of Guarantee]* ____________________[in 
words]. 
 

We, the _______________[bank of financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and 

not as surety merely, the payment to _________________[name of Employer] on his first 

demand without whatsoever right of obligation on our part and without his first claim to the 

Contractor, in the amount not exceeding ____________[amount of guarantee]* 

___________________________[in words]. 
 

We further agree that no change or addition to or other modification of the terms of 

the Contractor or Works to be performed thereunder or of any of the Contract documents 

which may be made between __________________[name of Employer] and the 

Contractor, shall in any way release us from any liability under this guarantee, and we 

hereby waive notice of any such change, addition or modification. 
 

This guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until _________________ [name of Employer] receives full 
repayment of the same amount from the Contractor. 
 

Yours truely,  
 

Signature and Seal : ____________________________ 
 

Name of Bank/Financial Institution: _________________ 
 

 Address : _____________________________________  
Date : ____________  
_____________________________________________________________________ 
 
* An amount shall be inserted by the Bank or Financial Institution representing the 

amount of the Advance Payment, and denominated in Indian Rupees.  
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Annexure – T 
 

Bank Guarantee Form for Secured Advance 

 

INDENTURE FOR SECURED ADVANCES  
 This indenture made the _____ day of ______ 20___ BETWEEN 
 
____________ (hereinafter called the contractor which expression shall where the 

context so admits or implies be deemed to include his executors, administrators 

and assigns) or the one part and the Employer of the other part. 
 
 Whereas by an agreement dated ______________ (hereinafter called the 

said agreement) the contractor has agreed. 
 
 AND WHEREAS the contractor has applied to the Employer that he may be 

allowed advanced on the security of materials absolutely belonging to him and 

brought by him to the site of the works the subject of the said agreement for use in 

the construction of such of the works as he has undertaken to executive at rates 

fixed for the finished work (inclusive of the cost of materials and labour and other 

charges) 
 
 AND WHEREAS the Employer has agreed to advance to the Contractor the 

sum of Rupees _________________________ on the security of materials the 

quantities and other particulars of which are detailed in Accounts of Secured 

Advance attached to the Running Account Bill for the said works signed by the 

Contractor on _________ and the Employer has reserved to himself the option of 

making any further advance or advances on the security of other materials brought 

by the Contractor to the site of the said works. 
 
 Now THIS INDENTURE WITNESSETH that in pursuance of the said 

agreement and in consideration of the sum of Rupees ___________ on or before 

the execution of these presents paid to the Contractor by the Employer (the receipt 

where of the Contractor doth hereby acknowledge) and of such further advances (if 

any) as may be made to him as a for said the Contractor doth hereby covenant and 

agree with the President and declare as follows: 
 

That the said sum of Rupees ________________ so advanced by the 
Employer to the Contractor as aforesaid and all or any further sum of sums 
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advanced as aforesaid shall be employed by the Contractor in or towards 
expending the execution of the said works and for no other purpose whatsoever.  
 
(1) That the materials details in the said Account of Secured Advances which 

have been offered to and accepted by the Employer as security are 

absolutely the Contractor's own propriety and free from encumbrances of 

any kind and the contractor will not make any application for or receive a 

further advance on the security of materials which are not absolutely his own 

property and free from encumbrances of any kind and the Contractor 

indemnified the Employer against all claims to any materials in respect of 

which an advance has be made to him as aforesaid.  
 
(2) That the materials detailed in the said account of Secured Advances and all 

other materials on the security of which any further advance or advances 

may hereafter be made as aforesaid (hereafter called the said materials) 

shall be used by the Contractor solely in the execution of the said works in 

accordance with the directions of the Engineer.  
 
(3) That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all 

risks of the said materials and that until used in construction as aforesaid the 

said materials shall remain at the site of the said works in the Contractor's 

custody and on his own responsibility and shall at all times be open to 

inspection by the Engineer or any officer authorized by him. In the event of 

the said materials or any part thereof being stolen, destroyed or damaged or 

becoming deteriorated in a greater degree than is due to reasonable use 

and wear thereof the Contractor will forthwith replace the same with other 

materials of like quality or repair and make good the same required by the 

Engineer.  
 
(4) That the said materials shall not be removed from the site of the said works 

except with the written permission of the Engineer or an officer authorized by 

him on that behalf.  
 
(6) That the advances shall be repayable in full when or before the Contract 

receives payment from the Employer of the price payable to him for the said 

works under the terms and provisions of the said agreement. Provided that if 

any intermediate payments are made to the Contractor on account of work 

done than on the occasion of each such payment the Employer will be at 

liberty to make a recovery from the Contractor's bill for such payment by 

deducting there from the value of the said materials than actually used in the 

construction and in respect of which recovery has not been made previously, 
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the value for this purpose being determined in respect of each description of 

materials at the rates at which the amounts of the advances made under 

these presents were calculated.  

 
(7) That if the Contractor shall at any time make any default in the performance 

or observance in any respect of any of the terms and provisions of the said 

agreement or of these presents the total amount of the advance or advances 

that may still be owing of the Employer shall immediately on the happening 

of such default be re-payable by the Contractor to be the Employer together 

with interest thereon at twelve percent per annum from the date or 

respective dates of such advance or advances to the date of repayment and 

with all costs, charges, damages and expenses incurred by the Employer in 

or for the recovery thereof or the enforcement of this security or otherwise by 

reason of the default of the Contractor and the Contractor hereby covenants 

and agrees with the Employer to reply and pay the same respectively to him 

accordingly.  

 
(8) That the Contractor hereby charges all the said materials with the repayment 

to the Employer of the said sum of Rupees________________________ 

and any further sum of sums advanced as aforesaid and all costs, charges, 

damages and expenses payable under these presents PROVIDED 

ALWAYS and it is hereby agreed and declared that notwithstanding anything 

in the said agreement and without prejudice to the power contained therein if 

and whenever the covenant for payment and repayment here-in-before 

contained shall become enforceable and the money owing shall not be paid 

in accordance there with the Employer may at any time thereafter adopt all 

or any of the following courses as he may deem best:  
 

(a) Seize and utilise the said materials or any part thereof in the completion 

of the said works on behalf of the contractor in accordance with the 

provision in that behalf contained in the said agreement debiting the 

contractor with the actual cost of effecting such completion and the 

amount due to the contractor with the value of work done as if he had 

carried it out in accordance with the said agreement and at the rates 

thereby provided. If the balance is against the contractor, he is to pay 

same to the Employer on demand.  
 

(b) Remove and sell by public auction the seized materials or any part 
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thereof and out of the moneys arising from the sale retain all the sums 

aforesaid repayable or payable to the Employer under these presents 

and pay over the surplus (if  
 

any) to the Contractor. 
 

(C) Deduct all or any part of the moneys owing out of the security deposit or 

any sum due to the Contractor under the said agreement.  
 
(9) That except in the event of such default on the part of the contractor as 

aforesaid interest on the said advance shall not be payable.  
 
(10) That in the event of any conflict between the provisions of these presents 

and the said agreement the provisions of these presents shall prevail and in 

the event of any dispute or difference arising over the construction or effect 

of these presents the settlement of which has not been here-in-before 

expressly provided for the same shall be referred to the Employer whose 

decision shall be final and the provision of the Indian Arbitration Act for the 

time being in force shall apply to any such reference.  
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Annexure – U 
 

Physical Completion Certificate 
 

 

Name of Work: PROPOSED ENTRANCE GATE  AT KSHIPRA VIHAR COMMERCIAL 

PROJECT UJJAIN 

 
Agreement No. ……………………..…………..…………. Date ………………… 
 

 

Amount of Contract Rs ……………………………………….……. 
 

 

Name of Agency : 
……………………………………………………………………………….… 
 

 

Used MB No. ------------------------------------ 
 

 

Last measurement recorded 
 

a. Page No. & MB No. ________________________________  
 

b. Date _______________________________________________  
 
 
 
Certified that the above mentioned work was physically completed on 

………………. (date) and taken over on ……………….. (date) and that I have 

satisfied myself to best of my ability that the work has been done properly. 

 
 
Date of issue 

 

EXECUTIVE ENGINEER 
UJJAIN DEVELOPMENT AUTHORITY 

 
 
 
 

 
 

Annexure – V 
 

Final Completion Certificate 
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Name of Work: PROPOSED ENTRANCE GATE  AT KSHIPRA VIHAR 

COMMERCIAL PROJECT UJJAIN 
 
 
Agreement no. ………………………………………….………. Date ……………… 
 
Name of Agency : 
…………………………………………………………………………………………… 
 
Used MB No. ---------------------------------------- 
 
Last measurement recorded 
 

a. Page No. & MB No. ________________________________  
 

b. Date _______________________________________________  
 

 
Certified that the above mentioned work was physically completed on 
………………. (date) and taken over on ……………….. (date).  
Agreemented amount Rs. …………………..  
Final Amount paid to contractor Rs. ---------------------- 

 

Incumbency of officers for the work 
 
 
 

 

I have satisfied myself to best of my ability that the work has been done 
properly. 
 

 

Date of issue 
 

EXECUTIVE ENGINEER 
UJJAIN DEVELOPMENT AUTHORITY 
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Annexure – W 
Salient Features of Some Major Labour Laws Applicable 

 
a) Workmen Compensation Act 1923:- The Act provides for compensation in 

case of injury by accident arising out of and during the course of 
employment.  

 
b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under 

the Act on satisfaction of certain conditions on separation if an employee has 
completed the prescribed minimum years (say, five years) of service or more 
or on death the rate of prescribed minimum days’(say, 15 days) wages for 
every completed year of service. The Act is applicable to all establishments 
employing the prescribed minimum number (say, 10) or more employees.  

 
c) Employees P.F. and Miscellaneous Provision Act 1952:- The Act 

Provides for monthly contributions by the Employer plus workers at the rate 
prescribed (say, 10% or 8.33%). The benefits payable under the Act are:   
i. Pension or family pension on retirement or death as the case may be.   
ii. Deposit linked insurance on the death in harness of the worker.   
iii. Payment of P.F. accumulation on retirement/death etc.  

 
d) Maternity Benefit Act 1951:- The Act provides for leave and some other 

benefits to women employees in case of confinement or miscarriage etc.  

 
e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for 

certain welfare measures to be provided by the Contractor to contract labour 
and in case the Contractor fails to provide, the same are required to be 
provided, by the Principal Employer by Law. The principal Employer is 
required to take Certificate of Registration and the Contractor is required to 
take license from the designated Officer. The Act is applicable to the 
establishments or Contractor of Principal Employer if they employ prescribed 
minimum (say 20) or more contract labour.  

 
f) Minimum Wages Act 1948:- The Employer is to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the 
Act if the employment is a scheduled employment. Construction of buildings, 
roads, runways is scheduled employment.  

 
g) Payment of Wages Act 1936:- It lays down as to by what date the wages 

are to be paid, when it will be paid and what deductions can be made from 
the wages of the workers.  

 
h) Equal Remuneration Act 1979:- The Act provides for payment of equal 

wages for work of equal nature to male and female workers and for not 
making discrimination against female employees in the matters of transfers, 
training and promotions etc.  
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i) Payment of Bonus Act 1965:- The Act is applicable to all establishments 

employing prescribed minimum (say, 20) or more workmen. The Act 

provides for payments of annual bonus within the prescribed range of 

percentage of wages to employees drawing up to the prescribed amount of 

wages, calculated in the prescribed manner. The Act does not apply to 

certain establishments. The newly set-up establishments are exempted for 

five years in certain circumstances. States may have different number of 

employment size.  

 
j) Industrial Disputes Act 1947:- The Act lays down the machinery and 

procedure for resolution of industrial disputes, in what situations a strike or 
lock-out becomes illegal and what are the requirements for laying off or 
retrenching the employees or closing down the establishment.  

 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act 
provides for laying down rules governing the conditions of employment by 
the Employer on matters provided in the Act and gets these certified by the 
designated Authority.  

 
l) Trade Unions Act 1926:- The Act lays down the procedure for registration 

of trade unions of workmen and Employers. The Trade Unions registered 
under the Act have been given certain immunities from civil and criminal 
liabilities.  

 

m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits 

employment of children below 14 years of age in certain occupations and 

processes and provides for regulations of employment of children in all other 

occupations and processes. Employment of child labour is prohibited in 

building and construction industry.  
 
n) Inter-State Migrant Workmen’s (Regulation of Employment & 

Conditions of Service) Act 1979:- The Act is applicable to an 
establishment which employs prescribed minimum (say, five) or more inter-
state migrant workmen through an intermediary (who has recruited workmen 
in one state for employment in the establishment situated in another state). 
The Inter-State migrant workmen, in an establishment to which this Act 
becomes applicable, are required to be provided certain facilities such as 
Housing, Medical-Aid, Travelling expenses from home up to the 
establishment and back etc.  

 
o) The Building and Other Construction workers (Regulation of 

Employment and Conditions of Service) Act 1996 and the Cess Act of 
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1996: - All the establishments who carry on any building or other 
construction work and employs the prescribed minimum (say, 10) or more 
workers are covered under this Act. All such establishments are required to 
pay cess at the rate not exceeding 2% of the cost of construction as may be 
modified by the Government. The Employer of the establishment is required 
to provide safety measures at the building or construction work and other 
welfare measures, such as canteens, first-aid facilities, ambulance, housing 
accommodations for workers near the work place etc. The Employer to 
whom the Act applies has to obtain a registration certificate from the 
Registering Officer appointed by the Government.  

 
p) Factories Act 1948:- The Act lays down the procedure for approval of plans 

before setting up a factory, health and safety provisions, welfare provisions, 
working hours, annual earned leave and rendering information regarding 
accidents or dangerous occurrences to designated authorities. It is 
applicable to premises employing the prescribed minimum (say, 10) persons 
or more with aid of power or another prescribed minimum (say, 20) or more 
persons without the aid of power engaged in manufacturing process.  
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Annexure – X 
 

CALCULATION OF BID CAPACITY 
 
 
Bid Capacity = (1.5 A X B) – C 
Where - 
A   = Maximum value of civil engineering works executed in any one year during 

the last five year (10% weightage per year shall be given to bring the value 
of work executed at present price level) 

 
B  =  Proposed contract period in years. 
 
C  = Amount of work in hand at present as per Table-2 of Format I-1  

(to be enclosed) 
 

 
 Calculation of Bid Capacity as per formula above is submitted by bidder as 

below :- 

A = ………………. 

B = ………………. 

C = ………………. 

 

Bid Capacity = ( 1.5 A X B )  –  C 

 

Bid Capacity = …………….. 

 

Note: In the Bid Capacity “B” shall be considered as follows :- 
 

Contract Period “B” shall be considered as 
Upto 6 Months 0.5 

More than 6 Months and Upto 12 Months 1.0 

More than 12 Months and Upto 18 Months 1.5 

More than 18 Months and Upto 24 Months 2.0 

More than 24 Months and Upto 30 Months 2.5 

More than 30 Months and Upto 36 Months 3.0 
 
 

Signature of Bidder 
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SECTION - 3 
SECTION 3 

 
 
BILL OF QUANTITIES (BOQ) 
 
 
 

As per Bill of Quantities (BOQ) attached 
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SECTION 4 

AGREEMENT FORM   
This agreement no………………. is made herewith this day ……….. 2023 between 
In Ujjain Development Authority, Ujjain and M/s…………………… 

 (name of contractor) ………………….. (Address of contractor) for construction of 
………..(name of work) as per terms and conditions annexed hereto for the execution and 
completion of such Works and the remedying of any defects therein, at a cost of 
Rs.______________. 
 
NOW THIS AGREEMENT WITNESSED as follows: 
 
1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to 
and they shall be deemed to form and be read and construed as part of this 
Agreement.   

2. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the Works and remedy any defects therein in conformity in 
all aspects with the provisions of the contract.   

3. The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying the defects wherein 
Contract Price or such other sum as may become payable under the provisions of 
the Contract at the times and in the manner prescribed by the Contract.   

4. The following documents shall be deemed to form and be ready and construed as 
part of this Agreement viz.   
i. Letter of Acceptance  
ii. Contractor's Bid  
iii. Condition of Contract: General and Special  
iv. Contract Data  
v. Bid Data  
vi. Drawings  
vii. Bill of Quantities and  
viii. Any other documents listed in the Contract Data as forming part of the 

Contract.   
In witnessed whereof, the parties there to have caused this agreement to be 

executed the day and year first before written. 
 
 
Binding Signature of Employer ___________________________________________ 
 

 

Binding Signature of Contractor ______________________________________ 
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SECTION 5 
Special Conditions of Contract  

Part – II Special Conditions of Contract [SCC] 
1. The security deposit may be deposited as FDR but it shall be produced before payment of the running bill. 

After completion of work SD will  not be converted into FDR.    

2. The contractor will have to submit compulsorily paid challan of EPF of labours according to labour report 

with every running bill. 

3. The Earnest money of the successful bidder will be refunded after the issuing of work order,  . 

4. The contractor shall arrange the water and electricity connection at site at own cost, on his own name and 

also ensure the regular payment of the same.    

5. Quantity shown in the schedule of items may vary as per requirement of site condition. No claim for such 

variation will be entertained. 

6. The contractor will  be responsible for providing proper barricading, fencing, lighting and taking of the 

necessary safety measures for all works. All the arrangements made for barricading, fencing; lighting shall be 

maintained by the contractor at his own cost as per the instruction of Engineer-in-charge.  

7. The excavated stuff/material shall be dumped at the suitable place and after completion of work site shall 

be cleared as directed by the Engineer-In-Charge.    

8. Site Visit and examination of works -  The bidder is advised to visit and inspect the Site of Works and its 

surroundings on its own responsibility all information that may be necessary for preparing the bid and 

entering into a contract for construction of the work. All costs in this respect shall have to be borne by the 

bidder. 
9. For any legal dispute, the Jurisdiction will be Ujjain (M.P.) 

10. It is mandatory to use material as per make list approved by Ujjain Development Authority/EIC. 

11. If there is any discrepancy in the drawing then contractor shall discuss with EIC before execution. After 

completion of work contractor will submit one copies of complete drawing in with final bill. 

12. Final payment to the contractor shall only be made after submitting Royalty clearance certificate from 

District Collector (Mining).     

13. The employee provident fund act and other related labour law of central and state govt shall be applicable 

to the contractor for every person employed or working on the site of the contractor and the contractor shall 

be solely responsible for all litigation and compensation. In case of any accident contractor will be responsible 

for all type of claim and litigation. 

14. Amendments to NIT, if any, would be published on website only, and not in newspaper.  

15. Any type of exemption in Tender Form Fees / EMD will not be allowed and Tender without Tender form 

Fees / EMD shall be rejected prima-facie. 

16. In case of any accident contractor will be responsible for all type of claim and litigation. 

17. In the case of pandemic, successful bidder, shall follow the protocol/ guidelines issued by government of 

India, state (provincials) government health department & local administration. All such protocols/guidelines 

shall be mandatory to follow & will supersede all clauses of NIT, & shall be binding on employer & 

employee.  

18. All the uploaded documents should be clearly visible and readable, otherwise the bid will be rejected of the 

selected bidder. 

19.  In case of any discrepancies in any item of BOQ then SOR  item will be final. 

20. The tender must obtain for himself, at his own responsibility and at his own expenses all the 

information, which must be necessary for purpose of submitting the tender and for entering into a 

contract. He is presumed to have examined the drawing and inspected the site of work, access to the 

work, nature of the work, availability and quality of the materials pertaining to the work, No claim 

for extra on account of non-availability of materials or otherwise shall be entertained.    

21. Contractor Shall have to submit Royalty Clearance certificate for the material consumed 

from the concerned authority along with the Final bill. 
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