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SECTION -1

Notice Inviting Tender (Second call )

GOVERNMENT OF MADHYA PRDESH

UJJAIN DEVELOPMENT AUTHORITY

NIT. No 65 /26 /e-tendering

Online  percentage rate bids for

the

Dated 08/05/2026

following  works

from registered contractors and Firms of repute fulfilling registration criteria:

are  invited

District Probable
S. No.
Amount of Period of
Name of Work
Contract Completion
(Rs. in lakh)
' I[CONSTRUCTION OF ujjain 6986.76
18 month
COMMERCIAL CUM i/c Rainy
RESIDENTIAL COMPLEX AT Season
SHIPRA VIHAR ,DEWAS ROAD, ,
UJJAIN

1. Interested bidders can view the detailed NIT on the website https://mptenders.gov.in

2. The Bid Document
23.05.2026, 17.30 PM

can be purchased only online from 09.05.2026,10:30 AM to

Amendments to NIT, if any, would be published on website only, and not in newspaper.

Executive Engineer
Ujjain development
authority ujjain




Notice Inviting Tender

GOVERNMENT OF MADHYA PRDESH
UJJAIN DEVELOPMENT AUTHORITY

SECOND CALL
NIT.No /65/26 /e-tendering/Ujjain Dated 08/05/2026

Online percentage rate bids for the following works are invited from registered
contractors and Firms of repute fulfilling registration criteria:

District Earnest
S. Probable Cost of .
(s Money . Period of
No. Amount of . Bid Category .
Name of Work Deposit Completi on
Contract Documen of
. (EMD)
(Rs. in lakh) t Contracto
(InRs.)
r
1 2 3 4 5 6 7

I ICONSTRUCTION Ujjain 6986.76 | Rs.34,93,380/- 5;10860-/ Centralised 18
OF COMMERCIAL MPPWD | months

Registration

CUM RESIDENTIAL includi
ng

COMPLEX AT rainy
SHIPRA VIHAR season
,LDEWAS ROAD , ,
UJJAIN
1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on

the website https://mptenders.gov.in
2. Bid Document can be purchased after making online payment of portal fees.
3. At the time of submission of the Bid the eligible bidder shall be required to:

i) pay the cost of Bid Document;
ii) deposit the Earnest Money;
iii) Submit a check list and
iv) Submit an affidavit.
Details can be seen in the Bid Data Sheet. The above Details are to be
Submitted online only
4. ELIGIBILITY FOR BIDDERS:

(a) At the time of submission of the Bid the bidder should have valid registration with the
Government of Madhya Pradesh, pwd. However, such bidders who are not registered
with the Government of Madhya Pradesh and are eligible for registration can also
submit their bids after having applied for registration with appropriate authority

mppwd.




(b) The bidder would be required to have valid registration at the time of signing of
the Contract.

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall

result in forfeiture of the earnest money deposit.

Pre-qualification — Prequalification conditions, wherever applicable, are given in the
Bid Data Sheet.

Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid
Data Sheet.

Pre Bid meeting — A pre bid meeting will be held 03:30 pm on 12/05/2026—in the
office of Ujjain development authority Ujjain

Amendments to NIT, if any, would be published on website only, and not in newspaper.

Executive
Engineer UDA
Ujjain



4.1

4.2

SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)
A. GENERAL

SCOPE OF BID

The detailed description of work, hereinafter referred as ,,work®, is given in the Bid Data

Sheet.
General Quality of Work:

The work shall have to be executed in accordance with the technical specifications
specified in the Bid Data Sheet/Contract Data and shall have to meet high standards of

workmanship, safety and security of workmen and works.

PROCEDURE FOR PARTICIPATION IN E-TENDERING

The procedure for participation in e-tendering is given in the Bid Data Sheet.
ONE BID PER BIDDER

The bidder can be an individual entity or a joint venture. The requirement of joint venture

is given in the Bid Data Sheet.

No bidder shall be entitled to submit more than one bid whether jointly or severally. If he
does so, all bids wherein the bidder has participated shall stand disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his bid,

and no claim whatsoever for the same shall lie on the Government.
Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain
for itself on its own responsibility all information that may be necessary for preparing the
bid and entering into a contract for construction of the work. All costs in this respect shall
have to be borne by the bidder.

B. BID DOCUMENTS
CONTENT OF BID DOCUMENTS
The Bid Document comprises of the following documents:

1. NIT with all amendments.



10.
10.1

10.2
10.3

2. Instructions to Bidders, bid data sheet with all Annexure

3. Conditions of Contract:

O 0 9 O W K

1. Part I General Conditions of Contract and Contract Data with all Annexure sand
i1. Part II Special Conditions of Contract.

. Specifications

. Drawings.

. Priced Bill of Quantities

. Technical and Financial Bid
. Letter of Acceptance

. Agreement and

10. Any other Document(s), as specified.

The bidder is expected to examine carefully all instructions, conditions of contract, the

contract data, forms, terms and specifications, bill of quantities, forms and drawings in the

Bid Document. Bidder shall be solely responsible for his failure to do so.

Pre-Bid Meeting (where applicable)

Wherever the Bid Data Sheet provides for pre-bid meeting:

9.1

9.2

9.3

94

Details of venue, date and time would be mentioned in the Bid Data Sheet. Any
change in the schedule of pre-bid meeting would be communicated on the website

only, and intimation to bidders would not be given separately.

Any prospective bidder may raise his queries and/or seek clarifications in writing
before or during the pre-bid meeting. The purpose of such meeting is to clarify issues
and answer questions on any matter that may be raised at that stage. The Employer

may, at his option, give such clarifications as are felt necessary.

Minutes of the pre-bid meeting including the list of the questions raised and the
responses given together with any response prepared after the meeting will be hosted

on the website.

Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid
Document, it shall be done by issuing amendment to the online NIT.

Amendment of Bid Documents

Before the deadline for submission of bids, the Employer may amend or modify the Bid

Documents by publication of the same on the website.

All amendments shall form part of the Bid Document.

The Employer may, at its discretion, extend the last date for submission of bids.By

publication of the same on the website.



11.
12.

13.

14.

C. PREPARATION OF BID
The bidders have to submit their bids online as per guidelinesgiven in the portal.
DOCUMENTS COMPRISING THE BID
The bid submitted online by the bidder shall be in the following parts:

Part 1 — This shall be known as Envelope A and would apply for all bids.Online
Envelop A shall contain the following as per details given in the Bid Data Sheet:

i) Registration number or proof of application for registration and organizational
details in format given in the bid data sheet.

i) Payment of the cost of Bid Document;
iii) Earnest Money;and

iv) An affidavit duly notarized.

The above Details are to be Submitted online only

Part 2 — This shall be known as online Envelope B and is required to be submitted only in
works where pre-qualification conditions and/or special eligibility conditions are stipulated
in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet duly supported
by documents to demonstrate fulfillment of pre-qualification conditions.

Part 3 — This shall be known as online Envelope C and would apply to all bids. Envelop
C shall contain financial offer in the format prescribed format enclosed with the Bid Data
Sheet.

LANGUAGE

The bid as well as all correspondence and documents relating to the bid exchanged by the
Bidder and the Employer shall be in English or Hindi. Supporting documents and printed
literature that are part of the Bid may be in another language provided they are
accompanied by an accurate translation of the relevant passages in English.In such case,

for the purposes of interpretation of the bid, such translation shall govern.
TECHNICAL PROPOSAL

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet,
the Technical Proposal shall comprise of formats and requirements given in the Bid
Data Sheet.

14.2  All the document/information enclosed with the technical proposal should be self-
attested and certified by bidder. The bidder shall be liable for forfeiture of his earnest
money deposit, if any document/information are found false/fake/untrue before
acceptance of bid. If it is found after acceptance of the bid.The bid sanctioning

authority may at his description forfeit his performance



security/guarantee security deposit, enlistment deposit and take any other suitable

action.

15. FINANCIAL BID

i.  The bidder shall have to quote rates in format referred in bid data sheet, in overall
percentage, and not item wise. If the bid is in absolute amount, overall percentage
would be arrived at in relation to the probable amount of contact given in NIT. The
overall percentage rate would apply for all items of work.

ii.  Percentage shall be quoted in figures as well as in words. If any difference in figures

and words is found, lower of the two shall be taken as valid and correct.

iii.  The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other

levies; and the Employer shall not be liable for the same.

iv.  The material along with the units and rates, which shall be issued, if any, by the

department to the contractor, is mentioned in the bid data sheet.
16. PERIOD OF VALIDITY OF BIDS

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of
“close for biding” as prescribed by the Employer. The validity of the bid can be extended

by mutual consent in writing.
17.  EARNEST MONEY DEPOSIT (EMD)

17.1  The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount
specified in the Bid Data Sheet.

17.2  The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial bank,
issued in favour of the name given in the Bid Data Sheet. The Fixed Deposit Receipt shall
be valid for six months or more after the last date of receipt of bids. However other form(s)
of EMD may be allowed by the employer by mentioning it in the bid data sheet.

17.3  Bid not accompanied by EMD shall be liable for rejection as non-responsive.

17.4  EMD of bidders whose bids are not accepted will be returned after the decision on the bid.

17.5 EMD of the successful Bidder will be discharged when the Bidder has
signed the Agreement after furnishing the required Performance
Security.

17.6  Failure to sign the contract by the selected bidder, within the specified period, for

whatsoever reason, shall result in forfeiture of the earnest money deposit.



18.

20.

21.

SUBMISSION OF BID

The bidder is required to submit online bid duly signed digitally,

D. OPENING AND EVALUATION OF BID

19. PROCEDURE

19.1

19.2

19.3

19.4

19.5

19.6

Envelope ,,A* shall be opened first online at the time and date notified and its
contents shall be checked. In cases where Envelop ,,A* does not contain all requisite
documents, such bid shall be treated as non-responsive, and Envelop B and/or C of

such bid shall not be opened.

Wherever Envelop ,,B* (Technical Bid) is required to be submitted, the same shall
be opened online at the time and date notified. The bidder shall have freedom to
witness opening of the Envelop ,,B“. Envelop ,,C* (Financial Bid) of bidders who
are not qualified in Technical Bid (Envelop ,,B*) shall not be opened.

Envelope ,,C* (Financial Bid) of bids shall be opened online at the time and date

notified. The bidder shall have freedom to witness opening of the Envelop ,,C*.

After opening Envelop ,,C* all responsive bids shall be compared to determine the

lowest evaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the biding
process and reject all the bids at any time prior to contract award, without incurring

any liability. In all such cases reasons shall be recorded.

The Employer reserves the right of accepting the bid for the whole work or for a

distinct part of it.

Confidentiality

20.1

20.2

Information relating to examination, evaluation, comparison and recommendation
of contract award shall not be disclosed to bidders or any other person not officially

concerned with such process until final decision on the bid.

Any attempt by a bidder to influence the Employer in the evaluation of the bids or

contract award decisions may result in the rejection of its bid.

E. AWARD OF CONTRACT

Award of Contract



22,

23.

24.

The Employer shall notify the successful bidder by issuing a ,,Letter of Acceptance” (LOA)
that his bid has been accepted.

Performance Security

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have
to furnish performance security of the amount, in the form and for the duration, etc.
as specified in the Bid Data Sheet.

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet

and shall be in the form and for the duration, etc. similar to performance security.
Signing of Contract Agreement

23.1 The successful bidder shall have to furnish Performance security and additional
performance security, if any and sign the contract agreement within 15 days of issue

of LOA.

23.2 The signing of contract agreement shall be reckoned as intimation to
commencement of work. No separate work order shall be issued by the Employer

to the contractor for commencement of work.

23.3  In the vent of failure of the successful bidder to submit Performance Security and
additional performance security, if any or sign the Contract Agreement, his EMD
shall stand forfeited without prejudice to the right of the employer for taking action
against the bidder.

CORRUPT PRACTICES

The Employer requires that bidders observe the highest standard of ethics during the

procurement and execution of contracts. In pursuance of this policy, the Employer:

i.  may reject the bid for award if it determines that the bidder recommended for award
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or

coercive practices in competing for the Contract; and

ii.  may debar the bidder declaring ineligible, either indefinitely or for a stated period of
time, to participate in bids, if it at any time determines that the bidder has, directly or
through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in

competing for, or in executing, a contract.

For the purposes of this provision, the terms set forth above are defined as follows:



“corrupt practice” means the offering, giving, receiving, or soliciting, directly

or indirectly, anything of value to influence improperly the actions of another
party;
“fraudulent practice” means any act or omission, including a misrepresentation,

that knowingly or recklessly misleads, or attempts to mislead, a party to obtain

a financial or other benefit or to avoid an obligation;

“coercive practice” means impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to influence

improperly the actions of a party;

“collusive practice” means an arrangement between two or more parties
designed to achieve an improper purpose, including influencing improperly the

actions of another party.

[End of ITB]



Bid Data Sheet

GENERAL
IS\II(} PARTICULARS DATA
1 Office Inviting Tender Ujjain development authority ujjain
2 NIT No. UDA/ET/65/26
3 Date of NIT DATE 08/05/2026
4 Bid document download

available from date & time

09./05/2026-10:30 AM TO
23.05.2026-17:30 PM.

5 Website link http:// www.mptenders.gov.in
SECTION 1 - NIT
NIT
CLAU PARTICULARS DATA
SE
2 Portal Fees As notified in E-tendering website
(also known as processing fee)
3 Cost of Bid Document Rs. 59000/-
Cost of Bid Document Payable Online on portal using options available on portal
At
Cost of Bid Document In favor Executive Engineer UDA, Ujjain
Of
4 Affidavit Format As per 'Annexure- B'
5 Pre-qualifications required Yes
If Yes, details As per' Annexure- C'
6 Special Eligibility NO
If Yes, details As per 'Annexure -D'
7 Key dates As per 'Annexure -A'



http://www.mptenders.gov.in/

Bid Data Sheet

SECTION 2 -ITB

ITB
CLAUS

A PARTICULARS

DATA

1 Name of the ,,Work™

CONSTRUCTION OF MELA
OFFICE BUILDING AT UJJAIN

2 Specifications & SOR

As per 'Annexure — E'
in addition to as below:

(a) Incase of Roads and Bridge works:
'SPECIFICATION FOR ROAD AND
BRIDGE WORK (fifth Revision) By
MORTH

(b) Stipulation of SOR for Road &Bridge w.e.f.
11- 04-2025 and its amendments Issued upto
date of N.I.T.

(c) Stipulation of SOR for Electrical works
(w.e.f.01-01-2024 and its amendments
Issued up to date of N.I.T.

(d) Stipulation of SOR for Building work w.e.f.
01.01.2024 and its amendments Issued up to
date of N.I.T

(e) UADD S.O.R.vol. 1,2,3- and its amendments
Issued up to date of N.I.T

3 Procedure for participation in e-
tendering

As per 'Annexure — F'

Whether Joint Venture is allowed.

YES

If yes, requirement for Joint Venture

As per 'Annexure — G'

Envelope-A containing :
1. Organizational details as per
'Annexure H'
ii. Cost of Bid Document
12 iii. EMD
iv. An affidavit duly notarized as
per 'Annexure- B'

To be submitted Online only along with Tender
Form.

14 Envelope-B Technical Proposal

As per 'Annexure - [' and Annexure - I (Formatl-1to I-5)
Note: The technical evaluation will be done only on
the basis of financial & physical experience details
submitted in formats ( I-1) &( I-2) requiring Annual
Turn Over & Bid Capacity. Requirement as regard
to Key technical personnel, key Lab equipments&
construction requirement as per Formats I-3, [-4 &
I-5 respectivaly shall not be part of technical
evaluation.However the non compliance on these
requirements during the currancy of the contract
may attract penalties.

Envelope-C Financial Bid

As per 'Annexure - J'

15 Materials to be issued by the department

As per 'Annexure - K'

16 Period of Validity of Bid

120 Days







Bid Data Sheet

ITB

CLAUSE PARTICULARS DATA
Earnest Money Deposit Rs. 34,93,380/-
Forms of Earnest Money Deposit | e-EMD (RTGS/NEFT)
17 EMD valid for a period of Six months or more
FDR must be drawn in favour of | Executive Engineer UDA Ujjain.
21 Letter of Acceptance (LOA) As per 'Annexure -L'
(A formal work order on request of contractor
may be issued.)
Amount of Performance Security % of Contract Amount for Road and Bridge works;
5% of the Contract Amount for building works.
Additional Performance Equal to an amount arrived at, by multiplying the
Security, if any contract amount with difference of percentage
’ between percent rates (below/minus) of
successful bid and 10% percent (below/minus),
considering bid rates less than ten percent below
PAC, to be unworkable and shall require
additional performance security
(guarantee).valid up to — Till stipulated time of
22 completion plus three months

(Amended vide Govt. memo No. F
53/2/2011/Y0/19/524 Bhopal dt. 14-02-2025)

Performance Security in the

format

As per 'Annexure- M-1'

Performance Security in favor of

Executive Engineer, uda Ujjain

Performance Security valid up
to

As provided in the Contract Data

(Amended vide Govt. memo No.

1400/1246/2018/19/Yo Bhopal dt. 06-04-18)




Annexure — A
(See Clause 1, 7 of Section 1 -NIT)

KEY DATES-As provided in the portal ( https:/mptenders.gov.in)

KEY DATES

S.No. Particulars Date Time
1. Publishing Date 03.05.2026 10:30 AM
2. Document Download/Sale Start Date 09.05.2026 10:30 AM
3. Seak Clarification Start Date - -
4. Seak Clarification End Date - -
5. Pre Bid Meeting Date 12.05.2026 03.30 PM
6. Bid Submission Start Date 09.05.2026 10:30 AM
7. Bid Submission Closing Date 23.05.2026 17:30
8. Bid Opening Date 25.05.2026 11:00

EMD and all Documents submission online only.

Executive engineer
UJJAIN DEVELOPMENT AUTHORITY Ujjain




Annexure - B

|| AFFIDAVIT ||
(On Non Judicial Stamp of Rs. 200/-)

I/'We who is/ are
(status in the firm/ company) and competent for submission of the affidavit on behalf of M/S
(contractor) do solemnly affirm on oath and state that: [/We am/are fully satisfied for the
correctness of the certificates/records submitted in support of the following information in bid documents
which are being submitted in response to notice  inviting e-tender No.

for

(name of work) dated issued by the Executive Engineer, UDA

Ujjain.

I/We am/ are fully responsible for the correctness of following self-certified information/ documents and
certificates:

1. That the self-certified information given in the bid document is fully true and authentic.

2. That:

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid document and other
relevant documents provided by the Bank are authentic.

b. Information regarding financial qualification and annual turnover is correct.

c. Information regarding various technical qualifications is correct.

3. No close relative of the undersigned and our firm/company is working in the department.
OR

Following close relatives are working in the department:
4. We undertake that we never got black listed in any department

Name Post Present Posting

Signature with Seal of the Deponent (bidder)

I/'We, above deponent do hereby certify that the facts mentioned in above
paras 1 to 3 are correct to the best of my knowledge and belief.

Verified today (dated) at (place).

Signature with Seal of the Deponent (bidder)



Annexure — C
(See Clouse-5 of Section 1 — NIT)

PRE-QUALIFICATIONS CRITERIA

The bidder should have:
A. Financial
i. experience of having successfully executed:

a) three similar works, each costing not less than the amount equal to 20% of the
probable amount of contract during the last 5 financial years; or

b) two similar works each costing not less than the amount equal to 30% of the
probable amount of contract during the last 5 financial years; or

c) one similar work of aggregate cost not less than the amount equal to 50% of the

probable amount of contract during the last 5 financial years;

ii. Average annual construction turnover on the construction works not less than 50% of

the probable amount of contract during the last 5 financial years.

iii. Bid Capacity — Bidder shall be allotted work up to his available bid capacity which

shall be worked out as given in format I-2 of Annexure-I
Note:- _
1. SIMILAR WORK 31YTdl BUILDING WORK ﬁ T {3 gy |
B. Physical

Physical qualifications for the work shall be as below-NOT APPLICABLE

NA NA

NA

NA

(The Employer shall specify all physical qualifications required).

Note: Above criteria is indicative, subject to suitable stipulations by the departments and specific Bid.



Annexure — D
(See Clouse-6 of Section 1 — NIT)

SPECIAL ELIGIBILITY CRITERIA

The bidder should have experience of:

A. Erection of Steel Gates S —

B. Construction of tunnel S —

Note: Above criteria are indicative, subject to suitable stipulations by the departments and

50



Annexure — E
(See Clouse-2 of Section 2-ith&
Clause 10 of GCC)

Specifications

1. Specifications for road and bridge works revision (v) MORTH

2. Stipulation of SOR for Road & Bridge w.e.f. 11-04-2025 and its amendmentsIssuedupto date of
N.LT.

3. cpwp Specifications as applicable in MP.
4. National Building Code.

5. Madhya Pradesh Public Works Department, Specifications.
The provisions of general / special conditions of contract, those specified elsewhere in the bid
document, as well as execution drawings and notes, or other specifications issued in writing by

the Employer shall form part of the technical specifications of this work.




Annexure — F
(See Clouse-3 of Section 2 — ITB)

PROCEDURE FOR PARTISIPATION IN E-
TENDERING

1. Registration of Bidders on E-Tendering Portal:
All the Contractors registered under Centralized Registration System (CRS) of UDA or the

Contractors having applied under CRS shall be eligible for tendering in the designated

portal(https://mptenders.gov.in). However the Bidders registered under CRS shall also be

required to register themselves in this portal as per guidelines shown on the portal.
Digital Certificates:

The Bids submitted online should be signed electronically with a Class III Digital Certificate
to establish the identity of the Bidder submitting the Bid online.

2. Preparation and Submission of Bids:
The Bidders have to prepare their Bids and submit the Bids online as per procedure given in

the portal.

3. Purchase of bid Documents:
For purchasing the bid document, bidders are to pay online as per details given in the portal.

4. Withdrawal Substitution and Modification of Bids:

Bidder can withdraw and modify the bid before the bid submission end date.



Annexure - G
(See Clouse-4 of Section 2 — I'TB)

JOINT VENTURE (J.V.)

IfJ.V. is allowed following conditions and requirements must be fulfilled:

Bids submitted by a joint venture of two or more firms as partners shall comply with the
following requirements:

a. one of the partners shall be nominated as being Lead Partner, and this authorization
shall be evidenced by submitting a power of attorney signed by legally authorized
signatories of all the partners;

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be
legally binding on all partners;

c. the partner in charge shall be authorized to incur liabilities and receive instructions
for and on behalf of any and all partners of the joint venture and the entire execution
of the contract, including payment, shall be done exclusively with the partner in
charge;

d. all partners of the joint venture shall be liable jointly and severally for the execution
of the contract in accordance with the contract terms, and a statement to this effect
shall be included in the authorization mentioned under [c] above, as well as in the bid
and in the Agreement [in case of a successful bid];

e. The joint venture agreement should indicate precisely the role of all members of JV
in respect of planning, design, construction equipment, key personnel, work
execution, and financing of the project. All members of JV should have active
participation in execution during the currency of the contract. This should not be
varied/modified subsequently withoutpriorapproval of the employer;

f. The joint venture agreement should be registered, so as to be legally valid and binding
on all partners; and

g. acopy of the Joint Venture Agreement entered into by the partners shall be submitted
with the bit!.

2. The figures for each of the partners of a joint venture shall be added together to
determine the Bidder's compliance with the minimum qualifying criteria required for
the bid. All the partners collectively must meet the criteria specified in full. Failure to
comply with this requirement will result in rejection of the joint venture's bid.

3. The performance security of a Joint Venture shall be in the name of the partner
Lead Partner/joint venture.

4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on
behalf of the joint venture

5. Attach the agreement among all partners of the joint venture [and which is legally
binding on all partners], which shows the requirements as indicated in the Instructions
to Bidders'.

6. Furnish details of participation ploposedin the joint venture as below:
DETAILS OF PARTICIPATION IN THE JOINT VENTURE

FIRM”A” (lead Partner) FIRM”B” FIRM”C”

Financial

Planning

Construction Equipment

Key personnel
Execution of Work

(give details on

contribution of each)




Clarification:-

1. Annexure-G (Page 24) of the bid document describes the conditions and
requirement to be applied/fulfilled in case of bidding by the joint venture (J.V.).
For the purpose of evaluation of technical bids, it is hereby clarified that in addition
to the conditions contained in Annexure-G of the bid document, the partners of
J.V. should satisfy the qualification criteria as below:-

a. Thelead partner must have a share of minimum 51% in the J.V.

b. The other partner(s)must have a share of minimum 26% in the J.V.

c. Thelead partner and the other partner must also meet 51% and 26% of the all
qualification criteria respectively except for the requirement of work
experience described in Annexure-I-1(A) (Page 27). However both the partners
must satisfy the full (100%) qualification criteria jointly. For this purpose the
qualification of individual partners shall be added (for Annual Average Turn
Over and for Bid Capacity only).

d. Following clarification / amendment is hereby done in requirement contained
in Annexure-I-1(A) for J.V.

i. Out of 3 similar works of value more than 20% of PAC, at least 2 works must

be done by lead partner and one work to be done by other partner,

OR
ii. Out of 2 similar works of value more than 30% of PAC, at least 1 (One) work

must be done by lead partner and 1 (One) work to be done by other partner,

OR
iii. In case of one similar work of value more than 50% of PAC the lead partner
must satisfy the criteria. However the other partner must satisfy the criteria

in (i) above i.e. at least one work of 20% of PAC.



Annexure — H
(See Clouse-12 of Section 2 — ITB& Clouse 4 of GCC)

ORGANIZATIONAL DETAILS
(To be contained in Envelope-A)

S. No. Particulars Details
1 | Registration number issued by Centralized | (if applicable scanned copy of proof of
RegiStl’atiOI’l System Of GOVt Of M.P or application for registration to the
Proof of application for registration. uploaded)
2 | Valid Registration of bidder in appropriate | Registration No.
class through Centralized Registration of | Date
Govt. of MP (Scanned copy of Registration to be
uploaded)
3 | Name of Organization/Individual/
Proprietary
Firm/ Partnership Firm
4 | Entity of Organization
Individual/ Proprietary Firm/ Partnership
Firm Registered under Partnership Act)/
Limited Company, (Registered under the
Companies Act-1956)/ Corporation/ Joint
Venture
5 | Address of Communication
6 | Telephone Number with STD Code
7 | Fax Number with STD Code
8 | Mobile Number
9 | E-mail Address for all communications
Details of Authorized Representative
10 | Name
11 | Designation
12 | Postal Address
13 | Telephone Number with STD Code
14 | Fax Number with STD Code
15 | Mobile Number
16 | E-mail Address
Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles

of Association and Memorandum of Association along with registration certificate of the

company shall have to be enclosed.

Signature of Bidder with Seal
Date:



Technical Proposal shall comprise the following documents:

Annexure —I
(See Clouse-14 of Section 2 — ITB)

Envelope - B, Technical Proposal

S. Particulars Details to be submitted

No

1 | Experience - Financial &Physical Annexure [ (Format: 1-1)

2 | Annual Turnover Annexure - 1 (Format: 1-2)

3 | List of technical personnel for the key Annexure - 1 (Format: 1-3)
positions

4 | List of Key equipments/ machines for Annexure - 1 (Format: 1-4)
quality control labs

5 | List of Key equipments/ machines for Annexure - 1 (Format: 1-5)
constructionwork

Note:

1. Technical Proposal should be uploaded duly page numbered and indexed.

2. Technical Proposal uploaded otherwise will not be considered.



Annexure — [(Format : I-1)
(See Clouse-14 of Section 2 — ITB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS

A. Financial Requirement:

The bidder should have completed either of the below:

a) three similar works each costing not less than the amount equal to 20% of the probable
amount of contract during the last 5 financial years; or

b) two similar works each costing not less than the amount equal to 30% of the probable
amount of contract during the last 5 financial years; or

c) one similar work of aggregate cost not less than the amount equal to 50% of the
probable amount of contract in anyone financial year during the last 5financial years;

Table - 1 Similar works - Details of successfully completed similar works in last (preceding) 5 years

Agreement Name of | Date of Date of Amount | Employer's | Enclosur Total
Number & Year Work Work Completion of Name and e No. Pages
Order Contract Address
I I I v \% VI VII VI
Table - 2 Existing commitments - (Value of 'C' for Bid Capacity formula)

Agreement Name of | Date of Stipulated Amount of Amount Emplo | Enclosu | Total
Number & Work Work date of Contract of yer's re No. Pages

Year Order completion balance Name

work and
Address

Note : For Table-1 & 2

a.

b.

Certificate duly signed by the Employer shall also be enclosed for each completed work (For similar works). For
works in hand the self-declaration of the bidder is sufficient.

Similar works for building contracts means building works. Merely open platform (Caps etc.) or boundary wall
shall not be treated as similar work for building works. Experience of Civil Engineering infrastructure works shall
also be considered for pre-qualification purpose, only after 3™ Call of tenders for Building Works.

In case of work with PAC more than Rs. 100 Crores the word "Completed" shall be read as "Executed ", which
means payment received in the contract.

In case of Works of Composite nature (i.e. works containing multiple type of works) and part of work that
is done in building and its associated works shall only be considered and cost of that part of building work
should also be clearly mentioned in experience certificate.

While evaluating similar work experience, only contract value excluding GST shall be considered. Bidders
must specify the net value (exclusive of GST) of each contract. If GST is not separately mentioned, the
Evaluation Committee may either deduct GST as per applicable rate or treat the contract value as GST-
inclusive and adjust accordingly.

Bidder must possess a minimum 4 star GRIHA/GOLD rating LEED or equivalent final green building
certification from GRIHA, LEED, IGBC, ASSOCHEM.



In case of works for which a Special Eligibility Criteria has been provided in the document, the same is required to be






Annexure — [(Format : 1-2)
(See Clouse-14 of Section 2 — ITB)

ANNUAL TURN OVER

Requirement:

Average annual construction turnover on the construction works not less than 50% of the
probable amount of contract during the last Sfinancial years;

To be filled in by the contractor:

Financial Payments received for civil engineering works —
Year both in progress and completed
2020-2021
2021-2022
2022-2023
2023-2024
2024-2025
Total Turnover of 5 years =
Average Annual Turnover =
Maximum Annual Turnover "(A)" =

Note:

i. Annual turnover of construction should be certified by the Chartered Accountant with UDIN Number.

ii. Audited balance sheet including all related notes, and income statements for the above
financial year to be enclosed.

Bid Capacity

Applicants who meet the minimum qualifying criteria in the evaluation as stated

above are to be evaluated further for bid capacity as under:

Bid Capacity=(1.5AXB)-C
Where

A= Maximum value of civil engineering works executed in anyone year during

The last five years (10%weightage per year shall be given to bring the value
of work executed at present price level)
B = Proposed contract period in years.

= Amount of work in hand at present.



Annexure — [(Format : 1-3)
(See Clouse-14 of Section 2 — ITB and clause 6 of GCC)

List Of Technical Personnel For The Key Positions IN BUILDING WORKS

- . Minimum Requirement Available with the Bidder
=% | - p - <
£C e~ =2a| 3 EZ ~< | & EZ
£s o @ =4 7
Upto 2 Technologist 1 Diploma 21 2 Years Full Time
Cr. Civil
2Cr.to Engineer 1 B.E.Civil | 23 2 Years Full Time
10 Cr. Technologist 1 Diploma 21 2 Years As &
(E&M) When
Required
10 Cr. to Engineer 1 B.E.Civil | 23 2 Years | Full Time
50 Cr. Technologist 1 Diploma 24 5 Years | Full Time
Civil
Technologist 1 Diploma 21 2 Years As &
(E&M) When
Required
For each Engineer 1 B.E.Civil | 23 2 Years | Full Time
addition Engineer 1 B.E. 23 2 Years | Full Time
al 50 Cr. (E&M)
Technologist 2 Diploma 21 2 Years | Full Time
Civil
Technologist 1 Diploma 21 2 Years | Full Time
(E&M)

Note: It is clarified that the minimum requirement is a mandatory requirement and part of technical
bid, but the pre qualification is not to be done on the basis of this criteria.



Annexure — [(Format : 1-4)
(See Clouse-14 of Section 2 — ITB and clause 6 of GCC)

List Of Key Equipments/ Machines For Quality Control Labs

Minimum requirement

Available with the bidder

S.

No.

Name of Equipment/
Machinery

Quantity

S. No.

Name of Equipment/
Machinery

Quantity

Machinery and Equipment Required for
Conducting Test as per MOST Specification V

Revision

Note: It is clarified that the minimum requirement is a mandatory requirement and part of
technical bid, but the pre qualification is not to be done on the basis of this criteria.




Annexure — [(Format : I-5)
(See Clouse-14 of Section 2 — ITB)

List of Key Equipments Machines for Construction Work

Probable Amount | S.No. | Minimum Requirement Available with  the
of Contract Name of Construction | Quantity | Bidder
(PAC) Equipment/ Machinery
1 Concrete Mechanical Mixer with 1 No.
hopper (1 Cum capacity
minimum)
2 Plate Vibrator 2 Nos.
3 Diesel/ Electric Pin Vibrator 2 Nos.
Upto 4 Fully well equipped lab 1 No.
2.00 Crs. 5 Curing pump of 1.5 hp capacity 1 No.
with set of pipe
6 Steel Shuttering plates/ 100 Sqm.
centering pipes
7 Auto Label instrument 1 No.
1 Concrete Mechanical Mizer with 2 Nos.
hopper
2 Concrete weight batcher 1 No.

minimum 30 Cubic Meter
Capacity ( as an when required)

2.00 Crs. to 3 Plate Vlbrator 3 Nos.
10.00 Cirs. 4 Diesel/ Electric Pin Vibrator 3 Nos.
5 Fully well equipped lab 1 No.
6 Curing pump of 1.5 hp capacity 2 Nos.
with set of pipe
7 Steel Shuttering plates/ 1000 Sqm.
centering pipes
8 Auto level intrument 1 No.
1 Concrete Mechanical Mizer with 3 Nos.
hopper
2 Concrete weigh batcher 2 Nos.
minimum 60 cubic meter
capacity
10.00 Crs. to 3 Plate Vibrator 4 Nos.
50 Cirs. 4 Diesel/ Electric pin Vibrator 4 Nos.
5 Fully well equipped lab 1 No.
6 Curing pump of 1.5 hp capacity 3 Nos.
with set of pipe
7 Shuttering plates/ 1500 Sqm.
centering pipes
8 Auto lavel instrument. 1 No.

For work costing above Rs. 50.00 Cr. additional equipments/ machines shall be deployed as requirement.
Note. 1. The Bidder has to either provide evidence of owning the equipments or of having made lease arrangements
for employing the required equipments as listed in the table above. Bidders can also give an undertaking that in
case he is awarded the work, he shall make suitable arrangement for providing these equipments, prior to signing
the agreement.

2. Itis clarified that the minimum requirement is a mandatory requirement and part of technical bid but the pre
qualification not be done on the basis of this criteria.



Annexure —J
(See Clouse-14 of Section 2 — ITB)

FINANCIAL BID
(To be Contained only in Envelop-C)

NAME OF WORK :-.

I/We hereby bid for the execution of the above work within the time specified at
11015 21151 (1) N or at par based on the Bill of Quantities and item wise rates given therein
in all respects and in accordance with the specifications, designs, drawings and instructions in
writing in all respects in accordance with such conditions so far as applicable. I/'We have visited
the site of work and ami are fully aware of all the difficulties and conditions likely to affect carrying
out the work. I/'We have fully acquainted myself/ourselves about the conditions in regard to
accessibility of site and quarries/kilns, nature and the extent of ground, working conditions
including stacking of materials, installation of tools and plant conditions effecting accommodation
and movement of labour etc. required for the satisfactory execution of contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms
and provisions of the said conditions of contract annexed hereto so far as applicable, or in default
thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in office the
sums of money mentioned in the said conditions. \

Note:

i Only one rate of percentage above or below or at par based on the Bill of Quantities and
item wise rates given therein shall be quoted.

J. ii. Percentage shall be quoted in figures as well as in words. If any difference in figures
and words is found lower of the two shall be taken as valid and correct rate. If the
bidder is not ready to accept such valid and correct rate and declines to furnish
performance security and sign the agreement his earnest money deposit shall be forfeited.

k. iii. In case the percentage "above" or" below" is not given by a bidder, his bid shall be
treated as non-responsive.

L. iv. All duties, taxes, and other levies payable by the bidder shall be included in the
percentage quoted by the bidder.

Signature of Bidder
Name of Bidder

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated

Signature of Officer by whom accepted



MATERIALS TO BE ISSUED BY THE DEPARTMENT

Annexure — K
(See Clouse-15 of Section 2 — ITB)

S.no

Name of material

Rate (Issue rate)

Unit

Remarks




Annexure — L
(See Clouse-21 of Section 2 — ITB)
LETTER OF ACCEPTANCE
No. Dated ..................

To,

(Name and address of the contractor)

Subject:

(Name of the work as appearing in the bid for the work)

-x0x-
Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the Governor
of Madhya Pradesh at your bided percentage .............. below/ above or at par the Bill of
Quantities and item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this

letter:
a. The performance security/ performance guarantee of Rs...................... (in
figures)
(RUPCES ..ot inwordsonly). The

performance security shall be in the shape of term deposit receiptbank
guarantee of any nationalized / schedule commercial bank valid up to three
months after the expiry of defects liability period.

b. Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid is
months including/ excluding rainy season, shall be reckoned from the date of signing the
contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement
ofwork and no separate letter for commencement of work is required. Therefore, after signing of
the agreement, you are directed to contact the Engineer-in-charge for taking the possession of site
and necessary instructions to start the work.

Yours Faithfully

Executive Engineer,
UDA Ujjain



Annexure-M
BID SECURITY (BANK GUARANTEE)

WHEREAS (name of Bidder) (hereinafter called "the Bidder") has

submitted  his Bid dated (date)  for the construction of

[name of Contract hereinafter called "the Bid"]

KNOW ALL PEOPLE by these presents that we

(name of Bank) of [name of country] having our registered office at

(hereinafter called "the Bank") are bound unto

(name of the Executive Engineer) in the sum of

* for which payment well and truly to be made to the

said name of the Executive Engineer the Bank itself; his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 20

THE CONDITIONS of this obligation are:
(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity
specified in the Form of Bid.
OR
) If the Bidder having been notified to the acceptance of his bid by the name ofthe
Executive Engineer during the period of Bid validity
(a) fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required; or
(b) fails or refused to furnish the Performance Security, in accordance with the
Instructions to Bidders; or
We undertake to pay to the (name ofthe Executive Engineer) up to the above

amount upon receipt of his first written demand, without the (name of the



Executive Engineer) having to substantiate his demand, provided that in his demand of (name

ofthe Executive Engineer) will note that the amount claimed by him is due to him owing to the

occurrence of one or any of the two conditions, specifying the occurred condition or conditions.
This Guarantee will remain in force up to and including the date 180 ** days

after the deadline for submission of Bids as such deadline is stated in the Instructions to Bidders

or as it may be extended by the (name ofthe Executive Engineer), notice of which extension(s) to

the Bank is hereby waived. Any demand in respect of this guarantee should reach the Bank not

later than the above date.

DATE SIGNATURE

WITNESS SEAL

(Signature, name and address)

* The Bidder should insert the amount of the guarantee in words and figures denominated in
Indian Rupees. This figure should be the same as shown in Bid Data Sheet at reference
17.

*x EMD should be valid for a period of Six Months of more.



Annexure — M-1
(See Clouse-22 of Section 2 — I'TB)

PERFORMANCE SECURITY
To
................................................ [nameofEmployer]
e et [addressof Employer]
WHEREAS [name and address of
Contractor]|(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of
Acceptance No. dated ...l to execute

called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum specified
therein as security for compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible
to you on behalf of the Contractor, up to a total of .............ccoceeiiiiiinnenn [amount of guarantee]*
........................................................................................ (in words), such sum being payable in the
types and proportions of currencies in which the Contract Price is payable, and we undertake to
pay you, upon yourfirst written demand and without cavil or argument, any sum or sums within
the limits of ..., [Amount of guarantee]asaforesaid without your
needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of
the Contract of the Works to be performed there under or of any of the Contract documents which
may be made between you and the Contractor shall in any way release us from any liability under
this guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the
Defect Liability Period.

Signature, Name and Seal of the guarantor ....................cocoin,
Name of Bank ...
AQATESS ..o

¢ Anamount shall be inserted by the Guarantor, representing the percentage the Contract Price
specified in the Contract including additional security for unbalanced Bids, if any and
denominated in Indian Rupees.



SECTION 3

Conditions of Contract
Part—1I General Conditions of Contract

Table of ClausesGCC
Claus Particulars Clause .

e Particulars

No No
A. General 1 Payments for Variations and / or Extra

Quantities

1 [Definitions 22 No compensation for alterations in or

restriction

2 [Interpretations and Documents 23 No Interest Payable

3 |Language and Law 24 Recovery from Contractors

4 |Communications 25 Tax

5 [Subcontracting 26 Check Measurements

6 [Personnel 27 Termination by Engineer in Charge

7 |Force Majeure 28 Payment upon Termination

8 |Contractor's Risks 29 Performance Security

9 [Liability For Accidents To Person 30 Security Deposit

10 |Contractor to Construct the Works| 31 Price Adjustment

11 Discoveries 39 Mobilization and Construction Machinery

Advance

12 Dispute Resolution System 33 Secured Advance
B. Time Control 34 Payments Certificates

13 [Programme E. Finishing the Contract

14 |Extension of Time 35 CompletionCertificate

15 |Compensation for Delay 36 Final Account

16 |Contractor's quoted percentage F. Other Conditions of Contract
C. Quality Control 37 Currencies

17 |[Tests 38 Labor
Correction of Defects noticed . . .

18 during the Defect Liability Period 39 Compliance with LaborRegulations
D. Cost Control 40 Audit and Technical Examination
Variations - Change in original

19 [Specifications, Designs, Drawings 41 Death or Permanent Invalidity of Contractor
etc.

20 |Extra Items 42 Jurisdiction




A. General

1. DEFINITIONS

1.1.

1.2.
1.3.

1.4.

L.5.

1.6

1.7.

1.8.

1.9.

1.12.

1.13.

1.14.

1.15
1.16
1.17

1.18
1.19
1.20

Bill of Quantities: means the priced and completed Bill of Quantities forming part
of the Bid.

Chief Engineer: means senior most engineer of uda ujjain.

Completion: means completion of the work as certified by the Engineer-in- Charge
in accordance with provisions of agreement.

Contract: means the Contract between the Employer and the Contractor to execute,
complete and/or maintain the work. Agreement is synonym of Contract and carries
the same meaning wherever used.

Contract Data: means the documents and other information which comprise of the
Contract.

Contractor: means a person or legal entity whose bid to carry out the work has been

accepted by the Employer.

Contractor's bid: means the completed bid document submitted by the Contractor
to the Employer.

Contract amount: means the amount of contract worked out on the basis of accepted
bid.

Completion of work: means completion of the entire contracted work. Exhaustion
of quantity of any particular item mentioned in the bid document shall not imply
completion of work or any component thereof.

Day: means the calendar day.

Defect: means any part of the work not completed in accordance with the
specifications included in the contract.

Department: means Department of the State Government viz. Water Resources
Department, UJJAIN DEVELOPMENT AUTHORITY, Public Health Engineering
Department, Rural Engineering Service and any other organization which adopts
this document.

Drawings: means drawingincluding calculations and other information provided or
approved by the Engineer-in-Charge.

Employer: means the party as defined in the Contract Data, who employs the
Contractor to carry out the work. The Employer may delegate any or all functions
to a person or body nominated by him for specified functions. The word Employer
/ Government / Department wherever used denote the Employer.

Engineer: means the person named in the Contract Data.

Engineer in charge: means the person named in the Contract Data.

Equipment: means the Contractor's machinery and vehicles brought temporarily to
the Site for execution of work.

Government: means Government of Madhya Pradesh.

In Writing: means communicated in written form and delivered against receipt.
Material: means all supplies, including consumables, used by the Contractor for
incorporation in the work.



1.21.

1.22.

1.23.

Superintending Engineer: means Superintending Engineer-in-Charge of the Circle
concerned.

Stipulated period of completion: means the period in which the Contractor is
required to complete the work. The stipulated period is specified in the Contract
Data.

Specification: means the specification of the work included in the Contract and any
modification or addition made or approved by the Engineer-in-Charge.

1.24. Start Date: means the date of signing of agreement for the work.

1.25.

1.26.

1.27.

1.28.

1.29.

Sub-Contractor: means a person or corporate body who has a Contract with the
Contractor, duly authorizedto carry out a part of the construction work under the
Contract.

Temporary Work: means work designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the work.

Tender/Bid, Tender/Bidder: are the synonyms and carry the same meaning where
ever used.

Variation: means any change in the work which is instructed or approved as
variation under this contract.

Work: The expression "work" or "works" where used in these conditions shall
unless there be something either in the subject or context repugnant to such
construction, be construed and taken to mean the work by virtue of contract,
contractedtobeexecuted, whether temporary or permanent and whether original,
altered, substituted or additional.

"

2. INTERPRETATIONS AND DOCUMENTS

2.1

22

Interpretations

In the contract, except where the context requires otherwise:

a.
b.
C.

d.

words indicating one gender include all genders;

Words indicating the singular also include the plural and vice versa.

provisions including the word "agree", "agreed" or "agreement" require the
agreement to be recorded in writing;

written" or "in writing" means hand-written, type-written, printed or

electronically made, and-resulting in a permanent record;

Documents Forming Part of Contract:

1. NIT with all amendments.

2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexure)
3. Conditions of Contract:

1. Part I General Conditions of Contract and the Contract Data;
with all Annexure
ii. Part II Special Conditions of Contract.

4. Specifications

5. Drawings

6. Bill of Quantities

7. Technical and Financial Bid'

8. Agreement, and

9. Any other documents), as specified.



3. Language and Law

The language of the Contract and the law governing the Contract are stated in the Contract
Data Sheet.

4. Communications

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer
shall be sent to the address or contact details given by the Contractor in [Annexure H of
ITB]. The address and contact details for communication with the Employer/Engineer shall
be as per the details given in the Contract Data. Communication between parties that are
referred to in the conditions shall be in writing. The notice sent by facsimile (fax) or other
electronic means (email) shall also be effective on confirmation of the transmission. The
notice sent by registered post or speed post shall be effective on delivery or at the expiry of
the normal delivery period as undertaken by the postal service. In case of any change in
address for communication, the same shall be immediately notified to Engineer- in- Charge.

5. Subcontracting

Subcontracting shall be permitted for contracts of value more than amount specified in the
Contract Data with following conditions:

a. The Contractor may subcontract up to 25 percent of the contract price with the approval
of the Employer in writing, but will not assign the Contract. Subcontracting shall not
alter the Contractor's obligations.

b. Following shall not form part of subcontracting:

1. Hiring of labour through a labour contractor.
ii. The purchase of Materials to be incorporated in the works.

iil. Hiring of plant &machinery

c. The sub-contractor will have to be registered in the appropriate category in the
centralized registration system for contractors of the Govt. of MP.

6. Personnel

6.1

6.2

The Contractor shall employ for the construction work and routine maintenance the technical
personnel as provided in the Annexure 1-3 of Bid Data Sheet, if applicable. If the Contractor
fails to deploy required number of technical staff, recovery as specified in the Contract Data

will be made from the Contractor.

If the Engineer asks the Contractor to remove a person who is a member of the Contractor's
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the

Site within three days and has no further connection with the Works in the Contract.



7. Force Majeure
7.1 The term "Force Majeure" means an exceptional event or circumstance:
(a) Which is beyond a Party's control,

(b) Which such Party could not reasonably have provided against before entering into the
Contract,

(c) Which, having arisen, such Party could not reasonably have avoided or overcome,
and

(d) Which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or circumstances
of the kind listed below, so long as conditions (a) to (d) above are satisfied:

(1) War, hostilities (whether war be declared or not), invasion, act of foreign enemies,

(i1) Rebellion, terrorism, sabotage by persons other than the Contractor's Personnel,
revolution, insurrection, military or usurped power, or civil war,
(ii1)) Riot, commotion, disorder, strike or lockout by persons other than the
Contractor's Personnel,

(iv) Munitions of war, explosive materials, ionizing radiation or contamination by
radio-activity, except as may be attributable to the Contractor's use of such munitions,
explosives, radiation or radio-activity, and

(IV) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

7.2. In the event of either party being rendered unable by force majeure to perform anyduty or
discharge any responsibility arising out of the contract, the relative obligation of the party
affected by such forcemajeureshall upon notification to the other party be suspended for
the period during which force majeure event lasts.The cost and loss sustained by either
party shall be borne by respective parties.

7.3 For the period of extension granted to the Contractor due to Force Majeure the price
adjustment clause shall apply but the penalty clause shall not apply. It is clarified that
this sub clause shall not give eligibility for price adjustment to contracts which are
otherwise not subject to the benefit of price adjustment clause.

7.4 The time for performance ofthe relative obligation suspended by the force majeure
shall stand extended by the period for which such cause lasts. Should the delay caused
by force majeure exceed twelve months, the parties to the contract shall be at liberty
to foreclose the contract after holding mutual discussions.

8. Contractor's Risks

8.1 All risks of loss or damage to physical property and of personal injury and death which
arise during and in consequence of the performance of the Contract are the responsibility of
the Contractor.



8.2 All risks and consequences arising from the inaccuracies or falseness of the documents
and/or information submitted by the contractor shall be the responsibility of the Contractor

alone.

0. Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the Government
against all action, suits, claims, demands, costs etc. arising in connection with injuries
suffered by any persons employed by the contractor or his subcontractor for the works
whether under the General law or under workman's compensation Act, or any other statute
in force at the time of dealing with the question of the liability of employees for the
injuries suffered by employees and to have taken steps properly to ensure against any
claim there under.

10. Contractor to Construct the Works

10.1

10.2

10.3

The Contractor shall construct, install and maintain the Works in accordance with

the Specifications and Drawings as specified in the Contract Data.

In the case of any class of work for which there is no such specification as is mentioned
in Contract Data, such work shall be carried out in accordance with the instructions

and requirement of the Engineer-in-charge.

The contractor shall supply and take upon himself the entire responsibility of the
sufficiency of the scaffolding, timbering, machinery, tools and implements, and
generally of all means used for the fulfillment of this contract whether such means

mayor may not be approved or recommended by the Engineer.

11. Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered
on the Site shall be the property of the Employer. The Contractor shall notify the
Engineer of such discoveries and carry out the Engineer's instructions for dealing with

them.

12.Dispute Resolution System

12.1

No dispute can be raised except before the Competent Authority as defined in
Contract Data in writing giving full description and grounds of dispute. It is clarified
that merely recording protest while accepting measurement and/or payment shall not

be taken as raising a dispute.



12.2

12.3

12.4

12.5

12.6

No dispute can be raised after 45 days of its first occurrence. Any dispute raised
after expiry of 45 days of its first occurrence shall not be entertained and the
Employer shall not be liable for claims arising out of such dispute.

The Competent Authority shall decide the matter within 45 days.

Appeal against the order of the Competent Authority can be preferred within 30 days
to the Appellate Authority as defined in the Contract Data. The Appellate Authority
shall decide the dispute within 45 days.

Appeal against the order of the Appellate Authority can be preferred before
theMadhyaPradeshArbitration Tribunal constituted under Madhya Pradesh
MadhyasthamAdhikaranAdhiniyam, 1983.

The Contractor shall have to continue execution of the Works with due diligence
notwithstanding pendency of a dispute before any authority or forum.

B. Time Control

13. Programme

13.1

13.2

13.3

13.4

13.5

Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer for approval a Programme showing the general methods, arrangements,
order and timing for all the activities for the construction of works.

The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its
execution. The contractor shall submit the list of equipment and machinery
being brought to site, the list of key personnel being deployed, the list of
machinery/equipment being placed in field laboratory and the location of field
laboratory along with the Programme.

An update of the Programme shall be a programmeshowinthe actual progress
achieved on each activity and the effect of the progress achieved on the timing of
the remaining Works, including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated Programme at
intervals no longer than the period stated in the Contract Data. If the Contractor
does not su8mit an updated Programmewithin this period, the Engineer may
withhold the amount stated in the Contract Data from the next payment certificate
and continue to withhold this amount until the next payment after the date on which
the overdue Programmehasbeensubmitted.

The Engineer's approval of the Programme shall not alter the Contractor's
obligations.



14. Extension of Time

14.1

14.2

14.3

The contract is for completion of works and therefore non approval of EOT shall
not in any way invalidate the contract. The contractor will have to complete the
works.

In the event of delays attributable to the contractor, the EOT shall not be given by
the Engineer-in-Charge and the Liquidated Damages shall be levied from the
contractor in accordance with the provisions of the contract.

In the event, the delays are not attributable to the contractor the EOT may be issued
by the Engineer-in-Charge without imposition of Liquidated Damages either suo-
motto or on a written request of the contractor.

It is clarified that out of the total delays in completion of works, the EOT shall be
issued only for the part, which is not attributable to the contractor.

(Amendedas per Govt. Order No. F-53-55-2018-19-Yo-1154 bhopal ,dated 23- 03-
2018)

15. Compensation for delay

15.1

15.2

15.3

15.4

15.5

15.6

15.7

The time allowed for carrying out the work, as entered in the agreement, shall be
strictly observed by the Contractor.

The time allowed for execution of the contract shall commence from the date of
signing of the agreement. It is clarified that the need for issue of work order is
dispensed with.

In the event milestones are laid down in the Contract Data for execution of the works,
the contractor shall have to ensure strict adherence to the same.

Failure of the Contractor to adhere to the timelines and/or milestones shall attract
such liquidated damages as is laid down in the Contract Data.

In the event of delay in execution of the Works as per the timelines mentioned in the
Contract Data the Engineer-in-charge shall retain from the bills of the Contractor
amount equaltothe liquidated damages livable until the Contractor makes such
delays good. However, the Engineer-in-charge shall accept bankable security in lieu
of retaining such amount.

If the Contractor is given extension of time after liquidated damages have been paid,
the Engineer in Charge shall correct any over payment of liquidated damages by
the Contractor in the next payment certificate.

In the event the Contractor fails to make good the delay until completion of the
stipulated contract period (including extension of time) the sum so retained shall be
adjusted against the liquidated damages levied.



16.

17.

Contractor's quoted percentage

The Contractor's quoted percentage rate referred to in the "Bid for works" will be deducted/
added from/to the net amount of the bill after deducting the cost of material-supplied
by the department

Tests
17.1 The Contractor shall be responsible for:
a. Carrying out the tests prescribed in specifications, and

b. For the correctness of the test results, whether preformed in his laboratory
or elsewhere.

17.2 The contractor shall have to establish field laboratory within the time specified and

having such equipmentsasarespecifiedin the Contract Data.

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is

specified in the Contract Data.

18. Correction of Defects noticed during the Defect Liability Period
18.1 The Defect Liability Period of work in the contract shall be as per the Contract Data.
18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well
before the end of the Defect Liability Period. The Defect Liability Period shall
automatically stand extended until the defect is rectified.
18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period

to the satisfaction of the Engineer, within the time specified by the Engineer, the
Engineer will assess the cost of having the Defect corrected, and the cost of
correction of the Defect shall be recovered from the Performance Security or any
amount due or that may become due to the contractor and other available securities.

D. Cost Control

19. Variations —Change in original Specifications, Designs, and Drawings etc.

19.1

The Engineer-in-charge shall have power to make any alterations, omissions or
additions to or substitutions in the original specifications, drawings, designs and
instructions, that may appear to him to be necessary during the progress of the work
and the contractor shall carry out the work in accordance with any instructions
which may be given to him in writing signed by the Engineer-in- charge, and such
alterations, omission, additions or substitutions shall not invalidate the contract and
any altered, additional or substituted work, which the contractor may be directed to
do in the manner above specified, as part of the work, shall be carried out by the
contractor on the same conditions in all respects on which he agrees to do the main

work



19.2 The time for the completion of the work shall be extended in the proportion that the altered,
additional or substituted work bears to the original contract work and the certificate of the
Employer shall be conclusive as to such proportion.

20. Extra items
20.1  All such items which are not included in the priced BOQ shall be treated as extra items.

21.Payments for Variations and / or Extra Quantities
21.1 The rates for such additional (Extra quantity), altered or substituted work / extra

items under this clause shall be worked out in accordance with the following

provisions in their respective order:-

a. The contractor is bound to carry out the additional (Extra quantity), work at

the same rates as are specified in the contract for the work.

b. If the item is not in the priced BOQ and is included in the SOR of the
department, the rate shall be arrived at by applying the quoted tender percentage
on the SORrate.

c. If the rates for the altered or substituted work are not provided in applicable
SOR - such rates will be derived from the rates for a similar class (type) of work

as 1s provided in the contract (priced BOQ) for the work.

d. If the rates for the altered, substituted work cannot be determined in the manner
specified in the sub clause (c) above - then the rates for such composite
work item shall be worked out on the basis of the concerned Schedule of Rates

minus/plus the percentage quoted by the contractor.

e. If rates for a particular part or parts of the item is not in the Schedule of Rates
and the rates for the altered, or substituted work item cannot be determined in
the manner specified in sub clause (b) to (d) above, the rate for such part or
parts will be determined by the Competent Authority as defined in the Contract
Data on the basis of the rate analysis derived out of prevailing market rates when the

work was done.

f. But under no circumstances, the contractor shall suspend the work on the
plea of non-acceptability of rates on items falling under sub clause (a) to (d).



22.
22.1

22.2

22.3

23.

24

In case the contractor does not accept the rate approved by the Engineer in
Charge for a particular item, the contractor shall continue to carry out the
item at the rates determined by the Competent Authority. The decision on
the final rates payable shall be arrived at through the dispute settlement procedure.

No compensation for alterations in or restriction of work to be carried out.
If at any time after the commencement of the work, the Engineer-in-charge, for any
reason whatsoever, not require the whole or any part of the work as specified in the
bid to be carried out; the Engineer-in-charge shall give notice in writing of
the fact to the Contractor and withdraw that whole or any part of the work.
The Contractor shall have no claim to any payments or compensation whatsoever,
on account of any profit or advantage which he might have derived from the
execution of work in full or on account of any loss incurred for idle men
and machinery due to any alteration or restriction of work for whatsoever reason.
The Engineer-in-charge may supplement the work by engaging another agency to
execute such portion of the work, without prejudice to his rights.

No Interest Payable

No interest shall be payable to the Contractor on any payment due or awarded by any

authority.

Recovery from Contractors
Whenever any claim against the Contractor for the payment arises under the contract,
the Department may be entitled to recover such sum by:

(a) Appropriating, in part or whole of the Performance Security and
AdditionalPerformance Security, if any; and/or Security Deposit and / or any sums
payable under the contract to the contractor.

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance
sum may be recovered from any payment due to the contractor under any other
contract of the department, including the securities which become due for release.

(c) The department shall, further have an additional right to effect recoveries as arrears
of land revenue under the M.P. Land Revenue Code.

25. Tax

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the commercial tax

and other levies, duties, cases, toll, taxes of Central and State Governments, local bodies
and authorities.

25.2  The liability, if any, on account of quarry fees, royalties, octopi and any other taxes and

253

duties in respect of materials actually consumed on public work, shall be borne by the
Contractor.

Any changes in the taxes due to change in legislation or for any other reason shall not be
payable to the contractor.



26. Check Measurements

26.1

26.2

26.3

The department reserves to itself the right to prescribe a scale of check
measurement of work in general or specific scale for specific works or by other
special orders.

Checking of measurement by superior officer shall supersede measurements by
subordinate officer(s), and the former will become the basis of the payment.

Any over/excess payments detected, as a result of such check measurement or
'otherwise at any stage up to the date of completion of the defect liability period
specified in this contract, shall be recoverable from the Contractor, as per clause
24 above.

27. Termination by Engineer in Charge

27.1

27.2

27.3

274

If the Contractor fails to carry out any obligation under the Contract, the Engineer
in Charge may by notice require the Contractor to make good the failure and to
remedy it within a specified reasonable time.

The Engineer in Charge shall be entitled to terminate the Contract if the
Contractor

abandons the Works or otherwise plainly demonstrates the intention not to
continue performance of his obligations under the Contract;

the Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstruction or amalgamation;

without reasonable excuse fails to comply with the notice to correct a particular
defect within a reasonable period of time;

the Contractor does not maintain a valid instrument of financial security as
prescribed;

the Contractor has delayed the completion of the Works by such duration for
which the maximum amount of liquidated damages is recoverable;

If the Contractor fails to deploy machinery and equipment or personnel or set up
a field laboratory as specified in the Contract Data;

If the contractor, in the judgment of the Engineer in charge has engaged in
corrupt or fraudulent practices in competing for or in executing the contract;
Any other fundamental breaches as specified in the Contract Data.

In any of these events or circumstances, the Engineer in Charge may, upon giving
14 days' notice to the Contractor, terminate the Contract and expel the Contractor
from the Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the
Engineer in Charge may terminate the Contract immediately.

Notwithstanding the above, the Engineer-in-Charge may terminate the Contract
for convenience by giving notice to the Contractor



28.

29.

Payment upon Termination

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a
certificate for The value of the work done less Advance Payments received up to
the date of issue of the certificate, less other recoveries due in terms of the
contract, less taxes due to be deducted at source as per applicable law and less the
percentage to apply to the work not completed as indicated in the contract Data.
(As per Amended vide Govt. memo No.F-53/16/2012/19/Y/6842 dt. 2.11.15)

28.2  Payment on termination under clause 27.4 above-

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the
Works, and the Contractor's costs of protecting and securing the Works and less
advance payments received up to the date of the certificate, less other recoveries
due in terms of the contract and less taxes due to be deducted at source as per

applicable law.

28.3 If the total amount due to the Employer exceeds any payment due to the

Contractor, the difference shall be recovered as per clause 24 above.

Performance Security

The Contractor shall have to submit performance security and additional performance
security, if any, as specified in the Bid Data Sheet at the time of signing of the contract.
The contractor shall have to ensure that such performance security and additional

performance security, if any, remains valid for the period as specified in the Contract

Data.

30. Security Deposit-

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in
the Contract Data. The total amount of Security Deposit so deducted shall not exceed

the percentage of Contract Price specified in the Contract Data.

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or
fixed deposit receipt assigned to the Employer, with validity up to 3 (three) months
beyond the completion of Defect Liability Period/ extended Defect Liability Period.

30.3 The Security deposits shall be refunded of completion of defect liability period.
The additional performance security shall be refunded on satisfactory

completion of the work.
(As perAmended vide Govt. memo No.F-53/16/2012/19/y0/1317 dt. 28.02.15)



31.

Price Adjustment

31.1 Contract price shall be adjusted for increase or decrease in rates and price of
labour, materials, fuels and lubricants in accordance with following
principles and procedures and as per formula given in the contract data.

(a)  The price adjustment shall apply for the work done from the start date
given in the contract data upto the end of the initial intended
completion date or extensions granted by the Engineer and shall not
apply to the work carried out beyond the stipulated time for reasons
attributable to the contractor.

(b) The price adjustable shall be determined during each month from
the formula given in the contract data.

(c) Following expression and meaning are assigned to the work done
during each month:

R = Total value of work during the month. It would include the
amount of secured advance granted, if any, during the month,
less the amount of secured advance recovered, if any during
the month. It will exclude value of works executed under
variations for which no price adjustment shall be payable.

(Amended as per Govt. Order No. F-53-55-2018-19-Yo-1154 Bhopal, dated 23-03-2018)

31.2

To the extent that full compensation for any rise or fall in costs to the contractor is
not covered by the provisions of this or other clauses in the contract, the unit rates
and prices included in the contract shall be deemed to include amounts to cover the
contingency of such other rise or fall in costs.

(Amended as per Govt. Order No. F-53-55-2018-19-Yo-1154 Bhopal, dated 23-03-2018)

32. Mobilization and Construction Machinery Advance

32.1
32.2

323
324

32.5

Payment of advances shall be applicable if provided in the Contract Data.
If applicable, the Engineer in Charge shall make interest bearing advance
payment to the contractor of the amounts stated in the Contract Data, against
provision by the contractor of an unconditional Bank Guarantee in a form and
by a nationalized/ scheduled banks, in the name as stated in the Contract Data,
in amounts equal to the advance payment. The guarantee shall remain effective
until the advance payment has been repaid, but the amount of the guarantee shall
be progressively reduced by the amounts repaid by the contractor.
The rate of interest chargeable shall be as per Contract Data.
The construction machinery advance, if applicable, shall be limited to 80% of
the cost of construction machinery and admissible only for new construction
machinery.
The advance payment shall be recovered as stated in the Contract Data by
deducting proportionate amounts from payment otherwise due to the Contractor.
No account shall be taken of the advance payment or its recovery in assessing
valuations of work done, variations, price adjustments, compensation events, or
liquidated damages.



33. Secured Advance

33.1

33.2

333

Payment of Secured Advance shall be applicable if provided in the Contract
Data.

If applicable, the Engineer shall make advance payment against materials
intended for but not yet incorporated in the Works and against provision by the
contractor of an unconditional Bank Guarantee in a form and by a nationalized/
scheduled bank, in the name as stated in the Contract Data, in amounts equal to
the advance payment. The guarantee shall remain effective until the advance
payment has been adjusted, but the amount of the guarantee shall be
progressively reduced by the amounts adjusted by the contractor.

The amount of secured advance and conditions to be fulfilled shall be as
stipulated in the Contract Data.

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data.

34.

Payment Certificates

The payment to the contractor will be as follows for construction work:

(@)

(b)
(©

(d)

(©)

(®)

(8

(h)

The Contractor shall submit to the Engineer monthly statements of the value of
the work executed less the cumulative amount certified previously, supported
with detailed measurement of the items of work executed.

The Engineer shall check the Contractor's monthly statement and certify the
amount to be paid to the Contractor.

The value of work executed shall be determined, based on the measurements

approved by the Engineer/ Engineer-in-charge.

The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

The value of work executed shall also include the valuation of Variations and
Compensation Events.

All payments shall be adjusted for deductions for advance payment, security
deposit, other recoveries in terms of contract and taxes at source as applicable
under the law.

The Engineer may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the lightof

later information.

Payment of intermediate certificate shall be regarded as payments by way of

advance against the final payment and not as payments for work actually done
and completed.

Intermediate payment shall not preclude the requiringof bad, unsound and
imperfect or unskilled work to be removed and taken away and reconstructed

orbe considered as an admission of the due performance of the contractor any



part thereof, in any respect or the occurring of any claim.
() The payment of final bill shall be governed by the provisions of clause 36 of
GCC.

E. Finishing the Contract
35. Completion Certificate
35.1 A Completion Certificate in the prescribed format in Contract Data shall be
issued by the Engineer-in-Charge after physical completion of the Work.
35.2 After final payment to the Contractor, a Final Completion Certificate in the
prescribed format in the Contract Data shall be issued by the Engineer-in-
Charge.
36. Final Account

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount
that the Contractor considers payable for works under the Contract within 21
days of issue of certificate of physical completion of works. The Engineer shall
issue a Defects Liability Certificate and certify any payment that is due to the
Contractor within 45 days of receiving the Contractor's account if it is correct and
complete. If the account is not correct or complete, the Engineer shall issue
within 45 days a schedule that states the scope of the corrections or additions that are
necessary. If the Account is still unsatisfactory after it has been resubmitted, the matter
shall be referred to the Competent Authority as defined in the Contract Data, who
shall decide on the amount payable to the Contractor after hearing the Contractor and

the Engineer in Charge.

36.2 In case the account is not received within 21 days of issue of Certificate of Completion
as provided in clause 32.1 above, the Engineer shall proceed to finalize the account

and issue a payment certificate within 28 days.

F. Other Conditions of Contract

37. Currencies
All payments will be made in Indian Rupees.

38. Labour



38.1 The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for

their payment, housing, feeding and transport.

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return
in detail, in such form and at such intervals as the Engineer may prescribe, showing
the staff and thenumbersof the several classes of labour from time to time employed
by the Contractor on the Site and such other information as the Engineer may require.

39. Compliance with Labour Regulations

39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall abide
at all times by all existing labour enactments and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local authority and
any other labour law (including rules), regulations, bye laws that may be passed or
notification that may be issued under any labour law in future either by the State or
the Central Government or the local authority. Salient features of some of the major
labour laws that are applicable to construction industry are given in the Contract
Data. The Contractor shall keep the Employer indemnified in case any action is taken
against the Employer by the competent authority on account of contravention of any
of the provisions of any Act or rules made their under, regulations or notifications
including amendments .. If the Employer is caused to pay or reimburse, such amounts
as may be necessary to cause or observe, or for non-observance of the provisions
stipulated in the notifications/byelaws/Acts/Rules/regulations  including
amendments, if any, on the part of the Contractor, the Engineer/Employer shall have
the right to deduct from any money due to the Contractor including his ~amount of
performance security. The Employer/Engineer shall also have right to recover from
the Contractor any sum required or estimated to be required for making good the loss
or damage suffered by the Employer. The employees of the Contractor and the Sub-
Contractor in no case shall be treated as the employees of the Employer at any point
of time.

40. Audit and Technical Examination

Government shall have the right to cause an audit and technical examination of the
works and the final bill of the contract including all supporting vouchers, abstract

etc. to be made after payment of the final bill and if as a result of such audit and



technical examination any sum is found to have been overpaid in respect of any work
done by the contractor under the contract or any work claimed by him to have been
done under the contract and found not to, have been executed, the Contractor shall
be liable to refund the amount of overpayment and it shall be lawful for Government
to recover the same from him in the manner prescribed in clause 24 above and if it
is found that the Contractor was paid less than what was due to him, under the
contract in respect of any work executed by him under it, the amount of such under

payment shall be duly paid by Government to the Contractor.

41. Death or Permanent Invalidity of Contractor

42.

If the Contractor is an individual or a proprietary concern, partnership concern, dies during
the currency of the contract or becomes permanently incapacitated, where the surviving
partners are only minors, the contract shall be closed without levying any damages/
compensation as provided for in clause 28.2 of the contract agreement. However, if the
competent authority is satisfied about the competence of the survivors, then the competent
authority shall enter into a fresh agreement for the remaining work strictly on the same terms

and conditions under which the contract was awarded.

Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity, construction,
interpretation and legal effect shall be subjected to the courts at the place where this

agreement is entered into. No other jurisdiction shall be applicable.

[End of GCC]



Contract Data Sheet

A.
C?CC Particulars Data
ause
1.14 Employer Ujjain development authority, ujjain
1.15 Engineer Assistant engineer, sub engineer of UDA
1.16 Engineer in Charge Executtive Engineer of Ujjain development
) authority
Ujjain
122 | Stipulated Period of 18 MONTHS i/c Rainy Season
Completion
3 Language & Law of English & Indian Contract Act 1872
Contract
Address & contact details As per 'Annexure-H'
of the Contractor
Address & contact details Executive Engineer uda Ujjain.
4 of the Employer/ Engineer
— phone, Fax, e-mail.
5 Subcontracting permitted Not applicable
for the Contract Value
Technical Personnel to be As per 'Annexure-I' (Format I-3)
provided by the contractor
6 Penalty, if required Rs thirty thousand per month for each
Technical Personnel not Graduate Engineer and
employed Rs eighteen thousand per month for each
Diploma Engineer/ITI Surveyor
10 Specifications As per 'Annexure - E'
Drawings As per 'Annexure - N'
Competent Authority for Superintending Engineer UDA Ujjain.
deciding dispute under
12 Dispute Resolution System
Appellate Authority for
deciding dispute under Cl.l.ie.f executive officer Ujjain development authority.
Dispute Resolution System Uljain.
Period for submission of (a) Every 3 months
updated construction or
program (b) atthe end of every milestone,
13 whichever is less

Amount to be withheld for
not submitting
construction program in
the prescribed period

@ 1 % (one) percent of contract amount,
subject to a maximum of Rs. 50,000/-.




GCC

Particulars Data
Clause
Competent Authority for SUPERINTENDENT ENGINEER
14 granting Time Extension (Amended as per Govt. Order No. F-53-55-
2018-19-Yo-1154 bhopal,dated 23-03-2018)
Milestones laid down for YES
the contract
If Yes, details of As per 'Annexure - O' or
Milestones as below, if not mentioned in Annexure -O:
Mile Stone 1:-
1/8th of the whole work before 1/4th of the
whole time allowed has elapsed,
Mile Stone 2:-
15 3/8th of the whole work before 1/2th of the
whole time allowed has elapsed
Mile Stone 3:-
3/4th of the whole work before 3/4th of the
whole time allowed has elapsed
Mile Stone 4:-
complete work within the stipulated time
Liquidated damage As per 'Annexure - P'
List of equipment for lab As per 'Annexure - Q'
Time to establish lab 30 days from date of signing of the
17 Agreement
Penalty for not 1% of Contract Amount per month,
establishing field subject to a maximum ofRs. 50,000/- per
Laboratory month of delay
18 Defect Liability Period As below:
(A) For Road work:-

(i) For New Road (Bituminous) Construction
along with granular crust (including
strengthening): - 5 years ;

(i) For New Road (Concrete) Construction
(including strengthening): - 5 years;

(iii) For Renewal with BT layer equal to or less
than30 mm thickness: - 3Years;

(iv) For Renewal with BT layer more than 30
mm thickness : 5 years

(B) For Bridge works - 3 Years to execute,
complete and maintain works in accordance
with agreement and special conditions of
contract (SCC) after issuance of physical
completion certificate as per “Annexure-U”

(C) For Building works — 5 Years

(D) For Road Maintenance — 1 Years (The
work of strengthening and renewal shall not
be treated as road maintenance work)

(E) For Building Maintenance Works — 1 Years

(Except for water proofing works and the




GCC
Clause

Particulars

Data

works in which specific guarantee period is
mentioned).
Note: In accordance with clause 18 the defect
observed in the works during the Defect Liability
Period shall be intimated by the Engineer-in-
Charge to the contractor and the contractor shall
rectify the defects promptly. In case the defects are
not removed in reasonable time, the same can be
got done by the Engineer-in-Charge by way of-
(a) deploying departmental labour and material
or
(b) engaging a contractor by issuing a work order
at contract rate/SOR rate
or
(c) sanctioning supplementary work in a existing
agreement to a contractor for zonal works or
other similar work
or
(d) inviting open tender
or
(e) combination of above
The Engineer-in-Charge shall assess the cost of
such rectification which shall be recoverable from
the contractor from his Performance Security or any
amount due or that may become due to him and
from other available securities. If this amount is not
sufficient to meet the expenses incurred on
rectification, the balance amount may be recovered
as Land Revenue Arrears as per MPLRC
(Amended vide Govt. memo No.
1400/1246/2018/19/Y o Ujjaindt.06-04-18)

21

Competent Authority for
determining the rate

S.E. of uda Ujjain

27

Any other condition for

breach of contract

Yes as below:
If the contractor fails to achieve 50%
financial progress in any milestone and
/or
fails to achieve 75% financial progress in
two consecutive mile stones

28

Penalty

(a) Penalty shall include forfeiture of Security
deposit as per clause 30 of General
Conditions of Contract and the percentage
to apply to the value of work not completed
representing the Employers additional cost
for completing the works which shall be 20
percent and

(b) Liquidated Damages imposed as per clause
15 or Performance Security (Guarantee)
including  Additional




GCC
Clause

Particulars

Data

Performance Security (Guarantee), if any,
as per clause 29 of General Conditions of
Contract, whichever is higher

(Amended vide Govt. memo No.F-53/
16/2012/19/;ks/6842 dt. 2.11.15)

29

Performance guarantee

(Security) shall be valid up

to

The wupfront Bank Guarantee against
Performance Security shall be taken for a
period as mentioned below —

(a) Works having Performance Guarantee of 5
Years- Construction Period + 3 Years + 3
Months.

(b) Works having Performance Guarantee of 3
Years- Construction Period + 2 Years + 3
Months.

(c) Works having Performance Guarantee of 1
Years- Construction Period + 1 Years + 3
Months.

It is clarified that in case the construction
period of the work is extended beyond the
stipulated completion period, the Bank
Guarantee against PG shall have to be got
extended by the contractor for the relevant
period so as to satisfy the validity criteria
mentioned above.

(Amended vide Govt. memo No.
1400/1246/2018/19/Y 0 Ujjain dt. 06-04-18)

30

30.1) Security Deposit to
be deducted from each
running bill

At the rate of 5% of Gross Amount of
Running Bill

30.2) Maximum limit of
deduction of Security
Deposit

Up to 5% of the Final Contract Amount.

30.3) Refund of Security
Deposit

The total Security Deposit deducted from the
running bills shall be refunded (equivalent BG
released) only after the completion of the
Performance  Guarantee = Period/Extended
Performance Guarantee period, if any

(Amended vide Govt. memo No.
1400/1246/2018/19/Yo Ujjain dt. 06-04-18)

31

Clause 31 Price
adjustment shall be
applicable

As per Annexure R and as below:
(a) The price Adjustment shall apply only
in respect of Labour, Cement, Steel,
Plant & Machinery Spares, POL and
Other Materials components.




GCC

Particulars Data
Clause
(b) Price Adjustment shall be applicable
only in case of Probable Amount of
Contract (PAC) in NIT is more than
Rs ten Cr. This clause shall not have
any bearing with the Contract Amount.
Clause 31 Weight ages of
Component in the work Price Adjustment shall be applicable only in case of
contracts in which PAC is more than Rs. 10 (Ten) Crores
(Amended As per vide and shall be paid as per the provisions in Annexure-R.
Govt. Order No. F-53-55-
2018-19-Yo-1314 bhopal,
dated 28-3-2018 )
| | |
32 Clause 32.1 Mobilization and No Mobilization and Construction Machinery
Construction Machinery Advance Payable
Advance Applicable
Clause 32.21If yes, Not Applicable
Unconditional Bank
Guarantee
Clause 32.3 If yes, Rate of Not Applicable
interest chargeable on
advances
Clause 32.4 If yes, Type & Not Applicable
Amount of Advance payment
that can be paid
Clause 32.5 If yes, Recovery Not Applicable
of advance payment
33 Clause 33.1 Secured Not Applicable
Advance Applicable
Clause 33.2 if yes, Not Applicable
Unconditional Bank
Guarantee
Clause 33.2 if yes, Amount .
of Secured Ad}\,/ance Not Applicable
Clause 33.3 if yes, Not Applicable
Conditions for secured
advance




GCC
Clause

Particulars

Data

Clause 33.4 if yes, Recovery
of Secured advance

Not Applicable

35

Completion Certificate —
after physical completion of
the Work

As per 'Annexure - U'

Final Completion Certificate
— after final payment on
completion of the Work

As per 'Annexure- V'

36

Competent Authority

Superintending Engineer UDA Ujjain.

39

Salient features of some of
the major labour laws that
are applicable

As per 'Annexure-W'

41

Competent Authority

Chief EXECUTIVE OFFICER UDA Ujjain.

Section 3 —Contract Data




Annexure — N
(See Clouse-10 of Section 3 — GCC)

DRAWING
List of Drawing ;-

The drawings & design for Building Work and other work shall be proposed & submitted by
the contractor which shall be scrutinized & approved by competent authority of department
& will be issued to contractor for execution.



Annexure — O
(See Clouse-15 of Section 3 - GCC

DETAILS OF MILESTONES

AS PER BID DATA SHEET AND CONTRACT DATA SHEET



Annexure — P

(See Clouse-15 of Section 3 — GCC)

Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of work is
attributable to the contractor/the Employer shall retain an amount from the sums payable

and due to the contractor as per following scale -

i. Slippage up to 25% in financial target during the milestone under consideration -
2.5% of the work remained unexecuted in the related time span.

ii.  Slippage exceeding 25% but Up to 50% in financial target during the milestone
under consideration 5% of the work remained unexecuted in the related time span

iii.  Slippage exceeding 50% but Up to 75% in financial target during the milestone
under consideration -7.5% of the work remained unexecuted in the related time
span ..

iv. Slippage exceeding 75% in financial target during the milestone under
consideration -10% of the work remained unexecuted in the related time span.

Note: For arriving at the dates of completion of time span related to different milestones,
delays which are not attributable to the Contractor shall be considered. The slippage
on any milestone is if made good in subsequent milestones or at the time of stipulated
period of completion, the amount retained as above shall be refunded. In case the work is
not completed within the stipulated period of completion along with all such extensions
which are granted to the Contractor for either Employer's default or
Force Majeure, the compensation shall be levied on the contractor at the rate of 0.05%
per day of delay limited to a maximum of 10% of contract price. The decision of

Superintending Engineer shall be final and binding upon both the parties



Annexure — Q
(See Clouse-17 of Section 3 — GCC)

LIST OF EQUIPMENT FOR QUALITY CONTROL LAB

As per Format 1-4



Annexure- R
PRICE ADJUSTMENT

[ Cl. 31 of Section 3- GCC]

The formula for adjustment of prices are :

R = Value of work as defined in Clause 31.1 of Conditions of Contract

Adjustment for Labour Component

(i)

Price adjustment for increase or decrease in the cost due to labour shall be paid
in accordance with the following formula.

Vi= 0.85XP1/100 XR(Li— Lo ) / Lo
increase or decrease in the cost of work during the month under consideration
due to changes in rates for local Labour.

Lo=the consumer price index for industrial workers for the State on 28days preceding
the date of opening of Technical Bids as published by Labour Bureau, Ministry of
Labour, Government of India.

Li= the consumer price index for industrial workers for the State for the month under
consideration as published by Labour Bureau, Ministry of Labour component of

the work.
P1 = Percentage of Labour component of the work.
Adjustment for Cement Component
(ii) Price adjustment for increase or decrease in the cost of cement
procured by the contractor shall be paid in accordance with the
following formula:

Ve= 0.85 X Pc/100 X R X(C1-Co)/Co

V.= increase or decrease in the cost of work during the month under
Consideration due to changes in rates for cement.

Co=The all India wholesale price index for Pozzolana Cement on 28 days preceding the
date of opening of Technical Bids, as published by the Economic Advisor, DIPP,
Ministry of Commerce & Industry Government of India, New Delhi.

Ci= The all India average wholesale price index for cement for the month under
consideration as published by the Economic Advisor, DIPP, Ministry of Commerce
& Industry Government of India, New Delhi.

P.=  Percentage of cement component of the work

Adjustment of Steel Component

(iii)  Price adjustment for increase or decrease in the cost of steel procured by the
Contractor shall be paid in accordance with the following formula:

Vi= 0.85 X Psx/100 X R X (S1-S0)/So

Vs=  Increase or decrease in the cost of work during the month under consideration
due to changes in the rates for steel.

So=The all India wholesale price index for mild steel long products / flats on 28 days
preceding the date of opening of Technical Bids, as published by the Economic
Advisor, DIPP, Ministry of Commerce & Industry Government of India, New Delhi.

Si=  The all India average wholesale price index for mild steel long products / flats for
the month under consideration as published by the Economic Advisor, DIPP,
Ministry of Commerce & Industry Government of India, New Delhi.

Ps= Percentage of steel component of the work.

Note: For the application of this clause, index of mild steel long products / flats has been
Chosen to represent steel group. In any work only one of the indices i.e.



either for long products or for flats shall be used as decided by the Employer/
Executing Agency.
Adjustment of Bitumen Component
(iv)  Price Adjustment for increase or decrease is the cost of bitumen shall be paid in
accordance with the following formula:
Vo= 0.85 X P»/ 100XRX( Bi— Bo) / Bo

Vb= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for bitumen.
Bo= The official retail price of bitumen at the IOC depot nearest to the work
site on the day 28 days prior to the date of opening ofTechnical Bids.
Bi=  The official retail price of bitumen at the IOC depot nearest to the work
site for the 15" day of the month under consideration.
Pvr= Percentage of bitumen component of the work.

Adjustment of POL (Fuel and Lubricant) Component
(V)  Price adjustment for increase or decrease in cost of POL (Fuel and Lubricant)
shall be paid in accordance with the following formula:
Vi=  0.85XxPr/ 100X Rx (Fi— Fo)/ Fo
V= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for fuel and lubricants.

Fo= The official retail price of High Speed Diesel (HSD) at the existingconsumer
pumps of 10C nearest to the work site on the day 28 daysprior to the date
of opening of Technical Bids.

Fi= The official retail price of HSD at the existing consumer pumps of IOC nearest
to the work site for the 15" day of month under consideration.
Pr= Percentage of fuel and lubricants component of the work.
Note : For the application of this clause, the price of High Speed Diesel oil has been chosen
to represent fuel and lubricants group.
Adjustment for Plant and Machinery Spares component
(Vi) Price adjustment for increase or decrease in the cost of plant and machinery spares
procured by the Contractor shall be paid in accordance with the following formula:
Vp: 085XPp/100XRX(Pt—Po)/Po
Vo= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for plant and machinery spares.

Po= " The all India wholesale price index for manufacturer of machines for mining
/ quarrying and construction on 28 days preceding the date of opening of
Technical Bids, as published by the Economic Advisor, DIPP, Ministry of
Commerce & Industry Government of India, New Delhi.

Pi= Theall India wholesale price index for manufacturer of machines for mining
/ quarrying and construction for the month under consideration as
published by the Economic Advisor, DIPP, Ministry of Commerce &
Industry Government of India, New Delhi.

Pp = Percentage of plant and machinery spares component of the work.

Note : For the application of this clause, index of manufacturer of machines for mining /
quarrying and construction has been chosen to represent the Plant and Machinery
Spares group.

Adjustment of Other Materials Component.

( Vii) Price adjustment for increase or decrease in cost of local materials other than
cement, Steel, Bitumen and POL procured by the contractor shall be paid in
accordance with the following formula:



V= 085XPm/100XRX(M—Mo) / Mo
Vm= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for local materials other than cement,
Steel, Bitumen and POL.
Mo=The all India wholesale price index ( all commodities ) on 28 days preceding
the date of opening of Technical Bids, as published by the Economic
Advisor, DIPP, Ministry of Commerce & Industry Government of India,
New Delhi.
Mi= The all India wholesale price index( all commodities) for the month under
consideration as published by the Economic Advisor, DIPP, Ministry of
Commerce & Industry Government of India, New Delhi.
Pmn = Percentage of local material component (other than Cement, Steel, Bitumen
and POL) of the work. Plant and Machinery spares component of the work.
(Amended As per vide Govt. Order No. F-53-55-2018-19-Yo-1154 ujjain
dated 23-3-2018 )

The following percentages will govern the price adjustment for the entire
contract:

S.No. Component Nature of Work
B.T.Road B.T. Rigid Bridg Building
Constructio Renewal Pavement e Work
n Construction Work
s
1 2 3 4 5 6 7
1 Labour component-P; 10% 10% 10% 20% 25%
2 Cement component -P, 5% 0% 23% 15% 18%
3 Steel component -Ps 5% 0% 12% 20% 13%
4 Bitumen component-Py, 20% 30% 0% 0% 0%
5 POL component -P¢ 10% 10% 10% 10% 5%
6 Plant & 5% 5% 5% 5% 5%
Machinery
Spares component -P,
7 Other 45% 45% 40% 30% 34%
Materia
Is
component-Pp,

Note: Ordinarily the 7 components shown above are components of the civil works.
However for specific works in which some components not included in the
aforementioned 7 components, form a substantial part of the works the same
can be provided using similar formula and related indices. In all cases the
sum total of percentage of different components shall be 100%.

(AmendedAs per vide Govt. Order No. F-53-55-2018-19-Yo-1314 Bhopal
dated 28-3-2018 )



Annexure - S
(See clause 32 at Section 3 -GCC)

Bank Guarantee Form for Mobilization and Construction Machinery Advance

To,
[name of Employer]
[address of Employer]
[name of Contractor]

In accordance with the provisions of the General Co tract, clause 31
("Mobilization and Construction Machinery Advance") of-the\above-mentioned Contract
[name and address.etf Contractor] (hereinafteicalled "the
Contractor") shall deposit with name 0f Employgr] a bank
guarantee to guarantee his proper and faithful pe formab\c}i: undertyai Clause of\the Contract
in an amount of [amount of Guarantee [in
words).

We, the
instructed by the Contract

of Employer] on hi

his first clm
guarantee]

ect from the date of the advance
[name of Employer)

Address:
Date:

An amount shall be inserted by the Bank or Financial Institution representing the amount of the
Advance Payment, and denominated in Indian Rupees.



Annexure -T
(See clause 33 of Section 3 -GCC)

Bank Guarantee Form for Secured Advance

INDENTURE FOR SECURED ADVANCES
This indenture made the day of 20  BETWEEN
(hereinafter called the contractor which expression shall where the context so admits or implies be

deemed to include his executors, administrators and assigns) or the one part-and the Employer of

the other part.

Whereas by an agreement dated ............<7........ i alled\ the said

agreement) the contractor has agreed.

Now THIS INDENAURE WITNESSETH that in pursuance of the said agreement
and in consideration of the sum of Rupees on or before the execution
of these presents paid to the Contractor by the Employer (the receipt where of the Contractor doth
hereby acknowledge) and of such further advances (if any) as may be made to him as a for said
the Contractor doth hereby covenant and agree with the President and declare as follows: That the

said sum of Rupees so advanced by the Employer to




(1) the Contractor as aforesaid ancj all or any further sum of sums advanced as aforesaid shall
be employed by the Contractor in or towards expending the execution of the said works

and for no other purpose whatsoever.




(6) That the advances shall be repayable in full when or beforethe €ontract receives payment

e said works.under the terms and

from the Employer of the price payable to him for f

agreemgnt ahd without prejudice to the power contained therein if and whenever the

covenant for payment and repayment here-in-before contained shall become enforceable
and the money owing shall not be paid in accordance there with the Employer may at any
time thereafter adopt all or any of the following courses as he may deem best:



(a)  Seize and utilize the said materials or any part thereof in the completion of the said

the time bying ip-force shall apply to any such reference.



Annexure - U

(See clause 35 of Section 3 -GCC)

Physical Completion Certificate
Name of Work:

Agreement No ...... e Date .....cccooovviiiiiiiiiis .

AmMOount 0f CoNtract RS.....ooveivueeeeeeee et e,

Name of AZENCY: ..oevuvieiieiiieiieieeee e .

UsedMBNO..ooooiiiciiiii

Last measurement recorded

a. Page No.& MB No.

b. Date

Certified that the above mentioned work was physically completed on....................... (date) and
takenoveron ..................o..e. (date) and that I have satisfied myself to best of myability

that the work has been done properly.

Date of issue
Executive Engineer,
UDA Ujjain



Annexure - V

(See clause 35 of Section 3 -GCC)

Final Completion Certificate
Name of Work:

Agreement No ...... e Date ...cccoeveeiieeeieeeee .

Amount Of Contract RS......ooeeeeeeeeeeee et e,

Name of AZENCY: ..eevueieiieiiieiieeeeee e .

UsedMBNO..oooiiiiiii

Last measurement recorded
a. Page No.& MB No.
b. Date

Certified that the above mentioned work was physically completed on....................... (date) and

Agreement amount Rs..............oooiii
Final Amount paid to contractor Rs......................coi

Incumbency of officers for the work

I have satisfied myself to best of my ability that the work has been done properly.

Date ofissue ........ccounn.....

Executive Engineer,
UDA Ujjain



b)

d)

f}

g)

h)

Annexure - W
(See clause 39 of Section 3 -GCC)
SALIENT FEATURES OF SOME MAJOR LABOURLAWS APPLICABLE

Workmen Compensation Act 1923: - The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the prescribed
minimum years (say, five years) of service or more or on death the rate of prescribed
minimum days'(say, 15 days} wages for every completed year of service. The Act is
applicable to all establishments employing the prescribed minimum number (say, 10) or
more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%).
The benefits payable under the Act are:

1. Pension or family pension on retirement or death as the case may be.
il. Deposit linked insurance on the death in harness of the worker.
II.  Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women
employees in case of confinement or miscarriage etc.

Contract labour (Regulation &Abolition) Act 1970: - The Act provides for certain welfare
measures to be provided by the Contractor to contract labour and in case the
Contractor fails to provide, the same are required to be provided, by the Principal
Employer by Law. The principal Employer is required to take Certificate of Registration
and the Conljactor is required to take license from the designated Officer. The Act is
applicable to the establishments or Contractor of Principal Employer if they employ
prescribed minimum (say 20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages

fixed by appropriate Government as per provisions of the Act if the employment is a
scheduled employment. Construction of buildings, roads, runways is scheduled
employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be
paid, when it will be paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for
work of equal nature to male and female workers and for not making discrimination against
female employees in the matters of transfers, training and promotions etc.



3

k)

D

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual
bonus within the prescribed range of percentage of wages to employees drawing up to
the prescribed amount of wages, calculated in the prescribed manner. The Act does not
apply to certain establishments. The newly set-up establishments are exempted for five
years in certain circumstances. States may have different number of employment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal
and what are the requirements for laying off or retrenching the employees or Closing down
the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments
employing prescribed minimum (say, LOA, or 50). The Act provides for laying down
rules governing the conditions of employment by the Employer on matters provided in the
Act and gets these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions
of workmen and Employers. The Trade Unions registered under the Act have been given
certain immunities from civil and criminal liabilities.

Child labour (Prohibition &Regulation) Act 1986: - The Act prohibits employment
of children below 14 years of age in certain occupations and processes and provides
for regulations of employment of children in all other occupations and processes.
Employment of child labourisprohibited in building and construction industry.

Inter-State Migrant Workmen's (Regulation of Employment &Conditions of Service)
Act 1979: - The Act is applicable to an establishment which employs prescribed
minimum (say, five) or more inter-state migrant workmen through an intermediary (who
has recruited workmen in one state for employment in the establishment situated in another
state). The Inter-State migrant workmen, in an establishment to which this Act becomes
applicable, are required to be provided certain facilities such as Housing, Medical-Aid,
Travelling expenses from home up to the establishment and back etc.

The Building and Other Construction workers (Regulation of Employment and Conditions
of Service) Act 1996 and the Cess Act of 1996: - All the establishments who carryon
any building or other construction work and employs the prescribed minimum (say, 10) or
more workers are, covered under this Act. All such establishments are required to pay
cess at the rate not exceeding 2% of the cost of construction as may be modified by the
Government. The Employer of the establishment is required to provide safety measures
at the building or construction work and other welfare measures, such as canteens, first-
aid facilities, ambulance, housing accommodations for workers near the work place etc.
The Employer to whom the Act applies has to obtain a registration certificate from the
Registering Officer appointed by the Government.



p)

Factories Act 1948: - The Act lays down the procedure for approval of plans before setting
up a factory, health and safety provisions, welfare provisions, working hours, annual earned
leave and rendering information regarding accidents or dangerous occurrences to
designated authorities. It is applicable to premises employing the prescribed minimum
(say, 10) persons or more with aid of power or another prescribed minimum (say, 20)
or more persons without the aid of power engaged in manufacturing process.



SECTION 3
Conditions of Contract

Part - II Special Conditions of Contract [SCC]
Section- 3 Part-II (a)

. The list of key equipments and key personnel provided in the document
is indicative. However, the firm shall provide additional man power and

machineries to complete the work in stipulated time frame in
accordance with relevant specifications.
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_ Contractor has to conduct 100% tests of materials in the site laboratory as
per the prescribed frequency. However 20% of the tests shall be repecated
and tested in NABL accredited laboratories or the Circle level / Central

departmental laboratories.

Stamp Duty as applicable on the date of signing of the agreement shall be

fully borne by the contractor.

To make sure Quality work and Work to be executed in time-limit, bidders
are required to use Construction Project Management Software. Department
will engage PMC and contractor has to follow the instructions of PMC and

" final decision will be of UDA

_ The security deposit may be deposited as FDR but it shall be produced
before payment of the running bill. After completion of work SD will not
be converted into FDR.

The contractor will have to submit compulsorily paid challan of EPF of
labours according to labour report with every running b,



m.

The Earnest money of the successful bidder will be refunded after the
issuing of work order, .

The contractor shall arrange the water and electricity connection at site at
own cost, on his own name and also ensure the regular payment of the same.

Quantity shown in the schedule of items may vary as per requirement of site
condition. No clain ariation.wi '
1 for such variation.will.be entertained.

e —

The contractor will be responsible for providing proper barricading,
fencing, lighting and taking of the necessary safety measures for all works.
All the arrangements made for barricading, fencing; lighting shall be

maintained by the contractor at his own cost as per the instruction of
Engineer-in-charge.

The excavated stuff/material shall be dumped at the suitable place and after

completion of work site shall be cleared as directed by the Engineer-In-
Charge.

Site Visit and examination of works - The bidder is advised to visit and
inspect the Site of Works and its surroundings on its own responsibility all
information that may be necessary for preparing the bid and entering into a
contract for construction of the work. All costs in this respect shall have to
be borne by the bidder.

For any legal dispute, the Jurisdiction will be Ujjain (M.P.)

It is mandatory to use material as per make list approved by Ujjain
Development Authority/EIC.

If there is any discrepancy in the drawing then contractor shall discuss with
EIC before execution. After completion of work contractor will submit one

copies of complete drawing in with final bill.

Final payment to the contractor shall only be made after submitting Royalty
clearance certificate from District Collector (Mining).

The employece provident fund act and other related labour law of central and
state govt shall be applicable to the contractor for every person employed or
working on the site of the contractor and lht': contractor shall be solely

all litigation and compensation. In case of any accident

sible for .
) ble for all type of claim and litigation,

contractor will be respons!

Amendments to NIT, if any, would be published on website only, and not in
m

newspaper.
xemption in Tender Form Fees / EMD will not be allowed and

eofe .
e Tender form Fees / EMD shall be rejected prima-facie.

Tender without

In case of any accident contractor will be responsible for all type of claim
n cas

and litigation-



X.

bb.

In the case of pandemic, successful bidder, shall follow the protocol/
guidelines issued by government of India, state (provincials) governm
health department & local administration. All such protocglsiguide]in:sm
shall be mandatory to follow & will supersede all clauses of NIT, & shall be
binding on employer & employee.

All the uploaded documents should be clearly visible and readable,
otherwise the bid will be rejected of the selected bidder.

rIl'l case of any discrepancies in any item of BOQ then SOR item will be
inal.

- T o - - -
he tender must obtain for himself, at his own responsibility and at his own

expenses all the information, which must be necessary for purpose of
submitting the tender and for entering into a contract. He is presumed to
have examined the drawing and inspected the site of work, access to the
work, nature of the work, availability and quality of the materials pertaining
to the work, No claim for extra on account of non-availability of materials
or otherwise shall be entertained.

Contractor Shal! have to submit Royalty Clearance certificate for the
material consumed from the concerned authority along with the Final bill.

cc. The contractor shall execute items other than BOQ as additional SOR / NON SOR
items required by the green building certifier (IGBC/EDGE/LEED/GRIHA) to

achive a specific green building ratings for projects .



Section- 3 Part-II (b)

SPECIAL CONDITION FOR BUILDING WORKS IN PWD, PIU

It is clarified that security deposit can only be refunded after end of P.G. period (Defect Liability
Period), only when the Additional Project Director or Joint Project Director has inspected the work
and has recommended for refund of security deposit with speaking order.

Defect Liability Period (DLP) shall start only after completion of work. The date of completion of
work will be the date of issue of physical completion certificate as per Annexure-U. Performance
Guarantee shall not be enforced on incidence of breakage of glass panes and theft of a building
element. Contractor shall white wash/colour wash all elements of building at the end of defect
liability period at his own cost (no payment shall be made for this) with one coat of the same material
(white wash/colour wash & and paint excluding base work of texture plaster) which has been applied
in original work. Putty work shall not be repeated in such case except where damage to putty has
occurred due to poor workmanship or leakage/seepage. White wash/colour wash & painting work
done at the end of defect liability period in accordance to this condition shall be recorded in the
measurement book of final bill of the same work and page no of MB shall be mentioned in the letter
to be issued by Exicutive Engineer at the time of release of security deposit after end of performance
guarantee (PG) period (Defect Liability Period). Security Deposit shall not be refunded without
compliance of this clause of special condition.

Building shall periodically be inspected jointly by the contractor and engineer in charge or their
authorized representative twice a year out of which one inspection shall take place during rainy
months of July-August-September to take note of seepage/leakage and inspection note shall be
issued by the Engineer-in-Charge or his authorized representative describing defects noticed.
Defects of emergent nature such as leakage/seepage, breakage of waste/soil pipe, water
supply/drainage pipes shall be repaired/rectified within 15 days for which compliance shall be well
documented and taken in to account (speaking order) while releasing security deposit at the end of
performance guarantee (PG) period (Defects Liability Period) by the Executives Engineer. All other
conditions as per contract data issued vide govt. of M.P., PWD letter no. 53/16/2012/19/P/ 526,
dated 06/02/2014 for implementation of defect liability period shall be enforced along with this
special condition.

"Minimum Health and Safety requirement dated 20/11/2015" (Section-3 Part-II (d) ) shall be
applicable.

Bid shall be opened in order of their listing in NIT. In case of bidder's participation in multiple
tenders listed in one NIT, his bid capacity shall be considered exhausted, if found L-1 in the order
of tenders opened. Soon after bid capacity of a bidder has exhausted his next bid shall not be opened.

In case similar rates are received from two or more bidder, closed cover offer shall be invited from
such bidders to finalize the bid. Only lower rates shall be accepted.



Section - 3 Part-1I (¢)
Special Conditions of Contract for MEP Works.

Following Special Conditions (for MEP works) shall also be applicable for

MEP works executed by the contractor or in building contract:-

l.

All statutory compliances, health and safety issues shall be complied by the
contrcator at the time of execution of work. All MEP capital items approval
(such as internal and external electrification, substation, HVAC, Lifts, CCTV,
STP, ETP, filtration plant, fire detection, fire fighting, plumbing, sanitary, nurse
call system, solar water heating, solar power, pumps, access control, water
harvesting etc.) hospital commissioning approvals (such as High Speed Diesel
Yard, DG Set, Fire Completion, Central Ground Water board Consent to operate
from pollution control department, BARC approval for X-ray, Blood Bank
license, Lift licensing , coordination with local service providers for electricity,
water and PHE installations) from the competent authorities for successful
completion of building is responsibility of the contractor. All statutory fee shall
be borne by the department.

Any guarantee and warranty of capital equipments and functional items to be
taken in name of user department.

Guarantee and warranty shall start from the date of commissioning of hospital
or completion whichever is earlier.

Contractor shall keep underground existing services of hospital or any building
in the premises functioning all the time while executing the work. No additional
cost will be paid on account of rerouting/ redirecting of essential underground
branch/ network services.

Contractor to ensure that specialized agencies with requisite experience only
shall be engaged for specialized works.

All the specialized agencies as per annexure attached engaged will be
responsible for functional handing over of installations to end user as per
prevalent good engineering practices and statutory requirement. Nothing extra
will be paid for compliance of same.
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Section - 3 Part-II (d)

SPECIAL CONDITIONS FOR SAFETY MEASURES IN BUILDING WORKS

The Contractor shall comply with all the requirements of "The Building and other
construction workers (Regulation of Employment & Conditions of Service) Act,1996 and
its Central Rule 1998/ State Rules and any other statutory requirements as applicable.

The contractor shall follow OWNER/ MPPWD Safety Rules as issued from time to time
with respect to safety in construction and erection.

The contractor shall have the approved Safety, Health and Environment (SHE), Policy in
respect of Safety and health of Building workers and it shall be circulated widely and
displayed at conspicuous place in Hindi and local language understood by the majority of
the workers. A copy of the safety policy should be submitted to Engineer-in-Charge.

The contractor shall prepare the safety plan comprising of methods to implement the safety
policy / rules, Risk assessment and ensuring Safety at work areas. Safety audits, inspections
and its compliance, Supervision and responsibility to ensure safety at various levels, Safety
training to employees, review of Safety and accident analysis, ensure health and Safety
Procedures to prevent accidents and submit to Engineer for approval as per the format of
Safety plan as annexed at Annexure-I.

The contractors shall ensure proper safety of all the workman, materials, plant and
equipment belonging to him or to the Employer or to other, working at the site.

All equipment's used in construction and erection by the contractor shall meet BIS/
International Standards and where such standards to not exist, the contractor shall ensure
these to be absolutely safe. All equipment's shall be strictly operated and maintained by the
contractor in accordance with manufacturer's operation manual. The contractor should also
follow Guidelines/ Rules of the Employer in this regard.

The contractor shall provide suitable latest Personal Protective Equipment's of prescribed
standard to all his employees and workman according to the need. The Engineer shall have
the right to examine these safety equipment's to determine their suitability reliability,
acceptability and adaptability. The contractor should also ensure availability of these before
their use at worksite.

The contractor shall provide safe working conditions to all workmen and employees at his
workplace including safe means of access, railings, stairs and ladders, scaffolding, work
platforms, toe boards etc. The scaffoldings shall be erected under the control and supervision
of an experienced and competent person. For erection of scaffolds, access, work platforms
etc the material shall be good and the contractor shall use standard quality of material.

The contractor shall have his own arrangements with nearby hospitals for shifting and
treatment of sick and injured.

The medical examination of the workers employed in hazardous areas shall be conducted as
per Rule 2.23 of the Building and Other construction worker (Regulations of



a.

Employment and Condition of Service) Central Rule 1998. Their health records shall be

maintained accordingly and to be submitted to Engineer when asked for. If any worker is

found suffering from occupational health hazard, the worker should be shifted to suitable

place of working and properly treated under intimation to Engineer. The medical fitness

certificate to be submitted to Engineer.

First Aid boxes equipped with requisites articles as specified in the Rule 231 of the Building

and Other Construction worker (Regulation of Employment and Condition of Service)

Central Rule 12998 shall be provided at construction sites for the use of workers. Training

has to be provided on first aid to workmen and office bearers working at site ;

Emergency Action Plan

The contractor shall prepare and emergency action plan approved by his competent
authority to handle any emergency occurred during construction work. Regular
mock drills shall be organized to practice this emergency plan. The Emergency
Action Plan should be widely circulated to all the employees and suitable
infrastructure shall be provided to handle the emergencies.

b. Scaffolding
The contractor shall take all precautions to prevent any accidental collapse of
scaffolding or fail of persons from scaffolding. The contractor should ensure that
scaffolding is designed by a competent person and its erection and repairs should be
done under the expert supervision. The scaffolding shall meet the required strength
and other requirements for the purpose for which the scaffold is erected. The material
used for scaffold should conform to the BIS/ International standards.

c. Opening
The contractor shall ensure that there is no opening in any working platform/ any
floor of the building, which may cause fail of workers of material. Whenever an
opening on a platform/ any floor of the building is unavoidable, the opening should
be suitably fenced and necessary measures for protection against falling objects or
building workers from such platform shall be taken by providing suitable safety nets,
safety belts or other similar means.

Fencing of Machinery
The contractor shall provide suitable fencing or guard to all dangerous and moving
parts of machinery.
The contractor shall not allow any of the employees to clean, lubricate, repair, adjust
or examine, when the machinery is in motion, which may cause injury to the person.
Carrying of Excusive Weight by a Worker.
The worker shall not be allowed to lift by hand or carry over his head back or
shoulder weight/ load more than the maximum limit set by the prescribed rules for
the person.
Overhead Protection
The contractor shall ensure that any area exposed to risk of failing materials, articles
or objects is roped off or condoned off or otherwise suitably guarded from
inadvertent entry of any person.



Wherever there is a possibility of falling of any material, equipment or construction
workers while working at heights, a suitable and adequate safety not should be
provided. The safety net should be in accordance with BIS Standards.

All working platforms, ways and other places of construction work shall be free from
accumulation of debris or any other material causing obstructions and tripping.

Wherever workers are exposed to the hazard of failing into water, the contractor shall
provide adequate equipment for saving the employees from drawing and rescuing from such
hazards. The contractor shall provide boat or launch equipped with sufficient number of life
buoys, life jackets etc and maned with trained personal at site of such work

Every opening at the elevation from ground label through which a building worker, Vehicle,
Material equipment etc may fail at the construction work shall be covered and or guarded
suitable by the contractor to prevent such fail.

Whenever the worker are exposed to the hazard of failing from height the contractor shall
provide full harmless safety belt fitted with fall arresting system to the employee working at
higher elevation and life line of 8mm Dia wire rope with turn buckles for anchoring the
safety belt while working or moving at higher elevations Safety nets shall also be provided
for saving them from fall from heights and such equipment should be in accordance with
BIS Standards.

Wherever there is a possibility of failing of any material equipment of construction workers
while working at heights, a suitable and adequate safety net should be provided. The safety
net should be in accordance with BIS Standards.

The contractor shall provided standard prefabricated ladders on the columns where the
workers are required to use them as an access for higher elevations till permanent staircase
is provided. The workers shall be provided with safety belts fitted with suitable fall arising
system (Fall arrestors) for climbing/getting down through ladders to prevent fall from height.
Further, any such decision of the Engineer shall not in any way absolve the Contractor of
his responsibilities, in case use of such a container or entry container or entry thereof into
the Site area 1s forbidden by OWNER /UDA the constrictor shall use alternative methods
with the approval of the OWNER /UDA without any cost implication to the OWNER/UDA
to extension of work schedule.

Where is is necessary to provide and/ or store petroleum products or petroleum mixtures and
explosives, the Contractor shall be responsible for carrying out such provisions and / or
storage in accordance with the rules and regulations laid down in Petroleum Act 1934,
Explosives Act 1948, and petroleum and Carbide of Calcium Manual published by the Chief
inspector of Explosives of India. All such storage shall have prior approval of the Engineer.
In case any approvals are necessary from the chief Inspector (Explosives) or any statutory
authorities, the Contractor shall be responsible for obtaining the same.

The contractor shall provide suitable personal protective equipment's to the workers. Who
are handling the hazardous and corrosive substance including alkalis and acids.

As a precautionary measure the contractor should keep the bottles filled with distilled water
in cupboard /Boxes near work place for emergency eye wash by worker exposed to such
hazardous chemicals.

Eye Protection

The contractor shall provide suitable personal protective equipment to his workmen
depending upon the nature of hazards and ensure their usage by the workers engaged in
operation like welding, cutting, grinding or similar operations which may cause injuries to
his eyes.

Electrical Hazards



The contractor should ensure that all electrical installations at the construction work comply
with the requirements of latest electricity acts/ rules.

The contractor shall take all adequate measures to prevent and worker from coming into
physical with may electrical or apparatus. Machines or like electrical circuits which may
cause electrical hazards during the constructions work. The contractor shall provide
sufficient ELCBs/ RCCBs for all the portable equipment, electrical switchboard, distribution
panels etc. to prevent electrical shocks.

The contractor should ensure use of single/double insulated hand tool or low voltage i.e. 110
volts hand tools.

The contractor should also ensure that all temporary electrical installations at the
construction works are provide with earth leakage circuit breakers.

Excavation

The contractor shall are take all necessary measure during excavation to prevent the hazards
of failing or sliding of material or article from any bank or side of such excavation which
is more than one and a half meter above his footing by providing adequate pilling, shorting,
bracing etc. against such bank or sides.

Adequate and suitable warning signs shall be put up at conspicuous places at the excavation
work to prevent any persons or vehicles failing into the excavation trench. No worker should
be allowed to work where he may be stuck or endangered by excavation machinery or
collapse of excavation or trenches.

Vehicular Traffic

The contractor should employ vehicle drivers who hold a valid driving license under the
Motor Vehicles Act,1988.

Excessive Noise, Vibration

The contractor shall take adequate measures to protect the workers against the harmful effect
of excessive noise or vibration. The noise should not exceed the limits prescribed under the
concerned rules, Noise Pollution (Regulation and Control) Rules, 2000.

Electrical Installations

The contractor shall not interfere or disturb electric fuse, wiring and other electrical
equipment belonging to the Employer or other contractors under any circumstances,
whatsoever unless expressly permitted in writing by the engineer to handle such fuses,
wiring or electrical equipment.

1) Before the Contractor connects any electrical appliances to any plug or socket
belonging to the  other contractor or the OWNER / UDA he Shall.

a) Satisfy the Engineer that the appliance is in good working condition.

b) Inform the Engineer of the maximum current rating, voltage and phases of the
appliances.

c) Obtain permission of the Engineer detailing the sockets to which the appliances
may be connected.

i1) The Engineer will not grant permission to connect until he is satisfied that.

a) The appliance is in good condition and is fitted with suitable plug having earth
connection with the body.

b) Wherever armoured / metallic sheathed multi core cable is used the same should be
connected to earth.

1i1) No repair work shall be carried out on any live equipment. The Engineer must
declare the equipment safe and a permit to work shall be issued by the
OWNER/UDA/contractor as the case may be to carry out any repair/maintenance
work. while working of electric lines/equipment's whether live or dead, suitable
type and sufficient quantity of tools will have to be provided by the contractor to
electricians/workmen/Officers.

1v) The contractor shall employ necessary number of qualified, full time Electricians/
Electrical ~ Supervisions to maintain his temporary electrical installation.



The Installations shall be provided with suitable ELCBs and RCCBs wherever
required.

Safety Organization.

i)

ii)

The Contractor employing more than 250 workmen whether temporary, casual,
probationary, regular or permanent shall employ at least one full time safety officer
exclusively to supervise safety aspects or the equipments and workmen, who will coordinate
with the OWNER/MPPWD Safety Officer, Further requirement of safety officers, if any
shall be guided by Rule 209 of The Building and Other Constriction Worker (Regulation of
Employment and Conditions of service) central rule 1998. in case the work is being carried
out through sub-contractor, the employees/ workmen of the sub- contractor shall also be
considered as the contractors employees/workmen for the above purpose.

In case of contractor deploying less than 250 workmen he should designate one of his
Engineer/supervisor or the contractor himself (if he is directly supervising the work) as
safety officer in addition to his existing responsibilities. The Engineer/supervisor should get
at least 2 days safety training from any reputed organization or from OWNER/MPPWD
before resuming the work. If already trained in past the declaration along the training
certificate to be furnished to OWNER/UDA safety officer.

The name and address of such Safety Officer of the Contractor will be promptly informed
in writing to the Engineer with a copy to the Project Safety Officer before he starts work or
immediately after any changes of the incumbent is made during currency of the Contract.

Reporting of Accident and Investigation

In case any accident occurs during the construction/erection or other associated activities
undertaken by the Contractor thereby causing any near miss, minor or major or fatal injury
to his employees due to any reason, whatsoever, it shall be the responsibility of the
Contractor to promptly inform the same to the Engineer, Safety Officer with a copy to Head
of Project in the prescribed form and also to all the authorities envisaged under the
applicable laws.

Right to stop Work

i

The Engineer shall have the right at his sole discretion to stop the work, if in his opinion the
work is being carried out in such a way that if may cause accidents and endanger the safety
of the persons and /or property/and/or equipments. In such cases, the contractor shall be
informed in writing about the nature of hazards and possible injury/accident and he shall
comply to remove shortcomings promptly. The contractor after stopping the specific work
can, if felt necessary, appeal against the order of stoppage of work to the Engineer within in
3 days of such stoppage of work and decision of the Engineer in this respect shall be
conclusive and binding on the Contractor.

The contractor shall be entailed for any damages/ compensation for stoppage of work(sub
clause 7.17.00(1))due to safety reasons and the period of such stoppage of work, shall not be
taken as an extension of time for completion of the facilities and will not be the ground for
waiver of levy of liquidated damages.

Fire Protection

The contractor shall provide sufficient fire extinguishers at place(s) of work the fire

extinguishers shall be properly maintained as per relevant BIS standers the employees shall be
trained to operate the first extinguishers /equipment.

i)

If the contractor falls in providing safe working environment as per the safety rules of Owner
or continues the work even after being instructed to stop the work by the engineer as
provided in clause 7.17.00(i) above the contractor shall be penalised at the rate



b)

iii).

of Rs.25000/per day or part thereof till the instructions are complied with and so certified
by the engineer however in case of accident the provisions contained in sub -clause 19.00(ii)
below shall also apply in addition to the penalties mentioned in the sub clause.
if the contractor does not take all safety precaution and / or fails to comply with the Safety
Rules as prescribed by the Employer or under the applicable law for the safety or the plant
and equipment and for the safety or personal and the contractor does not prevent hazards
conditions which cause injury to this down employees or employees or other who are at the
Site or adjacent thereto, the Contractor shall be responsible for the payment of penalty to
OWNERas per the following schedule:
Fatal injury of accident Penalty @10% of contract
causing death Value or Rs.5,00,000/- per

person , whichever is less
Major injury or accident Penalty @2.5% or contract
causing 25% or more value or Rs. 1,00,000/- per
permanent disablement to persons whichever is less
workmen or employee.

Permanent disablement shall have the same meaning as indicated in The Workmen's
Compensation Act'1923. The penalty mentioned above shall be in addition to the
compensation payable to the workmen /employee under the relevant provision of the
Workmen's Compensation Act' 1923. The penalty mentioned above shall be in addition to
the compensation payable to the workmen/ employee under the relevant provision of the
Workmen's Compensation Act'1923 and rules framed there under or any other application
laws as applicable from time to time.

If any contractor worker found working without using the safety equipment like safety
helmet, safety shoes, safety belts, etc or without anchoring the safety belts while working at
height the Engineer/ Safety Officer of OWNER/ UDA shall have the right to penalize the
contractor for Rs. 200/- per person per day as such worker shall be sent cut of the workplace
immediately and shall not be allowed to work on that day. Engineer/ Safety officer of
OWNER/ UDA will also issue a notice in this regard to the contractor.

If two or more fetal accidents occur at same OWNER/ UDA site under the control of
contractor during the period of contract and he has-

No complied with keeping adequate PPEs in stock.

Defaulted in providing PPEs to his workmen.

Not followed statutory requirements/ OWNER/ UDA safety rules.

Been issued warning notices by OWNER/UDA head of the project on non observance of
safety norms.

5. Not provided safety training to all his workmen.

The contractor can be debarred from getting tender documents in OWNER/UDA for two years
from the date of last accident.

PnNPE

The safety performance will also be one of the overriding criteria for evaluation of overall
performance of the contractors by OWNER/UDA. The contractor shall submit the accident
date including fatal/ non fetal accidents for the last 3 years where he has undertaken the
construction activities project wise along with the bid documents. This will also be considered
for evaluation of tender documents. If the information given by the contractor found incorrect,
his contract will be liable to the terminated.

Award

If the contractor's performance on safety from is found satisfactory i.e. without any fatal/
reportable accident in the year of consideration he may be considered for suitable award
"ACCIDENT FREE SAFETY MERITORIOUS AWARD" as per scheme of the employer.



Some of the relevant safety codes are given here under -

IS : 3696 Safety code for scaffolding and laddars (part 1 &2).
IS : 3764 Excavation work - code of safety.
IS : 4081 Safety code for blasting and related drilling operations.
IS : 4130 Demolition of buildings- code of safety.
IS : 5121 Safety code for piling and other deep foundations.
IS : 5916 : Safety code for construction involving wuse of hot
bituminous materials.
IS : 7205 : Safety code for erection of structural steel work.
IS : 7293 : Safety code for working with construction machinery.
IS : 7969 : Safety code for handling and storage of building materials.

Indian Explosives Act. 1940 As updated.

Safety Plan

01. Safety Policy of the Contractor to be enclosed.

02. When was the Safety Policy last reviewed.

03. Details of implementation procedure/ methods to implement Safety policy/ Safety
Rules.

04. Review of Accidents Analysis Method, Methods to ensure Safety and Health.

05.  Unit executive responsible to ensure Safety at various levels in work area.

06. List of employees trained in safety employed before execution of the job. Give the
details of training.

07. Safety Training Tagets Schedules, methods Adopted to provide safety training to
all employees.

08. Details of checklist for different jobs/ work and responsible person to ensure
compliance (copy of checklist to be enclosed.)

09. Regular Safety Inspection Methods, Periodicity and list of members to be enclosed.

7. Risk Assessment, Safety Audit by Professional Agencies, Periodicity.

8. Provision for treatment of injured persons at work site.

0. Review of overall safety by top Management and Periodicity.

10.  System for Implementation of Stattory legislations.

11.  Issue of PPEs to employees, Periodicity / stock on hand etc.



SECTION 4
BILL OF QUANTITIES (BOQ)

General Description of work:

Probable Amount of Contract:

LRSI 0T S 5 <)
LRSI 5T L0} e )
Particulars of Item of . . Amount Amount
1\?(; Work Quantity | Unit| Rate (in figure) | (in words) Remarks
I II 11 v \Y VI VII VIII
As Per Schedule Attached
Total Amount (Rs. In Figure)
Total Amount(Rs.In Words) ........oouiiiiiiiiii e,

Executive Engineer,
UDA Ujjain



SECTION 5§

AGREEMENT FORM
AGREEMENT
This agreement, made on the................... between Executive Engineer uda
Ujjain(name and address of Employer) (hereinafter called " the Employer) and.................. (name

and address of contractor) hereinafter called "the Contractor" of the other part.

Whereas the Employer is desirous that theConstruction of Road from..................... (name
and identification number of Contract) (hereinafter called "the Works") and the ,Employer has
accepted the Bid by the Contractor for the execution and completion of such Works and the
remedying of any defects therein, at a cost of Rs Lakh

NOW THIS AGREEMENT WITNESSED as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively
assigned to them in the conditions of contract hereinafter referred to and they shall be deemed
to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy any defects therein in conformity in all aspects with the provisions of the
contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying the defects wherein Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.

4. The following documents shall be deemed to form and be ready and construed as part of this
Agreement viz.

i. letter of Acceptance

ii. Contractor's Bid

iii. Condition of Contract: General and Special

iv. Contract Data v. Bid Data vi. Drawings

vii. Bill of Quantities and

viii. Any other documents listed in the Cont//ract Data as forming part of the Contract.

In witnessed whereof the parties there to have caused this Agreement to be
executed the day and year first before written.

The Common Seal of was hereunto affixed

in the presence of:
Signed, Sealed and Delivered by the said
in the presence of:

Executive Engineer
UDA Maints. Dn. No. 2 Ujjain Binding Signature of Contractor
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SECTION 3 (Conditions of Contract)
Part - 11 Special Conditions of Contract 1SCC]
Additional Special Conditions of Contract

BIDDERS ARE REQUIRED TO OFFER THEIR BIDS
EXCLUSIVE OF APPLICABLE GST. THE GST SHALL BE PAID BY
THE GOVT. TO THE CONTRACTOR SEPARATELY.
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