BID IDENTIFICATION NO.: C.C.E.J.C (R&B) — 04/2026-27

GOVERNMENT OF ODISHA

WORKS DEPARTMENT

COVER -1

TECHNICAL BID DOCUMENTS / DETAILED TENDER CALL NOTICE FOR THE WORK

“DEVELOPMENT OF TOURISM INFRASTRUCTURE AT
MALIKESWAR TEMPLE AT MALKANGIRI”

(Composite Tender)

Approximate Estimated Cost Put To Tender: Rs.6,70,21,477 /- (Excluding GST)

OFFICE OF THE CHIEF CONSTRUCTION ENGINEER
JEYPORE (R&B) CIRCLE, JEYPORE
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Government of Odisha

OFFICE OF THE CHIEF CONSTRUCTION ENGINEER
JEYPORE (R&B) CIRCLE, JEYPORE Supenger_rbjyp@yahoo.co.in

No. 2453 Date. 28.04.2026

1st Corrigendum

The Bid for the following works invited vide Bid Identification No. C.C.E.J.C (R&B)-04/2026-27
Dtd. 17.04.2026 will be available in the website from 12.00 Noon of 11.05.2026 to 05:00 P.M of
25.05.2026 and opened on 10:00 AM of 26.05.2026.

Approximate Revised . .
Sl Estimated Cost Bid Security Approximate Res\llsed.tBld
No. put to tender (Rs. In Lacs) i R elculr-l Y
(Excluding Estimated Cost put (Rs. In Lacs)
As Name of the Work ;
GST) (Rs in As per TCN to tender
per Crs.) As per Excluding GST
TON TCN (Excluding )
(Rsin Crs.)
“DEVELOPMENT OF TOURISM 7.00 Crs. 7.00 Lacs 6.70 Crs. 6.70 Lacs
01 INFRASTRUCTURE AT MALIKESWAR (C°w“:)"r‘l’(§'te Online (Composite Work) Online
TEMPLE AT MALKANGIRI”
All other terms and conditions are remains same as per TCN. Sd/-
Chief Construction Engineer
Jeypore (R&B) Circle, Jeypore
Memo No. 2454 Dt. 28.04.2026
Copy submitted to the Deputy Secretary to Government of Odisha, Department of Information Technology,
Odisha, Bhubaneswar for information. Sd/-
Chief Construction Engineer
Jeypore (R&B) Circle, Jeypore
Memo No. 2455 Dt. 28.04.2026

Copy submitted to the Engineer-in-Chief (Civil), Odisha, Nirman Soudh, Bhubaneswar & Engineer-in-Chief, Water

Resources, Bhubaneswar for favour of information.
Sd/-
Chief Construction Engineer
Jeypore (R&B) Circle, Jeypore

Memo No. 2456 Dt. 28.04.2026

Copy submitted to the Chief Engineer, (Buildings) / Chief Engineer, (Roads) / Chief Engineer, World Bank
Project/ Chief Engineer R.D.Q. & P, / Chief Manager (Technical) State Procurement Cell / Chief Engineer, Rural Works- I /
11/ 111, Bhubaneswar / Chief Engineer, N.H, Bhubaneswar / Chief Engineer, P.H (Urban), Odisha, Bhubaneswar, / Chief
Engineer, M.I, Bhubaneswar / M.D, O.B & CC Ltd. Bhubaneswar, Odisha, Bhubaneswar

Sd/-
Chief Construction Engineer
Jeypore (R&B) Circle, Jeypore
Memo No. 2457 Dt. 28.04.2026
Copy to all Superintending Engineers under Jeypore (R&B) Circle & Notice Board of C.C.E (R&B) Circle, Jeypore.

Sd/-
Chief Construction Engineer
Jeypore (R&B) Circle, Jeypore
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GOVERNMENT OF ODISHA
OFFICE OF THE CHIEF CONSTRUCTION ENGINEER, JEYPORE (R&B) CIRCLE, JEYPORE
INVITATION FOR BIDS (IFB)
Bid Identification No. C.C.E.J.C (R&B)- 04/2026-27

No. 2965 Date.17.04.2026

The Chief Construction Engineer, Jeypore (R&B) Circle, Jeypore on behalf of Governor of Odisha
invites Percentage Rate bids in double cover system in online mode for the construction of works as detailed in the
table, from the class of eligible contractors as mentioned in column-5 (five) registered with the State Governments and
Contractors of equivalent Grade / Class Registered with Central Government / MES / Railways for execution of Civil
Works. The proof of registration from the appropriate authority shall be enclosed along with the Bid. If successful, the
bidder who has not registered under state government has to register under the appropriate registering authority of the
State Government of Odisha in appropriate class of eligibility before award of the Work.

Approximate
Estimated Cost Bid
Sl Name of the Work put to tender Period of Class of Security Cost of bid Concerned
No (Excluding Completion Contractor (Rs. In document Division
GST) Lacs)
(Rs in Crs.)
1 2 3 4 5 6 7 8
* 7.00 1 “A” & Malkangiri
DEVELOPMENT OF TOURISM . (Eleven) AR 7.00 Rs.10,000/- alkangiri
01 | INFRASTRUCTURE AT MALIKESWAR TEMPLE (Composite calend Special . (R&B)
AT MALKANGIRI" Work) months Class Online (On-line) Division
2. The bidders may submit bids for the following works.
3. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms & Conditions of contract and other necessary
Documents can be seen in the website www.tendersodisha.gov.in.
4. Bids must be accompanied by EMD/BID SECURITY on the amount specified for the work in the column no. 06 of the above table as part of its

bid through a process as mentioned under DTCN. Bidders desire to hire machineries/Equipment’s from outside of the state or owned or deployed
outside the state are required to furnish 1% of the amount put to tender as Bid Security.

5. The Bid documents will be available in the website www.tendersodisha.gov.in from 12:00 Hours of 28.04.2026 to 17:00 Hours
12.05.2026 for online bidding.

6. The Bidder must possess Compatible Digital Signature Certificate (DSC) of Class Il or Class lll.

7. Bids shall be received only “On-line” on or before 17.00 Hours of 12.05.2026.

8. Bids received “on-line” shall be opened at 09:00 Hours on 13.05.2026 in the office of the Chief Construction Engineer, Jeypore (R&B)

Circle, Jeypore, Odisha in the presence of bidders who wish to attend. Bidders who participated in the bid can witness the opening of bids after
logging on to the site through their DSC. If the office happens to be closed on the stipulated date of opening of Bids as specified, the bids will be
opened on the next working day at the same time and venue.

9. The Bidder shall transfer online the cost of bid document for Rs10,000/- towards cost of Bid through a process as mentioned under DTCN.
10. Any tenderer desirous to avail any facility as per certain circular/Order of Govt. have to apply for the same in
writing in affidavit along with the Tender paper. Claim at the time of opening of tender or later will not be entertained.
11. The authority will not be held responsible for any technical snag or network failure during on line bidding.
12 Other details can be seen in the bidding documents.
13. The authority reserves right to cancel any or all bids without assigning any reason thereof.
14 The online bidder shall digitally sign on all statements, documents, certificates uploaded by him, owning responsibility for their correctness/

authenticity as per IT ACT 2000. If any of the information furnished by the bidder is found to be false/Fabricated /Bogus HIS EMD/Bid security
shall stand forfeited & his registration in the portal shall be blocked and the bidder is liable to be blacklisted
15. The Addendum / Corrigendum if any will be hosted in the website only.

Sd/-

Chief Construction Engineer

Jeypore (R&B) Circle, Jeypore
Memo No. 2966 Dt. 17.04.2026

Copy submitted to the Deputy Secretary to Government of Odisha, Department of Information Technology,
Odisha, Bhubaneswar for information.
Sd/-
Chief Construction Engineer

Jeypore (R&B) Circle, Jeypore

Memo No.2967 Dt.17.04.2026

Copy submitted to the Director, Printing Stationery and Publication, Government of Odisha, Madhupatana, Cuttack —10 for
information and necessary action. He is requested to arrange for publication in next issue of Odisha Gazette.

Sd/-
Chief Construction Engineer
Jeypore (R&B) Circle, Jeypore
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Memo No.2968 Dt.17.04.2026
Copy submitted to the Commissioner-cum-Secretary to Government of Odisha, Works Department,
Bhubaneswar for favour of kind information.

Sd/-
Chief Construction Engineer
Jeypore (R&B) Circle, Jeypore
Memo No.2969 Dt. 17.04.2026
Copy submitted to the Engineer-in-Chief (Civil), Odisha, Nirman Soudh, Bhubaneswar & Engineer-in-Chief,
Water Resources, Bhubaneswar for favour of information and wide circulation.

Sd/-

Chief Construction Engineer

Jeypore (R&B) Circle, Jeypore
Memo No.2970 Dt. 17.04.2026

Copy submitted to the Chief Engineer, (Buildings) Odisha, Bhubaneswar / Chief Engineer, (DPI & Roads) / Chief

Engineer, World Bank Project/ Chief Engineer R.D.Q. & P, / Chief Manager (Technical) State Procurement Cell / Chief
Engineer, Rural Works- | / II/ 1ll, Bhubaneswar / Chief Engineer, N.H, Bhubaneswar / F.A-cum-Additional Secretary to
Govt. in Works Department, Odisha / Chief Engineer, P.H (Urban), Odisha, Bhubaneswar, / Chief Engineer, M.I,
Bhubaneswar / M.D, O.B & CC Ltd. Bhubaneswar / M.D., OCC Ltd., Bhubaneswar / Chief Construction Engineer. Poteru
Irrigation Project, Balimela / Chief Engineer, Upper Indravati Project, Khatiguda, Nabarangpur for kind information and
wide circulation.

Sd/-

Chief Construction Engineer
Jeypore (R&B) Circle, Jeypore
Memo No.2971 Dt.17.04.2026
Copy submitted to the Collector Malkangiri & Superintendent of Police Malkangiri for information and
necessary action.

Sd/-
Chief Construction Engineer
Jeypore (R&B) Circle, Jeypore
Memo No.2972 Dt. 17.04.2026
Copy to all Superintending Engineers under Jeypore (R&B) Circle / E.E R.W. Division, Koraput / E.E RW.S & S.
Division, Koraput // E.E., R.W. Division — | & II, Nabarangpur // E.E, Kolab Head Works Division, Kolabnagar // Borigumma
Irrigation Division — IV, Borigumma // Teluguri Head Works Division, Ambaguda // Teluguri Canal Division, Bariniput //
E.E., R.W. Division, Sunabeda // E.E., N.H Division, Sunabeda // E.E., P.H Division Koraput // E.E., M.l Division Jeypore
for information and wide circulation.
The Superintending Engineer, Malkangiri (R&B) Division should ensure timely publication of tender call

notice in news papers.

Sd/-

Chief Construction Engineer
Jeypore (R&B) Circle, Jeypore
Memo No.2973 Dt. 17.04.2026
Copy to P.A to C.C.E.(R&B) Circle, Jeypore / Estimator / Cashier office of the C.C.E (R&B) Circle. Jeypore for
information and necessary action.

Sd/-
Chief Construction Engineer
Jeypore (R&B) Circle, Jeypore

Memo No.2974 Dt. 17.04.2026
Copy to Notice Board of C.C.E. (R&B) Circle, Jeypore.

Sd/-
Chief Construction Engineer
Jeypore (R&B) Circle, Jeypore
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e-mail ID - supenger_rbjyp@yahoo.co.in

GOVERNMENT OF ODISHA
OFFICE OF THE CHIEF CONSTRUCTION ENGINEER, JEYPORE (R&B) CIRCLE, JEYPORE
INVITATIONS FOR BIDS (IFB)

Bid Identification No. C.C.E.J.C (R&B) - 04/2026-27

No.2975 Date. 17.04.2026

1. Nature of the work: DEVELOPMENT WORK
2. Total No. of Works: 01 (One) Nos.
3. Tender cost: Rs. 7.00 Crs.
4. Period of completion: 11 (Eleven) Calendar Months.
5. Cost of Bid Document: Rs. 10,000/-
6. Bid Security (EMD): Rs. 7.00 Lacs as per column no. 06 of IFB.
7. Class of Contractor: “A” & “Special” Class as per Cl no. 05 of TCN & according to Financial Eligibility.
8. Date & time of availability of bid from 12:00 hours of 28.04.2026 to

Document in the portal : 17:00 hours of 12.05.2026

9. Last date/Time for receipt of bids in the Portal: 17:00 hours of 12.05.2026

10. Opening date of Bid: 09:00 hours of 13.05.2026
11. Name and address of the
Officer Inviting Bid: - Chief Construction Engineer, Jeypore (R&B) Circle, Jeypore

Further details can be seen from the e-procurement portal https://tendersodisha.gov.in
Any addendum / corrigendum / cancellation of tender can also be seen in the said website only.

Sd/-
Chief Construction Engineer
Jeypore (R&B) Circle, Jeypore

Memo No. 2976 Date. 17.04.2026

Copy forwarded to the Deputy Director (Advertisement) & Deputy Secretary to Govt.,, I&PR
Department, Odisha Bhubaneswar with a request to get the Invitation for Bids (IFB) published in one no of
leading Odia Daily and one no of National English Daily Newspapers (as per Engineer-In-Chief (civil), Odisha,
letter n0.51436(70) dt.08.12.2006) at an early date for wide circulation.

It is requested that the “Invitation for Bids” may be published on or before Dt.28.04.2026.
Complimentary copies of the news papers containing Invitation for Bids (IFB) may be sent to this
office for reference and record.

Sd/-
Chief Construction Engineer
Jeypore (R&B) Circle, Jeypore
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CHECKLIST TO BE ENSURED BY THE BIDDER

Si Ref Cli Pihether Ref
Particulars eference to ause | Furnished eference to
No No Page no.
Yes No
01. Cost of tender paper Rs.10,000/- (online) D.T.C.N Clause No.04
E.M.D for Rs.6,70,000/- (online) (Scanned copy of
02. financial instrument shall be furnished) D.T.C.N Clause No.06
03 Copy of valid Registration Certificate D.T.C.N Clause No.07(i) & (ii)
04. Copy of GST Registration Certificate and GSTIN D.T.C.N Clause No.07 (i)
05. | Copy of PAN Card D.T.C.N Clause No.07 (i)
06. No Relation Certificate in Schedule-A D.T.C.N Clause No.12
07. Information regarding current litigation, debarring /
expelling of the tender or abandonment of the work by | D.T.C.N Clause No.11
the tenderer (Schedule-E)
Affidavit (Schedule-F
08. idavit (Schedule-F) D.T.C.N Clause No.11
(A) Additional Performance Security in case the bid
price/rate is less than the estimated cost put to tender D.T.C.N Clause No.27(v)
09 M..O.U.. (Memorgndum of UnQerstandlng duly ngtarlzeq) D.T.C.N. Clause No. 28
with eligible registered electrical contractor having valid
H.T./L.T/M.V. license; (Schedule-J)
10 Works Experience & Annual Turn Over
A | List of proj imilar i
projects executed that are similar in nature to the .
work (Schedule-D1) D.T.C.N Clause No.116 (i)
B Minimum Annual Turn Over to be furnished in
Schedule — H D.T.C.N Clause No.116 (ii)
C Bid Capacity
Total value of Civil Engineering construction work
performed in the last five year with certificate from i
Chartered Accountant. D.T.C.N Clause No.116 (iil)
Statement showing the value of existing commitments
and ongoing works till stipulated period of completion in
Scheduled - G
11. Tools & Plants and machineries as per the requirement
in Schedule-C (Minimum 80% marks to be obtained).
(Proof of ownership of Tools & Plants and machineries is
to be furnished in shape of copy of invoices / required
sale deed incase of 2nd purchase / required lease deed
with original owner ship documents of the leaser. In case D.T.C.N Clause No.10
of centering & shuttering materials certificate of the
Executive Engineer Or equivalent and higher rank officer
of Govt /Govt. Under taking/PSU within 90 days of last
date of receipt of tender is allowed.
List of plants and equipments Requirement
01 Truck / Tipper (10T each) 01 No.
02 Water Tanker 01 No.
03 Concrete Mixture 02 Nos.
04 Backhoe Loader/ Hydraulic Excavator 01No
05 Complete staging, shuttering, centering 1000 Sqm.
arrangement.
01 No.
06
Plate Vibrator
CONTRACTOR SUPERINTENDING ENGINEER




07 01 No.
Needle Vibrator
08 i 01 No.
Vibratory Roller
09 01 No.
Tandem Roller
Hot Mix Plant of 60-90 TPH with complete set
up (either owned or leased or may also submit
an agreement with Hot mix Plant owner in
shape of an affidavit that he will procure the
approved ready-mix materials form the Hot
10 mix Plant for bituminous macadam and Semi 01 Set
dense Bituminous concrete.) ¢
In case of procurement of mix the bidder has
to produce the Original ownership document
of the Hot Mix Plant in complete shape for
verification.
Total
MINIMUM QUALIFYING MARKS - 80
CONTRACT DATA
A. GENERAL INFORMATIONS
Sl No Item Details
1 Bid Identification No. C.C.E.J.C (R&B)-04/2026-27
2 Name of the Work “DEVELOPMENT OF TOURISM INFRASTRUCTURE
AT MALIKESWAR TEMPLE AT MALKANGIRI”
3 Officer Inviting Tender Chief Construction Engineer, Jeypore (R&B) Circle,
Jeypore.
Executive/Superintending Engineer
4 concerned with head quarters authorized as | Malkangiri (R&B) Division, Malkangiri
Engineer-in-charge of this work.
CIVIL(Building) - 2,77,87,660.00.
] CIVIL(Road) - 3,32,33,817.00
5 Estimated Cost (Rs.) El (Internal ) - 35,00,000.00
PH (Int& Ext) - 25,00,000.00
Total - 6,70,21,477.00
Eligible Class of Contractor “A” & “Special” Class contractors registered with the
6 State Government and contractors of equivalent Grade /

Class registered with Central Government / MES /
Railways for execution of Civil works.

B. BID INFORMATION

7 Intended completion period/Time
. ) ] 11 (Eleven) Calendar Months.
period assigned for Completion
8 Availability of Bid Document in Official Web-Site From official website of Government:
https://tendersodisha.gov.in
From 12:00 Noon of 11.05.2026
to
5.00 PM of 25.05.2026. (As per corrigendum)
9 5.00 P.M.
Last Date & time of submission of Bid
Date: 25.05.2026. (As per corrigendum)
CONTRACTOR SUPERINTENDING ENGINEER
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10 Cost of Bid Document (Clause No-4 of
DTCN)
i Bank draft amount (online) Rs.10,000/- To be remitted online.
11 Bid Security (Clause No-6 of DTCN)
i | Amount (online) Rs 6,70,000/-(Online)
ii in favour of -
iii payable at -
iv Type of instrument As specified in the bid document
12 Bid validity period 90 days
13. Minimum period of contract / agreement /
lease deed of equipment and machineries | 14 (Fourteen) Months
as per Clause No. 10 (iv) of DTCN
14 Clause No-116 of DTCN Qualifying Criteria
0] Similar Nature of work as per Clause 116(i) of Completion of one Building work of Rs.101.36 lakh
DTCN (Excluding GST) (i.e.30% of estimated cost of Building
c (Including Civil EI & GPH) at SI.5). and
Completion of one Road work of Rs.99.70 lakh
(Excluding GST) (i.e.30% of estimated cost of Road at
SL.5).
Base Year = 2026-27
Similar nature of Work means: - The bidder must
have executed & completed at least One R.C.C M-20/
M25/ M30 or above grade of RCC Framed Building
including EI & GPH (Composite Tender) & One
number of experience in road work such as:
Construction of road work which consist of WMM,
GSB, DBM/BM, BC/ SDBC etc.
(i) Clau_se No-116 (ii) of DTCN: - M'mmlfn.' Shall not be less than Rs. 335.11 Lakh (Excluding
requirement of annual turnover of Civil GST) (i 0% of esti q
construction works ) (i.e. 50% of estimated cost)
Base year shall be taken as — as mentioned at Sl. 14(i) above
(Base Year).
(iii) Clause No-116 (iii) of DTCN: Required Bid 1. Estimated Cost of the Work as mentioned at SI. 5
Capacity is to be more than the Estimated cost | above.
of the work 2. Base Year — as mentioned at Sl. 14(i) above
3. Period of Completion of Work as mentioned at SI.7
above.
15 Currency of payment for Contract Indian Rupee
16 Language of Contract English

Guidelines / Procedure to be followed in e-procurement as per Works

Department,

Government of Odisha office Memorandum No.7885
Dt.23.07.2013 / Instruction to bidder

The following shall be made part of the detailed tender call notice.

Appendix-IX (A) of OPWD Code, Vol-II

Executive instructions reqgarding calling for and acceptance

of tenders in e-Procurement.

1. This office memorandum consists of the procedural requirement of e-procurement and shall be made part of the

Detailed Tender Call Notice or Instruction to Bidder for all works” tenders hoisted in the portal.

CONTRACTOR

SUPERINTENDING ENGINEER



2. The e-procurement portal of Government of Odisha is "https:// tendersodisha.gov.in”.

3. Use of valid Digital Signature Certificate of appropriate class (Class Il or class lll) issued from registered
certifying authorities (CA) as stipulated by Controller of certifying Authorities (CCA), Government of India such as n-
Code, Sify, TCS, MTNL, e-Mudhra is mandatory for all users.

4. The DSC issued to the Department users is valid for the period of two years only All the Department users are
responsible to revalidate their DSC prior to expiry.

5. For all purpose, the server time displayed in the e-Procurement portal shall be the time to be followed by all the
users.

6. Government after careful consideration have decided to hoist all tenders costing 10 lakhs or above in the e-
procurement portal. This will be applicable across all Engineering Departments such as Works Department,
Department of Water Resources, Rural Development and Housing & Urban Development Department. Government
of Odisha also welcomes hoisting of tenders by any other departments, authority, corporations, and local bodies
etc. of the State with prior approval from Works Department. Works Department is t he Nodal Department for the
implementation of e-Procurement in the State.

7. The e-procurement shall be operated compliant to relevant provisions of OGFR/ OPWD code / Accounts codal
Government statues including any amendments brought from time to time to suit to the requirement of the best
national practice.

8. Registration in the e-Procurement portal is without levy of any charges but Government reserves the right to levy
any charges for such value added services in future.

9. Contractor not registered with Government of Odisha, can participate in the e-Procurernent after necessary
enrolment in the portal but have to subsequently register themselves with the appropriate registering authority of
the State Government before award of the work as per prevalent registration norms of the State.

10. For the role management “Department” is the Administrative Department, Organization or wing is the Chief
Engineer or highest tender accepting authority or equivalent officer, Division is the Executive Engineer or equivalent
Officer and Subdivision is the Assistant Engineer or equivalent officer.

11. The e-Procurement software assigns roles for operation of the module for specific function. The terminologies
used in the portal and their respective functions in the software are as follows.

11 .1 Application Administrator (NIC & State Procurement Cell)

I. Master Management

ii. Nodal Officer Creation

iii.. Report Generation

iv. Transfer of Officer’s login ID.

v. Blocking & unblocking of officer’s and bidder’s login ID.

11.2 Nodal Officer (At organization level not below the Superintending Engineer or

equivalent rank)

I. Creation of Users

ii. Role Assignment

iii. Report Generation

iv. Transfer of Officer’s login ID.

v. Blocking & unblocking of officer’s Login ID.

11.3 Procurement Officer-Publisher (Officer having tender inviting power at any level)

i Publishing of Tender

ii. Publishing of Corrigendum / addendum / cancellation of Tender

CONTRACTOR SUPERINTENDING ENGINEER



iii. Bid Clarification

iv. Uploading of Pre-Bid minutes.

V. Report generation.

11.4 Procurement Officer-Administrator (Generally sub-ordinate officer to Officer inviting Tender)
i.  Creation of Tender
ii.  Creation of Corrigendum / addendum [/ cancellation of Tender
iii. Report generation.

11.5 Procurement Officer Opener (Generally sub-ordinate officer to Officer Inviting Tender)
i. Opening of Bid

11.6 Procurement Officer Evaluator (Generally Sub-ordinate Officer to Officer Inviting Tender)
i. Evaluating Bid

11.7 Procurement Officer-Auditor (Procurement Officer Publisher and/or Accounts Officer / Finance Officer)
i. To take up auditing

12. NOTICE INVI-TING BID (NIB) or INVITATION FOR BID (IFB):

12.1 The Notice Inviting Bids (NIB) and Bid documents etc., shall be in the Standard formats as applicable to
conventional Bids and will be finalized / approved by the officers competent as in the case of conventional Bids.
12.2 The officers competent to publish NIB in case of conventional Bids will host the NIB in portal. Simultaneously,

a notification should also be published in the newspapers, as per existing rules preferably, in the following format, to
effect economy:-

Government of Odisha “e” procurement Notice

Bid Identification No .

.Name of the WOrk: .........coooviimiiiieiiiiie e,

. Estimated cost: RS. ..o

. Period of completion ..o

. Date & Time of availability of bid document in the portal

. Last Date / Time for receipt of bids in the portal

. Name and address of the O.1.T.: ...

Further details can be seen from the e-procurement portal https://tendersodisha.gov.in

oo OO A W DN -

12.3 The tender documents published by the Tender Inviting Officer (Procurement Officer Publisher) in the website
https://tendersodisha.gov.in will appear in the “Latest Active Tender”. The Bidders/Guest Users can download the
Bid documents only after the due date & time of sale. The publication of the tender will be for specific period of time
till the last date of submission of bids as mentioned in the ‘Notice inviting Bid’ after which the same will be removed
from the list of “Latest Active tenders”.

13. ISSUE OF ADDENDA/ CORRIGENDA/ CANCELLATION NOTICE:

13.1 The Procurement Officer Publisher (Officer inviting Tender) shall publish any addendum/ corrigendum

/cancellation of tender in the website https:// tendersodisha.gov.in, notice board and through paper publication and
such notice shall form part of the bidding documents.

13.2 The system generates a mail to those bidders who have already uploaded their tenders and those bidders if
they wish can modify their tenders. The bidders are required to watch the website till last date and time of bid
submission for any addendum/ corrigendum / cancellation thereof. Tender inviting Authority is not responsible for
communication failure of system generated mail.

14. CREATION AND PUBLISHING OF BID:
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14.1 All the volumes/documents shall be uploaded in the portal by the tender creating officer (Procurement Officer
Administrator) and published by the Officer inviting Tender (Procurement Officer Publisher) using their DSCs in
appropriate format so that the document is not tampered with
14.2 The tender document comprise the notice inviting tender, bid document/SBD, drawings in .pdf format and the
schedule of quantities / BoQ in .xls format to be uploaded by the Officer inviting Tender.
14.3 Procurement Officer Administrator creates tender by filling up the following forms:

. BASIC DETAILS

II. COVER CONTENT: The Procurement officer Administrator should briefly describe the name and type of

documents to be uploaded by the bidder in the following format:

(a) For Single Cover/Packet:

SI.No. | Cover Type Document Description Type

1 Fee / Prequal / Technical / Finance | Tender Cost, EMD, GST Registration | .pdf
Certificate and GSTIN, PAN, Contractor RC

Affidavits, undertakings and any other | .Pdf
documents as per SBD/DTCN.

BOQ Xls
(b) For Two Cover/Packet:
SI.No. Cover Type Document Description Type
1 Fee/ Prequal/ Tender Cost, EMD, GST Registration | .pdf
Technical Certificate and GSTIN, PAN, Contractor RC

Affidavits, undertakings and any other | .pdf
document as per SBD/DTCN

2 Finance BOQ Xls

ii. TENDER DOCUMENT: - The Procurement Officer Administrator should upload the NIT in .pdf format.

iv. WORKITEM DETAILS

v. FEE DEATILS: The Procurement Officer Administrator should mention the cost of tender paper and EMD
amount as laid down in DTCN/SBD.

vi. CRITICAL DATES: The Procurement Officer Administrator should mention the critical dates of tender such as
publishing date, document download start date & end date, seek clarification start date & end date (optional), bid
submission start date & closing date, bid opening date as per DTCN/SBD.

vii. BID OPENER SELEC-TION: The Procurement Officer creator can select two Ahree / four bid openers for a
particular bid. If required the bid openers can also be selected within an organization from other procurement units
(Circles /Divisions).

viii. WORK ITEM DOCUMENTS: The Procurement Officer Administrator should upload the digitally signed tender
document (SBD/DTCN) or any other addition document/drawings in .pdf format and Bill of Quantities in .xIs format.
ix. PUBLISHING OF TENDER: The Procurement Officer Publisher shall publish the tender using his/her DSC after
detail scrutiny of the fields created and documents uploaded by the Procurement Officer Administrator.
Procurement Officer Publisher can publish tenders for multiple procurement units using multiple DSCs procured for
each post separately. After being relieved from the additional charges he has to surrender the additional DSCs to

the Nodal Officer of the concerned 11alvanized11o.
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15. PARTICIPATION IN BID:

15.1 PORTAL REGISTRATION: The Contractor/Bidder intending to participate in the bid is required to register in
the portal using his/her active personal/official e-mail ID as his/her Login ID and attach his/her valid Digital signature
certificate (DSC) to his/her unique Login ID. He/She has to submit the relevant information as asked for about the
firm/contractor. The portal registration of the bidder/firm is to be authenticated by the State Procurement Cell after
verification of original valid certificates/documents such as PAN and (ii) Registration Certificate (RC) / GST
Registration Crtificate (for procurement of goods) of the concerned bidder. The time period of validity in the portal is
at par with validity of RC. Any change of information by the bidder is to be re authenticated by the State
Procurement Cell. After successful authentication bidder can participate in the online bidding process.

15.1 .1 Bidders participating through Joint Venture shall declare the 12authorized signatory through Memorandum
of Understanding duly registered and authorized in the portal in the name and style of the Joint venture Company.
It is mandatory that the DSC issued in the name of the 12 authorized signatory is used in the portal.

15.1.2 Any third party/company/person under a service contract for operation of e-Procurement system in the State
or his/their subsidiaries or their parent companies shall be ineligible to participate in the procurement process that
are undertaken through the e-Procurement system irrespective of who operates the system.

15.2 LOGGING TO THE PORTAL: The Contractor/Bidder is required to type his/her Login ID and password. The
system will again ask to select the DSC and confirm it with the password of DSC as a second stage authentication.
For each login, a user’s DSC will be validated against its date of validity and also against the Certificate Revocation
List (CRL) of respective Cas stored in system database. The system checks the unique Login ID, password and
DSC combination and authenticates the login process for use of portal.

15.3 DOWNLOADING OF BID: The bidder can download the tender of his choice and save it in his system and
undertake the necessary preparatory work off-line and upload the completed tender at his convenience before the
closing date and time of submission.

15.4 CLARIFICATION ON BID: The bidder may ask question related to tender online in the e-procurement portal
using his/her DSC; provided the questions are raised within the period of seeking clarification as mentioned in
tender call notice/Bid. The Officer Inviting the Bid / Procurement Officer-Publisher will clarify queries related to the
tender.

15.5 PREPARATION OF BID

15.5.1 The bids may consist of general arrangements drawings or typical or any other drawings relevant to the work
for which bid has been invited. Bidder may download these drawings and takeout print for detail study and
preparation of his bid. Any other drawings and documents pertaining to the works available with the Officer inviting
the bid will be open for inspection by the bidders.

15.5.2 The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He
shall prepare all documents including cost of Bid Document, Bid Security, Declaration form, price bid etc. and store
in the system.

15.6 PAYMENT OF EMD /BID SECURITY AND COST OF BID DOCUMENTS:

( Amendment vide Works Department Office Memorandum -14468 dt. 20.09.2018 Govt. of Odisha.)

15.6.1 The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned under NIT/Contract
Data. The bidder shall scan all the written/printed pages of the bid security and up load the same in portable
document format (PDF) to the system in designated place of the technical BID. Furnishing scanned copy of such
documents is mandatory otherwise his/her bid shall be declared as non-responsive and liable for rejection.

15.6.2 The EMD or Bid Security i.e Bid Security Declaration form (Schedule-K) as per F.D O.M No0.8943 dtd.
18.03.2021 and as per clause No. 06 of DTCN.
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15.6.3 “Security for the due fulfillment of a contractor should invariably be taken . The security may be taken in
shape of N.S.C/Post Office Savings Bank Account/Post Office Time Deposit Account/Kissan Vikas Patra/Bank
Guarantee in favour of the Divisional Officer from any Nationalized/Scheduled Bank in India counter Guaranteed
by its local branch at Bhubaneswar towards E.M.D/Initial Security Deposit/any other security deposit from the
contractor or Supplier”.(For EMD Clause No 06 of DTCN should be referred.)

15.6.4 The Fixed Deposit / Bank Guarantee or any other form as mentioned in detailed tender call notice in respect
of Earnest Money Deposit / Bid Security and the Bank Draft in respect of cost of Bid are to be scanned and up
loaded in portable document format (PDF) along with the bid. (Not Required)

15.6.5 The tender accepting authority will verify the originals of all the scanned documents of the successful lowest
bidder only within 5 days of opening of the tender. In the eventuality of failure on the part of the lowest successful
bidder to produce the original documents, he will be debarred in future from participating in tender for 3 years and
will be black listed by the competent authority. In such a situation, successful L-2 bidder will be required to produce
his original documents for consideration of his tender at the negotiated rate equal to L1 bidder.

15.6.6 Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading
documentary evidences towards his eligibility for such exemption.

15.6.7 Government of Odisha has been actively considering integrating e-payment gateway in to the portal for
payment of Cost of Bid and Bid Security/ Earnest Money Deposit. The process of using e-payment gateway shall
be issued separately after it is established.

16. SUBMISSION OF BID:

16.1 The bidder shall carefully go through the tender and prepare the required documents. The bid shall have a
Technical Bid & a Financial Bid. The Technical bid generally consist of cost of Bid documents, EMD/Bid Security,
PAN Card, GST Registration Crtificate, Registration Certificate, Affidavits, Profit Loss statement, Joint venture
agreement, List of similar nature of works, work in hand, list of machineries, and any other information required by
OIT. The Financial Bid shall consist of the Bill of Quantities (BOQ) and any other price related
information/undertaking including rebates.

16.2 Bidders are to submit only the original BoQ (in .xlIs format) uploaded by Procurement Officer Publisher (Officer
Inviting Tender) after entering the relevant fields without any alteration/ deletion / modification. Multiple BoQ
submission by bidder shall lead to cancellation of bid. In case of item rate tender, bidders shall fill in their rates
other than zero value in the specified cells without keeping it blank. In the percentage rate tender the bidder quoting
zero percentage is valid and will be taken at par with the estimated rate of the work put to tender.

16.3 The bidder shall upload the scanned copy/copies of document in support of eligibility criteria and qualification
information in prescribed format in Portable Document Format (PDF) to the portal in the designated locations of
Technical Bid.

16.4 The bidder shall write his name in the space provided in the specified location in the Protected Bill of
Quantities (BOQ) published by the Officer Inviting Tender. The bidder shall type rates in figure only in the rate
column of respective item(s) without any blank cell in the rate column in case of item rate tender and type
percentage excess or less up to two decimal place only in case of percentage rate tender.

16.5 The bidder shall log on to the portal with his/her DSC and move to the desired tender for up loading the
documents in appropriate place one by one simultaneously checking the documents.

16.5.1 Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, retrieved or
corrected. The Bidder should ensure correctness of the bid prior to uploading and take print out of the system
generated summary of submission to confirm successful uploading of bid. The bids cannot be opened even by the

OIT or the Procurement Officer Publisher/ opener before the due date and time of opening.
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16.5.2 Each process in the e-procurement is time stamped and the system can detect the time of log in of each
user including the Bidder.

16.5.3 The Bidder should ensure clarity /legibility of the document uploaded by him to the portal.

16.5.4 The system shall require all the mandatory forms and fields filled up by the contractor during the process of
submission of the bid/tender.

16.5.5 The bidder should check the system generated confirmation statement on the status of the submission.
16.5.6 The Bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in the
network.

16.5.7 The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the electronic
system used during the e-procurement process.

16.5.8 The Bidder is required to upload documents related to his eligibility criteria and qualification information and
Bill of Quantity duly filled in. It is not necessary for the part of the Bidder to up-load the drawings and the other Bid
documents (after signing) while uploading his bid. It is assumed that the bidder has referred all the drawings and
documents uploaded by the Officer inviting the Bid.

16.5.9 The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid (server
time). The date and time of bid submission shall remain unaltered even if the specified date for the submission bids
declared as a holiday for the Officer Inviting the Bid.

16.6 SIGNING OF BID:

The ‘online bidder shall digitally sign on all statements, documents, certificates uploaded by him, owning
responsibility for their correctness/authenticity as per IT ACT 2000. If any of the information furnished by the bidder
is found to be false / fabricated / bogus, his EMD/Bid Security shall stand forfeited & his registration in the portal
shall be blocked and the bidder is liable to be blacklisted.

17. SECURITY OF BID SUBMISSION:

17.1 All bid uploaded by the Bidder to the portal will be encrypted

17.2 The encrypted Bid can only be decrypted /opened by the authorized openers on or after the due date and
time.

18. RESUBMISSION AND WITHDRAWAL OF BIDS:

18.1 Resubmission of bid by the bidders for any number of times before the final date and time of submission is
allowed.

18.2 Resubmission of bid shall require uploading of all documents including price bid afresh.

18.3 If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall consider
only the last bid submitted.

18.4 The bidder should avoid submission of bid at the last moment to avoid system failure or malfunction of internet
or traffic jam or power failure etc.

18.5 The Bidder can withdraw his bid before the closure date and time of receipt of the bid by uploading scanned
copy of a letter addressing to the Procurement Officer Publisher (Officer Inviting Tender) citing reasons for
withdrawal. The system shall not allow any withdrawal after expiry of the closure time of the bid.

19. OPENING OF THE BID:

19.1 Bid opening date and time is specified during tender creation or can be extended through corrigendum. Bids
cannot be opened before the specified date & time.

19.2 All bid openers have to log-on to the portal to decrypt the bid submitted by the bidders.

19.3 The bidders & guest users can view the summary of opening of bids from any system. Contractors are not

required to be present during the bid opening at the opening location if they so desire.

CONTRACTOR SUPERINTENDING ENGINEER
14



19.4 In the event of the specified date of bid opening being declared a holiday for the Officer inviting the Bid, the
bids will be opened at the appointed time on the next working day.

19.5 Combined bid security for more than one work is not acceptable.

19.6 The electronically submitted bids may be permitted to be opened by the predefined Bid opening officer from
their new location if they are transferred after the issue of Notice inviting Bid and before bid opening. Further, action
on bid documents shall be taken by the new incumbent of the post.

19.7 In case of non-responsive tender the officer inviting tender should complete the e-Procurement process by
uploading the official letter for cancelled / re-tender.

19.8 In case of any complain regarding the bid of any Bidder, should be lodged within 03(Three) days from the date
of opening of the Bid, otherwise it will not be entertained.

20. EVALUATION OF BIDS

20.1 All the opened bids shall be downloaded and printed for taking up evaluation. The officer authorized to open
the tender shall sign and number on each page of the documents downloaded and furnish a certificate that “the
documents as available in the portal containing--- - nos of pages”.

20.2 The bidder may be asked in writing / online (in their registered e-mail ids) to clarify on the uploaded documents
provided in the Technical Bid, if necessary, with respect to any doubts or illegible documents. The Officer Inviting
Tender may ask for any other document of historical nature during Technical Evaluation of the tender. Provided in
all such cases, furnishing of any document in no way alters the Bidder’s price bid. Non submission of legible
documents may render the bid non-responsive. The authority inviting bid may reserve the right to accept any
additional document.

20.3 The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid of the
bidder will be evaluated on its own merit.

20.4 The Technical evaluation of all the bids shall be carried out as per information furnished by Bidders.

20.5 The Procurement Officer-Evaluators; will evaluate bid and finalize list of responsive bidders.

20.6 The financial bids of the technically responsive bidders shall be opened on the due date of opening. The
Procurement Officer-Openers shall log on to the system in sequence and open the financial bids.

20.6.1 The Financial Bid will be opened on the notified date & time in the presence of bidders or their 15authorized
representative who wish to be present.

20.6.2 At the time of opening of “Financial Bid”, bidders whose technical bids were found responsive will be
opened.

20.6.3The responsive bidders’ name, bid prices, item wise rates, total amount of each item in case of item rate
tender and percentage above or less in case of percentage rate tenders will be announced.

20.6.4 Procurement Officer-Openers shall sign on each page of the downloaded BoQ and the Comparative
Statement and furnish a certificate to that respect.

20.6.5 Bidder can witness the principal activities and view the documents/summary reports for that particular work
by logging on to the portal with his DSC from anywhere.

20.6.6 System provides an option to Procurement Officer Publisher for reconsidering the rejected bid with the
approval of concern Chief Engineer /Head of Department.

21. NEGOTIATION OF BIDS:

21.1 For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, ask the
lowest bidder for clarification of his rates including reduction of rate on negotiation and breakdown of unit rates

22. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:
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22.1 The Employer/Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity period by
cable, telex or facsimile or e-mail confirmed by registered letter. This Letter of Acceptance will state the sum that
the Engineer-in-Charge will pay the contractor in consideration of execution & completion of the Works by the
contractor as prescribed by the contract & the amount of Performance Security and Additional Performance
Security required to be furnished. The issue of the letter of Acceptance shall be treated as closure of the Bid
process and commencement of the contract.

22.2 The Contractor after furnishing the required acceptable Performance Security & Additional Performance
Security, “Letter to Proceed” or “Work Order” shall be issued by the Engineer-in-Charge with copy thereof to the
procurement Officer —Publisher. The Procurement Officer-Publisher shall up load the summary and declare the
process as complete.

223 If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred from
participation in bidding for three years and action will be taken to blacklist the contractor. Besides the consortium /
JV / firm where such an agency / firm already happens to be or is going to be a partner/member/proprietor, he/they
shall neither be allowed for participation in bidding for three years nor his/their application will be considered for
registration and action will be initiated to blacklist him/them. In that case, the L-2 bidder, if fulfils other required
criteria, would be called for drawing agreement for execution of work subject to condition that the L-2 bidder
negotiates at par with the rate quoted by the L-1 bidder, otherwise the tender will be cancelled.

23. BLOCKING OF PORTAL REGISTRATION:

23.1 If the Registration Certificate of the Contractor is cancelled /suspended by the registering authority/ blacklisted
by the competent authority his portal registration shall be blocked automatically on receipt of information to that
effect.

23.2 The portal registration blocked in the ground mentioned in the above Para-23.1 shall be unblocked
automatically in receipt of revocation order of cancellation/suspension/ blacklisting from the concerned authority.
23.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned contractor
who in turn shall furnish his reply, if any, within a fortnight from the date of issue of show cause notice. Thereafter
the Officer inviting Tender is required to issue an intimation to the defaulting bidder about his unsatisfactory reply
and recommend to the Chief Manager (Tech.) for blocking of portal registration within 10 days of intimation to the
defaulting bidder regarding his unsatisfactory reply with intimation to the Registering Authority and concerned Chief
Engineer/ Heads of Office if any of the following provisions are violated.

23.3.1 Fails to furnish original Technical / Financial (Tender Paper Cost, EMD/Bid Security) instruments before the
designated officer within the stipulated date and time.

23.3.2 Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity period.
23.3.3 Fails to execute the agreement within the stipulated date.

23 3.4 If any of the information furnished by the bidder is found to be false / fabricated /bogus.

Accordingly the Officer Inviting Tender shall recommend to the Chief Manager (Tech.) ,State Procurement Cell,
Odisha for blocking of portal registration of bidder and simultaneously action shall also be initiated by OFFICER
INVITING TENDER for blacklisting as per Appendix- XXXIV of OPWD Code, Volume-Il.

24. GUIDELINES FOR UNBLOCKING OF PORTAL REGISTRATION:

24.1 UNBLOCKING OF PORTAL REGISTRATION:

Unblocking of portal registration of a contractor shall be done by a Committee consisting of the following members.
EIC (Civil)-cum-CPO, - Chairman

Engineer-in-Chief (WR) — Member

Concerned Chief Engineer — Member

Sr. Manager (Finance), SPC — Member
Officer Inviting Tender — Member
Chief Manager (Technical), SPC- Convener

24.2 The Chief Manager (Tech), State Procurement Cell will be the convener and he will maintain all records for
this purpose. The Committee shall meet not less than once in a month if required & shall consider the
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recommendation of the officer inviting tender for unblocking of portal registration. The quorum of the meeting will be
four.

24.3 The minimum period of blocking of Portal Registration shall in no case be less than 180 days. After blocking of
Portal Registration, the Contractor whose Portal Registration has been blocked may file application to the
concerned officer inviting tender showing sufficient ground for unblocking of his portal registration along with a
Treasury Challan showing deposit of Rs. 10,000/- (Rupees ten thousand) only (non-refundable) under the head of
accounts ‘0059 — Public Works’ as processing fees. The officer inviting tender shall forward the application filed by
the contractor to the Chief Manager (Tech), State Procurement Cell.

24.4 On receipt of recommendation from the concerned Chief Engineer along with the copy of challan as mentioned

above, the Chief Manager (Tech) being the member Convener of the Committee shall place the case before the
Committee for examination and taking a decision in this regard. After examination the Committee may recommend
for unblocking of the portal registration of said contractor if the Committee is satisfied that the fault committed by the
contractor is either unintentional or done for the first time.

24.5 After scrutiny by the State Procurement Cell if it is found that the portal registration of a contractor has been
blocked for the 2" time the Chief Manager (Tech), SPC may not consider his case to be placed before the
Committee and may advice the concerned officer inviting tender to issue show cause notice to the contractor asking
him to explain as to why his portal registration shall not remain blocked. On receipt of show cause reply from the
contractor the officer inviting tender shall examine the same & if considered proper he may report to the Chief
Manager (Tech), SPC along with his views furnishing the copy of the show cause reply for placement of the same
before the committee for taking a decision in respect of blocking/ unblocking. If the Committee found that the
contractor is in habit of committing such fault again and again intentionally the committee may advice the
concerned officer inviting tender to initiate proceeding for blacklisting as per the existing rule.

Accordingly Office Memorandum No 1027 Dt.24.01.2009 stands modified.

Procedure for Electronic receipt, accounting and reporting of Cost of Tender Paper
and Earnest

Money Deposit on submission of bids
1. The State Government have formulated rules and procedures for Electronic receipt, accounting and reporting of

the receipt- of Cost of Tender Paper and Earnest Money Deposit on submission of bids through the e-

procurement portal of Government of Odisha i.e. https://tendersodisha.gov.in for some time past.

2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment gateway. Now it has
been decided to introduce electronic receipt of Cost of Tender Paper and Earnest Money Deposit on
submission of bids through payment gateway of designated banks such as SBI/ICICI Bank/HDFC Bank for all
Government Departments, State PSUs. Statutory Corporations, Autonomous Bodies and Local Bodies etc. in
phases (ANNEXURE-I). The process outline as well as accounting and reporting structure are indicated below :
a. It will be carried out through a single banking transaction by the bidder for multiple payments like Cost of
Tender Paper and Earnest Money Deposit on submission of bids.

b. Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their Aggregator
Banks as well can be accessed by the intending bidders.
Reporting and accounting of the e-receipts will be made from a single source.

d. Credit of receipts into the Government accounts and to the designated Bank account of the participating
entities indicated in Para 2 above would be faster.

3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money Deposit on

submission of bids would be eligible to participate in the tender/bid process. The bidders with pending or
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failure payment status shall not be able to submit their bid. Tender inviting authority, State Procurement Cell,
NIC, the designated Banks shall not be held responsible for such pendency or failure.

4. Banking arrangement:
a. Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with e-Procurement

portal of Government of Odisha (https://tendersodisha.gov.in)

b. The Designated Banks participating in Electronic receipt, accounting and reporting of Cost of Tender
Paper and Earnest Money Deposit on submission of bids will nominate a Focal Point Branch called e-
FPB, who is authorized to collect and collate all e-Receipts. Each such branch will act as the Receiving
branch and Focal Point Branch notwithstanding the fact that the bidder might have debited his account in
any of the bank’s branches while making payment.

5. Procedures of bid submission using electronic payment of tender paper cost

and EMD by bidder:

a. The bidders have to log onto the Odisha e-Procurement portal (https://tendersodisha.gov.in) using his/her
digital signature certificate and then search and then select the required active tender from the “Search
Active Tender” option. Now. Submit button can be clicked against the selected tender so that it comes to the
“My Tenders” section.

b. Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required
Prequalification /Technical/Financial bid, as mentioned in the bidding document and in line with Works
Department office memorandum no.7885, dt.23.07.2013.

c. Electronic payment of tender paper cost and EMD: Then the bidders have to select and submit the bank
name as available in the payment options
i. A bidder shall make electronic payment using his/her internet banking enabled account with designated

Banks or their aggregator banks.
ii. A bidder having account in other Banks can make payment using NEFT/RTGS facility of designated
Banks.
Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his

account, by adding the account number as mentioned in the challan as an interbank

beneficiary.

d. Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful
transaction by bidder the system will activate the ‘Freeze Bid Submission’ button to conclude the bid
submission process.

e. System generated acknowledgement receipt for successful bid submission: System will generate an
acknowledgement receipt for successful bid submission. The bidder should make a note of ‘Bid ID’
generated in the acknowledgement receipt for tracking their bid status

6. Settlement of Cost of Tender Paper;

a. Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper, the e-
Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will contain an
abstract of the cost of tender paper collected with reference to Bid Identification Number. The State
Procurement Cell shall generate Bank-wise-head-wise challans separately for Cost of Tender Paper and
instruct the designated Banks to remit the money to the State Government account under different heads. In
respect of the cost of tender paper received through the e-procurement portal, the remittance to the Cyber
Treasury account will be made to the Head of Account 0075-Misc, General Services-800-Other
Receipts -0097-Misc. Receipts-02237-Cost of Tender Paper.

b. For the time being, the State Procurement Cell (SPC) will use over the counter payment facility of the
Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will befacilitated through the Odisha
Treasury portal.
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c. Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc., Cost of
Tender Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC).The
MIS will contain an abstract of the cost of tender paper collected with reference to Bid Identification
Number. The State Procurement Cell shall generate Bank-wise list of challans and instruct the designated
Banks to remit the money through the Odisha Treasury portal. The cost of tender papers will be credited to
the registered Bank account of the concerned State PSUs, Statutory Corporations, Autonomous Bodies and
Local Bodies etc.

d. Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender fee, EMD to
the bidder, in case the tender is cancelled before opening of Bid as per direction received from TIA through
e-procurement system.

e. Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Money Deposit on
submission of bids is enclosed in the Annexure-I.

7. Settlement of Earnest Money Deposit on submission of bids:

a. The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to respective

biddersaccounts as per direction received from TIA through e-procurement system.
8. Forfeiture of EMD :

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for various

reasons.

a. In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal will direct
the Bank to transfer the EMD value from the Pooling Account of SPC to the registered account of the tender
inviting authority.

b. The Tender inviting authorities of the Government Departments will deposit the forfeited Earnest Money
Deposit on submission of bid, in the State Government Treasury under the appropriate head (8782-Cash
Remittances and Adjustments between the officers rendering accounts to the same Accounts Officer-102-
P.W.Remittances-1683-Remittances-91028-Remittances into Treasury) after taking the amount as a
revenue receipt in their Cash Book under the head 0075-Misc. General Services-00-101 —Unclaimed
Deposits-0097-Misc, Receipts-02080-Misc. Deposits and submit the detail account to DAG (Puri) as a
deposit of the Division.

c. By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the evaluator to edit
the initiation after clicking the submit button. Forfeiture option can be carried out in phased manner like one
bidder at a time.

9. Role of the Banks:

a. Make necessary provision / customizations at their end to enable the provision for online payments / refunds
as per this document.

b. Provide necessary real-time message to bidders regarding successful or unsuccessful transactions during
online payment processes and redirect them to e-Procurement website with necessary transaction reference
details enabling them to submit their bids.

c. The bank shall ensure transfer of funds from the pooling account to the Government Head/current account
of PSUs/ULBs within the next bank working day as per the directions generated from e-Procurement portal.

d. Bank should provide timely reports and reference details to NIC enabling them to carry out their role as
stated below.

e. Refund of amount to bidders as per the XML file provided by e-Procurement system on the next bank
working day from the date of generation of the XML file and also provide a confirmation to NIC on the same.

10. Role of State Procurement Cell:
a. Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs online

payment requirements to National Informatics Centre / the authorised Banks for mapping/ customization.
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b. In every working day, the State Procurement Cell shall generate MIS from the e-Procurement portal to
ascertain the tender paper cost received in the e-Tendering process separately bank-wise for the
Government Department and the PSUs/ULBs. The SPC shall generate bank-wise separate online challans
from the Odisha Treasury portal and make the remittance through over the counter facility or NEFT/RTGS
(as and when this functionality is available in Treasury portal) and issue instruction to the bank for
remittance of the receipt to the State Government account.

c. The State Procurement Cell shall be responsible for providing challan details and MIS in respect of the
remittance towards tender paper cost to the Tender inviting authorities for their record.

d. State Procurement Cell shall monitor the progress of e-Tendering by different Government departments /
State PSUs/ Autonomous Bodies / ULBs through an MIS. State Procurement Cell shall monitor and send
monthly progress reports to the Government.

e. The e-Procurement system will generate a consolidated refund & settlement XML file as an end of the day
activity.

f.  e-procurement system will provide a web service for payment gateway (PG) provider to pull the encrypted
refund and settlement details in XML file against a day.

g. Similarly, payment gateway (PG) provider will provide a web service to pull the refund and settlement status
against a day.

h. e-procurement system will update the status accordingly for reconciliation report.

11. Role of National Informatics Centre :

a. Customize e-Procurement software and web-pages of Government of Odisha (https://tendersodisha.qov.in)
to enable the provision for electronic payment.

b. The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account.

NIC will provide an interface to organisations to download the electronic receipt data.
Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of the same
to the authorised Banks for enabling automatic refund/settlement of funds.

e. NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement Cell in
order to make remittance of the tender paper cost to the State Government account using the Odisha
Treasury portal.

12. Role of Cyber Treasury :
a. The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be accounted for
by the Cyber Treasury and it shall submit the accounts to A.G (O) as per the established process.
b. The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and reconciliation of
the electronic remittances made to the State Government account.
13. Redressal of Public grievances :

a. The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an effective
procedure for dealing with, public complaint for e-Receipt related matters. In case, any mistake is detected by
any of the stakeholders in reporting of receipt of tender paper cost and EMD, either suomoto or on being
brought to its notice, the State Procurement Cell, Odisha, National Informatics Centre, Odisha unit, Cyber
Treasury and the bank will promptly take steps for rectification. The e-Focal Point Branch of the participating
Banks, National Informatics Centre, Odisha and the State Procurement Cell, Odisha will notify the contact
number and address of the Help Desk for resolution of any dispute regarding e-Receipt.

14. Applicability and modification of existing rules / orders:

The modalities prescribed in this Office Memorandum for downloading of tender paper, submission and rejection

of bid, acceptance of Bids as well as refund and forfeiture of earnest deposit will be applicable for electronic

submission of bids through e-procurement portal. Existing provisions regulating cost of tender paper, earnest

money deposit in OPWD Code and OGFR would stand modified to the extent prescribed in this Memorandum.
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15. These arrangements would be made effective after signing of MOU between the designated Banks and the State

Procurement Cell, firming up of Banking arrangements and technical integration between designated Bank and

e-Procurement Porta

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender

ANNXURE-1

Paper and Earnest Money Deposit on submission of bids.

Cost of Tender
submission of bids

Paper on

Earnest Money Deposit on
submission of bids

Government
Departments

i. The payment towards the cost of Tender
Paper, in case Government Departments,
shall be collected in separate Pooling
accounts opened in Focal Point Branch
called e-FPB of respective designated banks
[as stated in Para-2] at Bhubaneswar on T+1
day.

i. With reference to the Notice Inviting Tender/
Bid ldentification Number, the amount so
realized is to be remitted to Government
Account under the Head Of Account 0075-
Misc. General Services-800-Other Receipts-
0097-Misc. Receipts-02237-Cost of Tender
Paper through Odisha Treasury Portal after
opening of the bid.

i.In case of tenders of Government
Departments, amount towards Earnest
Money Deposit on submission of bids shall be
collected in a pooling account opened for this
purpose at Focal Point Branch called e-FPB
of respective designated banks at
Bhubaneswar and the banks will remit the
amount to respective bidder's account within
two working days on receipt of instruction
from TIA through refund and settlement of e-
procurement system.

i. In case of forfeiture of Earnest Money Deposit
on submission of bids, the e- Procurement
portal will direct the Bank to transfer the EMD
value from the PoolingAccount of SPC to the
registered account of the tender inviting
authority within two working days of receipt of
instruction from TIA

State PSUs
Statutory
Corporations,
Autonomous
Bodies and
Local Bodies.

.In case of State PSUs, Statutory
corporations, Autonomous Bodies and Local
Bodies etc. the amount towards Cost of
Tender Paper, on submission of bids shall
be collected in separated pooling accounts
opened in Focal Point Branch called e-FPB
of respective designated Banks at
Bhubaneswar on T+1 days.

i. The Paper cost will be transferred to the
respective current accounts of concerned
State PSUs, Statutory Corporation,
Autonomous Bodies and Local Bodies etc.
after opening of bid.

. Amount towards EMD on submission of bids

shall be collected in a separate pooling
account of Focal Point Branch called e-FPB of
respective designated banks at Bhubaneswar
and the banks will remit the amount to
respective bidder's account on receipt of
instruction from TIA through refund and
settlement of e-procurement system within
two working days from receipt of such
instruction.

ii. In case of forfeiture of Earnest Money deposit

on submission of bids, the e-Procurement
portal will direct the Bank to transfer the EMD
value from the Pooling Account of SPC to the
registered account of the tender inviting
authority within two working days of receipt of
instruction from TIA
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(ii)

DETAILED TENDER CALL NOTICE
FOR BUILDING WORKS.

Sealed percentage rate bids are invited ONLINE in double cover system from the Class of eligible

contractors registered with the State Government and contractors of equivalent Grade / class registered
with Central Government / MES / Railways having registration for execution of Civil works on production of
definite proof from the appropriate authority in prescribed form to be eventually drawn in P.W.D. FORM P-1
for the work “DEVELOPMENT OF TOURISM INFRASTRUCTURE AT MALIKESWAR TEMPLE AT
MALKANGIRI” at an approximate estimated cost of Rs. 6,70,21,477/- (Rupees Six Crore Seventy
Lakhs Twenty-One Thousand Four Hundred and Seventy-Seven) only. (EXCLUDING GST)

a) This tender is consisting of Civil, El & GPH Works.

b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the
contract and agreement.

The Bid documents are available in the official website of Government: http://www.tendersodisha.gov.in
from 12.00 Noon of 11.05.2026 to 05.00 P.M. of 25.05.2026. (As per corrigendum)

The Technical Bid documents (Cover—l) will be opened by the assigned officer in the office of the Chief
Construction Engineer, Jeypore (R&B) Circle, Jeypore, Odisha at 10.00 A.M. of 26.05.2026 in the
presence of the bidders or their authorized representatives who wish to attend. (As per corrigendum)

The cost of bid documents is to be remitted online for Rs.10,000.00 towards cost of each bid respectively.

The bid is to be submitted in two covers.

(i) Cover-l is to contain scanned EMD, Cost of bid document, scanned copy of registration certificate, PAN
card, GST Registration Number, certificates duly filled-in and documents required as per the relevant
clauses of this DTCN.

Cover-ll is to contain the price bid duly filled in and signed by the bidder.

The bidder shall remit the EMD/ bid security online as part of bid of the amount as specified in the Contract
Data. Bidders desirous to hire machineries or equipment’s from outside the State or owned but deployed
outside the State are required to furnish the EMD/bid security online as specified in the Contract Data and

as per the above terms and conditions.

(i) The lowest eligible bidder is required to produce documents viz original Registration, GST Registration
Certificate, GSTIN, PAN card after opening of Technical Bid for verification purpose in the latter stage
along with the original documents relating to ownership and hiring of plants and machineries mentioned at
Annexure-| of Schedule-C, within five days from the date of opening of the tender (price bid). Furnishing
scanned copy of such documents along with the Technical Bid is mandatory otherwise his/ her bid shall be
declared as non responsive and thus liable for rejection.

(i))* AMMENDEMENT AS PER LR NO. 9100 DT 17.07.2020 OF Works Department, Govt of Odisha.
Registration of contractors in CDMS:-
As per Ir no. 9100 dt 17.07.2020 of Works Department Govt. Of Odisha, it is instructed to all Categories of

contractors in CDMS portal within Dt. 31.12.2020 as per the codal provisions vide clause no. 12.4 of Appendix IX
(A) of O.P.W.D code , Vol(II) . Hence all class of contractors are requested to register themselves in CDMS portal
positively by Dt. 31.12.2020 falling which , the contractors shall not be able to participate in the tender process.
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“No reference to any documents of ownership and hiring of plants and machineries submitted in any

10.(i)

previous tender case will be entertained”

The work is to be completed in all respects within 11 (Eleven) calendar months from the date of issue of
work order. Bidders whose bid is accepted must submit a work programme at the time of execution of
Agreement.

All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of
tenders and validity of tenders can also be extended if agreed by the tenderers and the Department.

The Contractors are required to furnish evidence of ownership of principal machineries/equipments as per
Annexure-l of Schedule-C for which contractor shall have to secure minimum 80% of marks failing

which the tender shall be liable for rejection.

(ii) In case the contractor executing several works he is required to furnish a time schedule for movement of

equipment/machinery from one site to work site of the tendered work in Annexure-IV of Schedule-C.

(iii) Incase the contractor proposes to engage machineries and equipments as asked for in the tender

document, owned or hired but deployed out side the State, he/she is also required to furnish 1% EMD /Bid
Security. (As per office memorandum of Govt of Odisha, Works Department Letter no-18138, Dated-
05.12.2018.)

(iv) The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership

11.

12.

13.

14.

from the company/person providing equipments/machineries on hire/lease along with contracts/
agreements/lease deed and duration of such contract. The contracts/agreements/lease deed should be on

long term basis for a minimum period of 14 (Fourteen) months from the last date receipt of bid documents.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or who
has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from
qualification. The bidder is to furnish an affidavit at the time of submission of bid about the authentication
of bid documents. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the
scanned copy of information in Schedule — E and required affidavit in Schedule — F, the bid

document will be summararily rejected.

No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any
officer in the rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary &
above in the Works Department. If the fact subsequently proved to be false, the contract is liable to be
rescinded. The earnest money & the total security will be forfeited & he shall be liable to make good the
loss or damages resulting for such cancellations. The proforma for no relationship certificate is contained in
a separate sheet vide Schedule-A.

The prospective applicant in its name should furnish list of work satisfactorily completed and list of works
in progress in Schedule-B & Schedule- D. Non furnishing of the scanned copy of information in

Schedule — B & Schedule-D the bid document will be summararily rejected.

If an individual’'s makes the application, the individual should sign above his full type written name and

current address.
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15.

16.

17.

18.

19.

20.

If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written

name and the full name of his firm with its current address.

If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above

their full type written names and current address, or alternatively by a partner holding power of attorney for

the firm in which case a certified copy of the power of attorney shall accompany the application. A certified
copy of the partnership deed and current address of all partners of the firm shall also accompany the
application.

If the application is made by a limited company or a corporation, it shall be signed by duly authorized

person holding power of attorney for signing the application in which case a certified copy of the power of

attorney shall accompany the application. Such limited company or corporation will be required to furnish
satisfactory evidence of its existence along with the technical bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any

change in the wordings will not be accepted.

No bidder will be permitted to furnish their bid in their own manuscript papers. All information should be

submitted in English. The applicants name should appear on each page of the application along with his

signature or the signature of his authorized representative at the bottom of each page.

Submission of more than one tender by a bidder for a particular work will liable for rejection of all such

tender papers.

Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of

Percentage Rate tender: -

(i) The contractor has to quote percentage excess or less over the estimated cost in the prescribed
format appended to the tender document. The estimated cost is excluding GST. The rates of item
basing on which estimated cost has been derived are excluding GST on different components to
arrive at such rates.

In the Percentage Rate Tender the Bidder quoting Zero value is valid and will be taken as
Schedule of Rates.

(i) The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in a separate letter duly scanned shall be opened, declared and recorded first. The
rebate so offer shall be considered after opening of all packages called in the same Tender Notice.
The Contractors who wish to tender for two or more works shall submit separate tender for each. Each
tender shall have the Bid Identification No, Name & S| No. of the work (as per |.F.B) to which they
refer.

(iii) The Contractor will quote percentage excess/less up to Two decimal point only. If he writes the
percentage excess/less up to three or more decimal points, the second decimal point shall only be
considered without rounding off (vide Works Department O.M No- 7885 dtd. 23.07.2013.)

(iv) In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of
progress specified in the contract.

(v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject
to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of

competent authority is mandatory before making any payment.
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(vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances
with due approval of next higher authority.
(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and

the percentage excess or less shall be added or subtracted from the gross amount of the bill

B. GST as applicable on works contract shall be paid over the bill amount at the time of payment of bill.

22. (i)

22(ii)

22(iii)

23.

24.

25.

26.

The bidder shall carefully study the tentative drawings and specifications applicable to the contract and all
the documents which will form a part of the agreement to be entered in to by the accepted bidder and
detailed specifications for Odisha and other relevant specifications and drawings which are for sale.
Complaint at a future date that plans and specifications have not been seen by the bidders can not be
entertained.

Every bidder is expected before quoting his rate to inspect the site of the proposed work. The bidder
should also inspect the quarries and approach roads to quarries and satisfy himself/themselves about the
quality and availability of materials. In every case the materials must comply with the relevant
specifications. Complaints at future date that the availability of materials at quarries has been misjudged

can not be entertained.

Amendment to pare-3.4.16 (a) (vii) of OPWD Code, Vol-l by Substitution

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge
would be responsible for ensuring the quality of the materials supplied. The contractors would, however be
responsible for procurement for materials from authorized sources and voluntarily disclose the source of
procurement for the purpose of billing Besides, the bidder would be required to submit the details of quarry
for procurement while submitting the bids.

The drawings if any furnished with the bid are tentative and subject to revision or modification as tendered
during the execution as per actual necessity and detail test conducted. But the tendered rate quoted by the
bidder will hold good in case of such modification of drawings during the time of execution and shall in no
way invalidate the contract and no extra monetary compensation will be entertained. The work shall
however be executed as per final approved drawing to be issued by the Engineer-in-Charge as and when
required.

If any advance / Secured advance is granted by the Department the same will bear interest at the rate of
18% P.A.
The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and take care of

the safety of workers.
It must be definitely understood that the Government does not accept any responsibility for the correctness

and completeness of the trial borings.

27. Additional performance Security:

27(i) Amendment to Appendix —IX, Clause -36 of OPWD Code, Vol-II by Inclusion
If the rate quoted by the bidder is less than 15% of the tendered amount then such a bid shall be rejected

and the tendered shall be finalized basing on merits of rest bids. But if more than one bids is quoted at
14.99% (Decimals up to two numbers will be taken for all practical purpose) less than estimated cost, the
tender accepting authority will finalize the tender through a transparent lottery system where all
bidders/their authorized representatives the concerned Executive Engineer and DAO will remain present.
(Revised Order Attached Office Memorandum of Works Department vide letter no- 632 dtd
09.01.2026) (Sub: Clarification on Works Department Office Memorandum No. 173 Dt. 03.01.2026

regarding amendment of Codal and Contractual provisions)
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27(ii) Amendment to Appendix —IX, Clause -36 of OPWD Code, Vol-II by Inclusion

If the rate quoted by the SC and ST Category contractor comes to 14.99%(decimals up to two numbers will
be taken for all practical purposes) less than the estimated cost after availing 10% price preference as per
para -2of Works Department Resolution No 16262 dtd 30.10.2018, then the tender shall be finalized by the
tender accepting authority through a transparent lottery system along with other category contractors
whose rates are 14.99% less than the estimated cost as per Works Department Memorandum No 10224
dtd 01.09.2015. (Revised Order Attached Office Memorandum of Works Department vide letter no-
632 dtd 09.01.2026) (Sub: Clarification on Works Department Office Memorandum No. 173 Dt.
03.01.2026 regarding amendment of Codal and Contractual provisions)

27(iii) Amendment to para-3.5.5 (v) of OPWD Code. Vol-1.
Additional Performance Security shall be obtained from the bidder when the bid amount is less than

estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid
price/rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost
i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security (APS) in
shape Term Deposit Receipt pledged in favour of the Divisional Officer/Bank guarantee in favour of the
Divisional officer from any Nationalizes/Scheduled Bank in India counter guaranteed by its local branch at
Bhubaneswar within seven days of issue of letter of Acceptance(LOA) by the Divisional Officer (by e-mail)
to the successful bidder , otherwise the bid of the successful bidder shall be cancelled and the Earnest
Money Deposit/Bid security shall be forfeited. Further, proceeding for blacklisting shall be initiated against
bidder” (Vide Office Memorandum Letter no.14459, dt 20.09.2018 of Works Department, Govt

of Odisha.) (Revised Order Attached Office Memorandum of Works Department vide letter no- 632
dtd 09.01.2026) (Sub: Clarification on Works Department Office Memorandum No. 173 Dt.

03.01.2026 regarding amendment of Codal and Contractual provisions)

27(iv) Grant of consessions to sc /st contractors

Grant should be permitted to SC/ST contractors according to the Works Department Resolution number
16262 Dtd. 30.10.2018. Any tenderer desirous to avail any facility as per certain circular/Order of Govt.
have to apply for the same in writing in affidavit along with the Tender paper. Claim at the time of opening

of tender or later will not be entertained.

27.(v) Office Memorandum of Works Department vide letter no- 632 dtd 09.01.2026 may
be referred.

(Sub: Clarification on Works Department Office Memorandum No. 173 Dt. 03.01.2026 regarding
amendment of Codal and Contractual provisions)
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GOVERNMENT OF ODISHA

WORKS DEPARTMENT

e sk e e

OFFICE MEMORANDUM

No. 07764600022025 G2 /W., Bhubaneswar Dt. <= . \ » &,

Sub- Clarification on Works Department Office Memorandum No.173 dt 03.01.2026 regarding
Amendment of Codal and Contractual Provisions.

The following clarifications are issued on Works Department Office Memorandum No. 173 dated

.03.01.2026 ;
1.The phrase " .... to abolish the extant provisions of threshold negative bid caps (14.99%)
introduced ........ " in the first para of the Works Department OM No. 173 dated. 03.01.2026 may be
read as " .... fo abolish the extant provisions of threshold negative bid caps of 15 % introduced
vide Works Department OM No, 12366/W dt. 08.11.2013 and amended vide Works Department
OM No. 1437 dt, 31.01.2023 .......... '
2. If more than one bid is quoted (decimal up to two numbers will be taken for all practical purposes),
either at the estimated cost put to tender or less than the estimated cost put to tender, the tender
accepting Authority will finalize the tender through a transparent lottery system, where all the concerned
bidders/their authorized representatives, the concerned SE/EE of the concerned Division and Divisional
Accounts Officer (DAO) will remain present.
3. If the rate quoted by the SC and ST Category Contractors comes to the rate quoted by the L1
bidder(decimal up to two numbers will be taken for all practical purposes) after availing 10% price
preference as per Para 2 of Works Department Resolution No. 27748 dated. 11.10.1977, the tender
shall be finalized by the tender accepting authority through a transparent lottery system along with other
categories of contractors.

4. As regards the bidding process in which the tender has been floated before the issue of Works
Department Office Memorandum No.173 dt 03.01.2026, the bid shall be finalized as per the earlier

provisions in Appendix-IX, Clause 36 of OPWD Code Volume-Il.

5. This has been concurred in by the Finance Department in File No FIN-WF1-MISC-0102-2025

By order of the Governor

Principal Secretary to Government

FIN-WF1-MISC-0102-2025/1/2026 ‘
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Memo No. 2> MW, dated A .\, &

Copy along with soft copy forwarded to Gazette Cell, Commerce and Transport (Commerce)
Department, Bhubaneswar, for information and necessary action.
They are requested to publish the Office Memorandum in the extracrdinary issue of the Gazette and

supply 20 (twenty) copies to this Department.
U'VSO
L){u._ ,
o)
a
EIC-cum-Special Secretary to Government
&%4
Memo No. M., Dt A\ b
Copy forwarded to the P.S. to the Hon'ble Chief Minister, Odisha for the kind information of the
Hon’ble Chief Minister.
[ aal

EIC-cum-Special Secretary to Government

Memo No. @"_} S MW,Dt = s\ q_(:

Copy forwarded to the P.S. to the Hon’ble Minister, Law, Works, Excise, Odisha for the kind
information of the Hon’ble Minister.

%:\’\o\ 'wlﬁb

EIC-cum-Special Secretary to Government

Memo No. g'b-& /W., Dt. &x_ - \ b *‘]_‘(:

Copy forwarded to the OSD to the Chief Secretary, Odisha, for the kind information of the Chief

Secretary, Odisha.
i
0A

EIC-cum-Special Secretary to Government

MemoNo. &2  m.pt A Lk

Copy forwarded to Sr. P.S. to the DC-cum-ACS, Odisha, for the kind information of the DC-cum-
ACS, Odisha.

EIC-cum-Special Secretary to Government

FIN-WF1-MISC-0102-2025/1/2026
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Memo No. CD'B = M, DE X s \ v ks

Copy forwarded to Principal Accountant General (A&E), Odisha, Bhubaneswar/ Principal Accountant
General (E & SR Audit), Odisha, Puri Branch, Puri for kind information and necessary actig)nﬂ;,

v
&2 &£ o
Memo No. &y M., Dt. e+ v 2 EIC-cum-Special Secretary to Government

Copy forwarded to P.S. to the Principal Secretary to Govt., Finance Department/ H & UD Department/
Works Department for the kind information of the Principal Secretary, Finance Depart| t/ H & UD

A v
Department/ Works Department respectively. }2\‘0\
o

EIC-cum-Special Secretary to Government

MemoNo. &\ Mm.bL a -\ b

Copy forwarded to P.S. to the Commissioner-cum-Secretary to Govt.,
RD Department/ PR&DW Department for the kind information of the Commissioner-cum-Secretary,

RD Department/ PR&DW Department respectively. f)}
AP s e
Q)
A

EIC-cum-Special Secretary to Government

MemoNo. &\ /W.,Dt. & =\« I

Copy forwarded to the Finance Department/ H & UD Department/ RD Department/
PR&DW Department/DoWR/ all other Departments for information and necessary action.

Va
34"\ oY L
oA’

EIC-cum-Special Secretary to Government

Memo No. CsL—\L M., Dt &, \\,q &

Copy forwarded to the FA-cum-Special Secretary to Government, Works Depart for kind
information and necessary action. o\
e

EIC-cum-Special Secretary to Government

MemoNo. &Y  m.bt o\, L&

Copy forwarded to all Collectors & DMs for information and necessary aﬁat;on.
v

}’\ oV

EIC-cum-Special g;\cretary to Government

FIN-WF1-MISC-0102-2025/1/2026
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CONTRACTOR

GOVERNMENT OF ODISHA
WORKS DEPARTMENT

% de e e e e

OFFICE MEMORANDUM

No. 07764600022025 %3 M.  BhubaneswarDt. €3 [®] |26

Sub:- Amendment of Codal & Contractual Provisions.

After careful observation, Government has been pleased to abolish the extant provisions
of threshold negative bid caps (14.99%) introduced in Appendix-IX, Clause 36 of OPWD Code
Volume-Il in the procurement of works undertaken by the Govt of Odisha and its agencies to
ensure the procurement process results in a viable and successful manner with adoption of

following incremental Additional Performance Security(APS) system:

1. Additional performance security shall be taken on an incremental basis from the

selected bidder for low bid prices in the project works as under:

1. where the bid price is below 0% but not below 10% of the project cost put to bid, no

additional performance guarantee/security percentage is required.

I1. where the bid price is below 10% but not below 20% of the project cost put to bid,

the additional performance guarantee/security percentage shall be incremented by 0.1%
for every percentage of bid price below 10% of the project cost put to bid starting at 11%
with the additional bid performance guarantee being 0.1% and this additional
performance guarantee percentage shall be applied on the bid price;

III. where the bid price is 20% or more below of the project cost put to bid, the

additional performance guarantee percentage shall be incremented by 0.2% for every
percentage of bid price below 20% of the project cost put to bid in addition to 1% of the
bid price and this additional performance guarantee percentage shall be applied on the
bid price;

IV. The additional performance guarantee percentage shall be rounded off to the next lower
percentage based on whether the decimal point of the percentage of bid price is below
0.5% or next higher percentage based on whether the decimal point of the percentage of
bid price is 0.5% or more.

V. The additional performance security shall be treated as part of the performance security.

SUPERINTENDING ENGINEER
30



VI. Justification for abnormally low bids shall be scrutinized by the Departmental Technical
Committee and recommended to the competent authority of the Administrative
Department for the approval of the Additional Performance Security(APS). An abnormally
low bid is one in which the Bid price, in combination with other elements of the Bid,
appears so low that it raises material concerns as to the capability of the Bidder to
perform the contract at the offered price. Procuring Entity may, in such cases, seek written
clarifications from the Bidder, including detailed price analyses of its Bid price in relation
to scope, schedule, resource mobilization, allocation of risks and responsibilities, and any
other requirements of the bid document., If, after evaluating the price analyses, the
procuring entity determines that the Bidder has substantially failed to demonstrate its
capability to deliver the contract at the offered price, the Procuring Entity may reject the
Bid/ Proposal. However, it would not be advisable to fix a normative percentage below the

estimated cost, which would automatically be considered as an abnormally low bid.
2. These amendments shall take effect from the date of issue of the O.M.

3. Accordingly, the relevant existing codal/contractual provision stands modified with effect

from the date of issue of this O.M.

4. This has been concurred in by the Finance Department vide File No. FIN-WF1-MISC-
0102-2025

By order of the Governor

Principal Secretary to Government

MemoNo. |4 W, dated ©3 [©1[26

Copy along with soft copy forwarded to Gazette Cell, Commerce and Transport
(Commerce) Department, Bhubaneswar, for information and necessary action.

They are requested to publish the Office Memorandum in the extraordinary issue of the
Gazette and supply 20 (twenty) copies to this Department.

EIC-cum-Special Secretary to Government

Memms Na,___ | 5 w.pt @3)el 26
Copy forwarded to the P.S. to the Hon'ble Chief Minister, Odisha for the kind information

of the Hon'ble Chief Minister.
\}ﬂg o) : o

EIC-cum-Special Secretary to Government
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MemoNo.___ 3G w.,pt. €3 [o; |24
Copy forwarded to the P.S. to the Hon’ble Minister, Law, Works, Excise, Odisha for the
kind information of the Hon'ble Minister. S
2, Y
0

EIC-cum-Special Secretary to Government

Memo No. | 5+ /W.,Dt. @3 l QI/ZG
Copy forwarded to the OSD to the Chief Secretary, Odisha, for the kind information of the

Chief Secretary, Odisha. Y
X, O
o>"

EIC-cum-Special Secretary to Government

Memo No.___ | & w.ot. 3 Je)/2¢
Copy forwarded to Sr. P.S. to the DC-cum-ACS, Odisha, for the kind information of the
DC-cum-ACS, Qdisha. L\* ;
v o\’
0>

EIC-cum-Special Secretary to Government
Memo No.___ 39 W. Dt ©3 |o][26

Copy forwarded to Principal Accountant General (A&E), Odisha, Bhubaneswar/ Principal
Accountant General (E & SR Audit), Odisha, Puri Branch, Puri for kind information and

necessary action. w’))'
>h 0
‘ 0%“

EIC-cum-Special Secretary to Government
MemoNo.____ | €© .ot ©3[e] /26

Copy forwarded to P.S. to the Principal Secretary to Govt., Finance Department/ H & UD
Department for the kind information of the Principal Secretary, Finance Department/ H & UD

Department respectively. !
o Nmnjﬂ
o>
EIC-cum-Special Secretary to Government
Memo No.___L 8~ { w.ot. 3 [e] [26
Copy forwarded to P.S. to the Commissioner-cum-Secretary to Govt., RD Department/
PR&DW Department for the kind information of the Commissioner-cum-Secretary,
RD Department/ PR&DW Department respectively. :
Oh v
Q

EIC-cum-Special Secretary to Government
Memo No. 182~ /W.,Dt. @3 [o | /ZG

Copy forwarded to the Finance Department/ H & UD Department/ RD Department/
PR&DW Department/DoWR!/ all other Departments for information and necessary action.
N
| 0
o3

EIC-cum-Special Secretary to Government

CONTRACTOR SUPERINTENDING ENGINEER
32



Memo No. 183 w.,pt. &3 /‘9/ /26
Copy forwarded to the FA-cum-Special Secretary to Government, Works Department for
kind information and necessary action. g NG
5 0’
0}’

EIC-cum-Special Secretary to Government
Memo No. 1 84 /W.,Dt. @3 [0/ /26

Copy forwarded to all Collectors & DMs for information and necessary action.

‘)‘3}0\ it

EIC-cum-Special Secretary to Government

MemaNe, 1 B5 W, Dt @3 [0//26

Copy forwarded to EIC(Civil-cum-Roads), Odisha /EIC, Water Resources, Odisha/ EIC,
Rural Works, Odisha/ EIC (PH), H&UD Department/ EIC (RWSS) PR&DW Department/ EIC,
DPQ, Odisha/ EIC, NHs, Odisha/ EIC-cum-Managing Director, OB & CC Ltd., Bhubaneswar,
Odisha/ Chief Engineer, Roads-1 & I, Odisha / Chief Engineer, Buildings-I & I, Odisha / Chief
Engineer, NHs, Odisha/ Chief Engineer, Bridges, Odisha / Chief Engineer, P&IP, Odisha / Chief
Engineer, RD &QP, Odisha /Chief Engineer, RW- | & I, Odisha / Chief Engineer, PH (Urban),
Odisha / Chief Engineer, Electricity, Odisha / Managing Director, OCC Ltd., Bhubaneswar/ all
State PSUs for kind information and necessary action.

V30
o3
EIC-cum-Special Secretary to Government
Memo No. | &6 W., Dt. €3 l® | /Q—Q
Copy forwarded to all CCEs/ SEs/ EEs of the Works Department for kind information and

necessary action. ’}Jv
h L0
03

EIC-cum-Special Secretary to Government
Memo No. 1&F /W.,Dt. ©F [@//16

Copy forwarded to Roads Section/ A/C-I Section /A/C-Il Section/ Plan Section / Building
Section / Budget Section / N.H. Section / FC & AA Section, Works Department for information
and necessary action .

030 )

EIC-cum-Special Secretary to Government
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28.

29.

If the Contractor fails to complete the work, the amount so furnished as additional performance security will
be forfeited in addition to the other penal clauses, if any to be imposed.
The companies or individuals registered with State Government and contractors of equivalent Grade /
class registered with Central Government / MES / Railways having registration for Civil, Electrical and P.H.
works having both legal competency and expertise in Civil, Public Health and Electrical Engineering works
need put tenders for this composite work and the documentary evidence under appropriate Act in support
of their legal competency and expertise to execute Civil, Electrical and P.H. work invariably should
accompany their tender papers. The Civil Contractor in order to take part in the Composite tender should
enter into a sub-contract agreement in shape of an affidavit with eligible Registered Electrical Contractors
having valid H.T./L.T/M.V license (Associate with the sub-contractor). Scanned copy of such agreement
(Schedule-J) should be submitted along with the tender otherwise the bid document will be
summararily rejected. The Original agreement should be furnished and the Original Electrical License
should be produced for verification within 3 (three) working days of Opening of Cover-l (Technical Bid) of
the tender. This agreement with the electrical contractor shall also form a part of the tender. If the Civil
Contractor is having registration in Electrical works under the same name and style, the question of joint
venture does not arise. The tender papers shall bear signature of authorized person of the tenderer, the
letter of authorization should accompany tender papers. The 34authorization should clearly indicate the
name of legal person to sign and enter in to agreement and receiving payment and will be responsible for
all contractual obligations for execution of work for Civil, P.H. and Electrical ltems of work to the Engineer-
in- Charge.
(i) The contract will be drawn in P.W.D. P-1 contract form and will constitute 3 parts as follows.

a. Part—1 : For Civil items of works

b. Part—II : For Electrical. ltems of works

c. Part—1ll : For P.H items of work

The contract shall be drawn & signed by Superintending Engineer, Malkangiri (R&B) Division,
Malkangiri on behalf of the Governor of Odisha.

(ii) The Civil items of works as per Part-l of Schedule of quantities, Electrical items of works (both internal
&external) as per part-1l of Schedules of quantities and P.H. items of works (both internal & external) as per
Part-1ll of the Scheduled of quantities of the Agreement shall be supervised measured and check
measured by the Superintending Engineer, Malkangiri (R&B) Division, Malkangiri, and Executive
Engineer, General Public Health (R&B) Division No. Il, Sambalpur respectively.

In the interest of expeditious execution of work, payment of interim bills (Running A/c bills) shall be made
by the G.P.H. (R&B) Division No.ll, Sambalpur in respect of Public Health works nil final bill shall be sent
to the concerned Superintending Engineer, Malkangiri (R&B) Division, Malkangiri for final adjustment
and compilation of accounts. G.P.H. (R&B) Division No. Il, Sambalpur concerned shall be responsible for
proper and timely execution of their respective items of works and implementation of the terms and
condition of the contract. The contractor shall be bound to receive and act as well according to the direction

of the Engineer-in-Charge for General Public Health Authority concerned.
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30.

31.

32.1)

ii)

33.

34.

35. )

In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of
the approved document during download of the bid document, the decision of the officer inviting the bid will
be binding on the bidder.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not

be accepted.

Schedule of quantities are accompanied in Cover-ll (Price Bid). It shall be definitely understood that the
Government does not accept any responsibility for the correctness or completeness of this schedule and
that this schedule is liable for alternation or omissions, deductions or alternations set forth in the conditions
of the Contract and such omissions, deductions, additions or alternations shall no way invalidate the
contract and no extra monetary compensation, will be entertained.

Bidders are to submit only the Original Bill of Quantity uploaded by publisher after entering the
relevant fields without any alteration / deletion / modification. Multiple Bill of Quantity submission
shall lead to cancellation of Bid.

The quantity mentioned can be increased or decreased to the extent of 10% for individual items subject
to a maximum of 5% over the estimated cost. If it exceeds the limit stated above, prior approval of

competent authority is mandatory before making any payment.

The authority reserves the right to reject any or all the tenders received without assigning any reasons
there-of what so ever.

The bid security (earnest money) will be retained and dealt with as per the terms and conditions of the
OPWD Code.

The bidder/tenderer whose bid has been accepted will be notified of the award by the Engineer-in- charge
prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter
(hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance
of the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the
“Contract Price”).

The Notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (Initial Security Deposit) and additional performance security as per clause 27 of
DTCN in form of Fixed Deposit receipt of Scheduled Bank / Kissan Vikash Patra / Post Office Savings
Bank Account/National Savings Certificate / Post Office Time Deposit Account in India counter guaranteed
by its local branch at Bhubaneswar duly pledged in favour of the Superintending Engineer, Malkangiri
(R&B) Division, Malkangiri and in no other form, which including the amount already deposited as bid
security (earnest money) shall be 1% of the value of the tendered amount and sign the agreement in the
P.W.D. form No. P-1 (Schedule XLV No. 61) for the fulfilment of the contract in the office of the
Superintending Engineer Malkangiri (R&B) Division, Malkangiri and payable at Malkangiri or as

directed. The security deposit together with the earnest money and the amount withheld according to the
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Vi)

36.

37.

38.

39.

40.

provision of P-1 agreement shall be retained as security for the due fulfilment of this contract and

additional performance security in accordance with the provisions of the agreement.

iii) The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-in-Charge

and the successful bidder. Within 15 days following the notification of award along with the Letter of

Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge.

Following documents shall form part of the agreement.

a) The notice inviting bid, instruction to the bidder, conditions of contract, all the documents including
additional conditions, specifications and drawings, if any, forming the bid as issued at the time of
invitation of bid and acceptance thereof together with any correspondence leading thereof &
required amount of performance security including additional performance security.

b) Standard P.W.D. Form P-1 with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the

Bid Security (earnest money) .No contract (tender) shall be finally accepted until the required amount of initial

security deposit and additional performance security deposit are received by the Engineer-in-Charge. The security

will be refunded after One year of completion of the work and payment of the final bill and will not carry any
interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97

J.O.R.N0.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where

bidders/tenderers back out from the offer before acceptance of tender by the competent authority.

Before acceptance of tender, the successful bidder will be required to submit a work programme and mile

stone basing on the financial achievement so as to complete the work within the stipulated time and in

case of failure on the part of the agency to achieve the milestone liquidated damage will be imposed.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to
have been entered in to within the State of Odisha and it is agreed that neither party to the contract will
be competent to bring a suit in regard to the matter by this contract at any place outside the State of
Odisha.

The contractor should be liable to fully indemnify the department for payment of compensation under
workman Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor

and full amount of compensation paid will be recovered from the contractor.

Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works
Department Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.lIM- 56/628842(5) Dtd.27.09.61 as amended
from time to time.

In case of any complaint by the labour working about the non payment or less payment of his wages as per
latest minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is
found to be in default, he may recover such amount due from the contractor and pay such amount to the
labour directly under intimation to the local labour office of the Govt. The contractor shall not employ child
labour. The decision of the Executive Engineer is final and binding on the contractor.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in

full within the following or similar category.
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41.

42.

43.

44.

45.

46.

Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry,

tolls conveyance charge and other cost on account of land and building including temporary building and
temporary electric connection to work site as well as construction of service road and diversion road and its
maintenance till completion of work as required by the bidders for Collection of materials, storage, housing
of staff or other purpose of the work. No bidder will however be liable to pay Govt. for temporary
occupation of land owned by Govt. at the site of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements
therein to the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour as well as for
the work.

Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and
approaches in order to protect the public and employees from accidents.

Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the workmen compensation act.

The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own
cost.

After the work is finalized, all surplus materials should be removed from the site of work. Preliminary work
such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and
premises left neat and clean, this should be inclusive of the rate.

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground
where required. The percentage rate to be quoted should be inclusive of carriage of all materials and
incidental item of works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra
quantity of any item besides agreement quantity unless written order is obtained from the Engineer-in-
charge and rate settled before the extra items of work or extra quantity of any items of work is taken up.
The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India,
Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in the office of the Superintending
Engineer, Jeypore (R&B) Circle Jeypore, Jeypore as well as in the office of the Executive Engineer as
mentioned in the contract data during office hours everyday except on Sundays and Public Holidays till last
date of sale and receipt of bid documents. Interested bidders may obtain further information at the same
address. But it must be clearly understood that the bids must be received in order and according to the
instructions.

Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clause
mentioned herein before tendering. In case of ambiguity, the clauses of P.W.D Form P-1 with latest

amendments shall supercede the condition of D.T.C.N.
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47.

48.

49.

50.

51.

52.

53.

54.

55.

56.

57.

All reinforced cement concrete work should conform to IRC Code and Bridge Code section I, II, Ill, IV and
VII & latest design criteria for prestressed concrete bridges specifically for road and bridges issued by
MORT&H, Govt. of India. MORT&H Specification for Road & Bridge work (Latest Revision) shall be the
guiding book for execution, quality assurance, specification and measurement for all items of Road &
Bridge works.

Shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and
water tight.

The Department will have the right to inspect the scaffolding, centering and shuttering made for the work
and can reject partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer. The
contractor should arrange his own concrete mixer, vibrator, and pumps etc, for this purpose at his own
cost.

Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the
Engineer-in-Charge or his representative shall have the right to test the weight & quality from time to time.
The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be
granted on the application of the bidder due to delay in procurement of materials.

The bidder will be responsible for the loss or damage of any departmental materials during transit and in
the execution of the work due to reasons what — so-ever and the cost of such materials will be recovered
from the bills at stock issue rates or market rates whichever is higher.

If the bidder removes Government materials supplied to him from the site of work with a view to dispose of
the same dishonestly, he shall be in addition to any other liability civil or criminal arising out of his contract
be liable to pay a penalty equivalent to five times of the price of the materials according to the stock issue
rate or market rate whichever is higher. The penalty so imposed shall be recovered at any time from any
sum that may then or at any time thereafter become due to the bidder or from his security deposit or from
the proceeds of sale thereof.

The selected bidder may take delivery of departmental supply according to his need for the work issued by
the Sub-Divisional office in-charge subject to the availability of the materials. The bidder shall make all
arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman etc.
will be borne by the Department. The Department is not responsible for considering the theft of materials at
site. It is the contractor’s risk. Under any such plea if the bidder stops the work, he shall have to pay the full
penalty as per clause of P-1 agreement.

The Department will have the right to supply at any time in the interest of work any departmental materials
to be used in the work and the contractor shall use such materials without any controversy or dispute on
that account. The rate of issue of such materials will be at the stock issue rates inclusive of storage
charges or rates fixed by the Department or current market rate whichever is higher.

All the materials which are to be supplied from P. W. D. store will be as per availability of stock and the
contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in

case of M. S. Rods or Tor steel/M.S Angles, Tees and Joists etc. After issue from the P. W. D. store the
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58.

59.

60.

61.

62.

63.

64.

65.

66.

67.

68.

69.

70.

materials may be under the custody of the contractor and the contractor will be responsible for its safety
and storage.

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The
contractor must have to arrange by themselves cement, steel, and every sort of materials from approved
manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use.
TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock.
For payment of reinforcement, the steel including plates etc. shall be measured in length of different
diameter, size and specification as actually used (including hooks and cranks) in the work correct to an
inch or cm. and their weight calculated as per sectional weight prescribed by the Indian Standard
Specification or as directed by the Engineer-in-Charge.

No extra payment will be made for removing spreading and consolidating salvaged materials.

The contractor should at his own cost arrange necessary tools and plants required for the efficient
execution of work and the rates quoted should be inclusive of the running charges of each plant and cost of
conveyance.

Measurement of earth work in embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power road roller and sheep foot roller at optimum moisture
condition and no extra payment will be made for the jungle clearance for taking earth from the borrow
areas. Earth work from cutting shall be economically utilized in filling.

All reinforced cement work should conform to Odisha Detailed specification and should be of proportion as
per Contract Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28days,
after mixing and test conducted in accordance with IS 456 and IS 516.

The machineries, if available, with the department may be supplied on hire as per normal hire charges of
Government in force at the time of execution of work subject to the condition that the contractor will
execute in advance an agreement with the Engineer-in-Charge.

In the event of any delay in the supply of Departmental machineries for unavoidable reasons, no extension
of time will be granted to the contractor under any circumstances.

Gradation of Ingredients: The coarse and fine aggregate shall meet the grade requirement as per the
latest provision of relevant I.S Code / |.R.C Code / MORT&H specifications.

The Contractor will have to submit to the Superintending Engineer, Malkangiri (R&B) Division,
Malkangiri monthly return of labour both skilled and unskilled employed by him on the work.

All fittings for doors and windows, PH and Electrical Works as supplied by the Contractor should be of best
quality and conform to relevant I.S. specification and should be got approved by the Engineer-in-charge
before they are used on the work.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing
buildings, if found necessary and bear the entire cost of such test, including the inspection of Electrical
Inspectorate.

The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in
the light of the nature of strata indicated by boring which must be taken in advance of actual execution of

the foundation.
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71.

72.

73.

74.

75.

76.

a)

The Tenderer should furnish along with their tender 1.a list of works, which are at present in their hand 2.
List of T&P and 3.list of work executed in the prescribed proforma(s) enclosed herewith in appropriate
place of bid document.

The contractor has to arrange the samples of materials required for execution to be got tested and

approved by the Department before taking up the work and during course of execution required from time

to time. All such samples will be tested at Departmental Control and Research Laboratory

Bhubaneswar, Quality control division Cuttack and Zonal Laboratories, at the cost of the Contractor

with no extra cost to the Department.

The C.B. bricks should be well burnt and of good qualities. The bricks should be approved by the Engineer-

in-charge before use in the work and should conform to the minimum strength as per National Building

Code.

Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no

claim whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be

inclusive of any eventuality of difference for co-efficient for linear measurements.

SPECIAL CONDITIONS (PART OF THE CONTRACT)

Q) All materials before they are being used in the items of works as per this Schedule of quantities
and also the finished items of work where tests are applicable shall have to be tested through the
Engineer-in-charge of the respective wing at appropriate Laboratories according to the relevant
I.S. specifications of the materials and the said items of works and the cost of all such tests shall
have to be borne by the Contractor and the rates of the items of works should be inclusive of cost
of such tests.

(1 The tests have to be planned & carried out such that the progress of work is not hampered

(1 The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these
are not exhaustive and the Engineer-in-charge has the right to prescribe other required test if any
as will be considered from time to time.

It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts

nuts will be as directed by the Engineer-in-charge.

Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced concrete) for the

testing shall be taken for each structural member by a representative of the contractor in the presence of

responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The
contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out in the

Departmental Quality Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried

out in accordance with the stipulation in Bridges code section-Ill.

Test specimens shall be formed carefully in accordance with the standard method of taking test specimen
and no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and

that the result of the specimen did not give a correct indication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore or
Quality Control and Research Laboratory at Bhubaneswar. Cost of testing of all specimens and samples
will be borne by the Contractor.
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77.
78.
79.

80.

81.

82.

83.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.
No claim for carriage of water what-so-ever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his
cost if the work as shown in the tender exceeds Rs.2,50,000/-.The apprentices will be selected by the
Chief Engineer. The period of employment will commence within one month after the date of work order
and would last till the date, when 90% of the work is completed. The fair wage to be paid to the apprentices
should not be less than the emolument of personnel of equivalent qualification employed under
Government. The number of apprentices to be employed should be fixed by the Chief Engineer in the
manner so that the total expenditure does not exceed one percent of the tendered cost of the work.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders
belonging to the State of Odisha. Special class contractor shall employ under him one graduate Engineer
and two Diploma Holder belonging to the state of Odisha. Like-wise ‘A’ class contractor shall employ under
him one Graduate Engineer or two Diploma Holders belonging to state of Odisha. The contractor shall pay
to the Engineering personnel monthly emoluments which shall not be less than the emoluments of the
personnel of equivalent qualification employed under the State Govt. of Odisha. The Engineer-in Chief
(Civil), Odisha may however assist the contractor with names of such unemployed Graduate engineers and
Diploma Holders if such help is sought for by the contractor. The names of such Engineering personnel
appointed by the Contractors should be intimated to the tender receiving authority along with the tender as
to who would be supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class Contractor
shall be accompanied by an employment Roll of the Engineering personnel together with a Certificate of
the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work
executed as per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91-15384
dated 9.7.91). The required certificate is to be furnished in the proforma contained in a separate sheet vide
Schedule-B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation.
Department may render necessary possible help for procuring license.

Odisha Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation
or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974 .The
Odisha Bridge and Construction Corporation will also be allowed a price preference to the extent of up to
3% over the lowest tender amount (Where their tender is not the lowest) provided they express willingness
to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of
the required quantity of material including the wheat/ rice referred to above, medical aid, labour and food
stuff etc., and that rates quoted by him in the tender will be adequate to complete the work according to the
specifications attached there to and that he had taken in to account all conditions and difficulties that may
be encountered during its progress and to have quoted rates including labour and materials with taxes ,

octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges

CONTRACTOR SUPERINTENDING ENGINEER

41



84.

85.

86.

87.

88.

89.

90.

91.

92.

93.

necessary for the completion of the work, to the entire satisfaction of the Engineer-in —Charge of the work
and his authorized subordinates. After acceptance of the contract rate Government will not pay any extra
charges for any reason in case the contractor claims later on to have misjudged as regard availability of
materials, labour and other factors.

The prevailing percentage of I. T. of the gross amount of the bill towards income tax will be deducted from
the contractor’s bill.

GST on the gross amount of the bill will be deducted from the contractor’s bill as tax deduction at source
(TDS) as per rules applicable.

Construction workers welfare CESS @ 1(one) % of the amount of estimated cost put to tender as per
tender notification and in conformity with latest Labour & Employment Department Circular will be
proportionately deducted from the contractor’s bill at the time of making payment.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in
support of their payment to the concerned Executive Engineer with their bills, falling which the amount
towards royalties of different materials as utilized by them in the work will be recovered from their bills and
deposited in the revenue of concerned department.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.
Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes
execution of work through labour should produce valid license from licensing authorities of labour
Department.

Sample of all material — The contractor shall supply sample of all materials fully before procurement for the
work for testing and acceptance as may be requiring by the concerned Executive Engineer.

Trial Boring — The foundation level as indicated in the body of the departmental drawing is “purely tentative
and for the general guidance only. The Department has no responsibility for the suitability of actual strata
at the foundation level. The contractor has to conduct his own boring before starting the work and get the
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level. While
quoting his rates for tender the contractor shall take in to account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 01 Year for building and 05 Years for
Road from the completion of the work arising out of defective or improper materials or workmanship timing
are upon the direction of the Engineer-in-Charge to be amended and made good by the contractor at his
own cost unless the Engineer for reasons to be recorded in writing shall be decided that they ought to be
paid for and in case of default Department may recover from the contractor the cost of making good the
works. The contractor is also required to maintain the road/bridge/building for 01 Year for building and 05
Years for Road from the date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the contractor’'s
charge. The contractor is to be held responsible to make good all injuries, damages and repairs
occasioned or rendered necessary to the same by fire or other causes and they hold the Govt. of Odisha
harmless for any claims for injuries to person or structural damage to property happening from any neglect,
default, want of proper care or misconduct on the part of the contractor or any one in his employment

during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood,
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94 1

cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to

be made good by the contractor at his own cost.

PRICE VARIATION CLAUSE DUE TO INCREASE OR DECREASE IN RATE OF MINIMUIM WAGES, PRINCIPAL
MATERIALS, POL & OTHER MATERIALS TO BE INCORPORATED IN CONDITION OF CONTRACT (VIDE WORKS
DEPARTMENT MEMORANDUM NO.15847 DATED/19.11.2019)

94.2

Contract price shall be adjusted for increase or decrease in rates and price of Labor, Cement, Steel,
Bitumen, pipes, POL & other materials component in accordance with the following principles and
procedures as per formula given in following paras.

(a.) The price adjustment shall apply for the work done from the date given in the contract data up to end
of the initial intended date or extensions granted by the Engineer and shall not apply to the work carried
out beyond the stipulated time for reasons attributable to the contractor,

(b) The price adjustment shall be determined during each month from the formula given in following
paras.

(c ) Following expressions and meanings are assigned to the work done during each month.

R = Total value of work done during the month. It would include the amount of secured advance granted
if any, during the month, less the amount of secured advance recovered, if any during the month. It will
exclude value for works executed for extra items under variations.

To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the provisions
of this or other clauses in the contract, the unit rates and prices included in the contract shall be deemed to
include amounts to cover the contingency of such other rise or fall in costs.

The formula (e) for adjustment of prices are :

94(a)(i) Formula to calculate the increase or decrease in the price of other materials component:

Price adjustment for increase or decrease in cost of local materials other than cement, steel, bitumen,
pipes and POL procured by the contractor shall be paid in accordance with the following formula.

Vm= 0.85 x Pm/100 x R x (M1-Mo)/Mo
Vm= Increase or decrease in the cost of work during the quarter under consideration due to changes in

rates of local materials other than cement, steel, bitumen, pipes and POL.

Mo =  The all India wholesale price index ( all commodities) on 28 days preceding the date of opening of bids
, as published by the Govt. of India, Ministry of industry and commerce, New Delhi).

M1= The all India whole sale price Index (all commodities) for the month under consideration as
published by Govt. of India, Ministry of Industry and commerce, New Delhi .

Pm= Percentage of local materials component (other than cement, steel, bitumen, pipes and POL) of

the work,

94(a)(ii): Adjustment towards differential cost of cement.

Price adjustment for increase or decrease in the cost of Cement shall be paid in accordance with the
following formula

Vc=0.85xPc /100 x R x (Ci-Co) / Co

Vc= increase of decrease in the cost of work during the month under consideration due to changes in the
rates for cement.
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C1=All India Wholesale price index for ordinary 44alvaniz cement (OPC) for the Month under
consideration(as published by Govt. of India, Ministry of Industry and commerce, New Delhi).
Co = All India Wholesale price index for ordinary 44alvaniz cement (OPC) on 28 days preceding the date of
opening of Bids as published by Govt. of India Ministry of Industry and commerce, New Delhi.
Pc = Percantage of Cement Component of the work.

94(a)(iii): Adjustment towards differential cost of Steel

Price adjustment for increase or decrease in the cost of Steel shall be paid in accordance with the
following formula

Vs=0.85 x Ps /100 x R x (Si-So)/ So

Vs= Increase or Decrease in the cost of work during the month under consideration due to changes in the
rates for steel
Si= The all India wholesale price index for steel (mild steel long products) for the month under

consideration as published by the Ministry of Commerce & Industry , Government of India, New Delhi.

So= The all India wholesale price index for steel (mild steel long products) on 28 days preceding the date

of opening of Bids as published by the Ministry of Commerce & Industry , Government of India, New Delhi.
Note : For the application of this clause , index of (Mild Steel long products ) has been chosen to represent steel group.
94(a)(iv): Adjustment towards differential cost of Bitumen.

Price adjustment for increase or decrease in the cost of Bitumen shall be paid in accordance with the following
formula :

Vb=0.85x Py /100 X R x(B1 — Bo)/ Bo.

Vb =Increase or Decrease in the cost of work during the month under consideration due to changes in the  rate
of Bitumen.

Bi = The official retail price of bulk bitumen at IOC/BPCL Depot at nearest center for the 15" day of the

month under consideration.

Bo=. The official retail price of bulk bitumen at IOC/BPCL Depot at nearest center on the day 28 days prior
to date of opening of Bids
P» = Percentage of Bitumen component of the work.

94(a)(v): Adjustment towards differential cost of pipes.

Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with the following
formula :

Vpi =0.85x Pp/100x R (Pi-Po)/Po

Vpi = Differential cost of pipe i.e. amount or increase of decrease in rupees to be paid or recovered during the

quarter under consideration.

Ppi = Percentage of pipe component of the work .
Pi1 =All India Whole sale price Index for the period under consideration as published by, Govt. of India,

Ministry of Industry and Commerce, New Delhi.
Pio =All India Wholesale price Index of pipe on 28 days preceding the date of opening of bids as published
by the ministry of commerce and Industry, Government of India, New Delhi.

94(b) : Adjustment of Labour Component

Price adjustment for increase or decrease in the cost Due to Labour shall be paid in accordance with the
following formula:

Vi= 0.85 x P1/100 x R x(L1 — Lo)/ Lo.

VL= Increase or decrease in the cost of work during the Month under consideration due to changes in

rates of Local Labour.
Lo= The minimum wages of unskilled labour as notified by State Government, of Odisha as prevailed
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on the last stipulated date of receipt of tender including extension, if any.

L= The minimum wages for unskilled labour as notified by State Government & as prevailed on the last

date of the Month previous to the one under consideration

94.c

P1= Percentage of labour component of the work.

REIMBURSEMENT /REFUND DUE TO VARIATION IN PRICES OF P.O.L.

Price adjustment for increase or decrease in the cost of pol (Fuel & Lubricant) shall be paid in
accordance with the following formula:

Vi= 0.85 X P1/100 x R x (Fi-Fo) / Fo

Vs = Increase or decrease in the cost of work during the month under consideration due to
Changes in rates for P.O.L.

P1= Percentage of P.O.L component of the work.

Fi = The official retail price of High speed Diesel (HSD) at the existing consumer pumps of
IOC/BPCL/HPCL at nearest center for the 15" day of the month under consideration.

Fo= The official retail price of High speed Diesel (HSD) at the existing consumer pumps of
IOC/BPCL/HPCL at nearest center on the day 28 days prior to the date of opening of Bids.

NOTE : For the application of this clause, the price of High Speed Diesel oil has been chosen to represent fuel &

lubricants group.

94(d):

Adjustment for Plants & Machinery Spares Component:

Price adjustment for increase or decrease in the cost of Plants & Machinery Spares procured by the
contractor shall be paid in accordance with the following formula:

Vp= 0.85 X Pp/100 x R x (Pi-Po) / Po

Vp = Increase or Decrease in the cost of work during the month under consideration due to change in the
rates for Plants & Machinery Spares.

Po = The all India wholesale price index for manufacture of machinery for mining , quarrying and
construction on 28 days preceding the date of opening of the Bids as published by the Ministry of
Commerce and Industry, Govt. of India , New Delhi.

Pi = The all India wholesale price index for manufacture of machinery for mining , quarrying and
Construction For the month under consideration as published by the the Ministry of

Commerce and Industry, Govt. of India , New Delhi.

Pp = Percentage of Plants & Machinery Spares components of the work.

Note : For the application of this clause , index of manufacturing of machinery for mining , quarrying and

Construction has been chosen to represent the Plants & Machinery Spares group.

Regarding wholesale price index (WPI) for appropriate commodity for payment of price adjustment, due to change
of base year of WPI from 1993-94 to 2004-05 & 2011-2012 , it is observed that , the commodity ‘ Bars and ROD °,
“Cement” , “ Heavy Machinery and parts “ included in the list of WPl 1993-94 Series are not mentioned as such in
the WPI 2004-05 & 2011-12 series. Therefore , the following items in the WPl 2004-05 & 2011-12 series shall be

considered corresponding to items in WPI 1993-94 Series.

Sl no. Item in WPI 1993-94 Series Item in WPl 2004-05 series | Item in WPl 2011-12 series

1 Cement Grey Cement Ordinary Portland Cement

2 Bars & Rods Rebars Mild steel long products
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Heavy Machinery & Parts

Construction Machinery

Manufacture of machinery for mining ,

quarrying & construction.

94(e):

APPLICATION OF ESCALATION CLAUSE:
(I) The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel, bitumen,

cement, pipe, POL and wages, keep such books of account and other documents as are necessary to show that

the amount of increase claimed or reduction available and shall allow

inspection of the same by a duly

authorized representative of Government and further, shall at the request of the Engineer —in-Charge furnish

documents to be verified in such a manner as the Engineer-in-charge may require any document and information

kept. The contractor shall within a reasonable time of 15 days of his becoming aware of any alteration in the price of

such material, wages of labour and /or price of P.O.L give notice thereof to the Engineer-in-Charge stating that the

same is given pursuant to this condition along with information relating there to which he may be in a position to

supply.
Percentage Table
SL. % component(cost wise)
No | Category of works
Labour POL Steel + Cement +
(P (P1) bitumen + other
materials*®
1. Road works 5 5 90
g2 % 5 5 90
s .
2 5 Bridge works
'S g. o 5 5 a0
I XG5 Building Works
X ~—0o
2. 5 Structural work 5 5 90
o X
X
o —_
= T
s £ 5 5 EN)
= 3 Earth, Canal &
2 g Embankment work
£E_0
3. P.H. work Structural Work 5 5 90
Pipe Line Work 5 5 Pipe — 70%
* other material-20%
Sewer Line 5 5 Pine—70%
* other material-20%

*Note- Further break up may be worked out considering the consumption of Cement, Steel, Bitumen

Pipe and Plants & machinery spare component in the concerned woks and shall be provided in the bid document in

shape of “Schedule of Adjustment Data” as an  Appendix to Bid”( Enclosed herewith).
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Appendix to Bids
Schedule of Adjustment of Data

( For all works , adjustments factor for labour and POL shall be considered @ 5% each . Steel , cement pipes, other

materials and machinery shall contribute to 90% of price Adjustment and shall be calculated for each work separately

during preparion of estimate , shall be approved by the authority during technical sanction as a * schedule of Adjustment

Data” and shall form part of the Bid Document )

Cl No — 31 of | Index Source of Index Base Value* | Base Weightage of
F2/P1 Contracts | Description Date* Item**
Sl No.
31 (a) (i) Other All India whole sale price Index (all commodities) as
materials published by the Economic Advisor to the Govt. of
India, Ministry of Industry and commerce, New Delhi .
31(a)(ii) cement whole sale price Index for Cement (Ordinary Portland
cement) as published by the Economic Advisor to the
Govt. of India, Ministry of Industry and commerce,
New Delhi .
31(a)(iii) steel whole sale price Index for Steel (Mild steel —Long
products) as published by the Economic Advisor to the
Govt. of India, Ministry of Industry and commerce,
New Delhi .
31(a)(iv) Bitumen(VG- Official retail price of Bulk Bitumen at the nearest
30) I0C/BPCL/HPCL depot.
31(a)(v) Pipes whole sale price Index for the type of Pipe under
consideration , as published by the Economic Advisor
to the Govt. of India, Ministry of Industry and
commerce, New Delhi
31(b) Labour Minimum wages Notified by the Labour and 5%
Employee’s state Insurance Department Of Govt. of
Odisha, India.
311 POL Official retail price of HSD at the nearest 5%
I0C/BPCL/HPCL consumer pump depot.
31(d) Plants & | whole sale price Index for Manufacture of Machinery
Machinery for Mining, Quarring and Consumption as published by
the Economic Advisor to the Govt. of India, Ministry of
Industry and commerce, New Delhi
Total 100%

*Values to be filled up at the time of Drawl of Contract

**Values to be filled up in the Bid Document.
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95.

96.

97.

98.
99.

100.

101.

102.

103.

104.

105.

106.

107.

108.

The contractor has to arrange the land required for borrowing earth if necessary for the work at his cost. No extra payment by
the Department will be made on this account and no claim what-so-ever will be entertained on this ground. The rate quoted by
the contractor should be inclusive of all such charges.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue a Site Order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are
to be entered in this book by the P.W.D. Officer-in-Charge with their dated signatures and duly noted by the contractor or his
authorized agents with their dated signature. Orders entered in this book and noted by the contractor's agent shall be
considered to have been duly given to the contractor for following the instructions of the Department. The Site Order Book shall
be the property of the P.W.D. and shall not be removed from the site of work without written permission of the Engineer
(Executive Engineer) and to be submitted to the Engineer-in-charge every month.

The bidder should conduct S.B.C. of soil at foundation level and furnish the test results in conformity with 1.R.C. code at his
own cost before execution of the work and rate quoted by the contractor should be inclusive of such bores and S.B.C. tests etc.
without any extra cost to the Department.

The details of foundation and sub-structure for execution may be done in accordance with the test results thus obtained.

The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per Clause 11 of the P-1 Contract.

Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in Odisha
P.W.D. Code, Bridge code and MORT&H Specifications with latest revision / amendment are also binding on the part of the
contractor.

No part of the contract shall be sublet without written permission of the concerned Executive Engineer or transfer be made by
power of Attorney authorizing others to receive payment on the contractor’s behalf.

The contractor should attach the certificate in token of payment deposit with the registration authority as per recent circular of
the Government relating to his registration.

Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor.

The rate quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the execution or operation
of the items due to standing water as well as due to percolation of water. The quoted rate will be inclusive of this.

The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future complaint on
this account shall be entertained.

The contractor shall make requisition of claim book from the date of commencement of the work from the Department and shall
maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his contract
and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or his duly
authorized agents at the end of each month. A certificate should be furnished along with the claim to the effect that he has no
other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect should be
furnished by the contractor in the claim book. Each claim must be defined and should be given as for as possible regarding the
quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by 10" and 16"
days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim
books not maintained from the commencement of the work are liable to be summararily rejected. The claim books rae the
property of the P.W.D. and shall be surrendered by the contractor to the Engineer-in-charge after completion of the work or
before recession of the contract by the Department which ever is earlier for record.

Number of tests as specified in I.R.C./MORT&H/I.S.| specification required for the construction of roads /bridges / buildings or
any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed material testing
laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection / transportation of

samples /specimens etc. will be borne by the contractor. The collection of samples and testing are to be conducted for both
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prior to execution and during execution as may be directed by the Engineer-in-charge and on both the accounts the cost shall
be borne by the contractor.
109.i) Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting required tests as per
IRC/MORT&H/ISI requirements at his own cost for providing sufficient opportunity for checking from time to time.
ii) An Engineering personnel of the executing agency should be present at work site at the time of visit of high level inspecting

officers in the rank of Chief Engineer and above.

110. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor only if it is
desirable in the interest of Govt. works and if these can be spared without inconvenience to the Department. The Sanction of
the Superintending Engineer shall be necessary in each case. The contractor shall arrange his programme of work according

to the availability of the plant & machinery & no claim will be entertained for any delay in supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from the bills of the
contractor regularly and the final payment for the work including refund of security deposit will not be made until the total
amount due to the Government on account of hire of machinery etc. is recoverable in full. Full amount of hire charges due from
the contractor at any contract at any time shall be recovered from his next subsequent bill. All transit and incidental charges in
connection with the dispatch of tools and plants and machineries from workshop shed/ deposit return there to, will be borne by

the contractor.

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and machinery is made
over up to and inclusive of the date of its return, even though the same day it may not have been utilized for any reason except
for a major break down which may take more than 72 hours for repairs. The contractor shall immediately intimate in writing to

the Engineer —in-charge when any plant or machinery goes out of order requiring major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring similar preparation
the working hour will include the time required to make up the boiler temperature and bring plant to the operating conditions
before the actual start of work.

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the operating and
maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from time of time. In no case the tools

and plants shall be operated beyond 8 hours in any shift without prior written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and maintenance. He shall
also provide for any labour and water source for washing the plants. In the case of Concrete mixtures, pavers and similar such
type of equipments, the contractor shall arrange to get the hopper cleaned and the drums etc. washed at the close of work

each day.

The plant and machinery once issued to a contractor shall not be returned by him on account of lack of arrangement of labour
and material etc. on his part. The same will be returned only when they do not require or when in the option of Engineer-in-

charge the work or a portion of work for which issued is completed.

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for damages and
/| or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be made good by the
contractor. In the event of a disagreement as to the extent of damage or the value of article lost, the decision of superintending
Engineer shall be final. The contractor shall on or before the supply of plant and machinery sign an agreement in indemnifying
the Govt. against loss or damage to the machine. The Contractor shall also be responsible for any claim for compensation for
loss of life, injury or damages to property etc. arising from any cause what-so-ever. The contractor shall provide full time

choukidar for guarding the plant and machinery at site.

If the articles are not returned within the date originally specified or extended by the Engineer-in-charge, in addition to the
normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the machinery is not

returned. Such period will be treated as working time. In the event of the non-return of the machinery, the full value of the
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articles at the current market price will be recovered from the contractor’s outstanding bills or any bills that may become due in
respect of his other work under the state public works Department. The decision of the superintending Engineer shall be final in

case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an
agreement with the Engineer-in-charge or his nominees in the form attached.

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the contractor
will be maintained by the Department will be attested by the contractor or his 50alvanized agent daily. In case of
contractor contests the correctness of the entries and / or fails to sign the log book, the decision of the Engineer-
in-charge shall be final and binding on him. Hire charges will be calculated according to the entries in the logbook

and will be binding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.
This agreement made the Two Thousand

between (here-in-after referred to as “the hirer” which expression

shall unless excluded by or repugnant to the context include his heirs, executors, administrators and assigns) of
the one part and the Govt. of Odisha (here in after referred to as the Governor which expression shall unless

excluded by or repugnant to the context include his successors in office as assigns) of the other part.

Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Odisha Govt. and more

particularly specified in the schedule here under between here in after referred to as “the tools and plants”.

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions

here in after mentioned.
Now it is here by and between the parties here to as follows:-

In consideration of agreement that hire charges be recovered from their bill for work executed on which this
machinery will be used or any other than standing in the names of contractors in the book of the
Department or any other Government Department. The Govt. agrees to let the hirer tools and plants for the
period to be computed from the date of delivery of the tools and plant to the hirer at the P.W. Department
workshop at, Malkangiri.

The rate of higher charges will be as per Government order in vogue.

The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of

without the previous written approval of the Engineer-in-charge.

On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works
Department. & workshop / store at, Malkangiri in the same good condition in which they were received by

him.

In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the
hirer shall without prejudice and any other liability pay to the Government on account equivalent to the rate

of hire specified for the working period and an increase of ten percent.

The tools and plants shall be open for inspection at all times to the officers of the Government.
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(h)

(i)

(m)

(n)

(0)

The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each
per day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants
beyond the aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government
additional hire charges as well as over time charges for staff for such excess operation at the rate approved by
the Engineer-in-charge from time to time.

In case of breakdown, repairable at the site within a period of three days hire charges as specified in the

schedule will be levied except in case of major repairs.
Normally the tools and plants will be supplied with operating staff.

The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc.

arising due to any causes what-so-ever during the period of the machinery is in his charge.

All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the
period of hire shall be defrayed by the hirer.

The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools
and plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as
determined by the Engineer-in-charge. In the event of any loss or damage not being made good by the hirer to
the satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or
damage and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an
amount as shall be necessary to make good the loss or damage failing which the same will be recovered from
his dues as in case of hire charges.

On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled
to demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the
date of receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he
shall be liable to pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and
plant are detained provided that the maximum penalty shall not exceed the cost replacement of the tools and

plants .

In case of any disputes between the hirer and the Government, the decision of the Superintending Engineer shall
be final.

This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term

Engineer-in-charge shall include all officers duly authorized by him to exercise powers on his behalf

THE SCHEDULE

Serial No. Description and Name of the articles. No. Amount of hire per hour. Remarks.
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In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the State has

set their respective hand, the day and the year here in above written. Signed by:

1.

Signed sealed and delivered in the presence of

111.

112.

113.

114.

2.1.

1.

2.1.1.

2.
Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department

(a) Making a false statement or declaration.
(b) Past record of poor performance.
| Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

The information furnished must be sufficient to show that the applicant is capable in all respects to successfully
complete the envisaged work.

if L1 bidder does not turn up for agreement after finalization of the tender, then his EMD shall be forefeited
and he shall be debarred from participation in bidding for three years and action will be taken to blacklist
the contractor. In that case, the L2 bidder, if fulfils, other required criteria would be called for drawing
agreement for execution of work subject to the condition that L2 bidder negotiates at par with the rate
quoted by the L1 bidder otherwise the tender will be cancelled. In case a contractor is black listed, it will be
widely published and intimated to all departments of Government and also to Govt. of India agencies
working in the state.

ADDENDUM TO THE CONDITION OF P1 CONTRACT

Clause-2 (a) of P-1 Contract: -TIME CONTROL (Vide Works Department Office Memorandum No.24716
dt.24.12.2005 and No.8310 dt.17.05.2006): -

Progress of work and Re-scheduling programme.

The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful contractor. The issue of
the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.

With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for approval a
Programme commensurate to Clause No. 2.1.3 showing the general methods, arrangements, and timing for all the activities in
the Works along with monthly cash flow forecast.

To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time allowed
for any work exceeds one month to complete, 1/4™" of the whole time allowed under the contract has elapsed, ¥z of the whole of
the work before % of the whole time allowed under the contract has elapsed, 3/4™ of the whole of the work before 3/4" of the
whole time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual progress of the work does not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised

programme showing the modifications to such programme necessary to ensure completion of the works within the time for

completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-Charge may withhold
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the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount until the next

payment after the date on which the overdue Programme has been submitted.

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the effect of the
progress achieved on the timing of the remaining work including any changes to the sequence of the activities.

2.1.6. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor may revise

the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect of Variations

and Compensation Events.

2.2. Extension of the Completion Date.

2.21.

2.2.2.

2.23.

224

2.2.5.

2.3.
2.3.1.

The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 15" day or such time period as mentioned in letter of Award after the date on
which the Engineer-in-Charge issues written orders to commence the work or from the date of handing over of the site
whichever is later. If the Contractor commits default in commencing the execution of the work as aforesaid, Government shall
without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money & performance
guarantee / Security deposit absolutely.
As soon as possible after the Contract is concluded the Contractor shall submit the Time & Progress Chart for each milestone
and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract documents
for completion of items of the works. It shall indicate the forecast of the dates of commencement and completion of various trades
of sections of the work and may be amended as necessary by agreement between the Engineer-in-Charge and the Contractor
within the limitations of time imposed in the contract documents, and further to ensure good progress during the execution of the
work, the contractor shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs for which
a separate programme has been agreed upon) complete the work as per milestone given in contract data.
In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice thereof in
writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.
i) Force majeure, or
ii) Abnormally bad weather, or
i) Serious loss or damage by fire, or
iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades
employed on the work, or.
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in
executing work not forming part of the Contract.
vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to
incur additional cost, or
vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the
Contractors control.
Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in writing within
fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in such a request the
period for which extension is desired.
In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be a bar for giving a fair and reasonable extension by the Engineer-in-
Charge and this shall be binding on the contractor.
Compensation for Delay.
If the contractor fails to maintain the required progress in terms of clause 2 of P-1 contract or to complete the work

and clear the site on or before the contract or extended date of completion, he shall, without prejudice to any other
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2.4.

2.5.

right or remedy available under the law to the Government on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the Chief Engineer (whose decision in writing
shall be final and binding) may decide on the amount of tendered value of the work for every completed day /
month (as applicable) that the progress remains below that specified in Clause 2 of P-1 contract or that the work

remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been
specified. Compensation @ 1.5% per month for delay of work, delay to be completed on per Day basis. Provided
always that the total amount of compensation for delay to be paid under this condition shall not exceed 10% of the
Tendered Value of work.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under
this or any other contract with the Government. In case, the contractor does not achieve a particular milestone
mentioned in contract data, (which is in this case the original work programme furnished by the Contractor and
approved by the Engineer-in-Charge which formed a part of agreement) or the rescheduled milestone(s) in terms of
Clause 2.5, the amount shown against that milestone shall be withheld, to be adjusted against the compensation
levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone, shall be
automatic without any notice to the contractor. However, if the contractor catches up with the progress of work on
the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the
delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be
withheld. However, no interest whatsoever shall be payable on such withheld amount.

Bonus for early completion
2.4.1. Amendment to para-3.5.5 ( V) of Note-III of OPWD Code, Vol-1 by modification

Note- (lll) - For availing incentive Clause in any project which is completed before the stipulated date of completion,

subject to other stipulations it is mandatory on the part of the concerned Executive Engineer to report the actual date of
completion of the project as soon as possible through Fax or e-mail so that the report is received within 7 ( Seven) days
of such completion by the concerned Superintending Engineer, Chief Engineer & the Administrative Department.

“The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five) percent of the contract
value. Assessment of incentives may be worked out for earlier completion of work in all respect in the following scale,
Before 30% of contract period = 5 % of Contract Value

Before 20 to 30% of contract period = 4 % of Contract Value

Before 10 to 20% of contract period = 3 % of Contract Value

Before 5 to 10% of contract period = 2 % of Contract Value

Before 5% of contract period = 1 % of Contract Value

Management Meetings.

2.5.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of a

management meeting shall be to review the plans for remaining work and to deal with matters raised in accordance

with the early warning procedure.

2.5.2.  The Engineer shall record the business of management meetings and is to provide copies of his record to those

attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided
by the Engineer either at the management meeting or after the management meeting and stated in writing to
all who attended the meeting.

Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per letter
No.10639 dt.27.05.2005 of Works Department, Odisha): -
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115.

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive
Engineer shall be conclusive evidence), 20% of the value of left over work will be realized from the contractor

as penalty.

BLACK LISTING OF CONTRACTOR; -

A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-ll on
rules for black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Odisha. And
Office Memorandum no-10496 dt.12.07.2018 of works Department, Government of Odisha.

As per said amendment a Contractor may be blacklisted.

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering
process.

b) Involvement in any sort of tender fixing.

c) Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence

to quality specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.

e) Security consideration of the State i.e. any action that jeopardizes the security of the State.
f) Submission of false/ fabricated / forged documents for consideration of a tender.

g) Non-Submission of Additional Performance Security (APS) within stipulated period

h) Keeping business Relationship with a fraud Company in ay manner that affects the contract

executed with Government or Government Agency” for Blacklisting of Contractor.

116. Qualification Criteria on general experience

The Applicant shall meet the following minimum criteria failing which the bid shall be summarily rejected:

The prospective bidder, should meet the requirement as regard completion of at least one similar nature of work
during last 5 years from the Base Year as specified in the Contract Data with the major items as mentioned in
Contract Data.

The bidder shall furnish the list of such similar nature of works in Schedule-D1, duly certified by Engineer in charge
not below the rank of Executive Engineer.

The completion certificate should contain following information.

a) Name of the work: -

b) Agreement Amount excluding GST: -

c) Major ltems of work with quantity executed: -
d) Date of Commencement-

e) Stipulated date of Completion: -

f) Actual date of completion: -

g) Other details if any. : -

h) Value of work done in Indian Rupees excluding GST:-
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ii. The prospective bidder, should meet the minimum requirement of annual turnover (defined as billing for works
in progress and completed in all classes of civil construction works only) as mentioned in the contract data over
the last five years from the Base Year as per Contract Data to be updated with the escalation factor stated below.

The bidder shall furnish the information in Schedule-H, from his Chartered Accountant.

Escalation factor

Following enhancement factors will be used for the costs of works executed and the financial figures to a common
base value for works completed in India.

Year before Multiplying factor
One 1.10
Two 1.21
Three 1.33
Four 1.46
Five 1.61

In case the financial figures and value of completed works are in foreign currency the above enhanced multiplying
factors will not be applied. Instead, current market exchange rate (State Bank of India B.C. selling rate as on the
last date of submission of the bid) will be applied for the purpose of conversion of amount in foreign currency into
Indian rupees.

iii. Bid Capacity.
Applicants who meet the minimum qualification criteria will be qualified only if their available bid

capacity at the expected time of bidding is more than the total estimated cost of the works mentioned in

Contract Data. The available bid capacity will be calculated as under.

Assessed Available Bid Capacity= (A*N*2-B), where

A= Maximum value of works executed in any one year ( As reported in Schedule — H and certified by Chartered
Accountant ) during the last five years (updated to the current price level (Base Year) as mentioned in the Contract
Data) rate of inflation may be taken as 10 per cent per year(escalation factor) which will take into account the
completed as well as works in progress,

B= Value at current price level of the existing commitments and ongoing works to be completed during the time
period stipulated in the contract data (period of completion of works for which bids are invited); and

N= Number of years prescribed for completion of the works for which the bids are invited as mentioned in contract

data. (for work completion period less than one year the value may be taken as one year)

Note: In case of a Joint Venture the available bid capacity will be applied for each partner to the extent of his proposed
participation in the execution of the works.

The information on Existing Commitments as on the date of this bid is to be furnished as per the format in
Schedule -G

117. ELIGIBILITY CRITERIA: - To be eligible for qualification in the technical bid, applicants shall furnish the followings.

Non-furnishing of the following particulars shall be treated as ineligible.

a) Required Bid Security / E.M.D as per the clause No. 06. Of DTCN or as mentioned.
b) Cost of Tender paper as per Clause No.04.
c) Scanned Copy of valid Registration Certificate, GST Registration Certificate and GSTIN, PAN card, along with

the other tender documents as per Clause No.07 (i) & (ii)
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d)

e)

9)
h)

)

k)

m)

n)

o)

P)

q)

Information regarding (i) Evidence of ownership of principal machineries / equipment’s as per Annexure-|
of Schedule-C (ii) Annexure-lll of Schedule-C & (iii) Annexure-IV of Schedule-C if required as per Clause
No.10.(iv).

No relation certificate as per clause No. 12 of D.T.C.N (Schedule -A).

Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the
applicant in schedule “E” and affidavit to that effect including authentication of tender documents and Bank
guarantee in schedule “F” as per clause 11.

Required Additional performance security as per the clause No. 27(v).

Joint venture deed with eligible registered electrical contractors along with other

relevant documents for composite Building as per clause-28 of DTCN and Cl. No.16.3 of the
Instructions/Guidelines of Bidder for e-procurement. (Schedule-J).
Minimum qualifying requirement of execution of in similar nature of works as per Clause No.116(i) with scanned
copy of experience certificate issued by the Engineer-in-Charge not below the rank of Executive Engineer to be
furnished in Schedule — D1.

Qualifying the criteria of minimum annual Turn Over as per Clause No.116(ii) to be furnished in Schedule-H
Submission of the required information on existing commitment in Schedule — G to derive his/their available
bid capacity at the expected time of bidding as per Clause 116 (iii).

Schedule-B (Clause No.80) is mandatory for “A” Class /“A” (Degree ENGG.) or Above class of Contractors.
Work completion (Or) Experience Certificate should contain the required data as per columns laid down in

the DTCN, including year wise Payment Details.

In case of lease deed, the lessor can provide his/ her own machineries to a single bidder only for a particular
work instead of multiple bidders participated for the same work in one TCN.

The bidder should not lease his/ her own machineries to the other bidder participated for a same work in one
TCN.

All affidavits, Lease deeds, Hire Agreements to be uploaded by the bidder in connection with this tender should
be pleased and submitted to the tender inviting authority.

Other required schedule/information as per DTCN.

Furnishing of such documents along with the Technical Bid is mandatory otherwise, his/ her bid shall be declared as non
responsive and thus liable for rejection and action to be taken as per relevant clauses of Instruction to Bidders for e-procurement

CANVASSING IN ANY FORM, DIRECT OR INDIRECT, EXERTING PRESSURE, COERCION, INTIMIDATION, THREATENING AND
THUS INTERFERENCE IN THE TENDER PROCESS WILL RENDER THE BID LIABLE FOR REJECTION AND THE LICENSE OF
SUCH BIDDER FOR CANCELLATION.

118. Engineer Contractor desirous to avail the facility of exemption of E.M.D. is required to submit an affidavit to the effect that he has

not yet been awarded more than two works (excluding this work) with exemption of EMD during the current financial year. The

name of the works awarded with exemption of EMD and the tender inviting authority must be mentioned in the affidavit, failing

which the tender will be rejected.
119. Signing of Bids-

The online bidder shall digitally sign on all statements, documents, certificates uploaded by him, owning responsibility

for their correctness/ authenticity as per IT ACT 2000. If any of the information furnished by the bidder is found to be

false/Fabricated /Bogus HIS EMD/Bid security shall stand forfeited & his registration in the portal shall be blocked and
the bidder is liable to be blacklisted”

Total: - 119 (One hundred Nineteen) clauses only.

Contractor
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Sd/-
Chief Construction Engineer
Jeypore (R&B) Circle, Jeypore
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TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materials of following specification are to be used in work. The Tenderer are expected to possess

and be well conversant with the following IS standard and code of practice.

Cement

Will be as per |.S. 269/455 (However the grade of cement to be
selected by the Engineer-in-Charge of work and compressive cube
test before commencement of work in each batch).

Steel

I.S. 432 (Plain) and 1786 (Tor)

Vibrator

I.S. 7246

Aggregate

I.S. 383, 1.5. 515

S EE IS

Water for mixing and curing

Shall be clean, free from injurious amount of oil, salt, acid,
vegetable materials and other substances and harmful to concrete
in conformity to I.S. 456 and |.S. 2025.

Sand / Fine Aggregate

I.S. 2116, 383

Binding wire

I.S. 280 ( alvanized minimum 1 mm)

Rain water pipe

I.S. 2527

©l® N>

Construction joints

I.S. 3414

Steel Window Frame

I.S. 1038/83

11.

Steel Door Frame

I.S. 4351/75

12.

Fitting & Fixtures for works
joinery

Conforming to 1.S. 7452/82 strictly conform to I.S. specification and
as per direction of Engineer-in-Charge.

Note :

M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding specification 1.S. shall
be referred (Indian standard).

ITEM OF WORK

0 N o O B~ WODN =

For road work (Approach Road) specification as per road and bridges (latest edition) published by |.R.C &

. Concrete shall be with conformity to 1.S.456.

. Foundation shall be with conformity to 1.S.1080.

. Stone masonry (R.R.) shall be with conformity to 1.5.1597 (Part-I)
. C.R. Masonry shall be with conformity to 1.S.1597.

. Brick masonry shall be with conformity to 1.S.2212.

. Cement plastering shall be with conformity to 1.S.9103 & 6925.

. Mortar shall be with conformity to 1.S.2250

. White and colour washing shall be with conformity to 1.5.6278.

9. CC in foundation shall be with conformity to 1.S.2571.

10. Anti-Termite Treatment shall be with conformity to 1.5.6813. (Part — | & Part —II)
11. Painting to all surfaces shall be with conformity to 1.S.2395 (Part — | & Part — Il)
12. DPC shall be with conformity to 1.S.3067

13. Tar felt treatment shall be with conformity to 1.S.1346

14. Mosaic flooring with conformity to 1.S5.2114
15. Steel painting shall be with conformity to 1.S.1477 (Part — | & Part — 1) 1.S.1661
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SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related/not related(*) to any officer of P.W.D of the rank of Assistant Engineer
& above and any officer of the rank of Assistant / Under Secretary and above of the Works Department, Govt. of
Odisha I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* contract will be rescinded with
forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the loss or damage resulting from
such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) — Strike out which is not applicable Signature of the Tenderer

Date:-

SCHEDULE -B

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE
ENGINEER / DIPLOMA HOLDERS
(For Super Class / Special Class / ‘A’ Class Contractors only)

| / We hereby certify that at present, the following Engineering personnel are working with me / in our
firm / company and their bio-data are furnished below.

If they are
Name of superannuated / retired
Engineering Whether full I/ dismissed or removed
personnel time personnel from state
Sl. | appointed for Qualification Date of Monthly engadgement Govt./ Central Govt. /
No. supervising Appointment emolument g agnd Public Sector
contractor’s continuous Undertaking / private
work with Companies and s or
address any one ineligible for
Government service
1 2 3 4 5 6 7
Signature of the Tenderer.
Date:-
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SCHEDULE-D1
WORKING EXPERIENCE
D-1. LIST OF SIMILAR NATURE OF PROJECTS COMPLETED / SUBSTANTIALLY COMPLETED DURING

LAST FIVE YEARS
(As required under Cl. 116 (i) of DTCN)
Name of Name of Contract price Major Date of Stipulated Actual date Value of Reasons for
Employer location and in Indian ltems of starting the date of of work done delay in
name of work Rupees works™ work as per completion completion / in Indian starting/
excluding GST Agreement* | of the work substantial Rupees completion,
as per completion excluding if any
Agreement* of the work* GST
1 2 3 4 5 6 7 8 9
Note:

Contractor
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* Certificate from the Engineer-in-Charge to be furnished as per Cl. 116 (i)
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EXISTING COMMITMENTS AND ON-GOING WORKS:

SCHEDULE -G

Value of
Name & . works* . .
Description Place & Contract | Address Value of Stlp_u lated remaining Anticipated
Contract Period of date of
of works State No. of - to be .
(In lakh) | Completion completion
Employer completed
(In lakh)
1 2 3 4 5 6 7 8

The above information is to be certified by the Engineer in Charge / Employer not below the rank of
Executive Engineer or equivalent. In case of there is no existing commitment and ongoing
works, the bidder will furnish a declaration in shape of affidavit that he has no work in hand in
schedule-G. If it found incorrect the bid shall be summarily rejected

Contractor
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SCHEDULE -H

Information on Annual Turn over

1. A table containing value of Civil Engineering Works executed by the Bidder during the

last 5 years is as follows:

SI.No Financial Year Value of Civil Escalation Factor | Updated Value of
Engg. Works Civil Engg. Works
executed executed
(excluding GST) ( Rs. In lakhs )
(Rs. lakh.)

1 Year 5: FY: 20... - 1.61
2 Year 4: FY: 20... - 1.46
3 Year 3: FY: 20... - 1.33
4 Year 2: FY: 20... - 1.21
5 Year 1: FY: 20... - 1.10

2. Certified that the maximum
executed during the F.Y.

updated value of Civil Engineering Works that have been
out of the last 5 years with updated price

considering the escalation factor of and value thereof is
Rs. lakhs (Rupees ).

(Name of the Bidder)

Name of the Chartered Accountant:

Seal of the audit firm: (Signature, name and
designation and Membership No. of
signatory)

Contractor

62 Superintending Engineer




N.B.:

ANNEXURE — 1 OF SCHEDULE-C

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTRACT WORK (MINIMUM REQUIREMENT)

SI. No. List of plants and equipment’s Requirement Marks
01 Truck / Tipper (10T each) 01 No. 10
Water Tanker
02 01 No. 10
Concrete Mixture
03 02 Nos. 10
04 Backhoe Loader/ Hydraulic E t
ackhoe Loader/ Hydraulic Excavator 01 No 10
05 Complete 1. staging, 2. shuttering, 3. centering arrangement. 1000 Sgm. 05+05+05=15
06 Plate Vibrator 01 No 05
07 Needle Vibrator 01 No 05
08 Vibratory Roller 01 No. 10
09 Tandem Roller 01 No. 10

Hot Mix Plant of 60-90 TPH with complete set up (either owned or
leased or may also submit an agreement with Hot mix Plant owner
in shape of an affidavit that he will procure the approved ready-
mix materials form the Hot mix Plant for bituminous macadam and 1 Set 15
Semi dense Bituminous concrete.) )
In case of procurement of mix the bidder has to produce the
Original ownership document of the Hot Mix Plant in complete
shape for verification.

10

MINIMUM QUALIFYING MARKS - 80 Total 100

1. Submission of forged / fabricated documents/ invoices/ vouchers to prove the purchase & ownership of T&P /
Machineries shall be treated as an offence. Such case will be forwarded to the Crime Branch and License issuing
authority for needful Penal action.

2. Bidders are requested to mention the detail address and Landline Phone Number of the shop / company on the
invoices / vouchers to verify the authenticity of purchase of the equipment’s / machineries.

3. Non-submission of original bid security and bid cost within the designated period shall debar the bidder from
participating in the on-line bidding system and his portal registration shall be blocked. His name shall also be
informed to the registering authority for cancellation of his registration as Contractor.

4. In case of centering & shuttering materials certificate of the Executive Engineer Or equivalent and higher rank
officer of Govt /Govt. Under taking/PSU within 90 days of last date of receipt of tender is allowed.

5.. Plants and Equipments purchased by the bidder through auction sale will not be considered during technical bid
evaluation.

6. Valid permit and fitness certificate of owned/leased vehicles should be furnished otherwise no marks will be
awarded for the provided documents.

7. Shuttering Plate Size and quantity should be clearly mentioned on the invoice of purchase / fabrication/ making
charges vouchers.

8. For stagging material like M.S. pipe/ Adjustable props/ wooden bullaha of Convenient length should be furnished.

NOTE:

1. Capacity of each plant and equipment should be as per specification attached separately.
2. The above equipment should either be owned or availed on long-term lease extended beyond the duration of the work, the

authority of which in either case is to be substantiated before award of the work.

3. The equipment mentioned above must be included in Schedule “C” and clearly indicated as “Owned/leased.”

4. The above list is not exhaustive. All other machinery/equipments as will be required for satisfactory completion of the work

shall have to be deployed by the agency.

5. For deploying additional sophisticated machinery by the agency for completion of the work, no claim shall be entertained.
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SCHEDULE-“E”
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR
ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved Yes / No
in any litigation relating to the

works.
b) If yes: give details:
2. a) Has the tenderer or any of its Yes / No

constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
3. a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give details:
Note:
If any information in this schedule is found to be incorrect or concealed, qualification application will be

summararily rejected.

Signature of the tenderer

SCHEDULE -“F”

AFFIDAVIT
1. The undersigned do hereby certify that all the statements made in the required attachments are true and correct.

2.The undersigned also hereby certifies that neither our firm M/s nor any of its constituent

partners / | have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract
awarded to us / me for such works have been rescinded during the last five years prior to the date of this bid.

3.The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to furnish pertinent
information as deemed necessary and as requested by the Department to verify this statement or regarding my (our)

competency and general reputation.

4.The undersigned understands and agrees that further qualifying information may be requested and agree to furnish

any such information at the request of the Department.

(Signed by an Authorized Officer of the firm or Bidder)
Date.
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Schedule -J
MEMORANDUM OF UNDERSTANDING

First Party I Sri/Smt..................ooeeal. ,Aged ... Years, S/O ...
P.O./DiStcccciiecieeeiieeeieene, (hereinafter called the First Part)
AND
Second Party I Sri/Smt.................oooeeeanl. , Aged .... years, S/O-
................................... , At/
P.O./Dist-............... (herein after called the Second Part) having H.T. / L.T.
license registration No............. validupto ..............

AND WHEREAS the First Party of 1% part is the managing partner of

AND WHEREAS the First Party willing to appoint the Second Party to execute

2

the E.I. portion for the tender work, “... ..........

AND WHEREAS the Second Party accepted the offer of First Party.

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS;
1) That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.
2) That, the Second Party shall fulfil all the E.I. works as per the tender schedule by
instruction of Engineer-in-Charge.

3) That, the First Party shall receive payment, signing the bill the document for the concerned
work.

4) That, the Second Party shall abide the rules, regulations and specification of E.I.
works of above said matter.
In witness where of Both the party have signed in presence of
WITNESS

Wi -
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TECHNICAL SPECIFICATION OF INTERNAL ELECTRIFICATION WORKS

The details of internal wiring, the position of fittings, fans, switches and plug sockets etc. are indicated
in the layout drawings. The position of light fittings, fans, switchboards etc. indicated n these drawings are only
for the guidance of the supplier and the actual position of these shall be mutually decided between the supplier
and the purchaser. The supplier shall submit the purchaser of his consideration and approval all runs of wiring
and the exact position of all the points and the switch boxes first marked on the points buildings.

All internal wiring shall be done in conformity to the latest Indian standard specification/Rules, code of
practice adopted by CPWD and other standard practices prevalent in the part of the country. For the purpose of
the specification the terminology used shall be as defined in 1S:732 and 1S:1356 ofr the definition of points
wiring. The installation shall be carried out in conformity to all requirements of IE Act,1910 and IE Rules 1956.

a) Ceiling rose in (in case of ceiling and exhaust fan).

b) Ceiling rose or connector ( in case of pendants except stiff pendant points)
c
d

e) Lamps holder (in case of wall Bracket, batten holder bulk head fitting and similar other

)
) Bank plate (in case of stiff pendant).

) Socket outlet (in case of socket outlet points)

)

fittings)

f) Call bell / buzzer (in case words ‘via’ the switch shall be read ‘via’ the ceiling rose / socket outlet

for bell push, where no ceiling rose / socket outlet its provided.
The following shall be deemed to be included in the point wiring

a) Switch and ceiling rose are required

b) In case of wall brackets, bulk head fittings, cables as required up to the lamp holders]

c) Bushed conduit for porcelain tubing where cables pass through walls.

d) All wood or metal blocks, boards and boxes, R.J. Boxes sunks or surface type including those

required for fan regulator but excluding those under the distribution board and main

control switch.

e) Earth wire from 3 pin socket point to the common earth including connection to the earth dolley.

f) Earth wire of 16SWG/14 SWG/I.G. wire for loop earthing of the fixture

g) All fixing accessories such as clips, nails, screw, plug, rawl plug, wooden plug, round blocks etc. as

required

h) Joint for junction boxes and connecting the same as required

i) Connections to ceiling rose or connection socket outlet, lamp holders, switch, fan regulators etc

The point wiring in case of fan and light points shall mean the distance between the control switch and
ceiling rose, connect or back plate, socket outlet or lamp holder depending upon the fittings measured along the
runs of wiring irrespective of the number of wires in run. In the case of socket outlet points, the length shall
mean the distance between the socket outlet and the tapping point of live wire on the nearest switchboard or
junction box, as the case may be.

In the case of exclusive socket outlet circuits wired on ‘Joint Box’ system of wiring, any junction
provided for extending the wiring beyond the point referred to, shall be treated as the nearest tapping point. In
case of call bell / buzzer points the length shall mean the distance between the call bell and the ceiling rose /
socket outlet or the bell push (when the ceiling rose / socket outlet is not used).

Sub main shall include the earth wire of adequate size main distribution Board up to sub distribution
board B.B. such wiring has been classified on the basis of length. For the internal lighting, either surface
conduct wiring system or recessed conduit or batten wiring system shall be provided as specific in the bill of

quantities and working drawings.
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Conduit wiring

For recessed conduit wiring system the conduit shall be placed in the ceiling / columns etc. before the
casting of the slab or column. The conduit pipes shall be properly positioned and fixed so that it will not be
displaced at the time of concreting. The junction boxes provided shall be so arranged that its cover will be
flushed with the finished surface of the ceiling or column.

For placing the conduits in the walls, chases of ample dimension shall be made neatly to fix the conduit
in a desired manner. The conduit pipe shall be fixed by means of staple or saddles not more than 600mm apart.
Fixing of standard bends or elbows shall be avoided and all curves maintained by bending the conduit itself with
a long radius will permit easy drawing of the conductors. Suitable inspection boxes shall be provided to permit
periodical inspection and removal or replacement of wires if necessary. There shall be mounted flush with the
wall with holes in the cover of the box.

The switch or regulator box shall be made of metal on all sides except on the front where backlight
sheet or Perspex cover painted to match the colours of the wall shall be used | case of surface wiring system.
For recessed wiring system, these boxes shall be made flush with the conduit of each conduit or section shall
be completed before conductors are drawn in. The entire system of conduit after installation shall be tested or
mechanical strength and electrical continuity throughout the earthing of the entire

installation shall be carried out in accordance with |.E. Rules and standards

The number of wires drawn in the conduits shall not exceed the numbers those specified in Indian
standard specification No.732.

Main and Sub distribution Boards:

The position of main boards for lighting and sub distribution board for different buildings are
approximate and the exact location shall be given to the successful tenderer at the time of installation.

The scope of this specification includes installation of the panel boards and distribution boards and
making necessary connections. The installation of the boards shall be done strictly in accordance with the
details supplied with the specifications; the instructions supplied by the switchgear manufacturer, Indian
standard specifications and H.E. rules.

The supplier shall submit the details of installations to the purchaser for his consideration and approval,
prior to installation.

When the switchboards are wall / column mounted top, they shall, be mounted on a suitable angle iron
framework. All the metal supports etc. shall be protected against corrosion. The mounting height for such
switchboards shall be such that it can be conveniently operated.

Earthing

Earthing shall generally be carried out in accordance with the requirements of Indian Eletricity Rules
and the relevant rules and regulations of electrical supply authorities. The complete earthing work for the
installation covered by this specifications shall also be provided taking into account Indian Standard
Specification No.I1S:732 and 1S:3043. The earthing system adopted shall also have adequate mechanical
strength.

The work shall include earthing o non current carrying metallic parts of all the equipment, light fittings,
conduit pipes, cable and cable supports and earth strips ( the design to be approved by the purchaser) and all
the inter connection between the earthing system to a value mutually agreed upon\ between the purchasers

and the supplier.
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Installation, testing and Commissioning:

The supplier shall be responsible for the installation testing the commissioning of all the equipment and
materials supplied by him against this specification. This shall also include the provision of miscellaneous wiring
and supports and earthing in compliance with Indian Electricity rules and to he full satisfaction of the
Government Electrical Inspector. All small items such as clamps, bolts, nuts, racks, supports, miscellaneous
wiring etc. required to make the installation complete, shall constitute the part of major items specified in the bill
of quantities and the tenderer should quote for each item taking these into consideration.

The responsibility of the supplier shall include receiving all the equipment and materials at site, storage
for required period, handling the same at the site of erection, final execution , erections, revisions of equipment,
if any, testing and commissioning and handing over the installation complete in all respect to the entire
satisfaction of the purchaser’'s authorized representative. The supplier shall make good of all the damaged
equipment and materials during this period at his own expense.

The supplier shall submit sample of each and every equipment and materials for the final approval of
the purchaser’s representatives immediately after the acceptance of offer. All the equipments and materials
shall be supplied exactly as per to the approved samples. If at any stage the purchaser brings to the notice
of the supplier any discrepancy or defect the supplier shall replace the same at his own expense.

The supplier shall render all reasonable assistance to the purchaser in getting the installation approved
by the Government Electrical Inspector prior to the energisation and supply necessary drawings, test
certificates and both for tests carried out at the factory and site as well as the tests which the inspector may
demand. In case any addition of alternations are required, to be made in the installation or in the equipment as
per he directive of the Government Electrical Inspector / Local Authorities, he same will have to be carried out
by the supplier , at his own expense.

The position of light fittings, main board, switches, sockets and routes of pipes and cables shown in the
drawings are only indicative. The actual position of these shall be decided at site at the time of execution joints
by the supplier and the purchaser’s authorized representative. The position of light fittings, pipes and board if
required, to be changed / shifted due to the change in the building design etc by the purchaser’s authorized
representative, the same shall be carried out at no extra cost.

All the materials supplied to the contractor according to the Contract condition will be subject to
inspection and approval of the officer or his representative from time to time. The contractor will provide all
facilities of such inspections free of cost. At the time of inspection, the owner of his representative will have full
liberty to reject any such materials, which does not conform to the specification / requirement. No claim for any
rejected materials will be entertained by the owner. The contractor will remove all rejected materials from site at
his own cost.

No surplus materials procured by the contractor will be accepted by the owner.

The contractor will be responsible to get the Electric installations cleared by the Electrical Inspector of
Odisha Government.

Only the inspection fee will be reimbursed by Department on production of challan copy.

Installation and Maintenance Tools:
The supplier along with the tender shall furnish a complete list of tools, appliances and accessories

required for the installations of switch grass, light fittings, pipes cables and wires.
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Drawings:

All drawings, test certificates, instructions manuals etc. shall be in English Language and all
dimensions and weights shall be in metric units.

The tenderer shall submit with the tender general arrangement drawings for the installations work,
typical methods and cabling and cables supports pipe work and pipe supports, typical methods of earthing and
fixing of light fittings earthing etc. as offered by him in the tender.

The contractor shall submit for he purchaser’s approval all layout, the general arrangement drawings
as well as the typical details of all types of installation work in three sets before commencing the manufacture
and the site installations work well in advance so that the site work shall not sufer.

After obtaining approval of the above drawings the contractor shall supply three sets of the following
drawings:

(a) The arrangement and support of conduit pipe

(b) The position of light fittings, switches / plug socket and switch boards
(c) Earthing installations

(d) Layout plan showing the entire cable network

On completion of work, the successful tenderer shall supply one set of tracing in transparent linen and
five sets of prints of all drawings incorporating all the changes / modifications affected during the execution of
the contact. All wiring diagrams shall indicate clearly, the switch board, the runs of main and sub main wiring
and the position of all the points with their controls. All the circuits shall be clearly indicated and numbered in a
accordance with 1S:375.

The technical literatures and operating instructions and the maintenance manuals shall also be
supplied in triplicate to the purchasers after the completion of the installations work.

Test:

Manufactures standard tests in accordance with Indian Standard and other standards, adopted shall be
carried out on all the equipment and accessories covered by this specification so as to ensure efficient and
satisfactory performances of all the components and also the equipment as a whole under working conditions
at site. The tenderer shall submit a complete list of all such tests. If the purchaser, if so desired for special tests,
to be carried out, under certain conditions the same shall be made by the successful tenderer at his own
expenses.

All equipment shall be tested at site before the commissioning in accordance with the adopted
standard and Indian Electricity Rules. Voltage test shall be carried out on each circuit on completion of wiring
and cabling.

Technical Data:

The tederers shall submit with their tender all such technical data, which are required for complete
evaluation of the equipment offered. The suppliers shall give complete technical information of the equipment
as detailed in Annexure and relevant Indian standards. The tenderer should supply such details of all
equipment and materials offered specially with regard to the following.

a) Fuse switch board and distribution boards
b) Light fittings

¢) Conduits and the accessories for them

d) Switches / plug sockets

e) Cable and wires

The tender shall give along with his tender the following details:

a) Complete details of earthing electrodes, earthing station and earthing conductors
b) Details of conduit supports

c) Details of all the equipment and accessories to be supplied
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Exception to Specifications:

The object of this specification is to have all tenderers quote for equivalent materials and workmanship.
It is, however, understood the certain manufacturers may not be able to offer as specified in every case, where
the tenderer may find it necessary to deviate from the exact letter and not the intent of the specification, he
must specifically state what these deviations may be at the time he submits the tender. All deviations must be
grouped in one statement.

No deviations other than those includes in the tender will be permitted. These deviations should be
listed as per Annexure.

PVC insulated Cables and Wires:

For 415V Distribution system, cables of voltage grade not less than 1000V shall be used. These cables
shall be heavy-duty class, PVC insulated and PVC sheathed with aluminum /copper conductors. The wires
used in the lighting installation shall be PVC insulated and PVC sheathed copper wire/aluminum wire in case of
conduits wiring and of 660V grade. Wires of different colours shall be made use of for quick\ identification of
phase wire / neutral wire etc. All cable of wires shall comply with the requirements regarding the manufacture
and testing etc as specified in India Standard Specification I1S: 1554 and 1S:694.

The length of cables indicated in the bill of quantities and drawings are only indicative and the
Successful tenderer will be paid for the exact length of cables laid at site. No joint shall be allowed in a run of
cables, which can be covered by a possible drum length of cables.

Fuse switch / switch fuse shall be metalclad dust and vermin proof suitable for use under climatic
conditions prevailing at site. Switch fuse / fuse switch units shall comply in general to 1S:1567/4064 with regard
to design and constructional / features.

The ‘ON’ and ‘OFF’ position of the switch handles shall be distinctly indicated and interlocks shall be
provided to ensure that the switch cover cannot be opened unless the switch is in the ‘OFF’ position. Means
shall, however, be provided for releasing the interlock to permit closing of switch with cover open for testing
purposes. Designs with normal conventional position of switch handles, i.e. with switch handle up in the ‘ON’
position and down | the ‘OFF’ position shall be preferred. All live parts inside the switch shall be properly
surrounded and inter phase barrier shall be provided.

Switch fuse / fuse switch units, distribution boards shall be provided with necessary metal fame work
so that they can be mounted on wall / columns structure etc. as desired. The panel boards, shall be wall
mounted type or floor mounted type as specified in the bill of quantities or drawings. Necessary supporting
metal frame of approved design shall be provided for all panel boards

The arrangements of work boards shall be such that the operational handle of the top mounted
switches are within the convenient of operators (about 1.2 M from the finished floor level) and proper space
shall be provided for the termination of the cable in the switches provided below the bus-bars.

The bus-bars within the bus-bar chamber shall be liberally spaced for taking the riser connection. The
bus bars with aluminum conductors shall be provided and PVC sleeves of different colour shall be mounted on
them for easy identification, Clamped joints for taking the riser connections, instead of bolted type shall be
preferred.

Two bolted type earthing terminals shall be provided on the switch boards. All individual switches shall
be connected with suitable size earth wire to the main earthing terminals of the switchboard.

Hanger Board and shock treatment / charts shall be supplied wherever required.

At the incoming side of each pen phase, 3-neon type indicating lamps should be provided at the main

board.
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Switches and Plug Sockets

Switches provided for control of light points shall conform to 1S:1087 and shall be rated for 5A/15A
250V
Ceiling Fans and Exhaust Fans:

Ceiling fans shall conform to Indian standard specification IS: 374-1960. The fans shall be supplied
with all standard accessories like regulator and capacitors etc.

The performances rating of the propeller fans shall in accordance with stipulations of 1S:2312. All fans
shall be robust in design and construction and shall be supplied complete with wall brackets / clamps etc.
Fluorescent Fittings:

All fluorescent fittings supplied shall confirm in general to 1S:1913 and shall be complete with all

standard accessories like choke, starter and capacitor etc
The type of enclosure provided for the fittings shall be of that specified in the bill of quantities and the
working drawings. The materials of construction for fittings used for outdoor installations and for use in the work
anodes shall be such that they shall withstand the atmospheric condition in that area.
Lamp holders used shall be fully shock proof, spring-loaded rotary type to ensure positive lamp locking.
It should also be not possible to touch live parts of the lamp holder both after the lamp has been taken out and
during the insertion or removal of the lamp. The starters shall be designed to give designed starting
characteristics that shall promote full lamp life. Starter shall have high mechanical strength and topic proof
construction. It should be incorporated with radio suppression capacitor o adequate rating and\ capacity. Power
factor improvement capacitors are provided with hermetically sealed housing to ensure long and trouble fee
service. Terminal soldering tango shall be provided for easy electrical connections. The capacitors in general
shall confirm to 1S:1569-1963 and P.F improvement up to 0.95 for twin fluorescent light fittings and 0.9 for
single fluorescent light fittings is to be maintained.
The ballast provided in the fluorescent fittings shall generally be in accordance to 1S:1534.
The ballast should incorporate the following design features.
i) Low working temperature
ii) Correct pre heating current for the electrodes
i) Proper wave foam
iv) Small in dimensions
v) Correct power supply to the lamp
vi) No hum.
vii) Easy connection leads.
All the metal construction of the fittings shall be such that they shall:
1) Withstand the atmospheric condition prevailing in the area
2) Provide maximum mechanical protection to the tubes and fittings accessories.
Assists in maximum and uniform light distribution.
All fittings shall be provided complete with florescent lamps. All lamps shall confirm to 1S:2418.
Incandescent Fittings:
The incandescent fittings shall be supplied strictly as per the details given in the enclosed annexure
and bill of quantities, deviation if any regarding design, construction of materials should be specified clearly.
All the metal parts used in construction of the fittings shall have no effect due to dust / fumes / gases
likely to exist in the atmosphere. All the bolts , clamps, nuts and guard wire etc shall be galvanized.
The wall fittings shall be provided with necessary hooks / clamps / supports etc for fixing the light fittings on wall
/ ceiling etc as detailed in the bill of quantities and the working drawings.
Light fittings shall be suitable for connection with 19mm dia. Conduit pipe as required. If fittings are to

be connected through PVC cables, glands of adequate size and capacity shall be provided.

The lamp holders provided in the fittings shall confirm to 1S:1528.
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CODES

Codes shall mean the following including the latest ascendants and / or replacement if any.

a) Indian Boiler Act, 1923 and Rules and Regulations made their under
b) Indian Electricity Act, 1923 and Rules and Regulations made there under
c¢) Indian Factories Act, 1948 and Rules and Regulations made thereunder

d
e

)
) The minimum wages Act
) The Women’s Compensation Act

f) The Payment of Wages Act

9
h

i)
)

) The Fatal Accident Act
) The Industrial Employment Act
The Employment provident Fund Act

Indian Explosive Act 1984 the Rules and Regulations made there under
k) Indian Petroleum Act 1934, and Rules and Regulations made there under

A.S.M.E. Test Codes

m) AIRE Test, Codes

=]

American Society of Materials Testing Codes

)
0) Standards of the Indian Standards Institution
1) Low Tension Circuit Breakers : IS 2516-1955 Part | Sec.1
2) Switchgear Bus Bars IS 375-1963
3) HRC fuse links IS 2208-1962
4) Distribution fuse boards 1S2675-1966
5) Enclosure for Low Voltage switchgear 1S214701962
6) PVC Cables IS1554-1975
7) Tabular fluorescent lamps for Cameral lighting service 1S2418-1963
8) Tungsten Filament Lamps for cameral service 1S415-1963
9) Ceiling Fans 1S274-1966
10) Flood lights 1S1947-1961
11) Wall Glass flame-proof electric light fittings 1S2206-1962 (Part 1)
12) Water Tight Electric Light Fittings 1IS3553-1956
13) Steel Boxes for Enclosure of Electrical Accessories 1S5133-1969
14) Fittings for Rigid Steel conduit 1IS2667-1979
15) Rigid steel circuits for electrical wiring 1IS3837-1966
16) Accessories for Rigid Steel Conduits for Electrical Wiring IS3837-1966
17) Switch Socket Outlets 1IS3837-1966
18) PVC Wiring 1S694-1977
19) Switches for domestic and similar purpose 1IS3854-1966
20) PVC wiring 1S694-1977
21) Call Bell and Buzzers 1S2268-1966
22) Straight through joint boxes and leads sleeves or

paper insulated cables- EID-0032-1964

23) Earthing IS3043-1966
24) Electrical Wiring installations 1IS732-1963
25) Switchgear 1IS3072-1965 (Part 1)
26) Lighting protection 1S2309 —1969
27) Public Address system 1IS1882-1962
28) Low Tension switch use units 1IS4064-1978
29) Code of Practice for Automatic FIRE ALAM system 1S2189-1970
30) Specification for Heat Sensitive Fire Detectors 1S2175-1977
31) Guide for Safety procedure in Electric work 1S5216-1969
32) Rubber Mats for Electric works 1S5424-1969

p) Other internationally approved standards and / or Rules and Regulations touching the subject matter

of the contract.
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TECHNICAL SPECIFICATIONS OF P.H. PORTION OF WORK

A) WATER SUPPLY & SANITARY INSTALLATIONS:
Materials of following standard manufacturers are to be used in the work. The contractor shall
indicate, in the offer, the brand or make of the materials, for which the rates are quoted.
(a) Sanitary fixtures:
To be of best quality vitreous ware of porcelain.
(i) Indian water closet
(i)  Foot Rests
(i)  Wash Hand Basin
(iv) Kitchen Sink Hindware/Parry
(v)  Urinals Ware / Neycer/ ISI marked
(vi) Drain Board
(vii) Odisha Closet
(viii) European Water Closet &
Low Level Flushing Cistern.
(b) C.I High Level Flushing Cisterns : Sushila Industries Prabhat Iron Foundry/
East India Steel / I.S.1. marked. *
(c) H.C.L Soil Waste Pipes: Confirming to I.S.1. 1729-1954, having
[.S.1.Mark.
(d) C.P. Bath Room Fittings: Plaza/ / Jaquar I.S.l. marked &
confirming to-latest ISS
(e) Brass Fittings : Shakti/Anupama /Luster/1.S.l.Marked.
(f) Gunmetal Valves : Anupama / Leader / B.S.I.S.I. marked.
(g) G.l Pipes (Medium Class): Manufactured by TATA / JINDAL / B.ST.
having |.S.l. Mark.
(h) Galvanised Iron fittings : I.S.I. marked C/R brand.
(i) Paints: Asian / Berger / Jonson/Confirming to I.S.S
(j):. CastIron Manhole cover frame: Sushila Industries / Prabhat Iron Foundry /
East India Steel make confirming to
I.S.S.7.26
(k) Stone Ware Pipes & Fittings : Manufactured by Odisha Ceramic Industries
/ Odisha industries / Keshab Ceramic
confirming to 1.S.S. Specification No.651 /
1980 {Grade A)
U] P.V.C. (S.W.R)) & Manufactured by the Supreme Industries
P.V.C (Rigid.) Pipe/Fittings: Ltd., Bombay / Oriplast, Balasore Duroplast
confirming to I.S. Specification No. 4985/81
(Class IV)
(B) BUILDING MATERIALS:
(a) Bricks:
Bricks shall be of locally available best quality kiln burnt. Bricks shall be well burnt, uniform
deep red, cherry or copper colored, free from cracks and flows, well shaped, uniform in size,
homogeneous in textures and shall omit a clear metallic sound when struck, bricks shall have
a minimum crushing strength 75 Kg/Cm? and shall not absorb water more than 20% by
weight.
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(b) Cement Mortar:
Mortar shall be well mixed to a uniform colour and consisting in the proportion as specified in
the items of work. Sand shall be measured on the basis of its dry volume and the quantity
shall be adjusted for bulking of damp sand. Cement shall be mixed, taking 50 kg. or 0.035
Cum. in volume only required quantity that can be consumed within 30 minutes of adding
water shall be mixed at one time.

(c) Cement:

Cement should confirm to 1S-269/1S-455.
(d) Sand:

Locally available best river sand medium size.
(e) Coarse Aggregates:

The coarse aggregate shall be of hard granite stone and shall generally confirm to |.S. 389.
Porous Coarse aggregate shall not be used. The aggregate shall be free from clay films and
other adherent coatings. Aggregate containing clay films over the stone materials shall be
thoroughly washed. The aggregate shall be from approved quarry and crusher broken.
Course aggregates shall be composed of particles ranging between the sizes 2.36 to the
maximum size as may be specified in the relevant item of work, within the range, the
aggregates shall be well graded so as to produce a dense concrete.

(f) Reinforcements:

Mild steel Round Bars, coild twisted and deformed bars of steel of medium tensile strength
will be used as reinforcement as per drawing and design and directions.

Mild steel bars shall confirm to 1.S.;226/1962 standard quality or 1S:432/1966 - Grade-l. Black
annealed wire (Not thinner than 24 gauge for tying the reinforcements shall be used).

TECHNICAL SPECIFICATION FOR SANITARY & PLUMBING WORKS

(A)
1.

Sanitary ware & allied fittings :
General:

All Sanitary fixtures and their allied fittings, should be of first quality, manufactured by Hindustan
Sanitary Ware / Parryware / Nycer, These should be approved by the Engineer-in-charge of the
G.P.H. Wing before use.

Squatting Pattern W.C. (pan) (Odisha Pattern Closets):

The water closet shall be of vitreous China of specified size and pattern, with an integral flushing
rim. It shall have the flushing inlet at the back. The Odisha closet should be of approved quality
confirming to 1.S.S.-2656 (Part-Ill).

The squatting type Indian Water Closet (Odisha Closet) shall be sunk in floor sloped towards the
pan in a workmanship like manner. The closet shall be fixed on a proper cement concrete base of
1.3.6 proportion, taking care that the cushion is uniform and even, without closet, to receive the
specified thickness of the floor finishing. The joint between the Closet and the P.V.C. (S.W.R) trap
shall be made with W.C. ring and rubber lubricant and shall be leak proof.

Flushing Cistern :

The flushing of the Indian water closet (Odisha Closet) shall be done by C.I. or Polyaterine High
Level low-level porcelain valve-less syphonic flushing cistern of approved brand and quality I.S.I.
Marked and capacity as specified. The connection between the cistern and water closet shall be
made by 32 dia O.l. flush pipe, made from G.l. Pipe (Light Quality) or 32 dia P.V.C, Pipe as
specified in the tender schedule. The flush pipe with an offset should be fixed to wall by using C.I.
Holder Bat Clamps. The capacity of the cistern should be 10 Ltrs. as per I.S.S. 15 Ltrs. In case of
low-level cisterns. The Cistern shall be fixed on cast Iron or Rolled Steel Cantiliver Brakets (Bulltin
type), which shall be firmly embedded in the wall, with C.C. 1.2.4. The Cistern shall be provided with
20mm dia P.V.C. Overflow Pipe with fittings, which shall terminate into mosquito proof coupling
secured in a manner that will permit it to be readily cleaned or renewed.

The 32mm dia Flush Pipe shall be connected to the Water Closet by means of approved type joint.
The Flush Pipe shall be fixed to wall by using C.l. Holder Bat Clamps. The bend and the Offset as
required in the Flush pipe shall be made cold. The inside of the Cistern shall be painted with two
coats of approved black bitumen paint. The Outer face of the Cistern, Brackets Overflow pipe and
Flush Pipe etc., shall be painted with two coats of any synthetic enamel paint of approved shade
and make, over a coat of priming. The cost of the rate quoted for the flushing cistern.

The inlet connection to the Cistern shall be made with 450 mm 1 cmg 15 mm dia P.V.C. Heavy type
connection Pipe.
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4, Wash Hand Basin:

The Wash Hand Basin shall be of the White Vitreous China of approved quality, make and brand
I.S.1, marked. It shall be one-piece construction with an integral combined overflow. The size of the
basin shall be as specified. Each basin shall be provided with one 15 mm dia C.R Brass Pillar Tap,
32mm dia C.R Waste, C.R. Chain and Rubber Plug, Unions, Joints, C.P Bottletrap cast complete in
all respects of approved quality.

The Basin shall be supported on a pair of R.S. or C.l. Cantilever brackets (built in type) embedded
and fixed in wall with cement concrete, 1.2.4. These brackets shall be painted to the required shade
with two coats of approved synthetic enamel paint over a coat of priming.

The waste of the Basin shall discharge into a floor trap or Channel through bottle traps as specified.
One 32mm dia C.P. Bottle Trap is to be fixed to the Waste of the Basin & the outlet of the bottle trap
is to be connected to the waste pipe to discharge the waste to the Pipe, to discharge the waste to
the aforesaid floor trap. The inlet connection to the Basin shall be made with 450mm Long 15mm
dia Heavy type P.V.C. connection pipe.

5. Kitchen Sink:

Unless otherwise mentioned the Kitchen Sink and drain board (if used) shall be of white Vitreous
China or fire clay as specified and approved quality, make a brand, confirming to T.S.S, It shall be
of one piece construction with integral combined overflow. The size of the sink and Drain Board
shall be as specified.

Each Sink shall be provided with one 15mm dia C.P. brass, Bib Cock, long body, 40mm C.P. Waste
with overflow C.P. Chain & Rubber Plug, unions etc., complete in all respects as specified and of
approved quality.

The sink shall be supported on a pair of M.S. or C.l. Cantilever Brackets (Built in type) embedded or
fixed in position in the wall by Cement Concrete 1.2.4. The brackets shall be painted to required
shade with two coats of approved synthetic enamel paint over a coat of priming. The waste should
discharge into a floor Trap or Channel. The waste pipe should be 40mm dia P.V.C. Pipe jointed to
the waste of the Sink with a Brass union nut.

6. Standing Urinals :

The Urinals shall be flat pattern lipped front basin of required dimension of White Vitreous China
and one piece construction with internal flushing box rim of an approved make and brand as
specified. It shall be fixed in the position by*using wooden plug embedded in the wall with screws of
proper size. Each Urinal shall be connected to a 40mm dia RV.C. Waste Pipe, which shall
discharge into a channel of floor trap. The lip of Urinals shall be kept at 525mm from floor level,
while fixing the Urinal on wall.

Where no. of Urinals are fixed in a line, the distance between the centres to centre of each Urinal
shall be kept 750mm. and each Urinal should be separated from one to other by a partition plate.
The centre to centre of partition plates shall be kept 750mm apart. The partition plate shall be of
one-piece 25mm thick marble plates, cut to size and front corners rounded. The partition plates
shall be embedded in wall with cement concrete and finished smooth. The bottom of the partition
plate should be kept 350mm above floor level and top should be kept at 1250mm above floor level.
The plates should project 600mm from wall surface. The width of the plates to be embedded inside
the wall should not be less than 100mm. The thickness of the plates shall be minimum 25mm.

For flushing the Urinals each Urinals shall be connected with one 20mm dia G.l. Pipe (Medium
Class), One of this pipe shall be inserted into the inlet of the Urinal and jointed with Jute and putty
where as the other end is connected either with a Tee or Bend with the 25mm dia size Water Pipe
Line fixed on the wall horizontal above the Urinals. In each 20mm dia flush pipe one 20mm dia cum-
metal Gate value, the water will flow to thermal of Urinal through the inlet pipe and flush the Urinal.
After flush, the valve can be closed to avoid wastage of water. One 40mm dia P.V.C. Waste Pipe
shall be connected to the waste of each Urinal, to discharge the Waste into the Channel of Trap.
One end of this Waste pipe shall be made a cup size to fit into the projected waste and tightened
with screws.

7. Squatting Urinal Plates:

The Urinal Plates shall be of White Glazed Vitreous China with integral flushing rim of size 450 X
350mm of approved make and brand as specified. There shall be white vitreous channel with stop
and outlet pieces in front. These plates shall be fixed on C.C. at 75mm to 100mm above floor level.

For flushing arrangement, one 25mm dia G.I. Common Water Pipeline (minimum size) shall be fixed
on the wall parallel to floor. For each urinal one 20mm dia G.l. Branch Pipe shall be taken down up
to t200mm from floor level just at the centre of each plate, in which one 20mm dia Gate Valves is
fixed at 350mm above floor level. At 1200mm height, the 20mm dia flush pipe shall be divided into
two branches shall be taken downward and connected to the inlets of the urinals plate at floor level.
By operating the valve as above, the water will rush into the rims of the urinal plate and flush it.
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Where there are number of urinals fixed in a line, each urinal should be separated by a partition
plate fixed in the centre of two urinal plates. The centre-to-centre distance of the partition plates
shall be kept 750mm.

The partition plates shall be of one-piece marble plate, 25mm thick, cut to sizes and front corners
rounded. The plates are to be embedded in wall with cement concrete and finished smooth. The
bottom of the partition plates shall be kept flushed to urinal top level and the top level of partition
plate shall be kept at 1200mm from the urinal plate top and the projection from the wall shall be
600mm. The width of the plate to be embedded inside the wall should not be less than 100mm.

Soil and waste pipes and fittings

H.C.l. Pipe Fittings

The Cast iron Soil, Waste and design pipes (spigot & socket joints) shall be of make and brand as
specified (under specification of materials), confirming to 1.S.S. 3989-1970 and ISI marked with

approved clamps are to be used. The pipes and fittings shall be free from cracks, laps, pinholes,
and other imperfection and carefully cited.

The access door fittings shall be designed and made so as to avoid dead space in which filth may
accumulate and door shall be provided with 3mm thick rubber insertion packing when closed and
bolted.

WEIGHT OF HCI PIPES

Dia of Pipe in mm Thickness in mm Length of pipe & width piece
1.8mtr. D/s 1.8mtr.
50 mm 5mm 16.00kg. 15.00 kg.
75 mm 5mm. 13.83kg. 16.52kg.
100 mm 8mm 24.00kg. 22.00kg.
150mm 8mm 26.70 kg. 31.82kg.

Tolerance 10%

The jointing should be done with pig lead confirming to I.S. 782-1966 - grade 99.94.The spigot and
of Pipes and Fittings should enter into the socket end. The annular space shall be packed with spun
yarn gasket, compacted so as to leave a depth for receiving required quantity of lead in a
continuous pouring from ladder. After pouring lead in the joints in full, caulking is to be done three
times round with the caulking chisels, so that the joints may be sealed with lead. The depth of lead
in a point should be 35mm and the rest depth of the joint should be packed with spun yarn Gasket.

Requirement of lead and Gasket cement for jointing H.C.I. Pipes (Each Joint)

Dia of pipe in mm. Lead in kg. Gasket in kg. Cement kg.
(same for lead & cement joint)

100 1.2kg. 0.13kg. 0.12kg.

50 0.36 kg. 0.06 kg. 0.06 kg.

The inside of the pipes and fittings shall be well coated with special tar or bitumen solution of
approved quality. Where the pipe and fittings are laid below the ground, the outer surface of the
pipes and fittings shall also to be painted with two coats of black anticorrosive paint of approved
quality.

On completion of the work, the exposed pipes and fittings are to be painted with two coats of
synthetic enamel paint of approved colour & quality over a coat of red oxide primer. The cost of
paint should include in the rates.

Soil pipes for ventilation Is to be connected to the sewer at its floor and without a trap and be
carried to such a height, at least above roof level, to prevent damage to health by commission of
foul air, The pipe shall terminate as open and protected by a cowl.

The waste water pipe shall be connected with the nearest yard gully or a surface drain.

The traps should be of hard cast iron and should have a water seal at least 50mm deep.

All the soil and waste pipes and fittings, after laid and fixed shall be smoke tested, to the entire,
satisfaction of the Engineer-in-charge. The Cost of testing is to be included in the offer. For smoke-
test the materials usually burat greases cotton waste, which gives out a clear pungent smoke, which

is easily detected by sight and small. Smoke shall be pumped to the drains from the lower end from
a smoke machine, which consists of lower, and burner.
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P.V.C (S.W.R.) & P.V.C. (Rigid) Pipes & Fittings

9.01 The P.V.C. (S.W.R.) and P.V.C. (Rigid), soil Waste & Vant Pipes (Spigot & Socket, & couples

(a)

a-1

a4

joints), shall be of make & brand as specified (Under Specification of materials) confirming to I.S.S.,
B.S.S. & DIN are tube used.

The main specification of P.V.C. Soil & Waste pipes and fitting are as below.
a) Materials — Un-plasticized Poly Vinyl-Chloride (UPVC).

b) Color - Grey
c) Dimensions -
0] Diameter - Fittings - 75mm/110mm/63mm & 63mm.
Pipes - 75mm, 110mm, on lengths of 3.or 6 mtr.
d)  Wall thickness - Fittings - Minimum 3.2mm at any port.
Pipes - As per application
For Rainwater - 75mrn-1.8. t0 2.2.mm, 11 Omm-2.5. to 3mm
Waste & Soil - 75mm -1.8 to 2.2mm, 110mm -2.5 to 3 mm,
63mm —
Underground drainage with
light/NIL Traffics - 110mm - 2.5 to 3mm
Light/Nil in Heavy traffic - 110mm 3.7 to 4.3mm

e) Standard Confirming to Attributes Confirms to Standard No.
i) Fittings & Wall B.S.4514, DIN 10531

Thickness - DIN 19534 1.5.7834 - PVC (Rigid)
ii) Pipe Wall thickness - 1S 4905
i)  Rubber ring - 1S 5382
iv)  Fitting dimensions - DIN 19531 -P.V.C.,

DIN 19534-S.W.R.
IS - 7834 V.C. (Rigid)
v) Pipe Dimensions - 1S 4985

Laying instructions & Jointing Procedure
Jointing of P.V.C. (§.W.R.) Pipes & Fittings

Clean the outside of the pipes spigot and the inside of the sealing groove of the fitting. Apply the
rubber lubricant, to the spigot end, sealing ring and pass the spigot end into the socket, containing
sealing ring, until fully homed. Mark and position of the Socket edge with pencil on the pipe, then
withdraw the pipe from the socket by approx. 10mm towards thermal expansion gap.

Fixing of the Pipes and fittings on wall surface.

P.V.C. pipes both (S.W.R.) & (Rigid), fixed on wall surface, are to be supported by P.V.C. pipe clips,
specially made for these pipes, with horizontal runs, the pipe clips should be spaced at intervals of
more than 10 times the outside diameter of the pines. In vertical lines the clips are to be spaced at
intervals of one meter to a maximum of two Metres according to pipe diameter. «

Jointing of P.V.C. (Right) Pipe Fittings

Clean the Outside of the pipes and inside of the socket of a fitting of the inside of the couplers
(where 2 plain ended pipes are jointed) of. Apply solvent cement solution, evenly and smoothly on
the outer surface of the pipe end and inside surface of either the coupler of the socket and pass the
pipe end into the socket of the fittings. Up to full depth of socket. In case of jointing 2 plain-ended
pipes 1st. push the coupler up to half depth on the end of one pipe and the outer half of the coupler
should be pushed to the end of other pipe and thus, both pipes are jointed.

Fixing of P.V.C. pipes and Fittings through holes of Walls or Chajja of roofs etc.

The Walt/concrete slots should allow for a stress free installation, Pipes and fittings to be inserted
into the slots, without a cement base, have to be applied first with a thin coat of P.V.C. Solvent
cement, followed by sprinkling of dry sand (medium size). Allow it to dry. This process gives a
sound base for cement concrete fixation, around the pipes/fittings while mending the damages.

Antisyphonage Pipes

All the antisyphonage pipes and fittings to be used are of 63mm. If these are not available under the
items ot P.V.C. (S.W.R.) materials, 63mm pipes and fittings, manufactured under P.V.C.(right)
materials can be used, since the raw materials for both is same.

All traps should have a minimum water seal of 50mm as per |.S. 5329 and IS 2556 (Part XIII).
Where antisyphonage connection is required, the traps to be supplied and used should have a
50mm antisyphonage gent horn on the outlet side. All the Traps used with the closets, should be of
the size 125mm X 110mm i.e. Inlet (Socket end) of 125mm & outlet (spirit end) of 110mm only.

Contractor 77 Superintending Engineer



10.

1.

(c)

Installation of Water Closet

Determine the correct Location of the P/S Trap & set on a firm base, relative to the floor finish by
pouring concrete on a slab. Bedding can be carried out by pouring concrete around the trap,
ensuring that the traps outlet is left clear of concrete. Place the W.C. Connector ring to the socketed
end of 125/110mm R/S trap. Apply rubber lubricant on W.C. Connector ring as well as outer side of
water closet (connection point) and now complete the joint by pushing the W.C. to home of 125rnm
socket of the trap.

P.V.C. (Rigid) Pipes and Fittings

63mm (O.D.) P.V.C. Pipes to be used for these work either in antisyphonage system or else where,
should be of “Quick Fit” Pipes Class 2 (4kg. F/Cm2), Quick Fit, Pipes have one end socketted.

The P.V.C. (Rigid) fittings, such as 63mm elbow, 63mm equal Tees 110mm x 63mm reducer etc.
used in the work, should be of injection-molded fittings.

One -’jointing rubber ring will be available, with each P.V.C. (S.W.R.) pipe and fitting and hence, the
cost of therein will not be added in the joint.

Measurement

All pipes shall be measured not/length as laid or fixed and shall be measured over all fittings such

as bends, junctions, traps etc. The length shall be taken along the counter line of the pipes and
fittings. Fittings will be counted extra over.

Before fixing and painting, the pipe shall be tested hydraulically to pressure Q.4Kg/Cm?2 for pipes
under 1.S.-1729/1964 and at a pressure 0.7 Kg/Cm? for pipes under 1.S. 3989-1970 without showing
any sign of leakage, sweating of or her defect of any kind. The pressure should be applied internally
and shall be maintained for not less than 15 seconds.

Water Supply Pipes and Fittings:

Materials.

All galvanized Iron Pipes are to be of mild steel continuous welded, screwed tubes, medium quality
confirming to I.S.S. and bearing ISI Marks manufactured by reputed Firms and approved brands as
specified. The pipes shall confirm to LS.1239 (Part-!) -1975.

All G.I. Fittings shall be of ‘R’ Brand manufactured by M/s. R.M. Engineering Ltd., Ahemadabad and
‘C’ brand manufactured by Present Engineering works or equivalent best quality.

Laying of Pipes

The lay out of the mains and service pipe set etc., will be done in accordance with the drawings.
The contractor is to mark out the exact position of the pipes and fittings at site and take approval of
the Engineer In-charge, before taking up the work.

Where the Pipes are laid, underground these must not be laid less than 450mm below ground level
and coated with one coat of approved black bituminous paint. For laying the G.I. pipes and fittings

below ground level, the width and the depth of the trenches for different dimensions for the pipes
shall be given as below :

Dia of Pipe Width of Trench | Depth of Trench
15mm to 50 mm 300 mm 600 mm
65mm to 100mm 450 mm 750 mm

The pipes shall be laid on a layer of 75mm thick sand and filled up with sand up to 75mm above
pipes and the remaining portion of the trench shall then be filled up with proper ramming as
described in “Excavation and refilling”. The surplus earth shall be disposed of as directed.

Thrust or anchor blocks of cement concrete 1.2.4 in hard granite chips shall be constructed on all
bends or branches to transmit the hydraulic pressure without impairing the ground and spreading it
over a sufficient area. Pipes shall not be laid to pass through manholes, catch pit, drain, where, it is
unavoidable the pipes shall be carried in sleeve pipe of M.S./G.l., as approved by the Engineer-in-
charge. The rate should include such a situation.

Where Pipes run along walls, the same are to be fixed to the wall with holder bat clamps /M.S.
Hooks as below:

Dia of pipe in mm 15 20 25 32 40 50
Horizontal line 2m 2.50m 2.50m 2.50m 3m 3m
Vertical line 2.5m 3m 3m 3m 3.5m 3.5m
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Where the pipes are passing through the R.C.C. / Masonry wall / Column / beam or pillars, these
must pass through the appropriate higher sizes of C.I/G.I Sleeve Pipes and are to be included in the
rates.

In case the pipes are embedded in walls and floors it should be painted with one coat of
anticorrosive paint of approved quality. ,

All pipes should be fixed horizontal and vertical. For taking the pipes through the walls and floors &
roof slabs etc. the holes shall be made by filling with chisels or jumper and not by dismantling the
brickwork or concrete. After fixing, the holes shall be made good with cement concrete 1:2:4 and
properly finished with C. Plaster 1.4 to match the adjacent surface.

Union Nuts are to be provided in each of the vertical riser or drop on and from G.I. Tank and near
the Valve and as and where necessary.

The long screw fittings of 3 mtrs. for long horizontal lines and inside the lavatory / Kitchen etc.

After laying and jointing the pipes and fittings shall be inspected under working condition of
pressure and flow. Any joint found leaking pipes should be removed and replaced without extra
cost. The pipes and fittings after they are laid shall be tested to hydraulic pressure of 6 Kg/Cmz2. The
test pressure should maintain without loss of for at least half an hour.

Painting
On completion of the test, the exposed pipes and fittings are to be painted with two costs of
synthetic enamel paint of approved color and brand over a coat of priming.

Measurement

The length shall be measured in running meter. Correct to centimeter for the finished work, which
shall include the pipes and fittings such as Bends, Tees, Elbows, etc., but excludes brass or Gun-
metal fixture like tap, Cooks, Valves, PVC connection pipes etc.

Ball Valve

The ball valve shall be high or low pressure class as stipulated in the Tender Schedule and shall
confirm to I.S. 1703-1968, The nominal size of ball valve shall be that corresponding to the size of
Pipe for which it is used. The Bal valve shall be of brass or gun-metal and the float for low pressure
polyethylene and for high pressure in copper.

Each and every ball valve while in closed position shall withstand and internally applied hydraulic
pressure of 20 Kg/Cm?2 for a minimum period of two minutes without leakage or sweating.

Every high pressure ball valve when assemble in working condition, with the float immersed to not
more than half its volume shall remain closed against a test’ pressure of 10.5Kg/Cm? and a low
pressure ball valve against a test pressure of 5.3 Kg/Cm?2.

Polyethylene floats shall be watertight and non-absorbent and shall not contaminate water and with
do jointing adhesive jointing parts.

The minimum thickness of the copper sheet used for making copper floats shall be of 0.45 mm. The
thickness of materials of the float shall be uniform throughout.

Ferrule

The ferrules for connection with C.I. main shall generally confirm to I.S. 2692-1964 and shall be of
nominal bore as specified. The ferrule shall be fitted with 3 screw and 1 plug or valve capable of
complete cutting off the supply to the connected pipe as and when required. For fixing the ferrule,
the C.1. main shall be drilled and tapped during non-supply hour at 45 to the connected Pipe as that
when required. The ferrule must be so fitted, that no portion of the sunk shall be left projecting
within the main on which it is fitted. After the ferrule is connected, one C.I. bell mouth cover or with
bricks (as specified) shall be kept over the ferrule to cover the ferrule to protect it and the cost
thereof is to be included in the item, even if there is no mention.

Non-return Valve (Check Valves)

The non-return valve shall be of Brass or Gunmetal and shall be of horizontal or vertical flow type
and of the size as specified and confirm to 1.S. 7810-1959 and I.S. 778-1957. The approximate
weights of the valves are given below.

Diain mm | Horizontal type (in kg) | Vertical type (in kg) |
15 0.30 0.25
20 0.55 0.25
25 0.90 0.75
32 1.25 0.90
40 1.70 1.20
50 2.90 1.45
65 5.25 2.15
80 7.70 4.10
*Tolerance 5%
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Foot Valve

Foot valve is generally placed at the lower end of the suction pipe of the centrifugal pump to prevent
the suction pipe from empting. On vertical non-return valve may also be fixed in place of foot-valve.

The foot valve shall confirm to 1.S.038-1967.
Water meters (Domestic types)

Water meter up to 50m nominal size shall confirm to 1.5.-779-1968.The meter body shall be of
bronze/ Gun-metal and marked to read in liters complete with registration box and lid. The water
meters shall be provided with Strainers. Strainers shall be of material, which is not susceptible to
electrolyte, clean and shall be fitted on the inlet side of water meter. It shall be possible to remove
and clean the strainer and not permit disturbing the registration box. The offer should include the
same. The water meters shall bear ISI Mark.

Bibcock & Stopcock

These shall confirm to 1.S.781-1967 and bear ISI Mark. The bibcock is a draw off tap with a
horizontal inlet and free outlet and stopcock is a valve with a suitable means of connection for
Insertion in a pipeline for controlling or stopping the flow. This shall be of screw down type. The
cock shall open in anti-clockwise direction. The stopcocks should be of C.P open type/concealed
type/angle valves type as specified in tender schedule. Bibcock should be also C.P Brass bibcock.
Full way Valve (Brass)

Full way valve is a valve with suitable means of connection for insertion in a pipeline for controlling
or stepping the flow. The valve shall be of brass fitted with a cast-iron wheel and shall be of gate
valve type confirming to |.S, 780-1960, opening Full way and of the size as specified.

Diain mm | Flanged End Valves in kg | Screwed End Valve in kg
15 1.021 0.567
20 1.503 0.680
25 2.498 1.077
32 5.232 1.559
40 6.082 2.268
50 6.691 3.232
65 10.149 6.840
80 13.281 8.845

15. Gun Metal Full way Valve

This shall be of the Gun-Metal fitted with wheel and shall be of Gate-Valve type opening full way.
This shall confirm to I.S, 778-1971. Class |. The Valves should bear ISI Mark

TECHNICAL SPECIFICATION FOR STONEWARE PIPE ETC.

1. Stoneware Pipes (Materials)
The S.W. pipes & fitting should be of Grade ‘A’ confirming to .S 651/1965.The pipes shall be
sound, free from visible defects such as fire crack or hair crack and flow or blister. The pipes shall
give a sharp clear line when struk with a light hammer and should be perfectly salt glazed.
Internal dia of Pipe in m.m. | Thickness of the Barrel in m.m. | Weight of each pipe in kg.
100 12 14
150 16 23
200 17 33
230 19 44
250 20 52
300 25 79
350 30 100
400 35 125
450 38 147
The length of pipes is 600mm exclusive of the internal depth of socket.
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2. Excavation of Trench for laying Sewer Pipes

The trenches for the pipes shall be excavated to the lines & level as directed. The bed of the trench
shall have to be evenly dressed throughout from one change of grade to the next. The gradient is to
stout by means of sight rails and boning rods and required depth be excavated at any point. The
depth of the trench shall not less than one meter, measured from top of the pipe to the surface of
the ground under roads and not less than 0.75mm elsewhere. The width of the trench shall be the
nominal diameter of the pipe plus 350m. The bed of the trench if in soft or made up earth, shall be
well watered and rammed before laying the pipes and the depressions if any shall be properly filled
with sand and consolidated in 200mm layers. Depending on soil condition, piling may even be
necessary if so desired by the Engineer In-charge. If rock is met with, it shall be removed 150 mm

below the level of the pipe and the trench will be refilled with sand and consolidated.

The excavated materials shall not be placed within One Mir. or half of the depth of the trench

whichever is greater from the edge of the trench.

The trench shall be kept free from water. Shoring and shuttering shall be provided wherever

required. Excavation below water label shall be done after dewatering the trenches.

After the excavation of the trench is completed, foundation of cement concrete 1.4.8 in hard granite
metal (size 40mm) shall be laid with proper level all along under the length of the pipe with

launching on all around concrete as per drawing.
3. Laying, Jointing, haunching of the Pipes and fittings.

Drain Pipes (S.W. pipe & other pipes used for drain and Sewer) shall be laid in straight lines and to

the even gradients as shown in the layout drawings.

The socket and of the pipes shall face stream. Adequate care shall be exercised in setting out and
determining the level of the pipes and the contractor shall provide suitable instruments, templates,
sight rails, boning rods and other equipments necessary for the purpose. In the case of pipes with
joints to be made with loose collars, the collars shall be slipped on before the next pipe is laid. In
those joints, a tight ring of twisted tarred jute soaked in cement mortar filling to ensure proper
alignment and prevent. Cement entering the pipes, Cement compound joints is to be finished with
proportion 1.1 with 45 beveling. The joints are to be kept wet with wet bag until the same are

properly set with. The cement mortar joints shall be cured at least for 7 (Seven) days.

In the case of S.W. Pipe joints (socket & spigot), they should be caulked first with tarred jute (Spun)
of required diameter, almost quarter depth of the socket, after which cement mortar 1:1 is pushed in
with wooden chisel and finishing beveled at outside at 45 degree. Instead of jute of hump rubber
gasket of proper size may also be used. The whole joint must be cured for not less than three days.
In case of pipes less than 250m dia, joints should be made at ground level with three pipes at a time
and for larger ones two pipes at a time and after curing they should be soiled in foundation with the
help of the ropes. All pipes should be properly launched with cement concrete 1.3.6 with washed
gravel where the pipes are crossing the drain or all round concrete 1.3.6 with washed gravel is to be

done to 150 mm thick over the barrel of the pipe.

The whole of the drain work shall be tested when laid, and at the completion of the contract, to the
satisfaction of the Engineer-in-charge and shall be retested if necessary until found satisfactory.
The test shall be made by means of water under pressure at the highest point of the Section under
test and providing an air pipe at the lower and of the line. Maximum head of 5 (five) fact (1.5m) must

be maintained.
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4. Excavation and refilling.

Excavation for drain and pipe trenches shall be straight and to correct depth and gradient. The

trench bottom shall be of required width as per specification to allow working space for pipe jointing.

Excavated materials shall be dumped away from the site as directed by Engineer-in-charge.
Suitable precautions are to be taken to prevent in flow of water into the excavated area, during

construction.

The contractor at his own expense shall pump out or otherwise remove any or all water which
during the continuance of contract may be found in the excavated trenches to keep the trench clear

of water during the work under progress.
The pipeline shall not be refilled and covered, until the line therein has been passed and tested.
5. Burried Services

All pipes, cable mains and other services exposed by the excavations shall be effectively supported
by timbering or other means for which no extra payment will be allowed. The contractor shall be
responsible for any damage occurring to burried services and make good the same at his own cost

to the satisfaction of the Engineer-in-charge.
6. Trench condition :

Where a trench is excavated and refilled after laying the pipe, settlement of the earth in the refilled
trench take place. The filling above the top of pipe, settles relatively, more than the sides of the
trench, thereby developing frictional resistance. The contractor is required to take special precaution
against this, while refilling the trenches. Procedure for backfilling as stipulated earlier should be

strictly followed.
7. Inspection Chambers/Manholes

At every change of alignment, gradient or diameter of a drain there shall be a manhole or Inspection
Chamber. The maximum distance between man hole chamber shall be 30 metres for the linelaid

straight.

All manhole and inspection chamber shall have internal dimension as shown in drawing and B.O.Q.

The depth of invert shall be fixed to the gradient.

The foundation for Manhole shall be 175mm thick & with cement concrete 1.3.6 in hard stone metal
/ granite metal of 40mm size. The concrete shall project 150mm beyond the external faces of the

brickwork.

The brick masonry shall be done in cement mortar in the proportion of 1:4 and thickness of the brick
wall should be 250mm thick up to 1200mm depth from Ground Level and beyond that the wall
thickness shall be maintained 375mm.The inside surface of the walls of the chamber, shall be
finished with cement plaster 1.3 and out side with cement pointing 1.3. In addition to this, the inside
surface should also be provided with cement punning.

On the top of base concrete channeling on C.C. 1.2.4 with granite chips is to be done keeping the
diameter equal to the dia of drain pipe and depth equal to half of the dia of pipe. The channel,
‘should? be done longitudinally at the centre, connecting both the ends of the pipe. The channel is
to be hunched up with concrete 1.2.4 with hard granite chips of size 12mm sloping upwards from
the edge of channel to meet the side of chamber at gradient of 1.6. The channel and benching are

to be finished smooth and cement mortar 1.3 and punning unless it is unavoidable. The branch
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should deliver sewerage in the Manhole in the direction of main flow and the junction must be made
with care so that the flow in the main is not impeded. Channels for drains coming from the side of

the Manhole Chamber, shall be curved to meet the main drainage channels.

The Manhole and Inspection Chambers shall be covered with R.C.C. cover slab of thickness
100mm to 150mm according to the requirement at site. One C.l. Manhole cover of diameter and
weight as stipulated in the tender schedule shall be fixed, on the cover slab. Unless otherwise
mentioned the C.l. Cover and Frames and shall confirm to I.S. 1726/1960. Heavy duty covers etc.,
under heavy vehicular traffic condition and capable of bearing wheel loads up to 11.25 tons, are to
be used and medium duty under light type wheel traffic loads and light duty for domestic premises
are to be used. Covers and Frames shall be clearly cast, double water seal type and they shall be
free from all and sand holes. The cover shall be gas tight and water tight with proper water-seal.
The C.I. Cover and frame shall be coated with two coats of black bituminous paint. The frame of
Manhole cover shall be fixed on the slab while the slab is cast. R.C.C.M.H. covers of 50cm dia and
100mm thickness shall be fitted in line of C.I.M.H. cover if stipulated in the bill of quantity of the
tender schedule.

Gully Trap Chamber
The size of chamber for 100mm HCI yard gully shall be of 300mm X 300mm (Inside). Foundation

with 100mm thick cement concrete 1.3.6 with hard granite metal of size 40mm from outer surface of
wall and Brick work in cement mortar 1.4,125rnm thick, depth up to 600mm maximum. The finishing
of masonry wall both inside and outside should be done in cement mortar 1.4 cement punning
should be provided on the inner surface the trap should be burried in cement concrete 1.2.4 in H.G.
chips up to the mouth and one hinged C.I. Grating of size 300mm x 300mm are to be fixed on the
top of mouth of Gully trap to arrest rubbishes shall be provided. The foundation, should project

75mm from outer.
Kota/Marble Stone flooring

The Kota/Marble stones shall be of thickness specified but not less than 20mm and of uniform with
edges absolutely square & straight. They shall be laid in Cement Mortar (1.4) over masonry or
concrete base. The sides of the stones shall be arranged to butt against each other truly so as to
came the joints practically invisible and certainly not more than 0.8mm in width any where. The
joints shall not be filled with mortar but may afterwards be grouted with neat white cement mixed
with matching colour pigment. When the floor has completely set, it, should be polished with pumice

stone and finally with pads of felt.
Glazed tile dado

The glazed porcelain tiles shall be of approved size and thickness 5mm to 6mm with edges
absolutely straight & surface accurately plain. They shall be fixed in 6mm. thick cement mortar 1.3
using cement slurry over pre-cement plastered base. The sides of the tiles shall be arranged to but
against each other truly so as to make the joints practically invisible. However, the joints may be
granted with white cement mixed with colouring materials to match the tiles and neatly cleaned
leaving no trace of excess grouting materials. The tiled surface and edges should be perfectly
vertical and straight. The corner points must be normally right angled unless the site condition

demands otherwise,
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ADDITIONAL APPENDIX TO BILL OF QUANTITY:
(For P.H. Items of Work)

1. The quantities of items mentioned in the tender schedule may increase or decrease during
execution of works but the contractor will complete the work as per his tendered rates in accordance with
the instruction of Engineer in charge of G.P.H. wing.

2. Specification: The standard PHD and PWD specification will be followed for execution of work.
During the course of execution of work, the instructions of the Engineer in charge shall be final and
binding.

3. The Sales Tax element should not be added to the analysis of rates and the previous practice
should be followed as per the Works Department letter No. 11T.22-89-18170 dt. 18.7.1989

4. There should be no clause either in the tender or in agreement for payment of any additional claim
on account of Sales Tax on completed works which will be deemed to be recovered by existing omnibus
stipulation as per the works Department letter No.TIT 22/89-18170 dt. 18.7.89/

5. It is the responsibility of the Contractor to arrange watch and ward to the installations until testing
commissioning and handing over for which no extra payment towards watch and ward will be paid,

6. The contractor shall maintain a separate site order book for P.H. portion of work.

7. The P.H. portion of work shall be open for inspection by the authorities of P.H. Circle (R&B) Odisha,
Bhubaneswar and the higher authorities and instructions imparted during the course of Inspection should
be binding on the contractor.

8. Materials not covered by any of the above categories of items in the bill of quantity have to be
approved by the competent authorities before utilizing the ‘same in works. In such event, the payment of
such item will be made as per actual on due approval by the competent authority.

9. All materials required for the work shall be supplied by the contractor as per standard
specifications appended with due approval by the Engineer in charge of G.P.H. Wing.

In case the materials as per make specified are not available, the materials of equivalent
make and as per |.S. Specifications or of best quality when not covered by |.S. Specifications. Can be
utilized on prior approval of S.E. / E.E., G.P.H.D, (R & B), Sambalpur or the officers duly authorized by
him.

It is binding on the part of the contractor to use such items of materials which are available in

the Departmental store and in such case the deduction from the bills will be made at stock issue rates.

Sd/-
Executive Engineer
GPH Division-ll, Sambalpur

Signature Not Verified

Digitally signed by [SW NATH MARNDI
Date: 2026.05.11 16:32714 IST

Locatigﬂbgg}%&eﬁ&)lu Engineer
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