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SUPERINTENDING ENGINEER, KENDRAPARA (R&B) DIVISION-I, KENDRAPARA 

INVITATION FOR BIDS (IFB) 

Email ID:- eernbkdp@gmail.com 

Bid Identification No. S.E. (RnB) KPD-I- 02 / 2026-27 
1. The Superintending Engineer, Kendrapara (R&B) Division-I, Kendrapara on behalf of Governor of Odisha 

invites Percentage Rate bids in Single cover system in online mode for Electrical and Civil works as 

detailed in the table, from the class of eligible contractors as mentioned in coloumn-7(seven) registered with 

the State Governments and contractors of equivalent Grade/ Class Registered with Central Government/ 

MES/ Railways/CPWD for execution of civil works and Specialized agency having MOU with Electrical 

contractor having valid license issued from ELBO ( MV / HT or above Class) or vice versa for Electrical works. 

The proof of registration from the appropriate authority shall be enclosed along with the Bid. In case of 

successful bidder who is not registered under State Government, has to register under the appropriate 

registering authority of the State Government of Odisha in appropriate class of eligibility before award of the 

work. 

2. The bidders may submit bids for the following work. 

Sl. 
No 

 
Name of Work 

Value of 
work (in `.) 

Concer
ned 

Tender 
Inviting 
Authori
ty (TIA) 

E.M.D. @ 
1% (in `.) 

Cost of 
bid 

documen
t 

(in `.) On 

line 

Class of 
Bidder 

Period 
of 

complet
ion 

1 2 3 4 5 6 7 8 

1 

Supplying Installation Testing 

and Commissioning of Video 

Conference System, Online 

UPS, Air Conditioner of 

District Planning and 

Monitoring Unit, Kendrapara. 

₹.31,05,947/- 
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₹.31,100/-  ₹.6,000/-  

Specialized 
agency 

having MOU 
with Electrical 

contractor 
having valid 

license 
issued from 
ELBO ( MV / 
HT or above 
Class) or vice 

versa 

30 Days 

2 Renovation of Model Career 

Centre at District Skill 

Development cum 

Employment Exchange Office 

at Kendrapara. 

₹.6,46,112/- ₹.6,500/-  ₹.4,000/-  D & C 60 Days 

3 Construction of RCC drain 

from 11/300 km to 11/470 km 

and from 11/800 km to 11/910 

km (LHS) and from 11/910 km 

to 12/033 km (RHS) on 

Kendrapara-Indupur road. 

₹.37,58,118/- ₹.37,600/-  ₹.6,000/-  C & B 
120 

Days 

 

3. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and 

conditions of contract and other necessary documents can be seen in the website: www.tendersorissa.gov.in. 

4. Bid must be accompanied with scanned copy of GST Registration certificate and GSTIN, Registration 

Certificate, PAN Card, Undertaking / Certificates duly filled in, all affidavits, work experience certificate and 

documents required as per the relevant clauses of this DTCN. 

mailto:eernbkdp@gmail.com
http://www.tendersorissa.gov.in/
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5. As per Works Deptt. office memorandum No.12934 dt.23.08.2019 registration in the CDMS available at 

www.cdmsodisha.gov.in by all contractors is mandatory. 

6. (i) Bidders have to remit their Earnest Money Deposit/ Bid security towards cost of Bid documents at 

Column.05 & 06 above in online mode The bidders with pending or failure payment status shall not be able 

to submit their bid. 

 (ii) ADDITIONAL PERFORMANCE SECURITY shall be obtained from the bidder when the bid amount is less than 
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price/ rates 
than the estimated cost put to tender shall have to furnish the Additional Performance Security (APS) as 
tabulated below : 

Amended vide O.M. No.173 Dt.03.01.2026 & O.M. No.632 dtd.09.01.2026 of Works Dept., Govt. of 
Odisha to fix the following rate of Additional Performance Security (APS). 

Sl. No. Range of difference between 
the estimated cost put Tender 
& Bid Amount 

Additional performance security to deposited by the 
successful bidder. 

1. Below 0.0 % but not below 
10.00% 

No. Additional Performance Security is required 

2. Below 10.00% and not below 
20.00% 

The Additional Performance Guarantee/ Security percentage 
shall be incremented by 0.1% for every percentage of bid 
price below 10% of the project cost put to bid starting at 11% 
with the additional bid performance guarantee being 0.1% 
and this additional performance guarantee percentage shall 
be applied on the bid price: 

3. Below 20%  The additional performance guarantee percentage shall be 
incremented by 0.2% for every percentage of bid price below 
20% of the project cost put to bid in addition to 1% of the bid 
price and this additional performance guarantee percentage 
shall be applied on the bid price. 

 

 In shape of Demand Draft/ Term Deposit Receipt pledged in favour of the Divisional Officer before execution 
of agreement as per Amended vide O.M. No.173 Dt.03.01.2026 & O.M. No.632 dtd.09.01.2026, otherwise the 
bid shall be cancelled and the security deposit shall be forfeited. Further, proceeding for blacklisting shall be 
initiated against bidder as per Works Department Office Memorandum No.14299 dtd.03.10.2017. 

7.    The Bid documents will be available in the website: www.tendersorissa.gov.in from 11:00 AM of 15.05.2026 to 
5:30 PM of 27.05.2026 for online bidding. 

8.       The bidder must possess compatible Digital Signature Certificate (DSC) of Class-II or Class-III. 

9.       Bids shall be received only “on line” on or before 5:30 PM of 27.05.2026.  

10.    Bids received on line shall be opened at 11.00 AM on 28.05.2026 in the office of the Superintending Engineer 
Kendrapara (R&B) Division No-I, Kendrapara in the presence of the bidders who wish to attend. Bidders who 
participated in the bid can witness the opening of bids after logging on to the site through their DSC. If the 
office happens to be closed on the last date of opening of the bids as specified, the bids will be opened on the 
next working day at the same time and venue. 

11. The implementation of GST rules by the Govt. of Odisha/Govt. of India is to be accepted by the Bidder at any 
point of time. 

12. Other details can be seen in the bidding documents. 

13. The authority will not be held responsible for any technical snag or network failure during on-line bidding.  

14. The authority reserves the right to cancel any or all bids without assigning any reason.    
                                                                                                   

 Sd/-  
 Superintending Engineer, 
 Kendrapara (R&B) Division-I 
Memo No. 4459            / Dt.11-05-2026 

Copy forwarded to the Deputy Secretary to Govt., Department of Information & Technology, Odisha, 
Bhubaneswar for information and necessary action, with a request to get it published a requisite News Paper at an 
early date for wide circulation. Complimentary copy of the News Papers connecting to the Tender Call Notice may be 
sent to this office for reference and record.  
  Sd/- 
 S.E., Kendrapara (R&B) Division-I 
 
 

http://www.cdmsodisha.gov.in/
http://www.tendersorissa.gov.in/
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Memo No. 4460           / Dt.11-05-2026 
Copy forwarded to the Director, Printing Stationery & Publication, Govt. of Odisha, Madhupatna, Cuttack-10 

for information    and necessary arrange for publication in next issue of Odisha Gazettee.       
 Sd/- 
 S.E., Kendrapara (R&B) Division-I 
Memo No. 4461           / Dt.11-05-2026 

Copy submitted to the Commissioner-cum-Secretary to Government of Odisha, Works Department, 
Bhubaneswar for favour of kind information                                
 Sd/- 
 S.E., Kendrapara (R&B) Division-I 
Memo No. 4462  (2)     / Dt.11-05-2026 

Copy submitted to the Engineer-in-Chief (Civil), Odisha, Nirman Soudha, Bhubaneswar / Engineer-In-Chief, 
Water Resources, Bhubaneswar / Engineer-In-Chief, Rural Works Odisha, Bhubaneswar for favour of information 
and wide circulation and to request to display in their Notice Board.      
 Sd/- 
 S.E., Kendrapara (R&B) Division-I 
Memo No. 4463 (04)            / Dt.11-05-2026 

Copy submitted to the Chief Engineer, (D.P.I. & Roads) / Chief Engineer, (Buildings) / Chief Engineer, 
(World Bank Projects) / Chief Engineer, Directorate of Designs/ Chief Manager, (Technical) State Procurement Cell, 
Odisha, Bhubaneswar/  Chief Construction Engineer,  Cuttack (R&B) Circle, Cuttack/Superintending Engineer, 
Electrical (R&B) Circle, Bhubaneswar for favour of kind information.        
  Sd/- 
 S.E., Kendrapara (R&B) Division-I 
Memo No. 4464             / Dt.11-05-2026 

Copy submitted to the Collector and District Magistrate, Kendrapara for favour of kind information.                
  Sd/- 
 S.E., Kendrapara (R&B) Division-I 
Memo No. 4465            / Dt.11-05-2026 

Copy submitted to the Superintendent of Police, Kendrapara   for favour of kind information.                              
 
 Sd/- 
 S.E., Kendrapara (R&B) Division-I 
Memo No. 4466    (12)                / Dt.11-05-2026 

Copy forwarded to the Superintending Engineer, (R&B) Division-II, Kendrapara/ Superintending Engineer, 
(R&B) Division, Cuttack-I/ Superintending Engineer, (R&B) Division, Cuttack- II /  Panikoili / Jagatsinghpur  
/.Executive Engineer, R.W. Division-I, Kendrapara  /   Executive Engineer, GPHD No.I, Bhubaneswar  /  Executive  
Engineer, R.W. Division-II, Kendrapara / Executive Engineer, R.W.S.& S. Division, Kendrapara/ Executive Engineer, 
Irrigation Division, Kendrapara / Executive Officer, Kendrapara Municipality, Kendrapara,   for favour of kind 
information and wide publication and to display in their Notice Board.  
  Sd/- 
 S.E., Kendrapara (R&B) Division-I 
Memo No. 4467            / Dt.11-05-2026 

Copy forwarded to the Sub-Divisional Police Officer, Kendrapara / I.I.C., Kendrapara Town Police Station, 
Kendrapara for information and necessary action. 
  Sd/- 
 S.E., Kendrapara (R&B) Division-I 
Memo No. 4468            / Dt.11-05-2026 

Copy forwarded to the All Asst. Executive Engineers / Divisional Accounts Officer/ Estimators/ Head Clerk 
/Cashier /Notice Board under    this Division for information and immediate necessary action.    
 Sd/-   
 S.E., Kendrapara (R&B) Division-I 
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CHECKLIST TO BE ENSURED BY THE BIDDER 
 

 
Sl. 
No 

 
Particulars 

Reference to 
DTCN Clause 

No. 

Whether furnished Reference to 
Page no. Yes No 

01. Cost of tender paper `.4,000/- (Online)  

No.4 & 5(i) 
   

02. Ernest Money Deposit (EMD) @ 1% of Bid Cost `.6,500/- 

(Online) as per Work dept. OM No.1499, dt.01.02.2023. 
Or 

EMD @ 2% of Estimated cost Put to tender in case of deploying 
machineries from outside of the State. 

No.3.2 of ITB and 
No.7 (ii) & 20 of 

DTCN 

   

03. Amended vide O.M. No.173 Dt.03.01.2026 & O.M. No.632 
dtd.09.01.2026 of Works Dept., Govt. of Odisha to fix the 
following rate of Additional Performance Security (APS). 

No.15.3 of ITB    

04. Copy of valid Registration Certificate No.3.2(a) of ITB & 
5(i) 6,21 of DTCN 

   

05. Copy of valid GST registration certificate & GSTIN No.3.2(a) of ITB & 
5(i) 6, 21 of DTCN 

   

06. Copy of PAN Card No.3.2(a) of ITB & 
5(i) 6, 21 of DTCN 

   

07. No Relationship Certificate in Schedule – A No.2,3 of ITB & 111 
(a) of DTCN 

   

08 
Joint venture / (MOU) for composite building works. No.3.1 of ITB and 

111(c ) of DTCN 
   

09. 
(a)   

Information   regarding   current   litigation,   debarring   / 
expelling of the tender or abandonment of the work by the 
tenderer (Schedule-E) 

 
No.3.2 of ITB & 48, 

111(a) of DTCN 

   

(B) Affidavit (Schedule-F) No.3 of ITB & 48, 
111(a) of DTCN 

   

(C) SC & ST contractors have to submit their cast certificates / PH 
contractors have should submit their medical certificate (10% price 
preference and EMD half of the estimated cost may be deposited 
by SC & ST category contractors upto “B” class as per Finance 
Dept. vide their notification No.92/WF-1, dt.09.10.2018). 

Clause No.111 
Eligibility Criteria 

   

 

NOTE:- Non submission/submission in improper format of above mentioned documents/schedules along with the bid will entail 

rejection of bid summarily.  
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CONTRACT DATA 

A. GENERAL INFORMATIONS 

Sl 

No  

Ref. To 

Clause No 

Item Details 

 

1 1 of DTCN Name of the Work Renovation of Model Career Centre at District Skill 
Development cum Employment Exchange Office at 
Kendrapara. 

 
2.  Employer Superintending Engineer, Kendrapara (R&B) Division-I, 

Kendrapara. 

3.  Employer’s Representative Superintending Engineer, Kendrapara (R&B) Division-I, 

Kendrapara. 

4 1 of DTCN Estimated Cost (In .`.) 

& bifurcation if any  

Civil Portion `. 6,46,112.00 

E.I. Portion `.   0.00 

P.H. Portion `. 0.00 

Total `. 6,46,112.00 

 
B. BID INFORMATION 

5 Intended completion period/Time 

period  assigned for Completion 

60 Days.   

6 Last Date & time of submission of 

Bid 

11.00 A.M. of 15.05.2026 to 5.30 PM of 27.05.2026. 

 Opening of Bid through online 28.05.2026 at 11.00 AM 

7 Cost of Bid Document : 

i To be deposited online `.4,000/- 

  Instructions to be followed for online payment available in the  

e-Procurement portal during the processing of tender by the bidder. 

8 Bid Security 

i To be deposited online  `.6,500/- 

As per Work dept. OM No.1499, dt.01.02.2023 Or EMD @ 2% of 

Estimated cost Put to tender in case of deploying machineries from 

outside of the State. 

   Instructions to be followed for online payment available in the  

e-Procurement portal during the processing of tender by the bidder. 

9 Additional Performance Security As per O.M. No.173 Dt.03.01.2026 of Govt. of Odisha, Works Department 

i Amount As mentioned in the clause no.61 (DTCN) Clause No.15.3 (ITB) 

ii In favour of Superintending Engineer, Kendrapara (R&B) Division-I, Kendrapara. 

iii Type of instrument   Fixed Deposit Receipt of Nationalized /Scheduled Bank /Kissan Vikash 
Patra / Post Office Savings Bank Account / National Savings Certificate / 
Postal Office Time Deposit Account duly pledged. 

10 The Financial years of last five years  2021-22 to 2025-26 

11 Bid validity period 90 days 

12 Currency of Contract  Indian Rupees 

13 Language of Contract  English 
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Government of Odisha 
 

*** 
Office Memorandum 

 

 

File No.O7556900042013(Pt-II)- 7885 /W, Dated. 23.07.2013 
 

 

File No.O7556900012016- 6785  /W, Dated. 09.05.2017 
 

 

File No.O7556900012016- 11774  /W, Dated. 03.08.2017 
 
 
 
 
 

Sub: Codal Provisions regarding e-Procurement. 
 

After introduction   of e-procurement   in  Govt.  of Odisha,  necessary  guidelines 

/procedure  has  been  issued  in Works  Department  Office  Memorandum  No.1027 

dt.24.01.2009  which  consists  of the procedural  requirement  for E-procurement  of 

tenders.  After careful consideration   Government  have  been  pleased  to  make 

following modifications to codal provisions by way of addition as Appendix-IX (A) of 

OPWD Code Vol-11.)
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Instruction to Bidders (ITB) 
e-procurement 

 

 
1.         NOTICE INVITING BID AND OBTAINING BID DOCUMENTS: 
 

1.1. The  authority  belonging  to  the  major  discipline  is  competent  to  invite  tender  of composite bids.   

He will also nominate the Superintending Engineer, Kendrapara (R&B) Division-I, Kendrapara who will 

deal with all matters relating to the bids in the invitation of bids. 

1.2. For composite tender, estimated cost of each component should be clearly indicated in addition to 

combined estimated cost put to tender. The eligibility of bidders will correspond to the combined 

estimated cost of different components put to tender. 

1.3.  The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules / amendments 

issued there under from time to time. If he fails to do so, it will be considered a breach of the contract 

and the Superintending Engineer, Kendrapara (R&B) Division-I, Kendrapara may at his discretion without 

prejudice to any other right or remedy available under law, cancel the contract. The contractor shall also 

be liable for any pecuniary liability arising on account of any violation of the provisions of the said Act by 

him. 

1.4. The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the 

Tender and of the rates and prices quoted in the Bill of Quantities, all of which shall, except in so far as 

it is otherwise provided in the Contract, cover all his obligations under the Contract (including those in 

respect of the supply of goods, materials, plant & services or of contingencies for which there is a 

Provisional Sum) and all matters and things necessary for the proper execution and completion of the 

work and the remedying of any defects therein. 

1.5. The  successful bidder shall  complete the  works  by  the  intended completion date specified in the 

Contract data. 

1.6.   Throughout  these  bidding  documents,  the  terms  ‘’bid  and  tender‘’  EMD  and  Bid Security and their 

derivatives (bidder / tenderer, bidding / tendering, etc.) are synonymous. 

1.7.   In case the tender for composite work includes in addition to main work / building work all other ancillary 

works such as sanitary and water supply installations, drainage installation, electrical work, horticulture 

work, roads and paths and gate works in dams and canals etc. , the bidder apart from being a  

registered civil Contractor of appropriate class must associate himself with agencies of appropriate class 

those who is eligible to tender for sanitary and water supply drainage, electrical and horticulture works in 

the composite tender. Intending purchasers are not required to produce any documents viz. copy of 

Registration, GST registration certificate etc, at the time of purchase of tender documents but will be 

required for verification purpose at later stage. Furnishing copy of such documents is mandatory along 

with the tender documents otherwise his/her bid shall be declared as non-responsive and thus liable for 

rejection. The L1 Bidder is required to attend the officer inviting the bid for verification of original 

documents within five days of opening the Price bid. 

1.8.   PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/ Bidder intending 

to participate in the bid is required to register in the Portal with some information about the 

firm/Contractor. This is a onetime activity for registering in Portal. During registration, the contractor has 

to attach a Digital Signature Certificate (DSC) to his / her unique user ID. The DSC used must be of 

appropriate class (Class II or Class III) issued from a registered Certifying Authority such as n-Code, 

Sify, TCS, MTNL e- Mudra etc. 

1.8.1. To log on to the portal the Contractor/Bidder is required to type his/her username and password. 

The  system will  again  ask  to  select  the  DSC  and  confirm  it  with  the password of DSC. For 

each login, a user’s DSC will be validated against its date of validity and also against the Certificate 

Revocation List (CRL) of respective CAs stored in  system  database.  The system checks the 

unique ID,  password  and  DSC combination and authenticates the login process for use of portal. 

1.8.2 The tender documents uploaded by the Tender Inviting Officer in the website 

www.tendersodisha.gov.in will appear in the section of “Upcoming Tender” before the due date 

of tender sale. Once the due date has arrived, the tender will move to “Active Tender” Section of 

the homepage. Only a small notification will be published in the newspaper specifying the work 

details along with mention of the specific website for details. The publication of the tender will be for 

specific period of time till the last date of submission of bids as mentioned in the ‘Invitation for Bid’ 

after which the same will be removed from the list of Active tenders. Any bidder can view or down 

load the bid documents from the web site. 

http://www.tendersodisha.gov.in/
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1.8.3 All bidders are to furnish EMD & costs of bid in online mode (Instructions to be followed for 

online payment available in the e-Procurement portal during the processing of tender by the bidder). 

There will be no exemption to any bidder. If the EMD is furnished by any other mode other 

than the prescribed mode the tender of such party is liable to be rejected. 

1.8.3.1. The software application has the provision for payment of cost of tender document and EMD 

through payment gateways of authorized bankers by directly debiting the account of the bidders. 

1.9.   The bidder intending to participate in the bid on-line shall furnish costs of bid in online mode 

(Instructions to be followed for online payment available in the e-Procurement portal during the 

processing of tender by the bidder) 

1.10.  DELETED. 
 

1.11. In the case of any failure, malfunction, or breakdown of the electronic system used during the e-

procurement process, the  tender inviting officer shall  not  accept any responsibility for failures or 

breakdowns other than in those systems strictly within their own control. 

1.12. Any  third  party/company/person  under  a  service  contract  for  operation  of  e-Procurement system 

in the State or his/their subsidiaries or their parent companies shall be ineligible to participate in the 

procurement processes that are undertaken through the e-procurement system irrespective of who 

operates the system.  

2. ELIGIBLE BIDDERS: 
 

2.1.   This Bid is open to all Contractors of the class mentioned in the Invitation for Bids registered with the 

State Governments and Contractors of Equivalent Grade/ Class Registered with Central Government/ 

MES/ Railways for execution of civil works. The Bidders are required to enclose the proof of registration 

from the registering authority along with the Bid subject only to the registration in the portal using his/her 

DSC for on- line bids. The work experience, available technical personnel is to be furnished as per 

clause 112 of DTCN (enclosed). 

Contractors not registered with Govt. of Odisha can participate in the e-procurement after necessary 

enrolment in the portal but have to subsequently register themselves with the appropriate registering 

authority of the state Govt. before award of the work as per prevalent registration norms of the state. 

2.2.  All bidders shall provide a statement that the bidder is neither associated, nor has been associated, 

directly or  indirectly, with  the  Consultant or  any  other  entity  that  has prepared the design, 

specifications, and other documents for the Project Superintending Engineer, Kendrapara (R&B) 

Division-I, Kendrapara to provide consulting services for the preparation or supervision of the works, and 

any of its affiliates shall not be eligible to bid. 

2.3.  If the bidder has a relative employed as an Officer in the rank of Assistant Engineer/Under Secretary and 

above in the Government of Odisha in the concerned Department, he shall inform the same in 

Schedule-I of the bid document mentioning the exact details in a covering letter along with the tender, 

failing which his bid will not be considered. Also if the fact of relationship subsequently comes to light, 

his contract will be rescinded. The bid security or the performance security will be forfeited and he shall 

be liable to make good any loss or damage resulting from such cancellation. In case the bidder has no 

relationship with any of the officers mentioned above he shall have to furnish with his bid an undertaking 

to that effect. 

2.4.  He shall also intimate the names of persons who are working with him in any capacity or are 

subsequently employed by him and who are near relatives to any gazetted officer in the concerned 

Department. Any breach of this condition by the contractor would render him liable for penal action for 

suppression of facts. 

2.5. No Engineer of gazetted rank or other gazetted officer employed in Engineering or 

Administrative duties in an Engineering Department of Govt. of Odisha is allowed to work for 

contractor for a period of two years after his retirement from Govt. service, without prior 

permission of Govt. of Odisha in writing. Such a contract is liable to be cancelled if either the 

contractor or any of his employees is found any time to be such a person who had not obtained 

the permission of Govt. of Odisha as aforesaid before submission of the tender for engagement 

in the contractor’s service. 

3.         QUALIFICATION CRITERIA: 
 

3.1.   For submission of Bids through the E-Procurement Portal, the bidder shall up-load the scanned 

copy/copies of documents listed under clause 3.2 in prescribed format wherever warranted in 

support of eligibility criteria and qualification information. The L-1 bidder shall have to produce the 
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original documents in support of the scanned copies and statements uploaded in the portal 

within 5 days of opening of price bid. The Bids from Joint ventures / (MOU) are not acceptable. 

3.2.   The bid shall include following information and documents. 
 

(a) Copy of valid contractor’s registration certificate, PAN card, GST registration certificate 

should accompany the technical bid. 

(b) Copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business; written power of attorney of the signatory. 

(c)     Major construction equipment to be deployed to carry out the Contract. The contractors 

are required to furnish evidence of ownership of principal machineries 

/ equipments for only those machineries / equipments asked for in the tender 

documents. 

(d)     In case if contractor executing several works, he is required to furnish a time schedule 

for movement of equipment/machinery from different site to this work site when work is to 

be executed. 

(e) The contractor shall furnish ownership documents for those machineries which he is 

planning to deploy for the tendered work. 

(f) In case the contractor proposes to engage machineries and equipments as asked for in the 

tender document, owned or hired but deployed outside the state, he/she is required to 

furnish additional 1% EMD/Bid security. 

(g) The contractor intending to use/lease equipments/machineries are required to furnish 

proof of ownership from the company/persons providing equipment/ lease deed and 

duration of such contract. Tax invoices in support of purchase of machineries by the 

owners is mandatory. 

(h)     The contractor or his identified sub-contractor (Permissible in case of Composite bids only) 
should possess and furnish required valid license, PAN,GST for executing the electrical 
installation works/mechanical works/ building electrification works. 

 

(i)      Details of work under progress as per tender documents. 
 

(j) Details of works executed during the last five years and works in hand (list of on- going 

works as per bid documents). 

(k)      Copy of GST Registration Certificate. 
 

3.3.   The Bidders are subject to be disqualified if they have: 
 

a. Made misleading or false representations in the forms, statements and attachments submitted in 
proof of the qualification requirements. 

b. Record of poor performance such as abandoning the works, not properly completing the contract, 
inordinate delays in completion, litigation history, or financial failures etc. 

c. Participated in the previous bidding for the same work and had quoted unreasonable prices and 
could not furnish rational justification to the Engineer-in-Charge. 

d. Indulged in unlawful & corrupt means in obtaining bids. 
e. Been black listed/suspended by the competent authority. 

 

3.4.   The Bidders are subject to be disqualified if they have: 
 

a. Made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or 

b. Record of poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation history, or financial failures etc.; and/or 

c. Participated in the previous bidding for the same work and had quoted unreasonable prices 

and could not furnish rational justification to the Engineer-in-Charge. 

d. Indulged in unlawful & corrupt means in obtaining bids. 
 

e. Been black listed/their registrations by the competent authority. 
 

4.         ONE BID PER BIDDER: 
 

4.1.   Each bidder shall submit only one bid for one package. A bid is said to be responsive if the cost 

of bid document and appropriate bid security are paid successfully through online. The system 

shall consider only the last bid submitted through the E- Procurement portal. 

5.         COST OF BIDDING: 
 

5.1.   The bidder shall bear all costs associated with the preparation and submission of his bid, and 

the Engineer-in-Charge will in no case be responsible and liable for those costs. 
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5.2.   All the rates and prices in the bid shall be excluding GST but shall be taken taxes, or any other 

local taxes, ferry, tollage charges and royalties and any other charges. 

5.3.   The rate of royalties and TDS applicable on works contract as per rules of central / State 

Govt. prevailing on the date of measurement shall be applicable while making deductions in the 

bills. 

5.4.   The  successful  bidder  shall  make  his  own  arrangement  for  all  materials  unless otherwise 

specified in the conditions of contract. 

 

6.         SITE VISIT: 
 

6.1.   Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves 

before submitting their tenders as to the nature of the ground and sub-soil (so far as 

practicable), the form and nature of the site, the means of access to the site, the  

accommodation they  may  require  and  in  general  shall  themselves  obtain  all necessary 

information as to risks, contingencies and other circumstances which may influence or affect 

their bid. A Bidder shall be deemed to have full knowledge of the site whether he inspects it or 

not and no extra charges consequent on any misunderstanding or otherwise shall be allowed. 

The Bidder shall be responsible for arranging and maintaining at his own cost all materials, tools 

& plants, water, electricity access, facilities for workers and all other services required for 

executing the work unless otherwise specifically provided for in the contract documents. 

Submission of a bid by a bidder implies that he has read this notice and all other contract 

documents and has made himself aware of the scope and specifications of the work to be 

done and of conditions and rates at which tools and plant, etc. will be issued to him by the 

Government and local conditions and other factors having a bearing on the execution of work. 

6.2.   The bidder, in preparing the bid, shall rely on site Investigation Reports referred to in the 

Contract Data, supplemented by any information available to the bidder. 

6.3.   The Officer inviting the bid Superintending Engineer, Kendrapara  (R&B) Division-I, Kendrapara will 

clarify queries on the Contract Data on requisition by the intending Bidder. The bidder may ask 

question in the  

e-procurement portal using his DSC; provided the questions are raised before the date 

mentioned in the home page under critical dates. 

B. BIDDING DOCUMENTS 
 

7.         GENERAL INSTRUCTIONS: 
 

7.1.   The description of the work is as mentioned under Invitation for Bid. 
 

7.2.   The bids uploaded by the Tender Inviting Officer may consist of general arrangements drawings 

or typical sections of the project. Bidder may down load these drawings and take out the print for 

detail study. Any other drawings and documents pertaining to the works available with the officer 

inviting the Bid as well as in the office of the Superintending Engineer, Kendrapara  (R&B) Division-I, 

Kendrapara as mentioned in the contract data will be open for inspection during working hours on 

all working days by the bidders. The bidder is required to down-load all the documents including 

the drawings for preparation of his bid. It is not necessary on the part of the Bidder to up-load 

the drawings other Bid documents (after signing) while up-loading his bid. He is required to up 

load documents related to his qualification information and Bill of Quantities duly filled in. It is 

assumed that while participating in the bid, the bidder has referred to all the drawings and 

documents uploaded by the Officer Inviting the Bids. Seeking any revision of rates or backing out 

of the bid claiming for not having referred to any or all documents provided in the Bid document 

by the Officer Inviting the Bids will be construed as plea to disrupt the bidding process and in 

such cases the bid security shall be forfeited. 

7.3.   The bidder is expected to examine carefully all instructions, conditions of contract, contract data, 

forms, terms, and technical specifications, bill of quantities, forms, Annexes and drawings in the 

Bid Document. Failure to comply with the requirements of Bid Documents shall be at the bidder’s 

own risk. 

8.         CLARIFICATION OF BIDDING DOCUMENTS: 
 

8.1.   Bid documents consisting of drawings, plans, specifications, the schedule of quantities of the 

various items of work to be done and the set of terms & conditions of contract to be complied 

with by the contractor who intends to bid and other necessary Documents can be seen in the 

office of the officer inviting the Bid during office hours everyday except on Sundays & Public 

Holidays till last date of sale of tender paper. 
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8.2.   No paper copy of the bid shall be sold. 
 

8.3.   The Contract Data to bid shall be filled and completed in the office of Officer inviting bid before 

issue of bid documents. If the documents are issued to the intending bidder without having been 

so filled in & completed, he shall request the officer inviting the bid to have this done before he 

completes and delivers his bid. 

8.4.   The bidder can seek clarification on the bids which he received earlier than 07 days prior to 

the deadline for submission of bids. The Employer's response will be forwarded through the e-

mail- ID of the enquirer. 

 
8.5.   PRE-BID MEETING: DELETED 
 

 

9.         AMENDMENT OF BIDDING DOCUMENTS: 
 

9.1.   Before the deadline for submission of bids, the officer inviting the Bid may modify the bidding 

documents by issuing addenda. 

9.2.   Any addendum thus issued shall be part of the bidding documents and shall be notified in the 

website www.tendersodisha.gov.in/notice board. 

9.3.   To give prospective bidders reasonable time in which to take an addendum into account in 

preparing their bids, the Officer inviting the Bid may, at his discretion, extend as necessary the 

dead line for submission of bids. 

C. PREPARATION OF BIDS 
 

10.       LANGUAGE OF THE BID: 
 

10.1. All documents relating to the Bid shall be in the English / Hindi / Odia language. Bids submitted 

in any other language shall be summarily rejected. 

11.       DOCUMENTS COMPRISING THE BID: 
 

11.1. Following documents will be deemed to be part of the bid even if not submitted with the bid. 

(i) Invitation for Bids (IFB)  

(ii) Instructions to bidders (ITB)  

(iii) Conditions of Contract 

(iv) Contract Data  

(v) Specifications  

(vi) Drawings 

11.2. All the volumes/documents shall be provided in the portal by the Officer inviting the bid. 

The  bidder  shall  carefully  go  through  the  document  and  prepare  the  required documents 

and up load the scanned documents in Portable Document Format to the portal in the 

designated locations of Technical Bid. He will fill up the percentage rate in the BOQ  down  

loaded for  the  work  in  designated Cell  and  up-load the  same in designated locations of 

Financial Bid. Submission of document shall be effected by using DSC of appropriate class. 

A.         Cost of “Bid document” shall comprise 
 

(i) Cost of Bid (Online)  

B.         “Technical Bid” shall comprise. 
 

(i) Declaration under the Official Secret Act, 1923 
 

(ii) Qualification Information and supporting documents,  

(iii) Certificates, undertakings, affidavits, 

(iv) APSD if requires offline in separate closed cover.  

C.         “Financial Bid “shall comprise. 

(i) Priced Bill of Quantities 
 

(ii) Additional Performance Security in prescribed format. 
 

12.       PROPOSAL BY THE BIDDER: 
 

12.1.    In the E-Procurement Portal, an intelligent Bill of Quantity in Microsoft Excel format shall be 

made available to the bidder. 

12.2.    Deleted 

http://www.tendersodisha.gov.in/notice
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12.3.    In case of percentage rate tender, the bidder will only fill in the designated cell and activate 

“less” or “excess” to indicate how much his price offer is excess or less (Up to two decimal 

Place) than the estimated amount. 

12.4.    The bidder shall bid for the whole works as described in the Bill of Quantities. 
 

12.5.    Bidders shall submit offers that fully comply with the requirements of the bidding documents, 

Including the Conditions of Contract basic technical design as indicated in the drawing and 

specification. Conditional offer or alternative offers will not be considered in the process of 

bid evaluation. 

12.6.    All  duties,  taxes  (excluding GST)  and  other  levies  including  Building  and  other 

Construction Workers Welfare Cess @ 1% payable by the contractor under the contract, or for 

any other cause shall be included in the rates, prices submitted by the bidder. For civil, E.I. &  

P.H. work GST as  applicable will  be  paid  extra against submission of GST invoice.  

No extra GST will be paid, as the rates in estimate have been taken inclusive of all taxes. 

Tax to be Deducted at source(TDS) 
 

Income tax, GST and cess will be deducted from bills of the contractor as per prevailing 

rule of the Govt. and as amended from time to time. 

12.7.    In the case of any bid where unit rate of any item/items appear unrealistic, such bid will  be  

considered as  unbalanced and  in  case  the  bidder  is  unable  to  provide satisfactory 

explanation such a tender is liable to be disqualified and rejected. 

12.8.   Bidders while quoting their offers shall consider the following as regards price adjustment 

towards approved brand of Cement(Ultratech/ACC/Konark/Ramco/ Laferage Durga etc.), 

Steel (Sail/Tata/ Vizag/ Shyam/ JSW) & Bitumen and escalation of all components of work 

as per Sub-Clause 31 of Condition of P-1 Contract. 

12.9.   The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of 
the Tender and of the rates and prices stated in the Bill of Quantities, all of which shall, except in 
so far as it is otherwise provide in the Contract, cover all his obligations under the Contract 
(including those in respect of the supply of goods, materials, plant & services or of contingencies 
for which there is a Provisional Sum) and all matters and things necessary for the proper 
execution and completion of the work and the remedying of any defects therein.. 

 
12.10.  The contractor shall confirm in all respects, by giving all notices and paying all fees, with the 

provisions of: 

(i) Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-law of any local 
or other duly constituted authority in relation to the execution and completion of the works and 
remedying of any defects therein, and 

(ii) The rules and regulations of all public bodies and companies whose property rights are 
affected or may be affected in any way by the works. 

 
12.11.  Deleted. 

 

12.12.  Deleted 
 

12.13.  The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency 

of the   Tender and of the rates and prices stated in the Bill of Quantities, all of which shall, 

except in so far as it is otherwise provided in the Contract, cover all his obligations under the 

Contract (including those in respect of the supply of goods, materials, plant & services or of 

contingencies for which there is a Provisional Sum) and all matters and things necessary for 

the proper execution and completion of the work and the remedying of any defects therein. 

12.14. The contractor shall conform in all respects, by giving all notices and paying all fees, with the 

provisions of: 

i) Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-law 

of any local or other duly constituted authority in relation to the execution and completion 

of the works and remedying of any defects therein, and 

ii) The rules and regulations of all public bodies and companies whose property rights are 

affected or may be affected in any way by the works. 

12.15.  FOR COMPOSITE BIDS: DELETED. 
 

13.       CURRENCIES OF BID AND PAYMENT: 
 

13.1.    The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

All payments shall be made in Indian Rupees. 
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14.       VALIDITY: 
 

14.1.    Bids shall remain valid for a period not less than 90 days or the period mentioned in the 

Contract Data, after the deadline date for submission of bid as specified in the notice inviting 

the Bids. A Bid valid for a shorter period shall be rejected by the Engineer-in-charge as non-

responsive. 

14.2.    In exceptional circumstances, prior to expiry of the original time limit, the Officer inviting the 

Bid may request the bidders to extend the period of validity for a specified additional period. 

The request and the bidders’ responses shall be made in writing or by cable or by e-mail. 

14.3.    A bidder agreeing to the request will not be required or permitted to modify his bid but will be 
required to extend the validity of his bid security for the period of the extension. 

 

15.       BID SECURITY AND ADDITIONAL PERFORMANCE SECURITY: 
 

15.1.   The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned under NIT/Contract Data. Bidder 

intending to participate in the bid on-line shall have to remit their Earnest Money deposit/Bid Security of the amount 

specified for the work in the table col.05 of the Tender Call Notice in online mode, The bidders with pending or 

failure payment status shall not be able to submit their bid. State Procurement Cell, NIC, Designated Banks shall not 

be held responsible for such pendency or failure. 

 The Successful bidder who has quoted less bid price / rates than the estimated cost put to tender shall have to furnish 

Additional Performance Security (APS) as per Clause 15.3 in shape of TDR in favour of the Divisional Officer/Bank 

Guarantee in favour of the Divisional Officer from any Nationalised/Schedule Bank in India Counter guaranted by 

its local branch at Bhubaneswar within 7(Seven days) of issue of letter of acceptance (LOA) by the Divisional 

Officer to the successful bidder otherwise the bid of the successful bidder shall be cancelled. Further processing for 

blacklisting shall be initiated against the bidder 

 The Additional Performance Security shall be in the favour of officer as named in Contract Data and shall be 

valid for a period of 45 days beyond the validity of the bid. 

15.1.1. DELETED 
 

15.1.2. DELETED 
 

15.1.3. DELETED. 
 

15.1.4. DELETED 
 

15.2.     DELETED 
 
15.3  Additional Performance Security as per O.M. No.173 Dt.03.01.2026 of Govt. of Odisha, Works Department 
 

Amount Sl. Range of difference between estimated 
cost put to tender and Bid amount. 

Additional Performance Security to be 
deposited by the successful bidder. 

 1 Below 0% but not below 10% no additional performance 
guarantee/security percentage is 
required. 

 2 From below 10% but not below 20% the additional performance 
guarantee/security percentage shall 
be incremented by 0.1% for every 
percentage of bid price below 10% of 
the project cost put to bid starting at 
11% with the additional bid 
performance guarantee being 0.1% 
and this additional performance 
guarantee percentage shall be applied 
on the bid price 

 3 From 20% or more below of the 
percentage 

the additional performance guarantee 
percentage shall be incremented by 
0.2% for every percentage of bid price 
below 20% of the project cost put to 
bid in addition to 1% of the bid price 
and this additional performance 
guarantee percentage shall be applied 
on the bid price 

 
 

15.4. Combined bid security for more than one work is not acceptable. 
 
15.5. In the case of schedule caste/schedule tribe contractors, Government Undertakings, Co-

operatives Societies, Diploma or Degree holders in Engineering who are registered with the 
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Government of Odisha, the rules framed by government from time to time about Cost of Bid 
documents, Bid security, availing price preference facilities and performance security will apply. 

15.6.    The Bid Security may be forfeited 
a. If the bidder withdraws the bid after opening of the bid but within the period of validity. 

b. If the Bidder seeks any revision of rates or backs out of the bid claiming for not having 

referred to any or all documents provided in the Bid by the Officer Inviting the Bids. 

c. If the Bidder fails to submit the original documents with in the stipulated date pursuant to 

clause 3.1 

d. In the case of a successful bidder, if the bidder fails within the specified time limit to. 

 i) Sign the Agreement; or 

 ii) Furnish the required Performance Security including  additional performance security if 

any 

 
 

16.       FORMAT AND SIGNING OF BID: 

16.1.    The bidder can download the tender of his choice and save it in his system and undertake the 

necessary preparatory work off-line and upload the completed tender at his convenience 

within the final date and time of submission. The bidder shall only submit single copy of the 

required documents and Price Bid in the portal. In the Financial bid, the bidder cannot leave 

any figure blank. He has to only write the figures, the words will be self-generated. The 

Bidders are advised to up-load the completed Bid document well ahead of the last date & time 

of receipt to avoid any last moment problem of power failures etc. 

16.2.    The Bidder shall go through the Bid carefully and list the documents those are asked for 

submission. He shall prepare all documents i.e Declaration form, price bid etc and store in the 

system. 

16.3.    The bidder shall log on to the portal with his DSC and move to the desired tender for up-

loading the documents in appropriate place one by one simultaneously checking the 

documents. Once the Bidder makes sure that all the documents have been up- loaded in 

appropriate place, he clicks the submit button to submit the bid to the portal. 

16.3.1. Tender cannot be pre-opened and cannot be submitted after due date and time. 

Therefore, only after satisfying that all the documents have been uploaded, the Bidder 

should activate submit button. 

16.3.2. In the e-procurement process, each process is time stamped. The system can 

identify each individual who has entered into the portal for any bid and the time of 

entering into the portal. 

16.3.3. The Bidder should ensure clarity of the document up-loaded by him to the portal, 

especially the scanned documents by taking out sample printing. Non- submission of 

legible documents may render the bid non-responsive. However, the Officer inviting 

the Bids if so desires , can ask for legible copies for clarification within a stipulated 

period of 7 days, provided such document in no way alters the Bidder’s price bid. If the 

Bidder fails to submit such documents with in the stipulated date, his bid shall be 

evaluated on it’s own 

merit. 

16.4. Deleted 

16.5. Deleted. 

16.6 The online bidders shall Digitally Signed on all statements / documents / certificates uploaded 

by him owning responsibility for their correctness / authenticity as per IT Act. 2000. If the any of 

the information furnished by the bidder is found to be false / fabricated / bogus, his EMD / Bid 

Security shall stands forfeited and his registration in the portal shall be block and the bidder is 

liable to black listed. 
 

D. SUBMISSION OF BIDS 
 

17.       SECURITY OF BID SUBMISSION: 
 

17.1.   All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). 

The system shall require all the mandatory forms and fields filled up by the contractor during the 

process of submission of the bid/tender. 

17.2.    The Bid shall be received in encrypted format by the system which can only be decrypted / 

opened by the authorized openers only on or after the due date and time. 
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18.       DEADLINE FOR SUBMISSION OF THE BIDS : 
 

18.1.    The online bidding will remain active till the last date and time of the bid submission. 

Once the date and time (Server date and time) is over, the bidder will not be able to submit the 

bid. The date & time of bid submission shall remain unaltered even if the specified date for the 

submission of bids declared a holiday for the Officer inviting the Bid. 

18.2.   The officer inviting the bid may extend the deadline for submission of bids by issuing an 

amendment in accordance with Sub-Clause 9.3, in which case all rights and obligations of the 

officer inviting the bid and the bidders previously subject to the original deadline will then be 

subject to the new deadline. 

 

 

 

19.       LATE BIDS : 
 

19.1.   The system shall reject submission of any bid through portal after closure of the receipt time. 

For all purpose the server time displayed in the e-procurement portal shall be the time to be 

followed by the bidder and concerned officers. 

 

20.       MODIFICATION AND WITHDRAWAL OF BIDS : 
 

20.1.    In the E-Procurement Portal, it is allowed to modify the bid any number of times before 

the final date and time of submission. The bidder shall have to log on to the system and 

resubmit the documents as asked for by the system including the price bid. In doing so, the 

bids already submitted by the bidder will be removed automatically from the system and the 

latest bid only will be admitted. But the bidder should  avoid  modification of  bid  at  the  last  

moment to  avoid  system failure  or malfunction of internet or traffic jam or power failure. If 

the bidder fails to submit his modified bids within the designated time of receipt, the bid already 

in the system shall be taken for evaluation. 

20.2.    In the E-Procurement Portal, with-drawl of bid is allowed. But in such case he has to write a 

letter with appropriate reasons for his withdrawal addressed to the Officer inviting the bid and 

up load the scanned document to portal in the respective bid before the closure of receipt of 

the bid. The system shall not allow any withdrawal after expiry of the closure time of the bid. 

 

E. OPENING AND EVALUATION 
 

21.       OPENING OF THE BID: 
 

21.1.  Bid opening dates are specified during tender creation or can be extended vide corrigendum. 

These dates are available in IFB , tender document as well as the home page of portal. Bid 

opening can be done by the authorized users which are defined during the tender publication / 

approval stage. The bids are encrypted using there public keys and can be decrypted only on 

or after the Bid Opening due date. The bid openers private key will be required to open the 

bids and all the openers have to log on to the portal during that time. 

21.1.1. The bidders who participated in the on line bidding can witness opening of the bid 

from any system logging on to the portal with the DSC away from opening place. 

Contractors are not required to be present during the bid opening at the opening 

location if they so desire. 

21.1.2. Each activity is date and time stamped with user details. For time stamping, server 

time is taken as the reference. 

21.2.   In the event of the specified date of bid opening being declared a holiday for the Officer inviting 

the Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working 

day. 

21.3.    In case bids are invited for more than one package, the order for opening of the “Bid” 

shall be that in which they appear in the “Invitation for Bid”. 
 

21.4.    DELETED 
 

21.4.1. Combined bid security for more than one work is not acceptable. 
 

21.5.    The Bid openers; who have been pre-defined shall log on to the portal with their respective 

DSC. Unless all the Officers who have been declared as Opening officers, log on the portal 

with their DSC the Tender cannot be opened. 

21.5.1. DELETED 
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21.5.2. The  bid  will  be  taken up for  evaluation with  respect to  the  qualification 

Information and other information furnished in Part - I pursuant to Clause 3. 
 

21.5.3.  DELETED 
 

21.5.4. The bidders will respond in not more than 7 days of issue of the clarification letter, 

which will also indicate the date, time and venue of opening of the Financial Bid. 

21.5.5. Immediately  on  receipt  of  these  clarifications,  the  Evaluating  Officers; 

predefined in the system for the bid, will finalize the list of responsive bidders. 

They will log on to the site with their DSC and record their comments on the Technical 

evaluation page in the system. The Officer Inviting the Bid if also the accepting authority, 

shall log on to the system with his digital signature and check the technical evaluation. He 

can either accept or pass on to the evaluating officers for re-evaluation. Upon acceptance of 

technical evaluation by the Accepting authority in the system, the system shall automatically 

generate letter to all the responsive bidders and the system shall forward the letter to all the 

responsive bidder that their technical bid has been evaluated responsive with respect to 

the data/information furnished by him and the letter shall also intimate him the date & 

time of opening of financial bid. The system shall also inform the non-responsive bidders 

in their email ID that their bid has been found non-responsive. 

21.6.    The Technical evaluation of all the bids will be taken up as per the information furnished by the 

Bidders. If any of the information/ statements/documents/certificates furnished by the bidder is 

found to be false/fabricated/bogus, his registration in the portal shall be blocked and the bidder is 

liable to be blacklisted. 

21.7.    After technical evaluation of the bidders and selection of the qualified bidders, the financial bids of 

the technically qualified bidders shall be opened on the due date of opening. Members of the bid 

opening committee log on to the system in sequence and open the financial bids for the 

technically qualified bidders. The opening of 

*/financial bid by the opening officer using their DSC shall decrypt the financial bids. 
 

21.7.1. Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other 

qualification information asked for in the bid pursuant to Clause-3. 

21.7.2. The Officer inviting Bid shall ensure that all the Bidders are individually intimated about the 

date, time & venue of opening of the financial bid along with the responsiveness of the 

Technical Bid. 

21.7.3. The Financial Bid will be opened on the notified date & time in the presence of bidders or 

their authorized representative who wish to be present. 

21.7.4. At the time of opening of “Financial Bid”, the names of the bidders whose bids were 

found responsive in accordance with Sub-Clause 24.1 will be announced. The bids of only 

those bidders will be opened. The remaining bids will be rejected. 

21.7.5. The responsive bidders’ names, the bid prices, the item wise rates the total amount of each 

item, any discounts and withdrawals, and such other details as the officer inviting the tender 

may consider appropriate, will be announced by him or his authorized representatives at the 

opening. 

21.7.6. Special conditions and/or rebate/discount offer if any uploaded to the system shall be 

declared and recorded first. 

21.7.7. The  Financial  bid  of  the  bidders  shall  be  opened  one  by  one  by  the designated 
officers. The system shall auto-generate the Comparative Statement. 

21.7.8. The    Bidder    can    witness    the    principal    activities    and    view    the 
documents/summary reports for that particular work by logging on to the portal with his 
DSC from anywhere. 

22.       PROCESS TO BE CONFIDENTIAL: 
 

22.1.    Information relating to the examination, clarification, evaluation, and comparison of bids and 

recommendations for the award of a contract shall not be disclosed to bidders or any other persons 

not officially concerned with such process until the award to the successful bidder has been 

announced. Any effort by a bidder to influence the officer inviting the bid, processing of bids 

or award decisions may result in the rejection of his bid. 

23.       CLARIFICATION OF BIDS: 
 

23.1.    To assist in the examination, evaluation, and comparison of bids, the officer inviting the bid 

may, at his discretion, ask any bidder for clarification of his rates including breakdowns of unit 

rates. The request for clarification and the response shall be in writing or by cable or by e-mail, 

but no change in the bid price or substance of the bid shall be sought, offered. 
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23.2.    Subject to sub-clause 23.1, no bidder shall contact the officer inviting the bid on any matter 

relating to his bid from the time of the opening to the time the contract is awarded. If the bidder 

wishes to bring additional information to the notice of the officer inviting the bid, it should do so 

in writing. 

24.       EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS: 
 

24.1.    During the detailed evaluation of “Technical Bids”, the officer inviting the bid will determine 

whether each bid:- 

24.1.1. Whether the Bid security is confirmed by issuing institution/bank. 

24.1.2. Has submitted legible documents for evaluation  

24.1.3. Meets the eligibility criteria defined in Clause 3 and;  

24.1.4. Is substantially responsive to the requirements of the bidding documents. 

24.1.5. Has submitted legible documents for evaluation 

24.1.6. Meets the eligibility criteria defined in Clause 3 and; 

24.1.7. Is substantially responsive to the requirements of the bidding documents. 
 

24.2.    During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be 

further determined with respect to the remaining bid conditions, i.e., priced bill of quantities, 

technical specifications and drawings. 

24.3.    A substantially responsive “Financial Bids” is one, which conforms to all the terms, conditions, 

and specifications of the bidding documents, without material deviation or reservation. A 

material deviation or reservation is one 

24.3.1. Which affects in any substantial way the scope, quality, or performance of the works. 

24.3.2. Which limits in any substantial way, inconsistent with the bidding documents, the right 

of the officer inviting the bid or the bidder’s obligations under the contract or 

24.3.3. Whose rectification would affect unfairly the competitive position of other bidders 

presenting substantially responsive bids. 

24.4.    If a “Financial Bid” is not substantially responsive, it will be rejected by the officer inviting the 

bid, and may not subsequently be made responsive by correction or withdrawal of the non-

conforming deviation or reservation. 

24.5.    On opening of the price bid the system shall arrange the financial bids in order of their value (L1 

first, followed by L2, L3 ….) for subsequent evaluation. The evaluation status (Sheet) will be 

visible to all the participating bidders after opening on their respective  logins.  Each  activity  is  

recorded  in  the  system  with  date  and  time stamping. 
 

 
25.       EVALUATION OF BIDS: DELETED 

 

25.1.    If the officer inviting the Bid in his opinion judges that the price quoted by the lowest qualified 

bidder is high or a special condition imposed by the bidder is to be withdrawn, the bidder shall 

be invited for negotiation by the officer inviting the Bid or by an officer authorised by him in 

writing. Negotiations of financial bid with only the lowest bidder shall be carried out, if 

necessary. Negotiation of bid will be carried out by manual way. 

25.2.    DELETED. 
 

25.3.    DELETED 
 

25.4.    DELETED. 
 

25.5.    DELETED. 
 

F. AWARD OF CONTRACT: 

  
26.       AWARD CRITERIA: 
 

26.1.    The officer inviting the bid will award the contract to the bidder whose bid has been 

determined to be substantially responsive to the bidding documents and who has offered the 

lowest evaluated price. 

26.2.   On acceptance of the tender, the Contractor shall name in writing his accredited 

representative(s) who would be responsible for taking instructions from the Engineer- in-

Charge. 

26.3.   Superintending Engineer, Kendrapara (R&B) Division-I, Kendrapara reserves to himself the right 

of accepting the whole or any part of the bid and the bidder shall be bound to perform the 

same at the rate quoted. 
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26.4.   The successful bidder registered under other State Government / MES / Railways / CPWD 

vendors in equivalent rank has to register under state PWD before signing of the agreement. 

27.       OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS : 
 

27.1.    In case the 1st lowest Bidder or even the next lowest Bidder withdraw in series one by one, 

thereby facilitating a particular Bidder for award, then they shall be penalized with adequate 

disincentives. Appropriate action for blacklisting the bidder shall also be taken apart from  

disincentives the bidder. 

27.2.    The bidding process shall be deemed to be complete till the date of issue of letter of 

acceptance. If the bidder fails to sign the agreement along with submission of required 

documents asked as per the letter of acceptance within the stipulated period mentioned under 

clause 29.2, his bid security shall stand forfeited. 

 
 
28.       RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS : 

 

28.1.    The competent authority of Superintending Engineer, Kendrapara  (R&B) Division-I, Kendrapara 

does not bind him to accept the lowest or any other tender and reserves to him the authority to 

reject any or all the tenders received without assigning any reason. 

28.2.    All bids in which any of the prescribed condition is not fulfilled or any condition including that of 

conditional rebate is put forth by the bidder shall be summarily rejected. 

29.       NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 
 

29.1.    In the E-Procurement Portal, the system shall generate the template of award letter and the 

Officer Inviting the Bid shall mention the amount of Performance Security and additional 

security required to be furnished in the letter and intimate the bidders in his e-mail ID. The 

issue of the letter of acceptance shall be treated as closure of the Bid process and 

commencement of the contract. 

29.2.    The  bidder  shall  within  15  days  of  issue  of  letter  of  acceptance,  furnish  the 

Performance security & additional Performance security (if any) in the prescribed form & 

the work programme & shall sign the agreement in prescribed format, failing which the 

Engineer-in-Charge shall without prejudice to any other right or remedy available in law, be 

at liberty to forfeit the Bid Security absolutely. The agreement will incorporate all agreements 

between the officer inviting the bid and the successful bidder. 

If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be 

debarred form participation in bidding for three years and action will be taken to blacklist the 

contractor. In that case, the L2 bidder, if fulfils, other required criteria would be called for 

drawing agreement for execution of work subject to the condition that L2 bidder negotiates at 

par with the rate quoted by the L1 bidder otherwise the tender will be cancelled. In case a 

contractor is black listed, it will be widely published and intimated to all departments of 

Government and also to Govt. of India agencies working in the state. 

(Amendment to Para-3.5.14 Note-I of OPWD Code Vol.-I by inclusion). 
 

29.2.1. Following documents shall form part of the agreement. 
 

29.2.1.1. The  notice  inviting  bid,  all  the  documents  including  additional 

conditions, specifications and drawings, if any, forming the bid as issued at the 

time of invitation of bid and acceptance thereof together with any 

correspondence & documents leading thereto & required amount  of  

performance security  including  additional  performance security as per sub 

clause 29.2 hereof. 

29.2.1.2. Standard Bid Document P.W.D. Form P-1 
 

29.3.    The letter to proceed with the work shall be issued by Engineer-in-charge only after signing of 

the agreement. The notification of award will constitute the formation of the contract subject 

only to the furnishing of performance security and additional performance security in 

accordance with the provisions of the agreement. 

29.4.    On acceptance of the bids by the competent authority the letter of award will be issued by 

the Engineer-in-Charge. 

29.5.    Upon signing of the agreement by the successful bidder, the Engineer-in-Charge will promptly 

notify the other bidders that their bids have been unsuccessful. 

30.       CORRUPT OR FRAUDULENT PRACTICES: 
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30.1.    The Engineer-in-Charge will reject a proposal for award if he determines that the bidder 

recommended for award has been engaged in corrupt or fraudulent practices in competing for 

the contract in question. He will report to the Officer Inviting Bid / next higher authority. 

30.2.    Canvassing  whether  directly  or  indirectly,  in  connection  with  tenders  is  strictly prohibited 

and the tenders submitted by the contractors who resort to canvassing will be liable for 

rejection. 
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DETAILED TENDER CALL NOTICE 
 

1. Sealed Percentage Rate bids are invited in Single Cover System from the Class of eligible 

contractors registered as vendor of the State Government and contractors of equivalent Grade / class 

registered with Central Government / MES / Railways having registration for Civil works on production 

of definite proof from the appropriate authority in prescribed form to be eventually drawn in P.W.D. 

FORM P-1 for the work as mentioned in Contract Data at an estimated cost as mentioned in 

Contract Data. Contractors not registered with Govt. of Odisha can participate in the e-procurement 

after necessary enrolment in the portal but have to subsequently register themselves with the 

appropriate registering authority of the state Govt. before award of the work as per prevalent 

registration norms of the state. 

(a) This tender is on Composite basis and only tenderers with sound financial background capable of 
investing required amount for advance procurement of all materials required for the work need to 
apply. Department shall not supply any material at all for the work. 

(b) This detailed Tender Call Notice along with the clauses mentioned herein shall from a part of the 
contract and agreement. 

(c) Contractor not registered with Government of Odisha, can participate in the e-Procurement after 
necessary enrolment in the portal but have to subsequently register themselves with the 
appropriate registering authority of the State Government before award of the work as per 
prevalent registration norms of the State. 

(d) The Contractor should have registered his/her name in Contractor Database Management 
System (CDMS) irrespective of Tender amount in Concurrence to letter No.30613 
Dt.22.7.2019 of Engineer-in-Chief (Civil) Odisha, Bhubaneswar. Non registration in CDMS 
portal is liable for rejection of the tender. 

 

2. The     Bid     documents     are     available     on     official     website     of     Government: 

https://www.tendersodisha.gov.in as mentioned on Contract Data. The last date and time of 

submission of Bid is as per contract data. 
 

3. The Bid document will be opened by the assigned officer in the office of the officers inviting the bid as 

mentioned on Contract Data in the presence of the bidders or their authorized representatives who 

wish to attend. After evaluation of the documents contained in Bid of responsive bidder/s will be 

opened. The date, time and place of opening the price bid will be intimated to the eligible qualified 

bidders through system generated E-mails. 
 

4.  The cost  of  Bid  will  be  submitted  online  only  as  the  Instructions  available  in  the   

e- Procurement portal during the processing of tender by the bidder. 
 

5.         The bid is to be submitted in two covers. 
 

i) The Single Cover Bid is to contain Registration Certificate, PAN, GST registration certificate, 

list of machineries, affidavit  duly  signed  by  the  bidder  and  all  other documents required 

as per the relevant clauses of this DTCN. 
 

6. Furnishing  scanned  legible  copy  of  Original  Registration  certificate,  GST  registration 

certificate, PAN card, along with the Technical Bid is mandatory otherwise his/ her bid shall 

be declared as non responsive and thus liable for rejection. 
 

7. (i) The bidders are required to furnish scanned copy of   evidence of ownership showing the 

possession of principal machineries/equipments as per Annexure- I in Schedule-C for which 

contractor shall have to secure minimum 80% of marks failing which the tender shall be 

liable for rejection. (not required for Single Cover) 

 (ii) Incase the Bidder proposes to engage machineries and equipments as asked for in the 

tender document, owned or hired but deployed outside the State, he/she is required to 

furnish additional 1% EMD / Bid Security. The entire bid security including the additional bid 

security shall stand forfeited in case the contractor fails to mobilize the machineries within a 

period as to be able to execute an item of work as per original programme which will be 

part of the agreement. 

 (iii) The  Bidder  intending  to  hire/lease  equipments/machineries are  required  to furnish proof 

of ownership from the company/ person providing equipments/ machineries on hire/lease 

along with contracts/ agreements/lease deed and duration of such contract. The 

contracts/agreements/lease deed should be on long term basis for a minimum period of 06 

(Six) months as mentioned in contract data from the last date of receipt of Bid documents.-

not required. 

http://www.tendersorissa.gov.in/
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8.     Contractor exempted from payment of  EMD will be able to participate in the tender directly by uploading 

documentary evidences in shape of affidavit towards his eligibility for such exemption. 

 

9.          (i) The contract will be drawn in PWD P-1 contract Form 
 

The contract will be drawn & signed by  Superintending Engineer, Kendrapara  (R&B)  Division-I, 

Kendrapara 

10.       If an individual makes the application, the individual should sign (with DSC) above his full type written 

name and current address. 

11. If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish 

full type written name and the full name of his firm with its current address in a forwarding letter. 
 

12.       If the application is made by a firm in partnership, it shall be signed (with DSC)  by a partner holding 

power of attorney for the firm in which case a certified copy of the power of attorney shall accompany 

the application. A certified copy of the partnership deed and current address of all partners of the firm 

shall also accompany the application. 
 

13.     If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a duly 

authorized person holding power of attorney for signing the application in which case a certified copy 

of the power of attorney shall accompany the application. Such limited company or corporation will be 

required to furnish satisfactory evidence of its existence along with the technical bid. 
 

14.      The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. 

Any change in the wordings will not be accepted. 
 

15.      The work is to be completed in all respects as mentioned in Contract Data from the date of issue of 

work order. Before acceptance of tender, the successful bidder will be required to submit a work 

programme and milestone basing on the financial achievement so as to complete the work within the 

stipulated time and in case of failure on the part of the agency to achieve the milestone liquidated 

damage will be imposed. 
 

(Amendment to Para-3.5.18 Note-VIII of OPWD Code Vol.-I). 
 

16.     All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of 

tenders and validity of tenders can also be extended if agreed by the tenderers and Superintending 

Engineer, Kendrapara (R&B) Division-I, Kendrapara. 
 

17.       The tenderer shall carefully study the tentative drawings and specifications applicable to the contract 

and all the documents, which will form a part of the agreement to be entered in to, by the accepted 

tenderer and detailed specifications for Odisha, and other relevant specifications and drawings, which 

are available. Complaint at a future date that the tenderers have not seen plans and specifications 

cannot be entertained. 
 

18.       The drawings furnished with the tender are tentative and subject to revision or modification as tendered 

during the execution as per actual necessity and detail test conducted. But the tendered rates quoted 

by the tenderer will hold good in case of such modification of drawings during the time of execution and 

shall in no way invalidate the contract and no extra monetary compensation will be entertained. The 

work shall however be executed as per final approved drawing to be issued by the Engineer-in-Charge 

as and when required. 
 

19.       By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual 

inspection of the site and locality of the work, about the quality and availability of the required quantity 

of material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that 

rates quoted by him in the tender will be adequate to complete the work according to the 

specifications attached there to and that he had taken in to account all conditions and difficulties that 

may be encountered during its progress and to have quoted rates including labour and materials with 

taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other 

charges necessary for the completion of the work, to the entire satisfaction of the Engineer-in Charge 

of the work and his authorized subordinates. After acceptance of the contract rate Superintending 

Engineer, Kendrapara   (R&B) Division-I, Kendrapara will not pay any extra charges for any reason in case 

the contractor claims later on to have misjudged as regard availability of materials, labour and other 

factors. 
 

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in  

charge  would  be  responsible for  ensuring the  quality of  the  materials supplied. The contractors 

would, however, be responsible for procurement of material from authorized sources and voluntarily 

disclose the source of procurement for the purpose of billing. Besides, the bidder would be required to 

submit the details of quarry for procurement while submitting the bids. 
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(Amendment to Para-3.4.16 (a) (vii) of OPWD Code Vol.-I by substitution). 
 

20.     The bid must be accompanied by Bid security of the amount as mentioned in Contract Data will be 

submitted online along with tender. No adjustment of E.M.D. from one work, to another will be 

entertained. Bidders desirous to hire machineries or equipments from outside the state or owned but 

deployed outside the state are required to furnish additional one percent (1%) EMD / Bid Security vide 

office memorandum file no.07556900141018(Pt)- 18138 dt.05.12.2018 
 

21. The  tender  should  be  accompanied with  the  Scanned  copies  of  the  valid  Registration 

certificate, GST registration certificate (with current GST clearance) and PAN card, which are 

mandatory, otherwise his/her bid shall be declared as non-responsive and thus liable for rejection. 
 

22. The tender containing extraneous conditions not covered by the tender notice are liable for rejection 

and quotations should be strictly in accordance with the items mentioned in the Tender Call Notices. 

Any change in the wording will not be accepted. 
 

23. Superintending Engineer, Kendrapara (R&B) Division-I, Kendrapara reserves the right of authority to 

reject any or all tenders received without assigning any reason whatsoever. 
 

24.       The Superintending Engineer, Kendrapara (R&B) Division-I, Kendrapara will notify the bidder 

/ tenderer whose bid has been accepted for the award prior to expiration of the validity period by cable, telex 

or facsimile confirmed by registered letter. This letter (hereinafter and in the conditions of Contract called the 

“Letter of Acceptance”) will state the sum that the Engineer- in-charge will pay the contractor in 

consideration of the execution, completion and maintenance of the Works by the contractor as prescribed by 

the contract (Hereinafter and in the contract called the “Contract Price”). 
 

The Notification of award will constitute the formation of the contract, subject only to the furnishing of  a  

performance security (Initial Security Deposit) @ 2% of  the value of  the accepted tender amount and 

APS as mentioned in Clause No.61.2 in form of Deposit receipt of Schedule Bank / Kissan Vikash Patra / 

Post Office Savings Bank Account/National Savings Certificate /  Post Office Time Deposit Account duly 

pledged in favour of  the Superintending Engineer, Kendrapara  (R&B) Division-I, Kendrapara     & payable at 

Kendrapara and in no other form, (including 1% deposited towards hiring of equipments / machineries from 

outside the state if any) and sign the agreement in the P.W.D. form No. P-1 (Schedule XLV No. 61) for the 

fulfillment of the contract in the office of the Superintending Engineer, Kendrapara (R&B) Division-I, 

Kendrapara. or as directed. The security deposit and the amount withheld according to the provision of P-1 

agreement shall be retained as security for the due fulfillment of this contract and additional performance 

security in accordance with the provisions of the agreement. 
 

The agreement will incorporate all agreements between the Superintending Engineer, Kendrapara (R&B)  

Division-I, Kendrapara and the successful bidder, within 2 days the following notification of award along with 

the Letter of Acceptance. The successful bidder will sign the agreement and deliver it to the Engineer-in 

Charge. Following documents shall form part of the agreement. 
 

a)         The   notice-inviting   bid,   all   the   documents   including   additional   conditions, specifications 

and drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance 

thereof together with any correspondence leading thereto & 

required amount of performance security including additional performance security. 
 

b) Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required 

agreement and to make the security deposit as above shall entail forfeiture of the Bid Security 

(earnest money) .No contract (tender) shall be finally accepted until the required amount of 

initial security money is deposited. The security will be refunded after 12 (Twelve) months of 

completion of the work and payment of the final bill and will not carry any interest. As 

concurred by Law Department & Finance Department In their U.O.R. No 848, dt.21.05.97 

J.O.R.No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where 

tenderers back out from the offer before acceptance of tender by the competent authority. 
 

c)       Deleted. 
 

25.       The  contractor  should  be  liable  to  fully  indemnify  the  Department  for  payment  of compensation 

under workmen compensation act. VIII of 1923 on account of the workmen employed by the 

contractor and full amount of compensation paid will be recovered from the contractor. 
 

26.      Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works Department 
letter No.VII (R&B) 5225, dt.26.2.55 and No.II, M-56/61-28842 (5), dt.27.9.61. 

 

27.       The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work 

in full within the following or similar category. 
 



25  

a)         Rent, royalties, EMF, DMF, additional ccess and other charges of materials, Octroi and all 

other taxes including prevailing GST from time to time. Ferry tolls, conveyance charges and 

other cost on account of land buildings including temporary building required by the tenderer 

for collection of materials, storage, housing of staff or other purpose of the work are to be 

borne by the contractor at his own cost. No rent will be payable to Govt. for temporary 

occupation of land owned by govt. at the site of the work for bonafide use of the land for work 

and all such construction of temporary nature by the contractor shall be done after obtaining 

written permission from the Engineer-in- Charge of  Civil  portion of  the  work  and  all  such  

construction shall  have  to  be demolished and debris removed and ground made good and 

cleared after completion of the work at no extra cost. 
 

b)         Royalty will be recovered from each bill as notified by Govt. from time to time unless K Forms 

are enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as 

the recovery of royalty is being credited to revenue Deptt.. 
 

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary 

arrangements therein to the satisfaction of the local labour laws and health authorities shall 

have to be provided by the Contractor. 
 

d)         Arrangement of suitable water supply including pipe water supply where available for the staff 

and labour as well as for the execution of the work is sole responsibility of the Contractor and 

no extra cost for carriage of water will be entertained. e) All fees and dues levied by Municipal, 

Canal or Water Supply Authorities are to be borne by the Contractor. 

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky 

operations are to be supplied by the contractor at his own cost. 
 

g)         Suitable  fencing  barriers,  signals  including  paraffin  and  electric  signals  where necessary 

at work and approaches in order in project the public and employees from accident has to be 

provided by the Contractor at his own cost. 
 

h)         Compensation including cost of any legal suit for injury to persons or property arising out of 

execution of the work and also any sum, which may become payable due to operation of the 

workmen compensation act, shall have to be borne by the contractor. 
 

i) The contractor has to arrange adequate lighting arrangements for the work wherever 

necessary at his own cost. 
 

28.       No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the 

ground required, which has to be carried out by the contractor at his own cost. The rates to be quoted 

should be for finished items of work inclusive of carriage of all materials and all incidental items of 

work. 
 

29.       After the work is finished all surplus materials should be removed from the site of work, preliminary 

work such as vats, mixing platforms, etc. should be dismantled and all materials removed from the 

site and premises left neat and his should be inclusive in the rates. No extra payment will be made 

to the Contractor in this account. 
 

30.       It should be understood clearly that no claim what-so-ever will be entertained to extra items of works 

quantity of any item besides estimate amount unless written order is obtained from the competent 

authority and rate settled before the extra items of work or extra quantity of any items of work is taken 

up. 
 

31.       The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of 

India, Ministry of Works and Housing & Supply in their standing order No.44150, dt.25.11.57. 
 

32.       No part of the contract shall be sublet without written permission of the officer inviting the bid or 

transfer to be made by the power of attorney authorizing others to receive payment on contractor’s 

behalf. 
 

33.       Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and 

conditions of contract and other necessary documents can be seen in all the offices issuing the 

documents and office of the under signed during office hours every day except on Sundays and Public 

Holidays till last date of sale and receipt of tender papers. Interested bidders may obtain further 

information at the same address. But it must be clearly understood that tenders must be received in 

order and according to instructions in complete shape. Incomplete tender is liable for rejection. 
 

34.       No Relation certificate. 
 

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any 

officer in the rank of a Assistant Engineer & above in the State PWD or Assistant / Under Secretary & 
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above in the works Deptt. If the fact subsequently proved to be false, the contract is liable to be 

rescinded. The earnest money & the total security will be forfeited & he shall be liable of make good to 

damages the loss or damages resulting for such cancellations. The proforma for no relationship 

certificate is contained in a separate sheet vide Schedule-A. 
35.       Payment for variation in price - 

 

Contract price shall be adjusted for increase or decrease in rates and price of Labour, Cement, Steel, 

Bitumen, Pipes, POL & other material component in accordance with the following principles and procedures 

as per formula Vide Works Department Memorandum No-12606 /W dt.24.12.2012 as given below : 

 

35.(a) ( i)     REIMBURSEMENT  / RECOVERY DUE TO VARIATION IN PRICE OF MATERIALS OTHER 

THAN (STEEL, CEMENT, BITUMEN, PIPES & P.O.L.). 

If during the progress of the work the price of any materials (Excluding the cost of steel, cement, bitumen & 

P.O.L.) incorporated in the work (not being materials supplied by the Engineer-in-charge’s store) in accordance 

with clause there of increases or decreases as a result of increase or decrease in the Average wholesale price 

Index (all commodities),  and the contractor there upon necessarily and properly pays in respect of that 

materials incorporated in the work such increased or decreased price, then he shall be entitled to reimbursement 

or liable to refund, quarterly as the case may be, such an amount,  as  shall  be  equivalent  to  the  plus  or  minus  

difference  of  85%  in  between  the  Average Wholesale price Index (all commodities) which is operating for the  

quarter under consideration and that operated for the quarter in which the bid was received (last date of receipt) as 

per the formula indicated below provided that the work has been carried out within the stipulated time or extension 

thereof as are not attributable to him. If penalty is levied for delayed completion of the work, the contactor shall not 

be eligible to get price  escalation  on the above  materials  on the value  of works  executed  during  the 

extended period. 

This clause will be applicable to the contracts where original stipulated period of completion is more than 18 

months. 

In the situation where the period of completion is initially stipulated in the agreement as less than 

18 (eighteen) months but subsequently the completion period has been validly extended on the ground that  the 

delay  in completion  is not attributable  to the  contractor  and  in the  result  the total  period including the 

extended period stands more than 18 (eighteen) months or more, price escalation for other materials is 

admissible only for the remaining period excluding 18 (eighteen) months there from. 

Formula to calculation the increase or decrease in the price of materials: 
 

Price adjustment for increase or decrease in cost of materials other than cement, steel, bitumen, pipes and 

POL procured by the contractor shall be paid in accordance with the following formula: 

Vm =     0.85 x Pm / 100 x R x (Mi – Mo) / Mo 
 

Vm =     Increase or decrease in the cost of work during the quarter under consideration due to changes in rates of 

materials other than cement, steel, bitumen, pipes and POL. 

R =       Value of work done during the quarter under consideration excluding the work executed under extra 

items if any at prevailing schedule of rate / derived rates. 

Mo =      The all India wholesale price index (all commodities) prevailed during the quarter of last date of receipt of 

bids (as published by the Economic Adviser to Govt. of India, Ministry of Industry and Commerce, New 

Delhi). 

Mi =       The all India wholesale price index (all commodities ) for the quarter under consideration as published 

by Economic Adviser, Govt. of India Ministry of Industry and Commerce, New Delhi. In respect of the 

justified period extended for completion of the work, the index prevailing at the time of stipulated date of 

completion or the prevailing index of the period under consideration, whichever is less, shall be considered. 

Pm =     Percentage of material component (other than cement, steel, bitumen, pipes and POL) of the work, as 

indicated in clause-31 (d) below. 
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35.(a)(ii)   REIMBURSEMENT  / RECOVERY OF DIFFERENTAL COST DUE TO VARIATION IN PRICES 

OF PRINCIPAL MATERIALS (STEEL, CEMENT, BITUMEN, PIPES) NOT ISSUED BY 

DEPARTMENT, AFTER SUBMISSION OF TENDER : 

If  after  submission  of  the  tender,  the  prices  of  Steel,  Cement,  Bitumen  and  Pipes  (not  being supplied 

from the Department Store) increases / decreases beyond the price(s) prevailing at the time of the last date of 

submission of tenders including extension for the work, the contractor shall be eligible to get differential cost due 

to such hike on the value of works executed during the stipulated period and during the extended period when 

the reason of delay in completion of the work is not attributable to the Contractor. If penalty is levied for delayed 

completion of the work, the contractor shall not be eligible to get price variation on the above materials on the 

value of works executed during the extended period. 

Reimbursement in case of differential cost due to increase in prices of cement, steel, bitumen and pipes are 

to be made by the Superintending Engineer, Kendrapara (R&B) Division-I, Kendrapara with prior approval of 

tender accepting authority subject to following conditions: 

1)   Contractors  have  to  submit  the  vouchers  showing  procurement  of  different  materials  from authorized 

dealers for the said work. 

2)   Differential cost will be allowed only for the works which are progressed as per the approved work 

programme / revised work programme duly approved by the Engineer in charge. 

Recovery  in case of decrease in prices of cement, steel, bitumen and pipes shall be made by concerned 

Superintending Engineer, Kendrapara (R&B) Division-I, Kendrapara from the Contractor immediately. 

The  increase  /  decrease  in  prices  of  cement,  steel,  Bitumen  and  Pipes  for  reimbursement  / 

recovery shall be determined as follows: 
 

a)   Adjustment towards differential cost of cement 
 

Vc =      (Ci   –  Co)/Co   x  Actual  quantity  of  cement  utilized  in  the  work  during  the  quarter  under 

consideration  x base price of cement as prevailing  on the last stipulated  date of receipt of tender 

including extension, if any. 

Vc =      Differential  cost  of  cement  i.e.  amount  of  increase  or  decrease  in  rupees  to  be  paid  or recovered. 

Ci =       All India wholesale price index for cement for the quarter under consideration as published by 

Economic Adviser, Govt. of India, Ministry of Industry and Commerce, New Delhi. 
 

Co =      All India wholesale price index (as published by Economic Adviser, Govt. of India, Ministry of Industry and 

Commerce,  New Delhi) for cement as prevailing  on the last stipulated date of receipt of tender. 

b)   Adjustment towards differential cost of Steel 
 

Vs =      (Si – So) x Actual quantity of steel utilized in the work during the quarter under consideration. 
 

Vs =      Differential cost of steel i.e. amount of increase or decrease in rupees to be paid or recovered. 
 

Si =       Cost of the steel as prevailed during the period under consideration as fixed by Steel Authority of India. 

So =      Base price of Steel prevailing as on the last date of submission of tender including extension, if any. 

c)   Adjustment towards differential cost of Bitumen 
 

Vb =      (Bi – Bo) x Actual quantity of bitumen utilized in the work during the quarter under consideration.  

Vb =      Different cost of Bitumen i.e. amount of increase or decrease in rupees to be paid or recovered. 

Bi =       Average cost of Bitumen prevailed during the period under consideration as fixed by IOCL / BPCL / 

HPCL. 
 

Bo =      Base price of bitumen as prevailing on the last stipulated date of receipt of tender including extension, if 

any. 

d)   Adjustment towards differential cost of Pipes. 
 

V =       0.85 x Pp / 100 x R x (Pi – Po) / Po 
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Vp =      Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or recovered during the 

quarter under consideration. 

Pp =      Percentage of pipe component of the work as indicated in the clause-31(d). 
 

R =       Value  of  work  done  during  the  quarter  under  consideration  excluding  the  value  of  work executed 

under extra items, if any, at prevailing schedule of rates or derived rate. 

Pi =       All India Whole sale price index for the period under consideration as published by Economic Advisor, 

Govt. of India, Ministry of Industry and Commerce, New Delhi, for the type of pipe under 

consideration. 

Po =      All India Wholesale price index (as published by Economic Advisor, Govt. of India, Ministry of Industry and 

Commerce, New Delhi) as on the last stipulated date of receipt of tender including extension, if any for the 

type of pipe under consideration. 

35.(b)  REIMBURSEMENT  /  REFUND  DUE  TO  STATUTORY  RISE  IN  COST  OF  MINIMUM WAGES 

BY GOVERNMENT: 

If after submission of the tender, the wages of labour increases or decreases as a direct result of the 

coming into force of any fresh law, or statutory rule or order beyond the wages prevailing at the time of the last 

date of submission of tenders including extensions, the contractor shall be eligible to get escalation due to such hike 

on the value of works executed during the stipulated period and during the validity extended period when the delay 

in completion is not attributable to the Contractor. If penalty is levied for delayed completion of the work, the 

contractor shall not be eligible to get escalation on labour on the value of works executed during the extended 

period. 

The contractor shall, within a reasonable time of his becoming aware of any alteration in the price of any 

such wages of labour, give notice thereof to the Engineer-in-Charge  stating that the same is given pursuant  to 

this condition together with all information  relating thereto which he may be in a position to supply. Engineer-

in-Charge  may call books of account and other relevant documents from the contractor to satisfy himself about 

reasonability of increase in prices of wages and actual payment thereof For this purpose, the labour component of 

the work executed during period under consideration shall be the percentage (as specified in table below) of the 

value of work done during that period and the increase  / decrease  in labour shall be considered  on the cost 

of minimum  daily wages of any unskilled labourer, fixed by the Government of Odisha under Minimum wages 

act. 

The compensation  for escalation for labour shall be worked out as per the formula given below: 

Vl =       0.85 x Pl / 100 x R x (Li – Lo) / Lo 
 

Vl =       increase or decrease in the cost of work during the quarter under consideration due to changes in rates of 

minimum wages. 

R =       Value of work done during the quarter under consideration excluding the work executed under extra 

items if any at prevailing schedule of rate / derived rates. 

Lo =       The minimum  wages for labour as notified  by State Government,  as prevailing  on the last stipulated 

date of receipt of tender including extension, if any. 

Li =        The minimum wages for labour as notified by the State Government & as prevailed on the last date of the 

quarter previous to the one under consideration. In respect of the justified period extended,  the minimum  

wage prevailing  on the last date of quarter previous to the quarter pertaining to stipulated date of 

Completion or the minimum wage prevailing on the last date of the quarter previous to the one under 

consideration, whichever is less, shall be considered.) 

Pl =       Percentage of labour component of the work, as indicated in the clause 31 (d) 
 

35.(c) REIMBURSEMENT / REFUND DUE TO VARIATION IN PRICES OF P.O.L. : 
 

Similarly, if during the progress of work, the prices of Diesel, Petrol, Oil and Lubricants increases or decreases  

as  a  result  of  the  price  fixed  thereof  by  the  Government  of  India  and  the  Contractor thereupon necessarily 
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and properly pays such increased or decreased price towards Diesel, Petrol, Oil and Lubricants used in the 

execution of the work, then he shall be entitled to reimbursement or liable to refund, quarterly, as the case may 

be such an amount as shall be equivalent  to the plus or minus difference  of  85%  in  between  the  price  of  

P.O.L.,.,  which  is  operating  for  the  quarter  under consideration  and  that  operated  for  the  quarter  of  last  

date  of  receipt  of bids  as per  the  formula indicated below provided that the work has been carried out 

within the stipulated time or extension thereof  as are not attributable  to him. If penalty  is levied  for delayed  

completion  of the work,  the contractor shall not be eligible to get price escalation on POL on the value of works 

executed during the extended per. 

 
Formula to calculate the increase or decrease in the price of P.O.L. : 

 

Vf =       0.85 x Pf / 100 x R x (Fi – Fo) / Fo 
 

Vf =       Increase or decrease in the cost of work during the quarter under consideration due to changes in rates for 

P.O.L. 

Pf =       Percentage of P.O.L. component of the work, as indicated in the clause 31 (d) below. 
 

R =       Value of work done during the quarter under consideration excluding the work executed under extra 

items if any at prevailing schedule of rate / derived rates. 

Fi =  All India Wholesale price index for Fuel, Oil and Lubricant (High Speed Diesel) for the quarter under 

consideration as published by Economic Adviser, Govt. of India, Ministry of Industry And Commerce, New 

Delhi. In respect of the justified period extended, the rates prevailing at the time of stipulated date of 

completion or the prevailing rates of the period under consideration, whichever is less, shall be considered. 

Fo =      All India Whole sale price index for Fuel, Oil and Lubricant (High Speed Diesel) as prevailing on the last 

stipulated date of receipt of tender including extension, if any. 

The base price of Cement & Steel for calculation of price variation is Rs………… & ………… 

respectively. 
 

35.(d)  The  following  percentages  will  govern  the  price  adjustment  for  the  entire  contract  for different 

types of works as applicable given in the following table : 

Percentage Table 
 

 

 

Sl. 

No. 

 

 
 

Category of works 

% Component (cost wise) 

 

Labour 

(Pl) 

 

POL 

(Pf) 

Steel + Cement + 

Bitumen + Other 

Materials * 

1. R&B works 

(% of 

component) 

 

Road works 
 5 5 90 

    

Bridge works 25 5 70 
 

Building works 
 25 - 75 

    

2. Irrigation 

works (% of 

component) 

Structural work 20 5 75 

Earth, Canal & Embankment 

work 

 

25 
 

10 
 

65 

3. P.H. Work  

 
Structural work 

Pipeline works 

Sewer Line 

 

 
25 

 

 

5 
 

 

10 

 

 
5 

 

 

- 
 

 

- 

 

 

70 
 

 

Pipe – 70% 

*Other material – 25% 
 

 

Pipe – 70% 

*Other material – 20% 
 



30  

*  Note : - Further  break  up may be worked  out considering  the consumption  of Cement, Steel,   

Bitumen   and   Pipe   in   the   concerned   works   for   the   period   under consideration. 

35.(e)          APPLICATION OF ESCALATION CLAUSE : 
 

i)  The contractor shall for the purpose of availing reimbursement  / refund of differential cost of steel,  

bitumen,  cement,  pipe,  POL  and  wages,  keep  such  books  of  account  and  other documents  as  are  

necessary  to  show  that  the  amount  of  increase  claimed  or  reduction available and shall allow 

inspection of the same by a duly authorized representative of Govt. and further, shall at the request of 

the Engineer-in-charge, furnish documents to be verified in such a manner as the Engineer-in-charge 

may require any document and information kept. The contactor shall within a reasonable time of 15 days 

of his becoming aware of any alteration in the price of such material, wages of labour and / or price of 

P.O.L. give notice thereof to the Engineer-in-charge  stating  that  the  same  is  given  pursuant  to  this  

condition  along  with information relating there to which he may be in a position to supply. 

ii)   The compensation for escalation shall be worked out at quarterly intervals and shall be with respect to 

the cost of work done as per bills during the three calendar months on the said quarter. The first 

payment shall be made at the end of three months after the month (excluding the month in which tender 

was accepted) and thereafter at three months interval. At the time of completion  of  the  work,  the  last  

period  for  payment  might  become  less  than  3  months, depending on the actual date of completion. 

36.   For value of work more than Rs.10.00 crore, Secured Advance against material If requested by the 

Contractor,  will be paid against  the materials required for execution of the work during  the next 

3(Three)  months and actually brought at site  may  be made  by the Employer only in respect of such  

materials which confirm to the Specification and are neither dangerous nor hazardous to store nor 

are perishable  or liable  to deteriorate or waste  with time.  The amount of payments shall be least of 

the following 
 

a.75% of the current market value (original Purchase Vouchers are to be produced) 
 

b.75% of the estimated value during tender c.75% of the 

Quoted Value 

The Secured Advance so paid shall be recovered in the next three months of releasing the 
advance through the running account Bills. 

 

37.     All items of work as per schedule of quantities of this tender should confirm to Odisha 

Detailed Standard Specification. I.R.C. & I.S.I. Codes & Bridge code section I,II,III,IV&VII 

& latest design criteria for pre-stressed concrete bridge specially for Roads & Bridges 

issued by MORT&H., Government of India, Compacting shall have to be carried out with 

help of mechanical vibrators from the range of I.S.:2505, I.S.:2006, I.S.:2514. I.S.:4656. 
 

38.     Centering & Shuttering shall be with suitable steel shutters in side of which shall be lined 

with suitable sheeting and made leak proof and watertight. All joints in formwork shall be 

properly sealed preferably with P.V.C. joints sealing tapes & compounds 
 

39. Form work including complete false work shall be designed by the Contractor without any extra 

cost to employer and Superintending Engineer, Kendrapara (R&B) Division-I, Kendrapara will have the 

right to inspect the scaffolding, centering and shuttering made for the work and can reject partly of fully 

such structures, if found defective in their opinion. Any eventually such as loss of lives or properly due 

to failure of centering and shuttering shall be the responsibility of the Contractor regarding 

compensation of all claims thereof. 
 

40. Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the 

Engineer-in-Charge or his representative shall have the right to test the weight & quality from time to 

time. 
 

41.  The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed 

for store and pay of security guard etc. will be borne by Superintending Engineer, Kendrapara (R&B) 

Division-I, Kendrapara is not responsible for any theft or loss of materials at site. It is contractor’s risk. 

Under any such plea, if the tenderer stops the work he shall have to pay the full penalty as per clauses 

of the contract. 
 

42.  Approach road to site of work for transport of materials to site of work is sole responsibility of the 

Contractor. Statutory traffic restriction in the town area for Transport of construction material to site of 
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work is to be taken in to consideration before tendering and no consideration for extra time or 

compensation thereof shall be considered. 

 

43.  The contractor should at his own cost arrange necessary tools and plants required for efficient execution 

of work and the rates quoted should be inclusive of transportation, hire and running charges of such 

plant and cost of consumables. 
 

44.       Deleted 
 

45.       Deleted 
 

46.       No claim whatsoever will be entertained for supply of machineries. No extension of time will be 

granted to the contractor under this ground under any circumstances 
 

47.       DELETED. 
 

48.       The tenderer or any of its constituent partners of whose contract for any work has been rescinded or 

who has abandoned any work in the last five years prior to the date of Bid shall be debarred from 

qualification. The tenderer is to furnish an affidavit at the time of submission of tender paper about the 

authentication of tender documents. An affidavit to this effect is to be furnished in Schedule-F and 

information in Schedule-E 
 

49.       It should be clearly understood that : 
 

a)      The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed 

by the Engineer-in-charge. 
 

b)      Concrete test specimens 150mm ×  150mm ×  150mm in  size (whether plain or 

reinforced concrete) for the testing shall be taken for each structural member by a 

representative of the contractor in the presence of   authorised representative of 

Superintending Engineer, Kendrapara (R&B) Division-I, Kendrapara. The contractor shall bear 

the cost so involved in testing. The test specimen in cube should be carried out in Govt. 

Laboratory/Any National Laboratory /Lab of Govt. Engineering College & Polytechnic in Orissa. 

Test should be carried out in accordance with the stipulation in Bridges code section-III. 
 

c)         Test specimens shall be formed carefully in accordance with the standard method of taking 

test specimen and no plea shall be entertained later on the grounds that the casting of the 

test specimen was faulty and that the result of the specimen did not give a correct indication 

of the actual quality of concrete. 
 

d)         Plain  concrete  and  reinforced  concrete  specimens  will   be  tested  in   Govt. 

Laboratory/Any Government Laboratory /Lab of Govt. Engineering College & 

Polytechnic in Orissa/NABL accredited Laboratory as per direction of Engineer- in-

charge. Cost  of  testing  of  all  specimens and  samples  will  be  borne  by  the Contractor. 
 

50.       The  rates  quoted  should  be  inclusive  of  carriage  of  water  required  in  connection with execution 

of the work. No claim for carriage of water whatsoever will be entertained. 

51.       The contractor shall employ one or  more Engineering Graduate or  Diploma holders as apprentice 

at his cost if the work as shown in the tender exceeds Rs.2,50,000.00. The apprentices will be 

selected by the Chief Engineer The period of employment will commence within one month after the 

date of work order and would last till the date, when 90% of the work is completed. The fair wage to be 

paid to the apprentices should not be less than the emolument of personnel of equivalent qualification 

employed under Government. The number of apprentices to be employed should be fixed by the Chief 

Engineer in the manner so that the total expenditure does not exceed one percent of the tendered cost 

of the work. 
 

52.       List of tool & plants in running condition in possession of contractor is to be furnished in a separate 

sheet of Schedule-C. 
 

53.       It is the responsibility of the contractor to procure and store explosive required for blasting operation. 

Department may render necessary possible help for procuring license. 

 

54.       For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual 

inspection of the site and locality of the work about the quality and availability of the required quantity of 

materials, Medical aid, labour and Flood stuff etc. and that the rates quoted by him in the tender will be 

adequate to complete the work according to the specifications attached thereto  and  that  he  had  

taken  in  to  account all  conditions and difficulties that may be encountered during its progress and 
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to have quoted labour rates and materials with taxes, Octoroi and other duties lead, lifts, loading and 

unloading freight for materials and all  other charges necessary for the  completion of the  work to 

the entire satisfaction of the Engineer-in-charge of the work and his authorized subordinates. After 

acceptance of the contract rates Government will not pay any extra charges for any reason in case the 

contractor finds later on to have misjudged the conditions as regards the availability of materials, 

labour and other factors. The contractor will be responsible for any misuse, loss or  damages  due  to  

any  reasons  whatsoever  of  any  departmental  material  during  the execution of work. In case of 

loss, damage or misuse, recovery at the rate at 5 times the cost of the materials will be deducted from 

the bills or his other dues. 
 

55.       The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be 

deducted from the contractor’s bill. 
 

56.       Prevailing rate of VAT (Odisha VAT) on the gross amount of the bill will be deducted from the 

contractor’s bill, where Agreement Value is One Lakh and above. 
 

57.       Prevailing rate of Cess i.e. @ 1% on estimated cost put to tender as per the Building and 

Other Constructed Workers (RE&CS) Act. 1996 and Buildings and Other Construction Workers 

Welfare Cess Act. 1996 (vide resolution No.-12653, dt.15.12.2008 of Labour and Employment 

Department, Govt. of Odisha) will be deducted from each running bill of the contractor. 
 

58.       It must be clearly understood that under no circumstances any interest is chargeable for the dues or 

additional dues if any payable for the work executed and final bill pending disposal due to any reason 

whatsoever. 
 

59.       No extra payment will be made for removing spreading and consolidating salvaged metals and 

materials. 
 

60.       Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who 

undertakes execution of work through labour should produce valid license from licensing authorities of 

labour Department. 
 

61.        Additional Performance Security : 
Additional performance Security: (Appendix-IX, Clause-36 of OPWD Code Vol-II is modified) (Revised/substituted 

as per Works Deptt. Office Memorandum No.173 dt.03.01.2026) The Successful bidder who has quoted less bid 

price / rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. 

estimated cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of TDR in 

favour of the Divisional Officer/Bank Guarantee in favour of the Divisional Officer from any Nationalised/Schedule 

Bank in India Counter guaranted by its local branch at Bhubaneswar within 7(Seven days) of issue of letter of 

acceptance (LOA) by the Divisional Officer to the successful bidder otherwise the bid of the successful bidder shall 

be cancelled. Further processing for blacklisting shall be initiated against the bidder. 

If the contractor fails to complete the work, the amount so furnished as Additional Performance Security will be 

forfeited in addition to the other penal clauses, if any, to be imposed. 

Revised Amendment has been modified with OM No.173 Dt.03.01.2026 of Works Deptt. 
Bid Security   

To be submitted Bid Security declaration as per the Office Memorandum No.8943 Dt.18.03.2021 of 

Finance Department, Government of Odisha in lieu of Bid Security. 

Additional Performance Security As per O.M. No.173 Dt.03.01.2026 of Govt. of Odisha, Works Department 

Amount Sl. Range of difference between 
estimated cost put to tender and Bid 
amount. 

Additional Performance Security to be 
deposited by the successful bidder. 

 1 Below 0% but not below 10% no additional performance guarantee/security 
percentage is required. 

 2 From below 10% but not below 20% the additional performance guarantee/security 
percentage shall be incremented by 0.1% for 
every percentage of bid price below 10% of 
the project cost put to bid starting at 11% with 
the additional bid performance guarantee 
being 0.1% and this additional performance 
guarantee percentage shall be applied on the 
bid price 

 3 From 20% or more below of the 
percentage 

the additional performance guarantee 
percentage shall be incremented by 0.2% for 
every percentage of bid price below 20% of 
the project cost put to bid in addition to 1% of 
the bid price and this additional performance 
guarantee percentage shall be applied on the 
bid price 
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62.       Sample of all material - The contractor shall supply sample of all materials fully before 

procurement for the work for testing and acceptance as may be requiring by the concerned 

Engineer-in-Charge. 
 

63.       Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders 

belonging to the State of Odisha. Special class contractor shall employ under him one graduate 

Engineer and two Diploma Holders belonging to the state of Odisha. Likewise ‘A’ class contractor shall 

employ under him one Graduate Engineer or two Diploma Holders belonging to state of Odisha. The 

contractor shall pay to the Engineering personnel monthly emoluments, which shall not be less than 

the emoluments of the personnel of equivalent qualification employed under the State Govt. of Odisha. 

The Chief Engineer Odisha may however assist the contractor with names of such unemployed 

Graduate engineers and Diploma Holders if such help is sought for by the contractor. The names of 

such Engineering personnel appointed by the Contractors should be intimated to the tender receiving 

authority along with the tender as to who would be supervising the work. Each bill of the Super Class, 

Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering 

personnel together with a Certificate of the Graduate Engineer or Diploma Holder so employed by the 

contractor to the effect that the work executed as per the bill has been supervised by him. (Vide 

Works Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished 

in the tender documents vide Schedule-G. 
 

64.       An engineering personnel of the executing agency should be present at work site at the time of visit of 

High level Inspecting officers in the rank of Superintending Engineer and above. 
 

65.       All reinforced cement work should conform to Odisha Detailed specification and should be of 

proportion as per Contract Agreement having desired compressive strength (in work test) in 

15 Cm cubes at 28days, after mixing and test conducted in accordance with IS 456 and IS 516. 
 

66.     Bailing out of water from the foundation, pipeline trenches S. Tanks/ Soak pits/ Sumps/ M.H. etc. either 

rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be made 

for benchmarks. Level pillars, profiles and benching and leveling the ground wherever required. The 

rates quoted should be for finished items of works inclusive of these incidental items of work. It should 

be understood clearly that no claims whatsoever would be entertained. 
 

67.      The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of 

India, Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57. 
 

68.     The Contractor will have to submit to the Superintending Engineer, Kendrapara (R&B) Division-I, 

Kendrapara monthly return of labour both skilled and unskilled employed by him on the work. 
 

69.       DELETED 
 

70.       After  completion of  the  work  the  contractor shall  arrange at  his  own  cost  all  requisite 

equipments for testing buildings, if found necessary and bear the entire cost of such test, including the 

inspection of Electrical Inspectorate. 
 

71.       The Tenderer should furnish along with their tender 1. List of T&P (Schedule-C) and 2. 
 

72.       All reinforced cement concrete works should be finished smooth. Extra charges for plastering if 

required to any R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not 

be paid. 
 

73.       DELETED 
74.      The contractor has to arrange the samples of materials required for execution to be got tested and  

approved by  Engineer in  Charge before taking up  the  work  and  during course  of execution 

required from time to time. All such samples will be tested at Govt. Approved Laboratory, at the cost 

of the Contractor with no extra cost to Govt. 
 

75.       If there is any damage to the work due to natural calamities like flood or cyclone or any other cause 

during the course of execution of work or up to 6 months after completion of work or if any, 

imperfection becomes apparent to the work within 6 months from the date of final certificate of 

completion of work the contractor shall make good of all such damages at his own cost with no extra 

cost to the Department. No claims, whatsoever, in this regard will be entertained. 
 

76.    The Fly-ash Bricks should be of good qualities. The bricks should be approved by the Engineer-in-

Charge before use in the work and should confirm to the minimum strength and other criteria as per 

National Building Code. 
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77.    Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes 

execution of work through labour should produce valid license from the licensing authority of labour 

Department. 
 

78.      Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and 

no claim whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted 

shall be inclusive of any eventuality of difference for co-efficient for linear measurements. 
 

79.       DELETED 
 

80.     That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to 

have been entered in to within the State of Odisha and it is agreed that neither party to the contract will 

be competent to bring a suit in regard to the matter by this contract at any place outside the State of 

Odisha. 

 

 
81.       SPECIAL CONDITIONS (PART OF THE CONTRACT) 

 

(I)       All materials before they are being used in the items of works as per this Schedule of quantities 

and also the finished items of work where tests are applicable shall have to be  tested  through  

the  Engineer-in-charge of  the  respective wing  at  appropriate Laboratories according to the 

relevant I.S. specifications of the materials and the said items of works and the cost of all such 

tests shall have to be borne by the Contractor and the rates of the items of works should be 

inclusive of cost of such tests. 
 

(II)        The tests have to be planned & carried out such that the progress of work is not hampered 
 

(III)       The tests are mandatory as per the prescribed frequencies and I.S. specifications. 

However, these are  not  exhaustive and the Engineer-in-charge has the  right  to prescribe 

other required test if any as will be considered from time to time. 
 

82.       In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses 

of the P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract 

form shall be governed by the clauses of the D.T.C.N. 
 

83.       It  must  be  definitely  understood  that  Govt.  does  not  accept  any  responsibility  for  the 

correctness and completeness of the trial borings shown in the Cross Section. 
 

84.       Schedule of quantities is accompanied in Cover-II (Price Bid). It shall be definitely understood that 

Govt. does not accept any responsibility for the correctness or completeness of this schedule and that 

this schedule is liable for alternation or omissions, deductions or alternations set  forth  in  the  

conditions of  the  contract and  such omissions, deductions, additions  or  alternations  shall  no  

way  invalidate  the  contract  and  no  extra  monetary compensation, will be entertained. 
 

85.       In case of any complaint by the labour working about the nonpayment or less payment of his wages as 

per latest minimum Wages Act, the Engineer-in-Charge will have the right to investigate and if the 

contractor is found to be in default, he may recover such amount due from the contractor and pay 

such amount to the labour directly under intimation to the local labour office of the Govt. The contractor 

shall not employ child labour. The decision of the Engineer-in-Charge is final and binding on the 

contractor. 
 

86.       The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved 

quality and specification at his own cost for completion of the work with the time schedule. No 

extension of time will be granted on the application of the contractor due to delay in procurement of 

materials. 
 

87.       The bidder will be responsible for the loss or damage of any materials related to Govt. during transit 

and in the execution of the work due to reasons what-so-ever and the cost of such materials will be 

recovered from the bills at stock issue rates or market rates whichever is higher. 
 

88.       If the contractor removes Government materials supplied to him from the site of work with a view to 

dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out 

of his contract be liable to pay a penalty equivalent to five times of the price of the materials according 

to the stock issue rate or market rate whichever is higher. The penalty so imposed shall be recovered at 

any time from any sum that may then or at any time thereafter become due to the contractor or from 

his security deposit or from the proceeds of sale thereof. 
 

89.       The selected contractor may take delivery of Departmental Supply according to his need for the work 

issued by the Engineering-in-charge subject to the availability of the materials. The tenderer shall 

make all arrangement for proper storages of materials but no cost for raising shed for storage, pay of 
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security guard etc. will be borne by  Govt. Govt. is not responsible for considering the theft of materials 

at site. It is the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to 

pay the full penalty as per clause of agreement. 
 

90.        Govt. will have the right to supply at any time in the interest of work any Govt. materials to be used in 

the work and the contractor shall use such materials without any controversy or dispute on that 

account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges 

or rates fixed by Govt. or current market rate whichever is higher. 
 

91.       All the materials which are to be supplied from Department Store will be as per availability of stock and 

the contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required 

sizes in case of M.S. Rods or TOR Steel / M.S Angles, Tees and Joists etc. After the issue from the 

Department Store, the materials may be under the custody of the contractor and the contractor will be 

responsible for its safety and storage. Cut pieces of steel more than one meter in length will be 

returned by the contractor at the issuing stores without conveyance charges. 
 

92.       Though Govt. issue of cement and steel has indicated, it may not be taken as binding. The contractor 

must have to arrange by themselves cement, steel, bitumen and every sort of materials from approved 

manufacturer, get it tested in the approved Laboratory and approved by the Engineering-in-Charge 

before use. No extension of time or escalation of price on such account shall be entertained in future. 
 

93.       TOR  rods,  plates  and  structural members  will  be  supplied in  quantity, length  and  size available 

in the stock. For payment of reinforcement, the steel including plates etc. shall be measured in length 

of different diameter, size and specification as actually used (including hooks and cranks) in the work 

correct to an inch or cm. And their weight calculated as per sectional  weight  prescribed by  the  

Indian  Standard Specification or  as  directed  by  the Engineer-in-Charge (Wastage of bars and 

unnecessary lapping will not be considered for measurement and payment). 
 

94.       DELETED 
 

95.       The contractor is required to pay royalty, EMF, DMF and additional charges to Govt. as fixed from time 

of time and produce such documents in support of their payment to the concerned Superintending 

Engineer, Kendrapara (R&B) Division-I, Kendrapara with their bills, falling which the amount towards 

royalties of different materials as utilised by them in the work will be recovered from their bills and 

deposited in the revenue of concerned department. 
 

96.       Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely  

tentative and  for  the  general  guidance  only.  Govt.  has  no  responsibility for  the suitability of 

actual strata at the foundation level. The contractor has to conduct his own boring before starting the 

work and get the samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at 

founding level while quoting his rates for tender the contractor shall take in to account of the above 

aspects. 
 

97.       Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the 

completion of the work arising out of defective or improper materials or workmanship timing are upon 

the direction of the Engineer-in-Charge to be amended and made good by the contractor at his own 

cost unless the Engineer for reasons to be recorded in writing shall be decided that they ought to be 

paid for and in case of default Govt. may recover from the contractor the cost of making good the 

works. The contractor is also required to maintain the road/ building for 12 (Twelve) months from the 

date of successful completion of the work. 
 

98.       From the commencement of the works to the completion of the same, they are to be under the 

contractors charge. The contractor is to be held responsible to make good all injuries, damages and 

repairs occasioned or rendered necessary to the same by fire or other causes and they hold the Govt. 

of Odisha harmless for any claims for injuries to person or structural damage to property happening 

from any neglect, default, want of proper care or misconduct on the part of the contractor or any one 

in his employment during the execution of the work. Also no claim shall be entertained for loss due to 

earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages 

so caused will have to be made good by the contractor at his own cost. 
 

99.       Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the 

latest provision of relevant. I.S. Code / I.R.C. code / MOSRT&H specifications. 
 

100. Where it will be found necessary by Govt. the Engineer-in-Charge of the work shall issue an order 

book to the contractor to be kept at the site of the work with pages serially numbered. Orders  

regarding the  work  whenever necessary are  to  be  entered in  this  book  by  the Engineer-in-

Charge with  their  dated signatures and  duly noted by  the contractor or  his authorized agents 

with their dated signature. Orders entered in this book and noted by the contractor’s agent shall be 
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considered to have been duly given to the contractor for following the instructions of the Govt. The 

order Book shall be the property of the Govt.. and shall not be removed from the site of work without 

written permission of the Superintending Engineer, Kendrapara (R&B) Division-I, Kendrapara and to be 

submitted to the Engineer-in charge every month. 
 

101. The contractor should attach the certificate in token of payment deposit with the registration authority 

as per recent circular of the Government relating to his registration. 
 

102. In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion 

of the approved document during download of the bid document, the decision of the officer inviting the 

bid will be binding on the bidder. 
 

103. The rates quoted by the contractor shall cover the latest approved rates of Labours, Materials, P.O.L. 

and Royalties. Arrangement of borrow areas i.e. Land, Approach Road to the building site etc. are the 

responsibility of the contractor. 

104. The rate for each work of concrete items wherever dewatering is imperatively necessary the term 

dewatering shall mean the execution or operation of the items due to standing water as well as due to 

percolation of water. The quoted rates will be inclusive of this. 
 

105. The contractor shall make requisition of claim book from the date of commencement of the work  

from  the  Superintending Engineer, Kendrapara (R&B)  Division-I, Kendrapara and  shall maintain in 

proper Govt. form with pages serially numbered in order to record items of works are not covered by 

his contract and claimable as extra. Claims shall be entered regularly in this book under the dated 

signature of the contractor or his duly authorized agents at the end of each month. A certificate should 

be furnished along with the claim to the effect that he has no other claim beyond this claim up-to-date. 

If in any month there are no claims to record, a certificate to that effect should be furnished by the 

contractor in the claim book. Each claim must be defined and should be given as for as possible 

regarding the quantities as well as the total amount claimed. The claim book must be submitted by the 

contractor regularly by 10th and 16th days of each month for orders of the Engineer-in-Charge or 

competent authority. Claims not made in this manner or the claim book not maintained from the 

commencement of the work is liable to be summarily rejected. The claim book is the property of the 

Govt. and shall be surrendered by the contractor to the Engineer-in-charge after completion of the 

work or before recession of the contract by the Govt. whichever is earlier for record. 
 

106. Number of  tests  as  specified in  I.R.C.  /  MORT&H /  I.S.I  specification required for  the 

construction of roads / bridges / buildings or any other structural works will be conducted in Govt. 

Laboratory/Govt. approved laboratory as  to  be  decided  by  the  Engineer-in-charge. Testing 

charges including expenditure for collection / transportation of samples /specimens etc. will be borne 

by the contractor. The collection of samples and testing are to be conducted for both prior to execution 

and during execution as may be directed by the Engineer-in-charge and on both the accounts the cost 

shall be borne by the contractor. 
 

107. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired 

by the Department 
 

a) Making a false statement or declaration.  

b) Past record of poor performance. 

c) Past record of abandoning the work half way/ recession of contract.  

d) Past record of in-ordinate delay in completion of the work. 

e) Past history of litigation. 
 

108. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, 

thereby facilitating a particular tender for award, then they shall be penalized with adequate 

disincentives. Appropriate action for black listing the tenderers shall also be taken apart from 

disincentives against the tenderer. 
 

109. The following documents which are not submitted with the Bid, will be deemed to be part of the Bid: 
 

Sl. No Particulars 

1 Notice Inviting tender 

2 Instruction to the Bidders 

3 Conditions of Contract. 

4 Contract data 
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5 Specifications 

6 Drawings 

110.     Deleted 
 

111.     ELIGIBILITY CRITERIA: 
 

(a) To be eligible for qualification, applicants shall furnish the followings. Non-furnishing of the 

following particulars shall be treated as ineligible. 

      Information regarding Evidence of ownership of principal machineries / equipments in 

Schedule-C as per Annexure-I of Schedule-C (ii) Annexure-III of Schedule-C & (iii) Annexure-IV of 

Schedule-C if required as per Clause No.10. Scanned copy of all documents are to be furnished 

with the bid.  

      Information in scanned copy regarding No relation certificate in Schedule “A”, current litigation, 

debarring / expelling of the applicant or abandonment of work by the applicant in schedule “E” and 

affidavit to that effect including authentication of tender documents and Bank guarantee in 

schedule “F” as per clause 11. 

       SC & ST contractors have to submit their cast certificate / PH contractors should be submit their 

medical certificate (10% price preference and EMD half of the estimated cost may be deposited by SC & 

ST Category contractors upto “B” class as per Finance vide their Notification NO.92/WF-1, dt.09.10.2021).  

 

(b) Scanned copy of valid Registration Certificate/, GST registration certificate, PAN card, along with 

the tender documents and the L-1 bidder has to furnish the Original Registration certificate, GST 

registration certificate and Pan card, for verification within (7) Seven day of opening of the tender 

before Superintending Engineer, Kendrapara (R&B) Division-I, Kendrapara as per Clause No-1, 5 

(i) and 21 of DTCN. 

The bidder who meets the above minimum eligible criteria shall be qualified. 
 

             

c.         Joint Ventures / (MOU) are not acceptable. 
 

d.         DELETED.  

e.         DELETED. 

 

f. Non  submission of  required information in  schedule-E and  F  shall  be  treated as non-

responsive and the bid shall be summarily rejected. 

112. Time Control :- (Vide Works Department Office Memorandum No.24716 dtd.24.12.2005 and 

No.8310 dtd.17.05.2006) 
 

112.1.1 Progress of work and Re-scheduling programme. 

i)   The Superintending Engineer, Kendrapara (R&B) Division-I, Kendrapara shall issue the letter of 

acceptance to the successful contractor. The issue of the letter of acceptance shall be treated as 

closure of the Bid process and commencement of the contract. 

ii)  Within 2 days of issue of the letter of acceptance, the contractor shall submit to the 

Superintending Engineer, Kendrapara (R&B) Division-I, Kendrapara for approval a Programme 

showing the general methods, arrangements, and timing for all the activities in the Works along 

with monthly cash flow forecast. 

iii) To ensure good progress during the execution of the work the contractors shall be bound in all 

cases in which the time allowed for any work exceeds one month to complete, 1/4th of the whole 

time allowed under the contract has elapsed, ½ of the whole of the work before ½ of the whole 

time allowed under the contract has elapsed, 

3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has 

elapsed. 

iv) If at any time it should appear to the Superintending Engineer, Kendrapara(R&B) Division-I, 

Kendrapara. that the actual process of the work does not conform to the programme to which 

consent has been given the Contractor shall produce, at the request of the Superintending 

Engineer, Kendrapara (R&B) Division-I, Kendrapara. a revised programme showing the 

modifications to such programme necessary to ensure completion of the works within the time 

for completion. If the contractor does not submit an updated Programme within this period, the 

Superintending Engineer, Kendrapara  (R&B) Division-I, Kendrapara may  withhold the  amount 

of  1%  of  the  contract value from  the  next payment certificate and continue to withhold this 

amount until the next payment after the date on which the overdue Programme has been 

submitted. 
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v)  An update of the Programme shall be a programme showing the actual progress achieved 

on each activity and the effect of the progress achieved on the timing of the remaining work 

including any changes to the sequence of the activities. 

vi) The Superintending Engineer, Kendrapara (R&B) Division-I, Kendrapara approval of the 

Programme shall not alter the Contractor’s obligations. The Contractor may revise the 

Programme and submit it to the Divisional Officer again at any time. A revised Programme is to 

show the effect of Variations and Compensation Events. 

b)         Extension of the Completion Date. 

i)   The time allowed for execution of the works as specified in the Contract data shall be the 

essence of the Contract. The execution of the works shall commence from the 15th day or such 

time period as mentioned in letter of Award after the date on which the Superintending Engineer, 

Kendrapara (R&B) Division-I, Kendrapara issues written orders to commence the work or from 

the date of handing over of the site whichever is later. If the Contractor commits default in 

commencing the execution of the work as aforesaid, Government shall without prejudice to any 

other right or remedy available in law, be at liberty to forfeit the earnest money & performance 

guarantee / Security deposit absolutely. 

ii)  The Contractor shall submit the Time & Progress Chart for each milestone Quarter wise indicating 

each month and get it approved by the Tender accepting authority. The Chart shall be prepared 

in direct relation to the time stated in the Contract documents for completion of items of the 

works. It shall indicate the forecast of the dates of commencement and completion of various 

trades of sections of the work and may be amended as necessary by agreement between the 

Superintending Engineer, Kendrapara (R&B) Division-I, Kendrapara and the Contractor within the 

limitations of time imposed in the contract documents, and further to ensure good progress 

during the execution of the work, the contractor shall in all cases in which the time allowed for 

any work, exceeds one month (save for special jobs for which a separate programme has been 

agreed upon) complete the work as per milestone given in contract data. 

iii) In case of delay occurred due to any of the reasons mentioned below, the Contractor shall 

immediately give notice thereof in writing to the Superintending Engineer, Kendrapara (R&B)  

Division-I, Kendrapara but shall nevertheless use constantly his best endeavors to prevent or 

make good the delay and shall do all that may be reasonably required to the satisfaction of the 

Divisional Officer to proceed with the works. 

(1)        Force majeure, or 

(2)        Abnormally bad weather, or 

(3)        Serious loss or damage by fire, or 

(4)    Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades 

employed on the work, or. 

(5)        Delay on the part of other contractors or tradesmen engaged by Divisional 

Head in executing work not forming part of the Contract. 

(6)        In case a Variation is issued which makes it impossible for Completion to be achieved 

by the Intended Completion Date without the Contractor taking steps to accelerate the 

remaining work and which would cause the Contractor to incur additional cost, or 

(7)        Any other cause, which, in the absolute discretion of the authority mentioned, in 

Contract data is beyond the Contractors control. 

iv) Request for reschedule and extension of time, to be eligible for consideration, shall be made by 

the Contractor in writing within fourteen (14) days of the happening of the event causing delay. 

The Contractor may also, if practicable, indicate in such a request the period for which extension 

is desired. 

v)  In any such case a fair and reasonable extension of time for completion of work may be given. 

Such extension shall be communicated to the Contractor by the Divisional Officer in writing, 

within 3 months of the date of receipt of such request. Non-application by the contractor for 

extension of time shall not be a bar for giving a fair and reasonable extension by the Divisional 

Officer and this shall be binding on the contractor. 

c)    Compensation for Delay. 

Time is the essence of the contract. If the contractor fails to maintain the required progress 

in terms of clause-2 of P-1 Contract or to complete the work and clear the site on or before 

the contract or extended date of completion, he shall, without prejudice to any other right or 

remedy available under the law to the Govt.   on account of such breach, pay as agreed 

compensation the amount calculated at the rates stipulated below as the Superintending 

Engineer, Kendrapara(R&B)  Division-I, Kendrapara (whose decision in writing shall be final 

and binding) may decide on the amount of tendered value of the work for every completed day 

/ month (as applicable) that the progress remains below that specified in Clause-2 of P-1 

Contract or that the work remains incomplete. This will also apply to items or group of items for 

which a separate period of completion has been specified. Compensation @ 1.5% per month 



39  

of for delay of work, delay to be computed on per Day basis. Provided always that the total 

amount of compensation for delay to be paid under this condition shall not exceed 10% of the 

Tendered Value of work or to the Tendered Value of the item or group of items of work for 

which a separate period of completion is originally given. The amount of compensation may be 

adjusted or set-off against any sum payable to the Contractor under this or any other contract 

with the Govt.  In case, the contractor does not achieve a particular milestone mentioned in 

contract data, or the rescheduled milestone(s) in terms of Clause-2.5, the amount shown 

against that milestone shall be withheld, to be adjusted against the compensation levied at the 

final grant of extension of time. Withholding of this amount on failure to achieve a milestone 

shall be automatic without any notice to the contractor. However, if the contractor catches up 

with the progress of work on the subsequent milestone(s), the withheld amount shall be 

released. In case the contractor fails to make up for the delay in subsequent milestone(s), 

amount mentioned against each milestone missed subsequently also shall be withheld. 

However no interest whatsoever  shall  be payable on such withheld amount. 

d)         Management Meetings 

i) Either the Superintending Engineer, Kendrapara (R&B) Division-I, Kendrapara or the Contractor 

may require the other to attend a management meeting. The business of management meetings 

shall be to review the plans for remaining work and to deal with matters raised in accordance 

with the early warning procedure. 

ii)  The Superintending Engineer, Kendrapara (R&B) Division-I, Kendrapara shall record the 

business of management meetings and is to provide copies of his record to those attending the 

meeting and to the Employer. The responsibility of the parties for actions to be taken to be 

decided by the Superintending Engineer, Kendrapara (R&B) Division-I, Kendrapara either at the 

management meeting or after the management meeting and stated in writing to all who attended 

the meeting. 

Rescission of Contract (Amendment as per letter No.10639 dt.27.05.2005 of Works Department, 

Odisha):- To rescind the contract (of which rescission notice in writing to the contractor under 

the hand of the Superintending Engineer, Kendrapara (R&B) Division-I, Kendrapara shall be 

conclusive evidence), 20% of the value of left over work will be realized from the contractor as 

penalty. 

113. Building and other Construction Workers Welfare Cess @ 1% of the estimated cost will be 

proportionately deducted from the contractor’s bill at the time of making payment of each bill. 
 

114. The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the 

clauses mentioned here in before tendering. 
 

115. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code 

Vol.-II on rules for black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, 

Odisha. 
 

As per said amendment a Contractor may be blacklisted 

a)   Misbehavior/threatening of  Departmental  &  supervisory  officers  during  execution  of 

work/tendering process. 

b)   Involvement in any sort of tender fixing. 

c)    Constant non-achievement of milestones on insufficient and imaginary grounds and non- 

adherence to quality specifications despite being pointed out. 

d)   Persistent and intentional violation of important conditions of contract. 

e)   Security consideration of the State i.e. any action that jeopardizes the security of the 

State. 

f)    Submission of false/ fabricated / forged documents for consideration of a tender. 

116. The safety certificate of the E.I. work will be furnished by the agencies after getting necessary 

verification from the electrical inspector / equally competent authority responsible for the work prior to 

Energisation of the building. 
 

117. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of 

percentage rate tender:- 
 

i) The Contractor has to mention percentage excess or less over the estimated cost (In figures 

as well as words) in the prescribed format appended to the online tender document. 
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ii)   In the contract P1 time is the essence. The contractor is required to maintain a certain rate of 

progress specify in the contract. 

iii)  The quantity mentioned can be increased or reduced to the extent of 10% for individual items 

subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior 

approval of competent authority is mandatory before making any payment. 

iv)  The period of completion is fixed and cannot be altered. except in case of exceptional 

circumstances with due approval of next higher authority. 

 

v)   Bills for percentage rate tenders shall be prepared at the estimated rates for individual 

items only and the percentage excess or less shall be added or subtracted from the gross amount 

of the bill. 

 

 

118.     GST as applicable for works contract will be paid to the agency over and above billing 

amount. 

(Total 118 clauses) 
 

 
 APPROVED 
 
  
 Superintending Engineer 
 Kendrapara (R&B) Division-I 
 Kendrapara.
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TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK  

(To vary as per the scope of the Work) 

Materials of following specification are to be used in work. The Tenderers are expected to possess and be 
well conversant with the following IS standard and code of practice. 
 

1. Cement Will be as per I.S. 269/255 (However the grade of cement to be 

selected by the Engineer-in-Charge  of work and compressive  

cube  test  before  commencement   of  work  in each batch). 

2. Steel I.S. 432 (Plain) and 1786 (Tor) 

3. Vibrator I.S. 7246 

4. Aggregate I.S. 383, I.S. 515 

5. Water for mixing and 

curing 

Shall be clean, free from injurious  amount  of oil, salt, acid, 

vegetable materials and other substances and harmful to concrete 

in conformity to I.S. 456 and I.S. 2025. 

6. Sand/ Fine Aggregate I.S. 2116, 383 

7. Binding wire I.S. 280 (galvanised minimum 1 mm) 

8. Rain water pipe I.S. 2527 

9. Construction joints I.S. 3414 

10. Steel Window Frame I.S. 1038/83 

11. Steel Door Frame I.S. 4351/75 

12. Fitting & Fixtures for 

joinery works 

Conforming    to    I.S.    7452/82    strictly    conform    to    I.S. 

specification and as per direction of Engineer-in-Charge. 

Note :   For road work (Approach Road) specification as per road and bridges (latest edition) published by 

I.R.C  &  M.O.S.T.  shall  be  followed.  In  case  of  any  doubt  and  absence  of  provision,  regarding 

specification I.S. shall be referred (Indian standard). 

ITEM OF WORK 
 

1.         Concrete shall be with conformity to I.S.456. 
 

2.         Foundation shall be with conformity to I.S.1080. 
 

3.         Stone masonry (R.R.) shall be with conformity to I.S.1597 (Part-I) 
 

4.         C.R. Masonry shall be with conformity to I.S.1597. 
 

5.         Brick masonry shall be with conformity to I.S.2212. 
 

6.         Cement plastering shall be with conformity to I.S.9103 & 6925. 
 

7.         Mortar shall be with conformity to I.S.2250 
 

8.         White and colour washing shall be with conformity to I.S.6278. 
 

9.         CC in foundation shall be with conformity to I.S.2571. 
 

10.       Anti-Termite Treatment shall be with conformity to I.S.6813. (Part – I & Part – II) 
 

11.       Painting to all surfaces shall be with conformity to I.S.2395 (Part – I & Part – II) 
 

12.       DPC shall be with conformity to I.S.3067 
 

13.       Tar felt treatment shall be with conformity to I.S.1346 
 

14.       Mosaic flooring with conformity to I.S.2114 
 

15.       Steel painting shall be with conformity to I.S.1477 (Part – I & Part – II) I.S.1661 
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Annexure: I 
 
 

(List of Plants & Equipments to be deployed on contract work) 

 

(For works value above 50.00 lakhs) 
 

 

Sl. 
No 

 
Type of Equipments 

No. of 
machines 
required 

 
Marks 

(i) Truck / Tripper   

(ii) Generator   

(iii) Plate Vibrator   

(iv) Needle Vibrator   

(v) Concrete Mixture   

(vi) Centering & shuttering materials   

(vii) Water Tanker      

(viii) Concrete cutter   

    

 
Note: May vary as per the scope of the work. 

 
N.B:-Proper tax invoice/bill against ownership/leased of machinery is mandatory. 
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Tenderer(s) is/are required to submit the information in the following Schedules 
 

SCHEDULE - A 
 

CERTIFICATE OF NO RELATIONSHIP 
 

I/We hereby certify that I/We* am/are* related / not related(*) to any officer in the rank of a Assistant 

Engineer  &  above  in  the  State  PWD  or  Assistant  /  Under  Secretary  &  above  in  the  works  Deptt. I/We* 

am/are* aware that, if the facts subsequently proved to be false, my/our* contract will be rescinded with 

forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the loss or damage resulting 

from such cancellation. 

(*) - Strike out which is not applicable 
 

Signature of the Tenderer 
Date:- 

----------------------------------------------------------------------------------------------------------------------------- 
 

SCHEDULE - B 
 

EXISTING COMMITMENTS AND ON-GOING WORKS: 

(For Work value above Rs. 3.00 crores ) 
 
 

 
Description 

of works 
Place & 

State 
Contract 

No. 
Name & 

Address of 
Employer 

Value of 
Contract 

(Rs. In lakh) 

Stipulated 
Period of 

Completion 

Value of 
works* 

remaining to 
be 

completed 

(Rs. In lakh) 

Anticipated 
date of 

completion 

 

1 
 

2 
 

3 
 

4 
 

5 
 

6 
 

7 
 

8 

        

 
 
 
 

* The above information is to be certified by the Engineer in Charge / Employer not below the rank of Executive 
Engineer or equivalent. In case of there is no existing commitment and ongoing works, the bidder shall declare 
as nil in schedule B. 

 
 

 
Signature of the Tenderer 

 
Date……………………..
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SCHEUDLE – C 
 

CERTIFICATE OF TOOLS AND PLANTS 
 

I/We hereby certify that the following tools and plants, machineries and vehicles are in my /our 
possession and in working order. 

 

Sl. 
No 

Type of Equipments No. of 
machines 
required 

No. of machines 
owned / 

leased/hired 

(i) Truck / Tripper   

(ii) Generator   

(iii) Plate Vibrator   

(iv) Needle Vibrator   

(v) Concrete Mixture   

(vi) Centering & shuttering materials   

(vii) Water Tanker   

viii) Concrete cutter   

 
I/We also note that, non-submission of this certificate will render my/our tender liable for rejection. 

 
Note: To vary as per the scope of the work. 

 

 
Signature of the Tenderer 
Date. 

SCHEUDLE – D 

WORK EXPERIENCE 

LIST OF SIMILAR NATURE OF PROJECTS EXECUTED  

NOT REQUIRED FOR D AND C CLASS CONTRACTOR 
 

Name of 

Employer 

Name of 

location 

and name 

of work 

Contract 

price in 

Indian 

Rupees/ 

Agreement 

no. 

Major 

Items 

of 

works 

Stipulated date 

of 

commencement 

/ completion of 

the work as per 

Agreement 

Actual date of 

completion of 

the work 

Value of work actually 

executed during last 5 financial 

years 

Reasons for 

delay in 

starting/ 

completion, 

if any 

Financial 

year 

Value 

1 2 3 4 5 6 7 8 9 

         

 

Note: The above information is to be certified by the Engineer in Charge / Employer not below the rank of 
Executive Engineer. 

 
Signature of the Tenderer 
Date.
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SCHEDULE – E 
 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF 
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER 

 
1. a)         Is the tenderer currently involved                                      Yes / No 

in any litigation relating to the works. 

b)         If yes: give details: 
 

2. Has the tenderer or any of its                                           Yes / No 

constituent partners been debarred/ 

expelled by any agency in India 

during the last 5 years. 

3. a)         Has the tenderer or any of its                                           Yes / No 

constituent partners failed to 

perform on any contract work in 

India during the last 5 years. 

b)         If yes, give details:
 

Note: 
 

 

If any information in this schedule is found to be incorrect or concealed, qualification application will 

summarily be rejected.
 

Signature of Tenderer 

 
AFFIDAVIT 

 

SCHEDULE – F
 

1. The undersigned do hereby certify that all the statements made in the required attachments are true and 

correct. 

2.         The  undersigned  also  hereby  certifies  that  neither  my  /  our  firm  /  company  /  individuals 
 

                                                                                                                      nor any of its constituent partners 

have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded 

to us for such works have been rescinded during the last five years prior to the date of this bid. 

3. The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish pertinent 

information as deemed necessary and as requested by the Department to verify this statement or regarding 

my (our) competency and general reputation. 

4. The undersigned understands and agrees that further qualifying information may be requested and agree to 

furnish any such information at the request of the Department. 

 

 
(Signature of Tenderer) Title of 
Officer 

Name of Firm 
Date:
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SCHEDULE - G 
 

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE 
ENGINEER / DIPLOMA HOLDERS 

(For Super Class / Special Class / ‘A’ Class Contractors only) 
 

I / We hereby certify that at present, the following Engineering personnel are working with me / in our 
firm / company and their bio-data are furnished below. 

 
 

 
 
 
 

Sl. 
No. 

 

Name of 
Engineering 
personnel 
appointed 

for 
supervising 
contractor’s 

work with 
address 

 
 
 
 
 
Qualification 

 

 
 
 
 

Date of 
Appointment 

 

 
 
 
 

Monthly 
emolument 

 
 
 

Whether full 
time 

engagement 
and 

continuous 

If they are 
superannuated / 

retired / dismissed 
or removed 

personnel from 
state Govt./ Central 

Govt. / Public 
Sector Undertaking 
/ private Companies 

and s or any one 
ineligible for 
Government 

service 

1 2 3 4 5 6 7 

       

 

 
 
 
 
 
 
 
 
 
 

Signature of the Tenderer. 
Date:-
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SAMPLE FORMATS 

SCHEDULE – H

 
This is to certify that 

UNDER TAKING

 

1. My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity that has 

prepared the design, specifications, and other documents for the Project nor has any person associated with 

been proposed as Project Manager for the Contract. 

 

 
2. My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to provide 

consulting services for the preparation or supervision of this work. 

 

 
3. My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative duties in 

an Engineering Department of the Government of Odisha or other gazetted officer retired from Government 

service during last two years without prior permission of the Government of Odisha in writing on or 

before submission of this tender. I am aware that my contract is liable to be cancelled if either I or any of my 

employees is found any time to be such a person who had not obtained the permission of the Government of 

Odisha as aforesaid. 

 
 
 

 
Signature of the Tenderer. Date:- 

 
 
Note:    i. Strike out whichever is not applicable 

ii. In case any person is under his employment with due permission from Government, the same may be cited 
in a separate letter.
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SCHEDULE – I 
 

RELATIONSHIP DECLARATION 

To,  
The Tender Inviting Officer, 

Subject: ( Name of the Work) 

Reference : (Bid reference number)

Sir,  
Pursuant to clause 2 of the ITB, it is to inform that I have relative(s) employed as an Officer in the

rank of an Assistant Engineer/Under Secretary under the                     Department. His (Their) details are as follows. 
 

Relationship: Name: 

Designation Office 

Address 

Pursuant to clause 2 of the ITB, I am to submit herewith the names of persons who are working under my 

firm having near relatives to any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the                   

Department. 

 

Sl 
No 

Name of the my employee 
and his designation in the 

firm 

Presently 
working at 

Details of his relatives working in the 
Department 

   Relationship 
Name: 
Designation 
Office 
Address 

   Relationship 
Name: 
Designation 
Office 
Address 

    

 
 

I am also duty bound to inform the relationship of any subsequent employment with any gazetted officer in 

the rank of an Assistant Engineer/Under Secretary in the                   Department. I am aware that any breach of this 

condition would render my firm liable for penal action for suppression of facts. 

 
Yours Sincerely 

 
 

 
Signature of the Tenderer. Date:-



49  

SCHEDULE – J 
 

MEMORANDUM OF UNDERSTANDING:   
 

 
First Party I Sri/Smt.………………………, Aged …. Years, S/O- ………………………….………., At / 

P.O. / Dist-…………… (hereinafter called the First Part) 

 

 
AND 

 

 
 
 

Second Party I Sri/Smt.………………………, Aged …. Years, S/O- ………………………….…., At / 

P.O. / Dist-…………… (hereinafter called the Second Part) having H.T. / L.T. license registration 

No…………. valid up to ………….. 

 

 

AND WHEREAS the First Party of 1
st 

part is the managing partner of …………………. 
 

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for the 

tender work, “…………………………….” 

AND WHEREAS the Second Party accepted the offer of First Party. 
 
 

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS;- 
 

1)   That, the Second Party shall do all E.I. works, if the tender is awarded to First Party. 
 

2)   That, the Second Party shall fulfill all the E.I. works as per the tender schedule by instruction of 
 

Divisional Head. 
 

3)   That, the First Party shall receive payment, signing the bill the document for the concerned work. 
 

4)   That, the Second Party shall abide the rules, regulations and specification of E.I. works of above said 

matter. 

In witness where of both the party have signed in presence of 
 

WITNESS 
 
 

W1 - 
 

 
 
 

W2 -
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APPENDIX-IX 
 

WORK IN HARD AT THE TIME OF SUBMITTING THEIR TENDERS: 
 
 
 
 

 
Name of works Name of & 

particulars of 
division where 
the works is 

being executed. 

Amount 
of work 

Position of 
work in 

progress 

Remarks 

 

1 
 

2 
 

3 
 

4 
 

5 

     

 
 
 
 
* 

 
 
 

Signature of the Tenderer 
 

Date…………………….. 
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