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BID IDENTIFICATION NO.: S.E (R&B) KPT–01/2026-27 
 
 

 
 

GOVERNMENT OF ODISHA 

WORKS DEPARTMENT 

 
 

COVER–I 

 
 
 
 

TECHNICAL BID DOCUMENTS /DETAILED TENDER CALL NOTICE FOR THE WORK 

 

 
“Construction of Peddy procurement center at Kumbhariput in 

the district of Koraput during the year 2025-26” 

Approximate Estimated Cost Put To Tender: Rs. 70,54,000/- 

 
 

 
OFFICE OF THE SUPERINTENDING ENGINEER 

KORAPUT (R&B) DIVISION, KORAPUT
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E-Mail id- eerandbkpt@yahoo.co.in 

 

GOVERNMENT OF ODISHA 

OFFICE OF THE SUPERINTENDING ENGINEER, KORAPUT (R&B) DIVISION, KORAPUT 

e-Procurement Notice 

No.6096   Date. 30.04.2026 

1. The Superintending Engineer, Koraput (R&B) Division, Koraput on behalf of Governor of Odisha invites 

Percentage Rate bids in double cover system composite tender in online mode for the construction of works as 

detailed in the table, from the class of eligible contractors as mentioned in column-7 (Seven) registered with the State 

Governments and Contractors of equivalent Grade / Class Registered with Central Government / MES / Railways for 

execution of Civil Works. The proof of registration from the appropriate authority shall be enclosed along with the Bid. If 

successful, the bidder who has not registered under state government has to register under the appropriate registering 

authority of the State Government of Odisha in appropriate class of eligibility before award of the work. 

2. The bidders may submit bids for the following works. 

 

3.  Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of 

contract and other necessary document can be seen in the website www.tendersodisha.gov.in. 

4.  The Bid documents will be available in the website: www.tendersodisha.gov.in from 11.00 AM of 15.05.2026 to 5.00 

PM of 30.05.2026 for online bidding. 

5.  The Bidder must possess Compatible Digital Signature Certificate (DSC) of Class II or Class III. 

6. Bids shall be received only on “Online” on or before 5.00 PM of 30.05.2026. 

7.   Bids received “on-line” shall be opened at 12.00 Hours on 01.06.2026 in the office of the Superintending Engineer, 

Koraput (R&B) Division, Koraput, Odisha in the presence of bidders who wish to attend. Bidders who participated in the 

bid can witness the opening of bids after logging on to the site through their DSC. If the office happens to be closed on 

the stipulated date of opening of Bids as specified, the bids will be opened on the next working day at the same time and 

venue. 

Sl 
No 

Name of the Work 

Approximate 
value of 

work  
(In Lakhs) 

 
Concerned T.I.A 

Bid Security 
Amount   
(in Rs) 

(On-line) 
 

Cost of bid 
document  
(In Rs.) 
(On-line) 

Class of 
Bidders 

Period of 
Completion 

1 2 3 4 5 6 7 8 

BUILDING TENDER WORKS 

01 

Construction of Paddy 
procurement center at 
Almonda-Bandhugaon in 
the district of Koraput 
during the year 2025-26 

70.39 
 

Superintending 
Engineer, 

Koraput (R&B) 
Division. 

Rs.70,500/ Rs.10,000/- 
‘B’ 

Class 

03 (Three) 
Calendar 
months 

02 

Construction of paddy 
procurement center at 
Kumbhariput in the district of 
Koraput during the year 2026-
27 

70.54 
 

Superintending 
Engineer, 

Koraput (R&B) 
Division. 

Rs.71,000/ Rs.10,000/- 
‘B’ 

Class 

03 (Three) 
Calendar 
months 

03 

Construction of Peddy 
procurement center (800 sqft  
cover pindi) at Kunduli lamp 
premises in the district of 
Koraput during the year 2025-
26 

72.92 
 

Superintending 
Engineer, 

Koraput (R&B) 
Division. 

Rs.73,000/ Rs.10,000/- 
‘B’ 

Class 

03 (Three) 
Calendar 
months 

mailto:eerandbkpt@yahoo.co.in
http://www.tendersodisha.gov.in/
http://www.tendersodisha.gov.in/
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8. The bidder shall transfer online the cost of bid document towards cost of the bid as per column no. 06 through a process 

as mentioned under DTCN.  

9.  Bid documents should be clearly visible and furnished in A4 size or else it is liable for rejection. 
 
10.  The online bidders shall digitally signed on all the statements, documents, certificate uploaded by him, owning 

responsibilities for their correctness/ authenticity as per the IT Act 2000. (Digital Signature is mandatory or else his bid 
is liable for rejection). 

11. Other details can be seen in the bidding documents 

12. The authority reserves right to cancel any or all bids without assigning any reason. 

13.  The Addendum/Corrigendum if any will be hosted in the website only. 

14. The Authority will not be held responsible for any technical snag or network failure during on-line bidding.              

         

                                                                 Sd/-Sd/- 
    Superintending Engineer 

  Koraput (R&B) Division 
Memo No.6097   Date. 30.04.2026  

Copy forwarded to the Manager (Publications) I&PR Department, Odisha Bhubaneswar with a request to get it published 
in two no. of leading Oriya Newspaper daily publication and one no. of local English News Paper daily publication at an early date 
for wide circulation of the tender call notice. 

Complimentary copy of the newspapers containing the tender call notice may be sent to this office for reference and 
record.        

 
Encl:                                                                                                 S Sd/-d/- 

                                                              Superintending Engineer 
                          Koraput (R&B) Division 
Memo No.6098        Date. 30.04.2026  

Copy forwarded to the Deputy Secretary to Government, Department of Information & Technology, Odisha, Bhubaneswar 
for information and necessary action. 

                                                                                                Sd/-Sd/- 
    Superintending Engineer 

  Koraput (R&B) Division 
Memo No.6099        Date. 30.04.2026  
 Copy submitted to the Director, Printing stationary and Publication, Government of Odisha, Madhupatna, Cuttack-10 for 
information and necessary action. He is requested to arrange for publication in the next issue of Odisha Gazette.  
                            
                                                                                                                     Sd/-  Sd/-  
 Superintending Engineer 

Koraput (R&B) Division 
Memo No.6100   Date. 30.04.2026  
 Copy submitted to the Chief Engineer, (Buildings) Odisha, Bhubaneswar / Chief Construction Engineer, Jeypore (R&B) 
Circle, Jeypore for favour of kind information.                            
      Sd/-Sd/- 
 Superintending Engineer 

Koraput (R&B) Division 
Memo No.6101        Date. 30.04.2026   
 Copy submitted to the Collector, Koraput / Superintendent of Police, Koraput for favour of kind information and necessary 
action.   
                             S Sd/-d/-                                                                                                           
 Superintending Engineer 

Koraput (R&B) Division 
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Memo No.6102       Date. 30.04.2026 
 Copy to Superintending Engineer (R&B) Division, Jeypore / Rayagada / Malkangiri / Executive Engineer Rural Works 
Division, Koraput / Sunabeda / R.W.S & S Division, Koraput / P.A, ITDA, Koraput / P.D, DRDA, Koraput/ E.O., N.A.C, Koraput for 
information and wide publication.     
             
           S Sd/-d/- 
 Superintending Engineer 

Koraput (R&B) Division 
Memo No.6103       Date. 30.04.2026  
 Copy to the Superintending Engineer’s Table /All Assistant Executive Engineers/Assistant Engineers under this Division 
/Divisional Accounts Officer-I/ Estimator / Head Clerk / Divisional Cashier/ Draughtsman for information and necessary action. 5 
spare copies to Estimating Branch / Division office Notice Board. 

                          

                         Sd/-   Sd/- 
 Superintending Engineer 

Koraput (R&B) Division 
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CHECK LIST TO BE ENSURED BY THE BIDDER 
 

Sl
No 

 
Particulars 

Reference to Clause 
No 

Whether 
Furnished Reference to 

Page no. 
Yes No 

01. Cost of tender paper 10,000.00(online) 
D.T.C. NClauseNo.04 

   

 

 
02. 

E.M.D for 71,000/-(online) (Scanned copy 
Shall be furnished) 

D.T.C. NClauseNo.06 
   

OR 

E.M.D for 1,41,100/-(online)in case of 
Deploying machineries outside the State 

D.T.C. 
NClauseNo.06&ClauseN
o.10 

   

03. Copy of valid Registration Certificate D.T.C. NClauseNo.07    

04. Copy of GST Registration Certificate and 
GSTIN 

 

D.T.C. NClauseNo.07 

   

05. Copy of PAN Card D.T.C. NClauseNo.07    

06. No Relation Certificate in Schedule-A D.T.C. NClauseNo.12    

07. Information regarding current litigation, 
debarring/expelling of the tender or 
abandonment of the work by the 
tenderer(Schedule-E) 

 
D.T.C. NClauseNo.11 

   

08 Affidavit(Schedule-F) from Notary D.T.C. NClauseNo.11    

09 Contractors email-id and contact number D.T.C. 
NClauseNo.10(VI) 

   

10 Additional Performance Security D.T.C. NClauseNo.27(ii)    

11 Copy of Agreement in shape of affidavit with 
eligible registered electrical contractor. 

D.T.C.N. ClauseNo.28 
   

10 Tools & Plants and machineries as per the 
requirement in Schedule-C (Minimum 60% marks 
to be obtained). (Proof of ownership of Tools 
&Plants and machineries is to be furnished in 
shape of copy of invoices / required sale deed 
incase of2nd purchase / required lease deed with 
original owner ship documents of the leaser. In 
case of centering & shuttering materials certificate 
of the Superintending Engineer of any PWD (R&B 
/ NH) Divisionissuedwithin90daysoflastdateof 
Receipt of tender is allowed. 

 
 
 

 
D.T.C.N ClauseNo.10 

   

 List of plants and equipment’s Requirement    

(i) Water Tanker 02 Nos.    

(ii) Truck/Tipper(10Teach) 02 Nos.    

(iii) Concrete Mixture 02 No.    

(iv) Concrete Needle Vibrator 02 Nos. 
   

(v) Plate Vibrator 02 Nos.    

(vi) Tractor with Trolley 02 Nos.    

(vii) Complete staging, shuttering, centering 

arrangement 
200 Sqm.    
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(viii) Excavator 01 Nos.    
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CONTRACTDATA 
A. GENERALINFORMATIONS 

Sl No Item Details 

1 Bid Identification No. S.E (R&B)KPT-01/2026-27 

 
 

2 

 
 

Name of the Work 

 
“Construction of Peddy procurement center at 
Kumbhariput in the district of Koraput during the year 
2026-27.” 

3 Officer Inviting Tender Superintending Engineer, Koraput(R&B) Division, 

Koraput. 

 
4 

Superintending Engineer concerned with 

Headquarters authorized as Engineer-in-

charge of this work. 

 
Superintending Engineer, Koraput (R&B) Division, 

Koraput. 

5 
Estimated Cost (Rs. In Lakh) 

Composite Tender Cost. 

 
Rs: 70.54 

B. BIDINFORMATION 

6 Intended completion period/Time 

Period assigned for Completion 

03 (Three) Calendar Months 

7 Last Date & time of submission of Bid 17.00Hrs 

Date: 30.05.2026 

8 Cost of Bid Document (ClauseNo-4of 

DTCN) 

 

i To be remitted online 10,000/- 

9 Bid Security (ClauseNo-6ofDTCN)  

i To be remitted online 

 Additional Performance Security 
 

 

i Amount 
 

 

ii In favour of Superintending Engineer, Koraput (R&B) Division. 

Koraput 

iii Payable at Koraput 

iv Type of instrument As specified in the bid document 

11 Bid validity period 90days 

12 Minimum period of contract / agreement 
/lease deed of equipment and machineries 
as per ClauseNo.10(v) of DTCN 

03 (Three) Months 

13 Currency of payment for Contract Indian Rupee 

14 Language of Contract English 

15 The online bidders shall digitally signed on all 
the statements, documents, certificate 
uploaded by him, owning responsibilities for 
their correctness/ authenticity as per the IT 
Act 2000.  

 D.T.C.N Clause No.118  
 

Rs.71,000 or E.M.D for 1,41,100/-(online) in case of 

deploying machineries outside the State 
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Procedure to participate in online bidding 
e-procurement 

 
1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder in tending 

to participate in the bid is required to register in the Portal using his /her active personal/ official e-mail 

ID as his Login ID and attach his/her valid Digital Signature Certificate (DSC) to his/her unique Login 

ID. The DSC used must be of appropriate class (Class II or Class III) issued from a registered Certifying 

Authority such as n-Code, Sify, TCS, MTNL etc. He/ She has to submit the relevant information as 

asked for about the firm/ contractor. The portal registration of the bidder/ firm is to be authenticated by 

the State Procurement Cell after verification of original valid certificates/ documents such as (i) PAN 

and (II) Registration Certificate (RC)/ GST Registration Certificate and GSTIN (for procurement of 

goods) of the concerned bidder. The time period of validity in the portal is at par with validity of RC/ 

GST Registration Certificate and GSTIN. Any change of information by the bidder is to be re-

authenticated by the State Procurement Cell. After successful authentication bidder can participated in 

the online bidding process. 

Contractor not registered with Government of Odisha, can participate in the e-procurement after 

necessary enrollment in the portal but have to subsequently register themselves with the appropriate 

registering authority of the State Government before award of the work as per prevalent registration 

norms of the State. 

a. To log on to the portal the Contractor/Bidder is required to type his/her username and 

password. The system will again ask to select the DSC and confirm it with the password of 

DSC. For each login, a user’s DSC will be validated against its date of validity and also against 

the Certificate Revocation List (CRL) of respective CAs stored in system database. The system 

checks the unique ID, password and DSC combination and authenticates the login process for 

use of portal. 

b. ThetenderdocumentsuploadedbytheTenderInvitingOfficerinthewebsitehttps://tendersodisha.g

ov.in will appear in the section of “Upcoming Tender” before the due date of tender sale. Once 

the due date has arrived, the tender will move to “Active Tender” Section of the home page. 

Only a small notification will be published in the newspaper specifying the work details along 

with mention of the specific website for details. The publication of the tender will be for specific 

period of time till the last date of submission of bids as mentioned in the ‘Invitation for Bid’ after 

which the same will be removed from the list of Active tenders. Any bidder can view or download 

the bid documents from the website. 

c. Contractor exempted from payment of EMD will be able to participate in the tender directly by 

uploading documentary evidences towards his eligibility for such exemption. 

d. The software application has the provision of payment of cost of tender document through 

payment gate ways of authorized bankers by directly debiting the account of the bidders. 

1.1. Furnishing scanned copy of such documents is mandatory along with the tender documents otherwise 

his/her bid shall be declared as non-responsive and thus liable for rejection. Bidders participating through 

Joint Venture shall declare the authorized signatory through Memorandum of Understanding duly 

registered and enroll in the portal in the name and style of the joint venture company.  
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1.2. It is mandatory that the DSC issued in the name of the authorized signatory issued in the portal. 

1.3.  In the case of any failure, malfunction, or breakdown of the electronic system used during the e-

procurement process, the tender inviting officer shall not accept any responsibility for failures or 

breakdowns other than in those systems strictly within their own control. 

 
1.4.  Any third party/company/person under a service contract for operation of e-procurement system in 

the State or his/their subsidiaries or their parent companies shall be ineligible to participate in the 

procurement processes that are undertaken through the e-procurement system irrespective of who 

operates the system. 

1.5. For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned 

copy/copies of document in prescribed format wherever warranted in support of eligibility criteria and 

qualification information. The on-line bidder shall have to produce the original documents in support of 

the scanned copies and statements uploaded in the portal before the specified date as per DTCN. 

1.6. Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied by 

cost of bid document and appropriate bid security. The system shall consider only the last bid submitted 

through the E-Procurement portal. 

1.7.  The bidder may ask question related to tender online in the e-procurement portal using his/her DSC, 

provided the questions are raised within the period of seeking clarification as mentioned in tender call 

notice/Bid. The Officer inviting the Bid/ Procurement Officer-Publisher will clarify quarries related to the 

tender. 

 
1.8. The details of drawings and documents pertaining to the works available with the officer inviting the Bid 

as well as in the office of the Superintending Engineer and Superintending Engineer as mentioned in the 
Contract Data will be open for inspection by the bidders. The bidder is required to down load all the 
documents for preparation of his bid. It is not necessary for the part of the Bidder to up-load other Bid 
documents (after signing) while up-loading his bid. He is required to up load documents related to his 
eligibility criteria and qualification information and Bill of Quantities duly filled in. It is assumed that while 
participating in the bid, the bidder has referred all the drawings and documents. Seeking any revision of 
rates or backing out of the bid claiming for not having referred to any or all documents provided in the 
Bid by the Officer Inviting the Bid will be construed as plea to disrupt the bidding process and in such 
cases the bid security shall be forfeited. 

 
 

1.9. Any addendum/corrigendum/cancellation of tender shall be published in the website 
https://tendersodisha.gov.in, notice board and through paper publication and such notice shall form part 
of the bidding documents. 

1.9.1. The system generates a mail to those bidders who have already uploaded their tenders and those 

bidders if they wish can modify their tenders. The bidders are required to which the website till 

last date and time of bid submission for any addendum/ corrigendum/ cancellation thereof. Tender 

inviting authority is not responsible for communication failure of system generated mail. 

All the volumes/documents shall be uploaded / provided in the portal by the Officer inviting the 

bid. The bidder shall carefully go through the document and prepare the required 

documentsanduploadthescanneddocumentsinPortableDocumentFormattotheportalinthe 
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designated locations of Technical Bid. He will fill up the rates of items or percentage in the BOQ 

down loaded for the work in designated Cell and up loads the same in designated locations of 

Financial Bid. Bidders are to submit only the original BoQ uploaded by publisher after entering 

the relevant fields without any alteration/deletion/modification. Multiple BoQ submission shall lead 

to cancellation of bid. In case of item rate tender, bidders shall fill in their rates other than Zero 

value in the specified cells. In the percentage rate tender, the bidder quoting Zero value is valid 

and will be taken as Schedule of Rates. Submission of document shall be effected by using DSC 

of appropriate class. 

 
2.  PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: The Bidder shall furnish, as 

part of his Bid, a Bid security for the amount mentioned under NIT/Contract Data in online mode. On-

submission of bid security within the designated period shall debar the bidder from participating in the on-

line bidding system and his portal registration shall be cancelled. His name shall also be informed to the 

registering authority for cancellation of his registration. 

2.1 The EMD or Bid Security payable along with the bidis1%of the estimated contract value (ECV)or as 

mentioned in the bid document. 

2.2 Deleted. 

2.3 The tender accepting authority will verify the originals of all the scanned documents of the successful 

lowest bidder only within 5 days of opening of the tender (price bid). In the eventuality of failure on the 

part of the lowest successful bidder to procedure the original documents, he will be debarred in future 

from participating in tender for 3 years and will be black listed by the competent authority. In such as 

situation, successful L-2 bidder will be required to produce his original documents for consideration of 

his tender at the negotiated rateequaltoL1 bidder. 

2.4 Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading 

documentary evidences towards his eligibility for such exemption. 

2.5 Government of Odisha has introduced e-payment gateway in to the portal for payment of cost of Bid 

and Bid Security/ Earnest Money Deposit. The process of using e-payment gateway is mentioned in 

the “Procedure for Electronic receipt, accounting and reporting of Cost of Tender Paper and 

Earnest Money Deposit on submission of bids”. 

 

3. FORMAT AND SIGNING OF BID: (Logging to the Portal)-The Contractor/ Bidder is required to type his/her 

Login ID and Password. The system will again ask to select the DSC and confirm it with the password of 

DSC as a second stage authentication. For each login, a user’s DSC will be validated against its date of 

validity and also against the Certificate Revocation List (CRL) of respective CAs stored in system database. 

The system checks the unique Login ID, Password and DSC combination and authenticates the login 

process for use of portal. 

The bidder can download the tender of his choice and save it in his system and undertake the necessary 

preparatory work off-line and upload the completed tender at his convenience within the final date and time 

of submission. The bidder shall only submit single copy of the required documents and Price Bid in 
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the portal. In the Financial bid, the bidder cannot leave any figure blank. He has to only write the figures; 

the words will be self-generated. The Bidders are advised to up load the completed Bid document well 

ahead of the last date & time of receipt to avoid any last moment problem of power failures etc. 

3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He 

shall prepare all documents including Declaration form, price bid etc and store in the system. 

3.2.  The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the 
documents in appropriate place one by one simultaneously checking the documents. Once the Bidder 
makes sure that all the documents have been up-loaded in appropriate place, he clicks the submit button 
to submit the bid to the portal. 

3.2.1. The bids once submitted cannot be retrieved or corrected. Tender cannot be pre-opened and 

cannot be submitted after due date and time. Therefore, only after satisfying that all the 

documents have been uploaded, the Bidder should activate submit button. 

3.2.2. In the e-procurement process each process are time stamped. The system can identify each 

individual who has entered into the portal for any bid and the time of entering in to the portal. 

3.2.3. The Bidder should ensure clarity of the document up loaded by him to the portal especially the 

scanned documents by taking out sample printing. Non-submission of legible documents may 

render the bid non-responsive. However, the Officer inviting the Bid if so, desires can ask for 

legible copies or original copies for verification with in a stipulated period provided such document 

in no way alters the Bidder’s price bid. If the Bidder fails to submit the original documents within 

the stipulated date, his bid security shall be forfeited. 

SUBMISSION OF BIDS: - 

3.3.  The bidder shall carefully go through the tender and prepare the required documents. The bid shall 

have a Technical Bid and a Financial Bid. The Technical bid generally consists of GSTIN, PAN, 

Registration Certificate, Affidavits, Profit Loss statement, Joint venture agreement, List of similar nature 

of works, work in hand, list of machineries and any other information required by OIT. The Financial Bid 

shall consist of the Bill of Quantities (BOQ) and any other price related information/undertaking including 

rebates. 

3.4.  Bidders are to submit only the original BOQ (in .xls format) uploaded by Procurement Officer Publisher 

(Officer Inviting Tender) after entering the relevant fields without any alteration/ deletion/modification. 

Multiple BOQ submission by bidder shall lead to cancellation of bid. In case of items rate tender, bidders 

shall fill in their rates other than zero value in the specified cells without keeping it blank. In the 

percentage rate tender the bidder quoting zero percentage is valid and will be taken at par with the 

estimated rate of the work put to tender. 

3.5.  The bidder shall upload the scanned copy/ copies of document in support of eligibility criteria and 

qualification information in prescribed format in Portable Document Format (PDF) to the portal in the 

designated locations of Technical Bid. 

3.6.  The bidder shall write his name in the space provided in the specified location in the Protected Bill of 

Quantities (BOQ) published by the Officer Inviting Tender. The bidder shall type rates in figure only in 

the rate column of respective items(s) without any blank cell in the rate column in case of item rate tender 

and type percentage excess or less up to two decimal place only in case of percentage rate tender. 

3.7. The bidder shall log to the portal with his/her DSC and move to the desired tender for uploading the  

documents in appropriate place one by one simultaneously checking the documents. 

 

 



CONTRACTOR SUPERINTENDING ENGINEER 

11 

 

3.8.  Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, 

retrieved or corrected. The Bidder should ensure correctness of the Bid prior to uploading and take print 

out of the system generated summery of submission to confirm successful uploading of bid. The bids 

cannot be opened even by the OIT or the Procurement Officer Publisher/ opener before the due date 

and time of opening. 

3.9.  Each process in the e-procurement is time stamped and the system can defect the time of log in of 

each user including the Bidder. 

3.10. The Bidder should ensure clarity/legibility of the document uploaded by him to the portal. 

3.11.The system shall require all the mandatory forms and fields filled up by the contractor during the process 

of submission of the bid/tender. 

3.12.Thebiddershouldcheckthesystemgeneratedconfirmationstatementonthestatusofthesubmission. 

3.13.The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in the 

network. 

3.14.The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the electronic 

system used during the e-procurement process. 

3.15.TheBidderisrequiredtouploaddocumentsrelatedtohiseligibilitycriteriaandqualificationinformation and Bill 

of Quantity duly filled in. It is not necessary for the part of the bidder to upload the drawing and the other 

Bid documents (after signing) while uploading his bid. It is assumed that the bidder has refered all the 

drawing sand documents uploaded by the Officer Inviting the Bid. 

3.16.The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid (server 

time). The date and time of bid submission shall remain unaltered even if the specified date 

forthesubmissionofbidsdeclaredasaholidayfortheOfficerInvitingtheBid. 

3.17.The ‘Online bidder’ shall digitally sign on all statements documents, certificates uploaded by him, owning 

responsibility for their correctness/ authenticity as per IT ACT 2000. If any of the information furnished 

by the bidder is found to be false/ fabricated/ bogus, his EMD/BID Security shall stand forfeited and his 

registration in the portal shall be blocked and the bidder is liable to be blacklisted. 

 
4. SECURITYOFBID SUBMISSION: 

4.1.  All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The 

system shall require all the mandatory forms and fields filled up by the contractor during the process of 

submission of the bid/ tender. 

4.2.  The Bid shall be received in encrypted format by the system which can only be decrypted / opened 

by the authorized openers only on or after the due date and time. 

5. DEADLINEFOR SUBMISSIONOFTHEBIDS: 

5.1.  The online bidding will remain active till the last date and time of the bid submission. Once the date 

and time (Server date and time) is over, the bidder will not be able to submit the bid. The date & time of 

bid submission shall remain unaltered even if the specified date for the submission of bids declared as 

a holiday for the Officer inviting the Bid. 
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RESUBMISSION AND WITH DRAWAL OF BIDS: 

5.2.  Resubmission of bid by the Bidders for any number of times before the final date and time of 

submission is allowed. 

5.3. Resubmission of bid shall require uploading of all documents including price bid afresh. 

5.4.  If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall 

consider only the last bid submitted. 

6. LATEBIDS: 

6.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all 

purpose the server time displayed in the e-procurement portal shall be the time to be followed by the 

bidder and concerned officers. 

7. MODIFICATIONANDWITHDRAWALOFBIDS: 

7.1.  In the e-Procurement Portal, it is allowed to modify the bid any number of times before the final date 

and time of submission. The bidder shall have to log on to the system and resubmit the documents as 

asked for by the system including the price bid. In doing so, the bids already submitted by the bidder will 

be removed automatically from the system and the latest bid only will be admitted. But the bidder should 

avoid modification of bid at the last moment to avoid system failure or malfunction of internet or traffic 

jam or power failure. If the bidder fails to submit his modified bids within the designated time of receipt, 

the bid already in the system shall be taken for evaluation. 

7.2.  In the E-Procurement Portal, withdrawal of bid is allowed. But in such case he has to write a letter 

with appropriate reasons for his withdrawal addressed to the Officer inviting the bid and up load the 

scanned document to portal in the respective bid before the closure date and time of receipt of the bid. 

The system shall not allow any withdrawal after expiry of the closure time of the bid. 

8. OPENINGOFTHEBID: 

8.1.  Bid opening date is specified during tender creation or can be extended with corrigendum. This date 

is available in IFB, tender document as well as the home page of portal. Bid opening can be done by the 

authorized users which are defined during the tender publication / approval stage. The bids are 

encrypted using their public keys and can be decrypted only on or after the Bid Opening due date and 

time. The bid openers private key will be required to open the bids and all the openers have to log on to 

the portal during that time. 

8.1.1. The bidders who participated in the on-line bidding can witness opening of the bid from any 

system logging on to the portal with the DSC away from opening place. Contractors are 

notrequiredtobepresentduringthebidopeningattheopeninglocationiftheysodesire. 

8.1.2. Each activity is date and time stamped with user details. For time stamping, server time is taken 

as the reference. 

8.2.  In the event of the specified date of bid opening being declared a holiday for the Officer inviting the 

Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working day. 

8.3.  In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in 

which they appear in the “Invitation for Bid”. 

8.4.  The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. 

Unless all the Officers who have been declared as Opening officers, log on the portal with their DSC 

The Tender cannot be opened. 
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8.5.  In case of non-responsive tender, the officer Inviting tender should complete the e-Procurement 

process by uploading the official letter for cancellation /re-tender. 

EVALUATION OF BIDS: - 

All the opened bids shall be downloaded and printed for taking up evaluation. The officer 

authorized to open the tender shall sign and number on each page of the documents downloaded 

and furnish a certificate that “the documents as available in the portal containing nos. of pages”. 

8.5.1. After opening of technical bid, the bidder may be asked in writing / online (in their registered e-

mail ID) to clarify on the uploaded documents provided in the Technical Bid, if necessary, with 

respect to any doubts or illegible documents required for Technical Evaluation. The Officer Inviting 

Tender may ask for any other document of historical nature during Technical Evaluation of the 

tender. Provided in all such cases, furnishing of any document in no way alters the bidders price 

bid. Non submission of legible documents may render the bid non-responsive. The authority 

inviting bid may reserve the right to accept any additional document. 

8.5.2. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which 

the bid of the bidder will be evaluated on its own merit 

8.5.3. Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system 

for the bid, will finalize the list of responsive bidders. They will log on to the site with their DSC 

and record their comments on the technical evaluation page in the system. The Officer Inviting 

the Bid if also the accepting authority, shall log on to the system with his digital signature and 

check the technical evaluation. He can either accept or pass on to the evaluating officers for re-

evaluation. Upon acceptance of technical evaluation by the Accepting authority in the system, the 

system shall automatically generate letter to all the responsive bidders and the system shall 

forward the letter to all the responsive bidder that their technical bid has been evaluated 

responsive with respect to the data/ information furnished by him and the letter shall also intimate 

him the date & time of opening of financial bid. The system shall also inform the non-responsive 

bidders in their e-mail ID that their bid has been found non-responsive. 

8.6. The Technical evaluation of all the bids shall be carried out up as per the information furnished by 

the Bidders. But evaluation of the bid does not exonerate the bidders from checking their original 

documents and if at a later date the bidder is found to have misled the evaluation through wrong 

information, action as per relevant clause of DTCN shall be taken against the bidder/contractor. 

8.7 The Procurement officer- Evaluators will evaluate bid and finalized list of responsive bidders. 

Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification 

information. 

8.7.1 The financial bids of the technically responsive bidders shall be opened on the due date of 

opening. The Procurement Officer-Openers shall log on to the system in sequence and open 

the financial bids. 

8.7.2 The Financial Bid will be opened on the notified date & time in the presence of bidders or their 

authorized representative who wish to be present. 
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8.7.3 At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were 

found responsive will be announced and the bids of only those bidders will be opened. There 

maining bids will be rejected. 

8.7.4 The responsive bidders’ name, the bid prices, the item wise rates, the total amount of each 

item in case the item rate tender and percentage above or less in case of percentage rate 

tenders will be announced. Any discounts and withdrawals, and such other details as the officer 

inviting the tender may consider appropriate, will be announced by him or his authorized 

representatives at the time of opening. 

8.7.5 Rebate/discount offer if any uploaded to the system shall be declared and recorded first. 

8.7.6 The Financial bid of the bidders shall be opened one by one by the designated officers. The 

system shall auto-generate the Comparative statement. 

8.7.7 The Bidder can witness the principal activities and view the documents/ summary reports for 

that particular work by logging on to the portal with his DSC from anywhere. 

8.7.8 Procurement Officer-Openers shall sign on each page of the download BOQ and the 

Comparative Statement and furnish a certificate to that respect. 

8.7.9 System provides an option to Procurement Officer Publisher for reconsidering the rejected bid 

with the approval of concern Chief Engineer/ Head of Department. 

 

 
9. CLARIFICATIONANDNEGOTIATIONOFBIDS: 

9.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, 

ask the lowest bidder for clarification of his rates including reduction of rate on negotiation and 

breakdowns of unit rates. 

9.2.  On opening of the price bid the system shall arrange the financial bids in order of their value (L1first, 

followed by L2, L3 ….) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the 

participating bidders after opening on their respective logins. Each activity is recorded in the system with 

date and time stamping. 

10. NOTIFICATIONOFAWARDANDSIGNINGOFAGREEMENT: 

10.1.In the E-Procurement Portal, the system shall generate the template of award letter and the Officer 

Inviting the Bid shall mention the amount of 

PerformanceSecurityandadditionalsecurityrequiredtobefurnishedintheletterandintimatethebidders in 

his e-mail ID. 

10.2.The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity 

period by cable, telex or facsimile or e-mail confirmed by registered letter. This letter of Acceptance will 

state the sum that the Engineer-in-Charge will pay the contractor in consideration of execution 

andcompletionoftheworksbythecontractorasprescribedbythecontractandtheamountofperformance 

security and Additional Performance Security required to be furnished. The issue of the letter of 

Acceptance shall be treated as closure of the Bid process and commencement of the contract. 

10.3.The Contract or after furnishingtherequiredacceptablePerformanceSecurityandAdditionalPerformance 

Security, “Letter of Proceed” or “Work Order” shall be issued by the Engineer-in-Charge with copy thereof 

to the Procurement Officer-Publisher. The Procurement Officer-Publisher shall upload the summery and 

declare the process as complete. 
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10.4.If the L1 bidder does not turn up for agreement after finalisation of the tender then he shall be debarred 

from participation in bidding for three years and action will be taken to blacklist the contractor. Besides 

the consortium/ JV/firm where such an agency/ firm already happens to be or is going to be a partner/ 

member/ proprietor , he/ they shall neither be allowed for participation in bidding for three years nor his/ 

their application will be considered for registration and action will be initiated to blacklist him/ them. In 

that case, the L2 bidder, if fulfils other required criteria would be called for drawing agreement for 

execution of work subject to condition that the L2 bidder negotiates at par with thequotedbytheL1bidder, 

otherwise the tender will be cancelled. 

11. BLOCKINGOFPORTALREGISTRATION 

1.1 If the registration Certificate of the contractor is cancelled/ suspended by the registering 

authority/blacklisted by the competent authority his portal registration shall be blocked 

automatically on receipt of information to that effect. 

1.2 The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be unblocked 

automatically in receipt of revocation order of cancellation/ suspension/ blacklisting from the 

concerned authority. 

1.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned 

contractor who in turn shall furnish his reply, if any, within a fortnight from the date of issue of 

show cause notice. Thereafter the Officer Inviting Tender is required to issue an intimation to 

the defaulting bidder about his unsatisfactory reply and recommend to the Chief Manager 

(Tech) for blocking of portal registration within 10 days of intimation to the defaulting bidder 

regarding his unsatisfactory reply with intimation to the Registering Authority and concerned 

Chief Engineer/ Heads of Office if any of the following provisions are violated. 

1.3.1 FailstofurnishoriginalTechnicalDocumentsbeforethedesignatedofficerwithinthestipulateddate 

and time. 

1.3.2 Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid 

validity period (including till the extended bid validity period) 

1.3.3 Fails to execute the agreement within the stipulated date. 

1.3.4 If any of the information furnished by the bidder is found to be false/ fabricated/ bogus. 

Accordingly, the officer Inviting Tender shall recommended to the Chief Manager (Tech) State 

Procurement Cell, Odisha for blocking of portal registration of bidder and simultaneously action 

shall also be initiated by OFFICER INVITING TENDER for blacklisting as per Appendix-XXXIV 

of OPWD code Volume-II. 

The minimum period of blocking of Portal Registration shall in no case be lessthan180days. 
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Procedure for Electronic receipt, accounting and 

reporting of Cost of Tender Paper and Earnest Money 

Deposit on submission of bids 

 
1. The State Government have formulated rules and procedures for Electronic receipt, accounting and reporting 

of the receipt- of Cost of Tender Paper and Earnest Money Deposit on submission of bids through the e-

procurement portal of Government of Odisha i.e. https://tendersodisha.gov.in for some time past. 

 
2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment gateway. Now 

it has been decided to introduce electronic receipt of Cost of Tender Paper and Earnest Money Deposit 

on submission of bids through payment gateway of designated banks such as SBI/ICICI Bank/HDFC Bank 

for all Government Departments, State PSUs. Statutory Corporations, Autonomous Bodies and Local Bodies 

etc. in phases (ANNEXURE-I). The process outline as well as accounting and reporting structure are 

indicated below: 

a. It will be carried out through a single banking transaction by the bidder for multiple payments like Cost 

of Tender Paper and Earnest Money Deposit on submission of bids. 

b. Various payment modes like Internet banking/NEFT/RTGS of Designated Banks and their Aggregator 

Banks as well can be accessed by the intending bidders. 

c. Reporting and accounting of the e-receipts will be made from a single source. 

d. CreditofreceiptsintotheGovernmentaccountsandtothedesignatedBankaccountoftheparticipatingentitiesi

ndicatedinPara2abovewouldbefaster. 

 
3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money Deposit on 

submission of bids would be eligible to participate in the tender/bid process. The bidders with pending or 

failure payment status shall not be able to submit their bid. Tender inviting authority, State Procurement Cell, 

NIC, the designated Banks shall not be held responsible for such pendency or failure. 

 
4. Banking arrangement: 

a. DesignatedBanks(SBI/ICICIBank/HDFCBank)paymentgatewayarebeingintegratedwithe-

Procurementportal of Government of Odisha (https://tendersodisha.gov.in) 

b. The Designated Banks participating in Electronic receipt, accounting and reporting of Cost of 

Tender Paper and Earnest Money Deposit on submission of bids will nominate a Focal Point Branch 

called e-FPB, who is authorized to collect and collate all e-Receipts. Each such branch will act as the 

Receiving branch and Focal Point Branch notwithstanding the fact that the bidder might have debited 

his account in any of the bank's branches while making payment. 
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5. Procedures of bid submission using electronic payment of tender paper cost and EMD by bidder: 

a. The bidders have to log onto the Odisha e-Procurement portal (https://tendersodisha.gov.in) using 

his/her digital signature certificate and then search and then select the required active tender from the 

“Search Active Tender" option. Now submit button can be clicked against the selected tender so that it 

comes to the "My Tenders" section. 

b. Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required 

Prequalification /Technical/Financial bid, as mentioned in the bidding document and in line with 

WorksDepartmentofficememorandumno.7885,dt. 23.07.2013. 

c. Electronic payment of tender paper cost and EMD: Then the bidders have to select and submit the 

bank name as available in the payment options 

i. A bidder shall make electronic payment using his/her internet banking enabled account with 

designated Banks or their aggregator banks. 

ii. AbidderhavingaccountinotherBankscanmakepaymentusingNEFT/RTGSfacilityofdesignatedBanks. 

• Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds 

his account, by adding the account number as mentioned in the challan as an inter bank 

beneficiary. 

d. Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful 

transaction by bidder the system will activate the 'Freeze Bid Submission' button to conclude the bid 

submission process. 

e. System generated acknowledgement receipt for successful bid submission: System will generate 

an acknowledgement receipt for successful bid submission. The bidder should make a note of 'Bid ID' 

generated in the acknowledgement receipt for tracking their bid status. 

6. Settlement of Cost of Tender Paper; 

a. Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper, thee-

Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will contain an 

abstract of the cost of tender paper collected with reference to Bid Identification Number. The State 

Procurement Cell shall generate Bank-wise-head-wise challans separately for Cost of Tender Paper 

and instruct the designated Banks to remit the money to the State Government account under different 

heads. In respect of the cost of tender paper received through the e-procurement portal, the remittance 

to the Cyber Treasury account will be made to the Head of Account 0075-Misc, GeneralServices-800-

Other 

Receipts-0097-Misc. Receipts-02237- Cost of Tender Paper. 

b. For the time being, the State Procurement Cell (SPC) will use over the counter payment facility of the 

Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will be facilitated through the 

Odisha Treasury portal. 

c. Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc., 

Cost of Tender Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell 
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(SPC). The MIS will contain an abstract of the cost of tender paper collected with reference to Bid 

Identification Number. The State Procurement Cell shall generate Bank-wise list of challans and 

instruct the designated Banks to remit the money through the Odisha Treasury portal. The cost of tender 

papers will be credited to the registered Bank account of the concerned State PSUs, Statutory 

Corporations, Autonomous Bodies and Local Bodies etc. 

d. Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender fee, 

EMD to the bidder, in case the tender is cancelled before opening of Bid as per direction received from 

TIA through e-procurement system. 

e. Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Money Deposit 

on submission of bids is enclosed in the Annexure-I. 

7. Settlement of Earnest Money Deposit on submission of bids: 

a. The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to respective 

bidders accounts as per direction received from TIA through e-procurement system. 

8. Forfeiture of EMD: 

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for various 

reasons. 

a. In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal will 

direct the Bank to transfer the EMD value from the Pooling Account of SPC to the registered account of 

the tender inviting authority. 

b. The Tender inviting authorities of the Government Departments will deposit the forfeited Earnest Money 

Deposit on submission of bid, in the State Government Treasury under the appropriate head(8782-

Cash Remittances and Adjustments between the officers rendering accounts to the same Accounts 

Officer-102-P.W. Remittances-1683- Remittances- 91028- Remittances into Treasury) after taking the 

amount as a revenue receipt in their Cash Book under the head 0075-Misc. General Services-00-101–

Unclaimed Deposits-0097-Misc,Receipts-02080-Misc. Deposits and submit the detail account to DAG 

(Puri) as a deposit of the Division. 

c. By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the evaluator 

to edit the initiation after clicking the submit button. Forfeiture option can be carried out in phased manner 

like one bidder at a time. 

9. Role of the Banks: 

a. Make necessary provision / customizations at their end to enable the provision for online payments 

/refunds as per this document. 

b. Provide necessary real-time message to bidders regarding successful or unsuccessful transactions 

during online payment processes and redirect them to e- Procurement website with necessary 

transaction reference details enabling them to submit their bids. 

c. The bank shall ensure transfer of funds from the pooling account to the Government Head/ current 

account of PSUs/ULBs within the next bank working day as per the directions generated from e-

Procurement portal. 
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d. Bank should provide timely reports and reference details to NIC enabling them to carry out their role as 

stated below. 

e. Refund of amount to bidders as per the XML file provided by e-Procurement system on the next bank 

working day from the date of generation of the XML file and also provide a confirmation to NIC on the 

same.. 

10. Role of State Procurement Cell: 

a. Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs 

online payment requirements to National Informatics Centre / the authorised Banks for 

mapping/customization. 

b. In every working day, the State Procurement Cell shall generate MIS from the e-Procurement portal to 

ascertain the tender paper cost received in the e-Tendering process separately bank-wise for the 

Government Department and the PSUs/ULBs. The SPC shall generate bank-wise separate online 

challans from the Odisha Treasury portal and make the remittance through over the counter facility or 

NEFT/RTGS (as and when this functionality is available in Treasury portal) and issue instruction to the 

bank for remittance of the receipt to the State Government account. 

c. The State Procurement Cell shall be responsible for providing challan details and MIS in respect of the 

remittance towards tender paper cost to the Tender inviting authorities for their record. 

d. StateProcurementCellshallmonitortheprogressofe-TenderingbydifferentGovernmentdepartments / State 

PSUs/ Autonomous Bodies / ULBs through an MIS. State Procurement Cell shall monitor and send 

monthly progress reports to the Government. 

e. The e-Procurement system will generate a consolidated refund & settlement XML file as an end of the 

day activity. 

f. e-procurement system will provide a web service for payment gateway (PG) provider to pull the 

encrypted refund and settlement details in XML file against a day. 

g. Similarly, payment gateway (PG) provider will provide a web service to pull the refund and settlement 

status against a day. 

h. e-procurement system will update the status accordingly for reconciliation report. 

11. Role of National Informatics Centre: 

a. Customize e-Procurement software and web-pages of Government of Odisha 

(https://tendersodisha.qov.in)toenabletheprovisionforelectronic payment. 

b. The NIC, Odisha will modify/rectify the errors in electronic data relating to the Chart of Account. 

c. NIC will provide an interface to organisations to download the electronic receipt data. 

 
d. Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of the 

same to the authorised Banks for enabling automatic refund/ settlement of funds. 

e. NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement Cell 

in order to make remittance of the tender paper cost to the State Government account using the Odisha 

Treasury portal. 
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12. Role of Cyber Treasury: 

a. The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be accounted 

for by the Cyber Treasury and it shall submit the accounts to A.G (O) as per the established process. 

b. The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and reconciliation 

of the electronic remittances made to the State Government account. 

13. Redressal of Public grievances: 

a. The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an effective 

procedure for dealing with, public complaint for e-Receipt related matters. In case, any mistake is detected 

by any of the stakeholders in reporting of receipt of tender paper cost and EMD, either suomoto or on 

being brought to its notice, the State Procurement Cell, Odisha, National Informatics Centre, Odisha unit, 

Cyber Treasury and the bank will promptly take steps for rectification. The e-Focal Point Branch of the 

participating Banks, National Informatics Centre, Odisha and the State Procurement Cell, Odisha will notify 

the contact number and address of the Help Desk for resolution of any dispute regarding e-Receipt. 

14. Applicability and modification of existing rules/orders: 

The modalities prescribed in this Office Memorandum for downloading of tender paper, submission and 

rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest deposit will be applicable for 

electronic submission of bids through e-procurement portal. Existing provisions regulating cost of tender 

paper, earnest money deposit in OPWD Code and OGFR would stand modified to the extent prescribed in 

this Memorandum. 

15. These arrangements would be made effective after signing of MOU between the designated Banks and the 

State Procurement Cell, firming up of Banking arrangements and technical integration between designated 

Bank and e-Procurement Portal. 
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ANNXURE-I 

Back –end Transaction Matrix of Electronic receipt and remittance of Cost of 

Tender Paper and Earnest Money Deposit on submission of bids. 

 
 Cost of Tender Paper on 

submission of bids 

Earnest Money Deposit on 

Submission of bids 
Government 

Departments 

i. The payment towards the cost of Tender 

Paper, in case Government Departments, 

shall be collected in separate Pooling 

accounts opened in Focal Point Branch 

called e-FPB of respective designated 

banks [ asstated in Para-2] at Bhubaneswar 

on T+1day. 

 
ii. With reference to the Notice Inviting 

Tender/Bid Identification Number, the 

amounts or realized is to be remitted to 

Government Account under the Head Of 

Account 0075-Misc.General Services-800-

Other Receipts-0097-Misc.Receipts-

02237-Cost   of Tender Paper through 

Odisha Treasury Portal after opening of the 

bid. 

i. In case of tenders of Government 

Departments, amount towards Earnest 

Money Deposit on submission of bids shall 

be collected in a pooling account opened for 

this purpose at Focal Point Branch called e-

FPB of respective designated banks at 

Bhubaneswar and the banks will remit the 

amount to respective bidder’s account 

within two working days on receipt of 

instruction from TIA through refund and 

settlement of e-procurement system. 

 
ii. In case of forfeiture of Earnest Money 

Deposit on submission of bids, the e-

Procurement portal will direct the Bank to 

transfer the EMD value from the Pooling 

Account of SPC to the registered account of 

the tender inviting authority within two 

working days of receipt of 

Instruction from TIA 

State PSUs 

Statutory 

Corporations, 

Autonomous 

Bodies and 

Local Bodies. 

i. In case of State PSUs, Statutory 

corporations, Autonomous Bodies and 

Local Bodies etc. the amount towards Cost 

of Tender Paper, on submission of bids 

shall be collected in separated pooling 

accounts opened in Focal Point Branch 

called e-FPB of respective designated 

Banks at Bhubaneswar on T+1days. 

i. Amount towards EMD on submission of bids 

shall be collected in a separate pooling 

account of Focal Point Branch called e-FPB 

of respective designated banks at 

Bhubaneswar and the banks will remit the 

amount to respective bidder’s account on 

receipt to instruction from TIA through refund 

and settlement of e-procurement system 

within two working days from 

receipt of such instruction. 
 ii. The Paper cost will be transferred to the 

respective current accounts of concerned 

State PSUs, Statutory Corporation, 

Autonomous Bodies and Local Bodies etc. 

after opening of bid. 

 
ii. In case of forfeiture of Earnest Money 

deposit on submission of bids, the e-

Procurement portal will direct the Bank to 

transfer the EMD value from the Pooling 

Account of SPC to the registered account of 

the tender inviting authority within two 

working days of receipt of instruction from 

TIA 
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DETAILED TENDER CALL NOTICE 
FOR BUILDING WORKS. 

 

1. Sealed percentage rate bids are invited ONLINE in double cover system from the Class of eligible contractors 

registered with the State Government and contractors of equivalent Grade / class registered with Central Government 

/ MES /Railways having registration for execution of Civil works on production of definite proof from the appropriate 

authority in prescribed form to be eventually drawn in P.W.D. FORM P-1 for the work “Construction of Peddy 

procurement center at Kumbhariput in the district of Koraput during the year 2026-27”at an approximate 

estimated cost of Rs. 70,54,000/- (Rupees Seventy  Lakhs Fifty Four Thousand) only. 
a) This tender is of composite nature and consisting of Civil, EI and P.H Works. 

b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the contract 

and agreement. 

2. The Bid documents are available in the official website of Government :http://www.tendersorissa.gov.in 

from11.00 Hours of 15.05.2026 to 17.00 Hours of 30.05.2026. 

3. The Technical Bid documents (Cover–I) will be opened by the assigned officer in the office of the 

Superintending Engineer, Koraput (R&B) Division, Koraput, Odisha at 12.00 Hours on 01.06.2026 in 

the presence of the bidders or the authorized representatives who wish to attend. 

4. The cost of bid documents is to be remitted online for Rs.10,000.00 towards cost of bid 

5. The bid is to be submitted in two covers. 

(i) Cover-I is to contain scanned copy of registration certificate, PAN card, valid GST Registration certificate, 

GSTIN, undertaking/certificates duly filled-in, affidavit and documents required as per the relevant clauses 

of this DTCN. 

(ii) Cover-II is to contain the price bid duly filled in and signed by the bidder. 

6. The bidder shall remit the EMD/ bid security online as part of bid of the amount as specified in the Contract Data. 

Bidders desirous to hire machineries or equipment from outside the State or owned but deployed outside the State 

are required to furnish the EMD/bid security online as specified in the Contract Data and as per the above terms 

and conditions. 

7. The lowest preferred bidder are required to produce documents viz original Registration, valid GST IN 

Certificate, PAN card, Affidavit as per Schedule-F after opening of Technical Bid for verification purpose in 

the latter stage along with the original documents relating to ownership and hiring of plants and machineries 

mentioned at Annexure-I of Schedule-C, within three working days from the date of opening of the tender. 

No further correspondence will be made with the bidders in this regard and the bid is liable for 

rejection. Furnishing such documents along with the Technical Bid is mandatory otherwise his/her bid shall 

be declared as non responsive and thus liable for rejection. 

“No reference to any documents of ownership and hiring of plants and machineries 

submitted in any previous tender case will be entertained” 

8. The work is to be completed in all respects within 03 (Three) calendar months from the date of issue of work 

order. Bidders whose bid is accepted must submit a work programme including E.I (Both Internal and 

External) at the time of execution of Agreement. 

http://www.tendersorissa.gov.in/
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9. All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of 

tenders andvalidityoftenderscanalsobeextendedifagreedbythetenderersandtheDepartment. 

10.(i)The Contractors are required to furnish evidence of ownership of principal machineries/equipment as per 

Annexure-I of Schedule-C for which contractor shall have to secure minimum 60% of marks failing 

which the tender shall be liable for rejection. 

(ii) In case the contractor executing several works he is required to furnish a time schedule for movement of 

equipment/machinery from one site to worksite of the tendered work in Annexure-IV of Schedule-C. 

(iii) The contractor shall furnish ownership documents for those machineries which he is planning to deploy for 

the tendered work if these are not engaged and produce certificate from the Superintending Engineer as per 

Annexure – III of Schedule-C under whom these are deployed at the time of tendering and the period by 

which these machines are likely to be released from the present contract. Certificate from the Superintending 

Engineer of Government of Odisha or Engineer-in-Charge of the project (in case of non-Government 

projects) under whose jurisdiction the work is going on, shall not be more than 90 days old on the last date 

of receipt of tender. 

(iv) In case the contract or proposes to engage machineries and equipments as asked for in the tender 

document, owned or hired but deployed outside the State, he/she is required to furnishadditional1%EMD 

/Bid Security. The entire bid security including the additional bid security shall stand forfeited in case the 

contractor fails to mobilize the machineries. 

(v) The contractor intending to hire/lease equipment/machineries are required to furnish proof of ownership from 

the company/ person providing equipment/ machineries on hire/lease along with contracts/agreements/lease 

deed and duration of such contract. The contracts/agreements/lease deed should be on long term basis for 

a minimum period of 6 (Six) months from the last date receipt of bid documents. 

(vi) The contractors are required to furnished their official email id and contact number for future 

correspondence. 

11. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who 

has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. 

The bidder is to furnish an affidavit at the time of submission of bid about the authentication of bid 

documents. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the information 

in Schedule - E and required affidavit in Schedule– F, the bid document will be summarily rejected. 

12. No Relation certificate. 

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer 

in the rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary &above in the 

Works Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. The 

earnest money & the total security will be forfeited & he shall be liable to make good the loss or damages 

resulting for such cancellations. The proforma for no relationship certificate is contained in a separate sheet 

vide Schedule-A. 
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13. TheprospectiveapplicantinitsnameshouldfurnishlistofworksatisfactorilycompletedinSchedule-

D1andlistofworksinprogressinSchedule-D2. 

14. If an individual makes the application, the individual should sign above his full type written name and 

current address. 

15. If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written 

name and the full name of his firm with its current address. 

16. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their 

full type written names and current address, or alternatively by a partner holding power of attorney for the 

firm in which case a certified copy of the power of attorney shall accompany the application. A certified copy 

of the partnership deed and current address of all partners of the firm shall also accompany the application. 

17. If the application is made by a limited company or a corporation, it shall be signed by duly authorized person 

holding power of attorney for signing the application in which case a certified copy of the power of attorney 

shall accompany the application. Such limited company or corporation will be required to furnish satisfactory 

evidence of its existence along with the technical bid. 

18. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any 

change in the wordings will not be accepted. 

19. No bidder will be permitted to furnish their bid in their own manuscript papers. All information should be 

submitted in English. The applicants name should appear on each page of the application along with 

hissignatureorthesignatureofhisauthorizedrepresentativeatthebottomofeachpage. 

20. Submission of more than one tender by a bidder for a particular work will liable for rejection of all such tender 

papers. 

21. (A)Percentage rate contract (vide Works Department letter no. 8310 dt. 17.05.2006 ) In case of 

Percentage Rate tender:- 

(i) The contract or has to quote percentage excess or less over the estimated cost in the prescribed format 

appended to the tender document. 

In the Percentage Rate Tender the Bidder quoting  Zero value is valid and will be taken as 

Schedule of Rates. 

(ii) The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate 

offer submitted in a separate letter duly scanned shall be opened, declared and recorded first. 

TherebatesooffershallbeconsideredafteropeningofallpackagescalledinthesameTenderNotice.The 

Contractors who wish to tender for two or more works shall submit separate tender for each. Each tender 

shall have the Bid Identification No, Name & Sl No. of the work (as per I.F.B) to which they refer. 

(iii) The Contractor will quote percentage excess/ less up to two decimal point only. 

(iv) In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of progress 

specified in the contract. 
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(v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to 

a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of 

competent authority is mandatory before making any payment. 

(vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances 

with due approval of next higher authority. 

(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only 

andthepercentageexcessorlessshallbeaddedorsubtractedfromthegrossamountofthebill. 

(B) GST as applicable on works contract shall be paid over the bill amount at the time of payment of bill. 

 

22.(i)  The bidder shall carefully study the tentative drawings and specifications applicable to the contract and all the 

documents which will form a part of the agreement to be entered in to by the accepted bidder and detailed 

specifications for Odisha and other relevant specifications and drawings which are for sale. Complaint at a 

future date that plans and specifications have not been seen by the bidders cannot be entertained. 

22(ii) Every bidder is expected before quoting his rate to inspect the site of the proposed work. The bidder should 

also inspect the quarries and approach roads to quarries and satisfy himself/themselves about the quality 

and availability of materials. In every case the materials must comply with the relevant specifications. 

Complaints at future date that the availability of materials at quarries has been misjudged cannot be 

entertained. 

22(iii) Amendmenttopare-3.4.16 (a) (vii) of OPWD Code, Vol-I by Substitution 

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge 

would be responsible for ensuring the quality of the materials supplied. The contractors would, however be 

responsible for procurement for materials from authorized sources and voluntarily disclose the source of 

procurement for the purpose of billing Besides, the bidder would be required to submit the details of quarry 

for procurement while submitting the bids. 

 

23. The drawings if any furnished with the bid are tentative and subject to revision or modification as tendered 

during the execution as per actual necessity and detail test conducted. But the tendered rate quoted by the 

bidder will hold good in case of such modification of drawings during the time of execution and shall in no way 

invalidate the contract and no extra monetary compensation will be entertained. The work shall however be 

executed as per final approved drawing to be issued by the Engineer-in-Charge as and when required. 

24. If any advance / Secured advance is granted by the Department the same will bear interest at the rate 

of18%P.A. 

25. The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and take care of the 

safety of workers. 

26. It must be definitely understood that the Government does not accept any responsibility for the correctness and 

completeness of the trial borings. 
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27. Additional performance Security: 

 
1. 27(i) i) Amendment to appendix-IX, Clause-36 of OPWD Code Vol-II by inclusion. 

The extent provisions of threshold negative bit caps (15%) introduced in appendix-IX, Close 36 of OPWD Code 

Volume-II in the procurement of work undertaken by the Govt of Odisha and its agencies is abolished to ensure the 

procurement process result in a Viable and successfully manner vide Works Department O.M. no 173 dated 

03.01.2026 and 632 dated 09.01.2026. 

 

Additional performance security shall be taken on an incremental basis from the selected     bidder for low 

bid prices in the project works as under: 

I. Where the bid price is below 0% but not below 10% of the project cost put to bid, no additional performance 

guarantee/ security percentage is required. 

II. Where the bid price is above10% but not below 20% of the project cost putto bid, the additional performance 

guarantee/ security percentage shall be incremented by 0.1% for every percentage of bid price above 10% of the 

project cost put to bid starting at 11% with the additional bid performance guarantee being 0.1% and this additional 

performance guarantee percentage shall be applied on the bid price: 

III. Where the bid price is 20% or more below of the project cost put to bid, the additional performance guarantee 

percentage shall be incremented by 0.2% for every percentage of bid price above 20% of the project cost put to bid 

in additional to 1% of the bid price and this additional performance guarantee percentage shall be applied on the bid 

price: 

IV. The additional performance guarantee percentage shall be rounded off the next lower percentage based on 

whether the decimal point of the percentage of bid price is below 0.5% or next higher percentage based on whether 

the decimal point of the percentage of bid price is 0.5% or more. 

V. The additional performance security shall be treated as part of the performance security. 

VI. Justification for abnormally low bids shall be scrutinized by the Departmental Technical committee and 

recommended to the complaint authority of the Administrative Department for the approval of the Additional 

performance security (APS).An abnormally low bid is one in which the Bid price, in combination with other element of 

the Bid, appears so low that it raises material concerns as to the capability of the Bidder to perform the contract at 

the offered price. Procuring Entity may, in such cases, seek written clarifications from the Bidder, including detailed 

price analyses of its Bid price in relation to scope, schedule, resource mobilization, allocation of risks and 

responsibilities, and any other requirements of the bid document. If after evaluating the price analyses, the procuring 

entity determines that the Bidder has substantially failed to demonstrate its capability to deliver the contract at the 

offered price, the Procuring Entity may reject the Bid/Proposal. However, it would not be advisable to fix a normative 

percentage below the estimated cost, which would automatically be considered as an abnormal low bid. 

(ii) If more than one bid is quoted (decimal up to two numbers will be taken for all practical purpose), either at the 

estimated cost put to tender or less than the estimated cost put to tender, the tender accepting Authority will finalize 

the tender through a transparent lottery system, where all the concern bidder/ their authorized representative, the 

concern SE/EE of the concerned Division and Divisional Accounts Officers (DAO) will remain present. 

(iii) The concessions/ facilities for 10% Purchase preference shall be hereby allowed only to the Individual registered 

Contractors belonging to Schedule Caste and Schedule Tribe having Registration Certificate up to “B” Class as per 
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Works Department Resolution No.16262dtd.30.10.2018. 

If the rate quoted by the SC and ST category Contractors comes to the rate quoted by the L1 bidder (decimal 

up to two numbers will be taken for all practical purposes). After availing 10% price preferences as per Para –2 of 

Works Department Resolution No. 27748 dated 11.10.1977, the tender shall be finalized by the tender accepting 

authority through a transparent lottery system along with other categories of contractors. 

In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of 

the approved document during download of the bid document, the decision of the officer inviting the bid will be 

binding on the bidder. 

 

28. The companies or individuals registered with State Government and contractors of equivalent Grade /class 

registered with Central Government / MES / Railways having registration for Civil, Electrical and P.H. works 

having both legal competency and expertise in Civil, Public Health and Electrical Engineering works need 

put tenders for this composite work and the documentary evidence under appropriate Act in support of their 

legal competency and expertise to execute Civil, Electrical and P.H. work in variably should accompany their 

tender papers. The Civil Contractor in order to take part in the Composite tender should enter into a sub-

contract agreement in shape of an affidavit with legible Registered Electrical Contractors having valid 

H.T./L.T license (Associate with the sub-contractor). Scanned copy of such agreement for the work should 

be submitted along with the tender. The Original agreement should be furnished and the Original Electrical 

License should be produced for verification within 3 (three) working days of Opening of Cover-I (Technical 

Bid) of the tender. This agreement with the electrical contractor shall also form a part of the tender. If the 

Civil Contractor is having registration in Electrical works under the same name and style, the question of 

joint venture does not arise. The tender papers shall bear signature of authorized person of the tenderer, the 

letter of authorization should accompany tender papers. The authorization should clearly indicate the name 

of legal person to sign and enter in to agreement and receiving payment and will be responsible for all 

contractual obligations for execution of work for Civil, P.H. and Electrical Items of work to the Engineer-in-

Charge. 

29. (i)The contract will be drawn in P.W.D. P-1 contractformandwillconstitute3partsasfollows. 

a. Part–I : For Civil items of works 

b. Part–II : For Electrical. items of works 

c. Part–III : For P.H items of work 
 

The contract shall be drawn & signed by Superintending Engineer, Koraput (R&B) Division, Koraput on 

behalf of the Governor of Odisha. 

(ii) The Civil items of works as per Part-I of Schedule of quantities, Electrical items of works (both internal & 

external) as per part-II of Schedules of quantities of the Agreement shall be supervised measured and check 

measured by the Superintending Engineer, Koraput (R&B) Division, Koraput, 

30. In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the 

approved document during download of the bid document, the decision of the officer inviting the bid will be 

binding on the bidder. 

31. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and 

quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be 



CONTRACTOR SUPERINTENDING ENGINEER 

28 

 

accepted. 

32. i) Schedule of quantities are accompanied in Cover-II (Price Bid). It shall be definitely understood that the 

Government does not accept any responsibility for the correctness or completeness of this schedule and that 

this schedule is liable for alternation or omissions, deductions or alternations set forth in the conditions of the 

Contract and such omissions, deductions, additions or alternations shall no way invalidate the contract and no 

extra monetary compensation, will be entertained. 

ii) Bidders are to submit only the Original Bill of Quantity uploaded by publisher after entering the 

relevant fields without any alteration / deletion / modification. Multiple Bill of Quantity submission 

shall lead to cancellation of Bid. 

iii) The quantity mentioned can be increased or decreased to the extent of 10% for individual items subject to 

a maximum of 5% over the estimated cost. If it exceeds the limit stated above, prior approval of competent 

authority is mandatory before making any payment. 

33. The authority reserves the right to reject any or all the tenders received without assigning any reasons there 

of what so ever. 

34. The bid security (earnest money) will be retained and dealt with as per the terms and conditions of the OPWD 

Code. 

35. i) The bidder/tenderer whose bid has been accepted will be notified of the award by the Engineer-in- charge prior 

to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter 

(hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the 

Engineer-in-charge will pay   the contractor in consideration of the execution ,completion and maintenance of 

the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract 

Price”). 

ii) The Notification of award will constitute the formation of the contract, subject only to the furnishing of a 

performance security (Initial Security Deposit) and additional performance security as per clause 27 of DTCN 

in form of Fixed Deposit receipt of Scheduled Bank/ Kissan Vikash Patra / Post Office Savings Bank 

Account/National Savings Certificate / Post Office Time Deposit Account duly pledged in favour of the 

Superintending Engineer, Koraput (R&B) Division, Koraput and in no other form, which including the 

amount already deposited as bid security (earnest money) shall be 2% of the value of the tendered 

amount(excluding 1% deposited towards hiring of equipments / machineries from outside the state if any) 

and sign the agreement in the P.W.D. form No. P-1 (Schedule XLV No. 61) for the fulfillment of the contract 

in the office of the Superintending Engineer, Koraput (R&B) Division, Koraput and payable at Koraput 

or as directed. The security deposit together with the earnest money and the amount withheld according to 

the provision of P-1agreementshall be retained as security for the due fulfillment of this contract and 

additional performance security in accordance with the provisions of the agreement. 

iii) The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-in-Charge 

and the successful bidder. Within 15 days following the notification of award along with the Letter of 

Acceptance, the successful bidderwillsigntheagreementanddeliverittotheEngineer-in-

Charge.Followingdocumentsshallformpartoftheagreement. 

a) The notice inviting bid, instruction to the bidder, conditions of contract, all the documents including 
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additional conditions, specifications and drawings, if any, forming the bid as issued at the time of 

invitation of bid and acceptance thereof together with any correspondence leading thereto & 

required amount of performance security including additional performance security. 

b) Standard P.W.D. FormP-1with latest amendments. 

iv) Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture 

of the Bid Security (earnest money) .No contract (tender) shall be finally accepted until the required amount 

of initial security deposit and additional performance security deposit are received by the Engineer-in-

Charge. The security will be refunded after One year of completion of the work and payment of the final bill 

and will not carry any interest. 

v) AsconcurredbyLawDepartment&FinanceDepartmentIntheirU.O.R.No848dtd.21.05.97J.O.R.No.202W.F.D.d

td.06.03.98 respectively the E.M.D.will be forfeited in case, where bidders/ tenderers back out from the offer 

before acceptance of tender by the competent authority. 

vi)  Before acceptance of tender, the successful bidder will be required to submit a work programme and 

milestone basing on the financial achievement so as to complete the work within the stipulated time and in 

case of failure on the part of the agency to achieve the milestone liquidated damage will be imposed. 

36. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have 

been entered in to within the State of Odisha and it is agreed that neither party to the contract will be 

competent to bring a suit in regard to the matter by this contract at any place outside the State of Odisha. 

37. The contractor should be liable to fully indemnify the department for payment of compensation under 

workman Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and full 

amount of compensation paid will be recovered from the contractor. 

38. Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works Department 

Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No. IIM- 56/628842(5) Dtd.27.09.61 as amended from time to time. 

39. In case of any complaint by the labour working about the nonpayment or less payment of his wages as per 

latest minimum Wages Act, the Superintending Engineer will have the right to investigate and if the contractor 

is found to be in default, he may recover such amount due from the contractor and pay such amount to the 

labour directly under intimation to the local labour office of the Govt. The contractor shall not employ child 

labour. and binding on the contractor. 

40. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full 

within the following or similar category. 

a. Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry, 

tolls conveyance charge and other cost on account of land and building including temporary building and 

temporary electric connection to work site as well as construction of service road and diversion road and its 

maintenance till completion of work as required by the bidders for Collection of materials, storage, housing 

of staff or other purpose of the work. No bidder will however be liable to pay Govt. for temporary occupation 

of and owned by Govt. at the site of the work. 

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements there 

into the satisfaction of the local health authorities. 
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c. Suitable water supply including pipe water supply wherever available for the staff and labour as well as for 

the work. 

d. Fees and duties levied by the municipal, canal or water supply authorities. 

e. Suitable equipment and wearing apparatus for the labour engaged in risky operations. 

f. Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and 

approaches in order to protect the public and employees from accidents. 

g. Compensation including the cost of any suit for injury to persons or property due to neglect of any major 

precaution also become payable due to operation of the workmen compensation act. 

h. The contractor has to arrange adequate lighting arrangement for the work wherever necessary at his own 

cost. 

41. After the work is finalized, all surplus materials should be removed from the site of work. Preliminary work such 

as vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises left 

neat and clean, this should be inclusive of the rate. 

42. No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where 

required. The percentage rate to be quoted should be inclusive of carriage of all materials and incidental item 

of works. 

43. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra 

quantity of any item besides agreement quantity unless written order is obtained from the Engineer-in-charge 

and rate settled before the extra items of work or extra quantity of any items of work is taken up. 

44. The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, 

Ministry of work Housing and Supply in their standing order No-44150 dtd. 25.11.57. 

45. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions 

of contract and other necessary documents can be seen in the office of the Chief Construction Engineer, 

Jeypore (R&B) Circle Jeypore, Jeypore as well as in the office of the Superintending Engineer as mentioned in 

the contract data during office hours every day except on Sundays and Public Holidays till last date of sale and 

receipt of bid documents. Interested bidders may obtain further information at the same address. But it must be 

clearly understood that the bids must be received in order and according to the instructions. 

46. Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clause mentioned 

herein before tendering. In case of ambiguity, the clauses of P.W.D Form P-1 with latest amendments shall 

supersede the condition of D.T.C.N. 

47. All reinforced cement concrete work should conform to IRC Code and Bridge Code section I, II, III, IV and VII & 

latest design criteria for pre stressed concrete bridges specifically for road and bridges issued by MORT&H, 

Govt. of India. MORT&H Specification for Road & Bridge work (Latest Revision) shall be the guiding book for 

execution, quality assurance, specification and measurement for all items of Road &Bridgeworks. 

48. Shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and water 

tight. 

49. The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and 

can reject partly or fully such structures if found defective in their opinion. 

50. Concrete should be machine mixed unless otherwise ordered in writing by the Superintending Engineer. The 

contractor should arrange his own concrete mixer, vibrator, and pumps etc, for this purpose at his own cost. 
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51. Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-in-

Charge or his representative shall have the right to test the weight & quality from time to time. 

52. The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and 

specification at his own cost for completion of the work with the time schedule. No extension of time will be 

granted on the application of the bidder due to delay in procurement of materials. 

53. The bidder will be responsible for the loss or damage of any departmental materials during transit and in the 

execution of the work due to reasons what – so-ever and the cost of such materials will be recovered from the 

bills at stock issue rates or market rates whichever is higher. 

54. If the bidder removes Government materials supplied to him from the site of work with a view to dispose of the 

same dishonestly, he shall be in addition to any other liability civil or criminal arising out of his contract be liable 

to pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or market 

rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may then 

or at any time thereafter become due to the bidder or from his security deposit or from the proceeds of sale 

thereof. 

55. The selected bidder may take delivery of departmental supply according to his need for the work issued by the 

Sub-Divisional office in-charge subject to the availability of the materials. The bidder shall make all arrangement 

for proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will be borne by 

the Department. The Department is not responsible for considering the theft of materials at site. It is the 

contractor’s risk. Under any such plea if the bidder stops the work, he shall have to pay the 

fullpenaltyasperclauseofP-1agreement. 

56. The Department will have the right to supply at any time in the interest of work any departmental materials to 

be used in the work and the contractor shall use such materials without any controversy or dispute on that 

account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or rates 

fixed by the Department or current market rate whichever is higher. 

57. All the materials which are to be supplied from P. W. D. store will be as per availability of stock and the contractor 

will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case of M. S. 

Rods or Tor steel/M.S Angles, Tees and Joists etc. After issue from the P. W. D. store the materials may be 

under the custody of the contractor and the contractor will be responsible for its safety and storage. 

58. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor 

must have to arrange by themselves cement, steel, and every sort of materials from approved manufacturer, 

get it tested in the Departmental Laboratory and approved by the Department before use. 

59. TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For 

payment of reinforcement, the steel including plates etc. shall be measured in length of different diameter, size 

and specification as actually used (including hooks and cranks) in the work correct to an in chorcm and their 

weight calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the 

Engineer-in-Charge. 

60. No extra payment will be made for removing spreading and consolidating salvaged materials. 



CONTRACTOR SUPERINTENDING ENGINEER 

32 

 

61. The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of 

work and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance. 

62. Measurement of earth work in embankment will be done by section measurement after the earth is consolidated 

including rolling with hand or power road roller and sheep foot roller at optimum moisture condition and no extra 

payment will be made for the jungle clearance for taking earth from the borrow areas. Earthwork from cutting 

shall be economically utilized in filling. 

63. All reinforced cement work should conform to Odisha Detailed specification and should be of proportion as per 

Contract Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28days, after mixing 

and test conducted in accordance with IS456 and IS516. 

64. The machineries, if available, with the department may be supplied on hire as per normal hire charges of 

Government in force at the time of execution of work subject to the condition that the contractor will execute in 

advance an agreement with the Engineer-in-Charge. 

65. In the event of any delay in the supply of Departmental machineries for unavoidable reasons, no 

extensionoftimewillbegrantedtothecontractorunderanycircumstances. 

66. Gradation of Ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest 

provision of relevant I.S Code/ I.R.C Code/MoRT&H specifications. 

67. The Contractor will have to submit to the Superintending Engineer, Koraput (R&B) Division, Koraput 

Monthly return of labour both skilled and unskilled employed by him on the work. 

68. All fittings for doors and windows, PH and Electrical Works as supplied by the Contractor should be of best 

quality and conform to relevant I.S. specification and should be got approved by the Engineer-in-charge before 

they are used on the work. 

69. After completion of the work the contractor shall arrange at his own cost all requisite equipment for testing 

buildings, if found necessary and bear the entire cost of such test, including the inspection of Electrical 

Inspectorate. 

70. The depth of foundation indicated on the drawing are provisional but these may be altered, if necessary, in the 

light of the nature of strata indicated by boring which must be taken in advance of actual execution of the 

foundation. 

71. Deleted. 

72. The contractor has to arrange the samples of materials required for execution to be got tested 

andapprovedbytheDepartmentbeforetakinguptheworkandduringcourseofexecutionrequiredfromtimetotime.All 

such samples will be tested at Departmental Control and Research Laboratory Bhubaneswar, Quality 

control division Cuttack and Zonal Laboratories, at the cost of the Contractor with no extra cost to the 

Department. 

73. The C.B. bricks should be well burnt and of good qualities. The bricks should be approved by the Engineer-in-

charge before use in the work and should conform to the minimum strength as per National Building Code. 
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74. Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no 

claim whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be 

inclusive of any eventuality of difference for co-efficient for linear measurements. 

75. SPECIAL CONDITIONS (PART OF THE CONTRACT) 

(I) All materials before they are being used in the items of works as per this Schedule of quantities and 

also the finished items of work where tests are applicable shall have to be tested through the 

Engineer-in-charge of the respective wing at appropriate laboratories according to the relevant 

I.S. specifications of the materials and the said items of works and the cost of all such tests shall 

have to be borne by the Contractor and the rates of the items of works should be inclusive of cost 

of such tests. 

(II) The tests have to be planned & carried out such that the progress of work is not hampered 

(III) The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these 

are not exhaustive and the Engineer-in-charge has the right to prescribe other required test if any 

as will be considered from time to time. 

76. a)    It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts 

will be as directed by the Engineer-in-charge. 

b) Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced concrete) for the 

testing shall be taken for each structural member by a representative of the contractor in the presence of 

responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The 

contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out in the 

Departmental Quality Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried 

out in accordance with the stipulation in Bridges code section-III. 

c) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen 

and no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and 

that the result of the specimen did not give a correct indication of the actual quality of concrete. 

d) Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore or 

Quality Control and Research Laboratory at Bhubaneswar. Cost of testing of all specimens and samples will 

be borne by the Contractor. 

77. Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted. 

78. No claim for carriage of water what-so-ever will be entertained. 

79. The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if 

the work as shown in the tender exceeds Rs.2,50,000/-.The apprentices will be selected by the Chief Engineer. 

The period of employment will commence within one month after the date of work order and would last till the 

date, when 90% of the work is completed. The fair wage to be paid to the 

apprenticesshouldnotbelessthantheemolumentofpersonnelofequivalentqualificationemployedunderGovernme

nt. The number of apprentices to be employed should be fixed by the Chief Engineer in the manner so that the 

total expenditure does not exceed one percent of the tendered cost of the work. 
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80. Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging 

to the State of Odisha. Special class contractor shall employ under him one graduate Engineer and two Diploma 

Holder belonging to the state of Odisha. Likewise, ‘A’ class contractor shall employ under him one Graduate 

Engineer or two Diploma Holders belonging to state of Odisha. The contractor shall pay to the Engineering 

personnel monthly emoluments which shall not be less than the emoluments of the personnel of equivalent 

qualification employed under the State Govt. of Odisha. The Engineer-in Chief (Civil), Odisha may however 

assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if such help is 

sought for by the contractor. The names of such Engineering personnel appointed by the Contractors should 

be intimated to the tender receiving authority along with the tender as to who would be supervising the work. 

Each bill of the Super Class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment 

Roll of the Engineering personnel together with a Certificate of the Graduate Engineer or Diploma Holder so 

employed by the contractor to the effect that the work executed as per the bill has been supervised by him. 

(Vide Works Department No. Codes M-22/91-15384dated 9.7.91). The required certificate is to be furnished in 

the proforma contained in a separate sheet vide Schedule-B. 

81. It is the responsibility of the contractor to procure and store explosive required for blasting operation. 

Department may render necessary possible help for procuring license. 

82. Odisha Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotationer 

tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974 .The Odisha 

Bridge and Construction Corporation will also be allowed a price preference to the extent of up to 3% over the 

lowest tender amount (Where their tender is not the lowest) provided they express willingness to execute the 

work after reduction of rates by negotiation. 

83. Amendment of existing Clauses:-By admission of a tender for the work, a tenderer will be deemed to have 

satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of the 

required quantity of material including the wheat/ rice referred to above, medical aid, labour and foodstuff etc., 

and that rates quoted by him in the tender will be adequate to complete the work according to the specifications 

attached there to and that he had taken in to account all conditions and difficulties that maybe encountered 

during its progress and to have quoted rates including labour and materials with taxes ,octroi, other duties, lead, 

lifts, loading and unloading, freight for all materials and  all other charges necessary for the completion of the 

work, to the entire satisfaction of the Engineer-in –Charge of the work and his authorized subordinates. After 

acceptance of the contract rate Government will not pay any extra charges for any reason in case the contractor 

claims later on to have misjudged as regard availability of materials, labour and other factors. 

84. The prevailing percentage of I. T. of the gross amount of the bill towards income tax will be deducted from the 

contractor’s bill. 

85. GST on the gross amount of the bill will be deducted from the contractor’s bill as tax deduction at source (TDS)as 

per rules applicable. 
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86. Construction workers welfare CESS @ 1(one) % of the amount of estimated cost put to tender as pretender 

notification and in conformity with latest Labour & Employment Department Circular will be proportionately 

deducted from the contractor’s bill at the time of making payment. 

87. The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in 

support of their payment to the concerned Superintending Engineer with their bills, falling which the amount 

towards royalties of different materials as utilized by them in the work will be recovered from their bills and 

deposited in the revenue of concerned department. 

88. Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work. 

89. Under section 12 of contractor’s labour (Regulation and Abolition) Act. 1970 the contractor who under takes 

execution of work through labour should produce valid license from licensing authorities of labour Department. 

90. Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work 

for testing and acceptance as may be requiring by the concerned Superintending Engineer. 

91. Trial Boring - The foundation level as indicated in the body of the departmental drawing is `purely tentative and 

for the general guidance only. The Department has no responsibility for the suitability of actual strata at the 

foundation level. The contractor has to conduct his own boring before starting the work and get the samples 

tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level. While quoting his 

rates for tender the contractor shall take in to account of the above aspects. 

92. Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion of 

the work arising out of defective or improper materials or workmanship timing are upon the direction of the 

Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for 

reasons to be recorded in writing shall be decided that they ought to be paid for and in case of default 

Department may recover from the contractor the cost of making good the works. The contractor is also required 

to maintain the road/bridge/building for12 (Twelve) calendar months from the date of successful completion of 

the work. 

93. From the commencement of the works to the completion of the same, they are to be under the 

contractorscharge.Thecontractoristobeheldresponsibletomakegoodallinjuries,damagesandrepairsoccasioned 

or rendered necessary to the same by fire or other causes and they hold the Govt. of Odisha harmless for any 

claims for injuries to person or structural damage to property happening from any neglect, default, want of 

proper care or misconduct on the part of the contractor or any one in his employment during the execution of 

the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any 

other calamity whether natural or incidental damages so caused will have to be made good by the contractor at 

his own cost. 
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94. PRICE VARIATION CLAUSE DUE TO INCREASE OR DECREASE IN RATE OF MINIMUIM WAGES, 

PRINCIPAL MATERIALS, POL & OTHER MATERIALS TO BE INCORPORATED IN CONDITION OF 

CONTRACT (Vide Works Department Memorandum No.15847 dated/19.11.2019) 

****** 
Contract price shall be adjusted for increase or decrease in rates and price of Labor, Cement, Steel, 

Bitumen, pipes, POL & other materials component in accordance with the following principles and 

procedures as per formula given below. 

 

Clause94:-Price Adjustment 
 

94. : Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels and 

lubricants in accordance with the following principles and procedures and as per formula given in following Paras. 

 
(a) The price adjustment shall apply for the work done from the start date given in the contract data up to end of 

the initial intended completion date or extensions granted by the Engineer and shall not apply to the work 

carried out beyond the stipulated time for reasons attributable to the contractor. 

 
(b) The price adjustment shall be determined during each month from the formula given in following Paras. 

 
(c) Following expressions and meanings are assigned to the work done during each month: 

 
R=Total value of work done during the month. lt would include the amount of secured advance granted, if any, during 

the month, less the amount of secured advance recovered, if any during the month. lt will exclude value for 

works executed for extra items under variations. 

 

94.2. To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the provisions 

of this or other clauses in the contract, the unit rates and prices included in the contract shall be deemed to 

include amounts to cover the contingency of such other rise or fall in costs. 

 
The formula (e) for adjustment of prices are: 

 

94(a)(i): Adjustment of Other Materials Component:- 
 

Price adjustment for increase or decrease in cost of local materials other than cement, steel, bitumen pipe 

and POL procured by the contractor shall be paid in accordance with the following formula: 

VM= 0.85xPm/100 x Rx (M1-M0)/M0 

VM=  Increase or decrease in the cost of work during the month under consideration due to changes in rates for 

local materials other than cement, steel, bitumen and POL. 

M0=  The all-India whole sale price index (all commodities) on 28 days preceding the date of opening of Bids, as 

published by the Ministry of Commerce and Industry, Government of India, New Delhi. 

M1=  The all-India wholesale price index (all commodities) for the month under consideration as published by the 

Ministry of Commerce and industry, Government of India, New Delhi. 

Pm= Percentage of local material component (other than cement, Steel, bitumen and POL) of the work. 
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94(a)(ii): Adjustment  for  Cement  Component 
 

Price adjustment for increase or decrease in the cost of cement procured by the contractor shall be paid in 
accordance with the following formula: 

 

Vc = 0.85 x Pc/100 x Rx (C1-C0)/C0 
 

Vc = Increase or decrease in the cost of work during the month under consideration due to changes in the rates 
for cement. 

 

C0=    The all-India wholesale price index for Ordinary Portal and Cement (OPC) on 28days preceding the date of 
opening of Bids as published by the Ministry of commerce and Industry, Government of India, New Delhi. 

 
C1= The all-India wholesale price index for Ordinary Portal and cement (OPC) for the month under 

consideration as published by the Ministry of Commerce and Industry, Government of India. New Delhi. 
 

P"= Percentage of Cement Component of the work. 
 

94(a)(iii): Adjustment  for  Steel Component 
 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the contractor shall be paid in 
accordance with the following formula: 

 

Vs= 0.85xPs/100xRx(S1-S0)/S0 
 

V= increase or decrease in the cost of work during the month under consideration due to changes in the rates 
for steel. 

 

S0= The all-India wholesale price index for steel (Mild Steel long products) on 28days preceding the date of 
opening of Bids as published by the Ministry of Commerce and Industry': Government of India, New Delhi. 

 
S1= The all-India wholesale price index for steel (Mild Steel long products) for the month under consideration 

as published by the Ministry of commerce and industry, Government of India, New Delhi. 
 

Ps = Percentage of steel component of the work. 
 

Note: For the application of this clause, index of (Mile Steel long products) has been chosen to represent steel 
group. 

 

94(a)(iv): Adjustment of Bitumen Component 
 

Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with the following 
formula: 

 

Vb= 0.85xPb/100xRx(B1-B0)/B0 
Vb=  Increase or decrease in the cost of work during the month under consideration due to changes in the rate 

for bitumen' 
B0= The official retail price of bulk bitumen at the IOC/BPCL depot at nearest center on the day 28 days prior to 

date of opening of Bids. 
B1=  The official retail price of bulk bitumen at IOC/BPCL depot at nearest center for the 15th day of the month 

under consideration. 
Pb= Percentage of bitumen component of the work 
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94(a)(v):Adjustment towards differential cost of Pipes 
 

Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance the following 
formula: 

 

Vpi= 0.85 x Pp/100 x R x(Pi1-Pi0)/Pi0 

 
Vpi = Differential cost of pipe i.e. amounts rupees to be Paid or recovered consideration. Ppi= Percentage of 

pipe component of the work 

Pi1 =All India Whole sale price index of pipe for the period under consideration as published by the Ministry of 

Commerce and', Industry, Government of India, New Delhi. 

 
Pi0=    All India Whole sale price index of pipe on 28 days preceding the date of opening of Bids as published by the 

Ministry of commerce and Industry, Government of India, New Delhi. of increase or decrease in during the 

month under 

 
94(b):Adjustment of  Labour Component 

 

Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with the following 

formula: 

VL= 0.85xP/100 x Rx (11-Lo)/Lo 

 
VL =Increase or decrease in the cost of work during the month under consideration due to changes in rates for local 

labour. 
 

Ls=The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the last stipulated 
date of receipt of tender including extension, if any. Lr = The minimum wages for unskilled labour as Notified 
by Government of Odisha as prevailed on the last date of the Month previous to the one under consideration. 

 
Pr= Percentage of labour component of the work. 
 

94(c):Adjustment of POL (fuel and lubricant) Component 
 

(v) Price adjustment for increase or decrease in cost POL (fuel and lubricant) shall be paid in accordance 
with the following formula: 

 
Vf= 0.85 x P/100x.R x(F1-F0)/F0 
Vf= Increase or decrease in the cost of work during the month under consideration due to changes in the rates 

for fuel and lubricants. 
 

F0= The official retail price of High-Speed Diesel (HSD) at the existing consumer pump sof IOCIBPCLIHPCL at 
nearest center on the day 28 days prior to the date of opening of Bids. 

 

.F1= The official retail price of HSD at the existing consumer pump sof IOC/BPCL/HPCL at nearest center for 
the15th day of the month under consideration. 

 
Pt= Percentage of fuel and lubricants component of the work 

 
Note: For the application of this clause, the price of High-Speed Diesel oil has been chosen to represent fuel and 
lubricants group. 
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94(d):Adjustment for Plant and Machinery Spares Component 
 

(vi) Price adjustment for increase or decrease in the cost of plant and machinery spares procured by the 
Contractor shall be paid in accordance with the following formula. 

Vp-       0.85x Pp/100xRx (P1-Po)/Po 
Vp-     Increase or decrease in the cost of work during the month under consideration due to changes in the rates for 

plant and machinery spares. 
P0 -    The all-India wholesale price index for manufacture of machinery for mining, quarrying and construction on28 

days preceding the date of opening of Bids as published by the Ministry of Commerce and Industry, 
Government of India, New Delhi. 

P1 -   The all-India wholesale price index for manufacture of machinery for mining, quarrying and construction for the 
month under consideration as published by the Ministry of Commerce and industry, Government of India, 
New Delhi. 

 

Pp-     Percentage of plant and machinery spares component of the work. 
 

Note. For the application of this clause, index of manufacturing of machinery for mining, quarrying and construction 
has been chosen to represent the Plant and machinery Spares group. 

Regarding wholesale price Index (WPl) for appropriate commodity for payment of price adjustment, due to 

change of base year of WPI from 1993- 94 to 2004-05 & 2011-12, it is observed that, the commodity 'Bars and Rod', 

'Cement', 'Heavy machinery and parts' included in the list of WPI 1993-94 series are not mentioned as such in the 

WPI 2004-05 & 2011-12 series. Therefore, the following items in the WPI 2004-05 & 2011-12 series shall 

beconsideredcorrespondingtoitemsinWPI'1993-94series: 

 
Sl No. IteminWPI1993-94series IteminWPI2004-05series IteminWPI2011-12series 

1 Cement Grey Cement Ordinary Portland cement 

2 Bars & rods Rebars Mild steel long products 

3 Heavy Machinery & parts Construction Machinery Manufacture of machinery for 
mining, quarrying & 
construction. 

 

94(e): APPLICATIONOFESCALATIONCLAUSE: 
 

The contractor shall for the purpose of availing reimbursement /refund of differential cost of steel, bitumen, 

cement, pipe, PoL and wages, keep such books of account and other documents as are necessary to show that the 

amount of increase claimed or reduction available and shall allow inspection of the same by a duly authorized 

representative of Government and further, shall at the request of the Engineer-in-Charge, furnish documents to 

beverifiedinsuchamannerastheEngineer-in-chargemayrequireanydocumentandinformationkept'Thecontractor shall 

within a reasonable time of '15 days of his becoming aware of any alteration in the price of such material, wages of 

labour and /or price of P'o L' give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to 

this condition along with information relating to the re to which he may be in a position to supply' 
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Percentage Table 
 

 
 
 

Sl No 

 
 
 

Category of works 

%Component (cost wise) 

 

 
Labour (P1) 

 

 
IPOL 

Steel (Ps)+ Cement 
(Pc)+Bitumen (Pb) 

+ Pipes {Ppi)+ Plant & 
Machinery Spare & 

Component (Pp) 
+Other Materials* 

1       (R&B) 
Works (% of 
components

) 

Road Works 5 5 90 

Bridge works 5 5 90 

Building works 5 5 90 

2 Irrigation 
Works (% of 
components) 

Structural work 5 5 90 

Earth, Canal & 
Embankment work 

 
5 

 
5 

 
90 

 P. H Work Structural work 5 5 90 

Pipeline Work  

5 
 

5 
Pipe-70% 

*Machinery + Other 
material -20% 

Sewer Line  

5 
 

5 
Pipe-70% 
*Machinery + Other 
material -20% 

Note: -Further breakup may be worked out considering the consumption of cement, steel, Bitumen, pipe and Plant& 
Machinery spare component in the concerned works and shall be provided in the bid document in shape 
of"ScheduleofAdjustmentData"asanAppendixtoBid"(enclosedherewith)' 

 

Appendix to Bid 

Schedule of Adjustment Data 
 

[For all works, adjustment factor for Labour and POL shall be considered @ 5% each. Steel, Cement, Pipes, other 

Materials and Machinery shall contribute to 90% of Price Adjustment and shall be calculated for each work separately 

during preparation of estimate, shall be approved by the authority during technical sanction as a "Schedule of 

Adjustment Data" and shall form part of the Bid Document. 

Cl. No-
31ofF2/
P1 

Contracts Sl 
No. 

Index 
description 

Source of index Base a 
Value* 

Base 
Date* 

Weight 
age of 
item** 

94(a)(i) Other 
materials 

All India whole sale price index (all 

commodities) are published by the Economic 

Advisor to the Govt of India, Ministry of 

Commerce and industry. 

   

94(a)(ii) Cement Whole sale price index for Cement 

(Ordinary Portland Cement) as published by 

the office the Economic, Advisor to the Govt. 

of India, Ministry of Commerce and industry 

   

94(a)(iii) Steel Whole sale price index for Steel 

(Mild Steel-Long Products) as published by the 

office of the Economic, Advisor to the Govt. of 

India, Ministry of Commerce and 

industry 
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94(a)(iv) Bitumen (VG-
30) 

Official retail price of bulk bitumen at the 

Nearest IOC/HPCL depot. 

   

94(a)(v) Pipes Whole sale price index for the type of Pipe 

under consideration, as 

Published by the office the Economic 

: Advisor to the Govt. of India, Ministry of 

Commerce and industry 

   

94(b) Labour Minimum wages notified by the Labour & 

Employees State insurance Department of 

Government of Odisha, India. 

  5% 

94(c) POL Official retail price of HSD at nearest 

IOC/HPCL/BPCL consumer pump depot. 

  5% 

94(d) Plant & 
Machinery 

Whole sale price index for Manufacture of 

Machinery for Mining, Quarrying and 

Construction as published by the office the 

Economic: Advisor to the Govt. of India, 

Ministry of Commerce and industry 

   

   Total  100% 
 

"Values to be filled up at the time of drawl of contract. 

"*Values to be filled up in the bid document. 

 

94(e): APPLICATIONOFESCALATIONCLAUSE: 

(I) The contract or shall for the purpose of availing reimbursement/ refund of differential cost of 

steel, bitumen, cement, pipe, POL and wages, keep such books of account and other documents as are 

Necessary to show that the amount of increase claimed or reduction available and shall allow inspection of the 

same by a duly authorized representative of Government and further, shall at the request of the Engineer-in-Charge 

furnish documents to be verified in such a manner as the Engineer-in-charge may require any document and 

information kept. The contractor shall within a reasonable time of 15 days of his becoming aware of any alteration 

in the price of such material ,wages of labour and/ or price of P.O.L give notice thereof to the Engineer-in-Charge 

stating that the same is given pursuant to this condition along within formation relating thereto which he may be in a 

position to supply. 

(ii)The compensation for escalation shall be worked out at quarterly intervals and shall be with respect 

to the cost of work done as per bills paid during the three calendar months of the said quarter. The 

first such payment shall be made at the end of three months after the month (excluding the month in which tender 

was accepted) and thereafter at three months interval. At the time of completion of the work, the last period for 

payment might become less than 3 months, depending on the actual date of completion. 

95. The contractor has to arrange the land required for borrowing earth if necessary for the work at his cost. No 

extra payment by the Department will be made on this account and no claim what-so-ever will be entertained 

on this ground. The rate quoted by the contractor should be inclusive of all such charges. 

96. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue a Site 

Order book to the contract or to be kept at the site of the work with pages serially numbered. Orders 
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Regarding the work whenever necessary are to be entered in this book by the P.W.D. Officer-in-Charge with 

their dated signatures and duly noted by the contractor or his authorized agents with their dated signature. 

Orders entered in this book and noted by the contractor’s agent shall be considered to have been duly given 

to the contractor for following the instructions of the Department. The Site Order Book shall be the property 

of the P.W.D. and shall not be removed from the site of work without written permission of the Engineer 

(Superintending Engineer) and to be submitted to the Engineer-in-charge every month. 

97. The bidder should conduct S.B.C .of soil at foundation level and furnish the test results in conformity with 

I.R.C. code at his own cost before execution of the work and rate quoted by the contractor should be inclusive 

of such bores and S.B.C. tests etc. without any extra cost to the Department. 

98. The details of foundation and sub-structure for execution may be done in accordance with the test results 

thus obtained. 

99. The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above 

possible changes and payments is to be made as per Clause11of the P-1Contract. 

100. Over and above these conditions, the terms and conditions and rules and regulations and specifications as 

laid down in Odisha P.W.D. Code, Bridge code and MORT&H Specifications with latest revision/amendment 

are also binding on the part of the contractor. 

101. No part of the contract shall be sublet without written permission of the concerned Superintending Engineer 

or transfer be made by power of Attorney authorizing others to receive payment on the contractor’s behalf. 

102. The contractor should attach the certificate into ken of payment deposit with the registration authority as per 

recent circular of the Government relating to his registration. 

103. Any damages caused by natural calamities should be done by the contractor at his own cost. The 

Department will not be any way responsible for the same and will not pay any cost towards the repair done 

by the contractor. 

104. The rate quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and 

Royalties. Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of 

the contractor. 

105. The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the 

execution or operation of the items due to standing water as well as due to percolation of water. The quoted 

rate will be inclusive of this. 

106. The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No 

future complaint on this account shall be entertained. 

107. The contractor shall make requisition of claim book from the date of commencement of the work from the 

Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items 

of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this 

book under the dated signature of the contractor or his duly authorized agents at the end of each month. A 

certificate should be furnished along with the claim to the effect that he has no other claim beyond this claim 

up-to-date. If in any month there are no claims to record, a certificate to that effect should be 
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furnished by the contractor in the claim book. Each claim must be defined and should be given as for as 

possible regarding the quantities as well as the total amount claimed. The claim book must be submitted by 

the contractor regularly by 10th and 16th days of each month for orders of the Engineer-in-Charge or 

competent authority. Claims not made in this manner or the claim books not maintained from the 

commencement of the work are liable to be summarily rejected. The claim books rather property of the 

P.W.D. and shall be surrendered by the contractor to the Engineer-in-charge after completion of the work or 

before recession of the contract by the Department whichever is earlier for record. 

108. Number of tests as specified in I.R.C./MORT&H/I.S.I specification required for the construction of roads 

/bridges / buildings or any other structural works will be conducted in any Govt. Test House / Department all 

laboratories/ reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges 

including expenditure for collection/ transportation of samples/ specimens etc. will be borne by the contractor. 

The collection of samples and testing are to be conducted for both prior to execution and during execution 

as may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the 

contractor. 

109. i)   Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required tests 
as per IRC/MORT&H/ISI requirements at his own cost for providing sufficient opportunity for checking from 
time to time. 

ii) An Engineering personnel of the executing agency should be present at worksite at the time of visit of high-
level inspecting officers in the rank of Chief Engineer and above. 

110. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to 

thecontractoronlyifitisdesirableintheinterestofGovt.worksandifthesecanbesparedwithoutinconvenience to the 

Department. The Sanction of the Superintending Engineer shall be necessary in each case. The contractor 

shall arrange his programme of work according to the availability of the plant 

&machinery&noclaimwillbeentertainedforanydelayinsupplybytheDepartment. 

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable 

from the bills of the contractor regularly and the final payment for the work including refund of security deposit 

will not be made until the total amount due to the Government on account of hire of machinery etc. is 

recoverable in full. Full amount of hire charges due from the contractor at any contract at any time shall be 

recovered from his next subsequent bill. All transit and incidental charges in connection with the dispatch of 

tools and plants and machineries from workshop shed/ deposit return there to, will be borne by the contractor. 

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and 

machinery is made over up to and inclusive of the date of its return, even though the same day it may not 

have been utilized for any reason except for a major break down which may take more than 72 hours for 

repairs. The contractor shall immediately intimate in writing to the Engineer –in-charge when any plant or 

machinery goes out of order requiring major repairs. 
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The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring 

similar preparation the working hour will include the time required to make up the boiler temperature and 

bring plant to the operating conditions before the actual start of work. 

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the 

operating and maintenance staff will be livable. These charges will be fixed by the Engineer-in-charge from 

time to time. In no case the tools and plants shall be operated beyond 8hours  in  any shift without prior  

written permission of the Engineer-in-charge. 

The contractor shall release the plant and machinery as and when required for periodical servicing and 

maintenance. He shall also provide for any labour and water source for washing the plants. In the case of 

Concrete mixtures, pavers and similar such type of equipment, the contractor shall arrange to get the hopper 

cleaned and the drums etc. washed at the close of work each day. 

The plant and machinery once issued to a contractor shall not be returned by him on account of lack of 

arrangement of labour and material etc. on his part. The same will be returned only when they do not require 

or when in the option of Engineer-in-charge the work or a portion of work for which issued is completed. 

The tools and plants shall while in transit and in the custody of contractor beath is sole risk and responsibility 

for damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge 

shall be made good by the contractor. In the event of a disagreement as to the extent of damage or the value 

of article lost, the decision of Superintending Engineer shall be final. The contractor shall on or before the 

supply of plant and machinery sign an agreement in indemnifying the Govt. against loss or damage to the 

machine. The Contractor shall also be responsible for any claim for compensation for loss of life, injury or 

damages to property etc. arising from any cause what-so-ever. The contractor shall provide full time 

choukidar for guarding the plant and machinery at site. 

If the articles are not returned within the date originally specified or extended by the Engineer-in-charge, in 

addition to the normal hire charge, assure charge equal to10%of the hire charges will be levied for the period 

that the machinery is not returned. Such period will be treated as working time. In the event of the non-return 

of the machinery, the full value of the articles at the current market price will be recovered from the 

contractor’s outstanding bills or any bills that may become due in respect of his other work under the state 

public works Department. The decision of the Superintending Engineer shall be final in case of dispute. 

FORM OF AGREEMENT – The contractor shall, before taking the possession of the machinery, enter in to 

an agreement with the Engineer-in-charge or his nominees in the form attached. 

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the 

contractor will be maintained by the Department will be attested by the contractor or his authorized agent 

daily. In case of contract or contests the correctness of the entries and/ or fails to sign the log book, the 

Decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be calculated 

according to the entries in the log book and will be binding on the contractor. 
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AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS. 

This agreement made the   

 
 

Two Thousand 

 Between (here-in-after referred to as “the hirer” which expression 

shall unless excluded by or repugnant to the context include his heirs, executors, administrators and assigns) 

of the one part and the Govt. of Odisha (here in after referred to as the Governor which expression shall 

unless excluded by or repugnant to the context include his successors in office as assigns) of the other part. 

Whereas the hirer desirous of hiring the tools and plants of the P. W. Department of the Odisha Govt. and 

more particularly specified in the schedule here under between here in after referred to as “the tools and 

plants”. 

And whereas Government has agreed to let in hire the tools and plants to the hirer on the terms and 

conditions here in after mentioned. 

Now it is here by and between the parties here to as follows: - 

 
(a) In consideration of agreement that hire charges be recovered from their bill for work executed on which this 

machinery will be used or any other than standing in the names of contractors in the book of the Department 

or any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be 

computed from the date of delivery of the tools and plant to the hirer at the P.W. Department work shop at, 

Koraput. 

(b) The rate of higher charges will be as per Government order in vogue. 

(c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of 

without the previous written approval of the Engineer-in-charge 

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works 

Department. & workshop / store at, Koraput in the same good condition in which they were received by him. 

(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer 

shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire 

specified for the working period and an increase of ten percent. 

(f) The tools and plants shall be open for inspection at all times to the officers of the Government. 

  
(g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each 

per day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond 

the aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire 

charges as well as over time charges for staff for such excess operation at the rate approved by the Engineer-in-

charge from time to time. 
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(h) In case of breakdown, repair able at the site within a period of three days hire charges as specified in the schedule 

will be levied excepting as e of major repairs. 

(i) Normally the tools and plants will be supplied with operating staff. 

 
(j) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. 

arising due to any causes what-so-ever during the period of the machinery is in his charge. 

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the 

period of hire shall be defrayed by the hirer. 

l) The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and 

plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as 

determined by the Engineer-in-charge. In the event of any loss or damage not being made good by the hirer to the 

satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage 

and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall 

be necessary to make good the loss or damage failing which the same will be recovered from his dues as in case 

of hire charges. 

(m) OnthebreachofanytermsorconditionsofthisagreementbythehirertheEngineer-in-chargeshallbeentitledto demand 

the return of tools and plants and the hirer shall return the tools and plants within 72 hours from 

thedateofreceiptofsuchorderinwriting.Incaseoffailureonthepartofthehirertocomplywithsuchorderheshall be liable to 

pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are detained 

provided that the maximum penalty shall not exceed the cost replacement of the tools and plants . 

(n) In case of any disputes between the hirer and the Government, the decision of the Superintending Engineer shall 

be final. 

(o) ThisagreementshallbeoperatedbytheEngineer-in-chargeonbehalfoftheGovernmentandthetermEngineer-in-

chargeshallincludeallofficersdulyauthorizedbyhimtoexercisepowersonhisbehalf 

THESCHEDULE 

 
Serial No. Description and Name of the articles. No. Amount of hire per hour. Remarks. 

     

 
In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the State has 

set their respective hand, the day and they ear herein above written. Signed by: 

 
1. 2. 

Signed sealed and delivered in the presence of 

1. 2. 
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111. Even qualified criteria are met, the bidder scan be disqualified for the following reasons, if enquired by the 

Department 

(a) Making a false statement or declaration. 

(b) Past record of poor performance. 

(c) Past record of abandoning the work halfway/recession of contract. 

(d) Past record of in-ordinate delay in completion of the work. 

(e) Past history of litigation. 

112. The information furnished must be sufficient to show that the applicant is capable in all respects to successfully 

complete the envisaged work. 

113. If L1 bidder does not turn up for agreement after finalization of the tender, then his EMD shall be forfeited 

and he shall be debarred from participation in bidding for three years and action will be taken to blacklist the 

contractor. In that case, the L2 bidder, if fulfils, other required criteria would be called for drawing agreement 

for execution of work subject to the condition that L2 bidder negotiates at par with the rate quoted by the L1 

bidder otherwise the tender will be cancelled. In case a contractor is black listed, it will be widely publicized 

and intimated to all departments of Government and also to Govt. of India agencies working in the state. 

114. ADDENDUMTOTHECONDITIONOFP1CONTRACT 

Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department Office Memorandum 

No.24716dt.24.12.2005 andNo.8310dt.17.05.2006):- 

2.1. Progress of work and Re-scheduling programme. 

2.1.1. The Superintending Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful 

contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and 

commencement of the contract. 

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for 

approval a Programme commensurate to Clause No. 2.1.3 showing the general methods, arrangements, and 

timing for all the activities in the Works along with monthly cash flow forecast. 

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which 

the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the 

contract has elapsed, ½ of the whole of the work before ½ of the whole time allowed under the contract as 

elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has elapsed. 

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual progress of the work does not conform 

to the programme to which consent has been given the Contractor shall produce, at the request of the 

Engineer-in-Charge, a revised programme showing the modifications to such programme necessary to ensure 

completion of the works within the time for completion. If the contractor does not submit an updated 

Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract value 

from the next payment certificate and continue to withhold this amount until the next payment after the date 

on which the overdue Programme has been submitted. 

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity 

and the effect of the progress achieved on the timing of the remaining work including any changes to the 

sequence of the activities. 

2.1.6. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The 

Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised 

Programme is to show the effect of Variations and Compensation Events. 

2.2. Extension of the Completion Date. 

2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the essence of the 
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Contract. The execution of the works shall commence from the 15th day or such time period as mentioned in 

letter of Award after the date on which the Engineer-in-Charge issues written orders to commence the work 

or from the date of handing over of the site whichever is later. If the Contractor commits default in commencing 

the execution of the work as aforesaid, Government shall without prejudice to any other right or remedy 

available in law, beat liberty to forfeit the earnest money & performance guarantee/ Security deposit absolutely. 

 
2.2.2. As soon as possible after the Contract is concluded the Contractor shall submit the Time & Progress Chart for 

each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the 

time stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the 

dates of commencement and completion of various trades of sections of the work and may be amended as 

necessary by agreement between the Engineer-in-Charge and the Contractor within the 

limitations of time imposed in the contract documents, and further to ensure good progress during the 

execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one 

month (save for special jobs for which a separate programme has been agreed upon) complete the work as 

per milestone given in contract data. 

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give 

notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors 

to prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the 

Engineer-in-Charge to proceed with the works. 

i) Force majeure, or 

ii) Abnormally bad weather, or 
 

iii) Serious loss or damage by fire, or 

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades 

employed on the work, or. 

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 

executing work not forming part of the Contract. 

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the 

Intended Completion Date without the Contractor taking steps to accelerate the remaining work 

and which would cause the Contractor to incur additional cost, or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is 

beyond the Contractors control. 

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor 

in writing within fourteen days of the happening of the event causing delay. The Contractor may also, if 

practicable, indicate in such are quest the period for which extension is desired. 

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension 

shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of 

receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a 

fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor. 

2.3. Compensation for Delay. 

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 of P-1 contract or to complete the 

work and clear the site on or before the contract or extended date of completion, he shall, without prejudice to 

any other right or remedy available under the law to the Government on account of such breach, pay as agreed 

compensation the amount calculated at the rates stipulated below as the Chief Engineer (whose decision in 

writing shall be final and binding) may decide on the amount of tendered value of the work for every completed 

day / month (as applicable) that the progress remains below that specified in Clause 2 of P-1contractorthat 

the work remains incomplete. 
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This will also apply to items or group of items for which a separate period of completion has been 

specified. Compensation @ 1.5% per month for delay of work, delay to be completed on per Day basis. 

Provided always that the total amount of compensation for delay to be paid under this condition shall not 

exceed 10% of the Tendered Value of work. 

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor 

under this or any other contract with the Government. In case, the contractor does not achieve a particular 

milestone mentioned in contract data, (which is in this case the original work programme furnished by the 

Contractor and approved by the Engineer-in-Charge which formed a part of agreement) or the rescheduled 

milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be adjusted 

against the compensation levied at the final grant of extension of time. Withholding of this amount on failure 

to achieve a milestone, shall be automatic without any notice to the contractor. However, if the contractor 

catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be released. 

In case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against 

each milestone missed subsequently all so shall be withheld. However, no interest whatsoever shall be 

payable on such withheld amount. 

 
2.4. Bonus for early completion 

2.4.1. Amendment to para-3.5.5(V) of Note-III of OPWD Code, Vol-1 by 

modification 

Note- (III)-For availing incentive Clause in any project which is completed before the stipulated date of 

completion, subject to other stipulations it is mandatory on the part of the concerned Superintending 

Engineer to report the actual date of completion of the project as soon as possible through Fax or e-mail so 

that the report is received within 7 (Seven) days of such completion by the concerned Superintending 

Engineer, Chief Engineer & the Administrative Department. 

“The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five) percent of 

the contract value. Assessment of incentives may be worked out for earlier completion of work in all 

respecting the following scale, 

Before 30% of contract period = 5 % of Contract Value 

Before 20 to 30% of contract period=4% of Contract Value 

Before 10 to 20% of contract period=3% of Contract Value 

Before 5 to 10% of contract period = 2 % of Contract Value 

Before5 % of contract period=1% of Contract Value 

2.5. Management Meetings. 

2.5.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The 

business of a management meeting shall be to review the plans for remaining work and to deal with 

matters raised in accordance with the early warning procedure. 

2.5.2. The Engineer shall record the business of management meetings and is to provide copies of his record to 

those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to 

mailto:beenspecified.Compensation@1.5%25permonthfordelayofwork
mailto:beenspecified.Compensation@1.5%25permonthfordelayofwork
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be decided by the Engineer either at the management meeting or after the management meeting and 

stated in writing to all who attended the meeting. 

Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per 

letter No.10639dt.27.05.2005 of Works Department, Odisha):- 

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the 

Superintending Engineer shall be conclusive evidence), 20% of the value of left over work will be 

realized from the contractor as penalty. 

115. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II 

on rules for black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Odisha. 

As per said amendment a Contractor may be blacklisted  

a) Misbehavior/threateningofDepartmental&supervisoryofficersduringexecutionofwork/tenderingp

rocess. 

b) Involvement in any sort of tender fixing  
c) Constant non-achievement of milestones on insufficient and imaginary grounds and non-

adherence to quality specifications despite being pointed out.  

d) Persistent and intentional violation of important conditions of contract. 

e) Security consideration of the State i.e. any action that jeopardizes the security of the State. 

f) Submission of false/ fabricated / forged documents for consideration of a tender. 

g) Non-Submission of Additional Performance Security (APS) within stipulated period. 

 
 

116. ELIGIBILITY CRITERIA: - To be eligible for qualification in the technical bid, applicants shall furnish the 

followings. 

a. Required E.M.D as per the clause No.06 . 

b. Cost of Tender paper as per Clause No.4. 

c. Scanned Copy of valid Contractors Registration Certificate, GST Registration Certificate, Valid 

GSTIN, PAN card along with the tender documents as per Clause No.07 and furnish the above 

original documents for verification within 3 (Three) working days of opening of cover –I of the 

tender before Superintending Engineer, Koraput (R&B) Division, Koraput. 

d. Information regarding (i) Evidence of ownership of principal machineries / equipment in 

Schedule-C as per Annexure-I of Schedule-C (ii) Annexure-III of Schedule-C & (iii) Annexure-

IV of Schedule-C if required as per Clause No.10. Scanned copy of all the documents are to be 

furnished with the bid. 

e) Information in scanned copy regarding current litigation, debarring / expelling of the applicant 

or abandonment of work by the applicant in schedule “E” and affidavit to that effect including 

authentication of tender documents in schedule “F” as per clause 11. 

f) Submission of original bid security and tender paper cost as prescribed in the relevant clause 

of DTCN after last date of submission of bid but before17.00 Hrs. of 30.05.2026. 

                                                             The bidder who meets the above minimum eligible criteria shall be qualified. 
 

CANVASSING IN ANY FORM, DIRECT OR INDIRECT, EXERTING PRESSURE, 

COERCION, INTIMIDATION, THREATENING AND THUS INTERFERENCE IN THE 

TENDER PROCESS WILL RENDER THE BID LIABLE FOR REJECTION AND THE 

LICENSE OF SUCH BIDDER FOR CANCELLATION. 
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117. Engineer Contractor desirous to avail the facility of exemption of E.M.D. is required to submit an affidavit 

to the effect that he has not yet been awarded more than two works (excluding this work) with exemption 

of EMD during the current financial year. The name of the works awarded with exemption of EMD and 

the tender inviting authority must be mentioned in the affidavit, failing which the tender will be rejected. 

118. The online bidders shall digitally sign on all the statements, documents, certificate uploaded by 

him, owning responsibilities for their correctness/ authenticity as per the IT Act 2000. If any of 

the information furnished by the bidder is found to be false/fabricated/ bogus, his EMD/ Bid 

security shall stand forfeited and his registration in the portal shall be blocked and the bidder is 

liable for rejection (as per letter no. 3051 dtd 22.01.2025 of CE (Roads-1) and vide Works 

Department OM no. 7885 dtd 23.07.2013 

Total:-118(One hundred Eighteen) clauses only 

Special Condition: 
❖ All reinforcement steel and structural steel shall be procured from primary producers of steel-

SAIL/RINL/TATA/JINDAL STEEL/ SHYAM STEEL  

. 

In case of exigency, other brands (primary producers) of steel may be used with proper justification 

and prior approval of competent authority satisfying the tests as required by BIS’s Code. 

The Cement of the companies having their own manufacturing units in the State of Odisha is to be 

used in all works. 

 

APPROVEDBY 

 
 

 
Superintending Engineer 

Koraput (R&B)Division, Koraput 
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TECHNICAL SPECIFICATIONOF CIVIL PORTION OF WORK 

Materials of following specification are to be used in work. The Tenderer are expected to possess 

and be well conversant with the following IS standard and code of practice. 

 

1. Cement Will be as per I.S. 269/455 (However the grade of cement to be selected 
by the Engineer-in-Charge of work and compressive cube test before 
commencement of work in each batch ). 

2. Steel I.S.432(Plain)and1786(Tor) 

3. Vibrator I.S.7246 

4. Aggregate I.S.383, I.S.515 

5. Water for mixing and curing Shall be clean, free from injurious amount of oil, salt, acid, vegetable 
materials and other substances and harmful to concrete in conformity 
to I.S. 456 and I.S. 2025. 

6. Sand /Fine Aggregate I.S.2116,383 

7. Binding wire I.S.280(galvanisedminimum1mm) 

8. Rain water pipe I.S.2527 

9. Construction joints I.S.3414 

10. Steel Window Frame I.S.1038/83 

11. Steel Door Frame I.S.4351/75 

12. Fitting & Fixtures for works 
joinery 

Conforming to I.S. 7452/82 strictly conform to I.S. specification and as 
per direction of Engineer-in-Charge. 

 

Note:    For road work (Approach Road) specification as per road and bridges (latest edition) published by   I.R.C& 

M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding specification I.S. shall 

be referred (Indian standard). 

ITEMOF WORK 
1. Concrete shall be with conformity to I.S.456. 

2. Foundation shall be with conformity to I.S.1080. 

3. Stone masonry (R.R.) shall be with conformity to I.S.1597(Part-I) 

4. C.R. Masonry shall be with conformity to I.S.1597. 

5. Brick masonry shall be with conformity to I.S..2212. 

6. Cement plastering shall be with conformity to I.S.9103 & 6925. 

7. Mortar shall be with conformity to I.S.2250 

8. White and colour washing shall be with conformity to I.S.6278. 

9. CC in foundation shall be with conformity to I.S.2571. 

10. Anti-Termite Treatment shall be with conformity to I.S.6813. (Part–I & Part–II) 

11. Painting to all surfaces shall be with conformity to I.S.2395(Part–I & Part–II) 

12. DPC shall be with conformity to I.S.3067 

13. Tarfelt treatment shall be with conformity to I.S.1346 

14. Mosaic flooring with conformity to I.S.2114 

15. Steel painting shall be with conformity to I.S.1477(Part–I &Part–II) I.S.1661 
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SCHEDULE-A 
 

CERTIFICATE OF NORELATIONSHIP 

 

I/We hereby certify that I/We* am/are* related/not related(*) to any officer of P.W.D of the rank of Assistant Engineer 

& above and any officer of the rank of Assistant / Under Secretary and above of the Works Department, Govt. of 

Odisha I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* contract will be rescinded with 

forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the loss or damage resulting from 

such cancellation. 

I/We also note that, non-submission of this certificate will render my / our tender liable for rejection. 

 
 

 
(*)-Strike out which is not applicable  Signature of the Tenderer 

Date:- 

 
 
 
 
 
 

 
SCHEDULE-B 

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED 

GRADUATE  ENGINEER/ DIPLOMA HOLDERS 

( for Super class / special class / A class contractors only) 
 

I / We hereby certify that at present the following Engineering personnel are working with me / in our firm / company 

and their bio-data are furnished below 

 
Sl. 

No. 

Name of 
Engineering 
personnel appointed 
for supervising 
contractor’s work 
with address.  

Qualification Date of 
Appointment 

Monthly 
emolument  

Whether full time 
engagement and 
continuous. 

If they are superannuated / 
retired / dismissed or removed 
personnel from state Govt./ 
Central Govt./ Public Sector 
Undertaking / private 
Companies  or any one ineligible 
for Government service . 

1 2 3 4 5 6 7 

       

 
 

I / We also note that, non-submission of this certificate will render my / our tender liable for rejection. 

 
 
 

                                                                                                                                    Signature of the tenderer
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ANNEXURE–I OFSCHEDULE-C 

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTRACT WORK (MINIMUM 
REQUIREMENT) 

 
 

Sl.No. List of plants and equipment Requirement Marks 

(i) Water Tanker 02 Nos. 10 

(ii) Truck/Tipper(10Teach) 02 Nos. 20 

(iii) Concrete Mixture 02 No. 10 

(iv) Concrete Needle Vibrator 02 Nos. 10 

(v) Plate Vibrator 02 Nos. 10 

(vi) Tractor with Trolley 02 Nos. 10 

(vii) Complete staging, shuttering, centering arrangement 200 Sqm. 20 

(viii) Excavator 01 Nos. 10 

  Total 100 

 

N.B.: 1. Submission of forged / fabricated documents/ invoices/ vouchers to prove the purchase & ownership 

of T&P / Machineries shall be treated as an offence. Such case will be forwarded to the Crime Branch 

and License issuing authority for needful Penal action. 

2. Bidders are requested to mention the detail address and Landline Phone Number of the shop 

/company on the invoices / vouchers to verify the authenticity of purchase of the equipment 

/machineries. 

3. Non-submission of original bid security and bid cost within the designated period shall debar 

thebidderfromparticipatingintheon-linebiddingsystemandhisportalregistrationshallbeblocked. His 

name shall also be informed to the registering authority for cancellation of his registration as 

Contractor. 

4. In case of centering & shuttering materials certificate of the Superintending Engineer of PWD 

(R&B/NH) Division issued within 90 days of last date of receipt of tender is allowed. 

5. Plants and Equipment purchased by the bidder through auction sale will not be considered during 

technical bid evaluation. 

 
NOTE:1. Capacity of each plant and equipment should be as per specification attached separately. 

2. The above equipment should either be owned or availed on long-term lease extended beyond the duration of the 

work, the authority of which in either case is to be substantiated before award of the work.. 

3. The equipment mentioned above must be included in Schedule “C” and clearly indicated as “Owned/leased.” 

4. The above list is not exhaustive. All other machinery/equipment as will be required for satisfactory completion of 

the work shall have to be deployed by the agency. 

5. For deploying additional sophisticated machinery by the agency for completion of the work, no claim shall be 

entertained. 
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ANNEXURE–II OFSCHEDULE-C 

CAPACITYOFPLANTS ANDEQUIPMENTS 

1. a) Tractor The tractor should have a minimum capacity of 22 to 50 H.P. 

b) Water Tanker The water tanker should be a truck mounted one or as a trailing unit 

having minimum capacity of 5000liters. 

2. a) Concrete Mixer Concrete Mixture 0.4/0.28 Cum with weigh batcher and calibrated water 

tank 

b) Welding generator Having Capacity of 8-15KW.Immersion type with vibrating Needle 

of 40mm/50mm/60mm & 4meter length. 

3. a) Diesel Generator Having capacity of32 K.W. 

b) Truck Having capacity of 12 tonnes. 

c) Jeep Diesel jeep having capacity of 16H.P. with trailer. 
 
 

 

 

 

ANNEXURE–IIIOFSCHEDULE-C 
CERTIFICATE TO BE ISSUED BY THE SUPERINTENDING ENGINEER  

UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED. 
(Not issued prior to 90 days of receipt of tender) 

 
 

Sl.
No 

Name of the 
machineries/ 
equipment  
 

Identification No. / 
Engine / Chassis No.  
 

Capacity Year of 
purchase 

Condition 
(Working
 /
breakdown) 

Since when 
deployed under 
him  
 

When it is likely to be 
released from current 
assignment  
 

1 2 3 4 5 6 7 8 

        

        

Certified that, 

1. I have verified the ownership documents with the identification no. of the Machineries / Equipment. 

2. Machines are currently utilized exclusively for the work under the Division. 

3. The facts provided are true as on the date of issue of this document to the best of my knowledge. 
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ANNEXURE–IVOFSCHEDULE-C 
 

TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE WITH THE TENDERER FROM ONE SITE TO 
WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL WORKS 

 
 
 

Sl.
No 

 
 

Name of Equipment
 &Machineries 

 
 

Required 
No. 

 
Name of the work 
for which 
Equipment & 
Machineries  
deployed 

Name of the 
Division under 
whose 
jurisdiction 
Equipment & 
Machineries  
 

 
Name of the place 
where equipment 
and machineries 
deployed.  
 

Time schedule for 
movement of 
equipment/ 
machineries to work 
site for use in 
tendered work 

01       

02       

03       

04       

05       

06       

 
 

Certified that, the above machineries shall be available solely for this work from the date mentioned against them 
 
 
 

Signature of the tenderer 



Contractor 58 
Superintending Engineer 

 

SCHEDULE “C” 
 

PLANT AND EQUIPMENT PROPOSED TO BE EMPLOYED BY THE APPLICANT FOR USE ON THE WORK 
  

 

 
Sl. 
No. 

 

 
Name of 
equipment 

Total requirement Equipment in hand Equipment to be procured  
 
 

Whether 
documentary 
evidence 
furnished 

 
 

Reference to 
documentary 
evidence 

 
 
 
 

Remarks 

 
N

o
. 
o
f 
u
n
it
s
 

K
in

d
 

a
n
d
 

m
a
k
e
 

C
a
p
a
c
it
y
 

N
o
. 
o
f 
e
a
c
h
 

Y
e
a
r 

o
f 

m
a
n
u
fa

c
tu

re
 

a
n
d
 p

re
s
e
n
t 

c
o
n
d
it
io

n
 

P
re

s
e
n
t 

lo
c
a
ti
o
n
 

N
o
. 
o
f 
e
a
c
h
 

 

C
a
p
a
c
it
y
 

T
h
ro

u
g
h
 

le
a
s
e
 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 

              

 

A. Construction Equipment 
 

B. Vehicle Trucks etc. 

 
Reference Annexure I for list of essential equipment for contracts       Signature of the tenderer 

1.ifleased indicate the date when the current lease expires.
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SCHEDULE-D1 
WORKINGEXPERIENCE 

D-1. LIST OF PROJECTS EXECUTED 
(For special class and super class contractors only) 

 

 
Name of 
Employer 

Name of 
location and 
name of work 

Contract price 
in Indian 
Rupees 

Major 
Items of 
works 

Date of starting the 
work as per 
Agreement 

Stipulated date of 
completion of the work as 
per Agreement 

Actual date of 
completion of the 
work 

Reasons for delay in 
starting/ completion, 
if any 

1 2 3 4 5 6 7 8 

NA 

 
 
 

 

Signature of the tenderer 

 
SCHEDULE-D2 

WORKING EXPERIENCE 
D-2.LIST OFPROJECTS IN PROGRESS 

(For special class and super class contractors only) 

 

 
Name
 of
Employer 

Name of 
location
 and
name of work 

Contract price 
in
 Indian
Rupees 

Major 
Items
 of
works 

Date of starting the 
work as per 
Agreement 

Stipulated date of 
completion of the work 
as per Agreement 

Revised target date of 
completion of the 
work, if any 

Reasons for slow 
progress, if any, with the 
updated billing amount 

1 2 3 4 5 6 7 8 

NA 

 
 
 

 

Signature of the tenderer 
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SCHEDULE-“E” 
 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR 

ABANDONMENT OF WORK BY THE TENDERER 
 

1. a) 

 
 

 
b) 

Is the tenderer currently 

involved in any litigation relating 

to the works. 

If yes: give details: 

Yes/No 

 

2. 

 
 
 

 
3. 

 

a) 

 
 
 

 
a) 

 

Has the tenderer or any of its 

constituent partners been 

debarred/expelled by any agency 

in India during the last 5 years. 

Has the tenderer or any of its 

 

Yes/No 

 
 
 

 
Yes/No 

 
 
 
 
 

Note: 

 
 
 

 
b) 

constituent partners failed to 

perform on any contract work 

in India during the last 5 years. 

If yes, give details: 

 

If any information in this schedule is found to be incorrect or concealed, qualification application will be 

Summarily rejected. 

 
 

Signature of the tenderer 

SCHEDULE–“F” 

AFFIDAVIT 

1. The undersigned do hereby certify that all the statements made in the required attachments are true and 

correct. 

2. The undersigned also here by certifies that neither our firm M/s nor any of its 

constituent partners / I have abandoned any road/ bridge/Irrigation /Buildings or other project work in Indian 

or any contract awarded to us/me for such works have been rescinded during the last five years prior to the 

date of this bid. 

3. The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to furnish pertinent 

information as deemed necessary and as requested by the Department to verify this statement or regarding 

my (our) competency and general reputation. 

4. The undersigned understands and agrees that further qualifying information may be requested and agree to 

furnish any such information at the request of the Department. 

 

(Signed by an Authorised Officer of the firm or Bidder) 

 

Date. 

 
 

Superintending Engineer 
Koraput(R&B)Division, Koraput 
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TECHNICAL SPECIFICATION OF INTERNAL ELECTRIFICATION WORKS 
 

The details of internal wiring, the position of fittings, fans, switches and plug sockets etc. are 
indicated in the layout drawings. The position of light fittings, fans, switchboards etc. indicated n these 
drawings are only for the guidance of the supplier and the actual position of these shall be mutually decided 
between the supplier and the purchaser. The supplier shall submit the purchaser of his consideration and 
approval all runs of wiring and the exact position of all the points and the switch boxes first marked on the 
points buildings. 

All internal wiring shall be done in conformity to the latest Indian standard specification/Rules, code 
of practice adopted by CPWD and other standard practices prevalent in the part of the country. For the 
purpose of the specification the terminology used shall be as defined in IS:732 and IS:1356 ofr the definition 
of points wiring. The installation shall be carried out in conformity to all requirements of IE Act,1910 and IE 
Rules 1956. 

a) Ceiling rose in (in case of ceiling and exhaust fan). 

b) Ceiling rose or connector (in case of pendants except stiff pendant points) 

c) Bank plate (in case of stiff pendant). 

d) Socket outlet (in case of socket outlet points) 

e) Lamps holder (in case of wall Bracket, batten holder bulk head fitting and similar other 

    fittings) 

f) Call bell / buzzer (in case words ‘via’ the switch shall be read ‘via’ the ceiling rose / socket outlet           

for bell push, where no ceiling rose / socket outlet it’s provided. 

The following shall be deemed to be included in the point wiring 

a) Switch and ceiling rose are required 

b) In case of wall brackets, bulk head fittings, cables as required up to the lamp holders] 

c) Bushed conduit for porcelain tubing where cables pass through walls. 

d) All wood or metal blocks, boards and boxes, R.J. Boxes sunks or surface type including those       

required for fan regulator but excluding those under the distribution board and main 

  control switch. 

e) Earth wire from 3 pin socket point to the common earth including connection to the earth dolley. 

f) Earth wire of 16SWG/14 SWG/I.G. wire for loop earthing of the fixture 

g) All fixing accessories such as clips, nails, screw, plug, rawl plug, wooden plug, round blocks etc. 

as required 

h) Joint for junction boxes and connecting the same as required 

i) Connections to ceiling rose or connection socket outlet, lamp holders, switch, fan regulators etc 

The point wiring in case of fan and light points shall mean the distance between the control switch 

and ceiling rose, connect or back plate, socket outlet or lamp holder depending upon the fittings measured 

along the runs of wiring irrespective of the number of wires in run. In the case of socket outlet points, the 

length shall mean the distance between the socket outlet and the tapping point of live wire on the nearest 

switchboard or junction box, as the case may be.  

In the case of exclusive socket outlet circuits wired on ‘Joint Box’ system of wiring, any junction 

provided for extending the wiring beyond the point referred to, shall be treated as the nearest tapping point. 

In case of call bell / buzzer points the length shall mean the distance between the call bell and the ceiling 

rose / socket outlet or the bell push (when the ceiling rose / socket outlet is not used).  

Sub main shall include the earth wire of adequate size main distribution Board up to sub distribution 
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board B.B. such wiring has been classified on the basis of length. For the internal lighting, either surface 

conduct wiring system or recessed conduit or batten wiring system shall be provided as specific in the bill of 

quantities and working drawings. 

 

Conduit wiring 

For recessed conduit wiring system the conduit shall be placed in the ceiling / columns etc. before 

the casting of the slab or column. The conduit pipes shall be properly positioned and fixed so that it will not 

be displaced at the time of concreting. The junction boxes provided shall be so arranged that its cover will 

be flushed with the finished surface of the ceiling or column. 

For placing the conduits in the walls, chases of ample dimension shall be made neatly to fix the 

conduit in a desired manner. The conduit pipe shall be fixed by means of staple or saddles not more than 

600mm apart. Fixing of standard bends or elbows shall be avoided and all curves maintained by bending 

the conduit itself with a long radius will permit easy drawing of the conductors. Suitable inspection boxes 

shall be provided to permit periodical inspection and removal or replacement of wires if necessary. There 

shall be mounted flush with the wall with holes in the cover of the box. 

The switch or regulator box shall be made of metal on all sides except on the front where backlight 

sheet or Perspex cover painted to match the colours of the wall shall be used I case of surface wiring system. 

For recessed wiring system, these boxes shall be made flush with the conduit of each conduit or section 

shall be completed before conductors are drawn in. The entire system of conduit after installation shall be 

tested or mechanical strength and electrical continuity throughout the earthing of the entire 

installation shall be carried out in accordance with I.E. Rules and standards  

 

The number of wires drawn in the conduits shall not exceed the numbers those specified in Indian 

standard specification No.732. 

 

Main and Sub distribution Boards: 

The position of main boards for lighting and sub distribution board for different buildings are 

approximate and the exact location shall be given to the successful tenderer at the time of installation. 

The scope of this specification includes installation of the panel boards and distribution boards and 

making necessary connections. The installation of the boards shall be done strictly in accordance with the 

details supplied with the specifications; the instructions supplied by the switchgear manufacturer, Indian 

standard specifications and H.E. rules. 

The supplier shall submit the details of installations to the purchaser for his consideration and 

approval, prior to installation. 

When the switchboards are wall / column mounted top, they shall, be mounted on a suitable angle 

iron framework. All the metal supports etc. shall be protected against corrosion. The mounting height for 

such switchboards shall be such that it can be conveniently operated. 

 

 

Earthing 
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Earthing shall generally be carried out in accordance with the requirements of Indian Electricity 

Rules and the relevant rules and regulations of electrical supply authorities. The complete earthing work for 

the installation covered by these specifications shall also be provided taking into account Indian Standard 

Specification No.IS:732 and IS:3043. The earthing system adopted shall also have adequate mechanical 

strength.  

The work shall include earthing of noncurrent carrying metallic parts of all the equipment, light 

fittings, conduit pipes, cable and cable supports and earth strips ( the design to be approved by the 

purchaser) and all the inter connection between the earthing system to a value mutually agreed upon\ 

between the purchasers and the supplier. 

 

Installation, testing and Commissioning: 

The supplier shall be responsible for the installation testing the commissioning of all the equipment 

and materials supplied by him against this specification. This shall also include the provision of 

miscellaneous wiring and supports and earthing in compliance with Indian Electricity rules and to he full 

satisfaction of the Government Electrical Inspector. All small items such as clamps, bolts, nuts, racks, 

supports, miscellaneous wiring etc. required to make the installation complete, shall constitute the part of 

major items specified in the bill of quantities and the tenderer should quote for each item taking these into 

consideration. 

The responsibility of the supplier shall include receiving all the equipment and materials at site, 

storage for required period, handling the same at the site of erection, final execution, erections, revisions of 

equipment, if any, testing and commissioning and handing over the installation complete in all respect to the 

entire satisfaction of the purchaser’s authorized representative. The supplier shall make good of all the 

damaged equipment and materials during this period at his own expense.  

The supplier shall submit sample of each and every equipment and materials for the final approval 

of the purchaser’s representatives immediately after the acceptance of offer. All the equipment and materials 

shall be supplied exactly as per to the approved samples. If at any stage the purchaser brings to the notice 

of the supplier any discrepancy or defect the supplier shall replace the same at his own expense. 

The supplier shall render all reasonable assistance to the purchaser in getting the installation 

approved by the Government Electrical Inspector prior to the energisation and supply necessary drawings, 

test certificates and both for tests carried out at the factory and site as well as the tests which the inspector 

may demand. In case any addition of alternations are required, to be made in the installation or in the 

equipment as per the directive of the Government Electrical Inspector / Local Authorities, he same will have 

to be carried out by the supplier, at his own expense.  

 

 

 

 

The position of light fittings, main board, switches, sockets and routes of pipes and cables shown in 

the drawings are only indicative. The actual position of these shall be decided at site at the time of execution 

joints by the supplier and the purchaser’s authorized representative. The position of light fittings, pipes and 
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board if required, to be changed / shifted due to the change in the building design etc by the purchaser’s 

authorized representative, the same shall be carried out at no extra cost.  

All the materials supplied to the contractor according to the Contract condition will be subject to 

inspection and approval of the officer or his representative from time to time. The contractor will provide all 

facilities of such inspections free of cost. At the time of inspection, the owner of his representative will have 

full liberty to reject any such materials, which does not conform to the specification / requirement. No claim 

for any rejected materials will be entertained by the owner. The contractor will remove all rejected materials 

from site at his own cost. 

No surplus materials procured by the contractor will be accepted by the owner. 

The contractor will be responsible to get the Electric installations cleared by the Electrical Inspector 

of Odisha Government. 

Only the inspection fee will be reimbursed by Department on production of challan copy. 

Installation and Maintenance Tools: 

The supplier along with the tender shall furnish a complete list of tools, appliances and accessories 

required for the installations of switch grass, light fittings, pipes cables and wires. 

Drawings: 

All drawings, test certificates, instructions manuals etc. shall be in English Language and all 

dimensions and weights shall be in metric units. 

The tenderer shall submit with the tender general arrangement drawings for the installations work, 

typical methods and cabling and cables supports pipe work and pipe supports, typical methods of earthing 

and fixing of light fittings earthing etc. as offered by him in the tender.  

The contractor shall submit for he purchaser’s approval all layout, the general arrangement drawings 

as well as the typical details of all types of installation work in three sets before commencing the manufacture 

and the site installations work well in advance so that the site work shall not sufer.  

After obtaining approval of the above drawings the contractor shall supply three sets of the following 

drawings: 

(a) The arrangement and support of conduit pipe 

(b) The position of light fittings, switches / plug socket and switch boards 

(c) Earthing installations 

(d) Layout plan showing the entire cable network 

On completion of work, the successful tenderer shall supply one set of tracing in transparent linen 

and five sets of prints of all drawings incorporating all the changes / modifications affected during the 

execution of the contact. All wiring diagrams shall indicate clearly, the switch board, the runs of main and 

sub main wiring and the position of all the points with their controls. All the circuits shall be clearly indicated 

and numbered in a accordance with IS:375.  

The technical literatures and operating instructions and the maintenance manuals shall also be 

supplied in triplicate to the purchasers after the completion of the installations work. 

 

Test: 

Manufactures standard tests in accordance with Indian Standard and other standards, adopted shall 
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be carried out on all the equipment and accessories covered by this specification so as to ensure efficient 

and satisfactory performances of all the components and also the equipment as a whole under working 

conditions at site. The tenderer shall submit a complete list of all such tests. If the purchaser, if so desired 

for special tests, to be carried out, under certain conditions the same shall be made by the successful 

tenderer at his own expenses.  

All equipment shall be tested at site before the commissioning in accordance with the adopted 

standard and Indian Electricity Rules. Voltage test shall be carried out on each circuit on completion of wiring 

and cabling. 

 

Technical Data: 

The tederers shall submit with their tender all such technical data, which are required for complete 

evaluation of the equipment offered. The suppliers shall give complete technical information of the 

equipment   as detailed in Annexure and relevant Indian standards. The tenderer should supply such details 

of all equipment and materials offered specially with regard to the following. 

a) Fuse switch board and distribution boards 

b) Light fittings 

c) Conduits and the accessories for them 

d) Switches / plug sockets 

e) Cable and wires 

The tender shall give along with his tender the following details: 

a) Complete details of earthing electrodes, earthing station and earthing conductors 

b) Details of conduit supports 

c) Details of all the equipment and accessories to be supplied 

 

Exception to Specifications: 

The object of this specification is to have all tenderers quote for equivalent materials and 

workmanship. It is, however, understood the certain manufacturers may not be able to offer as specified in 

every case, where the tenderer may find it necessary to deviate from the exact letter and not the intent of 

the specification, he must specifically state what these deviations may be at the time he submits the tender. 

All deviations must be grouped in one statement.  

No deviations other than those includes in the tender will be permitted. These deviations should be 

listed as per Annexure. 

 

 

PVC insulated Cables and Wires: 

For 415V Distribution system, cables of voltage grade not less than 1000V shall be used. These 

cables shall be heavy-duty class, PVC insulated and PVC sheathed with aluminum/copper conductors. The 

wires used in the lighting installation shall be PVC insulated and PVC sheathed copper wire/aluminum wire 

in case of conduits wiring and of 660V grade. Wires of different colours shall be made use of for quick\ 

identification of phase wire / neutral wire etc. All cable of wires shall comply with the requirements regarding 
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the manufacture and testing etc as specified in India Standard Specification IS: 1554 and IS:694. 

The length of cables indicated in the bill of quantities and drawings are only indicative and the 

Successful tenderer will be paid for the exact length of cables laid at site. No joint shall be allowed in a run 

of cables, which can be covered by a possible drum length of cables.  

Fuse switch / switch fuse shall be metal clad dust and vermin proof suitable for use under climatic 

conditions prevailing at site. Switch fuse / fuse switch units shall comply in general to IS:1567/4064 with 

regard to design and constructional / features. 

The ‘ON’ and ‘OFF’ position of the switch handles shall be distinctly indicated and interlocks shall 

be provided to ensure that the switch cover cannot be opened unless the switch is in the ‘OFF’ position. 

Means shall, however, be provided for releasing the interlock to permit closing of switch with cover open for 

testing purposes. Designs with normal conventional position of switch handles, i.e. with switch handle up in 

the ‘ON’ position and down I the ‘OFF’ position shall be preferred. All live parts inside the switch shall be 

properly surrounded and inter phase barrier shall be provided. 

Switch fuse / fuse switch units, distribution boards shall be provided with necessary metal fame work 

so that they can be mounted on wall / columns structure etc. as desired. The panel boards, shall be wall 

mounted type or floor mounted type as specified in the bill of quantities or drawings. Necessary supporting 

metal frame of approved design shall be provided for all panel boards  

The arrangements of work boards shall be such that the operational handle of the top mounted 

switches are within the convenient of operators (about 1.2 M from the finished floor level) and proper space 

shall be provided for the termination of the cable in the switches provided below the bus-bars.  

The bus-bars within the bus-bar chamber shall be liberally spaced for taking the riser connection. 

The bus bars with aluminum conductors shall be provided and PVC sleeves of different colour shall be 

mounted on them for easy identification, Clamped joints for taking the riser connections, instead of bolted 

type shall be preferred. 

Two bolted type earthing terminals shall be provided on the switch boards. All individual switches 

shall be connected with suitable size earth wire to the main earthing terminals of the switchboard.  

Hanger Board and shock treatment / charts shall be supplied wherever required. 

At the incoming side of each pen phase, 3-neon type indicating lamps should be provided at the 

main board. 

Switches and Plug Sockets 

Switches provided for control of light points shall conform to IS:1087 and shall be rated for 5A/15A 

250V 

Ceiling Fans and Exhaust Fans: 

Ceiling fans shall conform to Indian standard specification IS: 374-1960. The fans shall be supplied 

with all standard accessories like regulator and capacitors etc.  

The performances rating of the propeller fans shall in accordance with stipulations of IS:2312. All 

fans shall be robust in design and construction and shall be supplied complete with wall brackets / clamps 

etc. 

Fluorescent Fittings: 

All fluorescent fittings supplied shall confirm in general to IS:1913 and shall be complete with all 

standard accessories like choke, starter and capacitor etc 

The type of enclosure provided for the fittings shall be of that specified in the bill of quantities and 

the working drawings. The materials of construction for fittings used for outdoor installations and for use in 
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the work anodes shall be such that they shall withstand the atmospheric condition in that area.  

Lamp holders used shall be fully shock proof, spring-loaded rotary type to ensure positive lamp 

locking. It should also be not possible to touch live parts of the lamp holder both after the lamp has been 

taken out and during the insertion or removal of the lamp. The starters shall be designed to give designed 

starting characteristics that shall promote full lamp life. Starter shall have high mechanical strength and topic 

proof construction. It should be incorporated with radio suppression capacitor o adequate rating and\ 

capacity. Power factor improvement capacitors are provided with hermetically sealed housing to ensure long 

and trouble fee service. Terminal soldering tango shall be provided for easy electrical connections. The 

capacitors in general shall confirm to IS:1569-1963 and P.F improvement up to 0.95 for twin fluorescent light  

fittings and 0.9 for single fluorescent light fittings is to be maintained.  

The ballast provided in the fluorescent fittings shall generally be in accordance to IS:1534. 

The ballast should incorporate the following design features. 

i) Low working temperature 

ii) Correct pre heating current for the electrodes 

iii) Proper wave foam 

iv) Small in dimensions 

v) Correct power supply to the lamp 

vi) No hum. 

vii) Easy connection leads. 

All the metal construction of the fittings shall be such that they shall: 

1) Withstand the atmospheric condition prevailing in the area 

2) Provide maximum mechanical protection to the tubes and fittings accessories. 

    Assists in maximum and uniform light distribution. 

All fittings shall be provided complete with florescent lamps. All lamps shall confirm to IS:2418. 

Incandescent Fittings: 

The incandescent fittings shall be supplied strictly as per the details given in the enclosed annexure 

and bill of quantities, deviation if any regarding design, construction of materials should be specified clearly. 

All the metal parts used in construction of the fittings shall have no effect due to dust / fumes / gases 

likely to exist in the atmosphere. All the bolts , clamps, nuts and guard wire etc shall be galvanized. 

The wall fittings shall be provided with necessary hooks / clamps / supports etc for fixing the light fittings on 

wall / ceiling etc as detailed in the bill of quantities and the working drawings. 

Light fittings shall be suitable for connection with 19mm dia. Conduit pipe as required. If fittings are 
to be connected through PVC cables, glands of adequate size and capacity shall be provided. 
The lamp holders provided in the fittings shall confirm to IS:1528. 

 

          

C O D E S 
 

Codes shall mean the following including the latest ascendants and / or replacement if any. 

a) Indian Boiler Act, 1923 and Rules and Regulations made their under 
b) Indian Electricity Act, 1923 and Rules and Regulations made there under 
c) Indian Factories Act, 1948 and Rules and Regulations made thereunder 
d) The minimum wages Act 
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e) The Women’s Compensation Act 
f) The Payment of Wages Act 
g) The Fatal Accident Act 
h) The Industrial Employment Act 
i) The Employment provident Fund Act 
j) Indian Explosive Act 1984 the Rules and Regulations made there under 
k) Indian Petroleum Act 1934, and Rules and Regulations made there under 
l) A.S.M.E. Test Codes 
m) AIRE Test, Codes 
n) American Society of Materials Testing Codes 
o) Standards of the Indian Standards Institution 
1)  Low Tension Circuit Breakers :     IS 2516-1955 Part I Sec.1 
2)  Switchgear Bus Bars      IS 375-1963 
3)  HRC fuse links       IS 2208-1962 
4)  Distribution fuse boards      IS2675-1966 
5)  Enclosure for Low Voltage switchgear    IS214701962 
6)  PVC Cables       IS1554-1975 
7) Tabular fluorescent lamps for Cameral lighting service  IS2418-1963 
8)  Tungsten Filament Lamps for cameral service   IS415-1963 
9)  Ceiling Fans       IS274-1966 
10)  Flood lights       IS1947-1961 
11)  Wall Glass flame-proof electric light fittings   IS2206-1962 (Part 1) 
12) Water Tight Electric Light Fittings     IS3553-1956 
13) Steel Boxes for Enclosure of Electrical Accessories   IS5133-1969 
14) Fittings for Rigid Steel conduit     IS2667-1979 
15) Rigid steel circuits for electrical wiring     IS3837-1966 
16) Accessories for Rigid Steel Conduits for Electrical Wiring IS3837-1966 
17) Switch Socket Outlets      IS3837-1966 
18) PVC Wiring        IS694-1977 
19) Switches for domestic and similar purpose    IS3854-1966 
20) PVC wiring        IS694-1977 
21) Call Bell and Buzzers      IS2268-1966 
22) Straight through joint boxes and leads sleeves or 
      paper insulated cables-     EID-0032-1964 
23) Earthing        IS3043-1966 
24) Electrical Wiring installations      IS732-1963 
25) Switchgear        IS3072-1965 (Part I) 
26) Lighting protection       IS2309 –1969 
27) Public Address system      IS1882-1962 
28) Low Tension switch use units      IS4064-1978 
29) Code of Practice for Automatic FIRE ALAM system   IS2189-1970 
30) Specification for Heat Sensitive Fire Detectors    IS2175-1977 
31) Guide for Safety procedure in Electric work    IS5216-1969 
32) Rubber Mats for Electric works    IS5424-1969 

 
p) Other internationally approved standards and / or Rules and Regulations touching the subject matter 
    of the contract. 

                  
                  Superintending Engineer 

                   Koraput (R&B) Division 
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PART-II 

ADDITIONAL APPENDIX TO BILL OF QUANTITY: 

(For P.H. Items of Work) 

 

Name of the work: - “Construction of paddy procurement center at 
Kumbhariput in the district of Koraput during the year 2025-26.  (PH 
Work) 

 
1. The quantities of items mentioned in the tender schedule may increase or decrease during execution 

of works but the contractor will complete the work as per his tendered rates in accordance with the 

instruction of Engineer in charge of G.P.H. wing. 

2. Specification: The standard PHD and PWD specification will be followed for execution of work. 

During the course of execution of work, the instructions of the Engineer in charge shall be final and 

binding. 

3. The Sales Tax element should not be added to the analysis of rates and the previous practice should 

be followed as per the Works Department letter No. IIT.22-89-18170 dt. 18.7.1989 

4. There should be no clause either in the tender or in agreement for payment of any additional claim on 

account of Sales Tax on completed works which will be deemed to be recovered by existing omnibus 

stipulation as per the works Department letter No.TIT 22/89-18170 dt. 18.7.89/ 

5. It is the responsibility of the Contractor to arrange watch and ward to the installations until testing 

commissioning and handing over for which no extra payment towards watch and ward will be paid, 

6. The contractor shall maintain a separate site order book for P.H. portion of work. 

7. The P.H. portion of work shall be open for inspection by the authorities of P.H. Circle (R&B) Orissa, 

Bhubaneswar and the higher authorities and instructions imparted during the course of Inspection 

should be binding on the contractor. 

8. Materials not covered by any of the above categories of items in the bill of quantity have to be approved 

by the competent authorities before utilizing the ‘same in works. In such event, the payment of such 

item will be made as per actual on due approval by the competent authority. 

9. All materials required for the work shall be supplied by the contractor as per standard specifications 

appended with due approval by the Engineer in charge of G.P.H. Wing. 

10. In case the materials as per make specified are not available, the materials of equivalent make and 

as per I.S. Specifications or of best quality when not covered by I.S. Specifications. Can be utilized 

on prior approval of S.E. / E.E., G.P.H.D, (R & B), Sambalpur or the officers duly authorized by him. 

It is binding on the part of the contractor to use such items of materials, which are available in the 

Departmental store, and in such case the deduction from the bills will be made at stock issue rates. 
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TECHNICAL SPECIFICATIONS OF P.H. PORTION OF WORK 
 

A) WATER SUPPLY & SANITARY INSTALLATIONS : 

Materials of following standard manufacturers are to be used in the work. The contractor shall indicate, 
in the offer, the brand or make of the materials, for which the rates are quoted. 

(a) Sanitary fixtures : 

 To be of best quality vitreous ware of porcelain.  

 

 (i) Indian water closet 

 (ii) Foot Rests 

 (iii) Wash Hand Basin 

 (iv) Kitchen Sink Hindware/Parry  

 (v) Urinals Ware / Neycer/ ISI marked 

 (vi) Drain Board 

 (vii) Orissa Closet 

 (viii) European Water Closet &  

  Low Level Flushing Cistern. 
 
(b) C.I. High Level Flushing Cisterns : Sushila Industries Prabhat Iron Foundry/  
   East India Steel / I.S.I. marked. “ 
 
(c) H.C.I. Soil Waste Pipes: Confirming to I.S.I. 1729-1954, having  
   I.S.I.Mark. 
 
(d) C.P. Bath Room Fittings: Plaza/ / Jaquar I.S.I. marked &  
   confirming to-latest ISS 
 
(e) Brass Fittings : Shakti/Anupama /Luster/1.S.I.Marked. 
 
(f) Gunmetal Valves : Anupama / Leader / B.S.I.S.l. marked. 
 
(g) G.I. Pipes (Medium Class): Manufactured by TATA / JINDAL / B.ST.  
   having I.S.I. Mark. 
          
(h) Galvanised Iron fittings : I.S.I. marked C/R brand. 
 
(i) Paints: Asian / Berger / Jonson/Confirming to l.S.S 
 
(j) Cast Iron Manhole cover frame: Sushila Industries / Prabhat Iron Foundry /  
   East India Steel make confirming to 
   l.S.S. 7.26 
 
(k) Stone Ware Pipes & Fittings : Manufactured by Orissa Ceramic Industries  
   / Orissa industries / Keshab Ceramic 
   confirming to I.S.S. Specification No.651 /  
   1980 {Grade A) 
 
(I) P.V.C. (S.W.R.) & Manufactured by the Supreme Industries 
 P.V.C (Rigid.) Pipe/Fittings: Ltd., Bombay / Oriplast, Balasore Duroplast  
   confirming to I.S. Specification No. 4985/81 
   (Class IV) 
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(B) BUILDING MATERIALS:  

 (a) Bricks: 

Bricks shall be of locally available best quality kiln burnt. Bricks shall be well burnt, uniform deep 
red, cherry or copper colored, free from cracks and flows, well shaped, uniform in size, 
homogeneous in textures and shall omit a clear metallic sound when struck, bricks shall have a 
minimum crushing strength 75 Kg/Cm2 and shall not absorb water more than 20% by weight.  

 

(b) Cement Mortar: 

Mortar shall be well mixed to a uniform colour and consisting in the proportion as specified in 
the items of work. Sand shall be measured on the basis of its dry volume and the quantity shall 
be adjusted for bulking of damp sand. Cement shall be mixed, taking 50 kg. or 0.035 Cum. in 
volume only required quantity that can be consumed within 30 minutes of adding water shall be 
mixed at one time.  

 

(c) Cement: 

Cement should confirm to IS-269/IS-455. 

 

(d) Sand: 

Locally available best river sand medium size. 

 

(e) Course Aggregates: 

The course aggregate shall be of hard granite stone and shall generally confirm to I.S. 389. 
Porous Course aggregate shall not be used. The aggregate shall be free from clay films and 
other adherent coatings. Aggregate containing clay films over the stone materials shall be 
thoroughly washed. The aggregate shall be from approved quarry and crusher broken. Course 
aggregates shall be composed of particles ranging between the sizes 2.36 to the maximum size 
as may be specified in the relevant item of work, within the range, the aggregates shall be well 
graded so as to produce a dense concrete. 

 

(f) Reinforcements: 

Mild steel Round Bars, coild twisted and deformed bars of steel of medium tensile strength will 
be used as reinforcement as per drawing and design and directions. 

Mild steel bars shall confirm to I.S.;226/1962 standard quality or IS:432/1966 - Grade-l. Black 
annealed wire (Not thinner than 24 gauge for tying the reinforcements shall be used). 
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TECHNICAL SPECIFICATION FOR SANITARY & PLUMBING WORKS 
 
(A) Sanitary ware & allied fittings : 

1. General: 

All Sanitary fixtures and their allied fittings, should be of first quality, manufactured by Hindustan 
Sanitary Ware / Parryware / Nycer, These should be approved by the Engineer-in-charge of the G.P.H. 
Wing before use. 

2. Squatting Pattern W.C. (pan) (Orissa Pattern Closets): 

The water closet shall be of vitreous China of specified size and pattern, with an integral flushing rim. 
It shall have the flushing inlet at the back. The Orissa closet should be of approved quality confirming 
to I.S.S.-2656 (Part-Ill). 

The squatting type Indian Water Closet (Orissa Closet) shall be sunk in floor sloped towards the pan 
in a workmanship like manner. The closet shall be fixed on a proper cement concrete base of 1.3.6 
proportion, taking care that the cushion is uniform and even, without closet, to receive the specified 
thickness of the floor finishing. The joint between the Closet and the P.V.C. (S.W.R) trap shall be 
made with W.C. ring and rubber lubricant and shall be leak proof. 

3. Flushing Cistern : 

The flushing of the Indian water closet (Orissa Closet) shall be done by C.I. or Polyaterine High Level 
low-level porcelain valve-less syphonic flushing cistern of approved brand and quality I.S.I. Marked 
and capacity as specified. The connection between the cistern and water closet shall be made by 32 
dia O.l. flush pipe, made from G.I. Pipe (Light Quality) or 32 dia P.V.C, Pipe as specified in the tender 
schedule. The flush pipe with an offset should be fixed to wall by using C.I. Holder Bat Clamps. The 
capacity of the cistern should be 10 Ltrs. as per I.S.S. 15 Ltrs. In case of low-level cisterns. The Cistern 
shall be fixed on cast Iron or Rolled Steel Cantiliver Brakets (Bulltin type), which shall be firmly 
embedded in the wall, with C.C. 1.2.4. The Cistern shall be provided with 20mm dia P.V.C. Overflow 
Pipe with fittings, which shall terminate into mosquito proof coupling secured in a manner that will 
permit it to be readily cleaned or renewed. 

The 32mm dia Flush Pipe shall be connected to the Water Closet by means of approved type joint. 
The Flush Pipe shall be fixed to wall by using C.I. Holder Bat Clamps. The bend and the Offset as 
required in the Flush pipe shall be made cold. The inside of the Cistern shall be painted with two coats 
of approved black bitumen paint. The Outer face of the Cistern, Brackets Overflow pipe and Flush 
Pipe etc., shall be painted with two coats of any synthetic enamel paint of approved shade and make, 
over a coat of priming. The cost of the rate quoted for the flushing cistern. 

The inlet connection to the Cistern shall be made with 450 mm 1 cmg 15 mm dia P.V.C. Heavy type 
connection Pipe. 

4. Wash Hand Basin : 

The Wash Hand Basin shall be of the White Vitreous China of approved quality, make and brand I.S.I, 
marked. It shall be one-piece construction with an integral combined overflow. The size of the basin 
shall be as specified. Each basin shall be provided with one 15 mm dia C.R Brass Pillar Tap, 32mm 
dia C.R Waste, C.R. Chain and Rubber Plug, Unions, Joints, C.P Bottletrap cast complete in all 
respects of approved quality. 

The Basin shall be supported on a pair of R.S. or C.I. Cantilever brackets (built in type) embedded 
and fixed in wall with cement concrete, 1.2.4. These brackets shall be painted to the required shade 
with two coats of approved synthetic enamel paint over a coat of priming. 

 The waste of the Basin shall discharge into a floor trap or Channel through bottle traps as specified. 
One 32mm dia C.P. Bottle Trap is to be fixed to the Waste of the Basin & the outlet of the bottle trap 
is to be connected to the waste pipe to discharge the waste to the Pipe, to discharge the waste to the 
aforesaid floor trap. The inlet connection to the Basin shall be made with 450mm Long 15mm dia 
Heavy type P.V.C. connection pipe. 

5. Kitchen Sink: 

 Unless otherwise mentioned the Kitchen Sink and drain board (if used) shall be of white Vitreous 
China or fire clay as specified and approved quality, make a brand, confirming to T.S.S, It shall be of 
one piece construction with integral combined overflow. The size of the sink and Drain Board shall be 
as specified. 

 Each Sink shall be provided with one 15mm dia C.P. brass, Bib Cock, long body, 40mm C.P. Waste 
with overflow C.P. Chain & Rubber Plug, unions etc., complete in all respects as specified and of 
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approved quality. 

 The sink shall be supported on a pair of M.S. or C.I. Cantilever Brackets (Built in type) embedded or 
fixed in position in the wall by Cement Concrete 1.2.4. The brackets shall be painted to required shade 
with two coats of approved synthetic enamel paint over a coat of priming. The waste should discharge 
into a floor Trap or Channel. The waste pipe should be 40mm dia P.V.C. Pipe jointed to the waste of 
the Sink with a Brass union nut. 

6. Standing Urinals : 

 The Urinals shall be flat pattern lipped front basin of required dimension of White Vitreous China and 
one piece construction with internal flushing box rim of an approved make and brand as specified. It 
shall be fixed in the position by*using wooden plug embedded in the wall with screws of proper size. 
Each Urinal shall be connected to a 40mm dia RV.C. Waste Pipe, which shall discharge into a channel 
of floor trap. The lip of Urinals shall be kept at 525mm from floor level, while fixing the Urinal on wall. 

 Where no. of Urinals are fixed in a line, the distance between the centre to centre of each Urinal shall 
be kept 750mm. and each Urinal should be separated from one to other by a partition plate. The centre 
to centre of partition plates shall be kept 750mm apart. The partition plate shall be of one-piece 25mm 
thick marble plates, cut to size and front corners rounded. The partition plates shall be embedded in 
wall with cement concrete and finished smooth. The bottom of the partition plate should be kept 
350mm above floor level and top should be kept at 1250mm above floor level. The plates should 
project 600mm from wall surface. The width of the plates to be embedded inside the wall should not 
be less than 100mm. The thickness of the plates shall be minimum 25mm. 

 For flushing the Urinals each Urinals shall be connected with one 20mm dia G.I. Pipe (Medium Class), 
One of this pipe shall be inserted into the inlet of the Urinal and jointed with Jute and putty where as 
the other end is connected either with a Tee or Bend with the 25mm dia size Water Pipe Line fixed on 
the wall horizontal above the Urinals. In each 20mm dia flush pipe one 20mm dia cum-metal Gate 
value, the water will flow to thermal of Urinal through the inlet pipe and flush the Urinal. After flush, the 
valve can be closed to avoid wastage of water. One 40mm dia P.V.C. Waste Pipe shall be connected 
to the waste of each Urinal, to discharge the Waste into the Channel of Trap. One end of this Waste 
pipe shall be made a cup size to fit into the projected waste and tightened with screws. 

7. Squatting Urinal Plates : 

 The Urinal Plates shall be of White Glazed Vitreous China with integral flushing rim of size 450 X 
350mm of approved make and brand as specified. There shall be white vitreous channel with stop 
and outlet pieces in front. These plates shall be fixed on C.C. at 75mm to 100mm above floor level. 

 For flushing arrangement, one 25mm dia G.I. Common Water Pipeline (minimum size) shall be fixed 
on the wall parallel to floor. For each urinal one 20mm dia G.I. Branch Pipe shall be taken down up to 
t200mm from floor level just at the centre of each plate, in which one 20mm dia Gate Valves is fixed 
at 350mm above floor level. At 1200mm height, the 20mm dia flush pipe shall be divided into two 
branches shall be taken downward and connected to the inlets of the urinals plate at floor level. By 
operating the valve as above, the water will rush into the rims of the urinal plate and flush it. 

 Where there are number of urinals fixed in a line, each urinal should be separated by a partition plate 
fixed in the centre of two urinal plates. The centre-to-centre distance of the partition plates shall be 
kept 750mm. 

 The partition plates shall be of one-piece marble plate, 25mm thick, cut to sizes and front corners 
rounded. The plates are to be embedded in wall with cement concrete and finished smooth. The 
bottom of the partition plates shall be kept flushed to urinal top level and the top level of partition plate 
shall be kept at 1200mm from the urinal plate top and the projection from the wall shall be 600mm. 
The width of the plate to be embedded inside the wall should not be less than 100mm. 

(B) Soil and waste pipes and fittings  

1. H.C.I. PIpe Fittings 

 The Cast iron Soil, Waste and design pipes (spigot & socket joints) shall be of make and brand as 
specified (under specification of materials), confirming to I.S.S. 3989-1970 and ISI marked with 
approved clamps are to be used. The pipes and fittings shall be free from cracks, laps, pinholes, and 
other imperfection and carefully cited. 

 The access door fittings shall be designed and made so as to avoid dead space in which filth may 
accumulate and door shall be provided with 3mm thick rubber insertion packing when closed and 
bolted. 
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WEIGHT OF HCI PIPES 

 

2. Dia of Pipe in mm Thickness in mm Length of pipe & width piece 

     1.8mtr. D/s 1.8mtr. 

  50 mm  5mm  16.00kg.   15.00 kg. 

  75 mm  5mm.  13.83kg.   16.52kg. 

 100 mm  8mm  24.00kg.   22.00kg.  

 150mm  8mm  26.70 kg.  31.82kg.  
            Tolerance 10% 

3. The jointing should be done with pig lead confirming to I.S. 782-1966 - grade 99.94.The spigot and of 
Pipes and Fittings should enter into the socket end. The annular space shall be packed with spun yarn 
gasket, compacted so as to leave a depth for receiving required quantity of lead in a continuous 
pouring from ladder. After pouring lead in the joints in full, caulking is to be done three times round 
with the caulking chisels, so that the joints may be sealed with lead. The depth of lead in a point should 
be 35mm and the rest depth of the joint should be packed with spun yarn Gasket. 

4. Requirement of lead and Gasket cement for jointing H.C.I. Pipes (Each Joint) 

 
 Dia of pipe in mm. Lead in kg. Gasket in kg. Cement kg. 

   (same for lead & cement joint) 

 100 1.2kg. 0.13kg. 0.12kg.  

 50 0.36 kg. 0.06 kg. 0.06 kg. 

 

5. The inside of the pipes and fittings shall be well coated with special tar or bitumen solution of approved 
quality. Where the pipe and fittings are laid below the ground, the outer surface of the pipes and fittings 
shall also to be painted with two coats of black anticorrosive paint of approved quality. 

 On completion of the work, the exposed pipes and fittings are to be painted with two coats of synthetic 
enamel paint of approved colour & quality over a coat of red oxide primer. The cost of paint should 
include in the rates. 

6. Soil pipes for ventilation Is to be connected to the sewer at its floor and without a trap and be carried 
to such a height, at least above roof level, to prevent damage to health by commission of foul air, The 
pipe shall terminate as open and protected by a cowl. 

7. The waste water pipe shall be connected with the nearest yard gully or a surface drain. 

8. The traps should be of hard cast iron and should have a water seal at least 50mm deep. 

9. All the soil and waste pipes and fittings, after laid and fixed shall be smoke tested, to the entire, 
satisfaction of the Engineer-in-charge. The Cost of testing is to be included in the offer. For smoke-
test the materials usually burat greases cotton waste, which gives out a clear pungent smoke, which 
is easily detected by sight and small. Smoke shall be pumped to the drains from the lower end from a 
smoke machine, which consists of lower, and burner. 

(e) P.V.C (S.W.R.) & P.V.C. (Rigid) Pipes & Fittings 

 

9.01 The P.V.C. (S.W.R.) and P.V.C. (Rigid), soil Waste & Vant Pipes (Spigot & Socket, & couples joints), 
shall be of make & brand as specified (Under Specification of materials) confirming to I.S.S., B.S.S. & 
DIN are tube used. 

 The main specification of P.V.C. Soil & Waste pipes and fitting are as below. 

 

 a) Materials – Un-plasticised Poly Vinyl-Chloride (UPVC). 
 b) Colour - Grey 
 c) Dismensions  -  
  (i) Diameter  - Fittings - 75mm/110mm/63mm & 63mm. 
   Pipes - 75mm, 110mm, on lengths of 3.or 6 mtr. 
 d) Wall thickness  - Fittings - Minimum 3.2mm at any port. 
  Pipes  - As per application 
  For Rainwater - 75mrn-1.8. to 2.2.mm, 11 Omm-2.5. to 3mm 
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  Waste & Soil - 75mm -1.8 to 2.2mm, 110mm -2.5 to 3 mm,  
     63mm – 
   
  Underground drainage with 
  light/NIL Traffics  - 110mm - 2.5 to 3mm 
  Light/Nil in Heavy traffic  - 110mm 3.7 to 4.3mm  

 e) Standard Confirming to Attributes Confirms to Standard No.  

  i) Fittings & Wall B.S.4514, DIN 10531 

   Thickness  - DIN 19534 I.S.7834 - PVC (Rigid) 

  ii) Pipe Wall thickness  - IS 4905 

  iii) Rubber ring  - IS 5382  

  iv) Fitting dimensions  - DIN 19531 - P.V.C., 

     DIN 19534-S.W.R.  

     IS - 7834 V.C. (Rigid) 

  v) Pipe Dimensions  - IS 4985  

(a) Laying instructions & Jointing Procedure  

a-1 Jointing of P.V.C. (S.W.R.) Pipes & Fittings 

 Clean the outside of the pipes spigot and the inside of the sealing groove of the fitting. Apply the rubber 
lubricant, to the spigot end, sealing ring and pass the spigot end into the socket, containing sealing 
ring, until fully homed. Mark and position of the Socket edge with pencil on the pipe, then withdraw 
the pipe from the socket by approx. 10mm towards thermal expansion gap. 

a-2. Fixing of the Pipes and fittings on wall surface. 

 P.V.C. pipes both (S.W.R.) & (Rigid), fixed on wall surface, are to be supported by P.V.C. pipe clips, 
specially made for these pipes, with horizontal runs, the pipe clips should be spaced at intervals of 
more than 10 times the outside diameter of the pines. In vertical lines the clips are to be spaced at 
intervals of one meter to a maximum of two metres according to pipe diameter. • 

a-3 Jointing of P.V.C. (Right) Pipe Fittings 

 Clean the Outside of the pipes and inside of the socket of a fitting of the inside of the couplers (where 
2 plain ended pipes are jointed) of. Apply solvent cement solution, evenly and smoothly on the outer 
surface of the pipe end and inside surface of either the coupler of the socket and pass the pipe end 
into the socket of the fittings. Up to full depth of socket. In case of jointing 2 plain-ended pipes 1st. 
push the coupler up to half depth on the end of one pipe and the outer half of the coupler should be 
pushed to the end of other pipe and thus, both pipes are jointed. 

a.4 Fixing of P.V.C. pipes and Fittings through holes of Walls or Chajja of roofs etc. 

 The Walt/concrete slots should allow for a stress free installation, Pipes and fittings to be inserted into 
the slots, without a cement base, have to be applied first with a thin coat of P.V.C. Solvent cement, 
followed by sprinkling of dry sand (medium size). Allow it to dry. This process gives a sound base for 
cement concrete fixation, around the pipes/fittings while mending the damages. 

 

a-5 Antisyphonage Pipes 

 All the antisyphonage pipes and fittings to be used are of 63mm. If these are not available under the 
items ot P.V.C. (S.W.R.) materials, 63mm pipes and fittings, manufactured under P.V.C.(right) 
materials can be used, since the raw materials for both is same. 

a-6 All traps should have a minimum water seal of 50mm as per I.S. 5329 and IS 2556 (Part XIII). Where 
antisyphonage connection is required, the traps to be supplied and used should have a 50mm 
antisyphonage gent horn on the outlet side. All the Traps used with the closets, should be of the size 
125mm X 110mm i.e. Inlet (Socket end) of 125mm & outlet (spirot end) of 110mm only. 

a-7 Installation of Water Closet 

 Determine the correct Location of the P/S Trap & set on a firm base, relative to the floor finish by 
pouring concrete on a slab. Bedding can be carried out by pouring concrete around the trap, ensuring 
that the traps outlet is left clear of concrete. Place the W.C. Connector ring to the socketed end of 
125/110mm R/S trap. Apply rubber lubricant on W.C. Connector ring as well as outer side of water 
closet (connection point) and now complete the joint by pushing the W.C. to home of 125rnm socket 
of the trap. 
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a-8 P.V.C. (Rigid) Pipes and Fittings 

 63mm (O.D.) P.V.C. Pipes to be used for these work either in antisyphonage system or else where, 

should be of “Quick Fit” Pipes Class 2 (4kg. F/Cm2), Quick Fit, Pipes have one and socketted. 

 The P.V.C. (Rigid) fittings, such as 63mm elbow, 63mm equal Tees 110mm x 63mm reducer etc. used 
in the work, should be of injection-moulded fittings. 

a-9 One -’jointing rubber ring will be available, with each P.V.C. (S.W.R.) pipe and fitting and hence, the 
cost of therein will not be added in the joint. 

10. Measurement 

 All pipes shall be measured not/length as laid or fixed and shall be measured over all fittings such as 
bends, junctions, traps etc. The length shall be taken along the counter line of the pipes and fittings. 
Fittings will be counted extra over. 

11. Before fixing and painting, the pipe shall be tested hydraulically to pressure Q.4Kg/Cm2 for pipes under 
I.S.-1729/1964 and at a pressure 0.7 Kg/Cm2 for pipes under I.S. 3989-1970 without showing any sign 
of leakage, sweating of or her defect of any kind. The pressure should be applied internally and shall 
be maintained for not less than 15 seconds. 

(c) Water Supply Pipes and Fittings : 

1. Materials. 

 All galvanised Iron Pipes are to be of mild steel continuous welded, screwed tubes, medium quality 
confirming to I.S.S. and bearing ISI Marks manufactured by reputed Firms and approved brands as 
specified. The pipes shall confirm to LS.1239 (Part-!) -1975. 

 All G.I. Fittings shall be of ‘R’ Brand manufactured by M/s. R.M. Engineering Ltd., Ahemadabad and 
‘C’ brand manufactured by Present Engineering works or equivalent best quality. 

2. Laying of Pipes 

 The lay out of the mains and service pipe set etc., will be done in accordance with the drawings. The 
contractor is to mark out the exact position of the pipes and fittings at site and take approval of the 
Engineer In-charge, before taking up the work. 

3. Where the Pipes are laid, underground these must not be laid less than 450mm below ground level 
and coated with one coat of approved black bituminous paint. For laying the G.I. pipes and fittings 
below ground level, the width and the depth of the trenches for different dimensions for the pipes shall 
be given as below : 

 

Dla of Pipe Width of Trench Depth of Trench 

15mm to 50 mm 300 mm 600 mm 

65mm to 100mm 450 mm 750 mm 

 The pipes shall be laid on a layer of 75mm thick sand and filled up with sand up to 75mm above pipes 
and the remaining portion of the trench shall then be filled up with proper ramming as described in 
“Excavation and refilling”. The surplus earth shall be disposed of as directed. 

 Thrust or anchor blocks of cement concrete 1.2.4 in hard granite chips shall be constructed on all 
bends or branches to transmit the hydraulic pressure without impairing the ground and spreading it 
over a sufficient area. Pipes shall not be laid to pass through manholes, catchpit, drain, where, it is 
unavoidable the pipes shall be carried in sleeve pipe of M.S./G.I., as approved by the Engineer-in-
charge. The rate should include such a situation. 

4. Where Pipes run along walls, the same are to be fixed to the wall with holder bat clamps /M.S. Hooks 
as below: 

Dia of pipe in mm 15 20 25 32 40 50 

Horizontal line 2m 2.50m 2.50m 2.50m 3m 3m 

Vertical line 2.5m 3m 3m 3m 3.5m 3.5m 

 Where the pipes are passing through the R.C.C. / Masonry wall / Column / beam or pillars, these must 
pass through the appropriate higher sizes of C.I/G.I Sleeve Pipes and are to be included in the rates. 

 In case the pipes are embedded in walls and floors it should be painted with one coat of anticorrosive 
paint of approved quality. , 
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 All pipes should be fixed horizontal and vertical. For taking the pipes through the walls and floors & 
roof slabs etc. the holes shall be made by filling with chisels or jumper and not by dlsmentling the 
brickwork or concrete. After fixing, the holes shall be made good with cement concrete 1:2:4 and 
properly finished with C. Plaster 1.4 to match the adjacent surface. 

 Union Nuts are to be provided in each of the vertical riser or drop on and from G.l. Tank and near the 
Valve and as and where necessary. 

 The long screw fittings of 3 mtrs. for long horizontal lines and inside the lavatory / Kitchen etc. 

5. After laying and jointing the pipes and fittings shall be inspected under working condition of pressure 
and flow. Any joint found leaking pipes should be removed and replaced without extra cost. The pipes 
and fittings after they are laid shall be tested to hydraulic pressure of 6 Kg/Cm2. The test pressure 
should maintain without loss of for at least half an hour. 

6. Painting 

 On completion of the test, the exposed pipes and fittings are to be painted with two costs of synthetic 
enamel paint of approved colour and brand over a coat of priming. 

7. Measurement 

 The length shall be measured in running meter. Correct to centimetre for the finished work, which shall 
include the pipes and fittings such as Bends, Tees, Elbows, etc., but excludes brass or Gun-metal 
fixture like tap, Cooks, Valves, PVC connection pipes etc. 

8. Ball Valve 

 The ball valve shall be high or low pressure class as stipulated in the Tender Schedule and shall 
confirm to I.S. 1703-1968, The nominal size of ball valve shall be that corresponding to the size of 
Pipe for which it is used. The Bal valve shall be of brass or gun-metal and the float for low pressure 
polyethylene and for high pressure in copper. 

 Each and every ball valve while in closed position shall withstand and internally applied hydraulic 
pressure of 20 Kg/Cm2 for a minimum period of two minutes without leakage or sweating. 

 Every high pressure ball valve when assemble in working condition, with the float immersed to not 
more than half its volume shall remain closed against a test’ pressure of 10.5Kg/Cm2 and a low 
pressure ball valve against a test pressure of 5.3 Kg/Cm2. 

 Polyethylene floats shall be watertight and non-absorbent and shall not contaminate water and with 
do jointing adhesive jointing parts. 

 The minimum thickness of the copper sheet used for making copper floats shall be of 0.45 mm. The 
thickness of materials of the float shall be uniform throughout. 

 

 

 

9. Ferrule 

 The ferrules for connection with C.I. main shall generally confirm to I.S. 2692-1964 and shall be of 
nominal bore as specified. The ferrule shall be fitted with 3 screw and 1 plug or valve capable of 
complete cutting off the supply to the connected pipe as and when required. For fixing the ferrule, the 
C.I. main shall be drilled and tapped during non-supply hour at 45 to the connected Pipe as that when 
required. The ferrule must be so fitted, that no portion of the sunk shall be left projecting within the 
main on which it is fitted. After the ferrule is connected, one C.I. bell mouth cover or with bricks (as 
specified) shall be kept over the ferrule to cover the ferrule to protect it and the cost thereof is to be 
included in the item, even if there is no mention. 

10. Non-return Valve (Check Valves) 

 The non-return valve shall be of Brass or Gunmetal and shall be of horizontal or vertical flow type and 
of the size as specified and confirm to I.S. 7810-1959 and I.S. 778-1957. The approximate weights of 
the valves are given below. 

 

 

 

Dia in mm Horizontal type (in kg) Vertical type (in kg) 

15 0.30 0.25 

20 0.55 0.25 
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25 0.90 0.75 

32 1.25 0.90 

40 1.70 1.20 

50 2.90 1 .45 

65 5.25 2.15 

80 7.70 4.10 

 ±Tolerance 5%  

11. Foot Valve 

 Foot valve is generally placed at the lower end of the suction pipe of the centrifugal pump to prevent 
the suction pipe from empting. On vertical non-return valve may also be fixed in place of foot-valve. 

 The foot valve shall confirm to I.S.038-1967.  

12. Water meters (Domestic types) 

 Water meter up to 50m nominal size shall confirm to I.S.-779-1968.The meter body shall be of bronze/ 
Gun-metal and marked to read in liters complete with registration box and lid. The water meters shall 
be provided with Strainers. Strainers shall be of material, which is not susceptible to electrolyte, clean 
and shall be fitted on the inlet side of water meter. It shall be possible to remove and clean the strainer 
and not permit disturbing the registration box. The offer should include the same. The water meters 
shall bear ISI Mark. 

13. Bibcock & Stopcock 

 These shall confirm to I.S.781-1967 and bear ISI Mark. The bibcock is a draw off tap with a horizontal 
inlet and free outlet and stopcock is a valve with a suitable means of connection for Insertion in a 
pipeline for controlling or stopping the flow. This shall be of screw down type. The cock shall open in 
anti-clockwise direction. The stopcocks should be of C.P open type/concealed type/angle valves type 
as specified in tender schedule. Bibcock should be also C.P Brass bibcock. 

14. Full way Valve (Brass) 

 Full way valve is a valve with suitable means of connection for insertion in a pipeline for controlling or 
stepping the flow. The valve shall be of brass fitted with a cast-iron wheel and shall be of gate valve 
type confirming to I.S, 780-1960, opening Full way and of the size as specified. 

 

Dia in mm Flenged End Valves in kg Screwed End Valve in kg 

15 1.021 0.567 

20 1.503 0.680 

25 2.498 1.077 

32 5.232 1.559 

40 6.082 2.268 

50 6.691 3.232 

65 10.149 6.840 

80 13.281 8.845 

  

15. Gun Metal Full way Valve 

 This shall be of the Gun-Metal fitted with wheel and shall be of Gate-Valve type opening full way. This 
shall confirm to I.S, 778-1971. Class I. The Valves should bear ISI Mark. 

 
 
 
 
 

TECHNICAL SPECIFICATION FOR STONEWARE PIPE ETC.  
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1. Stoneware Pipes (Materials) 

 The S.W. pipes & fitting should be of Grade ‘A’ confirming to I.S 651/1965.The pipes shall be sound, 
free from visible defects such as fire crack or hair crack and flow or blister. The pipes shall give a 
sharp clear line when struk with a light hammer and should be perfectly salt glazed. 

 

Internal dia of Pipe in m.m. Thickness of the Barrel in m.m. Weight of each pipe in kg. 

100 12 14 

150 16 23 

200 17 33 

230 19 44 

250 20 52 

300 25 79 

350 30 100 

400 35 125 

450 38 147 

  The length of pipes is 600mm exclusive of the internal depth of socket.  

2. Excavation of Trench for laying Sewer Pipes 

 The trenches for the pipes shall be excavated to the lines & level as directed. The bed of the trench 
shall have to be evenly dressed throughout from one change of grade to the next. The gradient is to 
stout by means of sight rails and boning rods and required depth be excavated at any point. The depth 
of the trench shall not less than one metre, measured from top of the pipe to the surface of the ground 
under roads and not less than 0.75mm elsewhere. The width of the trench shall be the nominal 
diameter of the pipe plus 350m. The bed of the trench if in soft or made up earth, shall be well watered 
and rammed before laying the pipes and the depressions if any shall be properly filled with sand and 
consolidated in 200mm layers. Depending on soil condition, piling may even be necessary if so desired 
by the Engineer In-charge. If rock is met with, it shall be removed 150 mm below the level of the pipe 
and the trench will be refilled with sand and consolidated. 

 The excavated materials shall not be placed within One Mtr. or half of the depth of the trench whichever 
is greater from the edge of the trench. 

 The trench shall be kept free from water. Shoring and shuttering shall be provided wherever required. 
Excavation below water label shall be done after dewatering the trenches. 

 After the excavation of the trench is completed, foundation of cement concrete 1.4.8 in hard granite 
metal (size 40mm) shall be laid with proper level all along under the length of the pipe with launching 
on all around concrete as per drawing. 

3. Laying, Jointing, haunching of the Pipes and fittings. 

 Drain Pipes (S.W. pipe & other pipes used for drain and Sewer) shall be laid in straight lines and to 
the even gradients as shown in the layout drawings. 

 The socket and of the pipes shall face stream. Adequate care shall be exercised in setting out and 
determining the level of the pipes and the contractor shall provide suitable instruments, templates, 
sight rails, boning rods and other equipments necessary for the purpose. In the case of pipes with 
joints to be made with loose collars, the collars shall be slipped on before the next pipe is laid. In those 
joints, a tight ring of twisted tarred jute soaked in cement mortar filling to ensure proper alignment and 
prevent. Cement entering the pipes, Cement compound joints is to be finished with proportion 1.1 with 
45 beveling. The joints are to be kept wet with wet bag until the same are properly set with. The cement 
mortar joints shall be cured at least for 7 (Seven) days. 

 In the case of S.W. Pipe joints (socket & spigot), they should be caulked first with tarred jute (Spun) 
of required diameter, almost quarter depth of the socket, after which cement mortar 1:1 is pushed in 
with wooden chisel and finishing beveled at outside at 45 degree. Instead of jute of hump rubber 
gasket of proper size may also be used. The whole joint must be cured for not less than three days. 
In case of pipes less than 250m dia, joints should be made at ground level with three pipes at a time 
and for larger ones two pipes at a time and after curing they should be soiled in foundation with the 
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help of the ropes. All pipes should be properly launched with cement concrete 1.3.6 with washed 
gravel where the pipes are crossing the drain or all round concrete 1.3.6 with washed gravel is to be 
done to 150 mm thick over the barrel of the pipe. 

The whole of the drain work shall be tested when laid, and at the completion of the contract, to the 
satisfaction of the Engineer-in-charge and shall be retested if necessary until found satisfactory. The 
test shall be made by means of water under pressure at the highest point of the Section under test 
and providing an air pipe at the lower and of the line. Maximum head of 5 (five) fact (1.5m) must be 
maintained. 

4. Excavation and refilling. 

Excavation for drain and pipe trenches shall be straight and to correct depth and gradient. The trench 
bottom shall be of required width as per specification to allow working space for pipe jointing. 

Excavated materials shall be dumped away from the site as directed by Engineer-in-charge. Suitable 
precautions are to be taken to prevent in flow of water into the excavated area, during construction. 

The contractor at his own expense shall pump out or otherwise remove any or all water which during 
the continuance of contract may be found in the excavated trenches to keep the trench clear of water 
during the work under progress. 

 The pipeline shall not be refilled and covered, until the line therein has been passed and tested. 

5. Burried Services 

All pipes, cable mains and other services exposed by the excavations shall be effectively supported 
by timbering or other means for which no extra payment will be allowed. The contractor shall be 
responsible for any damage occurring to burried services and make good the same at his own cost to 
the satisfaction of the Engineer-in-charge. 

6. Trench condition : 

Where a trench is excavated and refilled after laying the pipe, settlement of the earth in the refilled 
trench take place. The filling above the top of pipe, settles relatively, more than the sides of the trench, 
thereby developing frictional resistance. The contractor is required to take special precaution against 
this, while refilling the trenches. Procedure for backfilling as stipulated earlier should be strictly 
followed. 

7. Inspection Chambers/Manholes 

At every change of alignment, gradient or diameter of a drain there shall be a manhole or Inspection 
Chamber. The maximum distance between man hole chamber shall be 30 metres for the linelaid 
straight. 

All manhole and inspection chamber shall have internal dimension as shown in drawing and B.O.Q. 
The depth of invert shall be fixed to the gradient. 

The foundation for Manhole shall be 175mm thick & with cement concrete 1.3.6 in hard stone metal / 
granite metal of 40mm size. The concrete shall project 150mm beyond the external faces of the 
brickwork. 

 The brick masonry shall be done in cement mortar in the proportion of 1:4 and thickness of the brick 
wall should be 250mm thick up to 1200mm depth from Ground Level and beyond that the wall 
thickness shall be maintained 375mm.The inside surface of the walls of the chamber, shall be finished 
with cement plaster 1.3 and out side with cement pointing 1.3. In addition to this, the inside surface 
should also be provided with cement punning. 

 On the top of base concrete channeling on C.C. 1.2.4 with granite chips is to be done keeping the 

diameter equal to the dia of drain pipe and depth equal to half of the dia of pipe. The channel, ‘should1 

be done longitudinally at the centre, connecting both the ends of the pipe. The channel is to be 
hunched up with concrete 1.2.4 with hard granite chips of size 12mm sloping upwards from the edge 
of channel to meet the side of chamber at gradient of 1.6. The channel and benching are to be finished 
smooth and cement mortar 1.3 and punning unless it is unavoidable. The branch should deliver 
sewerage in the Manhole in the direction of main flow and the junction must be made with care so that 
the flow in the main is not impeded. Channels for drains coming from the side of the Manhole Chamber, 
shall be curved to meet the main drainage channels. 

 The Manhole and Inspection Chambers shall be covered with R.C.C. cover slab of thickness 100mm 
to 150mm according to the requirement at site. One C.I. Manhole cover of diameter and weight as 
stipulated in the tender schedule shall be fixed, on the cover slab. Unless otherwise mentioned the 
C.I. Cover and Frames and shall confirm to I.S. 1726/1960. Heavy duty covers etc., under heavy 
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vehicular traffic condition and capable of bearing wheel loads up to 11.25 tons, are to be used and 
medium duty under light type wheel traffic loads and light duty for domestic premises are to be used. 
Covers and Frames shall be clearly cast, double water seal type and they shall be free from all and 
sand holes. The cover shall be gas tight and water tight with proper water-seal. The C.I. Cover and 
frame shall be coated with two coats of black bituminous paint. The frame of Manhole cover shall be 
fixed on the slab while the slab is cast. R.C.C.M.H. covers of 50cm dia and 100mm thickness shall be 
fitted in line of C.I.M.H. cover if stipulated in the bill of quantity of the tender schedule. 

8. Gully Trap Chamber 

 The size of chamber for 100mm HCI yard gully shall be of 300mm X 300mm (Inside). Foundation with 
100mm thick cement concrete 1.3.6 with hard granite metal of size 40mm from outer surface of wall 
and Brick work in cement mortar 1.4,125rnm thick, depth up to 600mm maximum. The finishing of 
masonry wall both inside and outside should be done in cement mortar 1.4 cement punning should be 
provided on the inner surface the trap should be burried in cement concrete 1.2.4 in H.G. chips up to 
the mouth and one hinged C.I. Grating of size 300mm x 300mm are to be fixed on the top of mouth of 
Gully trap to arrest rubbishes shall be provided. The foundation, should project 75mm from outer. 

9. Kota/Marble Stone flooring 

 The Kota/Marble stones shall be of thickness specified but not less than 20mm and of uniform with 
edges absolutely square & straight. They shall be laid in Cement Mortar (1.4) over masonry or 
concrete base. The sides of the stones shall be arranged to butt against each other truly so as to came 
the joints practically invisible and certainly not more than 0.8mm in width any where. The joints shall 
not be filled with mortar but may afterwards be grouted with neat white cement mixed with matching 
colour pigment. When the floor has completely set, it, should be polished with pumice stone and finally 
with pads of felt. 

10. Glazed tile dado 

 The glazed porcelain tiles shall be of approved size and thickness 5mm to 6mm with edges absolutely 
straight & surface accurately plain. They shall be fixed in 6mm. thick cement mortar 1.3 using cement 
slurry over pre-cement plastered base. The sides of the tiles shall be arranged to but against each 
other truly so as to make the joints practically invisible. However, the joints may be granted with white 
cement mixed with colouring materials to match the tiles and neatly cleaned leaving no trace of excess 
grouting materials. The tiled surface and edges should be perfectly vertical and straight. The corner 
points must be normally right angled unless the site condition demands otherwise, 

 

GENERAL CONDITIONS 
 

1. Drawings & Specifications 

 The Contractor, after the award of the contract and on signing the agreement shall be furnished free 
of cost two copies of each of the drawings specifications, descriptive schedules and other details 
necessary for execution of the work. All further drawings and details as may be prepared by the 
department from time to time for reasonable development of the work described in the contract 
documents and reasonably necessary to explain and amplify the contract drawings and to enable the 
contractor to execute and complete the work shall also be supplied in duplicate to contractor free of 
cost. 

 Any further copies of such drawings, required by the contractor shall be paid for by him. 

 The contractor shall keep one copy of all the drawings specifications, price schedule of items and 
quantities at work site and the Engineer-in-charge or his authorized representative shall at all 
reasonable times have access to the same. 

2. Contractor’s Responsibility. 

a The contractor shall provide at his cost everything necessary for the proper execution of the 
works according to the intend and meaning of the drawings, schedule of items and quantities 
and specifications taken together, if the same is not particularly shown or described therein, 
provided that the same can reasonably be inferred there from, tf the Contractor finds any 
discrepancy in the drawings or between the drawing and schedule of quantities and 
specifications, he shall .immediately in writing refer the same to the Engineer-in-charge whose 
decision shall be final & binding. 

b) Any work done at any time or even before receipt of such details shall be removed/replaced by 
the contractor without any expense to the department If the work is not in order and if so directed 
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by the Engineer-in-charge error inconsistencies in drawings and local conditions affecting the 
works shall be brought to the notice of the Engineer-in-charge immediately for his decision. 

 All drawings, bill of quantities and specifications and copies therefore furnished by the 
department, are their property. They shall not be used on any other work and shall be returned 
to the Department on request on completion and before issue of final certificate or termination 
of the contract. 

c) All materials and workmanship shall be of the respect kinds described in the specification. 
B.O.Q, contract and in accordance with the instruction of the Engineer-in-charge. The contractor 
must satisfy himself about the same while furnishing samples for approval of the Engineer-in-
charge before incorporation in the works. 

d) The Engineer-in-charge may from time to time cause at his discretion such tests on samples of 
materials or workmanship of all/any materials and work, as he may consider necessary at places 
of manufacture, fabrication, on the site or at such other places. The expenditure incurred for all 
such tests shall be borne by the contractor. 

e) All approved samples are to be preserved by the contractor in a regular manner in the site office 
for inspection and verification of the Engineer-in-charge or his representative from time to time. 

g) Alteration / Addition & Omissions 

 The Engineer-in-charge shall make any variation of the form, quality or quantity of the works or 
any part thereof that may be in his opinion be necessary and for that purpose or if for any, other 
reason it shall, in his opinion be desirable, he shall have power to order the Contractor to do so 
and the Contractor shall do any or allot followings : . 

 a) Increase or decrease the quantity of any work included in the contract. 

 b) Omit any such work. 

 c) Change the levels, lines, position and dimensions of any part of the works, and  

d) Execute additional works of any kind necessary for the completion of the work. 

No such variation shall in any way radiate or invalidate the contract, but the value of all such 
variations shall be taken into account and shall be added to or deducted from the contract sum 
accordingly, but no such variation shall be made by the contractor without prior written 
instruction from the Engineer-in-charge. 

e) The Schedule of quantities/rates shall be deemed to have been prepared and included in 
accordance with the method of measurement of work set out and as per the relevant 
specifications or in its absence relevant I.S. code of practice. 

Any error in the specification or in quantity or omission of any item from the schedule of 
quantities/ rates shall not deviate the contract, but he adjusted by adding to or deduction from 
the contract sum provided that no rectification of errors, if any, shall be allowed in the contract 
schedule of rates. 

4. Valuation of variations 

a) All extra or additional work done or work omitted shall be valued at the rates and price set out 
in the prices schedule of quantities, and/or derived there-from, if in-arriving at the contract sum, 
the Contractor have added to or deducted from the total of the items in the tender any sum either 
as a percentage or proportion, then the same percentage of proportion shall apply to all. items 
or works in the prices schedule as also for valuation of variation. 

b) If the contract does not contain any rate or price applicable to the extra or additional work, or 
the rate or price in the priced schedule of quantities has become inapplicable in the opinion of 
the Engineer-in-charge by virtues of such addition or omission, then suitable rates or price shall 
be agreed such rates shall be derived by analysis based on standard schedule of rates of State 
P.W.D. / P.H.D or in case such is not available therein, form any approved schedule with the 
various elements valued at local market price plus 10 (ten) percent towards over-heads. 

5. The Offers are also to include 

a) To supply all materials, labour, supervision, services, supports, scaffoldings, approach road, 
construction equipments, tools and plants etc., as required for proper execution of all the items 
of the work as per drawing and specification. 

b) To provide all incidental items not shown or specified in particular, but reasonable or necessary 
for successful completion of the work in accordance with the drawings, specifications and 
schedule of quantities. 
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c) Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the trenches and 
excavations. 

d) Providing shoring and shuttering to avoid sliding of the soils and removal of the same or 
completion. 

e) De-watering as required and directed. 

f) Excavation at all depths (Unless otherwise mentioned in schedule), stacking separately usable 
and disposal of surface earth and materials from site as directed. 

g) Curing of ail concrete and cement works as per specification and direction,  

h) Centring, shuttering as required for all concrete work. 

i) Bending, binding, tying the grill & placing in position, including supply of all materials & labour 
etc. 

|) To provide water and power required for construction testing and commissioning,  

k) Testing of materials and works as per specification and direction 

 
 

 

 

 
                 Sd/- 
           Superintending Engineer 
        GPH Division-II, Sambalpur 

 
Total: - 82 (Eighty Two) pages only 
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