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SWARUPGANJ ALONG THE LEFT AND RIGHT BANK OF RIVER BHAGIRATHI.

CIVIL ENGINEERING DEPARTMENT
SYAMA PRASAD MOOKERJEE PORT, KOLKATA




SMPA/KDS/CIV/T/3031/08

Date: 07.05.2026

SHORT TENDER NOTICE

E-Tender under one Cover system (Techno-Commercial Bid and Price Bid) are invited as per Prequalification criteria
stipulated in Tender Document for the following work at SYAMA PRASAD MOOKERJEE PORT, KOLKATA

Details of the Tender & Tender Documents are available in website (https://smportkolkata.shipping.gov.in/) and
have to participate in bidding process through the website https://eprocure.gov.in/eprocure/app only. Interested
bidders may contact at a.bagchi@smportkolkata.shipping.gov.in and s.nandy@smportkolkata.shipping.gov.in

WORK OVERVIEW

Construction of 67 nos. permanent bench mark from Ahiron to

Name of work Swarupganj along the left and right bank of river Bhagirathi.

E-Tender No SMPA/KDS/CIV/T/3031/08

Estimated Cost % 26,55,585.43 (Rupees Twenty Six Lakh Fifty Five Thousand Five Hundred
Eighty Five & Forty Three Paisa Only.)

Earnest Money Deposit % 53,112.00 (Rupees Fifty Three Thousand One Hundred Twelve and zero
paisa Only.)

Time Of Completion 210 Days

Last date of submission of e-tender 28.05.2026 (upto 15:00 hrs)

Date of Opening of Tender 29.05.2026 (upto 15:00 hrs) (Techno-Commercial Bid and price bid only)

PRE-QUALIFICATION CRITERIA FOR BIDDERS: -

The intending bidder must have successfully completed similar work like “The intending bidder must have
successfully completed any civil engineering work (except related to roads, piping, ducting, plumbing and sanitary,
labour supply, upkeepment, gardening and allied works).” during the last 7(seven) years ending last day of month
previous to one in which applications are invited and the experience should be either of the following: -

(i) 03 (Three) completed works each costing” not less than 40 % of the estimated cost put to tender
(without GST). Or

(i) 02 (Two) completed works each costing” not less than 50 % of the estimated cost put to tender (without
GST). Or

(iii) 01 (One) completed work costing” not less than 80 % of the estimated cost put to tender (without GST).

The Average Annual Financial Turnover? of the bidding firm during the last three years, ending on 31- 03-2025,
should be at least 30 % of the estimated cost put to tender (without GST).

The same should be audited as per relevant norms wherever required along with UDIN of the Auditor.

Work experience as a sub-contractor shall be considered if the credential is certified by the owner of the project.

# Figures without GST.
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SMPA/KDS/CIV/T/3031/08

Date: 07.05.2026

NOTICE INVITING TENDER

E-tender is invited from reliable, Bonafide & experienced agency with required experience as per prequalification
criteria stipulated in tender document for “CONSTRUCTION OF 67 NOS. PERMANENT BENCH MARK FROM AHIRON TO
SWARUPGANJ ALONG THE LEFT AND RIGHT BANK OF RIVER BHAGIRATHI.” as per bill of quantities the bid document
may be seen from the CPP portal https://eprocure.gov.in/eprocure/app corrigenda or clarifications, if any, shall be
hoisted on the above mentioned website only. The tender is also published on SMPA website

(https://smp.smportkolkata.in/smpk/en/).

SCHEDULE OF TENDER (SOT)

A. TENDER No. fIfager d&mn

SMPA/KDS/CIV/T/3031/08 DATE 07.05.2026

B. MODE OF TENDER
Ffaer &1 ad@r

e-Procurement System (Online two part Techno-Commercial Bid and Price Bid
through CPP Portal https://eprocure.gov.in/eprocure/app/ and SMPA
website(https://smp.smportkolkata.in/smpk/en/). The intending bidders
are required to submit their offers electronically through e-tendering portal.
No physical tender is acceptable by SYAMA PRASAD MOOKERJEE PORT,
KOLKATA.

C) 1) ESTIMATED COST OF THE
WORK JATHT 17 @ &H1d

%26,55,585.43 (Rupees Twenty Six Lakh Fifty Five Thousand Five Hundred
Eighty Five & Forty Three Paisa Only.)

I1) EARNEST MONEY DEPOSIT
ERIGIRUE!

%53,112.00 (Rupees Fifty Three Thousand One Hundred Twelve and

zero paisa Only.) otherwise their offer will be summarily rejected (unless
exempted).

The Bid Security (EMD) may be accepted in the form of Insurance Surety Bond/
A/c payee DD/FD receipt/Banker’s Cheque / Bank Guarantee from any of the
commercial banks / online payment in an acceptable mode, copies of which
should be uploaded.

I11) TENDER DOCUMENT FEE
(NONREFUNDABLE)

ffaer swras g (srufaca)

The intending bidders should submit the tender cost of ¥1770/- (Rupees One
Thousand Seven Hundred and Seventy only) including GST@18% otherwise
their offer will be summarily rejected (unless exempted).

IV) PAYMENT MODE FOR TENDER
DOCUMENT FEE & EMD H‘T&_‘ﬂ:f Gal
ader

As per cl. 2, page no.12 payable through Insurance Surety Bond/ BC/DD / RTGS
/ NEFT / Bank Transfer etc.,) to be made at-

A/C: Syama Prasad Mookerjee Port, Kolkata

A/c No: 067502000000491

IFSC: IOBA0000675

Bank Name: Indian Overseas Bank

Branch Name: STRAND ROAD Branch

EXEMPTION to submission of Tender Cost and EMD would be applicable as
detailed hereafter..

D. DATE OF NIT AVAILABLE TO
PARTIES TO DOWNLOAD TTféay
HITIITAS HIT & [T IudaH
TTesd ot fafy

07.05.2026 TO (UP TO 14:00 HRS.)

E. PRE — BID MEETING DATE

aTIMET-fgg HifdT & ardiw oz
guy

NO PRE-BID
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SMPA/KDS/CIV/T/3031/08

Date: 07.05.2026

F. LAST DATE OF SUBMISSION OF
RECEIPT OF EMD & TENDER
DOCUMENT FEE AT SMPA TUI¢,
FHraeETd § sTAS MR [Afdar
G Yoob FH HIA Bt 3ifdA

IR

28.05.2026 (UP TO 15:00 HRS.)

G. DATE OF OF E-TENDER FOR
SUBMISSION OF ONLINE
TECHNO-COMMERCIAL BID AND
PRICE BID AT CPP PORTAL% ﬁ‘fq
shfae g& 7 o fafy- ddd
e gR3ATAAIST Sl -H AR
f3g 3ir ursy fos a1 S

12.05.2026 (From 14:00 hours onwards)

H. DATE OF CLOSING OF ONLINE
E-TENDER FOR SUBMISSION OF
TECHNO-COMMERCIAL BID &
PRICEBID.d®H I -
TS S sIRg ST B A
Ffagsiaarsadfdiadadesa

EdIGIR]

28.05.2026 (Up to 15:00 hrs)

I. DATE & TIME OF OPENING OF
TECHNO-COMMERCIAL

BID. TH1a]-aIOIfoud aielt 3R Jed
el Wi o1 fafdr 3R THg|

29.05.2026 (after 15:00 hrs.)

NOTE: IN THE EVENT OF ANY UNFORESEEN CLOSURE OF WORK / HOLIDAY ON LAST DUE DATE
OF SUBMISSION / OPENING OF TENDER, THE DATE WILL BE AUTO EXTENDEED ON THE NEXT
WORKING DAY WITHOUT ANY FURTHER NOTICE.
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SMPA/KDS/CIV/T/3031/08

List of Annexures

Important Instructions for E- procurement

Commercial Terms & Conditions

Techno Commercial Bid

List of Scanned Documents required to be uploaded
(Document consisting Annexure A to Annexure D

To be treated as Techno Commercial Part)

Price Bid (Financial Part)

(Both the Techno Commercial Part &

Financial Part will be uploaded separately & will be available both
in the SMPA website &CPP Portal)

General Conditions of Contract

Annexure A

Annexure B

Annexure C

Annexure F

Annexure E

Date: 07.05.2026

5]Page




SMPA/KDS/CIV/T/3031/08

=

Date: 07.05.2026

ANNEXURE-A

Bidders are requested to use internet Browsers Firefox and Java 8(versions as per CPP Portal). Further, bidders
are requested to go through the following information and instructions available on the CPP Portal
https://eprocure.gov.in/eprocure/app and SMPA website (https://smp.smportkolkata.in/smpk/en/) before
responding to this e-tender:

> Bidders Manual Kit
» Help for Contractors
> FAQ
Contact Persons (Syama Prasad Mookerjee Port, Kolkata):
1. A. Bagchi, Dy Chief Engineer —IV
2. Swarup Nandy, Executive Engineer
% Phone no. 03371012457, 03371012224
< e-mail ;- a.bagchi@smportkolkata.shipping.gov.in and s.nandy@smportkolkata.shipping.gov.in
Contact (CPP Portal):
Central helpline e mail IDs: - support.etender@nic.in, cppp-nic@nic.in
WB helpline e mail IDs: - helpdesk.eproc-wb@nic.in, helpdesk2.eproc-wbh@nic.in.

IMPORTANT INSTRUCTIONS FOR E-TENDER
All entries in the tender should be entered in online Technical & Commercial Formats without any ambiguity.

E-tender cannot be accessed after the due date and time mentioned in NIT.

SMPA reserves the right to cancel or reject or accept or withdraw or extend the tender in full or part as the case
may be without assigning any reason thereof.

Any order resulting from this tender shall be governed by the terms and conditions mentioned therein.
No deviation to the technical and commercial terms & conditions are allowed.

The bidders must upload all the documents required as per terms of tender. Any other document uploaded which
is not required as per the terms of the tender shall not be considered.

The bid will be evaluated based on the filled-in technical & commercial formats.

Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and Addenda, if any
downloaded from under the instant e-tender and no other source, and will comply with the said document, GCC,
Corrigendum and Addenda. A declaration in this regard is to be made by the bidder.

(A) Tender will be opened electronically on specified date and time as mentioned in the NIT. Bidders can witness
electronic opening of Bid.
(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the CPP Portal.
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10.

11.

12.

13.

14.

Date: 07.05.2026

ANNEXURE-B COMMERCIAL TERMS & CONDITIONS

SYAMA PRASAD MOOKERJEE PORT, KOLKATA
Office of the Chief Engineer,
6 Strand Road, Kolkata — 700001
Mere participation in e-tender will not mean that a particular bidder will be automatically considered qualified
and their bids will be entertained. Such qualification will be reviewed at the time of techno-commercial
evaluation of bids also.
Copy of valid NSIC Certificate or MSME Certificate under MSME has to be submitted along with the bid.
EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document
E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting in case of Micro &
Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) or MSME for items for
which the tender is invited.
SCOPE OF WORK : As per E-Tender Document
The Terms and Conditions of E-Tender shall be read in conjunction with the General Conditions of Contract,
Specifications, Bill of Quantities and other documents forming part of this Contract wherever the Contract so
requires.
The several documents forming the Contract shall be taken, as mutually explanatory to one another and in case
of any discrepancies; the Bill of Quantities shall prevail over the Specifications and the Terms and Conditions over
the General Conditions of Contract of SMPA. In case of any dispute, question or difference either during the
execution of the Contract or any other time as to any matter or thing connected with or arising out of this
Contract, the decision of the Chief Engineer , SYAMA PRASAD MOOKERJEE PORT, KOLKATA, thereon shall be final
and binding upon all parties.
The Contract will include the Client’s Bid Documents with the General Conditions of Contract and the Bidder’s
Offer as finally accepted by the Client, together with Addenda, if there be any. Board of SMPA’ General Conditions
of contract is the integral part of the tender / contract. The above mentioned General Conditions of Contract
may be inspected at the office of the undersigned on any working day before quoting for the Tender.
The Board of SMPA are not bound to accept the lowest or any tender and reserve the right to accept a tender in
full or in part and / or reject a tender in full or in part without assigning any reason thereof.
The contract shall be governed by all relevant Indian Acts applicable only within the jurisdiction of the High Court
at Calcutta.
Intending bidders must take into account any cost or expense incurred by them in connection with the
preparation and submission of their bids or for any other expenses incurred in connection with such bidding.
Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get himself thoroughly
familiarized with the site conditions, existing road facilities for carrying materials etc. before submission of the
e-tender. He may contact the Chief Engineer/Superintending Engineer (RT) or his authorized representative at
his office at 51, C.G.R. Road, Kolkata 700043 in this regard. Non-compliance of the same will in no way relieve
the successful bidder of any of his obligations in performing the work in accordance with this Bid Document
within the quoted price.
VALIDITY: The tender shall remain open for acceptance for a period of 120 Days from the date of opening of
techno-commercial bid. If before expiry of this validity period, the Bidder amends his quoted rates or tender,
making them unacceptable to the Board of SMPA and / or withdraws his tender, the Earnest Money deposited
shall be liable to forfeiture at the option of the Board of SMPA / sanctioning Authority.
NON- RESPONSIVE BIDDER :- The offer/tender shall be treated as non-responsive, if it :
Is not accompanied by requisite earnest money /valid NSIC Registration Certificate /MSME Registration
Certificate.
Is not accompanied by requisite tender paper cost / or valid NSIC/MSME Registration Certificate.
validity of the offer is less than tender stipulation,
Does not meet the Qualification Criteria as stipulated in the NIT.
The bidder submits conditional offer / impose own terms and conditions / does not accept tender conditions
completely/offer or tender if submitted with any deviation from the tender terms & conditions.
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SMPA/KDS/CIV/T/3031/08

15.
16.

17.
18.
19.
20.
21.
22.
23.
24,
25.
26.
27.
28.
29.
30.
31.

Date: 07.05.2026
In addition to above, a bidder may be disqualified if —
a) The bidder provides misleading or false information in the statements and documents submitted.
b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or rescinding
of contract for which the reasons are attributable to the non-performance of the contractor or inordinate delays
in completion or financial bankruptcy etc.
¢) The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and binding on the Bidder.
Offer / tender is submitted with any deviation from the tender terms & conditions.
Performance Guarantee: As per tender document.
In the event of the successful bidder failing to execute the order within the stipulated delivery period without
sufficient reasons acceptable to the Board of SMPA, the Security Deposit may be forfeited and the order be
cancelled at the option of the Board of SMPA’ apart from other actions.
PRICES: As per BOQ given in the tender document.
The bidder shall quote his price as per the Bill of Quantities in the Price bid
Orders may be placed in full/part to the lowest bidder.
Price(s) to be quoted should remain firm over the contract period.
The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.
EVALUATION CRITERIA: As per relevant clause of Tender document.
PAYMENT: As per Tender document.
Location: As per Tender document.
Time of Completion: As per Tender document.
Work is to be carried out as per terms & condition of the contract document.
Price adjustment clause: As per Tender document.
Technical capacity: As stipulated in Tender document.
Financial capacity: As stipulated in Tender document.
DOCK PERMITS: As per tender document.
The bidder may offer a Bank Guarantee in the Board of SMPA’ specified pro-forma from any Scheduled/
Nationalized Bank of India having Branch at Kolkata in lieu of Earnest Money /Security Deposit beyond Rupees
10 (Ten) lakhs.
Besides the above conditions all other conditions as stated in the NIT, BOQ, Special Conditions of Contract,
Instruction to the tenderers, G.C.C. shall have to be agreed by the Bidders.
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SMPA/KDS/CIV/T/3031/08

Date: 07.05.2026

ANNEXURE-C

Syama Prasad Mookerjee Port, Kolkata

CIVIL ENGINEERING DEPARTMENT

6 =S, FleTshrar— 700001
6 Strand Road, Kolkata — 700001

NIT No.: SMPA/KDS/CIV/T/3031/08 Date 07.05.2026
NOTE: Last Date of Download of tender document : 28.05.2026 (up to 14.00 hours)

Tender is due for submission by 15.00 hours On 28.05.2026

TECHNO COMMERCIAL BID

3k 3k 3k 3k ok 3k 3k 3k 3k 3k 3k sk 3k 3k 3k 3k 3k ok ok sk sk 3k 3k 3k ok sk sk 3k 3k 3k ok ok sk 3k 3k 3k 3k 3k 5k sk %k 3k 3k 3k ok sk %k 3k 3k 3k ok ok ok %k ok ok ok ok ok sk sk k ko sk sk sk kkk ok

T BT AMH- HTTIRA 9t & 918 3R 3¢ PRI WX SERF A TWEUIi a9 67
TR d9HTd B fAafor)

3k 3k 3k 3k ok ok 3k 3k 3k 3k 3k ok ok %k 3k 3k 3k ok ok 3k 3k 3k 3k 3k ok ok 3k %k 3k 3k ok ok %k %k %k 3k 3k 3k 5k %k %k %k 3k %k 5k ok %k %k 3k 3%k 3k %k %k %k %k %k 3k 3k ok %k %k %k ok 3k %k %k %k kkk

Name of Work — CONSTRUCTION OF 67 NOS. PERMANENT BENCH MARK
FROM AHIRON TO SWARUPGANJ ALONG THE LEFT AND RIGHT BANK OF

RIVER BHAGIRATHI.
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SMPA/KDS/CIV/T/3031/08

Date: 07.05.2026

SHORT TENDER NOTICE -

E-Tender is invited from reliable, Bonafide & experienced agency with required experience as per Prequalification
criteria stipulated in Tender Document for the following work at Syama Prasad Mookerjee Port, Kolkata.

NAME OF WORK
14 BT ATH

CONSTRUCTION OF 67 NOS. PERMANENT BENCH MARK FROM AHIRON
TO SWARUPGANJ ALONG THE LEFT AND RIGHT BANK OF RIVER
BHAGIRATHI.

NIT Nofafaer I@m

SMPA/KDS/CIV/T/3031/08

ESTIMATED COST{IHTHT o1Td

%26,55,585.43 (Rupees Twenty Six Lakh Fifty Five Thousand Five
Hundred Eighty Five & Forty Three Paise Only.)

PERIOD OF EXECUTIONTISIIGT &I 3afy

210 Days

EMD (EARNEST MONEY DEPOSIT) a4l

RIEY

The intending firms would require to submit an EMD of

%53,112.00 (Rupees Fifty Three Thousand One Hundred Twelve and
zero paisa Only.)

PERIOD OF DOWNLOAD OF
E-TENDER (BOTH DAYS

INCLUSIVE) U] &Y SI3dIs &R & forw
IO TR P fafy

12.05.2026 to 28.05.2026 (Upto 14:00 HRS.)

(Bid document will be available
https://eprocure.gov.in/eprocure/app and
(https://smp.smportkolkata.in/smpk/en/).
Bidders will have to participate in bidding process through website
https://eprocure.gov.in/eprocure/app/) only.

website
website

on
SMPA

DATE AND TIME FOR PRE-BID
MEETING & SITE VISIT

H-fos #ifdn 31 aiie ¢k gwa

NO PRE-BID

LAST DATE OF SUBMISSION OF E-
TENDER AND OPENING OF THE
TENDERS-3eT ST 1 3R Afder
T sraifam fafdy

Submission on 28.05.2026 Up to 15:00 hrs.
Opening on 29.05.2026 after 15:00 hrs.(Techno-Commercial Bid only)

COST OF TENDER DOCUMENT(NON-
REFUNDABLE) fAfdaT gearas e
1SRG

R1770/- (Rupees One Thousand Seven Hundred and Seventy only)

CONTACT PERSON.

As per Annexure-A
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Date: 07.05.2026

INSTRUCTIONS TO BIDDER

Construction of 67 nos. permanent bench mark from Ahiron to Swarupganj along the
left and right bank of river Bhagirathi.

1. GENERAL

The work as described in the tender shall be executed in Kolkata and in accordance with the attached General
Conditions of Contract, Special Conditions of Contract, Particular specifications, and Drawings (if any) & detailed Bill of
Quantities. Location Plan of the place of work might be inspected at the office of the Superintending Engineer (RT) on
any working day before quoting for the tender.

2. Earnest money and cost of tender paper, if paid physically, are to be deposited at the office of Chief Engineer at 6,
Strand Road, Fairlie Ware House, Kolkata700001 by vendors/contractors through Bank Draft/Banker’s Cheque/Demand
Draft/Pay Order etc. On any scheduled/nationalized Bank, in favour of Syama Prasad Mookerjee Port, Kolkata, payable
at Kolkata, or may be transferred online through NEFT/RTGS within last date of submission of tender.

2.1 Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor in the space
provided in the e-tender as indicated hereunder:
a) Name of remitting vendor/contractor
b) Tender No.
c) Amount remitted
d) Date of remittance
e) Bank Draft / Cheque No.

2.2 Details of Earnest money remitted should be entered by the participating vendor/contractor in the space provided
in the e-tender as indicated hereunder:
Name of remitting vendor/contractor
b) Tender No.
c) Amount remitted
d) Date of remittance
e) Bank Draft / Cheque No.

Tender submitted without requisite Earnest Money and cost of tender paper will be liable for rejection.

3. MODE OF SUBMISSION OF BID :
3.1All bidders must submit their offers through e- tendering in accordance with the terms and conditions set out
in the bid documents and no deviation will be accepted.
3.2 A Bid shall contain the following scanned copies of which are to be uploaded (Refer Annexure F)

i PAN card.

ii. Valid GST registration certificate.

iii. Cost of tender and Earnest Money Deposit through (a) Insurance Surety Bond / A/c payee DD / FD receipt /
Banker’s Cheque / Bank Guarantee from any of the commercial banks / online payment in an acceptable
mode or ( b) exemption of cost of tender and EMD with valid MSME / UDYAM/ NSIC certificate.

iv. Valid Trade License (applicable for type of work).If this is not applicable, the bidder must submit an

acceptable document in this regard.
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Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not applicable, the

bidder must submit an acceptable document in this regard.

Copy of EPF Registration Certificate.

Copy of ESI Registration Certificate.

Details of the firm as per Schedule-0 of the tender document duly filled up.

Credentials in the form of copies of Letters of Award of Works along with corresponding/successful
Completion Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre-
qualification criteria.

Last three years Balance sheet and Profit &Loss account in support of Annual Financial turnover (i.e. 2022-
2023, 2023-2024 and 2024-2025).The same should be audited as per relevant norms wherever required.

A list of technically qualified and skilled persons would be engaged to supervise and execute the work.

All undertakings as per Annexure-D-1.

A list of works which are in hand at the time of submitting the offer as per the enclosed proforma titled
‘Concurrent Commitments of The Bidder vide ‘Annexure-C’ (Schedule —T) of the tender document, in EXCEL
format.

The “Form of Tender” duly filled up (without price quoted) shall be duly signed and stamped by the Bidder.
“Power Of Attorney duly notarized” (not required if the proprietor submits the tender himself).

TDS certificate including 26 AS should essentially be submitted to validate the legitimacy of the work
completion certificate.

Bidders would be required to submit / upload an additional document, Annexure — F (as a duly filled up form)
clearly mentioning the file name (in .pdf format) wherein the required documents as per NIT have been
submitted / uploaded (mentioning page numbers if the file is of more than 20 pages). In case there is an error
in filling up the form and no subsequent intimation is received from the bidder in this regard after opening of

tender within 7 (Seven) days, request for re-evaluation shall not be considered. If more than three credentials

regarding experience part of PQ criteria of NIT is uploaded, only the first three appearing serially shall only be

considered for evaluation.

N. B.-1The bidder will have to produce the original documents or any additional documents, if asked for, to satisfy
the Authorities.

N.B.-2Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have
made misleading or false representations in the forms, statements and attachments submitted in proof of the
qualification requirements and their EMD will be forfeited for such action.

3.3All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as aforesaid.
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4. SECURITY DEPOSIT:-
4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security Deposit and
the remaining security deposit will be recovered from the contractors each and every On-Account Bill [including the
final bill, if necessary] at the percentage of each such bills as set forth in Clause. 3.4, 3.5 & 3.6 of the General
Conditions of Contract.
4.2 Refund of S.D. and forfeiture S.D. shall be guided by CI. 3.5 (i) & (ii) of the G.C.C.

5. Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.
Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/Termination of Contract.
6. REFUND OF EARNEST MONEY:-

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders without
any interest after opening of Price bid of the e-Tender document.

7.VALIDITY OF OFFER:-

The e-tender shall remain valid for a period of 120 Days from the date of opening the same. If before expiry of this
validity period, the Bidder amends his quoted rates or tender, making them unacceptable to the Board of SMPA and
/ or withdraws his e-tender, the Earnest Money deposited shall be liable to forfeiture at the option of the Board of
SMPA/ Sanctioning Authority/Engineer.

8.DETAILED SCRUTINY OF E-TENDERERS :

8.1 During the course of examination of the bid, the bidders, if asked for, shall furnish any or additional document(s)
for the purpose of evaluation of his / their bids.

9. During techno-Commercial Evaluation, i.e. evaluation of tender, an offer shall be considered non-responsive

in case it:-
(i) Is not accompanied by requisite Earnest Money /NSIC /MSME Registration certificate.
(ii) Is not accompanied by requisite Tender paper cost /NSIC /MSME Registration certificate.
(iii) validity of the offer is less than tender stipulation,
(iv) Does not meet the Qualification Criteria as stipulated in the NIT.
(v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender conditions

completely/offer or tender if submitted with any deviation from the tender terms & conditions.

In addition to above, a bidder may be disqualified if —
9.2 a) The bidder provides misleading or false information in the statements and documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or rescinding of
contract for which the reasons are attributable to the non-performance of the contractor or inordinate delays in
completion or financial bankruptcy etc.

The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and binding on the Bidder.

10. An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively recovered from
each running bill as well as from the final bill of the contractor for onward transmission of the same by the
appropriate authority statutory deductions will also be made as applicable at the time of payment.

11. For Micro & Small Enterprises (MSEs) registered with NSIC or MSME:-
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11.1 Micro & Small Enterprises (MSEs) registered with NSIC or MSME(under single point registration scheme for the

work category conforming to the PQ criteria of the NIT) are exempted from depositing Cost of Tender Document and
Earnest Money provided they are registered for the category of work conforming to the PQ criteria of NIT.

11.2 If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in the tender, for the
items they are not registered with NSIC, then they will have to deposit cost of Tender Document, full amount of
Earnest Money as per NIT. Otherwise their offer will not be considered.

11.3 Copy of valid NSIC / UDYAM Certificate for MSEs has to be submitted along with bid.
12. EVALUATION CRITERIA:-

12.1 During evaluation, the date of opening of tender as per NIT shall imply opening of both techno-commercial bid
and price bid on that date. After opening of bids, evaluation of techno-commercial part of the bidder quoting L1 price
shall be done first, and if the bidder techno-commercially qualifies, techno-commercial evaluation of other bids shall
not be done. If L1 bidder is found to be techno-commercially not qualified , his offer shall not be considered for the
purpose of comparative evaluation and then the L2 offer shall be considered for techno-commercial evaluation and
the procedure may continue further in the same manner from lowest to highest bidder if so required , till a techno-
commercially qualified bidder is found. The price offer of techno-commercially bidder thus selected shall be
considered by the Tender Inviting Authority for further process.

13. ACCEPTANCE OF TENDER:-
13.1 Syama Prasad Mookerjee Port, Kolkata reserves the right to accept / reject any / all offer(s) without assigning
any reason thereof and also reserve the right to accept the tender in part or as a whole.

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited and any
Tenderer who resorts to this will render his tender liable to rejection.

13.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” then becomes
the “Contractor” and he shall forthwith take steps to execute the Contract Agreement within six weeks of issue of
Letter Of acceptance and fulfill all his obligations as required by the Contract.

14. MISCELLANEOUS:
i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender documents. Any
deviation from the tender documents and / or any incomplete tender shall not be considered.
ii)  The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his own terms
and conditions, such E-Tenderers are liable to rejection at the option of the Board of SMPA without further reference
to the bidder.
iii)  All materials shall have to be procured by the successful Bidder and shall be of the best and approved quality
conforming to relevant specifications. The successful Bidder shall also arrange for the supply of all labour, tools and
plants as stipulated in the Special Conditions of Contract, required for efficient execution of the work.
iv)  All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. The language
used throughout shall be in English.
v)  The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of Tender shall
be required to be complete, duly filled in and signed and uploaded.
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vi)  Enlisted/registered contractor of SMPA will get the benefit of exemption of deposition of Earnest Money up to
the prescribed limit. They are to upload the scan copy of the original T.R. issued to them by SMPA during registration

to SMPA relating to Permanent Security Deposit.

Vii) The Bidder shall give a declaration about the names of their relations employed in Syama Prasad Mookerjee
Port, Kolkata. It is not the intention to debar the Contractors from working if their relatives reworking in SMPA, but
such a declaration is necessary in the interest of Board of SMPA against any possible lapses.
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SPECIAL CONDITIONS OF CONTRACT

Name of Work— CONSTRUCTION OF 67 NOS. PERMANENT BENCH MARK FROM AHIRON TO SWARUPGANJ ALONG THE
LEFT AND RIGHT BANK OF RIVER BHAGIRATHI.

1. GENERAL:

These provisions though given in a separate section are part of the tender documents which must be read as a
whole, the various sections being complementary to one another and are to be taken as mutually explanatory.
These provisions shall be read in conjunction with the other parts of the tender documents viz. General Conditions
of Contract, Notice Inviting E-Tenders, and Instructions to Bidder, Particular specifications, Drawings, Bill of
Quantities and other documents forming part of the Contract. In case of any discrepancy or ambiguity in the
documents, the order of precedence of the documents as stated below will apply. In particular, these provisions
will over ride those in the General Conditions provided there is discrepancy between them.

2. CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in any respect, one will override
others (but only to the extent these are at variance) in the order of precedence as given in the list below, i.e. any
particular item in the list will take precedence over all those placed lower down in the list.

(a) Order letter.

(b) Bill of Quantities.

(c) Drawings.

(d) Particular specifications of work.
(e) Special Conditions of Contract.
(f) General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the work or any other time as to any
matter or thing connected with or arising out of this Contract, the decision of the Chief Engineer, Syama Prasad
Mookerjee Port, Kolkata, thereon shall be final and binding upon all parties.

The execution of work shall conform minutely to the approved & assigned drawings & specification & any other
details drawings which shall be provided /duly approved by the Engineer during the progress of the work as to such
other drawings those have formed part of the contract documents.

3. SCOPE OF WORK:

The work mainly comprises of the following:

(i) Jungle cutting, cutting of branches of trees.

(i) Earth work excavation, earth filling, dismantling of brick work, PCC and RCC
(iii) Brick Flat soiling, sand filling, PCC (1:2:4)

(iv) RCC work with nominal mix (1:1, 5:3)

(v) Brick work, plaster work and neat cement punning.

(vi) Painting works on plastered surface.

(vii) Supply of launch for execution of work
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(viii)  All other works as directed and set forth in bill of quantities, including all appurtenant works, additional

or varied works which may thereafter be required in accordance with clause 7 of the General Condition of
Contract for successful execution.

4. LOCATION:

The work shall have to be executed at various locations under the jurisdiction of RT Division.

However, some of the above positions may be relocated within a maximum range of 50 meters if so felt before
finalization of new construction points by Marine Department.

5. ACCESS TO THE SITE:
(a) By Road: From Ahiron to Swarupganj.
(b) By Rail:  Amghata Railway Station.

However, if required, the contractor shall be required to make provision for temporary access to the site of work
from the nearest all weather accessible road. However, responsibility of providing right of way if through land not
belonging to SMPA, shall be arranged by SMPA.

6. WORK SITE:
The work site is located at various locations under SE(RT). Tenderer must visit the work site or interact with SE(RT)
before submission of the tender, so that due consideration is given to the local conditions at site. The intending
tenderer should contact Superintending Engineer (RT) at his office at 51, CGR Road, Kolkata-700043 to make the
site inspection along with his representative.

7. INSPECTION OF SITE:
The Bidder shall contact the Superintending Engineer (RT) at his office in 51, C.G.R. Road, Kolkata 700043.

8. TIME OF COMPLETION:

The work to be commenced as per the instructions from the SE (RT) on receipt of the work order and to be executed
as and when directed for a period of 210 Days (including preliminary time) from the date of placement of work
order.

9. SUFFICIENCY OF TENDER:

i) The tender drawings and all data / information as furnished herein or inspected and / or collected by the
tenderer for the purpose of the work should be properly assessed, interpolated or utilised in his offer at his own
responsibility and SMPA does not guarantee sufficiency or adequacy of the data / information so supplied to him
or collected or understood by the tenderer.

ii) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency
of his tender for the works and of the rates stated in the priced Bill of Quantities and the rates shall cover all his
obligations under the contract and all matters and things necessary for the proper construction, completion,
commissioning and maintenance of the work.

iii) In case rate of particular item is printed erroneously in B.0.Q., the rate stated in the schedule of rates will

prevail over the rate misprinted in B.O.Q.
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10. ACCESSIBILITY FOR CHECKING AND SUPERVISION:

The engaged Contractor is to provide necessary arrangement for free access to the SMPA officer’s and personnel
for supervision and checking of the subject work at his own cost.

11. PROGRAMME AND PROGRESS:
The contractor shall submit a detailed programme of work within 21 [twenty one] days from the date of Work
Order / L.O.l. showing the commencement, duration and completion time of all major items of work including
procurement of all materials etc. The sequence of work shown in the programme must be practicable and
compatible with technical specifications and conditions prevailing at site.
The contractor shall maintain the progress of work as per the approved programme. In case of any slippage of
programme the engineer may require the contractor to augment the input of plant, equipment, labour of any
item as he may deem fit. The contractor shall comply with the engineer’s directive in this regard, without any
extra charge whatsoever.
In case of delays caused due to conditions or circumstances beyond the control of the contractor, the delays
must individually be informed to the Engineer forthwith in writing and his acceptance in writing obtained.

12. RESPONSIBILITY OF THE CONTRACTOR FOR METHODOLOGY OF WORKS:

i) The Contractor shall be solely responsible for the methodology and detailed working for the whole of the works,
keeping in mind the site conditions and shall supply to the Engineer such particulars thereof as he may require
from time to time.

ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of actual methods
that would be adopted by the Contractor for the execution of each item of the work supported by necessary
details.

iii) Approval , for the Drawings and sketches, if necessary including those of the plant and machinery that would
be used, their locations, arrangements for conveying and handling materials etc., should be obtained from the
Engineer well in advance for starting each item of work. The Engineer reserves the right to suggest modifications
or make concrete changes in the methods proposed by the Contractor whether accepted previously or not at any
stage of the work, to obtain the desired accuracy, quality and progress of the work, which will be final and binding
on the Contractor.

13. MATERIALS:
It will be the responsibility of the contractor to make timely procurement of all materials for both temporary and
permanent works required in accordance with the Bill of Quantities or for any extra/additional work required as
per the directions of the Engineer. The contractor shall procure cement, reinforcement steel and other materials
from manufacturers approved by the Engineer.
The contractor will be allowed to take away surplus materials on completion of the work, subject to Engineer’s
verification of contractor’s records of entry and consumption of materials in the works.

14. QUALITY CONTROL:
Quality control is an essential part in the construction of and must be based on proper objective and qualitative
measurement. The Contractor will have the full responsibility for quality control and delivering the acceptable
quality in the field. Regular appraisal of the quality control to the Engineer should be made for effecting
improvements in the construction techniques to ensure satisfactory quality of work. The quality control function
shall include but not be limited to the following items.
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15. SAMPLING AND TESTING OF CONSTRUCTION MATERIALS:

Essentially to be carried out on the materials brought to site for construction work unless permitted otherwise
by the Engineer. The Contractor shall undertake all field tests and laboratory tests for all such materials and
workmanships as directed by the Engineer or his representative at his own cost. The samples shall be taken for
test jointly by the representatives of the Engineer and the contractor at the worksite and tested /sent to a Govt.
registered laboratory or Institutional laboratory as may be decided by the Engineer for testing. In case of field
test, the contractor shall undertake the test by his own testing equipments or by any approved agency in
presence of the representatives of the Engineer and the contractor at the worksite. All the testing charges and
all incidental charges like packaging and transporting the test samples, equipments etc. shall be borne by the
Contractor.

16. SPECIFICATIONS/ CODES AND STANDARDS:
All works under this contract will be executed according to the Trustees’ Specification for works. Whenever the
details are not specifically covered in the specifications, relevant provisions in the latest revision and/ or
replacements of the Indian Standard Specifications (IS) or any other International Code of Practice/ CPWD
specifications will be followed. The Contractor shall have to procure copies of such codes/ standards for ready
reference of his own personnel as well as the Engineer or his representative at site at his own cost and without
any additional reimbursement.

17. TEMPORARY WORKS:
The successful tenderer shall allow for providing labour and materials for the construction and removal of all
temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching, tube well and pipe lines etc.
required for constructional purpose as well as for drinking water purpose of contractor’s men, water supply, vats,
platform, etc. as may be necessary for the successful execution, completion and maintenance of works without
any extra cost to the Trustees and the rates should be quoted accordingly. No rent shall, however, be charged to
the contractor for construction/erection of such temporary sheds and structures.

18. PLANT & CONSTRUCTIONAL EQUIPMENT:
The contractor shall supply his tools, plants and constructional equipment within his quoted rates. A list of plant
as intended to be employed by the tenderers in this construction must be furnished with full details along with
the tender.

19. CONTRACT PRICE:
The “Contract Price” for this contract means the sum named in the tender subject to such additions thereto,
deductions there from or reductions due to supply of any materials by the Trustees’ as provided for in the
Contract.

20. SETTING OUT OF WORK AND INITIAL MEASUREMENTS:
The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will be the
contractor’s responsibility to set out the work accurately and get them checked by the Engineer. The Contractor
shall provide at his own expense all necessary instruments, staff and labour for the checking of the survey.
The Contractor shall be responsible for the true setting out of the work and for the correctness of all dimensions,
levels, lines, positions and alignment. Any error in any part of the works shall be rectified by the Contractor at his
own cost. The Contractor would set up inspection facilities at Site at his own cost.

19| Page




SMPA/KDS/CIV/T/3031/08

Date: 07.05.2026
21. FORWARDING OF MATERIALS :

The contractor shall have to arrange transport for forwarding any useable/ saleable materials that may be found
during the process of execution of the work to the Trustees’ Sales yard or any other site/ godown including
labourers, transportation, loading, unloading all complete as per the direction of the Engineer or his
representative at site. No separate payment will be made to the contractor on this account unless specifically
mentioned in the B.O.Q.

22. PARTICULARS OF EXISTING WORKS:
Such information as maybe given in the specification as to the existing features and works other than those now
under construction as part of “Syama Prasad Mookerjee Port, Kolkata” given without warranty of accuracy and
neither the Trustees nor the Engineer will be liable for any discrepancies therein.

23. SAFETY MEASURES:
The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working conditions
and follow all safety precautions for prevention of injury or accidents and safeguarding life and property. The
contractor shall comply with relevant provisions of Dock Workers (Safety, Health and Welfare) Act — 1986 and
Dock Workers (Safety, Health and Welfare) Regulation — 1990 and Safety Officer of the Trustees or Safety
Inspectors shall be afforded all facilities for inspection of the works, tools, plant, machineries, equipment etc.
wherever so required. The contractor shall further comply with any instruction issued by the Engineer, Trustees’
Safety Officer, Safety Inspector in regards to safety which may relate to temporary, enabling or permanent works,
working of tools, plants, machineries, equipment, means of access or any other aspect. The contractor shall
provide all necessary first aid measures, rescue and lifesaving equipment to be available in proper condition.
The contractor shall provide PPE’s (Personal Protective Equipment) such as, helmet, safety shoe etc. to all
workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective face and eye
shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and gloves for hot works;
facemasks, gloves and overalls for painting works, mixing and handling materials etc, as directed by the Engineer.
All safety rules shall be strictly followed while working on live electrical systems or installations as stipulated in
the relevant safety codes.
Use of hoisting machines and tackles including their attachments, construction tools, machineries and equipment
shall comply to the relevant safety codes.
Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall have to
be kept open and ventilated at least one hour in advance and necessary safety torches / lamps should be inserted
first before allowing entry to the worker. Suitable hand gloves and other safety gear will be provided to the
worker during handling / removing of slushes / sludge etc. without any extra cost. The contractor shall adopt all
the above safety measures at his own cost.
The successful bidder shall also ensure that —
No damage is caused to plants and vegetations unless the same is required for execution of the project proper.
The work shall not pollute any source of water / land / air surrounding the work site so as to affect adversely the
quality or appearance thereof or cause injury or death to animal and plant life.
His office & labour hutment etc. shall be maintained in a clean and hygienic condition throughout the period of
their use and different effluents of the labour hutment shall have to be disposed off suitably.

24. HOLIDAY OR SUNDAY WORK:
Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working on
Holidays and Sundays whenever so desired by the Engineer to expedite progress and complete the works in time.
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The Contractor shall not be entitled to any additional payment for taking up works on Holidays and Sundays. The

Contractor should be prepared to resort to round-the-clock working by following shift timings for labour.

25. POWER SUPPLY:

If available and if required, suitable power supply may be arranged by the Trustees at the nearest existing supply
point of the site of work on receipt of request letter from the Contractor to that effect. All necessary
arrangements for the distribution at site will have to be made by the Contractor at his own cost as approved by
the Trustees’ Engineer or his representative.

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates of SMPA
as prevalent amended from time to time including installation and hire charges for meters. The Trustees do not
guarantee uninterrupted power supply from the above sources and Contractor shall not be compensated for any
delay in providing / irregularity of power supply. The Contractor shall have to arrange for the supply of power at
his own cost during such periods.

26. WATER:

The Contractor will arrange for supply of water both for drinking and for construction purposes. However, on
written request from the Contractor, water for drinking purposes may be made available free of cost from the
exiting water line of the Trustees at a point near the site of work. The contractor will have to arrange for laying
pipelines, as necessary, as per approval of the Engineer or his representative, for storing and distributing the
same to the work point at his own cost.

i) Under no circumstances, the contractor would be allowed to use such drinking water for constructional works.
ii) In any case unfiltered river water will not be allowed to be used for any work including curing.

27. KEEPING THE SITE AND WORKING AREA CLEAR:
The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and
offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s Representative.

28. PROTECTION OF EXISTING SERVICES:

The contractor must pay full attention to the fact that the existing service facilities for users are not distributed
at any time due to storing of materials and rubbish and take every precaution to keep the entrance passage clear
if the same are being used by the labourers.

The contractor shall be held liable for all damage and interference to the existing service, caused by him in
execution of works. Should any damage be done to the existing services, in general, the contractor shall make
good the same and any further work considered necessary by the Engineer’s representative without any delay
otherwise the cost of such repairing shall be recovered for his running bill for which Engineer’s decision shall be
final and binding.

29. CLEANING DURING EXECUTION AND AFTER COMPLETION:
On completion of the works the contractor shall reinstate and make good at his own expense any property or
land which might have been disturbed and/or damaged by his works. He should also clean the site as required
during execution and fully clear the site after completion of all the works.
The contractor shall forward any usable materials found during the course of construction at the work site or its
vicinity to SMPA stores/yards, dispose off the debris beyond the port area all at his own expenses by his own
transport and labour and clean out all part of the work and leave everything clean and tidy to the entire
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satisfaction of the Engineer, failing which suitable deduction will be made from final bill as per discretion of the

Engineer/Engineer's representative.

30. METHOD OF MEASUREMENT:
Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured
according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt. of West Bengal and
analysed rate. For details of measurement not covered by the above S.P.-27 1987 of B.I.S. shall be referred to.

31. ON ACCOUNT PAYMENT:

On account payment to the Contractor shall be arranged as and when required at the discretion of the Engineer
on the basis of measurements of completed works at the quoted rates in the Bill of Quantities. The terms of
payment shall be in accordance with Clause-6 of the General Conditions of Contract. The Bills should be
submitted by the contractor in quadruplicate to the Office of the respective Superintending Engineer (Kol) with
necessary documents in original. Subject to the availability and feasibility of system, SMPA may make payment
directly to the contractor’s designated

bank account. For this purpose, the contractor will have to indicate (i) name of bank (ii) branch name (iii) branch
code and (iv) designated account number in the “Abstract Form Of Tender”. In case payment is made directly
through bank, the contractor may be required to submit a pre-receipt as per instruction of SMPA.

32. LABOUR, TOOLS & PLANTS:
The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of the work.

33. ESCALATION / VARIATION ON PRICES:
No Escalation / Variation on the prices on any account will be considered for adjustment / payment.

34. CONTRACT LABOUR LAWS:
The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability Act, 1938,
Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970, or statuary
amendments and the modifications thereof, any other laws relating thereto and the rules made there under from
time to time. Payment to the labourers to be made as per the minimum wage rates fixed by Chief Labour
Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is higher and revision from time to time.
It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, Regulations, Byelaws
and Procedures as are lawfully necessary in the execution of the works. The contractor will be fully responsible
for any delay/damage etc. and keep the Engineer indemnified against all penalties and liabilities of any kind for
noncompliance or infringement of such Acts, Ordinances, Rules, Regulations By-laws and Procedures. The
Contractor shall comply to the Employees’ Bonus rules & to pay Bonus once a year to his workmen accordingly,
for which no extra payment shall be made to the Contractor.
The contractor shall indemnify the SMPA against payment to be made under or for the observance of the laws
aforesaid without prejudice to his right to claim indemnity from his subcontractor.
The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be deemed
to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain necessary Labour Licence from
the Competent Authority for deploying requisite Nos. of labours in the work and submit to the Engineer-In-
Charge prior to commencement of the work.
The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as amended by
Amendment Act No.65 of 1976’
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In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any modifications thereof

and rules made there under from time to time. The contractor shall take into account all the above said financial
liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him on this account.

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the work
in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular /permanent
license as per sec12(1) of the Contract Labour Act.

Further , whenever a contract work has commenced or completed , the contractor has to intimate the same to
the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A within 15 days
of such commencement or completion.

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central), Asst.
Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s). The contractor shall
inform the Principal Employer the date, time & venue of disbursement to be made by him to his workers.

The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time &
venue of disbursement to be made by him to his workers and he or his authorized representative shall have to
be present during period of disbursement.

35. COMPLIANCE WITH E.P.F & M. P. ACT 1952 & ESI Act 1948:
The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for Employees State
Insurance Act 1948 (along with amendments, if any), issued from time to time as applicable. If asked for by the
Employer, the contractor will be required to submit photocopy of all payment challans and produce the original
for verification to the representative of the principal employer, i.e. Superintending Engineer (RT).

36. INDEMNIFICATION:
The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all
actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the provisions
of any law, rules or regulations having the force of law, including but not limited to —
The Minimum Wages Act, 1948.
The Dock Workers (Regulation Of Employment) Act, 1948
The Building And Other Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996
The Dock Workers’ Safety, Health & Welfare Act, 1986
The Payment of Wages Act, 1936.
The Workmen’s Compensation Act, 1923.
The Employees Provident Fund Act, 1952.
The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.
The Equal Remuneration Act, 1976.
The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989
Child Labour (Prohibition and Regulation) Act, 1986.
The Maternity Benefits Act 1961
Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.
Motor Vehicle Act, latest revision.
The payment of Bonus Act,1965.
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37. TAXES & DUTIES:

The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.
Supplier/service provider to confirm that the GST amount charged in invoice is declared in its returns and
payment of taxes is also made.

The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST acts ,rules,
regulations, procedures, circulars & instructions there under applicable in India from time to time and to ensure
that such compliance is done within the time prescribed under such laws.

Supplier/Service Provider should ensure accurate transaction details, as required by GST laws, are timely
uploaded in GSTN. In case there is any mismatch between the details so uploaded in GSTN by Supplier/ Service
Provider and details available with Syama Prasad Mookerjee Port, Kolkata, then payments to Supplier/Service
Provider to the extent of GST relating to the invoices/s under mismatch may be retained from due payments till
such time Syama Prasad Mookerjee Port, Kolkata is not sure that accurate tax amount is finally reflected in the
GSTN to SMPA’s Account and is finally available to Syama Prasad Mookerjee Port, Kolkata in terms of GST laws
and that the credit of GST so taken by Syama Prasad Mookerjee Port, Kolkata is not required to be reversed at a
later date along with applicable interest.

Syama Prasad Mookerjee Port, Kolkata has the right to recover monetary loss including interest and penalty
suffered by it due to any non-compliance of tax laws by the supplier/service provider. Any loss of input tax credit
to Syama Prasad Mookerjee Port, Kolkata for the fault of supplier shall be recovered by Syama Prasad Mookerjee
Port, Kolkata by way of adjustment in the consideration payable.

Supplementary invoices/Debit note/credit note for price revisions to enable Syama Prasad Mookerjee Port,
Kolkata to claim tax benefit on the same shall be issued by bidder for a particular year before September of the
succeeding Financial Year. The purchase order/ work order shall be void, if at any point of time bidder is found
be to a black listed dealer as per GSTN rating system and further no payment shall be entertained.

38. SETTLEMENT OF DISPUTES:
If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or arising
out of the contract or the execution of the works, the same shall be dealt as per relevant provisions of the General
Conditions of Contract.

39. CONTRACTOR TO EXECUTE CONTRACT AGREEMENT:

The contractor after acceptance of his tender shall be required to enter into and execute a Contract Agreement
to be prepared in the form annexed to the General Conditions of Contract together with such modifications as
may be necessary within one month from the date of placement of the order. The contractor shall have to submit
copies in sextuplets of all documents; correspondence, connected papers etc. as detailed in the above from of
Contract Agreement together with the instrument of Contract Agreement prepared on Non-Judicial stamped
paper of requisite denomination having five more copies made on plain paper all at his own cost. The successful
tenderer shall have to submit three sets of such Contract

Agreement duly executed, sealed, signed and witnessed for execution by the Trustees. The other three sets
shall be completed in all respects but not signed. If the successful tenderer or tenderers are a partnership
concern, they will have to get Agreement signed by all the partners or by the partner who is authorized to sign
for and on behalf of the other partners.

The contractor shall also comply with the requirements of Security Deposit for the due fulfiiment of the
contract. The blank proforma of tender documents shall be supplied to the successful tenderer free of charge
for preparing the documents of the aforesaid Contract Agreement.
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The successful tenderer shall have to copy out and prepare the documents of the Contract Agreement neatly and

correctly. The necessary amendments, corrections etc. (if any) have to be done at his own cost. The successful
contractor shall be required to keep close co-ordination and liaison with the Marine Department while executing
the works. The Superintending Engineer in charge of the construction will direct the representatives of the
contractor to maintain liaison with different sections of the other departments and the contractor must keep the
concerned Superintending Engineer of the Civil Engineering Department informed and/or posted with the
programme contemplated with other departments. The Superintending Engineer of the Civil Engineering
Department shall be nodal authority in all these co-ordination and / or liaison and all programmes must be vetted
by him. In cases of exigencies, the contractor or his representatives may establish direct liaison/co-ordination
but in all such case the Superintending Engineer should be informed promptly.

40. CALCUTTA PORT TRUST/KOLKATA PORT TRUST:
The expression “CALCUTTA PORT TRUST’/KOLKATA PORT TRUST” appearing anywhere in the tender documents,
shall be construed to read as “SYAMA PRASAD MOOKERJEE PORT, KOLKATA”.

41. CLARIFICATION OF BIDS:

To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask any Tenderer
for clarification of his Tender, including breakup/analysis of unit rates. The request for clarification and the
response shall be in writing, but no change in the price or substance of the Tender shall be sought, offered, or
permitted except as required to conform the correction of arithmetic errors discovered by the Employer in the
evaluation of the Tenders. No Tenderer shall contact the Employer on any matter relating to his Tender from
the time of the Tender opening to the time the contract is awarded. If the Tenderer wishes to bring additional
information to the notice of the Employer, he should do so in writing.

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison or contract award
decisions, may result in the rejection of his Tender.

42, WORKMEN AND WAGES:
The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the requisite form
as instructed by the Engineer or his representative.
The contractor shall have to engage sufficient number of technically qualified and skilled persons to supervise
and execute the work and this should be mentioned in the letter head of the Firm.

43, RATE FOR PAYMENT AGAINST EXTRA ITEMS:

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, depending on
contingent situation at site, if required for successful completion of the work, extra items have to be carried out
by the Contractor. If those items are already available in
Trustees’ Schedule of Rates, payment will be made on the basis of those rates including surcharge in force at the
time of acceptance of the tender, as the accepted contractual percentage, if any, thereon, otherwise, if the rates
are not available in the SMPA Schedule of Rates, then Special Rates will be prepared as follows:-
(i) The rate of payment of work involving labour & material shall be fixed on the following basis.

a) Cost of materials consumed including transport and wastage, plus

b) Cost of labour actually engaged in the works, plus

c) Taxes and Duties as applicable, plus

d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess.
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(ii)  Forany work involving only labour, rate of payment shall be fixed on cost of labour actually engaged in the

work plus 11 % towards profit and cess.

For only supply of any material at site, rate of payment shall be fixed on actual cost of material plus transport,
loading & unloading (if any) plus 11 % towards profit and cess.

45, Disparity in quoted rate/amount.

If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate quoted in
percentage shall prevail as the rate quoted by the tenderer and the Tender Amount shall be derived by
adding/subtracting (as the case may be) this percentage with/from the Estimated Value put to tender.

Similarly in case of disparity between the rate quoted in figures and in words, the rate quoted in words shall
prevail.

44. WORKING PERIOD:
Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days only. However,
the tenderer should note that he might be required to carry out the job on Sundays, holidays and after normal
working hours and at night in addition to the normal working hours to expedite the progress of the work if
permitted by Competent Authority. The tenderer should include in his rates the cost, if any, involved on those
accounts.
45. SECURITY DEPOSIT:
Security deposit shall be recovered from the On A/C. Bill as per Clause — 3.4 and 3.5 of General Conditions of
Contract.
46. MEASURES AGAINST POLLUTION:
The contractor shall have to take proper measures against environmental pollution during execution of work as
directed by the Engineer. The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee
Port, Kolkata and those that may be issued from time to time without any extra cost to the SMPA.

47. ERRORS IN THE B.0.Q:
In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of rates will prevail
over the rate misprinted.

48. DEFECT LIABILITY PERIOD:

The defect liability period for the work is 1(one) year from the date of hand over after successful completion &
installation. During this period, if any defect arises the contractor is bound to repair the same or take any other
action as directed by the Engineer including replacement of the defective portion and redoing the same at his
own cost within 7 days in case of repairing and 21 days in case of replacement and redoing from receipt of such
instruction, failing which the work may be done by the Trustees’ by some other agencies and the cost of which
including 19.25 % departmental charges plus GST will be recovered from the security deposit or any other dues
of the contractor.

26| Page




SMPA/KDS/CIV/T/3031/08

Date: 07.05.2026

CONSTRUCTION OF 67 NOS. PERMANENT BENCH MARK FROM AHIRON TO SWARUPGANJ
ALONG THE LEFT AND RIGHT BANK OF RIVER BHAGIRATHI.

YR A<t & 17 3R ¢ fFIRT R ERF A WU db 67 VIR ST &7 ||
TENDER NO: - SMPA/KDS/CIV/T/3031/08 dated 07.05.2026

PARTICULAR SPECIFICATIONS OF WORK.

The work shall have to be carried out as per Indian Standard Codes of Practice including latest amendments /
revisions thereof and sound standard Engineering practices followed for such type of works.

In case of any ambiguity regarding specification of work, the same shall be immediately brought to the notice of
Engineer, whose decision in the matter shall be final and binding to both the parties.
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ANNEXURE-C(CONT)

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At The

SCHEDULE - T

SYAMA PRASAD MOOKERIJEE PORT, KOLKATA

Time Of Submission Of Tender Offer)

(To be submitted with Offer)

Bidders must fill in the under noted columns.

Sl Full particulars of works to be executed | Sanctioned Tender Completion time as | Name and
No. concurrently by the bidder. Value. stated in tender. address to
(i) Name of work. (in %) whom

(ii) Client. reference can
(iii) W.O. No. & Date. be made.
1 (i)
(ii)
(iii)
2 (i)
(ii)
(iii)
3 (i)
(ii)
(iii)
4 (i)
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ANNEXURE-C(CONT) (TO BE SUBMITTED WITH OFFER)

SCHEDULE ‘O’ SHEET -1

The Bidders are also requested to furnish the following particulars:-
A) In case of Limited Company -

1) Name of Company

2) Address of its present registered office.

3) Date of its incorporation

4) Full name and address of each of its Directors — any special particulars
as to Directors if desire to be stated.

5) Name, address and other necessary particulars of Managing Agents,
if any appointed by the Company.

6) Copies of Memorandum, Articles of Association (with the latest
amendments, if any).

7) Copies of audited balance sheets of the Company for the last three
years.

B) In case of a firm -

1) Name and address of the firm.

2) When business started

3) |If registered a certified copy of certificate of registration.

4) A certified copy of the Deed of Partnership

5) Full name and address of each of the partners and the interest

of each partner in the partnership — any special particulars as
to partners if desired to be stated

6) Whether the firm pays income tax over
*10, 000/- per year
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SCHEDULE ‘O’ SHEET - 2. (TO BE SUBMITTED WITH OFFER)

C) In case of an Individual:

1) Full name and address of the Bidder any special
particulars of the Bidder if desired to be stated.

2) Name of the father of the Bidder.

3) Whether the Bidder carries on business in his own
name or any other name.

4) When business was started and by whom.

5) Whether any other person is interested in the
business directly or indirectly, if so, name and
address etc. of such persons and the nature of
such interest.

6) Whether the Bidder pays Income Tax over
*10, 000/- per year.

Dated: (Full signature of Bidder)
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(PROFORMA OF PERFORMANCE CERTIFICATE/CREDENTIAL OF WORKS)

[To be issued on issuing authority’s letterhead duly signed with office seal]

1. Name of the Certifying Authority:

2. Name of the work:

3. Name of the Contractor:

4, Schedule date of commencement and

completion of the work as per Work Order :

5. Date of actual commencement of work &
date of actual completion :

6. i) If there is time overrun, whether delay is
due to the contractor (Yes/No.):

ii) If yes, what is the extent of delay
attributable to the contractor :

7. Sanctioned Tender value & Actual value
executed :
8. Quality of work

(Excellent/satisfactory/poor) :

9. Remarks (If any) :
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ANNEXURE-D DOCUMENTS TO BE UPLOADED ALONG WITH TENDER SUBMISSION

v)

vi)
vii)
viii)

ix)

x)

xi)

xii)

xiii)

Xiv)
Xv)

Xvi)

Xvii)

Scanned copy of the following documents to be uploaded:-

PAN card.

Valid GST registration certificate.

Cost of tender and Earnest Money Deposit through (a) Insurance Surety Bond / A/c payee DD / FD receipt /
Banker’s Cheque / Bank Guarantee from any of the commercial banks / online payment in an acceptable
mode or ( b) exemption of cost of tender and EMD with valid MSME / UDYAM/ NSIC certificate.

Valid Trade License (applicable for type of work).If this is not applicable, the bidder must submit an
acceptable document in this regard.

Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not applicable, the
bidder must submit an acceptable document in this regard.

Copy of EPF Registration Certificate.

Copy of ESI Registration Certificate.

Details of the firm as per Schedule-0 of the tender document duly filled up.

Credentials in the form of copies of Letters of Award of Works along with corresponding/successful
Completion Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre-
qualification criteria.

Last three years Balance sheet and Profit &Loss account in support of Annual Financial turnover (i.e. 2022-
2023, 2023-2024 and 2024-2025).The same should be audited as per relevant norms wherever required.

A list of technically qualified and skilled persons would be engaged to supervise and execute the work.

All undertakings as per Annexure-D-1.

A list of works which are in hand at the time of submitting the offer as per the enclosed proforma titled
‘Concurrent Commitments of The Bidder vide ‘Annexure-C’ (Schedule —T) of the tender document, in EXCEL
format.

The “Form of Tender” duly filled up (without price quoted) shall be duly signed and stamped by the Bidder.
“Power Of Attorney duly notarized” (not required if the proprietor submits the tender himself).

TDS certificate including 26 AS should essentially be submitted to validate the legitimacy of the work
completion certificate.

Bidders would be required to submit / upload an additional document, Annexure — F (as a duly filled up form)
clearly mentioning the file name (in .pdf format) wherein the required documents as per NIT have been
submitted / uploaded (mentioning page numbers if the file is of more than 20 pages). In case there is an error
in filling up the form and no subsequent intimation is received from the bidder in this regard after opening of
tender within 7 (Seven) days, request for re-evaluation shall not be considered. If more than three credentials

regarding experience part of PQ criteria of NIT is uploaded, only the first three appearing serially shall only be

considered for evaluation.
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ANNEXURE-D1 [DOCUMENT TO BE DOWNLOADED, FILLED IN ON

BIDDER’S LETTERHEAD, SIGNED, SCANNED, SEALED AND UPLOADED]

Ref. No............ Dated:

The Chief Engineer,
Syama Prasad Mookerjee Port, Kolkata,
6, Strand Road, KOL 700001

Sub :- Tender for “CONSTRUCTION OF 67 NOS. PERMANENT BENCH MARK FROM AHIRON TO SWARUPGANJ ALONG
THE LEFT AND RIGHT BANK OF RIVER BHAGIRATHI.
[TENDER NO: - SMPA/KDS/CIV/T/3031/08 dated 07.05.2026].

Dear Sir,

1) WG, i (Name of Tenderer) have fully read and understood the
entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under the instant e-tender
and no other source, and will comply to the said document, GCC, Corrigendum and Addenda. We are submitting
this undertaking in lieu of submission of signed copy of the full tender documents GCC, Corrigendum and
Addenda.

2) 1/ we declare that the Bidding Firm has not been debarred / de-listed by any Govt / Quasi Govt. / Public Sector
undertaking in India.

3) |/ we declare that the proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship
firm /partnership firm /limited company, as the case may be) is/are not associated with any other firm bidding for
the same work.

4) 1/ we declare that |1 / we shall deploy competent and sufficient number skilled and / or semi-skilled and / or
technical person in the work for successful and satisfactory execution of the work.

5) 1/ we declare that if our firm is operating from the premises which is situated on land belonging to SMPA, then,
we have a valid tenancy agreement with SMPA as on the date of closing of the tender.

Yours faithfully,

Signature of Tenderer..........ooouiiii i

Name: ...
Designation: ..........cooiiiiii
Date © o

Sealofthetenderer............cooiiiiiiiiiininn..
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ANNEXURE-E

SYAMA PRASAD MOOKERJEE PORT, KOLKATA
CIVIL ENGINEERING DEPARTMENT

6 SIS, HIAPIAI- 700001
6, STRAND ROAD, KOLKATA — 700001

NIT NO.: SMPA/KDS/CIV/T/3031/08 DATE 07.05.2026
NOTE: LAST DATE OF DOWNLOAD OF TENDER DOCUMENTS
: 28.05.2026 (UP TO 14-00 HOURS)

TENDER IS DUE FOR SUBMISSION BY 15-00 HOURS
ON 29.05.2026

PRICE BID

ST BT AH- HTIRA 9t &P T8 3R ¥ fFART WR R A WIS d 67
T d9HTd B71 fAEfor)

3k 3k 3k 3k 3k ok 3k 3k ok ok 3k 3k 3k 3k 3k 3k ok 5k 3k 3k sk 3k 3k 3k ok 3k 3k 3k ok 3k 3k sk ok 3k 3k sk 5k 3k 3k ok 3k 3k 3k ok 5k %k 3k ok 5k %k %k ok 3k %k ok 5k ok ok sk ok k Kk kk

Name of Work —Construction of 67 nos. permanent bench mark from
Ahiron to Swarupganj along the left and right bank of river Bhagirathi.

3k 3k 3k 3k 3k 3k 3k 3k 3k %k %k >k 3k >k >k 3k 3k 3k >k >k %k >k >k >k >k 3k 3k 3k 3k 3k 3k >k %k %k >k >k >k %k 3k 5%k 3%k 3%k >k %k %k %k %k >k >k >k 3k 3k 3%k 3%k %k %k %k >k >k >k 3k 3k 3k 3% 3% %k %k *k %k k %k %k
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ANNEXURE-E(CONT)

E-Tendering for “CONSTRUCTION OF 67 NOS. PERMANENT BENCH MARK FROM AHIRON TO
SWARUPGANJ ALONG THE LEFT AND RIGHT BANK OF RIVER BHAGIRATHI.”

PRICE BID
ESTIMATED COST % 26,55,585.43 (Rupees Twenty Six Lakh Fifty Five Thousand Five
&ramﬁra ANTd Hundred Eighty Five & Forty Three Paise Only.)

EMD (Earnest Money
Deposit)/Bid Security

SUHS! (ST TR STH1) /St
TR&T

The intending firms would require to submit an EMD of% 53,112.00
(Rupees Fifty Three Thousand One Hundred Twelve and zero paisa Only.)

Tender
Document fee
(Non-
refundable)

fAfaeT e Yo (M)

%1770/- (Rupees One Thousand Seven Hundred and Seventy only)

PERIOD OF EXECUTION

fAsaTe & 3afy

210 Days

PERIOD OF DOWNLOAD OF
E-TENDER
(BOTH DAYS INCLUSIVE)

< RRE & SedE @ ofafy
(@ & afefer)

12.05.2026 to 28.05.2026 (Upto 14:00 HRS.)

Bid document will be available on website
https://eprocure.gov.in/eprocure/app) and SMPA
website(https://smp.smportkolkata.in/smpk/en/).

Bidders will have to participate in bidding process through website
https://eprocure.gov.in/eprocure/app/only.

DATE AND TIME FOR PRE-BID
MEETING & SITE VISIT fi-fae
HifdT s Hr2e ke it arie
AT qHT

NO PRE-BID

LAST DATE OF SUBMISSION OF E-
TENDER AND OPENING OF THE

TENDERS-3eT STHT H34 3iR
fRfger e wisifaw fafy

Submission on 28.05.2026 Up to 15:00 hrs.

Opening on 29.05.2026 after 15:00 hrs. (Techno-Commercial Bid only)
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Vi.

vii.

viii.

Xi.
Xii.

xiii.

Xiv.

Date: 07.05.2026

Syama Prasad Mookerjee Port, Kolkata
CIVIL ENGINEERING DEPARTMENT

PREAMBLE TO THE BILL OF QUANTITIES

FT HT ATH— YRR 9 & T1¢ 3R 31E fFRI uR ERIF A WEWIS d& 67 R d<THTS
%1 fmfor

Name of Work — CONSTRUCTION OF 67 NOS. PERMANENT BENCH MARK FROM AHIRON TO
SWARUPGANJ ALONG THE LEFT AND RIGHT BANK OF RIVER BHAGIRATHI.

The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract and the
Particular specifications of Work and the Bidder is deemed to have examined the above documents and to have thoroughly
familiarize himself with the total scope of work and its mode of execution.

The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis for tendering.
Payment will be made according to the quantities of each item of work actually carried out at the accepted rates as per Order
Letter. The measurements of each item of work shall be measured jointly by the Engineer or his Representative.

General direction and description of work or materials given elsewhere in the contract documents are not necessarily repeated
in the description of items in the Bill of Quantities.

The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the complete and finished
work, inter-alia, all costs and expenses which may be required for successful completion of the works together with all risks,
liabilities, contingencies, insurance, octroi, royalties, taxes and obligations imposed or implied by the Contractor.

Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided in the Bill of Quantities
for works required under the Contract, then the cost of such works shall be deemed to have been included in the prices and
rates of other items.

Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of Quantities by the
Contractor shall include inter-alia, all costs and expenses involved in or arising out the followings:-

The provision, storage, transport, handling, use distribution and maintenance of all materials, plans, equipment machineries
and tools including all costs, charges dues demurrages or other outlays involved in the transportation.

The provision and maintenance of all his staff and labours and their payments, accommodation, transport, taxes and other
requirements.

Setting out including the location and preservation of survey markers, measurement and supervision.

The provision, storage, transport, use handling, distribution and maintenance of consumable stores, fuel, water and electricity.
All First Aid, Welfare and safety requirements.

Damage caused to the works, plants, materials and consumables stores caused by weather.

Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and applicable.

The Contractor should be held responsible for the safe custody of materials, machineries etc. at site procured by him orissued
to him by the Board of SMPA.

This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below /at par with the estimated
amount put to tender on line based on his own analysis .The Tender Price thus established would be taken for comparative
evaluation of E-Tenderers
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Syama Prasad Mookerjee Port, Kolkata
CIVIL ENGINEERING DEPARTMENT
BILL OF QUANTITIES

FHRIGHH -— HRTIRA T8 & T1¢ 3R 2 fFIRI R R A WEWiS 9% 67 RIT SIHTS
&1 fAafor|

Name of Work- CONSTRUCTION OF 67 NOS. PERMANENT BENCH MARK FROM AHIRON TO
SWARUPGANJ ALONG THE LEFT AND RIGHT BANK OF RIVER BHAGIRATHI.
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Percentage BoQ

SYAMA PRASAD MOOKERJEE PORT, KOLKATA
faumt/ civil Engineering Department

6, é@'ﬂ%’ (‘ﬁﬁf mﬁﬂ)l& Strand Road (Fairlie Warehouse, 2nd floor)

HIABIAT - 700 001 /Kolkata - 700 001

Uz.‘@”

Name of Work: Construction of 67 Nos. permanent bench mark from Ahiron to Swarupganj along

the left and right bank of river Bhagirathi.

Contract No:

SMPA/KDS/CIV/T/3031/08 DATE: 07.05.2026

Name of the
Bidder/

Bidding Firm /

Company :

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only )

Sl.
No.

Item Description

Quantity

. . TOTAL AMOUNT Without
. Estimated Rate in .
Units Taxes in
Rs. P
Rs. P

TOTAL AMOUNT
In Words

Earth work in excavation of the foundation tranches or drains in all sorts of soil
(including mixed soil but excluding laterite or sand stone) including removing
spreading or stacking the spoils within a lead of 75Mtr as directed. The Item
including necessary trimming the sides of tranches, levelling, dressing and
ramming the bottom, bailing out water etc. as required complete. Depth of
excavation not exceeding 1500 mm.

215.00

Per 100 11927.00 25643.05
Cum

INR Twenty Five Thousand Six Hundred Forty Three & Paise Zero Five Only

Earth work in filling in foundation trenches or plinth with good earth obtained from
excavation of foundation in layers not exceeding 150mm including watering and
ramming etc. layer by layer complete. (Payment to be Made on the basis of the

foundation.

Measurement of finished quantity of work). With earth obtained from excavation of

70.00

Per 100 7754.00 5427.80
Cum

INR Five Thousand Four Hundred Twenty Seven & Paise Eighty Only

Dismantle all types of Masonry excepting cement concrete plain or reinforced,
stacking serviceable Materials at site &removing the rubbish as directed within a
lead of 75 Mtr in ground floor including roof.

6.00

Per Cum 447.00 2682.00

INR Two Thousand Six Hundred Eighty Two & Paise Zero Only

Dismantle all types of plain cement concrete works up to 150 mm thick stacking
serviceable Materials at site andremoving rubbish as directed within a lead of 75
Metre in ground floor including roof upto 150 mm. thick.

4.00

Per Cum 939.00 3756.00

INR Three Thousand Seven Hundred Fifty Six & Paise Zero Only

as directed within a lead of 75 Mtr including stacking of steel bars in ground floor
including roof.

Dismantle R.C. floor, roof beams etc. including cutting rods and removing rubbish

4.00

Per Cum 1956.00 7824.00

INR Seven Thousand Eight Hundred Twenty Four & Paise Zero Only

Filling in foundation or plinth by silver sand in layers not exceeding 150 mm as
directed and consolidating the same by thorough saturation with water, ramming
complete including the cost of supply of sand. (payment to be made on
measurement of finished quantity)

31.00

Per 100 Cum 65571.00 20327.01

INR Twenty Thousand Three Hundred Twenty Seven & Paise Zero One Only




Provide and lay Single Brick Flat Soling of picked jhama bricks including ramming
and dressing bed to proper level and filling joints with local sand.

155.00

Per Sgm

361.00

55955.00

INR Fifty Five Thousand Nine Hundred Fifty Five & Paise Zero Only

Ordinary Cement concrete (mix 1:2:4) with graded stone chips (20 mm nominal
size) excluding shuttering and reinforcement,if any, in gound floor as per relevant
IS codes.

Pakur Variety

17.00

Per Cum

5955.65

101246.05

INR One Lakh One Thousand Two Hundred Forty Six & Paise Zero Five Only

Ordinary Cement concrete (mix 1:1.5:3) with graded stone chips (20 mm nominal
size) excluding shuttering and reinforcement,if any, in gound floor as per relevant
IS codes.

Pakur Variety

25.00

Per Cum

6494.14

162353.50

INR One Lakh Sixty Two Thousand Three Hundred Fifty Three & Paise Fifty Only

10.1

Hire and labour charges for the shuttering with centering and necessary staging up
to 4Mtr using approved stout props and thick hard wood planks with required
bracing for concrete slabs, beams and columns, lintels curved or straight including
fittings, fixing and striking out after completion of the works (up to roof of ground
floor)

25 mm to 30 mm shuttering without staging in foundation

80.00

Per Sgm

209.00

16720.00

INR Sixteen Thousand Seven Hundred Twenty & Paise Zero Only

10.2

25 mm to 30 mm thick wooden shuttering as per decision & direction of Engineer-In-
Charge.

50.00

Per Sgm

335.00

16750.00

INR Sixteen Thousand Seven Hundred Fifty & Paise Zero Only

Provide reinforcement for reinforced concrete work in all sorts of structures
including distribution bars, stirrups, binders etc. initial straightening and removal of
loose rust (if necessary cutting to requisite length, Hooking and bending to correct
shape, placing in proper position and binding with 16 gauge black annealed wire at
every inter section, complete as per drawing and direction. For works in foundation
and upto roof of ground floor/ upto 4Mtr. Tor steel/Mild steel.

Other manufacturer not specified.

1.00

Per MT

58662.00

58662.00

INR Fifty Eight Thousand Six Hundred Sixty Two & Paise Zero Only

Priming one coat on timber or plastered surface with synthetic oil bound primer of
approved quality including smoothening surfaces by sand papering etc.(This item is
applicable to new work or old work when the original surface has been exposed by
removal of old paint.)

150.00

Per Sgm

38.00

5700.00

INR Five Thousand Seven Hundred & Paise Zero Only

Protective and Decorative Acrylic exterior emulsion paint of approved quality, as

per manufacturer's specification and as per direction of Engineer-in-Charge to be
applied over acrylic primer as required. The rate includes cost of material, labour,
scaffolding and all incidental charges but excluding the cost of primer. In Ground

floor (Two Coat) Normal Acrylic Emulsion.

150.00

Sq.M.

67.00

10050.00

INR Ten Thousand Fifty & Paise Zero Only

14.1

Brick work with 1st class bricks in cement morter (1:6).
In foundation and plinth

85.00

Per Cum

5413.00

460105.00

INR Four Lakh Sixty Thousand One Hundred Five & Paise Zero Only

14.2

In superstructures, ground floor.

4.00

Per Cum

5636.00

22544.00

INR Twenty Two Thousand Five Hundred Forty Four & Paise Zero Only




15 Provide and lay plaster to wall, floor, and ceiling with sand & cement morter 365.00 Per Sgm 175.00 63875.00 INR Sixty Three Thousand Eight Hundred Seventy Five & Paise Zero Only
including rounding off or chamfering corners as directed and raking out joints or
roughening of concrete surface by chipping, etc., including throating, nosing and
drip course where necessary in ground floor.
20 mm. thick plaster (1:6)

16 Provide and lay neat cement punning about 1.5 mm. thick in wall, dado, 140.00 Per Sgm 34.00 4760.00 INR Four Thousand Seven Hundred Sixty & Paise Zero Only
windowsills, floor drain, etc.
Note: cement 0.152 Per Cum per 100 sq. Mtr.

17 Cutting / cleaning / removing jungles, including uprooting / removing of rank 2000.00 Per Sgm 4.00 8000.00 INR Eight Thousand & Paise Zero Only
vagetable, cutting grass, bush wood cutting / removing small tree saplings or
branches of trees falling under the cutting area at different area of dock and
removing spoil up to a distance of 50 m. outside the periphery of the area cleaned
as per direction including all lead, lifts, cutting instruments , labours etc. complete
in all respect.

18 Cutting of branches of trees shrubs and trimming of 40.00 Per Tree 95.00 3800.00 INR Three Thousand Eight Hundred & Paise Zero Only
grass and weeds.
(i) Cutting of branches of trees and shrubs from the road way or with in R.O.W
including disposal of wood and leaves to suitable location as per
technical specification Clause 1914 for Rural Roads of MORD.

19 Supply of unskilled labour for loading of construction material on the boat and 402.00 Each 600.51 241405.02 INR Two Lakh Forty One Thousand Four Hundred Five & Paise Zero Two Only
unloading the same from boat.
(Consider 6 Nos. labour for each bench mark.)

20 Bare Boat daily hire charge including continuous manning by at least 3 appropriate 200.00 Per Days 1990.00 398000.00 INR Three Lakh Ninety Eight Thousand & Paise Zero Only
person including maintenance.
(Considering on an average three days required to complete the one bench mark)

21 Hourly Operation Charges shall include only the cost of fuel for running the 1200.00 Per Hrs. 800.00 960000.00 INR Nine Lakh Sixty Thousand & Paise Zero Only
mechanised boats.
(Considering average six hours running daily)

N INR Twenty Six Lakh Fifty Five Thousand Five Hundred Eighty Five & Paise Forty Three Only

Total in Figures 2655585.43
INR Zero Onl
Quoted Rate in Figures Select 0.00 v

Quoted Rate in Words

INR Zero Only




THE BOARD OF SYAMAPRASAD MOOKERJEE PORT , KOLKATA

FORM OF TENDER

Chief Engineer
6, Strand Road
Kolkata- 700001

having examined the site of works, inspected the Drawings and read the Specifications, General & Special
Conditions of Contract and Conditions of Tender, hereby tender and undertake to execute and complete all the
works required to be performed in accordance with the Specification, Bill of Quantities, General & Special
Conditions of Contract and Drawings prepared by or on behalf of SMPK and at the rates & prices set out in the
annexed Bill of Quantities within 210 days (including preliminary time) from the date of order to commence the
work and in the event of our tender being accepted in full or in part, I/We also undertake to enter into a
Contract Agreement in the Form hereto annexed with such alterations or additions there to which may be
necessary to give effect to the acceptance of the Tender and incorporating such specification, Bill of Quantities,
Drawings and Special & General Conditions of Contract and I/We hereby agree that until such Contract
Agreement is executed the said Specifications, Bill of Quantities, Conditions of Contract and the Tender,
together with the acceptance thereof in writing by or on behalf of SMPK shall be the contract.

THE TOTAL AMOUNT OF TENDERRs. ................

. NOT TO BE QUOTED HERE
(Rupees in Words)......cceeeeeeeeenecccerneneenennnnseenens

[/WE FEQUIIE ..viecveerieitieetteecteeetee et e e eveesaeesveesbeeereens days preliminary time to arrange and procure the
materials required by the work from date of acceptance of tender before I/We could commence the work.

I/We have deposited with KOLKATA PORT TRUST, @ sUM Of .ccecevvvenereerenieeniennnnns vide Pay Order/Demand Draft
NO..coverrrrereeeenne o | SOT Of reereeeeerrrereeeneniree et (name of Bank) as Earnest Money.

I/We agree that the period for which the tender shall remain open for acceptance shall not be less than four
months.

Signature of Tenderer

(Seal of the Tenderer)

Witness :- Name of Tenderer :-
Signature :- Dated :-
Name :- Address :-

Address :-



ANNEXURE - F.

SI. No.

Name of the Document Uploaded / Submitted

File Name

PAN card.

Valid GST registration certificate.

Cost of tender and Earnest Money Deposit through (a) Insurance Surety Bond / A/c
payee DD / FD receipt / Banker’s Cheque / Bank Guarantee from any of the commercial
banks / online payment in an acceptable mode or ( b) exemption of cost of tender and
EMD with valid MSME / UDYAM/ NSIC certificate.

Valid Trade License (applicable for type of work).If this is not applicable, the bidder
must submit an acceptable document in this regard.

Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is
not applicable, the bidder must submit an acceptable document in this regard.

vi

Copy of EPF Registration Certificate.

vii

Copy of ESI Registration Certificate.

viii

Details of the firm as per Schedule-O of the tender document duly filled up.

Credentials in the form of copies of Letters of Award of Works along with
corresponding/successful Completion Certificates from owners to justify that the
intending bidder satisfies the earlier mentioned pre-qualification criteria.

Last three years Balance sheet and Profit &Loss account in support of Annual
Financial turnover (i.e., 2022-2023, 2023-2024 and 2024-2025). The same should be
audited as per relevant norms wherever required.

xi

A list of technically qualified and skilled persons would be engaged to supervise and
execute the work.

Xii

All undertakings as per Annexure-D-1.

xiii

A list of works which are in hand at the time of submitting the offer as per the enclosed
proforma titled ‘Concurrent Commitments of The Bidder vide ‘Annexure-C’ (Schedule —T) of
the tender document, in EXCEL format.

Xiv

“Form of Tender” duly filled up (without price quoted) shall be duly signed and stamped by
the Bidder.

XV

“Power Of Attorney duly notarized” (not required for a proprietary firm).

XVi

TDS certificate including 26 AS should essentially be submitted to validate the legitimacy of
the work completion certificate.

Note :

1. Inthe above column “File Name” Please mention file name against each document (in .pdf
format) wherein the required documents as per NIT have been submitted / uploaded at

CPPP Portal (mention page number if the file consists of more than 20 pages)

2. In case there is an error in filling up this form and no subsequent intimation is received

from the bidder in this regard after opening of tender within 7 (Seven) days, request for re-

evaluation shall not be considered.
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General Conditions of Contract
9T 3 R
Forms and Agreements

=Y #sA  ganT Reiw 27 A, 1993 F WU 641 doF H FHew W. 92 & Iyl
AR

Sanctioned by the Trustees under Resolution No. 92 of the 6™ Meeting held on
27" May, 1993

FATE, 2014 F FUT it A 1 doF # gARa TR aRka
Including Addendum Sanctioned by the Trustees Meeting held on July, 2014

FIARIAT Todel +a1H
KOLKATA PORT TRUST

FITHIAT MET JOITRY
KOLKATA DOCK SYSTEM

gleear Mdr aREw
HALDIA DOCK COMPLEX

1§ JULY 2014



HfAeT Y AT o / GENERAL CONDITIONS OF CONTRACT

@s / CLAUSE ISIPAGES
1 GfRAer 1 g aal # g - S T
AMENDMENT TO GENERAL CONDITIONS OF .. GC 1
CONTRACT
2 gfvemsT - oy 2 - Sl 3
DEFINITION . GC2-GC3

3 sefiferR 3 sy & ™ & wdex v afdaar / - S 3 - R 5
DUTIES & POWERS OF ENGINEER & ENGINEER'S

REPRESENTATIVE - GC3-GC5

4 ARENEaE R sEdr gaae - S5 - SR 9
THE TENDER/OFFER AND ITS PRE-REQUISITES . GC5- GC9

5 wfaer ik wfeert & wwea afde .. ot 9-ofel 14
THE CONTRACT & GENERAL OBLIGATIONS OF -- GC 9 - GC 14
CONTRACTOR

6. H & IRH, FAsareer v FATTT . S 4-ShEr 17
COMMENCEMENT, EXECUTION AND COMPLETION OF -- GC14 - GC 17
WORK

7 AT #Y A .. STET8-ShET 20
TERMS OF PAYMENT . GC18 - GC 20

8  WGR IR 3WHT HeAmwe .. SirE20-ShEr 22
VARIATION AND ITS VALUATION -~ GC20 - GC 22

9 e sava  w@w &1 @R [ REuRa gwaet 1 . Szl 24
#@fder #1 wdaurT
DELAY/EXTENSION OF COMPLETION TIME/
LIQUIDATED DAMAGE/ TERMINATION OF .. GC22-GC 24
CONTRACT



10

11

12

13

14

15

16

yfasrfar AR &1 3rgeror va
MAINTENANCE AND REFUND OF SECURITY
DEPOSIT -

W erards 1 Adaa, fAae sk aegean -
INTERPRETATON OF CONTRACT DOCUMENTS,
DISPUTES & ARBITRATION

W m‘1' m‘zy m‘3
FORMS GC-1, GC-2, GC-3

PIR &I T™T
FORM OF AGGREMENT

#faer & Asues & Qv dF IR &g AwE
PROFORMAT FOR B.G. FOR CONTRACT
PERFORMANCE

gcafaseT gAlar qEdR™de : WEEAT
INTEGRITY PACT DOCUMENT: PROFORMA

TRT : FHNE T it e SRA &
AT I

DRAFT Memorandum of Understanding between
K.0.P.T. & Transparency International India

SAVGC -1

d@fder Y T aaf & g
AMENDMENT TO GENERAL CONDITIONS OF CONTRACT

0 @s-3.4 Afder weama 3R 3 gamane
0 Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

39-@s (%) & 31T grofr

Table under sub-clause (a)

SiE24-304T 25

GC24 - GC 25

SiET25-34ET 27

GC25 - GC 27



qdadi /IPREVIOUS

FyrEAfda/ AS AMENDED

IR AT A F H AT AFA
giFhiod  Hed grerhield
Hed
Estimated Amount of Estimated Amount of
Value Earnest Money Value of Earnest Money
of Work Work
TfeeRId & | hae AT AT Hiagrerd Hhad  dHAT AT
?d ELCOU] #r F &g IqEOT 3T
I ¥ fv ¥ v d#fder &g
wfaer &g
For  Works | For Contract of For Works | For Contract of
Contract Supplying Contract Supplying
Materials or Materials or
Equipment only Equipment only
%. T & F & %10 W3 | FE F| FTH
1,00,000=00 | STerehfelcd gTeFhioid GED gTeFhioid gTFhioid
GEZ AT H 5% | T H 1% AT & 2% | Hed & 1%
Up to Rs.|5% of the| q9 of the Upto Rs.|2% of the| 1% of the
1.00,000=00 | estimated estimated value | 10 Crore | estimated estimated
value of | of work value of | value of
work work work
%. 1,00,000.00 | 3rf&has 3R %10 8 JAH F. 3R aH
& 3faw %.20,000/ 3 | % 10,000/ g fae 10 &3 I | %.10,000/-
eTAH AR =geraH 2% + AV | 3N ~gAdH
¥ 5,000- ¥ |%. 1,000/ W 1% %.1,000/-
el &R | & e & el
F  YFHRfed | o FF &
HT & 2% | UFwfad Hed &l geFRied  Hed @l
2% 2%
Over Rs. | 2% of the | %2% of the | Over Rs. | 2% on first | L% of the
1,00,000.00 estimated estimated  value | 10 Crore Rs. 10 Crore | estimated value of
value of work | of work subject to + 1% on the | work subject to a
subject to a|a maximum of balance maximum of Rs.
maximum  of | Rs. 10,000/- and 10,000/- and
Rs. 20,000/- | minimum of Rs. minimum of Rs.
and minimum | 1,000/-. 1,000/-.
of Rs. 5,000/-




[ e 26.02.2013 F FUT IR HSA T I5F & TFhed . 210 F reflT ==
Hsd gaNT AT Fae |
[AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE
RESOLUTION NO 210 OF THE TRUSTEES' MEETING HELD ON 26.02.2013 ]

39-@s (9) & 3 grRof

Table under sub-clause (d)

JdadiPREVIOUS FyrEAfAa/AS AMENDED
JSEdemor | faga s fAfder | oredeor | Bad gas  fafder
$r Aol gy | R @ [ Aok | ofasfy & | & e D
T R iy
Class of | Amount Financial Limit | Class  of | Amount Financial  Limit
Registra- Of Fixed | Of Each | Registra- Of  Fixed | Of Each
tion Security Tender tion Security Tender
& %.10,000/- | %. 2,00,000/- deh & %.50,000/- |%.  10,00,000/-
® Hed H P aF F AT B
[GIEC IS fafaer
A Rs Any tender A Rs Any tender
10,000/- priced upto Rs 50,000/- priced up to
2,00,000/- Rs10,00,000/-
g %.5,000/- | %. 1,00,000/- dsn g %.25,000/- | ®. 5,00,000/-d
F Hed H HIS F Hed & HIS
fafaer faAfaer
B Rs 5,000/- | Any tender B Rs Any tender
priced upto Rs 25,000/- priced upto Rs
1,00,000/- 5,00,000/-
T %.2,500/- | % 50,000/- de& a %.15,000/- |%. 3,00,000/-d%
* Heg o P * Ao N FS
fafaer fafaer
C Rs 2,500/- | Any tender C Rs Any tender
priced upto Rs 15,000/- priced upto Rs

50,000/-

3,00,000/-




[ReiF 12.10.2012 & TU=T AR HsA 6 doF F Thew ¥. 82 F It g FHsor
GaRT AT Hae]

[AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION
NO 82 OF THE TRUSTEES' MEETING HELD ON 12.10.2012]

ST /IGC - 2

1. YRHATSTT /DEFINITIONS

1.0 THH TAKh TRAq FUORANG dfger # w¥er c@rr segar
AT & Mo Aafef@a asg 3k Mg O =987 3¢
AR 3 AT g
In the contract, as hereinafter defined, the following words
and expressions shall have the meaning herein assigned to
them, except where the context otherwise required.

1.1 fodear @ S8 @ SIEr #ASd C @ PRl Goddd  HT fAdieEdT
rEr AsA TAYT § S HgMedd a9 fafaas 1963 &
aRT 3 & 3T Afsa v FefAa e § 3k BEd 39
eaufaw), gfafafr vd g enfae €

"Employer” or "Board” or "Trustees” means of the Board of EMployer

Trustees for the Port of Calcutta, a body corporate under
Section 3 of the Major Port Trusts Act, 1963, including their
successors, representatives and assigns.

1.2 "3egeT ¥ S T 37IeT AT § 3R SUH HEgNcdd I 3regey
IfAfATA, 1963 T aRT 14 AR 14% F 31T 380F A |
F H o AT <AFd A Bl

"Chairman” means the Chairman of the Board and includes Chairman

the person appointed to act in his place under Sections 14
and 14A of the Major Port Trusts Act, 1963

1.3 “dfeeeR’ & TERE Afdd, B AT A JfAUT § IR ad  dfger
fAfder / gedld = Asd garT TR fRAT aar g 3 sad
SIS / 37t¥eT C@NT AT HidehR & GidfAfe, aiE, Seariieresry
IR TR, afy A &, anfder § |
"Contractor” means the person or persons, Firm or Company Contractor
whose tender/offer has been accepted by the Trustees and
includes the Contractor's representatives, heirs, successor and
assigns, if any, permitted by the Board/Chairman
6.



1.4

1.5

1.6

1.7

"SR’ & &3 I VAT YeIfeRyT YT § e 39 3R &
fafder 3mARa & § 3R s8d veus @rEtTsr g aeie giawumn)
I7 AT 3T TEOSRT anfAd § o o A Afdse selifeer &
TYH R AfAer & JASY Solifddk & & H HF el & fov
Higeer A fafld o= S Faerdl garT Ag-HT W Hgard
T o & |

"Engineer” means the Board's official who has invited the

tender on its behalf and includes the Manager (Infrastructure &
Civic Facilities) or other official as may be appointed from

time to time by the Employer, with written notification to the
Contractor, to act as Engineer for the purpose of the Contract,
in place of the "Engineer” so designated.

'Folifay & wfafafy @ Selifaw &1 #I5 sreflaey @ g@ges ar
P VAT 3T TSIASRT FRAUT § o0 50 Ws 2.4 § 2.6 dF &
afoid wdedl & fadge 89 SoNfd eaRl FHIFTHT W fagad
EEiI

"Engineer's Representative” means any subordinate or Assistant
to the Engineer or any other official appointed from time to
time by the Engineer to perform the duties set forth in Clauses
2.4 to 2.6 hereof.

FF EREr ¥ IgER Peafd R smeaer & s ¥
FR" A § |

"Work” means the work to be executed in accordance with the
Contract and includes authorised "Extra Works" and ‘Excess
Works" and "Temporary Works".

IEUR A @ F & fASUeH, @AY AT AHTETOT H AT 3ok
fow 3afaid sl g & @l eurl & fva § 3R sad
(@EaRT qd A aftta ot & diffa e o) wefr sreeml
fdor, uis gurg, @fedt & AT, a8 i SEE, T A oA,
sC wATed, WHAC Td 3T TNCH, $aed THA HT ghgl  Hlel &b
fow corewnt 3R faew, S8 sreurl Ant 3R wsd, e gfaar
AR fAsoT coewe anfae €

gy

Engineer

SRR &

Engineer’s
Representative

Works

EURN R



"Temporary Works” means all temporary works of every kind Temporary
required in or about the execution, completion or maintenance  works

of the works and includes (without thereby limiting the foregoing

definitions) all temporary erections, scaffolding, ladders,

timbering, soaking vats, site offices, cement and other godowns,

platforms and bins for stacking building materials, gantries,

temporary tracks and roads, temporary culverts and mixing

platforms.

1.8 yfafed s & W I 3T § o IRE QU F= F AAREd w7
T SN g fEd & Wg e v 3R guw s 3R AU
B
fafder & &= Il 9R@Awr fda & A Hr g 7 arfAa
g1 fhar ar=r g1 HfUe SR @ aR#AT fSa fr B AT &
gfd fhT 90 graYTT & 318 HT AT AT AT AAUIT E | Extra works
"Extra Works" means those works required by the Engineer and  Excess
for completion of the Contract which were not specifically works
and separately included in the schedule of items of the
works i.e. (Bill of Quantities) of the tender. "Excess Works"
means the required quantities of work in excess of the
provision made against any item of the bill of Quantities.

1.9 AR ¥, Seds Afee & 3gar s 7 &, gHe 3k [dfady
FER & fav QU 3w 33T ¥vsd &1 gHad iR agfa
R/ ®ss &1 RRsGrEd g 3B
gl Specification
"Specifications” means the relevant and appropriate Bureau
of Indian Standard’'s specifications / International Standard’'s
Specifications (latest revisions) for materials and
workmanship unless stated otherwise in the Tender.

SEGC - 3

1.10 w@far @ fafder i [dfadr 7 sfeafea @y e seiifam ey
carT fof@d §9 & Al 0 I@ifRT & IUTeRor aur 0 3wy
WKy JAYT § S Soilfeal GaRT §HAI-8HT ) faf@d &9
H T¥gd a1 AT fFw Sl



8
"Drawings” means the drawings referred to in the Tender
and specification and any modification of such drawings
approved in writing by the Engineer and such other
drawings as may from time to time be furnished or
approved in writing by the Engineer.
"Hider @ HEAYT & 3R 3HA nfHAer g Hider @ @A
AR v od, fRfRde, W@ Aouifha o@mr N«
fafaer / veaa, @Afder / gvae &1 w&@efd-ua, gus 9 F
fhar R dfdeEId R JUT SR HSAT ¢dRT 3ol
fAdegaR Tigd &3t 3R qod & g 3 S 8

"Contract” means and includes the General and Special

Conditions of Contract, Specifications, Drawings, priced Bill
of Quantities, the Tender / Offer, the letter of acceptance
of the Tender/Offer, the Contract Agreement, if separately
entered into and the Schedule of Rates and Price, if any,
adopted by the Trustees at their discretion.

TEATCHS 39" @ S a1 3R &7 & Asues,
HAYST AT 3ET0T & v 3fea fodl oY R & @i
3YUT AT a¥GU AU § dU1 38A (GgarT qd # aforg
gt & @ifAa e foen) Tsf #Fefiedt @ 3ueor enfaer
8 Wed d @HEEAT AT 3T aEgU ATAS g & S T
FRT HT 3T B AT B F fow I3mART & |

"Constructional Plant” means all appliances or things of

whatsoever nature required or about the execution,
completion or maintenance of the works or temporary
works and includes (without thereby limiting the
foregoing definition) all machinery and tools but does

not include materials or other things intended to form or
forming part of the permanent works.

rETe & U 4R, SR gUT 3w T HEYT ¥
e, foas @R, fSed ar Gas sRe d@fdear &
TSI~ #sel  Ea@RT S fAsdfied fRaT ST &8

"Site” means the land, waterways and other places, on,
under, in or through which the works are to be
executed by the Trustees for the purpose of the

Drawings

Contract

Constructional
Plant

Site



Contract.
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"8@f3er e @ diaeeR i RAfdqraeaa & wgpfa-aa # dider qgoa

afota Uiy 31fAva § S 58 sad gearq 3ididse wraen=r
& T SN ganT i A1 Fehreraren gig vd welfadi &
el gt

"Contract Price” means the sum named in the letter of
acceptance of the Tender/Offer of the Contractor,
subject to such additions thereto and deductions
therefrom as may be made by the Engineer under the

provisions here in after contained.

"HIE" @ 3HISH FelvsT ARG AN Bl

"Month” means English Calendar Month.

"Huaried SITEHA" CH &I § S AR, gE  3MHAU,
fageM-erg3it & FFam WHFF (Jg T8 afNa & A
a6, fafae gg fagle, #ifa, favee o &7 a1 3=foaR
AfFd T AR Aol gaT T/ F & AT 37 & 39T
T AR F T F g FgH d9d TANT YHU-IT JRT
fhar arar g (3Ed 34 @l @« TEfikes ® @ Iuared
SITEH & &7 # fAfdse fomar ar=m §)|

"Excepted Risks” are riot in so far as it is uninsurable,

war, invasion, act of foreign enemies, hostilities
(whether war be declared or not), Civil War, rebellion,
revolution, insurrection or military or usurped power or
use or occupation by the Trustees of any portion of the
works in respect of which a certificate of completion
has been issued (all of which are herein collectively
referred to as the excepted risks).

Sl reg AT Tehddel I cAIdd &Xd g, 3HH FHIT Sanl
TR gl W Igaael 3R Audder o anfAe gl

Word importing the singular only, also includes the
plural and vice-versa where the context so requires.

Hfder & s g aat & Y vg ured fevqur & 3TeRr
37T TET HAAT STTIM AT 3T AT Hidel & faddeT a1 HAT0T

Contract Price

Month

JUarfed sf@s

Excepted Risks

Uchdddl/ §g dded

Singular/Plural

ofrg/gred fecqur



2.0

2.1

A 3N faaR ¢ fhar smeam

10
The heading and marginal notes in these General
Conditions of Contract shall not be deemed to be part
thereof or be taken into consideration in the
interpretation or construction thereof or of the contract.

SIe de b AT HJag I gl e’ eg H HdGhR
Fr 3R AEIT FI AMAT FHST AWM, AR I8 HT TAT W
T qTEY 39 §S @ |

Unless otherwise stipulated the work "Cost” shall be
deemed to include overhead costs of the Contractor,
whether on or off the site.

MY vd gafaer & yfafafer & &wdey va afFqar
DUTIES & POWERS OF ENGINEER & ENGINEER'S
REPRESENTATIVE.

FREER, ShfRR & ot gRc @ dRer @ adf ¥
HJER HA HT  fAcUlesl, FATS UG 37ITET0T Ham qAT
Rl JhR & Tl AH H Sl & ARt &1 Tl
T |

The Contractor shall execute, compete and maintain the
works in terms of the contract to the entire satisfaction
of the Engineer and Shall comply with the Engineer's
direction on any matter whatsoever.

SANGC - 4

2.2

2.3

FfaeeR, S & dUT 8% T3 2.5 & THAT & 37egdT
SolfeaR & YA @ 3e]der wied e |

The Contractor shall take instructions from the Engineer and
subject to limitation of Clause 2.5 hereof, from the
Engineer's Representative.

SRR 1 Trfataa & qf afFd vl TR g

The Engineer shall have full power and authority :

(@) IR T weifd F ST FAT-gAT W AR & @ 3R

@i AR AT TAT IS o1 S w & 3fad wa

Headings/Marginal
Notes.

Cost

EX GRS
FT JIfHR

Engineer’s
Authority

ERIIGEES &
gfafafer Ea)
CIHBEIRS

Authority of
Engineer's
Representative
ERIIER T
QrfereT

Engineer’s
Power



2.4

THTed fohdTeradel TUT YEREE & fav & g 3R dfager
IS UTele  HIM UF 38 36 g |
11

(a) to supply to the contractor from time to time during the
progress of the works such further drawings and
instructions as shall be necessary for the purpose of
proper and adequate execution and maintenance of the
works and the contractor shall carry out and be bound
by the same.

(@) T off Irelt g FRPRY & [Afdse faawor & aRade ar
MU FAT T2r Far off 7T FR7 &1 Feror FE|

(b) to alter or modify the specification of any material and
workmanship and to inspect the work at any time.

@) FF 3rar dfaRed FF & FE WER, aRada wa
HAMYT A & TIT A ST |

(c) to order for any variation, alteration and modification of
the work and for extra works.

(&) @fder & IFER JAURIT ST LT

(d) to issue certificates as per contract.

(3) EfEER Ud =Y A & gral g faarel &1 fauers o
IH & T H AT

(e) to settle the claims & disputes of the Contractor and
Trustees, as the first referee.

(@) §AGT FAT & fa&aR & A o |

(f) To grant extension of completion time.

SollfelY &7 gidfaife: EEIERN &
The Engineer's Representative shall : giafafer Hr
NIESEI]
(i) ST HT TR Td qddeTor S| Power of
watch and supervise the works. Engineer’s

Representative.



(i) P & FeEr 3 G eare R A 3R wR

& ST g gdaToT |

12
test and examine any material to be used or
workmanship employed in connection with the work.

(il) dfdeT & 3IFET o gl W 39 Rl qrAal qour SRy i

AT o e HT gfFd gl T2UT HfAeHR 58 T6T H
38 focell T aTeled ST |

have power to disapprove any material and workmanship
not in accordance with the contract and the contractor
shall comply with his direction in this regard.

(iv) HITdT & JASTAY AT 3T HIAGTHR GarT U T HrY

& AT Q|
take measurements of work done by the contractor for
the purpose of payment or otherwise.

(v) frT IrT el Srvqut & @t $ifSa ek TlageR & 319

A G 3o GATHAATOT ST 1A 3
order demolition of defectively done work for its
reconstruction all by the Contractor at his own expense.

(vi) 38 9RAdA 3 SIRT el T erfard grell oasd 3emsa

Eal

HAMYT TAT 1 & AT HAT I GEAR IAEd gl
g1, 3R

have powers to issue alteration order not implying
modification of design and extension of completion
time of the work and

(vii) 38 sofifaer & Afga 0t 3=g afeqar qur arfesR gher

S 38 SN ganT dfdgaR & faf@d ¥ & giRad s
§U yIrAfSd $r a1 &l

have such other powers and authorities vested in the
Engineer, which have been delegated to him in writing
by the Engineer under intimation to the Contractor.



SE/GC-5
25 W Ig R & SoifaR & vfafafy s Aefaf@a & s seife F

2.6

erfea I—lﬁr @?ﬁ :

13
Provided always that the Engineer's Representative shall
have no power :

@) frel 07 & & fav e & e e g ar
(a) to order any work involving delay or any extra
payment by the Trustees,

(@) PR & AT 3TH WBR HIAT T2

(b) to make variation of or in the works; and

@) "@fder & 3reha d@faeeR & 39% el sdedr ar
STEIATHT A FFd HLAT|
(c) to relieve the Contractor of any of his duties or

obligations under the Contract.

W AFTgaER g o o
Provided also as follows :

@fFdr R T GEE A HAgHIRT A A SO &
gfafafer $r fAwerdr &1 Ifdga IHIT dcadad W8 & AT qHAT
P AR F IR 3 ONE, gew, det Ud AR
&I e T IHPT GATHIOT el I G Gl T Failieia]
AfFIIr W G gz JAUT HIAGHR garT 3018 W15 fRAT gifer &
faT 3% carT 9iae &1 FIS arar & R swem|

(@) Failure of Engineer's Representative to disapprove any

work or materials shall not prejudice the power of the Engineer
thereafter to disapprove such work or materials and to order
the pulling down, removal, breaking-up thereof and re-
constructing at the contractor's cost and the contractor shall
have no claim to compensation for the loss if any sustained by

him.

(@) afg d@fdgrer ganfar & yfafafer & feer Aoty @ sagse

EIGIGIE] &
AfeFerat s HAT
Limitation of
Engineer’s
Representative's
Power

ESIIEREY T
IR erfFaar
Engineer’s
Overriding
Power



3.0

3.1

gIaT & dF a8 AT 3 SoilleidR &l [AfSse T FT ghaR gem
St g W& A0Tg &1 gfSe #a 38 Iefc <o A1 3§H WHR
S|
14

(b) If the contractor shall be dissatisfied by reason of any
decision of the Engineer's Representative, he shall be
entitted to refer the matter to the Engineer who shall
thereupon confirm, reverse or vary such decision.

(@0 SRR # fAfgd erfdaal 3R Wit @ 38+ g@anT foafed
T H 39 gidfATT A gearifad v = @ el & 3egan
SRR & JRAR Err dReer & Rar mr @8 [Bfga
3eeRr a1 faf@d rgAlet iderer aur —ard #sel F1 §H YFR
W VAT IR T THT ¢

(c) Any written instructions or written approval given by the
Engineer's Representative to the contractor, within the terms
of delegation of power and authority vested in the Engineer
to his Representative in writing, shall bind the contractor and
the Trustees as though it had been given by the Engineer,
who may from time to time make such delegation.

fAfdergeara 3R sadr garand
THE TENDER/OFFER AND ITS PRE-REQUISITES

HideeR ¢arT WHider/aeda R v o= td y&dd 6T e
¥

qd Ig FAST S fF 38 FRITYA FI H0680T g ST A oAl
g U gl ardl, QA U9 TRiEASABRT W gl g ¥ f99R
F forar § ST TcgeT a1 39ceT 99T F W 386 9T Ug
30T glidTel e 9 Y3 JAT AV & & Ig AA forar Swan
& 3ua AEfaf@d ggep3it W R X o &

The Contractor shall, before making out and submitting his

tender/offer, be deemed to have inspected and examined the
site, fully considered all factors, risks and contingencies,
which will have direct and indirect impact on his expenses
and profit from the work and shall be specifically deemed to
have taken the following aspects into consideration :

() HETUS TUT 3AF - H 3U-AAE, SToNIRIG, STRT

SAfder & @l

gaad  ggef3iv
A # A
fRar ST

The tender
must
encompass  all
relevant
aspects/ issues.

FREATIS U9



T Serarg-faveas aRfEUfa @fjd 3@ &9 AR wpfa, 17 & e
fov nfEa Rl SenEaEaReR g wefad gew td aRfEfal
et Afgd FRE-FIE W UgTS & WU dUT 3 TE
aR e
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(@) The form and nature of the site and its surroundings Local

Site &

including their sub-surface, hydrological, tidal and climatic condition-

conditions, the means of access to the site and all other
local conditions, including the likely charges and costs for
temporary way-leave, if any, required for the work.

(@ YEfE, RAfader, e aeare &7 & gefa g R F=2
& v 3f@d @eel ud AH T quaed], IRAT  SUcTetdr
T Selif i qob gite @ w W fasaifedd e dr
aegehal g1 "ider H g AR Ay erdt @1 srgares|

(b) The drawings, specifications, the nature and extent of

ECC I DEAGIG L
IEay KIGEIC]

FF FHr uRpfa
Tg qR&ATT|
Drawing/

work to be executed and the quality, quantity and availability Specification/

of the required materials and labour for the work and the Nature & extent

need to execute the work to the entire satisfaction of the of work to be

Engineer, and also by complying with the General and done.
Special Conditions of Contract.
SE/GC - 6
@) FAIRT T FRIS-FRAET & AU 30fEa marg,qsft @fdesr *
T, 3901 Td RAfAAToT It 7 dues/Ques ud sizron]  A@ASEEES #g
A |

(c) The accommodation required for the workmen and site Accommodation for

office, mobilisation/demobilisation and storage of all plant, Contractor's

equipment and Construction materials. men/materials.

(@) gfReeR & @ W A9, 99 Td T & Aswuea & for 9= e & fov

STel WITC & & Td |Tee T foistell &l 3qelstrdT|

(d) The sources and means of procurement of water for
drinking, washing and execution of work, and source and
availability of electrical power, all at Contractor's cost.

(3) Hf9E®R GaRT & U9 Yoo H PR X Tl e Fiefar

St/ fasTel|

Water for drinking
etc./Electrical
power.

F/YcH  FT I



3.2

3.3

e 3R (Y Jur 3a% nfe sare v A, anefas
el a7 R TUET A1 3T gIigeRer & @Al [fagat oo
3u-faferal & 3euree 3R UF 3gdreled H HidaehR 1 faherdr
T 3o T YR T MEAAT TF ¢T3 & I =T HSel hl
aTfaqRa @l
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(e) Payment of taxes and duties and compliance of all
applicable statutes, ordinances and law together with the rules
made thereunder, the rules, regulations and bye-laws of public
bodies or any local or other authority by the Contractor,
keeping the Trustees indemnified against penalties and
liabilities of every kind arising from the Contractor's failure in
such compliance.

@ TR & fasuea a1 §F IR v gfagfd a5 afea el
faftrer forgd & v @3ft YR & Teu-Yeh #1 I |

(f) Payment of all kinds of stamp-duty for executing the

agreement or for any legal instrument including Bank
Guarantees and Indemnity Bonds.

fAfder 3T gaor # g IR & f@am S #sd
canT 3qRA fAfder o W dHfdgeer 1 fAfder fof@a 0 &
gl 31T ag iwst & A F RIS vd AT & g gl
HFGUR, IE Pl &1, FeH Td HAUT sl W HCIER Hh
o STEeT|

The Contractor’'s tender shall be in ink on the Tender Forms
supplied by the Trustees, unless stipulated otherwise in the
Notice Inviting the Tender and shall be faultless in figures and
free from erasing. Corrections, if any, shall only be made by
scoring out and initialling of the revised figure.

afe SoNfeax a1 =T Asel gany 3fad & ar dfageeR 3mel
Afder § a1 ¢ # 39a TRl / AelieRT / QRURT & AT i
FehSIhTOT INAfRTT AT W T | §H OO H gH hl HaT AT
Seem 3T I HIS d@fder fr 7S @ oY 9 OEd Fv I &
aifca & 3T gl

If required by the Engineer or the Trustees, the Contractors in

their tender or subsequently, shall disclose the names of their

Tg @ FELEAT HT
qrefeT |

Payment of Taxes/
duties and
observance of all

statutes.

HidereR CEIRY
- oeh &l
AT |

Payment of Stamp
Duty by the
Contractor.

Tl & AH T
YeheTehIuT|

Disclosure of
Owner's name.



3.4

owners/partners/share holders at the required points of time.

The failure in this regard shall be treated as a breach and a

contract, if entered into, shall be liable to be cancelled.

(@) Stode o Afder 3FETor gaaruede & 3T I 7 @, §Fer AR T
g% fAfaer rafaf@d e & AR aRkefad s afr & giaefa s

Y JEJT H AT |

(@) Unless otherwise stipulated in the Notice Inviting Tender/ Earnest
Offer, every tender must be submitted with Earnest Money of and

17

the amount calculated as per the following scale.

I FT
AT Hod
Estimated

Value of Work

ERICIERUE

Amount of Earnest Money

FHRE 8q

For Works Contract

ol HIA AT 3YHIOT
& aqid & foo
Hfder &9

For Contract of
Supplying Materials or

Equipment only

:;00000:00 F & IFATANT Fd B F HAAT T
I 5% 1%
Up to Rs.|5% of the estimated 1% of the estimated
1,00,000=00 value of work value of work
%.1,00,000=00 I™MeFdA T 20,000/ | 3f&HAA ¥ 10,000/-
q s TAT #gAdH &. 5000/- & | AT =Jo7d A F. 1,000/
reefe P F|F emfT I &
HAATAT HeT T 2% | FHATAT Hod T V2 %
Over 2% of the estimated | 2% of the estimated
Rs. value of work subject value of work subject
1,00,000=00 to a maximum of Rs. |0 @ maximum of Rs.

20,000/- and minimum
of Rs. 5,000/-.

10,000/- and minimum

of Rs. 1,000/-.

SEGC-7



(@) AT A T FASA & PIVETET & 9 Aear H AT
Feldhed! Ucdel «a1H & 9a&T # 3MeRd [l #RAT Isdada 9%
Fr Rl FelhcdT ATET & doT Ao TT 'SHeldhedl Toddel I H I&T
#A meRa AR Fufeufa Fascargieear d ¢ Rl #RAY
TETHT 9 & "G@id H T ¢ & & H  FAT Hr el AR
38+ faU ygcd TG ey wead & @Y Heldd W HEEG
fomry A & Srwef|

18
be deposited with the Trustees'

(b)

treasurer in cash or by Banker's Cheque of any Calcutta

Earnest Money shall

Branch of a Nationalised Bank of India drawn in favour of
Calcutta Port Trust or in the form of any “"Account Payee" Draft
of any Nationalised Bank of India drawn in favour of "Calcutta
Port Trust” and payable at Calcutta/Haldia, as the case may
be, and the receipt granted therefor be kept attached to the
Tender/Offer in the Sealed Cover.

@ IEdpd Afder fr sgEr afr & gt R s & foer
Forhcdl/glocar yd Rl TS d 8 W 3ERT @S & T
I & SART Hr S |

(c) Earnest Money of unaccepted tender shall be refunded
without any interest through A/c. Payee Cheque drawn on a
Nationalised Bank of Calcutta / Haldia.

@) I’ #sl & gdeg (Eed) W& d@fdger Sl 3melr
UHETOT AT & AR AT HASeT & UHU Td HUHVIEESH
[Re) ¥ T8 R 9l oo 9 § 3 Peearad S &
HJER AT ATA STAT HLT § P gred gram:

(d) The enlisted (registered ) Contractors of the Trustees who
have deposited fixed Security with the Trustees’ FA & CAO /
Manager (Finance) according to his Class of Registration, shall
be exempt from depositing the Earnest Money, as per the
following scale :

T T &
AT LT T
afen

Method of Paying
E.M.

s T &
araEr|

Refund of E.M.

TAEFd BAT I
AT AR F [

from
Regd.

Exemption
E.M.

Firms

to

TorEdteor- | B gfaefa | gcds @Afder & faed g
Aoft CORUR
Class of | Amount of | Financial Limit of Each Tender
Registration | Fixed

Security
& %. 25,000/ %. 5,00,000/- dF & Hed H Hs fAfaar
A Rs.25,000/- Any tender priced upto Rs.5,00,000/-




g %. 10,000/- %. 2,00,000/- dF & Hed HT A Ader
B Rs.10,000/- Any tender priced up to Rs.2,00,000/-
a %. 5,000 %. 1,00,000/- I & Hed HT HI Atder
C Rs. 5,000/- Any tender priced upto Rs.1,00,000/-

(3 () 3T I AR & a1 s Fr 715 [Afder 3dwR
T S & gifica & 3T gr wehalt

(e)(i) Tender submitted without requisite Earnest Money may
be liable to rejection.

(i) afe Afaerorae & duar afer $r gaAd & g HfageRr
FIc FI IS HYAT I AT ATIS/IEATT H FAUF FT & 3R 3¢
T #sd & foU wEded 9o &t € 3iar el fAfaen
YT I a9y ofdl g, df AT T 7S I fA S HsT F
faeT I Sed fRU A1 & GRca & el g Fdhall|

(i) If before expiry of the validity period of his Tender/Offer,

the tenderer amends his quoted rates or tender/offer making
them unacceptable to the Trustees and/or withdraws his
tender/offer, the Earnest Money deposited shall be liable to

forfeiture at the option of the Trustees.

(@) FErpd Afdey gedE H Fa=r TR =R Ao garT gfasfa
AT Y & ® H W@ eI 3R 3@ v suer afr &
Ood W@e & RENoT & 4 d@fdgshR H Td GUh
e Wi ST & Sue |

() The Earnest Money of accepted tender/offer shall be
retained by the Trustees as part of the Security Deposit, for
which a separate Treasury Receipt shall be issued to the
after of

Contractor cancellation of the previous Receipt

Earnest Money.

(®) F d@fder & v AW giasfa i agen qeft rgHias e 3
(3ifaa f9or |fga, Ife maeges g) W& 936 0o & & & Fevel
Hed & 10 YT & &I § @eldl X &l el Sad &6 por
TG FAYA TR dh g R T I F FoA Hed &
AFIfT@d 9faerd & 3aEN Herlord AT § 31 o gl |

FIEAT I & faar
fAfger &1 3R
T I F gifdea
¥ e @
Tender
EM
rejection.

without

liable to

YEAd EHR el
F g FIEm IfRr
&1 Secinl

Forfeiture of E.M.
before acceptance

of offer.

AT A HT
EIGE G I E: Y
U F T OH
gRafda gl

E.M. to be

converted to part
S.D.

AV gfdegfd ST
H Y HI AT



(9)

deduction from all

progressive Bill

Balance security for works contract shall be recovered by

(including

final  Bill, if

necessary) @ 10% of the gross value of work in each such bill,

so that the total recovery may not exceed the quantum computed

as per the under noted percentages of the total value of work

actually done up to the stage of completion.

20
SEGC-8
F F Hed 3 dfder & fow | dae @@t w4
gfasfad JAT F% | 39HOT H HqRd Hr

Value of Work

% of Security
Deposit for
works contract.

e &g wres

SAT T gfara

% of Security
Deposit for contract
of supplying
materials &
equipment only.

%. 10,00,000/- de»
F F &g

For works
Rs.10,00,000/-.

upto

10% (& wfaerd)

10%(Ten percent)

1% (T 9Taerd)

1% (One percent)

%. 10,00,000/-8 3@+ 3

9IH ¥.10,00,000/-

9IH T 10,00,000/-

% 20,00,000/- d&  H|TE W 10% + AV | W 1%+ A W %%

e & 1 g W 7%%

For works costing more 10% on first | 1% on first

than Rs.10,00,000/- Rs.10,00,000/-  + | Rs.10,00,000/- +

and upto Rs.20,00,000/- 7V2% on the | 2% on the balance.
balance.

%. 20,00,000/- & 9YHT. 10,00,000/- | 9¥H %. 10,00,000/-

IV ST & L1 10%+30@Tel%. | W 1%+ 30Tl T

FY &q 10,00,000/- 9X | 10,00,000/-9F  Y2%+
7%% + AT W 5% | AT W %%

For works costing more
than Rs.20,00,000/-

10% on
Rs.10,00,000/-+
7%2 % on the next
5.10,00,000/-+ 5%
on the balance.

first

1% on first
Rs.10,00,000/- + 2%
on the next
Rs.10,00,000/- + %%
on the balance.

Mode of recovery
of balance S.D.

gfasifa  S&#r
H ggel FH
AT

Scale of

S.D. recovery.



3.5
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() 39gFT gfderd & IFFER FAfOIT FHefr  Td Iueeor @ dqfd #r omgfd "l

gfaer & fov v gfaefa & o= & wwemer & 9w AP ¥
AR mgfd Iger R S fr aki@ ¥ 30 f&ar & #fiaw ar ar ey &
&0 A A1, IUTEATT, Felshedl/glecdT # &T Felehed! Tocdel =M & T&T
# 3eRa ol AR Tdgd dF & uede & @ #7 ¢ g
CaRT STAT T AT |

(h)

equipment computed in terms of the percentages given above,

Balance Security for Contract of supplying materials and

shall have to be deposited with the Trustees' Treasurer in
advance and within 30 days from the date of placement of
supply order, either in cash or by A/c. Payee Draft of a
Nationalised Bank of India drawn in favour of Calcutta Port Trust

and payable at Calcutta/Haldia, as the case may be.

(@) Il ASe carT fhdl f TR W uRa saEr aRvufdsfa
FANR X 18 A garT fAfdgrer /dfdeer & fanddl sarer &
$]9TcITeT g1 fehar STuaT |

(i) No interest shall the Trustees to the

Tenderer/Contractor on the amount of Earnest Money/Security

be paid by
Deposit held by the Trustees, at any stage.

(i) 3TH 3T AT 39-WS 3.5(ii) & WGl & T weldy &, Ifg
Flg g, T 3R HA T IR WS 9.3 H Al & HJEAR
gidfd SHARIR & aodl didereer Hf dr Swel | guiy, afg
dfder A e 3TaTor 3afer 1 yrawre T arar g, ar giasfa
STHRIRY & 50% T aTady 3HeIT&ToT i el 3afe & FAT W 3Fd
Tfr & R SR Wg & 9fd F S Fohdr g AR AT FARIR
&1 AHEl 3 IIIETOT AT Y FANCT W qAT Sl 1q GarT JIF
SE-2 & d & dfaA @EMa gAYMT i Ie & 9 U9

&g ufaegfa
STHERTRY T
IPVH T A

ST foRar e

S.D. for
supply
contracts to
be deposited
in advance.
EpiC afayy
EIGEG
SHARTTRY oy
FS A T
oTet

No interest
payable on
E.M. /S.D
FIGEG
SHARITRY &Hr
oA T LT



Hfde PR @Rl yuT SiHl-3 & @IS gl g JHOT g R
S & &1 & e |
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The Security Deposit shall be refunded to the Contractor in terms pode of
of Clause 9.3 hereinafter and subject to deduction, if any, under the [ ofind of S.D.
provision of Sub-clause 3.5 (i) herein below. If, however, the

Contract provides for any maintenance period. 50% of the Security

Deposit may be refunded against any of the treasury Receipt for

that amount on expiry of half of the maintenance period and the

balance deposit on the expiry of the said maintenance period and

after the Engineer has certified the final completion of work in Form

G.C.2 and the Contractor has submitted his "No Claim” Certificate

in Form G.C.3.

(i) afe dfeeeR & e ar faer & fhedl erdl &1 qree/agarest  gfasgfa

A H g Bl & dl Il A & [Ahed WX gfasfa FARIRVETEAT SARfr fr
TR Sfed U ST & qlcd & T g Fehcll §l IidSfd STARIMRY,  Sfec

qEafy AR, S0 ART A1 R 3w didar & 3l didegeer &

&I AT ¢ gloarel fordll T @ =l #se 3wt el SRt

Feldl el & favw Fad7 g |

The Security Deposit/Earnest Money may be liable to forfeiture at Forfeiture  of
the option of the Trustees, if the Contractor fails to carry out the sp.

work or to perform/observe any of the conditions of the Contract.

The Trustees shall also be at liberty to deduct any of their dues

from the Security Deposit, fixed Security, Earnest Money or from

any sum due or to become due to the Contractor under any other

contract.

SEIGC - 9

3.6 g @fder # faAY o & T H 3gag g o HdeeR # HAfder wfdug Awer #
TEdd & Tpia-97 # 3feafad TR v 36 & faw, 3aq 93 d Fwg gfagfa sar
ad@ & 15 et & R, 38H doled AHEAT #F fFdT SR & a9 S IR
TEagd S ) Faieufa, Foscavgfeear am@ @ ufadgioia
ARE & & H AU a8 Solifeldy & 9 TEd el glam o2
A gF g W dfder qofd §faR & fadsgarR AT &



3.7

aRcareieT vad ST T e & grf¥carelar & @oheltl 38 ar  fpely
3T S RS 3R/, SET a8l 3HET JASNEOT gred ael
SETT &7 dge HIAGPR A FEAT § dUT WHT S TR A AT |
gASHNEOT H H THATT FFAGRT dfdger $r gl 3R sed 9@
gl Ud didgreR anT fhdr EfaenTa aregar & g Jd fRU e
T AR 3R A1 ST ASAT  ARE & Uid gar e 3R AT 38
THIETT & ¥ yafdd & & fov Fad7 gl
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If stipulated in the contract as a Special Condition, the

contractor shall have to submit to the Engineer a performance
Bond in the form of an irrevocable guarantee from
Calcutta/Haldia Branch, as the case may be, of any
Nationalised Bank of India in the proforma annexed hereto and
for the sum and period as mentioned in the letter of
acceptance of the Tender/Offer, within 15 days from the date
of such letter, failing which the Contract shall be liable to be
terminated and the earnest money shall be liable to forfeiture;
all at the discretion of the Engineer. The cost of obtaining this
or any other Bank Guarantee and/or the revalidation thereof,
wherever required, has to be borne by the Contractor and it
shall be his sole responsibility to arrange for timely revalidation
of such Bank Guarantee, failing which and for non-fulfilment of
any contractual obligation by the Contractor, the Engineer
and/or the Trustees shall be at liberty to raise claim against
the Guarantee and/or enforce the same unilaterally.

.5 a3 H HUH Fqeg & fFar [Afaer & swa 9% Hiagaer
SeTarer W9 fAfder & @y, fSEd 5% Hr @AW erd, &% Hr
AT A, SIHFY, ST A ;G AMAST B, Uk qFAS TG
FHET 8 Fafass Aglar R &gl Seem 3R S 39 wiftgd
g @t e ®9 @ gEARIRG fRdr Swem | @cdieser
AT R FHT NHHAT A 7 FafafAfdse &7 7 geml & 5 W3
¥ 3w Aeg i [ARder & A 7 FAfITss gHEglar R 9w
ATIEPR qarRT w¥gd &1 Sedrel dell gedidsT &l 3if#eed 3097 §
foreeh foer fAfder o e =18t fohar S|

"Every Tenderer/ Bidder shall submit, in respect of a tender value

of more than Rs 5 Crore, along with their tender comprising
Special Conditions of Contract, General Conditions of Contract,

Bank Guarantee

in lieu of Cash

S.D.
cases

in

certain
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4.1

BOQ, Earnest Money, etc. a document called Integrity Pact
Agreement duly signed by their authorized representative. The
Proforma of the Integrity Pact Agreement shall as specified in the
GCC. In case of tender value more than Rs 5 Crore, the
Integrity Pact Agreement is an essential part and parcel of bid
document to be submitted by each tenderer, without which the
tender shall not be considered.”
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dfder vd dfderer i AT Segdr
THE CONTRACT & GENERAL  OBLIGATIONS OF
CONTRACTOR

(@) Wi T gEdrast IS HT H IR FHr FAreaf| el smor @

(@) The contract documents shall be drawn-up in English 93NT fhar Sw

language. English language
to be used

@ dwfagr Feafaf@a yftfagal afga saad wadcar 3Ta @f@ar W Fef

ST & AROER-4T & at JUT dF] HRE & Tl FHEIT B FWeTdr

yfeafagAr eanrr enfaa gt
(b) The contract shall be governed by all relevant Indian Applicability — of
Acts.As applicable only within the jurisdiction of the High Court laws —on  the

at Calcutta, India, including the following Acts : contract

1. gfaer afafEws (9ra), 1872
The Contract Act (India), 1872.

2. HEcdlsl =amd JT8aH, 1963
The Major Port Trusts Act, 1963.

3. FHGR gide 3fRafATH, 1923
The Workmen's Compensation Act, 1923.

4, TgAdH A ATATATAH 1948
The Minimum Wages Act, 1948.

5. &1 H7 (Rfagaa 3k 3caes) =T, 1970

The Contract Labour (Regulation & Abolition)
Act,1970.



4.2

4.3

S/

6. My FFPR AT, 1948
The Dock Workers' Act,1948.

7. ATEGEYH 3R gorg fHaTH, 1996(Fad AT

AIEYH, R & AT H

The Arbitration and Conciliation Act (1996) (in the

case of a definite Arbitration Agreement only).

25

3T Afdeuede # TR fFr I 3R SR @ 39+
it garT T aXa & fov &g S W F@fageR 30 T W
SE% Y Heldad ®F H UH Hfdgr IR o dfder &@m uq
fsaifea aem | STede v d@fder Asafea g fr St § dede
3O 3% qa diaer e & aRamwr 7 Afdse 37 geamst &
s §9 F Gider AT S|

After acceptance of his Tender/Offer and when called on to do

so by the engineer or his representative, the contractor shall at
his own expense, enter into and execute a Contract Agreement
to be prepared by him in the form annexed hereto. Until such
Contract Agreement is executed, the other
documents referred to in the definition of the term ‘Contract’
here-in-before,shall collectively be the Contract.

HidgehR  ganT
gfaer  fasaifed
IC IR IGL

Contractor to

Execute Contract
Agreement.

HfaeT & HNET qARYAF SEAGST P ORER T G F gor poos oo

TSI AT 0| [affies @ider eedrdsit # IS heh, 3ETse,
Yeh AT AT UIT S T Sl Hl 3HA FUR el I AfFd
gt aur 3 fafaegy 3ifas 3R Afder & ggeRt W s
gram |

Several documents forming the contract are to be taken as
mutually explanatory of one another. Should there be any
discrepancy, ambiguity, omission or error in the various
contract documents, the Engineer shall have the power to
correct the same and his decision shall be final and binding on
the parties to the Contract.

GC-10

CIRIICT

Interpretation  of
contract
documents-
Engineers’

Power



4.4 ¥fder i AT vd Q{AY edt gur oREmr a § [fdse Tsh @

4.5

4.6

@i @ ar gfadr SSlfaaR garT foar Hod SHeRt &I & &
3T 3T & ToIU Yerel & Sl Weg 9 w3 Hsel T Hfed
it el 3R safor It 9 F-vye W FOfAd §9 ¥ gagd
g W % AT fApd & ¢ af FF QU g W dfdgedR 3¢
gMfaaR a1 3 gfafafer & aroa &1 o
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Two copies of the Drawings referred to in the general and
special Conditions of Contract and in the Bill of Quantities,
shall be furnished by the Engineer to the Contractors free of
cost for his use on the work, but these shall remain the
property of the Trustees and hence, the Contractor shall return
them to the Engineer or his Representative on completion of
the work, if not torn or mutilated on being regularly used at
site.

HiaeeR gart 3Nfald g ar s & §gRd e & faw
3aLTS gl WX 98 AU @Y W HIs HA-Adleld T FEIfa-3@TaT
YATUIT Td IR N d27 3HA 96T {6 S X ag 3R
gfaar e qea & 9o SoNfaaR & 38dr gaar ARar gt
¥ T P wg s I R o ®7 F WRTER F afied &
SNf R & 37cRoT Fgr g1am|

The Contractor shall prove and make at his own expense any
working or progress drawings required by him or necessary for
the proper execution of the works and shall, when required,
furnish copies of the same free of cost to the Engineer for his
information and/or approval, without meaning thereby the
shifting of Contractor's responsibility on the Engineer in any
way whatsoever.

goferey 1 faf@d agaAfa & foar d@fdgrer wfder ar sa& faer
Y A TCIET AT YT T § AR, HAJAAA AGT HLam A
39-9% W AE & | A Ol agAfa & o 7 @ O EfeeR -
(@) frel 39-dfdgrR, 38& Tolcl, Gl AT FHSRI GaRT fhU T
F, g% U9 39eT & v 38 R Q¥ di§ 3caier—il g1 A

T #sa &
T ¥

All Drawings are
Trustees’

property.

gfageeR anT
F-TATele/
WEITA-3@IT a3’
fhar ST

Contractor to
prepare working/
progress
drawings

gfdeePR & @
39-9¢ W AE &
T &



3 FE, Y& JUN 39&T T GEEGHR AT IAS Tolel, A AT
FHPRT ca@RT H 7S g T (@TR/G & FeaRdT quf vd TFET
giffica 3R 3098 W U I« & dIas(g 38% a1 fhU Sfeidrer
FET & A@fhg efeTor & fIU Ieaierdl glm, W I§ g b
"HHETIITET &Y 9T AfHT HI STIedr &1 38 @3 & I 39-98 W
& ST FEr FHST AT

27
The Contractor shall not directly or indirectly transfer, assign or Contractor
sublet the Contract or any part thereof without the written cannot  sub-let
permission of the Engineer. Even if such permission be the work
granted, the Contractor shall remain responsible (a) for the
acts, defaults and neglect of any sub-contractor, his agents,
servants or workmen as fully as if these were the acts,
defaults or neglects of the Contractor himself or his agents,
servants or workmen and (b) for his full and entire
responsibility of the contract and for active superintendence of
the works by him despite being sublet, provided always that
the provision of labourers on a "piece rate” basis shall not be
deemed to be sub-letting under this clause.

J9 a& & g RfAfdse o fFar o @, dfdger & dfager @
Afderaeae & AT & T Ewgs @ G99, 'Rl gur YEEed Jed A
IR At TR F F F AT 3 A 3Ry S, E Ed afdd §
HfAF qUT 37 TIAGT0T H TIEAT F, FA A GIFd gloiarel

ATl P TGlel, 3dRA, 915 SN, UET Gof, UM I STAEAT el

AT WAl 1 B, T Td Yoob & Al Higd Hd &

ATOT, TUTTEAT, HAGST UG 3ITETOT & v 39fE@d @l R hr

Heg TEG HRFEYS doh ol U o Sl W g3 38 T MfdAe

HHASAT SATUT|

Unless otherwise specified, the Contractor shall be deemed to Contractors’ price

have included in his Tender/Offer all his cost for supplying and S inclusive of all
providing all constructional plant, temporary work. Materials €OStS
both for temporary and permanent works, labour including

supervision thereof, transporting to and from the site and in



4.8

4.9

and about the work, including loading, unloading, fencing,
watching, lighting, payment of fees, taxes and duties to the
appropriate authorities and other things of every kind required
for the construction, erection, completion and maintenance of

the work.
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afagreeR F-TUd & T3l garerr aur fAATer ggfaar S aaied
lcd o e & fav ehel @ 3cRer gemae 3Ed fou
ShfR o 3us vfafaf ¥ F% g9 agaAfa @ off T e
HAGHR, SNTAIN GaRT FATT T IR A1 TR FF & 3z
T Y Rer i TS F AU FeRerdr A& @om Reg
HAGIPR 38& HEl Hleddsd dUT HidgR Gkl adrR fhu 9w,
gEaifad/cgagd et fBomea td fadw fawor & far gofa
Scaerlr gl

The Contractor shall be solely responsible for the adequacy,

stability and safety of all site operations and methods of
construction, even if any prior approval thereto has been taken
from the Engineer or his Representative. The Contractor shall
not be responsible for the correctness of the design or
the

formulated by the Engineer; but the Contractor shall be fully

specification  of Temporary and Permanent works
responsible for the correct implementation thereof, as also for
any design and specification prepared/proposed/used by the

Contractor.

Sofify a1 38 gfafAfer garr 3dem fdv S« @ d@fdgeR
3¢ A (F) FF & Foues & v A= (@) gedifad g
AR wR wgfd (1) €IF, 30T, AfAS, AHA dAT FEURN HrEf
& FEAMdd IRIAAISTT & sOR 9&8qd HEm | 0 fordr A ar
faaor @ sohfaw ar 3us gfafafr & e 3R /A A
HfdersR 1 dider & el SHAT fhedl STeTA § HaFd =gl HLam
I

Whenever required by the Engineer or his representative, the
Contractor shall submit to him the details of his (a) programme

AR,

goffR garr
FAT T e
aar Ay favor
COE: 1o 1o | B
Har gefr AT
gfsear & AT
3ccRarT §

Contractor is

responsible  for
all  construction
process,except
for  correctness

of design and
specification
formulated by
the Engineer
gfdegepr g@nr
k1o B 0 B O
FrofelT S&gd ferar
STTedT

Contractor to
submit his

programme of



for execution of the work, (b) proposed procedure and methods work
of work, (c) proposed deployment of plant, equipment, labour,
materials and temporary works. The submission to and/or any
approval by the Engineer or his Representative to any such
programme or particulars shall not relieve the Contractor of

any of his obligations under the contract.

29
SEVGC - 11

Ife fRET HRUEe SiaaeR 39 qa-AeiRa deer & Agar s
A H AT giar § dF 9 Y 389 39em Hr J1Y, 98 S qof
F HT el HMRT Aol AU @7 & Haw gega HEm|

If for any reason the contractor be unable to adhere to his
earlier programme, he shall submit his revised programme for
completion of work within the stipulated time whenever asked to
do so.

410 wRfAsUEA & R HR 38 dG ETURNE™ & aR ol ider  garT
T 3T YA Za@RT ITaRTF TAY ST H 3G TIF TR FA F gdderor
EaRT 3T Ud qAicd qdetor & cuaedr i Sl didesmr ar foar S
3HHI H&H U9 Giftipd Tole a1 9iafafdr si-vyer o gAem Algg
QM U1 SN a1 38« 9fafaf® garr 38 faf@a v & fRu aw
HSA EE WS 2.5 @ HAT & ey FAGER W aeaHHy
gl HfdereR R W Eaard 39a 0 giafafresie & e &

AR a1 38 9™ #f *AfRT 7 F SRRy &9

Necessary and adequate supervision shall be provided by the Contractor to
Contractor during execution of the works and as long thereafter supervise the
as the Engineer or his representative shall consider necessary works

during the maintenance period. The Contractor or his competent

and authorised agent or representative shall be constantly at

site and instructions given to him by the Engineer or his

representative in writing shall be binding upon the Contractor

subject to limitation in Clause 2.5 hereof. The Contractor shall

inform the Engineer or his representative in writing about such



4.11

412

4.13

representative/agent of him at site.

dfder & fasuiea & for d@fdqR shaer 3gamded, @od 3R
HHdr iFddl F AgFd FEM qA oI FREETT T
IREAGT dfager & R o 0 T, FEemR a1 ifReRT
& IRAATT A At 1 Ay TRGHR A g F faw TadT gen
orger aRfadies s 1 17 & & & ggfad 3R a7y &
MR g N H TEIH AT g adr dfdgeer fordr 3mafed &
9 48 6 & T U/ 3HIERr T UTeled M|
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The Contractor shall employ in execution of the Contract only
qualified careful and experienced persons and the Engineer
shall be at liberty to direct the Contractor to stop deployment of
any of is staff, workmen or official at site and the Contractor
shall within 48 hours comply with such instruction without any
demur whenever the Engineer shall feel that the deployment of
the person concerned will not be conducive to the proper and
timely

Solifiey garT i@ &7 # fGU a0 @3t fieg/ omgeT / o
&

AR HE & FEI Ud FHRT ®9 F @A H &¥cd FldGhR
Hgem | SO a1 39+ AR garr R dwiea o
[EZ:iH

HIGOT AT oldel $ i U S & didaepr et off &9 & 39
TE T H GFJT A & alfded A JFd g1 gem AR a8 g R
a4 wl g g, Rdued, @se tew, g dd e, e
et qW FE F WS F G Y AR 3T awgT
3ot TN, EATT U IRITET |

The Contractor shall be responsible for the true and proper
the
points/lines/levels given by the Engineer in writing. The checking

setting out of works in  relation to reference
of any setting-out or of any alignment or level by the Engineer
or his Representative shall not in any way relieve the contractor
of his responsibility for the correctness thereof and he shall fully
provide protect and preserve all stakes, templates, bench marks,

sight rails, pegs, level marks, profile marks and other things

I ECAC OGN
3TgaTITed
gfFaar Gl
IR
T ST aur
EICETCY F
HfAA A g
A Ffam
IES]

Contractor to
deploy qualified
men and
Engineer's
power to
remove
Contractor's

men

CIEGRGEEH
AR 1S
& fou dfager
3ccarlT §

Contractor is
responsible

for line, level,
setting out etc.



used in setting out the works.

P IRT fFT I F THAT ¥ oI 3P TS 5.12 # 3fedi@d
g&T LA FH FF QU g HaH ARG SR FT S & A5
de HidagR 38 R H SEIW T H QU &i-¥cd oAem| 9arfed
SITEH $I BISH HR AT 3Hh AT HAET HI gletarel Rl Fahdre,
gifel ar e dr gfaqfd d@fderer 3o @ 9 S & 35eer
AR ge & & N 3R SHA G gled W Salliela] AT 3HHT
gfafafr el 3= ool qarr 3ah gfaqfd  suwen gur 3§
foT  3uerd vd SR canrt Aol a3 3Ra |@#Fg ST |
Jg @s
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FE & 3F HET W AN A G S FR & A FAGST W
ST ASH SaRT 39s SR H of forar I=m g 3R a8 AFS H
NI & TACATHER 3 T&ToT 3afer (RS 3rafe) & ghre widersr
Fr gregar [fAaET a1 geaa T Qv F v JEAaT v9 gfaeaed d
qUT TG AT H O AEAT Td GOEUTS & aR1e HiderehR
CaRT & T Yg AT 9T IYHET dh T HIS g1, AT gl

From the commencement of the works till issue of the
completion certificate in Form G.C.1, vide Clause 5.12 hereof,
the contractor shall take full responsibility for the care thereof.
Save for the excepted risks, any damage, loss or injury to the
work or any part thereof shall be made good by the Contractor
at his own cost as per instruction and to the satisfaction of the
engineer, failing which the Engineer or his Representative may

cause the same to be made good by any other agency and the
expenses incurred and certified by the Engineer shall deem
proper. This Clause will not apply to that part of the work,
which might have been taken over by the Trustees on partial
completion of the work and in such case the Contractor's
obligation will be limited to repairs and replacement for
manufacturing or construction defects during the Maintenance
period (Guarantee Period) as per the directions of the Engineer
as also for defects/damages if any caused to the work by the
Contractor during such repairs and replacement in the
maintenance period.

FfageR &1
aiRca a7 $r
FIET T &

Contractor is
responsible to
protect the
work
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414 FEEHR 3390 T W I A & AT 3R 0 FIfAedl IJr & F

4.15

LA AT {ATT AT HYfeqdl P EIETOT U HIEROT AT {fv
gafury &am  fSeg Jhr a=r @ a1 S gsifad a1 redegEd ar
HeheTdoel §3M & Ul 3udad HUicad) EX=3i Ta Jan3it 3iR/an
HiaeePR & HHAINT Gidd gl <afdd &I & & fAsugsT ua
IIYETOT & HEY H HAGHR GaRT &1 a5 &7fq, gIfel A1 JHaAeT &
T g ¥ ufy =ar Asa 9 afagi sem AR 3= afagld
WM | HAEHR @RI of 5 AT JI&T FHI, Il FIS &1, aerd
gfaqfd, wfaer 7 sear ygafd & e =an Asa ganr @
&1 e
32

The Contractor shall at his own cost protect support and take
all precautions in regard to the personnel or structure or
services or properties belonging to the Trustees or not which
may be interfered with or affected or disturbed or endangered
and shall indemnify and keep indemnified the Trustees against
claim for injury, loss or damage caused by the Contractor in
connection with the execution and maintenance of the work to
the aforesaid properties, structures and services and/or to any
person including the Contractor's workmen. Cost of Insurance
Cover, if any, taken by the Contractor shall not be reimbursed
by the Trustees, unless otherwise stipulated in the Contract.

Ife HEETel W el Sitaresr, @, Foaar avq a1 qUady vd
AR AT qUdliceash Heed & 3T @AY AT g8 H Gl
SEIAT § ol @ SO Hsel @ HUfed dell (gl 3R AfdehR 37k
IR H dedbiad oy & gfdfafeet @& gRa ser ik s
FHIN GaRT 3o¢ FhdR UG dIC Silel § Jofehl &M @M
SR & SfafAf & ey & AR AR #sd & @F W
3Rl TS T T gaEAT F|

The Contractor

the
articles of value or

shall immediately inform Engineer’s

Representatives if any fossil, coins,

antiquity and structures and other remains or things of

geological or archaeological importance be discovered at site

IGASICT F;
AT I3
gfFaar Fr

Ug TIw AT FHT
YR & JHHle
F fow
HidGhR
ST Bl

Contractor is
responsible for
all damages

to other
structures/
persons
caused by
him in
executing the
work.

Shared, fa@ra
At e
Y Ao
&r gufea €
Fossils,
Treasure
travois, etc.
are Trustees'

property



which shall remain the property of the Trustees and protect
them from being damaged by his workmen and arrange for
disposal of them at the Trustees' expense as per the
instruction of the Engineer's Representative.

TfAePR garT @l @, AW, FiaEd v FEAREA A T o szer a
frfaf@a & #RoT 3w geae W TS ¥ AR AsT W ogyafy R
arfaqRa @ 3 iR afagRa fwar s gasm S ¥ v U
The Contractor shall be deemed to have indemnified and shall 3IrT @Y erat &
indemnify the Trustees against all claims, demands,actions and ufa  &fagqRa

proceedings and all costs arising therefrom on account of : forar STeT
33
@F) S I FEARY FF Y FEOd R Ui HPeR, fEemse, Contractor 1o
SEHATE AT A AT 3T GRA IFR FT HIHAT | Indemnify the
(a) Infringement of any patent right, design, trademark or name 'Ustees
or other protected right in connection with the works or against all
claims for

temporary work.
loss, damage,

etc.

(@) FF & v 3faa Teoft aeEl v 3T grtd e & foT
Tl TIed), T, S-UHR, TG F FT §ITdle, e STl
ar afaqfd, afy w1 &

(b) Payment of all royalties, rent, toll charges, local taxes,
other payments or compensation, if any, for getting all
materials and equipment required for the work.

@) wESee AT TS HSh, IA-9eRAN, Feurd, shel-9eRdr,
STorqdl, SEell 'el qur Ay #Hsel A1 fREr  3ed hidd #
3T H@9fcadl X HidehR aRl 3ATUHd 3 AT sJHH Iceel
HeAT|

(c) Unauthorised obstruction or nuisance caused by the
contractor in respect of Public or Private road, railway tracks,
footpaths, crane tracks, waterways, quays and other properties
belonging to the Trustees or any other person.

(@) ®F & "@9fd d@fdqR & 97 Jur @Hd A HanE &
FROT THH TSATT T GoT & FJohdTe AT &TTAIEd gl |



(d) Damage/injury caused to any highway and bridge on
account of the movement of Contractor's plants and materials
in connection with the work.

(3) TRAER & IIT U9 A & IRdgd & SR STy &1
YT 8T Jur AG, Sdre, WA AT FuY § HEfRT AT
HLIAT T &ITAIET BT

(e) Pollution of waterway and damage caused to river, lock,
sea-wall or other structure related to waterway, in transporting
contractor’'s plants and materials.

(F) HE-FU T IT 3T FAoleleh a0 HST T IFATT & 3Hwa
3oh! ShRI H AT =arEl Asel 3N 3T Tl & SHHIART
@l ST a1 38h T & Aeengar asfr giFagsd gaeur
TqUT AT 3T e H HAGPR GaRT [ fohar S |
34

(f) The Contractor's default in affording all reasonable facilities
and accommodation as per the direction of the Engineer or his
Representative to the workmen of the Trustees and other
agencies employed by or with the permission and/or knowledge

417 of the Trustees on or near the site of work. ErcIECIIRIED]
' . , ' = Fee T
Hfder 1 udt & gER Rl Fufcd, saer a1 @ H RA W oy

gred FHoldT 3 ATHIA =i Aol ST G9fed el Dismantled

Debris and materials, if obtained by demolishing any property, materials

building or structure in terms of the Contract shall remain the Trystees’

property of the Trustees. property
SE/GC-13

418 TEEAR SaRT @i &I 78 e 7 frafaf@d anfie Fasht e d@fdger ganr
The Contractor's quoted rates shall be deemed to have been e & IS
inclusive of the following : iAeT # w9

ard enfAer gl

(@) P T B HAGIF Y HFT AT dA7 -804 Contractor
.. ontractor’s

AT G997 & e, FE-aee, Ifakea AE I 3emfaa =g

ARy fAHOT gerl ,

. . . price must be

(a) Keeping the site free of unnecessary obstruction and removal |

. . . all inclusive
site of constructional plant wreckage, rubbish, surplus earth

quoted rates /

temporary works no longer required.



@) FE-TIT & & YRR & T Bl GHAT B gere R Twg
N e F QU g F d9¢ R T 3N H-gET ©
g fo@e 9 fean 9ol & 9id garas A% I« & alR—icd &
3T &1 Fh &

(b) Cleaning and removal from site all the surplus materials of
every kind to leave the site clean and tidy after completion of the
work, without which payment against final bill may be liable to be
withheld.

@M FF & fTUGT T HT&TOT F aRIT AC, gI;Sw Adr IR IHeT
St wr fRdr o TR & Y WoT § GHTET TET0T gRARad e 3R
HIAGPR T 3T TSET & HTHSI GaRT STl H HS-aedhe, HaT Ud
3T FIAIM FT Herl ST Ahed & folw Tgfaandy 39 |
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(c) Precautionary measures to secure efficient protection of Docks,
the River Hooghly and other waterways against pollution of
whatever nature during execution and maintenance of the works
and to prevent rubbish, refuse and other materials from being
thrown into the water by the Contractor's men or those of his
agency.

(@) T AP 0T FEIRT, TIENT AT 3, F IR T 3o
Fogdl uRagel, e, Rfecar MR 3 @l wege ggiaer qur
gaer RIAC &I, 3@ TS @I, cITEAT HAT|

(d) Making arrangements for deployment of all labourer and
workers, local or otherwise including payment for their wages,
transport, accommodation, medical and all other statutory benefits
and entry permits, wherever necessary.

(3) T Wi A1 SN a1 3qe gfafafer §r 3wem & gar
F-TIT W IT 39% IE-IT AAfaf@d & bt ST cTaTqT el
() ggl AR, F-ARE, AT e 1 A W & fow gemT
FAE b UG O IR oo aRaeyr @ex dae®, goll, Teldl a7
AT I TwHE VI FT hedell, (i) HAlGH geI, T@YUH Uer,
AT Ul 2T Ud IMcl-a%G &l HAY HSROT 3R FIazoT, (iii)
FfdePR a1 3U-OfdgedR & FEERT &1 Affaeg, soacas ar
fag@e 3ROl (iv) 16 ¥ & FF MY & FHIRT H IRFAAAA|

(e) Making arrangements in or around the site, as per the

requirements of local authority or the Engineer or his
Representative for preventing (i) spread of any infectious disease
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like smallpox, cholera, plague or malaria by taking effective
actions for destruction of rats, mice, vermin, mosquitoes, etc. and
by maintaining healthy and sanitary condition, (ii) illegal storage
and distribution of Drugs, Narcotics, Alcoholic liquor, Arms and
Ammunitions, (iii) unlawful, riotous or disorderly conduct of the
Contractor's or his Sub-Contractor's workmen, (iv) deployment of

workmen of age less than 16 years.

AfdgeR @ RUu Jearer @s A a1 Aty dfdger = g&as 9
q drHier @ A AT 3Fh GaRT UIed T I F@HESH e Ife 3
Afder d guEfeaf@a a1 dRdeer & dse FRTET a1 IR &
IEFd FRATET & 90 W S H STl AT g AT &l Fol =T
gl facer ar At & a1g 15 FE WA & fav g adl # 3feafaa
AT FI IA0TAT VH S H STl STlel AT I9OT & HAG  HT AT
36

Every direction or notice to be given to the Contractor shall be
deemed to have been duly served on or received by the
Contractor, if the same is posted or sent by hand to the

address given in the tender or to the Contractor's Site Office
or to the Registered Office of the Contractor. The time
mentioned in these conditions for doing any act after direction
or notice shall be reckoned from the time of such posting or

despatch.

gfdgeprR @l

Notice to
Contractor.

SR & Ofd ¥ & g7 ofter & foar @fager 3R @@ dfageR ganr

39-HiderhR AT 3eTeh Uoic Ud #fdHeh dUT §IH, HHIAT Ud 3YHOT hl
YRS T S B P Bl AT FRAIROT GHIRAT & T AT
EEQIRG G IR

The Contractor and his Sub-contractor or their agents and men
and any firm supplying plant, materials and equipment shall not
publish or caused to be published any photographs or

description of the works without the prior authority of the Engineer
in writing.

SAGC - 14

4.21

ot gart faofid =andt Az & ®F W d@fdgeR, SifEaR ar

®IEr AT HE-
faaRor  geIfa
AT fRar ST
Contractor not
to publish
photograph  or
particulars  of

work

fderepr  anr

38 Sfafafer & e & AR A Asd gy fAged fad 3 gl egieaar

Ffdeepr 3R 39 FERT, I J@sd & 39 % U9 hRI-TUd

&l i vereT
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5.1

W I 3AF I F T HEolaAd b & HfAGT HroFel
giFagad Flaurw 3R eI Ve HWEM TUT FHA Yh gl W
HiagPR VET g& & FHROT gaarelr fhdl & a1 3uerd fhw atw ey
g & v =anl #se & 9fd SeaRer g |

The Contractor shall at the Trustees' cost to be decided by the
Engineer render all reasonable facilities and Co-operation as per
direction of the Engineer or his representative to any other
Contractor engaged by the Trustees and their workmen to the
Trustees’ own staff and to the men of other Public Body on or
near the site of work and in default the Contractor shall be liable
to the Trustees for any delay or expense incurred by reason of
such default.

37

FEERR gaRT 38 YR H fhar S § oraa Abararara dor -
T AT H #gAdH Srer 1T
The work has to be carried out by the Contractor causing the

minimum of hindrance for any maritime traffic or surface traffic.

HEURY Fol-Gsf T WHM AT HSe H HUled ARG e 3R
HAlSoleleh §9 ¥ HH Gl deh 3N AR/ HASl I UROMTASHR el
QM AT Shdel SolllelA AT 3Hh YA H fofed gafa @ &
3eg FRITTS § IFAd: AT YUTA: T ST FohedT gl

All  constructional plants, temporary works and materials when
brought to the site by the Contractor shall be deemed to be the
property of the Trustees who will have lien on the same until the
satisfactory completion of the work and shall only be removed from
the site in part or in full with the written permission of the Engineer

or his Representative.
F & HRFH, fasarest qur qu fear Srer
COMMENCEMENT, EXECUTION AND COMPLETION OF WORK.

HiagpR 1 fAfICr/TEdd &1 =gl Asd  ¢arT TR fu a= $r
AT HH SN & oF 1 g1ty & 7 et & #fia a1 fAfaer ot

ERIRCIGI

Contractor to

provide
facilities to
outsiders

FT F  HROT
AT ddelel
H FgAaA  qrer
3TeT

Work to cause
minimum
possible
hindrance to

traffic movement
HidgrhR F
TIF U 3IHOT
QR ST ASd
FI URUTTSRR
Trustees’  lien
on Contractor's
Plant &
Equipment.

SR IR F
FT YRAE TAT
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H dfdgeR garT JUBfedi@d W8 WiafdAe AT AT FAET HSe
ORI Tgd AT & MR dfdqdR d 3R HW0 | 396 a6

Jar wert g
HAd &I AT

SollfeX A1 38 gfafAfRdl gart iffcgesd &7 & A v I ar
ey v o=@ & f@a d@fdeer & & ggRa fuar & iR
faorFe fhT f9aT 3WT ST qUT HideshR &1 R & "AIG A
HidaT & R AT STCe|

The Contractor shall commence the work within 7 days of the receipt
of Engineer's letter informing acceptance of the Contractor's
tender/offer by the Trustees or within such preliminary time as
mentioned by the Contractor in the Form of Tender or the time
accepted by the Trustees. The Contractor shall then proceed with
the work with due expedition and without delay, except as may
be expressly sanctioned or ordered by the Engineer or his
Representatives, time being deemed the essence of the contract on
the part of the contractor.

38

HfageR RIS W AT 39 Aodie UF 39gFd ST Hodl
HAT R IH BT AT S8l Sollieid] & Glaffer dfdgrepr
& 39N & T OF U9 g AT Hhd B

The Contractor shall provide and maintain a suitable office at
or near the site to which the Engineer's Representative may
send communications and instructions for use of the
Contractor.

Sade Gfdar # AHeTAT 3ear@ & fHar o= g a1 Sffaw @ g9
FFAfT & o 9§ g dadd HiAgHR SaR HeEll FRT & FHRoT A
FE HT GWET F AT 3aTH g & {am sy & gfafa
EaNT gt fhU Sedarel F-8FT 3R AT #sd hr cgawdr #
qrele U Searel daR wad gfgdl & G s Avafea @
FEM e S FH gorfd FRI%HA § GS @ S0 A1 F@ieeHR &
fRHT ST AT 3T & FRUT ST @A H IS AT dr ol AT
3¢ IR & e W AR 39 @ W RRHA-Ud ud
Uqar 3R grafae ofgdl & 6T & HEm TEr e 9iRkd
S F SRR @ 3 yRRE & gF dReER @ sE
fhedl sremant ¥ gad A& FON 5@ ey H G #
fafere=a 3ifaA, aTegsRy va fearges ghem |

Unless specified otherwise in the contract or prior permission
of the Engineer has been taken, the contractor shall not

G|

Preliminary time
to  commence
work and
maintenance of
steady rate of

progress
FRITAA W
iR HT
HTATrT
Contractor's
site office
dfderpr  ganT
A AT %
FE-TAT AT
UTelel fohdT STTeT

Contractor to
observe
Trustees'
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5.5

execute the work beyond the working hours observed by the
Engineer's Representative and on Sundays and Holidays
observed in the Trustees' system, except in so far as it
becomes essential on account of tidal work or for safety of the
work. If the progress of the work lags behind schedule or the
work has been endangered by any act or neglect on the part
of the contractor, then the Engineer or his Representative shall
order and the contractor at his own expense shall work by day
and by night and on Sundays and Public Holidays. Any failure
of the Engineer or his Representative to pass such an order
shall not relieve the contractor from any of his obligations. The
Engineer’'s decision in this regard shall be final binding and
conclusive.

39

SiE-15

Sads HidaT # 3eFAUT Hefag I g d9ds s & v afErd

working hours

ol a1 394

A @l # g9y Ud ST wfageR g seifeR ar sEe dfafate &

gfafafr & 3g#lcd & JUr SlfaiR a1 38% il garr &g
H Fr ST Geroldrell ST & HETET I 0| 38 YR Hr hear
HTHAT I AR el H ST 39 ThATT fAdFIfASRR &1
ST &L |

Unless stipulated otherwise in the contract all materials
required for the work shall be procured and supplied by the
contractor with the approval of the Engineer or his
Representative and subject to subsequent testing as may be
required by the Engineer or his Representative. The Engineer
shall exercise his sole discretion to accept any such materials.

Siad® AidaT H AT 3a€ o & dader  wely drHaf, Rieq qar
AT A A Ui ORAT Aed S A I TRAT (Fdaw
qAmere) 3R Sl a1 3@e gialAf™ & fofed aeggen &
FFER gl | Ify dfder & 5 Wfsse deof 3uosy 7 g ar
A T Rieq SRR B gRe & T I a9 A wdiss
gharl

Unless stipulated otherwise in the contract all materials,

HYETTHR

I CCAEIRCCI)
et el
i R S

Contractor to
supply all
materials as per
requirement  of
the Engineer or
his
representative

grealt 3 faeg

Materials &



5.6

5.7

5.8

workmanship and method of measurement shall be in
accordance with the relevant Codes (Latest Revision) of the
Bureau of Indian Standards and the written instructions of the
Engineer or his Representative. Where no specific reference is
available in the contract, the material and workmanship shall
be of the best of their respective kinds to the satisfaction of

the Engineer.

9 o TAT g, TR &1 dRld W AT IR Rar smeer
qur el ar 38 Siaffer & @#el 3gHies gg uer fohar
ST |
Samples shall be prepared and submitted for approval of the
Engineer or his representative, whenever required to do so, all
at the Contractor's cost.

40
Siadeh Eidar # 3aAT g o @ dede B A IR
fhegl HEET AT eq & aed Sl a1 38 Iidffe ganr
3qfard fordlt g & @Y & 98T HfdeeR gany fwar Smeer |
Unless stipulated otherwise in the contract, the cost of any
test required by the Engineer or his representative in respect
of materials and workmanship deployed on the work, shall be
borne by the Contractor.

Hider & HJER AT Heel GaRT HiAGHR A fhegl @l
gt & weoy F FEafaf@a ot amnp gl

Regarding the supply of any materials by the Trustees to the
in accordance with the contract,

contractor the following

conditions shall apply :

(F) TR 3T T W AT #Asd & HER ¥ AR @l
3T TENGNT e, 3ol HSRUT &lel, 3ot el gard e
H @A, S A1 384 iAW garr Junfad §9 H 3%
3UAET # fdaor gEgd e, Sl AT 3qa i &
HAGRTER HTARTFT 3 Trell e I =AMl ASel & HSR &l
IIH Fel I ATEAT T |

(@) The Contractor shall, at his own expense, arrange for
transporting the materials from the Trustees’ Stores, watching,
storing and keeping them in his safe custody, furnishing of

Works

BIECAC -G )
S LTIt
ST g fepar
ST

Contractor to
submit samples
for approval
BIECAC OGN
I T WA
ST A cEEAr
T SATAT|
Contractor to
arrange all

testing at his

own cost.

I CCAE DRI
=TT Ao
Hr AT &
REe @ Ser
qUT AR @G
R ST

The Contractor
shall account
for and look



statement of consumption thereof in the manner required by
the Engineer or his representative, return of surplus and
empty container to the Trustees’ Stores as per the direction of
the Engineer or his Representative.

(@) T #saT & AT &7 3fARET 8l & AT TidereR Hi
IRY T IS Feel AR F AT 98 THATT 3caer™l §er g
dqor "Ivaried @A ¥ et FET FROT F 3¢ gelaren
gt a1 &ffd & fov dideeRr, Solifeial garT fafeey fehu o
T # = Hsel FHr qid wem AR FE o T ) Af@d 9 A7
3HAT IFATT & T O fRel A BT FRIEIT @ FQl gerean

g7 gcdrad |
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(b) Being the custodian of the Trustees' materials, the
contractor shall remain solely responsible for any such

materials issued to him and for any loss or damage thereof

for any reason other than "Excepted Risks’, the Contractor
shall compensate the Trustees’ in the manner decided by the
Engineer and shall at no stage remove or cause to be
the site without his

removed any such material from

permission in writing.

(aT) TR S A T e @ gy awol F s #
o WIfd-eX & AR W o earr Fufaviia & &
HAYA-HAT & 39gaFd AOEIR & ipfd & @ara &1 e
HidgreR, AT HSel N oHA 38 YR fFT I H
giaarelr e ¢ & fav fhdl 3w gfdey, s ar s @t
PR I8l BRI | dUy, AfAegeeR IHAT-THAT W Sollfax ol odr
T T 3 AT & AN A FRET H

(c)The Trustees' materials will generally be supplied in stages
and in accordance with the rate of progress of work but
except for grant of suitable extension of completion time of
work as decided by the Engineer. The Contractor shall not be
entitled to any other compensation, monetary or otherwise, for
any delay in the supply of Trustees’ materials to him. The

after the
Trustees'
materials
HidgehRk AT
=gy #ASAT
A F gS
gifa ar &fa #r
gfd fmar e
Contractor to

compensate for

loss and
damage to
Trustees’
materials

=TT Aol
CONE: 1o E) IO
agfd # & g
W HfdeeR &l
Hhad  HF &
HAUA-HAT &
fIEaR &7 gheR
glar

Delay in supply
of Trustees’
materials will

only entitle the
Contractor for

extension of



Contractor shall, however, communicate his requirement of

such materials to the Engineer from time to time.
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(69) Siceh Hidar # 3T 3efag o fohdl 37 g1 dedeh HidahR
w SR T TS S A HT @HA F Hed H agel AR
¥ fet st sud Rl 3o SRt § SFEEE T F w7
H 38F 3UANT & AR AT Sl AT 38+ TAAS garT
fAuffa &9 & T dfder A 3jag e W A Swed| AideRR
CaNT &hael 39l fATIG/IEAT SRR ad AT 37 & W faaR
fhar Suem AR Ifg #iosT A Sl & f@ad sy w
fdepr & ot FI5 I B @le WA Ud Yo e g
e Hr T § FEd FTHT | Iqfd e A g e war §
ar I 39 giguRade feu a= &1 3mur gien|
42

(d) Unless stipulated otherwise in the contract, the value of
be
recovered from the contractor’'s bills and/or any of his other

the Trustees’ materials issued to the contractor shall
dues, progressively according to the consumption thereof on
the work and/or in the manner decided by the Engineer or his
representative and at the rate/s stipulated in the contract.
These rates shall only be considered by the contractor in the
preparation of his tender/offer and these will form the basis of
escalation/variation, if in future the contractor is required to
procure and provide any such material on the written order of
the Engineer consequent on the Trustees’ failure to effect
timely supply thereof.

(3 Ifg NI Tg a¥ aar ¢ & dfdeer $r 39em & FRoT
AfageeR @ IRT T 9 SO ASe B HIS AT () @ AT
aTfaaed & S &, (i) 3TaRTehdr 8 HfeF 3T AT SATdr § a2r
(i) FfIeIPR g AT Jad F HfOw §dig : adr g oar
396 Hod H gyl ediaidd d & S o 3w g 39 19"
s, d@fderdR & oo & a1 39! ¢ 37 AT F &r el -
(1) =gy #sd & SR H SN G $r T wd

(2) sNfaaR garT FafeiRa SR fhe Ser & aki@ & el
T IR Hed|

completion time
of work

HIHATT
gRfeafaar &
HidgTehR q
Y HZl
o oFEEh &
Hed &1 age
Recovery  from
Contractor  for
Trustees’

materials under
normal
circumstances

=g aRfEafaar
A didesr 4@
e Haol
N oFHN &
Hed Hr agelr
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(e) If the Engineer decides that due to the contractor's
negligence, any of the Trustees’ materials issued to the
contractor has been - (i) lost or damaged, (ii) consumed in
excess of requirement and (iii) wasted by the contractor in
excess of normal wastage, then the value thereof shall be
recovered from the contractor's bills or from any of his other
dues, after adding 19 %% extra over the higher one of the
followings -

(1) The issue rate of the materials at the Trustees' Stores
and

(2) The market price of the material on the date of issue as

would be determined by the Engineer.
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SR a1 394 yfafafer & frdr @l ar &7 & fear s
Ay fAeror e 3R R ot gey Reafaf@a smeer g &
gfFa gelr -()fRdr 0 gl & ST 9 g @1, S 39T
T H Hidar AT Sl A7 38F T & e & 3gan
Ser g, (i) §gRT 3R 3uged @HEET S gideAdid e &, qr
(i) rET HE & fAaROT I FHRA Asaea # S @l v
FRPR A g@a dfaer a1 AW F IAGSA F IFAR A6 g
HfagreR T8 G F I 39 @ W AR 3¢y A 319€
AT & IR @M G IAGePR SHAI 3gdreld e H &
FAT g dl SolfaX U fohedl AHIAT &I fAUc &t gar
FfgrR & 7 fod fr gd Afew f@a & & ¢ & s
HiaeePR @ SIf@H td @ W fFa agdl ol & [gesd &
ST Al 1 FRAUGAR fRE S T R @ W & e
AT gIam|

The Engineer or his Representative shall have the power to

inspect any material and work at any time and to order at
any time - (I) for removal from the site of any material which
in his opinion is not in accordance with the contract or the
instruction of the engineer or his representative, (ii) for the
substitution of the proper and suitable materials, or (iii) the
removal and proper re-execution of any work which in respect
of material and workmanship is not in accordance with the

Recovery  from
Contractor for
Trustees’
materials under
other

circumstances.

SolfaR a1 38+
CIGIGIE] Hr
I Ty
F FHI Afageer

éw_qTE'IFIT

Contractor to
replace
materials / work
not acceptable
to the Engineer
or his
Representative
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contract or the instructions of the Engineer. The Contractor
shall comply with such order at his own expense and within
the time specified in the order. If the contractor fails to
comply, the Engineer shall be at liberty to dispose any such
materials and re-do any work in the manner convenient to the
Trustees by engaging any outside agency at the risk and
expense of the contractor and after giving him a written prior

notice of 7 days.

44

SOfay a7 38 AR & HJAleT & 91 dfderehr garT
frelT 1 &I Aged T e & e A o Sreen 3R 38
ANl 3RS gl W dlager s & fahedl A A g ed
FHEM AT FAI-FAY W SRR a1 38 gfafafdy ganr jw s
Faelarel G & AR 38H AT 38 IRT gaRe Farwen 3R
I & FH YR GHAT U @ Sl &1 gfte & sy
HiaesR & @I

) gfaeefa ar gfagfd sem |

afg IRfAs eoRd SR a1 3as 9o & g9 fafea
G & AR AT 97 g al Sellfeldl garT JUTaeiRa od
T A Rl = s ganT A s

No work shall be covered up and put out of view by the
contractor without approval of the Engineer or his
Representative and whenever required by him, the contractor
shall uncover any part or parts of the work or make openings
in or through the same as may be directed by the Engineer
or his representative from time to time and shall reinstate or
thus affected to the

satisfaction of the Engineer, all at the cost of the contractor.

make good those part of works

The Trustees shall reimburse such cost as determined by the

FT & TR ST
Cal sreoifed
WA F q@
gollfay a1 3%
gfafafer I
3ejHleaT  ured
e ST

Contractor to
seek  approval
of Engineer or
his
Representative
before covering
up any portion
of work



Engineer, if the initial covering up was with prior written order
of the Engineer or his Representative.

SRGC-17
gy a7
T sofrr o1 5% TRAR ¥ R e W SRR #1836 vRme &
dade Al IT of9d IQI Sadsh 3§ FA-ASUET gaRT 3Rer 36 T

T F ARG 3 Ued 7 @ ST | SH UFR F T § HOGHR  G@n
Re BfieER F & SRR @ sud yRRfE & gie & 9 F wRE
HJET FURT AN AT WM X IS A G ey w¥ gw A AN
HARFT egg W A Al  garT AR fRar Sneen Seds
THT 3L -
() Ifder & 3r=gyr 3usfag 7 &, ar
(@) HfaeeR & 3T § $© HAAT & FROT HETS 7 g, A
(31) FRE-ES W Ferarg-Heaeh FEAfd & SROT a3+ o g, a1
45
(@) & & gHRT Asues ar s a1 386 fmdr e H gLan
g 3Maegs o gl
gofeley 8 JfaRed o &1 e i fAuRor star
HidgPR @ gAd FAGSEIE &1 AT fOEIR &Em S
W i m_q;ﬁi?; o QWW ET 9w T 3 Contractor to
FiaghR W a1 |

suspend work

On a written order of the Engineer or his Representative, the
. on Order from
contractor shall delay or suspend the progress of the work till , .
_ ) o Engineer or his

such time the written order to resume the execution is

Representative
received by him. During such suspension the contractor shall
protect and secure the work to the satisfaction of the
Engineer or his Representative. All extra expenses in giving

effect to such order shall be considered by the Trustees,



unless such suspension is -

(a) otherwise provided for in the contract, or

(b) necessary by reason of some default on the part of the
contractor, or

(c) necessary by reason of climatic conditions on the site, or
(d) necessary for proper execution of the works or for the
safety of the works or any part thereof.

The Engineer shall settle and determine such extra payment
and/or Extension of completion time to be allowed to the
contractor, as shall, in the opinion of the Engineer be fair and
reasonable, and the same shall be final and binding on the
Contractor.

511.1 I T IRHA g & Ugel AT a9l H =ad Asel HiAGEId T
FI HT HUAT G A & df SolX ff@d §9 # 386 gaar
HiaeePR @1 ¢am 3R Hi9EeR 38&  3Fureed # & H @
Uk I TiAGIPR 3WTCT oeT A7 & & W 3RUFa 8RR a1
Ao fafade, 3m@Es, f8sT Td e # ol ganr fhu e
P dRads & FRoT 7o R¥d FF #7F KN A R
gfaqfd fav A grar F T gheR A& g
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If at any time before or after commencement of the work the
Trustees do not require the whole of the work tendered for
the Engineer shall notify the same to the contractor in writing
and the contractor shall stop further works in compliance of
the same. The Contractor shall not be entitled to any claim
for compensation for underived profit or for such premature
stoppage of work or on account of curtailment of the originally
intended work by reason of alteration made by the Engineer
in the original specifications, drawings, designs and
instructions.

512 of@ ¥t & Sfifw & gite & AT qu & aar § 3R & qu &=
dfaer & fafka el 3ifasr o & o & ST § a9 dfdger d9E FHATOT-E-
YT e MR & U o & 21 et & iy 359 sas S



Y Holdel ®H AL F HF qof glel 1 JAULGT UIed el i
EHER BT TG Tl S H Fls AU Sl A e & A&
qRT & ST § 3R~ FHed @Rt 33 e dd < o Srar §
AT 3T 3UAET fHAT SET § oAl H@idGR e W B
A1 # T e qUTAT JATUIT YTod el P ghGR gl
59 s9% garT S v 90 FIF F 3 AfRAEse & Taw &
SIgT deh S & qUT 3 #T HEY GHIdEr I T ate &
e, afg s g ufdger & dgar @ wAwHT & 3fedi@d
dRIE & 3R grem

When the whole of the work has been completed to the Completion

satisfaction of the Engineer and has passed any final test Certificate-
prescribed in the contract, the contractor shall, within 21 days G.C.1.
of submission of his application to the Engineer, be entitled to
receive from him a certificate for completion of work in Form
G.C.1, annexed hereto. If any part of the total work having
been completed to the satisfaction of the Engineer, be taken
over and/or used by the Trustees, the Contractor shall on
application be entitled to partial completion certificate in the
Form G.C.1 indicating the portion of the work covered by it
so that the Contractor's liability during maintenance period of
the contract, if any, shall commence from the date mentioned
in such certificate so far as the completed portion of the work
is concerned.
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ShGC - 18
6.0 8Tl T e /TERMS OF PAYMENT :

6.1 @& & fdA AT Jewe FAGT R TR carT &9 98T Sha-2 &
Shal.-2 & 37 gAY gAYy U e d& & fT deg JA0-IT S

FE o IR FREHER carr 3T a1 ¥ g7 A& wAsh e W TF
STTa| ) aR#A

e A §
&7 STHEN-2 H GATOT SR R S & qd @ # fFe e

#r ot BREe Ry HaR F$ et F SR qam
fafAfREd v S o qoia ar s ageideg g All interim



6.2

6.3

No sum shall be considered as earned by or due to the
Contractor in respect of the work till final and satisfactory
completion thereof and until a certificate of final completion
in Form G.C.2 has been given by the Engineer.

On account payments, if any, made prior to issue of the
certificate in Form G.C.2, shall all be treated as mere
advance, which shall stand recoverable in full or in part, if
the Engineer so decides in the context of Contractor's
unfulfilled contract condition, if any.

=y FHee @1 AT qRaswr d e sfafaf@d aeafees s
& AT & IUR W IR IS, ®ga, Rfagga ar
TEAd & W, dider & Aeg2r 3uafd & o 3R dfagen
R ¥ FAET A fFd 9Radsd ar A9 & T SR
carT RAfAfud fFdl 309 ¥ W Haed dldeeRr @ Tl
AT fohT U |
All payments shall be made to the Contractor only on the
basis of measurements of actual work done, as recorded
in the Trustees’ measurement books and at accepted
tendered or at agreed rates, as the case may be, except
as otherwise provided in the contract and when the
Engineer decides any other rate for change in the scope
of work or omission, if any, on the part of the Contractor.
48
%. 50,000/- & 3f®F & FEFd Afaar e & S ar &
F & TR GRfE ag TANA el 4 "G A
3EH S g, FoledN AT 38 IAE & ademfsr @«
38 ¢aRT 3YYFd Ud #AAIfad A Sllediel ekl W
AWM TN T ST Febell § | TG I§ &AL o Hider Hed
¥ e F T Aew ¥ FF F fues F rewehe o
AW IERENT & el & TN H SSAla AT 3Hh Fidfier
g vy fRar Seen St @rURed: d@nid S i
I srerE & R @ grant ¥ @9 1 A ¥ F g
grem|

For work of sanctioned tender value more than Rs.50,000/-

or having an initially stipulated completion period of 4
months or more, on account payments may be made sat

payments  are
advances till
issue of
Certificate in
Form G.C.2

HeAd & W

AT & AUR
ITcATeT
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measurements
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6.4

the discretion of the Engineer or his Representative at
intervals deemed suitable and justified by him. Provided
always that subject to execution of work of substantial
value in the context of the contract price, the interval of
such on account payments shall be decided by the
Engineer or his Representative, which shall ordinarily not
be less than 1 month in between two payments for on
account bill and/or advance.

fasarfiea wF & A9 SR & 9fdfafr qarr secaiear o
SITEEl T 38 3R/AT SaN gaRT 39geFd Td 3Tad TAS
Seidlel 3cRTel T =T HsoT & AT GReaehr # cof &
el 30 YR fI A & GFHT TfeePR AU TEd ¥ @
fpa 3ger gfafafer ar voie 3uRRya @ 3R SeifaR &
giafafr garr  TUnf@d &7 9ER & 3HEH Agg HEM| ol T3
AT T AY-REAHT H &l T ST & G HidGhR IT SHeRT
Tolc UHT A T AT R AG-YEdes & didesr $r &3
Fr AlgX W IR AfAfITET g W gEAER & qd & 78 WA
gt AT A TERfA F UAURGET gEAER Rem| IfE
FfAGPR AT 3T Toie, St & fafafr & wrea fef@a
aem & 3 feat & a1 o Fgsnfaar :l H g Har g ar
NN & Jfafif™r ganT AT & veysha & # forar smoem
3R 3 Ffaeer & A=y gh
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Measurement for works done shall be progressively taken
by the Engineer's Representative and entered in the
Trustees’ Measurement Book, at intervals deemed suitable
and proper by him and/or the Engineer. The Contractor or
his duly accredited Representative or Agent shall remain
present at the time of such measurement and assist the
engineer's Representative in every manner required by
him. After the measurements taken have been entered in
the Measurement Book, the Contractor or his Agent shall
sign the Measurement Book at the wend of such
Measurements over the Contractor's Rubber Stamp as a

token of acceptance of all such measurements, recorded

AT &
sfafaf@a s

Recording of
measurements



above and prior to such signature. If the Contractor or his
Agent fails to participate even after 3 days written notice
from the Engineer's Representative, the measurement shall
be taken ex-parte by the Engineer's Representative and

those shall be accepted by the Contractor.

SEGC - 19

6.5

F H AMT AR AMYRETH # AFASAT 38 AT &
MUR N HideeR el & Sfaa ganr sgAfed Siwer
# fpd wEm AR IEH IR idE W T T A
3fWPpd Tolc &I AT oMl U9 IEW G & G
GEAIEN & 3og ol & YA & §#HeT gegd
HEM SN a1 381 gfafafd 3ua qub  fadwfosr
¥ = #sd & TR W W i /g v or@r-adian fFo
A & GAY O & 9fd ARG & g 39d 9o &
"Yg T TR & 75% & A Ui i @ g o &
gl 31faIe sgarar= & gAY M| AFY e dfderh R S
iy Fgl ey 9o cfhd it & fav g &mEn aiy
Td agell HT R e S|
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Based on the quantum of work and the value thereof
computed in the Measurement Book, the Contractor
shall type out his bill in the proforma approved by the
Engineer and submit the same to the Engineer's
Representative in quadruplicate, duly signed by him or

his accredited Agent over his Rubber Stamp. The
Engineer or his Representative may in his absolute
discretion, allow advance payment against such bill to
the extent of an amount not exceeding 75% of the "net
payable” sum of the said bill, subject to adjustment
thereof against the bill at the time of checking and
auditing the bill at the Trustees’ end. The measurement

HiderehR garT
39T f9d dIR
g g fmar
SITeAT

Contractor to
prepare and
submit his bills



6.6

Book will not be handed over to the Contractor; but he
will obtain the abstracts of quantities, amounts and
recoveries to type out the bill.

sofifamR o1 39 9ol & faefer w 3R Fad
Tdipd gEara/sgl faer & 3ifea qea &1 gRfaa Ui
%.2,00,000/- AT 3HE 3HWF g, I d&d HfGHR gany
TS 1 T AT W A5 75 R AN & AoT &
75% 6T AT T fPA e fhar ST Fohell 81 R g
gHer & -

At the discretion of the Engineer or his Representative

and only in respect of accepted offers/where estimated
amount put to tender would be Rs.2,00,000/- or more,
advance payment may be made to the extent of 75% of
the value of any material purchased and brought to the
site by the Contractor. Provided always that -

(i) 3od T AR AT 396 gfafafT fr T 7 @a o
g ST A A

the materials shall, in the opinion of the Engineer or
his Representative be of imperishable nature,

(i) T Tl & Hog & AuUROT SRR a1 38e
gfafafer ganT 3r9e fAdsfsr & foar s,

51
the value of such materials shall be assessed by the
engineer or his Representative at their own discretion,

(i) TReHPR & ITT TH JHuaMes =R fFar Jar §
e 3 F@ldgeerR & @l W Sl Asa @i
gRONTOSR FI@d & &,

a formal agreement has been drawn up with the
contractor, under which the Trustees secure a lien on
the contractor's materials,

(iv) ¥fdgeR carT sifaAsIed & T & FROT AT
3gYT  HHIAT HI glearel giiel, HAT AR I § HIHA

TS 7 geAarell
AT & 9fa
HIIA Tl

Advance
payment
against Non-
perishable
materials



&I & A@faeeR @Rt T AT &

the materials are safe-guarded by the contractor
against losses, shortage and misuse due to the
contractor postponing the execution of the work or
otherwise,

(v) IME # ST FASeT & FIUET & F Mo T FeEel
& HSNUT &I g H WlAgehR, =l #Asd & F&r
WHEHAT H AR G ¥ TH &fAqfic-uT wegd HEn S
canl didgrer fhdl ot ®RUT & TH ARl S gledrelr
gi/eTd & HROT gietarel @l o gifavefd & 9fd
T #Asar @ arfagfd e

in the event of storage of such materials within the
Trustees' protected areas in the Docks, the contractor
shall submit an Indemnity Bond in the proforma and
manner acceptable to Trustees' whereby the contractor
shall indemnify the Trustees against all financial
loss/damage, on account of loss/damage to such
materials for whatever reasons,

52
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(vi) IR FHew & IR &7 F AT W qHA F sARoT
& g #H AfagreR, =Rl #se F T WwEAT J 3R
ST W AR Azl & uel A 3y Hr I F wAA R H
Teh IMfAEgoli d IRE ATy & FHeT UEdd S|
=l Fear w1 T, gafEufa, R a~degd 9% o
HIgRa arftisd d% &1 FHolehedigioadn M@l SaRT IRE
ST Fr seelt AR a8 FF A W @l & 3gHer @7
AT AT deh 98 gl STaceh =l HASel I IR 4
Sofify & qd faf@d agafad & d sy & duar =
fGTaRd #gF AT § ded® S& IR EaRT SRkl s,




ARE HT JUAT H FANCT S dRIG H ~IET HSA H
AREGd UM & TG IATT T a<deT 3Tl

in the event of storage of such materials outside the

Trustees' protected areas the Contractor shall submit to
the Engineer an irrevocable Bank Guarantee favouring
the Trustees and for the same sum as is being advance,
in the proforma and manner acceptable to the Trustees.
The Guarantee shall be of a Calcutta/Haldia Branch of
any Nationalised Bank or a Schedule Commercial Bank,
as the case may be, acceptable to the Trustees and
shall remain valid till the anticipated period of
consumption of such materials in the work. The Bank
Guarantee must bear an undertaking by the issuing Bank
guaranteeing automatic payment of the guaranteed sum
to the Trustees by the Bank on the date of expiry of the
validity of the Guarantee, unless with the prior written
approval of the Engineer on behalf of the Trustees, the
Bank has extended the validity of the Guarantee.

(vii) FEET & IUHRT G SUHAET A AMT b MR W
gfaerhR & ool a1 3 STURET @ A AR 3R
gyenarey getr | 3PE Fr gl ager & g car #sd
H AN ¥ SAAI GaRT §FIF §F § gEAIRIRT 39-G3 (V)
g (vi) & FuEfttd  afagfd suay / d§F RS dfageR &t
agd Y & S|
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The amount of advance shall be recoverable from the
contractor's bills or any other dues, progressively with the
consumption of the materials on the basis of quantity
consumed. Consequent on full recovery of the advance the
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi)
above, shall be returned to the Contractor duly discharged
by the Engineer on behalf of the Trustees.

I SRR a1 38% g garr o= & T ganT ared 3R
FAIOIT foRam STaT & a1 #AY AT @RI §idgeR & fRdT  caf

g H GIRT A fHAT SEr ¥ A SRR @ 3@ HAw @
yfafafer & 1S g GRaER ¥ g yred A & Tw

ST FHSel &I 6T Akl AT HAGTHR H FIEIT 76T e



6.8

7.0

7.1

7.2

No certificate of the Engineer or his representative shall
protect the Contractor against or prevent the Trustees from
the
certify for

obtaining repayment from the Contractor, in case

Engineer or his representative should over
payment or the Trustees should over-pay the Contractor on

any account.

fqare & ®ROT AT oAU AT HARA A1 AHAH IAT H
T Hsel &I 3R & g$ ol &I & faT ar 3egr =areh
ST ¥ WIAGPR I & 8l Heholdlel fohdll & AT AW TRY AT
g IRE T ded fFE TR W I & T FI grar
HRISTHR 1 FgT AT 3T A& g |

No claim for interest shall be admissible or payable to the
Contractor at any stage and in respect of any money or
balance or Bank Guarantee, which may be due to the
Contractor from the Trustees, owing to dispute or otherwise
or for any delay on the part of the Trustees in making
interim or final payment or otherwise.

BN HR SHAT Hediehed
VARIATION AND ITS VALUATION

fafaer & gR#Ar f9ar A 3uafila aR&AwT & & &1 3gAfAg
9RAT AR Swen AR 38 H@idePR @R didar & 3l
3ghr areadr f1 qfd A 386 ganr fasarfed feu Setarer st
FT aEdfas vd T@EY aRATT FIl AET FHST ST |
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The Quantities set out in the Bill of Quantities of the
tender shall be treated as estimated quantities of the
work and shall never be deemed as actual or correct
quantities of the works to be executed by the contractor
in fulfilment of his obligation under the contract.

Sl &l & AT 3§k fRell 37er & IRAOT O AT
T H T WHER el & v dfdger & of@d & #
MG &ol T orfard N S 3FHT TT H ETh gl adl
Hfderepr T 3MeRr T It W A @R & i

the power the

to make any variation of the

The Engineer shall have to order

Contractor in writing

Recovery for
wrong and

over payment

A ICCAC AT o
AT A
oTet

Interest not

admissible to

Contractor
ffaer &
gR&AoT foer H
giR&ToT

Quantities in
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Quantities  of

Tender

FT H WER
ERC] Hr
Soffaar &
aferd
Engineer’s

power to vary



quantity, quality or form of the works or any part thereof the works
that may, in his opinion, be necessary and the
Contractor upon receipt of such an order shall act as

follows :

SEGC - 21

7.2 (%) Gfder & anfAe Rt a7 & aR&AToT &+ o1 a1 "er gdhar
gl
(@) Increase or decrease the quantity of any work included
in the contract.
(@) d@fder & afAer e ® & Bl dehar &
(b) Omit any work included in the contract.
@) dfder & ofAe Pl & fr gpfa JorEear ar ger 7
qRads & FehaT Bl
(c) Change the Character or quality or kind of any work
included in the contract.
(@) A & R AT F TS, AT v 3mmA 7 aRadeT
FX HHT ¢l
(d) Change the levels, lines, position and dimensions of
any part of the work, and

55

(3) FF F g e & v 3aTF 31¥F g fhelt ger &
sfaRea & fAsofea & g&ar & |
(e) Execute extra and additional work of any kind
necessary for completion of the works

7.3 v WGR R o gRR & dfder @ fAsha ar 3@y Ag SO gann

FM AT 3§ AidQT 1 FTAHEIOT AGT A ST g Fonferaw  forar I
F THAT RRATT § IGAR Fouifhd W @ WeR W WER - §faar

R fR STen U @fE Hed # deqd@r UReR fear P fAwe @@
S| T &
Variation by

No such variation shall in any way vitiate or invalidate the

contract or be treated as revocation of the contract, but the engineer do

not vitiate the



7.4

7.5

value (if any) of all such variations evaluated in accordance

with the Engineer's sole decision shall be taken into

account and the contract price shall be varied accordingly.

W I§ A T Ifg O Selcadl a1 &l 5§ @S & e
fgu v fFE BBR 3nger @1 aRkomE FEF e oo & afkAmor
A gurefad aRAOT & H¥F A1 HA g F aRomA § a1 F
& IRAT H 15% do &I Folcal IT AT & o Selifamm &
faf@d 3mexr 3@a A8 @9l Wg Tg o fh gohfer gar
G av wer & A ager &1 Hgues d@fager gann
fRar Srwem AR SSfaR garT a1 # ¥ Alf@E e &
faf@a 7 & i 7 qfte &1 g8 @3 & 3fiqad Afed s &
T arar 3meer A STEem|

Provided always that written order of the Engineer shall not
be required for increase or decrease in the quantity of any
work upto 15% where such increase or decrease is not the
result of any variation order given under this clause but is
the result of the quantities exceeding or being less than
those stated in the bill of quantities. Provided also that
shall be
the Engineer”

verbal order of variation from the Engineer

complied with by the Contractor and
subsequent written confirmation of such verbal order shall
be deemed to be an order in writing within the meaning of

this clause.

56
() HfdeR dade 318& a1 JfaRed I & v g grar F=
FT gHER oTel BRI STads d Sl dR & faf@d ameer & nefiaT
T 91T il
(@) The Contractor shall not be entitled to any claim of extra
or additional work unless they have been carried out under
the written orders of the Engineer.

@) SR & e O frw v fhelt 310 & a1 o 3T
# aea fAfger A feaf@a afr & Y Serareh ar FwAdr &
SeraTely Y &1 (IfE FS &) NTURTT  THATT SNIIX AT |

(b) The Engineer shall solely determine the amount (if any) to
be added to or deducted from the sum named in the tender
in respect of any extra work done or work omitted by his

contract

ST WER &
g 3w
Fr T T &
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3ifes 7
sfaReFaar oI
ffr v &
gfaeafa &
& fow sgarde,
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order. powers
@ SR & 3w ¥ v v @t O, faRed ar
gfaeenfid & a1 o5 QU 310 S F71 e d@fdgr # 39aiotd
AT & MUR W IfG goNfaw & I # ag e @ e
Sreen| afg d@fder # U, dfaRed ar gfaeafia & ) @9
AN FIE X AT Hed FHAGse g @l § o G Tipd
Hfgenra gfded w, afg #Ig &, T79% §7 § &I &d g Iy
Asd  ganr 3fed SXIGHEAT & (Rfder TR X & §Ad
vgod AUeR afeg afe #E &, IR W IYPFT A F IR A
AT o FHhdr §1 3T AFCH H SN 3hel e @rT 30
Td FfFageFd FAS AT &G H 30T & IHAUIRA HWM TAT
38 [AfeTa faasregsy va fAeares ger |

(c) All extra, additional or substituted work done or work

omitted by order of the Engineer shall be valued on the basis
of the rates ad prices set out in the contract, if in the opinion
of the Engineer, the same shall be applicable. If the contract
does not contain any rates or prices directly applicable to the
extra, additional or substituted work, then the Engineer may
decide the suitable rates on the basis of Schedule of Rates
(including surcharge in force at the time of acceptance of
tender), if any, adopted by the Trustees with due regard to
the accepted contractual percentage, if any thereon. In all
other cases the Engineer shall solely determine suitable rates
in the manner deemed by him as fair and reasonable, and his
decision shall be final, binding and conclusive.
57
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(@) 3fg Iqol dfdena & a1 39+ Rl 3w &1 gefa ar
AET & @eT fedr g ar aRade $r ggpfd ar &= & @
Tad selifaer & v & w7 & & A & fov dfde A&
daSe HeT HT &I AT 39 WS & 39-@S (@) U9 (1) & nfa
JUT Hedifehd & TH o9 A1 gRads & FROT Igfaa ar
HIAST g AT ol Solflay Ul &X a1 Hod fHad sdam siar
gg 3R F@FEgr dur soifar &1 fafawgy sifdq aegs’r oa
foreamas ghem |

d) |If the nature or amount of any omission or addition
relative to the nature or amount of the whole of the



8.0

8.1

contract work or to any part thereof shall be such that, in
the opinion of the Engineer, the rate of prices contained in
the contract for any item of the works or the rate as
evaluated under sub-clauses (b) and (c) of this clause, is
by reason of such omission or addition rendered
unreasonable or in-applicable, the Engineer shall fix such
other rate or price as he deems proper and the Engineer's
decision shall be final, binding and conclusive.

AT AT H Fola/3Ha AEa/aR@eiRa Jaare /
afaer & garfea

DELAY / EXTENSION OF COMPLETION TIME /
LIQUIDATED DAMAGE / TERMINATION OF CONTRACT

afg frdr geR & 3ifte ar 3faRea s @ e & sqgan @Aua-aaT @
IMGRT T STl Y HgeT f THA f Fefd 3uctsaar  faER

T 9dIicE §F H Yidger FAGAT AT vd grplas gear ar
gedie, drerredr, fafder 3Rnfd a1 @i9eehR & HIF0r @ W
frer g A 3T Ay oRfEufd & #Ror & QU g #
fGeid glaT & @ 39d ®RUT & gRT @ & 7 el & AR
HfdereR AT §AT & 39geFd  faedr & fav fof@a & #
SR & ITH 3deed &I 3R ad  SofifaaR &fd &Roi
W} 39 Jfa & TR FE0 S4G1 H@E—S TAST ST dAT A1 dr
s @ WIS HWN AT HIURAT HWN T HAGHR W
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"IRfAeTRa gHaeT @ ( HH ¥. 8.3) & JRRmur dfea ar
38 foar & qul e & for f@a &7 # 0 fwar afy
H AT M ST a8 3T FEer gUr WA ATy 3faeA 3R
dfderer W aregsl gem | afe aRfEuRa gaaet sfeifita
foru foar SR carT FAGA-TAT & TAEAR AsX fohdm J1ar g
ar Fur 39gFd Jeaas & iR cErr @gfd fAfaray A
FegdT HAT o frar ar @), faedaRd 79 & Mok & QU o
g &1 fRfd & @3 4. 8.3 # guaftia aRfauiRa FHanst sad
AT & arr@ @ ey gefl

Should the quantum of extra or additional work of any kind or

delayed availability of the Trustees' materials to be supplied as
per contract or exceptionally adverse climatic conditions and
natural phenomenon or strikes, lock-outs, civil commotion or other

Extension of
completion time



special circumstances of any kind beyond the control of the
Contractor, cause delay in completing the work, the contractor
shall apply to the Engineer in writing for suitable extension of
completion time within 7 days from the date of occurrence of the
reason and the Engineer shall thereupon consider the stated
reasons in the manner deemed necessary and shall either reject
the application or determine and allow in writing the extension
period as he would deem proper for completion of the work with
or without the imposition of "Liquidated Damage” Clause (No.8.3
hereof) on the Contractor and his decision shall be final and
binding on the Contractor. If an extension of completion time is
granted by the Engineer without imposition of liquidated damage,
from the Clause No.8.3 of the Liquidated damage shall apply
from its date of expiry, if the work be not completed within the
extended time, wunless stated otherwise in the decision
communicated by the Engineer, as aforesaid.

82 (F) I R Igag al@ F Hiaw a1 SRR Gar @ =y Fizar
0 A IEgRAd 38F RAEIR d&F F1F & QU & H gF T @y &
g @ ¥R &3 & ® A & e afaqd @REURT qRfauifRa
AFAET) & FT H AR Aol F P QT A Tedh TG Jamalredr s
ar 3Eh HE & fau Afacrarda @€ FRlA T A gy afagfE
IUBfeAf@d S & Fol Hed & L% gfderd) &1 gardied
| W Ig gA T Ot aifaqfd &1 IRr &) & 39d Jog &
10% ¥ 310 w80 gl aRTATRa Fhame i TRr &1 rauror
SolfeIX @1 fohar Jrwenm St 3ifa# 3R SRy gem|

59
(@) If the Contractor fails to complete the work within the ‘Liquidated
stipulated dates or such extension thereof as communicated Damage’  and
by the Engineer in writing, the Contractor shall pay as other
compensation (Liquidated Damage) to the Trustees and not as compensation
a penalty, %% (half percent) of the total value of work due to Trustees
(contract piece) as mentioned in the letter of acceptance of
the tender/offer, for every week or part thereof the work
remains unfinished. Provided always that the amount of such
compensation shall not exceed 10% of the said value of work.
The amount of Liquidated damages shall be determined by

the Engineer, which shall be final and binding.

SEI/GC - 23



8.3

@) Al FSeT Hl 3o A AHRT R IS Ifdge TH4G
STl f9elT 39 @3S & 39-@s # 3feaf@a  39d yfde / sfaqfd
R I WAGPR &1 §T AT & Blotarell AR F THA el A1
HRPR BT | 3od Tideh/aTTaqfd TR & e AT Heldr &
HiAGIPR 1 QT el I 9ell dreddl IT Hider & 3T
N 3o ST / STfcal ¥ HFd TG gEN JUT HIGHR
# AEAIar & AFAA FH Sl & qof RaAfosr 4 3¢d
F SAFPRR a1 3% TRMY @N GRCER # Rk
T H

golad di & i Afew e o & s dfager fr af@a
U @ W fFE 3T TS gaRT QU e @ e fear o
el |

(b) Without prejudice to any of their legal rights, the Trustees
shall have the power to recover the said amount of
compensation/damage in Sub-clause (a) of this clause, from
any money due or likely to become due to the Contractor.
The payment or deduction of such compensation/damage
shall not relieve the contractor from his obligation to complete
the work or from any of his other obligations/liabilities under
the contract and in case of the Contractor's failure and at the
absolute discretion of the Engineer, the work may be ordered
to be completed by some other agency at the risk and
expense of the Contractor, after a minimum three days notice
in writing has been given to the Contractor by the Engineer
or his Representative.
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dfderepR &1 fhdl gfde & v gt gU foem =urdl Ase diaeqsR ¥ 99,

ot qof fAowfeR & e @Ard & d@ar g 3R
FAEYST W ST FohdT ¢ U9 ArAfaf@a & & frdy sror &
HiageR & f@d §9 & godAad 3 & $r Afcw e 39
gl § fAsaef@d e Tohar § dU1 SSfaR garr g d@gfad
3H d19d g #Ase &1 ATy 3ifaw 3 A gher

Without being liable for any compensation to the
Contractor, the Trustees may, in their absolute discretion,
terminate the contract and enter upon the site and works
and expel the Contractor from there after giving him a
minimum 3 days’' notice in writing, due to occurrence of

3TIR g
ofFaal/  Hider
Fr gafea

Default of the
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Termination
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of



any of the following reasons and decision of the Trustees Contract.
in this respect, as communicated by the Engineer shall be
final and conclusive :

(i) @fdgreer & d@fder & aRcarer & Rar § |

The Contractor has abandoned the contract.

(i) SR T T F a1 ar &1 Fr gerfd Fdvelds Far § AT
iR #1 I & HRUT TgAT A & MR FF & G g
T FHGAT G B

In the opinion of the Engineer, either the progress of
work is not satisfactory or the work is not likely to be
completed within the agreed period on account of
Contractor's lapses.

(iii) TRAEPR FRT IRH = H AP Wr § a1 37 gRIEAAr
# 384 fRdr RfPQ &Ror & o SR @ 38%
gfafafr @ & 3@ e f f@d Aiftd gog a=a &
qa9(E HHA § HH 15 & a i & T T @ gl

The Contractor has failed to commence the works or has
without any lawful excuse under these conditions has kept
the work suspended for at least 15 days despite receiving
the Engineer” or his Representative” written notice to
proceed with the work.
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(iv) g1 aRTEUfaAr & gelifay ar 38« yiaAfer & feegr
AAT A1 F A HAcEAT [FT I T 3@ @RS T S
ot faf@a Afew wred aa & 7 &t & aig off  d@fdger
FRITAT ¥ 3Fd AT HT geed A1 38 AR T eaed et
v P gfoea R A g R B

The Contractor has failed to remove materials from site
or to dismantle or demolish and replace work for 7 days
after receiving from the Engineer or his representative the
written notice stating that the said materials or work were
condemned and rejected by him under these conditions.



(v) Tfderer Tfder & AqaR F1F fAsafed a8 & W §
TMAR AT ol dR X dfder & HeheT 3o qregansit &
FRiTTadeT S IULT T TET ¢l

The Contractor is not executing the works in
accordance with the contract or is persistently or flagrantly
neglecting to carry out his obligations under the contract.

(vi) HTISPR SaRT AT 38T IR & dider & wifeq ar 386
fAsaesT & HeU A ANl AseT & el fUSRLddew AT
SRR o SEdr o I 3R F R cada @ B uE
FHAIIA,3UER AT BrIEr f&dm Jrar gl

Any bribe, commission, gift or advantage is given,
promised or offered by or on behalf of the contractor to
any officer, servant or representative of the Trustees or to
any person on his or their behalf in relation to the
obtaining or to the execution of the contract.

(vi) TRepR  fearforr =aafavila fFar amar & a1 3
ATERT & TTY YRIHAT AT § AT YT gl W A JAfAar T &9
q T WTod §F 8§ AT BT ¢l

The Contractor is adjudged insolvent or enters into
composition with his creditors or being a company goes
into liquidation either compulsory or voluntary.
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8.3.1

ST AT T IR ¥ S @l SRy fhT ST Hepolarel
F & I Hat 9 FH g1t W GlageR 38 SR e
AU AR #sd & | 3NGR, WIF U9 A 3@d 9 @Y
gfes & 7 Rt ¥ MR SRR carT AMERET U
Sieiarel T W YT |

Upon receipt of the letter of termination of work, which
may be issued by the Engineer on behalf of the Trustees,
the Contractor shall hand over all the Trustees' tools,
plant and materials issued to him at the place to be
ascertained from the Engineer, within 7 days of receipt of



8.3.2

8.3.3

such letter.

FY & qdade el 0 @l Al A ST Asd @
HfgeeR @ SfEH td g W el 39 wordr & ST &
F qQUT e T Afed gl 3R dfder & AR d@ideeR
CaRT & & FFIH &7 ¥ QU7 fhv I« W S U 39 7
g 3Ed e IR FF quf e W @ gld W IFd AR
Higerer & fashfod @ Smee |

In all such cases of Termination of work, the Trustees
shall have the power to complete the work through any
other agency at the Contractor's risk and expense and the
Contractor shall be debited any sum or sums that may be
expended in completing the work beyond the amount that
would have been due to the Contractor, had he duly
completed the work in accordance with the contract.

fder & wdawe W dfdeR A@idaT & ER agen &
e qEJT 386 AT fFU AT FF AR gEgd 38
AT IMYRT FHA F Hed & Had 90% H AT TIod
FT FT ghcR BRI §2d fpU a0 &7 vg el = Ao
carT e e ad @aw RfEdy & 3geT g & &
I JEJA T T HF H AV Td IgHAfed @idar o
Il goNfaw garr gy RfAREad 3w @ W fFr A
Hedidhed & YR W forar  Swen| 3mqRa a@elt & fow
I SoliferR garr a1 AfAfRed & w forar Seem S
fordl oY gem A =gl A IR A’ fhr od §Ag
yafeld a6k & & HfAF =g gl 0 @t AtHell A
solifray o1 fafeleoy 3ifas, areusRY v oeargs ghem |
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Upon termination of contract, the Contractor shall be entitled

to receive payment of only 90% of the value of work actually
done or materials actually supplied by him and subject to
recoveries as per contract, provided the work done and
materials conform to specifications at the time of taking over
by the Trustees. The payment for work shall be based on
measurements of actual work done and priced at approved
contract rates or other rates, as decided by the Engineer.
The payment for materials supplied shall be at the rates as
decided by the Engineer, which shall in no case be more
than market rates prevailing at the time of taking over by the
Trustees. The Engineer's decision in all such case shall be



8.3.4

9.0

9.1

final, binding and conclusive.

AT Al @I HfdeeR H & Fl AR deceh FiaurRd
I Fr AfeFd gl STads 3T Todl GaRT ST YT A6l fohar
ST § 3R = #Hsel & 9id HidaeR $ Iare @it e
T A1 A€ gl &l

The Trustees shall have the power to retain all moneys
due to the Contractor until the work is completed by other
agency and the Contractor's liabilities to the Trustees are
known in all respect.

3FTETOT T SIS FERIRY B T
MAINTENANCE AND REFUND OF SECURITY DEPOSIT
F @ fasuga quf X & 91 d@fdgerR gwa S A
IRfAF FE-goTdr gAOET # Ieafld air@ & afdgr @
Ay o & ®7 A fafAfdse &1 o7 Fhaare 3@ & fov
IHHT HTETUT MM HWiAeT & AN AT SSfid AT 38F
gfafaf®r & egeer & AR "ol a1 Rew ¥ sofaaw ar
IS YA @ 3o T # IUYFT IR0 E™ &
e & & Fr5 ITaradr gdid g af SR a1 386
gfafAfer & fafga Aifeq W odr sifew @ ad et & i’
SN a1 38+ yidfAfe H gite & 3g®q Widgehr ganT
YA @S W 3FHT H@AYA fRAT Swen vd 3@ qu fear
SUIr OEH 3% @ W SolllidX A7 38 Ifdfafer
dfderer &1 SIEH vd @9 W 3T Tl & SIRT Ife @
TR HTN IR 3@ g AT AT 3R U 38 3wl
el ooy Sl carr 3ugdd AR Siedld &4 OH
TREER & ggaeT g
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On completion of execution of the work the Contractor
shall maintain the same for a period, as may be
specified in the form of a Special Condition of the
Contract, from the date mentioned in the Initial
Completion Certificate in Form G.C.1. Any defect/fault,
which may appear in the work during aforesaid
maintenance period, arising, in the sole opinion of the
Engineer or his representative, from materials or
workmanship not in accordance with the contract or the
instruction of the Engineer or his representative, shall,
upon the written notice of the Engineer or his

Fr &
ITETOT
gidgreR T
regdr

Contractor's
obligation for
maintenance
of work.



representative, be amended and made good by the
Contractor at his own cost within seven days of the
date of such notice, to the satisfaction of the Engineer
or his representative, failing which the Engineer or his
representative shall have the defects amended and
made good through other agency at the Contractor's
risk and cost and all expenses, consequent thereon or
incidental thereto, shall be recoverable from the
Contractor in any manner deemed suitable by the
Engineer.
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9.2

HiAGPR gaRT  dade & qul fhar s m g gFsT Jen dfad Fr-
IR R Az caRT dede JfaF T F R TR fRar ot
I A FHAST SN S HiAGhR @RI 3eIafor THTA

I AS g aRT dfder & T g aregand gqui R
S & §I¢ 3% 1Y 3UEg URT Si.dL-2 #H AFAHA  S-
QUTdT JATOTT Sfifidy garT gedreiRa Ud HfdgehR &l S
J #T fGar U] AR Asd & FA-TYAT W A AT 3HR
Feoll e, TGl HA & AT 3HHT 3YANT Fd § Tidgepr
iaer & 3l quisdor v Hfad &9 & S A QU H A
HYA e § HFd FEr gram |
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The Contractor shall not be considered completed and the
work shall not be treated as finally accepted by the
Trustees, until a Final Completion Certificate in Form
G.C.2 annexed hereto shall have been signed and issued
by the Engineer to the contractor after all obligations under
the Contract including that in the maintenance period, if
any, have been fulfiled by the Contractor. Previous entry

Certificate
final
completion

of



on the works or taking possession, working or using
thereof by the Trustees shall not relieve the Contractor of
his obligations under the contract for full and final
completion of the work.

9.3 3udad ®9 § d@fder & qof g W Hideer Sollfaay & gae  gfas(fa
(i) =Y Fser garr aika wfdsfa ofr & v yge & 8 FaERr &
o e 3R (i) SEF 9y 3ueE YE9 oL 3 F 3ygar  amodn
"IEY FS AT AL FAOMNT (A UfA) TJT I Fidelfd
STARIRY Fr Gl & AT 3Mded X Tohdl § O Solliad]
9T SfHL 2 H O gAOYT IR Hen 3R Selifaaw i wEgfa
& o A & AR gl #Asd, gfafd SR & ufa
HideehR &l T U ¥ HlAgeR garT Al #sel & ¢h
Rt Tfr i J19d Fldr FA F d1¢ AV TR dfageR Fr
qrId HLET |

On completion of the contract in the manner aforesaid, the Refund of

Contractor may apply for the refund of his Security Deposit Security
by submitting to the Engineer (I) The Treasury Receipts DEPOS
granted for the amount of Security held by the Trustees,
and (ii) his “"No further claim” Certificate in Form G.C.3
annexed hereto (in original), where upon the Engineer
shall issue Certificate in Form G.C.2 and within two
months of the Engineer's recommendation, the Trustees
shall refund the balance due against the Security Deposit
to the Contractor, after making deduction therefrom in
respect of any sum due to the Trustees from the

Contractor.
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10.0 fger gramasit &1 faadaw, faarg iR aregeys
INTERPRETATION OF CONTRACT  DOCUMENTS,
DISPUTES AND ARBITRATION

10.1 fafader, 3m@or, feamga 3R ey & 3 @fgd d@fder & ofw &
fdae @ 3cdee a1 wrag A1 Red f qqordear & aR &7 ar fafarw




10.2

10.3

FH qE @ F AR A g @Y ¥ Sg wd ERa ¥
HIYROT, GRART IT HI gl & Ugel AT &G AT HF AT FF &
fsures # ygeFd @l & IR 7 gl fdare, A, grar, AT
I g H SolifaR &1 [Afaray 3ifaw va @fger & asi
TefehRI 9 STETHRT gl AT HiAGhR GaRT 30 Jid Termdy
fehar Sreen |

In all disputes, matters, claims, demands or questions
arising out of or connected with the interpretation of the
Contract including the meaning of Specifications, drawings,
designs and instructions or as to the quality of
workmanship or as to the materials used in the work or
the execution of the work whether during the progress of
the works or after the completion and whether before or
after the determination, abandonment or breach of the
contract the decision of the Engineer shall be final and
binding on all parties to the contract and shall forthwith be
given effect to by the Contractor.

afy @fgeR Selifer & 0 fRel Riftra & igse & §
ar a8 0 fafeRTa fr AifeH 9red e & &g 15 Gt &
MAT Ig 3UeT HONM & 3ad AHT egaT w1 Afdse fhar
ST S 38 [G9R va fafeiR=a & |

If the Contractor be dissatisfied with any such decision of
the Engineer, he shall within 15 days after receiving notice
of such decision require that the matter shall be referred
to Chairman, who shall thereupon consider and give a
decision.
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dufy,afg dfager et & gy @ 3gse gar ¢ ar
g o fafavaa fr Aifed urca & & a1 15 Gat & fiaw
Ig e HOT fF QT w7 sahr AT F 60 AT F
MAT 3egel, =gl ASH SN 30 WAy 3efaa feu
STAarel AETEAT & YT & T FEITYT & AT AAESe X
IR 0 TRy gy S oA AteaeyR AffATe 1940 a4
3% fohdl el 3UTARUT & AT AIEAH & GHE

Engineer’s
decision

3rEget

Chairman’s
award

FATETEH,



e fohar arar wHS Sua|

If, however, the Contractor be still dissatisfied with the
decision of the Chairman, he shall within 15 days after
receiving notice of such decision require that within 60
days from his written notice, the Chairman shall refer the
matter to an Arbitrator of the panel of Arbitrators to be
maintained by the Trustees for the purpose and any such
reference shall be deemed to be a submission to
arbitration within the meaning of Indian Arbitration Act,
1940 or any statutory modification thereof.

10.3.1. TG 38 YR Agad #Aeaey fhel ot SRor ¥ & & 7
FEAY 1 HfATgd giar § AU AN YT @mer gar g oar
HYAT 9 Rerd &l § o U7 @ fhell qav <afda & fAgiea
THAT FEIET & ¥ H &I 1w AR 396 q@agsrt o o
feufa & ® & Bigr 41 388 AR 98 FF FET |
If the Arbitrator so appointed is unable or unwilling to act
or resigns his appointment or vacates his office due to any
reason whatsoever, another person from panel shall be
appointed as Sole Arbitrator and he shall proceed from the
stage at which his predecessor left it.
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10.3.2 o0 i@ 1 ATy ggell gaAars H dl@ fFad #d gu et

&R HI Alfcd I &aT § 38 di@ & 38 [ERa e
IRT HAST ST |
The Arbitrator shall be deemed to have entered on reference
on the date he issues notice to both the parties fixing the
date of first hearing.
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10.3.3 o AG-HAT & MW ALIEY HUel GOlC G¥Jd Hem g

HRAT AreTeyd FAfaaq1940 a1 389 fRer daua 7 2w
39Efd AT 4 Al gl | ATy, Ifg maws a@a s,
GeTERI T FEAT & UOC IR e TF 38 FHRIG & 8d
HAY §¢1 GohdT gl

The time limit within which the Arbitrator shall submit his

award shall normally be 4 months as provided in Indian

Arbitration.



10.3.4

10.3.5

10.3.6

10.3.7

Arbitration Act, 1940 or any amendment thereof. The
Arbitrator may, if found necessary, enlarge the time for
making and publishing the award, with the consent of the
parties.

ATCITYH & TTH AT & AT [AdhIRaeR ¥ T2 &ad
Helohdl AT glecdT BRM UV Ucdeh a7 fohell fAger o swaen Ager
Td UElC & IV B T HEATY & fAdRIAR R Srwem
S 3Edr iy A TEe gant IR TR e ow 3fa & 3§
agel Ud $aTdTel fohdT STUaN, 38 el T Fehall |

The venue of the arbitration shall be either Calcutta or

Haldia as may be fixed by the Arbitrator in his sole
discretion. Upon every or any such reference the cost of any
incidental to the reference and award respectively shall be in
the discretion of the Arbitrator who may determine, the
amount thereof or by whom and to whom and in what
manner the same shall be borne and paid.

HEIEY &7 gdic AR ATEIRTH  3Afaa:71940 a1 39 Tt
AT o 3l & regefisr Hfl GaTehRT WX 3T Td STegehny
BN | HEIEY fdare 1 Jcds HAg AR Tcdeh UeThR caRT 38§
R Fefa g@ & 99d g¥F YA I g UdIe & &
FHROT & Ieald H
The Award of the Arbitrator shall be final and binding on all
parties subject to the provisions of the Indian Arbitration Act
1940 or any amendment thereof. The Arbitrator shall give a
separate award in respect of each item of disputes and
respective claim referred to him by each party and give
reason for the award.
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ALEY Aider & F YaTHRI & gl W Heafa dider @
Td el & #fiaT € faur e |
The Arbitrator shall consider the claims of all the parties to
the contract - within only the parameters of scope and
conditions of the contract in question.

gider H YT 39T & 8Oy JoaAT ggod  ATCIRYH
rfafETe, 1940 3R 38F 3t daC 90 FAT & 399y 59 @3



10.4

10.5

& i AreTTyR FEATIRAT T ey gl

Save as otherwise provided in the contract the provisions of
the Arbitration Act, 1940 and rules made thereunder, for the
time being in force, shall apply to the arbitration proceedings
under this Clause.

iR S @ TR FET T A1 3§H fded 78 Hiam aur
Solfelal & Al & AR @HRd ToRd & Fd H 3E
Ferwa | Foifaay #f,38d AR TCESHR H ST Ud ITclor-
AT HIS VT PIAH SH AR W gl Wb fh g farg
3ol §U § 3R 3¢ Areaeyd & WERT fhr = dr a@Hger
gl

The Contractor shall not suspend or delay the work and
proceed with the work with due diligence in accordance with
Engineer’'s decision. The Engineer also shall not withhold any
payment, which, according to him, is due or payable to the
Contractor, on the ground that certain disputes have cropped
up and are likely to be referred to arbitration.

g Ig gl T

Provided always as follows:

[®] 3EH 3T W F NI 10.3 & 10.3.7 d& # 3fed@d @IS
graeTel  Hider & UF ATHl W AN el gl STgl feAider /
gEdid & TWefa-uT J I 3eaf@d Afagea I w.
40,00,000/- & %A gl

[a] Nothing of the provisions in paragraphs 10.3 to 10.3.7
hereinabove would apply in the cases of contracts, where
tendered amount appearing in the letter of acceptance of
the tender / offer is less than Rs.40,00,000/-.
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[@ wfaeeR, d@fder @ odl & §9u & fdeqa iR ¢d go
F & fasued & Fou #7 R gHR @ fGag a1 AdeG
fdarggg® 3cueet gl & 30 food & #fioR 3R 3ifaw faor
TR [T S & dgel SolllIA & HHET 33T gram|

[b] The Contractor shall have to raise disputes or
differences of any kind whatsoever in relation to the
execution of the work to the Engineer within 30 days



from the date of occurrence of the cause of dispute and
before the preparation of the final bill, giving detailed
justifications, in the context of contract conditions.
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[71]

[c]

&1

[d]

3]

Hfder # Fadr gae IIETr R & I FS g, dNreT
3cUeel WldgPR @1 faarg dfdar &1 @l & g
feqa it ke SR & waa sdwa sifaw
QUIAFIATTOT 9% -2 S fFT S & 9@ wegd
fRar S|

UEY SIE-3 A AT GEJd S & &g Gidgreer
d@fger @ g fFar off A 9T #15 fJae ar Addg
Tl 33T |HhT &

Contractor's dispute if any arising only during the
maintenance period, if any, stipulated in the contract,
must be submitted to the Engineer, with detailed
justification in the context of contract conditions,
before the issuance of final completion certificate in
Form G.C.-2 ibid.

No dispute or difference on any matters whatsoever,
the Contractor can raise pertaining to the Contract
after submission of certificate in form G.C.3 by him.

$EH TES IW & 39-@s 10.5[@ 3R 10.5[ # fafgd
HHI-HAT § W 3T a0 HidGehR & gran/faae T g
F hfrm 3R / a1 Reel Fewey qERT AR aE R
SITQaT |
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Contractor's claim / dispute raised beyond the time limits
prescribed in sub-clauses 10.5[b] and 10.5 |[c]
hereinabove, shall not be entertained by the Engineer
and / or by any Arbitrator subsequently.

3egeT / SO AT Pl 9H 30 FW Hh @S 10.3 &
HIAR 397 UHAF fAdewger @ dfdger & #ig
g fFr a1 v #Avgedi @1 aF See iR/Ar



TOCTATT ALIEAT & ATH gerhl ALIEAT & Yodel H
aRads F F AFUFHR gem |

[e] The Chairman / Trustees shall have the right to alter the
panel of Arbitrators, vide Clause 10.3 hereinabove, on
their sole discretion, by adding the names of new
Arbitrators and / or by deleting the names of existing
Arbitrators, without making any reference to the
Contractor.

(FaR-1 IEAT F AT IFJd FAT AW/(TO BE SUBMITTED WITH COVER- | OFFER)

FITHET_Tedd _HT_ gl ASA/THE BOARD OF TRUSTEES FOR THE PORT OF
KOLKATA
fafder 9= (3 =df%a)/FORM OF TENDER (UNPRICED)

gfd/To

gateh /The Manager (38 U8 HT®w/I&CF),
glegar adr R/ Haldia Dock Complex.

T T L ,
/Sl FE-TU 7 g Y §, Y@raEt #r gdetor R § 3R afRdert, dfer fr
AT Td A erat aur Afder $r eraf #r 9er §, TdegaRT «u A GaRT Ud 3sThr
IR ¥ IR Fr v [FfRdes, aREmr oo, dfder & gEeg v [y eat qur
W@IET & AR gAN Afder & quic va 3erd: F&R e S & a=m & 3umeg
IRATT fdel # 39a0Td & U9 Hod W HF ARH I & HGA ARG H ----mmmmoeeee
------- A Tearg & R fAsufed e o= & v pfaa g s Aswfea wa qof
A gg fAfder va quaet war g/ ¢ | H / g7 38k 91y 3ueg & A fAfder
A T W F AT 3ags Rade vd IRada afead W& [(fRdes, aRamr f5a,
@iy vd w@ider #r a9 3N AT dl B ATAST Fd §T Teh HidGHId IR el
1 T TTATY FAT § / I & dUT A/GH TAGEIRT FR T g /A ¢ [ STade oar
TRERId R Asared Fgl gl § dade  3%d Qe aRaAmT o, dfder v et
aur fafa ¥ 7 wefd afea Afaer 7ardt #Ase garr 3Rk 3a@r 3R & dfaer gefl
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I/We
having examined the site of work, inspected the Drawings and read the

specifications, General & Special Conditions of Contract and Conditions of the
Tender, hereby tender and undertake to execute and complete all the works
required to be performed in accordance with the Specification, Bill of Quantities,
General & Special Conditions of Contract and Drawings prepared by or on behalf of
the Trustees and at the rates & prices set out in the annexed Bill of Quantities



within months / weeks from the date of order to commence the work
and in the event of our tender being accepted in full or in part. 1 / We also
undertake to enter into a Contract Agreement in the form hereto annexed with such
alterations or additions thereto which may be necessary to give effect to the
acceptance of the Tender and incorporating such Specification, Bill of Quantities,
Drawing and Special & General Conditions of Contract and | / We hereby agree
that until such Contract Agreement is executed the said Specification, Bill of
Quantities, Conditions of Contract and the Tender, together with the acceptance
thereof in writing by or on behalf of the Trustees shall be the Contract.

fafder & o TR 7. T TR 1 vrdaET # scwfa a8 B s
THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER | OFFER

(rsel # GIEIV) FaX | g H IchiAd Asl fhaT ST
(Repeat in words) NOT TO BE QUOTED IN COVER | OFFER

HAEH FF T WA ¥ gl S & AU 3raeass Gl i sgaedr a3 @l &

¢q fifder & w&pfd &1 k@ & et /| A= & IS wHT A
HTGRISAT gl
I/We require days / months preliminary time to arrange and procure

the materials required by the work from the date of acceptance of tender before I/
We could commence the work.

| / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt
No. of as Earnest

Money.
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H /&7 38 919 ¥ WA gle & Tl & for Afder goll @ &1 36 ar 7 @
HH el g
| / We agree that the period for which the tender shall remain open for acceptance
shall not be less than four months.



feetrn/Date: (e Efed Sl eETeiaTel & gEdTaTySignature of Bidder with Seal)

arefi/WITNESS:

gEAER/Signature: STell SETeIdTel &1 dAH/Name of the Bidder :
AF/Name (TISC 316 gdar/Address
)

Name(In Block Letters):

qdr/Address:

gemm/Occupation:
FIAFRIAT Tectol w41 /| KOLKATA PORT TRUST
gfeear adr aRWT / HALDIA DOCK COMPLEX
99 /| FORM sit.&Y. / G.C.-1
B3 1T= CoAL: 2 C A 1= o
AT [ AAArES S - - o oo o oo e e s
FF quT &l T dr@ / Date of completion
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T #gley / Dear sir(s),

Ig gATOIT fohar arar § for feafafaa &, g -

This is to certify that the following work viz :-

FTT BT ATH/ NAME OF WOTK & oo sseesessssssessssssssssssssessssssssssssseessssees .



UTFehelal F./Estimate NO. §.8.3M. / E.E.Q----ommcemmmecemmmmces FEATH/ Dloeresresreseesresnns .
R21ECHK | A (O = FN——— FEATH /Dl :

BT TCA TSWOTK OFAEN NO..ovsvsrsvsrssmsrsmsssssssssmsmssssmsssmsssssssssssssssons

STTTCH/ALIOCALION.cvvrevrsssssssssssssssssssssssssssssssssssssssssss s

faer F./Contract NO. .o

St 39 gaRT faar o, 9 ey Hr T # "@ider $r erdft F AR av 20------
& ceeommmeeemooneeneeee o T A & e & QU ¢ 3R 39d I8 3nfea § &
9 EideT 1 AT Al & TS 62 & AR Ud Hidal & AUl Hehed a§ 20----- &
------------------------ F e fET T AT 20-- F e P
- I o HedTg/HATE/AY 6T 3G da ST HT HIET0T Al

which was carried out by you is in the opinion of the undersigned complete in

every respect on the day of 2000 in
accordance with terms of the Contract and you are required to maintain the work
as per Clause 62 of the General Conditions of Contract and under provisions of

the Contract for a period of weeks / months / years
from the day of 2000 to
day of 2000

#Ha&T / Yours faithfully,

BEATET/SIGNAtUre...coooeeevvvvvcecsssecssisssssssssss.

EMfam/ safaaR & 9fafaf / ENGINEER/ENGINEER'S REPRESENTATIVE)
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FATH/NAME.....oorrrerrsseessssssssssssessssssssesses

TCeTTH/ Designation...... s

FRATT HT HEFUOFFICE SEAL



FIABIAT Icdol I /| KOLKATA PORT TRUST
gfegar Mdr 9RAT / HALDIA DOCK COMPLEX
Y&I/FORM SiT. dT./G.C.-2

3ifas FR-quTar gAF Certificate of  Final Completion

fdccia WellghR U4 HET @l 3Hf¥sRIThe Financial Adviser & Chief Accounts
Officer

gatreh(facd), gfegar i aRWI/The Manager (Finance), Haldia Dock Complex.

Ig yHIOg fhar arar & & Rafef@a s—F e -

This is to certify that the following work viz:-

BT FT ATH NAME Of WOTK © ovvrrrsemssssssomssmsmssssmsssssmssssssssssmsssssssssssns
UTFehelad F. /Estimate NO. $:3.31o/ E.E.Oueseesessssn. AT/ dterneeesessn,

£ T | /O] Y @ T —— ET 1 (o | R
BT A TSWOTK OFAET NO.ormoosmsesrsssesrsssssmsssssesesssssssssssnee .
AT Ho/Contract NO. .o
Hhed TT §6F H. / Resolution & Meeting NO. .
31 172 [ [oYor=1170) o RE R
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11 Q1122 £ = U — carT fhar I, gg wider $r odf & I3gan 3" &/

aE ¥ gl § 3N I8 & d@fdeer canr d@faer & e |aft areadansit s qu e o
gl



which was carried out by Shri/MeSSIS....mins is now complete in
every respect in accordance with the terms of the Contract and that all obligations
under the Contract have been fulfilled by the Contractor.

BEATETR/SIGNatUre...vesssvvsssssssssssssssssss.
GEohifaa/ssifaaR & 9faf@R/ENGINEER/ENGINEER'S REPRESENTATIVE)

TATH/NAME oot
GEATH / DESIGNATION. ot
FATA HT EVOFFICE SEAL

HIASIAT Yool ~ATA/KOLKATA PORT TRUST
gfeear & 9RET /HALDIA DOCK COMPLEX
Y&9/FORM Si.&Y./G.C.-3

(NO CLAIM' CERTIFICATE FROM CONTRACTOR)
(@fIeTPR &1 'S graT g7 JHUTIH)

g&tieh /| The Manager (378 U8 dUH / I&CF)

glegar Tl R / Haldia Dock Complex

PRIl Ycdel =a1g / Calcutta Port Trust

gleear / Haldia.

T #gley / Dear Sir,

H / A UdedRT O9ifd &Xar g / ad & b Ha / gAa feafaf@a & & asuea &
foIT leTehldl Yodel =M § QU 3R 3TdH IrareT wred fomar g -

| / We do hereby declare that | / we have received full and final payment from the

Calcutta Port Trust for the execution of the following work viz:-

FIT FHT AT / Name of work:
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FI 3 F. / Work Order No :-



&fder g. / Contract No.

FR . / Agreement NO.......vvmsssssssns R 1 A 0 1

qAT 39T SR T S Bl Todsd =0 & Iid F/ FART 3R SIS grar ¢ 8l
and |1 / we have no further claim against the Calcutta Port Trust in respect of the
above-mentioned job.

$aET / Yours faithfully,

(@fdeTdR & g&d1eR / Signature of the Contractor)
featir / Dated

GIATTRR T ATH / Name of CONraCtOr .o eeeeeesseeeessssseens

TAT | AAAIrESS ettt see e esee e )

(HTdETehR &I 3MMTRIehIes HEY /| OFFICIAL SEAL OF THE CONTRACTOR)
FITPIaT Todel a9 /| KOLKATA PORT TRUST

FIR F YFT FT NHAT / PROFORMA OF FORM OF AGREEMENT

Ig PR 20 -------- [ R ——— = @T & Teh 3R Hiddhidl Ucdd &
FITHT #ASH, S Agbcdsl =a18 3fAfAT#,1963 3R 39% 31t §av v AgAT v 38H
AT 9T FIefall IATAOT & N ST T Flefait AR § Ua Sraewr ITeiepd Frerd
15, ¥¢8 S, Helhedl - 700001 H § (B 3TH 3T T2ard “fAAFar el 1 g 3R
3H NfAcafFd # Saas HI$ a1 HeI @t vafold AT WS Yfdgel o g dads sHH
3% WAl GURE AMAT FAS ST dUT GHI R <oommommmmmmmmmommooooeeooooe &
(ST sTH 3 IRA "GRAGHR"  Fel I § 3R 37 ffcaFa 7§ Jeads a5 a9
e ganr 3uafoid A1 38+ Yfdgel o & dadeh SEH 3Hh G fAsqigesh, geamde,
gfafaf®, Wadl qeure td g FAGERIAT AMAT FAS Sid) fosaried famam Sirar
gl
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THIS AGREEMENT made ----------------- day of 20 between the
"Board Of Trustees for the Port Of Calcutta , a statutory body constituted under Major

Port Trust Act ,1963 under the rules there under and statutory modification thereto



having Registered Office at 15, Strand Road , Calcutta -700001 (hereinafter called
"EMPLOYER" which expression unless excluded by or repugnant to the context be
deemed to include his successor/s in office) on the one part and
(hereinafter called the "CONTRACTOR"
which expression shall unless excluded by or repugnant to the context he deemed to

include his heirs, executors, administrators, representative, successor in office and
permitted assigns) of the other part.

G A AST 3H I H STHD & T PIATT PR, FUT -ommmmemmmmemmmmeemmmomm oo
............. freaid frr ot AR Il 0N & fsuee, QUi Ud 3RRET & v
dgfagrer & fAfaer / wede & TR R gl

WHEREAS The TRUSTEES are desirous that certain works should be executed
viz and have accepted a

Tender/Offer by the contractor for the execution, completion and maintenance of such
works .

39 Ig Ifaeng R [Aeafai@a & gl § -
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-

1. 39 R H 9gFd s, JfAcafFaat @ afr 3 ghm ot sae sas geaa Afdse
Hfder &1 AT Adl 7 308 HAT: FAGSRIT fhw S1d §
In this agreement words, expressions shall have the same meanings as are
respectively assigned to them in General Conditions Of Contract, hereinafter
referred to.

2. faeIfaf@d gradst & 39 R &7 3T AT e iR 38 § F 39 ger uq
HHST ST, AT -

i. 3o fAfder/seda 3R SAfaer/sedra r F&bpia

ii. Y@t

iii. Gfaer & AT od

iv. Tfger &1 fay ord (afe 13 &)

v. fafaer v o

vi. Ifadasr

vii. aR&#ATOT foer

viii. T AR S garT 3maEr geAfd & fRd o ®9 # dfder A afRads, e,
WRGR IT 3UaRT fRar Srar § |
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The following documents shall be deemed to form and be read and construed
as part of this Agreement, viz :-



i. The said Tender/Offer & the acceptance of Tender/ Offer.

ii. The Drawings.

iii. The General Conditions Of Contract.

iv. Special Conditions Of Contract (If any).

v. The Conditions Of Tender.

vi. The Specifications.

vii. The Bill Of Quantities.

viii. All correspondences by which the contract is added, amended, varied or
modified in any way by mutual consent.

3. 3HH 3HS A AT feaf@d ~ardl Ase garT EiAgraRI &l fhU Setarel fardre
& IidherEasy HIdGR UATdRT #RY HSel & WY WA & YUl & &I g1 TWE
¥ F FearRa ol vd IR e B i A §

In consideration of the payments to be made by the Trustees to the Contractor
as hereinafter mentioned the contractor hereby covenant with the Trustees to
execute, complete and maintain the work in conformity in all respects with the
provisions of Contract.

4. ¥ & W Asucd, qofar 3R gIEor & Gfdhasasy Ul HSS UdRdRT
HiaeeR gt faffd ¥AT W vd &0 # HideeR 1 Harde aa 1 gafder adr g

The Trustees hereby covenants to pay to the contractor in consideration of such
execution,completion and maintenance of the works the Contract Prices at the times
and in the manner prescribed by the contractor .

sghr T@ell & w7 & swF mEr & 3URFRAT /9 wd a¥ # 3§ W
AT AT Afhd & § (@ 39 g fFe § AR A ds P |

IN WITNESS whereof the parties hereto have caused their respective Common
Seals to be hereunto as fixed (or have set their respective hands and seals) the
day and year first above written.

3ARTAAT T va a¥ &1 Jg faorg fasuriea Far § |

have executed these presents on the day and year first above written.

Arafoiaa & 3uftafa & 59 W oeng % .
The Seal Of-----mmm



was hereunto affixed in the presence of :
FTH/NAME - o mrm oo

TAT/AAAreSS 1---m oo mm s oo

frrfatle # suftafy & gEARTRA, HELeEq Ud Yeed -

OR

SIGNED, SEALED AND DELIVERED

By the said -----mmmmmmmm oo e
In the presence of :

FATH/ NAME 1- oo oo e s

AT AAAr eSS - m oo oo oo s -

=TT Fsel I @AY Hal Arafaf@a fr 3ufeafa # 5@ o 3ifed §r s

The Common Seal of the Trustees was hereunto affixed in the presence of :

FATH [ NAMIE i mmm oo e s

AT [ AAArES S -mm oo oo e

WRa & Fdt  Tdaga dF f quRuf, Fewaraar aar @Rt awdr yfasfa
SHANIRY & dger ¥.50/- ¥ AT FSffaav/aardt Asar & s FeesdR g aur RAfaeer
P T FARAFAR T W | 9@ Fr aEae smfRdeoiy dF T/ (Fsues q@i3)
T WGATI

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of
cash Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the case
may be, of any nationalised Bank of India on Non-Judicial Stamp Paper worth
Rs 50/- or as decided by the Engineer/ Legal Adviser of the Trustees.
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gfa/To

Slelehldl Jedel I =ITET #H3el/The Board of Trustees for the Port of Kolkata,
15, ¥¢8 Us/Strand Road

Hrerrdl/Kolkata - 700 001

T #AQIET / Dear Sirs,

FIcThTdl Ucded & AT A caRT (T8 S8H g8s qard "fAdear &gr 73m g 3R 39
fFTFT F Faas 3u% Tl T JT & ufdgd F & duade STH 3Th ScaRkITUhRT
TR 3 FHATETAAT AMHA FHST FTTAN) --wmmmmmmemmmmmemm o mmmem oo I,
Taer AT FRTAT oo = S
(S 3TH 3T TR "gRageR" Sl 1 § 3R 35U fcafea # Sede 39 At ar
Y & gidgel T g dade FHA 3Hd IcaITUehRI, TS, Hsugsd R FHGSRIAT
I IS TS 2 B N1 T | S —— F fAAFdT FT FRATET R AR R TH

" T B Hed & el oo &
11131 1) £ i PER————— ¥ aftd v w@faer &1 @A ko 5=, qur d@fdgeR gant
ffaFar F T 553 . AMF) & &R
ot dfder & Uy fasuesd & fav @faer fAsuea d oRfag & & fov dgad
gl & Yidheea®y
In consideration of the Board of Trustees For the Port of Kolkata, - (hereinafter

n

referred to as the EMPLOYER" which expression shall unless repugnant to the
context or meaning thereof include its successors, administrators and assigns) having
awarded 10 --------mmmm e ., with registered office at------------
------------------- (hereinafter referred to as the "CONTRACTOR " which expression shall
unless repugnant to the context or meaning thereof, include its successors,

administrators, executors and assigns) a CONTRACT by issue of EMPLOYER'S work

order dated the same having been unequivocally accepted by the Contractor

resulting in @ 'CONTRACT' bearing Letter Of Award No dated-------------

Valued at RS---------------- for " " and the contractor having agreed to

prove a Contract performance Guarantee for the faithful performance of the entire

Contract equivalent to Rs.------------ (rupees --------m-mmmmsmmmmmenee e only) to the EMPLOYER.
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&H, Fietepldl / gleadm U - d&, TG Ut HrATeT

---------------------- A & (GO sud sus weurq '§& &1 3 § 3R 39 AfcafFd § F9ds
FE I 3% Tedl I 3T & ufadgd o g dads 3TH 3P SccRITAHRT, Jemdeh, fasarees




faFdr & 3@ AT W R 3dicd, IR, gfdare, faeed a1 3amicd & e
3ar wRgeR & [Afdse fFe Oar 3er we @ TR 3a § vd a9eey wd g1 RAdear
aRT d% & & 75 T Fe A fdEar 3R wRgER & T P AdN g9 gU A AT
el e, 3ifRetoT, ALY A1 TRET 3T MRERT & §HET $is [ dfdd ald gu
g tg sremerr geftl dF fdear i g9 @gAfd & f§ar 38 RS & 9] B &
2T =8 ufaded A8 Fa T TUAGYT FAT § JdAT 3 IR FdT § o 3HH 3dfase IR
foRIeFT GERT 3Tl RS SeARIT RFT Sy e Jadel st e

We, the Bank, . Kolkata/
Haldia having its Head Office at (hereinafter referred to as the "Bank”,

which expression shall unless repugnant to the context or meaning thereof, include its
successors, administrators, executors and assigns) do hereby guarantee and undertake
to pay the Employer on demand any and all monies payable by the Contractor to the
extent of RS.------------ (Rupees only) as aforesaid at any time
upto without any demur, reservation, contest, recourse or protest
and/or without any reference to the CONTRACTOR, Any such demand made by
Employer on the Bank shall be conclusive and binding notwithstanding any difference
between EMPLOYEER and CONTRACTOR or any dispute pending before any Court,
tribunal, Arbitrator or any other Authority. The Bank undertakes not to revoke this
guarantee during its currency without previous consent of employer and further agrees
that the guarantee herein contained shall continue to be enforceable till the Employer
discharges his guarantee.

38 R & A dF F qRca A frdr o g @ yofaa fve foar folerar &1 aRegsr
CaRT |fder & fAsues & foU qAT-HAT W GAG-HAT 1 TR S 1 qu Fadadr gren
3 ARET & gHTTAd fohU Toar fAierdr & 3a0H TAfgd fhegl fdradl & w3ier a1 @ideehR &
e Eoarer fFdl 3UFR &I T99-090 W Joddl a1 AR e g wfgsr & 3
wfagr 7 3iafdse ar faaf@a foegl gdfder & yafdd e a1 yafdd & § 9fld @ &
T T off g9 FIS A1 3T FT A 30T FAET W A7 FIFAT H 39y 3R AT
gfasifa & T 3T 39 &1 9T a1 qof Fadadr gl | fAdedr garr 3ugad
AAG A1 398 ¥ R & ufd Ady @ a1 eear garr R v R e oar g ar
fraear garr cftfa el 3ea 3gRar a1 et 9eR & R 3w 0§ AW AT 99 &
HROTISHRT THE 5 TaWed & T Tl W A & 3refied 8 & gaa wem giar 39en
TIAAAT & GART A S 30 [Gor@ & 3eled 3ol Sregdr & Fod Fgr g |
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EMPLOYER shall have the fullest liberty without affecting in any way the liability of
the Bank under this guarantee from time to time to extend the time for performance
of the CONTRACT by CONTRACTOR. Employer shall have the fullest liberty,



without affecting this guarantee, to postpone from time to time the exercise of any
powers vested in them or any right which they might have against Contractor, and
to exercise the same at any time in any manner, and other to enforce or to
forebear to enforce any covenants, contained or implied, in the CONTRACT
between EMPLOYER and CONTRACTOR or any other course of remedy or
security available to EMPLOYER . The Bank shall not be released of its obligations
under these presents by any exercise by EMPLOYER of its liberty with reference to
the matters aforesaid or any of them or by reason of any other acts of omission or
commission on the part of employer or any other indulgence shown by EMPLOYER
or by any other matter or thing whatsoever which under Law would, but for this
provision, have the effect of reliving the bank.

d% 97 ff R a1 ¢ & PaFar 39e e W dfResR & fOvg sdaRr ke foar
AR afEeFR & aRcal ¥ Fafda #15 gfdgfa I 3=a TR [aFar & aF ga gu o
TYAD: HET KON & &7 H &6 & 9id IRE Jafdd Ha & ghaR gam |

The Bank also agreed that EMPLOYER at its option shall be entitled to enforce
this Guarantee against the Bank as principal debtor, in the first instance without

proceeding against CONTRACTOR and notwithstanding any security or other
guarantee that EMPLOYER may have in relation to the CONTRACTOR'S liabilities.

------------------------------------------- Higd Td d& Ygcd deit @Il JUT Ig FATHAT W U
e & fav faeaiRa $r Sneel g 3 & a8 T & 718 § |

Notwithstanding anything contained herein above our liability under this guarantee is
restricted to Rs

(rupees only) and it shall remain in force up
to and including and shall be extended from
time to time for such period, on whose behalf this guarantee has been given.



grefeToT/WITNESSES

(8&dT&/Signature) (8EdT&T/Signature)
(ITH/Name) (aITA/Name)
(T T gar/Official address) (& Fr AgT afied geam=)

Attorney as per power of Attorney No.

et/ Dated------------------------

PPN Iodd A FNNE), 5T 97 396 wRad "NRgar@aFar «gr mr §
3R
-------------------------- JIE 3EF 3ES 9 "N AAaTenAfaaER" FHEl AT &
& T
Hcafersar gASET
Integrity Pact
Between
Kolkata Port Trust (KoPT) hereinafter referred to as "The Principal/ Employer”
And
............................... . hereinafter referred to as "The Bidder/Contractor”

3efA+1/Preamble

Rger AuIRa axaera ik & 3l & fou dfaer sfafafa
FE & Sl @ gl WfAuer gor fr wel gHed  fafen, @i, Rfawsr, st
F s 3gAer 3R 39 el Femaareel) 3R / a1 IReRE) F ATy 39 geur
# fsqerdr / aRefRiar & Qo 3 dTelsT & Aged &1 gl
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The Principal intends to award, under laid down organizational procedures,
contract/s for ... The Principal values full compliances with all relevant laws



of the land, rules, regulations, economic use of resources and of
fairness/transparency in its relations with its Bidder(s) and/or Contractor(s).

S 8dl A YT H & for RIffua garr FgEd e w@dd 9l AR
mEsua)3udFa Rgial & eureld g Afder ufhar 3k dfder & Asaea A PREh
T |

In order to achieve these goals, an Independent External Monitor (IEM) appointed
by the principal, will monitor the tender process and the execution of the contract
for compliance with the principles mentioned above.

Ad: 3d
NOW, THEREFORE,
farafaf@a 38 i gfd & fow &t Selarel @faar & arg T & 49 38 ek Uq
arg Y gHE / qaegad He¥dgR ¥ Had AU U4 ureRff womell 3uereR
HSTaR & T3 IhRI § §9e & fou -

To avoid all forms of corruption by following a system that is fair, transparent and

free from any influence/prejudiced dealings prior to, during and subsequent to the
currency of the contract to be entered into with a view to:-

RArRverf@daar & 3T g 3R @ FREuEEfAYeT W gear & Ao
gog ¥ gaa aRea Rfadeiad & arY & e yfaeruicrs Hea T aifdd
TR/ 39a0T YIod H&ABFAR Aqere e AT dfaeneia s fAsafea sua #
FAY T TUT St FHATNRSER F 98 3MRaEe Y Fider utd we A Read
3 Bl e s R A Reg @ @ gU, PEd 3% wiagdedr o Read &
TG 3T He F A foca aF ginauwr Rifftwafaawar Rrfaf@a oredt gfssar
HIATRY 39eT TSI & R 8 TR & HeaR W A& a9 & fov gfdeg g
Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to
obtain/dispose the desired said stores/ equipment at a competitive price in
conformity with the defined specifications/ scope of work by avoiding the high cost
and the distortionary impact of corruption on such work /procurement/ disposal and
Enabling BIDDERs/ CONTRACTORs to abstain from bribing or indulging in any
corrupt practice in order to secure the contract by providing assurance to them that
their competitors will also abstain from bribing and other corrupt practices and the
PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by its
officials by following transparent procedures.

86
@s/Section 1 - T Gl /ICommitments of the Principal/ Employer



(1) BfAud, Fear & Ushat R Arafaf@a Bgidl &1 dreed &3 §g 3926 FHcH
3ol & T gideg §

The Principal commits itself to take measures necessary to prevent corruption
and to observe the following principles:

F. AT 1 F15 ff Fal, FFIT T F I1 IRAR F &l & JIRT  Afder &
faw ar fee d@fder & fsuiest &g €@d a1 el 30 wat & fow faelt ot @rah &
HeTraRgen fGdelrst 1 ART FET FEN, 386 AU Toe 787 o6 AT 3H FISR TG Han
ST ag s ¥ & gher 76T &

a. No employee of the Principal, personally or through family members, will in
connection with the tender for, or the execution of a contract, demand, take a
promise for or accept, for self or third person, any material or immaterial benefit
which the person is not legally entitled to.

T. R Afdar ufsar & v @ aeh oemaarer (@) & fosgar ik giFageaa
IR HET|HATe, Gy &0 @, fAfder gfshar & e 3R 389 ugel @efl alelr
CEIGCICIC)

H HAW SIAPRT UGl WM AR fhegl dlell eETetarel(ell) &I CEr ageia/3faied
SRl Ueld g1 e T SIRT dlell ofeleiaren(el) fAfder gfshar ar dfdar &
fAsureT & GIY FH ot Urtd R T |

b. The Principal will, during the tender process treat all Bidder(s) with equity and
reason. The Principal will, in particular, before and during the tender process,
provide to all Bidder(s) the same information and will not provide to any Bidder(s)
confidential/additional information through which the Bidder(s) could obtain an
advantage in relation to the tender process or the contract execution.

a1, Ao | AT YaTargared cAfFadr S 3od ishar & &6 T &3 |

c. The Principal will exclude from the process all known prejudiced persons.

(2) afe RIPuar & 39 R FEal F W IRROT F &Y F SRR 9Ted g
g S 9RA &3 dfgar (3medRl) / srsermR fAarer (de) fRfFas & e e afss
IR § AT ARG 36 FY A HIS qACd  Hg gian o, Al WY, HTT Hdhar ISRy
1 giRad HEM 3T 5856 AfARed FgAHAcAS FRAS Y& H Fhdl ¢ |

If the Principal obtains information on the conduct of any of its employees which is

a criminal offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC)
Act, or if there be a substantive suspicion in this regard, the Principal will inform
the Chief Vigilance Officer and in addition can initiate disciplinary actions.
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@s/Section-2 - Siell TEMAAT(aTa)/AfAedR() $r afdeTegdan

Commitments of the Bidder(s) / Contractor(s)

(1) STl SETeaTeT(el) / HAEERR(ITOT) HSCTEAN A Ushel & TAT MaeTs Fl 3UTT A
eq 9ideg &1 g Afder ufssar & 3ol wganfaar vad d@fder & fasuesT & Ehre
fAeIfalf@d  fagiar & uield 3 & fav yidsg &2l

The Bidder(s)/Contractor(s) commit himself to take all measures necessary to
prevent corruption. He commits himself to observe the following principles during his
participation in the tender process and during the contract execution.

&. el oETstaren(el)/ Hidarehr(eron) fAfder gfshar & aRrer a1 |ider & fasaes & akre
Jeor # Rl gR &1 oM Ut el & T @Y a1 ot 3ew cafea a1 v & SRke
fafder ufshar ar dfder & fAsugad # Hooad RAfAuer & Bl Hralt o & 30
giFd @l g VHT HHAT AT 31T Rdemsr @1 qan/dar, 3@ v geda g S/,
g oAt /A e ag/d At ®9 ¥ gheR A &2

a. The Bidder(s) /Contractor(s) will not directly or through any other person or firm,
offer, promise or give to any of the Principal's employees involved in the tender
process or the execution of the contract or to any third person any material or
other benefit which he/she is not legally entitled to, in order to obtain in exchange
any advantage of any kind whatsoever during the tender process or during the
execution of the contract.

. Sl AdTen(el)/AHeR(I0T) 3T dlell  oeeidaldl & @rn3itgaiRe ar
HAlTaRer,HIS 9Sied TR AT FASHAT A& HEM/HE| Ig gfaeae§ 1 Ashed AT drelt
AfshaT #H FIEAGOI o A & fov 399 §9 & FHradi, [fada, samoheton, aaqyef
Hfder, arell & STEgciendor A1 IRTEJARIOT AT fohegl 3T AT W o] gl gl

b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contract, submission or non-
submission of bids or any other actions to restrict competitiveness or to introduce
cartelization in the bidding process.

I, el SATaTeT (o) /A TIGTRR (30T GHTd AUy Afafagsd & sl @IS 3oy

& PWM/FET ; 58P faRFd Shell RMAaT()/ TiAeeprR(@mn gfaeaaT ar st ars

& YA 3dfase AT Solaciield &9 F INA Sl Ifed A3, deheiiehl T3l

3N FRER & &R & T A FRAR FEY & 30T & & A UGS ganr e 1 713

ey STy AT SEATAS F AT IUART T HWMEE AT 3T H TG Gan/de
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c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant
IPC/PC Act; further the Bidder(s)/Contractor(s) will not use improperly, for purposes
of competition or personal gain, or pass on to others, any information or document
provided by the Principal as part of the business relationship, regarding plans,
technical proposals and business details, including information contained or
transmitted electronically.

g, facely o F1 el emaaTen (o) /AfaedR (30 ART & Toler / gfafafeat &, afg «ig
g, dF 3R gd A UREERUT  SEN/EET SHT YRR HRAT  ISIdTed
SifloEearen(e) fdgrepr(emon) fadelt ®ffger Hafe 5 g @ iR Ta g&gd
FLM/EHT | el elamaAdrel (@il)/AfdeerR @) garr "fagel 3mqfdadist & aRdT teoie ¥
Taftd  feenfader # Fur 3feaf@d fdRed s &1 Yehdieior fhar Siwem| $8
HiaReFd, feenfadet & TBEfeaf@d wRAT woie / yfdfdfer & few v @l sgararT
ARG T F & ghn Rl wgfdedt § aRd tele ¥ defa  fenfady
gfafef sgeeass & §7 # dooad 3R RAfFaa f 73 Bl

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of
the Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian
Nationality shall furnish the name and address of the foreign principles, if any. Further
details as mentioned in the "Guidelines on Indian Agents of Foreign Suppliers” shall be
disclosed by the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the
payments made to the Indian agent/representative have to be in Indian Rupees only.
Copy of the "Guidelines on Indian Agents of Foreign Suppliers” is annexed and marked
as Annex-A.

. el oMETeIaTelT/(o1)/AIdGThR(3T0T) Yl el TFgd X §AY Hidar AfRfvia e
S & Ha8 # 0 T A P FhEldoT M /AT Sl 38l Tolel,gellell AT
el 3T fadifed &1 frar 8, i & fov ufdeg § a1 il &1 e 3@d gl

e. The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers or
any other intermediaries in connection with the award of the contract.

(2). STl TETAATN()/ARASHR(ET) T fFdal & IURTAR@T IR Fa & fav
el 3HTUIN/ 3hATTN AT VH 3G hlal H TgIAdh oIal alem/ger |

The Bidder(s)/Contractor(s) will not instigate third persons to commit offences

outlined above or be an accessory to such offences.
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@3 / Section- 3-Afaer ufvar & Axdar i sfesy i Gfaemit @ sqasa

Disqualification from tender process and exclusion from future

Contracts

Ife afafacty & qa ar sRifasuea & gRier dell eemaaren(e) / @fdgrer (@ 3ugdad
Gs-2 & AfdPHAT F IRC I FAT 30T ® H, IJUT JUST @&fd @eaEdar ar
AT T AT g/iad & of TfAuer Afder dfsear & stell oem=iareme) /
wfagrr (@) @ TREa axa ar Shar sugad @A), 38 s X # gHer ol

If the Bidder(s)/Contractor(s) before award or during execution has committed a

transgression through a violation of Section 2 above, or in any other form such as
to put his reliability or credibility in question, the Principal is entitled to disqualify
the Bidder(s)/Contractor(s) from the tender process or take action as considered
appropriate.

@z |/ Section 4 - gmﬂ ¥ fow gfast / Compensation for damages

(1) I WfAger 3 S EMAdTeEl) & @3 3 & 3gar FRfAcy @ ggar WAfder
gfear & foRfga X fear § o Riftde samen Ay /& gfagfa & swew afyr &
AT & UF JHATA T Gl Il Bl FHER gl

If the Principal has disqualified the Bidder(s) from the tender process prior to the

award according to Section 3, the Principal is entitled to demand and recover the
damages equivalent to Earnest Money Deposit/Bid Security.

(2) IE @3 3 & IFAR TRua F dfdar & Haas & Gar ¢ a7 I @53 &
FJER Fifaer dfder &1 a8 et F §Hher ¢ dr Afeue d@fdaer ¥ a@fdea qea
# gRIAUIRT FFraet a1 Fsues & TR & R TR FT ART WA Td aYT R
T §heR B |

If the Principal has terminated the contract according to Section 3 or if the

Principal is entitled to terminate the contract according to Section 3, the Principal
shall be entitled to demand and recover from the Contractor liquidated damages of
the contract value or the amount equivalent to Performance Bank Guarantee.

s/Section- 5 Jddd 3ifawATIPrevious transgression

(1) SYell JITIdTeT Ig TN FLAT § foh TATASST FHASINT W FEATER el T diig &
oo 3 avf & srserar A efRewor & FAegea ol aar 7 fRel 3 &9t ar sRda
#H et 3T AaeIfeieh 81T & 39hA / 36TH, Aghcdel, TR AHEN & a1 HIs gd
AhATT TET g3 § S fATder 9fshar @ 38 digshr &l HET ATfdd T bl gl
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The Bidder declares that no previous transgressions occurred in the last 3 years
from the date of signing the Integrity pact with any other Company in any country
conforming to the anti corruption approach or with any other Public Sector
Undertaking / Enterprise in India, Major Ports/ Govt. Departments of India that could
justify his exclusion from the tender process.

(2) IfE el EMAaTeT 58 QYT W e [AaRer ear &, ar 39 [fder uirar & =g
R ST Fhar § A1 3R A FETS H S FhdT § S 3T FHSh Sl

If the Bidder makes incorrect statement on this subject, he can be disqualified
from the tender process or action can be taken as considered appropriate.

@s/Section 6- T Il TR /HRASTHRI/FZI-AITHRI & AT TAH TAER

Equal treatment of all Bidders/Contractors/Sub-Contractors

(1) Srelr oETeAaTen(el)/ FaeeR(@E0n) T3l 3T-HfageRi & 30 Tcdfesel AFSd &
AT TIAATEAT P HGT e 3R Aidar gEaeiRd e & ugel AT & dHeT 30
IEJT A 1 TG Ll g/ad gl

The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a

commitment in conformity with this Integrity Pact, and to submit it to the Principal
before contract signing.

(2) IfAger et diell eemearal, dfdeeri 3R 3U-IfdeeRl & @YU sHY Rg T AT
Al I HIX HA |

The Principal, will enter into agreements with identical conditions as this one with all
Bidders, Contractors and Sub-contractors.

(3) if@ger T @efr Sl oeMaiaTell & Afder ufshar & fRfEd 0w S 39 Fasila W
gEATER AET HId & IT SHP YIGeT=l T IFTAHHAIT Ha gl

The Principal will disqualify from the tender process all bidders who do not sign

this Pact or violate its provisions.

Hs/Section 7- diell ST (a)/d Y)/39-1
& [B%g 3w Rffs sRaE
Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub
Contractor(s)

30 TcafAsar gASa A 3ag FRas 0 R 3w e slas 9 gfdga wera
grer foam § o TRt Rfaer ar gifds siar & d@&fdd yged adae [_fTr & 3yadr &
HJAR HT ST Foell gl
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The actions stipulated in this Integrity pact are without prejudice to any other legal
action that may follow in accordance with provisions of the extant law in force
relating to any civil or criminal proceedings.

s/Section 8 - TaaF IR AR (3$ETA) Hr HAF
Role of Independent External Monitor(IEM):

F) AR FT R FTadT AR T5UeT & F 39 99 T FqEET a1 gen fk afe
U&ThR 50 THSA & 3T SIegan3it &1 dreled Al & of fohd dIAT dohl

(a) The task of the Monitors shall be to review independently and objectively,
whether and to what extent the parties comply with the obligations under this pact.

(@) Al vatri & gfafAfeal & regeer & regels a8 gior 3R 9 39er i fAsaar
AR TEAT & S

(b) The Monitors shall not be subject to instructions by the representatives of the
parties and shall perform their functions neutrally and independently.

(31) Gl YaThR FTHR Hd § b Aldled & qry Gidar & Geftd asf geaaat de uga
& HOER Bl

(c) Both the parties accept that the Monitors have the right to access all the
documents relating to the contract.

@) A & AN Tg 3WAT § AT IES UM g 9EME FeT @ SROT gl § 59
FASA &1 HfAHAUT §HT § A 98 3TN F@enr Tiffud qannr Awfafgse wfgedr e
PRIl Tedsl =aTd & &I Fdehdl HUHNT &1 &am |

(d) As soon as the Monitor notices, or has reason to believe, a violation of this

pact, he will so inform the authority designated by the Principal and the Chief
Vigilance Officer of Kolkata Prot Trust.

(3) el  FAMAATAT()/ARAGIPR (IO THPR FAT g/Ad & [h HAldel @ &l
AMAATAATAGHR CaRT IUelsY FV AV gEddoi dfed  HfA9er & w@afr @ider geadst
de eus & foar gg= a1 JUSHR gl &l aaaranEfIgER Alder @ o 3@k
HUY AR U BT & Yo W I WidaT GEAAS I, ARG A gL e 3R
Id 9T A EEHfd I TE 3T-SHERT & v o AL &1 FAlilex, el aemearel/
AfaeeR/39-afdeeR (]i) & SRR AR gEddst s MIAIdT Al & forv gfagrera
aifca & efier gl
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() The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to
access without restriction to all contract documentation of the PRINCIPAL including
that provided by the BIDDER/ CONTRACTOR. The BIDDER/ CONTRACTOR will
also grant the Monitor, upon his request and demonstration of a valid interest,
unrestricted and unconditional access to his contract documentation, if any. The
same is applicable to sub-contractors. The Monitor shall be under contractual
obligation to treat the information and documents of the Bidder/Contractor/ Sub-
contractor(s) with confidentiality.

(@) BT et F 97 gearet TR § d6fa @ dodt F ar F AR
F TATT FATPRT USlT HIM, 92 VAT dSht 1 gHg fRAger ik @fdger & fig
gfacerd dael W U2| UHR  Alde &I VT 3R H ART T [&hed Yeid Hia
gl

(f) The Principal/ Employer will provide to the Monitor sufficient information about all

meetings among the parties related to the contract provided such meetings could
have an impact on the contractual relations between the Principal and the
Contractor. The parties offer to the Monitor, the option to participate in such
meetings.

() Al AT/ ATdI/aTel seeare/aideehR garT 38 4T 1w fader ar e &
al@ & 8 ¥ 10 ¥oag & MR U fAuer@aiedr Sidehidr Yeded =arE@ & HTT Hdehd
HRFRT @RT AARESE TRFERT H e Af@d Roe svga F0m AR 5ae g )
qHEacAS [BUld #1 R & U gedid ge&gd S| Sell daaararEiaaeR 56
FHia & wieey FgFd w@aT aed AR § §9F W FHar g

(g) The Monitor will submit a written report to the designated Authority of Principal/

Employer/ Chief Vigilance Officer of Kolkata Port Trust within 8 to 10 weeks from
the date of reference or intimation to him by the Principal/ Employer/ Bidder/
Contractor and should the occasion arise, submit proposals for correcting
problematic situation. BIDDER/ CONTRACTOR can approach the Independent
External Monitor (s) appointed for the purposes of this Pact.

(&) S & AT A 3T 37 IR & AApAT WS ¢ar & ar fws e &1 faRaw
giar &, 98 TfAYer & gaweT &l 3HHr Faor ¢am 3T gaeed ¥ AT Hlel AT FURHS
FRATS H AT Hed GEIT HRATe I F HGUY FWM 36 T4 H HAlalex IR-
Jrege TR TEgd T Fhdl 8l 3EH W, Hlsllcl HI GaTHRI ¥ Ig AT el I
F5 IFR AET & & 7 R AT A § FF F, FRaAB F kg I a1 FRaE g
gl
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(h) As soon as the Monitor notices, or believes to notice, a violation of this
agreement, he will so inform the Management of the Principal and request the
Management to discontinue or to take corrective action, or to take other relevant
action. The Monitor can in this regard submit non-binding recommendations. Beyond
this, the Monitor has no right to demand from the parties that they act in a specific
manner, refrain from action or tolerate action.

(3 3Ry AR F GEeTT ISHAVIAT F 3eheT  Rrel 3o & T T & @y
Riffue &1 ROE &1 § IR Rifvafied 3 gFagsd @79 & i 0@ 3w &
faeg 3T g & AU HIS YcIaT Fars A8 I & I HET Fdehdr USRS RAE
el $r &, d Al g THl WY FET TAhdT HGFd, ARG THR & I8 A
HehT &

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence

under the relevant IPC/PCA, and the Principal/ Employer has not, within reasonable
time, taken visible action to proceed against such offence or reported to the Chief
Vigilance Officer, the Monitor may also transmit this information directly to the
Central Vigilance Commissioner, Government of India.

(37) ‘AlAT Asq H Tehadsl AR dga<eT alr AR ghar

() The word ‘Monitor" would include both singular and plural.

@s/Section 9 - 3=ayor FHr FRAEWFacilitation of Investigation:

U GASA & Tl Yaue A1 HHARE & P & FfAHAT F fFdl 3RT F AHS
# RrRarfaaadar a1 393 3fAH0T Sl oRIAdTe/dfaeeR B dar-afRdl afied 3dAF
gy eTardar i ST FA F §hER Bl dAT dlell AMATAVHTAGIRR 3RS STTAhRT
AR gEddsr A H 3Ty AW TT O FT & TSy Ff @6a dgrar
T |

In case of any allegation of violation of any provisions of this Pact or payment of
commission, the PRINCIPAL/EMPLOYER or its agencies shall be entitled to
examine all the documents including the Books of Accounts of the
BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide necessary
information and documents in English and shall extend all possible help for the

purpose of such examination.

94



@s/Section 10 - FHAld $r 3gf@l/Pact Duration:

Ig GHSIAT 9 YE BT § A Gl TeTRR AfRE T § FH FEARIRG Hd § 3R
S AFIR 2 a¥ g% I1 9 3afy afgd d@ider & qof fAsuree g, s @ o o
gIg # @Y, RIS Slel oETdTeHTAGIR N 3G Bl §, of I Hodiesol WA
Hfder gEARIRd U S T ahiE & 6 HEI & TG AT gl S|

The pact beings with when both parties have legally signed it and will extend upto
2 years or the complete execution of the contract including warranty period
whichever is later. In case bidder/contractor is unsuccessful this Integrity Pact shall
expire after 6 months from the date of signing of the contract.

Ife 3 gHT & SN S gar fhar Jar §/6RR 53 S1ar 8, df 98 dade STegeny
g 3R g IR RAfdse 3@ awEsia & g9 @ & d1de(g d §T QI s H
U HINUIET & IEFLT CaRT WINS/3aUTRd Fgr fohar Sirer § /

If any claim is made/lodged during this time, the same shall be binding and
continue to be valid despite the lapse of this pact as specified above, unless it is
discharged/determined by Chairman, KoPT.

@3/Section 11 - 3= UGt /Other Provisions:

(1) I8 TR 9IRAT [ & 3reaeha &1 sfasuea 3R 3fsRar &1 e s
# Rifdue & oedea Faew §

This agreement is subject to Indian Law. Place of performance and jurisdiction is
the Registered Office of the Principal in Kolkata.

(2) 9Rade IR & vd AT Fr aAifed ifgd 7 & 36 & IR frar SmEr
ferd gl

Changes and supplements as well as termination notices need to be made in
writing in English.

(3) IfE wfaeeR #1$ el w1 wemar @9 ¢, oI5 weshar @ #refert ar
WEIAT HE & HEEA GanT gEATEIRd gl <fevl

If the Contractor is a partnership or a consortium, this agreement must be
signed by all partners or consortium members.

(4) IE 3T TR & Th AT $s TG 33T 8 Sd §, aF 3§ K & AV IY Iar
gl T ATHS H, G&THR 3e1 Fol AR & Iid Teh THSHAT el FHI I HaT|
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Should one or several provisions of this agreement turn out to be invalid, the
reminder of this agreement remains valid. In this case, the parties will strive to
come to an agreement to their original intentions.

g & v 3R 3R 3R A (@6l Tomare/ddeer & v 33k 336 3k Q)

(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor)
(@RI T HEY (@ $r 7EY

(Office Seal) (Office Seal)
TUT/Place
f&aTen/Date

grefl/Witness 1:

@@ 3R g
(Name & Address) e, .

grefl/Witness 2:

@@ 3R g
(Name & AdAress) i

Ja-F/ANNEXURE-A

faeelt srqfdwaisit & sRdT woel & Qv enfadr
GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS

1.1 Tl fafderst & fow fageh smgfdewarst & aRdT teier & sifaard oedeor
BRI | S Tsle 3N & Trr IS d Aet & 9 fAfgd 3dea-%e # ISedaor & faw
ATt M|
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There shall be compulsory registration of Indian agents of Foreign suppliers for all
Tenders. An agent who is not registered with KoPT shall apply for registration in the
prescribed Application-Form.

1.2 F3NE caRT I BT =7 & qF WEAFA woie BT qanT Teed W A0S
Teh GHIOIT Bierkee 9fa (el gfsersh garT a4 §9 & JHIOE)/HA Ifd Bge e S
Toldl a1 gfSc &l g1 Ud Usic @Rl 3UHET & Searell 5 add 38 Yalel  &dr &l
aur TRATer gaRT Tole &l Yee fhU Siediel FARAIRATAS/ doat/ITauRu-Yoh H gite
AT & |

Registered agents will file an authenticated Photostat copy (duly attested by a

Notary Public)/Original certificate of the principal confirming the agency agreement and
giving the status being enjoyed by the agent and the commission/
remuneration/salary/retainer ship being paid by the principal to the agent before the
placement of order by KoPT.

1.3 STgT  HRaT gfaffer smoe fiffaa & 3R & gioa axar ¢ 3k g ofétar a8 sRa
A B T ARAT Tolel B S HHRGT FAE & W § Td ARAT G ddqe & 3R
TR AT JTAURSF & FF H HF H @ § dr A F JAH §T & & @ TeThR(@= & R{ue)
CaNT 3 3R & U f@d =von-uo ge&qgad fear Ser =@ifgel

Wherever the Indian representatives have communicated on behalf of their

principals and the foreign parties have stated that they are not paying any commission
to the Indian agents, and the Indian representative is working on the basis of salary or
as retainer, a written declaration to this effect should be submitted by the party (i.e.
Principal) before finalizing the order.

2.0 sRA # weiel / gt & favor @1, Iy 915 @, gwdeEor
DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN
INDIA. IF ANY.

2.1 fae=h Isdar & RAfderrdt 39e gEara # fRrafaf@a @aver sega s

Tenderers of Foreign nationality shall furnish the following details in their offer:

21.1 9IRG & volel / yfaf@ft 3 g &, s 3R ga Jur Biffue & @y
Ty & far o s;v wifdewor 3tk PR & der | afe oo / gfafafe s
faeRlt &uelr g1, dr g gfte & Sv fo g8 aedides aRae suell § 3R 386 saR ge&dd
[Eaykeiig
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The name and address of the agents/representatives in India, if any and the
extent of authorization and authority given to commit the Principals. In case the
agent/representative be a foreign Company, it is to be conformed whether it is real
substantial Company and details of the same shall be furnished.

2.1.2 IRd # ¥ Tole/9AATER & [T 3chidd Hed # AT SARGARA &S
SR

The amount of commission/ remuneration included in the quoted price(s) for
such agents/ representatives in India.

2.1.3 fAfaqrerdt &1 38 3R & gS8H & 9Rd # 3ad teerafafafat & &g
FAAARAAS F1, afE FS g, HIAET FINE G@RT dHaer HRAT FudT A fxar sme
I

Confirmation of the Tenderer that the commission/remuneration if any, payable
to his agents/ representatives in India, is to be paid by KoPT in Indian Rupees
only.

2.2 oI TdIar & Afderar e yramEt & fAefaf@a e swga w4

Tenderers of Indian Nationality shall furnish the following details in their offers:

2.2.1 fadel RfAuer fr Tsdaar iR 3ohr Rufa @fdse s gu aeh #=ar 3 Hfdga
& YITUSR-I9 YR FHadrel AT a1 AT & Tole § [98s garT Teie & @19 ar
Toiei/gfafafeat & SIRT #Ra # Afder & Jegeat # goda Te&dd e & fav @Ay &9
¥ wiftipd foham amm g, 3e7eh A 3R I |

The name and address of the foreign principals indicating their nationality as

well as their status, i.e. whether manufacturer or agents of manufacturer holding the
Letter of Authority of the Principal specifically authorizing the agent to make an
offer in India in response to tender either directly or through the agents /
representatives.

2.2.2 TAfAERRdT carT ¥aT & AU 3chAd Hed # MiAd FerReaisf@s & i

The amount of commission/remuneration included in the price(s) quoted by the
Tenderer for himself.

2.2.3 fAfdgrrat & fageh Riffua &1 58 3m@ &1 gdlamor & 3d Jed &
et & BT IREG T /OREEE F, AR B @, I TR F HINE
CaRT AJST AR &9 & fohar S|

Confirmation of the foreign principals of the Tenderer that the
commission/remunerations, if any, reserved for the Tenderer in the quoted price(s),
is to be paid by KoPT in India in equivalent Indian Rupees.
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2.3 el oY A #A, dfder H Fdifcad fehv S0 1 Fafd &, gorae & aaf #
Hfder & et g ¥ AiFd & &g 90 ot 1 AT W dRd # Tore/gfafameat
FI AR T 7 T Faire/ RHAS &3 FIS &1, I F I 1 om |

In either case, in the event of contract materializing, the terms of payment will
provide for payment of the commission/remuneration, if any payable to the
agents/representatives in India in Indian Rupees on expiry of 90 days after the
discharge of the obligations under the contract.

2.4 39Fd W1 2.0 # FYNAS T AR [ET AP Rgd WA H I K &
Faftd fAfaer sediepfa & favw grft geft o Rt d@fder & Frleadsd & o # ag
HINNE GIRT I & AT R grefll 38 3felldr  H3UE & Gy hRaIR Faelr
AT-CHA WX TS o9l & fAT eMiET AT JHAGH gl AT Hi-AT TR 1 QAT e
g

Failure to furnish correct and detailed information as called for in paragraph-
2.0 above will render the concerned tender liable for rejection or in the event of a
contract materializing, the same liable to termination by KoPT. Besides this there
would be a penalty of banning business dealings with KoPT or damage or payment

of a named sum.

Signature Not Verified

Digitally signed by AU V SHIL
Date: 2026.05.08 12:24/35 IST
Location: eProcure-
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