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MAHARASHTRA INDUSTRIAL DEVELOPMENT CORPORATION

(A Government of Maharashtra Undertaking)

TENDER NOTICE NO.

E Tenders are invited for the work "M&R to WSS at Jalgaon Industrial Area.... Repairs and over hauling of
Lamella Clarifier, SMFT and MGF @ wash water recycling plant @ WTP, Sakegaon” having estimated cost of Rs.
39,81,581.00 from the Manufactured/Authorised Dealers/agencies having required experience of this type of
work.

The blank tender forms are available on Mahatenders Portal on website <https://mahatenders.gov.in/>. The
Tenderers are requested to download the entire tender document from MahaTender's website. The last date of
submission of E Tender documents duly filled in shall be upto and shall be opened on the same day if
possible. For further details please see detail tender notice on MahaTender's website.

Right to reject any or all tenders without assigning any reason there of is kept reserved by the competent
authority.
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DETAILED TENDER NOTICE NO.

E tenders are invited from eligible contractors for the following work. The details of tender are given below.
An amount given below towards Earnest Money Deposit (Bid Security) & cost of blank tender & application
support amount should be paid online and online payment for errection of Asphalt plant with in 50 Km from
site location.
The tender will be considered only if the enclosures are in proper order.The Earnest Money Deposit (Bid
security) will be forfeited in case, after the acceptance of the tender, the contractor refuses to pay the
Security Deposit as noted below, within the specified time limit. Otherwise it will be refunded. The work is to
be completed within the stipulated time as noted below.

DG - ADDL. JALGAON I,II INDUSTRIAL AREA...M&R to WSS
1. IName of Work at Jalgaon Industrial Area.... Repairs and over hauling of
' Lamella Clarifier, SMFT and MGF @ wash water recycling
plant @ WTP, Sakegaon
2. |Estimated Cost Rs 39,81,581.00
Pay Rs 39,900.00 online
3 Bid Security
" |(Earnest Money Deposit)
. Application Support Amount Rs. 1180/- pay online (Non-refundable)
" |(inclusive of GST at 18%)
Pay Initial security deposit Rs 79,700.00 or 2.00% of tendered cost
whichever is higher. S. D. in the form of DD/BG. (BG will be
accepted when amount of S.D. is more than Rs.50,000)
5 Performance security
" |(Security Deposit) Rs 1,19,500.00 or 3.00% of tendered cost whichever is higher to
be deducted through RA bills.
6 Cost of Blank Tender Form Rs 8,850.00 pay online (Non Refundable)
" |(inclusive of GST at 18%)
7. |Deposit for Asphalt Plant Not Required,Rs 0
9. |Time Period 3 Months Including monsoon
10. |Pre-Bid Meeting Date And Time
o To (to be downloaded from the MahaTenders site
11. |Availability of blank tender form https://mahatenders.gov.in/).
] Will be received by MahaTenders upto
12. |Queries of contractor
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. o Will be published on the website on
13. |Reply to queries & MIDC clarification

o hrs. @ MahaTender website.
14. |Last date of submission of Tender

Date of opening of tender hrs. (if possible)
16.
Place of Tender Opening

Contractors Registered in class 'V 'and above with PWD
(Govt. of Maharashtra) or CPWD, MES, Railways, CIDCO,MJP
in appropriate class and Manufacturer or Authorized dealer
of Ion exchange having experience certificate of completion
16. |Eligibility single similar type work completed in all respect costing not
less than 20.00 Lakhs during last five financial years in
Government./Semi Government./ Local Bodies such as
MIDC/CIDCO/MJP signed by an officer not below the rank of
Executive Engineer.

Rs 1,000.00 per day for delay in work execution/ completion
of work.

17. |Compensation

o 120 days from the Last date of submission of the tender.
18. |Validity of offer (From opening of First Envelope)

1. IMPORTANT NOTE:

A. The information regarding the tender & the facility to download it, will be available on Mahatenders Portal

on website https://mahatenders.gov.in/. The downloaded & duly completed tender form shall be submitted

(by eligible contractors only) without making any change in the script of tender document. If after submission
of tender, it is noticed that the tender script is modified in any manner whatsoever, the tender will be summarily
rejected. Contractors may upload their queries before expiry of query period. The replies to the queries
received before the due date, will be published on the website along with MIDC clarification (if any) which
should be downloaded by the tenderer. The document of reply to the queries of the contractor and MIDC
clarification (if any) will form  part & parcel of the tender document & the clarifications given in the document
will supersede the provisions of the tender. After the tender is accepted & offer letter is issued to the
contractor, agreement shall be executed with the contractor on the tender copy prepared/printed by MIDC

B. Contractor must pay online:-
a. EMD amount (Bid security).
b. Cost of Blank tender form.
c. Application support amount.
d. Deposit for erection of asphalt plant.(If applicable)

2. The tenderer shall upload scanned copy / copies,of the following documents at appropriate place
Envelope No.1 shall contain :

1) Scanned from original copy of valid Registration Certificate in appropriate class issued by PWD
(GoM)/CIDCO/ Railways MJP/ MES/ CPWD.

2) Professional Tax Registration Certificate for employees in E category.
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3) GSTIN registration certificate.
4) Copy of PAN card.

5) Work Experience certificate (Signed by the officer not below the rank of Executive Engineer) as specified in
Eligibility criteria during any of last 5 financial years executed in Govt. Dept./ semi Govt. / Local bodies for work
costing not less than 50% tender cost as specified elsewhere. The value of work will be updated at 10% per
annum (Compounded) by multiplying values with applicable factori.e. 1.1, 1.21, 1.33, 1.46 & 1.61 as the case
may be.

6) Certificate from PWD authority regarding fitness and location of Asphalt plant. If the asphalt plant is not
within 50 Kms. from site of work, the tenderer will have to pay the deposit for asphalt plant online. The
document of ownership or rent agreement of plant shall be enclosed as specified and undertaking for shifting of
asphalt plant within 50 km before one month of start of asphalt work.

7) Affidavit from tenderer on stamp paper of Rs.500/- duly notarized, regarding non blacklisting and action
under Indian Penal Code for false/fraudulent documents as per format enclosed in the tender document.

8) The copy of valid electrical license issued by PWD GoM (applicable for electrical and mechanical works).

NOTE: -The lowest bidder shall produce the originals of uploaded documents within 5 working
days from date of opening of the tender in the office of the opening authority for verification, failing which the
authority reserves the right to reject the tender.

Envelope No.2 shall contain Price Bid:
IMPORTANT CONDITIONS -

1. The Submission of tender shall be done in the manner prescribed by MIDC only.

2. If the contents of Envelope No.1 are not found as per the requirements of MIDC, the Envelope No.2 will not
be opened at all & the tender shall be summarily rejected.

3. Tenderer should digitally sign in e-tendering system.

4. The tenderer shall be bound to keep open the offer upto 120 Days from the Last date of submission of the
tender.(i.e. from opening of First Envelope of tender)

5. The acceptance of the tender rests with the competent authority which does not bind itself to accept the
lowest tender & reserves the right to reject any or all tenders without assigning any reason thereof

6. The notes & conditions stipulated in this notice & elsewhere in the tender shall form the part and parcel of
the agreement.

7. If it is found that the information submitted is misleading/ false or if it is found that certain information is
hidden, then the contractor will be disqualified during any stage of tender process & even after opening of
tender

8. If any tenderer discloses/try to discloses in any manner whatsoever his offer in any other place than
envelope No.2, his tender will be summarily rejected.
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SCOPE OF WORK

Name of Work:- M&R to WSS at Jalgaon Industrial Area.... Repairsand over hauling of Lamella Clarifier, SMFT and MGF @
wash water recycling plant @ WTP, Sakegaon

M.I.D.C. has developed Addl. Jalgaon Industrial area at Mehrun, Kushmba, Manyarkheda Shiwar of Ta. and Dist. Jalgaon on near about
650.35 Hect has been developed. Thisindustrial area is situated about 4 km from Jalgaon city. It is adjacent to State Highway No.186 and
National Highway No. 06.

MIDC has provided permanent water supply scheme of 27 MLD capacity on river Tapi for Jalgaon
Industrial Area. Under the scheme MIDC has provided raw water pumping station at Sakegaon & pure
water station at Sakegaon and at GSR, Jalgaon. Water from Jackwell is lifted to WTP and after
treatment and filtration, water is lifted to GSR, Jalgaon and from GSR, water is distributed to Jalgaon
Industrial Area and outside Industrial area. At Water Treatment Plant at Sakegaon, MIDC has installed
Lamella Clarifier for filtration of back wash & drain water . The parts/ some minor /mgor items of said
system are found not working properly. Hence it is necessary to replace / repair the lamella clarifier
system.

A The scope of work included to repairs and over hauling of Lamella Clarifier, SMFT and MGF @
wash water recycling plant @ WTP Sakegaon including all spares, labour etc complete.

Contractors are requested to visit the site before quoting the rate.

Contractor (Tender ID : 38607) Page 5/ 53



CLAUSE FOR RECOVERY OF ADDITIONAL PERFORMANCE SECURITY

FOR THE TENDERSRECEIVED BELOW THE ESTIMATED COST AND ADDITIONAL SECURITY DEPOSIT FOR THE
QUANTITIESEXCEEDING 125% AND EIRLs

A) Clause for Recovery of additional Performance Security for the tenders received below the estimated cost

1) In case the contractor has quoted the offer for tender below the estimated cost, then the contractor shall have to pay additional
Performance Security in the form of DD/BG of the amount as mentioned below:

a)No additional performance security deposit will have to be paid if the tender offer is received up to 1% below the estimated cost, however
if the offer quoted is 1.01 to 10% below the estimated cost, then the additional Performance Security amount shall be 1% of the estimated
cost.

b)If the offer quoted is more than 10% below up to 15% below the estimated cost, then the additional performance security deposit shall be
equal to the amount of percentage more than 10% below + the amount as per (a) above. (For example, if the tender received at 14% below,
the additional performance security shall be — up to 10% = 1% + (14%-10%) = 1 + 4 = Total 5% of the estimated cost).

c)If the offer quoted is more than 15% below the estimated cost, then the additional performance security deposit shall be equal to double the
amount of percentage more than 15% below + 1% for each percentage beyond 10% up to 15% + the amount as per (a) above. (For example,
if tender received at 19%below equal to for first 109 below 1% + (15-10=5) + 2 X (19-15=4)) =1% + 5% +8% = 14%).

2) The DD/BG towards additional performance Security shall be drawn in favor of the Executive Engineer concerned. For the amount upto
Rs. 50,000/- only the DD shall be accepted & for the amount above Rs.50,000/- DD / BG shall be accepted.

3) It ismandatory to have MICR and IFSC code of the Bank on the DD.

4) The contractor shall submit the original DD/BG towards additional performance security within 8 working days from the date of opening
of 2nd envelope. DD/BG towards additional performance security will not be accepted after 8 working days from the date of opening of 2nd
envelopein any case.

5) Contractors whose DD/BG towards additional performance security are found false or if he failsto submit the DD/BG within prescribed
time limit of 8 working days from the date of opening of 2nd Envelope, then all such contractors shall be banned from submitting the tenders
in MIDC for aperiod of one year & the EMD of such contractors shall be forfeited

6) Further in such cases after forfeiting EMD of the lowest agency (L-1 contractor), the L-2 contractor shall be asked in writing whether he
is ready to execute the work at the rates lower than L-1. If the L-2 contractor agrees, then additional performance security deposit shall be
obtained from L-2 contractor and his tender with revised offer shall be accepted or recommended for approval.

7) The additional performance security shall be refunded to the contractor within 3 months. from the date of completion of work.

8) The validity of BG of additional performance security is 3 months after intended date of completion of work.

B) Clause for recovery of additional security deposit for the quantities exceeding 125% and extra Item Rate List(EIRL)

It shall also be noted that security deposit for the quantities exceeding 125% of the tendered quantities and/or EIRL, Shall also be deducted
at the % to be recovered through bills (i.e. in cash) as mentioned in the tender text.

The security deposit so recovered in above events shall be refunded after satisfactory completion of defect liability period.
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Special Condition

1. No claimsincluding loss of opportunity of business, interest on Bank Guarantee, Insurance Charges,
will be admissible / entertained for delay or non commencement of work due to delay in Acquisition of
Land, Local Agitation, Environment Clearance, Permissions from Govt. Authorities.

2. Contractor will not claim any extraamount, for delay in release of funds, dueto non-availability of
funds.

3. Contractor will not claim any extra amount, if there isinordinate delay in payment to contractor for
the completed works for any reason.

4. Contractor will not claim any extra amount if the work is stopped at any stage, and quantities
executed for any or all items are below 75% of tendered quantities.

Contractor (Tender ID : 38607) Page 7/ 53



CLAUSE FOR PAYMENT OF STAMP DUTY

As per Article 63 of Schedule— 1 of Bombay Stamp Act 1958, stamp duty charges shall be as follows:
Works contract that is to say a contract for works and labour or servicesinvolving transfer of property in goods
(whether as goods or in some other form) in its execution and includes sub-contract.

a) Where the amount or value set Rs.500/- (Five hundred rupees)
forth in such contract does not
exceed Rs.5 lakhs

b) Where it exceeds Rs.5 lakhs Five hundred rupees plus 0.3 per
cent of the amount above rupees ten
lakhs subject to maximum of rupees
twenty five lakhs

The contractor whose offer will be accepted will be called for execution of the agreement and shall
only be liable to pay the stamp duty applicable thereon. The payment of stamp duty of required amount shall be done
by the contractor through Government Receipt Accounting System (GRAYS) to the State Govt.
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CLAUSE FOR RECOVERY OF LABOUR CESS

The Govt. of Maharashtra vide its decision dated 17/06/2010 has decided to recover Labour cess on all the construction works
undertaken by Govt., Public sector undertaking and Municipal Corporation, Municipal Councils, Gram Panchayat etc.
The contractors are therefore requested to note that labour cess at 1% of the cost of construction (excluding land cost) arrived at after
deducting amount of compensation if any paid to the workers or their relatives under workers compensation Act 1923 will be recovered from
them. The recovery of labour cess at 1% shall be made from the payment due for each hill to be paid to the contractor.
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CLAUSE FOR REIMBURSEMENT OF TAXES/DUTIES

While submitting the tender, the contractor shall consider the prevailing taxes & duties on the date of submission. In case there is
statutory increase in the taxes/duties, the contractor shall submit documentary evidence for the payment of the same. On verification of the

documents, the reimbursement will be made if there is increase. In case there is reduction in the statutory taxes/duties, deduction will be
effected.
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REGISTRATION UNDER CONTRACT LABOUR ACT -1970

While submitting the tender, the tenderer should note that he should produce the certified xerox copy of Registration in prescribed
form issued by Labour Commissioner under Contract Labour Act, 1970, as an employer, as much as they are directly employing the workers
for execution of the contract works awarded to them by MI DC & comply with the provision of the Act. After acceptance of tender by MIDC
the contractor has to give intimation about work order & get this particular work registered within a period of 15 days from the date of issue
of work order from labour commissioner under Contract Labour Act, 1970 failing which no permission will be granted to continue further
work under the agreement.

DEDUCTION OF INCOME TAX

The Income Tax including surcharges or percentage in force from time to time or at the rate as intimated by the competent Income
Tax authority shall be deducted from bill amount whether measured bill, advance payment or secured advance.
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CLAUSE FOR INSURANCE OF THE WORK
1.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance cover from the Start Date to the end of
the Contract Period, in the amounts and deductibles stated in the Contract Data for the following events which are due to the Contractor's
risks:

(@) lossof or damage to the Works, Plant and Materials;
(b)loss of or damage to Equipment:
(c)loss of or damage of property (except the Works, Plant, Materials and Equipment) in connection with the Contract; and
(d)Personal injury or death.

1.2 Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the Engineer's approval before the Start
Date. All such insurance shall provide for compensation to be payable in the types and proportions of currencies required to rectify the loss
or damage incurred.

1.3 If the Contractor does not provide any of the policies and certificates required, the Employer may effect the insurance which the
Contractor should have provided and recover the premiums the Employer has paid from payments otherwise due to the Contractor or, if no
payment is due, the payment of the premiums shall be a debt due.

1.4 Alterationsto the terms of insurance shall not be made without the approval of the Engineer.
1.5 Both parties shall comply with any conditions of the insurance policies.
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8.

0.

GOODSAND SERVICESTAX CLAUSE

The contractor in person himself or his registered firm or institute or public limited company or
organization or construction agency or any other agency should he registered under GST' Regulations and
authorized documents should be submitted along with the tender. (Registration Certificate duly Self
Certified)

The contractor has to submit his GST registration number as per, requirement along with tender. The
rates quoted by the tenderer should be inclusive of all taxes, dutiesor any type' of taxes which will be
imposed by Central Govt or State Govt or local bodies butexcluding GST. It shall be the responsibility of
contractor to make the payment of GST to concerned department and all other taxes to relevant
departments within prescribed period as per Act.

The rates quoted by the tenderer should be excluding GST.

GST shall be paid to the contractor on the amount of work measured and billed during the month as per
prevailing rate of GST.

Separate GST will be paid to the agency on the payment of price variation bill.

As per notification No. 2/2018 issued by Govt. of India, Ministry of Finance, GST is not applicable for
composite supply of goods and services in which the value of goods constitutes not more than 25% and
the work involved is covered under article 243G or 243W of the constitution i.e. functions entrusted to
Panchayat or Municipality.

The TDS of GST at a prescribed rate will be deducted as per provisions of section 51 of CGST Act 20 17
at the time of payment made or invoice/bill credited to the Account of the supplier/contractor of taxable
Goods and Services or both, where contract value exceeds the prescribed threshold limit presently Rupees
Two lakhs and fifty thousand in ayear. The deduction will be made as per provisions of section 51 of the
GST Act whenever made operative.

The provisions of GST Law will be applicable for all types of advances given against the awarded
contracts.

Whenever the contractor is not required to be registered under GST Act, the declaration to this effect will
have to be obtained from the contractor evidencing or justifying with reasons.

10. Currencies: All payments shall be made in Indian Rupees.
11. If there is negative price variation (De-escalation), the recovery of GST will be effected.

Contractor (Tender ID : 38607) Page 13/ 53



Additional Contract Condition for substitution of Excise Duty, MVAT, Service Tax, Octroi , LBT
etc. by GST

In this tender document whenever reference is made to Excise Duty, MVAT, Service Tax, Octroi, LBT etc. the same
should now be referred as GST in case of al lawsthat are subsumed in GST Law.

Contractor (Tender ID : 38607) Page 14 / 53



QUALITY AUDIT CLAUSE

The contractor shall note that, following exercise of Quality Audit of the work shall be
carried out by the nominated authority from MIDC.

1. The quality audit of the work shall be exercised by authority nominated by MIDC at a
stage when 80% of the work is completed or at stage as decided by MIDC.

2. The contractor should remain present (alongwith all test reports & necessary
documents for the works) at site when quality audit of the work is being exercised.

3. Final Bill will be released for payment only after compliance of the points/remarks
raised by the quality auditor with proper reasoning to the competent authority & only
after reeeipt of clearance of nominated authority.

4. The contractor has to make all necessary rectifications, alterations to the work
executed, as suggested by the quality auditor without any extra cost. If the contractor
fails to do so, or does not intend to do so, then the probable amount required for the
rectifieation shall be withheld from the bills & other dues payable to the contractor.
The contractor shall be liable to pay suitable compensation as decided by the
Superintending Engineer.
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AFFIDAVIT FOR NON-BLACKLISTING

Affidavit for Non- Blacklisting and action under Indian Penal Code for
false/fraudulent documents

(Affidavit to be uploaded by tenderer in envelope No. 1 and in case of JV, by lead partner & all
Joint Ventures partners on Rs.500/- stamp paper duly notarized.)

Name of WOrk-...........ooommiii e I

age address (Authorized signatory to sign the
contract), hereby submit, vide this affidavit in truth, that | am the owner of the contracting firm

/ authorized signatory and | am submitting the documents in envelope
No. 1 for the purpose of scrutiny of the contract. | hereby agree to the conditions mentioned
below:-

1. Certify that all the statements made in the required attachments are true and correct.

2. The undersigned also hereby certifies that neither our firm M/s PAN
No. ... have did not abandon any work nor any contract awarded to us for such works have
been rescinded, during last five years prior to the date of this bid.

3. The undersigned hereby authorize (s) and request(s) any bank, person, firm or corporation
to furnish pertinent information deemed necessary and requested by the Department to verify
this statement or regarding my (our) competence and general reputation .

4. |, the undersigned declare that as on date neither our company is black listed/banned nor
any action of deregistration has been taken against our company by any Government / Semi-
Government / Public Sector Undertaking / Urban Local body/ Municipal Corporation etc.

5. The undersigned understand and agrees that further qualifying information may be
requested, and agrees to furnish any such information at the request of the Department,
Project implementing agency within time frame as specified in this document.

6. | am liable for action under Indian Penal Code for submission of any false / fraudulent
paper / information submitted in envelope no.1.

7. 1 am liable for action under Indian Penal Code if during contract period and defect liability
period, any false information, false bill of purchases supporting proof of purchase, proof of
testing submitted by my staff, subletting company or by myself, | will be liable for action under
Indian Penal Code.
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8. | am liable for action under Indian Penal Code if any papers are found false / fraudulent
during contract period and even after the completion of contract (finalisation of final bill).

(Signed by an Authorised Officer of the Firm)

Title of Officer

Name of Firm
DATE:

Foote Note:
1) Non performance, as decided by the Employer, shall include all contracts where

(i) Nonperformance was not challenged by the contractor, including through referral to the
dispute resolution mechanism under the respective contract; and

(ii) contracts that were so challenged but fully settled against the contractor. Nonperformance
shall not include contracts where the Employers decision was overruled by the dispute
resolution mechanism. Non performance must be based on all information on fully settled
disputes or litigation, i.e. dispute or litigation that has been resolved in accordance with the
dispute resolution mechanism under the respective contract and where all appeal instances
available to the bidder have been exhausted.

2) The above requirement is also applicable to the contracts executed by the bidder as JV
member.

3) Please note the contractor & in case of Joint Venture lead partner as well as all Joint
Venture partners shall sign the Affidavit individually and upload the same in envelope no.1,
failing which their tender will not be opened & summarily rejected.
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DECLARATION FOR NON-EMPLOYMENT OF EX-MIDC EMPLOYEE

I/'We hereby declare that in the formation of our Company, either by way of partnership or
consultant, no MIDC ex-employee has been on the enrollment of the Company.

It is further to certify that the ex-employee of the MIDC, who has joined the Company, has
completed 2 years from his date of resignation from MIDC or from the date of retirement from
MIDC.

Date :

Place : Signature of Contractor
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CERTIFICATE FROM CONTRACTOR REGARDING STUDY OF WORK SITE

I/We hereby certify that the rates have been quoted by mefus after:
a) I/We have fully acquainted myself/ ourselves with site conditions &
b) I/'We have fully read, understood & accepted all terms, conditions, specifications & requirements mentioned in these tender documents.

Stamped & dated

Signature of the Contractor
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MAINTENANCE GUARANTEE CLAUSE DURING DEFECT LIABILITY PERIOD.

1. The contractor will have to guarantee the work executed under the agreement for aperiod of 12 Months  from the date of completion
of the work. During this period of 12 Months , the contractor will have to make good all damages caused to the works done by him under
this agreement, to the full satisfaction of Engineer-in-charge, without charging any extra cost. The repairs to defects due to bad workmanship
shall be done.

2. The contractor will have to maintain the work done by him under this agreement in good condition during the defect liability period. The
list of defectsto be observed and rectified is attached separately in the tender document.

3. The contractor will have to carry out the repairs within 8 days from the date of intimation by MIDC about the damages.

4. If during the guarantee period, the company/contractor's firm gets dissolved or some new partners are introduced, then the responsibility
to maintain the work done under this agreement during the defect liability period will have to be borne by the new Company/Contractor's
firm.

5. For enforcing this guarantee, 5.00 %  Security Deposit of estimated cost or tendered cost whichever is higher, shall be recovered from
the contractor as under:

a) 2.00 % initial security deposit in the form of DD/BG at the time of issue of work order.
b) 3.00 % to be recovered through RA bills.

Out of this 5.00 %, the initial security deposit of 2.00 % in the form of BG/DD will be released alongwith the final bill. However, remaining
3.00 % recovered through RA Bills shall be released after completion of defect liability period or after 12 Months from the date of
completion of work.

Before releasing such security deposit after 12 Months or after the defect liability period, the Executive Engineer along with the
representative of the contractor shall inspect the work & if the work isfound to be satisfactory then only 3.00 % security deposit shall be
released.

6. Considering the guarantee offered by the contractor, the contractor is requested to thoroughly inspect & study the site conditions before
quoting for thiswork. No extra claim on this account will be entertained later.

7. If certain works are neglected by the contractor, the same shall be carried out by the department at the risk & cost of the contractor. The
cost of the same shall be recovered from the amount balance with MIDC.

8. Before starting the work, the contractor will have to give in writing, guarantee on stamp paper of Rs.500/- for free maintenance of work
done by him for the period of 12 Months from the date of completion of work.

9. This Maintenance Guarantee Clause supersedes all clauses regarding security deposit mentioned elsewhere in this tender.

Contractor (Tender ID : 38607) Page 20 / 53



LIST OF DEFECTSREQUIRED TO BE OBSERVED AND RECTIFIED BY THE CONTRACTOR
DURING THE DEFECT LIABILITY PERIOD

1) Coating peeled off/ faded.
2) Damagesto air vent pipe, lamella plates, etc.
3) Non working of valves, reduction gear box, pumps, panel etc.

Note:

i. Any other defect over and above those mentioned above or any defect as an when pointed out by the\ Engineer-
in-charge will have to be attended satisfactorily by the contractor at his own cost during the defect liability period.

ii. Out of the above mentioned defects, the defects relevant to the work executed under this contract shall only be
observed.
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COMMON CONDITIONS & ADDITIONAL CONTRACT CONDITIONS

1. COMMON CONDITIONS: Extra charges for any item of work shall not be allowed unless the work to which it isrelated is clearly within
the spirit & meaning of the specification or unless such works are ordered in writing by the Engr-in-charge & are claimed for in the
specified manner before the commencement of work. The contractor shall at his own expense make all necessary provisions for housing,
water supply, electricity & sanitary arrangements for his employees at site of works as required. He shall pay directly to the concerned
authorities all rates, taxes, royalties & other charges. He shall also comply with all requirements of health department of the concerned
authorities.

2. MATERIALS: Unless otherwise specifically provided for either in the item or in the specifications or in the Schedule 'A’ for Supply of
Materials by MIDC, all itemsin the tender are inclusive of costs of material required for the execution of the items. Materials not stipulated
to be supplied by MIDC, shall be brought by the contractor at his cost. The quality, type & make of materials used in the work shall be as per
samples got previously approved from Engineer-in-charge, as mentioned in the detailed specification All rejected material shall be removed
by the contractor from site of work immediately failing which the same will be got removed by MIDC at his cost.

3. WORKS: Thelining out of all works shall be marked by the contractor on site with permanent pillars as directed. The necessary levels
will be given by MIDC. The contractor must however, provide the necessary labour & material for making out the ground & keeping all
references, levels & lining props sealed in cement concrete & execute the work in accordance with those levels for which he will be
responsible throughout the whole period of contract. The few bench mark pillars to be connected with MIDC benchmark shall be constructed
by the contractor at the site of work as directed for reference of various levelsin connection with work. The line out if required to be carried
out more than one time, the same shall be done by the contractor without extra cost.

4. CARTING: The contractor shall convey pipes, specials & other sundry materials required for the Execution of the work at his own cost.
The contractor shall provide diversion to the affected existing road, if required, as directed by Engineer-in-charge at his own cost

5. GENERAL.: The contractor shall be deemed to be thoroughly conversant with the local condition such as the availability of all
construction materials, skilled & unskilled labour & to have based his rates accordingly for this work. He shall be deemed to have carefully
studied al the specifications & drawings & followed them before the submission of his tender.

6. In case of any discrepancy between the type of working drawings on one hand & the wording of the corresponding item & specifications
thereof as per the contract, the later will be deciding for the purpose of actual execution of items. However, the Exe. Engineer's decision
should be obtained in the matter before hand. For a composite item, if any higher specification are to be adopted for any component as a
result than specified in the item & specification therefore, extrarate will be payable on approvaNo major deviation involving substantial
extraoutlay will be made without the prior approval of the Superintending Engineer.

7. Work progress register will be maintained by MIDC on site &/or in the Divisional office &/or Sub division under it. The contractor will
sign al instruction issued by Exe. Engineer or his representative/ his superior officers & comply with them. For this purpose the contractor
or his authorised representative shall attend the site or said office daily for receiving instructions.

8. 1) Metered water supply will be made available to the contractor from MIDC pipelineif available & water consumed will be charged at
the prevailing industrial rate or near by industrial areaor in that area subject to change as decided by MIDC from time to time. The
connection, metering etc. shall be taken by the contractor at his cost. In case of water supply to CETP and CHWTSDF will be provided at
domestic rate applicable in that area during construction and operation period.

ii) For taking water supply connection separate agreement for water supply connection is necessary to be executed with MIDC and the terms
and conditions of this agreement will prevail until water supply connectionisin force.

9. It will be the contractor's responsibility to inspect & investigate the work site thoroughly so asto arrive at the rates quoted in the tender.In
this regard necessary information available with MIDC Will be given to him without any guarantee about it's fool proofness.

10. Contractor has to clear road land width/plot which includes cutting trees less than 30 Cms. In girth with permission from concerned
competent authority, cleaning brush wood, loose stones, vegetation, bushes, stumps & mole hills without any extra cost. The contractor shall
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provide diversion to the affected existing road, if required as directed by Engineer-in-charge at his own cost.

11. The contractor shall engage an authorised all time person on this work capable of engaging & guiding the work & understanding all
specifications. He will take orders as will be issued by the Exe.Engineer, or his authorised representative & shall be responsible for carrying
them out. The person shall not be changed without prior intimation to the Exe. Engineer & his representative on the work site.

12. The contractor will take all precautions during the execution of work so as not to cause any damage to any property/ adjacent properties
& shall be responsible to make good any damaged property as directed by the Exe. Engineer till his satisfaction.

13. All installations such as electric cable, water pipeline, telephone lines, OFC, Sewer main manhole, natural drainage, gas/ fuile pipelines,
CD works, strom water draines etc coming in the way shall be looked after carefully. The protections and support against any damages,
which otherwise will have to made good by contractor at his cost. In case any permission is required from concerned authority for handling
these lines, the contractor will co-ordinate with such authority. All safety precautions shall be taken from traffic flow point of view.

14. Contractor should specifically indicate the metal & murum quarries from which he proposes to bring the material for completing the
work.

15. Where the proper measurement of work, it is necessary to have an initial set of levels taken,the same as recorded in the authorised field
book by the Exe. Engineer or his authorized representative & will be signed by the contractor who will be entitled to have atrue copy of the
same on demand. Any failure on the part of the contractor to get such levels before starting the work will render him liable to accept the
decision of the Exe. Engineer asto the basis of taking measurements. Likewise the contractor will not cover any work which will render its
subsequent measurement difficult or impossible, without first getting the same jointly measured by himself & the authorised representative
of the Exe. Engineer. The record of such measurements on to Department's side will be signed by the contractor & he will be entitled to have
atrue copy of the same on demand.

16. All work before being finally taken over by MIDC will be entire liability of the contractor for guardingmaintaining & making good any
damage of any magnitude. Interim payments made for such work will not ater this position. The handing over by the contractor & taking
over by the Exe. Engineer, or his authorised representative, will be always in writing, of which copieswill go the Exe. Engineer, his
authorised representative & the contractor. It is, however understood that before taking over such work, MIDC will not put it to its regular
use distinct from casual/incidental one.

17. Ordersissued by the Superintending Engineer of MIDC by whatever designation he may be knownfrom time to time regarding the
conduct of the work shall be binding on the contractor.

18. The tendered rates for supply of materials are for delivery of materials properly stacked in regular heaps or otherwise as directed for
facility of measurement before use. In case of road materials, the same shall be stacked by the road side as directed. Materials shall not be
tacked at places where they are likely to be damaged or lost. The contractor shall have no claim for any loss on this account. If such material
has been paid for& is subsequently lost before use in the work, the contractor shall make good the loss.

19. No material shall be removed from the road land, except for excavation of gutters, or any other adjoining land unless permitted in writing
subject to such conditions as the Exe. Engineer may specifyThe contractor is liable for the damages/compensation arising out of disregard of
this condition.

20. The orders of collection & utilisation of materials shall be decided by Exe.Engineer/his authorised representative so as to ensure orderly
work.

21. For the items so indicated, no materials shall be used without first having been measured by regular stacks. The whole of the quantity of
aparticular material required for a sizable section of the work shall be first collected before it can be measured & used. The same material
shall either be collected separately or the collection shall not be started at all unless the material collected in the section under reference has
been all used.

22. The contractor will have to construct a shed for storing controlled & valuable materials issued to him under Schedule 'A' of the
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agreement, at work site, having double locking arrangement.The material shall be taken for use in the presence of the departmental person.
No material will be allowed to be removed from site of work.

23. Under no circumstances shall any contractor be entitled to claim enhanced rates for any itemsin this contract.

24. The contractor shall study all the plans, specifications & other terms & conditions of the contract carefully before tendering & shall also
inspect the site & get self acquainted with nature of work & local conditions regarding the availability of labour, material, source &
sufficiency of water supply required for the execution of the work & site conditions, rivers, nallas, topography etc existing roads, means of
communication & access to site of work etc.

25. The contractor shall submit, within one month from the date of work order of MIDC, designs & drawings to the Exe.Engineer. After
getting the letter of approval of design from Exe.Engineer, the contractor shall at his own expense clear the site & take up the
provisional & final setting & carryout the work under the supervision of his responsible representative & shall provide necessary material,
labour, tools, instruments etc required for the same. The line & setting out shall be done most accurately & it shall be the full responsibility
of the contractor for correctness of the position, level, dimensions, alignment etc of all parts of the work & if any time during the execution,
any error appearsarises, the same shall be rectified by the contractor at his own cost. The checking of any setting out/line/level by the
Engineer shall not in any way absolve the contractor of his own responsibility for the correctness thereof. The contractor shall protect &
preserve all benchmark, site rails etc used for setting out of the work.

26. The contractor shall, if necessary, construct temporary roads & maintain these in proper condition till the completion of work at his
own cost. If necessary, he shall alsoat hisown cost, make necessary arrangement for acquisition of land for construction of such
temporary road or for any other purpose in connection with the execution of work.

27. The contractor shall comply with all proper & legal orders & direction of the local/public authority/ municipality & abide by their rules
& regulations & pay all such fees & charges which he may be liable to. No reimbursement of such fees & charges will be made by MIDC.

28. The contractor shall inform the Engineer-in-charge in writing when any portion of thework isready for inspection giving him
sufficient notice to enable him to inspect the same without regarding the further r progress of work. The work shall not be considered to
have been completed in accordance with terms of contract until the Engineer-in-charge shall have certified in writing to that effect

29. If contractor desires to use any design/material/process covered by letter "Patent” or "Copy Right", it shall be responsibility of the
contractor to observe all legal formalities for the use of the same

30. In the event of there being reasonable doubt as to the quality of workmanship & material used in the construction, the Engineer-in-charge
may order to the contractor to satisfy MIDC by carrying out suitable test of structure or part thereof. In the manner as prescribed in Clause
on Page 53 of the Indian Std. Code for practice for PCC & RCC for genera building construction & as per Std.Spcf. of Deptt. Asmay be
approved by the Engineer-in- charge regarding the sufficiency wherever necessary at hisown cost to the entire satisfaction of the Exe.
Engineer

31. All the laboratory equipment required for the field test of materials, concrete, steel shall be arranged by contractor at his own cost

32. The contractor shall take all precautions, due care against damage by floods, rains, storms,out break of fire & accidents. No
compensation will be allowed to the contractor for his plantsmaterials lost, damaged by way of the above cause or other causes which is
in charge of the contractor.

33. Safety of materials & recoveries: The contractor shall use the materials supplied to him by the department at free of cost or as mentioned
in the Schedule ‘A’ very properly & economically. The contractor shall be responsible for proper handling & safe custody of the materials so
issued to him. The materials remaining unused after the completion of the work shall be returned by the contractor at the Department. The
department will accept only such materials as are in perfect conditions. If any of the materials issued to the contractor free of cost there of
shall be recovered from the contractor at double the rate at which it was purchased by the department, or the market rate prevailing at the
time whichever is higher. The contractor shall maintain aday to day account of materialsissued to him by the department & shall produce it
to the Engineer-in-charge when demanded.
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34. Road Crossings: Any work at the road crossing shall be restricted only to half the width of the road, leaving the other half open for
traffic. Second half istaken up only after the first half is completed & made upto the original surface, serviceable with the permission of
Engineer-in-charge. All roads shall be reinstated by the contractor without any extra cost after proper consolidation, watering, cutting etc.
Guarding barricading shall be provided by the contractor for 24 hrs. a day. The work of road crossing shall be planned well in advance &
shall be carried out within the minimum possible time thereby causing least disturbance to traffic. No road shall remain excavated for more
than 24 hrs. Where the roads are very narrow such that traffic cannot be allowed in the second half when the work in first half isin progress,
the contractor shall provide necessary diversions & maintain the same at his cost till such time as the work isin progress & theroad is
opened to traffic.

35. Interpretation: Singular & Plural "Work' imparting the singular number shall include the plural number also & vice versawhere the
context requires.

36. Removal of Contractor's Employees: The contractor shall employ in & about the execution of the works only such persons as are careful,
skilled, competent & experienced in their several trades & shall, on the direction of the Engineer-in-charge forthwith cease to employ in &
about the execution of the works. Any person who in the opinion of the MIDC or En-Engineer-in-charge, misconduct himself, or is
incompetent or negligent in the proper performance of his duties or whose continued employment is undesirable for any reason, such
persons shall not be again employed upon the works without the written permission of the MIDC/Engineer-in-charge

37. Accessto site of work: The provisions of clauses & conditions of this contract shall also apply to all premises, work shops, factories,
plants, quarries & all other places from where materials, manufactured articles & machineries are being obtained or stored for the works.
The MIDC/Engineer-in-charge or their representative & other subordinates shall be furnished with such information, assistance & facility by
the contractor asis required to make a complete & detailed investigation/inspection/supervision of the said goods.

38. Inspection of Works & Materials:

All materials & each part of details of the work shall be subject at all times, to inspection by the MIDC/Engineer-in-charge or their
representative or other authorized subordinateswho shall be furnished with reasonable facilities & assistance by the contractor for
ascertaining whether or not the work as performed or the materials used are in accordance with the requirements & intent of the plans &
specifications.

The contractor shall also inform the Engineer-in-charge in writing, when any portion is readyfor inspection giving him at least 24 hrs.
advance intimation to enable him to inspect the same without regarding further progress of the work.

Any work done or materials used without supervision or inspection by the MIDC/Engineer-in-charge or is representative, isliable to be
ordered to be removed & replaced at the contractor's expense.

39. Testing of Materials & Works: All materials before being incorporated in the work shall be inspected. After satisfactory necessary tests as
per prevalent standards shall be approved by the Engineer-in-charge. The testing shall be done in the Government approvediab or any
laboratory approved by MIDC & the testing charges shall be borne by the contractor himself only.

Any work in which such materials are used prior to inspection & when necessary, testing & without approval or written permission of the
Engineer-in-charge shall be considered as unauthorized, defective & not acceptable.

The testing of materials & works where necessary shall be carried out in accordance with the latest standards M ethods of Bureau of Indian
Standards I nstitution current on the date fixed for opening of the tender. If no such standard exists for a particular test, the standard method
as laid down by the British Standard Institution or by American Association of State Highway Officials or the American Society or other
suitable organization for testing of materials, will be used at the discretion of the Engineer-in-charge. He may also adopt any other suitable
method at his discretion.

The contractor shall furnish such facilities instruments, machinery, equipment, labour and material as the Engineer-in-charge may require for
collecting & forwarding sample or for ascertaining the quantity, quantity or weight of materials used and if so directed shall not make used
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of or incorporate in the work of any materials represented by the said sample until the required test are made and the materials accepted.

The contractor shall establish alaboratory at site where routine testing of materials of concrete, asphalt etccan be done to the requirements as
per work at his cost. The daily test report register should be maintained at site/ lab and shall be produced as and when required.

The cost of collection of sample including transportations as well as of the testing shall be borne by the contractor for the followings.

i) The collection & supply of the samples & carrying out of such testsis provided for or clearly intended in the contract, will be carried out
in the laboratories approved by the Engineer-in-charge.

ii) The collection & supply of the samples & the carrying out of such testsif not provided for or clearly intended in the contract but on
testing, the materia is found defective & has to be rejected. The defective material should be removed from site within 24 hours & report of
the same should be given to Engineer-in-charge.

40. Unauthorized & Defective Works: No work shall be done without lines, levels, grades, lengths & other dimensions having been given
or approved by the Engineer-in-charge or when authorized by him or by his representative or other authorized subordinates. Any work done
by the contractor prior to the approval of the contract, work done contrary to or regardless of the instructions of the Engineer-in-charge, work
done beyond the lines shown on the plans or as given, or any extrawork done without authority will be considered as unauthorized & will
not be paid for under the provisions of this contract. Work so done shall be ordered to be removed or replace at the contractor's expense. All
works & materials which do not conform to the requirements of the contract whether on account of poor workmanship, defective materials,
unsuitable equipments & plans, carelessness or any other causes, shall be considered as defective.

The Engineer-in-charge shall have the power to order removal or replacement of all unauthorized/defective materials’'works which in his
opinion should be removed or replaced all defects, be removed, replaced or corrected as may be directed by the Engineer-in-charge.

41. Night Work: Subject to any provisions to the contrary contained in the contract, no work shall be carried out between the hours of sun set
& sunrise without the written permission of the Engineer-in-charge except when the work is unavoidable or absolutely necessary,for saving
life or property or for the safety of the work, in which case, the contractor shall immediately inform the Engineer-in-charge or his
representative, provided always that the provision of this clause shall not be applicable in the case of any work which it is customary to carry
out by double or rotary shiftsin which case sufficient advance notice shall be given of the intention of work at night to the Engineer-in-
charge. After making all requisite arrangements & management of areas, materials & equipments,required under any emergency etc.
Overtime to supervisory staff of the MIDC, in such cases shall have to be however borne by the contractor.

The contractor shall also carry on work between sunset & sunrise if so required by the Engineer-in-charge, subject to obtaining approval in
writing, for expediting the progress on the works or for any other reasons of technical safety.

Whenever any work is required to be carried out at night in the interest of structural safety or any other reason with express approval of the
Engineer-in-charge or his representativeauthorized to supervise, adequate lighting & other arrangement shall be made in advance by the
contractor for proper execution & supervision of the such work. The contractor shall not be however entitled to any extra payments for night
work. Before such work to be carried, the contractor should also inform to local Police Station in writing.

42. Explosive and inflammable Materials: The MIDC does not anticipate use of any explosive or any inflammable material on thiswork,
however, in the event, explosive of inflammable materials are used for the execution of the works, the contractor shall at his own expense,
obtain such license or license as may be required for storing and using explosives and or inflammable materials and locate, construct and
maintain magazines if such areais required for storage in accordance with relevant Government rulesin force. Such magazine shall clearly
marked dangerous — explosive in the original language and devnagriand shall be in the care of competent watchman al the time. All these
shall be done under intimation and after getting concurrence Engineer-in-charge.

The contactor shall exercise utmost care while using explosives and or inflammable material not to endanger life or property and shall be
solely responsible for any and all damages resulting from their storage and use, and shall indemnify absolutely MIDC and its office and
employees against any claim and liability arising out of any accident or any violation and or any law, rules, orders etc.
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43. Care, Maintenance and repair of works:-

a) From the commencement until the time, the works are completed and finally accepted and handed over to the MIDC, the contractor shall
take full responsihility for care and maintenance thereof including care of al temporary works to the satisfaction of the Engineer-in-charge
and in case any damage the Deterioration loss or injury shall happen to the works or to any part there of or to any temporary work, from
storms, fire, rains, accidents or any case whatsoever other than earthquake, volcanic eruption or other convulsionof nature or act of God,
War, Invasion, act of foreign enemies, hostilities (whether war be declared or not) Civil war, rebellion, revolution, insurrection or military or
insured power, shall at his own cost maintain, repair and make good the same so that till the time of final acceptance, the works shall bein
good order and condition and in conformity in every respects with the requirements of the contract and the instructions of the Engineer-in-
charge.

b) If the contractor fails to comply with the requirements mentioned in Sub Clause 1 above, the Engineer-in-charge will immediately ask
him to comply with the same within prescribed period. In the event of contractor failing to comply with these instructions, the Engineer-in-
charge will immediately proceed to take care of the same viz. maintain or repair as required at the cost of the contractor. The clause
regarding defect liability period is given separately.

44. Compliance of Laws:. The contractor shall keep himself fully informed of all acts, laws of the Central & state Governments, al local bye
laws, ordinances, rules & regulations & all orders & decrees of bodieg/tribunals having any jurisdiction/authority which in any manner effect
those engaged or employed on the work or which in way effect the conduct of the works. He shall at all time observe & comply with all such
laws, ordinances, rules, regulations, orders & decrees & shall give al notices & pay out of his own money, say fees or chargesto which he
may be liable.

He shall protect & indemnify the MIDC & its officers & employees against any claim or liability arising from or based on the violation of
any such laws, ordinances, regulations orders, or decrees whether by himself or by his employees

45, Treasure Trove: In the event of the discovery by the contractor or his employees during the progress of the works of any treasure, coins,
antiquities, fossils, minerals or other articles or things of value or interest, whether geological, archeological or any other such treasure or
other things shall be deemed to be the absolute property of MIDC.

The contractor shall take all reasonable precautions to prevent his workmen or another persons from removing such things as above & shall
immediately upon discovery thereof & before removal, acquaint the Engineer-in-charge of such discovery &carry out his orders asto the
disposal of the same which will be at the contractor’ s expense.

46. Patented Devices, Materials & Processes: Whenever the contractor desires to use any design, device, drawing information's, materials, or
process covered by a patent of copyright,he shall procure the rights for such use by suitable legal agreement with the patentee or owner at his
own expenses & a copy of the agreement shall be filed with the Engineer-in-charge.

The contractor shall indemnify the MIDC from & against all claims, proceedings, damages, costs & expenses which may be brought or
made against the MIDC or to which they may be put by reason of the contract infringing or being held to have infringed any patent rights or
copyright in relation to any design, device drawing, materials or process at anytime during the prosecution or after the completion of the
work & in the event of any injunction being obtained against the use of the same, the contractor shall replace the same with other materials
design, drawing, device, process etc. which do not infringe any such patent right or copy right, to the infringe any such patent right or copy
right, to the satisfaction of the Engineer-in-charge.

47. Trespass: The contractor shall at all times be responsible for any damages due to trespass committed by his agents & work peoplein
carrying out the work, unless authorized by the Engineer-in-charge in writing in which case, all repair work shall be done by the contractor
at his own cost to restore the original condition.

48. Indemnity: The MIDC shall on behalf of the contractor shall indemnify their officers, employees etc against all actions, suits, claims &
demands of any character brought in respect of any matter or thing done or omitted to be done by the contractor in the excavation of or in
connection with the works of this contract & against any loss or damage to MIDC his workman/labourersin consequence, for any action or
suit being brought against the contractor for anything done or omitted to be done in the execution of the works of the contract or
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compensation to be paid by contractor to his workman/labourers in consequence of accidents causing damage or loss of life of his
workman/labourers etc. All such payments made by the MIDC shall be recovered from the contractor from his dues out standing, or remains
to be paid or that which becomes payable.

The MIDC shall not be liable to the contractor for damages or losses or delays resulting, from work by third parties or by injunction or other
restraining orders obtained by third parties.

49. Palice Protection: If police is asked for by the contractor for special protection of his camp of work, the MIDC may arrange for such
protection so far as possible with the authorities concerned and full cost of such protection shall be debited to the contractor and recover
from his bills without any extraclaim

50. Permits, Licenses, Priorities, and Certificates etc: The contractor shall make his own arrangements at his own cost, if required.
A.To obtain permits, licenses, quota certificates, foreign exchange etc for any materials or items of work etc if required by him.
B.To obtain rail & other priorities for transport of his plant, tools equipments, stores, machinery materials, labour staff etc.

C.To arrange with civil supply authorities for release of controlled goodsif so, for hislabour & staff.

The MIDC will not undertake to arrange for these but will not undertake to arrange for these but will render reasonable help within its
competence without accepting any responsibility for delay if any.

51. Field Book: Whichever paymentsis based on levels, all sets of levels such asinitial, intermediate & final shall be taken & recorded by
the Engr-in-charge or his representative in the presence of Contractor or his authorised representative. Contractor shall attend the site for
checking these levels & signing in token of acceptance thereof. If Contractor fails to attend the site on the day or for any reason failsto sign
the documents in which these levels are recorded, they shall be final & binding on the contractor

52. Levels shown on the drawings: Whichever payment is based on the levels, all sets of levels such asinitial, intermediate & final shall be
taken & recorded by the Engrincharge or his representative in the presence of contractor or his authorised representative.Advance intimation
of day & time when the levels would be taken will be given by MIDC to the contractor/ his authorised representative.Contractor shall attend
the site for checking these levels & signing in token of acceptance thereof.If contractor failsto attend the site on the day or for any reason
failsto sign the documents in which these levels are recorded, they shall be final & binding on the contractor

53. Sign Boards: Necessary sign boards, danger flags & lamps during night time to mark the closure of the road shall be provided by the
contractor at his cost.A chowkidar is essential to be appointed by the contractor to keep light & watch the materials lying on site, intact
through the night. Contractor is responsible for the accidentsif above care in not taken properly. He will have to pay compensation for the
same.
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BANK GUARANTEE PROFARMA
(FOR PERFORMANCE SECURITY AND ADDITIONAL PERFORMANCE SECURITY)

To,
[name of Employer]
[address of Employer]
WHEREAS [name and address of Contractor] (hereafter called “ The Contractor”) has undertaken,

in pursuance of Contract No.

dated to execute [name of Contract and brief description of Works] (hereinafter called “the Contractor™)
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee.
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the Contractor, up to atotal of

[amount of guarantee]* (inwords), such sums being payable in the types and
proportions of currencies in which the Contract Price is payable, and we undertake to pay you, upon your first written demand and without
cavil or argument, any sum or sums within the limits of [amount of guarantee] as aforesaid without your

needing to prove or to show ground or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor before presenting us with the demand.
We further agree that no change or addition to or other modification of the terms of the Contract or of the Works to be performed there under
or of any of the Contract documents which may be made between your and the Contractor shall in any way release us from any liability
under this guarantee, and we hereby waive notice of any such change, addition or modification.

Signature and Seal of the Guarantor

Name of Bank

Address

Date

* An Amount shall be inserted by the Guarantor, representing the percentage the contract price specified in the Contract including
additional security for unbalanced Bids, if any and denominated in Indian Rupees.

Note:- Bank guarantee shall be released as under

a) performance security shall be released along with final bill.

b) Additional performance security shall be released within 3 months from date of completion of work.
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FORM B-2
ITEM RATE TENDER AND CONTRACT FOR WORKS.

General Rules and Directions for the Guidance of Contractors

1. All work proposed to be executed by contract shall be notified in aform of invitation to tender posted on a board hung up in the office of
the Executive Engineer and signed by the Executive Engineer.

Thisform will state the work to be carried out, as well as the date for submitting and opening tender and the time allowed for
carrying out the work; also the amount of earnest money to be deposited with the tender, and the amount of the security deposit to be
deposited by the successful tenderer and the percentage, if any, to be deducted from bills. It will aso state whether arefund of quarry fees,
royalties, octroi dues and ground rents will be granted. Copies of the specifications, designs and drawings and estimated rates, scheduled
rates and any other documents required in connection with the work which will be signed by the Executive Engineer for the purpose ot
identification shall also be open for inspection by contractors at the office of the Executive Engineer during office hours

Where the works are proposed to be executed according to the specifications recommended by a contractor and approved by a
competent authority on behalf of the Government of Maharashtra such specification with designs and drawings shall form part of the
accepted tender.

2. Inthe event of the tender being submitted by afirm, it must be signed by each partner thereof, and in the event or the absence of any
partner, it shall be signed on his behalf by a person holding a power-or-attorney authorising him to do so.

3. Receipts for payments made on account of any work, when executed by afirm, should also be signed by all the partners, except where the
contractors are described in their tender as afirm. In which case the receipts shall be signed in the name of the firm by one of the partners, or
by some other person having authority to give effectual receipts for the firm.

4. Any person who submits atender shall fill up the usual printed form including the column total according to estimated quantities, stating
at what rate he iswilling to undertake each item of the work. Tenders which propose any ateration in the work specified in the said form of
invitation to tender, or in the time allowed for carrying out the work, or which contain any other conditions of any sort, will be liable to
rejection. No single tender shall include more than on work, but contractors who wish to tender for two or more works shall submit a
separate tender for each. Tenders shall have the name and the number of the work to which they refer written outside the envelope.

5. The Superintending Engineer/ Executive Engineer or his duly authorized Assistant will open tenders in the presence of any intending
contractors who may be present at the time and will enter the amounts of the several tenders in a comparative statement in a suitable form. In
the event of atender being accepted, the contractor shall thereupon, for the purpose of identification, sign copies of the specifications and
other documents mentioned in Rule 1. In the event of atender being rejected, the Divisional Officer shall authorize the Officer concerned to
refund the amount of the earnest money deposited to the contractor making the tender, on his giving a receipt for the return of the money.

6. The Officer competent to dispose of the tenders shall have the right of rejecting al or any of the tenders without assigning any reason
thereof.

7. No receipt for any payment alleged to have been made by a contractor in regard to any matter relating to this tender or the contract shall
be valid and binding on MIDC it unlessit is signed by the Executive Engineer.

8. The memorandum of work to be tendered for and the schedule of materials to be supplied by the MIDC and their rate shall be filled in and
completed by the Office of the Executive Engineer before the tender form is uploaded. If aform issued to an intending tenderer has not been
so filled in and completed, he shall request the said office to have this done before he completes and delivers his tender.

9. All work shall be measured net by standard measure and according to the rules and custom of the MIDC without reference to any local
custom.

10. Under no circumstances shall any contractor be entitled to claim enhanced rates for any items in this contract.
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11. All corrections and additions or pasted dlips should be initialled.

12. The measurements of work will be taken according to the usual method in use in MIDC and no proposals to adopt alternative methods
will be accepted. The Executive Engineer's decision as to what is "the usual method in usein the M.1.D.C. will befinal.

TENDER FOR WORKS M&R to WSS at Jalgaon Industrial Area.... Repairs and over hauling of Lamella Clarifier, SMFT and MGF @
wash water recycling plant @ WTP, Sakegaon

I/We hereby tender for the execution, for Maharashtra Industrial Development Corporation (herein before and herein after referred to as
‘MIDC’) for the work specified in the underwritten memorandum within the time specified in such Memorandum at the tendered rates
specified in Schedule-B (Memorandum showing items of works to be carried out) & in accordance in all respects with the specifications,
designs, drawings & instructions in writing referred to in Rule 1 hereof and in Clause 13 of the annexed Conditions of Contract & agree that
when materials for the works are provided by MIDC such materials & the rates to be paid for them shall be paid for them shall be as
provided in Schedule-A here to.

MEMORANDUM (B2 Tender Form)

If several sub works are included
they should be detailed in aseparate | Name of Work M&R to WSS at Jalgaon Industrial
list. Area.... Repairs and over hauling of
Lamella Clarifier, SMFT and MGF
@ wash water recycling plant @

WTP, Sakegaon
Estimated Cost Rs. 39,81,581.00
E.M.D. Rs. 39,900.00 paid online.
Security Deposit Initial SD Rs.79,700.000r 2.00 % of

tendered cost whichever is higher by
DD on Nationalized Bank /
Scheduled Bank or bank approved
by GoM.

Rs.1,19,500.00 or 3.00 % of
tendered cost whichever is higher
through RA Bills.
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Total SD

Rs.1,99,200.00 or 5.00 % of
tendered cost whichever is higher

This % where no security deposit is
taken will vary from 5 to 10%
according to the requirement of the
case. Where security deposit is
taken, see noteto Clause 1 of
Conditions of Contract.

Percentage, if any, to be deducted
from bills so as to make up the
total amount required as security
deposit required by (d) above.

Give schedule where necessary
showing dates by which the various
items are to be compl eted.

Time allowed for the work from
the date of written order to
commence.

3 Months Including monsoon

Should this tender be accepted, |/We hereby agree to abide by & fulfill all theterms & provisions of the conditions of contract
annexed hereto so far as applicable, & in default thereof to forfeit & pay to MIDC the sums of money mentioned in the said conditions paid
the following online.

0
Cost of blank tender form (including 18% Rs. (Non refundable)
GST)

(ii)
EMD Rs.

(iii

) Application Support Cost (including 18% Rs. (Non refundable)
GST)
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@i
v) | Deposit towards erection of Asphalt plant & | Rs.
machinery within 50 Kms (if applicable)

Total Rs.

The earnest money [(a) full value of which isto be absolutely forfeited to MIDC should I/We do not deposit the full amount of
security deposit specified in the above memorandum, in accordance with Clause | (A) of the said conditions; otherwise the said sum shall be
refunded).

Signature of witness: Signature of the contractor.
To contractor’s signature (before submission of tender)
Address: Address:

Occupation:

Date: Date:

The above tender is hereby accepted by me on behalf of the Maharashtra Industrial Development Corporation for Rs.(in
fig). (Rupees[in words] )

Place: Executive Engineer

CONDITIONS OF CONTRACT

CLAUSE 1; Security deposit: The person(s) whose tender may be accepted (hereinafter called the contractor, which expression shall unless
excluded by or repugnant to the context include his heirs, executors, administrators & assigns) shall A) within 10 days (which may be
extended by the Suptd. Engineer concerned upto 15 days if the Suptd. Engineer thinks fit to do so) of the receipt by him of the notification of
the acceptance of histender, deposit with the Exe. Engineer in cash to the Exe. Engineer (if deposited for more than 12months) of sum
sufficient which will make up the full security deposit specified in the tender or B) Permit MIDC at the time of making any payment to him
for work done under the contract to deduct such as will amount (*% of all money so payable)such deductions to be held by MIDC by way of
Security deposits) provided always that in the event of the contractor depositing alump sum by way of security deposit as contemplated at
(A) above, then & in such case, if the sum so deposited shall not amount to 5.00 % of the total estimated cost of the work, it shall be lawful
for MIDC at the time of making any payment to the contractor for work done under the contract to make up the full amount of 5.00 % by
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for MIDC at the time of making any payment to the contractor for work done under the contract to make up the full amount of 5.00 % by
deducting a sufficient sum from every such payment at last aforesaid until the full amount of the security deposit is made up. All
compensation or other sums of money payable by the contractor to MIDC under the terms of his contract may be deducted from or paid by
the sale of sufficient part of his security deposit or from interest arising therefrom or from any sums which may be due or may become due
by MIDC to the contractor under any other contract or transaction of any nature, on any account whatsoever & in the event of his Security
deposit being reduced by reasons of any such deductions or sale as aforesaid, the contractor shall, within 10 days thereafter, make good in
cash as aforesaid any sum(s) which may have been deducted from (* or raised by sale of his security deposit) or any part thereof.

If the amount of security deposit to be paid in alump sum within the period specified at (A) aboveis not paid the tender/contract already
accepted shall be considered as canceled & legal steps taken against the contractor for recovery of the amount.
* [INOTE: Thiswill be the same percentage as that in the tender at (f)]

CLAUSE 2; Compensation for delay: The time allowed for carrying out the work as entered in the tender shall be strictly observed by the
contractor & shall be reckoned from the date on which the order to commence work is given to the contractor. The work shall throughout the
stipulated period of the contract be proceeded with, with all due diligence (time being deemed to be of the essence of the contract on the part
of the contractor). In the event of the contractor failing to comply with this condition he shall be liable to pay as compensation an amount of
Rs.1000 per dayor such amount upto 1% as Suptd. Engineer (whose decision in writing shall be final) may decide, of the amount of the
estimated cost of the whole work as shown by the tender for each day that the work remains uncommenced /unfinished, after the proper date.
And further to ensure good progress during the execution of the work, the contractor shall be bound, in all the casesin which the time
allowed for any work exceeds 1 month to complete:

25% of theworkin 25 % of thetime

50% of thework in 50%  of thetime
75% of theworkin 75%  of thetime.
100% of thework in 100%  of thetime

Note: The quantity of work to be done within a particular time to be specified above shall be fixed by the officer competent to accept the
contracts after taking into consideration the circumstances of each case and inserted in the blank space kept for the purpose & abide by the
programme of detailed progress laid down by the Exe. Engineer.

In the event of contractor failing to comply with this condition, he shall be liable to pay as compensation an amount of Rs.1000 per dayor
such amount upto 1% as Suptd. Engineer (whose decision in writing shall be final) may decide of said estimated cost of the whole work for
every day that the due quantity of work remainsincomplete, provided always that the total amount of compensation to be paid under the
provisions of this clause shall not exceed 10% of the estimated cost of the work as shown in the tender.

Action when whole of security deposit isforfeited.

CLAUSE 3: In any case in which under any clause(s) of this contract, the contractor shall have rendered himself liable to pay compensation
amounting to the whole of this security deposit (whether paid in one sum or deducted by installments) or in case of the abandonment of work
owing to seriousillness or death of the contractor or any other cause the Exe. Engineer on behalf of MIDC shall have power to adopt any of
the following courses, as he may deem best suited to the interest of MIDC:-

a) To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Exe. Engineer shall be conclusive
evidence) & in that case the security deposit of the contractor shall stand forfeited & be absolutely at the disposal of MIDC.

b) Toemploy labour paid by the MIDC and to supply materials to carry out the work or any part of the works, debiting the contractor with
the cost of the labour and the price of the material (asto the correctness of which cost and price the certificate of the Executive Engineer
shall be final and conclusive against the contractor) and crediting him with the value of the work done, in all respects in the same manner
and at the samerates asiif it had been carried by the contractor under the terms of his contract and in that case the certificate of the Executive
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Engineer as to the value of the work done shall be final and conclusive against the contractor.

¢) To order that the work of the contractor be measured up & to take such part thereof as shall be unexecuted out of his hands & to giveit
to another contractor to complete in which case all expenses incurred on advertisement for fixing a new contracting agency additional
supervisory staff including the cost of work charged establishment & cost of the work executed by the new contract agency will be debited
to the contractor & the value of the work done or executed through the new contractor shall be credited to the contractor in all respects & in
the same manner & at the same rates asiif it had been carried out by the contractor under the terms of his contract. The certificate of the Exe.
Engineer asto al the cost of the work & other expenses incurred as aforesaid for or in getting the unexecuted work done by the new contract
& asto the value of work so done shall be final & conclusive against the contractor.

In case the contract shall be rescinded under clause a) above, the contractor shall not be entitled to recover or be paid any sum for any work
therefor, actually performed by him under this contract unless & until the Exe. Engineer shall have certified in writing the performance of
such work & the amount payable to him in respect thereof, & he shall only be entitled to be paid the amount so certified. In the event of
either of the courses referred to in clauses b) or ¢) being adopted & the cost of the work executed departmentally or through anew contractor
& other alied expenses exceeding the value of such work credited to the contractors, the amount of excess shall be deducted from any
money due to the contractor by MIDC under the contract or otherwise howsoever or from his security deposit or the sale proceed thereof
provided. However, the contractor shall have no claim against MIDC even if certified value of the work done departmentally or through a
new contractor, exceeds the certified cost of such work & allied expenses, provided always that whichever of the three courses mentioned in
clause a), b) or c) is adopted by the Exe. Engineer the contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials, or entered into any engagements or made any advances on account of or with a
view to the execution of the work or the performance of the contract.

The certificate of the Executive Engineer asto all cost of the work done by the new contractor and as to the value of the work so
done and shall be final and conclusive against the contractor.

CLAUSE 4; Action when the progress of any particular portion of thework isunsatisfactory: If the progress of any particular portion
of the work is unsatisfactory the Exe. Engineer shall, notwithstanding that the general progress of the work is in accordance with the
conditions mentioned in Clause 2, be entitled to take action under Clause 3(b) after giving the contractor 10 days notice in writing. The
contractor will have no claim for compensation, for any loss sustained by him owing to such action.

CLAUSE 5; Contractor shall remain liable to pay compensation if action not taken under Clauses 3 & 4. Power to take possession of
or requireremoval of, or sell contractor'splant: In any case in which any of the powers conferred upon the Exe. Engineer by Clauses 3 &
4 hereof shall have become exercisable & the same shall not have been exercised, the non exercise thereof shall not constitute awaiver of
any of the conditions hereof & such powers shall notwithstanding be exercisable in the event of any future case of default by the contractor
for which under any clause(s) hereof he is declared liable to pay compensation amounting to the whole of his security deposit & the liability
of the contractor for past & future compensation shall remain unaffected. In the event of the Exe. Engineer taking action under sub-clause @)
or ¢) of Clause 3, he may, if he so desires, take possession of all or any tools, plant, materials & stores, in or upon the works or the site
thereof or belonging to the contractor, or procured by him & intended to be used for the execution of the work or any part thereof, paying or
allowing for the same in account at the contract rates, or in the case of contract rates not being applicable at current market rates, to be
certified by the Exe. Engineer whose certificate thereof shall be final. In the alternative the Exe. Engineer may, after giving notice in writing
to the contractor or his clerk of the works, foreman or other authorised agent, require him to remove such tools, plant, materials or stores
from the premises within atime to be specified in such notice; & in the event of the contractor failing to comply with any such requisition,
the Exe. Engineer may remove them at the contractor's expense or sell them by auction or private sale on account of the contractor & at his
risk in al respects & the certificate of the Exe. Engineer as to the expense of any such removal, & the amount of the proceeds & expense of
any such sale shall be final & conclusive against the contractor.

CLAUSE 6; Extension of time: If the contractor shall desire an extension of the time for completion of the work on the ground of his
having been unavoidably hindered in its execution or on any other ground,

he shall apply in writing to the Exe. Engineer before the expiration of the period stipulated in the tender or before the expiration of 30 days
from the date on which he was hindered as aforesaid or on which the case for asking for extension occurred, which, is earlier ever & the Exe.
Engineer may, if, in his opinion, there are reasonable grounds for granting an extension, grant such extension as he thinks necessary or
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he shall apply in writing to the Exe. Engineer before the expiration of the period stipulated in the tender or before the expiration of 30 days
from the date on which he was hindered as aforesaid or on which the case for asking for extension occurred, which, is earlier ever & the Exe.
Engineer may, if, in his opinion, there are reasonable grounds for granting an extension, grant such extension as he thinks necessary or
proper. The decision of the Exe. Engineer in this matter shall be final.

CLAUSE 7; Final certificate: On completion of the work, the contractor shall be furnished with a certificate by the Exe. Engineer
(hereinafter called the Engineer-in-charge) of such completion, but no such certificate shall be given nor shall the work be considered to be
complete until the contractor shall have removed from the premises on which the work shall have been executed al scaffolding, surplus
materials & rubbish, & shall have cleaned off the dirt from all woodwork, doors, windows, walls, floor or other parts of any buildings, in or
upon which the work has been executed, or of which he may have had possession for the purpose of executing the work, nor until the works
shall have been measured by the Engineer-in-charge or where the measurements have been taken by his subordinates until they have
received the approval of the Engineer-in-charge, the said measurements being binding & conclusive against the contractor. If the contractor
shall fail to comply with the requirements of this clause asto the removal of scaffolding, surplus materials & rubbish, & cleaning off dirt
on/before the date fixed for the completion of the work, the Engineer-in-charge may, at the expense of the contractor, remove such
scaffolding, surplus materials & rubbish & dispose of the same as he thinks fit & clean off such dirt as aforesaid & the contractor shall
forthwith pay the amount of all expense so incurred, but shall have no claim in respect of any such scaffolding or surplus materials as
aforesaid except for any sum actually realised by the sale thereof.

CLAUSE 8; Paymentson intermediate certificatesto be regarded as advances: No payment shall be made for any work, estimated to
cost less than rupees one thousand till after the whole of the work shall have been completed & a certificate of completion given. But in the
case of works estimated to cost more than rupees one thousand, the contractor shall, on submitting a monthly hill therefor, be entitled to
receive payment proportionate to the part of the work then approved & passed by the Engineer-in-charge, whose certificate of such approval
& passing of the sum so payable shall be final & conclusive against the contractor. All such intermediate payments shall be regarded as
payments by way of advance against the final payments only & not as payments for work actually done & completed, & shall not preclude
the Engineer-in-charge from requiring any bad, unsound, imperfect or unskillful work to be removed or taken away & reconstructed or re-
erected, nor shall any such payment be considered as an admission of the date performance of the contract or any part thereof in any respect
or the accruing of any claim, nor shall it conclude, determine, or affect in any other way the powers of the Engineer-in-charge as to the final
settlement & adjustment of accounts or otherwise, or in any other way vary or affect the contract. The final bill shall be submitted by the
contractor within one month of the date fixed for the completion of the work, otherwise, the Engineer-in-charge's certificate of the
measurements & of the total amount payable for the work shall be final & binding on all parties.

CLAUSE 9; Payment at reduced rates on account of items of work not accepted as completed to be at the discretion of Engineer-in-
charge: The ratesfor several items of works estimated to cost more than Rs.1000/- agreed to within, shall be valid only when the item
concerned is accepted as having been completed fully in accordance with the sanctioned specifications. In cases where the items of work are
not accepted as so completed the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider
reasonable in the preparation of final or on account bills.

CLAUSE 10; Billsto be submitted monthly: A bill shall be submitted by the contractor each month on or before the date fixed by the
Engineer-in-charge for all work executed in the previous month, & the Engineer-in-charge shall take or cause to be taken the requisite
measurement for the purpose of having the same verified, & the claim, so far asit isadmissible, shall be adjusted, if possible, within ten
days from the presentation of the bill. If the contractor does not submit the bill within the time fixed as aforesaid, the Engineer-in-charge
may depute a subordinate to measure up the said work in the presence of the contractor or his duly authorised agent whose counter signature
to the measurement list shall be sufficient warrant, & the Engineer-in-charge may prepare a bill from such list which shall be binding on the
contractor in al respects.

CLAUSE 11; Billsto be on printed forms: The contractor shall submit al bills on the printed forms to be had on application at the office
of the Engineer-in-charge. The charges to be made in the bills shall always be entered at the rates specified in the tender or in the case of any
extrawork ordered in pursuance of these conditions, & not mentioned or provided for in the tender, at the rate herein after provided for such
work.

CLAUSE 12; Stores supplied by MIDC: If the specification or estimate of the work provides for the use of any specia description of
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CLAUSE 12; Storessupplied by MIDC: If the specification or estimate of the work provides for the use of any special description of
materials to be supplied from the store of MIDC or if it is required that the contractor shall use certain stores to be provided by the Engineer-
in-charge (such material & stores, & the prices to be charged therefore as hereinafter mentioned being so far as practicable for the
convenience of the contractor but not so asin any way to control the meaning or effect of this contract specified in the schedule or
memorandum hereto annexed) the contractor shall be supplied with such materials & stores as may be required from time to time to be used
by him for the purpose of the contract only, & the value of the full quantity of the materials & stores so supplied shall be set off or deducted
from any sums then due, or thereafter to become due to the contractor under the contract, or otherwise, or from the security deposit, or the
proceeds of sale thereof; of the security deposit is held in Government securities, the same of a sufficient portion thereof shall in that case be
sold for the purpose. All materials supplied to the contractor shall remain the absolute property of MIDC, & shall on no account be removed
from the site of work, & shall at al times be open to inspection by the Engineer-in-charge. Any such materials unused & in perfectly good
condition at the time of completion or termination of the contract shall be returned to MIDC store, if the Engineer-in- charge so requires by a
notice in writing given under his hand, but the contractor shall not be entitled to return any such material except with consent of the Engineer
-in-charge & he shall have no claim for compensation on account of any such material supplied to him as aforesaid but remaining unused by
him or for any wastage in or damage to any such materials.

CLAUSE 13; Worksto be executed in accor dance with specifications, drawings, ordersetc.: The contractor shall execute the whole &
every part of the work in most substantial & workmanlike manner, both as regards materials & in every other respect in strict accordance
with specifications. The contractor shall also conform exactly, fully & faithfully to the designs, drawings & instructions in writing relating to
the work signed by the Exe. Engineer-in-charge & lodged in the office to which the contractor shall be entitled to have access for the
purpose of inspection at such office, or on the site of work during the office hours. The contractor will be entitled to receive 3 sets of contract
drawings & working drawings as well as one certified copy of the accepted tender along with the work order free of cost. Further copies of
the contract drawings & working drawings if required by him shall be supplied at the rate of Rs.100 per No. of contract drawings & Rs.100
per No. and working drawings except where otherwise specified.

CLAUSE 14; Alterationsin specifications & designs not to invalidate contracts: The Engineer-in-charge shall have power to make any
alterationsin, or addition to, the original specifications, drawings, designs & instructions that may appear him to be necessary or advisable
during the progress of work, & the contractor shall be bound to carry out the work in accordance with any instructions in this connection
which may be given to him in writing signed by the Engineer-in-charge & such ateration shall not invalidate the contract; & any additional
work which the contractor may be directed to do in the manner above specified as part of the work shall be carried out by the contractor on
the same conditions in all respects on which he agreed to do the main work & at the same rates as are specified in the tender for the main
work.

Rates for worksnot entered in estimate, for schedule of rates of the district: And if the additional & altered work includes any class of
work for which no rate is specified in this contract; then such class of work shall be carried out at the rates entered in the Schedule of Rates
of the Division or at the rates mutually agreed upon between the Engineer-in-charge & the contractor, whichever are lower. If the additional
or altered work, for which no rate is entered in the Schedule of Rates of the Division, is ordered to be carried out before the rates are agreed
upon them, the contractor shall, within seven days of the date of receipt by him of the order to carry out the work, inform the Engineer-in-
charge of the rate which he intends to charge for such class of work & if the Engineer-in-charge does not agree to this rate, he shall By
Notice in writing be at liberty to cancel his order to carry out such class of work, & arrange to carry it out in such manner as he may consider
advisable provided alwaysthat if the contractor shall commence work or incur any expenditure in regard thereto before the rates shall have
been determined as lastly hereinbefore mentioned, then in such case he shall only be entitled to be paid in respect of the work carried out or
expenditure incurred by him prior to the date of the determination of the rate as aforesaid according to such rate(s) as shall be fixed by the
Engineer-in-charge. In the event of the dispute, the decision of the Suptd. Engineer of the circle will be final.

Where, however, the work is to be executed according to the designs, drawings & specifications recommended by the contractor & accepted
by the competent authority the alterations above referred to shall be within the scope of such designs, drawings & specifications appended to
the tender.

Extensions of timein consequence of additions or alterations; The time limit for the completion of the work shall be extended in the
proportions that the increase in its cost occasioned by alterations/additions bears to the cost of the original contract work & the certificate of
the Engineer-in-charge as to such proportions shall be conclusive.
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CLAUSE 15; No claim to any payment or compensation for alteration in, or restriction of work:

1. If at any time after execution of the contract documents the Engineer shall for any reason whatsoever (other than default on the part of the
contractor for which MIDC is entitled to rescind the contract) desire that the whole or any part of the work specified in the tender should be
suspended for any period or that the whole or part of the work should not be carried out at al he shall give to the contractor ancticein
writing of such desire & upon the receipt of such notice the contractor shall forth required after having the regard of the appropriate stage at
which the work should be stopped or suspended so as to cause any damage or injury to the work already done or endanger the safety thereon
provided that the decision of the Engineer as to the stage at which the work or any part of it could be or could have been safely stopped or
suspended shall be final & conclusive against the contractor. The contractor shall have no claim to any payment or compensation whatsoever
by reason of or in pursuance of any notice as aforesaid on account of any suspension, stoppage or curtailment except to the extent specified
hereinafter.

2. Where the total suspension of work ordered as aforesaid continued for continuous period exceeding 90 days, the contractor shall be at
liberty to withdraw from the contractual obligations under the contract so far asit pertains to the unexecuted part of the work by giving 10
days prior notice in writing to the Engineer within 30 days of the expiry of the said period of 90 days of such intention are requiring the
Engineer to record the final measurement of the work already done & to pay the final bill. Upon giving such notice, the contractor shall be
deemed to have been discharged from his obligation to complete the remaining unexecuted work under this contract. On receipt of such
notice the Engineer shall proceed to complete the measurement & make such payment as may be finally due to the contractor within a period
of 90 days from receipt of such notice in respect of the work already done by the contractor. Such payment shall not in any manner prejudice
the right of the contractor to any further compensation under the remaining provisions of this clause.

3. Where the Engineer requires the contractor to suspend the work for a period in excess of 30 days at any time or 60 days in the aggregate,
the contractor shall be entitled to apply to the Engineer within 30 days of resumption of work after such suspension for payment of
compensation to the extent of pecuniary loss suffered by him in respect of working machinery rendered idle on the site or on account of his
having had to pay the salary/wages of alabour engaged by him during the said period of suspension provided always that the contractor shall
not be entitled to any claim in respect of any such working machinery, salary/wages for the first 30 days whether consecutive or in the
aggregate of such suspension or in respect of any suspension where so ever occasioned by unsatisfactory work or any other default on his
part. The decision of the Engineer in this regard shall be final & conclusive against the contractor.

4. Inthe event of....
i) Any total stoppage of work on notice from the Engineer under sub-clause(1) in that behalf.

i) Withdrawal by the contractor from the contractual obligation to complete the remaining unexecuted work under sub-clause (2) on
account of continued suspension of work for a period exceeding 90 days,

iii) Curtailment in the quantity of item(s) originally tendered on account of any alteration, omission or substitutions in the specifications,
drawings, designs or instructions under Clause 15(i) where such curtailment exceeds 25% in quantity & the value of the quantity curtailed
beyond 25% at the rates for the

item specified in the tendered is more Rs.5000/-. It shall be open to the contractor, within 90 days from the service of ...
i) The notice of stoppage of work or;
ii)  Other notice of withdrawal from the contractual obligations under the contract on account of the continued suspension of work or;

iii) Notice under Clause 15(i) resulting in such curtailment to produce to the Engineer satisfactory documentary evidence that he had
purchased or agreed to purchase material for use in the contracted work before receipt by him of the notice of stoppage, suspension or
curtailment & require MIDC to take over on payment such material at the rates determined by the Engineer. Provided, however, that such
rates shall in no case exceed the rates at which the same were acquired by the contractor. The MIDC shall thereafter take over the material so
offered, provided the quantities, offered, are not in excess of the requirements of the unexecuted work as specified in the accepted tender and

Arn Af AnAlifg AnAd cnAni i At Ane AannrAviAA oy Hha EnainAnr

Contractor (Tender ID : 38607) Page 38 / 53



SUMMLY VI THIATHTAD TG TU T DU TUUIES M WHHTT T SULE T Uiy 19 LAUSCU VY -

i) Difficultiesrelating to the supply of railway wagons.

ii) Force majeure.

iii) Act of God.

iv) Act of enemies of the state or any other reasonable cause beyond the control of MIDC.

In the case of delay in the supply of materials MIDC shall grant such extension of time for the completion of the works as shall appear to the
Exe. Engineer to be reasonable in accordance with the circumstances of the case. The decision of the Exe. Engineer as to the extension of
time shall be accepted as final by the contractor.

CLAUSE 15 (B): Timelimit for unforeseen claims: Under no circumstances whatever shall the contractor be entitled to any compensation
from MIDC on any account unless the contractors shall have submitted a claim in writing to the Engineer-in-charge within one month of the
cause of such claim occurring.

CLAUSE 16: Action & compensation payablein case of bad work: If any time before the security deposit or any part thereof is refunded
to the contractor it shall appear to the Engineer-in-charge or his subordinate in charge of the work, that any work has been executed with
unsound, imperfect or unskillful workmanship or with materials of inferior quality or that materials/ articles provided by him for the
execution of the work are unsound, or of a quality inferior to that contracted for, or are otherwise not in accordance with the contract, it shall
be lawful for the Engineer-in-charge to intimate this fact in writing to the contractor & then not withstanding the fact that the work, materials
or articles complained of may have been inadvertently passed, certified & paid for, the contractor shall be bound to forthwith rectify, or
remove & reconstruct the work so specified in whole or in part, as the case may require or if so required, shall remove the materials or
articles so specified & provided other proper & suitable materials or articles at his own charge & cost & in the event of hisfailing to do so
within a period to be specified by the Engineer-in-charge in the written intimation aforesaid, the contractor shall be liable to pay
compensation at the rate of one percent on the amount of the estimate for every day not exceeding 10 days, during which the failure so
continues & in the case of any failure the Engineer-in-charge may rectify or remove & re-execute the work or remove & replace the
materials or articles complained of asthe case may be at the risk & expense in all respects of the contractor. Should the Engineer-in-charge
consider that any such inferior work or materials as described above may be accepted or made use of, it shall be within his discretion to
accept the same at such reduced rates as he may fix therefore.

CLAUSE 17: Work to be open to inspection. Contractor or responsible agent to be present: All works under or in course of execution
or executed in pursuance of the contract shall at al times be open to the inspection & supervision of the Engineer-in-charge & his
subordinates, & the contractor shall at al times during the usual working hours, & at all other times at which reasonable notice of the
intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, either himself be present to
receive orders & instructions, or have aresponsible agent duly accredited in writing present for that purpose. Orders given to the contractor's
duly authorised agent shall be considered to have the same force & effect asif they had been given to the contractor himself.

CLAUSE 18: Noticeto be given beforework is covered up: The contractor shall give not less than five day's notice in writing to the
Engineer-in-charge or his subordinate in-charge of the work before covering up or otherwise placing beyond the reach of measurement any
work in order that the same may be measured & correct dimensions thereof taken before the sameis so covered up or placed beyond the
reach of measurement, & shall not cover up or place beyond the reach of measurement any work without the consent in writing of the
Engineer-in-charge or his subordinate in-charge of the work & if any work shall be covered up or placed beyond the reach of measurement
without such notice having been given or consent obtained, the same shall be uncovered at the contractor's expense, & in default thereof no
payment or alowance shall be made for such work or for the materials with which the same was executed.

CLAUSE 19: Contractor liablefor damage done & for imperfections: If during the period of 12 Months from the date of completion as
certified by the Engineer-in-charge pursuant to Clause-7 of the contract or after commissioning the work, whichever is earlier in the opinion
of the Exe. Engineer, the said work is defective in any manner whatsoever, the contractor shall forthwith on receipt of notice in that behal f
from the Exe. Engineer, duly commence execution & completely carry out at his cost in every respect all the work that may be necessary for
rectifying & setting right the defects specified therein including dismantling & reconstruction of unsafe portions strictly in accordance with
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& in the manner prescribed & under the supervision of the Exe. Engineer. In the event of the contractor failing or neglecting to

commence execution of the said rectification work within the period prescribed therefore in the said notice & /or to complete the same as
aforesaid as required by the said notice, the Exe. Engineer get the same executed & carried out departmentally or by any other agency at the
risk on account & at the cost of contractor. The contractor shall forthwith on demand pay to the MIDC the amount of such costs, charges &
expenses sustained or incurred by the MIDC of which the certificate of the Exe. Engineer shall be final & binding on the contractor. Such
costs, charges & expenses shall be deemed to be arrears of land revenue & in the event of the contractor failing or neglecting to pay the same
on demand as aforesaid without prejudice to any other rights & remedies of the MIDC the same may be recovered from the contractor as
arrears of land revenue. The MIDC shall a'so be entitled to deduct the same from any amount which may then be payable or which may
thereafter become payable by the MIDC to the contractor either in respect of the said work or any other work whatsoever or from the amount
of security deposit retained by MIDC (of which the certificate of the Engineer-in-charge shall be final) from any sums that may then be due
or may thereafter become due to the contractor; or from his security deposit or the proceeds of sale thereof, or of a sufficient portion thereof.

CLAUSE 20: Contractor to supply plant, ladders, scaffoldings etc.: The contractor shall supply at his own cost al materials (except such
special materias, if any, as may, in accordance with the contract, be supplied from the MIDC stores) plant, tools, appliances, implements,
ladders, cordage, tackles, scaffolding, & temporary works requisite or proper for the proper execution of the work, whether, in the original,
altered or substituted form, & whether included in the specifications, or other documents forming part of the contract or referred to in these
conditions or not & which may be necessary for the purpose of satisfying or complying with the requirements of the Engineer-in-charge as
to any matter as to which under these conditions heis entitled to be satisfied, or which is entitled to reguire together with carriage therefore,
to & from the work.

Contractor isliable for damages arising from non-provisions of lights, fencing etc.

The contractor shall also supply without charge the requisite number of persons with the means & materials necessary for the purpose of
setting out works, &, counting, weighing & assisting the measurement or examination at any time & from time to time of the work or the
materials. Failing this the same may be provided by the Engineer-in-charge at the expense of the contractor & the expenses may be deducted
from any money due to the contractor under the contract or from his security deposit or the proceeds of sale thereof, or of a sufficient portion
thereof. The contractor shall provide all necessary fencing & lights required to protect the public from accident, & shall also be bound to
bear expenses of defense of every suit, action or other legal proceedings, that may be brought by any persons for injury sustained owing to
neglect of the above precautions, & to pay any damages & costs which may be awarded in any such suit, action or proceedings to any such
person, or which may with the consent of the contractor be paid for compromising any claim by any such person.

CLAUSE 21: The contractor shall provide suitable scaffolds & working platforms, gangways & stairways, & shall comply with the
following regulations in connections there with.

a) Suitable scaffolds shall be provided for workmen for all work that cannot be safely done from aladder or by other means.
b) A scaffold shall not be constructed, taken down, or substantially altered, except :-

i) Under the supervision of acompetent & responsible person; &

ii) asfar aspossible by competent workers possessing adequate experiencein thiskind of work

c) All scaffolds & appliances connected therewith & all ladders shall :-

i) beof sound materials;

ii) be of adequate strength having regard to the loads & strains to which they will be subjected; &

iii) be maintained in proper condition.
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d) Scaffolds shall be so constructed that no part thereof can be displaced in consequenceof ~ normal use.

€) Scaffolds shall not be overloaded & so far as practicable the load shall be evenly distributed

f) Before installing lifting gear on scaffolds specia precautions shall be taken to ensure the strength & stability of the scaffolds.
0) Scaffolds shall be periodically inspected by a competent person.

h) Before allowing a scaffold to be used by his workmen the contractor shall, whether the scaffold has been erected by his workmen or
not, take steps to ensure that it complies fully with the regulations herein specified.

i) Working platforms, gangways & stairways shall :-
i) beso constructed that no part thereof can sag unduly or unequally.

ii) beso constructed & maintained, having regard to the prevailing conditions as to reduce as far as practicable risks of persons
tripping or slipping; &

iii) bekept free from any unnecessary obstructions,
)] In the case of working platforms, gangways, working places & stairways at a height exceeding eight feet.
i) every working platform & every gangway shall be closely boarded unless other adequate measure are taken to ensure safety.
ii) every working platform & gangway shall have adequate width; &
iii) every working platform, gangway, working place & stairway shall be suitably fenced

k) Every opening in the floor of abuilding or in aworking platform shall, except for the time & to the extent required to allow the
access of persons or the transport of shifting of material, be provided with suitable meansto prevent the fall of persons or material.

D} When persons are employed on aroof where there is a danger of falling from a height exceeding six feet suitable precautions shall be
taken to prevent fall of persons or material,

m)  Suitable precautions shall be taken to prevent persons being struck by articles which might fall from scaffolds or other working
places,

n) Safe means of access shall be provided to all working platforms & other working places.

CLAUSE 22: The contractor shall comply with the following regulations as regards hoisting appliances to be used by him:
a) Hoisting machines & tackles, including their attachments, anchorages & support shall:-

i) be of good mechanical construction, sound material & adequate strength & free from patent defect; &

ii) be kept in good repair & in good working order.

b) Every rope used in hoisting/lowering materials or as a means of suspension shall be of suitable quality, adequate strength & free from
patent defect.
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At it uci cut.

¢) Hoisting machines & tackle shall be examined & adequately tested after erection on the site & before use & be re-examined in position
at intervals to be prescribed by the MIDC.

d) Every chain, ring, hook, shackle, swivel & pulley block used in hoisting/lowering materials or as a means of suspension shall be
periodically examined.

€) Every crane driver/hoisting appliance operator shall be properly qualified.

f)  No person who is below the age of 18 years shall bein control of any hoisting machine including any scaffold or give signalsto the
operator.

g) Inthecaseof every hoisting machine & of every chain, ring, hook, shackle, swivel & pulley block used in hoisting/ lowering/ as a
means of suspension the safe working load shall be ascertained by adequate means.

h) Every hoisting machine & all gears referred to in the preceding regulation shall be plainly  marked with the safe working |oad.

i) Inthe case of ahoisting machine having a variable safe working load each safe working load & the conditions under which it is
applicable shall be clearly indicated.

i) No part of any hoisting machine or of any gear referred to in regulation (g) above shall be loaded beyond the safe working load except
for the purpose of testing.

k) Motors, gearings, transmissions, electric wiring & other dangerous parts of hoisting appliance shall be provided with efficient
safeguards.

[)  Hoisting appliances shall be provided with such means as will reduce to a minimum the risk of the accidental descent of the load.
m) Adeguate precautions shall be taken to reduce to a minimum the risk of any part of a suspended |oad becoming accidentally displaced.

CLAUSE 23: Measurefor prevention of fire: The contractor shall not set fire to any standing jungle, trees, brushwood or grass without
written permit from the Exe. Engineer.

When such permit is given, & alsoin all cases when destroying cut or dug up trees, brushwood, grass etc. by fire, the contractor shall take
necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor shall make his own
arrangements for drinking water for the labour employed by him.

CLAUSE 24: Liability of contractor for any damage donein or outside work area: Compensation for all damage done intentionally or
unintentionally by contractor's labour whether in or beyond the limits of MIDC property including any damage caused by the spreading of
fire mentioned in Clause 23 shall be estimated by the Engineer-in-charge or such other officer as he may appoint & the estimates of the
Engineer-in-charge subject to the decision of the Suptd. Engineer on appeal shall be final & the contractor shall be bound to pay the amount
of the assessed compensation on demand failing which the same will be recovered from the contractor as damages in the manner prescribed
in Clause 1 or deducted by the

Engineer-in-charge from any sums that may be due or become due from MIDC to the contractor under this contract or otherwise.
The contractor shall bear the expenses of defending any action or other legal proceedings that may be brought by any persons for injury

sustained by him owing to neglect of precautions to prevent the spread of fire & he shall pay any damages & cost that may be awarded by
the court in consequence.
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CLAUSE 25: Employment of female labour: The employment of female labourers on works in the neighbourhood of soldier's barracks
should be avoided as far as possible.

CLAUSE 26: Work on Sundays: No work shall be done on a Sunday without the sanction in writing of the Engineer-in-charge.

CLAUSE 27: Work not to be sublet. Contract may berescinded & security deposit forfeited for subletting it without approval or for
bribing a public officer or if contractor becomesinsolvent: The contract shall not be assigned/sublet without the written approval of the
Engineer-in-charge. And if the contractor shall assign or sublet his contract, or attempt so to do or become insolvent or commence any
proceeding to get himself adjudicated an insolvent or make any composition with his creditors, or attempt so to do or if any bribe, gratuity,
gift, loan, perquisite, reward or advantage, pecuniary or otherwise, shall either directly or indirectly be given, promised or offered by the
contractor, or any of his servants or agents to any public officer or person in the employ of MIDC in any way relating to his office or
employment, or if any such officer or person shall become in any way directly or indirectly interested in the contract, the Engineer-in-charge
may thereupon by notice in writing rescind the contract, & the security deposit of the contractor shall thereupon stand forfeited & be
absolutely at the disposal of MIDC & the same consequences shall ensue asif the contract had been rescinded under Clause 3 hereof & in
addition the contractor shall not be entitled to recover or be paid for any work therefore actually performed under the contract.

CLAUSE 28: Sum payable by way of compensation to be considered as r easonable compensation without refer ence to actual loss:
All sums payable by a contractor by way of compensation under any of these conditions shall be considered as a reasonable compensation to
be applied to the use of MIDC without reference to the actual |oss or damage sustained, & whether any damage has or has not been
sustained.

CLAUSE 29: Changesin the constitution of firm to be notified: In the case of tender by partners, any change in the constitution of afirm
shall be forthwith notified by the contractor to the Engineer-in-charge for his information.

CLAUSE 30: Worksto beunder direction of Suptd.Engineer: All works to be executed under the contract shall be executed under the
direction & subject to the approval in all respects of the Superintending Engineer of the Circle for the time being, who shall be entitled to
direct at what point(s) & in what manner they are to be commenced, & from time to time carried on.

CLAUSE 31: Decision of Superintending Engineer to befinal:

Except where otherwise specified in the contract & subject to the powers delegated to him by MIDC under the Code rules then in force, the
decision of the Suptd. Engineer of the Circle for the time being shall be final, conclusive & binding on all partiesto the contract upon all
guestions relating to the meaning of the specifications, designs, drawings & instructions hereinbefore mentioned & as to the quality of
workmanship, or materials used on the work, or as to any other question, claim, right, matter or thing whatsoever, if any way arising out of,
or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or other conditions, or otherwise, concerning the
works or the execution, or failure to execute the same, whether arising during the progress of work, or after the completion or abandonment
thereof.

CLAUSE 32: Stores of European/American manufactureto be obtained from MI1DC: The contractor shall obtain from the MIDC's
store al stores & articles of European or American manufacture which may be required for the work, or any part thereof or in making up any
articles required therefor or in connection therewith unless he has obtained permission in writing from the Engineer-in-charge to obtain such
stores & articles elsewhere. The value of such stores & articles as may be supplied to the contractor by the Engineer-in-charge will be
debited to the contractor in his account at the rates shown in the Schedule in Form 'A’ attached to the contract & if they are not entered in the
said Schedule, they shall be debited to him at cost price which for the purposes of this contract shall include the cost of carriage & all other
expenses whatsoever, which shall have been incurred in obtaining delivery of the same at the stores aforesaid.

CLAUSE 33: Lump sumsin estimates. When the estimate on which atender is made includes lump sumsin respect of parts of the work,
the contractor shall be entitled to payment in respect of the items of work involved or the part of the work in question at the samerates as are
payable under this contract for each items, or if the part of the work in question is not in the opinion of the Engineer-in-charge capable of
measurement, the Engineer-in-charge may at his discretion pay the lump amount entered in the estimate, & the certificate in writing of the
Engineer-in-charge shall befinal & conclusive against the contractor with regard to any sum(s) payable to him under the provision of this
clause.

Contractor (Tender ID : 38607) Page 43 / 53



CLAUSE 34: Action where no specification exists: In the case of any class of work for which there is no such specification asis
mentioned in Rule 1 such work shall be carried out in accordance with the Divisional specification, & in the event of there being no
Divisional specification, then in such case the work shall be carried out in all respects in accordance with the instructions & requirements of
the Engineer-in-charge.

CLAUSE 35: Definition of work: The expression "work(s)" where used in these conditions, shall, unless there be something in the subject
or context repugnant to such construction, be construed to mean the work(s) contracted to be executed under or in virtue of the contract,
whether temporary or permanent & whether original, altered, substituted or additional .

CLAUSE 36: Payment of quarry fees & royalties: All quarry fees, royalties, dues & ground rent for stacking materias, if any, should be
paid by the contractor.

CLAUSE 37: Compensation under the Workmen's Compensation Act: The contractor shall be responsible for & shall pay any
compensation to his workmen payable under the Workmen's Compensation Act, 1923 (V111 of 1923), hereinafter called the said Act) for
injuries caused to the workmen. If such compensation is paid by MIDC as principal under sub-section (1) of section 12 of the said Act on
behalf of the contractor, it shall be recoverable by MIDC from the contractor under sub-section (2) of the said section. Such compensation
shall be recovered in the manner laid down in Clause 1 above.

CLAUSE 38: The contractor shall be responsible for & shall pay the expenses of providing medical aid to any workman who may suffer a
bodily injury as aresult of an accident. If such, expenses are incurred by MIDC the same shall be recoverable from the contractor forthwith
& be deducted without prejudice to any other remedy of MIDC from any amount due or that may become due to the contractor.

CLAUSE 39: The contractor shall provide all necessary personal safety equipment & first aid apparatus available for the use of the persons
employed on the site, shall maintain the same conditions suitable for immediate use at any time & shall comply with the following
regulations in connection herewith :-

a) Theworkersshall be required to use the equipment so provided by the contractor & the contractor shall take adequate steps to ensure
proper use of the equipment by those concerned.

b) Whenwork iscarried on in proximity to any place where there isarisk of drowning, all necessary equipment shall be provided & kept
ready for use & all necessary steps shall be taken for the prompt rescue of any person in danger.

c) Adequate provision shall be made for prompt first aid treatment of all injuries likely to be sustained during the course of the work.

CLAUSE 40: Claim for Quantitiesentered in the Tender or Estimate:

1. Quantitiesin respect of the several items shown in the tender are approximate & no revision in the tendered rate shall be
permitted in respect of any of the items so long as, subject to any special provision contained in the specifications prescribing
different percentage of permissible variation, the quantity of the item does not exceed the tender quantity by more than 25% &
so long as the value of the excess quantity beyond this limit at the rate of the item specified in the tender is not more than
Rs.5,000/-.

2. The contractor shall, if ordered in writing by the Engineer to do so, carry out any quantities in excess of the limit mentioned
above in sub-clause (1) hereof, on the same conditions as & in accordance with the specificationsin the tender & at the rates (i)
derived from the rates entered in the current Schedule of Rates & in absence of such rates, (ii) at the rate prevailing in the
market. The said rate being increased/decreased as the case may be, by the percentage which the total tendered amount bearsto
the estimated cost of the work as put to tender based on Schedule of Rates applicable to the year in which the tender was
invited. For the purpose of operation of this clause, this cost shall be taken to be worked out from the DSR prevailing at the
time at the acceptance of tender.
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time at the acceptance of tender.
3. Claimsarising out of reduction in the tender quantity of any item beyond 25% will be governed by the provision of Clause 15
only, when the amount of such reduction beyond 25% at the rate of the item specified in the tender is more than Rs.5,000/-.
(The clause is not applicable to extraitems)
The clause is not applicable to extraitems.
Thereis no changein theitem rate if the excess is more than 25% of the tendered quantity but the value of excess work at the
tendered rate does not exceed Rs.5000/-
6. Thequantitiesto be paid at tendered rate shall include

oA

a) Tendered quantity plus
b) 25% excess of the tendered quantity or the excess quantity of the value of Rs.5000/- at the tendered rates, whichever is more.

CLAUSE 41: Employment of famine affected labour: The contractor shall employ any famine, affected, convict or other labour of a
particular kind or classif ordered in writing to do so by the Engineer-in-charge.

CLAUSE 42: Claim for compensation for delay in starting the work: No compensation shall be allowed for any delay caused in the
starting of the work on account of acquisition of land or, in the case of clearance works, on account of any delay in according sanction to
estimates.

CLAUSE 43: Claim for compensation for delay in the execution of work: No compensation shall be allowed for any delay in the
execution of the work on account of water standing in borrow pits or compartments. The rates are inclusive for hard or cracked soil,
excavation in mud, sub-soil water or water standing in borrow pits & no claim for an extrarate shall be entertained, unless otherwise
expressly specified.

CLAUSE 44: Entering upon or commencing any portion of work: The contractor shall not enter upon or commence any portion of work
except with the written authority & instructions of the Engineer-in-charge or of his subordinate-in-charge of the work. Failing such authority
the contractor shall have no claim to ask for measurements of or payment for work.

CLAUSE 45: Minimum age of persons employed, the employment of donkeys & /or other animals & the payment of fair wages:

i) No contractor shall employ any person who is under the age of 18 years.

ii) No contractor shall employ donkeys or other animals with breaching of string or thin rope. The breaching must be atleast three inches
wide & should be of tape (Nawar).

iii) Noanimal suffering from sores, lameness or emaciation or which isimmature shall be employed on the work.

iv) The Engineer-in-charge or his agent is authorised to remove from the work any person/ animal found working which does not satisfy
these conditions & no responsibility shall be accepted by MIDC for any delay caused in the completion of work by such removal.

V) The contractor shall pay fair & reasonable wages to the workmen employed by him in the contract undertaken by him. In the event of any
dispute arising between the contractor & his workmen on the grounds that the wages paid are not fair & reasonable the dispute shall be
referred without delay to the Exe. Engineer, who shall decide the same. The decision of the Exe. Engineer shall be conclusive & binding on
the contractor but such decision shall not in any way affect the conditions in the contract regarding the payment to be made by MIDC at the
sanctioned tender rates.

vi) The contractor shall provide drinking water facilities to the workers. Similar amenities shall be provided to the workers engaged on large
work in urban areas.

CLAUSE 46: Method of payment: Payment to contractors shall be made by cheques drawn on any bank within the Division convenient to
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CLAUSE 46: Method of payment: Payment to contractors shall be made by cheques drawn on any bank within the Division convenient to
them, provided the amount exceeds Rs.10. Amounts not exceeding Rs.10 will be paid in cash.

CLAUSE 47: Acceptance of conditions compulsory beforetendering for work: Any contractor who does not accept these conditions
shall not be allowed to tender for works.

CLAUSE 48: Employment of scarcity labour: If Government declares a state of scarcity or famine to exist in any village situated within
10 miles of work, the contractor shall employ upon such parts of the work, as are suitable for unskilled labour, any person certified to him by
the Exe. Engineer or be any person to whom the Exe. Engineer may have delegated this duty in writing to be in need of relief & shall be
bound to pay to such persons wages not below the minimum which the Government may have fixed in this behalf. Any dispute which may
arise in connection with the implementation of this clause shall be decided by the Exe. Engineer whose decision shall be final & binding on
the contractor.

CLAUSE 49: The prices quoted by the contractor shall not in any case exceed the control priceif any fixed by Government or reasonable
price which is permissible for him to charge a private purchaser for the same class & description of goods under the provisions of Hoarding
& Profiteering Prevention Ordinance, 1943 as amended form time to time. If the price quoted exceeds the controlled price or the price
permissible under Hoarding & Profiteering Prevention Ordinance the contractor will specifically mention this fact in his tender along with
the reasons for quoting such higher price. The purchaser at his discretion will in such case exercise the right of revising the price at any stage
so as to conform with the controlled price on the permissible under the Hoarding & Profiteering Prevention Ordinance. This discretion will
be exercised without prejudice to any other action that may be taken against the contractor.

CLAUSE 50: Theratesto be quoted by the contractor must be inclusive of all royalty,duties, cess, but excluding GST .

CLAUSE 51: The contractor should as far as possible obtain his requirement of labour, skilled & unskilled from the nearest Employment
Exchange.

CLAUSE 52: The provision regarding contractor's labours provisioning the Contract Labour (Regulation & Abolition) Act, 1970 with the
Maharashtra Contract Labour (Regulation & Abolition) Rule, 1971 shall be binding on the contractors. If the provision in the said Act
contradicts with any of the provisions regarding Contractor's laboursin any of the clauses in this tender, the provisionsin the Contract
Labour (Regulation & Abolition) Act, 1970 with the Maharashtra Labour (Regulation & Abolition) Rules, 1971 shall prevail.

CLAUSE 53: The contractor shall comply with the provisions of the Apprentices Act, 1961 & the rules & the ordersissued under these from
timeto time. If he/they failsto do so, the failure will be a breach of the contract & the Superintending Engineer, may in his discretion, cancel
the contract. The contractor shall be liable to him/them, of the provisions of the Act.

CLAUSE 54: Supply of materials etc. by the contractors: The contractors are to provide every article (with the exceptions noted in
Schedule ‘A" attached) which may be necessary & requisite for the due & proper execution of the several worksincluded in contract
according to the true indent & measuring of the drawings & specifications taken together which are to be signed by Exe. Engineer, MIDC,
(hereinafter called the Exe. Engineer) & by the contractor(s) whether the same may or may not have been prescribed in the specifications or
shown on the drawings provided however that the same are reasonable & obviously to be informed therefor. In case of any discrepancy
between the drawing & the specification the Exe. Engineer, shall decide which of the two isto be followed.

CLAUSE 55: Execution of work: The contractor shall set out the whole of the work as per approved drawings & details supplied to him &
as per the instruction given during the execution of work by the Engineer-in-charge or his agent, & shall rectify any errors, which may be
found therein & shall provide all necessary labour & materials for the purpose. The contractor shall aso provide plants, labour & materials
(with the exceptions noted in Schedul e attached which may be necessary & requisite for the works). The materials & workmanship are to be
the best of their respective jobs. The contractor shall have the work in al respects clean & perfect at the completion thereof.

CLAUSE 56: Drawings & Specifications: At least 6 copies of the drawings & specifications submitted by the Contractor & approved &
signed by the Superintending Engineer shall be furnished by the Contractorsto the MIDC & copies there of shall be kept on binding.
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CLAUSE 56: Drawings & Specifications: At least 6 copies of the drawings & specifications submitted by the Contractor & approved &
signed by the Superintending Engineer shall be furnished by the Contractorsto the MIDC & copies there of shall be kept on binding.
Contractor's agent who is to be constantly kept on the ground by the

Exe. Engineer, MIDC, under Schedule 'A’ of the contract will supply plain MS rounds & /or TOR steel depending upon the availability. As
such, designs based on exclusive use Tor stedl shall not be accepted.

CLAUSE 57: Control over works: The Exe. Engineer or his duly authorized representative have at al times access to the works which are
to be entirely under his control. He may require the Contractors to dismiss person in the Contractor's employment upon the worksiif such
person in his opinion isincompetent or misconducts himself & the contractor shall forthwith comply with every such requirements.

CLAUSE 58: Materials|eft at site: All works & materials brought & Ieft upon the site of the work either by the contractor or by his orders
for the purpose of forming part of the work are to be considered to be property of the MIDC, & the same shall not be removed or carried
away by the Contractor or any other person, without the special leave or consent in writing of the Exe. Engineer, but the MIDC shall not in
any way be answerable for any loss or damage which may happen to or in respect of any such work or materials on account of the same
being lost or stolen or injured or damaged by weather or otherwise.

CLAUSE 59: Removal & substitution of materials: The Exe. Engineer, shall have full power to order the removal from the premises of
the materials which in his opinion are not in accordance with the specifications & may employ other persons to remove the same without
having to be answerable or accountable for any loss or damage that may be caused to such materials. The Exe. Engineer, shall also have full
power to order other proper material to be substituted & in case of default the Exe. Engineer, may cause the same to be supplied & all cost
which be incurred in such removal & substitution shall be borne by the contractor.

CLAUSE 60: Action in case of improper materials & workmanship: If in the opinion of the Exe. Engineer, any work or any part thereof
is executed with improper materials or defective workmanship, the contractor shall when required by the Exe. Engineer, forthwith re-execute
the same & substitute proper material & workmanship & in case of default by the contractor in so doing within aweek from the date of the
requisition, the Exe. Engineer, shall have full power to employ other persons to re-execute the work & cost there of shall be borne by the
contractor.

CLAUSE 61: Action & compensation payablein case of backlog/delay: If at any time before security deposit is refunded to the
Contractor, it shall appear to the Exe. Engineer or his subordinate in-charge of the work, that any works have been executed with unsound,
imperfect or unskillful workmanship or with materials or articles provided by him for the execution of the work are unsound, or of a quality
inferior to that contracted, it shall be lawful for the Engineer-in-charge to intimate this fact in writing to the Contractor & then not
withstanding the fact that the work, materials or articles complained or any have been inadvertently passed, certified & paid for, the
contractor shall be bound to forthwith rectify or remove or reconstruct the work so specified in whole or in part, as the case may reguire, or
if so required, shall remove the materials or articles so specified & provide other proper & suitable materials or articles at his own charge &
cost. In the event of hisfailing to do so within in the limit aforesaid, the Contractor shall be liable, to pay compensation at the rate of 1 % on
the amount of the estimated cost for every day not exceeding 10 days, during which the failure so continues & in the event of any such
failures as aforesaid the Engineer-in-charge may rectify or remove & re-execute the work or remove & replace the material/articles
complained of, as the case may be, at therisk & expensesin all respects of the Contractor. Should the Engineer-in-charge consider that any
such inferior work or materials as described above is not acceptable, then it will be straight way rejected.

CLAUSE 62: Performance & guarantee of thework or plant completed by the contractor: The contractor shall make good & repair
defects in materials & workmanship & performance etc. revealed in the finished work or the plant completed by him, for aperiod of 12
Months from the date of which final completion certificate, isissued by the Engineer-in-charge. The decision of the Engineer-in-charge asto
the necessity of repairs shall be binding on the contractor. If the contractor failsto maintain & keep in proper condition the work completed
by him or if the plant erected by him falls in performance of guarantee furnished by the contractor over the stipulated period of maintenance
or performance, then the Engineer-in-charge shall be entitled to carry out the necessary repairs, departmentally or through another agency at
the cost of contractor. The decision of Engineer-in-charge regarding the amount of the expenses incurred in carrying out the repairs shall be
final & binding on the contractor. The Engineer-in-charge shall be entitled to forfeit the whole or any part of the security deposit towards the
expenses incurred by him in repairing the work completed by the contractor.

Contractor (Tender ID : 38607) Page 47 / 53



CLAUSE 63: Responsibility of contractor for damage or fire etc.: From the commencement of the work to the completion of the same,
the work shall be under the Contractor's charge. The contractor shall be held responsible for any damage done to the same by fire or any
other cause & they shall be liable to make good all such damages & to carry out any repairs which may be rendered necessary to the same by
fire or other causes & they are to hold the MIDC harmless from any claims for injuries to persons or structural damage, damage to property
happening from any neglect or default or want of proper care or misconduct on the part of the Contractor or any of their employee during the
execution of the work.

CLAUSE 64: Execution of work included in the contract: The Exe. Engineer shall have full power to send workmen on the premises to
execute fittings & other works not included in the Contract & for which the Contractors shall afford every reasonable facility during ordinary
working hours, provided that such operations shall be carried on in such a manner as not to impede the progress of the work included in the
contract. The contractor shall not however be responsible for any damage which may happen to or be occasioned in the execution of any
such fittings or other works.
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Maharashtra Industrial Development Corporation

Schedule A

|| -\.:r |I ‘.“‘-—II:.- -
Name Of Work : M&R to WSS at Jalgaon Industrial Area.... Repairs and over hauling of Lamella Clarifier,
SMFT and MGF @ wash water recycling plant @ WTP, Sakegaon

Schedule showing (approx) the material to be issued to the contractor for works to be executed on this
contract, & the rate at which they are to be charged.

Rate at which the
. . Material is to be . Place of
Sr. No. Particulars Quantity charged to the Unit Delivery
contractor with unit
NIL NIL NIL NIL NIL NIL

TERMS & CONDITIONS FOR ISSUE OF MATERIAL UNDER SCHEDULE 'A’

1.Materials required in excess of the quantity may or may not be supplied by the Deptt.
If not supplied, the contractor should make his own arrangements to provide the same,
for which no extra claims will be entertained.

2.All materials remaining unused after the completion of the works should be returned
to the Department at the Departmental Store. For the materials remaining unused &
not returned, recovery will be effective at twice the issue rate of the materials or the
prevailing market rate at the time of completion of work, whichever is higher.

3.Considerable delay is likely to occur in getting the materials required to be conveyed
by rail, whether such materials are to be supplied by the MIDC or by the contractor
himself. The contractor, therefore, should submit indent for his requirement sufficiently
in advance to allow for the period usually taken for supply of such material.

No responsibility can be accepted for such delays in regard to supply of these materials.
Every assistance will be given to obtain the supplies as quickly as possible.

4.Contractor should check the materials before they are issued to him. Any complaint
after the material is accepted by him will not be entertained.

5.The contractor should make his own arrangements for storing, the material issued to
him, by constructing a pucca shed which should be leak proof & should protect against
moist climates.
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6.All other materials not included in the above schedule will have to be procured by the
contractors from the open market at his own cost.

7.The contractor shall maintain a regular account of consumption of the material issued
to him by the Department, either at cost or free of cost & shall be produced when asked
for.

8.All conveyance charges including loading & unloading operations for bringing the
materials issued from the place of delivery to the site of work should be borne by the
contractor.

9.Weight of MS rounds that will be issued under Schedule 'A" will be computed on the
basis of following table.

Dia of Bar in mm. |Weight in Kg/RM length
of bar
6 0.22
8 0.39
10 0.62
12 0.89
16 1.58
18 2.00
20 2.46
22 2.92
25 3.85
28 4.83
32 6.31
36 7.99
40 9.87

In case of dispute or delegations in diameters, computation of weights shall be made at
a rate of 0.785 Kg/Sqg.cm. of cross sectional area.
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10.The issue of steel from the stores stipulated in Schedule 'A' shall be on the basis of
lengths of MS rounds measured in metric system to the nearest 10mm. length. The
surplus steel after completion of work shall also be taken back & measured on the same
basis. The MS rounds returned to the departmental store shall be in the form of cut
pieces of whole lengths remaining unutilised & will be accepted as such. Pieces of length
one metre & above shall accepted. The percentage waste in the form of pieces of length
below one metre shall not be more than 1% of the tonnage actually used in work. Any
additional loss beyond 1% stipulated above, shall be treated as used in an unauthorized
& wasteful manner, & recovery at double the issue rate or market rate, whichever is
more, shall be effected for such wasteful use of steel.
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Maharashtra Industrial Development Corporation
Schedule B

Name Of Work : M&R to WSS at Jalgaon Industrial Area.... Repairs and over hauling of Lamella Clarifier, SMFT
and MGF @ wash water recycling plant @ WTP, Sakegaon

Amount And Rate In (Rs)

Sr.No|Quantity Item Description Rate Rate In Words Unit Amount
1 8.20 |Removal of filter media sand, Cubic

pebbles and gravels from the Meter

Multigrade pressure sand filter

mannually
2 8.20 |Screening of filter media Cubic

pebbles and gravels from the filter Meter

media sand and again laying in
proper gradation in the sand filter

3 1.00 [Dismantling of lateral pipes and Job
replacing of damaged pipes by new
one in MGF from existing location by
removing of flanged ends, gas cutting
of bolts if necessary

etc complete.

4 1.00 [Replacement of damaged air vent Job
pipe of the MGF along with the valve
assembly.

5 2.00 (Servicing of butterfly valves and Job

replacement of 2 BF valves for inlet
and backwash side for MGF.

6 40.00 |Replacement of Lamella plates Job
damaged due to weathering effect.
7 3.00 |Replacement of sludge sampling Job

valves along with the pipes to collect
sludge samples.

8 1.00 [Labour charges for retro Job
fitting of the MGF... with new set of
gaskets for top and bottom, hydra
charges, nut bolts etc complete.

9 1.00 [Repairs to Reduction gear box and Job
stirrer of SMFT and balancing of SS
shaft

10 1.00 | Replacement of Shaft socket of SMFT Job

Contractor (Tender ID : 38607) Page 52 / 53



Amount And Rate In (Rs)

Sr.No

Quantity

Item Description

Rate

Rate In Words Unit

Amount

11

1.00

Provision of 1 HP high pressure
pump and 100 mtr of flexible pipe for
cleaning of Lamella plates and
preparation of dosing chemical
solution.

Number

12

2.00

Online Chemical dosing pump @12
Itr / hr @ 4 Kg pressure

Number

13

451.00

Making surface completely chemical
free from soaked chemicals by NF
cleaner 9111 of BELZONA make to
receive new cement plaster as per
detail specifications and as directed
by engineer in charge etc. complete.

Square
Meter

14

451.00

Providing and applying final well
mixed BELZONA 5811 DW2 Magma
Immersion Grade two coats by mixing
solidifier with base material as per
detail specifications and as directed
by engineer in charge etc. complete.

Square
Meter

15

180.00

Providing and applying epoxy primer
grey a two component primer
containing pigments having good
adhesion

Square
Meter

16

180.00

Providing and applying two coats of
EP-NPC-555 which is a special
formulated high performance heavy

Square
Meter

17

1.00

Supplying , erecting, testing and
commissioning L.T. cubical panel
suitable for ON-OFF operation of
pumps including all accessories like
MCCB as incomer , 6 Nos MCCB for
outgoing starters, capacitor , Star
delta starters etc complete as per
detailed specification

Set

Total Amount Rs :

0.00
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