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M. P. HOUSING AND INFRASTRUCTURE
DEVELOPMENT BOARD

NOTICE INVITING E TENDER

NAME OF WORK — INTERNAL ELECTRIFICATION WORK DDI LAB ADHAARTAL
JABALPUR

AMOUNT OF ESTIMATE — Rs 3,21,341/-
AMOUNT OF EARNEST MONEY - Rs 6500.00/-
COST OF TENDER FORM (i/c GST) - Rs 2360/-

TIME ALLOWED FOR COMPLETION - 30 Days (including rainy season)

NAME OF CONTRACTOR  =-rormmrmmemmemmemmemmemmem oo

OFFICE OF THE EXECUTIVE ENGINEER (ELECT)
M.P. HOUSING AND INFRASTRUCTURE DEV. BOARD

DIVISION ELECTRICAL JABALPUR



MADHYA PRADESH HOUSING AND
INFRASTRUCTURE DEVELOPMENT BOARD
ELECTRICAL DIVISION JABALPUR

Appendix - 2.10

Tender Document

For Percentage Rate only in Works Departments and other Departments similar to
Works Departments

(Effective from 01/01/2024)

Office of the . EXECUTIVE ENGINEER, M P HOUSING &
INFRASTRUCTURE DEVELOPMENT BOARD,
ELECTRICAL DIVISION, JABALPUR

NIT Number and Date - 03/EE(Elect) Jabalpur Dated13-05-2026

Agreement Number and Date L e 25-26Dated ............ 2025

Name of Work INTERNAL ELECTRIFICATION WORK AT DDI LAB
ADHAARTAL JABALPUR

Name of the Contractor
Probable Amount of Contract
(Rs. In Figure) : 3,21,341.00

(Rs. In Words): Rupees Three Lakh twentyone thousand three
hundred forty one only.

Contract Amount (Rs. In Figure) D=

(Rs. In Words):

Stipulated Period of Completion 30 DAYS I/C RAINY SEASON
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SECTION 1

Notice Inviting e-Tenders
Office of the Executive Engineer (Electrical) Jabalpur Camp Rewa

N.I.T. No: 03/26-27 /e-tendering (1st Call) Dated :13/05/2026

On-line tenders are invited on percentage rate from the Contractors registered in centralized
registration system of MPPWD for electrical works with having ‘A’ Class Valid Electrical license
from the MP Licensing Board Govt. of M.P.

Probable Completion
T.S. No. Work District Amount Period(in
(inRs.) months)
2026_MPHID_507632 | INTERNAL JABALPUR | 3,21,341.00 30 Days
ELECTRIFICATION (i/c. rainy
WORK DDI LAB season)
ADHAARTAL
JABALPUR

1. Interested bidders can view the NIT on website https://www.mptenders.gov.in

2. The Bid Document can be purchased/bid submission only online from Date 15 / 05 /2026
/Hrs. 10.30 AM (time) to (date) ...26/05/2026 to Hrs.05.30PM

3. Amendments to NIT, if any, would be published on website only, and not in newspaper.

4. As Per the provisions of The Real Estate (Regulation and Development) Rule 2016 the rate of
interest is payable as per State Bank of India PLR/MCLR, plus two percent and compensation, if
any to the allottee for the delay occurred in handing over of possession beyond scheduled date.

Interest and compensation payable to the allottee shall be recovered from the contractor
for the period of delay attributed to him as per contract. The interest payable shall be on the
money deposited by the allottee.

Executive Engineer (Elect)
M.P. Housing and Infrastructure
Development Board Division Electrical
Jabalpur



http://www.mptenders.gov.in/

Notice Inviting Tender

M P HOUSING AND INFRASTRUCTURE DEVELOPMENT BOARD
Office of the Executive Engineer (Electrical), Jabalpur

N.I.T. No 03/ 26-27 /[EE(EL) Jbp/e-tendering Dated : 13/05/2026

On-line tenders are invited on percentage rate from the Contractors registered in centralized

registration system of MPPWD for Electrical works with having ‘A’ Class Valid Electrical license from the
MP Licensing Board Govt. of M.P.

No. Name of Work District P.A.C. EMD Cost of Category of Period
(inRs.) (InRs.) Bid Contractor of
Document Comple
(InRs.Y) tion
CONTRACTORS
1 INTERNAL JABALPUR 3,21,341.00 6500.00 2360.00 REGISTERED IN :;0
ELECTRIFICATION CENTRALIZED ays

REGISTRATION (ilc.

WORK DDI LAB SYSYEM OF MPPWD | -5
ADHAARTAL FOR ELECTRICAL
JABALPUR WORKS AND Season)
HAVING A-CLASS
VALID LICENSE
FROM THE MP
LICENSING BOARD
GOVT OF M.P.
1. All details relating to the Bid Document(s) can be viewed and down loaded free of cost on the
website.
2. Bid Document can be purchased after making online payment of bid document & portal fees
through
Credit/Debit/Cash Card/internet banking.
3. At the time of submission of the Bid the eligible bidder shall be required to:

i) pay the cost of Bid Document
ii) deposit the Earnest Money
iii) Submit a check list, and
iv) Submit an affidavit.
v) The bidder shall be required to produce GST registration Certificate and
GSTIN Number.
Details can be seen in the Bid Data Sheet.

4. ELIGIBILITY FOR BIDDERS:

(@) At the time of submission of the Bid the bidder should have valid registration with the
Government of Madhya Pradesh, MPPWD/any Govt. Dept. in appropriate class.
However, such bidders who are not registered with the Government of Madhya Pradesh
and are eligible for registration can also submit their bids after having applied for
registration with appropriate authority.

(b) The bidder would be required to have valid registration in MPPWD for Electrical Works
and have valid A Class Electrical License from Govt. of MP at the time of signing of the
Contract.




(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in
forfeiture of the earnest money deposit.
(d) The bidder shall be required to produce GST registration Certificate and
GSTIN Number.

Pre-qualification — Prequalification conditions, wherever applicable, are given in the Bid
Data Sheet.

Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet.

The Bid Document can be purchased/bid submission only online from Date 15/05/2026 10.30
AM to On Date 26/05/2026 05.30PM Other key dates may be seen in bid data sheet.

Amendments to NIT, if any, would be published on website only, and not in newspaper.

Executive Engineer (Elect)
M. P. Housing and Infrastructure
Development Board Division Electrical
Jabalpur



SECTION 2
INSTRUCTIONS TO BIDDERS (I1TB)

A. GENERAL
SCOPE OF BID
The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data Sheet.
General Quality of Work:

The work shall have to be executed in accordance with the technical specifications specified in the Bid Data sheet/
Contract Data, and shall have to meet high standards of workmanship, safety and security of workmen and works.

PROCEDURE FOR PARTICIPATION IN E-TENDERING
The procedure for participation in e-tendering is given in the Bid Data Sheet.
ONE BID PER BIDDER

The bidder can be an individual entity or a joint venture (if permitted as per Bid Data Sheet). In case the J.V. is
permitted, the requirement of joint venture shall be as per the Bid Data Sheet.

No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does so, all bids wherein
the bidder has participated shall stand disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his bid, and no claim whatsoever
for the same shall lie on the Gevernment Board.

Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain for itself on its own
responsibility all information that may be necessary for preparing the bid and entering into a contract for
construction of the work. All costs in this respect shall have to be borne by the bidder.

B. Bid Documents

CONTENT OF BID DOCUMENTS

The Bid Document comprises of the following documents:

1. NIT with all amendments.
2. Instructions to Bidders, Bid Data Sheet with all Annexure
3. Conditions of Contract:

i. Part-1 General Conditions of Contract and the Contract Data with all Annexureand
ii. Part-11 Special Conditions of Contract.
Specifications

Drawings

Technical and Financial Bid

4
5

6. Priced Bill of Quantities
7

8 Letter of Acceptance
9

Agreement, and

10. Any other document(s), as specified.

The bidder is expected to examine carefully all instructions, conditions of contract, the contract data, forms,
terms and specifications, bill of quantities, forms and drawings in the Bid Document. Bidder shall be solely
responsible for his failure to do so.

Pre-Bid Meeting (where applicable)
Wherever the Bid Data Sheet provides for pre-bid meeting:
7



10.

11.

12.

13.

14.

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in the schedule
of pre-bid meeting would be communicated on the website only, and intimation to bidders would not be
given separately.

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing before or during the
pre-bid meeting. The purpose of such meeting is to clarify issues and answer questions on any matter
that may be raised at that stage. The Employer may, at his option, give such clarifications as are felt
necessary.

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the responses given
together with any response prepared after the meeting will be hosted on the website.

94 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid Document, it shall
be done by issuing amendment to the online NIT.

Amendment of Bid Documents

10.1 Before the deadline for submission of bids, the Employer may amend or modify the Bid Documents by
publication of the same on the website.

10.2 All amendments shall form part of the Bid Document.

10.3 The Employer may, at its discretion, extend the last date for submission of bids by publication of the
same on the website.

C. Preparation of Bid

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit Bid
Seals (Hashes) of all the envelopes and documents related to the Bid required to be uploaded as per the
time schedule mentioned in the key dates of the Notice Inviting e-Tenders after signing of the same by
the Digital Signature of their authorized representative.

DOCUMENTS COMPRISING THE BID
The bid submitted online by the bidder shall be in the following parts:

Part 1 — This shall be known as Online Envelope A and would apply for all bids. Online Envelop A shall contain
the following as per details given in the Bid Data Sheet:

i) Registration number or proof of application for registration and organizational details in format given in
the Bid Data Sheet.

ii) Payment of the cost of Bid Document;

iii) Earnest Money; and

iv) An affidavit duly notarized.

(v) GST registration Certificate and GSTIN Number

Part 2— This shall be known as Online Envelope-B and required to be submitted only in works where
pre-qualification conditions and/or special eligibility conditions are stipulated in the Bid Data Sheet.
Online Envelope-B shall contain a self-certified sheet duly supported by documents to demonstrate
fulfillment of pre-qualification conditions.

Part 3 — This shall be known as Online Envelope-C and would apply to all bids. Envelope=C shall
contain financial offer in the prescribed format enclosed with the Bid Data Sheet.

Language

The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder and
the Employer shall be in English or Hindi. Supporting documents and printed literature that are part of
the Bid may be in another language provided they are accompanied by an accurate translation of the
relevant passages in English. In such case, for the purposes of interpretation of the bid, such translation
shall govern.

TECHNICAL PROPOSAL

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the
Technical Proposal shall comprise of formats and requirements given in the Bid Data Sheet.

14.2 All the documents/ information enclosed with the Technical Proposal should be self-attested
and certified by the bidder. The Bidder shall be liable for forfeiture of his earnest money
deposit, if any document / information are found false/ fake/ untrue before acceptance of bid.
If it is found after acceptance of the bid, the bid sanctioning authority may at his discretion

8



16.

17.

18.

19.

15.

iv.

forfeit his performance security/ guarantee, security deposit, enlistment deposit and take any
other suitable action.

FINANCIAL BID

The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall percentage, and not
item wise. If the bid is in absolute amount, overall percentage would be arrived at in relation to the
probable amount of contract given in NIT. The overall percentage rate would apply for all items of
work.

Percentage shall be quoted in figures as well as in words. If any difference in figures and words is
found, lower of the two shall be taken as valid and correct.

The rate quaoted by the contractor shall be exclusive of the GST and inclusive of all other levies. duties,
cess, toll, taxes of Central and State Government, local bodies and authorities..GST shall be paid by the
MPHIDB at the time of bill raising rate prevailing. Apart from GST, all other levies, duties, cess,toll, taxes
of central and State Government local bodies and authorities shall be borne by the contractor and will be
payble by the contractor. It is deemed to be included in the financial offer submitted by the contractor that
apart from GST all other taxes are included in the financial year.

dsUnz ljdkj jkT; ljdkj rFkk e0izOx"g fuekZ.k ,0a v/kkslajpuk fodkl eaMy }kjk izdj.k
esa xqg.knks"k ds vk/kkj ij tks Hkh funsa’k la’kks/ku fd;s tk;saxs og fufonkdrkz ij
ekU; gksaxsA

The material along with the units and rates, which shall be issued, if any, by the department to the
contractor, is mentioned in the Bid Data Sheet.

PERIOD OF VALIDITY OF BIDS

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of “close for biding” as
prescribed by the Employer. The validity of the bid can be extended by mutual consent in writing.

EARNEST MONEY DEPOSIT (EMD)

17.1

17.2

17.3
17.4

175

17.6

The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount specified in
the Bid Data Sheet.

The EMD shall be through on line banking by NEFT/RTGS as per portal option on
www.mptenders.gov.in from a schedule commercial bank in favor of the Executive Engineer

(Elect.) MPHIDB, Electrical Division Jabalpur as given in the Bid Data Sheet. However, other
form(s) of EMD may be allowed by the Employer by mentioning it in the Bid Data Sheet.

Bid not accompanied by EMD shall be liable for rejection as non-responsive.

EMD of bidders whose bids are not accepted will be returned within ten working days of the decision on
the bid.

EMD of the successful Bidder will be discharged when the Bidder has signed the Agreement after
furnishing the required Performance Security.

Failure to sign the contract by the selected bidder, within the specified period, for whatsoever reason,
shall result in forfeiture of the earnest money deposit.

D. Submission of Bid

The bidder is required to submit online bid duly signed digitally, and Envelope ‘A’ in physical form also at the
place prescribed in the Bid Data Sheet.

E. Opening and Evaluation of Bid

PROCEDURE 19.1

Envelope ‘A’ shall be opened first online at the time and date notified and its contents shall be
checked. In cases where Envelope ‘A’ does not contain all requisite documents, such bid shall be
treated as non-responsive, and Envelope B and/or C of such bid shall not be opened.

19.2

19.3

194

195

19.6

Wherever Envelope ‘B’ (Technical Bid) is required to be submitted, the same shall be opened
online at the time and date notified. The bidder shall have freedom to witness opening of the
Envelope ‘B’. Envelope ‘C’ (Financial Bid) of bidders who are not qualified in Technical Bid
(Envelope ‘B’) shall not be opened.

Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. The bidder
shall have freedom to witness opening of the Envelope ‘C’.

After opening Envelope ‘C’ all responsive bids shall be compared to determine the lowest
evaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the bidding process
and reject all the bids at any time prior to contract award, without incurring any liability. In
all such cases reasons shall be recorded.

The Employer reserves the right of accepting the bid for the whole work or for a distinct part
of it.

9
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20. Confidentiality

20.1 Information relating to examination, evaluation, comparison and recommendation of contract award
shall not be disclosed to bidders or any other person not officially concerned with such process until
final decision on the bid.

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract award
decisions may result in the rejection of his bid.

F. Award of Contract

21. Award of Contract

22.

24,

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LOA) that his bid has been
accepted.

Performance Security

221 Prior to signing of the Contract the bidder to whom LOA has been issued shall have to furnish
performance security of the amount in the form and for the duration, etc. as specified in the Bid Data
Sheet.

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet and shall be in the
form and for the duration, etc. similar to Performance Security.

23.1 The successful bidder shall have to furnish Performance Security and Additional Performance Security,
if any, and sign the contract agreement within 15 days of issue of LOA.

23.2 The signing of contract agreement shall be reckoned as intimation to commencement of work. No
separate work order shall be issued by the Employer to the contractor for commencement of work.

23.3 In the event of failure of the successful bidder to submit Performance Security and Additional
Performance Security, if any or sign the Contract Agreement, his EMD shall stand forfeited without
prejudice to the right of the employer for taking any other action against the bidder.

CORRUPT PRACTICES

The Employer requires that bidders observe the highest standard of ethics during the procurement and execution
of contracts. In pursuance of this policy, the Employer:

i may reject the bid for award if it determines that the bidder recommended for award has, directly or
through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the
Contract; and

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of time, to participate
in bids, if it at any time determines that the bidder has, directly or through an agent, engaged in corrupt,
fraudulent, collusive, or coercive practices in competing for, or in executing, a contract. For the
purposes of this provision, the terms set forth above are defined as follows:

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, anything of
value to influence improperly the actions of another party;

b. “fraudulent practice” means any act or omission, including a misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid an
obligation;

c. “coercive practice” means impairing or harming, or threatening to impair or harm, directly or indirectly,
any party or the property of the party to influence improperly the actions of a party;

d. “collusive practice” means an arrangement between two or more parties designed to achieve an
improper purpose, including influencing improperly the actions of another party.

[End of ITB]

Executive Engineer (Elect)
M. P. Housing and Infrastructure
Development Board Division Electrical
Jabalpur

10



Bid Data Sheet

GENERAL
SR. NO. PARTICULARS DATA
1. Office inviting tender Executive Engineer (Electrical)
2. NITNo | ... [26-27/EE(Elect)Jabalpur
3 Date of NIT
4. Bid document download
available from date & time
5. Website link https://www.mptenders.gov.in

SECTION1-NIT

CLAUSE PARTICULARS DATA
REFEREN
CE
2. Portal fees Rs. -----/-as notified in e-tender website
3. Cost of bid document Rs.2360.00
Cost of bid document Payable Only online
at
Cost of bid document In favor Executive Engineer (Electrical) MPHIDB,
of Electrical Division, Jabalpur
4. Affidavit format Annexure B
5. Pre-qualifications required Yes
NO
If Yes, details Annexture “C” Not Applicable
6. Special Eligibilit
p g y YES
If yes, details Annexure “D”
7. Key dates Annexure A

11
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SECTION2-1TB

CLAUSE
REFEREN PARTICULARS DATA
CE
1. Name of work INTERNAL ELECTRIFICATION WORK DDI
LAB ADHAARTAL JABALPUR
2. Specifications Annexure — E
3. Procedure for participation in Annexure — F
e-tendering
4. Whether Joint Venture is ¥ES NO
allowed
If yes, requirement for Joint Annextre—G Not Applicable
Venture
9. Pre-bid meeting to be held ¥YES NO
If yes, Date, Time and Place Date : ___ Not Applicable
Time from : ___ Not Applicable
Place : ____Not Applicable
12. Envelope- A containing : At the Office of the Executive Engineer(Elect)
. o MPHIDB, Division Electrical Jabalpur
i. Registration number or proof of
application for registration and
organizational details as per
Annexure —H
ii. Cost of Bid Document Rs. 2360.00
iii. EMD
Rs. 6500.00
iv. An affidavit duly notarized as
per Annexure — B & EMD in On or Before.......... (Date) upto17.30 Hrs.
shape of Demand Draft / Fixed
Deposit Receipts should reach in As per key dates
physical form to Division
Office:
v. GST Registration certificate
& GSTIN Number
14. Envelope-B Technical Proposal Annexure-1 and Annexure - | (Format I-1 to 1-5)
15. Envelope-C Financial Bid Annexure-J

12




Materials to be issued by the Annexure-K / Not Applicable
department
16. Period of Validity of Bid 1 | Tenders within the competence | 34
of sanction of Executive days
Engineer.
2 Tenders within the competence 45
of sanction of Dy. Housing days
Commissioner Circle.
3 Tenders within the competence 60
of San_ctl'on of Addl. Housing days
Commissioner.
4 Tenders within the competence 90
of s_anf:tlon of  Housing days
Commissioner.
5 Tenders within the competence 90
of sanction of Chairman days
6 Tenders within the competence 120
of sanction of Board. days
17.
Earnest Money Deposit Rs. 6500.00/-
Forms of Earnest Money In favor of Executive Engineer (Elect.)
Deposit MPHIDB, Division Electrical Jabalpur
EMD valid for a period of valid for six months or more after the last date
of receipt of bids-Menths/Days
FDR / DD must be drawn in Executive Engineer (Elect.) MPHIDB, Division
favor of Electrical Jabalpur
21.

Letter of Acceptance (LOA)

Annexure-L

13




22.

Amount of Performance
Security

3% of Contract Amount

Additional Performance
Security, if any

Equal to an amount arrived at, by multiplying
the contract amount with difference of
percentage between rate (below/minus) of
successful bid and ten percent rates
(below/minus), considering bid rates more than
ten percent below PAC to be unworkable and
shall require additional performance security.
(guarantee) As per circular no. 91 Dated
31.07.2025

Performance security in the
format

Annexure M

Performance security in favor
of

Executive Engineer (Elect.) MPHIDB, Division
Electrical Jabalpur

Performance security valid up to

Defect liability period plus 3 months

14
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M. P. Housing and Infrastructure
Development Board Division Electrical
Jabalpur




Annexure — A

(See clause 1, 7 of Section 1 -NIT)

KEY DATES

Works Bidder's Start Expiry
Department St
Stage age Date Time Date Time

Envelopes

Purchase of 15/05/2026 10.30 26/05/2026 17.30P.M.
Tender - A.M.
Online

Bid 15/05./2026 10.30 26/05/2026 17.30P.M.

Submission AM.
- Online

An When

Affidavit 17.30 tenderer
duly PM.
notarized | | | / founds L1

in original e 12026
should
reach in
physical
form in the
Division
Electrical
office
JABALPUR
on or
before

Mandatory 28./05/2026 12:30 28./05/2026 17.30 Envelope
Submission PM PM.
Open
(Envelop-
A)

-A

Technical 28./05/2026 12:30 28./05/2026 17.30 Envelope
Proposal PM PM.

open (PQ
Envelope -B)

-B

Financial 29./05/2026 12:30 29./05/2026 17.30 Envelope

Bid Open PM PM.
(Envelope -
C)

-C

Original term deposit receipt of earnest money deposit, demand draft for the cost of bid
document and affidavit shall be submitted by the bidder so as to reach the office as prescribed in
Bid Data Sheet, at least one calendar day before specified start time and date in key dates for
opening of technical proposal as per Key dates in Bid Data Sheet.

Executive Engineer (Elect)
M. P. Housing and Infrastructure
Development Board Division Electrical
Jabalpur
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Annexure — B
(See clause 3 of Section 1 -NIT)

AFFIDAVIT

(To be contained in Envelope A)
(On Non Judicial Stamp of Rs. 100)

I/we who is/ are
(status in the firm/ company) and competent for submission of the affidavit on
behalf of M/S (contractor) do solemnly affirm an oath and state that:

I/'we am/are fully satisfied for the correctness of the certificates/records submitted in support of the
following information in bid documents which are being submitted in response to notice inviting e-tender No.
for (name of work) dated issued by the

(name of the department).

I/'we am/are fully responsible for the correctness of following self-certified information/ documents
and certificates:

1. That the self-certified information given in the bid document is fully true and authentic.
2. That:

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid document and

other relevant documents provided by the Bank are authentic.

b. Information regarding financial qualification and annual turnover is correct.

C. Information regarding various technical qualifications is correct.
3. No close relative of the undersigned and our firm/company is working in the department.

OR

Following close relatives are working in the department:

Name Post Present Posting

Signature with Seal of the Deponent (bidder)

I/ We, above deponent do hereby certify that the facts mentioned in above
paras 1 to 4 are correct to the best of my knowledge and belief.

Verified today (dated) at (place).

Signature with Seal of the Deponent (bidder)

Note: Affidavit duly notarized in original shall reach to the Division office when tenderer found L1 (Lowest
percentage rate) on receiving of LOA

16



Annexure — C
(See clause 5 of Section 1 -NIT)

PRE-QUALIFICATIONS CRITERIA
The bidder should have:

A. Financial

. ol qualificati .

2 Earthwork DELETED
3

4

17



Annexure — D
(See clause 6 of Section 1-NIT)
SPECIAL ELIGIBILITY CRITERIA
The bidder should have experience of:

. listributi '

i. Agency must have Experience of having successfully executed works in Govt. /Semi Govt.
organization:

a) three similar works, each costing not less than the amount equal to 20% of the
probable amount of contract during the last 5 financial years; or

b) two similar works, each costing not less than the amount equal to 30% of the
probable amount of contract during the last 5 financial years; or

c) one similar work of aggregate cost not less than the amount equal to 50% of
the probable amount of contract in any one financial year during the last 5
financial years;
ii. Average annual construction turnover on the construction works not less than 50% of the

probable amount of contract during the last 5 financial years.

Note:

1. Above criteria are indicative, subject to suitable stipulations by the departments and
specific bid.

2. Employer signing completion certificate of similar work means an officer of rank not
below EE of any Government / Semi-Government / Government Undertaking / Local
Self Government of any State Government or Government of India.

18



ANNEXURE - E
(See clause 2 of Section 2 -ITB & Clause 10 of GCC)

Specifications

2. LE. rules 1956, Indian Electricity Act 1910 with upto date ammendments, relevant IS
codes/MPSEB

3. MPPWD (Elect) SOR wef 01//01/2024
(The soft copy of above specifications is available at departmental website)
www.mphousing.in
The provisions of general / special conditions of contract, those specified elsewhere in the bid

document, as well as execution drawings and notes, or other specifications issued in writing by the
Employer shall form part of the technical specifications of this work.

19



7.

ANNEXURE - F

(See clause 3 of Section 2 -1TB)

Procedure for Participation in e-Tendering
Registration of Bidders on e-Tendering System:

All the PWD registered bidders are already registered on the new e-procurement portal https://www.mpeproc.gov.in. The user id
will be the contractor ID provided to them from MP Online. The password for the new portal has been sent to the bidders
registered email ID. for more details may contact M/s. Tata Consultancy Services Corporate Block, 5th floor, DB City
BHOPAL-462016 email id: eproc_helpdesk@mpsdc.gov.in Helpdesk phone numbers are available on website.

Digital Certificate:

The bids submitted online should be signed electronically with a Class 11l Digital Certificate to establish the identity of the
bidder submitting the bid online. The bidders may obtain Class Il Digital Certificate issued by an approved Certifying Authority
authorized by the Controller of Certifying Authorities, Government of India.. A Class Il Digital Certificate is issued upon
receipt of mandatory identity proofs along with an application. Only upon the receipt of the required documents, a Digital
Certificate can be issued. For details please visit cca.gov.in.

Note:

i. It may take upto 7 working days for issuance of Class Il Digital Certificate; hence the bidders are advised to
obtain the certificate at the earliest. Those bidders who already have valid Class 111 Digital Certificate need
not obtain another Digital Certificate for the same. The bidders may obtain more information and the
Application Form required to be submitted for the issuance of Digital Certificate from cca.gov.in

ii. Bids can be submitted till bid submission end date. Bidder will require digital signature while bid
submission.

The digital certificate issued to the Authorized User of a Partnership firm / Private Limited Company / Public
Limited Company and used for online biding will be considered as equivalent to a no-objection certificate / power
of attorney to that user.

In case of Partnership firm, majority of the partners have to authorize a specific individual through Authority
Letter signed by majority of the partners of the firm.

In case of Private Limited Company, Public Limited Company, the Managing Director has to authorize a specific
individual through Authority Letter. Unless the certificate is revoked, it will Section 2 —Annexure - F Page 21 of
78 be assumed to represent adequate authority of the specific individual to bid on behalf of the organization for
online bids as per information Technology Act 2000. This Authorized User will be required to obtain a Digital
Certificate. The Digital Signature executed through the use of Digital Certificate of this Authorized User will be
binding on the firm. It shall be the responsibility of Management / Partners of the concerned firm to inform the
Certifying Authority, if the Authorized User changes, and apply for a fresh Digital Certificate for the new
Authorized User.

Set Up of Bidder’s Computer System:

In order for a bidder to operate on the e-tendering System, the Computer System of the bidder is required to be set
up for Operating System, Internet Connectivity, Utilities, Fonts, etc. The details are available at

https://www.mptenders.gov.in

Key Dates:

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their side for tasks and
responsibilities to participate in the bid, as all the stages of each bid are locked before the start time and date and
after the end time and date for the relevant stage of the bid as set by the Department.

Preparation and Submission of Bids

The bidders have to prepare their bids online, encrypt their bid Data in the Bid forms and submit Bid of all the
envelopes and documents related to the Bid required to be uploaded as per the time schedule mentioned in the key
dates of the Notice inviting e-Tenders after signing of the same by the Digital Signature of their authorized
representative.

Purchase of Bid Document

For purchasing of the bid document bidders have to pay Service Charge online ONLY which is Rs. [as per Bid
Date Sheet]. Cost of bid document is separately mentioned in the Detailed NIT. The Bid Document shall be
available for purchase to concerned eligible bidders immediately after online release of the bids and upto
scheduled time and date as set in the key dates. The payment for the cost of bid document shall be made online
through Debit/Credit card, Net banking or NEFT Challan through the payment gateway provided on the portal.
Withdrawal, Substitution and Modification of Bids

Bidder can withdraw and modify the bid till Bid submission end date.
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Annexure — G

(See clause 4 of Section 2-1TB)

JOINT VENTURE (J.V.)
(Deleted)

21



Note:

No.

2.(a)

2. (b)

2(c)

© © N o g

10.
11.
12.
13.
14.
15.
16.

Annexure - H
(See clause 12 of Section 2 —-I1TB & clause 4 of GCC)

ORGANIZATIONAL DETAILS
(To be Contained in Envelope - A)

Particulars

Registration number issued by Centralized
Registration System of Govt. of M.P. or Proof
of application for registration.

Valid Registration of bidder in appropriate
class through Centralized Registration of
Govt. of MP

Valid PAN registration no and certificate of
the bidder

GST Registration Certificate and GSTIN
Number.

Name of Organization/ Individual/ Proprietary
Firm/ Partnership Firm

Entity of Organization Individual/ Proprietary
Firm/ Partnership Firm (Registered under
Partnership  Act)/  Limited  Company
(Registered under the Companies Act-1956)/
Corporation/ Joint Venture

Address of Communication

Telephone Number with STD Code
Fax Number with STD Code

Mobile Number

E-mail Address for all communications
Details of Authorized Representative
Name

Designation

Postal Address

Telephone Number with STD Code
Fax Number with STD Code

Mobile Number

E-mail Address

Details

(If applicable, scanned copy of
proof of application for
registration to be uploaded)

Registration No.
Date (Scanned copy of
Registration to be uploaded)

Registration No.
Date (Scanned copy of
Registration to be uploaded)

In case of partnership firm and limited company certified copy of partnership deed/ Articles of
Association and Memorandum of Association along with registration certificate of the company shall
have to be enclosed.
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Annexure — |
(See clause 14 of Section 2 -ITB)

Envelope — B, Technical Proposal
Technical Proposal shall comprise the following documents:

Sno Particulars Details to be submitted
1 Experience — Financial & Physical Annexure - | (Format: I-1)
2 Annual Turnover Annexure - | (Format: 1-2)
3 List of technical personnel for the key positions Annexure - | (Format: 1-3)

4 List of Key equipments/ machines for quality Annexure—HFormat—1-4)
control labs NA

5 List of Key equipments/ machines for Annexure - | (Format: 1-5)
construction work

Note:
1. Technical Proposal should be uploaded duly page numbered and indexed.
2. Technical Proposal uploaded otherwise will not be considered.

Annexure - | (Format: 1-1)

(See clause 14 of Section 2 -ITB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS

Financial Requirement:
The bidder should have completed either of the below:

a) three similar works each costing not less than the amount equal to 20% of the
probable amount of contract during the last (preceding) 5 financial years; or

b) two similar works each costing not less than the amount equal to 30% of the probable
amount of contract during the last (preceding) 5 financial years; or

C) one similar work of each costing not less than the amount equal to 50% of the
probable amount of contract during the last (preceding) 5 financial years;

(b) Employer signing completion certificate of similar work means an officer of rank not
below EE of any Government / Semi-Government / Government Undertaking / Local
Self Government of any State Government or Government of India.

To be filled in by the contractor:

i. Details of successfully completed similar works shall be furnished in the following
format.

ii. Certificate duly signed by the employer shall also be enclosed for each completed similar
work.
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TABLE-1 (Similar Works)

Date , Enclosur Total
Nam Amount Employer
Agreemen o of of Date of s Name e Page
t Number Work Completio Number S
& Year Wor Orde N Contrac and
k r Address
Existing commitments — (Value of ‘C’ for Bid Capacity formula)
TABLE-2 (Existing Commitments)
Date Emplo Enclos Total
Nam of Amoun Amou yer's ure Pages
Agreement Date of nt of g
e of Wor t of Name Numb
Number & Compl Balan
Year Wor k ation Contra ce and er
k Ord ct Addres
Work

er

Note : (For Table-1 & Table-2) :
a) Certificate duly signed by the employer shall also be enclosed for each completed similar
work.b) Similar works For INTERNAL ELECTIFICATION WORKS building-contracts-means

c) Employer signing completion certificate of similar work means an officer of rank not below
EE of any Government / Semi-Government / Government Undertaking / Local Self Government
of any State Government or Government of India.
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2. Similar works: The similarity shall be based on the physical size, complexity, methods
technology or other characteristics of main items of work viz. INTERNAL ELECTIFICATION WORK.

Annexure - | (Format: | -2)

(See clause 14 of Section 2 -1TB)

To be filled in by the contractor:

S. Preceding Payments received for Enclosure Total Pages
No. Financial Year contracts in progress or Number
completed
1
2
3
4
5
Note: i. Annual turnover of construction should be certified by the Chartered Accountant.

ii.  Audited balance sheet including all related notes, and income statements for the
above financial years to be enclosed.
iii Above table to be used for value of ‘C’ in bid capacity formula.
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List of Technical Personnel for the Key Positions

Annexure - | (Format: I -3)
(See clause 14 of Section 2 —-ITB & Clause 6 of GCC)

Minimum requirement

Available with the bidder

5 v
i 5
g o % g c < o —| 5 s
< = g c 2|2 °SE | o 5 2| = = x
23 >, EL| 8 g 2 |2 o123 |8 |y |&g
g £ Y, E g| & < 23 | & E2|la |E | < s 2
Qo = o = E X z @ > 3] < 2L
E Q — > = o (5] > — B
= X
» o
Upto2 Technologist 01 Diploma E/M Mini. 2 Full
Cr. 21 yrs Time
yrs.
2CrTo Engineer 01 BE(Elect) Mink 2 Full
Technologist 01 Diploma-E/MM Mini- 2Yrs As-and
23yrs: when
reguired
10-Cr—To Engineer 01 BE(Electy Mini: 2 Full
Technologist 01 DE-(Elect) Mini: 5 Full
24 VFS Fime
VFS:
TFechnologist 01 Biplema-E/M Mink 2 As-and
23y¥s: Yrs when
regred
Foreach Engineer 01 BE(Chvil Mink 2 Full
50-ers:
Engineer 01 BE Mink 2 Full
Technologist 01 DE(Elect) Mink 5 Ful
23y¥S: VFS Fime
Technologist %8 Diploma-E/M Mint 2 Ful
23yrs: Yrs Fime
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Annexure | (Format: | -4)

(See clause 14 of Section 2 -ITB)

Mo - vailablewiththe bidd
. Name-of
Name-of- Eguipment! .
Machinery .
—NA———
Annexure - | (Format: | -5)
(See clause 14 of Section 2 -1TB)
List of Key Equipments/ Machines for Construction Work
Minimum requirement Available with the bidder
Name of Equipment/ Name of Equipment/
S. No. Quantity Quantity
Machinery Machinery
1. Turfer, 5T 02
2. Megger, EarthTester, Each one
Drilling Machine, Welding set
Machine, Measuring Tape
etc.
3. Chain Pulley Block 2T 02
4. Rope Set 10
5. Gaitee 10
6. Fawda 10
7. Tagari 10
8. Addl. as per requirement of As per
site/work. (Screw driver, requirement
pinchis/pana etc) of site
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Annexure — J

(See clause 14 of Section 2 -1TB)

FINANCIAL BID
(To Be Contained in Envelope-C)

Name Of Work :- INTERNAL ELECTRIFICATION WORK DDI LAB ADHAARTAL
JABALPUR 1/We hereby bid for the execution of the above work within the time specified at the rate (in
figures) (in words) percent below/ above or at par based on the Bill of
Quantities and item wise rates given therein in all respects and in accordance with the specifications, designs,
drawings and instructions in writing in all respects in accordance with such conditions so far as applicable.
I/We have visited the site of work and am/ are fully aware of all the difficulties and conditions likely to affect
carrying out the work. I/We have fully acquainted myself/ourselves about the conditions in regard to
accessibility of site and quarries/kilns, nature and the extent of ground, working conditions including stacking
of materials, installation of tools and plant conditions effecting accommodation and movement of labour etc.
required for the satisfactory execution of contract.

Should this bid be accepted, I1/We hereby agree to abide by and fulfill all the terms and provisions of
the said conditions of contract annexed hereto so far as applicable, or in default thereof to forfeit and pay to the
Governor of Madhya Pradesh or his successors in office the sums of money mentioned in the said conditions.

Note:

i. Only one rate of percentage above or below or at par based on the Bill of Quantities and item wise
rates given therein shall be quoted.

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and words is
found lower of the two shall be taken as valid and correct rate. If the bidder is not ready to accept
such valid and correct rate and declines to furnish performance security and sign the agreement his
earnest money deposit shall be forfeited.

iii. In case the percentage "above" or "below™ is not given by a bidder, his bid shall be treated as
nonresponsive.

iv. All duties, taxes, and other levies payable by the bidder shall be included in the percentage quoted by
the bidder.

V. Including GST and all other duties, taxes of Central and State Governments, local bodies and
authorities & other levies payable by the bidder shall be deemed to be included in the rate quoted by
the bidder.

Signature of Bidder
Name of Bidder

The above bid is hereby accepted by me on behalf of the Madhya Pradesh Housing and Infrastructure
Development Board dated the day of 2025

Signature of Officer by whom accepted
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Annexure — K

(See clause 15 of Section 2 -1TB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

S Rate
N ] Name of Material Unit Remarks
0. (Issue Rate)
_____ NA -----
Annexure — L
(See clause 21 of Section 2 -ITB)
LETTER OF ACCEPTANCE (LOA)
No. Dated:
To,
M/s.
(Name and address of the contractor)
SUD OO & ==
------------------------------------------------- .(Name of the work as appearing in the bid for the work)
Dear Sir (),

Your bid for the work mentioned above has been accepted on behalf of the M.P. Housing and
Infrastructure Development Boardat your bided percentage below/ above or at par the Bill of Quantities
and item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:

a. The performance security/ performance guarantee of Rs. (in figures) (Rupees
in words only). The performance
security shall be in the shape of Term Deposit Receipt/ Bank Guarantee of any nationalized /
schedule commercial bank valid up to three months after the expiry of defect liability period.

b. Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid is months
including/-exeluding rainy season, shall be reckoned from the date of signing the contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of work and no
separate letter for commencement of work is required. Therefore, after signing of the agreement, you are
directed to contact the Engineer-in-charge for taking the possession of site and necessary instructions to start
the work.

Yours Faithfully

Executive Engineer (Elect.)
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Annexure - M
(See clause 22 of Section 2 -1TB)

PERFORMANCE SECURITY
To
[Name & address of Employer]
WHEREAS [name and address of Contractor] (Hereinafter called "the Contractor") has
undertaken, in pursuance of Letter of Acceptance No. dated to execute [name of Contract and

brief description of Works] (hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a Bank Guarantee
by a recognized bank for the sum specified therein as security for compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the Contractor, up to a total

of [amount of guarantee]* __(in words), such sum being payable in the types and proportions of currencies in
which the Contract Price is payable, and we undertake to pay you, upon your first written demand and without cavil or argument, any sum
or sums within the limits of [amount of guarantee] as aforesaid without your needing to prove or to show grounds or

reasons for your demand for the sum specified therein.
We hereby waive the necessity of your demanding the said debt from the contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract of the Works to be performed
there under or of any of the Contract documents which may be made between you and the Contractor shall in any way release us from any
liability under this guarantee, and we hereby waive notice of any such change, addition or modification.

This Guarantee shall be valid until 3 (three) months from the date of expiry of the Defect Liability period.

Signature, Name and Seal of the guarantor

Name of Bank :

Address :

Phone No., Fax No., E-mail Address of Signing Authority

Date :

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified in the Contract
including additional security for unbalanced Bids, if any and denominated in Indian Rupees.
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SECTION 3

Conditions of Contract

Part — | General Conditions of Contract [GCC]

Table of Clauses of GCC
Clause . Clause .
No Particulars No Particulars
A General 21 Payments for Variations and / or Extra
Quantities
1 Definitions 22 No compensation for alterations in or
restriction of work to be carried out.
2 Interpretations and Documents 23 No Interest Payable
3 Language and Law 24 Recovery from Contractors
4 Communications 25 Tax
5 Subcontracting 26 Check Measurements
6 Personnel 27 Termination by Engineer in Charge
7 Force Majeure 28 Payment upon Termination
8 Contractor's Risks 29 Performance Security
9 Liability For Accidents To Person 30 Security Deposit
10 Contractor to Construct the Works 31 Price Adjustment
11 Discoveries 32 Mobilization and Construction
Machinery Advance
12 Dispute Resolution System 33 Secured Advance
B. Time Control 34 Payments Certificates
13 Programme E. Finishing the Contract
14 Extension of Time 35 Completion Certificate
15 Compensation for Delay 36 Final Account
16 Contractor’s quoted percentage F. Other Conditions of Contract
C. Quality Control 37 Currencies
17 Tests 38 Labour
18 Correction of Defects noticed during the 39 Compliance with Labour Regulations
Defect Liability Period
D. Cost Control 40 Audit and Technical Examination
19 Variations - Change in original 41 Death or Permanent Invalidity of
Specifications, Designs, Drawings etc. Contractor
20 Extra Items 42 Jurisdiction
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A. General

DEFINITIONS

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid.

1.2. Housing Commissioner: means Housing Commissioner of MP Housing and Infrastructure
Development Board.

1.2(i) Addl. Housing Commissioner: means Addl. Housing Commissioner of MP Housing and
Infrastructure Development Board.

1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, in
accordance with provisions of agreement.

1.4 Contract: means the Contract between the Employer and the Contractor to execute, complete
and/or maintain the work. Agreement is synonym of Contract and carries the same meaning
wherever used.

1.5. Contract Data: means the documents and other information which comprise of the Contract.

1.6. Contractor: means a person or legal entity whose bid to carry out the work has been accepted by the
Employer.

1.7. Contractor's bid: means the completed bid document submitted by the Contractor to the Employer.

1.8. Contract amount: means the amount of contract worked out on the basis of accepted bid.

1.9. Completion of work: means completion of the entire contracted work. Exhaustion of quantity of any
particular item mentioned in the bid document shall not imply completion of work or any component
thereof.

1.10. Day: means the calendar day.

1.11. Defect: means any part of the work not completed in accordance with the specifications included in the
contract.

1.12. Department: means M.P. Housing &Infrastructure Development Board.Public Works Department, Public
Health Engineering Department, Rural Engineering Service and any other organization which adopts this
document.

1.13. Drawings: means drawings including calculations and other information provided or approved by the
Engineer-in-Charge.

1.14. Employer: means the party as defined in the Contract Data, who employs the Contractor to carry out the
work. The Employer may delegate any or all functions to a person or body nominated by him for specified
functions. The word Employer / Government / Department wherever used denote the Employer.

1.15. Engineer: means the person named in the Contract Data.

1.16. Engineer in charge: means the person named in the Contract Data.

1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site for execution of
work.

1.18. Government means Government of Madhya Pradesh.

1.18(i) Board means MP Housing and Infrastructure Development Board

1.18(ii) Chairman means Chairman of the MP Housing and Infrastructure Development Board.

1.19. In Writing: means communicated in written form and delivered against receipt.

1.20. Material: means all supplies, including consumables, used by the Contractor for incorporation in the
work.

1.21. Dy. Housing Commissioner means Dy. Housing Commissioner of the Circle MP Housing and
Infrastructure Development Board.

1.22. Stipulated period of completion: means the period in which the Contractor is required to complete the
work. The stipulated period is specified in the Contract Data.

1.23. Specification: means the specification of the work included in the Contract and any modification or
addition made or approved by the Engineer-in-Charge.

1.24. Start Date: means the date of signing of agreement for the work.

1.25. Sub-Contractor: means a person or corporate body who has a Contract with the Contractor, duly
authorized to carry out a part of the construction work under the Contract.

1.26. Temporary Work: means work designed, constructed, installed, and removed by the Contractor that are

needed for construction or installation of the work.
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1.27. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where ever used.
1.28. Variation: means any change in the work which is instructed or approved as variation under this contract.
1.29. Work: The expression "work™ or "works" where used in these conditions shall unless there be something

either in the subject or context repugnant to such construction, be construed and taken to mean the work by
virtue of contract, contracted to be executed, whether temporary or permanent and whether original, altered,

substituted or additional
1.30. PLR/MCLR-Means Prime landing rate/Material cost of landing Rate of state Bank of India whichever
is applicable.
INTERPRETATIONS AND DOCUMENTS
2.1 Interpretations
In the contract, except where the context requires otherwise:
a. words indicating one gender include all genders;
b. Words indicating the singular also include the plural and vice versa.
C. provisions including the word “agree”, “agreed” or “agreement” require the agreement to be
recorded in writing;
d. written” or “in writing” means hand-written, type-written, printed or electronically made, and

resulting in a permanent record;
Documents Forming Part of Contract:

1. NIT with all amendments.
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures)
3. Conditions of Contract:

i Part I General Conditions of Contract and the Contract Data with all Annexures
ii. Part 11 Special Conditions of Contract.
Specifications
Drawings
Bill of Quantities
Technical and Financial Bid
Agreement, and

9. Any other document(s), as specified.
Language and Law
The language of the Contract and the law governing the Contract are stated in the Contract Data.
Communications
All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall be sent to the address or contact
details given by the Contractor in [Annexure H of ITB]. The address and contact details for communication with the
Employer/Engineer shall be as per the details given in the Contract Data. Communication between parties that are referred to in
the conditions shall be in writing. The notice sent by facsimile (fax) or other electronic means (email) shall also be effective on
confirmation of the transmission. The notice sent by registered post or speed post shall be effective on delivery or at the expiry
of the normal delivery period as undertaken by the postal service. In case of any change in address for communication, the same
shall be immedia.tely notified to Engineer-in-Charge.
Subcontracting
Subcontracting shall be permitted for contracts of value more than amount specified in the Contract Data with following
conditions.

NGO A

a. The Contractor may subcontract up to 25 percent of the contract price with the approval of the Employer in writing,
but will not assign the Contract. Subcontracting shall not alter the Contractor's obligations.
b. Following shall not form part of subcontracting:

i. Hiring of labour through a labour contractor.
ii. The purchase of Materials to be incorporated in the works.
iii. Hiring of plant & machinery

c. The sub-contractor will have to be registered in the appropriate category in the centralized registration system for
contractors of the Govt. of MP.

Personnel

6.1 The Contractor shall employ for the construction work and routine maintenance the technical personnel as provided

in the Annexure 1-3 of Bid Data Sheet, if applicable. If the Contractor fails to deploy required number of technical
staff, recovery as specified in the Contract Data will be made from the Contractor

6.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or work force,
stating the reasons, the Contractor shall ensure that the person leaves the Site within three days and has no further
connection with the Works in the Contract.

Force Majeure

7.1 The term “Force Majeure” means an exceptional event or circumstance:
(@) Which is beyond a Party’s control,
(b) Which such Party could not reasonably have provided against before entering into the Contract,
(c) Which, having arisen, such Party could not reasonably have avoided or overcome, and
(d) Which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed
below, so long as conditions (a) to (d) above are satisfied:

0] War, hostilities (whether war be declared or not), invasion, act of foreign enemies,

(i) Rebellion, terrorism, sabotage by persons other than the Contractor’s Personnel, revolution,
insurrection, military or usurped power, or civil war,

(iii) Riot, commotion, disorder, strike or lockout by persons other than the Contractor’s Personnel,

(iv) Munitions of war, explosive materials, ionizing radiation or contamination by radioactivity,

except as may be attributable to the Contractor’s use of such munitions, explosives, radiation
or radio-activity, and
v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.
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10.

11.

12.

13.

7.2. In the event of either party being rendered unable by force majeure to perform any duty or discharge any
responsibility arising out of the contract, the relative obligation of the party affected by such force majeure shall upon
notification to the other party be suspended for the period during which force majeure event lasts. The cost and loss
sustained by either party shall be borne by respective parties.

7.3

7.4 The time for performance of the relative obligation suspended by the force majeure shall stand extended by the
period for which such cause lasts. Should the delay caused by force majeure exceed twelve months, the parties to the
contract shall be at liberty to foreclose the contract after holding mutual discussions.

Contractor's Risks

8.1 All risks of loss or damage to physical property and of personal injury and death which arise during and in
consequence of the performance of the Contract are the responsibility of the Contractor.

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents, drawing, designs, other
documents and/or information submitted by the contractor shall be the responsibility of the Contractor alone,
notwithstanding the fact that the designs/ drawings or other documents have been approved by the department.

Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the Government against all action, suits,
claims, demands, costs etc. arising in connection with injuries suffered by any persons employed by the contractor or
his subcontractor for the works whether under the General law or under workman's compensation Act, or any other
statute in force at the time of dealing with the question of the liability of employees for the injuries suffered by
employees and to have taken steps properly to ensure against any claim there under.

Contractor to Construct the Works

10.1 The Contractor shall construct, install and maintain the Works in accordance with the Specifications and Drawings as
specified in the Contract Data.

10.2 In the case of any class of work for which there is no such specification as is mentioned in Contract Data, such work
shall be carried out in accordance with the instructions and requirement of the Engineer-in-charge.

10.3 The contractor shall supply and take upon himself the entire responsibility of the sufficiency of the scaffolding,
timbering, machinery, tools and implements, and generally of all means used for the fulfilment of this contract
whether such means may or may not be approved or recommended by the Engineer.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the property of the
Employer. The Contractor shall notify the Engineer of such discoveries and carry out the Engineer's instructions for dealing with
them.

Dispute Resolution System

12.1 No dispute can be raised except before the Competent Authority as defined in Contract Data in writing giving full
description and grounds of dispute. It is clarified that merely recording protest while accepting measurement and/or
payment shall not be taken as raising a dispute.

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised after expiry of 45 days of its first
occurrence shall not be entertained and the Employer shall not be liable for claims arising out of such dispute.

12.3 The Competent Authority shall decide the matter within 45 days.

124 Appeal against the order of the Competent Authority can be preferred within 30 days to the Appellate Authority as
defined in the Contract Data. The Appellate Authority shall decide the dispute within 45 days.

125 Appeal against the order of the Appellate Authority can be preferred before the Madhya Pradesh Arbitration Tribunal
constituted under Madhya Pradesh MadhyasthamAdhikaranAdhiniyam, 1983.

12.6 The Contractor shall have to continue execution of the Works with due diligence notwithstanding pendency of a
dispute before any authority or forum.

B. Time Control
Programme

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for approval a Programme
showing the general methods, arrangements, order and timing for all the activities for the construction of works.

13.2 The program shall be supported with all the details regarding key personnel, equipment and machinery
proposed to be deployed on the works for its execution. The contractor shall submit the list of equipment and
machinery being brought to site, the list of key personnel being deployed, the list of machinery/equipment being
placed in field laboratory and the location of field laboratory along with the Programme.

13.3 An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining Works, including any changes to the sequence of the
activities.

134 The Contractor shall submit to the Engineer for approval an updated Programme at intervals no longer than the

period stated in the Contract Data. If the Contractor does not submit an updated Programme within this period, the
Engineer may withhold the amount stated in the Contract Data from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue Programme has been submitted.

135 The Engineer's approval of the Programme shall not alter the Contractor's obligations.
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14.

15.

16.

18.

Extension of Time

14.1.

14.2

143

ibed-The contract is for completion of works and therefore non approval of EOT
shall not in any way invalidate the contract. The contractor will have to complete the work.

.In the event of delay attributable to the contractor the EOT shall
not be given by the Engineer incharge and the liquidated damages shall be levied from the contractor in accordance
with the provisions of the contract.

maintenance-thereofpendin eintof-th h /as-aforesaid-with-al-due-diligence- In
the eent, the delay not attributable to the contractor the EOT may be issued by Engineer in charge without imposition
of liquidated damages either sio moto or a written request of the contractor.

It is clarify that out of the total delays in completion of the work’s the EOT shall be issued only for
the part which is not attributable to the contractor.

Compensation for delay

15.1
15.2

153

15.4

15.5

15.6

15.7

15.8

159

The time allowed for carrying out the work, as entered in the agreement, shall be strictly observed by the Contractor.

The time allowed for execution of the contract shall commence from the date of signing of the agreement. It is
clarified that the need for issue of work order is dispensed with.

In the event milestones are laid down in the Contract Data for execution of the works, the contractor shall have to
ensure strict adherence to the same.

Failure of the Contractor to adhere to the timelines and/or milestones shall attract such liquidated damages as is laid
down in the Contract Data.

In the event of delay in execution of the Works as per the timelines mentioned in the Contract Data the Engineer-in-
charge shall retain from the bills of the Contractor amount equal to the liquidated damages leviable until the
Contractor makes such delays good. However, the Engineer-in-charge shall accept bankable security in lieu of
retaining such amount.

If the Contractor is given extension of time after liquidated damages have been paid, the Engineer in Charge shall
correct any over payment of liquidated damages by the Contractor in the next payment certificate.

In the event the Contractor fails to make good the delay until completion of the stipulated contract period (including
extension of time) the sum so retained shall be adjusted against the liquidated damages levied.

However any judgment / decree / Order passed by Honorable Civil Court / Consumer Forum / Tribunal /
Commission / Competent Regularity Authority in favour of any client of M.P. Housing and Infrastructure
Development Board related to delay attributed to the contractor in the project concerned shall be the liability of the
contractor. This will be in addition to the liquidated damages imposed as per the annexure-p of the contract data by
the M.P. Housing and Infrastructure Development Board. The decision of the competent authority Madhya Pradesh
Housing and Infrastructure Development Board shall be final. In this regard contractor shall have to submit security
as specified in the contract data sheet at the time of signing of the contract. (This Provision is not applicable in
deposit works.)
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Contractor's quoted percentage

The Contractor’s quoted percentage rate referred to in the "Bid for works" will be deducted/added from/to the net
amount of the bill after deducting the cost of material supplied by the department.

17.
171

17.2

17.3

C. Quality Control
Tests

The Contractor shall be responsible for:

a. Carrying out the tests prescribed in specifications, and

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.

The contractor shall have to establish field laboratory within the time specified and having such
equipments as are specified in the Contract Data.

Failure of the Contractor to establish laboratory shall attract such penalty as is specified in the Contract
Data.

Correction of Defects noticed during the Defect Liability Period

18.1
18.2

The Defect Liability Period of work in the contract shall be as per the Contract Data.

The Contractor shall promptly rectify all defects pointed out by the Engineer well before the end of the
Defect Liability Period. The Defect Liability Period shall automatically stand extended until the defect
is rectified.
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19.

20.

21.

22.

23.

24.

18.3

If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the satisfaction
of the Engineer, within the time specified by the Engineer, the Engineer will assess the cost of having
the Defect corrected, and the cost of correction of the Defect shall be recovered from the Performance
Security or any amount due or that may become due to the contractor and other available securities.

D. Cost Control

Variations - Change in original Specifications, Designs, and Drawings etc.

19.1

19.2

The Engineer-in-charge shall have power to make any alterations, omissions or additions to
or substitutions in the original specifications, drawings, designs and instructions, that may
appear to him to be necessary during the progress of the work and the contractor shall carry
out the work in accordance with any instructions which may be given to him in writing signed
by the Engineer-in-charge, and such alterations, omission, additions or substitutions shall not
invalidate the contract and any altered, additional or substituted work, which the contractor
may be directed to do in the manner above specified, as part of the work, shall be carried out
by the contractor on the same conditions in all respects on which he agrees to do the main
work.

The time for the completion of the work shall be adjusted in the proportion that the altered, additional or
substituted work bears to the original contract work and the certificate of the Engineer-in-charge shall
be conclusive as to such proportion.

Extra items

20.1

All such items which are not included in the priced BOQ shall be treated as extra items.

Payments for Variations and / or Extra Quantities

211

The rates for such additional (Extra quantity), altered or substituted work / extra items under this clause
shall be worked out in accordance with the following provisions in their respective order:-

a. The contractor is bound to carry out the additional (Extra quantity), work at the same rates as
are specified in the contract for the work.

b. If the item is not in the priced BOQ and is included in the SOR of the department, the rate
shall be arrived at by applying the quoted tender percentage on the SOR rate.

c. If the rates for the altered or substituted work are not provided in applicable SOR - such

rates will be derived from the rates for a similar class (type) of work as is provided in the
contract (priced BOQ) for the work.

d. If the rates for the altered, substituted work cannot be determined in the manner
specified in the sub clause (c) above - then the rates for such composite work item shall be
worked out on the basis of the concerned Schedule of Rates minus/plus the percentage quoted
by the contractor.

e. If the rates for a particular part or parts of the item is not in the Schedule of Rates and the rates
for the altered, or substituted work item cannot be determined in the manner specified in sub
clause (b) to (d) above, the rate for such part or parts will be determined by the Competent
Authority as defined in the Contract Data on the basis of the rate analysis derived out of
prevailing market rates when the work was done.

f. But under no circumstances, the contractor shall suspend the work on the plea of non-
acceptability of rates on items falling under sub clause (a) to (d). In case the contractor does
not accept the rate approved by the Engineer in Charge for a particular item, the contractor
shall continue to carry out the item at the rates determined by the Competent Authority. The
decision on the final rates payable shall be arrived at through the dispute settlement procedure.

No compensation for alterations in or restriction of work to be carried out.

22.1

22.2

22.3

If at any time after the commencement of the work, the Engineer-in-charge, for any reason whatsoever, not require
the whole or any part of the work as specified in the bid to be carried out; the Engineer-in-charge shall give notice in
writing of the fact to the Contractor and withdraw that whole or any part of the work.

The Contractor shall have no claim to any payments or compensation whatsoever, on account of any profit or
advantage which he might have derived from the execution of work in full or on account of any loss incurred for idle
men and machinery due to any alteration or restriction of work for whatsoever reason.

The Engineer-in-charge may supplement the work by engaging another agency to execute such portion of the work,
without prejudice to his rights.

No Interest Payable

No interest shall be payable to the Contractor on any payment due or awarded by any authority.
Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the contract, the Department
may be entitled to recover such sum by:

(@)

(b)

(©)

Appropriating, in part or whole of the Performance Security and Additional Performance
Security, if any; and/or Security Deposit and / or any sums payable under the contract to the
contractor.

If the amount recovered in accordance with (a) above is not sufficient, the balance sum may
be recovered from any payment due to the contractor under any other contract of the
department, including the securities which become due for release. \

The department shall, further have an additional right to effect recoveries as arrears of land
revenue under the M.P. Land Revenue Code.
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25.

26.

27.

28.

Tax
25.1

25.2

25.3

The rate quoted by the contractor shall be exclusive of the GST and inclusive of all other levies. duties, cess,
toll, taxes of Central and State Government, local bodies and authorities..GST shall be paid by the MPHIDB
at the time of bill raising rate prevailing. Apart from GST, all other levies, duties, cess,toll, taxes of central
and State Government local bodies and authorities shall be borne by the contractor and will be payble by the
contractor. It is deemed to be included in the financial offer submitted by the contractor that apart from GST

all other taxes are included in the financial year.

T TRBR A9 TRGR AT AoW0TE o1 gd sreiiRe fIem wed gRT yahwor #
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Contractor shall produce the proof of deposit of GST to Govt, paid by the MPHIDB
against the bill. Next payment of bill shall only be payable after due verification of GST
payment to Govt. verified by EE of concerned Division.

The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and duties in respect
of materials actually consumed on public work, shall be borne by the Contractor.

Any changes in the taxes due to change in legislation or for any other reason shall not be payable to the
contractor.

Check Measurements

26.1

26.2

26.3

The department reserves to itself the right to prescribe a scale of check measurement of work in general
or specific scale for specific works or by other special orders.

Checking of measurement by superior officer shall supersede measurements by subordinate officer(s),
and the former will become the basis of the payment.

Any over/excess payments detected, as a result of such check measurement or otherwise at any stage up
to the date of completion of the defect liability period specified in this contract, shall be recoverable
from the Contractor, as per clause 24 above.

Termination by Engineer in Charge

27.1

27.2

27.3

274

If the Contractor fails to carry out any obligation under the Contract, the Engineer in Charge may by
notice require the Contractor to make good the failure and to remedy it within a specified reasonable
time.

The Engineer in Charge shall be entitled to terminate the Contract if the Contractor

a) abandons the Works or otherwise plainly demonstrates the intention not to continue
performance of his obligations under the Contract;

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation;

c) without reasonable excuse fails to comply with the notice to correct a particular defect within
a reasonable period of time;

d) the Contractor does not maintain a valid instrument of financial security as prescribed;

e) the Contractor has delayed the completion of the Works by such duration for which the
maximum amount of liquidated damages is recoverable;

f) If the Contractor fails to deploy machinery and equipment or personnel or set up a field
laboratory as specified in the Contract Data;

9) If the contractor, in the judgment of the Engineer in charge has engaged in corrupt or
fraudulent practices in competing for or in executing the contract;

h) Any other fundamental breaches as specified in the Contract Data.

In any of these events or circumstances, the Engineer in Charge may, upon giving 14 days’ notice to the
Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub-
paragraph (b) or (g) of clause 27.2, the Engineer in Charge may terminate the Contract immediately.

Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for convenience by
giving notice to the Contractor.

Payment upon Termination

28.1

28.2

If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for value of the
work accepted on final measurements, less Advance Payments and Penalty as indicated in the Contract
Data. The amount so arrived at shall be determined by the Engineer-in-Charge and shall be final and
binding on both the parties.

Payment on termination under clause 27.4 above - If the Contract is terminated under clause 27.4
above, the Engineer shall issue a certificate for the value of the work done, the reasonable cost of
removal of Equipment, repatriation of the Contractor's personnel employed solely on the Works, and the
Contractor's costs of protecting and securing the Works and less advance payments received up to the
date of the certificate, less other recoveries due in terms of the contract and less taxes due to be deducted
at source as per applicable law.
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29.

30.

3L

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, the difference shall
be recovered as per clause 24 above.

Performance Security

The Contractor shall have to submit performance security and additional performance security, if any, as specified
in the Bid Data Sheet at the time of signing of the contract. The contractor shall have to ensure that such
performance security and additional performance security, if any, remains valid for the period as specified in the
Contract Data.

Security Deposit-

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in the Contract Data. The total
amount of Security Deposit so deducted shall not exceed the percentage of Contract Price specified in the Contract
Data.

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or fixed deposit receipt assigned to the

Employer, with validity up to 3 (three) months beyond the completion of Defect Liability Period/ extended Defect
Liability Period.

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period./ Extended defect liability period
according to final completion of work.

Price Adjustment

31.1 Applicability

1. Price adjustment shall be applicable only if provided for in the Contract Data.

34.

Payment Certificates

The payment to the contractor will be as follows for construction work:
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35.

36.

38.

39.

40.

(a) The Contractor shall submit to the Engineer monthly statements of the value of the work executed less
the cumulative amount certified previously, supported with detailed measurement of the items of work

executed.

(b) The Engineer shall check the Contractor’s monthly statement and certify the amount to be paid to the
Contractor.

(c) The value of work executed shall be determined, based on the measurements approved by the Engineer/ Engineer-in-
charge.

(d) The value of work executed shall comprise the value of the quantities of the items in the Bill of Quantities completed.

(e) The value of work executed shall also include the valuation of Variations and Compensation Events.

® All payments shall be adjusted for deductions for advance payment, security deposit, other recoveries in terms of
contract and taxes at source as applicable under the law.

(9) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any item
previously certified in any certificate in the light of later information.

(h) Payment of intermediate certificate shall be regarded as payments by way of advance against the final payment and
not as payments for work actually done and completed.

(i) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be

removed and taken away and reconstructed or be considered as an admission of the due performance of the
contractor any part thereof, in any respect or the occurring of any claim.
) The payment of final bill shall be governed by the provisions of clause 36 of GCC.
E. Finishing the Contract

Completion Certificate

35.1 A Completion Certificate in the prescribed format in Contract Data shall be issued by the Engineer-in-
Charge after physical completion of the Work.

35.2 After final payment to the Contractor, a Final Completion Certificate in the prescribed format in the
Contract Data shall be issued by the Engineer-in-Charge.

Final Account

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount that the Contractor considers
payable for works under the Contract within 21 days of issue of certificate of physical completion of works. The
Engineer shall issue a Defects Liability Certificate and certify any payment that is due to the Contractor within 45
days of receiving the Contractor’s account if it is correct and complete. If the account is not correct or complete, the
Engineer shall issue within 45 days a schedule that states the scope of the corrections or additions that are necessary.
If the Account is still unsatisfactory after it has been resubmitted, the matter shall be referred to the Competent
Authority as defined in the Contract Data, who shall decide on the amount payable to the Contractor after hearing the
Contractor and the Engineer in Charge.

36.2 In case the account is not received within 21 days of issue of Certificate of Completion as provided in
clause 35.1 above, the Engineer shall proceed to finalise the account and issue a payment certificate
within 28 days.

F. Other Conditions of Contract

37. Currencies
All payments will be made in Indian Rupees.
Labour
38.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the engagement of
all staff and labour, local or other, and for their payment, housing, feeding and transport.
38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form and at such

intervals as the Engineer may prescribe, showing the staff and the numbers of the several classes of labour from time
to time employed by the Contractor on the Site and such other information as the Engineer may require.
Compliance with Labour Regulations
39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all times
by all  existing labour enactments and rules made there under, regulations, notifications and bye laws of the State
or Central Government or local authority and any other labour law (including rules), regulations, bye laws that may
be passed or notification that may be issued under any labour law in future either by the State or the Central
Government or the local authority. Salient features of some of the major labour laws that are applicable to
construction industry are given in the Contract Data. The Contractor shall keep the Employer indemnified in case
any action is taken against the Employer by the competent authority on account of contravention of any of the
provisions of any Act or rules made their under, regulations or notifications including amendments. If the Employer
is caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the
provisions stipulated in the notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on the part
of the Contractor, the Engineer/Employer shall have the right to deduct from any money due to the Contractor
including his amount of performance security. The Employer/Engineer shall also have right to recover from the
Contractor any sum required or estimated to be required for making good the loss or damage suffered by the
Employer. The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of
the Employer at any point of time.
Audit and Technical Examination
Government shall have the right to cause an audit and technical examination of the works and the final bill of the contract
including all supporting vouchers, abstract etc. to be made after payment of the final bill and if as a result of such audit and
technical examination any sum is found to have been overpaid in respect of any work done by the contractor under the contract
or any work claimed by him to have been done under the contract and found not to, have been executed, the Contractor shall be
liable to refund the amount of overpayment and it shall be lawful for Government to recover the same from him in the manner
prescribed in clause 24 above and if it is found that the Contractor was paid less than what was due to him, under the contract in
respect of any work executed by him under it, the amount of such under payment shall be duly paid by Government to the
Contractor.
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41,

Death or Permanent Invalidity of Contractor

If The Contractor is an individual or a proprietary concern, partnership concern, dies during the
currency of the contract or becomes permanently incapacitated, where the surviving partners are only
minors, the contract shall be closed without levying any damages/ compensation as provided for in
clause 28.2 of the contract agreement. However, if the competent authority is satisfied about the
competence of the survivors, then the competent authority shall enter into a fresh agreement for the
remaining work strictly on the same terms and conditions under which the contract was awarded.

42. Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity, construction,
interpretation and legal effect shall be subjected to the courts at the place where this agreement is
entered into. No other jurisdiction shall be applicable.

[End of GCC]
Executive Engineer (Elect)
M. P. Housing and Infrastructure

Development Board Division Electrical
Jabalpur
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Contract Data

GCC

Particulars Data
Clause
1.14 Employer M.P. Housing and Infrastructure Development
Board, Jabalpur
1.15 Engineer Executive Engineer (Elect.)
1.16 Engineer in Charge Executive Engineer (Elect.)
1.22 Stipulated period of completion 30 days (i/c. rainy season)
3 Language & Law of Contract English & Indian Contract Act 1872
4 Address & contact details of the As per Annexure H
Contractor
Address & contact details of the Office of the Executive Engineer (Elect), M.P.H&
Employer/Engineer — Phone, Fax, IDB DIV. JABALPUR, e-mail : --
email. eeelednhbjbp@mp.gov.in
5 Subcontracting permitted for the More than Rs. 20 (Twenty) Cr.
Contract Value
Technical Personnel to be provided by As per Annexure-1 (Format 1-3)
the contractor — requirement, &
6 Penalty, if required Technical Rs--30,000/-per-month-for Graduate Engineer
Personnel not employed Rs. 18,000/- per month for Diploma Engineer
10 Specifications As per Annexure E
Drawings As per Annexure — N
12 Competent Authority for deciding Dy. Housing Commissioner (Elect.)
dispute under Dispute Resolution
System
Appellate  Authority for deciding Addl. Housing Commissioner, HO, Bhopal.
dispute under Dispute Resolution
System
13 Period for submission of updated To be submitted by the Bidder for Quarterly from date
construction program of commencement
Amount to be withheld for not submitting Rs. 10,000/- per month
construction program in the prescribed
period
14 Competent Authority for granting Time Dy. Housing Commissioner (Elect.)
Extension
15 Milestones laid down for the contract ¥es/No
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If Yes, details of Milestones

As per Annexure — O

Liquidated damage

(i) As per Annexure — P:

(ii) 1% of the contract amount in the form of
irrecoverable bank guarantee (BG) valid till two years
from the date of physical completion certificate. Bank
guarantee can be released if no litigation exist during
such period. (This Provision is not applicable in
deposit works.) 15.9 &t e /Hufed fwfor o1
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17 List of equipment for lab As per Annexure — Q:NA
Time to establish lab NA
Penalty for not establishing field Rs——————Permonthforthe-delay-NA
Laboratory if required
18 Defect Liability Period Performance guarantee period (Defect liability period)
g - M
Period-of-two-years-as-percontractdata. —24 Months
after physical completion of work
21 Competent Authority for determining Dy. Housing Commissioner (Elect.)
the rate
25.1 Taxes GCC Clause - 25 The rate quaoted by the contractor shall be

exclusive of the GST and inclusive of all
other levies. duties, cess, toll, taxes of
Central and State Government, local bodies
and authorities..GST shall be paid by the
MPHIDB at the time of bill raising rate
prevailing. Apart from GST, all other levies,
duties, cess,toll, taxes of central and State
Government local bodies and authorities
shall be borne by the contractor and will be
payble by the contractor. It is deemed to be
included in the financial offer submitted by
the contractor that apart from GST all other
taxes are included in the financial year.
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27 Any other condition for breach of contract Not applicable
28 Penalty Penalty Shall include
(@) Security deposit as per clause 30 of General
Conditions of Contract and
(b) Liquidated Damages imposed as per clause 15
or Performance Security (Guarantee) including
Additional Performance Security (Guarantee), if any,
as per clause 29 of General Conditions of Contract,
whichever is higher
29 Performance guarantee (Security) shall be Till Completion of Defect liability period + 3 months
valid up to
30 Security Deposit to be deducted from At the rate of 7%.
each Running bill& Final Bill
Maximum limit of deduction of 7% of Final Contract Amount.
Security Deposit
31. Price  Adjustment formula and Not applicable
procedure to calculate.
31.1(2) Price adjustment shall be applicable Not applicable
32 Clause 32.1 Mobilization and No Mobilization and Construction Machinery
Construction  Machinery  Advance Advance Applicable
Applicable
Clause 32.2 If yes, Unconditional tr-the-format presertbedHi-Arnexdre—5
Bank Guarantee .
Not applicable
32.3 If yes, Rate of interest chargeable 10-%-annual-simple-interest

on advances

Not applicable

32.4 If yes, Type & Amount of
Advance payment that can be paid

' bilizati I : . I

I . licablo_limi
10-00%-of contract-amount

Not applicable
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32.5 If yes, Recovery of advance
payment

80%of the Contract-Amountis-execyted——Not
applicable

33

33.1 Secured Advance Applicable

Asper-Clause-33——Not applicable

33.2 if yes, Unconditional Bank H-the-format-prescribed-in-Annexure-T
Guarantee Not applicable

33.2 if yes, Amount of Secured 75%-of value-of material-as-determined-by the
Advance

EngineerinchargeNot applicable

33.3 if yes, Conditions for secured
Advance

o - -
specification-for\Werks; Not applicable

Not applicable
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33.4 if yes, Recovery of Secured Advance

0 " ; -
i ; fals [f hi
I ous] il . I
into-the-werks. Not applicable

35 Completion Certificate — after physical As per Annexure — U
completion of the Work
Final Completion Certificate — after final As per Annexure- V
payment on completion of the Work
36 Competent Authority Dy. Housing Commissioner (Elect.)
37 Salient features of some of the major As per Annexure-W
labour laws that are applicable
38 Competent Authority Addl. Housing Commissioner, HO, Bhopal.
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Development Board Division Electrical
Jabalpur




ANNEXURE - N

(See clause 10 of Section 3-GCC)
Drawings
List of Drawings:- - Nil ------
ANNEXURE - O

(See clause 15 of Section 3 -GCC)

Details of Milestones

3. | AB-Switch/DO-Fuse/LA/trsulator-and-conductor 6-Days 20%
4. | Workof Distribution-transformer/Distribution Box/ 6Days | 20%
Junction-Box/
5. | CableTrench/Cable/Gland/Earthing 3-Days 10%
Fotak- | 0iMonth | 100%
{36Days)

ANNEXURE -P
(See clause 15 of Section 3 -GCC)

Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of work is attributable to the
contractor, the Employer shall retain an amount from the sums payable and due to the contractor as per
following scale —

i. Slippage up to 25% in financial target during the milestone under consideration
- 2.5% of the work remained unexecuted in the related time span.

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone under consideration
- 5% of the work remained unexecuted in the related time span.

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone under consideration
- 7.5% of the work remained unexecuted in the related time span.

iv. Slippage exceeding 75% in financial target during the milestone under consideration.

- 10% of the work remained unexecuted in the related time span.

46




Note:  For arriving at the dates of completion of time span related to different milestones, delays which are
not attributable to the Contractor shall be considered. The slippage on any milestone is if made good in
subsequent milestones or at the time of stipulated period of completion, the amount retained as above
shall be refunded. In case the work is not completed within the stipulated period of completion along
with all such extensions which are granted to the Contractor for either Employer’s default or Force
Majeure, the compensation shall be levied on the contractor at the rate of 0.05% per day of delay
limited to a maximum of 10% of contract price.

The decision of Competent Authority shall be final and binding upon both the parties.

(B) As per The Real Estate (Regulation and Development) Act 2016 and The Real Estate(Regulation and
Development)Rule 2016 interest and compensation is payable to the allottee for the delay occurred in handing
over of possession beyond scheduled date. For the delay interest is payable to the allottee as per State Bank Of
India PLR/MCLLr, plus two percent and compensation in any.

In such case, interest and compensation payable to the allottee shall be recovered from the
contractor for the period of delay attributed to him as per time allowed for completion of work as per contract
agreement, this recovery will be in addition to the amount recoverable under(A) as above.

ANNEXURE - Q

(See clause 17 of Section 3 -GCC)

List of Equipment for Quality Control Lab

ANNEXURE - R

(See clause 31 of Section 3 -GCC)

Price Adjustment (Not Applicable)

2 Steel-Ps
3 Bitumen-Pb
4 POL-Pf
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Annexure — S
(See clause 32 of Section 3 -GCC)

Bank-Guarantee Form lle.' "’leb""za“e“ and

Signature-and-Seal=

Name-of-Bank/Financial-tnstitution:
ieial-nstitution:

Address-:
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Annexure — T

(See clause 33 of Section 3 -GCC)
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Annexure — U
(See clause 35 of Section 3 -GCC)
Physical Completion Certificate

Name of Work: INTERNAL ELECTRIFICATION WORK DDI LAB ADHAARTAL JABALPUR

NAME OF AQENCY ettt e et
Used MB NO. ..o

Last measurement recorded

a. Page No. & MB NO. ..ot

b DILE .ttt e
Certified that the above mentioned work was physically completed on ................... (date) and
taken over on .................... (date) and that I have satisfied myself to best of my ability that the

work has been done properly.
Date of issue

Executive Engineer
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Annexure -V
(See clause 35 of Section 3 -GCC)

Final Completion Certificate

Name of Work

INTERNAL ELECTRIFICATION WORK DDI LAB ADHAARTAL JABALPUR

AQreement NO. ......ooeviviiiiiiiiiii e, Date ....oovvviiiiiiiii

Name of Agency

USed MB NO. .o
Last measurement recorded

a. Page No. & MB NO. ..ot

Certified that the above mentioned work was physically completed on ................... (date) and

Agreemented amount Rs. .......................

Final Amount paid to contractor RS. ...........coovviiiiiiiiiiiiiiiiiiieeee e,
Incumbency of officers for the work

I have satisfied myself to best of my ability that the work has been done properly.

Date of issue ...............

Executive Engineer (Elect)
M. P. Housing and Infrastructure
Development Board Division Electrical
Jabalpur
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b)

d)

f)

9)

h)

)

K)

Annexure - W
(See clause 39 of Section 3 -GCC)

Salient Features of Some Major Labour Laws Applicable

Workmen Compensation Act 1923: - The Act provides for compensation in case of injury
by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the prescribed
minimum years (say, five years) of service or more or on death the rate of prescribed
minimum days’(say, 15 days) wages for every completed year of service. The Act is
applicable to all establishments employing the prescribed minimum number (say, 10) or more
employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The
benefits payable under the Act are: i. Pension or family pension on retirement or death as the
case may be. ii. Deposit linked insurance on the death in harness of the worker. iii. Payment
of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women
employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case the
Contractor fails to provide, the same are required to be provided, by the Principal Employer
by Law. The principal Employer is required to take Certificate of Registration and the
Contractor is required to take license from the designated Officer. The Act is applicable to
the establishments or Contractor of Principal Employer if they employ prescribed minimum
(say 20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages
fixed by appropriate Government as per provisions of the Act if the employment is a
scheduled employment. Construction of buildings, roads, runways is scheduled employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid,
when it will be paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of
equal nature to male and female workers and for not making discrimination against female
employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual
bonus within the prescribed range of percentage of wages to employees drawing up to the
prescribed amount of wages, calculated in the prescribed manner. The Act does not apply to
certain establishments. The newly set-up establishments are exempted for five years in
certain circumstances. States may have different number of employment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and
what are the requirements for laying off or retrenching the employees or closing down the
establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments
employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules
governing the conditions of employment by the Employer on matters provided in the Act and
gets these certified by the designated Authority.
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Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions
of workmen and Employers. The Trade Unions registered under the Act have been given
certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes. Employment of
child labour is prohibited in building and construction industry.

Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service)
Act 1979: - The Act is applicable to an establishment which employs prescribed minimum
(say, five) or more inter-state migrant workmen through an intermedia.ry (who has recruited
workmen in one state for employment in the establishment situated in another state). The
Inter-State migrant workmen, in an establishment to which this Act becomes applicable, are
required to be provided certain facilities such as Housing, Medical-Aid, Travelling expenses
from home up to the establishment and back etc.

The Building and Other Construction workers (Regulation of Employment and Conditions of
Service) Act 1996 and the Cess Act of 1996: - All the establishments who carry on any
building or other construction work and employs the prescribed minimum (say, 10) or more
workers are covered under this Act. All such establishments are required to pay cess at the
rate not exceeding 2% of the cost of construction as may be modified by the Government.
The Employer of the establishment is required to provide safety measures at the building or
construction work and other welfare measures, such as canteens, first-aid facilities,
ambulance, housing accommodations for workers near the work place etc. The Employer to
whom the Act applies has to obtain a registration certificate from the Registering Officer
appointed by the Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans before setting
up a factory, health and safety provisions, welfare provisions, working hours, annual earned
leave and rendering information regarding accidents or dangerous occurrences to designated
authorities. It is applicable to premises employing the prescribed minimum (say, 10) persons
or more with aid of power or another prescribed minimum (say, 20) or more persons without
the aid of power engaged in manufacturing process.

Executive Engineer (Elect)
M. P. Housing and Infrastructure
Development Board Division Electrical
Jabalpur
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SECTION 3
Conditions of Contract

Part — 11 Special Conditions of Contract [SCC]

All the work shall be carried out according to the following special conditions by the Agency for which No
Extra payment will be allowed. The expenditure occurred for the same are to be deemed included in quoted
rates of each and every item.

1. The items taken in this tender are for finished items of work covering all materials, required labour, wastage,
temporary work, tools, plants, overhead charges, lead and lifts, transportation, cleaning of obstacles if any,
required to complete the work unless otherwise specified.

2. The rates offered by agency shall be for finished items of work inclusive of all materials, required labour,
wastage, temporary work, tools, plants, overhead charges, lead and lifts, transportation, clearing of obstacles if
any, required to complete the work unless otherwise specified.

3. For technical specifications, the I.E. rules 1956, Indian Electricity Act 1910, relevant IS codes with up to date
amendments and Technical Specification (if enclosed) will be applicable unless otherwise specified.

4. While taking the measurement of overhead line conductor 3% sag will be added in straight length.

5. The layout plan of External electrification shall be got approved from M.P. Housing & infrastructure Dev.
Board / MPPKVV Co. Ltd. / Electrical Licensing Board Govt. of M.P. by the Contractor for execution of work.

6. All materials, fitting appliances etc. used in installation work shall be as per approved list of MP Housing &
infrastructure Development Board or as approved by Engineer-in-charge.

7. All materials will be confirming to relevant 1S specifications wherever they exist.

8. The contractor will be responsible for submitting the guarantee certificates for a period of 24 months from
the date of charging and handing over of installation to MPPKVVCo.Ltd. for Transformer, Circuit Breaker and
other equipment and accessories.

9. The contractor shall submit the bill of purchase of materials, Test Certificate etc. and Excise gate passes
(wherever required) at the time of making of payments.

10. The contractor shall be responsible for arranging inspections of authorities of MPPKVVCo.Ltd., Electrical
Licensing Board and other local bodies, getting approval of layouts, drawings, GTP of materials from
MPPKVVCo.Ltd., and to submit the required document, Charging Certificate / Handing Over Certificate etc. to
MP Housing & infrastructure Development Board Bhopal.

11. No final payment will be made to the Contractor till the S/S, installation /lines are charged testing etc.
completed and handed over to MPPKVVCo.Ltd. and completion certificate issued by Engineer incharge.

12. The contractor will be responsible for taking shutdown required from MPPKVVCo.Ltd. for execution and
commissioning of work at his own risk & cost.

13. Income Tax, GST, Labour Welfare etc. shall be deducted from the bill of contractors as per rules.

14. The contractor shall make his own arrangements of water supply, site office, store and electricity at site for
execution of work. Any dues for taking connection from MPSEB shall be recovered by contractor ( If any
found later) No dues certificate from MPSEB is required before final payments.

15. The contractor shall be responsible to replace / repair the lines, sub-station and other materials for a period
of 24 months from the date of charging and handing over the lines to MPPKVVCo.Ltd.

16. The contractor shall have to furnish declaration on stamp paper worth Rs.100.00 (Rupees One Hundred
only) covering theft and guarantee of materials for 24 (Two Year) Months and making good damages done.
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17. Transformers, VCBs and associated items will be inspected / tested as per IS Specification by the MP
Housing & infrastructure Development Board / MPPKVVCL officials before dispatch of material at works. The
above items will be accepted subject to the above qualifying.

18. No joints in R.S. Joist / H Beam will be allowed in any case / condition.

19. The contractor will be fully responsible for getting Sanction of Estimates/ Approval for shifting of existing
HT/LT line at working site if any and removed/dismantled the same as per sanctioned estimates as required and
old materials shall have to be handed over to MPPKVVCL officials at their store for which no extra payment
will be allowed and acknowledge the receipt of the same and submit it to the MPHIDB’s Officials.

20. Agency must have registered in MPPKVVCL for this particular work.

21. The Tender must have valid 'A" Class electrical license from M.P.Licensing Board, Govt. of M.P. and
registered in centralized registration system of M.P.P.W.D. and other Department as per NIT Condition,
such as M.P.P.K.V.V.Co. Ltd. for particular work as required by M.P.P.K.V.V.Co. Ltd.

22. GST TDS to be deducted from each running bill and final bill as per rule. Bidder should
submit copy of GST returns (All) time to time.

23. The rate quoted by the contractor shall be exclusive of the GST and inclusive of all other levies. duties, cess, toll, taxes of
Central and State Government, local bodies and authorities..GST shall be paid by the MPHIDB at the time of bill raising rate
prevailing. Apart from GST, all other levies, duties, cess,toll, taxes of central and State Government local bodies and authorities
shall be borne by the contractor and will be payble by the contractor. It is deemed to be included in the financial offer submitted
by the contractor that apart from GST all other taxes are included in the financial year.

BE TROR ST ABR AT HOY0TE (10T Uef iR faeprd Heel §RT R0l H UGy & MR IR Sl
Al fey AU Y SIRAT g8 fAfdarsdl o) 4= 8 |

24 Contractor shall produce the proof of deposit of GST to Govt, paid by the MPHIDB against the
bill. Next payment of bill shall only be payable after due verification of GST payment to Govt. verified by
EE of concerned Division.

25 The work is based on MPPWD Electrical SOR WEF 01/01/2024

[End of SCC]

Executive Engineer (Elect)
M. P. Housing and Infrastructure Dev. Board
Electrical Division Jabalpur
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SECTION 4

BILL OF QUANTITIES (BOQ)

General Description of work (BASED ON PWD ELECT. SOR WEF 1.1.24)

INTERNAL ELECTRIFICATION WORK DDI LAB ADHAARTAL JABALPUR
Probable amount of contract Rs 3,21,341.00 (Rupees Three Lakh twenty one thousand
three hundred forty one only.)

IN | SORI. Description of Item Unit Rate QTY Amount (in Rs)
No. (in Rs)
2 3 4 5 6 7

1 3.1 Point wiring (excluding metallic switch box &

sheet but including switches, sockets, lamp
holders/ceiling roses etc) with 1.5sq. mm. PVC
insulated cable FRLS with copper multi strand
conductor ISI marked in surface rigid P.V.C.
conduit (MMS) ISI marked of suitable size and
1.5sq. mm. PVC FRLS insulated copper earth
continuity conductor of green colour inside
conduit etc. as required as per specification for

3.1.1 Light point/fan points.

3.1.1.1 Primary short point Each 10.00 408.00 4,080.00
3.1.1.2 Primary medium point Each 10.00 729.00 7,290.00
3.1.1.3 Each 7.00 1141.00 7,987.00

Primary long point

2 3.2 Point wiring (excluding metallic switch box & Each 5.00 265.00 1,325.00
sheet but including switches, sockets) for 3 pin
6 Amp. Socket outlet point with 1.5sq. mm. PVC
insulated cable FRLS with copper multi strand
conductor ISI marked in surface rigid P.V.C.
conduit (MMS) ISI marked of suitable size and
1.5sg. mm. PVC insulated copper earth
continuity conductor of green colour inside
conduit with required materials as per
specification on same board.

3 33 Wiring for circuit wiring with PVC insulated -
cable FRLS with copper multi strand conductor
ISI marked in surface rigid P.V.C. conduit (MMS)
of ISI marked suitable size etc. as required as
per specification

331 2x2.5 Sg.mm. Metre 40.00 122.00 4,880.00

58




3.3.2 4x2.5 Sg.mm. Metre 30.00 202.00 6,060.00
333 6x2.5 Sg.mm. Metre 40.00 267.00 10,680.00
3.3.4 8x2.5 Sg.mm. Metre 5.00 331.00 1,655.00
8.1 Point wiring (excluding metallic switch box &
sheet) for 3 Pin 16 Amp. socket outlet point
with 4sq. mm. PVC insulated cable FRLS with
copper multi strand conductor ISI marked in
surface rigid P.V.C. conduit (MMS) ISI marked of
suitable size etc. with 20/16 Amp. F.T. switch &
socket/S.S. combined 20/16/6 Amp. of ISl
marked and 4sq. mm. PVC insulated FRLS
copper earth continuity conductor of green
colour inside conduit, screwless connector for
joints as per specification for :-
8.1.1 On separate board
8.1.1.1 Short point Each 2.00 845.00 1,690.00
8.1.1.2 Medium point Each 1.00 1468.00 1,468.00
8.1.1.3 Long point Each 5.00 2183.00 10,915.00
8.1.1.4 Extra long -I Each 5.00 3069.00 15,345.00
8.1.15 Extra long Il Each 5.00 4045.00 20,225.00
8.1.1.6 Extra long -llI Each 5.00 5033.00 25,165.00
8.2 Same board switch & socket 16 Amp./S.S. Each 11.00 437.00 4,807.00
combined 20/16/6 Amp
16.1 Supply and fixing PVC conduits required -
confirming to IS 9537 (Part-3), ISI marked along
with the accessories in concealed system etc. as
required.
16.1.1 PVC. conduit 20 mm (HMS) Metre 10.00 61.00 610.00
16.1.2 PVC. conduit 25 mm (HMS) Metre 150.00 74.00 11,100.00
18.2 Supplying and fixing of approved make modular -

type G.I. metal box 1.2mm minimum thick and
depth 50mm for single row boxes and 60mm
depth for two/three row boxes earth terminal
stud with nut and washer with modular base
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and cover plate including fixing in concealed
etc. as required for:-

18.2.1 10r 2 Module metal box Each 10.00 1,820.00
182.00
18.2.2 3 Module metal box Each 42.00 9,072.00
216.00
18.2.3 4 Module metal box Each 1.00 244.00
244.00
18.2.4 6 Module metal box Each 11.00 3,399.00
309.00
18.2.5 8/9 Module metal box Each 1.00 373.00
373.00
18.2.6 12 Module metal box Each 1.00 502.00
502.00
19.1 Supplying and drawing single core PVC insulated -
cable FRLS with copper multi strand conductor
ISI marked in existing rigid PVC casing and
capping/conduit in surface or concealed as per
specification.

19.1.1 1.5 sq. mm. wire -
19.1.1.1 1X1.5sq. mm. Metre 10.00 19.00 190.00
19.1.1.3 | 3X1.5sq. mm. Metre 60.00 56.00 3,360.00

19.1.2 2.5 sq. mm. wire -
19.1.2.1 1X2.5sg. mm. Metre 50.00 30.00 1,500.00
19.1.2.3 3X2.5sg. mm. Metre 50.00 90.00 4,500.00

19.1.3 4 sq. mm. wire
19.1.3.1 1X4sq.mm. Metre 5.00 45.00 225.00
19.1.3.3 3 X4 sg. mm. Metre 5.00 670.00

134.00
19.1.3.4 4 X 4sq. mm. Metre 5.00 900.00
180.00
23.1 Wiring for sub-mains with PVC insulated cable -

FRLS with copper multi strand conductor ISI
marked in recessed/concealed rigid PVC conduit
(HMS) ISI marked of suitable size (conduit
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included) including 2mm thick accessories,
connection etc, as required as per specification.
(Refer General Notes for Classification of
Conduit Wiring Point No.10)

23.1.4

4 Wire sub main

23.1.4.3

6.0 sq. mm. cable

Metre

20.00

398.00

7,960.00

23.1.4.4

10.0 sq. mm. cable

Metre

10.00

601.00

6,010.00

27.3

Supplying of ISI marked and approved make of
moulded case circuit breaker (MCCB) suitable
for 3phase & N,4 pole,50Hz,415Volts,
Ics=100%lcu) AC supply with thermal-magnetic
release having respective breaking capacity (KA)
at 415Volts cited against their range standard
conforming to IS/IEC 60947-2

27.3.3

MCCB 25kA  current rating-160Amp &
adjustable

overload setting 80%-100%of In, adjustable
short

circuit setting 6-10 In 4 Pole.

Each

1.00

15835.00

15,835.00

10

27.8

Supply of ISI marked and accepted standard of
miniature circuit breaker (MCB) of 'C' series
with short circuit indication, suitable for
240/415 Volts,50 Cycle, 10 kA/15 kA Value AC
supply conforming to IS : 8828 : 1996, IEC :
60898 :2002 & 60947-2 but without enclosures

27.8.1

Single pole

27.8.1.2

MCB SP 6Amp to 32Amp 10kA rating

Each

62.00

263.00

16,306.00

27.8.1

Double pole

27.8.2.2

MCB DP 6Amp to 32Amp 10kA rating

Each

1.00

887.00

887.00

27.8.3

For Triple pole
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27.8.3.4 | MCB TP 50Amp to 63Amp 10kA rating Each 4.00 8,628.00
2,157.00
27.84 Four pole -
27.8.4.4 | MCB FP 50Amp to 63 Amp 10kA rating Each 2.00 5,590.00
2,795.00
11 27.11 Supply of approved make powder coated sheet
steel encloser SPN MCB DB inclusive of
busbar,neutral bar, earthbar,connection copper
wire not less than16sg.mm & two earth
terminals etc. complete as per
IS:13032(exclusive of MCB & isolator)
27.11.6 12 Way double door IP 43 protection Each 1.00 2,738.00
2,738.00
12 27.12 Supplying of approved make TPN MCB DB metal -
double door IP 43 protection with provision for
FP MCB/ Isolator/ RCCB/ RCBO as incomer and
SP MCBs as outgoing inclusive of busbar,
neutral bar, earth bar, connection copper wire
not less than 16 sg.mm & two earth terminals
etc. complete as per 15:13032(exclusive of MCB
& isolator):
27.12.5 12 Way (8+36) Each 2.00 19,038.00
9,519.00
13 27.14 Supplying of approved make, powder coated -
metal double door vertical TPN MCB DB IP 43
protection with provision for MCCB uptol160A
TP/FP 36kA as incomer and space for SP/TP
MCBs as outgoing (without MCCB/MCBs)
inclusive of busbar & connections etc
27.14.2 6 Way without MCCB Each 1.00 15,671.00
15,671.00
14 28.4 Fixing of MCB/MCCB/Isolator in sheet steel -
enclosure as required as per accepted practice,
including mounting on busbar and cable
connection etc. complete (labour only)
28.4.1 MCB/Isolator SP/DP Each 63.00 22.00 1,386.00
28.4.2 MCB/MCCB Isolator TP/TPN/FP Each 7.00 28.00 196.00
15 28.8 Labour charges for fixing sheet steel enclosures, -

MCB/MCCBDB flush mounting type, as per
accepted practice, duly embedded and end
plate completely flushed in wall, cable
connection etc. complete :-
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For item no :-

28.8.1

27.11.1 to 27.11.7 ; 27.12.1 to 27.123 &
27.13.1

Each

1.00

268.00

268.00

28.8.2

27.12.4 & 27.12.5; 27.13.2 to 27.13.4 ; 27.14.1
to 27.14.4 &
27.15.1t027.15.4

Each

3.00

297.00

891.00

16

30.5

Supplying and fixing of deluxe fresh air fan with
louvers (ventilating fan) with self-closing
louvers of decorative PVC blades mounting
square frame of approved make complete with
all necessary material as required

30.5.2

200mm RPM1300/1400

Each

2.00

1,654.00

3,308.00

17

313

Supply and fixing Led tube rod comprising of
LED tube with non-integral/integral driver, upto
6500K color temp having 40000 burning hrs life
with minimum @ L 70, system lumen output
should be minimum with system efficacy> 100
Im/Watt. LED driver PF> 0.95 & THD < 20%. The
colour rendering index of LED light should be
more than 70. Submission LM 79-08/1S16106
(2012), 1IEC60598, IEC61347i/c connection wire,
testing etc. to complete the job.

3134

Tube light LED 1 X 20/22Watt, Integral i/c
batten aluminium body, PC diffuser.

Each

4.00

782.00

3,128.00

18

31.6

Supply and fixing recessed mounting LED down
lighter, LED of 1 to 3 Watt each assembled on
single MCPCB, having color temp upto 6500K &
having 50000 burning hrs. life with minimum @
L 70, system lumen output should be minimum
with efficacy>100 Im/Watt. LED driver PF >
0.95, THD < 20% & surge protection 4KV. The
colour rendering index of LED light should be
more than 70. Housing made of pressure die
cast aluminium/CRCA powder coated frame
with glare free diffused polycarbonate cover.
Submission LM 79- 08/1S16106 (2012),
IEC60598, IEC61347i/c connection wire, testing
etc. to complete the job..

31.6.6

18/20Watt, color temp 3000-6500k as required.

Each

24.00

1,651.00

39,624.00

19

37.39

Supply and drawing PVC insulated copper cable
(earth continuity conductor) of green colour
FRLS with copper multi strand conductor ISI
mark in existing conduit along with other wires
as required as per specification :
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37.39.2 6 sq. mm. Metre 20.00 71.00 1,420.00
37.39.3 10 sg. mm. Metre 10.00 1,020.00
102.00
41.1 Supply of XLPE insulated power cable
(conforming 1S-7098 Part-1) 1100 Volt grade, 1
core/2 core/3%core/4 core ISI marked with alu.
stranded /solid conductor
41.1.10 4 core armoured
41.1.10.1 | 6 sq. mm. Metre 30.00 4,530.00
151.00
41.1.10.2 | 10sg. mm. Metre 20.00 3,620.00
181.00
20 41.17 Laying of one number armoured/unarmoured | Metre 50.00 25.00 1,250.00
cable 1.1KV grade of size not exceeding 25 sq.
mm on wall/truss with approved type of iron
clamp etc. as required.
Total 321,341.00

[Total Amount of Rs. 3,21,341.00] (Rupees Three Lakh twenty one thousand three hundred
forty one only)

Development Board Division Electrical
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DECLARATION

(should be on Rs.100/- Non judiciary stamp)
NAME OF WOTK: ..t
AGreement NO. &DEALE & ......ooiiiiii e
WOrK Order NO. & Date: ......ccuooveiiiiiieiisieieise et

It is to intimate that the External Electrification work of..........c.cccceiinnnn. has been
completed. The work has been executed by me as per specifications.

The complete installation has been charged by MPEB and handed over to MPEB/Depositor
0] IS so we hereby undertake that if any loss/damage/theft is caused to the lines,
Sub Station and other material or goes out of order, the same will be replaced by us at our
own cost including all materials and labours required for such replacement and MP Housing
Board will not have any liability either legally or financially.

The declaration is valid up to two years after the date of charging and handing over to
MPEB/Depositor.

VERIFICATION

I, do here by solemnly affirm that the contents given in above declaration are correct and true
to the best of my knowledge and that no part of that is false, verified

WITNESS:

1.

Signature

Contractor's
Name with Seal
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CABLE TEST REPORT

S1. No. of Megger
Date of Test.........cooeeiiiiiin..l

Voltage of Meggerused............cevvvvvvinininnnnn.

Results of meggar testing : Insulation registance in mega ohms
Before laying During laying and before

o From| 1o | S| Volige | Toar | B B Geven | Beven e | B
sgmm. | grading | length
conductor | conductor |conductors|conducto | conducto |conductors,
& neutral | , neutral r r& |neutral and
and earth neutral earth

Signature of Supervisor Signature of Contractor

Sub Engineer Assistant Engineer

(This pro forma is to be submitted duly filled in by the Contractor through Assistant Engineer (Elect.)
When-ever the payment for cable and its laying is proposed.

(This pro forma for handing over the lines to MPEB/Depositor duly filled in be submitted to Division
Office by the Contractor duly signed by the MP Electricity Board/Depositor authorities before final
payment of the contract.)
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LIST OF APPROVED MAKE MATERIALS FOR USE FOR INTERNAL ELECTRIFICATION

WORK
S.N. EQUIPMENT MAKE
1 Modular accessories such as switch, Legrand (Lyncus)/Havells (Crabtree)/Schneider (Unica
socket, regulator, box, cover plate, base pure)/Indoasian (Shynora)/Honeywell
frame, ceiling rose etc. (BlenzPro)/Goldmedal (Wega)
2 PVC non metallic conduit pipe (HMS), ISI Modi/AKG/VIP/KING
marked & its accessories
3 MS Conduit Pipe ISI marked BEC/NIC/Jindal/Tata
4 PVC insulated Flexible copper conductor, Havells/Finolex/Grandlay/RR Kabel/KEI
ISI marked
5 TV/Telephone Cable Havells/Finolex/Polycab/Anchor/RR Kabel
6 PVC insulated and sheathed aluminium Havells/Finolex/Polycab/Ravin Cable (PRIME CAB)/Grandlay
cable
7 MCB DB, Metal clad socket Legrand/Havells/Lauritz Knudsen/Schneider
8 MCB, MCCB Legrand/Havells/Lauritz Knudsen/Schneider
9 | Change over Switch, Switch dis connector Lauritz Knudsen/ABB/Siemens/Harvell’s
fuse, HRC fuse
10 Luminaries Bajaj/Philips/Wipro/Crompton/unicor
11 Ceiling fan ISI marked, Exhaust fan / Usha/Orient/Bajaj/Crompton/khaitan/gold metal
Fresh Air Fan
12 MV Panel/Feeder pillar The firm should have type test certificate of 50 KA fault level
for manufacturing panels
13 Telephone tag block Krone
14 Telephone socket Legrand (Artior) / Anchor ( Vision )/ Schneider ( Unica
pure) Honeywell (Blanze Pro )/
15 Telephone,Computer socket Systimax / Panduit / Legrand / Honeywell (Blenze Pro ) /
Schneider ( Unica pure)
16 Cat-6 LAN cable Systimax/Panduit/Legrand/Finolex /Havells
17 Computer patch card , patch panel & Systimax/Panduit/Legrand/ Honeywell (Blanze Pro) /
rack Schneider ( Unica pure)
18 Aluminium / Copper armoured cable Havells / Finolex / KEI/ Polycab

1100 volt grade
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‘ 19 ‘ Fire extinguisher Newage / minimax / Venus / Fire shield / Ceasefire

Remarks : -

1. If above make material is not available, ISI marked materials with the written prior permission of competent
authority can be used.

2. No joint in Rail pole / R.S. Joist / H beam will be allowed in any case / condition.

Executive Engineer (Elect)
M. P. Housing and Infrastructure Development
Board Division Electrical Jabalpur
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SECTION 5

AGREEMENT FORM
AGREEMENT
This agreement, made on the day of between
(name and address of Employer) (hereinafter called " the Employer)
and (name and address of contractor) hereinafter called "the

Contractor" of the other part.

Whereas the Employer is desirous that the Contractor execute
- (name and identification number of Contract) (hereinafter called
"the Works") and the Employer has accepted the Bid by the Contractor for the execution and completion
of such Works and the remedying of any defects therein, at a cost of Rs

NOW THIS AGREEMENT WITNESSED as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively
assigned to them in the conditions of contract hereinafter referred to and they shall be deemed to
form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy any defects therein in conformity in all aspects with the provisions of the
contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying the defects wherein Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.

4, The following documents shall be deemed to form and be ready and construed as part of this
Agreement viz.

i Letter of Acceptance
ii. Contractor's Bid
iii. Condition of Contract: General and Special

iv. Contract Data

V. Bid Data

vi. Drawings

vii. Bill of Quantities and

viii.  Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed where of the parties there to have caused this Agreement to be executed the day and
year first before written.

The Common Seal of was
here unto affixed in the presence of: Signed, Sealed and Delivered by the said
in the presence of:

Binding Signature of Employer

Binding Signature of Contractor
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