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M. P. HOUSING AND INFRASTRUCTURE 

DEVELOPMENT BOARD 

 

 

                            NOTICE INVITING E TENDER 

 

NAME OF WORK – EXTERNAL ELECTRIFICATION OF RESIDENCIAL CUM 

COMMERCIAL COMPLEX HATHITAL JABALPUR 

AMOUNT OF ESTIMATE – Rs 5385486.00 

AMOUNT OF EARNEST MONEY - Rs 53900.00/- 

COST OF TENDER FORM (i/c GST) - Rs 11800/- 

TIME ALLOWED FOR COMPLETION – 30 Days (including rainy season) 

NAME OF CONTRACTOR     ----------------------------------------------------- 

                                                   ------------------------------------------------------- 

                                                   -------------------------------------------------------- 

                                                   -------------------------------------------------------- 

 

 

 

OFFICE OF THE EXECUTIVE ENGINEER (ELECT) 

M.P.HOUSING AND INFRASTRUCTURE DEV. BOARD 

DIVISION ELECTRICAL JABALPUR 
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MADHYA PRADESH HOUSING AND 

INFRASTRUCTURE DEVELOPMENT BOARD 
ELECTRICAL DIVISION JABALPUR  

  

Appendix - 2.10 

Tender Document 

For Percentage Rate only in Works Departments and other Departments similar to 

Works Departments 

 

(Effective from 01/01/2024) 

 
Office of the  

 

  EXECUTIVE ENGINEER, M P HOUSING & 

INFRASTRUCTURE DEVELOPMENT BOARD, 

ELECTRICAL DIVISION,  JABALPUR  

 

NIT Number and Date       02/2026-27 /EE(Elect) Jabalpur Dated 5.5.2026 

Agreement Number and Date      …………26 - 27 Dated …………2025 

Name of Work  
 

EXTERNAL ELECTRIFICATION OF RESIDENTIAL 

CUM COMMERCIAL COMPLEX HATHITAL DIST 

JABALPUR    

Name of the Contractor     

Probable Amount of Contract    

(Rs. In Figure) :  53,85,486.00 

(Rs. In Words):  Rupees Fifty three Lakhs eighty five thousands four 

hundred eighty six only 

Contract Amount (Rs. In Figure)   - 

(Rs. In Words):  - 

Stipulated Period of Completion                 30 DAYS I/C RAINY SEASON 
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SECTION 1 

Notice Inviting e-Tenders 
 

Office of the Executive Engineer (Electrical) Jabalpur 

 
N.I.T. No: 02/26-27 /e-tendering  (1st Call)                            Dated :05.05.2026 

On-line tenders are invited on percentage rate from the Contractors registered in centralized 

registration system of  MPPWD for electrical works with having ‘A’ Class Valid Electrical license 

from the MP Licensing Board Govt. of M.P.  

 

 

 

1. Interested bidders can view the NIT on website https://www.mptenders.gov.in 

 

2. The Bid Document can be purchased/bid submission only online from Date 19/05/2026, 10.30 

AM (time) to (date) 02/06/2026, 05.30PM 

 

3. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

 

4. As Per the provisions of The Real Estate (Regulation and Development) Rule 2016 the rate of 

interest is payable as per State Bank of India PLR/MCLR, plus two percent and compensation, if 

any to the allottee for the delay occurred in handing over of possession beyond scheduled date. 

 Interest and compensation payable to the allottee shall be recovered from the contractor 

for the period of delay attributed to him as per contract. The interest payable shall be on the 

money deposited by the allottee. 

 
 

Executive Engineer (Elect)                                         

M.P. Housing and Infrastructure 

Development Board Division Electrical 

Jabalpur  

                                     

 

 

Tender 

System 

No. 
Work District 

Probable Amount 

(in Rs.) 

Completion 

Period(in 

months) 

02/26-

27/EE/E 

JBP 

2026_ 

MPHID_ 

507644 

EXTERNAL 

ELECTRIFICATION OF 

RESIDENTIAL CUM 

COMMERCIAL COMPLEX 

HATHITAL DIST JABALPUR    

JABALPUR  53,85,486.00 30 Days  (i/c. 

rainy season) 

http://www.mptenders.gov.in/
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                                       Notice Inviting Tender 

M P HOUSING AND INFRASTRUCTURE DEVELOPMENT BOARD  

Office of the Executive Engineer (Electrical), Jabalpur  

 
N.I.T. No :02/26-27/EE(EL) Jbp/e-tendering                  Dated : 05/05/2026 

             On-line tenders are invited on percentage rate from the Contractors registered in centralized 

registration system of MPPWD for Electrical works with having ‘A’ Class Valid Electrical license from the 

MP Licensing Board Govt. of M.P. 
Tender 

System 

No. 

Name of Work District P.A.C. 

(inRs.) 

EMD 

(In Rs. ) 

Cost of 

Bid 

Document 

(In Rs.`) 

Category of 

Contractor 

Period 

of 

Comple

tion 

 

02/26-

27/EE/E 

JBP 

2026_ 

MPHID_ 

507644 

EXTERNAL 

ELECTRIFIC

ATION OF 

RESIDENTIA

L CUM 

COMMERCIA

L COMPLEX 

HATHITAL    

DIST 

JABALPUR    

JABALPUR  
53,85,486.00 

 

53900.00 11800.00 

 

CONTRACTORS 

REGISTERED IN 

CENTRALIZED 

REGISTRATION 

SYSYEM OF MPPWD 

FOR ELECTRICAL 

WORKS AND 

HAVING A-CLASS 

VALID LICENSE 

FROM THE MP 

LICENSING BOARD 

GOVT OF M.P. 

30 

Days 

(i/c. 

rainy 

season) 

 

1.  All details relating to the Bid Document(s) can be viewed and down loaded free of cost on the 

website. 

2.  Bid Document can be purchased after making online payment of bid document & portal fees 

through 

Credit/Debit/Cash Card/internet banking. 

3.  At the time of submission of the Bid the eligible bidder shall be required to: 

i)  pay the cost of Bid Document  

ii)  deposit the Earnest Money 

iii)  Submit a check list, and  

iv)  Submit an affidavit. 

v) The bidder shall be required to produce GST registration Certificate and 

GSTIN Number. 
Details can be seen in the Bid Data Sheet. 

 

 

4.  ELIGIBILITY FOR BIDDERS: 

(a)  At the time of submission of the Bid the bidder should have valid registration with the 

Government of Madhya Pradesh, MPPWD/any Govt. Dept. in appropriate class. 

However, such bidders who are not registered with the Government of Madhya Pradesh 

and are eligible for registration can also submit their bids after having applied for 

registration with appropriate authority.  

(b)  The bidder would be required to have valid registration in MPPWD for Electrical Works 

and have valid A Class Electrical License from Govt. of MP at the time of signing of the 

Contract.  
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(c)  Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in 

forfeiture of the earnest money deposit. 

(d) The bidder shall be required to produce GST registration Certificate and 

GSTIN Number. 

5.  Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid 

Data Sheet. 

6.  Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 

7.  The Bid Document can be purchased/bid submission only online from Date19/05/2026, 

10.30 AM to Date 02/06/2026, 05.30PM  Other key dates may be seen in bid data sheet. 

8.  Amendments to NIT, if any, would be published on website only, and not in newspaper. 

   
 

Executive Engineer (Elect)                                            

M. P. Housing and Infrastructure 

Development Board Division Electrical 

Jabalpur  
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SECTION 2 

 

INSTRUCTIONS TO BIDDERS (ITB) 

 

A. GENERAL 

1.  SCOPE OF BID 

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data Sheet. 

2.  General Quality of Work: 

The work shall have to be executed in accordance with the technical specifications specified in the Bid Data sheet/ 

Contract Data, and shall have to meet high standards of workmanship, safety and security of workmen and works. 

3.  PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4.  ONE BID PER BIDDER 

4.1  The bidder can be an individual entity or a joint venture (if permitted as per Bid Data Sheet). In case the J.V. is 

permitted, the requirement of joint venture shall be as per the Bid Data Sheet.  

4.2  No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does so, all bids wherein 

the bidder has participated shall stand disqualified.  

5.  Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of his bid, and no claim whatsoever 

for the same shall lie on the Government Board. 

6.  Site Visit and examination of works 

The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain for itself on its own 

responsibility all information that may be necessary for preparing the bid and entering into a contract for 

construction of the work. All costs in this respect shall have to be borne by the bidder. 

B. Bid Documents3 

7.  CONTENT OF BID DOCUMENTS 

The Bid Document comprises of the following documents: 

1.  NIT with all amendments.4 

2.  Instructions to Bidders, Bid Data Sheet with all Annexure 

3.  Conditions of Contract: 

i.  Part-I General Conditions of Contract and the Contract Data with all Annexureand 

ii. Part-II Special Conditions of Contract. 

4.           Specifications 

5.  Drawings 

6.  Priced Bill of Quantities 

7.  Technical and Financial Bid 

8.  Letter of Acceptance 

9.  Agreement, and 

10.  Any other document(s), as specified. 

8.  The bidder is expected to examine carefully all instructions, conditions of contract, the contract data, forms, 

terms and specifications, bill of quantities, forms and drawings in the Bid Document. Bidder shall be solely 

responsible for his failure to do so. 

9.  Pre-Bid Meeting (where applicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1  Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in the schedule 

of pre-bid meeting would be communicated on the website only, and intimation to bidders would not be 

given separately. 
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9.2  Any prospective bidder may raise his queries and/or seek clarifications in writing before or during the 

pre-bid meeting. The purpose of such meeting is to clarify issues and answer questions on any matter 

that may be raised at that stage. The Employer may, at his option, give such clarifications as are felt 

necessary. 

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the responses given 

together with any response prepared after the meeting will be hosted on the website. 

9.4  Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid Document, it shall 

be done by issuing amendment to the online NIT. 

10.  Amendment of Bid Documents 

10.1  Before the deadline for submission of bids, the Employer may amend or modify the Bid Documents by 

publication of the same on the website. 

10.2  All amendments shall form part of the Bid Document. 

10.3  The Employer may, at its discretion, extend the last date for submission of bids by publication of the 

same on the website. 

C. Preparation of Bid 

11.  The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit Bid 

Seals (Hashes) of all the envelopes and documents related to the Bid required to be uploaded as per the 

time schedule mentioned in the key dates of the Notice Inviting e-Tenders after signing of the same by 

the Digital Signature of their authorized representative. 

12.  DOCUMENTS COMPRISING THE BID 

The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Online Envelope A and would apply for all bids. Online Envelop A shall contain 

the following as per details given in the Bid Data Sheet: 

i) Registration number or proof of application for registration and organizational details in format given in 

the Bid Data Sheet. 

ii)  Payment of the cost of Bid Document;  

iii)  Earnest Money; and  

iv)          An affidavit duly notarized.  

(v)         GST registration Certificate and GSTIN Number 

Part 2– This shall be known as Online Envelope-B and required to be submitted only in works where 

pre-qualification conditions and/or special eligibility conditions are stipulated in the Bid Data Sheet. 

Online Envelope-B shall contain a self-certified sheet duly supported by documents to demonstrate 

fulfillment of pre-qualification conditions.  

Part 3 – This shall be known as Online Envelope-C and would apply to all bids. Envelope=C shall 

contain financial offer in the prescribed format enclosed with the Bid Data Sheet.  

13.  Language 5 

The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder and 

the Employer shall be in English or Hindi. Supporting documents and printed literature that are part of 

the Bid may be in another language provided they are accompanied by an accurate translation of the 

relevant passages in English. In such case, for the purposes of interpretation of the bid, such translation 

shall govern. 

14.  TECHNICAL PROPOSAL 

14.1  Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the 

Technical Proposal shall comprise of formats and requirements given in the Bid Data Sheet. 

14.2 All the documents/ information enclosed with the Technical Proposal should be self-attested 

and certified by the bidder. The Bidder shall be liable for forfeiture of his earnest money 

deposit, if any document / information are found false/ fake/ untrue before acceptance of bid. 

If it is found after acceptance of the bid, the bid sanctioning authority may at his discretion 

forfeit his performance security/ guarantee, security deposit, enlistment deposit and take any 

other suitable action. 

15.  FINANCIAL BID 
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i.  The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall percentage, and not 

item wise. If the bid is in absolute amount, overall percentage would be arrived at in relation to the 

probable amount of contract given in NIT. The overall percentage rate would apply for all items of 

work.  

ii.  Percentage shall be quoted in figures as well as in words. If any difference in figures and words is 

found, lower of the two shall be taken as valid and correct.  

iii.  The rate quoted by the contractor shall be inclusive of GST and all other levies, duties, cess, toll, taxes 

of central and state governments, local bodies and authorities. GST shall be borne by the contractor  and 

payable by the contractor. It is deemed to be included in the financial offer submitted by the contractor 

that GST and all other taxes are included in the financial offer. Note:- Applicable for all housing and 

commercial schemes only not for deposit work. dsaUæ ljdkj jkT; ljdkj rFkk e-ç- xg̀ fuekZ.k ,oa v/kks- fodkl 

eaMy }kjk çdj.k es xq.k nks"k ds vk/kkj ij tks Hkh funsZ'k la'kks/ku fd;s tk;saxs og fufonkdrkZ ij ekU; gksaxsA   

iv.  The material along with the units and rates, which shall be issued, if any, by the department to the 

contractor, is mentioned in the Bid Data Sheet. 

16.  PERIOD OF VALIDITY OF BIDS 

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of “close for biding” as 

prescribed by the Employer. The validity of the bid can be extended by mutual consent in writing. 

17.  EARNEST MONEY DEPOSIT (EMD) 

17.1  The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount specified in 

the Bid Data Sheet. 

17.2  The EMD shall be through on line banking by NEFT/RTGS as per portal option on 

www.mptenders.gov.in from a schedule commercial bank in favor of the Executive Engineer 

(Elect.) MPHIDB, Electrical Division Jabalpur as given in the Bid Data Sheet. However, other 

form(s) of EMD may be allowed by the Employer by mentioning it in the Bid Data Sheet. 

17.3  Bid not accompanied by EMD shall be liable for rejection as non-responsive.  

17.4  EMD of bidders whose bids are not accepted will be returned within ten working days of the decision on 

the bid.  

17.5  EMD of the successful Bidder will be discharged when the Bidder has signed the Agreement after 

furnishing the required Performance Security.  

17.6  Failure to sign the contract by the selected bidder, within the specified period, for whatsoever reason, 

shall result in forfeiture of the earnest money deposit.  

D. Submission of Bid 

18.  The bidder is required to submit online bid duly signed digitally, and Envelope ‘A’ in physical form also at the 

place prescribed in the Bid Data Sheet.     

 

E. Opening and Evaluation of Bid6 

19.  PROCEDURE 19.1                                                                                                                                                  

Envelope ‘A’ shall be opened first online at the time and date notified and its contents shall be 

checked. In cases where Envelope ‘A’ does not contain all requisite documents, such bid shall be 

treated as non-responsive, and Envelope B and/or C of such bid shall not be opened.  

19.2  Wherever Envelope ‘B’ (Technical Bid) is required to be submitted, the same shall be opened 

online at the time and date notified. The bidder shall have freedom to witness opening of the 

Envelope ‘B’. Envelope ‘C’ (Financial Bid) of bidders who are not qualified in Technical Bid 

(Envelope ‘B’) shall not be opened.  

19.3  Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. The bidder 

shall have freedom to witness opening of the Envelope ‘C’.  

19.4  After opening Envelope ‘C’ all responsive bids shall be compared to determine the lowest 

evaluated bid.  

19.5  The Employer reserves the right to accept or reject any bid, and to annul the bidding process 

and reject all the bids at any time prior to contract award, without incurring any liability. In 

all such cases reasons shall be recorded.  

19.6  The Employer reserves the right of accepting the bid for the whole work or for a distinct part 

of it.  

                20.   Confidentiality  

20.1  Information relating to examination, evaluation, comparison and recommendation of contract award 

shall not be disclosed to bidders or any other person not officially concerned with such process until 

final decision on the bid.  

20.2  Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract award 

decisions may result in the rejection of his bid.   

 

 

http://www.mptenders.gov.in/
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F. Award of Contract7 

21. Award of Contract  

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LOA) that his bid has been 

accepted.  

22.  Performance Security  

22.1  Prior to signing of the Contract the bidder to whom LOA has been issued shall have to furnish 

performance security of the amount in the form and for the duration, etc. as specified in the Bid Data 

Sheet.  

 

22.2  Additional performance security, if applicable, is mentioned in the Bid Data Sheet and shall be in the 

form and for the duration, etc. similar to Performance Security. 

23.1  The successful bidder shall have to furnish Performance Security and Additional Performance Security, 

if any, and sign the contract agreement within 15 days of issue of LOA.  

 

23.2  The signing of contract agreement shall be reckoned as intimation to commencement of work. No 

separate work order shall be issued by the Employer to the contractor for commencement of work.  

 

23.3  In the event of failure of the successful bidder to submit Performance Security and Additional 

Performance Security, if any or sign the Contract Agreement, his EMD shall stand forfeited without 

prejudice to the right of the employer for taking any other action against the bidder.   

 

24.  CORRUPT PRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the procurement and execution 

of contracts. In pursuance of this policy, the Employer:  

i.  may reject the bid for award if it determines that the bidder recommended for award has, directly or 

through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the 

Contract; and  

ii.  may debar the bidder declaring ineligible, either indefinitely or for a stated period of time, to participate 

in bids, if it at any time determines that the bidder has, directly or through an agent, engaged in corrupt, 

fraudulent, collusive, or coercive practices in competing for, or in executing, a contract. For the 

purposes of this provision, the terms set forth above are defined as follows:  

a.  “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, anything of 

value to influence improperly the actions of another party;  

b.  “fraudulent practice” means any act or omission, including a misrepresentation, that knowingly or 

recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid an 

obligation;  

c.  “coercive practice” means impairing or harming, or threatening to impair or harm, directly or indirectly, 

any party or the property of the party to influence improperly the actions of a party;  

d.  “collusive practice” means an arrangement between two or more parties designed to achieve an 

improper purpose, including influencing improperly the actions of another party.  

[End of ITB] 

Executive Engineer (Elect)                                            

M. P. Housing and Infrastructure 

Development Board Division Electrical 

Jabalpur  
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Bid Data Sheet 

GENERAL 

SR. NO. PARTICULARS DATA 

1. Office inviting tender  Executive Engineer (Electrical) 

2. NIT No   02/26-27/EE(EL) Jbp 

3 Date of  NIT  05/05/2026 

4. Bid document download 

available from date & time 

19/05/2026, 10: 30 AM 

5. Website link  https://www.mptenders.gov.in 

SECTION 1 – NIT 

CLAUSE 

REFEREN

CE 

PARTICULARS DATA 

2. Portal fees  Rs. -----/-as notified in e-tender website 

3. Cost of bid document Rs.11800.00 

Cost of bid document Payable 

at  

Only online 

Cost of bid document In favor 

of  

Executive Engineer (Electrical) MPHIDB, 

Electrical Division, Jabalpur  

4. Affidavit format  Annexure B 

5. Pre-qualifications required  Yes  

NO 

If Yes, details  Annexture “C”                   Not Applicable 

6. Special Eligibility  

YES 

If yes, details Annexure “D” 

7. Key dates  Annexure A 

 

 

http://www.mptenders.gov.in/
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SECTION 2 – ITB 

CLAUSE 

REFEREN

CE 

PARTICULARS DATA 

1. Name of work EXTERNAL ELECTRIFICATION OF 

RESIDENTIAL CUM COMMERCIAL COMPLEX 

HATHITAL    DIST JABALPUR    

2. Specifications  Annexure – E 

3. Procedure for participation in 

e-tendering  

Annexure – F 

4. Whether Joint Venture is 

allowed  

YES NO 

If yes, requirement for Joint 

Venture  

Annexure – G               Not Applicable 

9. Pre-bid meeting to be held YES NO 

If yes, Date, Time and Place Date  : ___ Not Applicable 

Time from   : ___ Not Applicable 

Place   : ___ Not Applicable 

12. Envelope- A containing : 

i. Registration number or proof of 

application for registration and 

organizational details as per 

Annexure –H  

ii.  Cost of Bid Document 

iii. EMD 

iv. An affidavit duly notarized as 

per Annexure – B & EMD in 

shape of Demand Draft / Fixed 

Deposit Receipts should reach in 

physical form to Division 

Office: 

v.  GST Registration certificate   

& GSTIN Number 

At the Office of the Executive Engineer(Elect) 

MPHIDB, Division Electrical Jabalpur  

 

 

Rs. 11800.00 

Rs. 53900.00 

On or Before………. (Date) upto17.30 Hrs. 

As per key dates 

14. Envelope-B Technical Proposal Annexure-I and Annexure - I (Format I-1 to I-5) 
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15. Envelope-C Financial Bid               

 

Annexure-J 

 

Materials to be issued by the 

department 

 

Annexure–K /               Not Applicable 

16. Period of Validity of Bid 1 
Tenders within the competence 

of sanction of Executive 

Engineer. 

30 

days 

2 
Tenders within the competence 

of sanction of Dy. Housing 

Commissioner Circle.  

45 

days 

3 
Tenders within the competence 

of Sanction of Addl. Housing 

Commissioner. 

60 

days 

4 
Tenders within the competence 

of sanction of Housing 

Commissioner.  

90 

days 

5 
Tenders within the competence 

of sanction of Chairman 
90 

days 

6 
Tenders within the competence 

of sanction of Board. 
120 

days 

17.  

Earnest Money Deposit 

 

 

Rs. 53900.00/- 

  

Forms of Earnest Money 

Deposit 

  

In favor of Executive Engineer (Elect.) 

MPHIDB, Division Electrical Jabalpur  

 

EMD valid for a period of  

 

valid for six months or more after the last date 

of receipt of bids Months/Days 

 

FDR / DD must be drawn in 

favor of 

 

Executive Engineer (Elect.) MPHIDB, Division 

Electrical Jabalpur  

 

21. 
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Letter of Acceptance (LOA) Annexure-L 

 

 

22. 

 

 

Amount of Performance 

Security 

 

 

3% of Contract Amount 

Additional Performance 

Security, if any 

Equal to an amount arrived at, by multiplying 

the contract amount with difference of 

percentage between rate (below/minus) of 

successful bid and ten percent rates 

(below/minus), considering bid rates more than 

ten percent below PAC to be unworkable and 

shall require additional performance security. 

(guarantee)  As per circular no. 91 Dated 

31.07.2025 

 

Performance security in the 

format 

 

Annexure M  

 

Performance security in favor 

of 

 

Executive Engineer (Elect.) MPHIDB, Division 

Electrical Jabalpur  

 

Performance security valid up to1 

 

Defect liability period plus 3 months 

 

 

Executive Engineer (Elect)                                            

M. P. Housing and Infrastructure 

Development Board Division Electrical 

Jabalpur  
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Annexure – A 

(See clause 1, 7 of Section 1 -NIT ) 
KEY DATES11 

 

S. 

No. 

Works 

Department 

Stage 

Bidder's 

Stage 

Start Expiry 

Envelopes 

Date Time Date Time 

1.  Purchase of 

Tender - 

Online 

 
19/05/2026 

10.30 

A.M. 

 

02/06/2026 

17.30P.M.  

2.  Bid 

Submission 

- Online 

 

19/05/2026   

10.30 

A.M. 

 

02/06/2026 

17.30P.M.  

 An 

Affidavit 

duly 

notarized  

in original 

should 

reach in 

physical 

form in the 

Division 

Electrical 

office 

JABALPUR 

on or 

before 

  

 

  

 

………../ 
….. /2026 

 

17.30 
PM. 

When 

tenderer 

founds L1 

3. Mandatory 

Submission 

Open 
(Envelop- 

A) 

 03/06/2026 10:30 03/06/2026 17.30 
PM. 

Envelope 

-A 

4. Technical 

Proposal 

open  ( PQ 

Envelope -B ) 

 03/06/2026 10:30 03/06/2026 17.30 
PM. 

Envelope 

-B 

5. Financial 

Bid  Open 

(Envelope -

C) 

 04/06/2026 12 

Noon 

04/06/2026 17.30 
PM. 

Envelope 

-C 

 

Original term deposit receipt of earnest money deposit, demand draft for the cost of bid 

document and affidavit shall be submitted by the bidder so as to reach the office as prescribed in 

Bid Data Sheet, at least one calendar day before specified start time and date in key dates for 

opening of technical proposal as per Key dates in Bid Data Sheet. 
 

Executive Engineer (Elect)                                           

M. P. Housing and Infrastructure 

Development Board Division Electrical 

Jabalpur  
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Annexure – B 
(See clause 3 of Section 1 -NIT ) 

 

 AFFIDAVIT 

(To be contained in Envelope A) 
(On Non Judicial Stamp of Rs. 100) 

 

I/we _______________________________________________________ who is/ are 

_______________________ (status in the firm/ company) and competent for submission of the affidavit on 

behalf of M/S ______________________ (contractor) do solemnly affirm an oath and state that: 

I/we am/are fully satisfied for the correctness of the certificates/records submitted in support of the 

following information in bid documents which are being submitted in response to notice inviting e-tender No. 

______________ for __________________________ (name of work) dated _______ issued by the 

________________________ (name of the department).  

I/we am/are fully responsible for the correctness of following self-certified information/ documents 

and certificates:  

1.  That the self-certified information given in the bid document is fully true and authentic.  

2.  That:  

a.  Term deposit receipt deposited as earnest money, demand draft for cost of bid document and 

other relevant documents provided by the Bank are authentic.  

b.  Information regarding financial qualification and annual turnover is correct.  

c.  Information regarding various technical qualifications is correct.  

3.  No close relative of the undersigned and our firm/company is working in the department.  

OR 

Following close relatives are working in the department:  

Name _______________ Post ____________________ Present Posting ___________  

 

Signature with Seal of the Deponent (bidder)  

I/ We, _____________________ above deponent do hereby certify that the facts mentioned in above 

paras 1 to 4 are correct to the best of my knowledge and belief.  

Verified today _____________ (dated) at ______________ (place).  

 

Signature with Seal of the Deponent (bidder)  

Note: Affidavit duly notarized in original shall reach to the Division office when tenderer found L1 (Lowest 

percentage rate) on receiving of LOA  
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Annexure – C  
(See clause 5 of Section 1 -NIT ) 

PRE-QUALIFICATIONS CRITERIA 

The bidder should have:  

A.  Financial  

i.  Experience of having successfully executed works in Govt./Semi Govt organization : 

 a)   three similar works, each costing not less than the amount equal to 20% of the                              

probable amount of  contract during the last 5 financial years; or  

 b)  two similar works, each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 5 financial years; or 

 c)  one similar work of each costing not less than the amount equal to 50% of the 

probable amount of contract during the last (preceding) 5 financial years;  

ii.  Average annual construction turnover on the construction works not less than 50% of the 

probable amount of contract during the last 5 financial years.  

iii.  Executed similar items of work in any one financial year during the last 5 financial years, 

which should not be less than the minimum, physical requirement, if any, fixed for the 

work.  

iv.  Bid Capacity – Bidder shall be allotted work up to his available Bid Capacity, which 

shall be worked out as given in format I-2 of Annexure I.  

B.  Physical  

 Physical qualifications for the work shall be as below  

 

S.No. Particulars Quantity Period 

1 Physical qualification required Yes/No Yes/No 

2 Earthwork   

3 Concrete work   

4 External Electrification work   

(The Employer shall specify all physical qualifications required). 

Note: 1. Above criteria are indicative, subject to suitable stipulations by the departments and 

specific Bid. 

2.Employer signing completion certificate of similar work means an officer of rank not 

below EE of any Government / Semi-Government / Government Undertaking / Local 

Self Government of any State Government or Government of India. 

 

13  

 

 

 

DELETED 
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Annexure – D 

(See clause 6 of Section 1 -NIT ) 

SPECIAL ELIGIBILITY CRITERIA 

 The bidder should have experience of:  

 A.   Erection of Steel Gates :  -----------  

 B.   Construction of tunnel  :  -----------  

            C.   External Electrification Work i/c. SITC of 33/11KV or 33/0.433KV S/S or 11/0.4 KV S/S 

HT/LT Line and distribution System. 

i. Agency must have Experience of having successfully executed works in Govt./Semi Govt 

organization : 

 a)  three similar works, each costing not less than the amount equal to 20% of the 

probable amount of contract during the last 5 financial years; or  

 b)  two similar works, each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 5 financial years; or 

 c)  one similar work of aggregate cost not less than the amount equal to 50% of 

the probable amount of contract in any one financial year during the last 5 

financial years;   

ii. Average annual construction turnover on the construction works not less than 50% of the 

probable amount of contract during the last 5 financial years. 

 Note:   

1. Above criteria are indicative, subject to suitable stipulations by the departments and 

specific bid. 

2. Employer signing completion certificate of similar work means an officer of rank not 

below EE of any Government / Semi-Government / Government Undertaking / Local 

Self Government of any State Government or Government of India. 
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ANNEXURE – E 

(See clause 2 of Section 2 –ITB & Clause 10 of GCC) 

Specifications 

 1.  MP __________ Department Specifications,  

 2.  I.E. rules 1956, Indian Electricity Act 1910 with upto date ammendments, relevant IS 

codes/MPSEB 

 3. MPPWD (Elect) SOR  wef 01//01/2024 

(The soft copy of above specifications is available at departmental website) 

www.mphousing.in 

The provisions of general / special conditions of contract, those specified elsewhere in the bid 

document, as well as execution drawings and notes, or other specifications issued in writing by the 

Employer shall form part of the technical specifications of this work. 

1   
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ANNEXURE – F 
(See clause 3 of Section 2 –ITB) 

Procedure for Participation in e-Tendering 

1.  Registration of Bidders on e-Tendering System:  

All the PWD registered bidders are already registered on the new e-procurement portal https://www.mpeproc.gov.in. The user id 

will be the contractor ID provided to them from MP Online. The password for the new portal has been sent to the bidders 

registered email ID. for more details may contact M/s. Tata Consultancy Services Corporate Block, 5th floor, DB City 

BHOPAL-462016 email id: eproc_helpdesk@mpsdc.gov.in Helpdesk phone numbers are available on website.  

2.  Digital Certificate:  

The bids submitted online should be signed electronically with a Class III Digital Certificate to establish the identity of the 

bidder submitting the bid online. The bidders may obtain Class III Digital Certificate issued by an approved Certifying Authority 

authorized by the Controller of Certifying Authorities, Government of India.. A Class III Digital Certificate is issued upon 

receipt of mandatory identity proofs along with an application. Only upon the receipt of the required documents, a Digital 

Certificate can be issued. For details please visit cca.gov.in. 

Note:  

i.  It may take upto 7 working days for issuance of Class III Digital Certificate; hence the bidders are advised to 

obtain the certificate at the earliest. Those bidders who already have valid Class III Digital Certificate need 

not obtain another Digital Certificate for the same. The bidders may obtain more information and the 

Application Form required to be submitted for the issuance of Digital Certificate from cca.gov.in 

ii.  Bids can be submitted till bid submission end date. Bidder will require digital signature while bid 

submission.16  

The digital certificate issued to the Authorized User of a Partnership firm / Private Limited Company / Public 

Limited Company and used for online biding will be considered as equivalent to a no-objection certificate / power 

of attorney to that user.  

In case of Partnership firm, majority of the partners have to authorize a specific individual through Authority 

Letter signed by majority of the partners of the firm.  

In case of Private Limited Company, Public Limited Company, the Managing Director has to authorize a specific 

individual through Authority Letter. Unless the certificate is revoked, it will Section 2 –Annexure - F Page 21 of 

78 be assumed to represent adequate authority of the specific individual to bid on behalf of the organization for 

online bids as per information Technology Act 2000. This Authorized User will be required to obtain a Digital 

Certificate. The Digital Signature executed through the use of Digital Certificate of this Authorized User will be 

binding on the firm. It shall be the responsibility of Management / Partners of the concerned firm to inform the 

Certifying Authority, if the Authorized User changes, and apply for a fresh Digital Certificate for the new 

Authorized User.  

3.  Set Up of Bidder’s Computer System:  

 In order for a bidder to operate on the e-tendering System, the Computer System of the bidder is required to be set 

up for Operating System, Internet Connectivity, Utilities, Fonts, etc. The details are available at 

https://www.mptenders.gov.in 

4.  Key Dates:  

 The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their side for tasks and 

responsibilities to participate in the bid, as all the stages of each bid are locked before the start time and date and 

after the end time and date for the relevant stage of the bid as set by the Department.17 17  

5. Preparation and Submission of Bids  

 The bidders have to prepare their bids online, encrypt their bid Data in the Bid forms and submit Bid of all the 

envelopes and documents related to the Bid required to be uploaded as per the time schedule mentioned in the key 

dates of the Notice inviting e-Tenders after signing of the same by the Digital Signature of their authorized 

representative.  

6.  Purchase of Bid Document  

 For purchasing of the bid document bidders have to pay Service Charge online ONLY which is Rs. [as per Bid 

Date Sheet]. Cost of bid document is separately mentioned in the Detailed NIT. The Bid Document shall be 

available for purchase to concerned eligible bidders immediately after online release of the bids and upto 

scheduled time and date as set in the key dates. The payment for the cost of bid document shall be made online 

through Debit/Credit card, Net banking or NEFT Challan through the payment gateway provided on the portal.  

7. Withdrawal, Substitution and Modification of Bids  

Bidder can withdraw and modify the bid till Bid submission end date.18 18  

  

http://www.mptenders.gov.in/
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Annexure – G  

(See clause 4 of Section 2-ITB)  

 

JOINT VENTURE (J.V.) 
(Deleted) 

If J.V. is allowed following conditions and requirements must be fulfilled –  

1.  Bids submitted by a joint venture of two or more firms as partners shall comply with the following requirements : 

 a.  one of the partners shall be nominated as being Lead Partner, and this authorization shall be evidenced by submitting a 

power of attorney signed by legally authorized signatories of all the partners;  
b.  the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally binding on all partners;  

 c.  the partner in charge shall be authorized to incur liabilities and receive instructions for and on behalf of any and all 

partners of the joint venture and the entire execution of the contract, including payment, shall be done exclusively with the 
partner in charge;  

 d.  all partners of the joint venture shall be liable jointly and severally for the execution of the contract in accordance with the 

contract terms, and a statement to this effect shall be included in the authorization mentioned under [c] above, as well as in 

the bid and in the Agreement [in case of a successful bid];  

 e.  The joint venture agreement should indicate precisely the role of all members of JV in respect of planning, design, 

construction equipment, key personnel, work execution, and financing of the project. All members of JV should have 
active participation in execution during the currency of the contract. This should not be varied/modified subsequently 

without prior approval of the employer; 

 f.  The joint venture agreement should be registered, so as to be legally valid and binding on all partners; and g. a copy of the 
Joint Venture Agreement entered into by the partners shall be submitted with the bid.  

2.  The figures for each of the partners of a joint venture shall be added together to determine the Bidder’s compliance with the 

minimum qualifying criteria required for the bid. All the partners collectively must meet the criteria specified in full. Failure to 

comply with this requirement will result in rejection of the joint venture’s bid.  

3.  The performance security of a Joint Venture shall be in the name of the partner Lead Partner/joint venture.  

4.  Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of the joint venture  

5.  Attach the agreement among all partners of the joint venture [and which is legally binding on all partners], which shows the 

requirements as indicated in the Instructions to Bidders’.  

6. Furnish details of participation proposed in the joint venture as below:  

DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ 
FIRM ‘C’ 

Financial    

Name of the Banker(s)    

Planning    

Construction Equipment    

Key Personnel    

Execution of Work  

(Give details on contribution of 

each) 
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Annexure - H 
(See clause 12 of Section 2 –ITB & clause 4 of GCC) 

 

ORGANIZATIONAL DETAILS 
(To be Contained in Envelope - A) 

 

S. 

No. 
Particulars Details 

1. Registration number issued by Centralized 

Registration System of Govt. of M.P. or Proof 

of application for registration. 

(If applicable, scanned copy of 

proof of application for 

registration to be uploaded) 

  2. (a)  

  

 2. (b) 

Valid Registration of bidder in appropriate 

class through Centralized Registration of 

Govt. of MP  

Valid PAN registration no and certificate of 

the bidder 

Registration No. _________ 

Date______ (Scanned copy of 

Registration to be uploaded) 

  2 ( c ) GST Registration Certificate and GSTIN 

Number. 
Registration No. _________ 

Date______ (Scanned copy of 

Registration to be uploaded) 

3. Name of Organization/ Individual/ Proprietary 

Firm/ Partnership Firm 

 

4. Entity of Organization Individual/ Proprietary 

Firm/ Partnership Firm (Registered under 

Partnership Act)/ Limited Company 

(Registered under the Companies Act–1956)/ 

Corporation/ Joint Venture 

 

5. Address of Communication  

6. Telephone Number with STD Code  

7. Fax Number with STD Code  

8. Mobile Number  

9. E-mail Address for all communications  

 Details of Authorized Representative  

10. Name  

11. Designation  

12. Postal Address  

13. Telephone Number with STD Code  

14. Fax Number with STD Code  

15. Mobile Number  

16. E-mail Address  

Note:  In case of partnership firm and limited company certified copy of partnership deed/ Articles of 

Association and Memorandum of Association along with registration certificate of the company shall 

have to be enclosed.20 

 

\ 

 

 

Signature of Bidder with Seal 

Date: _____________ 
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Annexure – I 
(See clause 14 of Section 2 -ITB) 

 

Envelope – B, Technical Proposal 
Technical Proposal shall comprise the following documents: 

 

Sno Particulars Details to be submitted 

1 Experience – Financial & Physical Annexure - I (Format: I-1) 

2 Annual Turnover Annexure - I (Format: I-2) 

3 List of technical personnel for the key positions  Annexure - I (Format: I-3) 

4 List of Key equipments/ machines for quality 

control labs 

Annexure - I (Format: I-4) 

NA 

5 List of Key equipments/ machines for 

construction work 

Annexure - I (Format: I-5) 

 

Note: 

1.  Technical Proposal should be uploaded duly page numbered and indexed. 

2.  Technical Proposal uploaded otherwise will not be considered. 

Annexure - I (Format: I-1) 

(See clause 14 of Section 2 -ITB) 

 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS22 

 

A.  Financial Requirement: 

The bidder should have completed either of the below: 

a) three similar works each costing not less than the amount equal to 20% of the 

probable amount of contract during the last (preceding) 5 financial years; or 

b)  two similar works each costing not less than the amount equal to 30% of the probable 

amount of contract during the last (preceding) 5 financial years; or 

c)  one similar work of each costing not less than the amount equal to 50% of the 

probable amount of contract during the last (preceding) 5 financial years; 

(a) Similar works for EXTERNAL ELECTIFICATION WORK FOR SITC OF 11/0.433 KV, 

100/200KVA OUTDOOR TYPE SUBSTATION ,CABLE AND PANEL WORK  

building contracts means building works. Merely open platform (caps etc.) or boundary wall shall not 

be treated as similar work for building work. Experience of civil engineering infrastructure work shall 

also be considered for prequalification purpose only after third call of tenders for building works 

(b)       Employer signing completion certificate of similar work means an officer of rank not 

below EE of any Government / Semi-Government / Government Undertaking / Local 

Self Government of any State Government or Government of India. 

To be filled in by the contractor: 
i.  Details of successfully completed similar works shall be furnished in the following 

format. 

ii.  Certificate duly signed by the employer shall also be enclosed for each completed similar  
work. 
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TABLE-1 (Similar Works) 

Agreemen

t Number 

& Year 

Nam

e of 

Wor

k 

Date 

of 

Work 

Orde

r 

Date of 

Completio

n 

Amount 

of 

Contrac

t 

Employer'

s Name 

and 

Address 

Enclosur

e 

Number 

Total 

Page

s 

        

        

        

 

Existing commitments – (Value of ‘C’ for Bid Capacity formula) 

 

TABLE-2 (Existing Commitments) 

Agreement 

Number & 

Year 

Nam

e of 

Wor

k 

Date 

of 

Wor

k 

Ord

er 

Date of 

Compl

etion 

Amoun

t of 

Contra

ct 

Amou

nt of 

Balan

ce 

Work 

Emplo

yer's 

Name 

and 

Addres

s 

Enclos

ure 

Numb

er 

Total 

Pages 

         

         

         

Note : (For Table-1 & Table-2) : 

a)   Certificate duly signed by the employer shall also be enclosed for each completed similar 

work.b)   Similar works  For EXTERNAL ELECTIFICATION WORK FOR SITC OF 11/0.433 KV 

or  33/0.433 KV , 33/11KV S/S and HT & LT lines work  building contracts means building works. 

Merely open platform (caps etc.) or boundary wall shall not be treated as similar work for building 

work. Experience of civil engineering infrastructure work shall also be considered for 

prequalification purpose only after third call of tenders for building works 

c)   Employer signing completion certificate of similar work means an officer of rank not below 

EE of any Government / Semi-Government / Government Undertaking / Local Self Government 

of any State Government or Government of India. 

B.  Physical Requirement: if Prescribed 

Execution of similar items of work in any one financial year during the last (preceding) 5 

financial years should not be less than the minimum physical requirement if prescribed 

fixed for the work. 
 

TABLE-3 (Similar Items) 

S. 

No. 
Particulars 

Actual Quantity Executed (To be filled in by the contractor) 

Year-1 Year-2 Year-3 
Year-4 Year-5 

 Physical qualification required  Yes/No 

1. Earthwork -- -- -- -- -- 

2. Concrete work -- -- -- -- -- 

3. External Electrification work      

 Enclosure Number      

 Total Pages      
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Note for table 3 : 

 1.  Certificate duly signed by the employer shall be enclosed for the actual quantity executed, if 

stipulated as physical requirement in any one year during the last (preceding) 5  financial 
years. 

 2.  Similar works: The similarity shall be based on the physical size, complexity, methods 

technology or other characteristics of main items of work viz. EXTERNAL ELECTIFICATION WORK 

FOR SITC OF 11/0.433 KV or  33/0.433 KV , 33/11KV S/S and HT & LT lines work  

earth work, cement concrete, Reinforced cement concrete, brick masonry, stone masonry,   

                                                            General Note (For Format 1-1) 

a)    Maximum value of Similar works executed in any one year during the last five years (10% 

weightage per year shall be given to bring the value of work executed at present price level) 

b)    Work executed with Central Government or any State or Semi-Govt. Organization or Central / 

any State Govt. undertaking or Municipalities/Municipal Corporations shall only be 

considered. Certificate shall be signed by an officer not below the rank of Executive Engineer 

or equivalent. 

c)    The applicant must be in the same name and style well established CivilElectrical Engineering 

Contractor with physical and financial experience and capability in doing Civil Electrical 

Engineering works and shall give evidence for the same. 

d)    Any clarification on Documents submitted by the Bidder may be called by the Department and 

the Bidder shall submit them within stipulated time. 

Annexure - I (Format: I -2) 

(See clause 14 of Section 2 -ITB) 

ANNUAL TURN OVER 
Requirement: 

 

Average annual construction turnover on the construction works not less than 50% of the 

probable amount of contract during the last 5 financial years; 
 

To be filled in by the contractor: 
 

S. 

No. 

Preceding 

Financial Year 

Payments received for 

contracts in progress or 

completed 

Enclosure 

Number 

Total Pages 

1     

2     

3     

4     

5     

 

Note: i.  Annual turnover of construction should be certified by the Chartered Accountant. 

ii.  Audited balance sheet including all related notes, and income statements for the 

above financial years to be enclosed. 

            iii   Above table to be used for value of ‘C’ in bid capacity formula. 

 

 

 

 

 

 



26 
 

 

Bid Capacity23 

 

Applicants who meet the minimum qualifying criteria in the evaluation as stated above are to be 

evaluated further for bid capacity as under 

Bid Capacity = (1.5 x A x B) - C 

 

Where: 

A     =   Maximum value of civil Electrical Engineering works executed in any one year during the last five 

year (10% weightage per year shall be given to bring the value of work executed at present price level) 

B     =  Proposed contract period in years. 

C     =  Amount of work in hand at present. 

Annexure - I (Format: I -3) 
(See clause 14 of Section 2 –ITB & Clause 6 of GCC) 

 

List of Technical Personnel for the Key Positions24 

P
ro

b
ab

le
 A

m
o

u
n

t 
o

f 

C
o

n
tr

ac
t 

in
 R

s.
 C

rs
. 

K
ey

 P
o

si
ti

o
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Minimum requirement Available with the bidder 

M
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im
u

m
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o
. 

re
q

u
ir

ed
 

Q
u
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if
ic

at
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n
 

A
g

e 

S
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il
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 w
o

rk
 

E
x

p
er
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n

ce
 

S
ta
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s 

N
am

e 
o

f 

P
er

so
n

n
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K
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 P
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n

 

Q
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al
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at
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n
 

A
g

e 

S
im

il
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 w
o

rk
 

ex
p
er

ie
n

ce
 

T
o
ta

l 
W

o
rk

 

E
x
p
er

ie
n

ce
 

Up to 2 

Cr. 

Technologist 01 Diploma E/M Mini. 

21 

yrs. 

2 

yrs 

Full 

Time 
      

2 Cr. To 

10 Cr. 

Engineer 01 BE (Elect.) Mini. 

23yrs. 

2 

Yrs 

Full 

Time 
      

Technologist 01 Diploma E/M Mini. 

23yrs. 

2Yrs As and 

when 

required 

      

10 Cr. To 

50 Cr. 

Engineer 01 BE (Elect.) Mini. 

23yrs. 

2 

Yrs 

Full 

Time 
      

Technologist 01 DE (Elect) Mini. 

24 

yrs. 

5 

yrs 

Full 

Time 
      

Technologist 01 Diploma E/M Mini. 

23yrs. 

2 

Yrs 

As and 

when 

required 

      

For each 

additional 

50 crs. 

Engineer 01 BE (Civil) Mini. 

23yrs. 

2 

Yrs 

Full 

Time 
      

Engineer 01 BE 

(Elect./Mech.) 

Mini. 

23yrs. 

2 

Yrs 

Full 

Time 
      

Technologist 01 DE (Elect) Mini. 

23yrs. 

5 

yrs 

Full 

Time 
      

Technologist 01 Diploma E/M Mini. 

23yrs. 

2 

Yrs 

Full 

Time 
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Annexure I (Format: I -4) 

(See clause 14 of Section 2 -ITB) 

 

 

List of Key Equipments/ Machines for Quality Control Labs 

 
 

Minimum requirement Available with the bidder 

S. No. 

Name of Equipment/ 

Machinery 

Quantity 

Name of 

Equipment/ 

Machinery 

Quantity 

------- NA ------- 

 

Annexure - I (Format: I -5) 

(See clause 14 of Section 2 -ITB) 

 

List of Key Equipments/ Machines for Construction Work 

 

Minimum requirement Available with the bidder 

S. No. 

Name of Equipment/ 

Machinery 

Quantity 

Name of Equipment/ 

Machinery 

Quantity 

     

1. Turfer, 5T 02   

2. Megger, EarthTester, 

Drilling Machine, Welding 

Machine, Measuring Tape 

etc.  

Each one 

set 

  

3. Chain Pulley Block 2T 02   

4. Rope Set 10   

5. Gaitee 10   

6. Fawda 10   

7. Tagari 10   

8. Addl. as per requirement of 

site/work. (Screw driver, 

pinchis/pana etc) 

As per 

requirement 

of site 
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Annexure – J 

(See clause 14 of Section 2 -ITB) 

 

 

 

 

FINANCIAL BID 

(To Be Contained in Envelope-C) 

 

Name Of Work :- EXTERNAL ELECTRIFICATION OF RESIDENTIAL CUM COMMERCIAL 

COMPLEX HATHITAL DIST JABALPUR  I/We hereby bid for the execution of the above work within 

the time specified at the rate (in figures) _______ (in words) _______________________ percent below/ 

above or at par based on the Bill of Quantities and item wise rates given therein in all respects and in 

accordance with the specifications, designs, drawings and instructions in writing in all respects in accordance 

with such conditions so far as applicable. I/We have visited the site of work and am/ are fully aware of all the 

difficulties and conditions likely to affect carrying out the work. I/We have fully acquainted myself/ourselves 

about the conditions in regard to accessibility of site and quarries/kilns, nature and the extent of ground, 

working conditions including stacking of materials, installation of tools and plant conditions effecting 

accommodation and movement of labour etc. required for the satisfactory execution of contract.  

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and provisions of 

the said conditions of contract annexed hereto so far as applicable, or in default thereof to forfeit and pay to the 

Governor of Madhya Pradesh or his successors in office the sums of money mentioned in the said conditions.  

Note:  

i.  Only one rate of percentage above or below or at par based on the Bill of Quantities and item wise 

rates given therein shall be quoted.  

ii.  Percentage shall be quoted in figures as well as in words. If any difference in figures and words is 

found lower of the two shall be taken as valid and correct rate. If the bidder is not ready to accept 

such valid and correct rate and declines to furnish performance security and sign the agreement his 

earnest money deposit shall be forfeited.  

iii.  In case the percentage "above" or "below" is not given by a bidder, his bid shall be treated as 

nonresponsive.  

iv.  All duties, taxes, and other levies payable by the bidder shall be included in the percentage quoted by 

the bidder.  

v.       Including GST and all other duties, taxes of Central and State Governments, local bodies and 

authorities & other levies payable by the bidder shall be deemed to be included in the rate quoted by 

the bidder. 

 

Signature of Bidder 

 Name of Bidder 

 

The above bid is hereby accepted by me on behalf of the Madhya Pradesh Housing and Infrastructure 

Development Board dated the _________ day of __________ 2025 

 

Signature of Officer by whom accepted27 
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Annexure – K 

(See clause 15 of Section 2 -ITB) 

 

 

MATERIALS TO BE ISSUED BY THE DEPARTMENT28 

S. 

No. 
Name of Material 

Rate  

(Issue Rate) 

Unit Remarks 

----- NA ----- 

 

 

Annexure – L 

(See clause 21 of Section 2 -ITB) 

 

LETTER OF ACCEPTANCE (LOA) 

 
No. _______________  Dated: ___________ 

 

To, 

M/s. ___________________________ 

___________________________ 

___________________________ 

(Name and address of the contractor) 

 
Subject : ----------------------------------------------------------------------------------------------------------------

-------------------------------------------------.(Name of the work as appearing in the bid for the work)  

Dear Sir (s), 

 

Your bid for the work mentioned above has been accepted on behalf of the M.P. Housing and 

Infrastructure Development Boardat your bided percentage _____ below/ above or at par the Bill of Quantities 

and item wise rates given therein. 

 

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter: 

 

a.  The performance security/ performance guarantee of Rs. __________ (in figures) (Rupees 

____________________________________________ in words only). The performance 

security shall be in the shape of Term Deposit Receipt/ Bank Guarantee of any nationalized / 

schedule commercial bank valid up to three months after the expiry of defect liability period. 

 

b.  Sign the contract agreement. 

 

Please note that the time allowed for carrying out the work as entered in the bid is __________ months 

including/ excluding rainy season, shall be reckoned from the date of signing the contract agreement. 

 

Signing the contract agreement shall be reckoned as intimation to commencement of work and no 

separate letter for commencement of work is required. Therefore, after signing of the agreement, you are 

directed to contact the Engineer-in-charge for taking the possession of site and necessary instructions to start 

the work. 

 

                Yours Faithfully  

 

  

Executive Engineer (Elect.)  
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Annexure – M 
(See clause 22 of Section 2 -ITB) 

 
PERFORMANCE SECURITY 

To 

_____________________ 

_____________________ 
_____________________ 

[Name & address of Employer] 

 

WHEREAS ________________________[name and address of Contractor] (Hereinafter called "the Contractor") has 

undertaken, in pursuance of Letter of Acceptance No.__________ dated ____________ to execute _____________[name of Contract and 

brief description of Works] (hereinafter called "the Contract").  

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a Bank Guarantee 

by a recognized bank for the sum specified therein as security for compliance with his obligation in accordance with the Contract;  

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the Contractor, up to a total 

of ___________ [amount of guarantee]* ___________ ___(in words), such sum being payable in the types and proportions of currencies in 

which the Contract Price is payable, and we undertake to pay you, upon your first written demand and without cavil or argument, any sum 

or sums within the limits of _________________[amount of guarantee] as aforesaid without your needing to prove or to show grounds or 

reasons for your demand for the sum specified therein.  

We hereby waive the necessity of your demanding the said debt from the contractor before presenting us with the demand.  

We further agree that no change or addition to or other modification of the terms of the Contract of the Works to be performed 

there under or of any of the Contract documents which may be made between you and the Contractor shall in any way release us from any 

liability under this guarantee, and we hereby waive notice of any such change, addition or modification.  

This Guarantee shall be valid until 3 (three) months from the date of expiry of the Defect Liability period. 

Signature, Name and Seal of the guarantor  __________________________________________ 

Name of Bank :  _______________________________________________________________ 

Address : ______________________________________________________________________ 

Phone No., Fax No., E-mail Address of Signing Authority ________________________________ 

Date : _______________________________ 

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified in the Contract 

including additional security for unbalanced Bids, if any and denominated in Indian Rupees. 
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SECTION 331 

 

Conditions of Contract 

Part – I General Conditions of Contract [GCC] 

Table of Clauses of GCC 

Clause 

No 
Particulars 

Clause 

No 
Particulars 

A.   General 21 Payments for Variations and / or Extra 

Quantities 

1 Definitions 22 No compensation for alterations in or 

restriction of work to be carried out. 

2 Interpretations and Documents 23 No Interest Payable 

3 Language and Law 24 Recovery from Contractors 

4 Communications 25 Tax 

5 Subcontracting 26 Check Measurements 

6 Personnel 27 Termination by Engineer in Charge 

7 Force Majeure 28 Payment upon Termination 

8 Contractor's Risks 29 Performance Security 

9 Liability For Accidents To Person 30 Security Deposit 

10 Contractor to Construct the Works 31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction 

Machinery Advance 

12 Dispute Resolution System 33 Secured Advance 

B. Time Control 34 Payments Certificates 

13 Programme E. Finishing the Contract 

14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 Final Account 

16 Contractor’s quoted percentage F. Other Conditions of Contract 

C. Quality Control 37 Currencies 

17 Tests 38 Labour 

18 Correction of Defects noticed during the 

Defect Liability Period 

39 Compliance with Labour Regulations 

D. Cost Control 40 Audit and Technical Examination 

19 Variations - Change in original 

Specifications, Designs, Drawings etc. 

41 Death or Permanent Invalidity of 

Contractor 

20 Extra Items 42 Jurisdiction 
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A. General 

 

1. DEFINITIONS 

1.1.  Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid. 

1.2. Housing Commissioner: means Housing Commissioner of MP Housing and Infrastructure 

Development Board.  

1.2(i) Addl. Housing Commissioner: means Addl. Housing Commissioner of MP Housing and 

Infrastructure Development Board. 

1.3.  Completion: means completion of the work as certified by the Engineer-in-Charge, in 

accordance with provisions of agreement. 

1.4.  Contract: means the Contract between the Employer and the Contractor to execute, complete 

and/or maintain the work. Agreement is synonym of Contract and carries the same meaning 

wherever used. 

1.5.  Contract Data: means the documents and other information which comprise of the Contract. 

1.6.  Contractor: means a person or legal entity whose bid to carry out the work has been accepted by the 

Employer. 

1.7.  Contractor's bid: means the completed bid document submitted by the Contractor to the Employer. 

1.8.  Contract amount: means the amount of contract worked out on the basis of accepted bid. 

1.9.  Completion of work: means completion of the entire contracted work. Exhaustion of quantity of any 

particular item mentioned in the bid document shall not imply completion of work or any component 

thereof. 

1.10.  Day: means the calendar day. 

1.11.  Defect: means any part of the work not completed in accordance with the specifications included in the 

contract. 

1.12.  Department: means M.P. Housing &Infrastructure Development Board.Public Works Department, Public 

Health Engineering Department, Rural Engineering Service and any other organization which adopts this 

document. 

1.13.  Drawings: means drawings including calculations and other information provided or approved by the 

Engineer-in-Charge. 

1.14.  Employer: means the party as defined in the Contract Data, who employs the Contractor to carry out the 

work. The Employer may delegate any or all functions to a person or body nominated by him for specified 

functions. The word Employer / Government / Department wherever used denote the Employer. 

1.15.  Engineer: means the person named in the Contract Data. 

1.16.  Engineer in charge: means the person named in the Contract Data. 

1.17.  Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site for execution of 

work. 

1.18.  Government means Government of Madhya Pradesh. 

1.18(i)    Board means MP Housing and Infrastructure Development Board 

1.18(ii)    Chairman means Chairman of the MP Housing and Infrastructure Development Board. 

1.19.  In Writing: means communicated in written form and delivered against receipt. 

1.20.  Material: means all supplies, including consumables, used by the Contractor for incorporation in the 

work.32 

1.21.  Dy. Housing Commissioner means Dy. Housing Commissioner of the Circle MP Housing and 

Infrastructure Development Board. 

1.22.  Stipulated period of completion: means the period in which the Contractor is required to complete the 

work. The stipulated period is specified in the Contract Data. 

1.23.  Specification: means the specification of the work included in the Contract and any modification or 

addition made or approved by the Engineer-in-Charge. 

1.24.  Start Date: means the date of signing of agreement for the work. 

1.25.  Sub-Contractor: means a person or corporate body who has a Contract with the Contractor, duly 

authorised to carry out a part of the construction work under the Contract. 

1.26.  Temporary Work: means work designed, constructed, installed, and removed by the Contractor that are 

needed for construction or installation of the work. 
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1.27.  Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where ever used.  

1.28.  Variation: means any change in the work which is instructed or approved as variation under this contract. 

1.29.  Work: The expression "work" or "works" where used in these conditions shall unless there be something     

either in the subject or context repugnant to such construction, be construed and taken to mean the work by 

virtue of contract, contracted to be executed, whether temporary or permanent and whether original, altered, 

substituted or additional                                                                                                                                                                       

1.30. PLR/MCLR-Means Prime landing rate/Material cost of landing Rate of state Bank of India whichever 

is applicable. 

2. INTERPRETATIONS AND DOCUMENTS 

2.1  Interpretations 

In the contract, except where the context requires otherwise: 

a.  words indicating one gender include all genders; 

b.  Words indicating the singular also include the plural and vice versa. 

c.  provisions including the word “agree”, “agreed” or “agreement” require the agreement to be 

recorded in writing; 

d.  written” or “in writing” means hand-written, type-written, printed or electronically made, and 

resulting in a permanent record; 

2.  Documents Forming Part of Contract: 

1.  NIT with all amendments. 

2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures) 

3.  Conditions of Contract: 

i.  Part I General Conditions of Contract and the Contract Data with all Annexures 

ii.  Part II Special Conditions of Contract. 

4.  Specifications 

5.  Drawings 

6.  Bill of Quantities 

7.  Technical and Financial Bid 

8.  Agreement, and 

9.  Any other document(s), as specified. 
3.  Language and Law 

The language of the Contract and the law governing the Contract are stated in the Contract Data. 

4.  Communications 

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall be sent to the address or contact 
details given by the Contractor in [Annexure H of ITB]. The address and contact details for communication with the 

Employer/Engineer shall be as per the details given in the Contract Data. Communication between parties that are referred to in 

the conditions shall be in writing. The notice sent by facsimile (fax) or other electronic means (email) shall also be effective on 

confirmation of the transmission. The notice sent by registered post or speed post shall be effective on delivery or at the expiry 

of the normal delivery period as undertaken by the postal service. In case of any change in address for communication, the same 

shall be immedia.tely notified to Engineer-in-Charge. 
5.  Subcontracting 

Subcontracting shall be permitted for contracts of value more than amount specified in the Contract Data with following 

conditions. 
a.  The Contractor may subcontract up to 25 percent of the contract price with the approval of the Employer in writing, 

but will not assign the Contract. Subcontracting shall not alter the Contractor's obligations. 

b.  Following shall not form part of subcontracting: 
i.    Hiring of labour through a labour contractor. 

ii.   The purchase of Materials to be incorporated in the works. 

iii.  Hiring of plant & machinery 

c.  The sub-contractor will have to be registered in the appropriate category in the centralized registration system for 

contractors of the Govt. of MP. 

6.  Personnel 

6.1  The Contractor shall employ for the construction work and routine maintenance the technical personnel as provided 

in the Annexure I-3 of Bid Data Sheet, if applicable. If the Contractor fails to deploy required number of technical 

staff, recovery as specified in the Contract Data will be made from the Contractor 

. 

6.2  If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or work force, 

stating the reasons, the Contractor shall ensure that the person leaves the Site within three days and has no further 
connection with the Works in the Contract.3 

 

7.  Force Majeure 

7.1  The term “Force Majeure” means an exceptional event or circumstance: 

(a)  Which is beyond a Party’s control, 
(b)  Which such Party could not reasonably have provided against before entering into the Contract, 

(c)  Which, having arisen, such Party could not reasonably have avoided or overcome, and  

(d)  Which is not substantially attributable to the other Party. 
Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed 

below, so long as conditions (a) to (d) above are satisfied: 

(i)  War, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
(ii)  Rebellion, terrorism, sabotage by persons other than the Contractor’s Personnel, revolution, 

insurrection, military or usurped power, or civil war, 

(iii) Riot, commotion, disorder, strike or lockout by persons other than the Contractor’s Personnel, 
(iv)  Munitions of war, explosive materials, ionisingradia.tion or contamination by radioactivity, 

except as may be attributable to the Contractor’s use of such munitions, explosives, radia.tion 

or radio-activity, and 
(v)   Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 
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7.2.  In the event of either party being rendered unable by force majeure to perform any duty or discharge any 
responsibility arising out of the contract, the relative obligation of the party affected by such force majeure shall upon 

notification to the other party be suspended for the period during which force majeure event lasts. The cost and loss 

sustained by either party shall be borne by respective parties. 
7.3  For the period of extension granted to the Contractor due to Force Majeure the price adjustment clause shall apply 

but the penalty clause shall not apply. It is clarified that this sub clause shall not give eligibility for price adjustment 

to contracts which are otherwise not subject to the benefit of price adjustment clause. 

7.4  The time for performance of the relative obligation suspended by the force majeure shall stand extended by the 

period for which such cause lasts. Should the delay caused by force majeure exceed twelve months, the parties to the 

contract shall be at liberty to foreclose the contract after holding mutual discussions.35 
 

8.  Contractor's Risks 

8.1  All risks of loss or damage to physical property and of personal injury and death which arise during and in 

consequence of the performance of the Contract are the responsibility of the Contractor.  

8.2  All risks and consequences arising from the inaccuracies or falseness of the documents, drawing, designs, other 

documents and/or information submitted by the contractor shall be the responsibility of the Contractor alone, 

notwithstanding the fact that the designs/ drawings or other documents have been approved by the department.  

9.  Liability for Accidents to Person   

The contractor shall be deemed to have indemnified and saved harmless the Government against all action, suits, 
claims, demands, costs etc. arising in connection with injuries suffered by any persons employed by the contractor or 

his subcontractor for the works whether under the General law or under workman's compensation Act, or any other 

statute in force at the time of dealing with the question of the liability of employees for the injuries suffered by 

employees and to have taken steps properly to ensure against any claim there under.  

10.  Contractor to Construct the Works  

10.1  The Contractor shall construct, install and maintain the Works in accordance with the Specifications and Drawings as 

specified in the Contract Data.  

10.2  In the case of any class of work for which there is no such specification as is mentioned in Contract Data, such work 

shall be carried out in accordance with the instructions and requirement of the Engineer-in-charge. 

10.3  The contractor shall supply and take upon himself the entire responsibility of the sufficiency of the scaffolding, 

timbering, machinery, tools and implements, and generally of all means used for the fulfilment of this contract 

whether such means may or may not be approved or recommended by the Engineer.  

11.  Discoveries  

Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the property of the 
Employer. The Contractor shall notify the Engineer of such discoveries and carry out the Engineer's instructions for dealing with 

them.  

12.  Dispute Resolution System  

12.1  No dispute can be raised except before the Competent Authority as defined in Contract Data in writing giving full 

description and grounds of dispute. It is clarified that merely recording protest while accepting measurement and/or 

payment shall not be taken as raising a dispute.36  

12.2  No dispute can be raised after 45 days of its first occurrence. Any dispute raised after expiry of 45 days of its first 

occurrence shall not be entertained and the Employer shall not be liable for claims arising out of such dispute.  

12.3  The Competent Authority shall decide the matter within 45 days.  

12.4  Appeal against the order of the Competent Authority can be preferred within 30 days to the Appellate Authority as 

defined in the Contract Data. The Appellate Authority shall decide the dispute within 45 days.  

12.5  Appeal against the order of the Appellate Authority can be preferred before the Madhya Pradesh Arbitration Tribunal 

constituted under Madhya Pradesh MadhyasthamAdhikaranAdhiniyam, 1983.  

12.6  The Contractor shall have to continue execution of the Works with due diligence notwithstanding pendency of a 

dispute before any authority or forum.  

B. Time Control 

13.  Programme 

13.1  Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for approval a Programme 

showing the general methods, arrangements, order and timing for all the activities for the construction of works.  

13.2  The program shall be supported with all the details regarding key personnel, equipment and machinery 

proposed to be deployed on the works for its execution. The contractor shall submit the list of equipment and 
machinery being brought to site, the list of key personnel being deployed, the list of machinery/equipment being 

placed in field laboratory and the location of field laboratory along with the Programme.  

13.3  An update of the Programme shall be a programme showing the actual progress achieved on each activity and the 
effect of the progress achieved on the timing of the remaining Works, including any changes to the sequence of the 

activities.  

13.4  The Contractor shall submit to the Engineer for approval an updated Programme at intervals no longer than the 
period stated in the Contract Data. If the Contractor does not submit an updated Programme within this period, the 

Engineer may withhold the amount stated in the Contract Data from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue Programme has been submitted.  

13.5  The Engineer's approval of the Programme shall not alter the Contractor's obligations. 

14.  Extension of Time  
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14.1.  If the Contractor desires an extension of time for completion of the work on the ground of his having been 
unavoidably hindered in its execution or on any other grounds, he shall apply, in writing, to the Engineer-in-charge, 

on account of which he desires such extension. Engineer-in-Charge shall forward the aforesaid application to the 

Competent Authority as prescribed. The contract is for completion of works and therefore  non approval of EOT 

shall not in any way invalidate the contract. The contractor will have to complete the work. 

 

14.2  The competent authority shall grant such extension at each such occasion within a period of 30 days of receipt of 

application from contractor and shall not wait for finality of work. Such extensions shall be granted in accordance 

with provisions under clause-15 of this agreement.In the event of delay attributable to the contractor the EOT shall 
not be given by the Engineer incharge and the liquidated damages shall be levied from the contractor in accordance 

with the provisions of the contract.  

14.3  In case the work is already in progress, the Contractor shall proceed with the execution of the works, including 

maintenance thereof, pending receipt of the decision of the competent authority as aforesaid with all due diligence. In 
the eent, the delay not attributable to the contractor the EOT may be issued by Engineer in charge without imposition 

of liquidated damages either sio moto or a written request of the contractor. 

                                              It is clarify that out of the total delays in completion of the work’s the EOT shall be issued only for 

the part which is not attributable to the contractor. 

15.  Compensation for delay  

15.1  The time allowed for carrying out the work, as entered in the agreement, shall be strictly observed by the Contractor.  

15.2  The time allowed for execution of the contract shall commence from the date of signing of the agreement. It is 

clarified that the need for issue of work order is dispensed with.  

15.3  In the event milestones are laid down in the Contract Data for execution of the works, the contractor shall have to 

ensure strict adherence to the same.  

15.4  Failure of the Contractor to adhere to the timelines and/or milestones shall attract such liquidated damages as is laid 

down in the Contract Data.  

15.5  In the event of delay in execution of the Works as per the timelines mentioned in the Contract Data the Engineer-in-

charge shall retain from the bills of the Contractor amount equal to the liquidated damages leviable until the 

Contractor makes such delays good. However, the Engineer-in-charge shall accept bankable security in lieu of 

retaining such amount.  

15.6  If the Contractor is given extension of time after liquidated damages have been paid, the Engineer in Charge shall 

correct any over payment of liquidated damages by the Contractor in the next payment certificate.  

15.7  In the event the Contractor fails to make good the delay until completion of the stipulated contract period (including 

extension of time) the sum so retained shall be adjusted against the liquidated damages levied.38 

15.8 However any judgment / decree / Order passed by Honorable Civil Court / Consumer Forum / Tribunal / 
Commission / Competent Regularity Authority in favour of any client of M.P. Housing and Infrastructure 

Development Board related to delay attributed to the contractor in the project concerned shall be the liability of the 

contractor. This will be in addition to the liquidated damages imposed as per the annexure-p of the contract data by 
the M.P. Housing and Infrastructure Development Board. The decision of the competent authority Madhya Pradesh 

Housing and Infrastructure Development Board shall be final. In this regard contractor shall have to submit security 

as specified in the contract data sheet at the time of signing of the contract. (This Provision is not applicable in 

deposit works.) 

15.9           tgkW ;kstuk@laifRr fuekZ.k dh fufonk es aof.kZr ’krksZa ds vk/kkj ij laHkkfor fuekZ.k vkof/k dks /;ku esa 

j[krs gq, bZ&vkWQj ds ek/;e ls lEifRr dk fodz; fd;k tkrk gSa] ysfdu laifRr dk fuekZ.k e.My vFkok 

fufonkdkj }kjk fuekZ.k es afoyEc djus ds dkj.k laifRr gsrq fu;r le;&lkj.kh ds varxZr laifRr dk 

fodz; i= fu"ikfnr gksdj laifRr gLrkarj.k ugh agks ikrk gSa] ,slh fLFkfr esa dzsrk ij foyEc vof/k dk 

C;kt Hkkfjr ugha djrs gq, ,sls C;kt dh olwyh fuekZ.k djus okys fufonkdkj ls dh tkosxhA ¼;g izko/kku 

fu{ksi dk;ksZaij ykxw ugha gksxkA½   1KJJJJKJJKJ 

16.  Contractor's quoted percentage  

The Contractor’s quoted percentage rate referred to in the "Bid for works" will be deducted/added from/to the net 

amount of the bill after deducting the cost of material supplied by the department.  

C. Quality Control 

17.  Tests  

17.1  The Contractor shall be responsible for:  

a. Carrying out the tests prescribed in specifications, and  

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.  

17.2  The contractor shall have to establish field laboratory within the time specified and having such 

equipments as are specified in the Contract Data.  

 17.3  Failure of the Contractor to establish laboratory shall attract such penalty as is specified in the Contract 

Data.  

18.  Correction of Defects noticed during the Defect Liability Period  

18.1  The Defect Liability Period of work in the contract shall be as per the Contract Data.  

18.2  The Contractor shall promptly rectify all defects pointed out by the Engineer well before the end of the 

Defect Liability Period. The Defect Liability Period shall automatically stand extended until the defect 

is rectified.  

18.3  If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the satisfaction 

of the Engineer, within the time specified by the Engineer, the Engineer will assess the cost of having 
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the Defect corrected, and the cost of correction of the Defect shall be recovered from the Performance 

Security or any amount due or that may become due to the contractor and other available securities.  

D. Cost Control 

19.  Variations - Change in original Specifications, Designs, and Drawings etc.  

 

 

19.1  The Engineer-in-charge shall have power to make any alterations, omissions or additions to 

or substitutions in the original specifications, drawings, designs and instructions, that may 

appear to him to be necessary during the progress of the work and the contractor shall carry 

out the work in accordance with any instructions which may be given to him in writing signed 

by the Engineer-in-charge, and such alterations, omission, additions or substitutions shall not 

invalidate the contract and any altered, additional or substituted work, which the contractor 

may be directed to do in the manner above specified, as part of the work, shall be carried out 

by the contractor on the same conditions in all respects on which he agrees to do the main 

work. 

19.2  The time for the completion of the work shall be adjusted in the proportion that the altered, additional or 

substituted work bears to the original contract work and the certificate of the Engineer-in-charge shall 

be conclusive as to such proportion. 

20.  Extra items  

20.1  All such items which are not included in the priced BOQ shall be treated as extra items.  

21.  Payments for Variations and / or Extra Quantities  

21.1  The rates for such additional (Extra quantity), altered or substituted work / extra items under this clause 

shall be worked out in accordance with the following provisions in their respective order:- 

a.  The contractor is bound to carry out the additional (Extra quantity), work at the same rates as 

are specified in the contract for the work.  

b.  If the item is not in the priced BOQ and is included in the SOR of the department, the rate 

shall be arrived at by applying the quoted tender percentage on the SOR rate.  

c.  If the rates for the altered or substituted work are not provided in applicable SOR - such 

rates will be derived from the rates for a similar class (type) of work as is provided in the 

contract (priced BOQ) for the work.  

d.  If the rates for the altered, substituted work cannot be determined in the manner 

specified in the sub clause (c) above - then the rates for such composite work item shall be 

worked out on the basis of the concerned Schedule of Rates minus/plus the percentage quoted 

by the contractor.  

e.  If the rates for a particular part or parts of the item is not in the Schedule of Rates and the rates 

for the altered, or substituted work item cannot be determined in the manner specified in sub 

clause (b) to (d) above, the rate for such part or parts will be determined by the Competent 

Authority as defined in the Contract Data on the basis of the rate analysis derived out of 

prevailing market rates when the work was done. 

f.  But under no circumstances, the contractor shall suspend the work on the plea of non-

acceptability of rates on items falling under sub clause (a) to (d). In case the contractor does 

not accept the rate approved by the Engineer in Charge for a particular item, the contractor 

shall continue to carry out the item at the rates determined by the Competent Authority. The 

decision on the final rates payable shall be arrived at through the dispute settlement procedure.  

22.  No compensation for alterations in or restriction of work to be carried out.  
22.1  If at any time after the commencement of the work, the Engineer-in-charge, for any reason whatsoever, not require 

the whole or any part of the work as specified in the bid to be carried out; the Engineer-in-charge shall give notice in 

writing of the fact to the Contractor and withdraw that whole or any part of the work.  

22.2  The Contractor shall have no claim to any payments or compensation whatsoever, on account of any profit or 

advantage which he might have derived from the execution of work in full or on account of any loss incurred for idle 

men and machinery due to any alteration or restriction of work for whatsoever reason.  

22.3  The Engineer-in-charge may supplement the work by engaging another agency to execute such portion of the work, 

without prejudice to his rights.  

23.  No Interest Payable  

No interest shall be payable to the Contractor on any payment due or awarded by any authority.  

24.  Recovery from Contractors  

Whenever any claim against the Contractor for the payment arises under the contract, the Department 

may be entitled to recover such sum by: 

(a)  Appropriating, in part or whole of the Performance Security and Additional Performance 

Security, if any; and/or Security Deposit and / or any sums payable under the contract to the 

contractor.  

(b)  If the amount recovered in accordance with (a) above is not sufficient, the balance sum may 

be recovered from any payment due to the contractor under any other contract of the 

department, including the securities which become due for release. \ 

(c)  The department shall, further have an additional right to effect recoveries as arrears of land 

revenue under the M.P. Land Revenue Code.  

25.  Tax  
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25.1  The rate quoted by the contractor shall be inclusive of GST and all other levies, duties, cess, 

toll, taxes of central and state governments, local bodies and authorities. GST shall be borne by the 

contractor and payable by the contractor. It is deemed to be included in the financial offer submitted 

by the contractor that GST and all other taxes are included in the financial offer.                           

(Note :- Applicable for all housing and commercial schemes only not for deposit work.)  

 dsUnz ljdkj jkT; ljdkj rFkk e0iz0xg̀ fuekZ.k eaMy ,oa v/kkslajpuk fodkl eaMy }kjk izdj.k es axq.knks"k ds 

vk/kkj ij tks Hkh funsa’k la’kks/ku fd;s tk;saxs og fufonkdrkZ ij ekU; gksaxsA 

Contractor shall produce the proof of deposit of GST to Govt, paid by the MPHIDB against the bill. Next 

payment of bill shall only be payable after due verification of GST payment to Govt. verified by EE of 

concerned Division. 

.41  

25.2  The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and duties in respect 

of materials actually consumed on public work, shall be borne by the Contractor.  

25.3  Any changes in the taxes due to change in legislation or for any other reason shall not be payable to the 

contractor.  

26.  Check Measurements  

26.1  The department reserves to itself the right to prescribe a scale of check measurement of work in general 

or specific scale for specific works or by other special orders.  

26.2  Checking of measurement by superior officer shall supersede measurements by subordinate officer(s), 

and the former will become the basis of the payment.  

26.3  Any over/excess payments detected, as a result of such check measurement or otherwise at any stage up 

to the date of completion of the defect liability period specified in this contract, shall be recoverable 

from the Contractor, as per clause 24 above.  

27.  Termination by Engineer in Charge  

27.1  If the Contractor fails to carry out any obligation under the Contract, the Engineer in Charge may by 

notice require the Contractor to make good the failure and to remedy it within a specified reasonable 

time.  

27.2  The Engineer in Charge shall be entitled to terminate the Contract if the Contractor  

a)  abandons the Works or otherwise plainly demonstrates the intention not to continue 

performance of his obligations under the Contract;  

b)  the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation;  

c)  without reasonable excuse fails to comply with the notice to correct a particular defect within 

a reasonable period of time;  

d)  the Contractor does not maintain a valid instrument of financial security as prescribed;  

e)  the Contractor has delayed the completion of the Works by such duration for which the 

maximum amount of liquidated damages is recoverable;  

f)  If the Contractor fails to deploy machinery and equipment or personnel or set up a field 

laboratory as specified in the Contract Data;  

g)  If the contractor, in the judgment of the Engineer in charge has engaged in corrupt or 

fraudulent practices in competing for or in executing the contract;  

h)  Any other fundamental breaches as specified in the Contract Data.42  

27.3  In any of these events or circumstances, the Engineer in Charge may, upon giving 14 days’ notice to the 

Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub-

paragraph (b) or (g) of clause 27.2, the Engineer in Charge may terminate the Contract immediately.  

27.4  Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for convenience by 

giving notice to the Contractor.  

28.  Payment upon Termination  

28.1  If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for value of the 

work accepted on final measurements, less Advance Payments and Penalty as indicated in the Contract 

Data. The amount so arrived at shall be determined by the Engineer-in-Charge and shall be final and 

binding on both the parties.  

28.2  Payment on termination under clause 27.4 above - If the Contract is terminated under clause 27.4 

above, the Engineer shall issue a certificate for the value of the work done, the reasonable cost of 

removal of Equipment, repatriation of the Contractor's personnel employed solely on the Works, and the 

Contractor's costs of protecting and securing the Works and less advance payments received up to the 

date of the certificate, less other recoveries due in terms of the contract and less taxes due to be deducted 

at source as per applicable law. 
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28.3  If the total amount due to the Employer exceeds any payment due to the Contractor, the difference shall 

be recovered as per clause 24 above.  

29.  Performance Security  

The Contractor shall have to submit performance security and additional performance security, if any, as specified 

in the Bid Data Sheet at the time of signing of the contract. The contractor shall have to ensure that such 

performance security and additional performance security, if any, remains valid for the period as specified in the 

Contract Data.  

 

 

 

30.  Security Deposit-  

30.1  Security Deposit shall be deducted from each running bill at the rate as specified in the Contract Data. The total 
amount of Security Deposit so deducted shall not exceed the percentage of Contract Price specified in the Contract 

Data.  

30.2  The security deposit may be replaced by equivalent amount of bank guarantee or fixed deposit receipt assigned to the 
Employer, with validity up to 3 (three) months beyond the completion of Defect Liability Period/ extended Defect 

Liability Period.  

30.3  The Security Deposit shall be refunded on completion of Defect Liability Period./ Extended defect liability period 

according to final completion of work.43  

31.  Price Adjustment  

31.1  Applicability  

1.  Price adjustment shall be applicable only if provided for in the Contract Data.  

2.  The price adjustment clause shall apply only for the works executed from the date of signing of the 

agreement until the end of the initial intended completion date or extensions granted for reasons attributed 
to the Employer by the Engineer.  

3.  The Contractor shall not be entitled to any benefit arising from the price adjustment clause for extension 

in the contract period for reasons attributed to the Contractor.  
4.  In the Force Majeure event the price escalation clause shall apply.  

31.2 Procedure  

1.  Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels and 
lubricants in accordance with following principles and procedures and as per formula given in the 

contract data.  

2.  The price adjustable shall be determined during each quarter from the formula given in the contract 

data.  

3.  Following expression and meaning are assigned to the work done during each quarter: R = Total value of 

work during the quarter. It would include the amount of secured advance granted, if any, during the 
quarter, less the amount of secured advance recovered, if any during the quarter, less value of material 

issued by the department, if any, during the quarter.  

4.  Weightages of various components of the work shall be as per the Contract Data.  

31.3  To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the provisions of 

this or other clauses in the contract, the unit rates and prices included in the contract shall be deemed to include 

amounts to cover the contingency of such other rise or fall in costs.  
31.4  The index relevant to any quarter, for which such compensation is paid, shall be the arithmetical average of the 

indices relevant of the calendar month.  

31.5  For the purpose of clarity it is pointed out that the price adjustment may be either positive or negative, i.e. if the price 
adjustment is in favour of the Employer, the same shall be recovered from the sums payable to the Contractor.  

32.  Mobilization and Construction Machinery Advance  

32.1  Payment of advances shall be applicable if provided in the Contract Data.  

32.2  If applicable, the Engineer in Charge shall make interest bearing advance payment to the contractor of the amounts 

stated in the Contract Data, against provision by the contractor of an unconditional Bank Guarantee in a form and 

by a nationalized/ scheduled banks, in the name as stated in the Contract Data, in amounts equal to the advance 

payment. The guarantee shall remain effective until the advance payment has been repaid, but the amount of the 

guarantee shall be progressively reduced by the amounts repaid by the contractor.  

32.3  The rate of interest chargeable shall be as per Contract Data.  

32.4  The construction machinery advance, if applicable, shall be limited to 80% of the cost of construction machinery and 

admissible only for new construction machinery.  

32.5  The advance payment shall be recovered as stated in the Contract Data by deducting proportionate amounts from 

payment otherwise due to the Contractor. No account shall be taken of the advance payment or its recovery in 

assessing valuations of work done, variations, price adjustments, compensation events, or liquidated damages.  

33.  Secured Advance  

33.1  Payment of Secured Advance shall be applicable if provided in the Contract Data.  

33.2  If applicable, the Engineer shall make advance payment against materials intended for but not yet incorporated in the 
Works and against provision by the contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 

scheduled bank, in the name as stated in the Contract Data, in amounts equal to the advance payment. The 

guarantee shall remain effective until the advance payment has been adjusted, but the amount of the guarantee shall 

be progressively reduced by the amounts adjusted by the contractor.  

33.3  The amount of secured advance and conditions to be fulfilled shall be as stipulated in the Contract Data.  

33.4  The Secured Advance paid shall be recovered as stated in the Contract Data. 
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34.  Payment Certificates  

The payment to the contractor will be as follows for construction work:  

(a)  The Contractor shall submit to the Engineer monthly statements of the value of the work executed less 

the cumulative amount certified previously, supported with detailed measurement of the items of work 

executed.  

(b)  The Engineer shall check the Contractor’s monthly statement and certify the amount to be paid to the 

Contractor. 
(c)  The value of work executed shall be determined, based on the measurements approved by the Engineer/ Engineer-in-

charge.  

(d)  The value of work executed shall comprise the value of the quantities of the items in the Bill of Quantities completed.  
(e)  The value of work executed shall also include the valuation of Variations and Compensation Events.  

(f)  All payments shall be adjusted for deductions for advance payment, security deposit, other recoveries in terms of 

contract and taxes at source as applicable under the law.  
(g)  The Engineer may exclude any  item certified in a previous certificate or reduce the proportion of any item 

previously certified in any certificate in the light of later information. 

(h)  Payment of intermediate certificate shall be regarded as payments by way of advance against the final payment and 
not as payments for work actually done and completed.  

(i)  Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be 

removed and taken away and reconstructed or be considered as an admission of the due performance of the 
contractor any part thereof, in any respect or the occurring of any claim. 

(j)  The payment of final bill shall be governed by the provisions of clause 36 of GCC.  

E. Finishing the Contract 

35.  Completion Certificate  

35.1  A Completion Certificate in the prescribed format in Contract Data shall be issued by the Engineer-in-

Charge after physical completion of the Work.  

35.2  After final payment to the Contractor, a Final Completion Certificate in the prescribed format in the 

Contract Data shall be issued by the Engineer-in-Charge. 

36.  Final Account 

36.1  The Contractor shall supply the Engineer with a detailed account of the total amount that the Contractor considers 

payable for works under the Contract within 21 days of issue of certificate of physical completion of works. The 

Engineer shall issue a Defects Liability Certificate and certify any payment that is due to the Contractor within 45 
days of receiving the Contractor’s account if it is correct and complete. If the account is not correct or complete, the 

Engineer shall issue within 45 days a schedule that states the scope of the corrections or additions that are necessary. 

If the Account is still unsatisfactory after it has been resubmitted, the matter shall be referred to the Competent 
Authority as defined in the Contract Data, who shall decide on the amount payable to the Contractor after hearing the 

Contractor and the Engineer in Charge. 

36.2  In case the account is not received within 21 days of issue of Certificate of Completion as provided in 

clause 35.1 above, the Engineer shall proceed to finalise the account and issue a payment certificate 

within 28 days.  
F. Other Conditions of Contract 

37.  Currencies  

All payments will be made in Indian Rupees.  
38.  Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the engagement of 

all staff and labour, local or other, and for their payment, housing, feeding and transport. 
38.2  The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form and at such 

intervals as the Engineer may prescribe, showing the staff and the numbers of the several classes of labour from time 

to time employed by the Contractor on the Site and such other information as the Engineer may require. 

39.                  Compliance with Labour Regulations                                                                                                                        

39.1.                 During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all times 

by all       existing labour enactments and rules made there under, regulations, notifications and bye laws of the State 

or Central Government or local authority and any other labour law (including rules), regulations, bye laws that may 

be passed or notification that may be issued under any labour law in future either by the State or the Central 

Government or the local authority. Salient features of some of the major labour laws that are applicable to 

construction industry are given in the Contract Data. The Contractor shall keep the Employer indemnified in case 

any action is taken against the Employer by the competent authority on account of contravention of any of the 

provisions of any Act or rules made their under, regulations or notifications including amendments. If the Employer 

is caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the 

provisions stipulated in the notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on the part 

of the Contractor, the Engineer/Employer shall have the right to deduct from any money due to the Contractor 

including his amount of performance security. The Employer/Engineer shall also have right to recover from the 

Contractor any sum required or estimated to be required for making good the loss or damage suffered by the 

Employer. The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of 

the Employer at any point of time. 
40.  Audit and Technical Examination  

Government shall have the right to cause an audit and technical examination of the works and the final bill of the contract 
including all supporting vouchers, abstract etc. to be made after payment of the final bill and if as a result of such audit and 

technical examination any sum is found to have been overpaid in respect of any work done by the contractor under the contract 

or any work claimed by him to have been done under the contract and found not to, have been executed, the Contractor shall be 
liable to refund the amount of overpayment and it shall be lawful for Government to recover the same from him in the manner 

prescribed in clause 24 above and if it is found that the Contractor was paid less than what was due to him, under the contract in 

respect of any work executed by him under it, the amount of such under payment shall be duly paid by Government to the 
Contractor.4 

41.  Death or Permanent Invalidity of Contractor  
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If  The Contractor is an individual or a proprietary concern, partnership concern, dies during the 

currency of the contract or becomes permanently incapacitated, where the surviving partners are only 

minors, the contract shall be closed without levying any damages/ compensation as provided for in 

clause 28.2 of the contract agreement. However, if the competent authority is satisfied about the 

competence of the survivors, then the competent authority shall enter into a fresh agreement for the 

remaining work strictly on the same terms and conditions under which the contract was awarded.                                                        

42.  Jurisdiction  

This contract has been entered into the State of Madhya Pradesh and its validity, construction, 

interpretation and  legal effect shall be subjected to the courts at the place where this agreement is 

entered into. No other jurisdiction shall be applicable. 49 

 

[End of GCC] 

 

 

Executive Engineer (Elect)                                           

M. P. Housing and Infrastructure 

Development Board Division Electrical 

Jabalpur  
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Contract Data50 

GCC 

Clause 
Particulars Data 

1.14 Employer  M.P. Housing and Infrastructure Development 

Board, Jabalpur 

1.15 Engineer  Executive Engineer (Elect.)  

1.16 Engineer in Charge  Executive Engineer (Elect.) 

1.22 Stipulated period of completion  30 days (i/c. rainy season) 

3 Language & Law of Contract  English & Indian Contract Act 1872 

4 Address & contact details of the 

Contractor 

As per Annexure H 

Address & contact details of the 

Employer/Engineer – Phone, Fax, 

email. 

Office of the Executive Engineer (Elect), M.P.H& 

IDB DIV. JABALPUR, e-mail : --

eeelednhbjbp@mp.gov.in 

5 Subcontracting permitted for the 

Contract Value 

More than Rs. 20 (Twenty) Cr. 

 Technical Personnel to be provided by 

the contractor – requirement, & 

As per Annexure-I (Format I-3) 

6 Penalty, if required Technical 

Personnel not employed 

Rs. 30,000/- per month for Graduate Engineer 

Rs. 18,000/- per month for Diploma Engineer 

10 Specifications  As per Annexure E 

Drawings  As per Annexure – N 

12 Competent Authority for deciding 

dispute under Dispute Resolution 

System 

Dy. Housing Commissioner (Elect.) 

 Appellate Authority for deciding 

dispute under Dispute Resolution 

System 

Addl. Housing Commissioner, HO, Bhopal. 

13 Period for submission of updated 

construction program 

To be submitted by the Bidder for Quarterly from date 

of commencement  

Amount to be withheld for not submitting 

construction program in the prescribed 

period 

Rs. 10,000/- per month 

14 Competent Authority for granting Time 

Extension 

Dy. Housing Commissioner (Elect.) 

15 Milestones laid down for the contract  Yes/No 

mailto:--eeelednhbjbp@mp.gov.in
mailto:--eeelednhbjbp@mp.gov.in
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If Yes, details of Milestones  As per Annexure – O  

Liquidated damage (i) As per Annexure – P:                                              

(ii) 1% of the contract amount in the form of 

irrecoverable bank guarantee (BG) valid till two years 

from the date of physical completion certificate. Bank 

guarantee can be released if no litigation exist during 

such period. (This Provision is not applicable in 

deposit works.)  15-9 tgkW ;kstuk@laifRr fuekZ.k dh 

fufonk esa of.kZr ’krksZa ds vk/kkj ij laHkkfor fuekZ.k vkof/k dks 

/;ku esa j[krs gq, bZ&vkWQj ds ek/;e ls lEifRr dk fodz; 

fd;k tkrk gSa] ysfdu laifRr dk fuekZ.k e.My vFkok 

fufonkdkj }kjk fuekZ.k esa foyEc djus ds dkj.k laifRr gsrq 

fu;r le;&lkj.kh ds varxZr laifRr dk fodz; i= fu"ikfnr 

gksdj laifRr gLrkarj.k ugha gks ikrk gSa] ,slh fLFkfr esa dzsrk 

ij foyEc vof/k dk C;kt Hkkfjr ugha djrs gq, ,sls C;kt dh 

olwyh fuekZ.k djus okys fufonkdkj ls dh tkosxhA ¼;g 

izko/kku fu{ksi dk;ksZa ij ykxw ugha gksxkA½ 

17 List of equipment for lab As per Annexure – Q:NA 

Time to establish lab NA 

Penalty for not establishing field 

Laboratory if required 

Rs……… Per month for the delay NA 

18 Defect Liability Period Performance guarantee period (Defect liability period) 

for building shall be five Years for which this special 

clause will superseds provision of defect Liability 

Period of two years as per contract data. –24 Months 

after physical completion of work 

21 Competent Authority for determining 

the rate 

Dy. Housing Commissioner (Elect.) 

25.1 Taxes GCC Clause - 25 The rate quoted by the contractor shall be inclusive of GST and all 

other levies, duties, cess, toll, taxes of central and state governments, 

local bodies and authorities. GST shall be borne by the contractor 

and payable by the contractor. It is deemed to be included in the 

financial offer submitted by the contractor that GST and all other 

taxes are included in the financial offer.                 (Note :- 

Applicable for all housing and commercial schemes only not for 

deposit work.)  dsUnz ljdkj jkT; ljdkj rFkk e0iz0xg̀ fuekZ.k eaMy ,oa 

v/kkslajpuk fodkl eaMy }kjk izdj.k es axq.knks"k ds vk/kkj ij tks Hkh funsa’k 

la’kks/ku fd;s tk;saxs og fufonkdrkZ ij ekU; gksaxsA 

27 Any other condition for breach of contract Not applicable 

28 Penalty Penalty Shall include                                                           

(a)  Security deposit as per clause 30 of General 

Conditions of Contract and                                                 

(b) Liquidated Damages imposed as per clause 15 

or Performance Security (Guarantee) including 

Additional Performance Security (Guarantee), if any, 

as per clause 29 of General Conditions of Contract, 

whichever is higher 

29 Performance guarantee (Security) shall be 

valid up to 
Till Completion of Defect liability period + 3 months 
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30 Security Deposit to be deducted from 

each Running bill& Final Bill 

At the rate of 7%. 

 Maximum limit of deduction of 

Security Deposit 

7% of Final Contract Amount. 

31. Price Adjustment formula and 

procedure to calculate. 

Not applicable 

31.1(1) Price adjustment shall be applicable Not applicable 

32 Clause 32.1 Mobilization and 

Construction Machinery Advance 

Applicable 

No Mobilization and Construction Machinery 

Advance Applicable 

Clause 32.2 If yes, Unconditional 

Bank Guarantee 

In the format prescribed in Annexure — 5 

Not applicable 

32.3 If yes, Rate of interest chargeable 

on advances 

10 % annual simple interest 

Not applicable 

32.4 If yes, Type & Amount of 

Advance payment that can be paid 

1. Mobilization advance –for construction work 

above 20.00 Cr may be applicable limited to 

10.00% of contract amount 

Not applicable 

32.5 If yes, Recovery of advance 

payment 

Recovery of Mobilization and/or Construction 

Machinery advance shall commence when 10% of 

the Contract Amount is executed and recovery of 

total advance shall be done on pro-rata basis and 

shall be completed by the time work equivalent to 

80% of the Contract Amount is executed. 

In addition to the recovery of principal amount, 

recovery of interest shall be carried out as 

calculated on the out-standing amount of principal 

at the close of each month. The interest shall be 

accrue from the day of payment of advance and 

the recovery of interest shall commence when 

10% of Vic Contract Amount is executed and 

shall be completed by the time work equivalent to 

80% of the Contract Amount is executed.    Not 

applicable 

33  

33.1 Secured Advance Applicable 

 

 

As per Clause 33        Not applicable 

33.2 if yes, Unconditional Bank 

Guarantee 

 

If the format prescribed in Annexure-T 

Not applicable 
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33.2 if yes, Amount of Secured 

Advance 

75% of value of material as determined by the 

Engineer in chargeNot applicable 

33.3 if yes, Conditions for secured 

Advance 

a) The materials are in-accordance with the 

specification for Works; Not applicable 

b) Such materials gave been delivered to site, and 

are properly stored and protected against 

damage or deterioration to the satisfaction of 

the Engineer. The contractor shall store the 

bulk materials in measurable stacks.; 

c) The Contractor's records of the requirements, 

orders, receipt and use of materials are kept in 

a torn approved by the Engineer and such 

records shall be available for inspection by the 

Engineer; 

d) The contractor has submitted with• his monthly 

statement the estimated value of the  materials 

on site together with such documents as may 

be required by the Engineer for the  purpose 

of valuation of the materials and providing 

evidence of ownership and payment thereof; 

e) Ownership of such materials shall be deemed 

to vest in the Employer for which the 

Contractor has submitted an indemnity Bond 

in an acceptable format; and 

f) The quantity of materials are not excessive and 

shall be used within a reasonable time as 

determined by the Engineer. 

Not applicable 

33.4 if yes, Recovery of Secured Advance The advance shall be repaid from each succeeding 

monthly payments to the extent materials [for which 

advance was previously paid] have been incorporated 

into the works. Not applicable 

35 Completion Certificate – after physical 

completion of the Work 

As per Annexure – U 

Final Completion Certificate – after final 

payment on completion of the Work 

As per Annexure- V 

36 Competent Authority Dy. Housing Commissioner (Elect.) 

37 Salient features of some of the major 

labour laws that are applicable 

As per Annexure-W 

38 Competent Authority Addl. Housing Commissioner, HO, Bhopal. 

 

 

Executive Engineer (Elect)                                            

M. P. Housing and Infrastructure 

Development Board Division Electrical 

Jabalpur  
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ANNEXURE – N 

(See clause 10 of Section 3 – GCC ) 

Drawings 

List of Drawings : -                 ------ Nil ------ 

 

 

 

 

ANNEXURE – O 

(See clause 15 of Section 3 -GCC ) 

 

Details of Milestones55 

 

1. Work of H-Beam/Rail Pole/RS Joist/Octagonal Pole. 6 Days 20% 

2. Work of Steel Fabrication 6 Days 20% 

3. AB Switch/DO Fuse/LA/Insulator and conductor 6 Days 20% 

4. Work of Distribution transformer/Distribution Box / 

Junction Box /  

6 Days  20% 

5. Cable Trench/Cable/Gland/Earthing 3 Days 10% 

6. Misc. work such as Fencing, Painting, Testing and 

Charging of Line and System. 

3 Days 10% 

 Total:- 01Month 

(30Days) 

100% 
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ANNEXURE – P 
(See clause 15 of Section 3 -GCC ) 

Compensation for Delay 

 
If the contractor fails to achieve the milestones, and the delay in execution of work is attributable to the 

contractor, the Employer shall retain an amount from the sums payable and due to the contractor as per 

following scale –  

i.  Slippage up to 25% in financial target during the milestone under consideration 

- 2.5% of the work remained unexecuted in the related time span. 

ii.  Slippage exceeding 25% but Up to 50% in financial target during the milestone under consideration  

- 5% of the work remained unexecuted in the related time span.  

iii.  Slippage exceeding 50% but Up to 75% in financial target during the milestone under consideration 

 - 7.5% of the work remained unexecuted in the related time span.  

iv.  Slippage exceeding 75% in financial target during the milestone under consideration.  

- 10% of the work remained unexecuted in the related time span.  

Note:  For arriving at the dates of completion of time span related to different milestones, delays which are 

not attributable to the Contractor shall be considered. The slippage on any milestone is if made good in 

subsequent milestones or at the time of stipulated period of completion, the amount retained as above 

shall be refunded. In case the work is not completed within the stipulated period of completion along 

with all such extensions which are granted to the Contractor for either Employer’s default or Force 

Majeure, the compensation shall be levied on the contractor at the rate of 0.05% per day of delay 

limited to a maximum of 10% of contract price.  

The decision of Competent Authority shall be final and binding upon both the parties. 

(B)   As per The Real Estate (Regulation and Development) Act 2016 and The Real Estate(Regulation and 

Development)Rule 2016 interest and compensation  is payable to the allottee for the delay occurred in handing 

over of possession beyond scheduled date. For the delay interest is payable to the allottee as per State Bank Of 

India PLR/MCLr, plus two percent and compensation in any. 

  In such case, interest and compensation payable to the allottee shall be recovered from the 

contractor for the period of delay attributed to him as per time allowed for completion of work as per contract 

agreement, this recovery will be in addition to the amount recoverable under(A) as above. 
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ANNEXURE – Q 

(See clause 17 of Section 3 -GCC ) 

 

 

List of Equipment for Quality Control Lab 

----------- NA ---------- 

 

ANNEXURE – R 

(See clause 31 of Section 3 -GCC) 

 

Price Adjustment (Not Applicable) 

The formulas for adjustment of price are as follow:  

R =  Value of work as defined in Clause 31.2(3) of General Conditions of Contract 

Weightages* of component in the work 

S.No. Component 
Percentage of component in the 

work 

1 Cement - Pc  

2 Steel - Ps  

3 Bitumen - Pb  

4 POL - Pf  

*  Weightages of various components of the work shall be as determined by the competent technical sanction authority.  

Adjustment for cement component  

(ii)  Price adjustment for increase or decrease in the cost of cement procured by the contractor shall be paid in accordance 

with the following formula:  

VC=  0.85 x PC/100 x R x (C1-C0)/C0  

Vc=  increase or decrease in the cost of work during the month under Consideration due to changes in rates for cement.  

Co=  The all India. wholesale price index for Greycement on the date of opening of Bids as published by the Ministry of 

Industrial Development, Government of India., New Delhi. (www.eaindustry.nic.in)  

C1=  The all India. average wholesale price index for Greycement for the month under consideration as published by 

Ministry of Industrial Development, Government of India., New Delhi. (www.eaindustry.nic.in)  

Pc=  Percentage of cement component of the work  

Note : For the application of this clause, index of Grey Cement has been chosen to represent Cement group.  

Adjustment of steel component   

(iii)  Price adjustment for increase or decrease in the cost of steel procured by the Contractor shall be paid in accordance 

with the following formula:57  

Vs=  0.85 x PS x /100 x R x (S1-S0)/S0  

Vs=  Increase or decrease in the cost of work during the month under consideration due to changes in the rates for steel.  

S0=  The all India. wholesale price index for steel (Bars and Rods) on the date of opening of Bids as published by the 

Ministry of Industrial Development, Government of India., New Delhi. (www.eaindustry.nic.in)  

Si =  The all India. average wholesale price index for steel (Bars and Rods) for the month under consideration as published 

by Ministry of Industrial Development, New Delhi. (www.eaindustry.nic.in)  
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Ps=  Percentage of steel component of the work. 

Note : For the application of this clause, index of Bars and Rods has been chosen to represent steel group.  

Adjustment of bitumen component  

(iv)  Price adjustment for increase or decrease is the cost of bitumen shall be paid in accordance with the following 

formula:  

Vb=  0.85x Pb / 100xRx( Bi – Bo) / Bo  

Vb=  Increase or decrease in the cost of work during the month under consideration due to changes in rates for bitumen.  

Bo =  The official retail price of bituen at the IOC depot at nearest center on the date of opening of Bids.  

Bi =  The official retail price of bitumen of IOC depot at nearest center for the 15th day of the month under consideration.  

Pb =  Percentage of bitumen component of the work.  

Adjustment of POL (fuel and lubricant) component  

( V)  Price adjustment for increase or decrease in cost of POL ( fuel and lubricant ) shall be paid in accordance with the 

following formula:  

Vf=  0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 

Vf =  Increase or decrease in the cost of work during the month under consideration due to changes in rates for fuel and 

lubricants.  

Fo =  The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of IOC at nearest center on the 

date of opening of Bids.  

Fi =  The official retail price of HSD at the existing consumer pumps of IOC at nearest center for the 15th day of month of 

the under consideration.  

Pf =  Percentage of fuel and lubricants component of the work.  

Note:  For the application of this clause, the price of High Speed Diesel has been chosen to represent fuel and lubricants group.58 
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Annexure – S 

(See clause 32 of Section 3 -GCC ) 

Bank Guarantee Form for Mobilization and  

Construction Machinery Advance 

To  

___________________________ 

___________________________ 

[Name & address of Employer]  

___________________________ 

[Name of Contractor]  

In accordance with the provisions of the General Conditions of Contract, clause 31 ("Mobilization and Construction Machinery 

Advance") of the above-mentioned Contract __________________[name and address of Contractor] (hereinafter called "the Contractor") 
shall deposit with ______________ [name of Employer] a bank guarantee to guarantee his proper and faithful performance under the said 

Clause of the Contract in an amount of ___________________[amount of Guarantee]* ____________________[in words].  

We, the _______________[bank of financial institution], as instructed by the Contractor, agree unconditionally and irrevocably 
to guarantee as primary obligator and not as surety merely, the payment to _________________[name of Employer] on his first demand 

without whatsoever right of obligation on our part and without his first claim to the Contractor, in the amount not exceeding 

____________[amount of guarantee]* ___________________________[in words].  

We further agree that no change or addition to or other modification of the terms of the Contractor or Works to be performed 

there-under or of any of the Contract documents which may be made between __________________[name of Employer] and the 

Contractor, shall in any way release us from any liability under this guarantee, and we hereby waive notice of any such change, addition or 

modification.  

This guarantee shall remain valid and in full effect from the date of the advance payment under the Contract until 

_________________ [name of Employer] receives full repayment of the same amount from the Contractor.  

Yours truly,     

Signature and Seal : ________________________________________________ 

Name of Bank/Financial Institution: ___________________________________  

Address : _________________________________________________________  

Date : ____________  

 

*  An amount shall be inserted by the Bank or Financial Institution representing the amount of the Advance Payment, and 

denominated in India.n Rupees.5 
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Annexure – T 
(See clause 33 of Section 3 -GCC ) 

Bank Guarantee Form for Secured Advance 

INDENTURE FOR SECURED ADVANCES 

This indenture made the ___________ day of __________ 20___ BETWEEN ____________ (hereinafter called the contractor 

which expression shall where the context so admits or implies be deemed to include his executors, administrators and assigns) or the one 

part and the Employer of the other part.  

Whereas by an agreement dated ______________ (hereinafter called the said agreement) the contractor has agreed.  

AND WHEREAS the contractor has applied to the Employer that he may be allowed advanced on the security of materials 

absolutely belonging to him and brought by him to the site of the works the subject of the said agreement for use in the construction of such 

of the works as he has undertaken to executive at rates fixed for the finished work (inclusive of the cost of materials and labour and other 

charges)  

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of Rupees _________________________ on 

the security of materials the quantities and other particulars of which are detailed in Accounts of Secured Advance attached to the Running 

Account Bill for the said works signed by the Contractor on _________ and the Employer has reserved to himself the option of making any 

further advance or advances on the security of other materials brought by the Contractor to the site of the said works.  

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of the sum of Rupees 

___________ on or before the execution of these presents paid to the Contractor by the Employer (the receipt where of the Contractor doth 

hereby acknowledge) and of such further advances (if any) as may be made to him as a for said the Contractor doth hereby covenant and 

agree with the President and declare as follows:  

That the said sum of Rupees ________________ so advanced by the Employer to60 

(1)  the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be employed by the Contractor in or 

towards expending the execution of the said works and for no other purpose whatsoever. 

(2)  That the materials details in the said Account of Secured Advances which have been offered to and accepted by the Employer as 

security are absolutely the Contractor's own propriety and free from encumbrances of any kind and the contractor will not make 

any application for or receive a further advance on the security of materials which are not absolutely his own property and free 

from encumbrances of any kind and the Contractor indemnified the Employer against all claims to any materials in respect of 

which an advance has be made to him as aforesaid.  

(3)  That the materials detailed in the said account of Secured Advances and all other materials on the security of which any further 

advance or advances may hereafter be made as aforesaid (hereafter called the said materials) shall be used by the Contractor 

solely in the execution of the said works in accordance with the directions of the Engineer.  

(4)  That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper watch, safe custody and 

protection against all risks of the said materials and that until used in construction as aforesaid the said materials shall remain at 

the site of the said works in the Contractor's custody and on his own responsibility and shall at all times be open to inspection by 

the Engineer or any officer authorized by him. In the event of the said materials or any part thereof being stolen, destroyed or 

damaged or becoming deteriorated in a greater degree than is due to reasonable use and wear thereof the Contractor will 

forthwith replace the same with other materials of like quality or repair and make good the same required by the Engineer.  

(5)  That the said materials shall not be removed from the site of the said works except with the written permission of the Engineer 

or an officer authorized by him on that behalf.61 

(6) That the advances shall be repayable in full when or before the Contract receives payment from the Employer of the price 

payable to him for the said works under the terms and provisions of the said agreement. Provided that if any intermedia.te 

payments are made to the Contractor on account of work done than on the occasion of each such payment the Employer will be 

at liberty to make a recovery from the Contractor's bill for such payment by deducting there from the value of the said materials 

than actually used in the construction and in respect of which recovery has not been made previously, the value for this purpose 

being determined in respect of each description of materials at the rates at which the amounts of the advances made under these 

presents were calculated.  

(7)  That if the Contractor shall at any time make any default in the performance or observance in any respect of any of the terms and 

provisions of the said agreement or of these presents the total amount of the advance or advances that may still be owing of the 

Employer shall immedia.tely on the happening of such default be re-payable by the Contractor to be the Employer together with 

interest thereon at twelve percent per annum from the date or respective dates of such advance or advances to the date of 

repayment and with all costs, charges, damages and expenses incurred by the Employer in or for the recovery thereof or the 

enforcement of this security or otherwise by reason of the default of the Contractor and the Contractor hereby covenants and 

agrees with the Employer to reply and pay the same respectively to him accordingly.  

(8)  That the Contractor hereby charges all the said materials with the repayment to the Employer of the said sum of 

Rupees____________________________ and any further sum of sums advanced as aforesaid and all costs, charges, damages 

and expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding 

anything in the said agreement and without prejudice to the power contained therein if and whenever the covenant for payment 

and repayment here-in-before contained shall become enforceable and the money owing shall not be paid in accordance there 

with the Employer may at any time thereafter adopt all or any of the following courses as he may deem best:  
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(a)  Seize and utilize the said materials or any part thereof in the completion of the said works on behalf of the contractor 

in accordance with the provision in that behalf contained in the said agreement debiting the contractor with the actual 

cost of effecting such completion and the amount due to the contractor with the value of work done as if he had 

carried it out in accordance with the said agreement and at the rates thereby provided. If the balance is against the 

contractor, he is to pay same to the Employer on demand.  

(b)  Remove and sell by public auction the seized materials or any part thereof and out of the moneys arising from the 

sale retain all the sums aforesaid repayable or payable to the Employer under these presents and pay over the surplus 

(if any) to the Contractor.  

(c)  Deduct all or any part of the moneys owing out of the security deposit or any sum due to the Contractor under the 

said agreement.  

(9)  That except in the event of such default on the part of the contractor as aforesaid interest on the said advance shall not be 

payable.  

(10)  That in the event of any conflict between the provisions of these presents and the said agreement the provisions of these presents 

shall prevail and in the event of any dispute or difference arising over the construction or effect of these presents the settlement 

of which has not been here-in-before expressly provided for the same shall be referred to the Employer whose decision shall be 

final and the provision of the India.n Arbitration Act for the time being in force shall apply to any such reference. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



52 
 

Annexure – U  

(See clause 35 of Section 3 -GCC ) 

Physical Completion Certificate 

Name of Work: 

                        EXTERNAL ELECTRIFICATION OF RESIDENTIAL CUM COMMERCIAL                            

                          COMPLEX HATHITAL DIST JABALPUR    

………………………….…….……….……………….……………………………………….……….. 

Agreement No. ……..……………..…………. Date …………………..………… 

Amount of Contract Rs ……………………………………………..……….…….  

Name of Agency : ……………………………………………………………….…  

Used MB No. ……………………………………….……. 

Last measurement recorded  

a.  Page No. & MB No. ……………………………………….…….  

b.  Date ……………………………………………..………….……. 

Certified that the above mentioned work was physically completed on ………………. (date) and 

taken over on ……………….. (date) and that I have satisfied myself to best of my ability that the 

work has been done properly.  

Date of issue  

Executive Engineer 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



53 
 

Annexure – V  

 

(See clause 35 of Section 3 -GCC ) 

Final Completion Certificate 

Name of Work 

                        EXTERNAL ELECTRIFICATION OF RESIDENTIAL CUM COMMERCIAL                

                        COMPLEX HATHITAL DIST JABALPUR    

………………………….…….………………………....……………….…………………………….. 

Agreement no. ……………………….………. Date …………………………… 

Name of Agency 

:………………………………………………………………..……..………………………… 

Used MB No. ……………………………………….……. 

Last measurement recorded  

a. Page No. & MB No. ……………………………………….……. 

b.  Date ……………………………………….…………………….. 

Certified that the above mentioned work was physically completed on ………………. (date) and 

taken over on ……………….. (date).  

Agreemented amount Rs. ………………….. 

Final Amount paid to contractor Rs. ……………………………………….……. 

Incumbency of officers for the work 

I have satisfied myself to best of my ability that the work has been done properly.  

Date of issue …………… 

 

Executive Engineer (Elect)                                            

M. P. Housing and Infrastructure 

Development Board Division Electrical 

Jabalpur  

 

 

 

 

 

Annexure – W  

(See clause 39 of Section 3 -GCC ) 
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Salient Features of Some Major Labour Laws Applicable 

a)  Workmen Compensation Act 1923: - The Act provides for compensation in case of injury 

by accident arising out of and during the course of employment.  

b)  Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed the prescribed 

minimum years (say, five years) of service or more or on death the rate of prescribed 

minimum days’(say, 15 days) wages for every completed year of service. The Act is 

applicable to all establishments employing the prescribed minimum number (say, 10) or more 

employees.  

c)  Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The 

benefits payable under the Act are: i. Pension or family pension on retirement or death as the 

case may be. ii. Deposit linked insurance on the death in harness of the worker. iii. Payment 

of P.F. accumulation on retirement/death etc.  

d)  Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women 

employees in case of confinement or miscarriage etc.  

e)  Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case the 

Contractor fails to provide, the same are required to be provided, by the Principal Employer 

by Law. The principal Employer is required to take Certificate of Registration and the 

Contractor is required to take license from the designated Officer. The Act is applicable to 

the establishments or Contractor of Principal Employer if they employ prescribed minimum 

(say 20) or more contract labour.  

f)  Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages 

fixed by appropriate Government as per provisions of the Act if the employment is a 

scheduled employment. Construction of buildings, roads, runways is scheduled employment.  

g)  Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers.  

h)  Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of 

equal nature to male and female workers and for not making  discrimination against female 

employees in the matters of transfers, training and promotions etc.64 

i)  Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual 

bonus within the prescribed range of percentage of wages to employees drawing up to the 

prescribed amount of wages, calculated in the prescribed manner. The Act does not apply to 

certain establishments. The newly set-up establishments are exempted for five years in 

certain circumstances. States may have different number of employment size.  

j)  Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and 

what are the requirements for laying off or retrenching the employees or closing down the 

establishment. 

k)  Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments 

employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules 

governing the conditions of employment by the Employer on matters provided in the Act and 

gets these certified by the designated Authority.  

l)  Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions 

of workmen and Employers. The Trade Unions registered under the Act have been given 

certain immunities from civil and criminal liabilities.  
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m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 

regulations of employment of children in all other occupations and processes. Employment of 

child labour is prohibited in building and construction industry. 

n)  Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) 

Act 1979: - The Act is applicable to an establishment which employs prescribed minimum 

(say, five) or more inter-state migrant workmen through an intermedia.ry (who has recruited 

workmen in one state for employment in the establishment situated in another state). The 

Inter-State migrant workmen, in an establishment to which this Act becomes applicable, are 

required to be provided certain facilities such as Housing, Medical-Aid, Travelling expenses 

from home up to the establishment and back etc.6 

o)  The Building and Other Construction workers (Regulation of Employment and Conditions of 

Service) Act 1996 and the Cess Act of 1996: - All the establishments who carry on any 

building or other construction work and employs the prescribed minimum (say, 10) or more 

workers are covered under this Act. All such establishments are required to pay cess at the 

rate not exceeding 2% of the cost of construction as may be modified by the Government. 

The Employer of the establishment is required to provide safety measures at the building or 

construction work and other welfare measures, such as canteens, first-aid facilities, 

ambulance, housing accommodations for workers near the work place etc. The Employer to 

whom the Act applies has to obtain a registration certificate from the Registering Officer 

appointed by the Government. 

p)  Factories Act 1948: - The Act lays down the procedure for approval of plans before setting 

up a factory, health and safety provisions, welfare provisions, working hours, annual earned 

leave and rendering information regarding accidents or dangerous occurrences to designated 

authorities. It is applicable to premises employing the prescribed minimum (say, 10) persons 

or more with aid of power or another prescribed minimum (say, 20) or more persons without 

the aid of power engaged in manufacturing process.66 

 

Executive Engineer (Elect)                                            

M. P. Housing and Infrastructure 

Development Board Division Electrical 

Jabalpur  
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SECTION 367 

Conditions of Contract 

Part – II Special Conditions of Contract [SCC] 

All the work shall be carried out according to the following special conditions by the Agency for which No 

Extra payment will be allowed. The expenditure occurred for the same are to be deemed included in quoted 

rates of each and every item. 

1. The items taken in this tender are for finished items of work covering all materials, required labour, wastage, 

temporary work, tools, plants, overhead charges, lead and lifts, transportation, cleaning of obstacles if any, 

required to complete the work unless otherwise specified. 

2. The rates offered by agency shall be for finished items of work inclusive of all materials, required labour, 

wastage, temporary work, tools, plants, overhead charges, lead and lifts, transportation, clearing of obstacles if 

any, required to complete the work unless otherwise specified. 

3. For technical specifications, the I.E. rules 1956, Indian Electricity Act 1910, relevant IS codes with up to date 

amendments and Technical Specification (if enclosed) will be applicable unless otherwise specified. 

4. While taking the measurement of overhead line conductor 3% sag will be added in straight length. 

5. The layout plan of External electrification shall be got approved from M.P. Housing & infrastructure Dev. 

Board / MPPKVV Co. Ltd. / Electrical Licensing Board Govt. of M.P. by the Contractor for execution of work. 

6. All materials, fitting appliances etc. used in installation work shall be as per approved list of MP Housing & 

infrastructure Development Board or as approved by Engineer-in-charge. 

7. All materials will be confirming to relevant IS specifications wherever they exist. 

8. The contractor will be responsible for submitting the guarantee certificates for a period of 24 months from 

the date of charging and handing over of installation to MPPKVVCo.Ltd. for Transformer, Circuit Breaker and 

other equipment and accessories. 

9. The contractor shall submit the bill of purchase of materials, Test Certificate etc. and Excise gate passes 

(wherever required) at the time of making of payments. 

10. The contractor shall be responsible for arranging inspections of authorities of MPPKVVCo.Ltd., Electrical 

Licensing Board and other local bodies, getting approval of layouts, drawings, GTP of materials from 

MPPKVVCo.Ltd., and to submit the required document, Charging Certificate / Handing Over Certificate etc. to 

MP Housing & infrastructure Development Board Bhopal. 

11. No final payment will be made to the Contractor till the S/S, installation /lines are charged testing etc. 

completed and handed over to MPPKVVCo.Ltd. and completion certificate issued by Engineer incharge. 

12. The contractor will be responsible for taking shutdown required from MPPKVVCo.Ltd. for execution and 

commissioning of  work at his own risk & cost. 

13. Income Tax, GST, Labour Welfare etc. shall be deducted from the bill of contractors as per rules. 

14. The contractor shall make his own arrangements of water supply, site office, store and electricity at site for 

execution of work. Any dues for taking connection from MPSEB shall be recovered by contractor ( If any 

found later) No dues certificate from MPSEB is required before final payments. 

15. The contractor shall be responsible to replace / repair the lines, sub-station and other materials for a period 

of 24 months from the date of charging and handing over the lines to MPPKVVCo.Ltd. 

16. The contractor shall have to furnish declaration on stamp paper worth Rs.100.00 (Rupees One Hundred 

only) covering theft and guarantee of materials for 24 (Two Year) Months and making good damages done. 
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17. Transformers, VCBs and associated items will be inspected / tested as per IS Specification by the MP 

Housing & infrastructure Development Board / MPPKVVCL officials before dispatch of material at works. The 

above items will be accepted subject to the above qualifying. 

18. No joints in R.S. Joist / H Beam will be allowed in any case / condition. 

19. The contractor will be fully responsible for getting Sanction of Estimates/ Approval for shifting of existing 

HT/LT line at working site if any and removed/dismantled the same as per sanctioned estimates as required and 

old materials shall have to be handed over to MPPKVVCL officials at their store for which no extra payment 

will be allowed and acknowledge the receipt of the same and submit it to the MPHIDB’s Officials. 

20. Agency must have registered in MPPKVVCL for this particular work. 

21. The Tender must have valid 'A' Class electrical license from M.P.Licensing Board, Govt. of M.P. and 

registered in centralized registration system of M.P.P.W.D. and other Department as per NIT Condition, 

such as M.P.P.K.V.V.Co. Ltd. for particular work as required by M.P.P.K.V.V.Co. Ltd. 

22. GST TDS to be deducted from each running bill and final bill as per rule. Bidder should 

submit copy of GST returns (All) time to time.  

23.   The rate quoted by the contractor shall be inclusive of GST and all other levies, duties, cess, toll, taxes of 

central and state governments, local bodies and authorities. GST shall be borne by the contractor  and payable 

by the contractor. It is deemed to be included in the financial offer submitted by the contractor that GST and all 

other taxes are included in the financial offer. Note :- Applicable for all housing and commercial schemes only 

not for deposit work. dsaUæ ljdkj jkT; ljdkj rFkk e-ç- x̀g fuekZ.k ,oa v/kks- fodkl eaMy }kjk çdj.k es xq.k nks"k ds vk/kkj ij 

tks Hkh funsZ'k la'kks/ku fd;s tk;saxs og fufonkdrkZ ij ekU; gksaxsA  

24      Contractor shall produce the proof of deposit of GST to Govt, paid by the MPHIDB against the 

bill. Next payment of bill shall only be payable after due verification of GST payment to Govt. verified by 

EE of concerned Division. 

25  The work is based on MPPWD Electrical SOR WEF 01/01/2024 

 [End of SCC] 

 

      Executive Engineer (Elect)                                            

M. P. Housing and Infrastructure Dev. Board                                                                           

Electrical Division Jabalpur 
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SECTION 4 

BILL OF QUANTITIES (BOQ) 

General Description of work (BASED ON PWD ELECT. SOR WEF 1.1.24) 

EXTERNAL ELECTRIFICATION OF RESIDENTIAL CUM COMMERCIAL COMPLEX 

HATHITAL  DIST JABALPUR  

Probable amount of contract Rs 5385486.00  (FIFTY THREE LAKH EIGHTY FIVE 

THOUSAND FOUR HUNDRED EIGHTY SIX ONLY) 
  

I N SOR I. 

No. 

Description of Item Unit Rate 

(in Rs) 

QTY Amount (in Rs) 

1 2 3 4 5 6 7 

1 42.2 Supply  of  support  for  overhead  line  RS  

joist  of  I.S. standard   including   drilling   

of   required   hole   etc. complete as 

required. 

        

  42.2.6 H - Beam 152x152mm, Std weight 37.1 

Kg/Mtr 

Metre 2843.00 157 446351 

2 42.5 Supplying and drawing all aluminium alloy 

conductor (AAAC)  of  approved  make  

conforming  to  IS  398- 1979  Pt.  IV,  

including  binding  at  existing  insulator, 

jointing,  jumpering,  tearing  off,  

connecting  etc.  as required including 

clearing of obstacles (if any) 

        

  42.5.2 AAAC 0.05 sq inch (55 sq.mm Al. EQ.)- 

(Rabbit) 

Km. 61509.00 0.9 55358 

3 42.9 Supplying  and  drawing  guard  wire/earth  

wire/bearer wire  13  sq  mm  (4mm.  dia)  

G.I.  including  stringing, binding  at  

existing  insulators  or  brackets,  jointing, 

jumpering,  connecting  &  cradle  etc.  as  

required  and clearing of obstacles (if any) 

Km. 15675.00 0.9 14107.5 

4 42.12. Supplying and erection of guards for 

existing overhead lines as required 

including split insulator required as per 

specification: 

        

  42.12.1 Cradle type Each 38.00 150 5700 

5 42.20 Erection  of  RS  Joist  pole/'H'  beam/steel  

tubular/steel rail   pole   of   length   

exceeding   10   metres   but   not exceeding  

13  metres  in  cement  concrete  M-10  (1 

Each 5289.00 11 58179 
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cement:3  core  sand:  6  graded  stone  

aggregate  40mm nominal   size)   base,   

foundation,   muffing   including excavation 

and back refilling etc. as required. 

6 42.24 Erection of RS Joist pole/'H' beam/steel 

tubular/steel rail pole strut in cement 

concrete 1:3:6 (1cement:3coarse sand: 6 

aggregate 40mm nominal size) foundation 

including excavation and refilling and 

secured with holding clamp, nuts and bolts, 

etc. as required. 

Each 3854.00 2 7708 

7 42.28 Supplying  and  erection  of   stay  set  

complete  with 19/20mm.dia  1.8  metre  

long  stay  rod,  turn  buckle, anchor   plate   

of   size   300mm  x   300mm  x   7.5mm 

thimble stay clamp, bow tightener, 7/4.00 

dia G.I. stay wire etc. in cement concrete 

M-10 (1 cement: 3 coarse and:  6  granded  

stone  aggregate  40mm  nominal  size) 

foundation including excavation and back 

refilling etc. as required. 

Each 4856.00 6 29136 

8 42.40 Supplying and fixing of 19mm/20mm dia. 

G.I. pipe 2 meter  long  for  CFL/LED  street  

light/bulkhead/water tight  bracket  

including  bending  to  shape  and  wiring 

with 1.5sqmm W.P./PVC wire etc. as 

required. 

Each 542.00 4 2168 

9 42.42 Supply,  fabrication  and  erection  of  

angle/channel/flat iron fitting for overhead 

line & sub-station etc such as 'D'  bracket,  

cross  arms,  top  clamp,  'V'  cross  arms, 

back/support    clamp    or    other    similar    

work    etc. including  nut  bolts  of  

required  size,  making  holes, fabrication,  

welding,  cutting,  etc.  and  painting  with 

one coat of red oxide paint & two coat of 

aluminium paint as required as per 

specification. 

Kg. 105.00 1200 126000 

10 42.52 Supplying and erection of 11KV (5 KN) 

polymer pin insulator complete with long 

steel head G.I. pin, nut, washer etc. as 

required. 

Each 402.00 12 4824 

11 42.53 Supplying  and  erection  of  11KV  (45  KN)  

Polymer disc    insulator    for    11KV    

overhead    lines    with galvanized insulator 

Each 502.00 27 13554 
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fittings, ball and socket type, and complete  

with  galvanized  strain  clamp,  bolts,  nuts 

washer etc. as required. 

12 42.60 Supplying and erection of single piece 

nonlinear resistor polymer type lighting 

arrestor (set of 3 nos) for 3 wire, 11KV 

overhead lines/sub-station with rated 

voltage of 9KV (rms) with a nominal 

discharge current rating of 10 KA and 

complete with galvanized clamping 

arrangement, G.I. bolts, nuts, washer etc. 

as required. 

Set 3617.00 3 10851 

13 42.62 Supplying   installing,   testing   &   

commissioning   of outdoor H.T., AB switch  

assembly set  gang operated with  brass  

contact  parts,  including  required  GI  pipe 

operating rod,  handle  &  locking 

arrangement  on  On- Off position 

conforming to IS complete with required 

material  and  installing  on  existing  DP  

structure  to complete the job as  required 

as  per specification.(Set of 3 nos.) 

        

  42.62.1 11 KV, 400Amp set 8989.00 3 26967 

14 42.63 Supplying  installing,  testing  &  

commissioning  D.O. fuse assembly with 

brass part contact for 33 or 11/0.4 KV  DP  

Structure  set  of  3  Nos.  with  fuse  barrel  

i/c required   fuse   element   &   other   

materials   as   per specification on existing 

D.P. structure as required. 

        

  42.63.1 11KV set 4721.00 3 14163 

15 42.67 Supply & fixing anti climbing device with 2 

ply G.I. barbed   wire   1   Kg.   per   pole   

complete   as   per MPMKVVCO. 

Specification. 

Each 231.00 7 1617 

16 42.68 Supply, laying and fixing of G.I. earth coil of 

4mm dia G.I. wire having 120 turns of 

nearly 50mm  dia. and 3 mt. long tail in 

existing pit duly earthed with pole etc 

complete as required as per specification. 

Each 293.00 7 2051 
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17 42.69 Supplying  and  fixing  33/11/0.4  KV  

enamel  coated danger board size 

200x250mm with clamp on existing HT/LT 

structure/poles. 

Each 205.00 7 1435 

18 42.70 Supplying,  installing,  testing  and  

commissioning  of 11/0.4  KV  3  Phase  50  

cycle  oil  immersed,  naturally cooled,  

outdoor  type   transformer  connected  

delta  on H.T. side and star on L.T. side, 

dehydrating silica gel breather  on  eye  

level,  rating  and  diagram  plate,  two 

earthing  terminal,  lifting  lugs,  oil  level  

gauge,  drain valve  with  plug,  

temperature  not  exceeding  50ºC  on load,  

oil  filling  hole  with  plug,   four  

unidirectional roller,    arcing    horns,    

explosion    vent,    terminal arrangement  

bushing  on  H.V.  side  and  cable  box  on 

LV  side,  first  filling  of  oil  upto  desired  

level  and transformer  installing  on  

existing  structure  with  all required    

materials    arrangement    as    required     

ISI marked  &  as  per  IS  specification,  

hand  operated  off load   tap   changer   

switch   above   100   KVA,   oil conservator 

with drain valve, plug 63 KVA and above. 

        

    Energy efficiency level -3         

    Aluminium wound         

  42.70.3.4 200 KVA Each 714495.00 3 2143485 

19 42.75 Supply & fixing fencing of chain link mesh 

100 x 100 mm,  12  SWG  GI  wire  for  for  

D.P.  structure  electric sub-station switch 

yard including single post of angle iron size 

50x50x5mm, 2.5 mt long should be 

provided upto  2.00  mt.  apart  or  as  

required.  The  panel  frame with   required   

angle   iron/   flat   iron   members/cross 

members including mesh welded in frame 

panel shall be erected between the posts. 

The angle iron post shall be  erected  in  

cement  concrete  M-15  (1:2:4)  (20  mm 

graded metal) foundation, including 

excavation of pit and refilling the same. The 

fencing shall be provided with one entrance 

sq.Mt 1821.00 50 91050 
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gate including locking arrangement as 

required as per specification. The height of 

fencing shall  be  2  mt.  above  ground  

level.  Fencing  shall  be painted with 

required shade. 

20 41.1 Supply of XLPE Insulated power cable 

(confirming IS-7098 Part-I ) 1100 Volt 

grade, 1 core /2 core /3½ core/4 core ISI 

MARKED with Alu. Stranded /solid 

conductor 

        

    Unarmoured 1 core         

  41.1.1.8  150 Sq.mm RM 266.00 240 63840 

  41.1.1.9  300 Sq.mm RM 483.00 120 57960 

21 41.1.10.2 Supply of XLPE Insulated power cable 

(confirming IS-7098 Part-I ) 1100 Volt 

grade, 1 core /2 core /3½ core/4 core ISI 

MARKED with Alu. Stranded /solid 

conductor 4 CORE ARMOURED 

(a)10Sq.mm.  Metre 181.00 400 72400 

  41.1.10.7 70 sq. mm Metre 646.00 200 129200 

22 41.20. Laying of underground cable armoured./ 

unarmoured as per specification in air 

suspended on existing approved type of 

iron clamps, G.I wire 7/1.6mm & shackle 

insulator / insulated strip complete. 

        

  41.20.1  1 / 2 / 3 / 3½ / 4 Core cable 16 Sq.mm and 

above 

RM 25.00 400 10000 

  41.20.3   1 / 2 / 3 / 3½ / 4 Core cable 150 Sq.mm 

and above 

RM 66.00 360 23760 

23 41.18 Laying of one number armoured/ 

unarmoured cable 1.1KV grade of size 

exceeding 25sq.mm but not 

exceeding120sq.mm on wall/ truss with 

approved type of iron clamp 

etc.asrequired. 

RM 71.00 200 14200 

24 42.98 Providing   and   erection   of   hot   dipped 

galvanized   octagonal   poles      in   single 

section made from 3mm thick sheet having 

lockable weather proof flush door junction 

box,  suitable  size  &  type  of    foundation 

bolts 4 nos. 'J' type (EN8 grade) complete, 
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erected in an approved manner on 

provided foundation. 

  42.98.5 7 meter height, 130X70mmA/F, 

220x220x12mm base plate having weight 

60kg±3%,4nos.X20x700 mm bolt having 

weight 7.7 kg ± 3%. 

Each 9863.00 25 246575 

25 42.100 Providing and fixing of sword canopy type 

single arm GI bracket upto 2 meter Long for 

70mm A/F top octagonal pole 

Each 1658.00 15 24870 

  

42.102 

Providing and fixing of sword canopy type 

double arm GI  bracket  upto  2  meter  

Long  for  70mm  A/F  top octagonal pole 

Each 2200.00 10 22000 

26 42.111 Designing   and   construction   of   footing 

foundation  for  octagonal  pole  of  desired 

size including excavation in soil/soft rock, 

base  concrete  M-7.5  (1:4:8),  15mm  thick 

and   pedestal   of   RCC   M-20   (1:1.5:3), 

required    tar    steel    reinforcement    for 

required     size     from     base     concrete, 

shuttering,    curing    etc.    with    existing 

foundation     bolts     complete     as     per 

specifications  in  an  approved  manner  as 

per  manufacturer  drawing  or  engineer-

in- charge. 

Cu.Mt

. 

6770.00 5 33850 

27 31.14 Supplying and fixing flood light with high 

power LED  of  3  to  6  Watt  each  

assembled  on  single MCPCB  and  

additional  unique  peanut  lens  on each    

LED,    system    lumens    output        with 

efficacy>120  lm/Watt.  luminiare  having    

color temp upto 6500K & 50000 hrs.  

burning life with minimum @ L 70, The 

colour rendering index of LED  light  should  

be  more  than  70.  Luminiare comprises   

of   driver,   PF   >   0.95   &   surge 

protection 10KV.  Housing made of 

pressure die cast  aluminium  with  heat  

resistant  flat  glass, IP65 protection. 

Submission LM 79-08/IS16106 (2012),    

IEC60598,    IEC61347i/c    connection wire, 

testing etc. to complete the job. 
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  31.14.4 90 Watt, color temp 3000-6500k as 

required. 

Each 11553.00 4 46212 

28 41.14 "Supplying    and    installing    double    wall 

corrugated   pipes   (DWC)   of   HDPE   (IS 

14930   Part   II   -marked)   for   cable   laid 

underground with necessary material and 

at required      depth      upto      90cm.      

below road/ground  surface,  including  

excavation, back    filling    with    excavated    

material, ramming and making the surface 

good." 

        

  41.14.1 50.00mm outside dia. Metre 133.00 250 33250 

29 29.27 Supply, fixing, testing & commissioning 

wall/floor   mounted   LT   panel   primer 

coated   with   powder   coated   paint   & 

provided    with    required    gasket    for 

dust/vermin    proof    with    degree    of 

protection  IP42  suitable  for  415Volt  3 

phase, 50 Hz, 4 wire system   fabricated out 

of CRCA sheet upto 2 mm thick (1.6 mm  

for  doors)  duly  compartmentalized for   

incomer,   bus   section,   outgoings, cable  

alleys  &  CT,  PT  Ampere  Metre, Volt 

Metre, selector switches, frequency Metre,  

phase  indicating  lamp,  Energy Metre 

complete including cost of busbar supports,  

detachable  cable  gland  plates, 2  earthing  

terminals,  internal  wiring  & fixing   of   

separately   supplied   MCBs, MCCBs,      

ACB,      panel      mounted changeover      

switch/SFUs,      etc.      as required  but  

excluding  cost  of  busbar strips,    Ampere    

Metre,    Volt    Metre, selector  switch  as  

per  approved  design & specification  

kg 397.00 2000 794000 

30 27.8 Supply of ISI marked and accepted standard 

of miniature circuit breaker (MCB) of 'C' 

series with short circuit indication, suitable 

for 240/415 Volts,50 Cycle, 10 kA/15 kA 

Value AC supply conforming to IS : 8828 

:1996, IEC : 60898 :2002 & 60947-2 but 

without enclosures :- 

        

  27.8.1.2 MCB SP 6Amp to 32Amp 10kA rating Each 263.00 30 7890 
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31 27.8.4.4 MCB FP 50Amp to 63 Amp 10kA rating Each 264.00 5 1320 

32   Supply of ISI marked and approved make of 

moulded case circuit breaker (MCCB) 

suitable for 3 phase, 3pole, 50Hz, 415Volts, 

AC supply with respective interrupting 

capacity (KA) at 415 Volts cited against 

their range standard conforming to IS – 

8828 

        

  27.1.10 MCCB 36kAcurrent rating,3P-315 Amp & 

adjustable: 80% -100% thermal 

Each 23636.00 4 94544 

33 28.4 Fixing of MCB/MCCB/Isolator in sheet steel 

enclosure as required as per accepted 

practice, including mounting on busbar and 

cable connection etc. complete (labour 

only) 

        

  28.4.1 MCB/MCCB Isolator TP/TPN/FP Each 22.00 30 660 

  28.4.2 MCB/Isolator SP/DP Each 28.00 9 252 

34   Supply & fixing of I.S.I.marked Porecelain 

Rewireable fuse unit of approved make or 

confirming to I.S.S. 2086-1982 

        

  25.16.7 300 Amps /415 Volts Each 1178.00 27 31806 

35   Supply and fixing of LT panel accessories of 

approved make in existing LT panel 

including connections etc. as required as 

per specification. 

        

  29.28.6 Aluminium bus bar strips with PVC sleeves kg 284.00 70 19880 

36   Supplying and drawing single core PVC 

insulated cable FRLS with copper multi 

strand conductor ISI marked in existing 

rigid PVC casing and capping/ conduit in 

surface or concealed as per specification. 
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  19.1.2.3 3 X 2.5 sq. mm. Metre 90.00 100 9000 

37 34.4.2 Prima coat over new steel and other 

metallic surface with red oxide zinc 

chromide paint complete with supply of 

material labour etc. including preparation 

of surface 

Per 

sq. 

Metre 

76.00 143 10882 

38 34.4.3 Prima coat with aluminium paint, brushing 

complete with material and labour 

including preparation of surface 

Per 

sq. 

Metre 

96.00 143 13746 

39 37.35.2 Providing and fixing earthing arrangement 

with 38.1mm dia 2.5 metre long galvanized 

iron pipe electrode including packing of 

charcoal powder and salt as per 

specification watering pipe 19mm dia G.I. 

Connection, cover plate having locking 

arrangement on the top etc. complete with 

refilling the pit as required, including 

excavation of earth pit in soil / soft rock 

Each 3760.00 20.00 75200 

40 37.9 Supply and laying 25mm X 5mm G.I. strip 

at 0.5 metre below ground level as strip 

earth electrode including jointing etc. as 

required. 

Metre 130.00 300.00 39000 

41 41.7. Supplying and fixing crimping type alum. 

lugs as per I.S.S. specification suitable for 

following  size  of  cable  with  alu./copper 

solid/stranded  conductor  evenly  crimped 

with  high/pressure  tool  and  connected  

to switch  gear/bus/M.C.C.B./M.C.B.  etc.  

as required complete. 

        

  41.7.11 300 sq. mm. Each 138.00 18.00 2484 

  41.7.8 150 sq. mm. Each 66.00 6.00 396 

  41.7.5 70 sq. mm Each 35.00 8.00 280 

42 31.13 "Supply and  fixing street  light  with  high  

power  LED of  3  to  6  Watt each on 

existing bracket assembled on single 

MCPCB and additional unique   peanut   
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lens   on   each   LED,   system   lumens   

output    with efficacy>120  lm/Watt.  

luminiare  having   color  temp  upto  6500K  

& 50000 hrs. burning life with minimum @ 

L 70, The colour rendering index of LED 

light should be more than 70. Luminiare 

comprises of driver, PF> 0.95 & surge 

protection 10KV. Housing made of pressure 

die  cast  aluminium  with  heat  resistant  

flat  glass,  IP65  protection. Submission  LM  

79-08/IS16106  (2012),  IEC60598,  

IEC61347  i/c 

connection wire, testing etc. to complete 

the job." 

  31.13.2 60Watt, color temp 3000-6500k as 

required. 

Each 9791.00 35.00 342685 

43 MPPKVVC

L SOR 

Supplying,drawing and testing of XLPE 

insulated covered aluminium conductor of 

approved make, stringing, making off 

complete with binding at existing insulator, 

jointing, jumpering, tearingoff, connecting 

etc. as required and clearing of obstacles (if 

any) etc. 

        

    99 Sqmm XLPE 11KV grade Metre 440.00 247 108640 

  
 TOTAL    53,85,486.00 

 

 [ Total Amount of Rs 53,85,486.00 ] (FIFTY THREE LAKH EIGHTY FIVE THOUSAND 

FOUR HUNDRED EIGHTY SIX ONLY) 

 

 

Executive Engineer (Elect)                                            

M. P. Housing and Infrastructure 

Development Board Division Electrical 

Jabalpur  
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DECLARATION 

(should be on Rs.100/- Non judiciary stamp) 

Name of Work: ................................................................................................................ 

Agreement No. &Date : .................................................................................................. 

Work Order No. & Date: ................................................................................................ 

It is to intimate that the External Electrification work of............................... has been 

completed. The work has been executed by me as per specifications. 

The complete installation has been charged by MPEB and handed over to MPEB/Depositor 

on ....................... so we hereby undertake that if any loss/damage/theft is caused to the lines, 

Sub Station and other material or goes out of order, the same will be replaced by us at our 

own cost including all materials and labours required for such replacement and MP Housing 

Board will not have any liability either legally or financially. 

This affidavit is being given on behalf of M/s ................................................................ on 

dated....................... 

The declaration is valid up to two years after the date of charging and handing over to 

MPEB/Depositor. 

V E R I F I C A T I O N 

I, do here by solemnly affirm that the contents given in above declaration are correct and true 

to the best of my knowledge and that no part of that is false, verified 

at....................................... Dt............................... 

WITNESS: 

1. _______________________ 

    _______________________ 

2. _______________________ 

    _______________________ 

                                                                                                                                                 

Signature 

                                                                                                                                 Contractor's 

Name with Seal 
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CABLE TEST REPORT 

Sl. No. of Megger ………………………. 

Date of Test…………………….. 

Voltage  of  Megger used………………………….. 

 

Between 

phase 

conductor

Between 

phase 

conductor 

& neutral

Between 

phase 

conductors

, neutral 

and earth

Between 

phase 

conducto

r

Between 

phase 

conducto

r & 

neutral

Between 

phase 

conductors, 

neutral and 

earth

Results of meggar testing : Insulation registance in mega ohms

Before laying During laying and before 

No. From to
Size in 

sqmm.

Voltage 

grading

Total 

length

 

 

 

Signature of Supervisor                                                                                           Signature of Contractor 

 

 

Sub Engineer                                                                                                              Assistant Engineer 

 

(This pro forma is to be submitted duly filled in by the Contractor through Assistant Engineer (Elect.) 

When-ever the payment for cable and its laying is proposed. 

 

(This pro forma for handing over the lines to MPEB/Depositor duly filled in be submitted to Division 

Office by the Contractor duly signed by the MP Electricity Board/Depositor authorities before final 

payment of the contract.) 
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LIST OF APPROVED MAKE MATERIALS FOR USE IN EXTERNAL ELECTRIFICATION WORK 

S.N. EQUIPMENT MAKE 

1 a) 33KV & 11 KV Outdoor type HT VCB 
without Indoor Control Panel 

Schneider / Siemens / BHEL / ABB 

b) 33KV & 11 KV Indoor type relay Panel for 
VCB  

Schneider / Siemens / BHEL / ABB / BSPL / Ajanta Electrical 
Indusries / Solution System / Hertz / TENCO 

2 CTPT Combined unit / CT / PT Laxmi Engineering / Ethox / MPSEB Approved 

3 Numerical  relays Alstom / Scheider / C&S / ER / L&T 

4 Transformer Differential relays  ABB / ER / Schneider / Alstom / L&T / Siemens 

5 Auxiliary relays ABB /Weidmullar / Jyoti / Schneider / L&T 

6 Electro mechanical relays Alstom / ABB / ER / L&T 

7 Timers  ABB / Schneider/  Legrand / L&T 

8 Conventional Indicating meters Rishabh/  AE / MECO 

9 Digital Indicating meters Conzerv / Rishabh / Secure / L&T 

10 Multi Function meters Conzerv / Rishabh / Secure / L&T 

11 TVM with  0.2S accuracy Class Secure / L&T / Siemens 

12 Breaker Control Switch Switron / Recom / Kaycee  

13 Local Remote selector switch Switron / Recom / Kaycee 

14 Rotary / Toggle switch Switron / Recom / Kaycee 

15 Fuse Cooper Bussman / GEPC / Siemens / L&T 

16 Fuse base Cooper Bussman / GEPC / Siemens / L&T 

17 Indicating lamps Teknic / Essen Denkey/Vaishno /STS / Siemens 

18 Push Buttons Teknic / Essen Denkey/Vaishno /STS / Siemens 

19 Auxiliary / Power contactors Schneider / Siemens / L&T / Legrand 

20 Surge arrestors Oblum, Tyco 

21 Annunciators Alen / EAPL /Minilec 

22 TB  Elmex / Connect well – screw type /Jainson 

23 Transducer Rishabh / Secure / AE / Elster 

24 Wire KEI /Relicab /Polycab / RR Cable /Finolex 

25 FBT / ABT Panels ER / Artek 

26 Busduct Popular Switchgear /Entraco / United Electric / BSPL 

27 3 Pin socket Anchor / Legrand / Schneider 

28 Compact Secondary Sub-Station Schneider / Siemens / ABB / VOLT AMP / Tesla 

29 
a) 

Power Transformer 33/11 KV  TESLA /Star Delta /Kanohar / Schneider / Siemens / ABB / 
VOLT AMP /Madhya Pradesh Transformer 

b) Distribution Transformer 11/0.4 KV  TESLA, Star Delta, MP Transformer, Kanohar / Bansala 
engineers 

30 AB Switch / DO Fuse / Isolator MPSEB Approved / Accepted 

31 Disc and Pin Insulator (Polymer /Glazzed 
type) 

MPSEB Approved / Accepted 

32 AAAC / ACSR MPSEB Approved / Accepted 

33 L.A (Polymer /Glazzed type) Oblum / Elpro / I.G.E./GK Electrical 

34 XLPE insulated and PVC sheathed 
alluminium/Copper HT, LT & Control 
cable 

Havells/Finolex/Polycab/RR Kable/Ravin Cable/KEI 

35 MCCB (Ics=100 % Icu) /MCB  Legrand/ Lauritz knudsen/ Siemens/ Schneider 

36 HRC Fuse  Lauritz knudsen / Havells / Standard /C&S 

37 LT Distribution box / Feeder Pillar / 
Metering Panel 

Ajanta Electrical Industries / BSPL / Solution System / 
TENCO 

38 MCB DB Legrand / Lauritz knudsen / Siemens / Schneider 

39 H-Beam 37.1 Kg / Mtr. Wt. 

40 RS Joist 19.3 Kg / Mtr. Wt. 

41 Gland Comet / Hex /Jainson 

42 Lugs Dowells / Hex / Wego 

43 T&P Approved by Engineer in charge 

44 G.I. Pipe Jindal / Swastic / Tata (ISI mark) / Surya Prakash / Zenith / 
Khandelwal 
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45 Terminal / Junction box Rittal / Hensal / BCH 

46 Energy meter Secure / Lauritz knudsen 

47 Capacitor bank Shreem / Power Cab 

48 RTU  Dongfeng or approved by MPMKVVCL 

49 ABC Bunch Cable MPSEB Approved / Accepted 

50 Street Light Fixtures Philips / Wipro/ Crompton/ Bajaj 

51 High Mast Bajaj / Philips / Valmont 

52 Octagonal Poles Bajaj / Transrail /Valmont 

53 HDPE Pipe Kasta / Duraline /Finolex 

 

Remarks : -  

1.  If above make material is not available, ISI marked materials with the written prior permission of competent 

authority can be used. 

2.  No joint in Rail pole / R.S. Joist / H beam will be allowed in any case / condition. 

 

  Executive Engineer (Elect)                                            

M. P. Housing and Infrastructure Development 

Board Division Electrical Jabalpur  
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SECTION 5 
 

AGREEMENT FORM 

 

AGREEMENT 

 

This agreement, made on the _________________ day of ________________ between 

___________________ (name and address of Employer) (hereinafter called " the Employer) 

and____________________________________ (name and address of contractor) hereinafter called "the 

Contractor" of the other part. 

 

Whereas the Employer is desirous that the Contractor execute ________________________ _________ 

___ _____ _______________________ (name and identification number of Contract) (hereinafter called 

"the Works") and the Employer has accepted the Bid by the Contractor for the execution and completion 

of such Works and the remedying of any defects therein, at a cost of Rs ________________. 

 

NOW THIS AGREEMENT WITNESSED as follows:  

1.  In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be deemed to 

form and be read and construed as part of this Agreement.  

2.  In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 

Works and remedy any defects therein in conformity in all aspects with the provisions of the 

contract.  

3.  The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying the defects wherein Contract Price or such other 

sum as may become payable under the provisions of the Contract at the times and in the manner 

prescribed by the Contract.  

4.  The following documents shall be deemed to form and be ready and construed as part of this 

Agreement viz.  

i.  Letter of Acceptance  

ii.  Contractor's Bid  

iii.  Condition of Contract: General and Special  

iv.  Contract Data  

v.  Bid Data  

vi.  Drawings  

vii.  Bill of Quantities and  

viii.  Any other documents listed in the Contract Data as forming part of the Contract.  

In witnessed where of the parties there to have caused this Agreement to be executed the day and 

year first before written.  

The Common Seal of ________________________________________________________ was 

here unto affixed in the presence of: Signed, Sealed and Delivered by the said  

_________________________________________________________________ in the presence of:  

 

 

Binding Signature of Employer __________________________________  

 

 

Binding Signature of Contractor __________________________________  
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