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Name of Work: Repair & Maintenance of Rural Roads constructed under PMGSY & Other 
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General Manager  
M.P. Rural Road Development Authority, 

Project Implementation Unit 

………………………………………….. 
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SECTION 1 
 

Madhya Pradesh Rural Road Development Authority 
 

List of Important Dates of Bid for 
 

Repair and Maintenance of Rural Roads under PMGSY & Other Schemes 

 

1.Name of Work:  
…………………………………………………………………………………………………………… 
………………..……………………………………………………………………………………………  
…………………………………………………………………………………………………………… 
…………………………………………….……………………………………………………………… 

 
2.1. Completion Period for construction/Initial Rehabilitation: As per NIT 

 

2.2. Maintenance Period is  from to : As per NIT 

3. Date of Issue of Notice Inviting Bid : As per NIT 

4. Period and Places of Sale of Bidding Documents : As per NIT 

5. Time, Date and Place of Pre-bid Meeting : As per NIT 

6. Deadline for Receiving Bid : As per NIT 

7. Time and Date for opening Technical Bid/Bids : As per NIT 

8. Time and Date of opening Financial Bids : As per NIT 

9. Place of opening bids : Address as given in the NIT 

10. Last Date of Bid Validity : As indicated in Tender Document 
 
 
 
 

 
Designation:  
--------------------------------------------- 

--------------------------------------------- 
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(For balance period of initial 5 years after construction) 
 

MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY  
( AN AGENCY OF GOVT. OF MADHYA PRADESH P&RD ) 

PROJECT IMPLEMENTATION UNIT, …………………………………. 
 

NOTICE INVITING TENDER 
 

No. / /NIT-1/ MTN/ 2015 Dated / /2015 
 

 

Sealed percentage rate tender are invited from the Contractors 

registered in appropriate class/category for Repair / Maintenance of the rural 

roads in the package(s) shown in the column 2 of table below: - 
 

Sr. Package Name of PAC (in Rs. lakh) Time allowed for Tender forms Cost of 

No. Number District   Completion of can be tender 

     work obtained & document 

      will be  

      received in  

      the Office of  

      GM, PIU  
        

1 2 3  4 5 6 7 
        

1. MP-……. ……….. Part I – Rs…….. ……….. Months ……….. Rs. 
       

………..    

Part II - Rs. …… upto ……….. 
 

     
       

   Total – Rs. ……    
        

 
NOTE: 

 

1. EMD is 1% of the PAC to be submitted in the form of DD/FDR payable to the 

GM, PIU ……….. 
 

2. Last date for purchase of tender document is upto 4 P.M. on ………….. 
 

3. Other details can be obtained from the office of the undersigned and may also 

be seen in the detailed NIT, and tender document available on our website 

www.mprrda.com. Tender document may be downloaded from our website. 

 

 

General Manager  
Project Implementation Unit ……….. 
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(For balance period of initial 5 years after construction) 
 

MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY  
( AN AGENCY OF GOVT. OF MADHYA PRADESH ) 

PROJECT IMPLEMENTATION UNIT, …………………………………….. 

 

SECTION 1 
 

DETAILED NIT NOTICE INVITING TENDER No. …….. 
 

No./ /NIT…../ MTN / 2015 Dated / / 
 

Sealed percentage rate tender are invited from the Contractors registered in 

appropriate class/category with M.P. P.W.D. or Contractors of equivalent categories registered 

with other States/ Central Government, Departments, Undertakings and Authorities on behalf 

of the Madhya Pradesh Rural Road Development Authority for REPAIR / MAINTENANCE 

OF THE RURAL ROADS CONSTRUCTED UNDER PRADHAN MANTRI GRAM SADAK 

YOJNA on the SSR issued by MPRRDA & effective from …………………. amended upto the 

date of issue of NIT, in the package(s) shown in the column 2 of table below :- 
 

S. Package Name   of PAC (in Rs. lakh) Time allowed Tender forms Cost   of 

No. Number District  for can be obtained tender 

    Completion & will be document 

    of work received in the  

     Office of GM,  

     PIU    
         

1 2 3 4 5 6   7 
         

1. 

Replaced by specific NIT 

 
 

 
 

 
         

NOTE:         

1. EMD is 1% of the PAC to be submitted in the form of DD/FDR payable to the GM, 

PIU……………… 
 

2 Bid documents consisting of qualification information and eligibility criterion of bidders, 

schedule of quantities of the various classes of work to be done and the set of terms & 

conditions of contract to be complied with by the Contractor can be seen in the office of the 

under signed on any working day during office hours upto ……… Tender documents will be 

issued from General Manager office upto 4 P.M. on ……………. on payment of Rs. (as 

shown in col.-7) in cash or by demand draft payable to General Manager, M.P. Rural Road 

Development Authority, ………………………………. 
 

Bidding documents requested by mail will be dispatched by registered/speed post on payment 

of an extra amount of Rs. 200/-. The authority inviting tenders will not be held responsible 

for the postal delay, if any, in the delivery of the documents or non-receipt of the same. 

3. Receipt of applications for issue of tender forms by post will be stopped from 16:00 hrs, 7 

days before the date fixed for submission of tenders. 

4. Initial Rehabilitation (Part – I) Work consists of repair of roads as per BOQ attached and 

maintenance of all the roads shown in the BOQ, during the period shown against part-II in 

column 5 of the table above. Contractors are to quote rate as percentage above/below/at par 

of the SSR mentioned above for the work to be executed as per Rural Road specifications and 

relevant codes. The work done by the contractor will be measured and paid as per agreement. 
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5. Part – II Work relates to performance based regular maintenance of roads as per IRC 82 and 

SP 20 section 1900 which includes, but not limited to, items specified in contract data to 

clause 16.2.1(GCC) of tender document and other relevant clauses of the agreement. 

Contractor is required to survey the road regularly and attend repair works as and when 

required and keep the road in good traffic worthy conditions. He will also maintain CDs and 

Bridges during contract period. Payment will be performance based released once in 2 months 

@ 1/6 of the annual rate given in BOQ plus/minus Tender premium, on the certificate of 

consultant/Engineer that road has been maintained as per agreement. 
 

6. Names of the roads and their length is given in the BOQ. 

 

7. a) Bid document completed in all respect must be delivered to General Manager, Project 

Implementation Unit concerned on or before ………… upto 3:00 P.M. If the office happens 

to be closed on the date of receipt of the bids as specified, the bids will be received on the 

next working day by the same time and venue. 

 

8. Tenders will be in three envelop system, first envelope should contain EMD and second 

envelope should contain technical bid and third envelope financial bid. These envelopes shall 

be kept in a big outer envelope, which shall also be sealed and marked as ‗tender for the 

repair/maintenance of roads due on …………………. 
 

c) Technical bids will be opened at 3.30 P.M. on ……………….. in the office of concerned 

General Manager, Project Implementation Unit. If the office happens to be closed on the date 

of opening of the bids as specified, the bids will be opened on the next working day at the 

same time and venue.  
d) Financial bids shall be opened on ……………… from ………………….. 

 
9. To qualify for award of the Contract, each bidder should have in the last five years: 

 
a.) achieved in any one year during last 5 years a minimum financial turnover (in all cases of civil 

engineering construction works only) volume of construction work of at least 75% of estimated 

cost of works. 
 

b.) 
 
Satisfactorily completed, as prime Contractor, at least one similar work equal in value to one-

third of the estimated cost of work for which the bid is invited, or such higher amount as may 

be specified in the Appendix to ITB. 

 

 
9.1 

 
c.) 

 
he should also fulfil qualifying criterion laid down in Para 4.4 to 4.7 of (ITB) of tender  

document. 
In case of packages with PAC upto Rs. 5.00 (Five) crores, contractors may participate in the 

tender on the basis of the registration in appropriate class. (Clause 4.6.1 of ITB) 
 

10 Bids must be accompanied by the earnest money of the specified amount. The earnest money will 

have to be in any one of the forms as specified in the bidding documents. 
 

11. The bid for the work shall remain open for acceptance for a period of ninety days from the date of 

opening of bids. If any bidder/ tenderer withdraws his bid/ tender before the said period or makes 

any modifications in the terms and conditions of the bid, the said earnest money shall stand 

forfeited. 
 

12. A bidder shall not be permitted to bid for works in the Project Implementation Unit responsible 

for award and execution of contracts in which his or his spouse‘s near relative(s) (defined as first 

blood relations, and their spouses) is/are posted as Accountant/Accounts Officer or as an officer 

in any capacity between the grades of General Manager and Sub-Engineer (both inclusive). 
 

13. No Engineer of gazetted rank or other Gazetted officer employed in Engineering or 

Administrative duties in an Engineering Department of the State Government is allowed to work 

as a Contractor for a period of two years after his retirement from Government service, without 

Government permission. If the contractor or any of his employees is found at any time to be such 

a person who had not obtained the permission of the Government as aforesaid, before submission 

of the tender or engaged in the Contractor‘s service his contract is liable to be cancelled and 

earnest money will be forfeited, 
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14. Contractors who have been debarred by MPRRDA (list available on our website 

www.mprrda.com will not be allowed to participate in the tenders. 
 

15. Other details can be seen in the bidding documents. 
 

 

General Manager  
M.P. Rural Road Development Authority 

Project Implementation Unit (………….) 
 

 

EndNo. 

 

 

/NIT-1/ Acct. / 2007 

 

 

Dated 

 

 

/ 

 

 
/ 

 
Copy to, 

 
1. Chief Executive Officer, M.P. Rural Road Development Authority Bhopal.  
2. Commissioner, ……………………... 

3. Collector, ……………………………. 

4. General  Manager,  M.P.  Rural  Road  Development  Authority  PIU 

…………………….. 

5. Notice Board of the office. 
 
 

General Manager  
M.P. Rural Road Development Authority 

Project Implementation Unit (……………..) 
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(For Five year Maintenance Contracts) 
 

MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY  
(AN AGENCY OF PANCHYAT & RURAL DEVELOPMENT DEPARTMENT, GOVT. OF M.P.) 

5
th

 Floor, Block-II, Paryavas Bhawan,  BHOPAL M.P. – 462 011 

NOTICE INVITING TENDER No. ........../MTN/2018  

No.               /22/D-12/NIT-MTN/2018                                              Bhopal Dated      /     /2018 

 Chief General Manager, on behalf of the Madhya Pradesh Rural Road Development Authority invites online 

percentage rate tenders from the Contractors registered in appropriate class/category with M.P. P.W.D. or Contractors of 

equivalent categories registered with other States/ Central Government, Departments, Institutions, Undertakings and 

Authorities on standard schedule of rate given below for the packages shown in the column 2 of table, for repair / 

maintenance of the rural roads for five years, constructed under pradhan mantri gram sadak yojna. Contractors not 

registered with MPPWD will have to get themselves registered with MPPWD before signing the agreement. 

    SSR Applicable ;- SSR issued by M.P Rural Road Development Authority effective from 01.09.2017 and 

amendments upto issue of date of NIT.  

 Table-1:- Post 5 year  

 

S.N

o 

Package 

Number 

Name of 

District 
Name of PIU 

No. 

of 

Roa

ds 

Tota

l 

lengt

h of 

Roa

ds 

(In 

KMs

.)  

PAC (Rs. in lakh) 

Total 

PAC 

(Rs. 

In 

lakh) 

Com

pleti

on 

Peri

od  

of 

I.R 

(in 

mon

th) 

Cost 

of 

tende

r 

docu

ments 

Wh

ethe

r 

Firs

t 

Call

? 

Initia

l 

Reha

bilita

tion 

work

s  

Routi

ne 

Main

tenan

ce  

Renew

al of  

Bitumi

nous 

Surface  

Emerge

ncy 

Works 

Part 

I 

Part 

II 
Part III Part IV 

1 2 3 4 5 6 7 8 9 10 11 12 13 14  

              
 

 

 Table-2;- POST 10 YEAR  

 
 

S.N

o 

Package 

Number 

Name of 

District 
Name of PIU 

No. 

of 

Road

s 

Total 

lengt

h of 

Road

s (In 

KMs.

)  

PAC (in Rs. lakh) 

Total 

PAC 

(Rs. 

In 

lakh) 

Comple

tion 

Period  

of I.R 

(in 

month) 

Cost 

of 

tende

r 

docu

ments 

Wh

ethe

r 

Firs

t 

Call

? 

Initial 

Reha

bilitat

ion 

works  

Routin

e 

Mainte

nance  

Renew

al of  

Bitumi

nous 

Surface  

Emerge

ncy 

Works 

Part I Part II Part III Part IV 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 

              
 

Estimated cost does not include GST. GST as applicable on the date of payment will be paid separately.   

 
 

1 (a) The amount of Bid Security is 1% of PAC rounded off to the nearest thousand rupees. The bidders are 

required to pay Bid Security online as appearing on e-procurement portal plus service charges through 

Debit / Credit Card, Internet Banking, or System generated Bank Challan for NEFT / RTGS before 



submission of Bid. Bid Security of disqualified / unsuccessful bidders will be refunded online in the Bank 

A/c notified by the bidders at the time of submission of Bids. To avoid last day rush / breakdown in system 

contractors are advised to ensure payment of Bid Security at least one day in advance before the end date 

of Bid Submission. Department will not be responsible if contractor fails to pay Bid Security due to Server 

/ Power failure or any other reason.  
 

1 (b) The bidders are required to submit original affidavit strictly on prescribed form (Annexure ‘A’ of this 

NIT) affirming correctness of information furnished with the bid to GM PIU concerned or in MPRRDA 

Head Office at Bhopal within two days from the last date fixed for opening of Technical Bid. Scanned 

Copy of this affidavit is to be uploaded with the technical bid online. If affidavit is not on prescribed form 

bidder will be disqualified at envelope ‘A’ stage. The employer will complete technical evaluation process 

on the basis of this scanned copy of affidavit. If original affidavit is not submitted within the prescribed 

time line or does not match with the scanned copy uploaded online, financial bid of such bidder will not be 

opened and Bid Security will be forfeited. 

 

2. Bidding is open to all eligible bidders fulfilling qualifying criteria as given in the bidding document and 

registered with MPPWD or contractors registered in appropriate class, with other State/Central Government 

departments, institutions, undertakings and authorities. Bidders not registered with MPPWD, will have to get 

themselves registered by the time of contract signing. For this purpose bidders are advised to apply for 

registration in PWD simultaneously so that there may not be any delay in signing the agreement if they become 

successful bidder. Undue delay on the part of the bidder in getting registered with MPPWD may result in 

cancellation of award and forfeiture of bid security.   

3. (i) Bid documents consisting of qualification information and eligibility criterion of bidders, plans, 

specifications, drawings, the schedule of quantities of the various classes of work to be done and the set of terms 

& conditions of contract to be complied with by the Contractor can be seen online on the website 

http://mpeproc.gov.in Tender documents will be issued online from http://mpeproc.gov.in as per time schedule 

mentioned in Key Dates after making online payment of cost of bid document as mentioned above and service 

charges as appearing on the portal, through Debit Card/Credit Card or Internet Banking. 

 

           (ii)  A contractor participating in the tender for a particular package, for the first time, will have to pay cost of bid 

document as indicated in the NIT against each package. However, if a contractor who participated in the 

tender of a particular package in any previous call and paid full cost of bid document, submits bid for the 

same package in the second or subsequent calls, he is required to pay processing fee of Rs. 1000/- only 

through Debit Card/Credit Card or Internet Banking. In addition service charges as appearing on the portal 

will have to be paid online. EMD instrument and original affidavit is to be submitted in the PIU, concerned or 

MPRRDA Head qrs. Bhopal as the case may be.  

           Contractors submitting Tender online, if awarded work, will have to sign 

agreement on the authentic copy of the tender document, available in the office of GM PIU concerned.  

  (iii)   Last date for submission of bid and other key dates may be seen in the schedule of Key Dates given at 

the end of this NIT. Technical bid will be opened online at PIU concerned in the presence of the bidders who may 

like to be presence. Financial Bid will be opened at MPRRDA Head Office Bhopal.  

  

 If the office happens to be closed on the date of opening of the bids as specified, the bids will be opened on the 

next working day at the same time and venue.  

4. The time allowed for completion of work for  I.R. work (Part- I) of each package is including rainy season as  

shown in column no.12  

5. The site for the works is available and may be visited on any working day. 

 

6. Names of the roads and their length is given in the BOQ. 

7. Payment will be regulated as per Section-4 Part-II (B) special conditions for performance based 5 year 

maintenance contract and other clauses of the contract.  

8.1 To qualify for award of the Contract ;  

 

(A) for packages with total PAC more than Rs. 2.00 (Two Crores), each bidder should have in the last five years:  



a.)  Achieved in any one year during last 5 years a minimum financial turnover (in all cases of civil engineering 

construction works only) volume of construction work of at least 75% of estimated cost of works. 

b.) Satisfactorily completed, as prime contractor, at least one similar work (road work) equal in value to one-

third of the estimated cost of work for which the bid is invited, or such higher amount as may be specified in 

the Appendix to ITB. 

c.) He should also fulfill qualifying criterion laid down in Para 4.4 to 4.7 of (ITB) of tender document.  

 

Section-2 (ITB) Clause 4.4 A, may be treated to have been amended accordingly   

Note : - In support of their financial turn over contractor should submit scanned copy of audited accounts for 

the period from 2012-13 to 2016-17. 

(B) For Packages with PAC upto Rs. 2.0 (Two) Crore ;  

Contractor registered in MP PWD under Centralized registration system may participate in the tender packages 

having total PAC upto Rs 2.0 Crore on the basis of their registration in appropriate class of contractor subject to 

fulfilling other conditions of tender document.  

Section-2 (ITB) Clause 4.4 A, 4.6 may be treated to have been amended accordingly     

8.2 Contractor should have registration with EPF organization. 

 

 9. The bid for the work shall remain open for acceptance for a period of ninety days from the date of opening of bids.  

If any bidder/ tenderer withdraws his bid/ tender before the said period or makes any modifications in the terms 

and conditions of the bid, his earnest money shall stand forfeited. 

 

 10. A bidder shall not be permitted to bid for works in the Project Implementation Unit responsible for award and 

execution of contracts in which his or his spouse‘s near relative(s) (defined as first blood relations, and their 

spouses) is/are posted as Accountant/Accounts Officer or as an officer in any capacity between the grades of 

General Manager and Sub-Engineer (both inclusive). 

 

11. No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or Administrative duties in an 

Engineering Department of the State Government is allowed to work as a contractor for a period of two years 

after his retirement from Government service, without government permission. If the contractor or any of his 

employees is found at any time to be such a person who had not obtained the permission of the Government as 

aforesaid, before submission of the tender or engaged in the contractor‘s service his contract is liable to be 

cancelled and earnest money will be forfeited,  

12. Section 7 of tender document - BOQ for routine maintenance; 

 

(a) Rates Applicable for routine maintenance before B.T./Seal Coat renewal will be as under; 

Year 

7.5 meter wide road 6 meter wide road 

Traffic Intensity 

T1 to T4  

(Rs per km.) 

Traffic Intensity 

T5 and above 

(Rs per km.) 

Traffic Intensity 

T1 to T4  

(Rs per km.) 

Traffic Intensity 

T5 and above  

(Rs per km.) 

1 52100 61500 45500 53500 

2 57300 67600 50000 58900 

3 63000 74400 55100 64700 

4 69300 81900 60600 71200 

5 76300 90000 66600 78300 

 Total 318000 375400 277800 326600 

 

 

 

 



(b) Rates Applicable after B.T./Seal Coat renewal will be as under; 

Year 

7.5 meter wide road 6 meter wide road 

Traffic 

Intensity T1 

to T4  

(Rs per 

km.) 

Traffic 

Intensity T5 

and above  

(Rs per km.) 

Traffic Intensity T1 

to T4  

(Rs per km.) 

Traffic 

Intensity T5 

and above 

(Rs per km.) 

I 33000 35900 30500.00 32800 

II 38800 42900 35800.00 39200 

III 57100 64800 50400.00 56700 

IV 65500 74900 57800.00 65700 

V 74000 85100 65300.00 74700 

Total  268400 303600 239800.00 269100 

  

(c)  For Cement Concrete road rate applicable for routine maintenance shall be Rs. 24500/- per Km. per year 

during the entire contract period.  

13. Conditions of this NIT will prevail over the conditions of tender document in case of contradiction between the 

two.  

14. The contractors who have not completed the work of the packages awarded on or before 31st March 2014 are not 

allowed to participate in this NIT. 

15. Taxes - The rates quoted by the Contractor are deemed to be inclusive of the sales and other levies, duties, 

royalties, cess, toll, taxes of Central and State Governments, local bodies and authorities except GST, that the 

Contractor will have to pay for the performance of this Contract. GST as applicable at the time of payment to the 

contractor shall be paid separately. Contractors will have to get themselves registered under GST and quote 

GSTIN in their bids. The Employer will perform such duties in regard to the deduction of such taxes at source as 

per applicable law.  

Clause 41 (GCC)  of the bidding document may be treated to have been amended as above.  

16. For a particular package, if lowest rates offered by two or more bidders are equal, they will be invited to submit 

revised rates, in sealed envelopes before taking decision on tender.   

17. Other details can be seen in the bidding documents (Repair & Maintenance of Rural Roads-  December 2015)  

Key Dates  

 

S. No Stages Date & Time 

1 Purchase of tender Start Date ……………… 17:30 hrs 

2 Pre-bid  meeting -NA- 

3 Purchase of tender End Date ………………  17:30 hrs 

4 Bid submission End Date ………………  17:30 hrs 

5 
Mandatory Envelop - A Open Date and 

Time 
………………  11:00 hrs 

6 
Technical Proposal open Start Date and 

Time  
……………… 11:05 hrs 

7 Financial bid open Start Date and Time ……………… 10:30 hrs 

 Note:- Last date for submission of original affidavit  is upto 17:00  hrs. on ………………   

 

Chief General Manager 

M.P. Rural Road Development Authority  

Bhopal 
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Bill of Quantity (Initial Rehabilitation ) 

 

 

(A)  Initial Rehabilitation work   
      

 Sl. SOR Description of item (with brief Quantity Unit 
 No. No. specification and reference to   

   book of specification)   

   PIU to attach   

      
 

 

Bill of Quantity (For Periodical Renewal)  
(Applicable for post five years maintenance contracts) 

 
(B) 

 

Sl. SOR Description of item (with brief Quantity Unit 

No. No. specification and reference to   

  book of specification)   

  PIU to attach   

     
 

Bill Of Quantity (For Routine Maintenance) 

 

(C) Rates for Routine Maintenance (per km. per year) 
 

Sl. Package Names of the Road Length of Unit Year Rate Amount 

No. No.   each Road (Per Km.    

     Per Year)    

  PIU to fill in names      
  of  all  the roads      

  included in      

  maintenance       

  package       

        

 
    12 
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SECTION 1(a) 
 

Section 1(a) - Information and Instructions to Bidders for Online Electronic 

Government Procurement System (E-GPS) 
 

Detailed instructions for online submission of bid may be seen in e-tendering portal 

(http://mpeproc.gov.in), brief details are given below; 
 

1. Registration of the Bidders on Employer's Government e-GPS Portal 

http://mpeproc.gov.in 
 

1. All Contractors who are not currently registered for participation in the e-GPS are 

required to be registered on http://mpeproc.gov.in 
 

2. Set-up of Machine: In order to be able to use e-GPS, setting up of User's machine is 

required. In order to set up the User's machine, User has to install some utilities as per the 

instructions given in Help Manual for 'Machine Setup' (Available for download on the e-

GPS portal). The copy of the same may be obtained from [Service Provider of the State 

Government Email: http://mpeproc.gov.in 
 

3. Obtaining a Digital Certificate: 

 

3.1 The Bids submitted online should be signed electronically with a Digital Certificate to 

establish the identity of the Bidder bidding online. These Digital Certificates are issued by 

an approved certifying authority, authorized by the Controller of Certifying Authorities, 

Government of India. 
 

3.2 A Digital Certificate is issued upon receipt of mandatory identity proofs and verification 

letters attested by Gazetted Officer. Only upon the receipt of the required documents, a 

digital certificate can be issued. The Contractors registered for participation in the e-GPS (as 

per item 1 above) may obtain information required to issuance of a class III Digital 

Signature Certificate from the Controller of Certifying Authorities http://mpeproc.gov.in or 

the Service Provider of e-GPS of Employer: (Joint Venture of T.C.S. with Antares). 
 

3.3 Important Note: Bid may be submitted only using the digital certificate. In case, during 

the process of a particular Bid, the user loses his Digital Certificate (i.e. due to virus attack, 

hardware problem, operating system problem etc.); he may not be able to submit the Bid 

online. Hence, the users are advised to back up the certificate and keep the copies at safe 

places under proper security to be used in case of emergencies. 
 

3.4 In online Bidding, the digital certificate issued to the authorized user of a firm or 

association and used for electronic Bidding will be considered equivalent to a no -objection 

certificate/power of attorney to that user. The firm or association has to authorize a specific 

individual via an authorization certificate signed by all partners to use the digital certificate 

as per Indian Information Technology Act 2000. Unless the certificate is revoked, it will be 

assumed to represent adequate authority of the user to Bid on behalf of the firm or 

association under Bids as per Indian Information Technology Act 2000. The digital 

signature of this authorized user will be binding on the firm or association. It shall be the 

responsibility of management/partners of the registered firm or association to inform the 
Certifying Authority or Sub Certifying Authority, if the authorized user changes, and apply 

for a fresh digital certificate and issue a fresh 'authorization certificate' for the new user. 
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3.5 The same procedure holds true for the authorized users in a private/public limited 

company. In this case, the authorization certificate will have to be signed by the 

directors of the company. 
 

4. Opening of an Electronic Payment Account: 
 

4.1 For submitting the Bids online Contractors/ Bidders are required to make online 

payment of the Bid submission fee.  
4.2 Arrangements have been made for Bidders to make payments online via Credit Card / 

Cash Cards / Internet Banking. The List of modes of electronic payments accepted in e-

GPS is available online on the website http://mpeproc.gov.in 
 

5. Online Payment of Bid Submission Fee: 

 

5.1 The Bidding Documents are available for free download on State e-Procurement Portal. 

However, the Bidders are required to make the payment of Bid submission fee through 

online payment modes mentioned in 4.2 above. 
 

5.2 Deleted 
 

5.3 Submission of Bids, Bid Security and other documents will be governed by the time 

schedule given under "Key Dates" on the online e-GPS portal for the particular Bid. 

[Please refer to the Help Manual for viewing of New Bids Online on the e-GPS Portal]: 

http://mpeproc.gov.in 

 

6. Bid Download: Eligible Bidders can download the Bid Document online. 

 

7. Submission of Bids online: 

 

7.1 Bidders have to submit and sign their encrypted Bids (by their user Public-Key) online 

using their digital certificate within the date and time as stated in the Bid schedule (Key 

Dates). The electronic Bids of only the Bidders who have submitted their Bid within the 

stipulated time, as per the Bid time schedule (Key Dates), will be accepted by the 

system. The online system does not allow late Bid submission. 
 

7.2 A Bidder may substitute or withdraw its Bid after submission, provided that an 

electronic notice of the substitution or withdrawal, duly signed by the authorized 

representative of the Bidder, is received by the authority prior to the date for the 

deadline for Bid submission. 

 

8. Amendment of Bidding Document 

 

8.1 At any time prior to the deadline for submission of e-Bid, the Authority may, for any 

reason, whether at its own initiative or in response to a clarification requested by a 

prospective tenderer, modify the e-Bid document by amendments. Such amendments 

shall be uploaded on the e-Procurement website through corrigendum and shall form an 

integral part of e-Bid document. The relevant clauses of the e-Bid document shall be 

treated as amended accordingly. 
 

8.2 Any addendum issued shall be part of the Bidding Document and shall be displayed 

online only. Hence bidders are advised to visit portal regularly for updates. 

8.3 To give prospective Bidders reasonable time in which to take an addendum into account 

in preparing their bids, the Employer may, at its discretion, extend the deadline for the 

submission of bids, pursuant to ITB 22.2. Such extensions shall be uploaded on the e-

Procurement website. 
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9. Opening of Bid Documents: The Employer shall first open the envelope containing Bid 

Security instrument & original affidavit submitted by bidder in physical form. If both 

these documents in order he shall proceed with opening of electronic Bid. The Employer 

shall first open the electronic "Envelope A" of all Bidders online through the website and 

check for the validity of Bid Security and documents submitted in the "Envelope A", as 

required by the Employer. In case, the requirements are complete, Envelope "B" shall be 

opened and Technical Bid evaluation conducted. 
 

10.Opening of Financial Bid: After the completion of the technical evaluation, the 

Employer shall open the electronic "Envelope C" submitted by the technically qualified 

Bidders online through the website in the presence of technically qualified Bidders who 

choose to attend. 
 
 

11. Bidders are required to give the requisite information in the formats given in 

section-3/ templates available on e-tendering portal and also attach the scanned 

copy of following documents. 

1 Audited Profit/Loss Account And Balance Sheet For Last 5 Years: 
  

2 Certificate For Similar Single Work Performed As Prime Contractor: 
  

3 Existing Commitment And On‐Going Construction/ Maintenance Work 
  

4 1.9 References To The Banker(s) (As Per Given In The Tender Document) 
  

5 1.10 Information On Current Litigation 
  

6 Under Taking Of Investment (20% Of Cost) 
  

7 
Bank Certificate ‐ Evidence of Access To Avalibility of Credit Facalities(format given in 
the tender document)  

8 
Revenue Solvency(In Case Registration is on the basis of solvency) valid revenue 
solvency if registration is based on revenue solvency  

9 Other Documents 
  

 

11.1 Uploaded documents of a successful Bidder will be verified with the originals before 

signing the contract agreement. 

 

11.2 Bidding Document is not to be uploaded by the Bidder. The Bidder has to only agree/ 

disagree on the conditions in the Bidding Document. The Bidders, who disagree on 

the conditions of the Bidding Document, cannot participate in the Bidding. 
 

12. Failures or Breakdowns of the Electronic Procurement System: The Employer shall not 

accept any responsibility for failures or breakdowns of the electronic procurement 

system, during the e-tendering process. In case of system failure, malfunction, or 

breakdown during the bidding process, a notice will be published on the Employer's E-

Procurement Portal notifying that the system is down/was down (specifying time and 

duration) and specifying what changes (if any) this may have on the deadline for 

submission of Bids and other key dates as appropriate. The employer accept no 

responsibility for possible local power or equipment failures and Bidders are strongly 

advised to submit their Bids well before the deadline. 
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Section 2 
 

Instructions to Bidders (ITB) 
 

A. General 
 

1. Scope of Bid 

 
1.1 Bids are invited by the Madhya Pradesh Rural Road Development Authority (MPRRDA) 

from established, experienced and reputed firms registered in appropriate class for repair & 

maintenance of Roads included in individual package (As per NIT). 
 

1.2 The main elements of the Works and Services to be provided by the Contract are listed below: 
 

a) Initial Rehabilitation - Works as indicated in the BOQ, Contract and as instructed by 

the GM. 
 

b) Routine Maintenance – to be carried out as indicated in the contract and as instructed 

by the GM. 
 

c) Periodical Renewals – to be carried out as indicated in the contract and/ or as instructed 

by the GM by issue of Work Order. 

 
d) Emergency Works - As indicated in the NIT and when instructed by employer by issue 

of work order. 
 

Bid may be invited for one or more work services listed from (a) to (d) above. Bidder 

should, therefore, go through the NIT carefully and quote for the work for which bid 

has been invited. Percentage quoted by the bidder will be applicable to all work/ 

services indicated above. 
 

1.3 The successful Bidder will be expected to carry out the Works and Services during the period 

stated in the NIT and work order. 

 
1.4 The Employer may appoint a Supervision Consultant to assist and advise the Employer in 

the supervision of the execution of the Works and Services specified in the Contract to 

ensure the successful Bidder's compliance with the Contract Documents. The Consultant 

will act as Engineer under the Contract. 

 
1.5 Throughout these documents, the terms ―bid‖ and ―tender‖ and their derivatives (bidder/ 

tenderer, bid/ tender, bidding/ tendering etc.) are synonymous. 

 

2. Source of Funds 
 

The Government of Madhya Pradesh shall provide funds for the work. 
 

3. Eligible Bidders 

 
3.1 This Invitation for Bids is open to all bidders as defined in the Appendix to ITB and NIT. 

 
3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices or 

for any other reason by the Central Government, the State Government or any public 

undertaking, autonomous body, authority by whatever name called under the Central or the 

State Government. 
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4. Qualification of the Bidder 
 

4.1 All bidders shall provide in Section 3, (Forms of Bid) Qualification information and a 

preliminary description of the proposed work method and schedule, including drawings and 

charts, as necessary. 
 

4.2 All bidders shall include the following information and documents with their technical bids in 

Section 3, Qualification Information unless otherwise stated in the Appendix to ITB or NIT. 
 

(a) copies of original documents defining the constitution or legal status, place of registration, 

and principal place of business; written power of attorney of the signatory of the Bid to 

commit the Bidder; 
 

(b) total monetary value of civil construction works performed in each of the last five years; 
 

(c) experience in works of a similar nature and size, in each of the last five years, and details of 

works in progress or contractually committed with certificates from the concerned officer of 

the rank of Executive Engineer or equivalent; 
 

(d) evidence of ownership of major items of construction equipment named in Clause 4.4 B (b)  
(i) of ITB or evidence of arrangement of possessing them on hire/lease/buying as defined therein. 

 
(e) details of the technical personnel proposed to be employed for the Contract having the 

qualifications defined in Clause 4.4 B (b) (ii) of ITB for the construction. 
 

(f) reports on the financial standing of the Bidder, such as profit and loss statements and auditor's 

reports for the past five years; 
 

(g) an undertaking that the bidder will be able to invest a minimum of cash up to the percentage 

(defined in the Appendix to ITB) of the contract price of works, during the implementation of 

the works; 
 

(h) evidence of access to line(s) of credit and availability of other financial resources/ facilities 

(10 percent of the contract value) certified by banker (the certificate being not more than 3 

months old.) 

(i) authority to seek references from the Bidder's bankers; 
 

(j) information regarding any litigation or arbitration during the last five years in which the 

Bidder is involved, the parties concerned, the disputed amount, and the matter; 
 

(k) Proof of Registration with EPF Organisation. 
 

(l) the proposed methodology and programme of construction & maintenance, backed with 

equipment and material planning and deployment, duly supported with broad calculations 

and Quality Management Plan proposed to be adopted, justifying their capability of execution 

and completion of the work as per technical specifications and within the stipulated period of 

completion. 
 

4.3 Bids from joint venture are not allowed. 
 

4.4 A To qualify for award of the Contract, each bidder should have in the last five years: (for 

packages with PAC more than Rs. 5.00 (five) crores) 
 

a) Achieved in any one year a minimum financial turnover (in all cases of civil engineering 

construction works only) volume of construction work of at least the amount equal to 75% of 

the estimated cost of works (out of which one third turnover should be from Road Work) for 

which bid has been invited. The turnover will be indexed at the rate of 8 percent for a year. 
 

b) Satisfactorily completed, as prime Contractor, at least one similar work equal in value to one-

third of the estimated cost of work for which the bid is invited, or such higher amount as may 

be specified in the Appendix to ITB. 

 

4.4 B (a) Each bidder must produce: 
 

(i) An affidavit that the information furnished with the bid documents is correct in all respects; 

and 
 

(ii) Such other certificates as defined in the Appendix to ITB. Failure to produce the certificates 

shall make the bid non-responsive. 
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(b) Each bidder must demonstrate: 
 

(i) availability for construction work, either owned, or on lease or on hire, of the key 

equipment stated in the Appendix to ITB including equipments required for 

establishing field laboratory to perform mandatory tests, and those stated in the 

Appendix to ITB; 
 

(ii) availability for construction work of technical personnel as stated in the Appendix to 

ITB. 
 

(c) The bidder must not have in his employment: 
 

(i) the near relations (defined as first blood relations, and their spouses, of the bidder or 

the bidder‘s spouse) of persons listed in the Appendix to ITB. 
 

(ii) without Government permission, any person who retired as gazetted officer within the 

last two years of the rank and from the departments listed in the Appendix to ITB. 
 

4.5 Deleted. 
 

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available 

bid capacity for construction work is equal to or more than the total bid value. The available 

bid capacity will be calculated as under: 
 

Assessed Available Bid capacity = ( A*N*M - B ) 
 

where 
 

A = Maximum value of civil engineering works executed in any one year during the last five 

years (updated to the price level of the last year at the rate of 8 percent a year) taking into 

account the completed as well as works in progress. 
 

N = Number of years prescribed for completion of the works for which bids are invited 

(period up to 6 months to be taken as half-year and more than 6 months as one year). 
 

M = 2 or such higher figure not exceeding 3 as may be defined in the Appendix to ITB. 
 

B = Value, at the current price level, of existing commitments and on-going works to be 

completed during the period of completion of the works for which bids are invited. 

 
Note: The statements showing the value of existing commitments and on-going works as well as the 

stipulated period of completion remaining for each of the works listed should be signed by the 

bidder with an undertaking that in case any information is found incorrect he may be 

disqualified/ debarred from participation in future tenders. 
 

4.6.1 Contractors may participate in the tender of a package having PAC upto Rs. 5.00 (five) crores on 

the basis of their Registration in appropriate class. Conditions given in clause 4.4 (A) (a) and 

4.6 will not be applicable in such case. 
 

4.7 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified 

if they have: 
 

(i) made misleading or false representations in the forms, statements, affidavits and 

attachments submitted in proof of the qualification requirements; and/or 
 

(ii) been debarred by the department from participation in tenders due to their record of poor 

performance such as abandoning the works, not properly completing the contract, inordinate 

delays in completion, litigation history, or financial failures etc. 
 

5. One Bid per Bidder 
 

5.1 Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one 

Bid for the same work will cause all the proposals with the Bidder's participation to be 

disqualified. 
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6. Cost of Bidding 

 
6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and 

the Employer will, in no case, be responsible or liable for those costs. 

 

7. Site Visit 

 

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and 

familiarise himself with the Site of Works and its surroundings including source of earth, 

water, road aggregates etc. and obtain all information that may be necessary for preparing the 

Bid and entering into a contract for construction and maintenance of the Works. The costs of 

visiting the Site shall be at the Bidder's own expense. For site visits he may contact the GM 

PIU concerned. 
 

B. Bidding Documents 
 

8. Content of Bidding Documents 
 

8.1 The set of bidding documents comprises the documents listed below and addenda issued in 

accordance with Clause 10 of ITB. 
 

1 Notice Inviting Tender 
 

2.Instructions to Bidders 
 

3 Qualification Information 
 

4 Conditions of Contract  
(Part I General Conditions of Contract, and Contract Data; 

Part II (A) Special Conditions of Contract, Part-II (B) Special condition applicable to 5 (five)  
years maintenance contracts only) 

 
5 Specifications/drawings 

 
6 Form of Bid 

 
7. Bill of Quantities 

 
8. Form of Acceptance, Form of Agreement, Form of Notice to Proceed with the Work, Form 

of Unconditional Bank Guarantee. 

8.2 One set of the bidding documents will be issued to the bidder against the payment. 
 

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract 

data, forms, terms and specifications, bill of quantities, forms and drawings in the Bid 

Document. Failure to comply with the requirements of Bid Documents shall be at the bidder‘s 

own risk. Pursuant to clause 25 hereof, bids, which are not substantially responsive to the 

requirements of the Bid Documents, shall be rejected. 
 

9. Clarification of Bidding Documents and Pre-bid Meeting 

 
9.1 A prospective Bidder requiring any clarification of the bidding documents may notify the 

Employer in writing or by Email at the Employer's address indicated in the Notice Inviting 

Tenders. The Employer will respond to any request for clarification received earlier than 10 

days prior to the deadline for submission of bids. Employer‘s response will be communicated 

through Email only. 
 

9.2.1 If a pre-bid meeting is to be held, the bidder or his authorised representative is invited to 

attend it. Its date, time and address are given in the NIT. 
 

9.2.2 The purpose of the meeting will be to clarify issues and to answer questions on any matter 

that may be raised at that stage.  
9.2.3 The bidder is requested to submit any questions in writing or by e-mail so as to reach the 

Employer not later than 3 days before the meeting. 
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9.2.4 Minutes of the meeting, including the text of the questions raised (without identifying the 

source of the enquiry) and the responses given will be displayed on the official website/ e-

tendering portal. 
 

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

 

10. Amendment of Bidding Documents 

 
10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents 

by issuing addenda. 
 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be displayed on 

the official website/ e-tendering portal in case of tender invited online. 

 
10.3 To give prospective bidders reasonable time in which to take an addendum into account in 

preparing their bids, the Employer may extend, if necessary, the deadline for submission of 

bids, in accordance with Clause 20.2 of ITB. 

 

C. Preparation of Bids 
 

11. Language of Bid 

 
11.1 All documents relating to the Bid shall be in the language specified in the Appendix to ITB.  

Photo/ Scanned copy of documents in Hindi will also be accepted. 
 

12. Documents Comprising the Bid 
 

12.1 The Bid submitted by the Bidder shall be in two separate parts: - (For online submission please  
see instructions available on E-procurement portal and in Section 1(a) of this document). 

 
Part I This shall be named Technical Bid and shall comprise of: 

 
I. For bidding documents downloaded from the website, the demand draft for the cost of the 

bidding documents may be placed in a separate cover, marked ―cost of bidding document 

downloaded from the internet‖; 
 

II. Earnest Money in a separate cover marked ‗Earnest Money‘; 
 

III. Authorized address and contact details of the Bidder having the following 

information; Address of communication : 
 

Telephone No.(s) : Office 

: Mobile No. : 
 

Facsimile (FAX) No. : 
 

Electronic Mail Identification (E-mail ID) : 
 

IV. Qualification information, supporting documents, affidavit and undertaking as specified in 

Clause 4 of ITB. 
 

V. Undertaking that the bid shall remain valid for the period specified in clause 15.1 OF ITB.  
VI any other information/documents required to be completed and submitted by bidders, as 

specified in the Appendix to ITB, and  
VII. An affidavit affirming that information furnished in the bidding document is correct to the 

best of his knowledge and belief. 

 

Part II. It shall be named Financial Bid and shall comprise of: 
 

(i) Financial Bid in the form as specified in Section 6;  
(ii) Priced bill of quantity for items specified in the BOQ attached to detailed NIT. (in case of 

item rate tender only) 
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12. 2 Each part shall be separately sealed and marked in accordance with Sealing and Marking 

instructions in clause 19 of ITB. 
 

12.3 The following documents will be deemed to be part of the bid.  
 
 

Section Particulars  

 

1 Notice inviting Tender 
 

2 Instruction to the bidders 
 

3. Conditions of Contract (GCC and SCC) 
 

4. Contract Data 
 

5. Specifications 
 

6. Drawings  
 

 

13. Bid Prices 

 

13.1 The Contract shall be for the whole Works, as described in the NIT, based on the offer given 

by the bidder. 

13.2 Item Rate Method requires the bidder to quote rates and prices for all items of the Works 

described in the Bill of Quantities. The items for which no rate or price is entered by the 

Bidder will not be paid for by the Employer when executed and shall be deemed covered by 

the other rates and prices in the Bill of Quantities. Corrections, if any, shall be made by 

crossing out, initialling, dating and rewriting.  
In case of percentage rate tender, contractor should quote above / below / at par of the 

relevant SSR as given in NIT. Contractor who fails to mention above/ below / at par of the 

SSR his bid will be treated as non-responsive.  
13.3 All duties, taxes, royalties and other levies payable by the Contractor under the Contract, or 

for any other cause, shall be included in the rates, prices, and total Bid price submitted by the 

Bidder. 
 

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and 

shall not be subject to adjustment. 
 

14. Currencies of Bid 

 
14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

 
15. Bid Validity 

 
15.1 Bids shall remain valid for a period of ninety days after the deadline date for bid submission 

specified in Clause 20 of ITB. A bid valid for a shorter period shall be rejected by the 

Employer as non-responsive. 
 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the bidders may extend the period of validity for a specified additional period. 

The request and the bidders‘ responses shall be made in writing or by email. A bidder may 

refuse the request without forfeiting his Earnest Money. A bidder agreeing to the request will 

not be required or permitted to modify his bid, but will be required to extend the validity of 

his earnest money for a period of the extension, and in compliance with Clause 16 of ITB in 

all respects. 
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16. Earnest Money 

 
16.1 The Bidder shall furnish, as part of the Bid, Earnest Money, for the amount specified in the 

NIT. 
 

16.2 The Earnest Money shall, at the Bidder‘s option, be in the form of Fixed Deposit Receipt or  
DD of a scheduled commercial bank, issued in favour of the name given in the Appendix to 

ITB. The Fixed Deposit Receipt shall be valid for six months or more after the last date of 

receipt of bids. Other forms of Earnest Money acceptable to the Employer are stated in the 

Appendix to ITB. 
 

16.3 Any bid not accompanied by an acceptable Earnest Money, unless exempted in terms given in 

the Appendix to ITB, shall be rejected by the Employer as non-responsive. 
 

16.4 The Earnest Money of unsuccessful bidders will be returned within 28 days of the end of the 

Bid validity period specified in Clause 15.1 of ITB. 
 

16.5 The Earnest Money of the successful Bidder will be discharged when the Bidder has signed 

the Agreement and furnished the required Performance Security. 
 

16.6 The Earnest Money may be forfeited: 
 

a) if the Bidder withdraws the Bid after bid submission during the period of Bid validity; 
 

b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to 
 

i. sign the Agreement; and  
ii. Furnish the required Performance Security. 

 
17. Alternative or conditional Proposals by Bidders 

 
17.1 Bidders shall submit offers that comply with the requirements of the bidding documents, 

including the Bill of Quantities and the basic technical design as indicated in the drawings 

and specifications. Alternative/ conditional proposals will be rejected as non-responsive. 
 

18. Format and Signing of Bid 
 

18.1 The Bidder shall submit one set of the bid comprising of the documents as described in Clause  
12 of ITB. 

 
18.2 The Bid shall be typed or written in indelible ink and shall be signed by a person or persons 

duly authorized to sign on behalf of the Bidder, pursuant to Clause 4.2(a) of ITB. All pages of 

the Bid shall be signed by the person or persons signing the Bid. 
 

18.3 The Bid shall contain no overwriting, alterations or additions, except those to comply with 

instructions issued by the Employer, or as necessary to correct errors made by the Bidder, in 

which case such corrections shall be made by scoring out the cancelled portion, writing the 

correction and initialling and dating it by the person or persons signing the Bid. 
 

D. Submission of Bids – (For online submission please see instructions available on E-
procurement portal and in Section 1(a) of this document). 

 

19. Sealing and Marking of Bids 
 

19.1 The Bidder shall place the three separate envelopes (called inner envelopes) marked ―EMD‖, 

―Technical Bid‖ and ―Financial Bid‖ in one outer envelope. The inner envelopes will have 

markings as follows: 
 

EMD 
 

Cost of bid document if the form of Bid is downloaded from the internet. 
 

Technical Bid: To be opened on _____ (date and time of Technical Bid opening as per clause 

22.1 of ITB.) 
 

Financial Bid: Not to be opened except with the approval of the Employer. 
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The contents of the Technical and Financial Bids shall be as specified in clause 12.1of 

ITB. 19.2 The inner and outer envelopes containing the EMD, Technical and Financial Bids shall 

a) be addressed to the Employer at the address provided in the NIT; 

b) bear the name and identification number of the work package. 

c) provide a warning not to open before the specified time and date for Bid opening as defined 

in clause 22.1 of ITB. 
 

19.3 In addition to the identification required in Clause 19.2, each of the envelopes shall indicate 

the name and address of the Bidder to enable the Bid to be returned unopened in case it is 

declared late, pursuant to Clause 21 of ITB, or is declared non-responsive pursuant to Clause 

22 of ITB. 
 

20. Deadline for Submission of Bids 
 

20.1 Complete Bids (including Technical and Financial) must be received by the Employer at the 

address specified in the NIT not later than the date and time indicated in the NIT. In the event 

of the specified date for the submission of bids being declared a holiday for the Employer, the 

Bids will be received up to the specified time on the next working day. 
 

20.2 The Employer may extend the deadline for submission of bids by issuing an amendment in 

accordance with Clause 10.3 of ITB, in which case all rights and obligations of the Employer 

and the bidders previously subject to the original deadline will then be subject to the new 

deadline. 
 

21. Late Bids 
 

21.1 Any Bid received by the Employer after the deadline prescribed in Clause 20 of ITB will be 

returned unopened to the Bidder. 
 

E. Bid Opening and Evaluation 
 

22. Bid Opening 
 

22.1 The Employer will open the bids received (except those received late) in the presence of the 

bidders/bidders‘ representatives who choose to attend at the time, date and place specified in 

the NIT. In the event of the specified date for the submission of bids being declared a holiday 

for the Employer, the Bids will be opened at the appointed time and location on the next 

working day. 
 

22.2 The envelope containing the technical bid shall be opened. The inner envelope marked ―cost 

of bidding document downloaded from the internet‖ will be opened first and if the cost of the 

bidding documents is not there, or incomplete, the remaining bid documents will not be 

opened, and bid will be rejected.  
In case of tender document downloaded from the Internet, contractor will have to 

sign on the authentic copy of tender document which will be attached by General Manager at 

the time of execution of agreement and also on the tender document submitted by the bidder. 

In case of any difference in the conditions of the two documents conditions given in the 

authentic copy of the document will prevail. 
 

22.3 In all other cases, the amount of Earnest Money, forms and validity shall be announced. 

Thereafter, the bidders‘ names and such other details as the Employer may consider 

appropriate, will be announced by the Employer at the opening. 
 

22.4 The Employer will prepare minutes of the Bid opening, including the information disclosed to 

those present. 
 

22.5 Evaluation of the technical bids with respect to bid security, qualification information and 

other information furnished in Part I of the bid in pursuant to Clause 12.1 of ITB, shall be 

taken up and a list of the responsive bids whose financial bids are eligible for consideration 

will be prepared. 
 

22.6. Financial bid shall be opened at the place, date & time specified in the NIT. 
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22.7 At the time of the opening of the ‗Financial Bid‘, the names of the bidders whose bids were 

found responsive in accordance with clause 22.5 of ITB will be announced. The financial bids 

of only these bidders will be opened. The remaining bids will not be opened and returned 

unopened to the bidders. The responsive bidders‘ names, the Bid prices, the total amount of 

each bid, and such other details as the Employer may consider appropriate will be announced 

by the Employer at the time of bid opening. Any Bid price which is not read out and recorded, 

will not be taken into account in Bid Evaluation. 

 
23. Process to be Confidential 

 
23.1 Information relating to the examination, clarification, evaluation, and comparison of bids and 

recommendations for the award of a contract shall not be disclosed to bidders or any other 

persons not officially concerned with such process until the award to the successful Bidder 

has been announced. Any attempt by a Bidder to influence the Employer‘s processing of bids 

or award decisions may result in the rejection of his Bid. 

 
 

24. Clarification of Bids and Contacting the Employer 
 

24.1 No Bidder shall contact the Employer on any matter relating to its bid from the time of the 

bid opening to the time the contract is awarded. 
 

24.2 Any attempt by the bidder to influence the Employer‘s bid evaluation, bid comparison or 

contract award decision may result in the rejection of his bid. 

 

25. Examination of Bids and Determination of Responsiveness 
 

25.1    During the detailed evaluation of ―Technical Bids‖, the Employer will determine whether each 

Bid (a) meets the eligibility criteria defined in Clauses 3 and 4; (b) has been properly signed; 

(c) is accompanied by the required securities; and (d) is substantially responsive to the 

requirements of the bidding documents. During the detailed evaluation of the ―Financial 

Bids‖, the responsiveness of the bids will be further determined with respect to the remaining 

bid conditions, i.e., priced bill of quantities, technical specifications and drawings. 
 

25.2 A substantially responsive ―Financial Bid‖ is one which conforms to all the terms, conditions, 

and specifications of the bidding documents, without material deviation or reservation. A 

material deviation or reservation is one (a) which affects in any substantial way the scope, 

quality, or performance of the Works; (b) which limits in any substantial way, inconsistent 

with the bidding documents, the Employer‘s rights or the Bidder‘s obligations under the 

Contract; or (c) whose rectification would affect unfairly the competitive position of other 

bidders presenting substantially responsive bids. 
 

25.3 If a ―Financial Bid‖ is not substantially responsive, it will be rejected by the Employer, and 

may not subsequently be made responsive by correction or withdrawal of the nonconforming 

deviation or reservation. 
 

26. Correction of Errors 
 

26.1 Bids determined to be substantially responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows: 
 

a) where there is a discrepancy between the rates in figures and in words, the lowest of the two 

will govern, however, in case of online submission of tender through electronic process, 

rate quoted by contractor in figures will govern. 
 

b) where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern. 
 

26.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above 

procedure for the correction of errors and shall be considered as binding upon the Bidder. If 

the Bidder does not accept the corrected amount, the Bid will be rejected, and the Earnest 

money shall be forfeited in accordance with Clause 16.6(b) of ITB. 
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27. Evaluation and Comparison of Bids 
 

27.1 The Employer will evaluate and compare only the bids determined to be substantially 

responsive in accordance with Clause 25 of ITB. 
 

27.2 In evaluating the bids, the Employer will determine for each Bid the evaluated Bid price by 

adjusting the Bid price by making correction, if any, for errors pursuant to Clause 26 of ITB. 
 

27.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer‘s 

estimate of the cost of work to be performed under the contract, the Employer may require 

the Bidder to produce detailed price analysis for any or all items of the Bill of Quantities, to 

demonstrate the internal consistency of those prices with the construction methods and 

schedule proposed. After evaluation of the price analyses, the Employer may require that the 

amount of the performance security set forth in Clause 32 of ITB be increased at the expense 

of the successful Bidder to a level sufficient to protect the Employer against financial loss in 

the event of default of the successful Bidder under the Contract. The amount of the increased 

performance security shall be decided at the sole discretion of the Employer, which shall be 

final, binding and conclusive on the bidder. 
 

27.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer‘s 

estimate of the cost of routine maintenance of works to be performed during the contract 

period, the Employer may require the Bidder to produce detailed price analyses for routine 

maintenance. After its evaluation, the Employer may require that the amount of the 

performance security set forth in Clause 32 be increased at the expense of the successful 

Bidder to a level sufficient to protect the Employer against financial loss in the event of 

default of the successful Bidder under the Contract. The amount of the increased performance 

security shall be decided at the sole discretion of the Employer, which shall be final, binding 

and conclusive on the bidder. 

 

28. Price Preference 

 

28.1 There will be no price preference to any bidder. 

 

F. Award of Contract 
 

29. Award Criteria 
 

29.1 Subject to Clause 31 of ITB, the Employer will award the Contract to the Bidder whose Bid 

has been determined: 
 

i. to be substantially responsive to the bidding documents and who has offered the lowest 

evaluated Bid price, provided that such Bidder has been determined to be (a) eligible in 

accordance with the provisions of Clause 3 of ITB, and (b) qualified in accordance with the 

provisions of Clause 4 of ITB; and 
 

ii. to be within the available bid capacity adjusted to account for his bid price which is evaluated 

the lowest in any of the packages opened earlier than the one under consideration. 
 

30. Employer’s Right to Accept any Bid and to Reject any or all Bids 
 

30.1 Notwithstanding Clause 29 above, the Employer reserves the right to accept or reject any Bid, 

and to cancel the bidding process and reject all bids, at any time prior to the award of 

Contract, without thereby incurring any liability to the affected Bidder or bidders or any 

obligation to inform the affected Bidder or bidders of the grounds for the Employer‘s action. 
 

31. Notification of Award and Signing of Agreement.  
31.1 The bidder whose Bid has been accepted will be notified of the award by the Employer prior 

to expiration of the Bid validity period by email or facsimile confirmed by registered letter. 

This letter (hereinafter and in the Part I General Conditions of Contract called the ―Letter of 

Acceptance‖) will state the sum that the Employer will pay to the Contractor in consideration 

of the execution, completion and maintenance of the Works, by the Contractor as prescribed 

by the Contract (hereinafter and in the Contract called the ―Contract Price‖). 
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31.2. The notification of award will constitute the formation of the Contract, subject only to the 

furnishing of a performance security in accordance with the provisions of Clause 32. 
 

31.3. The Agreement will be signed by the Employer and the successful Bidder after the 

performance security is furnished. 
 

31.4 Upon the furnishing by the successful Bidder of the Performance Security, & signing the 

agreement work order shall be issued. 
 

32. Performance Security 
 

32.1 The amount of performance security is 5% of the contract amount. Within 10 (ten) days after 

receipt of the Letter of Acceptance, the successful Bidder shall deliver to the Employer a 

Performance Security equal to one percent of the Contract Price, valid a date 45 days after 

the expiry of intended completion period of contract plus additional security for unbalanced 

bid in accordance with Clauses 27.3 and 27.4 of ITB and Clause 46 Part I General Conditions 

of Contract and sign the contract. 4% (four percent) performance security will be retained 

from each running payment. The amount of additional performance security shall be 

decided by the employer. 
 

32.2 The performance security shall be either in the form of a Bank Guarantee or fixed deposit 

Receipts, in the name of the Employer, from a Scheduled commercial bank.(other than Co-

operative Bank) 
 

32.3 Failure of the successful Bidder to comply with the requirements of Clause 32.1.shall 

constitute sufficient grounds for cancellation of the award and forfeiture of the Earnest 

Money. He will also be debarred from participating in bids under PMGSY for one year. 
 

33. Advances  - No advances, on any account shall be paid to the contractor. 
 

34. Corrupt or Fraudulent Practices 
 

34.1 The Employer requires the bidders/Contractors to strictly observe the laws against fraud and 

corruption in force in India, namely, Prevention of Corruption Act, 1988. 
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Appendix to ITB 
 

The Employer should fill out this Appendix to ITB before issuing the bidding documents The insertions 

should correspond to the information provided in the Invitation for Bids.   

Instructions to Bidders      

Clause Reference      

(3.1)  Eligible Bidders are: As mentioned in NIT.   

(4.2)  The information required from bidders in Clause 4.2 is modified as follows: 
  None    

4.2 (g)  The percentage is 20% of contract price.   

(4.4 A) (b)  Nil [insert the amount if it is more than one-third of the estimated cost of 
  works.]    

(4.4 B) (a) (ii) Other certificates required with the bid are:   

  None.    

(4.4. B) (b) (i)  The key equipments for road works and field testing laboratory Road Works 

  are:    
  Minimum Plant Class of Equipment Min. Number  

  Requirements /Machinery Required  

  1 Static Roller 
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  2 Truck/Dumper  
     

  3 Hot Mix Plant  
     

  4 Paver/Finisher  
     

  5 Water Tanker  
      

 
 For field testing Laboratory  

 Name of the Equipment Quantity 

 As per Appendix 10.2 of Rural Road Manual 2002 (SP 20-2002) for each 

 package  

 i. The bidder should produce the documentary evidence in support of his 

 owning or having confirmed access of the required equipments (in good 

 condition) for the project.  

(4.4) (b) (ii) A maintenance engineers with degree / diploma in civil engineering with three 
 years experience.  

(4.4 B) (c) (i) The bidder must produce an affidavit stating that the near relations of the 

 following departmental officers are not in his employment: 

 A bidder shall not be permitted to bid for works in the Project Implementation 

 Unit responsible for award and execution of contracts in which his or his 

 spouse‘s near relative is posted as Accountant/Accounts Officer or as an officer 

 in any capacity between the grades of General Manager and Assistant Manager 

 (both inclusive). He shall also intimate the name of persons who are working 

 with him in any capacity and who are near relatives to any officer of 

 MPRRDA. Any breach of this condition by the contractor would render him 

 liable to be removed from the list of eligible contractors. 

 Note: The term near relative means wife, husband, parents and son, grand son, 

 brother, sister, brother-in-law, father-in-law and mother-in-law. 

(4.4 B) (c) (ii) The bidder must produce an affidavit stating the names of retired gazetted 

 officer (if any) in his employment who retired within the last two years as AE, 
 EE, SE and CE from RES and MPRRDA. 

 In case there is no such person in his employment, his affidavit should clearly 

 state this fact.  
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(4.6) M = 2   

(7.1) The contact person is:  
  Designation: General Manager, Project Implementation Unit of the 

  PIU concerned as indicated in NIT 

  Address:  

  Telephone No.  

(9. 2.1) Place, Time and Date for pre-bid meeting are: 

 Place As given in NIT  

 Time   

 Date   

(11.1) Language of the bid is: English  

(12.1) Part I (v) The other documents required are: ……… 

(13.2.) Bids may be submitted only in : As per NIT 

(13.2) The Schedule of Rate applicable for Percentage Rate Method is- As per NIT. 

(16.1) As per NIT  
(16.2) Fixed Deposit Receipt (interest bearing) must be drawn: 

 In favour of: General Manager of Project Implementation Unit concerned. 

 FDRs of Co-operative Banks will not be accepted. 

(16.2) Other acceptable forms of Earnest Money pledged in favour of General 

 Manager, Project Implementation Unit concerned are 
 i. Demand draft of scheduled commercial bank in the name of GM 

  PIU.  

(16.3) Exemption from Earnest Money is granted to: None. 

(20.1) The Employer's address for the purpose of Bid submission is - As indicated in 

 NIT.   

(20.1) The deadline for submission of bids shall be: 

 Time __________________ As indicated in NIT. 

 Date __________________ As indicated in NIT. 

 _______________________________________ 

(22.1) & (22.6) The date, time and place for opening of the Technical Bids are: 

 (A) Technical Bid  

 Date   

 Time - As indicated in NIT.  

 Place   

 (B) Financial Bid (For qualified bidder as) 

 Date   

 Time - As indicated in NIT. 

 Place   

(32.1) The amount and validity period of the performance guarantee is: As per 

 Clouse-32.  
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Section 3 
 

Qualification Information  
 

 

Notes on Form of Qualification Information  
The information to be filled in by bidders in the following pages will be 

used for purposes of post-qualification as provided for in Clause 4 of the Instructions 

to Bidders. This information will not be incorporated in the Contract. Attach 

additional pages as necessary. 

 

   1.  Individual Bidders             
                 

   1.1    Constitution or legal status of  [attach copy]     

       Bidder              

       Place of registration:    
______________________ 

   
       

Principal place of business: 

      

                 

       Power of attorney of signatory  ______________________    
       of Bid              

       In case of proprietorship firm         

       name of proprietor.    
[attach] 

    
                  

   1.2    Total  annual volume of  
20 -20 

(Rs. In lakhs)   

       civil  engineering      

       construction work executed  
20 -20 

    

       and payments received in      

       the last five years preceding         

       the year in which bids are         

       invited. (Attach certificate         

       from   Chartered         

       Accountant)             
              

 1.3 1    Work performed as prime Contractor (in the same name and style) on construction  

     works of a similar nature and volume over the last five years. Attach certificate  

     from the Engineer-in-charge           
                  

                
 Project  Name of  Description Value  Contract   Date of  Stipulated Actual Remarks 
 Name Employer  of work of  No.   Issue of  Date of Date of explaining 

        contract      Work  Completion Completion reasons for 

              Order    Delay, if 

                  any 
                     

                     
 

1.3.2 Information on Bid Capacity (works for which bids have been submitted and works which are 

yet to be completed) as on the date of this bid. 
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(A) Existing commitments and on-going construction works: 

 

Description Place Contract Name  & Value of Stipulated  Value of Anticipated 

of Work & No & Address Contract period of works  Date of 

 State Date  of (Rs.   In completion remaining completion 

    Employer lakhs)   to be   

        completed   

        (Rs.    

        Lakhs) *    

(1) (2) (3)  (4) (5) (6)  (7)  (8)  

            
 
 

(B) Works for which bids already submitted: 
 
 

Description of Place Name & Estimated  Stipulated  Date   when Remarks, if 

Work & Address of Value of period of decision   is any  

 State Employer  Works  completion  expected   

    (Rs. Lakhs)      

(1) (2) (3)  (4)  (5)  (6) (7)  

           
 

1.4 Availability of Major items of Contractor's Equipment proposed for carrying out the Works. 

List all information requested below. Refer also to Clause 4.2(d) and Clause 4.4 b (b) of the 

Instructions to Bidders. 

Item of Equipment Description, make, and Condition (new, Owned, leased 

 age (Years), and good, poor) and (from whom?), or 

 capacity number available to be purchased 

    
 

1.5 Qualifications of technical personnel proposed for the Contract. Refer also to Clause 4.2(e) of the 

Instructions to Bidders and Clause 9.1 of Part-1 General Conditions of Contract. 
 

Position Name Qualification Years of experience  
   Road Building Other 

   Works Works  
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1.6 Deleted 

 
1.7 Financial reports for the last five years: balance sheets, profit and loss statements, auditors' 

reports, etc. List below and attach copies.  
___________________________________________________________________________________ 

 
___________________________________________________________________________________ 

 
___________________________________________________________________________________ 

 
 

1.8 Evidence of access to financial resources to meet the qualification requirements: cash in hand, 

lines of credit, etc. List below and attach copies of support documents.(Sample format 

attached).  
___________________________________________________________________________________ 

 
___________________________________________________________________________________ 

 
___________________________________________________________________________________ 

 
1.9 Name, address, and telephone, email, and facsimile numbers of banks that may provide 

references if contacted by the Employer. 

___________________________________________________________________________________ 
 

___________________________________________________________________________________ 

 
___________________________________________________________________________________ 

 
Information on current litigation in which the Bidder is involved. 

 

Name of Other party(s) Cause of dispute Litigation where Amount involved 

  (Court/arbitration)  

     
 

1.11 Proposed Programme (work method and schedule). Descriptions, drawings, and charts as 

necessary, to comply with the requirements of the bidding documents. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY  
OF CREDIT FACILITIES 

 
 
 

BANK CERTIFICATE 

 
Package No. for which certificate is issued M.P.……………….. 

 
 

This is to certify that M/S --------------- is a reputed company/ firm with a 

good financial standing. 
 

If the contract for the work, namely, ___________ is awarded to the above 

firm, we shall be able to provide overdraft/credit facilities to the extent of Rs. 
 

________ to meet their working capital requirements for executing the above 

contract. 

 
 
 
 
 

 
Signature of Senior Bank Manager ____________ 

 
Name of the senior Bank Manager ___________ 

 
Address of the Bank ----------------------- 

 
 
 
 

 

Stamp of the Bank 
 

Note: Certificate should be on the letter head of the bank. 
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Section 4 - Conditions of Contract 

 

Part I - General Conditions of Contract 

 

(For Rural Road Maintenance) 
 
 
 
 

 

Notes on Conditions of Contract 
 
 

 

These ―Part I‖ General Conditions of Contract are subject to any variations and additions set out 

in the ―Part II" Special Conditions of Contract and shall be augmented by the information contained in the 

Contract Data, the Scope of Works, and other documents listed therein The complete "Conditions of 

Contract" is intended to express fairly the rights and obligations of both parties. 
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Section 4 
 

Part – I General Conditions of Contract 
 

 

Table of Clauses 
 

1. Definitions  
2. Interpretation 

3. Language and Law 
4. Engineer's Decisions 
5. Delegation 

6. Communications 
7. Subcontracting 

8. Other Contractors 
9. Personnel 

10. Employer's and Contractor's Risks 
11. Employer's Risks 
12. Contractor's Risks 
13. Liability for Accidents to person 

14. Site Investigation Reports  
15. Queries about the Contract Data 
16. Scope of Services  
17.Commencement an Duration of the 

Works and Services  
18. Approval of Contractor's Designs 

& Proposals  
19. Safety 

20. Discoveries 
21. Possession of the Site 

22. Access to the Site 
23. Instructions 
24. Dispute Redressal System 

25. Arbitration 

B. Time Control 
26. Programme 

27. Extension of the Contract Period 
28. Delays Ordered by the Engineer 
29. Management Meetings 

C. Quality Control 
30. Work and Inspection 
31. Tests 
32. Completion and Takeover of 

Works and Subsequent Activities  
33. Deleted  

 

D. Cost Control  
34. Bill of Quantities 

35. Variations to the contract 
36. Extension of routine 
maintenance period 

37. Price adjustment 
38. Certificates of Payment 

39. Payments 
40. Compensation Events 

41. Tax 
42. Currencies 
43. Security Deposit 
44. Liquidated Damages 
45. Advance Payments 
46. Performance Securities 

47. Cost of Repairs 

E. Finishing the Contract 
48. Taking Over of Site 
49. Completion of Contract 

50. Final Account 
51. As-Built Drawings and 

O&M Manual 

52. Termination 
53. Payment upon Termination 
54. Property 

55 Release from Performance 

F. Other Conditions of Contract 
56. Labour  
57.Compliance with 

Labour Regulations  
58. Drawings and Photographs of 

the Works 

59. The Apprentice Act, 1961 
60. Environment Protection 

61. Health & safety measures  
62. Death or permanent invalidity 
of contractor  
63. Jurisdiction 
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Section 4 – Part I General Conditions of Contract 
 

 

A. General  
1. Definitions 

 
1.1 In case of contradiction between the meanings of these definitions, and of other clauses of these 

conditions of contract, the employer will provide clarification on the assumption that the 

contract data is superior to the respective clause, and the meaning within an individual clause is 

superior to any definition given herein 
 

Bill of Quantities means – the schedule of items (nomenclature of which will generally be as per 

SSR) indicating unit and quantity of each item to be executed. In case of item rate bid the 

priced and completed Bill of Quantities forming part of the Bid. 
 

The Contract (or Contract Agreement) is the contract between the Employer and the Contractor to 

do the works and services required under the contract 
 

The Contract Completion Date shall occur at the conclusion of the contract period, together with 

any defect liability period which remains to be completed, in accordance with sub-clause 17.4 in this 
contract, the use of the expression "Intended contract completion date" has no particular significance 
or distinct contractual meaning. 

 
The Contract Data, as provided at the end of this "Section 4", specifies information in relation to the 

Conditions of Contract which is relevant to this particular Contract 
 

The Contract Period, is the period of time set out in sub-clause 17.1, during which the contractor 

must execute or provide the works and services required under the Contract 
 

The Contractor is the person or corporate body who has contracted to undertake the Works and 

services. 
 

The Contract Price is the price stated in the contract agreement (and thereafter as adjusted in 

accordance with the provisions of the contract) for which the contractor will execute, complete, and 

subsequently maintain the works. 
 

Days are calendar days; months are calendar months. 

 
A Defect is any part of the Works not completed in accordance with the contract or, if completed, 

showing serious signs of failure due to improper workmanship 

 
The Defects Liability Certificate is the certificate issued by engineer, after the defect liability period 

has ended, and upon correction of defects by the contractor, pursuant to sub-clause 32.2. 
 

The Defects Liability Period means the period stipulated in the contract data to Sub-Clause 32.3 

during which the contractor remains responsible and liable for rectification of any defect in his works. 
 

Drawings, including calculations and other information provided or approved by the Engineer for 

the execution of the Contract. 
 

The Employer is the party as defined in the contract data, who employs the contractor to carry out 

the work; including routine maintenance. The employer may delegate all or any specific functions 

to a person or body nominated by him. 
 

Engineer in charge – means the general manager in charge of the PIU under whom work is being 

executed. 
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The Engineer is the person named in the contract data or any other competent person appointed by 

the employer and notified to the contractor, to act in replacement of the Engineer who will act 

impartially and be responsible for supervising the execution of the works and administering the 

contract. 
 

The intended Works Completion Date means – As mentioned in contract data. 

 
Initial Rehabilitation is the work required to be under taken at the start date to restore the service 

quality level of the roads as indicated in the BOQ. 
 

Materials are all supplies, including consumables, used by the contractor for incorporation in the 

works. 
 

Notice to Proceed is the document issued upon signing of the contract agreement which initiates the 

start of the Works and Services 
 

Periodic Renewal is work required to restore time-based deterioration of the roadway. 

 
Plant and / or Equipment denotes the Contractor's tools, machinery and vehicles brought 

temporarily to the site to construct the works. 
 

Routine Maintenance is the regular and organized maintenance of the roads within the site, as 

specified in the contract documents, for the period stated in the contract. 
 

The Site is the area defined as such in the contract data. 

 
Specification means the specification of the works, as described in contract document and any 

modification or addition made or approved by the engineer by issue of a variation. 
 

The Start Date is given in the contract data It is the date when the Contractor shall commence 

execution of the works and services. It does not necessarily coincide with any of the Site Possession 

Dates. 
 

A Sub-Contractor is a person or corporate body who has contracted with the Contractor to carry 

out certain activities under the Contract on behalf of the Contractor. 
 

Temporary Works are works designed, constructed, installed, and removed by the Contractor, 

that are needed for construction or installation of the Works. 
 

A variation Order -is an instruction given by the Engineer, which varies the Works. 

 
The works and Services, as defined in the Scope of Works, comprise inter alia the Routine 

maintenance of the Roads within the Site, together with any Initial Rehabilitation Works and the 

Periodic Renewal works needed to restore the highway fabric from time to time and other services 

necessary for maintaining smooth flow of traffic at all time. 
 

2. Interpretation 

 
2.1  In interpreting these Conditions of Contract, singular also means plural, male also means female  

or neuter, and the other way around Headings have no significance Words have their 

normal meaning under the language of this Contract unless specifically defined. The 

employer will provide instructions clarifying queries about these Conditions of Contract. 
 

2.2 The documents forming the Contract, and listed in the Agreement shall be interpreted in the 

following order of priority 

(1) Agreement read with NIT 
(2) Notice to Proceed with the Work, 
(3) Letter of Acceptance, 
(4) Contractor's Bid 

(5) Contract Data 
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(6) Special Conditions of Contract Part II  
(7) General Conditions of Contract Part I, 
(8) Specifications, 
(9) Drawings 
(10) Bill of Quantities and 

(11) Any other document listed in the Contract Data. 
 

3. Language and Law 

 
3 1 The language of the contract and the Law governing the contract are stated in the contract data 

 
4. Engineer’s Decisions 

 
4.1 Except where otherwise specifically Stated, the Engineer will decide contractual matters between 

the employer and the contractor in the role of representing the employer. However, the Engineer 

shall obtain the approval of Employer where so required under the rules and instructions issued by 

the employer. 
 

4.2 Further to Sub clause 4.1, The following powers shall be retained by the employer; 
 

4.2.1 Issuing a contract variation under Clause 35, 
 

4.2.2 Fixing rates or prices under clause 36.1 
 

4.2.3 Subletting of any part of the works under clause 7 
 

4.2.4 Determining an extension of an intended Works Completion Date, under clause 27 
 

4.2.5 Determining an extension of the Contract Period, under Clause 27 
 

4.2.6 Approving replacement and substitute personnel under Cause 9 

 

4.3 Except as expressly stated in the Contract the Engineer shall not have any authority to relieve the 

Contractor of any of his obligations under the contract 
 

5. Delegation 
 

The Engineer with the approval of the Employer, may delegate any of his duties and 

responsibilities to other people after notifying the Contractor, and may cancel any delegation after 

notifying the Contractor. 
 

6. Communications 
 

All communications, including certificates, notices or instructions, to be transmitted to the 
contractor by employer or engineer, shall be sent to the address written in the agreement signed 
by the employer and Contractor' Additionally, for convenience, the engineer and contractor may 
agree to send a copy of any correspondence relevant to management of the work site, to an 
address local to the project 

 
The address and contact details for communication with the employer or engineer shall be as per 
the details given in Contract Data. Communications between parties that are referred to in the 
conditions of contract shall be in writing. The notice sent by facsimile (fax) or other electronic 
means shall be effective on confirmation of the transmission. The notice sent by registered post or 
speed post shall be effective on delivery or at the expiry of the normal delivery period as 
undertaken by the postal service 

 
7. Subcontracting – Not allowed. 

 

8. Other Contractors 
 

8.1 The Contractor shall, upon written request from the employer or the engineer, afford all reasonable 

opportunities for the following third Parties to carry out work within the Site, namely. 

(a) any other contractors employed by the Employer 

(b) the workmen of the Employer, and 
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(c) the workmen of any duly constituted authorities who may be employed in the execution on or 

near the Site of any work not included in the contract or of any contract which the Employer 

may enter into in connection with or ancillary to the works. 
 

The Employer and / or any third party contractor, as the case may be in respect of such work, shall have 

full regard for safety of. and avoidance of danger to all persons entitled to be on the Site. 
 

In the case where such a third party contractor occupies a part of the Contractor's site, to the 
extent that it is impractical for the Contractor to undertake routine maintenance works, then the 
Employer will ensure that the third Party will be made responsible for maintenance for the 
period and extent of his occupation, at no cost or deduction to the Contractor.  

8.2 The Contractor should arrange to undertake the construction works in such a way as to ensure the 
least hindrance to the smooth flow of traffic, including movement of vehicles and equipment of 
other Contractors till the completion of the Works, to the satisfaction of the Engineer. 

 
9.  Personnel 

 
9.1 For supervision and management of the construction work and routine maintenance and for 

operation of the field laboratory, the contractor shall employ technical personnel with the 
qualifications and experience, and in such numbers, as set out in the contract data. The engineer 
will approve any proposed replacement of any nominated technical personnel only if their 
relevant qualifications and abilities are substantially equivalent to or better than the requirements 
stated in the contract data. 

 
9.2 If the Engineer requires the Contractor to remove a person who is a member of the Contractor's 

staff or work force stating reasons of poor technical performance or of impropriety or the like, the 
Contractor shall ensure that the person leaves the Site within seven days and has no further 
connection with the Works in the Contract The Contractor shall then replace that person in 
accordance with the requirements of Sub-clause 9.1 

 
9.3 The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering 

Department of the State Government and has either not completed two years after the date of 

retirement or has not obtained State Government's permission to employment with the Contractor. 
 

10. Employer's and Contractor's Risks 
 

10.1 The Employer carries the risks which this Contract states are Employer's risks, and the Contractor 

carries the risks which this Contract slates are Contractor's 
 

11. Employer's Risks 

 
11.1 The Employer is responsible for, and will indemnity the Contractor against the following 

excepted risks 
 

(a) in so far as they directly affect the execution of the Works in the Employer s country, 

the risks of war, invasion act of foreign enemies, rebellion, revolution, insurrection or 

military or usurped power, civil war not commotion or disorder. 
 

(b) Damages caused to work, through natural calamities, which was not constructed 

by him. 
 

(c) Contamination from any nuclear fuel or nuclear waste or radioactive or toxic explosive, 
 

(d) A cause due solely to the design of the Works, other than the Contractor's design, and 
 

(e) loss or damage due to the use or occupation of the Site by the Employer except as may 

be provided for in the Contract; 
 

12. Contractor's Risks  
12 1 All Risks of loss of or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract other than the excepted 

risks, referred to in clause 11.1, are the responsibility of the Contractor. 
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13. Liability for Accidents to person 

 
The contractor shall be deemed to have indemnified and saved harmless the Employer against all 

action, suits, claims, demands, costs etc., arising in connection with injuries suffered by any 

persons employed by the contractor or his subcontractor for the works whether under the General 

law or under workman's compensation Act, or any other status in force at the time of dealing with 

the question of the liability of employees for the injuries suffered by employees and to have taken 

steps properly to ensure against any claim there under. 
 

14. Site Investigation Reports 
 

14.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and 

familiarise himself with the site of works and its surroundings including source of earth, 

water, road aggregates etc. and obtain all information that may be necessary for preparing the 

Bid and entering into a contract for execution of the works. The costs of visiting the Site shall 

be at the Bidder's own expense for site visits, he may contact the GM PIU concerned. 
 

15. Queries about the Contract Data 

 
15.1 The engineer will clarify queries on the contract data. 

 
16. Scope of Services 

 
16.1 The Contractor shall undertake the works and services on the Rural Roads listed in the 

agreement. The principal objectives of the contract are to undertake the maintenance of the 

Roads, Bridges and services, mentioned in the agreement in accordance with the scope of 

works and specification. 
 

16.2 Routine Maintenance - The contractor is responsible for undertaking all maintenance 

that is set out in the contract, without requiring the intervention or instruction of the 

Engineer, other than that the latter will undertake inspections to assess compliance with 

the service intervention levels, as a prerequisite to certifying payment. The contractor 

is, therefore, responsible for choosing the methodology, which is the most efficient and 

cost effective, whilst at the same time delivering the service quality levels without 

compromising the convenience and safely of the road user. 
 

16.2.1 The rates of routine maintenance are based on the principal of monthly lump-sum 

payment to be made for complete services under taken in compliance with the contract. 

Payment will be regulated as per provisions of Clause 38.2. 
 

16.2.2 The contractor shall do the maintenance of roads, pavement, road sides and cross drains, 

culverts/ bridges, surface drains to the required standards and keep the entire road surface 

and structure in defect free condition during the entire maintenance period, keeping in view 

provisions of Chapter 11 of Rural Road Manual (IRC:SP:20:2002), specific provisions of 

which are given in the contract data. 
 

16.3 Initial Rehabilitation Works 

 
As provided under the contract, initial rehabilitation works, shall be carried out in accordance 

with the Technical Specifications at unit rates/prices offered by the contractor in his Bid for the 

estimated quantities shown in the Bill of Quantity, and completed within the time indicated in 

the work order issued by the Engineer for the execution of the initial rehabilitation works. 

Payment for such work shall be based on the work actually executed, measured and accepted 

by the engineer in terms of the agreement 
 

16.4 Periodic Renewal  
If included in the agreement, the periodic renewal bituminous surface shall be carried out by 

the contractor in accordance with specifications and at the rate offered by the contractor in his 

Bid for the estimated quantities shown in the bill of quantities within the time period indicated 

in the work order. 
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16.5 Emergency works 

 
If provisions exists in the agreement, emergency work will be carried out by the contractor in 

accordance with the specifications and at the rate offered by the contractor in his bid. Such 

work will be carried out when specially ordered by the employer by issue of a work order 

and within the time limit indicated their in. 
 

16.6 The Contractor shall undertake these tasks using intermediate Technology, i.e. by both 

manual and mechanized means as appropriate, in order to achieve both the quantity and 

quality of work required under the Contract. Consequently, the contractor shall deploy and 

keep available on site the minimum numbers of Plant and Equipment listed in the Contract 

Data. 
 

16.7 The Contractor must also deploy sufficient and adequate plant, equipment and mobile unit 

required for maintenance work and to achieve the completion of rehabilitation and renewal 

work, described above, within the time. The Contractor should note that any Failure to 

complete the works within the given time limit will attract the provisions of Clause 44 and 

other clauses of the contract. Failure to comply with this requirement may be considered a 

Fundamental Breach under sub-clause 52 2. 
 

17. Commencement and Duration of the Works and Services 

 
17.1 Contract period is five years from start date unless otherwise indicated in the NIT. The 

contractor shall commence execution of routine maintenance on the start date and shall 

continue such execution for the full duration of the contract period and which may be 

extended either by grant of extension under Clause 27, 17.4 or specifically as a result of a 

variation order under sub-clause 35.2. 
 

17.2 Where Initial Rehabilitation is to be undertaken, it shall commence from the start date and 

be completed within the time limit specified in the contract. 
 

17.3 Whenever periodic renewal works are included in the contract or instructed by the employer, the 

construction time table shall be set outside of the months of the monsoon season, and the 

intended works completion date shall be confirmed in the instruction, in accordance with the 

provisions of sub-clause 23.1. No works shall be instructed for which the construction period 

would extend beyond the end of the Contract Period given in sub clause 17.1 above.  
Similarly when instructions are issued by the General Manager for carrying out 

any emergency work, start date will commence from the date of work order and intended 

completion date shall be as mentioned in the work order. 
 

17.4 The contract completion date shall occur at the conclusion of the Contract Period given in 

sub -clause 17.1 above, but shall be deferred by any period for which defects pointed out by 

the engineer during contract period remain to be rectified. Any changes or extensions to this 

date will be confirmed from time to time, as necessary, by the Engineer. If contractor is not 

attending rectification of defects pointed out by the engineer within the time limit given in 

the notice or extension granted on the request of contractor action under clause 52.2 will be 

taken. 
 

18. Approval of Contractor's Designs and Proposals 

 
18.1 The contractor shall be responsible for the design of all temporary works necessary for the 

execution of the works and maintenance including, inter alia, support of excavations support 

of tall and overhead structural elements during erection, provision of formwork for placing 

concrete, and for traffic management arrangements the Contractor shall submit full drawings 

and specifications of the proposed temporary works, to the Engineer, for his approval 
 

18.2 The Engineer's approval shall not alter the Contractor's responsibility for ensuring that the 

Temporary Works are safe, complete, and fit for purpose.  
18.3 The Contractor shall obtain approval of third parties to the design of the temporary works, 

where required. 
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18.4 All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Engineer before their use. 
 

19. Safety 

 
19.1 The Contractor shall be responsible for the safety of all activities on the Site 

 
19.2 The Contractor shall take heed of the needs, rights, and safety of all traffic permitted to use the 

roads through the Site, both motorised and non-motorised, and of persons resident in or 

occupying premises adjacent to those roads. 
 

19.3 All traffic management required or necessary for execution of the works shall be implemented 

in accordance with "Guidelines on Safety in Road Construction Zones", IRC:SP:55 2001. 
 

20. Discoveries 

 
20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the 

Site shall be the property of the employer. The contractor shall notify the Engineer of such 

discoveries and carry out the Engineer's instructions for dealing with them. 
 

21. Possession of the Site 
 

21.1 The Employer shall hand over possession of the Site, to the contractor, on or before the start 

date. 
 

22. Access to the Site 
 

22.1 The Contractor shall allow access to the Site, and to any place where work in connection 

with the Contact is being carried out or is intended to be carried out, to the Engineer and 

any person / persons / agency authorized by 

a) The Engineer 

b) The Employer 
 

c) The officers of Ministry of Rural Development, Government of India 
 

d) National Rural Roads Development Agency, New Delhi 
 

23. Instructions 

 
23.1 The Contractor shall carry out all instructions of the Engineer, which should be given in 

writing. In the exceptional circumstance where the Engineer is obliged to issue a verbal 

instruction, the Contractor has the right to receive written confirmation within 24 hours. 
 

23.2 If the contractor considers that an instruction is not in accordance with the provisions of the 
contract, or that it contravenes local or national law, he must immediately so notify the 
engineer in writing. Attention is drawn to Clause 4 of these conditions of contract, 
concerning limitations of the engineer's authority. 

 
24. Dispute Redressal System 

 

If any dispute or difference of any kind what-so-ever shall arise in connection with or arising 

out of this Contract or the execution of Works or maintenance of the Works thereunder, 

whether before its commencement or during the progress of Works or after the termination, 

abandonment or breach of the Contract, it shall, within 30 days from the date of its 

occurrence, in the first instance, be referred for settlement to the competent authority, 

described along with their powers in the Contract Data, above the rank of the Engineer. The 

competent authority shall, within a period of 60 days after being requested in writing by the 

Contractor to do so, convey his decision to the Contractor. Such decision in respect of every 

matter so referred shall, subject to review as hereinafter provided, be final and binding upon 

the Contractor. In case the Works is already in progress, the Contractor shall proceed with the 

execution of the Works, including maintenance thereof, pending receipt of the decision of the 

competent authority as aforesaid, with all due diligence. 
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25. Arbitration 

 
25.1 Either party will have the right of appeal against the decision of the competent authority, 

nominated under Clause 24, to the Madhya Pradesh Arbitration Tribunal constituted under 

Madhya Pradesh Madhyastham Adhikaran Adhiniyam 1983 provided the amount of claim is 

more than Rs. 50,000/-. 
 

25.2 Not withstanding anything referred to either to the Engineer or to Arbitration herein, the 

parties shall continue to perform their respective obligations under the Contract unless they 

otherwise agree. 
 

B. Time Control  
26. Programme 

 
26.1 Within the time stated in the contract data, and building upon the methodology and 

programme submitted with his bid, the contractor shall submit a programme to the engineer, 

for his approval, showing the general methods, arrangements, order, and expected timing of 

each of the routine maintenance operations, as well as the timing for all the anticipated 

works activities. 

 
26.2 Together with the Programme, the Contractor shall submit the list of equipment and 

machinery being brought to site and the list of key personnel being deployed for all Works 

and Services of the Contract, as well as the list of equipments being placed in the field 

Laboratory established pursuant to Clause 31. The Engineer shall verity these details at 

appropriate intervals during the works and maintenance period. 

 
26.3 The contractor shall submit an updated programme for the engineer's approval at intervals 

no longer than the period stated in the contract data, as well as indicating the progress for 

each activity. The updated Programme shall show the effect of any instructions, variations, 

and compensation events, indicate any effect these have on the timing of the remaining 

works and Services, including for the changes to the sequence of the various activities. 

 
26.4 If the Contractor does not submit an updated Programme at the specified intervals. the 

Engineer may impose a penalty by withholding the amount stated in the Contract data from 

the next payment certificate and continue to impose a penalty each month until an updated 

Programme has been submitted. 

 
26.5 The Engineer's approval of the Programme shall not affect or diminish the Contractor's 

contractual obligations in any way. 

 
27. Extension of the Contract Period 

 
27.1 The Engineer shall consider granting an extension to the contract period or to any individual 

work component completion date within the contract period, if a) a compensation Event 

occurs or b) a Variation Order is issued either which results in any item of work activity 

being impossible to complete within the Contract Period or within the intended works 

completion date, without the contractor taking steps to accelerate the remaining works 

activities and thus incurring additional cost for the Contractor 

 
27.2 Within 21 days of the contractor asking the engineer for a decision upon the effect of a 

compensation Event or variation order, and submitting full supporting information, the 

Engineer shall decide whether and by how much time either the contract period or the works 

completion date (or both) should be extended, and shall advise both the Contractor and the 

Employer of his decision. With the Employer's approval, the Engineer will then confirm to 

the Contractor that a) the extension of the Contract Period and / or the Works Completion 

date has been granted, and b) that Routine Maintenance shall be continued throughout the 

extended Contract Period. 
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27.3 If the Contractor has failed to cooperate in dealing with a delay, the delay by this failure 

shall not be considered in assessing any extension. 

 
27.4 The employer may, while the work is in progress, grant interim extension of time on the 

request of contractor, reserving the right to recover the liquidated damages and decide the 

quantum of liquidated damages as set out in Clause 44 on completion of work taking into 

account the effect of compensation events and delay on the part of contractor. 
 

28. Delays Ordered by the Engineer 
 

28.1 The Employer may instruct the Contractor to delay the start or progress of any activity within 

the works. 
 

29. Management Meetings 

 
29.1 The Engineer may require the Contractor to regularly attend a monthly management meeting, 

the business of which is to monitor the effectiveness of the routine maintenance services 

provided by the Contractor and to review the planning and execution of reinstatement, 

renewal, or other works of the Contract. 
 

29.2 The Engineer shall record the business of management meetings and provide copies of the 

record to those attending the meeting The responsibility of the parties for actions to be taken 

shall be decided by the Engineer either at the management meeting or after the management 

meeting and stated in writing to all those who attended the meeting 
 

C. Quality Control 
 

30. Work and Inspection 
 

30.1 Works Inspection - The Contractor is solely responsible for ensuring that construction work 
{Initial Rehabilitation, Periodic Renewal emergency works) are carried out in accordance with 
the quality requirements of the contract documents. However, whenever the contractor 
anticipates covering up any work, he must notify the engineer in advance so that the Engineer 
has an opportunity to inspect and / or test the works to be covered. 

 
In any case, the Contractor shall submit timely requests to the Engineer to give his approval of 
works which have been completed and which have successfully passed the specified tests, and 
for which certification for payment will be requested in the next Monthly Statement under 
Clause 38.1. Otherwise, the Engineer may choose not to certify the works for payment 

 
30.2 However, from time to time, the Engineer shall independently check the contactor's work and 

notify the contractor of any faults that are found, so that the contractor may correct them before 
covering up or proceeding further. Such checking shall not affect the contractor's 
responsibilities. The engineer may instruct the contractor to uncover and test any work that the 
engineer considers may be faulty and which has been covered without due notice 

 
30.3 Routine Maintenance Work - The Contractor shall do the routine maintenance of roads, 

including pavement, road sides and cross drains including surface drains, culverts/ bridges to 

the required standards and keep the entire road surface and structures in defect free condition 

during the entire contract period. Various routine maintenance activities and their periodicity 

given in the contract data will be followed. 
 

30.3.1. The routine maintenance standards shall meet the following minimum requirements:- 
 

i) Potholes on the road surface to be repaired soon after these appear or brought to his 
notice either during contractor‘s monthly inspection or by the Engineer, maximum 

within 3 days. 
 

ii) Road shoulders to be maintained in proper condition to make them free from 

excessive edge drop offs, roughness, scouring or potholes. 
 

iii) Cleaning of surface drains including reshaping to maintain free flow of water. 
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iv) Cleaning of culverts and pits for free flow of water. 

 

v) Any other maintenance operation required to keep the road traffic worthy at all time 
 

during the maintenance period. 
 

30.3.2 Monitoring & Inspection of Routine Maintenance Works 

 
To fulfil the objectives of Routine Maintenance laid down in Clause 16 and 30 the contractor 

shall undertake detailed inspection of the roads at least once in a month, and shall maintain a 

record of his inspection. The contractor shall forward to the engineer the record of inspection, 

together with details of the routine maintenance which has been carried out during that 

month. The engineer shall formally verify that, from his own inspections, if the condition of 

the roads is satisfactory he shall endorse the contractor's record of inspection by signature. 

The contractor shall pay particular attention on those road sections which are likely to be 

damaged or inundated during the rainy season. 

 
The Engineer may also monitor the condition of the roads on an "regular basis and shall draw 

the Contractor's attention to any aspect of maintenance which has been overlooked. 

 

31. Tests 
 

31.1 All construction materials brought to site shall be stacked and / or covered in such a way as 

to avoid deterioration, due to ingress of water or from other climatic effects, and shall be 

tested for compliance with the Specification immediately prior to incorporation in the works 
 

31.2 For carrying out the obligatory tests prescribed in the specification, the contractor shall 

establish a field laboratory at a location approved by the Engineer The field laboratory will 

be fully equipped to enable the contractor to undertake all tests required under the 

Specification and shall also have any equipment specified in the Contract Data The 

contractor shall be solely responsible for 

 
a. Carrying out the mandatory tests prescribed in the specifications, and  
b For the correctness of the test results, whether preformed in his laboratory or 

elsewhere. 
 

The cost of setting up the laboratory and of sampling and testing materials etc., shall be 

borne by the Contractor and considered to be included in the rates offered for work. 
 

31.3 To check for compliance of certain parts of the works with the requirements of the 
specification, the engineer may instruct the contractor to carry out additional testing, not 
otherwise set out under the specifications In such a case, the contractor shall pay the costs of 
sampling and testing where the test indicates non-compliance, otherwise the employer will 
reimburse the contractor's costs. 

 
31.4 The contractor may submit a proposal to the Engineer for testing certain specialized tests to 

be undertaken at a reputed Government or commercial testing house and, if the engineer is 

satisfied with the credentials of the testing house, he may give his approval. 
 
 

32. Completion and Takeover of Works and Subsequent Activities 
 

32.1 Final Inspection of Works - By giving adequate notice to the engineer, in advance of the 

expected completion of any rehabilitation, renewal, emergency or of any other works 

instructed by the engineer under Clause 23, the contractor shall invite the engineer for a Joint 

Inspection of the said works to determine its degree of completion and the extent and number 

of defects or items of outstanding work that remain, if any. The contractor shall prepare a 

snagging list of all times, which in the opinion of engineer, are incomplete or require 
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rectification. The contractor shall, prior to the intended works completion date complete or 

resolve all items on the snagging list. 
 

32.2 Completion of Works - When the Contractor has completed or resolved all items on the 

snagging list compiled pursuant sub-clause 32.1, he shall confirm the same to the engineer, 

in writing, and shall request the engineer to certify the completion of the works. When the 

engineer is satisfied that the works are in fact complete, he shall issue a certificate of 

completion of the works/ individual component of the work. This will justify certification of 

full payment for the work (less any deductions) in accordance with Clause 38.  
32.3 The defects liability/maintenance period shall commence with the issue of the certificate of 

completion of works/ individual component of work and continue for the duration given in 

the contract data.  
At any time during the defects liability period, the engineer may issue a notice lo the Contractor to 

carry out rectification of any defects noticed in his inspections, or brought to his attention. The 

Contractor shall rectify the defects in accordance with a methodology and time table indicated or 

approved by the Engineer, and submit a compliance report to the engineer. 
 

32.4 Defects Liability Certificate – Two months before the end of the defects liability/ 

maintenance period, the contractor shall incite the Engineer for a joint inspection of all the 

works, to determine that no defect and maintenance work remains to be rectified attended 

and if the Engineer is satisfied that such is the case, he shall issue the defects liability 

Certificate for those Works, confirming the end of the Contractor's liability for defects and 

maintenance in respect of the work. 

 

33. Deleted 
 

D. Cost Control 
 

34. Bill of Quantities  
34.1 The Bill of Quantities contains work items for construction, installation, testing and 

commissioning, and maintenance of the Works, and lump sum per km rates for each of the 

year for which the Contractor has to undertake routine maintenance. 

 

34.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor shall be paid for 

the quantity of the work done at the item/ percentage rates or lump sums per Km. as entered 

in the Bill of Quantities, in accordance with Clauses 38 and 39. 

 

34.3 The whole cost of complying with the provisions of the Contract shall be deemed to be 

included in the rates of item provided in the Bill of Quantities, except in so far as it is 

otherwise provided for under the Contract, and each of the item are considered individually 

and collectively, to include for the cost of all construction plant, labour, supervision, 

materials, temporary works and false works, maintenance, establishment and overhead 

charges, profit, taxes and duties and levies and other charges, together with all general risks, 

liabilities and obligations set out or implied in the contract, and including remedy of any 

defects during the defects liability period. 
 

35. Variations to the Contract  
35.1 The Engineer shall, having regard to the scope of the Works and the sanctioned estimated 

cost, have power to order, in writing, Variations within the scope of the Works he considers 

necessary or advisable during the progress of the Works. Such Variations shall form part of 

the Contract and the Contractor shall carry them out and include them in updated 
Programmes produced by the Contractor. Oral orders of the Engineer for Variations, unless 

followed by written confirmation, shall not be taken into account, for different item variation 

limit will be as under;  
Part I- Initial Rehabilitation   ± 25%  
Part-II- Routine Maintenance 

Part III- Renewal of BT surface ± 50% 
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35.2 Payments for Variations 

 
35.2.1 If rates for Variation items are specified in the Bill of Quantities/ SOR, the Contractor shall 

carry out such work at the same rate. This shall apply for Variations only up to the limit 

prescribed in Clause 35.1. If the Variation exceeds this limit, the rate shall be derived under 

the provisions of clause 36.3 for quantities (higher or lower) exceeding the deviation limit. 
 

35.2.2 If the rates for Variation are not specified in the Bill of Quantities/ SOR, the Engineer shall 

derive the rate from similar items in the Bill of Quantities. 
 

35.2.3 If the rate for Variation item cannot be determined in the manner specified in Clause 36.1 or 

36.2, the Contractor shall, within 14 days of the issue of order of Variation work, inform the 

Engineer the rate which he proposes to claim, supported by analysis of the rates. The 

Engineer shall assess the quotation and determine the rate based on prevailing market rates 

within one month of the submission of the claim by the Contractor. As far as possible, the 

rate analysis shall be based on the standard data book and the current schedule of rates of the 

district public works division. The decision of the Engineer on the rate so determined shall be 

final and binding on the Contractor. 
 

36. Extension of Routine Maintenance Period 

 
36.1 If circumstances require the employer may reach agreement with the contractor to extend the 

period of routine maintenance beyond the period provided in sub-clause 17.1, up to the limit 

specified in the contract data, and such an agreement shall be formalized in writing and shall 

constitute a variation to the contract. 
 

36.1.1 Payment during extended period shall be made at the rate applicable during the year preceding 

the extended period. 
 

37. Price Adjustment - No price adjustment will be admissible on any account, except as provided 

in section 4 part-II (B) Special conditions of the contract. 
 

38. Certification of Payment 
 

38.1 Submission of Monthly Statement - At the end of each month subsequent to the start date, 

the contractor shall submit to the engineer a statement of the total value of the work and 

services that he has executed to date and which have been approved by the engineer in 

accordance with Clause 30 and the scope of works, less the cumulative amount certified 

previously. 

 
This monthly statement shall include the valuation of instructions, variation orders and 

compensation events. All such monthly payments will be by way of advance payments to be 

adjusted in the final Bill. 
 

38.2 Routine Maintenance Works - for routine maintenance works, the contractor’s 

statement shall be supported by a copy of the Contractor's Record of inspection for the 

month, which shall have been endorsed by the engineer in pursuance of Clause 30.2 
 

To consider the certification of payment for routine maintenance, the engineer shall 

determine whether the contractor has actually achieved compliance with the Service Quality 

Levels (or other requirements) specified in the Scope of Works and with reference to 100 

point (hundred point) performance indexes assigned to various maintenance activities as 

given in contract data, pursuant to Clause 16, and the engineer shall certify the amount to be 

paid to the contractor. 
 

The payment for maintenance will be made once in 2 months @ 1/6 of the approved rate for the 

year subject to the above conditions. Before releasing payment for a particular road GM will see, 

with reference to 100 point (hundred point) performance index that contractor has attended 

required maintenance during that period on that road. If contractor has not attended 

maintenance work to the required standard and performance index is below 80 
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points (eighty points) no payment will be released for that period even if such 

maintenance is attended in subsequent months If performance index is between 80 to 

100, proportionate deduction in payment will be made for each item/activity of the 

work not attended during that period. For performance evaluation and payment of 

routine maintenance individual road shall be the unit. No payment shall be made for 

part maintenance of a road. 
 

38.3 Construction Works - for the various construction works undertaken by the contractor the 

statement shall be supported by detailed measurement of all items of work executed during the 

preceding month and which have not already been certified for payment (together with any 

qualifying work which has not been included in any previous statement) earlier. 
 

The extent or volume of the work executed shall be determined from independent 

measurements made by he Engineer, and the value of that work shall be calculated in 

accordance with the approved rates and shall be certified accordingly for payment. 
 

Payment for Works for which no rate or price has been entered in the Bill of Quantities, 

will not be certified by the engineer as the cost shall be deemed to be covered by other 

rates or prices in the Contract (in case of item rate tender). 
 

38.4 Deleted 
 

38.5 Certification - Within 14 days of receipt, the Engineer shall check the Contractor's Monthly 

Statement and shall certify the amount to be paid to the Contractor The Engineer may delete 
or reduce the value of any item certified in a previous monthly statement, in the light of later, 
corrected, information. 

 
38.6 The certification and payment of the final account shall be governed by the provisions of 

clause 50 of GCC. 
 

39. Payments 
 

39.1 Payments shall be adjusted for deductions for advance payments, security deposit, and any 

other recoveries under the terms of the Contract, and for Taxation at source, as applicable 

under the law. The employer shall pay the Contractor the amounts certified by the Engineer, 

within 15 days of the date of each Payment Certificate. 
 

40. Compensation Events 

 
40.1 The following shall be compensation Events unless they are caused by the contractor. 

 
a) The Engineer orders any works to be delayed or 

postponed 
 

b) The effects on the Contractor of any of the 

Employer's Risks, 
 

c) Extremely adverse or unexpected climatic conditions 

 
40.2 If any compensation event would prevent any of the Works from being completed before the 

end of the Contract Period, then the works completion date and / or the Contract Period may 

be extended The Engineer shall decide whether and by how much, the works completion 

date and the Contract Period shall be extended, pursuant to the provisions of Clause 27. 
 

41. Tax 

 
41.1 The rates quoted by the Contractor shall be deemed to be inclusive of the levies, duties, 

royalties cess, tolls, taxes of central and State Governments, Local bodies and Authorities 

and the Contractor will have to pay for the performance of this contract. The employer will 

perform such duties in regard to the deduction of such taxes at source as per applicable law. 
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42. Currencies 

 
All payments will be made in Indian Rupees online or through account payee cheque. 

 
 

43. Security Deposit 

 
43.1 The employer shall retain a security deposit equal to 5% (five percent) of the value of each 

payment due to the contractor for construction and maintenance services which will be repaid 

at the conclusion of the contract period, upon issue of the taking over certificate and on 

completion of contract pursuant to Clause 49. 

 
43.2 If the contractor so desires, the Security Deposit and performance security can be converted 

into any interest bearing security of scheduled commercial bank (acceptable to the employer, 

other than co -operative bank) in the name of the Employer or National Saving Certificates 

duly pledged in favour of the employer valid for the period until a date 45 days after the 

expiry of intended completion period of works and maintenance. Amount of performance 

security may also be converted into unconditional bank guarantee of a schedule commercial 

bank, acceptable to the employer valid up to a date 45 days after the expiry of contract period. 
 

44. Liquidated Damages 
 

44.1 For works other than routine maintenance - The Contractor shall pay liquidated damages 

to the Employer at the rate per week or part thereof stated in the Contract Data for the period 

that the Completion Date of the works mentioned in pare 1.2 (a) (c) and (d) of Section-2 

(ITB) of the agreement, is later than the Intended Completion Date. Liquidated damages at 

the same rate shall be withheld if the Contractor fails to achieve the milestones prescribed in 

the Contract Data. However, in case the Contractor achieves the next milestone the amount of 

the liquidated damages already withheld shall be restored to the Contractor by adjustment in 

the next payment certificate. The total amount of liquidated damages shall not exceed the 

amount defined in the Contract Data. The Employer may deduct liquidated damages from 

payments due to the Contractor. Payment of liquidated damages shall not affect the 

Contractor's other liabilities. The delay in departmental assistance ingrained in the contract 

will be duly taken into the account while recovering any compensation for delay. Decision of 

Chief Executive Officer, MPRRDA in this regard shall be final. 
 

44.2 If the Intended Completion date is extended without penalty after liquidated damages have 

been paid, the Engineer shall correct any overpayment of liquidated damages by the 

Contractor by adjusting the next payment certificate. 

 

44.3 For Routine Maintenance – If contractor fails to attend maintenance work even after notice 

being served by the engineer, penalty at the rate of one thousand per Km. per week for 

the total length of the damaged road requiring maintenance shall be recovered. Delay 

beyond one month will be a cause for termination of contract. 

 
 

45. Advance Payment – No advances, on any account shall be paid to the contractor. 

 

46. Performance Securities 

 
46.1 The employer shall retain performance security equal to 4% (four percent) of the value of 

each payment due to the contractor for construction and maintenance services till the whole 

amount of the Performance Security (including one percent deposited at the time of 

agreement) is 5% (five percent) of the contract amount. This performance security shall be 

returned to the contractor when the Engineer has certified Completion of the contract, in 

accordance with Clause 49. 
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47. Cost of Repairs 

 
47.1 Loss or damage to the Works or Materials to be incorporated in the works between the start 

date and the end of the defects liability periods shall be remedied by the contractor at his cost. 

 

 

E. Finishing the Contract 
 
 

48. Taking Over of Site 

 
48.1 Consequent upon the completion of contract period, the Employer shall take over the site, 

assuming full responsibility for it, with the exception of any residual liability for defect 

correction on the part of the contractor and the engineer shall write to confirm the same to the 

contractor by issue of the taking over certificate. However, work shall be taken over by the 

employer when all defects pointed out during defects liability period have been removed and 

maintenance work done as per agreement. Defect liability / maintenance period shall stand 

extended for as long as defects remain uncorrected and required maintenance not 

attended. If contractor fails to correct the defects or attend the required maintenance within 

the time limit given by the Engineer it will constitute a breach of contract and attract the 

provisions of clause 52.1. 

48.2 The Contractor's attention is drawn to the requirement of Clause 13, that all insurances are to 

valid and in force until Contract Completion 
 

49. Completion of the Contract  
49.1 Consequent to the take over of the site by the employer under clause 48, and conformation 

that all notified defects have been rectified and that defects liability certificates have been 
issued for all relevant works, in accordance with clause 48, the Engineer shall issue the 
certificate of completion of contract. 

 
50. Final Account 

 
50.1 Twenty One (21) days in advance of the expected end of the contract, the contractor shall supply 

the Engineer with a detailed account of the total amount that the contractor considers payable 

under the contract. If the contractors account is found to be correct and complete, the Engineer 

shall certify final payment that is due to the Contractor within 42 days of receiving the account. If 

the account is not correct and / or complete, the Engineer shall, within 42 days, issue a schedule 

that states the scope of the corrections or additions that are necessary If the Final Account is still 

unsatisfactory after it has been resubmitted, the Engineer shall decide On the amount payable to 

the Contractor and issue a final payment certificate within 28 days of receiving the contractor's 

revised account the payment will be made within 14 days thereafter. 

 

50.2 In the case that no account has been received from the contractor within 21 days of the issue 

of the certificate of completion of the contract, as provided in Clause 49.1 above, the 

engineer shall independently proceed to finalise the account, based on the information 

available to him, and shall issue a Final Payment Certificate within a period of 42 days. The 

payment on the final payment certificate will be made within 14 days thereafter. 
 
 

51. As-Built Drawings and Q&M Manual 

 
51.1 If the Contractor is required to prepare "As Built" Drawings in respect of the original works 

executed during contract period, the requirement and date of their submission will be stated 

in the Contract Data. 
 

When ''As Built" Drawings are required the cost of preparation will be deemed to be included 

in the cost of the respective works so that the Contractor's failure to submit them at the 

proper time may result in a non-refundable penalty of 0.5% of the cost of the respective 

works being deducted from the payment certificate. 
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51.2 There is no requirement for the Contractor to provide an Operation and Maintenance Manual, 

other than the program, plans, and other information required to be submitted under Clause 

26 of these Conditions of Contract. 
 

52. Termination 

 
52.1 The Employer may terminate the contract if the contractor causes a fundamental breach of 

the contract. 

Fundamental breaches of Contract shall include, but shall not be limited to, the 

following, namely that; 
 

a) the Contractor repeatedly or continuously fails to carry out his duties and 

responsibilities under Clause 16, 30, 32 and other clauses of these Conditions of 

Contract, with respect to the timely completion of works and services. 
 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation. 
 

c) the Engineer gives Notice that failure to correct a particular defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable period of 

time determined by the Engineer, 

d) the Contractor does not maintain a Security, which is required; 
 

e) the Contractor, in the judgement of the employer, has engaged in the corrupt or 

fraudulent practice in competing for or in executing the contract for the purposes of this 

clause, "corrupt practise1 means the offering, giving, receiving, or soliciting of any 

thing of value to influence the action of a public official in the procurement process or 

m Contract execution "Fraudulent Practice" means a misrepresentation of facts in order 

to influence a procurement process or the execution of a contract to the detriment of the 

Employer and includes collusive practice among Bidders (prior to or after bid 

submission} designed to establish bid process at artificial non-competitive levels and to 

deprive the Employer of the benefits of free and open competition. 
 

f) the Contactor fails to deploy machinery and equipment, or personnel, as specified in 

sub-clause 16.3. and at the appropriate time. 
 

g) other fundamental breaches as specified in the contract data. 

 

52.3 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

 

52.4 If the Contract is terminated, the contractor shall stop work immediately, make the Site safe 

and secure, and leave the Site as soon as reasonably possible. 

 

53. Payment upon Termination 

 
53.1 If the contract is terminated because of a fundamental breach of contract by the contractor the 

performance/security deposit of the contractor shall be forfeited. The engineer shall issue a 

certificate for value of the work done, less payments made up to the date of the issue of the 

certificate and less the percentage to apply to the value of the work not completed as indicated in 

the contract data and other standard deductions. Additional Liquidated damages shall not apply. If 

the total amount due to the Employer exceeds any payment due to the Contractor, the difference 

shall be recovered from any amount due to the contractor under any agreement 
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with MPRRDA/ State government. If any amount is still left un-recovered it will be 

recovered as arrears of land revenue. 

53.2 If the contract is terminated at the employer's convenience, the engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of equipment, 

repatriation of the contractors personnel employed solely on the works, and the contractor's 

costs of protecting and securing the works and less advance payments received up to the date 

of the certificate, less other recoveries in terms of the contract, and less taxes due to be 

deducted at source as per applicable. 
 

54. Property 
 

54.1 All materials on the site, plant, equipment, temporary works, and works shall be 

deemed to be the property of the employer and contractor shall not remove them 

without prior approval of the employer. The responsibility of their safe custody and 

upkeep will rest with the contractor. 
 

55. Release from Performance. 
 

55.1 If the contract is frustrated by the outbreak of war ot by any other event entirely outside the 

control of the employer or the contractor, the engineer shall certify that the contract has been 

frustrated. Contractor shall make the site safe and stop work as quickly as possible after 

receiving this certificate and shall be paid for all work carried out and accepted by client. 

 

F. Other Conditions of Contract  
56. Labour 

 
56.1 The contractor shall, unless otherwise provided in the contract, make his own arrangements 

for the engagement of all staff and labour, local or other, and for their payment, housing, 

feeding and Transport. 
 

56.2 The contractor shall, if required by the engineer, deliver to the engineer a return in detail, in 

such form and at such intervals as the Engineer may prescribe, showing the staff and the 

numbers of the several classes of labour from time to time employed by the contractor on 

the site and such other information as the engineer may require. 
 

57. Compliance with Labour Regulations 

 
57.1 During continuance of the contract, the contractor and his sub contractors shall abide at all times 

by all existing labour enactments and rules made there under, regulations, notifications and bye 

laws of the state or Central Government or local authority and any other labour law (including 

rules), 'regulations, bye laws that may be passed or notification that may be issued under any 

labour law in future either by the stale or the central government or the local authority. Salient 

features of some of the major labour laws that are applicable to construction industry are given in 

Appendix to Part I general condition of contract. 
 

57.2 The Contractor shall keep the employer indemnified in case any action is taken against the 

employer by the competent authority on account of contravention of any of the provisions of 

any Act or rules made there under, regulations or notifications mending amendments. If the 

employer is caused to pay or reimburse such amounts as may be necessary to cause or 

observe, or for non-observance of the provisions stipulated in the notifications 'bye laws / 

Acts / Rules/ regulations including amendments, if any on the part of me contractor, the 

Engineer/Employer shall have the right to deduct from any money due to the contractor 

including his amount of performance security. The Employer/Engineer shall also have right 

to recover from the contractor any sum required or estimated to be required for making 

good the loss or damage suffered by the employer. 
 

The employees of the contractor and the Sub - Contractor in no case shall be treated as the 

employees of the employer at any point of time. 
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58. Drawings and Photographs of the Works 

 
58.1 When specified in the contract data and / or scope of works, the contractor shall make a still 

or video photographic record of the site at the locations and with the frequency specified. 

Reimbursement for this service shall be either on the basis of a regular lump sum or as an 

item Cost, as appropriate and as set out in the Bill of Quantities. 
 

58.2 The Contractor shall not disclose details of drawings furnished to him and works on which he 

is engaged without the prior approval of the engineer in writing no photograph of the works 

or any part thereof or plant and equipment employed Thereon, expect those permitted under 

clause 58.1 shall be taken or permitted by the contractor to be taken by any of his employees 

or any employees of his Sub-Contractors without the prior approval of the Engineer in 

writing. No photographs / Video photography shall be published or otherwise circulated 

without the approval of the engineer in writing 
 

59. The Apprentice Act 1961 

 
59.1 The contractor shall duly comply with the provisions of the apprentices Act 1961 (III of 

1961), the rules made there under and the orders that may be issued from time to time under 

the said Act and the said rules and on his failure or neglect to do so he shall be subject to all 

liabilities and penalties provided by the said Act and said Rules 
 

60. Environment Protection 
 

60.1 Contractor shall ensure that all environmental mitigation measures are followed during project 

construction, operation and maintenance. 
 

61. Health & safety measures 

The Contractor shall 

 
i) Disseminate information at worksites on the risks of sexually transmitted diseases 

and HIV/AIDS as part of health and safely measures for those employed during 

construction. 
 

ii) Fallow legally mandated provisions on health, sanitation, and appropriate working 

campsites during the construction period, 
 

iii) Comply with all applicable labour laws do not employ child labour for construction 

and maintenance activities, and provide appropriate facilities for children of labour 

in construction campsites; 
 

iv) Provide equal opportunity for women for road construction activities, as well as not 

differentiate on wages between men and women for work of equal value. 
 

62. Death or permanent invalidity of contractor 

 

If the contractor is an individual or a proprietary concern, dies during the currency of the 

contract or becomes permanently incapacitated or in case of partnership firm, where the 

surviving partners are only minors, the contract shall be closed without levying any 

damages/compensation as provided for in clause 53 of the contract agreement. 

However, if the competent authority is satisfied about the competence of the survivors, then 

the competent authority shall enter into a fresh agreement for the remaining work strictly on 

the same terms and conditions, under which the contract was awarded giving reasonable time 

for completing the balance work. 
 

63. Jurisdiction 

 

This contract has been entered into the State of Madhya Pradesh and its validity, construction 

interpretation and legal effect shall be subjected to the exclusive jurisdiction of the courts in 

Bhopal or of the court at the place where this agreement is entered into. No other jurisdiction 

shall be applicable. 
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SAFIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS  
ENGAGED IN  

BUILDING AND OTHER CONSTRUCTION WORK. 

 
a) Workmen Compensation Act 1923 -The Act provides for compensation m case of injury by 

accident arising out of and during the course of employment. 
 

b) Payment of Gratuity Act 1972 :- Gratuity is payable lo an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed the prescribed 

minimum years (say, five years) of service or mare or on death the rate of prescribed minimum 

days (Say, 15 days) wages for every completed year of service. The Act is applicable to all 

establishments employing the prescribed minimum number (say, 10) or more employees. 
 

c) Employees P.F. and Miscellaneous Provision Act 1952 The Act Provides for monthly 

contributions by the Employer plus workers at the prescribed (say, 10% or 8.33%). The benefits 

payable under the Act are: 
 

v. Pension- or family pension on retirement or death as the case may be. 
vi. Deposit linked insurance on the death in harness of the worker. 
vii. Payment of P.F. accumulation on retirement/death etc. 

 
d) Maternity Benefit Act 1951 -The Act provides for leave and some other benefits id women 

employees jn case of contribution or miscarriage etc 
 

e) Contract Labour (Regulation & Abolition) Act 1970 -The Act provides for certain welfare 
measures In tie provided by the contractor to contract labour and in case the contractor fails to 
provide the same are required to be provided, by the principal employer by law. The principal 
employer is required to lake certificate of registration and the contractor is required to take 
license from the designated officer. The Act is applicable to the establishments or contractor of 
principal employer if they employ prescribed minimum (say 20) or more contract labour. 

 
f) Minimum Wages Act 1946 - The employer is to pay not less than the minimum wages fixed by 

appropriate government as per provisions of the Act if the employment is a scheduled 

employment construction of buildings, roads runways £re scheduled employment 
 

g) Payment of Wages Act 1936: - It lays down as to by what dale the wages are to be paid, when it 

will be paid and what deductions can be made from the wages of the workers. 
 

h) Equal Remuneration Act 1979 - The Act provides for payment of equal wages for work of 

equal nature to male and female workers and for not making discrimination against female 

employees in the matters of transfers, training and promotions etc. 
 

i) Payment of Bonus Act 1965 - The Act is applicable to all establishments employing prescribed 
minimum (say, 20) or more workmen. The Act provides for payments of annual bonus within the 
prescribed range of percentage of wages to employees drawing up to the prescribed amount of 
wages, calculated in the prescribed manner. The Act does not apply to certain establishments. The 
newly set-up establishments are exempted for five years in circumstances. States may have 
different number of employment size. 

 
j) Industrial Disputes Act 1947 - The Act lays down the machinery and procedure for resolution of 

industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 

requirements for laying off or retrenching the employees or closing down the establishment. 
 

k) Industrial Employment (Standing Orders) Act 1946. – It is applicable to all establishments 

employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules 
governing the conditions of employment by the employer on matters provided in the Act and get 
these certified by the designated authority. 

 
l) Trade Unions Act 1926 - The Act lays down the procedure for registration of trade unions of 

workmen and employers. The trade unions registered under the Act have been given certain 

immunities from civil and criminal liabilities. 
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m) Child Labour (Prohibition 5 Regulation) Act 19861 - The Act prohibits employment of 
children below 14 years of age in certain occupations and processes and provides for regulations 
of employment of children in all other occupations and processes employment of child labour is 
prohibited m building and construction industry. 

 
n) Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service) Act 

1979 - The Act is applicable in an establishment which employs prescribed minimum (say, five) 
or more inter- slate migrant workmen through an intermediary (who has recruited workmen in 
one stale for employment in the establishment situated in another state). The Inter-Stale migrant 
workmen, in an establishment to which this Act becomes applicable, are required to be provided 
certain facilities such as housing. Medical-Aid, Travelling expenses from home up to the 
establishment and back etc. 

 
o) The Building and Other Construction workers (Regulation of Employment and Conditions of 

Service) Act 1996 and the Cess Act of 1996 - All the establishments who carry on any building or 

other construction work and employs the prescribed minimum (say,10) or more workers are covered 

under this Act. All such establishments are required to pay cess at the rate not exceeding 2% of the cost 

of construction as may be modified by the Government. The employer of the establishment is required 

to provide safely measures at the building or construction work and other welfare measures, such as 

canteens, first-aid facilities, ambulance, housing accommodations for workers near the work place etc. 

The Employer to whom the Act applies has to obtain a registration certificate from the registration 

officer appointed by the Government. 
 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a 
factory, health and safely provisions, welfare provisions, working hours, annual earned leave and 
rendering information regarding accidents or dangerous occurrences to des ignited authorities. It 
is applicable to premises employing the prescribed (say, 10) persons or more with aid of power or 
another prescribed minimum (say, 20) or more persons without the aid of power engaged in 
manufacturing process. 
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Section 4 
 

Contract Data to General Conditions of Contract 
 

  Contract Data     

       
GCC With Reference  Data  

Clause to:      
1.1 The Employer Madhya Pradesh Rural Road Development Authority Acting through Chief 

  Executive Officer.     
1.1 The Employer's Engineer-in-Chief,     

 Authorized Chief General Manager,     

 Representative General Manager of concerned PIU.  
1.1 The Engineer General Manager of concerned PIU and consultant appointed by  

  MPRRDA     

1.1 The Site (location) The site of the roads included in the contract package.  
     

1.1 The works The works and services forming this contract shall be as referred to and 
  included in the scope of works and more particularly described in the NIT 

  and GCC.     
1.1 Start Date 1 5 days after the date of issue of the notice to Proceed with the Works - 

  both for work and maintenance.     
      

1.1 Intended For defect liability and maintenance – as per clause 17.  

 Completion Date For initial rehabilitation – As per NIT.  

  For periodical renewal and emergency works – as mentioned in the work 

  order issued by GM.     

2.2 Any other Any amendment, addendum to NIT/ tender document/ SSR. Minutes of 
 Document part of pre bid meeting if issued clearly indicating that these shall be part of  

 the Contract tender document.     
3.1 Language of the The Language of the Contract is English and correspondence both in 

 Contract Hindi & English     
     

3.1 Law of the contract The Law which applies to the contract is the law of the Union of India & 

  State     
     

6 Address for M.P. Rural Road Development Authority, Block- 2, Vth Floor, Paryawas 
 communication Bhawan,Arera Hill's Jail Road, Bhopal-462011  

 with the Employer      

 and Engineer G.M. PIU concerned.     

 Technical Position  Experience / Qualification Number 

9.1 Personnel      

  Works and Services     

  Maintenance Engineer  Degree in Civil Engineering   

    min 3 Year Experience for   

    contracts more than Rs.   

    Five crores.  1 
    Other staff will be decided   

    by GM depending upon the   

    volume of work.   
  Maintenance Engineer  Diploma in Civil   

    Engineering min 3 Year  
1     Experience for contracts up        

    to Rs. Five crores   
  Lab Technician  Diploma in Civil   

  (for contracts more than Rs. five  Engineering with 5 Year  1 

  crores)  practical Experience   
       

 Site Investigation  
NIL 

 

14.1 Report   
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16.2 Routine Maintenance during contract period : 

 
Maintenance operations during the period of contract shall be based on Chapter 11 of Rural Roads 

Manual (IRC:SP:20:2002). Its specific provisions are :- 
 

(i) Clause 11.2, ibid, explains the various types of distress/defects of pavements. For example, cracks, 

ravelling, rutting, pot holes etc. 
 

(ii) Clause 11.3, ibid, defines different maintenance activities. For example, fog seal, bituminous 

surface treatment, etc. 
 

(iii) Clause 11.4, ibid, suggests planning of maintenance routine. 

 

(iv) Clause 11.5 and Clause 11.6 (a), ibid, define preventive and corrective maintenance, and classify 

activities of routine maintenance and repairs. 
 

(v) Clause 11.7, ibid, discusses in details the assessment of defects and maintenance measures for 

sealed roads, roads with rigid / RCCP and Roads with special pavement. 
 

(Note: A periodical renewal is not part of routine maintenance). 

 
(vi) Appendix 11.1 ibid lays down the periodicity of routine maintenance activities, as given in table 

below:  
Routine Maintenance Activities and their frequency with performance index - 

 

Sl.  Name of Item/Activity Frequency of operations in Performance 

No.   the year Index 
1  Restoration of rain cuts and dressing of Once generally after rains or 10 

  berms as per clause 1902 of the as and when required).  

  Specifications.   
2  Making up of shoulders as per clause As and when required 20 

  1903 of the Specifications.   
3  Maintenance of Bituminous surface As and when required 50 

  road and / or gravel road and/or WBM   

  road including filling pot holes and   

  patch repairs etc. as per clause 1904,   

  1906 of the Specifications.   
4  Maintenance of drains as per clause Twice (In case of hill roads 3 

  1907 of the Specifications. as and when required).  
5  Maintenance of culverts and cause Twice (In case of hill roads  

  ways as per clause 1908 and 1909 of as and when required).  

  the Specifications.  
5 

6  Maintenance of guard rails and parapet Maintenance as and when   

  rails as per clause 1911 of the required. Repairing once in a  

  Specifications year.  
7  Maintenance of road signs as per Maintenance as and when 2 

  clause 1910 of the Specifications. required. Repairing once in  

   every two years.  
8  Maintenance of 200 m and Kilo Meter Maintenance as and when 2 

  stones as per clause 1912 of the required. Repairing once in a  

  Specifications. year.  
9  Cutting of branches of trees, shrubs Once generally after rains (In 3 

  and trimming of grass and weeds etc. case of areas having rainfall  

  as per clause 1914 of the more than 1500 mm per year,  
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 Specifications. as and when required.  
10 White washing parapets of C.D. Once in a year  

 Works  

2 
11 White washing guard stones Twice in a year  

12 Re-fixing displaced guard stones Once in a year  

13 Repair of old joints sealant (CC joints) Maintenance as and when 3 

 as in required.  
 

(vii) Appendix 11.3, ibid, covers the special problems of Road Maintenance in Heavy Rainfall / 

Snow fall areas. 
 

(viii) Appendix 11.4, ibid, explains the nature of duties in maintenance of shoulders, drainage 

structures and causeways. 
 

16.3 Initial  Initial Rehabilitation works required under this contract – Wherever such works 
 Rehabilitation  are required, specific details will be given in the NIT & BOQ.   

 works         
        

16.4 Periodic  Works of periodic renewal required on this contract.- Wherever such works are 
 Renewal  required specific details will be given in the NIT. The engineer will issue 
 Works  specific instructions as to the nature, location, and extent of the work, in 

   pursuance of the provisions & the scope of works in the contract.   

16.6 Minimum Plant Requirements Class of Equipment   Min. 
      /Machinery  Number 

        Required 
     

5 
    

     Water Tanker  

N o . w i l l b e d e c i d e d b y G M w i t h r e f e r e n c e t o t h e w o r k l o a d u n d e r t h e c o n t r a c t 

     1 Static Roller    

     2 Truck/Dumper    

     3 Hot Mix Plant    

     4 Paver/Finisher    

17.1 Contract Period 

       
 a) The Period of the contract, during the whole time of which Routine 

    Maintenance shall be undertaken, shall be - As mentioned in the NIT. 
17.2 Time Limits for initial  

As per NIT 
  

 Rehabilitation Works    
       

24 Competent   Chief Executive Officer, MPRRDA   

 Authorities and their  ( Full Powers )   

 powers to resolve       

 disputes        
25 Alternative        

 Arbitration   As per clause 25   

 Procedure        

26.1 Submission   

15 days from the issue of Notice to Proceed 
  

 Deadline for     

 Programme        
26.3 Submission of  To be at maximum intervals of three months (unless this requirement is 

 Updated programme relaxed by the Engineer), and within two weeks of the issue of an 

    Instruction for Periodic renewal Works in any case.   
     

26.4 Penalty for Non-  Penalty shall be Rs.0.25 (Zero point Twenty five) lakh, or 0.2% of contract 
 submission of  price, which ever is more, deducted from interim certificate for each 

 Programme  default of 30 days or part thereof.     
        

 Key Equipment for  

Name of Equipment 

 Quantity 

31.2 field laboratory     

    As per appendix 10.2 of Rural Road Manual 2002 (SP20-2002) for each 
    package.      
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 Defects a) Initial Rehabilitation   For the whole contract period 
 Liability/maintenance b) Periodic renewal 

32.3 period. c) Emergency works 
   

36.1 Limit of Extension of The period of Routine Maintenance may be extended, for a further period 
 period of Routine up to twelve (12) months 

 Maintenance   
39.1 Person authorized GM, Project Implementation Unit, MPRRDA of concerned PIU. 

 to make payment   
   

44.1 Construction (a) Milestones to be achieved during the contract period 
 Milestones for all 

(1) 1/8th of the value of entire contract work component up to 1/4th of the  works other than 
 routine maintenance period allowed for completion of construction 
  (2) 3/8th of the value of entire contract work component up to 1/2 of the 
  period allowed for completion of construction 
  (3) 3/4th of the value of entire contract work component up to 3/4 th of the 

  period allowed for completion of construction 
44.1 Liquidated Damages 1% (One percent) of the respective Contract work component Price per 

 for each Part of the week,  up  to  a  maximum  deduction  of  10%(ten  percent)  respective 
 work (for work other contract work component price such as initial rehabilitation, renewal. 
 than routine   

 maintenance)   
51.1 Requirement for "As  ---------------------------- 

 Built" Drawings   
   

52.2 Other events 1. Violation of environment rules. 
 deemed to be 2. If contractor or his employee misbehaves with any officer of the 
 fundamental Breach department. 

 of Contract   
 Percentage for  

20% (Twenty percent) 
53.1 Employer's costs  
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Section 4 
 

Conditions of Contract 
 

Part – II Special Conditions of Contract 
 

(A) General 
 

4.1 Past performance of the contractors in PMGSY will also be taken into account. Contractors 

who have abandoned/left work incomplete or performance was poor and consequently their 

agreement was rescinded by MPRRDA, are not eligible to participate in the tenders and will 

be disqualified even if tender form has been issued to them unless otherwise decided by 

MPRRDA in any case. 
 

4.2 TAXES 
 

4.2.1 All dues regarding taxes, including the sales tax, other duties, royalty etc., levied on the 

contractor‘s works by Government and local or private individuals will be payable by the 

contractor. The Authority will grant a certificate for the quantities actually used on the work 

but will not entertain any claim on this account. 
 

4.2.2 Payment of contractor‘s final bill shall not be released till ‗no dues‘ certificate from Collector 

relating to the payment of royalty is submitted by the contractor. 
 

4.2.3 The tenderer or supplier should have a place of business in the State of M.P. from where the 

goods would be supplied to various destinations in the State and also should hold a 

registration certificate under the M.P. Vanijiyik Kar Adhiniyam. Contractors who do not hold 

a registration under the M.P. Vanijiyik Kar Adhiniyam will have to obtain registration 

certificate with in one month from the date of signing the agreement. 
 

4.2.4 The tenderer or supplier shall also submit the clearance certificate as provided under Section 
 

36 of the M.P. Vanijiyik Kar Adhiniyam. 
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(B) Special conditions applicable to performance based 5-year maintenance 

contract only. 

 

1. Section 2 Instruction to bidders (ITB) A- General -1. Scope of bid-

contains main elements of work and services which are to be provided 

by the contractor under the contract. Specific activities to be performed 

and their mode of payment under 5 year maintenance contract are given 

below; 
 

1.1 Initial Rehabilitation (Part–I) work consists of special repair of roads, 

strengthening of crust, raising of formation, additional openings in CD 

works etc. as per schedule attached and maintenance thereof during defect 

labiality/maintenance period. Contractors are to quote rates keeping in 

view Rural Road specifications and relevant codes. The work done by the 

contractor will be measured and paid as per agreement. 
 

1.2 Routine Maintenance (Part – II) - work relates to performance based 
regular routine maintenance of roads as per IRC 82 and SP 20 section 
1900 which includes, but not limited to, items specified in contract data 
to clause 16 of tender document and other relevant clauses of the 

agreement. Contractor is required to survey the road regularly and 
attend repair works as and when required and keep the road in good 
traffic worthy conditions. He will also maintain CDs and Bridges 

during contract period. These works will be non-measurable and the 

contractor will be paid at per km/year rates given in the BOQ annexed 
to NIT plus/minus tender percentage subject to the provisions of clause 
38 of GCC, for such maintenance. 

 

Payment for routine maintenance will be performance based. 

Performance indexes assigned to various routine maintenance 

items/activities are given in contract data to GCC 16.2 (Routine 

maintenance activities and their frequency with performance indexes 

table). If performance of contractor during the period under consideration 

fulfils less than 80 out of 100 points, no payment will be made to the 

contractor for that period. If performance index is between 80 to 100, 

proportionate deduction in payment will be made for each item/activity of 

the work not attended during that period. Payment will be released once in 

2 months @ 1/6 of the annual rate sanctioned, on the certificate of 

consultant/engineer that roads have been maintained as per agreement. 

 

1.3 Renewal of bituminous surface (Part-III) work relates to renewal of 

bituminous surface of existing PMGSY roads as per schedule of items 

attached and maintenance thereof during entire contract period. Contractors 

are to quote rates keeping in view Rural Road specifications and relevant 

codes. Road stretch to be attended for renewal of bituminous surface and 

time limit will be intimated by the GM, PIU from time to time as per 

requirement by issue of work order. The payment for profile corrective 

course if required shall be allowed but limited to the provisions 
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in the estimate. The work done by the contractor will be measured and 

paid as per agreement. 
 

BOQ and Rates of Routine Maintenance – As per NIT. 
 

1.4 Emergency works (Part-IV) - work relate to unexpected damages as a 
result of natural phenomena such as strong storms, washouts, floods, 
earthquakes etc. for which schedule of work and time limit will be 
provided by the GM PIU as and when required. This will include 
maintenance also during defect labiality/contract period. Contractors are 
to quote rates keeping in mind Rural Road specifications and relevant 
codes. The work done by the contractor will be measured and paid as 
per agreement. Amount included in the PAC for emergency work (Part-

IV) is a provisional sum and contractor will have to carry this work as 
directed by the Engineer-in-charge (GM). Payment for such work shall 
be made at agreemented rate (rates for particular item given in the 
applicable SOR + Tender premium) For non SOR items of work, 
payments shall be determined as per procedure laid down in Clause 
35.2.2 & 35.2.3 of GCC. Contractor shall have no claim if no 
emergency work is required to be executed during the contract period. 

 
2. Any variation (plus or minus) in the cost of bitumen, steel, cement, 

HSD, labour and other material during the contract period shall be 

adjusted as given below. This will be applicable to works included in 
Part-I, Part-III & Part-IV. No price adjustment will be payable for 

routine maintenance work (Part – II). For initial rehabilitation work 

Price variation will be admissible during the construction period 
mentioned in the NIT and for periodical renewal and emergency work 
during the period mentioned in the work order issued by GM. No price 
adjustment will be admissible during the extended period, except where 

specially allowed by the employer in the extension letter. 
 

A. Adjustment for Bitumen & Steel - Any variation (plus or minus) in 
the cost of Bitumen/Steel will be paid or deducted on the theoretical 

consumption of Bitumen/Steel. The difference in price will be worked 
out on the basis of basic rates prevailing on the last of date of 
submission of tender. This difference in prices will be calculated on 

Bulk Supply rates of I.O.C./ rates of Steel Authority of India 

respectively. The Bitumen has to be brought from public Sector Oil 
refineries situated in India. For this purpose rate of nearest I.O.C. 
refinery and that of nearest SAIL stock yard shall be the basis for 

calculation. 

 

B. Adjustment for Fuel and Lubricants - Any variation in the cost of Fuel 

and Lubricants will be paid or deducted in accordance with the 

following formula 
 

Pr (F1-F0)  
Vr = 0.75x-------xR1 x------------ 

100 Fo 
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Vr = The amount of price adjustment in Rs. 

 

R1 = The cost of Executed work during the month. 

 

Fo = The official retail price of High Speed Diesel (HSD) at the existing 

consumer pumps of IOC of the district hqrs. where PIU is situated, on the 

last date of submission of tender. 
 

F1 = The average official retail price of High Speed Diesel (HSD) at the 

existing consumer pumps of IOC of the district hqrs. where PIU is situated, 

during the period under consideration. 
 

Pr =  10 (Ten) 
 

C. Adjustments in the Contract Price for Cement - The Contract Price will be 

subject to adjustment on account of variation in the cost of cement which is 

used in the Permanent Works according to the formula given below: 

 

S x (M - Mc) x T  
Vc = --------------------- 

Mc 
 

Vc = Adjustment to the Contract Price on account of increase or decrease 

of cost indices of cement as applicable. 
 

S = Basic Price for cement on the date of NIT (for calculating 

price adjustment) Rs. 5000/- per mt. (change to be notified in NIT) 
 

M = Base cost index for cement ( which shall be the index for cement, as 

shown in 'Index Numbers of wholesale prices in India - By Groups and 

Sub-Group (Month end/year end data)' (Base latest available), released by 

the Office of the Economic Adviser, Ministry of Industry, Government of 

India, prevailing during the period under consideration. 
 

Mc = Base cost index for cement ( which shall be the index for cement, as 

shown in 'Index Numbers of wholesale prices in India - By Groups and 

Sub-Group (Month end/year end data)' (Base latest available), released by 

the Office of the Economic Adviser, Ministry of Industry, Government of 

India, prevailing on the last date of submission of tender. 
 

T =  Quantity of cement in MT, based on theoretical consumption. 
 

D. Labour 
 

VL = 0.75x PL X R X (L1 – L0) / L0 
 

VL = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for local labour. 
 

L0 = The consumer price index for industrial workers for the State on the 

lost date of submission of Bid, as published by Labour Bureau. Ministry of 

Labour, Government of India. 
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L1 = The average consumer price index for industrial workers for the state 

for the month under consideration as published by Labours Bureau, 

Ministry of Labour, Government of India. 
 

PL = Percentage of labour components of the work. (20%)  
R 

 
= The cost of executed work during the month. 

 
E. 

 

Other Materials 
 

Vm = 0.75x Pm X R X (M1 – M0) / M0 
 

Vm = Increase or decrease in the cost of work during the month under  
consideration due to changes in rates for local materials other than bitumen, 
cement, steel & POL. 
M0 = The all India wholesale price index (all commodities) on the last date 
of submission  of  bid,   as  published  by  the  Ministry  of  Industrial 
Development, Government of India, New Delhi. 

M1 =  The all India average wholesale price index (all commodities) for 
the month under consideration as published by Ministry of Industrial 
Development, Government of India. New Delhi.  
Pm = Percentage of other construction material component (other than 
those included AB&C) of the work -20% 

R = Cost of executed work during the month. 
 

 

Note: - 1. No other adjustment to the Contract Price on account of fluctuation in 

the cost of Materials shall be admissible. 
 

Note: - 2. In determining the amount of any adjustment to the Contract Price, 

pursuant to this condition, no account shall be taken of any overheads or 

profits. 
 

Note: - 3 Price variation clause will be applicable during the initial period given 

in each work order for part –I, III & IV works only. This will not be 

payable beyond the period allowed for completion of particular work 

unless specially permitted in the time extension order by the competent 

authority. 
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Section 5 
 
 

 

Specifications 
 
 
 

 

Specifications for Rural Roads (August 2004) published by IRC for Ministry of 

Rural Development and Rural Roads Manual (IRC:SP:20-2002) will be followed. 

Contractor to take guidance from the engineer wherever necessary. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

D r a w i n g s 
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Section 6 
 

Form of Bid  
 

Notes on Form of Bid  
The Bidder shall fill in and submit this Bid form with the Bid. 

 

______________[Date] 

 
To [name of Employer]_____________________________________________________ 

 
 

Address [insert address] ____________________________________________________________ 

 
____________________________________________________________ 

 
Description of the Works____________________________________________________________ 

 
Identification Number of the  
Works____________________________________________________________ 

 

1. I/ We offer to execute the works described above and remedy any defects therein, and carry out the 

routine maintenance in conformity with the Conditions of Contract, specifications, drawings, Bill of 

Quantities (attached) and Addenda at the rate of …………..percent above /below /at par with the SSR 

mentioned in the NIT. 
 

2. We undertake to commence the works on receiving the Notice to Proceed with work in accordance 

with the contract documents. 
 

3. This Bid and your written acceptance of it shall constitute a binding Contract between us. We 

understand that you are not bound to accept the lowest or any Bid you receive. 
 

We hereby confirm that this Bid complies with the Bid validity and Earnest money required by the 

bidding documents and specified in the Bidding DataAppendix to ITB. 
 

Authorized Signature: ________________________________  
Name and Title of Signatory: __________________________ 

Name of Bidder: _____________________________________ 

Authorised Address of communication : 

Telephone No.(s) office 

Mobile No. 
Facsimile No. (fax No.)  
Electronic Mail Identification (email-id)  

__________________________________ 
 

Tender accepted @ of ………..….…… (.………………………….……………….....…..…  
…………………………………………….…) percent below/above/at par with the SOR on behalf of 

M.P. Rural Road Development Authority. 

 

Chief General Manager  
for & on behalf of M.P. Rural Road Development Authority 
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Section 7 
 

Bill of Quantities 
 

A. Preamble 
 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions of 

Contract, Specifications and Drawings. 
 

2.1 For the construction of works, the quantities given in the Bill of Quantities are estimated, and are 

given to provide a common basis for bidding. The basis of payment will be the actual quantities 

of work ordered and carried out, as measured by the Contractor and verified by the Engineer and 

valued at the rates and prices tendered in the Bill of Quantities 

. 

2.2  For the routine maintenance of roads, there is lump sum provision for each year of maintenance. 

The payments will be based on satisfactory performance of routine maintenance activities. 
 

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is 

otherwise provided under the Contract, include all constructional plant, labour, supervision, 

materials, erection, maintenance, insurance, profit, taxes and duties, together with all general 

risks, liabilities and obligations set out in the Contract. 
 

4. A rate or price shall be entered against each item in the priced Bill of Quantities. The cost of 

Items against which the Contractor has failed to enter a rate or price shall be deemed to be 

covered by other rates and prices entered in the Bill of Quantities. 
 

5. Arithmetic errors will be corrected by the Employer pursuant to Clause 27 of the Instructions to 

Bidders. 
 

6. In case of percentage rate tender, contractor shall enter the rate percentage below, above or at par 

of the schedule of rate mentioned in the NIT. If contractor fails to enter below, above or at par, the 

tender will be treated as non-responsive. 
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Bill of Quantity (Initial Rehabilitation ) 
 

Initial Rehabilitation work 
 

Sl. SOR Description of item (with brief Quantity Unit 

No. No. specification and reference to   

  book of specification)   

  PIU to attach   

     
 

 

Bill of Quantity (For Periodical Renewal)  
(Applicable for post five years maintenance contracts) 

 
 

Sl. SOR Description of item (with brief Quantity Unit 

No. No. specification and reference to   

  book of specification)   

  PIU to attach   

     
 

Bill Of Quantity (For Routine Maintenance) 

 

Rates for Routine Maintenance (As given in NIT) 

 

Sl. Package Names of the Roads Length of  Unit Year Rate Amount 

No. No.   each  (Per Km.    

    Road  Per Year)    
        (As  

  PIU to fill in names     given in  

  of  all  the roads     NIT)  

  included in       

  maintenance        

  package.        

         

Bidding Document for Maintenance of PMGSY Roads    68 



 

Section 8 
 

Letter of Acceptance and Other Forms 
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Standard Forms 
 

(a) Letter of Acceptance 
 
 

 

Notes on Standard Form of Letter of Acceptance  
The Letter of Acceptance will be the basis for formation of the Contract as described in Clauses 

31 and 32 of the Instructions to Bidders. This Standard Form of Letter of Acceptance should be 

filled in and sent to the successful Bidder only after evaluation of bids has been completed and 

approval of the competent authority has been obtained.  
 

[Letterhead paper of the Employer] 
 
 

 
[Date]  
To:  
[Name of the Contractor]  

 

 
[Address of the Contractor]  

 
 

This is to notify that the Employer, namely,  
__________________________________________ has 

 
accepted your bid for package no. M.P.__________@___________% above/ below 

or at par with the SSR as given in NIT on the term and conditions given in bid 

document. 
 

You are hereby requested to furnish Performance Security, (and additional security for unbalanced 

bids in terms of ITB Clause 27.3 and clause 27.4,) [where applicable} in the form detailed in Cl. 33 of 

ITB for an amount of Rs._____________ within 10 days of the receipt of this letter of acceptance 

valid up to 45 days from the date of expiry of Defects Liability Period i.e. up to ............ and sign the 

contract, failing which action as stated in Clause 33.3 of ITB will be taken. 
 

Contract amount Rs. ____________ 
 

Contract period ____________ 
 

Yours faithfully, 
 
 

Authorized Signature: ___________________________________ 

 
Name and Title of Signatory: ____________________________ 

 
Name of Agency: ________________________________________ 
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(b) Issue of Notice to proceed with the work 
 

(Letterhead of the Employer) 

 
————— (Date)  

To 
 

—————————————— (Name and address of the Contractor) 

 
—————————————— 

 
—————————————— 

 
Sub : Construction & Maintenance of Roads-Package No. MP – 

 
Ref. : Agreement No. ___________________. 

 
Dear Sirs: 

 
 

Pursuant to your furnishing the requisite performance security as stipulated in ITB Clause 33.1 and 

signing of the contract for the construction of ———————————————, you are hereby 

instructed to proceed with the execution of the said works in accordance with the contract documents. 
 

Yearswise programme for periodical renewal of bituminous surface is enclosed. This 

programme is to be followed strictly subject to any deviation that may be ordered by the employer. 

 
 
 

 

Yours faithfully, 
 
 

 

(Signature, name and title of signatory  
authorized to sign on behalf of Employer) 
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(c) Standard Form of Agreement  
 

 

Notes on Standard Form of Agreement 

 
The Agreement should incorporate any corrections or modifications to the 

Bid resulting from corrections of errors (Instructions to Bidders, Clause 26). 

 

 

Standard Form: Agreement 

 

Agreement 
 
 

This agreement, made the ___________________day of ______________20_______, 
 

between____________________________________________________________________________ 
 

_______________________________________________ [name and address of 

Employer] (hereinafter called ―the Employer‖) of the one part, and 
 

_____________________________________________ 

___________________________________________________________________________________ 
 

_____________________________________________________________[name and address 

of Contractor] (hereinafter called ―the Contractor‖ of the other part). 

 
Whereas the Employer is desirous that the Contractor execute _____________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________ 
 

__________[name and identification number of Contract] (hereinafter called ―the Works‖) and the 

Employer has accepted the Bid by the Contractor for the execution and completion of such Works 

and the remedying of any defects therein at a cost of Rupees............................... 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1. In this Agreement, words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed 

to form and be read and construed as part of this Agreement. 
 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 

Works and remedy any defects therein in conformity in all aspects with the provisions of the 

Contract. 
 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying the defects wherein the Contract Price or such other 

sum as may become payable under the provisions of the Contract at the times and in the manner 

prescribed by the Contract. 
 

4. The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz: 
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i) Letter of Acceptance;  
ii) Notice to proceed with the works; 

iii) Contractor‘s Bid; 

iv) Contract Data; 
v) Special Conditions of contract and General Conditions of Contract and NIT. 

vi) Specifications; 

vii) Drawings; 
viii) Bill of Quantities; and 

ix) Any other document listed in the Contract Data as forming part of the contract. 
 

In witness whereof the parties thereto have caused this Agreement to be executed the day and year 

first before written. 

 
 
 

The Common Seal of  
___________________________________________________________ 

 
was hereunto affixed in the presence of: 

 
 

 
Signed, Sealed and Delivered by the said 

___________________________________________________ 
 

___________________________________________________________________________________ 

 
in the presence of: 

 
 

 
Binding Signature of Employer  

_______________________________________________________ 
 
 
 

Binding Signature of Contractor  
_____________________________________________________ 
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(d) Form of unconditional Bank guarantee from Contractors for  

Performance Security  
(To be used by approved scheduled banks) 

 
1. In consideration of the Chief Executive Officer/General Manager Madhya Pradesh Rural Road 

Development Authority (hereinafter called ―the Authority) having agreed to exempt…………. (Herein after 

called ―the said contractor(s)‖) from the demand, under the terms and conditions of an Agreement  
dated…………..madebetween………………And………………………for 

…………………………….(hereinafter called ―the said Agreement‖) security deposit for the due 

fulfillment by the said contractor (s) of the terms and conditions contained in the said agreement on 

production of Bank Guarantee for (Rupees…………..only). We……………………………. Bank 

Limited (hereinafter referred to as ―the Bank‖) do hereby undertake to pay to Authority an amount not 

exceeding Rs………………………………………. Against any loss or damage caused to or suffered 

or would be caused to or suffered by the Authority by reason of any breach by the said Contractor (s) 

of any terms of conditions contained in the said agreement. 
 

2. We……………………………Bank Limited, do hereby undertaken to pay the amount due 

and payable under this guarantee without any demure merely on a demand from the Authority starting 

that the amount claimed is due by way of loss or damage caused to or suffered by the Authority by 

reason of any breach by said Contractor(s) of any of the terms or conditions Contained in the said 

agreement or by reason of the Contactor(s) failure to perform the said agreement. Any such demand 

made on the bank shall be conclusive as regard the amount due and payable by the Bank under this 

guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding 

Rs…………………. 
 

3. We …………………. Bank Limited further agree that the guarantee herein contained shall 

remain in full force and effect during the period that would be taken for the performance of the said 

agreement and that it shall continue to be enforceable till all dues of the Authority under or by virtue 

of the said Agreement have been fully paid and its claim satisfied or till Authority certifies that the 

terms of the said agreement have been fully and properly carried out by the said Contractor(s) and 

accordingly discharges the guarantee. Unless a demand or claim under this guarantee is made on in 

writing on or before the ……………………… we shall be discharged from all liability under this 

guarantee thereafter. 
 

4. We……………………………………Bank Limited further agree with the Authority that the 

Authority that the Authority shall have the fullest liberty without our consent and without effecting in 

any manner obligations her under or very any of the terms and condition of the said agreement or to 

extend time of performance by the said contractor(s) from time to time or to postpone for any time or 

from time to time any of the powers exercisable by the Authority against the said contractor (s) and to 

force-bear or enforce any of the terms and conditions relating to the said Agreement and we shall not 

be relieved from our liabilities by reasons of any such variation of extension having granted to the said 

contractor (s) for any forbearance act, or commission on the part of the Authority or any indulgence by 

the Authority of the said contractor (s) or by any such matter or thing whatsoever which under the law 

relating to sureties would but for this provision have effect of so relieving us. 
 

5. We bank …………….. hereby also undertake to have the signature of Branch Manager 

issuing the Bank Guarantee verified from the local branch of the bank in M.P. 
 

6. We bank …………….. hereby unequivocally undertake that if the Authority invokes the 

guarantee the bank (issuing branch) ……………….. will make the payment to the Authority without 

any reference and demur. 
 

7. We …………………Bank Limited Lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Authority in writing. 

 

Dated the ……………………………day of…………………..20.......  
For ……………............…………………… Bank Limited. 
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MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY 
(AN AGENCY OF PANCHYAT & RURAL DEVELOPMENT DEPARTMENT, GOVT. OF M.P.) 

Block-II, 5
th

 Floor, Paryavas Bhawan, BHOPAL M.P. – 462 004  

 

No./20304/22/D-12/MPRRDA/2017 Bhopal, Dated: 06/09/2017 
 

 

Amendment no. 4 to Tender Document for Repair & Maintenance of Rural Roads 

December-2015 
 

------00------ 
 
 

The following amendment is hereby made in the Tender Document for Repair & Maintenance of Rural 

Roads - December-2015 

 

 Contract data of clause 44.1 GCC is replaced by the following :
 

Liquidated Damages for 

each part of the work (for 

work other than routine 

maintenance) 

 
0.05% (Zero Point Zero Five Percent) of the 

respective contract work component price, per 

day limited up to a maximum 10% (Ten Percent) 

of respective contract work component price 

such as initial rehabilitation, renewal. 

 

 

This amendment will be applicable from the date of issue 
 
 

 

(Nitesh Vyas) 

Chief Executive Officer  
M.P Rural Road Development Authority  

Bhopal 

 

Endt. No./20305/22/D-12/MPRRDA/2017 Bhopal, Dated : 06/09/2017 

Copy to: 
1. Secretary, Panchayat & Rural Development Department Mantralaya Bhopal. 

2. Chief General Manager, MPRRDA, 

3. General Manager Programme Implementation Units (all). 

4. Manager (IT), MPRRDA, Bhopal. 
 
 

 

Chief Executive Officer  
M.P Rural Road Development Authority 

Bhopal 

  



 







MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY 
(AN AGENCY OF PANCHYAT & RURAL DEVELOPMENT DEPARTMENT, GOVT. OF M.P.) 

Block-II, 5th Floor, Paryavas Bhawan,  BHOPAL M.P. – 462 004 

 

No. 8200/22/D-12/MPRRDA/2018                               Bhopal, Dated:   20/04/2018 

 

Amendment no. 7 to Tender Document for Repair & Maintenance of Rural Roads works 

December-2015 

 

The following amendments are hereby made in the Tender Document for Repair & 

Maintenance of Rural Roads - December-2015 
 

1. Section 2 (ITB) clause 4.4A - in the second line figure Rs. 5.00 (five) crores  may be read as 

Rs. 2.00 (two) crores.   

2. Clause 4.6.1 – the first line figure Rs. 5.00 (five) crores may be read as Rs. 2.00 (two) 

crores.   

3. Clause 12.1 (II)  deleted   
 

       Bid security will be paid as specified in sub clause 16.2  
 

4. Clause 16.2  is replaced by the following ;- 
 

Clause 16.2 Bid Security (EMD) -  The bidders are required to pay Bid Security 

online as appearing on e-procurement portal, through Debit/Credit card, Internet Banking or 

Bank Challan before submission of Bid. Bid security of disqualified / unsuccessful bidders 

will be refunded online in the Bank A/c notified by the bidders at the time of submission of 

Bids.  
 

5. Clause 16.7 (ITB) is added ; 

16.7 Affidavit - The bidders are required to submit original affidavit on prescribed 

form affirming correctness of information furnished with the bid to GM PIU concerned or at 

MPRRDA Head Office at Bhopal within two days from the last date fixed for opening of 

Technical Bid. Scanned Copy of this affidavit should be uploaded with the technical bid 

online. If original affidavit is not submitted within the prescribed time line or does not match 

with the scanned copy uploaded online, financial bid of such bidder will not be opened and 

Bid Security will be forfeited. 
 

6. Clause 16.4 & 16.5 (ITB) – Is replaced by the following ;- 

 

16.4 (ITB) – The bid security of unsuccessful bidders will be returned in the bidders 

account online within 28 days of the end of the bid validity period specified in clause 15.1 of 

ITB. 

 

16.5 (ITB) The bid security of the successful bidder will be returned in the bidder 

account online when the bidder has signed the agreement and furnished the required 

performance security.  

 

7. Clause 19, 22.2, 22.3 (ITB) – Since Bid is invited online this clause may be treated to have 

been deleted.   



8. Appendix to ITB – Clause 16.2 is deleted.  

9. Section 6 of SBD – Format for affidavit is replaced by the format appended to this 

amendment.  
 

This amendment will be applicable to all NITs issued after the date of issue.  

          
    (M.K. Gupta) 

Engineer-in-Chief 

M.P. Rural Road Development Authority 

Bhopal (M.P.) 

Endt. No. 8201 /22/D-12/MPRRDA/2018                                    Bhopal, Dated :   20/04/2018 

Copy to: 

1. All Chief General Manager, MPRRDA Bhopal 

2. All Generar  Manager, MPRRDA, Bhopal 

3. Manager (IT), MPRRDA Hqrs. Bhopal for necessary action. 

4. Guard File FA Section MPRRDA Bhopal.  

 

 

 

Engineer-in-Chief  

M.P Rural Road Development Authority  

Bhopal 

  



Revised from as per amendment no. 6 of Biding Document 

             

 

 

 



 
 

 

 

 



 

 To be executed on a Non Judicial stamp paper of Rs. 100/- and notarized 
 

 

FORMAT OF AFFIDAVIT 

 

Package no. ……………….. 

 

Affidavit 
 

I…………………………S/o………………………………. Aged……………… years resident of 
 

(address……………………………………………………………………..) 
 

(For and behalf of (Name of Firm)…………………………………………………..…..), do here 

by and herewith solemnly 

affirm / state on oath that: - 

1. Information furnished with the Bid for the package no. mentioned above is 

correct in all respects to the best of my knowledge and belief . 

2. No retired gazetted officer who has retired within last two years is in the 

employment with the firm.  

3. No near relative is working in the department, (Note: - By the term near 

relatives is meant Wife, Husband, Parents and Son, Brother, Sister, Brother-in-

law, Father-in-law, Mother-in-law.) 

4. *I hereby certify that I have been authorized by …………………………… 

…………..……..……………………………………… (the bidder) to sign on his / 

their behalf,  the bid of the package no. mentioned above.  

 

 

Deponent 
 

(……………………………..)  
Authorized signature / for and on behalf 

(Name of Firm) 
 

 
Verification 

 
 

I………………………………S/o………………………………. do here by affirm that 

the contents submitted in Technical & Financial Bid are true to the best of my knowledge 

and belief   and are based on my / our record. 

 

Verified that this…………….. date of …………………20__ at (Place)………………. 

 

 

Deponent 

  
(……………………………..) 

Authorized signature / for and on behalf 

(Name of Firm) 
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