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SECTION -1

NOTICE INVITING TENDER



SECTION -1
NOTICE INVITING TENDER

Availability of bid documents from 15/04/2026 to 18/05/2026

Date of Pre-bid meeting

Deadline for submission of original documents and bid 18/05/2026

Opening of technical bids 20/05/2026

Opening of financial bids _To be announced on website

Validity of bids 120 Days



GOVERNMENT OF GOA
OFFICE OF THE EXECUTIVE ENGINEER
WORKS DIVISION-VII(NH)
PUBLIC WORKS DEPARTMENT, Panaji, GOA
Email: eediv7pwdgoa@gmail.com

HIGHWAY PROJECT
INVITATIONS FOR BIDS (IFB)
NATIONAL COMPETITIVE BIDDING

Tender Notice No: 15/2026-27/PWD/WD VII/NH/ASW/02 Date: 15/04/2026

1. The Executive Engineer, WD-VII (NH), PWD, Panaji-Goa on behalf of the Chief Engineer, National
Highways, Public Works Department, Government of Goa and on behalf of the Ministry of Road
Transport & Highways hereby invites Percentage Rate Bids through e-tendering from experienced
firms/organizations for maintenance works and activities for the following sections of the National

Highways:
Sl. Section Length Estimated Contract
No. (km) Cost Duration

(Rs.) *(month)

1. | Short Term Maintenance Contract (STMC) from 26.25 10,12,47,601.88| 12 months
km.500.500 to Km 536.250 (Excluding), Km
508.200 to Km 513.150 and Km. 530.850 to km.
531.934) i.e. Karaswada to end of Zuari Section
of NH-66 in the state of Goa during FY 2025-26.

Cost of Bid Documents (Non-Refundable) : Rs. 10,000/- [Rs. Ten Thousands Only]

E-Tender Processing fee (Non-Refundable) : NIL

2. The preliminary requirements (detailed requirements are given in the Bid Documents) of bidding
firm/contractor for above work are mentioned as under: -

Average Annual Turn-over during last 3 Work of similar nature during last 5 years
years
Minimum Average Annual Turnover Single work of Rs 506.24 lacs (minimum 50% of
Rs10,12,47,601.88 (estimated cost of work) estimated cost of work)
or

Two similar works each of Rs 354.37 lacs

(minimum 35% of estimated cost of work)
or

Three similar works each of Rs 253.12 lacs

(minimum 25% of estimated cost of work)

3. The Scope of Work includes the routine maintenance of all the assets and facilities existing within
Right of Way (ROW) on the above-mentioned section including maintenance of carriageway,
shoulders, median, bridges, culverts, drains, footpaths, road signage, plantation etc., and carrying out
other works as specified in the bid documents.



4.

To participate in the bidding, it is mandatory for the bidders to get registered their firm with e-
procurement portal https://eprocure.gov.in/eprocure/app to have user ID & password whichhas to be
obtained free of cost. Following may kindly be noted:

(&) Registration with e-procurement portal should be valid at least up to the date of submission of
BID.

(b) BIDs can be submitted only during the validity of registration.

The Bidders shall update their project and other details on the portal on a regular basis and apply
to the tenders via the portal.

Bidders are also required to get registered their firm with Bidder Information Management System
(BIMS) Portal. [Manual for using BIMS portal enclosed]

The complete Bid document can be viewed/ downloaded from official portal of the CPPP website
(eprocure.gov.in/eprocure/app) and BIMS portal (bims.gov.in) from 15/04/2026 to 18/05/2026(upto
17.00 Hrs IST). The amendments / clarifications to the Bid Document, if any, will be hosted on the
above website.

The bidder is required to submit, along with its BID, the cost of BID/RFP documents, i.e.
Rs. 10,000/- (Rupees Ten Thousands Only only), to Employer’s account through Bharat Khosh,
as mentioned below:

Sr.
No.

Particulars Details

1. |Link of Bharat Kosh bharatkosh.gov.in

2. |Pay and Account Officer (PAO) 034650 - PAO (NH)

3. |Drawing and Disbursing Officer (DDO) 234652 - SE

The Bid should be submitted online in the prescribed format given on the website. Noother mode of
submission is acceptable.

The authorized signatory holding Power of Attorney shall only be the Digital Signatory. In case
authorized signatory holding Power of Attorney and Digital Signatory are not the same, the bid
shall be considered non-responsive.

The last date for online submission of the Bid is 18/05/2026 upto 17.00 hrs (as mentioned on the e-
portal only) (“Bid Due Date”). Bidder must submit its Financial Bid and Technical Bid on CPPP e-
procurement within the above deadline. Bidder must also submit Technical Bid on BIMS Portal
within the specified deadline.

The bids would be opened on 20/05/2026 at 11.00 Hrs. online at Office of the Superintending
Engineer, CO-1X(NH), PWD, Altinho, Panaji - Goa, representatives of the bidders (maximum of
two) who choose to attend, may attend the online opening of the bids at Office of the
Superintending Engineer, CO-IX(NH), PWD, Altinho, Panaji - Goa on the date and time as
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10.

mentioned above. However, such representatives shall be allowed to attend the opening of the bids
only if they produce letter of authority on the letterhead of the bidder, at the time of opening of bids
as mentioned above.

The amount of Bid Security is Rs.20,24,952.00 and shall be in favour of the Executive
Engineer, Works Div.VII(NH), PWD, Panaji -Goa.
The period of validity of bid is 120 days from the deadline of submission of bid.For any clarification,

the office of the undersigned may be contacted.

Executive Engineer,
Division, VII(NH), P.W.D,
Panaji, Goa



SECTION-2

INSTRUCTIONS TO BIDDERS (ITB)
AND APPENDIX TO ITB



SECTION - 2
INSTRUCTIONS TO BIDDERS (ITB)
TABLE OF CLAUSES

Clause | A. General Clause |D. Submission of Bids
1. Scope of Bid 20. Deadline for Submission of Bids
21. Late Submission of Documents in
Physical Form
Source of Funds 22. Modification and Withdrawal of Bids
Eligible Bidders E. Bid Opening, Clarification of
Bids and Evaluation
4. Quialification of the Bidder 23. Bid Opening, Clarification of Bids
and Evaluation
One Bid per Bidder 24. Process to be Confidential
Cost of Bidding 25. Contacting the Employer
Site Visit 26. Examination of Bids and
Determination of Responsiveness
B. Bidding Documents 27. Correction of Errors
8. Content of Bidding Documents 28. Evaluation and Comparison of
Financial Bids
9. Clarifications on Bidding F. Award of Contract
Documents
10. Amendment of Bidding 29. Award Criteria
Documents
C. Preparation of Bids 30. Employer’s Right to Accept any Bid
and to Reject any or all Bids
11. Language of Bid 31. Notification of Award and Signing of
Agreement
12. Documents Comprising the Bid 32. Performance Security
13. Bid Prices 33. Advances
14. Currencies of Bid and Payment G.Corruptor Fraudulent Practices
15. Bid Validity 34. Corrupt or Fraudulent Practices
16. Earnest Money/Bid Security/ H. Labour Laws and Fundamental
Forfeiture/Debarment Breach
17. Alternative Proposals by Bidders 35. Labour Laws and Regulations
18. Format and Signing of Bid 36. Fundamental Breach and other
Obligations
19. Marking of Bids Appendix to ITB
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A. GENERAL

1. Scope of Bid

11 The Employer (as defined in the Appendix to ITB) invites Single Percentage Rate bids
through the process of e-tendering for works as described in these documents and referred to as
“the Works”. The name and identification number of the Works is as defined in the Appendix to
ITB.

1.2 The successful Bidder will be expected to complete the Works by the intended
Completion Date specified in the Contract Data.

1.3 Throughout these Bidding Documents, the terms “bid” and “tender” and their
derivatives (bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous.

2. Source of Funds
2.1 The expenditure under this contract will be met by Ministry of Road Transport &

Highways, Government of India.

3. Eligible Bidders

3.1 This Invitation for Bids is open to all bidders meeting the qualification requirements
prescribed in Clause 4 of ITB.

3.2 Any entity which has been black listed or barred by the Central or any State Government
or any public sector undertaking, autonomous body or any authority under the Central or State
Government, from participating in any project, and the bar subsists as on the date of Application
shall not be eligible to submit the bid.

4. Qualification of the Bidder

4.1 All bidders shall furnish the following information and documents with their Bids in
Section-3, Qualification Information, unless otherwise stated in the Appendix to ITB.

a) Scanned copies of original documents defining the constitution or legal status, place
of registration, and principal place of business; scanned copy of written power of
attorney of the signatory of the Bid to commit the Bidder; and original copy of Written
Power of Attorney to be submitted in the envelope of physical form. (refer Clause 12.2

of ITB).

b) Scanned copy of total monetary value of civil engineering construction and maintenance
works performed for each of the last three years;

C) Scanned copy of experience certificate in works of a similar nature and size for each of

the last five years with certificates from the concerned officer of the rank of Executive
Engineer or equivalent or higher;

d) Scanned copy of evidence of availability (either owned or leased or rented) of items
of construction and maintenance equipment named in Clause 4.3 B(b) (i).
e) Scanned copy of details of the technical personnel proposed to be employed for the

Contract having the qualifications defined in Clause 4.3 B (b) (ii).
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f)

)

h)

4.2
4.3 A

b)

Scanned copy of reports on the financial standing of the Bidder, and a certificate from
Chartered Accountant as a proof of turnover for the last three years;

Scanned copy of information regarding any litigation or arbitration during the last five
years in which the Bidder is involved, the parties concerned, the disputed amount,
and the present status;

Undertaking that the bidder is not affiliated to the firm or entity that has been hired

or employed by the Employer for preparation of bid documents or to supervise the
contract.

Bids from joint ventures/consortiums are not allowed.

To qualify for award of the contract, each bidder in its name should have the following;-

achieved a minimum average annual financial turnover (in all classes of civil
engineering construction and maintenance works only) equal to the amount
indicated in NIT during last three years ending 31 March of the previous
financial year duly certified by Chartered Accountant.

satisfactorily completed (not less than 90% of contract value), as a prime contractor
or as a partner of JV for similar works during last five years ending last day of month
previous to the one in which bids are invited, either of the following:

I three similar completed works costing not less than amount equal to
Rs 253.12 lac each.

ii. two similar completed works costing not less than amount equal to
Rs 354.37 lac each.

iii. one similar completed work costing not less than amount equal to
Rs 506.24 lac.

(the similar work constitutes construction/maintenance of roads)

The following escalation factors shall be used to bring the value of such completed works to the
level of current financial year:

Year Before Multiplying Factor
ONE .. 1.1
TWO e 1.21
TRIEE oo 1.33
FOUN .. 1.46
FIVE e 1.61

4.3 B (a) Each bidder must upload the scanned copies of following documents along with the

1)

submission of online bid:

An affidavit on a Stamp Paper, duly attested from the Notary Public, that the
information furnished with the bid documents is correct in all respects; and

i) Such other certificates as defined in Section-3.
Failure to submit the certificates/documents as specified above shall make the bid
non-responsive.
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b) Each bidder must demonstrate for this work:

i) evidence of availability (either owned or leased or rented) of the key equipment
for this work as stated in the Appendix to ITB.

i) availability of personnel with qualification and experience as stated in the
Appendix to ITB.

4.4 Bidders who meet the minimum qualification criteria will be qualified only if their
available bid capacity is more than the total bid value. The available bid capacity will be calculated
as under:

Available Bid capacity = (A* N* 2.5 - B)
Where.

A = Maximum value of civil engineering works executed in any one year during
the last three years (escalation factor as specified in this section shall be used
to bring the maximum value of civil engineering works to the level of current
financial year i.e.,2024-25) taking into account the completed as well as worksin
progress.

N = Number of years prescribed for completion of the works for which bid is invited.

B = Value (escalation factor as specified in this section shall be used to bring the value
to the level of current financial year i.e.,2024-25) of existing commitments and
on-going works to be completed during the next one years (period of
completionof the works for which bid is invited)

4.5 Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:
)] made misleading or false representations in the forms, statements, affidavits
and attachments submitted in proof of the qualification requirements; and/or

i)  record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or
financial failures etc. or debarring from work etc.

5. One Bid per Bidder

5.1 Each Bidder shall submit only one Bid for the Works. A Bidder who submits more than
one Bid will cause such bids to be disqualified.

6. Cost of Bidding

6.1 The Bidder shall bear all costs associated with the preparation and submission of his
Bid, and the Employer will, in no case, be responsible or liable for those costs.

7. Site Visit

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and
familiarise himself with the Site of Works and its surroundings including source of earth, water,
road aggregates, availability of labour etc. and obtain all information that may be necessary for
preparing the Bid and entering into a contract for undertaking the maintenance Works. The costs
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of visiting the site shall be at the Bidder’s own expense. For this purpose, he may contact the
person whose contact details are given in the Appendix to ITB.

B. BIDDING DOCUMENTS

8. Content of Bidding Documents

8.1 The set of bidding documents comprises the documents listed below and addenda (if
any) issued in accordance with Clause 10:

Section 1: Notice Inviting Tender

Section 2: Instructions to Bidders (ITB) and Appendix to ITB

Section 3:  Qualification Information

Section 4: Forms of Bank Guarantee, Letter of Acceptance (LOA) and Agreement
Section 5: General Conditions of Contract and Contract Data

Section 6: Addendum to General Conditions of Contract

Section 7: Road Maintenance Standards and Specifications for Road Maintenance
Work, Part-l and Part-II

Section 8: Drawings and Schedule of Drawings
Section 9: Financial Bid form and Bill of Quantities

8.2 The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, scope, road maintenance Standards and Specifications, bill of quantities,
etc. in the Bid Documents. Failure to comply with the requirements of Bid Documents shall be at
the bidder’s own risk. Pursuant to Clause 26 hereof, Bids, which are not substantially responsive
to the requirements of the Bid Documents, shall be rejected.

9. Clarifications on Bid Documents

9.1 A prospective Bidder requiring any clarification on the Bid Documents may notify the
Employer in writing or through e-tender portal at the Employer’s address indicated in the notice
inviting Tender. The Employer will respond to any such request for clarification received earlier
than 10 days prior to the deadline for submission of Bids. Copies of the Employer’s response will
be hosted on website including a description of the queries but without identifying its source.

9.2 Pre-Bid Meeting

9.2.1 The Bidder’s authorised representative is invited to attend a pre-bid meeting, if it is
indicated in the Appendix to ITB. The purpose of the pre-bid meeting will be to clarify issues and
to answer questions on any matter that may be raised at that stage.

9.2.2 The bidder is requested to submit any questions in writing so as to reach the Employer
not later than one week before the meeting.

9.2.3 Minutes of the meeting, including the text of the questions raised (without identifying
the source of the enquiry) and the responses given will be posted without delay on website. Any
modifications of the bid documents listed in Clause 8.1, which may become necessary as a
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result of the pre-bid meeting or which are required in the opinion of the Employer shall be made
by the Employer exclusively through the issue of an Addendum pursuant to Clause 10 and not
through the minutes of the pre-bid meeting.

9.24 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.
10. Amendment of Bidding Documents
10.1 Before the deadline for submission of bids, the Employer may modify the Bidding

Documents by issuing addenda.

10.2 Any addendum thus issued shall be part of the Bidding Documents and shall be
hosted on e-tendering portal. Bidders are advised to keep themselves updated of all the addenda
issued on e-tendering portal by daily checking the e-tendering portal and the Employer does
not assume any responsibility in case the bidder fails to do so and does not take any action, if
required, with respect to any relevant addendum.

10.3 To give prospective bidders reasonable time to take an addendum into account in
preparing their bids, the Employer shall extend, as necessary, the deadline for submission of
bids, in accordance with Clause 20.3.

C. PREPARATION OF BIDS

11. Language of Bid

111 All documents relating to the Bid shall be in English.

12. Documents Comprising the Bid

12.1 The e-bid submitted by the bidder shall be in two separate parts namely Part-1 and Part-

II. Part-1 shall be named Technical Bid and shall comprise of information submitted in Section-3.
Part-1l shall be named Financial Bid and shall comprise of Bill of Quantities- Bill no.1 to 3.

12.2 Scanned copies of following documents is required to be uploaded during
submission of e-bid on the e-tendering portal and BIMS Portal, as per Clause 12.1 above,
however, the successful bidder has to submit the original documents physically with the
concerned authority before issue of LOA.

12.3 The following documents, which are not submitted with the bid, will be deemed to be part
of the bid.

)] Notice Inviting Tender

i) Instructions to the Bidders and Appendix to ITB

i)  General Conditions of Contract and Contract Data

iv)  Addendum to General Conditions of Contract

v) Road Maintenance Standards and Specifications for Road Maintenance Works,
Part-1 and Part-lI

vi) Drawings and Schedule of Drawings
15



13. Bid Prices

13.1 The Contract shall be for the whole Works, as described in Clause 1. 1 based on the
Bill of Quantities- Bill no. 1 to 3 submitted by the Bidder.

13.2 The Bidder shall quote single percentage rate above/below the BoQ/scheduled rates

on appropriate format enclosed as part of tender document on e-tender portal of
[eprocure.gov.in/eprocure/app].

13.3 All duties, taxes, royalties and other levies payable by the Contractor under the
Contract, or for any other cause, shall be included in the rates, prices, and total bid price
submitted by the Bidder.

134 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract
and shall not be subject to adjustment.

14. Currencies of Bid and Payment

All payments shall be made in Indian Rupees.

15. Bid Validity and Bid Security

151 Bids shall remain valid for a period of 120 days after the deadline date for bid
submission specified in Clause 20. A bid valid for a shorter period shall be rejected by the
Employer as non-responsive.

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the Bidders may extend the period of validity for a specified additional period.
The request and the Bidders’ responses shall be made in writing. A Bidder may refuse the
request without meriting any action as per BID securing declaration. A Bidder agreeing to the
request will not be required or permitted to modify his bid, but will be required to extend the
validity of his bid security for a period of the extension, and in compliance with Clause 16 in all
respects.

15.3 The Bidder shall furnish, as part of his Bid, a Bid security amounting to Rs. 20,24,952.00
for this particular work.This bid security shall be in favour of Executive Engineer, Works
Div.VII(NH),PWD, Panaji-Goa as named in Appendix and may be in one of the following
forms:

(@)
(b)

(©)

(d)
()

Receipt in challan of cash deposit in the Govt. Treasury in India.

Deposit-at-call Receipt from any scheduled Indian Bank or a foreign Bank located in India
and approved by the Reserve Bank of India.

Indian Post Office/National Savings Certificate duly endorsed by the competent postal
authority in India.

Bank Guarantee from any scheduled Indian Bank, in the format given in Volume I11.

Fixed Deposit Receipt, a certified cheque or an irrevocable letter of credit, issued by any
Scheduled Indian Bank or a foreign Bank approved by the Reserve Bank of India.
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16. Alternative Proposals by Bidders

16.1 Bidder shall submit offers that fully comply with the requirement of the Bidding
Documents. Conditional offer or alternate offer will not be considered further in the process of
evaluation and such a bid will be declared non-responsive.

17. Format and Signing of Bid

17.1 The Bidder shall submit e-bid comprising the documents as described in Clause 12
of the ITB.

17.2 The documents to be submitted in the physical form along with the demand draft for

fees/security shall be typed or written in ink and shall be signed by a person duly authorized to
sign on behalf of the Bidder. All the pages of the documents as mentioned here shall be signed by
the person/persons signing the Bid. Documents as mentioned here shall contain no overwriting,
alterations or additions, except those to comply with instructions, issued by the Employer or as
necessary to correct errors made by the Bidder, in which case such corrections shall be made
by scoring out the cancelled portion, writing the correction and signing and dating it along with
the stamp by the person or persons signing the Bid

A. SUBMISSION OF BIDS

18. Marking of Bids

18.1 The documents to be submitted in physical form as per Clause 12.2 of ITB shall be
submitted in a sealed Envelope super scribed as “Documents in Physical Form” at the top left
corner.

In case of any discrepancy between documents submitted online and documents submitted in
the physical form, the documents submitted in physical form shall prevail over the documents
submitted through online process.

19. Deadline for Submission of Bids

19.1 The Bidder shall ensure that the complete e-Bid is uploaded on the e-tender portal on
or before the Bid Due Date and before the time specified in NIT/e-portal. However, the
successful bidder has to submit the original documents physically with the concerned authority
before issue of LOA.

19.2 The Employer assumes no responsibility for inability of a bidder to submit bids through
the Employer’s e-tendering portal on account of delay in submission at bidder's end. Bidders
shall ensure that they submit the bid well before the “Bid Due Date and Time of Bid-Submission”.
The Employer shall not be responsible if bidder is not able to submit the bid on account of failure
in network/internet connection or any other reason whatsoever.

19.3 The Employer may extend the deadline for submission of bids by issuing an amendment
in accordance with Clause 10, in which case all rights and obligations of the Employer and the
bidders previously subject to the original deadline will then be subject to the new deadline.
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20. Late Submission of Documents in Physical Form:

20.1 Any document in physical form if received by the Employer after the deadline
prescribed in Clause 20 will be returned unopened to the Bidder and also the e-bid submitted by
such Bidder shall not be considered.

21. Modification and Withdrawal of Bids

21.1 Bidders may modify or withdraw their e-bids as directed on the e-tendering portal,
before the Bid Due Date and time as prescribed in Clause 20.

21.2 No bid may be modified after the deadline for online submission of bids.

21.3 Withdrawal or modification of a Bid between the deadline for submission of bids

and the expiration of the original period of bid validity specified in Clause 15.1 or as extended
pursuant to Clause 15.2 shall result in the forfeiture of the Bid Security pursuant to Clause
15.3.

21.4 Bidders may modify the prices of their bids before deadline of online submission of
bid.
21.5 No Late and delayed bids after Bid Due Date and time shall be permitted in e-tendering

portal System. Time being displayed on e-Tendering Portal shall be final and binding on bidders
and bids have to be submitted by bidders considering this time only and not the time as per their
location/country.

B. BID OPENING, CLARIFICATION OF BIDS AND EVALUATION

22. Bid Opening, Clarification of Bids and Evaluation

22.1 Bid opening shall be carried out in two stages. Firstly, Part-l1 “Technical Bid’ of all the
Bidders received (except those received late) shall be opened on the date and time mentioned
in Notice Inviting Tender (NIT). Part-II' Financial Bid" of those bidders whose technical bid has
been determined to be substantially responsive shall be opened on a subsequent date through
online process of e-tendering, which will be notified to such bidders.

The Employer will open the “Technical Bid” of all the Bids received (except those received late),
in the presence of the Bidders/Bidders’ representatives who choose to attend at the time, date
and place specified in the NIT. In the event of the specified date for the submission of bids being
declared a holiday for the Employer, the Bids will be opened at the appointed time and location
on the next working day.

22.2 In all cases, the amount of Earnest Money, forms and validity shall be announced.
Thereafter, the Employer at the opening as the Employer may consider appropriate, willannounce
the Bidders’ names and such other details.

22.3 The Employer will prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with this Clause 23.

22.4 The bids accompanied with valid bid security, bid document fee, Tender processing fee
18



will be taken up for evaluation with respect to the Qualification Information and other information
furnished in Part | of the bid pursuant to Clause 12.1.

As soon as possible, the Evaluation Committee will finalize the list of responsive bidders whose
financial bids are eligible for consideration. However, to assist in the examination, evaluation
of technical bids, the Employer may at his discretion, ask any bidder for clarification of his bid,
however, no additional documents in support of clarification will be entertained.

22.5 The Employer shall inform the bidders about the result of technical evaluation by
uploading on the web portal giving 7 days time for objections, if any, from the bidders. The
Employer shall finalise the evaluation of technical bids after due consideration of objections
received and intimate the bidders, whose Technical Bids are found responsive, of the date, time
and place of opening of the Financial Bids. The Bidders so informed, or their representative, may
attend the event of opening of Financial Bids.

22.6 At the time of the opening of the ‘Financial Bid’, the names of the bidders whose bids
were found responsive in accordance with Clause 23.5 will be announced. The financial bids
of only these bidders will be opened. The responsive bidders’ names, the Bid prices, the total
amount of each bid, pursuant to Clause 22 and such other details as the Employer may consider
appropriate will be announced by the Employer at the time of bid opening.

22.7 The Employer shall prepare the minutes of the opening of the Financial Bids.
23. Process to be Confidential
23.1 Information relating to the examination, clarification, evaluation, and comparison of

bids and recommendations for the award of a contract shall not be disclosed to bidders or any
other person not officially concerned with such process until the award to the successful Bidder
has been announced. Any attempt by a Bidder to influence the Employer’s processing of bids or
award decisions may result in the rejection of his Bid

24. Contacting the Employer

24.1 Any effort by the Bidder to influence the Employer in the Employer’s bid evaluation,
bid comparison or contract award decisions may result in the rejection of the Bidders’ bid.

25. Examination of Bids and Determination of Responsiveness
25.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether
each Bid

(a) meets the eligibility criteria defined in Clauses 3 and 4; (b) contains the required documents
in physical form and the documents uploaded by the bidder are in order; and (c) is substantially
responsive to the requirements of the Bidding Documents. During the detailed evaluation of the
“Financial Bids”, the responsiveness of the Bids will be further determined with respect to the
remaining bid conditions, i.e., bill of quantities, Specifications and drawings etc.

26. Correction of Errors

26.1 Financial Bids determined to be substantially responsive will be checked by the
Employer for any arithmetic errors. Errors will be corrected by the Employer as follows:
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a) Where there is a discrepancy between the rates in figures and words, the rates in
words will govern; and

26.2 The amount stated in the Financial Bid will be corrected as per Clause 27.1 and shall
be binding upon the Bidder. If the Bidder does not accept the corrected amount, the Bid shall be
rejected and the Bid Security shall be forfeited in accordance with Clause 16.6 (b).

27. Evaluation and Comparison of Financial Bids

27.1 The Employer will evaluate and compare only the bids determined to be substantially
responsive in accordance with Clause 26.

27.2 If the Bid of the successful Bidder is seriously unbalanced in relation to the Employer’'s
estimate of the cost of work to be performed under the contract, the Employer may require
the Bidder to produce detailed price analyses for any or all items of the Bill of Quantities, to
demonstrate the internal consistency of those prices with the construction methods and schedule
proposed. If, after evaluation of the price analyses, the Employer determines that the bidder
has substantially failed to demonstrate its capability to deliver the contract at the offered price,
the Employer may reject the bid/proposal.

C.AWARD OF CONTRACT

28. Award Criteria

28.1 Subject to Clause 31, the Employer will award the Contract to the Bidder whose Bid
has been determined to be substantially responsive according to the bidding documents and
who has offered the lowest evaluated Bid price.

29. Employer’s Right to Accept any Bid and to Reject any or all Bids

29.1 Notwithstanding Clause 29, the Employer reserves the right to accept or reject any
Bid, and to cancel the bidding process and reject all bids, at any time prior to the award of
Contract, without thereby incurring any liability to the affected Bidder or bidders or any obligation
to inform the affected Bidder or bidders of the grounds for the Employer’s action.

30. Notification of Award and Signing of Agreement.

30.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer
prior to expiration of the Bid validity period by e-mail or facsimile confirmed by registered letter.
This letter (hereinafter and in the Part | General Conditions of Contract called the “Letter of
Acceptance”) will state the sum that the Employer will pay to the Contractor in consideration of
the execution, completion and maintenance of the Works, and of routine maintenance of roads

by the Contractor as prescribed by the Contract (hereinafter and in the Contract called the
“Contract Price”).

30.2 The notification of award will constitute the formation of the Contract, subject only to
the furnishing of a performance security in accordance with the provisions of Clause 32.

30.3 The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and the successful Bidder after the
performance security is furnished.
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30.4 Upon furnishing of the Performance Security by the successful Bidder, the Employer
will promptly notify the other Bidders that their Bids have been unsuccessful.

31. Performance Security

31.1 Within 10 (ten) days of receipt of Letter of Acceptance, the selected Bidder shall
furnish to the Employer an irrevocable and unconditional guarantee from a Bank in the form
set forth in Section 4 (Form of Bank Guarantee for Performance Security) for an amount equal
to 3% (Three percent) of the Bid Price.

A. Bank Guarantee, in the name of the Employer, from following banks would be
accepted: -

(). State Bank of India or its subsidiaries,
(if). Any Indian Nationalised Bank
(iii). IDBI/ICICI Bank

(iv). A Foreign Bank (issued by a branch outside India) with a counter guarantee from SBI or
its subsidiaries or any Indian Nationalised Bank.

(v). Any Scheduled Commercial Bank approved by RBI having a net worth of not less than Rs.
500 crore as per the latest Annual Report of the Bank. In the case of a Foreign Bank (issued
by a branch in India), the net worth in respect of the Indian operations shall only be taken into
account.

B. The acceptance of the guarantees shall also be subject to the conditions that the
capital adequacy of the Bank shall not be less than the latest norms prescribed by RBI.

C. The bank guarantee issued by a Cooperative Bank shall not be accepted.

31.2 The Performance Security shall be valid until 60 (sixty) days after the Defects

Liability Period.

31.3 For avoidance of any doubt, in case of failure of submission of Performance
Security within the stipulated time period, the award shall be deemed to be cancelled/
withdrawn. Thereupon all rights, privileges, claims and entittements of the Contractor under or
arising out of the Award shall be deemed to have been waived by, and to have ceased with the
concurrence of the Contractor, and the Award shall be deemed to have been withdrawn by the
Employer.

31.4 The agreement will be executed within 10 days of receipt of Performance Security.
31.5 Notwithstanding anything to the contrary contained in this RFP, Performance
Security for an amount equal to 3% (three percent) of the Bid Price and additional
Performance Security shall be applicable for all tenders/ contracts as per Circular No. RW/NH-
33044/34/2024-S&R (P&B) (Computer No.- 246283), Dated: 30" April 2025.

32. Advances

32.1 The Employer will provide Mobilization Advance as provided in Part | General
Conditions of Contract.
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D. CORRUPT OR FRAUDULENT PRACTICES

33. Corrupt or Fraudulent Practices

33.1 The bidders and their respective officers, employees, agents and advisers shall
observe the highest standard of ethics during the bidding process. Notwithstanding anything to
the contrary contained herein, the Employer may reject any bid without being liable in any manner
whatsoever to the bidder if it determines that the bidder has, directly or indirectly or through an
agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable practice
or restrictive practice in the bidding process.

33.2 Without prejudice to the rights of the Employer under Clause 34.1 hereinabove, if
any bidder is found by the Employer to have directly or indirectly or through an agent, engaged
or indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice
or restrictive practice during the bidding process, such bidder shall not be eligible to participate

in any tender issued by the Employer during a period of 2 (two) years from the date such bidder
is found by the Employer to have directly or indirectly or through an agent, engaged or indulged
in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive
practice, as the case may be.

33.3 For the purposes of this Clause 34, the following terms shall have the meaning
hereinafter respectively assigned to them:

a) “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly,
of anything of value to influence the actions of any person connected with the bidding
process (for avoidance of doubt, offering of employment to, or employing, or engaging
in any manner whatsoever, directly or indirectly, any official of the Employer who is or
has been associated in any manner, directly or indirectly, with the bidding process or
has dealt with matters concerning the Contract or arising therefrom, before or after
the execution thereof, at any time prior to the expiry of one year from the date such
official resigns or retires from or otherwise ceases to be in the service of the Employer,
shall be deemed to constitute influencing the actions of a person connected with the
bidding process); engaging in any manner whatsoever, whether during the bidding
process or after the award or after the execution of the Contract, as the case may be,
any person in respect of any matter relating to the Works, who at any time has been
or is a legal, financial or technical adviser of the Employer in relation to any matter
concerning the Works;

b) “fraudulent practice” means a misrepresentation or omission of facts or suppression
of facts or disclosure of incomplete facts, in order to influence the bidding process;
C) “coercive practice” means impairing or harming or threatening to impair or harm,

directly or indirectly, any person or property to influence any person’s participation or
action in the bidding process;

d) “‘undesirable practice” means establishing contact with any person connected with or
employed or engaged by the Employer with the objective of canvassing, lobbying or
in any manner influencing or attempting to influence the bidding process; and

e) “restrictive practice” means forming a cartel or arriving at any understanding or
arrangement among bidders with the objective of restricting or manipulating a full and
fair competition in the bidding process.

The Employer requires the Bidder/Contractor to strictly observe the laws against fraud
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and corruption enforced in India, namely Prevention of Corruption Act, 1988.

E. LABOUR LAWS AND FUNDAMENTAL BREACH

34. Labour Laws and Regulations

34.1 The Bidders shall be aware of the provisions of various Labour Laws, Regulations
and Welfare Measures applicable for Construction Workers in India, and other obligations stated
in the Conditions of Contract.

35. Fundamental Breach and other obligations

35.1 The Bidders shall be aware of the provisions of Fundamental Breach and other
obligations stated in the Conditions of Contract.
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Appendix to ITB

[THE EMPLOYER SHOULD COMPLETE THIS APPENDIX
BEFORE ISSUING THE BID DOCUMENTS]

ITB Clause Reference
1.1) The Employer is [Chief Engineer (NH, R&B), PWD, Althinho, Panaji- Goa]

1.1) Name and identification number of Works is Short Term Maintenance Contract
(STMC) from km.500.500 to Km 536.250 (Excluding), Km 508.200 to Km 513.150
and Km. 530.850 to km. 531.934) i.e. Karaswada to end of Zuari Section of NH-
66 in the state of Goa during FY 2025-26.

[(4.3. B(D) (i). ] The key
equipment to be deployed on contract work.

Sr. No. | Name of the Equipment Quantity

(For bituminous pavement and earthwork)

Static Roller (8/10 T)

Small Roller/Compactor

Bitumen/emulsion sprayer

Mechanical Broom (1250 sgm per hour)

Air compressor

Grader/Backhoe loader

Water Tanker

Dewatering Pumps

© |© N o g & (W M P

Tipper/dumper Truck

PN NN PN R, ke

Mini hot mix plant (6/10 T/Hr capacity) with
indirect heating arrangements

=
©

Tree Pruning equipment

[
=
H

[
N

Hydraulic Excavator 1
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[4.3 B (b) (ii)]

The Number of Technical Personnel, Qualifications and Experience will be

as follows:
S. Personnel Qualification Particular Experience| No. of
No. (minimum requirement) | Persons
1 Project Manager Degree in Civil | 5 years as Project Manager 1
Engineering on Highway, Bridge
construction/Maintenance
works
2 Site Engineer-cum- | Degree in Civil|4 years on Highway 1
Surveyor Engineer cum | Engineering Construction/Maintenance
Material Engineer works
3 Incident cum Road|Graduate from a|3 years on Highway 1
Property Manager | recognized University | Property Management and
cum Route Operation Maintenance
Manager
4 Road Safety Auditor Road Safety Audit|5 years experience 3 days in
Certificate from every 3
appropriate approved months
Govt. agency

Note: The signed CVs must be uploaded along with the bid.. Non-compliance of the above or non-
furnishing of the CV as above or conditional deployment of any of the above personnel or proposal
to employ lesser number of personnel than above shall make the bid nhon-responsive and financial

bid shall not be opened.

[9.2.1] - Pre-bid meeting shall be held on =NA--
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SECTION -3

QUALIFICATION INFORMATION
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SECTION -3
QUALIFICATION INFORMATION

The information to be filled in by the Bidder in this section and documents submitted in physical
form will be used for the purposes of post qualification as provided for in Clause 4 of the
Instructions to Bidders. This information will not be incorporated in the Contract.
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QUALIFICATION INFORMATION

1. For Individual Bidders

1.1 a) Year of Constitution
b) Legal status of Bidder (Proprietorship/Partnership or Pvt. Ltd. firm)
[Upload scanned copy of original]

c) Place of registration:

d) Principal place of business:

1.2 Power of Attorney of signatory of Bid [Upload scanned copy and also supply Original
copy in envelope of physical form]]

1.3 Total value of Civil Engineering construction and/or maintenance works performed in
the last three years (in Rs. Lakh).

Refer ITB Clause 4.4 A (a)

(Upload scanned copies of certificate from Chartered Accountant and also supply original
certificate from Chartered Accountant)

Year Total value of work performed (Rs. Lac)
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1.4 (a) Work performed as prime contractor/JV partner provided further that all other
qualification criteria are satisfied (in the same name) of a similar nature during the last five years
as per ITB Clause 4.3A(b).

Project | Name Description | Value of Date of | Stipulated |Actual Remarks
Name | of the of work Contract |issue |period of date of explaining
Employer* (Rs.in of work |completion |completion*|reasons
Lac) order for delay
in work
Completed

* Upload certificate(s) from the Employer (to be given by an officer not below the rank of Executive
Engineer or equivalent or higher and also supply original or certified copy in physical form
envelope)

Note: In case of sub-contractor—a certificate from the Executive Engineer or equivalent of the
Prime Employer should be obtained from whom an approval for subcontractor has been
obtained.
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1.4 (b) Information on Bid Capacity (works for which bids have been submitted and accepted
and works which are yet to be completed) as on the date 7 days before the last date for bid
submission (as per Clause 4.4 of the ITB).

(1) Existing commitments and on-going works (B)
Description | Place & | Contract | Name & | Value of | Stipulated | Value of | Escalation | Anticipated | Escalated value
of work State No. | Addressof | Contract | Period of | works* factor date of | of remaining work
Employer | (RsCr) | Completion | remaining completion | during completion
to be period of work for
completed which bids are
(RsCr) invited
1 2 3 4 5 6 7 8 9 10

* Upload certificate (s) from the Engineer(s)-in-Charge of the rank of Executive Engineer or
equivalent & also supply original or certified copy of certificate in physical form envelope.

(i) Details of works for which bid submitted and accepted (i.e. where contract signing is
pending)
Description | Place & State | Name & Address | Date of issue | Value givenin | Stipulated period Value of work during
of works of Employer of Letter of LOA for completion completion period of
Acceptance work for which bids are
(LOA) * invited
1 2 3 4 5 6 7

* Upload copy of LOA

(iii) Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the
supporting calculation)
A = RS lakh (enclose the details)

N = Oneyears
B = Rs......... lakh (enclose the details)

available bid capacity = AxXNx2.5 - B
= RS lakhs
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15 Availability of Key Equipment essential for carrying out the Works [Ref. Clause 4.3(B)
(b) ()]. The Bidder should list all the information requested below.

Item of Requirement Availability Proposals Page No of the
Equipment proof attached
No. Capacity Owned/Leased | Age/
rented Condition

Note: The bidder must upload the documentary evidence in support of his owning/leased/rented
of the above equipment. In case the bidder proposes to hire or take the above equipment
on lease, he should, along with the lease/rent agreement, attach the proof of ownership
of these equipment with the company/entity from whom the equipment are proposed to
be hired on lease/rent. Any conditional evidence of deployment of above equipment or
inadequate proof as required for any of the equipment shall make the bid non-responsive
and financial bid shall not be opened.

1.6 Quialification and Experience of Key Personnel required for administration and
execution of the Contract [Ref. Clause 4.3 (B) (b) (ii)]. Upload biographical data for technical
personnel (Refer also to Clause. 4.1 (e) of Instructions to Bidders).

(Refer also to Sub Clause 9.1 of the General Conditions of Contract).

Position Name Qualification | Total Professional Experience in the
Experience (Years) | proposed position
(Years)

Note : The signed CVs of the Technical Personnel must be uploaded along with the bid. Non-
compliance of the above or non-furnishing of the CV as above or conditional deployment
of any of the above personnel or proposal to employ lesser number of personnel than
above shall make the bid non-responsive and financial bid shall not be opened.

1.7 Information on litigation history in which the Bidder is involved.
Other Party Employer Cause of Amount involved | Remarks showing
Dispute (Rs lakh) Present Status
2. Bidders should upload the scanned copy of the following affidavits/undertakings as
per formats enclosed hereinafter and also send original copy of Affidavit/Undertakings: -
)] Affidavit (it should be on stamp paper attested by Notary Public)
1)) Undertaking regarding availability of minimum cash amounting to 25% of the value of
work during implementation of the Contract towards working capital.
iii) Undertaking that the Bids shall remain valid for the period specified in Clause 15.1.
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AFFIDAVIT

1. I, the undersigned, do hereby certify that all the statements made in the enclosed
attachments are true and correct.

2. The undersigned also hereby certifies that neither our firm M/s
have abandoned any work in India nor any contract
awarded to us for such works have been rescinded, during last five years prior to the date of this
bid.

3. The undersigned hereby Authorise(s) and request(s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by the Employer
to verify this statement or regarding our competence and general reputation.

4. The undersigned understands and agrees that further qualifying information may be
requested, and agrees to furnish any such information at the request of the Employer and within
the prescribed time.

(Signed by an Authorised Representative of the Firm)

Name of the Representative

Name of Firm

Date

To be notarized by Notary

32



UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s
shall maintain availability of minimum cash amounting to
25% of the value of the work during implementation of the Contract towards the working capital.

(Signed by an Authorised Representative of the Firm)

Name of the Representative

Name of Firm

Date
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UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s

agree to abide by this bid for a period of days after the date fixed for
receiving the same and it shall be binding on us and may be accepted at any time before the
expiration of that period.

(Signed by an Authorised Representative of the Firm)

Name of the Representative

Name of Firm

Date
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SECTION-4

FORMS OF BANK GUARANTEES
LETTER OF ACCEPTANCE (LOA) AND AGREEMENT
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BID SECURITY (BANK GUARANTEE)

WHEREAS (name of Bidder) (hereinafter called "the Bidder")

has submitted his Bid dated (date) for the work of

“ Short Term Maintenance Contract (STMC) from km.500.500 to Km 536.250 (Excluding),
Km 508.200 to Km 513.150 and Km. 530.850 to km. 531.934) i.e. Karaswada to end of
Zuari Section of NH-66 in the state of Goa during FY 2025-26.”

KNOW ALL PEOPLE by these presents that we (name of
Bank) of [name of country] having our registered office at

(hereinafter called "the Bank") are bound unto

(name of Employer) (hereinafter called ‘the Employer”) in the

sum of * for which payment well and truly to be made to the

said Employer the Bank itself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 20

THE CONDITIONS of this obligation are :

(I) If after Bid opening the Bidder withdrawas his bid during the period of Bid

validity specified in the Form of Bid.
OR

(2) If the Bidder having been notified to the acceptance of his bid by the Employer during the
period of Bid validity

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to

Bidders, if required; or

(b) fails or refused to furnish the Performance Security, in accordance with the Instructions to

Bidders; or
(c) does not accept the correction of the Bid Price pursuant to Clause 27.

We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his
demand of Employer will note that the amount claimed by him is due to him owing to the
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occurrence of one or any of the three conditions, specifying the occurred condition or

conditions.

This Guarantee will remain in force up to and including the date , (120+45) = 165 ( Date)days
le upto after the deadline for submission of Bids as such deadline is stated in the Instructions to
Bidders or as it may be extended by the Employer, notice of which extension(s) to the Bank is
hereby waived.

Any demand in respect of this guarantee should reach the Bank not later than the above date.

DATE SIGNATURE WITNESS
SEAL
(Signature,
name and address)
* The Bidder should insert the amount of the guarantee in words and figures denominated in

Indian Rupees. This figure should be the same as shown in Clause 15.3 of the Instructions
to Bidders.

* 45 days after the end of the validity period of the Bid. Date should be inserted by the
Employer before the Bidding documents are issued.
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FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY

To

[Chief Engineer (NH, R&B), PWD, Althinho, Panaji- Goa]

WHEREAS. ... (name and address of contractor)
hereinafter called “the Contractor’ has undertaken, in pursuance of Letter of Acceptance No.
............................ Dated ................... to execute............................ (name of Contract

and brief description of Works) (hereinafter called “the Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee for the sum specified therein as security for compliance with
his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on
behalf of the Contractor, up to a total amount of Rs.................. (amount of guarantee)
(RUPEES. .. oo (in words) and we undertake to pay you, upon your first
written demand and without cavil or argument, any sum or sums within the limitsof ....................
(amount of guarantee) as aforesaid without your needing to prove or to show grounds or reasons
for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract
or of the works to be performed there under or of any of the contract documents which may be
made between you and the Contractor shall in any way release us from any liability under this
guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 60 days from the date of expiry of the Defects Liability Period.

Notwithstanding anything contained herein before, our liability under this guarantee is restricted
to Rs. (Rs. in words) and the guarantee shall remain valid till
. Unless a claim or a demand in writing is served upon us on or before
all our liability under this guarantee shall cease.

Signature and seal of the Guarantor with Name, Designation, Employee Code Number and
Telephone NUMDber. ... ...
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Name of the Issuing Name of the Controlling

Bank/Branch------------------- Branch/Bank et LI EEE
Address and Telephone Number Address and Telephone Number.............
Date.....oooviiiiiii

(Name, Address and Occupation)

An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price
specified in the Contract and denominated in Indian Rupees.
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FORM OF LETTER OF APPLICATION

To,
[Chief Engineer (NH, R&B), PWD, Althinho, Panaji- Goa]

DESCRIPTION OF WORKS: ~---mmmm oo oo BID FOR
Short Term Maintenance Contract (STMC) from km.500.500 to Km 536.250
(Excluding), Km 508.200 to Km 513.150 and Km. 530.850 to km. 531.934) i.e.
Karaswada to end of Zuari Section of NH-66 in the state of Goa during FY 2025-
26.).

Dear Sir,

Having examined the Bid Document, Instructions to Bidders, Qualification Information, Scope of
works, etc. for the subject work we hereby submit our bid for the subject work.

It is certified that the information furnished in this document is true and correct. The proposal is
unconditional and unqualified. We undersigned accept that the Employer reserves the right to
reject any or all applications without assigning any reason.

Thanking you,

Yours faithfully,

(Authorized Signatory)

For and on behalf of M/s
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FORM OF LETTER OF ACCEPTANCE

o Dated .........cevvneennn.
To

M/S..neee

Sub.: Name of Work: “Short Term Maintenance Contract (STMC)

from km.500.500 to Km 536.250 (Excluding), Km 508.200 to Km 513.150 and Km. 530.850
to km. 531.934) i.e. Karaswada to end of Zuari Section of NH-66 in the state of Goa during
FY 2025-26.)”

Sir,

Based on your bid submitted on.................. in compliance of bidding document of [the Employer]
for execution of the WOrks Of ..o, , it is hereby notified that
your bid for a Contract Price of Rs............... (Rupees in words... ...... ) has been accepted for

and on behalf of [the Employer]

You are hereby requested to furnish Performance Security plus additional security in the
form detailed in Clause 31.2 of ITB for an amount equivalent to Rs............... (Rupees in
words... ) within 10 days as per provisions of Clause 31.1 of ITB of the bid document and
sign the contract agreement failing which the actions as stipulated in Clause-31.3 of ITB shall
be taken.

Thanking you,
Yours faithfully,

Employer
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FORM OF AGREEMENT

AGREEMENT

This agreement made the day of between the
--------------------- (hereinafter called “the Employer” of the one part and
(here in after called “the Contractor”) of the other part.

AND WHEREAS the Employer invited bids from eligible bidders for the execution of certain
WOTKS, ViZ. i e

AND WHEREAS pursuant to the bid submitted by the Contractor, vide (here
in after referred to as the “BID” or “OFFER”) for the execution of works, the Employer by his
letter of acceptance dated accepted the offer submitted by the Contractor for the
execution and completion of such works and remedying of any defects thereon, on terms and
conditions in accordance with the documents listed in Para 2 below.

AND WHEREAS the Contractor by a deed of undertaking dated has agreed to abide
by all the terms of the bid, including but not limited to the amount quoted for the execution of
Contract, as stated in the bid, and also to comply with such terms and conditions as may be
required from time to time.

AND WHEREAS the Contractor has agreed to undertake such works and has furnished a
Performance Security pursuant to Clause 31 of ITB (Section-2).

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this agreement, words and expressions shall have the same meaning as are
respectively assigned to them in the conditions of contract hereinafter referred to;
2. The following documents shall be deemed to form and be read and construed as part

of this agreement viz.

a) Agreement;

b) Letter of Acceptance;

c) Contractor’s Bid;

d) Contract Data;

e) General Conditions of Contract;

f)  Addendum to General Conditions of Contract;
g) Road Maintenance Standards and Specifications for Road Maintenance Works;
h)  Drawings, if any;

)] Bill of Quantities; and

J)  Any other document listed in the Contract Data.
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The foregoing documents shall be construed as complementary and mutually
explanatory one with another. Should any ambiguity or discrepancy be noted, then
the order of precedence of these documents shall be subject to the order as listed
above and interpreted in the above order of priority.

In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute
and complete the works and remedy any defects therein in conformity in all respects
with the provisions of the contract.

The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the works and remedying of defects therein, the Contract Price or
such other sum as may become payable under the provisions of the contract at the
times and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties here to have caused this agreement to be executed the
day and year above written. Signed, sealed and delivered by the said Employer through his
Authorized Representative and the said Contractor through his Power of Attorney holder.

Binding Signature of Employer Binding Signature of Contractor
For and on behalf of For and on behalf of M/s -------=-=--=mmnmev
In the presence of In the Presence of
1. Name: 1. Name:

Address: Address:
2. Name: 2. Name:

Address: Address:
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SECTION -5

GENERAL CONDITIONS OF CONTRACT (GCC) AND CONTRACT DATA
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A. GENERAL

1. Definitions

1.1 Terms which are defined in the Contract Data but not defined in the Conditions of
Contract keep their defined meanings. Capital initials are used to identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the
Contractor’s Bid.

Certificate of Completion is the Certificate issued by the Engineer upon completion of works or
parts thereof as applicable in accordance with Clause 47.

Compensation Events are those defined in Clause 40.

Contract is the Contract between the Employer and the Contractor to maintain the road assets
and to execute, complete, and maintain the Works. It consists of the documents listed in
Clause 2.3.

Contract Data defines the documents and other information, which comprise the Contract.

Contractor is a person or corporate body whose Bid to carry out the Road Maintenance Works
and Activities has been accepted by the Employer.

Contractor’s Bid is the completed Bidding Document submitted by the Contractor to the
Employer.

Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in
accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.

Defect is any part of the Maintenance Works and Activities not completed in accordance with
the Contract Specifications.

Defects Liability Certificate is the certificate issued by the Engineer, after the Defects Liability
Period has ended and upon correction of Defects by the Contractor.

Defects Liability Period means the period so stipulated in the Contract Data, calculated from
the Completion Date, during which the Contractor remains responsible for the rectification of any
defect in the Works he has undertaken.

Employer is the party as defined in the Contract Data, who employs the Contractor to carry out
the Works. The Employer may delegate any or all functions to a person or body nominated by
him for specified functions.

Engineer is the person named in the Contract Data (or any other competent person appointed
by the Employer and notified to the Contractor, to act in replacement of the Engineer) who is
responsible for supervising the execution of the Works and administering the Contract on behalf
of the Employer.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to execute
the Maintenance Works and Activities.
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Intended Completion Date is the date, as given in contract data, on which it is intended that the
Contractor shall complete the Works as per scope under the contract. The intended Completion
Date may be revised only by the Engineer by issuing an Extension of Time after approval from
the Employer.

Letter of Acceptance means the formal acceptance of the Bid by the Employer.

Materials are all supplies, including consumables, used by the Contractor for incorporation in
the Maintenance Works and Activities.

Maximum Response Time means the maximum permissible time within which remedial action
must be completed prior to a defect exceeding the permissible tolerance. Maximum Response
Time commences from the time of earliest detection of the defect by (i) observation of the defect
by the Contractor, or (ii) notification of the defect by the Engineer, or (iii) intimation of the defect
by a road user.

Notice to Proceed means the notice issued by the Employer to the Contractor to proceed with
the work after signing of the contract pursuant to Clause 17.2 of ITB.

Permissible Tolerance means the maximum permissible amount or quantity of a defect in
road-asset condition that will not be exceeded at any time. If any defect exceeds the permissible
tolerance, it shall be treated as “non-compliance” and the Contractor shall be paid in accordance
with the relevant provisions in this contract.

Project Manager is a person appointed by the Contractor who is in charge of managing all
activities of the Contractor under the Contract. He is also the Contractor’'s Representative for the
purpose of this Contract.

Road means the Road or package of roads in network or scattered for which the Maintenance
Works and Activities are to be carried out under the Contract.

“Road Assets” include the following:

i) Main carriageway with shoulders (paved and/or earthen), medians, slip roads,
service roads;

i)  Road embankment including slopes, protection works, kerbs and chute drains;

iii)  Roadway in cutting including slopes protection works, drains;

iv)  Culverts, Bridges, Over/Underpasses, retaining walls, Guide bunds, Floor
protection works;

v)  Road signs, road markings, road delineators, guard rails, safety barriers, railings,
fencings, parapets, kilometre stones, 200 m stones, road boundary stones;

vi)  All types of drains, trees, plantations and erosion control measures;
vii) Road land;
viii) Any other project facility or asset forming integral part of the road(s).

Road Maintenance Standards is the collective term for parameters which define the condition
in which the road assets are required to be maintained and other requirements regarding safety
and quality of works to be complied with by the Contractor.
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Road Maintenance Works and Activities to be carried out by Contractor shall include:

Maintenance of the road specified in the BOQ and executing other items of road maintenance
works as ordered by the Engineer.

Rectification Standard

The Contractor shall maintain the specific parts of the road aspects as specified in BOQ or as
ordered by Engineer in charge and ensure road users safety and comfort. The maintenance
activities shall be so planned that the defects are repaired well before they reach maximum
condition as per the permissible tolerance.

Site is the area defined as such in the Contract Data, where maintenance works are to be
executed.

Specifications means the Specifications of the Maintenance Works including the Road
Maintenance Standards as per the Contract.

Start Date is given in the Contract Data. It is the date when the Contractor shall commence
execution of the Works.

Service Level means the defined condition in which the road assets are to be maintained by the
Contractor.

Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry
out a work under the Contract, which includes part of the agreed scope of works at the Site.

Temporary Works are works designed, constructed, installed and removed by the Contractor
that are needed for Works and Activities.

Time for Completion means the duration for completing the execution of maintenance works
and passing the tests on completion of the Works or any Section or part thereof as stated in the
Contract Data or as extended by the Engineer by issuing an Extension of Time after the approval
from the Employer.

Variation is an instruction given by the Engineer in writing which varies the scope of Maintenance
Works.

Work Order is an order issued by the Engineer to the Contractor for execution of certain works,
specifying the time limits which may be in variance with the approved programme or in variation
to the scope of work depending upon the site requirement.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also
means female or neuter and the other way around. Headings have no significance. Words
have their normal meaning under the language of the Contract Unless specifically defined. The
Engineer will provide instructions clarifying queries about these Conditions of Contract.

2.2 If part completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion Date and the Intended Completion Date apply to any part
of the Works (other than references to the Completion Date and Intended Completion Date for
the whole of Works).
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2.3 The following documents shall be deemed to form and be read and construed as
part of the Contract. In case any ambiguity or discrepancy is noted, then the Contract shall be
interpreted in the following order of priority:

)] Agreement;

i) Notice to Proceed with the Work;

iii)  Letter of Acceptance;

iv)  Contractor’s Bid,

v)  Contract Data;

vi)  General Conditions of Contract;

vil) Road Maintenance Standards and Specifications for Road Maintenance Works,
Part | and Part Il

viii) Priced Bill of Quantities; and
iX)  Any other documents listed in the Contract Data.

3. Language and Law

3.1 The language of the Contract shall be in English and the law governing the Contract
as given in Contract Data.

4, Engineer’s Decisions

4.1 The Employer shall designate and notify to the Contractor in writing the name of the
Engineer.

4.2 Except where otherwise specifically stated, the Engineer will decide contractual

matters between the Employer and the Contractor in the role representing the Employer. The
Engineer shall have no authority to relieve the Contractor of any of his obligations under the
Contract.

5. Delegation

5.1 The Engineer, duly informing the Employer, may delegate any of his duties and
responsibilities to other people, after notifying the Contractor and may cancel any delegation
under intimation to the Contractor.

6. Communications

6.1 Communications between parties that are referred to in the Conditions shall be
effective only when in writing. A notice shall be effective only when it is delivered as per Indian
Law.

7. Subcontracting

7.1 The Contractor may subcontract any portion of work, up to a limit specified in Contract
Data, with the approval of the Engineer but may not assign the Contract without the approval
of the Employer in writing. Subcontracting shall neither alter the Contractor’s obligations, nor
relieve the Contractor from any liability or obligation under the Contract.
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7.2 The Contractor shall not be required to obtain any consent from the Employer for:

a) the sub-contracting of any part of the Works for which the Sub-Contractor is
named in the Contract;

b) the provision for labour, or labour component;

c) the purchase of Materials which are in accordance with the standards specified
in the Contract.

7.3 Beyond what has been stated in Clauses 7.1 and 7.2, if the Contractor proposes
sub-contracting of any part of work during execution of the Works, because of some unforeseen
circumstances to enable him to complete the Works as per terms of the Contract, the Employer
will consider the following before according approval:

a) The Contractor shall not sub-contract the whole of Works.

b)  The Contractor shall not sub-contract any part of the Work without prior consent
of the Employer. Any such consent shall not relieve the Contractor from any
liability or obligation under the Contract and he shall be fully responsible for the
acts, defaults and neglects of any of his sub-Contractor, his agents or workmen
as if they were the acts, defaults or neglects of the Contractor, his agents and
workmen.

7.4 The Engineer should satisfy himself before recommending to the Employer whether

a) the circumstances warrant such sub-contracting; and

b) the sub-Contractor so proposed for the Work possess the experience,
gualifications and equipment necessary for the job proposed to be entrusted to
him in proportion to the quantum of Works to be sub-contracted.

8. Other Contractors

8.1 The Contractor shall cooperate and share the Site with other Contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule of Other
Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities and
services for them as described in the Schedule. The Employer may modify the Schedule of
Other Contractors and shall notify the Contractor of any such modification. The Contractor shall
cooperate in such situations as well.

8.2 The Contractor should take up the works in convenient reaches as decided by the
Engineer to ensure that there is least hindrance to the smooth flow of traffic including movement
of vehicles and equipment of other Contractors till the completion of Works.

9. Personnel and Equipment

9.1 The Contractor shall employ the technical personnel named in the Contract Data or
other technical persons approved by the Engineer. The Engineer will approve any proposed
replacement of technical personnel only if their relevant qualifications and abilities are substantially
equal to or better than those of the personnel stated in the Contract Data. If the personnel stated
in the Contract Data are not deployed on site by the Contractor within 15 days of issue of notice
to proceed with the work, a penalty of 5000/- per day per person shall be levied for next 30
days, beyond which it shall be treated as a breach of Contract and action will be taken as per
Clause 51.
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9.2 The Contractor shall use the equipment identified in the bid along with competent
operators and adequate stock of spares for smooth operations.

9.3 If the Engineer asks the Contractor to remove a person who is a member of the
Contractor’s staff or work force, stating the reasons, the Contractor shall ensure that the person
leaves the Site within seven days and has no further connection with the Works under the
Contract.

9.4 The Contractor shall establish, within his own organizational structure, a planning
unit, staffed with suitably qualified personnel. The team will be headed by a Project Manager
who will be assisted by his representatives, i.e. Site Manager and Manager, Planning. The task
of this unit will be:

9.4.1 To plan, and to verify continuously the degree of compliance by the Contractor with
the specified Road Maintenance Standards and report the same to the Engineer in the format
acceptable to the Engineer.

9.4.2 To maintain and update the road condition inventory regularly.
9.4.3 To assist the Engineer in verification of the compliance.
9.5 The Contractor's planning unit mentioned under Sub-clause 9.4 shall report the

level of compliance with the required Service Levels in the standard formats acceptable to the
Engineer.

10. Employer’s and Contractor’s Risks

10.1 The Employer carries the risks which this Contract states are Employer’s risks, and
the Contractor carries the risks which this Contract states are Contractor’s risks.

11. Employer’s Risks

111 The Employer is responsible for the expected risks which are (a) in so far as they
directly affect the execution of the Maintenance Works and Activities included in the Contract,
the risks of war, hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection
or military or usurped power, civil war, riot, commotion or disorder (unless restricted to the
Contractor’'s employees), natural calamities and contamination from any nuclear fuel or nuclear
waste or radioactive toxic, explosive.

12. Contractor’s Risks

121 All risks of loss of or damage to physical property and of personal injury and death,
which arise during and in consequence of the performance of the Contract other than the
excepted risks, referred to in Clause 11.1, are the risks of the Contractor.

13. Insurance

131 The Contractor at his cost shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the completion of defect liability period, in that
amounts and deductibles stated in the Contract Data for the following events which are due to
the Contractor’s risks:
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a) Loss of or damage to the Works and Materials
b) Loss of or damage to Equipment

c) Loss of or damage to property (except the Works Materials and Equipment) in
connection with the Contract

d) Third Party Liability Insurance
e) Automobile Liability Insurance
f)  Workers’ Compensation
g) Employer’s Liability
h)  Other Insurances
132 Insurance policies and certificates for insurance shall be delivered by the Contractor to

the Engineer for the Engineer’s approval before the Start Date. All such insurance shall provide
for compensation to be payable in Indian Rupees to rectify the loss or damage incurred.

133 If the Contractor does not provide any of the policies and certificates required, the
Employer may affect the insurance which the Contractor should have provided and recover
the premiums the Employer had paid from payments otherwise due to the Contractor or, if no
payment is due, the payment of the premiums shall be a debt due from the Contractor.

134 Alterations to the terms of insurance shall not be made without the approval of the
Engineer.
135 Both parties shall comply with any conditions of the insurance policies. The Contractor

shall ensure that wherever applicable, its Sub-Contractor(s) shall take out and maintain in effect
adequate insurance policies for their personnel and vehicles and for works executed by them
under the Contract unless such Sub-Contractor(s) is/are covered by the policies taken out by the
Contractor.

14. Site Investigation Reports

141 The Contractor, in preparing the Bid, may rely at his own risks and liability on any Site
Investigation Reports referred to in the Contract Data, supplemented by any other information
available to him.

15. Queries about the Contract Data

15.1 The authorized representative of the Employer as stated in the Contract data will
clarify queries on the Contract Data.

16. Contractor to Construct the Works

161 The Contractor's obligations cover the carrying out of all Maintenance Works
and Activities as defined in the Contract for keeping the roads in accordance with the Road
Maintenance Standards.

The Contractor shall construct, installand maintain the Works in accordance with the Specifications
and Drawings.
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17. The Works to be completed by the Intended Completion Date

171 The Contractor may commence execution of the Maintenance Works and Activities
on the Start Date and shall carry out the Works in accordance with the Programme submitted
by the Contractor, as updated with the approval of the Engineer, and complete them by the
Intended Completion Date.

18. Approval by the Engineer

181 The Contractor shall prepare/propose the Maintenance Manuals as per relevant
applicable Standards and Specifications and existing policies/guidelines/practices and get the
same approved from the Engineer/Employer.

182 The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Engineer, who is to approve them if they comply with Specifications and
drawings.

183 The Contractor shall be responsible for design of Temporary Works.

184 The Engineer’s approval shall not alter the Contractor’s responsibility for design of
the Temporary Works.

185 The Contractor shall obtain approval of third parties to the design of Temporary Works
by Engineer.

18.6 All Drawings prepared by the Contractor for the execution of temporary or permanent

Works, are subject to prior approval by the Engineer before their use.

19. Site Regulations and Safety

191 The Contractor shall be responsible for the safety of all activities on the Site, including
arrangements for smooth flow of traffic at his own cost as per guidelines of the IRC/Ministry of
Road Transport & Highways. He shall provide proper barricading, diversion boards, etc. He
shall be fully responsible for the safety of workers and staff at site and provide safety helmets,
reflective jackets and other PPE to the workers, inspecting officers and supervisors.

20. Discoveries

20.1 Anything of historical or other interest or of significant value unexpectedly discovered
on the Site is the property of the Employer. The Contractor shall notify the Engineer of such
discoveries and carry out the Engineer’s instructions for dealing with them.

21. Possession of the Site

21.1 The Employer shall give possession of all parts of the Site to the Contractor on or
before the start date of the Contract.

22. Access to the Site

221 The Contractor shall allow access to the Site and to any place where work in connection
with the Contract is being carried out, or is intended to be carried out to the Engineer and any
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person/persons/agency authorized by:

23.
231

a) The Engineer
b) The Employer

Instructions

The Contractor shall carry out all instructions of the Engineer pertaining to the

maintenance works which comply with the applicable laws where the Site is located.

232

The Contractor shall permit the Engineer/Employer to inspect the Contractor's

contemporary records in respect of invoice of bitumen, cement, aggregates and steel, if so
desired by the Engineer.

24,

241

Procedure for Dispute Resolution

Arbitration

The procedure for arbitration will be as follows:

)

ii)

In case of Dispute or difference arising between the Employer and the Contractor
relating to any matter arising out of or connected with this contract, such disputes
or differences shall be settled in accordance with the Arbitration and Conciliation
Act, 1996 as amended vide Act of 2015. The Arbitral Tribunal shall consist of sole
Arbitrator from the panel of three Arbitrators proposed by the Employer and choice
of selecting one given to the Contractor. Contractor shall select one out of the three
names of Arbitrators given to him within 30 days failing which the Employer shall
nominate the Arbitrator out of the panel of three Arbitrators. In case the Contractor
objects to the Arbitrator selected by the Employer, the Employer shall refer selection
of Arbitrator to the Indian Roads Congress for nominating the Arbitrator for the dispute
and both parties agree that the Arbitrator so selected by IRC shall decide the dispute.
Indian Roads Congress shall try to appoint Arbitrator preferably from the state where
the project is located or otherwise from adjoining States.

Arbitration proceedings shall be held at [Name of Place], India, and the language of
the arbitration proceedings and that of all documents and communications between
the parties shall be English.

The decision of the Arbitrator shall be final and binding upon both parties. The cost and
expenses of Arbitration proceedings will be paid as determined by the Arbitral Tribunal
However, the expenses incurred by each party in connection with the preparation,
presentation, etc. of its proceedings shall be borne by each party itself. The fees and
expenses of the Arbitrator shall be shared equally by both the parties.

Performance under the contract shall continue during the Arbitration proceedings and
payments due to the Contractor by the Employer shall not be withheld, unless they
are the subject matter of arbitration proceedings.
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B. TIME CONTROL

25. Programme

25.1 The Contractor shall submit to the Engineer for approval a programme within period
specified in the contract data showing the general methods, arrangements, order, and timing for
all the maintenance works and activities.

25.2 The Engineer may issue the work order in stages specifying the time limit for the
same as and when required except the performance-based maintenance items.

25.3 An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of progress achieved on the timing of the remaining
Works, including any changes to the sequence of activities.

254 The Contractor shall submit to the Engineer for approval an updated Programme
at intervals. If the Contractor does not submit an updated Programme within this period, the
Engineer may withhold the amount stated in the Contract Data from the next payment certificate
and continue to withhold this amount until the next payment after the date on which the overdue
Programme has been submitted.

255 The Engineer’s approval of the Programme shall not alter the Contractor’s obligations.
The Contractor may revise the Programme and submit it to the Engineer again at any time. A
revised Programme shall show the effect of Variations and Compensation Events.

26. Extension of the Intended Completion Date

26.1 The Engineer shall extend the Intended Completion Date only after approval of the
Employer if a Compensation Event occurs or a Variation is issued which makes it impossible for
Completion to be achieved by the Intended Completion Date without the Contractor taking steps
to accelerate the remaining Works, which would cause the Contractor to incur additional cost.

26.2 The Engineer, within 14 days of receiving full justification from the Contractor for
extension of Intended Completion Date, will refer to the Employer his recommendation. The
Employer shall, in not more than 21 days from the date of receipt of Engineer’'s recommendation,
communicate to the Engineer the acceptance or otherwise. The Engineer shall convey the
decision of the Employer to the Contractor.

27. Delays Ordered by the Engineer

271 The Engineer may instruct the Contractor to delay the start or progress of any activity
within the Works. Delay/delays totaling more than 30 days will require prior written approval of
the Employer.

28. Management Meetings

28.1 The Engineer may require the Contractor to attend a management meeting. The
business of a management meeting shall be to review the plans and progress for the Maintenance
Works.
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28.2 The Engineer shall record the business of management meetings and provide copies
of the record to those attending the meeting. The responsibility of the parties for actions to be
taken shall be decided by the Engineer either during the management meeting or after the
management meeting and to be intimated in writing to all those who attended the meeting.

C. QUALITY CONTROL

29. Identifying Defects

29.1 The Engineer shall check the Contractor's work and notify the Contractor of any
Defects those are found. Such checking shall not affect the Contractor’s responsibilities. The
Engineer may instruct the Contractor to uncover and test any work that the Engineer considers
may have a Defect.

30. Tests

30.1 The Contractor shall set up a field laboratory within period stated in contract data and

be solely responsible for:

a) Carrying out the mandatory tests prescribed in Technical Specifications and

b) For the correctness of test/procedures, whether preformed in his laboratory or
elsewhere.

30.2 If the Engineer instructs the Contractor to carry out a test not specified in the

Specifications to check whether any work has a Defect and the test shows that it does, the
Contractor shall pay for the testing charges and for any number of samples. Otherwise, the
Employer shall pay for the testing charges.

3L Correction of Defects noticed during the Defects Liability Period

311 The works carried out shall be of very high standard, requiring no major repairs on the
road for at least, during defects liability period, after the date of completion of works.

31.2 If any defects including shrinkage, cracks, other faults appear in the works within the
period specified hereunder after issue of “Taking over” certificate, the Engineer shall give notice
to the Contractor of any defects before the end of the Defects Liability Period. The Defects
Liability Period shall be extended for as long as the defects remain to be corrected.

31.3 Every time notice of a defect is given, the Contractor shall correct the notified defect
at his own cost within the length of time specified in the Engineer’s notice.

314 The Defects Liability Period is not applicable for works of routine maintenance such
as pot holes/ patch repairs/ rut repairs/ cleaning and clearing etc. under performance based
BOQ item.

However, for other specific items of works (if any), got executed as ordered by Engineer (if
any), the Defects Liability Period shall be 12 months, counted from the Date of Completion
stated in the Certificate of Completion issued in pursuance of Clause 47.
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315 If during the Defects Liability Period any defect is found in the design, engineering,
materials and workmanship of the Works and Services executed by the Contractor, then the
Contractor shall promptly, in consultation and agreement with the Engineer, appropriately remedy
such defects at its cost, or repair, replace or otherwise make good (as the Contractor shall, at its
discretion, determine) such defects as well as any damage to the Road caused by such defects.

316 The Contractor’s obligations under this Clause 31 shall not apply to:

a) any material that is supplied by the Employer, and normally consumed in maintenance,
or have a normal life shorter than the Defects Liability Period stated herein;

b) any design, Specification or other data, supplied or specified by or on behalf of the

Employer or any matter for which the Contractor has disclaimed responsibility herein;

317 The Employer shall offer the Contractor all reasonable opportunity to inspect the
defect(s) Noticed, as well as provide all necessary access to the Facilities and the Site to enable
him to perform his obligations under this Clause 31.

The Contractor may remove from the Site any Plant and Equipment or any part of the Facilities
that are defective, if the nature of the defect, and/or any damage to the Facilities caused by the
defect, is such that repairs cannot be expeditiously carried out at the Site.

32. Uncorrected Defects

321 If the Contractor fails to correct a Defect, to the satisfaction of the Engineer, within the
time specified in the Engineer’s notice, the Engineer will assess the cost of having the Defect
corrected. The Contractor will pay to the Employer this amount or the Engineer may deduct
such amount from any sums due to the Contractor, on correction of the Defect together with 20
percent additional costs as the damages.

322 In case of any non-compliance/delayed compliance of maintenance standards,
the damages/reduction in payment shall be applicable as provided under road Maintenance
Standards Part — I.

D. COST CONTROL

33. Bill of Quantities
331 The Bill of Quantities shall contain the description of items, units, rates and amount.
33.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for

the quantity of the work done at the rates given in the Bill of Quantities with accepted/awarded
tender premium for each item for the work executed.

The accepted/awarded tender premium above/below the grand total of Project cost as per BOQ
shall be applicable for individual item of work to determine payable amount to Contractor subject
to contractual provisions.

34. Changes in the Quantities
34.1 The final quantity of the work done may differ from the quantity given in the Bill of

Quantities. The payment shall be made for the quantities executed. Provided that the items for
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which lump sum rates have been quoted shall not be measured and the payments for such items
not exceeding the quoted lump sum amount shall be made to the Contractor subject to meeting
the specified maintenance requirements by the Contractor in accordance with the Agreement. It
is agreed, beyond doubt, by the Contractor that no claims shall be entertained by the Engineer/
Employer on account of reduction to any extent, due to budgetary constraints, in quantities of
measurable items.

35. Variations

35.1 The Engineer may order Variations, with the prior approval of the Employer, he
considers necessary or advisable during the progress of the Works. Such Variations shall form
part of the Contract and the Contractor shall execute the varied works. Oral orders of the Engineer
for Variations, unless followed by written confirmation, shall not be taken into account.

36. Payments for Variations

36.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall
carry out such work at the same rate.

36.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall
derive the rate from similar items in the Bill of Quantities.

36.3 If the rate for Variation item cannot be determined in the manner specified in
Clause 36.1 or 36.2, the Contractor shall, within 14 days of the issue of order of Variation work,
inform the Engineer the rate which he proposes to claim, supported by analysis of the rates.
The Engineer shall assess the quotation and determine the rate based on prevailing market
rates within one month of the submission of the claim by the Contractor and approval from the
Employer shall be taken. As far as possible, the rate analysis shall be based on the Standard
Data Book and the current Schedule of Rates of the district public works division. The decision
of the Employer on the rate so determined shall be final and binding on the Contractor.

37. Cash Flow Forecasts

37.1 When the Programme is updated, the Contractor shall provide the Engineer with an
updated cash flow forecast.

38. Payment Certificates

38.1 The Contractor shall submit to the Engineer monthly statements of the value of the work
executed less the cumulative amount certified previously, supported with detailed measurement
of the items of work executed.

38.2 The Engineer shall check the Contractor's monthly statement within 14 days and
certify the amount to be paid to the Contractor after taking into account any credit or debit for the
month in question.

38.3 The value of work executed shall be determined, based on measurements by the
Engineer.
384 The value of work executed shall comprise the value of the quantities of the items in

the Bill of Quantities completed.
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385 The value of work executed shall also include the valuation of Variations and
Compensation Events.

38.6 The Engineer/Employer may exclude any item certified in a previous certificate
or reduce the proportion of any item previously certified in any certificate in the light of latest
information.

38.7 The final bill shall be submitted by the Contractor within one month of the actual date
of completion of the work; otherwise the Engineer’s certificate of the measurement and of the
total amount payable for work accordingly shall be final and payment made accordingly within a
period of sixty days as far as possible.

39. Payments

39.1 Payments shall be adjusted for deductions for advance payments, security deposit,
other recoveries in terms of the Contract and taxes at source, as applicable under the law. The
Employer shall pay the Contractor the amounts the Engineer had certified, within 28 days of the
date of each certificate.

39.2 The authorized representative of the Employer shall make the payment certified by
the Engineer.

39.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities,
will not be paid for by the Employer and shall be deemed to be covered by other rates and prices
in the Contract.

40. Compensation Events

40.1 The following shall be Compensation Events unless they are caused by the Contractor:
a) The Engineer orders a delay or delays exceeding a total of 30 days;

b) The effects on the Contractor of any of the Employer’s Risks.

40.2 If a Compensation Event would prevent the Works being completed before the

Intended Completion Date, the Intended Completion Date shall be extended. The Engineer
shall decide whether and by how much the Intended Completion Date shall be extended after
approval of the Employer.

40.3 The Contractor shall not be entitled to compensation to the extent that the Employer’s
interests are adversely affected by the Contractor not having given early warning or not having
cooperated with the Engineer/Employer.

41. Taxes and Currencies for Payments

411 The rates quoted by the Contractor shall be deemed to be exclusive of the GST and
inclusive of other levies, duties, royalties, cess, toll, and other taxes of Central and
State Governments, localbodies and authorities that the Contractor will have to pay
for the performance of this Contract. The Employer will perform such duties in regard
to the deduction of such taxes at source as perapplicable law. The GST shall be
reimbursed (if applicable) subject to production of proof of such payment by the
contractor (proof should contain name of work). The rates of the Royalties to be
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deducted are as per the Official Gazette, Government of Goa, published on 03,
April 2025, SERIES | No. 1, Department of Mines, Directorate of Mines and
Geology, Notification No. 04/207/2023/Minor/Mines Read: 1. No.
04/207/2023/Minor/Mines/3946 Dated 27-March-2025.

41.2 All payments shall be made in Indian Rupees.
42. Security Deposit/Retention Money
421 The Employer shall retain security deposit of five percent of the amount from each

payment due to the Contractor until Completion of the whole of the Works.

42.2 The security deposit/retention money and the performance security will be released
to the Contractor when the Defects Liability Period is over, and the Engineer has certified that
the Defects, if any, notified by the Engineer to the Contractor before the end of this period have
been corrected.

42.3 If the Contractor so desires, then the Security Deposit/retention money can be

released on submission of unconditional Bank Guarantee at the following two stages:-

a) At a point after the progress of work in financial term (gross value of work done) has
reached 50% of the contract amount

b) After the retention money has been deducted to the full value (5% of the contract
amount).

43. Liguidated Damages

43.1 The Contractor shall pay liquidated damages to the Employer at the rate or part thereof

stated in the Contract Data for each day that the Completion Date is later than the Intended
Completion Date. The total amount of liquidated damages shall not exceed the amount defined
in the Contract Data. The Employer may deduct liquidated damages from payments due to the
Contractor. Payment of liquidated damages shall not affect the Contractor’s other liabilities.

Both the parties expressly agree that the liquidated damages payable by the Contractor are
mutually agreed genuine pre-estimated loss and without any poof of actual damages likely to be
suffered and incurred by the Employer and the Employer is entitled to receive the same and are
not by way of penalty.

43.2 If the Intended Completion Date is extended after liquidated damages have been
paid, the Engineer shall correct any overpayment of liguidated damages by the Contractor by
adjusting in the next payment certificate. The contractor shall not be paid interest on the over
payment of liquidated damages.

44, Advance Payment

44.1 The Employer will make an interest bearing advance payment to the Contractor
against provision by the Contractor of an Unconditional Bank Guarantee in a form and by a bank
acceptable to the Employer in amounts equal to the advance payment up to 10% of Contract
Price. The guarantee shall remain effective until the advance payment has been repaid, but the
amount of the guarantee shall be progressively reduced by the amounts repaid by the Contractor.
The Contractor shall take the above advance before 2™ running bill and if the contractor delays
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seeking the advance, the same is not payable.

44.2 The Contractor is to use the advance payment only to pay for Equipment, plant and

Mobilization expenses required specifically for execution of the Works. The Contractor shall
demonstrate that the advance payment has been used in this way by supplying copies of invoices
or other documents to the Engineer.

44.3 The advance payment shall be repaid with interest @ SBI PLR applicable on the date
of release of mobilisation advance, by deducting from payments otherwise due to the Contractor.
The mobilisation advance will be recovered from third running bill upto 8" running bill in six equal
instalments and the interest will be recovered from 9" bill. In any case, the mobilisation advance
with interest must be recovered within ten months from the date of agreement. No account
shall be taken of the advance payment or its repayment in assessing valuations of work done,
Variations, Compensation Events, or Liquidated Damages.

45. Performance Security

45.1 Subiject to further condition in Contract Data, the Performance Security equal to ten
percent of the Contract Price shall be provided to the Employer no later than the date specified
in the Letter of Acceptance and shall be issued in the form given in the Contract Data and by a
prescribed bank. The Performance Security shall be valid until a date 28 days after the expiry of
Defects Liability Period. The validity shall account for additional 3 months time to account for BG
verification, signing of contract and start date

46. Cost of Repairs

46.1 Loss or damage to the Works or Materials to be incorporated in the Works between
the Start Date and the end of the Defects Liability Period shall be remedied/rectified by the
Contractor at his cost if the loss or damage arises from the Contractor’s acts or omissions.

E. FINISHING THE CONTRACT

47. Completion

47.1 The Contractor shall request the Engineer to issue a certificate of Completion of the
Works, and the Engineer will do so upon deciding that the Works are completed.

48. Taking Over

48.1 The Employer shall take over the Site and the Works within seven days of the

Engineer’s issuing a certificate of Completion.

49. Final Account

49.1 The Contractor shall supply to the Engineer with a detailed account of the total amount
that the Contractor considers payable under the Contract before the end of the Defects Liability
Period. The Engineer shall issue a Defects Liability Certificate and certify any final payment that
is due to the Contractor within 28 days of receiving the Contractor’s account if it is correct and
complete. If it is not, the Engineer shall issue within 28 days a schedule that states the scope of
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the corrections or additions that are necessary. If the Final Account is still unsatisfactory after it
has been resubmitted, the Engineer shall decide on the amount payable to the Contractor and
issue a payment certificate within 28 days of receiving the Contractor’s revised account

50. Operation and Maintenance Manual

50.1 If “as built” Drawings and/or operation and maintenance manuals are required relating
to construction work carried out, the Contractor shall supply them within 28 days from the date of
issue of certificate of completion.

50.2 If the Contractor does not supply the Drawings and/or manuals by the stipulated date
or they do not receive the Engineer approval, the Engineer shall withhold the amount equal to
Rs. 5 lakh from payments due to the Contractor.

51. Termination

51.1 The Employer or the Contractor may terminate the Contract if the other party causes
a fundamental breach of the Contract.

51.2 Fundamental breaches of Contract include, but shall not be limited to, the following:
A) Fundamental Breaches by the Contractor

a) the Contractor stops work or grossly neglects Routine Maintenance Works
and Services for 28 days when no stoppage of work is shown on the current
programme and the stoppage has not been authorized by the Engineer;

b) the Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstruction or amalgamation;

c) the Engineer/Employer gives Notice that failure to correct a particular Defect is
a fundamental breach of Contract and the Contractor fails to remedy the defect
and correct it within the period of time determined by the Engineer;

d) the Contractor does not maintain a Security Deposit as per clause;

e) the Contractor has delayed the completion of Works by the number of days for
which the maximum amount of liquidated damages can be paid, as defined in
Clause 43;

f)  the aggregate liability of the Contractor to the Employer, exceeds the total
amount specified in the Contract Data, provided that this limitation shall not
apply to the cost of repairing or replacing defective works and equipment;

g) the Contractor fails to provide insurance cover as required under Clause 13;

h) if the Contractor, in the judgement of the Employer, has engaged in the corrupt
or fraudulent practices as defined in Clause 34 of the Instructions to Bidders in
competing for or in executing the Contract;

)] if the Contractor fails to set up a field laboratory with the prescribed equipment,
within the period specified in the Contract Data;

) if the Contractor does not deploy any of the personnel stated in Contract Data
within 45 days of issue of notice to proceed,;

k)  The Contractor violates the provisions of Child Labour (Prohibition & Regulation)
Act, 1986;
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) Any other fundamental breaches as specified in the contract data.

51.3 Without prejudice to any other right or remedies which the Employer may have under
this contract upon occurrence of a Contractor’s fundamental breach of contract, the Employer
shall be entitled to terminate this contract by issuing a Termination Notice to the Contractor
provided that before issuing the Termination Notice, the Employer shall by a Notice inform the
Contractor of its intention to issue such Termination Notice and grant 15 days to the Contractor
to make a representation and may after the expiry of such 15 days, whether or not it is in receipt
of such representation issue the Termination Notice.

514 Notwithstanding the above, the Employer may terminate the Contract for convenience.

515 If the Contract is terminated, the Contractor shall stop work immediately, make the
Site safe and secure, and leave the Site as soon as reasonably possible.

52. Payment upon Termination

52.1 If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a certificate for the value of work done and Materials
ordered less advance payments received up to the date of issue of the certificate and less the
percentage to apply to the value of the work not completed, as indicated in the Contract Data. If
the total amount due to the Employer exceeds any payment due to the Contractor, the difference
shall be a debt payable to the Employer and Employer may recover the same from Performance
Bank Guarantee.

52.2 If the Contract is terminated at the Employer’s convenience, the Engineer shall issue
a certificate for the value of work done, and a pre-determined amount specified in the contract
data to cover the reasonable cost of removal of Equipment and repatriation of the Contractor’'s
personnel employed solely on the Works, and the Contractor’s costs of protecting and securing
the Works and less advance payments received up to the date of the certificate, less other
recoveries due in terms of the Contract, and less taxes due to be deducted at source as per
applicable law.

53. Property

53.1 All Materials on Site, Plant, Equipment, Temporary Works and Works shall be
deemed to be the property of the Employer for use for completing balance work if the Contract
is terminated because of the Contractor’s default.

54, Release from Performance

54.1 If the Contract is frustrated by the outbreak of war or by any other event entirely
outside the control of the Employer or the Contractor, the Engineer shall certify that the Contract
has been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible
after receiving this certificate and shall be paid for all work carried out before receiving it and for
any work carried out afterwards to which a commitment was made.
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F.OTHER CONDITIONS OF CONTRACT

55. Labour

55.1 The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their payment,
housing, feeding and transport; and for compliance of various labour laws/regulations.

55.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing the staff and
the numbers of the several classes of labour from time to time employed by the Contractor on
Site and such other information as the Engineer may require.

55.3 The Contractor’s personnel including equipment operators shall be appropriately
qualified, skilled and experienced in their respective trades or occupations. The Engineer may
require the Contractor to remove or cause to be removed any person employed on the site or
the works, including the Contractor’s representative, if applicable, who

a) Persists in any misconduct or lack of care;

b) Carries out duties incompetently or negligently;

C) Falls to conform with any provision of the contract;

d) Persists in any conduct which is prejudicial to safety, health or protection of the

environment.

If appropriate, the contractor shall then appoint or cause to be appointed a suitable replacement
person

56. Compliance with Labour Regulations

56.1 During continuance of the Contract, the Contractor and his sub-Contractors shall
abide at all times by all existing labour enactments and rules made thereunder, regulations,
notifications and bye laws of the State or Central Government or local authority and any other
labour law (including rules), regulations, bye laws that may be passed or notification that may be
issued under any labour law in future either by the State or the Central Government or the local
authority. (Salient features of some of the major labour laws that are applicable to construction
industry are given in Addendum to General Conditions of Contract.) The Contractor shall keep
the Employer indemnified in case any action is taken against the Employer by the competent
authority on account of contravention of any of the provisions of any Act or rules made thereunder,
regulations or notifications including amendments. If the Employer is caused to pay or reimburse,
such amounts as may be necessary to cause or observe, or for non-observance of the provisions
stipulated in the notifications/bye taws/Acts/Rules/regulations including amendments, if any, on
the part of the Contractor, the Employer shall have the right to deduct any money due to the
Contractor including his amount of performance security. The Employer shall also have right to
recover from the Contractor any sum required or estimated to be required for making good the
loss or damage suffered by the Employer.

In no case shall the employees of the Contractor and the Sub-Contractor be treated as the
employees of the Employer at any point of time.
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57. Drawings and Photographs of the Works

57.1 The Contractor shall do photography/video photography of the site firstly before the
start of work, secondly mid-way in the execution of different stages of work and lastly after the
completion of each item of work. No separate payment will be made to the contractor for this.

57.2 The Contractor shall not disclose details of Drawings furnished to him and works
on which he is engaged without the prior approval of the Engineer in writing. No photograph of
the works or any part thereof or plant employed thereon, except those permitted under Clause
57.1, shall be taken or permitted by the Contractor to be taken by any of his employees or
any employees of his sub-Contractors without the prior approval of the Engineer in writing. No
photographs/video photography shall be published or otherwise circulated without the approval
of the Engineer in writing.

58. The Apprentices Act, 1961

58.1 The Contractor shall duly comply with the provisions of the Apprentices Act, 1961 (llI
of 1961), the rules made there under and the orders that may be issued from time to time under
the said Act and the said Rules and on his failure or neglect to do so, he shall be subject to all
liabilities and penalties provided by the said Act and said Rules.
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CONTRACT DATA

Items marked “N/A” do not apply in this Contract.

11
1.

10.

The Employer is [Cl.1.1 of ITB]
[Chief Engineer (NH, R&B), PWD, Althinho, Panaji Goa]

Name of authorized Representative:[Executive Engineer,

WD VII(NH), PWD, Panaji- Goa.]

The Engineer is: (Executive Engineer WDVII(NH) [Clause 1.1 of GCC]
Designation: Executive Engineer WDVII(NH),
Address: PWD Panaji Goa [Cl.1.1]

The Intended Completion Date for the whole of the Works is 12 months
from Start Date] [Cl.1.1, 17&26 of GCC]

The Site is located at [from km.500.500 to Km 536.250 (Excluding), Km 508.200 to
Km 513.150 and Km. 530.850 to km. 531.934) i.e. Karaswada to end of Zuari
Section] [Sr no 1 of NIT]

The Start Date shall be within 15 days after the date of issue
of the Notice to proceed [Cl.1.1 of GCC]

(a) The name and identification number of the Contract is (Short Term Maintenance
Contract (STMC) from km.500.500 to Km 536.250 (Excluding), Km 508.200 to Km
513.150 and Km. 530.850 to km. 531.934) i.e. Karaswada to end of Zuari Section
of NH-66 in the state of Goa during FY 2025-26.).vide Tender Notice No.PWD/WD
VII(NH)/02/2026-27.

The Works consist of Cleaning and grubbing of road, Repairing of Potholes,Metal
beam crash Barrier, 50mm DBM and 40mm BC, Reparing of POC panels,

precast RCC Slabs, Plantation of 1600 nos trees, Pipe culvert Road Furniture

etc. [Cl. 1.1 of ITB]

(a) The law which applies to the Contract is the law of Union of India. [CI.3.1 of GCC]

(b)The language of the Contract documents is English [Cl.3.1 of GCC]
The limit of subcontracting is NIL of initial contract price [CL.7.1 of GCC]
Schedule of other Contractor- NIL [CI.8.1 of GCC]
The Technical Personnel are [Cl. 9.1 of GCC]
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S. No. | Personnel Qualification Particular Experience No. of
(minimum requirement) | Persons
1. Project Manager Degree in Civil 5 years as Project 1
Engineering Manager on Highway,
Bridge construction/
Maintenance works
2. Site Engineer-cum- Degree in Civil 4 years on Highway 1
Surveyor Engineer- Engineering Construction/
cum- Material Engineer Maintenance works
3. Incident cum Road Graduate from 3 years on Highway 1
Property Manager a recognized Property Management
-cum-Route Operation | University and Maintenance
Manager
4 Road Safety Auditor Road Safety 5 years experience 3 days in
Auditor Certificate every 3
from appropriate months
approved govt.
agency
11. Amount for insurance are: [Cl.13.1 of GCC]
a) Rupees equivalent to Contract Price.
b) Rupees equivalent to 5% of Contract Price.
c) Rupees equivalent to 5% of Contract Price
d) Rupees 20 lakhs for multiple incidents.
The said insurance shall include all liabilities as per Clause 13.1 and shall be
deductible as per premium rate.
12. Site Investigation Report - NIL [Cl 14.1 of GCC]
13. The period for submission of the programme for approval of Engineer shall be 30
days from the issue of Letter of Commencement. [{Cl.25.1 of GCC]
14. Amount to be withheld for delays in submission of updated programme: 1% of value
of work corresponding to the updated programme. [Cl. 25.4 of GCC].
15. The period for setting up a field laboratory with the prescribed equipment
relevant to items of work in BOQ is 30 days from the date of notice to start work
[CI. 30.1 of GCC]
16. The Defect Liability Period will be 12 months for periodic renewal and other

improvementworks executed (if any). [CI. 31 of GCC]
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17.

18.

19.

20.

a. Amount of liquidated damages for 0.1 percent of the remaining value of
delay in completion of works contract to be executed, rounded off to

the nearest thousand, per day with the

minimum of Rs. 10000/- per day

b. Maximum limit of liqguidated damages | 10 per cent of the Initial Contract Price
for delay in completion of work. rounded off to the nearest thousand

[Clause.43 of GCC]

The standard form of Performance Security acceptable to the Employer shall be an
unconditional Bank Guarantee of the type as specified in the Bidding Documents.
[CI. 45.1 of GCC]

The percentage to apply to the value of work not completed representing the Employer’s
additional cost for completing the work shall be 20 percent. The Performance Security
shall also be forfeited if the Contract is terminated because of a fundamental breach
of Contract by the Contractor. [Cl.52.1 of GCC]

The reasonable cost of removal of equipment and repatriation of the Contractor’'s
personnel employed solely on the works in the event of termination of the contract at
the Employer’s convenience or because of a fundamental breach of contract by the
Employer is to be treated as [----------- ] lac. [CI. 52.2 of GCC]
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SECTION 6

ADDENDUM TO GENERAL CONDITIONS OF CONTRACT
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SECTION 6
ADDENDUM TO GENERAL CONDITIONS OF CONTRACT

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORKS.

a)

b)

d)

f)

)

h)

Workmen Compensation Act, 1923: The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

Payment of Gratuity Act; 1972: Gratuity is payable to an employee under the Act
on satisfaction of certain conditions if an employee has completed the prescribed
minimum years (five years) of service or more or on death the rate of prescribed
minimum days’ (15 days) wages for every completed year of service. The Act is
applicable to all establishments employing the prescribed minimum number (10) or
more employees.

Employee’s P.F. and Miscellaneous Provision Act 1952: The Act provides for
monthly contributions by the Employer plus workers at the prescribed rate (10 percent
or 8.33 percent). The benefits payable under the Act are:

)] Pension or family pension on retirement or death as the case may be.
i)  Deposit linked insurance on the death in harness of the worker.
i)  Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act, 1961: The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act, 1970: The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case
the Contractor fails to provide, the same are required to be provided, by the Principal
Employer by Law. The principal Employer is required to take Certificate of Registration
and the Contractor is required to take license from the designated Officer. The Act is
applicable to the establishments or Contractor of Principal Employer if they employ
minimum prescribed (20 or more) numbers of contract labour.

Minimum Wages Act, 1948: The Employer is to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the employment
is a scheduled employment. Construction of buildings, roads, runways are scheduled
employment.

Payment of Wages Act, 1936: It lays down as to by what date the wages are to
be paid, when it will be paid and what deductions can be made from the wages of
workers.

Equal Remuneration Act, 1979: The Act provides for payment of equal wages for
work of equal nature to male and female workers and for not making discrimination
against female employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act, 1965: The Act is applicable to all establishments employing
minimum prescribed (say, 20 or more) number of workmen. The Act provides for
payments of annual bonus within the prescribed range of percentage of wages
to employees drawing up to the prescribed amount of wages, calculated in the
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)

k)

p)

prescribed manner. The Act does not apply to certain establishments. The newly set-
up establishments are exempted for five years in certain circumstances. States may
have different number of employment size.

Industrial Disputes Act, 1947: The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal
and what are the requirements for laying off or retrenching the employees or closing
down the establishment.

Industrial Employment (Standing Orders) Act, 1946: It is applicable to all
establishments employing minimum prescribed number of persons (say, 100, or 50).
The Act provides for laying down rules governing the conditions of employment by
the Employer on matters provided in the Act and get these certified by the designated
Authority.

Trade Unions Act, 1926: The Act lays down the procedure for registration of trade
unions of workmen and employees. The Trade Unions registered under the Act have
been given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act, 1986: The Act prohibits employment
of children below 14 years of age in certain occupations and processes and provides
for regulations of employment of children in all other occupations and processes.
Employment of child labour is prohibited in building and construction industry.

Inter-State Migrant Workmen’s (Regulation of Employment & Conditions
of Service) Act, 1979: The Act is applicable to an establishment which employs
minimum prescribed number of labour (say, five or more) inter-state migrant workmen
through an intermediary (who has recruited workmen in one state for employment
in an establishment situated in another state). The Inter-State migrant workmen, in
an establishment to which this Act becomes applicable, are required to be provided
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to
the establishment and back etc.

The Building and Other Construction Workers (Regulation of Employment and
Conditions of Service) Act, 1996 and the Cess Act of 1996: All the establishments
who carry on any building or other construction work and employ the minimum
prescribed (say, 10 or more) number of workers are covered under this Act. All such
establishments are required to pay cess at the rate not exceeding 2 percent of the cost
of construction as may be notified by the Government. As per current notification, one
percent of the cost of construction is payable by the Employer of the establishment.
The Employer of the establishment is required to provide safety measures at the
building or construction work and other welfare measures, such as canteens, first-aid
facilities, ambulance, housing accommodations for workers near to the work place
etc. The Employer to whom the Act applies has to obtain a registration certificate from
the Registering Officer appointed by the Government.

Factories Act, 1948: The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing the
minimum prescribed number of persons (say, 10 persons or more) with aid of power
or another minimum prescribed number of persons (say, 20 or more persons) without
the aid of power engaged in manufacturing process.
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SECTION -7

ROAD MAINTENANCE STANDARDS AND SPECIFICATIONS FOR
ROAD MAINTENANCE WORKS, PART-I AND PART-II
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SECTION-7

ROAD MAINTENANCE STANDARDS AND SPECIFICATIONS FOR
ROAD MAINTENANCE WORKS, PART-I AND PART-II

PREAMBLE

The Road Maintenance Standards and Specifications shall be read in conjunction with all
other documents constituting the Contract viz. Notice Inviting Tender, Instructions to Bidders;
Conditions of Contract, Bill of Quantities and other related documents mentioned in the Bid
Documents.

General

The Standards and Specifications for the Road Maintenance Works and Activities as described
hereinafter shall comprise of the following:

PART-I : Road Maintenance Standards
PART-Il : Specifications for Road Maintenance Works

Carbon foot prints shall be evaluated during the execution of project. If approved by the Employer,
the environment friendly machinery like Infrared Recycling Road Maintenance as approved by
CRRI/IRC/MoRTH shall be got deployed.
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PART-I

ROAD MAINTENANCE STANDARDS

1 Inspections

1.1 The Contractor shall carry out weekly Inspection of project road and submit report to
the Engineer on the maintenance works carried out during the week and also identify other items
of works with location requiring attention for maintenance.

1.2 Any maintenance which involves works of emergent nature and/or replacement shall
be immediately reported to the Engineer for joint assessment and issue of the work order. Such
repairs shall be carried out on authorization by the Engineer except in emergency situations
where it needs to be attended to urgently for safety reasons. In such situations, temporary
arrangements shall be made immediately and further directions sought from the Engineer.

1.3 The Engineer will monitor road condition and shall carry out at least fortnightly
Inspection of the project road to verify that the Contractor is maintaining maintenance standards
as per Contract and to make note of non-compliances of Performance based items of BOQ, other
items of work and work orders issued for other works. Non-compliance/delayed compliance of
maintenance work shall be dealt with as per provisions of GCC Clause 32.1 and maintenance
standards here in below.

2 Maintenance Standards for performance based items

2.1 The following maintenance standards shall be achieved by the Contractor to be
eligible for full payment:

sq cm x 4 cm depth.

Max rutting — 2.5%

in the sub-section.
Rutting not to exceed
20 mm.

Patches not more
than 5% of the
surface area in a
stretch of 1 km.

Rutting to be
measured in
isolated locations.

Item Permissible Measurement and Maximum Rectification
Tolerance/Service Detection Response Standard
Level Time

Item no. 3.1 | Not more than 5 Visual inspection. | Within two days | As per
of Bill no 3 isolated potholes/ Area of pot hole Clause 3004
(repair of pot | edge cuts in a stretch | shall be measured of MORTH
holes/edge of 1 km. Maximum by the area of Specifications
cuts/ruts/ size of pot hole/edge | rectangle enclosing
patches) cut not more than 300 | the pothole.
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2.2

3

3.1

Deleted

Maintenance Standards for Other BOQ Iltems

Maintenance standards for cleaning, clearing and repairing roadside open/

unlined/lined/covered drains and cross drainage works

3.2

The work shall consist of cleaning, clearing, deepening and reshaping of roadside
drains and making shallow lateral drains on shoulders to drain out the rain water/
surface water effectively from bituminous surface as well as from roadside berms.

Disposal of sediments, extraneous debris or vegetation growth, blocking flow.

Safety devices and signs shall be placed as per MORTH Specifications for Road and
Bridge Works (5" Revision) Clause No. 112.

The excavated material shall be disposed off as directed by Engineer-in-charge with
all leads and lifts.

The drain slopes and sides shall be dressed up to original flow line and cross section.

Maintenance standards for “carrying out cleaning, removing of dust/silt/thrash

from carriageway.

)

3.3

However, width of carriageway to be kept clean as per BOQ provision is up to ROW,
it includes;

a) Total width of carriageway (LHS + RHS) including median width.
b)  Width of service roads (LHS + RHS) wherever service roads are in existence.

c)  Width of all structures such as flyovers, major bridges, minor bridges, culverts,
subways, etc.

For cleaning of carriageway, the Contractor shall deploy mechanical broomer with
tractor. Contractor shall maintain log book of this mechanical broomer and submit the
Xerox of this along with statement of work done.

Maintenance standards for “Removal of rank vegetation/weeds from shoulders

and embankment slopes.

The contractor shall keep the shoulders, embankment slopes upto right of way (RoW)
on both sides complete in all respects.

The work shall include breaking of clods, rough dressing and disposal of waste and
vegetation outside RoW as per directions of the Engineer.

The contractor shall maintain separate signed muster rolls of deployed labours &
supervisors and log books of tractors. The muster rolls and log books shall be made
available for inspection. Xerox copy of log books and muster rolls shall be submitted
along with statement of work done by the contractor.

If a contractor fails to keep the specified area without weeds, unwanted vegetation,
debris (as per provision of BOQ), a penalty of Rs. 500/km/incidence shall be imposed.
The Engineer’s decision in this context is binding on the Contractor.
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Maintenance standards for routine maintenance of road signs and delineators

The work shall consist of washing of signs, delineators, removal of posters etc. and
repair to supporting structures with repainting.

The road signs and delineators should be thoroughly washed using a detergent
solution followed by a lean rinse and whole face of the sign shall be dried.

Defects in supporting structures like bullet holes, surface marks or bent posts shall be
repaired with appropriate tools.

Damaged area shall be cleaned and loose/flaking paint shall be removed. Bullet holes
shall be filled with filler and supporting structures shall be painted with first quality
enamel paint in two or more coats.
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PART-II

SPECIFICATIONS FOR ROAD MAINTENANCE WORKS

1. General

1.1 All materials, works and construction operations shall conform to the requirements
laid down in the “Specifications for Road and Bridge Works” (5" Revision), Ministry of Road
Transport and Highways, Published by Indian Roads Congress (IRC), New Delhi; IRC:82 “Code
of Practice for Maintenance of Bituminous Surfaces on Highways” and IRC:SP:83 Guidelines for
Maintenance, Repairs and Rehabilitation of Cement Concrete Pavements” wherever applicable.
Where the Specification for a work is not given, sound engineering practice shall be adopted to
the satisfaction of the Engineer.

“Specifications for Road and Bridge Works, Ministry of Road Transport and Highways” (5%
Revision) is hereinafter referred to as MORTH Specifications.

2 Arrangement for Traffic during Construction

2.1 The Contractor shall take all necessary measures and make arrangements for
the safety during construction in accordance with the requirements of Clause 112 of MORTH
Specifications. He shall provide, erect and maintain all such barricades, signs, markings, flags,
lights as required or directed by the Engineer for safety of traffic passing through the section
under repairs/improvement.

2.2 All maintenance works on the road shall be carried out in a manner which would cause
least interference to the traffic. In stretches where resurfacing or riding quality improvement works
are to be taken up, the Contractor during execution of work shall provide and maintain proper
passage for traffic. Where it is not possible or safe to allow traffic on part width of the carriageway,
a temporary diversion of proper Specifications shall be constructed by the Contractor at his cost.
The Contractor shall take prior approval of the Engineer regarding traffic arrangements during
construction.

2.3 All arrangements for traffic during construction shall be considered as incidental to
the work and shall be Contractor’s responsibility. The Engineer shall determine the penalty to be
imposed on the Contractor for deficiency in compliance to the requirement.

3 Quality Control

3.1 Quality control on materials and workmanship is the primary responsibility of the
Contractor. Quality control shall be exercised in accordance with the Quality Plan approved by
the Engineer. The Engineer may, during and after construction test the quality of materials and
work in order to verify conformance with the prescribed Specifications.

3.2 An attempt shall be made to attend to defects like potholes, undulations, rutting,
bleeding, linear and alligator cracks and eroded edges etc. at an initial stage itself. Thermal
bonded patches of regular rectangular shapes without bump or sump shall preferably be adopted.
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4 Specifications for Routine Maintenance

Before any work is started, signs, barriers, etc. shall be placed and necessary arrangements
made for ensuring safety of traffic and workers in the work zone, as described in Clause 2 of
this Section

Preparation of the surface prior to application of any treatment, shall be carried out in accordance
with the relevant Clauses of MORTH Specifications.

After completion of the work, the site shall be left cleaned and tidy. No stockpiles of material shall
be left on the road.

5 Repair and Maintenance works related to Rigid Pavements

All repair and maintenance works related to Rigid Pavements shall be carried out following
IRC:SP:83 (Guidelines for Maintenance, Repairs & Rehabilitation of Cement Concrete
Pavements).
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SECTION 8

DRAWINGS AND SCHEDULE OF DRAWINGS

(Please refer in the Divisional Office)
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SECTION-9

FINANCIAL BID FORM AND BILL OF QUANTITIES
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SECTION-9
FINANCIAL BID FORM AND BILL OF QUANTITIES

FINANCIAL BID FORM

To
(Authorized Representative of Employer)

DESCRIPTION OF WORKS: BID FOR Short Term Maintenance Contract (STMC) from
km.500.500 to Km 536.250 (Excluding), Km 508.200 to Km 513.150 and Km. 530.850 to km.
531.934) i.e. Karaswada to end of Zuari Section of NH-66 in the state of Goa during FY 2025-
26.).”

Dear Sir,

Having examined the site of works and Bid Documents, comprising Instructions to Bidders,
Scope of Works, Conditions of Contract, Technical Specifications, Bill of Quantities and
schedules for the execution of the above named works, we, the undersigned offer to
execute and complete such works and remedy any defects therein in conformity with the
said bid documents at tender premium as quoted in the Financial Bid.

2. We undertake, if our Bid is accepted, to commence the work within fifteen (15) days of
receipt of the order to commence, and to complete and deliver the sections and whole of
the works comprised in the contract within the period stated in the bid hereto.

3. If our Bid is accepted, we will furnish Performance Security (ies) in the form of a Bank
Guarantee to be jointly and severally bound on us, in accordance with the Conditions of
Contract.

4. We agree to abide by this Bid for a period of Ninety (90) days from the last date fixed for

Bid Submission and it shall remain binding upon us and may be accepted at any time
before the expiry of that period.

5. We confirm our agreement to treat the Bid document and other records connected with
the works as secret and confidential documents and shall not communicate information
contained therein to any person other than the person authorized by the Employer or use
such information in any manner prejudicial to the safety and integrity of the works.

6. Unless and until an agreement is prepared and executed, this Bid, together with your
written acceptance thereof, shall constitute a binding contract between us, but without
prejudice to your right to withdraw such acceptance without assigning any reasons thereof.

7. We understand that you are not bound to accept the lowest or any bid you may receive.
Dated this day of 20-----
Signature in the capacity of duly authorized**

To Sign Bid for and on behalf of

(in block capital letters)
Address:
Signature of Witness
Name of witness
Address of witness
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DESCRIPTION OF WORKS:

FINANCIAL BID

S. No.

Description

Amount

Grand Total of BOQ (Excluding GST)

Rs.10,12,47,601.88 (Rupees Ten
Crores Twelve Lakhs Forty Seven
Thousand Six Hundred One &
Paise Eighty Eight Only))

I/We agree to execute the above works on the
tender premium --------- % above/below the Grand

Total of the project cost as given above.

(In words) percent
Above/Below

NOTE: The Quoted Amount shall be excluding GST.

GST shall be paid separately as applicable.
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1. Preamble

)] The Bill of Quantities (BOQ) shall be read in conjunction with the Instructions to
Bidders, Conditions of Contract, Road Maintenance Standards and Specifications for
Road Maintenance Works.

1)) The quantities given in the Bill of Quantities are estimated quantities. The basis of
payment will be actual quantities of items of work carried out and valued at the rates
tendered in the BOQ along with accepted/awarded tender premium. The accepted/
awarded tender premium above/below the grand total of the project cost shall be
applicable for individual items of work to determine payable amount to Contractor for
work done subject to other contractual provisions. Any variation shall be dealt with as
per contract provisions.

iii) The rates and prices tendered in the BOQ shall include all equipment, tools, spares,
labour, supervision, overheads, consumables, materials, erection, maintenance,
testing of input material delivered, profit, taxes and duties together with general risks,
liabilities and obligations set out and implied in the contract and other incidentals to
comply with the requirements of Standards and Specifications.

iv) Payment for performance based activities like maintenance of median and existing
plants (Item no. 2.1), treatment and repair of pot holes/ruts (Item no. 3.1) and providing
route patrol and surveillance, automobile assistance, tow away cranes and ambulance
services (Item no. 3.2) shall be indexed on performance scale of 100 marks as given
in Table below:

BOQ Brief Description Weightage for Remarks
Item no. performance rating
2.1 i )Repairs to Roadside
shoulders, site
clearance and 16.43%
construction of
protection wall
i)Repairs to Longitudinal 0.88%
drains
iii) Provision of Road safety 48.28%
Furniture

3.1 Prov_iding treatment and 34.41% -

repair to pot holes/ruts

3.2 Providing road patrols and - -

surveillance, automobile
assistance, tow away
cranes and ambulance
service
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Vi)

vii)

viii)

IX)

Performance assessment for performance based items of work, shall be done through
inspection by the Engineer at least two times during the month and overall rating can
be done on the basis of average of assessments made during the inspection.

The Contractor shall submit at least once in two months video recording of condition
of the Project Highway with special emphasis on performance based items.

For performance based items of work, the Contractor shall be entitled for receiving
payment proportionate to the average percentage performance assessed for
achievement between 80% to 100%.

The Contractor shall not be entitled for payment of performance based items of work
if the average performance is rated less than 80%.

A rate or price shall be entered as a single rate as Tender Premium % above/below
on the rate/amount in the BOQ.

NOTE FOR EMPLOYER:

The items of work given in the BOQ are indicative. Employer may include new items
or delete items depending on the requirements of the work.

The performance based items given in the BOQ are indicative and may be changed
as per requirements.

The rates of items as per applicable Schedule of Rates are required to be worked out
and included in the BOQ and accordingly amount is to be calculated and included in
the BOQ/Summary.

Road maintenance standards given in Part-I for some items of work are indicative.
These may be amended/supplemented as per specific requirement of work.
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BILL OF QUANTITIES

SUMMARY
BILL NO. DESCRIPTION AMOUNT (Rs.)
BILL NO. 1 Repairs to Roadside 16635873.41

shoulders, site clearance and
construction of protection

wall
BILL NO. 2 Repairs to Longitudinal drains 891287.00
BILL NO.3 Provision of Road safety 48885470.88
Furniture
BILL NO 4 Providing treatment and 34834970.59

repair to pot holes/ruts

TOTAL 10,12,47,601.88 (Excl.
GST)
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BILLNO.1: Repairs to Roadside shoulders, site clearance and construction of
protection wall

Ite
m
No.

Description of Items

Unit

Quantit
y

Rate (in
Rs.)

Amount in
Rs

Remarks

11

Clearing and Grubbing Road
Land.(Clearing and grubbing
road land including uprooting|
rank vegetation, grass, bushes,
shrubs, saplings and trees girth
up to 300 mm, removal of|
stumps of trees cut earlier and
disposal of  unserviceablg
materials and stacking of]
serviceable material to be used
or auctioned up to a lead of
1000 metres including removal
and disposal of top organic soil
not exceeding 150 mm in
thickness).(i) By Manual Means
(A) In area of light jungle

Hect.

12.59

86980.00

1095078.20

1.2

Cement
Pavement

Dismantling of
Concrete
(Dismantling of cement
concrete pavement by
mechanical means  using
pneumatic tools, breaking to
pieces not exceeding 0.02 cum
in volume and stock piling at
designated locations  and
disposal of dismantled
materials up to a lead of 1000
metres, stacking serviceable
and unserviceable materials
separately)

Cum

374.43

1522.00

569882.46

1.3

Providing and laying in position
ready mixed concrete (RMC)

with  usage of Ordinary
Portland Cement
manufactured in fully
automatic batching plant and
transported to site of work in
transit mixer for a lead upto
continuous|

10kms  having

Cum

374.43

9200.00

3444756.00
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BILLNO.1: Repairs to Roadside shoulders, site clearance and construction of
protection wall

Ite
m
No.

Description of Items

Unit

Quantit
y

Rate (in
Rs.)

Amount in
Rs

Remarks

agitated mixer, manufactured
as per mix design of specified
grade for reinforced cement
concrete work including
pumping of R.M.C., from the
transit mixer to the site of
laying, excluding the cost of]
centering, shuttering, finishing
and reinforcement including
the cost of admixtures in
recommended porportions as
per IS 9103 to
accelerate/retard setting of]
concrete, improve workability|
without imparing strength and
durability as per the directions|
of the engineer-in-charge. All
works upto floor V level

14

Supplying, fitting and placing
HYSD bar reinforcement in sub-
structure complete as per
drawing and technical

specifications

Tonne

7.85

89319.00

701154.15

15

Supplying and fixing of Precast|
RCC slabs(factory made,the
factory should be ISO certified
and registered under|
Dirctorate of Industries, Govt.
of India) at site in concrete
Grade of M-25 with 20 mm
nominal Granitic  or]
basaltic aggregate,
consolidated by means of
mechanical platform, vibration
etc. with lifting hooks of M.s.
10mm bars and PVC cups
including cost of
reincforcement, Certificate
from manufacturer shall be
produced indicating grade of|
concret and minimum content|

size

Each

190.00

1460.00

277400.00
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BILLNO.1: Repairs to Roadside shoulders, site clearance and construction of
protection wall

Ite
m
No.

Description of Items

Unit

Quantit
y

Rate (in
Rs.)

Amount in
Rs

Remarks

of steel in the product along
with 5 year free replacement
warranty in case of breakage
complete and as directed by
Engineer -in -charge.(a) Size
900 x 400 x 150 mm with steel
reinforcement not less than 7
kg per unit -30 T capacity

1.6

Laying and spreading 6 mm
thick layer of  granular
material(gravel or murrum)
including watering and rolling
with hand roller etc. complete.

Cum

32380.00

8.00

259040.00

1.7

Hill  Side Drain Clearance
(Removal of earth from the
choked hill side drain and
disposing it on the valley side
manually)

Meter

11660.00

60.00

699600.00

1.8

Supplying of labour on site for|
maintenance work

Each

3600.00

552.00

1987200.00

1.9

Hire charges of hydraulic
excavater of 1 cum bucket,8
times in month

Hrs

768.00

480.00

368640.00

1.10

Hire charges of Tipper -5 cum
consider 8 times in month

Km

768.00

144.00

110592.00

1.11

Hire charges of crane 5 tonne
capacity consider crane
required 2 times in month

Hrs

384.00

960.00

368640.00

1.12

Planting Flowering Plants and
Shrubs in Central Verge

Km

5.10

190979.00

973992.90

1.13

Maintenance of Flowering
Plants and Shrubs in Central
Verge for one Year

Km

5.10

318967.00

1626731.70
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BILLNO.1: Repairs to Roadside shoulders, site clearance and construction of
protection wall

Ite
m
No.

Description of Items

Unit

Quantit
y

Rate (in
Rs.)

Amount in

Rs

Remarks

1.14

Planting of Trees and their
Maintenance for one Year
(Planting of trees by the road
side (Avenue trees) in 0.60 m
dia holes, 1 m deep dug in the
ground, mixing the soil with
decayed farm vyard/sludge
mannure, planting  the
saplings, backfilling the trench,
watering, fixing the tree guard
and maintaining the plants for|
one year)

Each

1600.00

1581.00

2529600.00

1.15

Excavation  for  Structures
(Earth work in excavation of|
foundation of structures as per
drawing and technical
specification, including setting
out, construction of shoring
and bracing, removal of stumps|
and other deleterious matter,
dressing of sides and bottom,
backfilling the excavation earth
to the extent required and
utilising the remaining earth
locally for road work.) i.
Ordinary Soil A) Manual Means|
(Depth upto 3 m)

Cum

226.00

461.00

104186.00
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BILLNO.1: Repairs to Roadside shoulders, site clearance and construction of
protection wall

Ite
m
No.

Description of Items

Unit

Quantit
y

Rate (in
Rs.)

Amount in
Rs

Remarks

1.16

Maintenance of median
plantation along the road
including watering at regular
intervals, weeding, removal of
wild growth, trimming and
pruning of shrubs and plants,
replacement of dead/damaged
plants with new plants of
approved species, application
of manure and fertilizers as
required, loosening of soil,
maintenance of tree guards,
and keeping the median neat,
clean and free from litter,
complete as directed by the
Engineer-in-Charge.

Month

12.00

126615.00

1519380.00

90




BILL NO 2 : Repairs to Longitudinal drains

Item
No.

Description of Items

Unit

Quanti
ty

Rate (in
Rs.)

Amount in
Rs

Remarks

2.1

Plain/Reinforced cement
concrete in open foundation
complete as per drawing and
technical specifications (A)
PCC Grade M15

Cum

86.32

6100.00

526552.00

2.2

Dismantling of Structures
(Dismantling of existing
structures like culverts,
bridges, retaining walls and
other structure comprising of
masonry, cement concrete,
wood work, steel work,
ncluding T&P and scaffolding
wherever necessary, sorting
the dismantled material,
disposal of unserviceable
material and stacking the
serviceable material with all
lifts and lead of 1000 metres)
i) Lime /Cement Concrete 1)
By Manual Means. B)
Cement Concrete Grade M-
15 & M-20

Cum

5.00

704.00

3520.00

2.3

Laying Reinforced Cement
Concrete Pipe
NP4/prestrssed concrete
pipe on first class bedding in
single row . (lLaying
Reinforced cement concrete
pipe NP4/prestrssed
concrete pipe for culverts on
first class bedding of granular
material in  single row
including fixing collar with
cement mortar 1:2 but
excluding excavation,
protection works,
backfilling, concrete and
masonry works in head walls
and parapets . ) A.1000mm

Meter

10.00

549.00

5490.00
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BILL NO 2 : Repairs to Longitudinal drains

Item
No.

Description of Items

Unit

Quanti
ty

Rate (in
Rs.)

Amount in
Rs

Remarks

dia

2.4

Rubble packing with hard
laterite stone under floors
including watering, ramming
& consolidating etc.
complete

Cum

72.00

2189.25

157626.00

2.5

Plain/Reinforced cement
concrete in open foundation
complete as per drawing and
technical
specifications.E)RCC  Grade
M25 Case 1 Using concrete
Mixer

Cum

27.00

7337.00

198099.00
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BILL NO 3: Provision of Road safety Furniture

Item
No.

Description of ltems

Unit

Quantity

Rate (in
Rs.)

Amount in
Rs

Remark
S

3.1

Providing &  fixing  of
cautionary sign board of
Cautionary/ Mandatory/
Facility Information  sign
board made out of retro
reflective sheeting
conforming to Type Xl
standards of ASTM D4956-09
& as per IRC-67: 2012
specifications, fully covered
over 4mm thick ACP/2mm
thick Al supported with back
support frame of 25x25x3
mm stainless steel angle of
304 grade. Board Shall be
fixed to a vertical post of
80mm dia stainless steel pipe
of 3.6 mtr height and firmly
fixed to the ground by means
of properly designed
foundation with M20grade
cement concrete 45 cm X 45
cm X 60 cm etc, 60 cm below
ground level. 10 years
warranty & a certified copy of
three years outdoor exposure
report from an independent
lab as per IRC 67-2012 for
Type Xl retro reflective
sheeting shall be submitted
by the contractor.
(a)  900mm  Triangle -
Cautionary Sign

Each

31.00

10773.00

333963.00

(c) 600 mm Circle -
Mandatory Sign

Each

31.00

9118.00

282658.00

()  300mm x 900mm
Rectangle - Hazard Marker
Sign

Each

40.00

7161.00

286440.00

(g) 600mm x 500mm

Each

55.00

9185.00

505175.00
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BILL NO 3 : Provision of Road safety Furniture

Item
No.

Description of ltems

Unit

Quantity

Rate (in
Rs.)

Amount in
Rs

Remark

Rectangle - Chevron Sign

3.2

Painting on Steel Surfaces
(Providing and applying
two coats of ready mix paint
of approved brand on steel
surface  after  through
cleaning of surface to give
an even shade)

Sgm

756.00

94.00

71064.00

33

Painting Two Coats on
New Concrete Surfaces
(Painting two coats after
filling the surface with
synthetic enamel paint in all
shades on new plastered
concrete surfaces)

Sgm

186986.8
7

100.00

18698687.00

3.4

A Providing and erecting a
"W" metal beam crash
barrier \providing and
erecting "W" Beam Crash
barrier comprising of
following three factory made
unites-viz. 1) W Beam 2)
Spacer Block 3) Vertical Post.
The "W" beam 3mm thick
cold roll formed guard rail
raw material Conforming to
IS-5986-2011 with minimum
Grade 255 & with minimum
yield stress of 255 Mpa which
is fixed by bolted connection
to spacer block C-channel of
size 150mm* 75mm & 5mm
thick, 33cm height spaced
2meter centre to centre,
fixed to Vertical Post C-
channel of size
150mm*75mm&5mm  thick
cold roll formed section
made from HR coils raw
material conforming to IS-
5986-2011 with minimum
Grade 255 & with minimum
yield stress of 255MPa, with

Meter

120.00

4607.00

552840.00
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BILL NO 3 : Provision of Road safety Furniture

Item
No.

Description of ltems

Unit

Quantity

Rate (in
Rs.)

Amount in
Rs

Remark

70cms free height above road
or Ground level, and
embedded to 110cms deep in
cement concrete block of size
35cm*35*115cm or as
directed by Engineer
Incharge, assembled & fixed
as per drawings of
MORTH&H Circular
No.RW/NH/33022/1/94-
DO/IIl, dated 24/6/1994 &
construction operation as per
811 or revevant MORT&H
specifications for Roads &
Bridge Works (latest edition).
All  fittings (bolts, nuts,
fasteners, washers etc.) shall
be conforming to 1S:1367 &
IS:1364 & galvanished by hot
dip zinc coated process
@0.55kg/m2 conforming to
relevent IS specifications all
etc. complete

3.5

Road Markers/Road Stud
with Lense Reflector
(Providing and fixing of
road stud 100x 100 mm, die
cast in aluminium, resistant
to corrosive effect of salt
and grit, fitted with lense
reflectors, installed in
concrete or  asphaltic
surface by drilling hole 30
mm upto a depth of 60 mm
and bedded in a suitable
bituminous grout or epoxy
mortar, all as per BS 873
part 4:1973)

Each

9475.60

235.00

2226766.00

3.6

Road Marking with Hot

Applied Thermoplastic
Compound with
Reflectorising Glass Beads on
Bituminous Surface

(Providing and laying of hot

Sgm

13102.59

465.00

6092704.35
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BILL NO 3: Provision of Road safety Furniture

Item
No.

Description of ltems

Unit

Quantity

Rate (in
Rs.)

Amount in
Rs

Remark

applied thermoplastic
compound 2.5 mm thick
including reflectorising
glass beads @ 250 gms per
sqm area, thickness of 2.5
mm is exclusive of surface
applied glass beads as per
IRC:35 .The finished surface
to be level, uniform and free
from streaks and holes.)

3.7

Median Marker - Supply and
Fixing of Median Marker
which shall be made of
tough, high impact resistant,
injection-molded,

thermoplastic body with an
isosceles trapezoidal
structure of length, width
and height not less than
15cm, 10cm and 10cm
respectively and thickness
not less than 1.8mm, the
body structure shall be
rounded at its acute angle, all
the corners and edges. The
plastic used for molding the
Median Marker shall have a
minimum  Notched Izod
Impact strength value of 600
J/m at room temperature,
when tested in accordance
with ASTM D256 and shall
retain at least 70% of this
value when subjected
accelerated weathering for
1000hrs as per ASTM G155 or
ISO 180/A. The logo of the
manufacturer shall be
embossed on either side of
the body in the injection
molding process. The Median
Marker shall have fluorescent
yellow color retro-reflective
sheeting of size not less than

Each

2460.00

446.00

1097160.00
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BILL NO 3: Provision of Road safety Furniture

Item
No.

Description of ltems

Unit

Quantity

Rate (in
Rs.)

Amount in
Rs

Remark

8.5cm*8.5cm and with fully
reflective Micro prismatic
cube corners as its retro-
reflective  elements and
meets type XI of ASTM D
4956-09 specifications. The
retro-reflective sheeting shall
be one or both sides of the
Median Marker and shall be
edge protected with no
exposed edges which will
prevent edge lifting,
vandalism, sheeting damage,
etc. The Median Marker shall
be fixed by a combination of
epoxy adhesive and Grouting.

3.8

Repair of joint Grooves with
Epoxy Mortar Repair of
spalled joint grooves of
contraction joints,
longitudinal joints and
expansion joints in concrete
pavements using epoxy
mortar or epoxy concrete)

Meter

19448.40

530.00

10307652.00

3.9

Solar Blinker 300 mm axony
Indian make size 300 mm
12vdc power polycarbonate
body led 120 nos clr red/
yellow visibility 500 mtrs day
and night 1000 mtrs Battery
exide smf 12V 7 ah built in

Each

15.00

19415.00

291225.00

3.10

Supplying and installing of 32
inch convex mirror

Each

25.00

8200.00

205000.00

3.11

Street Lighting (Providing and
erecting street light mounted
on a steel circular hollow
pole of standard
specifications for street
lighting, 9 m high spaced 40
m apart, 1.8 m overhang on
both sides if fixed in the
median and on one side if

Each

40.00

18163.00

726520.00
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BILL NO 3 : Provision of Road safety Furniture

Item
No.

Description of ltems

Unit

Quantity

Rate (in
Rs.)

Amount in
Rs

Remark

fixed on the footpath, fitted
with sodium vapour lamp and
fixed firmly in concrete
foundation (ii) for fixing in
footpath

3.12

Repair of crash barrier &
cleaning of MCB (Repair of
concrete crash barrier with
cement concrete of M-30
grade by cutting and
trimming the damaged
portion to a regular shape,
cleaning the area to be
repaired thoroughly,
applying cement concrete
after erection of proper
form work.)

Rmt

3402.60

343.00

1167091.80

3.13

Supplying at store or site of
work including loading,
unloading and stacking at site
PVC (RING FIT) pipes
conformingto IS: 4985-2000
with elastomeric sealing ring
(one per pipe) and with
rubber ring socket
conforming to I1SO 4411
(latest edition) Class
4kg/sq.cm. e) 160 mm

Meter

550.00

545.00

299750.00

3.14

Supply of rigid PVC fittings
conforming to 1IS: 7834-1975
designed for precision and
accuracy so as to join PVC
pipes and other specials
including railway freight,
carting, loading and
unloading and stacking etc.
complete. | Elbow PN 6 (6
kg/cm2) K. 160

Each

250.00

556.00

139000.00

[ END CAP (Plain) K 160

Each

250.00

193.00

48250.00

IVTEE K 160

Each

250.00

814.00

203500.00

VI Coupler (moulded) j) 160

Each

250.00

276.00

69000.00
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BILL NO 3 : Provision of Road safety Furniture

Item
No.

Description of ltems

Unit

Quantity

Rate (in
Rs.)

Amount in
Rs

Remark

3.15

Solar Blinker 300 mm axony
Indian make size 300 mm
12vdc power polycarbonate
body led 120 nos clr red/
yellow visibility 500 mtrs day
and night 1000 mtrs Battery
exide smf 12V 7 ah built in

Each

13.00

13400.00

174200.00

3.16

Street Lighting (Providing and
erecting street light mounted
on a steel circular hollow
pole of standard
specifications  for  street
lighting, 9 m high spaced 40
m apart, 1.8 m overhang on
both sides if fixed in the
median and on one side if
fixed on the footpath, fitted
with sodium vapour lamp and
fixed firmly in concrete
foundation.) i) For Fixing in
Median

Each

20.00

18268.00

365360.00

3.17

Road Delineators
(Supplying and installation
of delineators (road way
indicators, hazard markers,
object markers), 80-100 cm
high above ground level,
painted black and white in
15 cm wide stripes, fitted
with 80 x 100 mm
rectangular or 75 mm dia
circular reflectorised panels
at the top, buried or pressed
into the ground and
confirming toIRC-79 and
the drawings.)

Each

1183.33

681.00

805847.73

3.18

Conveying carefully from
stack at site, 250m from both
sides rolling and lowering in
trenches, laying true to line
and level and perfect linking
for joints for P.V.C / H.D.P.E
complete in all respects as

Meter

250.00

7.00

1750.00
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BILL NO 3 : Provision of Road safety Furniture

Item
No.

Description of ltems

Unit

Quantity

Rate (in
Rs.)

Amount in
Rs

Remark

per the direction of the
engineer in-charge. F) 160
mm OD

3.19

Supplying and fixing Pre-cast
cement concrete kerb-
stones(factory made,the
factory should be I1SO
certified and registered
under Dirctorate of
Industries, Govt. of India) of
M-20 with 20 mm nominal
size granitic/basaltic
aggregate properly
consolidated by mechanical
plat-form and vibrators with
smooth finish including fixing
at site complete as per
specification.b) Size 30 cm L x
40cmHx15cm T

R.M

680.00

701.00

476680.00

3.20

Sealing of crack / porous
concrete with Epoxy Grout
(MC Dur 1264 of MC
Bauchemie or Equivalent)by
injection through nipples
complete as per clause
2803.1.

Kg

600.00

710.00

426000.00

3.21

reflectorised
Traffic signs (Providing
and fixing of retro-
reflectorised cautionary,
mandatory and informatory
sign as per IRC :67 2012
made of high intensity
Grade sheeting using ASTM
sheeting "C' type XI micro
prismatic retro reflective
material vide clause 801.3,
fixed over aluminium
sheeting, 2 mm thick with
area not exceeding 0.9 sqm
supported on a mild steel
angle iron post 75 mm x 75
mm x 6 mm firmly fixed to

Retro-

Each

5.00

8118.00

40590.00
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BILL NO 3: Provision of Road safety Furniture

Item
No.

Description of ltems

Unit

Quantity

Rate (in
Rs.)

Amount in
Rs

Remark

the ground by means of
properly designed
foundation with M15 grade
cement concrete 45 cm x 45
cm X 60 cm, 60 cm below
ground level as per
approved drawing)etc
complete as per MORT &H
Specifications Fifth Edition.
A 10 years warranty for
Retro Reflective Sheeting
from the original sheeting
manufacturer & a certified
copy of three years outdoor
exposure report from an
independent test lab for the
product offered shall be
submitted by the
contractor.i) 90 cm
equilateral triangle

iii) 60 cm circular

Each

5.00

7099.00

35495.00

vii) 90 cm high octagon

Each

5.00

13018.00

65090.00

3.22

Direction and Place
Identification signs upto
0.9 sqm size board.
(Providing and erecting
direction and place
identification retro-
reflectorised sign as per IRC
:67 2012 made of high
intensity Grade sheeting
using ASTM sheeting "C'
type XI micro prismatic
retro reflective material
vide clause 801.3, fixed over
aluminium sheeting, 2 mm
thick with area not
exceeding 0.9 sqm
supported on a mild steel
angle iron post 75 mm x 75
mm X 6 mm firmly fixed to
the ground by means of
properly designed
foundation with M15 grade

Sgm

7.00

18259.00

127813.00
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BILL NO 3 : Provision of Road safety Furniture

Item
No.

Description of ltems

Unit

Quantity

Rate (in
Rs.)

Amount in
Rs

Remark

cement concrete 45 cm x 45
cm x 60 cm, 60 cm below
ground level as per
approved drawing)etc
complete as per MORT &H
Specifications Fifth Edition.
A 10 years warranty for
Retro Reflective Sheeting
from the original sheeting
manufacturer & a certified
copy of three years outdoor
exposure report from an
independent test lab for the
product offered shall be
submitted by the
contractor.

3.23

Direction and Place
Identification signs with
size more than 0.9 sqm
size board. (Providing and
erecting direction and place
identification retro-
reflectorised sign as per IRC
:67 2012 made of high
intensity Grade sheeting
using ASTM sheeting "C'
type XI micro prismatic
retro reflective material
vide clause 801.3, fixed over
aluminium sheeting, 2 mm
thick with area exceeding
0.9 sqm supported on a
mild steel angle iron post 75
mm X 75 mm x 6 mm, 2 Nos.
firmly fixed to the ground
by means of properly
designed foundation with M
15 grade cement
concrete45 cm x 45 cm x 60
c¢m, 60 cm below ground
level as per approved
drawing)etc complete as
per MORT &H Specifications
Fifth Edition. A 10 years
warranty for Retro
Reflective Sheeting from the

Sgm

34.00

18851.00

640934.00
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BILL NO 3: Provision of Road safety Furniture

Item
No.

Description of ltems

Unit

Quantity

Rate (in
Rs.)

Amount in
Rs

Remark

original sheeting
manufacturer & a certified
copy of three years outdoor
exposure report from an
independent test lab for the
product offered shall be
submitted by the
contractor.

3.24

Providing & erection of
30watts solar panel (12VDC)
Amber ( Orange) colour
Polycarbonate lamp ( 300mm
dia) Blinkers of 24 hrs backup
including full set of solar
pannel, battery, wiring, etc.,
excavation & concreting in
M15 grade, 3" steel pipe with
yellow paint for erection
support as per the direction
of engineer - in - charge in all
respects.

Nos

5.00

19415.00

97075.00

3.25

Replacing of damaged crash
barreires Type-B, Providing
and erecting a "Thrie" metal
beam crash barrier
\providing and erecting
"Thrie Beam " Crash barrier
comprising of following three
factory made unites-viz. 1)
Thrie Beam 2) Spacer Block 3)
Vertical Post. The Thrie beam
3mm thic cold roll formed
guard rail raw material
Conforming to i5-5986-2011
with minimum Grade 255 &
with minimum yleld stress of
255 Mpa which is fixed by
bolted connection to spacer
block C-channel of size
150mm* 75mm & 5mm thick,
54.6cm height spaced 2meter
centre to centre, fixed to
Vertical Post C-channel of
size 150mm*75mm&5mm

RMT

100.00

6858.50

685850.00
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BILL NO 3 : Provision of Road safety Furniture

Item
No.

Description of ltems

Unit

Quantity

Rate (in
Rs.)

Amount in
Rs

Remark

thick cold roll formed section
made from HR coils raw
material conforming to IS-
5986-2011 with minimum
Grade 255 & with minimum
yield stress of 255MPa, with
85cms free height above road
or Ground level, and
embedded to 115cms deep in
cerent concrete block of size
35cm*35*115cm or as
directed by Engineer
Incharge, assembled & fixed
as per drawings of
MORTH&H Circular
No.RW/NH/33022/1/94-
DO/il, dated 24/6/1994 &
construction operation Roads
Bridge Works (latest 20 JOj
revevant MORT&H
specifications TT8 Jad se
edition). All fittings (bolts,
nuts, fasteners, washers etc.)
shall be conforming to
1S:1367 & 15:1364 &
galvanished by hot dip zinc
coated process @0.55kg/m2
conforming to relevent IS
speclfications all etc.and
removing of damaged crash
barreirs from site and
clearing complete

3.26

Dismantling and removal of
damaged street light pole
including disconnecting
electrical connections,
removal of damaged pole,
safe lowering and disposal of
unserviceable materials.
Providing and erecting new
street light pole at the same
location on bridge including
fixing, tightening or replacing
anchor bolts as required,

Each

5.00

18268.00

91340.00
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BILL NO 3 : Provision of Road safety Furniture

Item
No.

Description of ltems

Unit

Quantity

Rate (in
Rs.)

Amount in
Rs

Remark

alignment and plumbing,
refixing bracket/arm,
luminaire and internal wiring,
cable connection, earthing
connection, testing and
commissioning. The work
includes all labour, tools &
tackles, crane/hydraulic
platform if required, working
at height arrangements,
traffic management on
bridge, safety precautions,
and making the street light
fully operational complete in
all respects.

3.27

Replacing of damaged crash
barrires Type-B, Providing
and erecting a "Thrie" metal
beam crash barrier
\providing and erecting
"Thrie Beam " Crash barrier
comprising of following three
factory made unites-viz. 1)
Thrie Beam 2) Spacer Block 3)
Vertical Post. The Thrie beam
3mm thic cold roll formed
guard rail raw material
Conforming to i5-5986-2011
with minimum Grade 255 &
with minimum yleld stress of
255 Mpa which is fixed by
bolted connection to spacer
block C-channel of size
150mm* 75mm & 5mm thick,
54.6cm height spaced 2meter
centre to centre, fixed to
Vertical Post C-channel of
size 150mm*75mm&5mm
thick cold roll formed section
made from HR coils raw
material conforming to IS-
5986-2011 with minimum
Grade 255 & with minimum
yield stress of 255MPa, with

Meter

200.00

6235.00

1247000.00
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BILL NO 3 : Provision of Road safety Furniture

Item
No.

Description of ltems

Unit

Quantity

Rate (in
Rs.)

Amount in
Rs

Remark

85cms free height above road
or Ground level, and
embedded to 115cms deep in
cerent concrete block of size
35cm*35*115cm or as
directed by Engineer
Incharge, assembled & fixed
as per drawings of
MORTH&H Circular
No.RW/NH/33022/1/94-
DO/il, dated 24/6/1994 &
construction operation Roads
Bridge Works (latest 20 JOj
revevant MORT&H
specifications TT8 Jad se
edition). All fittings (bolts,
nuts, fasteners, washers etc.)
shall be conforming to
1S:1367 & 15:1364 &
galvanished by hot dip zinc
coated process @0.55kg/m?2
conforming to relevent IS
speclfications all etc.and
removing of damaged crash
barreirs from site and
clearing complete
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BILL NO. 4

Providing treatment and repair to pot holes/ruts

Item no

Description

Unit

Qty

Rate(in
Rs)

Amountin
Rs

Remarks

4.1

Filling potholes and
patch repairs with open
graded premix material
and removal of all failed
material, trimming of
completed excavation
to provide firm vertical
faces, cleaning  of
surface, painting of tack
coat with  bitumen
emulsion @ 0.24
kg/sq.m on the sides
and base of excavation
as per Clause 503, back
filling the pot-holes
with hot bituminious
content @ 1.46 kg/m2
as per clause 511,
compacting trimming
and finishing  the
surface average
thickness of 50mm to
form a smooth
continous surface all as
per MORTH
Specification 3004.2

Sgm

2480.00

173.00

429040.00

4.2

Graded
Macadam

Dense

Bituminous
(Providing and laying
dense bituminous
macadam with 100-120
TPH batch type HMP
producing an average
output of 75 tonnes per
hour using crushed
aggregates of specified
grading, premixed with
bituminous binder @ 4.0

Cum

1321.27

12453.00

16453775.31
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to 4.5% by weight of
total mix of mix and
filler, transporting the
hot mix to work site,
laying with a hydrostatic
paver finisher  with
sensor control to the
required grade, level and
alignment, rolling with
smooth wheeled,
vibratory and tandem
rollers to achieve the
desired compaction as
per MoRTH specification
clause No. 505 complete
in all respects.)
(ii) for Gradingll(19 mm
nominal size)

4.3

Bituminous Concrete
(Providing and laying
bituminous concrete

with 100-120 TPH batch
type hot mix plant
producing an average
output of 75 tonnes per
hour  using crushed
aggregates of specified
grading, premixed with
bituminous binder @ 5.4
to 5.6 % of mix and filler,
transporting the hot mix
to work site, laying with
a  hydrostatic  paver
finisher  with  sensor
control to the required

grade, level and
alignment, rolling with
smooth wheeled,

vibratory and tandem
rollers to achieve the
desired compaction as
per MORTH specification
clause No. 507 complete
in all respects) (ii) for
Grading-11(10 mm
nominal size)

Cum

1189.02

13975.00

16616554.50
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4.3

Providing and applying
tack coat with bitumen
emulsion using emulsion
pressure distributor at
the rate of 0.20 kg per
sgm on the prepared
bituminous/granular

surface cleaned with
mechanical broom.

Sgm

60020.27

14.00

840283.78

4.4

Granular Sub-base with
Close Graded Material
(Table:- 400-1)Plant Mix
Method (Construction of
granular sub base by
providing close graded
Material, mixing in a
mechanical mix plant at
OMC, carriage of mixed
Material to work site,
spreading in  uniform
layers with motor grader
on prepared surface and
compacting with
vibratory power roller to
achieve the desired
density, complete as per
clause 401 ) ii)for
grading- Il Material

Cum

53.00

3990.00

211470.00

4.5

Wet Mix Macadam
(Providing, laying,
spreading and
compacting graded
stone aggregate to wet
mix macadam
specification  including
premixing the Material
with water at OMC in
mechanical mix plant
carriage of mixed
Material by tipper to
site, laying in uniform
layers with paver in sub-
base / base course on
well prepared surface
and compacting with
vibratory roller to

Cum

67.00

4091.00

274097.00
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achieve the desired
density)

Prime coat (Providing
and applying primer coat
with bitumen emulsion
on prepared surface of
granular Base including
clearing of road surface
and spraying primer at
the rate of 0.60 kg/sgm
using mechanical
means.)

Sgm 250.00 39.00 9750.00

TOTAL AMOUNT: Rs. 10,12,47,601.88(Excl. GST)

Signature Not Verified

Digitally signed by GAJ
DESAI 4
Date: 2026.04.15 15
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